

No. RW/NH-12014/168/2025/GJ/ZONE-V (251429)

Government of India

Ministry of Road Transport & Highways

(Zone-West)

Transport Bhawan, 1, Parliament Street, New Delhi – 110001

Dated: 08th January, 2026

To

All the bidders as per list enclosed

Subject: Upgradation to Two lane with Paved Shoulder carriageway from km 170+300 to km 277+254 of Dholavira – Mauvana – Vauva – Santalpur Section (Package – II) of NH-754K in the State of Gujarat on EPC Mode - *Reg. result of technical evaluation.*

Reference: Tender Notice No. NH-12014/168/2025/GJ/ZONE-V dated 22.08.2025 (Tender ID: 2025_MoRTH_874430_1)

Sir,

In reference to the bids submitted by you regarding the subject project, the result of the technical evaluation as per conditions stipulated in the RFP is as follows:

Bid No.	Name of Bidder	Status	Result	Reasons for Non-Responsiveness
1	M/s Bhimji Velji Sorathia Const. Pvt. Ltd.	Single Entity	Non-Responsive	The Contract of the bidder M/s Bhimji Velji Sorathia Const. Pvt. Ltd. executed in JV with M/s Rajkamal Builders Infrastructure Pvt. Ltd. for the “Construction of Nagaur Bypass from existing Km 166/260 to Km 180/500 of NH-65 through an Engineering, Procurement and Construction (EPC) Contract under NH(O) in the State of Rajasthan” has been terminated by NH wing of State PWD, Rajasthan vide letter dated 28.04.2025 as per Article 23 of Contract Agreement for Contractor’s default. The details are as under: a. Contract Agreement was executed on 18.04.2016 and Joint Memorandum was signed on 06.09.2016. The appointed date was fixed as 07.09.2016 with schedule date of completion as 09.03.2018 with construction period of 18 months. State PWD in its letter mentioned that Contractor abandoned the construction and maintenance of project highway without prior written consent of Authority and cumulative physical and financial progress as on 28.04.2025 was 98.83 %. Contractor has not taken up the maintenance of Project Highway to maintain in traffic worthy condition and failed to cure the default within cure period of 60 days despite cure period notice issued by Authority representative vide letter dated 25.02.2022 and 03.02.2023 and no representation was received from the Contractor against the above termination. b. An Independent Quality Auditor (IQA) was engaged by the Quality Control

Ravi

Bid No.	Name of Bidder	Status	Result	Reasons for Non-Responsiveness
				Wing of the Ministry of Road Transport & Highways to inspect the project and report on the issues identified in the works. The IQA submitted its report on 29.12.2023 observing multiple deficiencies in the works including inter alia several cracks at various locations, ravelling of concrete pavement in many places, with concrete having come out particularly at the joints. These defects/deficiencies are attributable to carelessness of workmanship. Vide letter dated 22.01.2025, the EPC Contractor was directed to submit a compliance report confirming it has implemented the remedial measures detailed in the IQA report with respect to the executed portion of the works and to complete the balance works accordingly. However, State PWD vide letter dated 26.12.2025 reported the Contractor failed to comply with these directions and remains in default. c. Further, Superintending Engineer, PWD, NH Circle, Bikaner vide letter dated 26.12.2025 has initiated the proceedings for declaring M/s Bhimji Velji Sorathia Const. Pvt. Ltd & M/s Rajkamal Builders Infrastructure Pvt. Ltd. (JV) as non-performer and suspended the EPC Contractor from participating in ongoing/future bidding upto a period of 01 month till the proceedings of debarment are underway. As per Clause 2.1.14 of the RFP, "The Bidder, including any Joint Venture Member, shall be deemed to be a non-performing party if it attracts any or more of the following conditions in any of its ongoing or completed projects: i. Fails to fulfil its obligations to maintain a highway in a satisfactory condition in spite of two rectification notices issued in this regard. ii. Fails to complete rectification (excluding minor rectifications) as per time given in non-conformity reports (NCR) in design/completed works/maintenance or reported in Inspection Reports issued by Quality Inspectors deployed by the Authority or Officers of the Authority. iii. Expelled from the contract or the contract terminated by the Ministry of Road Transport & Highways or its implementing agencies for breach by such Bidder, including individual or any of its Consortium/JV

Rohit

Bid No.	Name of Bidder	Status	Result	Reasons for Non-Responsiveness
				Member; Provided that any such decision of expulsion or termination of contract leading to debarring of the Bidder from further participation in bids for the prescribed period should have been ordered after affording an opportunity of hearing to such party. iv. In case, any debarred/declared non-performer firm submits the bid, the same will be ignored. Debarment/ declaration as non-performer of a particular firm shall automatically extend to all its allied firms. In case of a joint venture/ consortium is debarred, all partners/ members shall stand debarred for the entire period
2	M/s Himalayan Infracorp Private Limited	Single Entity	Responsive	
3	M/s Airef Engineers Pvt. Ltd.	Single Entity	Responsive	
4	M/s Velji Ratna Sorathia Infra Pvt. Ltd	Single Entity	Responsive	
5	M/s Apex Tarmac Pvt. Ltd.	Single Entity	Responsive	
6	M/s RKCPL Limited	Single Entity	Responsive	
7	M/s Shree Girrajee Infra Heights Private Limited	Single Entity	Responsive	

2. The technically non-responsive bidders are hereby given seven days' time to represent, if any, against their technical non-responsiveness.

3. The technically responsive bidders are requested to submit their updated bid capacity in accordance with Clause 2.2.2.1 of RFP by 20.01.2026.

4. The date of opening of the financial bids shall be intimated subsequently.



(Rohin Kumar Gupta)
Superintending Engineer (Zone-West)

List of Bidders				
S.No.	Name of Bidder	Address	Email	Contact
1.	M/s Bhimji Velji Sorathia Const. Pvt. Ltd.	Plot No. 112-113, Arbuda Nagar, Survey No. 10/2 & 10/3 Village Antarjal, Tal. Gandhidham-370 205, Gujarat	ramesh@bvscpl.in , bvscplabad.tender@gmail.com , tender@bvscpl.in	9982760183, 9879520183
2.	M/s Himalayan Infracorp Private Limited	SCF-09, Model Town Shopping Center, Hansi-125 033 (Haryana)	vishal@himalayaninfra.com	+91-1663-255395, 257410, +91-99929 22000
3.	M/s Airef Engineers Pvt. Ltd.	Airef House, B-23, Infocity, Sector-34, Gurgaon, 122001	Gagan.gupta@airefengineers.com	01244669600
4.	M/s Velji Ratna Sorathia Infra Pvt. Ltd	701-702, Smeet Complex, Sarabhai Campus, Vadodara-390023, Gujarat	Mail@vrs.co.in	9979333333
5.	M/s Apex Tarmac Pvt. Ltd.	Bypass Road, Nr. RTO Office, Himatnagar-383001, S.K. Gujarat	tender@apextarmec.com	+91-2772-290694, +91-9924680580
6.	M/s RKCPL Limited	DLF Corporate Greens, Tower-3A, 4th Floor, SPR Road Gurugram-122004, Haryana	Info@rkcpl.ltd , goyalkrishan01@gmail.com	94665-55566
7.	M/s Shree Girrajee Infra Heights Private Limited	H. No. 2304, Gangwan Mohalla, Kosi Kalan Rural, Distt. Mathura, Uttar Pradesh-281403	shreegroup555@gmail.com	+91-9568600006