

PROCEEDING OF THE FINANCIAL EVALUATION COMMITTEE MEETING
HELD ON 24.03.2026 AT 5.00 P.M.

Members Present

1.	Er. Ashis Kumar Nayak Superintending Engineer, NH Division, Bolangir	Chairman
2.	Sri Anand Kumar Singh Divisional Accounts Officer	Member
3.	Er. Satish Patel Asst. Executive Engineer (Estimator), NH Division, Bolangir	Member
4.	Er. Suchismita Sarangi, (JE, Estimator), NH Division, Bolangir	Member Convener

The Technical Evaluation Committee, consisting of above members met in the office chamber of Superintending Engineer, NH Division, Bolangir at 5.00 PM on 24.03.2026 for scrutiny of Cover-II tender documents (Financial Bids) submitted by the participated bidders for the work **“Rectification of Black Spot Gotma Chowk to Maruti Showroom from km 70/550 to Km 71/050 of NH-353 (Black Spot ID No OD (03)-21] under Road safety Annual Plan for the year 2024-25”**. (Bid Identification No. 03/ EE NH (BGR) of 2025-26. Tender ID No. 2025_MoRTH_877396_2.)

The details are as follows

1. Name of the Scheme :- Under Road Safety Annual Plan for the year 2024-25.
2. Administrative Approval :- Estimate amounting to Rs. 1.19 Cr has been Administratively Approved & Technically Sanctioned by Ministry of Road Transport & Highways, Government of India vide letter no.RW/NH-29014/09/2024/S&R (RSCE), 29.08.2024 vide Job No. NH-353/ODISHA/2024-25/28.
3. Technical sanction :- Technically Sanctioned for Rs. 93.78 Lakh including GST @ 18% at S/R-2014 (Post-GST) by the Executive Engineer, NH Division, Bolangir on dated 06.11.2024.
4. Approval of S.B.D & BOQ :- SBD for 93 pages and Schedule of Quantities for 19 items have been approved by the Superintending Engineer, NH Division, Bolangir on dated 06.01.2026.
5. No & Date of NIT :- The item rate bid in double cover system was invited in online mode only by the Superintending Engineer, NH Division, Bolangir vide Bid Identification No: . 03/ EE NH (BGR) of 2025-26 & in this office letter No. 2688 dtd. 11.09.2025. The bid was cancelled due to no bidder found technically responsive in the first call of tender vide proceeding of the technical evaluation committee meeting of this office held on dated 22.12.2025.
6. Corrigendum to NIT :- Bid was re-invited (1st time re-tender) in online mode only by the Superintending Engineer, NH Division,

⑤
24.03.2026

24/03/26

24/03/26

24/03/26

Bolangir vide Bid Identification: 03/EE NH (BGR) 2025-26 issued vide letter no. 76, dtd. 06.01.2026.

- | | |
|---|--|
| 7. Publication of NIT | :- Posted in Central e-Procurement Portal of Government of India in website i.e. https://eprocure.gov.in |
| 8. Publication of 1 st Corrigendum | :- Posted in Central e-Procurement Portal of Government of India in website i.e. https://eprocure.gov.in |
| 9. Amount Put to tender | :- Rs.93.78 Lakh (including GST) |
| 10. Cost of tender paper | :- Rs.10,000.00 + DD of Rs 2,000.00 in favour of IRC |
| 11. E.M.D/ Bid security required as per NIT | :- Rs. 1.88 Lakh in favour of E.E., NH Division Bolangir. |
| 12. Stipulated period of completion | :- 09 (Nine) calendar Months |
| 13. Schedule of dates for downloading and submission of Bid Documents as per NIT& Corrigendum | :- <u>Date of availability of Bid Documents/ Date of Document Downloading/ Date of Submission of bid documents in website i.e. https://eprocure.gov.in</u>
From 10.00 AM of 09.01.2026 to 5.00 PM of 28.01.2026 |
| 14. Date of opening of Cover-I (technical bids) | :- 30.01.2026 at 11.00 A.M. |
| 15. Bidding period allowed | :- 21 (twenty-one) days. |
| 16. Place of opening of Cover-I (technical bids) | :- In the O/o the the Superintending Engineer, NH Division, Bolangir on e-procurement system. |
| 17. No. of Bids received on line | :- 2 Nos. |
| 18. Name of the Bidder participated in the tender | :- 1. KL Infrabuild Pvt. Ltd., Special Class Contractor
2. Sachin Agarwal, Special Class Contractor |
| 19. Evaluation of technical bid (Cover -I) | :- The documents furnished by the participated bidders in Cover-I (Technical Bid) have been downloaded and hard copies have been printed for evaluation of technical bids by the Tender Evaluation Committee. |
| 20. Validity of Bid | :- The validity of the Bid is up to 30.05.2026 (i.e. 120 days) |

Based on the detailed evaluation of the technical bids of the participated bidders along with the evaluation sheets of all the bidders for the work are placed before the Technical Evaluation Committee and the findings of the Committee are as follows:


24.03.2026


24/03/26


24/03/26


24/03/26

Sl. No.	Name of the Bidders	Findings	Remark
1	KL Infrabuild Pvt. Ltd	The bidder has fulfilled all the minimum eligibility criteria as per Clause No. 4.3 of Section 1 of SBD & required documents as per Checklist provided under Section 10 of SBD.	Qualified
1	Sachin Agarwal	The bidder has fulfilled all the minimum eligibility criteria as per Clause No. 4.3 of Section 1 of SBD & required documents as per Checklist provided under Section 10 of SBD.	Qualified

As per proceeding of Tender Evaluation committee meeting held on dated 23.03.2026, the Committee recommended to open the financial bids of the 02 nos (Sl. No. 1 to 2) of technically qualified bidder on 24.03.2026 at 11:30 AM

21. Evaluation of financial bid (Cover –II) :- The financial bids of 02 Nos. of technically qualified bidders (Sl. No. 1 to 02) were opened on date 24.03.2026 at 2:00 PM & were placed before the committee. Their final quoted amount of item rate Bid w.r.t. Estimated cost put to tender for Rs 93,78,177.40 are as follows.

Sl. No.	Name of the Bidders	Final quoted amount of item rate Bid w.r.t. Estimated cost put to tender for Rs 93,78,177.40	Remark
1	Sachin Agarwal., Special Class Contractor	Rs. 9319375.48 (0.63 % less)	L1 Bidder
2.	KL Infrabuild Pvt. Ltd., Special Class Contractor	Rs. 9364042.42 (0.15 % less)	L2 Bidder

As per point 9.3 of the technical note of ministry dated 16.07.2024 (Received through mail on date 18.09.2024 from S&R Division) specifies that **“In case, the estimate needs revision due to change in rates/ tender rates for any reasons, the revised estimate shall be submitted immediately for Ministry’s approval. No expenditure beyond permissible limit shall be allowed”**.

Further, as per point 8(iii) of the technical note of ministry dated 16.07.2024 (Received through mail on date 18.09.2024 from S&R Division) specifies that **“The time limit for awarding of this work is 6months from date of sanction. If the work is not awarded within stipulated time, it may lead to de-sanction of the work unless ministry’s prior approval to extension of time limit is obtained”**.

22. Validity of Bid :- The validity of the Bid is up to 30.05.2026 (i.e. 120 days)
23. Recommendation of Committee :- Based on the price quoted by L1 bidder Sri Sachin Agarwal the committee unanimously recommended for
(i) Approval of the tender which is 0.63 % less w.r.t. Estimated cost put to tender for Rs 93,78,177.40 along with approval of RCE

②
24.03.2026

8m
24/03/26


A. Singh
24/03/26

24
24/03/26

which is 17.48% excess over sanctioned cost of Rs. 118.73 lakh from Competent Authority of Ministry due to increase in cost of utility shifting as per point 9.3 of the technical note of ministry dated 16.07.2024.

- (ii) Re-validation of the sanction of the project from Competent Authority of Ministry as per point 8(iii) of the technical note of ministry dated 16.07.2024

The meeting ended with vote of thanks to the chair.


24.03.2026
(Er. S. Sarangi)
JE, Estimator,
NH Division, Bolangir
Member, Convenor


24/03/26
(Er. S. Patel)
AEE, Estimator,
N.H. Division, Bolangir
Member


24/03/26
(Sri A.K. Singh)
D.A.O-II, N.H. Division,
Bolangir
Member


24/03/26
(Er. Ashis Kumar Nayak)
S.E., N.H. Division,
Bolangir
Chairman

Signature Not Verified

Digitally signed by ASHIS KUMAR NAYAK
Date: 2026.04.20 15:16:46 IST
Location: eProcure-EPROC