



Government of Maharashtra

Office of the Executive Engineer National Highway Division, Nashik

Phone No: 0253-2573270
E-mail : eenhnashik@gmail.com
nhnashik.ee@mahapwd

Second Floor Green Building,
P.W.D. Compound Untwadi
Road, Nashik - 422 002.

No. NHNsk/AB-3/ 542 /2026

Date: 14.02.2026

To

All Bidders,

Subject :- Submission of Evaluation Report of Technical Bids

Name of Work : Construction of service road in the intermittent stretches from km 180/470 to km 205/780 on the Sinnar to Nashik section of NH-60 in the state of Maharashtra on EPC mode (Total length – 12.780 including both sides).

Tender Id :- 2025_M-oRTH_877566_1

Job No. NH-60-MAH-2025-26-89 dated 15.09.2025.

- Reference:-**
1. Chief Engineer, Government of India, Ministry of Road Transport & Highways (Regional office, Maharashtra and Goa), Mumbai, office letter no. RW / MUM/ FINANCILA CONSULTANCY/2025-26/1615 Dt. 25.11.2025.
 2. Opening of Technical bids on 17.11.2025.
 3. Minutes of meeting of State level evaluation Committee held on 05.01.2026.
 4. 2nd Minutes of meeting of State level evaluation Committee held on 29.01.2026.
 5. 3rd Minutes of meeting of State level evaluation Committee held on 10.02.2026.
 6. 4th Minutes of meeting of State level evaluation Committee held on 13.02.2026.
 7. Final report on CREDIBLE Management & Consultants Pvt. Ltd. Admin Off: Villaggio Vista, C-3376, Greenfield, Faridabad (Haryana) Regd. Off: 177, Block-R, Greater Kailash-1, New Delhi office letter dt. 14.02.2026.

With reference to the above subject work the following 19 (Nineteen) Contractors have submitted their document and in Financial Evaluation of 16 (Fourteen) Contractors is Responsive & 03 (Five) Contractors is non-Responsive.


In this regard 4th meeting was held with the Chief Engineer, N.H.(P.W.), Konkan Bhavan, Navi Mumbai, on 13.02.26 and it was decided to seek clarifications from all the bidders.

The list of the bidders from whom clarifications are to be sought is as follows:

Sr. No.	Name of Contractor	Result of Evaluation
1.	M/s. Aakar Constructions.	Responsive
2.	M/s. Anand Construwell Pvt. Ltd	Responsive

3.	M/s. B. T. Kadlag Construction Pvt Ltd	Responsive
4.	M/s. Deokar Earthmovers	Responsive
5.	M/s. Dream Construction	Responsive
6.	M/s. Forcon Infra Pvt Ltd.	Responsive
7.	M/s. Kumar Infratech	Responsive
8.	M/s. Mahalaxmi Construction	Non – Responsive
9.	M/s. N. K. Gade	Responsive
10.	M/s. Om Construction	Responsive
11.	M/s. P. D. Infraproject Pvt Ltd.	Responsive
12.	M/s. Saket Infraproject Pvt Ltd.	Responsive
13.	M/s. SCONS Infrastructure Pvt Ltd.	Responsive
14.	M/s. Sant Satramdas Infrastructure Pvt Ltd.	Responsive
15.	M/s. Seerat Construction Pvt. Ltd.	Responsive
16.	M/s. Sundar Madhav Construction	Non – Responsive
17.	M/s. Shankar Ramchandra Infra Pvt Ltd.	Responsive
18.	M/s. Varun Chandra Development and Construction LLP	Non – Responsive
19.	M/s. Yewale Constructions Co.	Responsive

The Financial bid of the above work will be opened on 14.02.2026 At 4.00 Hrs. in the Office of the Chief Engineer (PW), National Highway Department, Konkan Bhavan Navi Mumbai, if possible. Bidders are requested to attend the financial bid Opening.


**Executive Engineer,
National Highway Division,
Nashik.**

Copy submitted to The Chief Engineer & Regional officer, MoRTH, Konkan Bhavan Navi Mumbai for information please.

Copy submitted to The Chief Engineer, N.H. (P.W.), Konkan Bhavan, Navi Mumbai for information please.

Copy submitted to The Superintending Engineer, NH Circle, Pune for information please.

CIN: U74899DL1993PTC056123



Ref.: CMC/NHAI/2026/5388

Dated:14.02.2026

To,
The Chief Engineer
National Highway P.W.
Kokan Bhavan Navi Mumbai

Subject: Construction Of Service Road in the Intermittent stretches from Km 180/470 To Km 205/780 on The Sinnar To Nashik Section Of NH-60 In the state of Maharashtra On EPC Mode (Total Length – 12.780 Including Both Sides):- **Review of representation reg.**

Dear Sir,

This is continuation to our report submitted vide letter no CMC/NHAI/2026/5386 dated 13.02.2026 wherein we have submitted the qualification status of all the bidders and 15 bidders were qualified out of total 19 bidders. Now, we have received the representation from one more bidder from your email dated 14.02.2026, namely, Shankar Ramchandra Infra Pvt Ltd.. We have duly reviewed the representation made by the bidder and detail of the same is attached as annexure -I to this letter.

In view of the above, the status of all bidders are as follows:

Sr. No.	Name of the Bidder	Status of Qualification
1.	Aakar Constructions	Responsive
2.	Anand Construwell Pvt Ltd.	Responsive
3.	B. T. Kadlag Construction Pvt Ltd.	Responsive
4.	Deokar Earthmovers	Responsive
5.	Dream Construction*	Responsive*
6.	Forcon Infra Pvt Ltd.	Responsive
7.	Ms. Kumar Infratech	Responsive
8.	Mahalaxmi Construction	Non-Responsive (Refer Note 1)
9.	N. K. Gade	
10.	Om Construction	Responsive*
11.	P. D. Infraproject Pvt Ltd.	Responsive
12.	Saket Infraprojects Pvt Ltd.	Responsive
13.	SCONS Infrastructure Pvt Ltd.	Responsive
14.	Sant Satramdas Infrastructure Pvt Ltd.	Responsive
15.	Seerat Construction Pvt Ltd.	Responsive
16.	Sundar Madhav Construction	Responsive
17.	Shankar Ramchandra Infra Pvt Ltd.	Non-Responsive (Refer Note 2)
		Responsive

Admin Office : Villaggio Vista, C-3376, Greenfield, Faridabad-121010 (Haryana)
Regd. Office : 177, Block- R, LGF, Greater Kailash – I, New Delhi-110048
Tel. : 011+ 46702241, +91-129 2985909 E-mail : info@cmcindia.net, Web : www.cmcindia.net



18.	Varunchandra Development and Construction	Non-Responsive (Refer Note 4)
19.	Yewale Constructions Co.	Responsive

*** Dream Construction**

The bidder has still not mentioned the para after the value of B of the Statutory Auditors Certificate for value of "B". and still submitted the dated 08.11.2025. The same may not be considered. However, as discussed with the Authority, the Authority may ask the bidder to submit the same mentioning last Para while submitting updated bid capacity prior to opening of financial bid

*** N. K. Gade**

The value of B now certified by the Statutory Auditor do not have the last para as per the format prescribed in the RFP. The same may not be considered. However, as discussed with the Authority, the Authority may ask the bidder to submit the same mentioning last Para while submitting updated bid capacity prior to opening of financial bid.

Reasons of non-responsiveness:


Note 1. Mahalaxmi Construction-

The bidder has not replied to the clarification sought; hence the bidder may be treated as non-responsive because of the following discrepancies:

1. Financial Statements for the FY 20-21 has not been found in the bid submitted by the bidder.
2. Annex-VI: Bid Capacity, value of B has not been Found in the bid submitted by the bidder.
3. Undertaking required as per clause 2.2.1(d) of the RFP Document has not been found in the bid submitted by the bidder.
4. In case the annual accounts for the latest financial year are not audited and therefore the Bidder cannot make it available, the Bidder shall give an undertaking to this effect and the statutory auditor shall certify the same. In the instant case, the said undertaking duly certified by Statutory Auditor confirming the status has not been found.
5. Self -Undertaking as well as Statutory Auditor certificate w.r.t local content has not been found in the bid submitted by the bidder.
6. No confirmation of Partnership Deed submitted in the bid is the latest deed and no other partnership deed has been executed after this date.

Note 2. Sundar Madhav Construction:

Annex-VI, Bid Capacity: The bidder has submitted the copy of Running Account bill of project mentioned at S.No.1 however, the same is not signed by the Client and considering the full value of work, the bidder is not meeting the minimum bid capacity criteria as per clause 2.2.1 of the RFP Document and may be treated as non responsive.



In case the annual accounts for the latest financial year are not audited and therefore the Bidder cannot make it available, the Bidder shall give an undertaking to this effect and the statutory auditor shall certify the same. In the instant case, the said undertaking duly certified by Statutory Auditor confirming the status has not been found, hence as per Clause 2.2.2.8 (ii) the bidder may be treated as non responsive.

Further, in the Annex-VI, Bid Capacity the bidder has not mentioned the no. of years to be mentioned in the first line of the Statutory Auditors Certificate for value of "B", the Authority may ask the bidder to submit the same mentioning no. of years while submitting updated bid capacity prior to opening of financial bid.

Note 3. Varun Chandra Development and Construction LLP-

The bidder has not replied to the clarification sought; hence the bidder may be treated as non-responsive because of the following discrepancies:

1. Point no. 6 of the table after point 7(b) is missing in the table.
2. The bidder has claimed the project code "a" under similar category and submitted the client certificate wherein the Date of completion and the amount of work done as on date of completion by the Sub Contractor is not clear.
3. The value of B certified by the Statutory Auditor seems to be submitted as on 29.08.2025 whereas the same is required upto the bid due date i.e., 14.11.2025.
4. Rs. 10,000 submitted by the bidder not under bharatkosh instead submitted via challan, receipt of the same submitted.
5. In the point 14 the branch has been mentioned of Chandigarh instead of Mumbai.
6. Undertaking required as per clause 2.2.1(d) of the RFP Document has not been found in the bid submitted by the bidder.
7. Bidder has claimed various Projects in Annex-II and has submitted the certificates in support of the same in Annex-IV, from the available documents, none of the eligible Projects from Category-1 or 3 and does not meet the minimum eligibility criteria specified in Clause 2.2.2.2 (ii) of RFP document.
8. Self -Undertaking as well as Statutory Auditor certificate w.r.t local content has not been found in the bid submitted by the bidder.

Accordingly, the Authority may ask all the qualified Bidders to submit their updated Bid capacity covering all the works for which the bidder has emerged as winner of the Bid as on the day before opening the financial bids **from the date till which the Bid Capacity was given in their respective Technical Bids along with the certification from their Statutory Auditor.**

This is for your information and further necessary action. In case of any clarification, please feel free to revert.

We always look forward to work with you and also ensure you of our best services at all times.



Yours' Sincerely,

For Credible Management & Consultants Pvt. Ltd.



(Authorised Signatory)

Enclosure: a.a



Signature Not Verified

Digitally signed by SANJAY ANANDRAO
SHEWALE

Date: 2026.02.14 16:04:25 IST

Location: eProcure-EPROC