भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
National Highways Authority of India
(Ministry of Road Transport and Highways, Government of India)
श्रेत्रीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्,चलसानी नगर,
रानीगारीतोटा, कृष्णालंका, विजयावाडा - 520 013, आन्ध्र प्रदेश
Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,
Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.
फोन / Tel : 0866-2483910, ई-मैल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com
वेब/ web: www.nhai.gov.in

Result of Technical Evaluation

[Tender ID No. 2025_NHAI_226420_1]

Lr. No. NHAI/RO-VJA/PIU-RJY/NH-16/ANKP-ANVR/2025/1008 Date: 27.03.2025

Name of work: Construction of Service Roads/Junction Improvements at Madiki @Km.928.430 (Blackspot ID: AP-(02)-136), Chemudulanka @Km. 930.030 (Blackspot ID: AP-(02)-328), Choppella @Km. 931.900 (Blackspot ID: AP-(02)-083), Govt. College, Ravulapalem, @Km. 941.020 (Blackspot ID: AP-(02)-001), between Diwancheruvu - Siddantham section of NH-216A, and at Old Toll plaza @Km. 964.080 (Blackspot ID: AP-(02)-253), Kamma Kalayanamandapam @Km. 991.850 (Blackspot ID: AP-(02)-374) between Siddantham - Gundugolanu section of NH-216A as part of Rectification of Blackspot location in state of Andhra Pradesh on EPC Mode - Reg.

*****

S. No.	Name of the Bidder	Result of technical evaluation	Reasons for non-responsiveness
(i)	M/s. Ameva Associates	Responsive	-
(ii)	M/s. GKC Projects Limited	Responsive	-
(iii)	M/s. N. Nageswara Rao & Co	Responsive	-
(iv)	M/s. PSN Reddy & Co	Responsive	-
(v)	M/s. S.V. Constructions	Responsive	-
(vi)	M/s. Sree Bhramara Infrastructures Private Limited	Responsive	-
(vii)	M/s. Sri Maruthi Constructions	Responsive	-
(viii)	M/s. Sudharma Infratech Private Limited	Responsive	-

Financial bids of the above eight (8) responsive bidders will be opened on 28.03.2025 @1600 Hrs at Regional Office -Vijayawada, in the presence of authorized representatives who choose to attend at the time of opening of Financial Bids.

(R.K. Singh, IES)
CGM (Tech.) & Regional Officer

Date 26.03.2025

Minutes of Evaluation Committee meeting held on 26.03.2025 @ 12:00 Hrs at O/o Regional Officer, Vijayawada for Technical Evaluation of the work "Construction of Service Roads/Junction Improvements at Madiki @Km.928.430 (Blackspot ID: AP-(02)-136), Chemudulanka @Km. 930.030 (Blackspot ID: AP-(02)-328), Choppella @Km. 931.900 (Blackspot ID: AP-(02)-083), Govt. College, Ravulapalem, @Km. 941.020 (Blackspot ID: AP-(02)-001), between Diwancheruvu - Siddantham section of NH-216A, and at Old Toll plaza @Km. 964.080 (Blackspot ID: AP-(02)-253), Kamma Kalayanamandapam @Km. 991.850 (Blackspot ID: AP-(02)-374) between Siddantham - Gundugolanu section of NH-216A as part of Rectification of Blackspot location in state of Andhra Pradesh on EPC Mode" (Tender ID: 2025_NHAI_226420_1)

Bids were opened on e-portal on 14.03.2025 in the presence of committee members and following eight (08) bids were received on the e-tender portal within the scheduled date and time:

S.No.	Name of the Bidder
(i)	M/s. Ameva Associates
(ii)	M/s. GKC Projects Limited
(iii)	M/s. N. Nageswara Rao & Co
(iv)	M/s. PSN Reddy & Co
(v)	M/s. S.V. Constructions
(vi)	M/s. Sree Bhramara Infrastructures Private Limited
(vii)	M/s Sri Maruthi Constructions
(viii)	M/s. Sughama Infratech Private Limited

2. The committee met on 26.03.2025 for technical evaluation of the bids received and the deliberations of the Committee are as under:

3.1 The Technical Bids of all the bidders have been evaluated, in 4 Steps, based on the requirements set out in the RFP document:

(v) Test of Responsiveness of the Technical Bids submitted by each Bidder (Clause 3.1.6 of RFP document)
(vi) Evaluation of the Technical Capacity of the Bidder (Clause 2.2.2.2 of RFP document)
(vii) Evaluation of Financial Capacity of the Bidder (Clause 2.2.2.3 of RFP document)
(viii) Evaluation of Bid Capacity of the Bidder (Clause 2.2.2.1 of RFP document)

3.2 Test of Responsiveness of the Technical Bids submitted by the Bidders (Clause 3.1.6 of RFP document): All the eight (8) Technical Bids were found to be responsive to the requirements of the RFP. The details of the Tests of Responsiveness are enclosed at Annexure-A.

3.3 Evaluation of the Technical Capacity of the Bidders (Clause 2.2.2.2 of RFP document): The Evaluation of technical capacity has been done in two parts:

c. Threshold Technical Capacity (TTC)
d. Experience in construction of one similar work

3.3.1 Parameters considered for the evaluation of TTC are tabulated as under:

26/3/25

S. No.	Particulars	Amount (Rs. Cr.)
(i)	Estimated Project Cost (EPC)	38.13
(ii)	Threshold Technical Capacity of the Bidder (For Category 1,2,3 & 4) (Clause 2.2.2.2 (i) of Section-2 of RFP)	28.60

3.3.2 Threshold Technical Capacities of all the eight (8) bidders are evaluated as per RFP and the details are attached at Annexure-B and it is observed that all the ~~seven~~ eight (8) Bidders fulfilled the required qualification criteria as per RFP. A summary of the evaluation is tabulated below:

S. No.	Name of the Bidder	Assessed TTC (Rs. Cr.)	Remarks (TTC to be greater than Rs.28.60 Cr i.e. 75% of EPC Rs.38.13 Cr)
(i)	M/s. Ameva Associates	121.31	All the eight (8) Bidders fulfilled the required Threshold Technical Capacity
(ii)	M/s. GKC Projects Limited	899.21	
(iii)	M/s. N. Nageswara Rao & Co	30.51	
(iv)	M/s. PSN Reddy & Co	115.30	
(v)	M/s. S.V. Constructions	65.36	
(vi)	M/s. Sree Bhramara Infrastructures Private Limited	42.94	
(vii)	M/s. Sri Maruthi Constructions	71.14	
(viii)	M/s. Sudharma Infratech Private Limited	443.77	

3.4 **Evaluation of Experience of the Bidders in construction of one similar work:** - Evaluation of Experience in construction of one similar work is carried out based on Clause no. 2.2.2.2 (ii) and other related clauses of RFP Document. In this regard, the qualification criteria considered for evaluation is tabulated below:

S.No.	Particulars	As per Clause no. 2.2.2.2 (iii)
(i)	Construction of normal Highway projects (including Major Bridges/ ROB/ Flyovers/ Tunnels)	At least one similar work of 20% of Estimated Project Cost : Rs.7.63 crore shall have been completed from the Eligible Projects in Category 1 and/or Category 3 specified in Clause 2.2.2.5. For this purpose, a project shall be considered to be completed, if more than 90% of the value of work has been completed and such completed value of work is equal to or more than 20% of the estimated project cost.
(ii)	Cost of such similar project shall be at least 20% of the Estimated Project Cost (Rs.38.13 x 20%)	Rs.7.63 Crore

3.4.1 Evaluation Details of Experience in construction of one similar work are attached at **Annexure-C** and it is observed that all the eight (8) Bidders fulfilled the required qualification criteria as per RFP. A summary of the evaluation is tabulated below:

26/3/25

S. No.	Name of the Bidder	Payments received for Construction of Similar Project (Rs. In Crore)	Remarks (Cost of such similar project to be greater than Rs.7.63 Cr i.e. 20% of EPC Rs.38.13 Cr)
(i)	M/s. Ameva Associates	24.85	All the eight (8) Bidders fulfilled the experience in construction of one similar work
(ii)	M/s. GKC Projects Limited	338.88	
(iii)	M/s. N. Nageswara Rao & Co	10.06	
(iv)	M/s. PSN Reddy & Co	13.46	
(v)	M/s. S.V. Constructions	39.81	
(vi)	M/s. Sree Bhramara Infrastructures Private Limited	15.23	
(vii)	M/s. Sri Maruthi Constructions	27.92	
(viii)	M/s. Sudharma Infratech Private Limited	236.77	

3.5 Evaluation of Financial Capacity of the Bidders (Clause 2.2.2.3 - Section-II of RFP document): The Bids are evaluated for their eligibility for qualification in terms of the Financial Capacity as per Clause 2.2.2.3 - Section-II of the RFP document and other related clauses of RFP Document. The parameters considered for the Evaluation of Financial Capacity are tabulated below:

S.No.	Clause No.	Particulars	Amount (Rs. Cr.)
(i)	2.2.2.3 (i) – Section-II of the RFP	Net Worth at the close of preceding financial year	1.91
(ii)	2.2.2.3 (ii) – Section-II of the RFP	Average Annual Turnover during last 5 years	5.72

3.5.1 Evaluation details of Financial Capacity of the Bidders based on the certificates given by Statutory Auditors concerned are attached at **Annexure- D & E** and it is observed that all the eight (8) Bidders fulfilled the required qualification criteria as per RFP. Summary of the evaluation is tabulated below:

S. No.	Name of the Bidder	Evaluated Net Worth (Rs. Cr.) > Rs.1.91 Cr	Evaluated Average Annual Turnover (Rs. Cr.) > Rs.5.72 Cr	Remarks
(i)	M/s. Ameva Associates	8.88	20.35	All the eight (8) Bidders fulfilled the required Financial Capacity
(ii)	M/s. GKC Projects Limited	64.29	330.77	
(iii)	M/s. N. Nageswara Rao & Co	1522.77	31.80	
(iv)	M/s. PSN Reddy & Co	8.63	22.91	
(v)	M/s. S.V. Constructions	40.56	60.05	
(vi)	M/s. Sree Bhramara Infrastructures Private Limited	11.98	25.79	
(vii)	M/s. Sri Maruthi Constructions	16.67	55.41	
(viii)	M/s. Sudharma Infratech Private Limited	39.38	117.70	

3.6 Evaluation of Bid Capacity of the Bidders (Clause 2.2.2.1 of RFP document): The Bids are evaluated for their eligibility for qualification in terms of the Bid Capacity as per Clause 2.2.2.1 of the RFP document. The parameter considered for evaluation of the Bid Capacity are tabulated below:

26/3/25

S.No.	Particulars	Amount (Rs. Cr.)
(i)	Bid Capacity as on Bid due Date (Threshold Bid Capacity) [Equal to EPC]	38.13

3.6.1 Evaluation details of the Bid Capacity of the Bidders are attached at Annexure-F and it is observed that all the eight (8) Bidders fulfilled the required qualification criteria as per RFP. Summary of the evaluation is tabulated below:

S. No.	Name of the Bidder	Assessed Bid Capacity (Rs. Cr.) > Rs.38.13 Cr	Remarks
(i)	M/s. Ameva Associates	60.06	All the eight (8) Bidders fulfilled the required Bid Capacity
(ii)	M/s. GKC Projects Limited	606.10	
(iii)	M/s. N. Nageswara Rao & Co	78.13	
(iv)	M/s. PSN Reddy & Co	126.46	
(v)	M/s. S.V. Constructions	162.06	
(vi)	M/s. Sree Bhramara Infrastructures Private Limited	75.09	
(vii)	M/s. Sri Maruthi Constructions	154.59	
(viii)	M/s. Sudharma Infratech Private Limited	240.42	

4. After detailed deliberations, the Evaluation Committee observed that all the eight (8) Bidders are fulfilling the qualification criteria as per RFP and hence are Technically Responsive.

5. As per Cl.2.19 of the RFP, "the Authority would display the result of technical evaluation on the web portal for 7 days including reasons for non-responsiveness, if any, and the financial bid will be opened thereafter." **However, as all the bids are technically responsive and keeping in view of urgent award of the work Committee opined to open the financial bids on 28.03.2025 @ 16:00 Hrs.**

6. In view of the above, the Committee recommends the following for approval of the Regional Officer, Vijayawada:

(i) To declare all the below eight (8) bids as Technically Responsive as per Cl.3.1.9 of Section-III of RFP:

S.No	Name of the Bidder
(i)	M/s. Ameva Associates
(ii)	M/s. GKC Projects Limited
(iii)	M/s. N. Nageswara Rao & Co
(iv)	M/s. PSN Reddy & Co
(v)	M/s. S.V. Constructions
(vi)	M/s. Sree Bhramara Infrastructures Private Limited
(vii)	M/s. Sri Maruthi Constructions
(viii)	M/s. Sudharma Infratech Private Limited

(ii) To upload the result of technical evaluation on the web portal and to open the financial bids thereafter on 28.03.2025 @ 16:00 PM.

26/3/25

(iii) To obtain the latest / updated bid capacity status from the bidders before opening of financial bids as per Note 4 of Clause 2.2.2.1 (Bid Capacity)

26/03/2025

(G. Majhi)
DM (F&A Unit)
RO - Vijayawada
Member

26/03/25

(B. Krishna Murthy)
DGM(Tech.)
RO, Vijayawada
Member

(Prabhat Ranjan)
Project Director
PIU - Visakhapatnam
Member

26/03/2025

(D. Surendra Nath)
Project Director
PIU - Rajahmundry
Member Secretary

K.V.D. Ranjani 26/3/25

(K.V.D.Ranjani)
DGM(Tech.)
RO, Vijayawada
Convener

Annexure-A

Construction of Service Roads/Junction Improvements at Madiki @Km.925.430 (Blackspot ID: AP-(02)-136), Chemudulanka @Km. 930.030 (Blackspot ID: AP-(02)-328), Choppella @Km. 931.900 (Blackspot ID: AP-(02)-083), Govt. College, Ravulapalem, @Km. 941.020 (Blackspot ID: AP-(02)-091), between Dhanchervu - Siddantham section of NH-216A, and at Old Toll plaza @Km. 964.080 (Blackspot ID: AP-(02)-253), Kamma Kalyanamandapam @Km. 991.850 (Blackspot ID: AP-(02)-374) between Siddantham – Gundugolanu section of NH-216A as part of Rectification of Blackspot location in state of Andhra Pradesh on EPC Mode

TEST OF RESPONSIVENESS

Sl. No.	Clause No.	Parameters as per RFP	Name of Bidders							
			M/s. S.V Constructions	M/s. Sree Bhramara Infrastructures Private Limited	M/s. Sri Maruthi Constructions	M/s. Ameva Associates	M/s. GKC Projects Ltd.	M/s. N Nageswara Rao and Co.	M/s. PSN Reddy and Co.	M/s. Sudharma Infratech Private Limited
1	Clause 2.11.1 (g) of S-II : ITB	Copy of online receipt towards payment of cost of Bid document of Rs.5000/-	Yes Pg No. 2 (TBSRtoMadikiNHAI1.pdf)	Yes Pg No. 1 (1.BidDocFeeNDBidSecurityBond.pdf)	Yes Pg No. 19 (Technical5.pdf)	"Yes Page No.2 (pdf1)	"Yes Page No.1" (Docfee_Bid_Security)	Yes Page No.1 (01EMDBGandFEESandGPA)	Yes Page No.1 (TECHNICAL1)	Yes Page No.1 (1.BidDocFeeNDBidSecurityBond)
2	Clause 2.11.1 (f) of S-II : ITB & Appendix-II	Bid Security of Rs.8.55 Crores in the form of BG/Insurance Surety Bond/ DD/ Fixed Deposit receipt/ Banker's cheque/ e-BG	Yes Pg No. 70 (TBSRtoMadikiNHAI2.pdf) valid upto 11.12.2025	Yes Pg No. 2 (1.BidDocFeeNDBidSecurityBond.pdf) valid upto 08.10.2025	Yes Pg No. 1 (Technical2.pdf) valid upto 11.09.2025	Yes Page No.31-36 (pdf1) valid upto 13.09.2025	Yes Page No.2-5 (1Docfee_Bid_Security) valid upto 09.09.2025	Yes Page No.2-7 (01EMDBGandFEESandGPA) valid upto 11.10.2025	Yes Page No.3-15 (TECHNICAL1) valid upto 07.12.2025	Yes Page No. 1 (emdfee) valid upto 09.10.2025
3	Clause 2.1.5 of S-II : ITB & Appendix-III	The Power of Attorney is uploaded on e-procurement portal as specified in Clauses 2.1.5	Yes Pg No. 78 (TBSRtoMadikiNHAI2.pdf)	Yes Pg No. 1 (3.TechnicalDocs3.pdf)	Yes Pg No. 1 (Technical4.pdf)	Yes Page No.37-38 (pdf1)	Yes Page No.5-7 (2Power_of_Attorney)	Yes Page No.8-9 (01EMDBGandFEESandGPA)	Yes Page No. 47-48 (TECHNICAL1)	Yes Pg No. 1 (poa)
4	Clause 2.14.1.1 of S-II : ITB	DSC should be in the name of the authorized signatory as authorized in Appendix III of this RFP or person executing/delegating such Appendix III in favour of Authorized Signatory (2.14.1.1)	Mr. Sati Surya Bhaskara Reddy	Mr. Shashank C	Mr. Kami Tata Reddy	Mr. Sathi Konda Reddy	Mr. Sanjay Vasantrao Deshmukh	Mr. N Nageswara Rao	Mr. Kami Naresh Kumar Reddy	Mr. R V V Sudhakar
5	Clause 2.1.6 of S-II : ITB & Appendix-IV	Power of Attorney for Lead Member of Joint Venture and the Joint Bidding Agreement is uploaded on e-procurement portal as specified in Clause 2.1.6, if so required	NA	NA	NA	NA	NA	NA	NA	NA
6	Clause 3.1.6.1 (f) of S-III : ETB & Appendix-IA	Technical Bid contains all the information (complete in all respects) Appendix-IA (Annex-I - Annex-VIII)	Yes Page No. 1 to 130 & 1 to 88 (TBSRtoMadikiNHAI1&2)	Yes Page No. 1 to 36 (2.TechnicalDocs2.pdf)	Yes Page No. 6 to 41 (Technical2.pdf)	Yes Page No 3 & 70-128 (pdf1 & pdf3tech)	Yes Page No.9-45 & 62-70 (2Power_of_Attorney)	Yes Page No.100-265	Yes Page No. 49 - 193, 198-203, 210 - 213 (TECHNICAL2)	Yes Page No. 1 to 110 (totaldocuments.pdf)
7	Clause 3.1.6.1 (g) of S-III : ETB	Technical Bid does not contain any condition or qualification	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
8	Clause 3.1.6.1 (j) of S-III : ETB	Copy of Registration from the Competent Authority as defined in Public Procurement Order No. F.No. 6/18/2019 – PPD dated 23rd July 2020, if applicable (to be submitted by the "Bidder from a country which shares a land border with India") is uploaded, if applicable	NA	NA	NA	NA	NA	NA	NA	NA
9	Annex-VII of Appendix-IA & Clause 1.2.1 of S-I: Introduction	Undertaking as per Annex-VII of Appendix-IA regarding qualification of bidder seeking to acquire stakes in Public Sector Enterprises through the process of disinvestment as per Clause 1.2.1 of Section 1 of RFP.	Yes Pg No. 58 (TBSRtoMadikiNHAI2.pdf)	Yes Pg No. 34 (2.TechnicalDocs2.pdf)	Yes Pg No. 3 (Technical4.pdf)	Yes Page No 70-71 (pdf3tech)	Not Furnished	Yes Page No 99-100 (03EXPandTECHNICALCAPACITY)	Yes Pg No. 191-192 (TECHNICAL3)	Yes Pg No. 96 (poa)
10	Clause 2.1.1 of S-II : ITB	No bidder shall submit more than one bid (2.1.1 of Section 2 of RFP)	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
11	Clause 2.11.1 (i) of S-II : ITB & Appendix -VI	Integrity Pact	Yes Pg No. 66 (TBSRtoMadikiNHAI2.pdf)	Yes Pg No. 4 (3.TechnicalDocs3.pdf)	Yes Pg No. 47 (Technical1.pdf)	Yes Page No 86 (pdf3tech)	Page No. 10 (3Technical_Bid)	Yes Page No 250 (04CAandITRandONHAND)	Yes Page No. 198 - 203 (TECHNICAL2)	Yes Pg No. 98 (totaldocuments)
12	Clause 2.11.1 (j) of S-II : ITB	Undertaking from the person having PoA referred to in Sub. Clause-(b) above that they agree and abide by the Bid documents uploaded by MoRTH&HNHAI and amendments uploaded, if any, and (2.11.1 (j))	Yes Pg No. 83 (TBSRtoMadikiNHAI2.pdf)	Yes Pg No. 11 (3.TechnicalDocs3.pdf)	Yes Pg No. 4 (Technical5.pdf)	Yes Page No 79-84 (pdf3tech)	Yes Page No 62-67 (3Technical_Bid)	Yes Page No 254-259 (04CAandITRandONHAND)	Yes Pg No. 261 (TECHNICAL5)	Yes Pg No. 105 (totaldocuments)
13	Clause 2.11.1 (n) of S-II : ITB	Self- certification by the Bidder that its Bid meets the Local Content requirement for "Class – I Local supplier"/ "Class – II Local supplier", as the case may be. The Self certification shall also have details of the location(s) at which the local value addition is made. In case, a bidder do not submit the aforesaid Certification, the bidder will be summarily treated as Non-Local Supplier	Yes Pg No. 85 (TBSRtoMadikiNHAI2.pdf)	Yes Pg No. 13 (3.TechnicalDocs3.pdf)	Yes Pg No. 13 (Technical4.pdf)	Yes Page No 74 (pdf3tech)	Yes Page No 68 (3Technical_Bid)	Yes Page No 261 (04CAandITRandONHAND)	Yes Page No 204 - 205 (TECHNICAL2)	Yes Pg No. 108 (totaldocuments)
14	Clause 2.11.1 (o) of S-II : ITB	No conflict of interest as per Clause 2.11.1 of Section 2 of RFP	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes

S. No.	Clause No.	Parameters as per RFP	Name of Bidders							
			M/s. S.V Constructions	M/s. Sree Bhramara Infrastructures Private Limited	M/s. Sri Maruthi Constructions	M/s. Ameva Associates	M/s. GKC Projects Ltd.	M/s. N Nageswara Rao and Co.	M/s. PSN Reddy and Co.	M/s. Sudharma Infratech Private Limited
16	Clause 2.11.1 (c) of B-II : ITB & Appendix -IX	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs)	Yes Pg No. 81 (TBSRtpMadhiNHAI2.pdf)	Yes Pg No. 10 (3.TechnicalDocs3.pdf)	Yes Pg No. 40 (Technical4.pdf)	Yes Page No.67-68 (pdf3tech)	Yes Page No.71 (3Technical_Bid)	Yes Page No.158 (03EXPandTECHNICALCAPACITY)	Yes Page No. 207 - 208 (TECHNICAL2)	Yes Pg No. 110 (totaldocuments)
	(G. Majhi) DM (F&A) RO, Vijayawada Member	(Prakhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member		(D. Surendranath) Project Director PIU - Rajahmundry Member Secretary 26/3/25			K.V.D. Ranjani 26/3/25 (K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener		

Annexure-B

Construction of Service Roads/Junction Improvements at Madiki @Km.928.430 (Blackspot ID: AP-(02)-136), Chemudulanka @Km. 930.030 (Blackspot ID: AP-(02)-328), Choppella @Km. 931.900 (Blackspot ID: AP-(02)-083), Govt. College, Ravulapalem, @Km. 941.020 (Blackspot ID: AP-(02)-001), between Diwancheruvu - Siddantham section of NH-216A, and at Old Toll plaza @Km. 964.080 (Blackspot ID: AP-(02)-253), Kamma Kalayanamandapam @Km. 991.850 (Blackspot ID: AP-(02)-374) between Siddantham – Gundugolanu section of NH-216A as part of Rectification of

Statement of Threshold Technical Capacity Assessment

Minimum threshold technical capability (Clause 2.2.2.2 (i)) = Rs. 28.60 Crore

Sr. No.	Name of the Applicant	Experience Score	Whether Assesses threshold technical capability Greater than Rs.41.06 Crore	Remarks
1	M/s. S.V Constructions	65.36	Yes	Pg No. 38 (TBSRtoMadikiNHAI1)
2	M/s. Sree Bhramara Infrastructures Private Limited	42.94	Yes	Pg No. 22 (2.TechnicalDocs2)
3	M/s. Sri Maruthi Constructions	71.14	Yes	Pg No. 89 (Technical2)
4	M/s. Ameva Associates	121.31	Yes	Pg No. 89 & 91 -124 (pdf4bidcapacity)
5	M/s. GKC Projects Ltd.	899.21	Yes	Pg No. 17 & 25-38 (3Technical_Bid)
6	M/s. N Nageswara Rao and Co.	30.51	Yes	Pg No. 100 & 102-151 (03EXPandTECHNICALCAPACITY)
7	M/s. PSN Reddy and Co.	115.30	Yes	Pg No. 63 - 182 (TECHNICAL2)
8	M/s. Sudharma Infratech Private Limited	443.77	Yes	Pg No. 1 (eligibleprojects)

(G. Majhi) DM (F&A) RO, Vijayawada Member	(Prabhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member	(D. Surendranath) Project Director PIU - Rajahmundry Member Secretary	(K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener

Annexure-C

Construction of Service Roads/Junction Improvements at Madiki @Km.928.430 (Blackspot ID: AP-(02)-136), Chemudulanka @Km. 930.030 (Blackspot ID: AP-(02)-328), Choppella @Km. 931.900 (Blackspot ID: AP-(02)-083), Govt. College, Ravulapalem, @Km. 941.020 (Blackspot ID: AP-(02)-001), between Diwancheruvu - Siddantham section of NH-216A, and at Old Toll plaza @Km. 964.080 (Blackspot ID: AP-(02)-253), Kamma Kalayanamandapam @Km. 991.850 (Blackspot ID: AP-(02)-374) between Siddantham – Gundugolanu section of NH-216A as part of Rectification of Blackspot location in state of Andhra Pradesh on EPC Mode

EXPERIENCE IN CONSTRUCTION OF ONE SIMILAR WORK [(Clause 2.2.2.2 (ii)]

Sr. No.	Name of Bidder	Name of Project	One Similar work of 20% of Estimated Project Cost Rs.38.13 crore	Experience during Finanicial Years (Rs. in Crore)					Payments received for Construction of Similar Project (Rs. In Crore)	Whether Cost of such similar project shall be at least 20% of the Estimated Project Cost (Rs.38.13 x 20%) = 7.63 Cr.	Remarks
				Year-1 2023-24/ 2023	Year-2 2022-23/ 2022	Year-3 2021-22/ 2021	Year-4 2020-21/ 2020	Year-5 2019-20/ 2019			
				1.00	1.05	1.10	1.15	1.20			
1	M/s. S.V Constructions	Widening and Strengthening of Edarapalli bridge to Mukkamala Lock (via) Nadipudi Road from Km. 0.00 to 8.540 in East Godavari District.	7.63			22.72	11.51	1.32	39.81	Yes	Pg No. 98 (TBSRtoMadikiNHAI1)
2	M/s. Sree Bhramara Infrastructures Private Limited	Construction of 4 lane Highway from Bhopalpatnam to Hyderabad sectrion of NH-163 in the state of Chhattisghar	7.63					12.69	15.23	Yes	Pg No. 13 (2.TechnicalDocs2)
3	M/s. Sri Maruthi Constructions	Widening and Strengthening of Rajavaram - Podakla road in East Godavari District.	7.63		26.59				27.92	Yes	Pg No. 138 (Technical3experiencecertificates)
4	M/s. Ameva Associates	Constructiton and maintenance of O-Govindapalli to O-Sonuguda road, malkangiri District, Oddiha under LWE Scheme (vide agreement no 18/RCPLWEA/2018-19/EE dated 05.11.2018)	7.63		7.78	5.92	6.56	2.19	24.85	Yes	Pg No. 102-142 (pdf5financial)
5	M/s. GKC Projects Ltd	Construction of Four laning of Kodebad - Dhamtari section from Km. 43+400 to Km. 82+209 of NH-43 in the state of Chattisgarh under NHDP Phase-IV on EPC mode	7.63	55.25	99.98	110.33	49.82		338.88	Yes	Pg No. 37-44 (3Technical_Bid)
6	M/s. N Nageswara Rao and Co.	Improvement Turni Kathipudi roa Km. 24+000 to Km. 34+000 in East Godavari District.	7.63				2.65	5.84	10.06	Yes	Pg No. 127 - 151 (03EXPandTECHNICALCAPACITY)
7	M/s. PSN Reddy and Co.	Widening and Strengthening of Vadlamannadu Pedalanka Road from Km. 4.200 to 15.897 in Krishna District	7.63		12.82				13.46	Yes	Pg No. 63 - 69 (TECHNICAL2)
8	M/s. Sudharma Infratech Private Limited	Rehabilitation and upgradation of Machilipatnam - Avanigadda section of NH-216	7.63	9.21	44.19	39.38	43.08	73.58	236.77	Yes	Pg No. 03 (5.ITRsAndBalanceSheels)

(G. Majhi)
DM (F&A)
RO, Vijayawada
Member

(Prabhat Ranjan)
Project Director
PIU - Visakhapatnam
Member

(B. Krishna Murthy)
DGM (T)
RO, Vijayawada
Member

26/3/25
(D. Surendranath)
Project Director
PIU - Rajahmundry
Member Secretary

K.V.D. Ranjani 26/3/25
(K.V.D. Ranjani)
DGM (T)
RO, Vijayawada
Convener

Annexure-D

Construction of Service Roads/Junction Improvements at Madiki @Km.928.430 (Blackspot ID: AP-(02)-136), Chemudulanka @Km. 930.030 (Blackspot ID: AP-(02)-328), Choppella @Km. 931.900 (Blackspot ID: AP-(02)-083), Govt. College, Ravulapalem, @Km. 941.020 (Blackspot ID: AP-(02)-001), between Diwancheruvu - Siddantham section of NH-216A, and at Old Toll plaza @Km. 964.080 (Blackspot ID: AP-(02)-253), Kamma Kalayanamandapam @Km. 991.850 (Blackspot ID: AP-(02)-374) between Siddantham – Gundugolanu section of NH-216A as part of Rectification of Blackspot location in state of Andhra Pradesh on EPC Mode ·

Statement of Assessment Financial Capacity

Minimum Net Worth ((Clause 2.2.2.3 (i)) = Rs.1.91 Crore

Sr. No.	Name of the Applicant	Experience Score	Whether Assesses Net Worth Greater than Rs.1.91 Crore	Remarks
1	M/s. S.V Constructions	40.56	Yes	Pg No.36 (TBSRtoMadikiNHAI1)
2	M/s. Sree Bhramara Infrastructures Private Limited	11.98	Yes	Pg No.18 (2.TechnicalDocs2)
3	M/s. Sri Maruthi Constructions	16.67	Yes	Pg No.189 (Technical3experiencecertificates)
4	M/s. Ameva Associates	8.88	Yes	Pg No.4 - 5 (pdf1)
5	M/s. GKC Projects Ltd.	64.29	Yes	Pg No. 18 & 24 (3Technical_Bid)
6	M/s. N Nageswara Rao and Co.	1522.77	Yes	Pg No. 157, 154 & 173 (04CAandITRandONHAND)
7	M/s. PSN Reddy and Co.	8.63	Yes	Pg No. 55 & 59 (TECHNICAL2)
8	M/s. Sudharma Infratech Private Limited	39.38	Yes	Pg No.361 (last5yearsbalancesheets. pdf)

26/03/2025			26/03/25	K.V.D. Ranjani 26/3/25
(G. Majhi)	(Prabhat Ranjan)	(B. Krishna Murthy)	(D. Surendranath)	(K.V.D. Ranjani)
DM (F&A)	Project Director	DGM (T)	Project Director	DGM (T)
RO, Vijayawada	PIU - Visakhapatnam	RO, Vijayawada	PIU - Rajahmundry	RO, Vijayawada
Member	Member	Member	Member Secretary	Convener

Annexure-E

Construction of Service Roads/Junction Improvements at Madiki @Km.928.430 (Blackspot ID: AP-(02)-136), Chemudulanka @Km. 930.030 (Blackspot ID: AP-(02)-328), Choppella @Km. 931.900 (Blackspot ID: AP-(02)-083), Govt. College, Ravulapalem, @Km. 941.020 (Blackspot ID: AP-(02)-001), between Diwancheruvu - Siddantham section of NH-216A, and at Old Toll plaza @Km. 964.080 (Blackspot ID: AP-(02)-253), Kamma Kalayanamandapam @Km. 991.850 (Blackspot ID: AP-(02)-374) between Siddantham – Gundugolanu section of NH-216A as part of Rectification of Blackspot location in state of Andhra Pradesh on EPC Mode

Average Annual Turnover (Clause 2.2.2.3 (ii)) = Rs.5.72 Crore

Sr. No.	Name of the Applicant	Calculated / Assessed						Whether Assesses Average Annual Turnover Crore Greater than Rs.5.72 Crore	Remarks
		2019-20	2020-21	2021-22	2022-23	2023-24	Average Annual Turnover (Cr.)		
		1.20	1.15	1.10	1.05	1.00			
1	M/s. S.V Constructions	57.09	57.32	72.93	39.62	43.99	60.05	Yes	Pg No. 35 (TBSRtoMadikiNHAI1)
2	M/s. Sree Bhramara Infrastructures Private Limitec	27.97	34.91	5.97	15.23	32.67	25.79	Yes	Pg No. 322 (5.ITRsAndBalanceSheets)
3	M/s. Sri Maruthi Constructions	39.27	57.84	68.90	61.20	23.38	55.41	Yes	Pg No. 56 (Technical1)
4	M/s. Ameva Associates	18.84	30.16	29.05	16.84	6.86	20.35	Yes	Pg No. 5 (pdf1)
5	M/s. GKC Projects Ltd.	314.15	273.58	466.31	305.61	294.21	330.77	Yes	Pg No. 18 (3Technical_Bid)
6	M/s. N Nageswara Rao and Co.	36.53	31.03	24.76	33.77	32.89	31.80	Yes	Pg No. 18 (01EMDBGandFEESandGPA)
7	M/s. PSN Reddy and Co.	1.55	11.69	2.49	52.37	46.44	22.91	Yes	Pg No. 55 & 57 (TECHNICAL2)
8	M/s. Sudharma Infratech Private Limited	111.88	91.28	90.05	83.44	154.81	117.70	Yes	Pg No. 359 (totaldocuments)

(G. Majhi)
DM (F&A)
RO, Vijayawada
Member

(Prabhat Ranjan)
Project Director
PIU - Visakhapatnam
Member

(B. Krishna Murthy)
DGM (T)
RO, Vijayawada
Member

26/3/25
(D. Surendranath)
Project Director
PIU - Rajahmundry
Member Secretary

K.V.D. Ranjani 26/3/25
(K.V.D. Ranjani)
DGM (T)
RO, Vijayawada
Convener

Annexure-F

Construction of Service Roads/Junction Improvements at Madiki @Km.928.430 (Blackspot ID: AP-(02)-136), Chemudulanka @Km. 930.030 (Blackspot ID: AP-(02)-328), Choppella @Km. 931.900 (Blackspot ID: AP-(02)-083), Govt. College, Ravulapalem, @Km. 941.020 (Blackspot ID: AP-(02)-001), between Diwancheruvu - Siddantham section of NH-216A, and at Old Toll plaza @Km. 964.080 (Blackspot ID: AP-(02)-253), Kamma Kalayanamandapam @Km. 991.850 (Blackspot ID: AP-(02)-374) between Siddantham – Gundugolanu section of NH-216A as part of Rectification of Blackspot location in state of Andhra Pradesh on EPC Mode

Statement of Bid Capacity Assessment

Minimum Requirement of Bid Capacity (Clause 2.2.2.1) = Rs. 38.13 Crore

Sr. No.	Name of the Applicant	Calculated / Assessed								Whether Assesses Bid Capcity Greater than Rs.38.13 Crore	Remarks
		Financial / Calendar Year for which "A" has been claimed	Updation factor	Annual Turnover	A (Annual Turnover x Updation factor) Rs. Cr.	N	B (Rs. Cr.)	C (Rs. Cr.)	A x N x 2.5 - B+C (Rs. Cr.)		
1	M/s. S.V Constructions	2021-22	1.1	72.93	80.22	1.00	38.49	0	162.06	Yes	Pg No. 176 (TBSRtoMadikiNHAI2)
2	M/s. Sree Bhramara Infrastructures Private Limited	2023-24	1.00	32.67	32.67	1.00	6.59	0.00	75.09	Yes	Pg No. 29 (2.TechnicalDocs2)
3	M/s. Sri Maruthi Constructions	2021-22	1.10	68.90	75.79	1.00	35.37	0.48	154.59	Yes	Pg No. 113 (Technical2)
4	M/s. Ameva Associates	2020-21	1.15	34.68	39.89	1.00	39.66	0.00	60.06	Yes	Pg No. 5 & 125-127 (pdf1 & pdf5financial)
5	M/s. GKC Projects Ltd.	2021-22	1.10	512.94	564.24	1.00	804.49	0.00	606.10	Yes	Pg No. 18 & 46-51 (3Technical_Bid)
6	M/s. N Nageswara Rao and Co.	2019-20	1.20	36.53	43.84	1.00	31.46	0.00	78.13	Yes	Pg No. 153 & 218-220 (04CAandITRandONHAND)
7	M/s. PSN Reddy and Co.	2022-23	1.05	54.99	57.74	1.00	17.88	0.00	126.46	Yes	Pg No. 55 & 184 - 186 (TECHNICAL2)
8	M/s. Sudharma Infratech Private Limited	2019-20	1.20	154.81	185.77	1.00	224.01	0.00	240.42	Yes	Pg No. 394 (totaldocuments)

(G. Majhi) DM (F&A) RO, Vijayawada Member	(Prabhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member	(D. Surendranath) Project Director PIU - Rajahmundry Member Secretary	(K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener

M/s. S.V Constructions

Minimum threshold technical capability (Clause 2.2.2.2 (i)) = Rs. 28.60 Crore

Sr. No.	Project Code	Category	Factor	Experience during Finanicial Years					Type of Experience (Rs crores)			Proposed Equity Shareholding in Consortium (%)	Experience Score	Remarks
				Year-1 2023-24/ 2023	Year-2 2022-23/ 2022	Year-3 2021-22/ 2021	Year-4 2020-21/ 2020	Year-5 2019-20/ 2019	Payments received for Construction of Eligible Projects in category 3 & 4	Value of self construction in Eligible Projects in category 1 & 2	Collected and appropriated revenues of BOT/BOLT/BOO/BOOT or other similar projects that qualify as Eligible Projects			
				1.00	1.05	1.10	1.15	1.20						
1	D	3	1			22.72	11.51	1.32	39.81	NA	NA	NA	39.81	Pg No. 38 (104) (TBSRtoMadikiNHAI1)
2	J	3	1					12.28	14.74	NA	NA	NA	14.74	
3	L	3	1				3.18	5.96	10.81	NA	NA	NA	10.81	
												Sub-Total (A)	65.36	
												Whether meeting the Minimum Technical Threshold Criteria	Yes	

(G. Majhi) DM (F&A) RO, Vijayawada Member	(Prabhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member	26/3/25 (D. Surendranath) Project Director PIU - Rajahmundry Member Secretary	K.V.D. Ranjani 26/3/25 (K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener

M/s. Sree Bhramara Infrastructures Private Limited														
Minimum threshold technical capability (Clause 2.2.2.2 (i)) = Rs. 28.60 Crore														
Sr. No.	Project Code	Category	Factor	Experience during Financial Years					Type of Experience (Rs crores)			Proposed Equity Shareholding in Consortium (%)	Experience Score	Remarks
				Year-1 2023-24/ 2023	Year-2 2022-23/ 2022	Year-3 2021-22/ 2021	Year-4 2020-21/ 2020	Year-5 2019-20/ 2019	Payments received for Construction of Eligible Projects in category 3 & 4	Value of self construction in Eligible Projects in category 1 & 2	Collected and appropriated revenues of BOT/BOLT/BOO/BOOT or other similar projects that qualify as Eligible Projects			
				1.00	1.05	1.10	1.15	1.20						
1	A	3	1				8.15	7.97	18.94	NA	NA	NA	18.94	Project Code: 18 to 22 (2.TechnicalDocs2. pdf)
2	B	4	1					12.69	15.23	NA	NA	NA	15.23	
3	C	5	1					7.31	8.77	NA	NA	NA	8.77	
												Sub-total (A)	42.94	
												Whether meeting the Minimum Technical Threshold Criteria	Yes	

(G. Majhi) DM (F&A) RO, Vijayawada Member	(Prabhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member	26/03/25 (D. Surendranath) Project Director PIU - Rajahmundry Member Secretary	K.V.D. Ranjani 26/3/25 (K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener

M/s. Sri Maruthi Constructions

Minimum threshold technical capability (Clause 2.2.2.2 (i)) = Rs. 28.60 Crore

Sr. No.	Project Code	Category	Factor	Experience during Finanicial Years					Type of Experience (Rs crores)			Proposed Equity Shareholding in Consortium (%)	Experience Score	Remarks
				Year-1 2023-24/ 2023	Year-2 2022-23/ 2022	Year-3 2021-22/ 2021	Year-4 2020-21/ 2020	Year-5 2019-20/ 2019	Payments received for Construction of Eligible Projects in category 3 & 4	Value of self construction in Eligible Projects in category 1 & 2	Collected and appropriated revenues of BOT/BOLT/BOO/BOOT or other similar projects that qualify as Eligible Projects			
				1.00	1.05	1.10	1.15	1.20						
1	a	3	1		10.18				10.69	NA	NA	NA	10.69	Project Code: a, b, c & d Pg No. 89 (6) (Technical2)
2	b	3	1				14.20		16.33	NA	NA	NA	16.33	
3	c	3	1			14.73			16.20	NA	NA	NA	16.20	
4	d	3	1		26.59				27.92	NA	NA	NA	27.92	
												Sub-total (A)	71.14	
												Whether meeting the Minimum Technical Threshold Criteria	Yes	

26/03/2025 (G. Majhi) DM (F&A) RO, Vijayawada Member	(Prabhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member	26/3/25 (D. Surendranath) Project Director PIU - Rajahmundry Member Secretary	K.V.D. Ranjani 26/3/25 (K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener

M/s. Nageswara Rao and CO

Minimum threshold technical capability (Clause 2.2.2.2 (i)) = Rs. 28.60 Crore

Sr. No.	Project Code	Category	Factor	Experience during Finanicial Years					Type of Experience (Rs crores)			Proposed Equity Shareholding in Consortium (%)	Experience Score	Remarks
				Year-1 2023-24/ 2023	Year-2 2022-23/ 2022	Year-3 2021-22/ 2021	Year-4 2020-21/ 2020	Year-5 2019-20/ 2019	Payments received for Construction of Eligible Projects in category 3 & 4	Value of self construction in Eligible Projects in category 1 & 2	Collected and appropriated revenues of BOT/BOLT/BOO/BOOT or other similar projects that qualify as Eligible Projects			
				1.00	1.05	1.10	1.15	1.20						
1	a	4	0.75	11.37					11.37	Nil	NA	NA	8.53	Project Code: a to m Pg No. 100 to 102 - 151 (47) (03EXPandTECHNICALCAPACITY.pdf)
2	b	3	0.75		0.36	8.92	1.81		11.08	Nil	NA	NA	8.31	
3	c	3	1				3.05	7.01	10.06	Nil	NA	NA	10.06	
4	d	3	1					3.63	3.63	Nil	NA	NA	3.63	
												Sub-total (A)	30.53	
												Whether meeting the Minimum Technical Threshold Criteria	Yes	

(G. Majhi) DM (F&A) RO, Vijayawada Member	(Prabhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member	20/03/25 (D. Surendranath) Project Director PIU - Rajahmundry Member Secretary	K.V.D. Ranjani (K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener

M/s. Ameva Associates

Minimum threshold technical capability (Clause 2.2.2.2 (i)) = Rs. 28.60 Crore

Sr. No.	Project Code	Category	Factor	Experience during Finanicial Years					Type of Experience (Rs crores)			Proposed Equity Shareholding in Consortium (%)	Experience Score	Remarks
				Year-1 2023-24/ 2023	Year-2 2022-23/ 2022	Year-3 2021-22/ 2021	Year-4 2020-21/ 2020	Year-5 2019-20/ 2019	Payments received for Construction of Eligible Projects in category 3 & 4	Value of self construction in Eligible Projects in category 1 & 2	Collected and appropriated revenues of BOT/BOLT/BOO/BOOT or other similar projects that qualify as Eligible Projects			
				1.00	1.05	1.10	1.15	1.20						
1	a	3	1		7.78	5.92	6.56	2.19	24.85	NA	NA	NA	24.85	Project Code: a, b & c Pg No. 89 & 91 - 124 (5) (pdf3tech)
2	b	3	1		11.35	24.06	13.81	14.45	71.61	NA	NA	NA	71.61	
3	c	3	1		7.78	5 92	6.56	2.19	24.85	NA	NA	NA	24.85	
												Sub-total (A)	121.31	
												Whether meeting the Minimum Technical Threshold Criteria	Yes	

26/03/25 (G. Majhi) DM (F&A) RO, Vijayawada Member	(Prabhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member	26/3/25 (D. Surendranath) Project Director PIU - Rajahmundry Member Secretary	K.V.D. Ranjani 26/3/25 (K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener

M/s. GKC Projects Ltd.														
Minimum threshold technical capability (Clause 2.2.2.2 (i)) = Rs. 28.80 Crore														
Sr. No.	Project Code	Category	Factor	Experience during Finanicial Years					Type of Experience (Rs crores)			Proposed Equity Shareholding in Consortium (%)	Experience Score	Remarks
				Year-1 2023-24/ 2023	Year-2 2022-23/ 2022	Year-3 2021-22/ 2021	Year-4 2020-21/ 2020	Year-5 2019-20/ 2019	Payments received for Construction of Eligible Projects in category 3 & 4	Value of self construction in Eligible Projects in category 1 & 2	Collected and appropriated revenues of BOT/BOLT/BOO/BOOT or other similar projects that qualify as Eligible Projects			
				1.00	1.05	1.10	1.15	1.20						
1	a	3	1			13.75	12.51	41.71	79.56	NA	NA	NA	79.56	Project Code:a,b & c Pg No. 17,21 & 25-28 (3Technical_Bid.pdf)
2	b	2	1	41.92	98.74	125.21	47.17	4.50	342.97	NA	NA	NA	342.97	
3	c	3	1	167.97	134.90	117.90	32.49		476.67	NA	NA	NA	476.67	
												Sub-total (A)	899.21	
												Whether meeting the Minimum Technical Threshold Criteria	Yes	

26/03/25 (G. Majhi) DM (F&A) RO, Vijayawada Member	(Prabhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member	26/03/25 (D. Surendranath) Project Director PIU - Rajahmundry Member Secretary	K.V.D. Ranjani 26/3/25 (K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener

M/s. PSN Reddy and CO

Minimum threshold technical capability (Clause 2.2.2.2 (i)) = Rs. 28.60 Crore

Sr. No.	Project Code	Category	Factor	Experience during Financial Years					Type of Experience (Rs crores)			Proposed Equity Shareholding in Consortium (%)	Experience Score	Remarks
				Year-1 2023-24/ 2023	Year-2 2022-23/ 2022	Year-3 2021-22/ 2021	Year-4 2020-21/ 2020	Year-5 2019-20/ 2019	Payments received for Construction of Eligible Projects in category 3 & 4	Value of self construction in Eligible Projects in category 1 & 2	Collected and appropriated revenues of BOT/BOLT/BOO/BOOT or other similar projects that qualify as Eligible Projects			
				1.00	1.05	1.10	1.15	1.20						
1	a	3	1		12.82				13.46	Nil	NA	NA	13.46	Project Code: a to i Pg No. 63 - 182 (15 to 133) (TECHNICAL2.pdf)
2	b	3	1		3.40	1.75		1.40	7.18	Nil	NA	NA	7.18	
3	c	3	1	43.57					43.57	Nil	NA	NA	43.57	
4	d	4	0.75		6.98				7.33	Nil	NA	NA	5.50	
5	e	3	1			3.08		1.34	5.00	Nil	NA	NA	5.00	
6	f	3	1		3.35	6.65		0.15	11.01	Nil	NA	NA	11.01	
7	g	3	1		1.83	7.12	5.58		16.17	Nil	NA	NA	16.17	
8	h	3	1	9.76					9.76	Nil	NA	NA	9.76	
9	i	3	1		2.51	0.93			3.66	Nil	NA	NA	3.66	
												Sub-total (A)	115.30	
												Whether meeting the Minimum Technical Threshold Criteria	Yes	

03/2025 (G. Majhi) DM (F&A) RO, Vijayawada Member	(Prabhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member	26/3/25 (D. Surendranath) Project Director PIU - Rajahmundry Member Secretary	K. V. D. Ranjani 26/3/25 (K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener

M/s. Sudharma Infratech Private Limited														
Minimum threshold technical capability (Clause 2.2.2.2 (i)) = Rs. 28.60 Crore														
Sr. No.	Project Code	Category	Factor	Experience during Financial Years					Type of Experience (Rs crores)			Proposed Equity Shareholding in Consortium (%)	Experience Score	Remarks
				Year-1 2023-24/ 2023	Year-2 2022-23/ 2022	Year-3 2021-22/ 2021	Year-4 2020-21/ 2020	Year-5 2019-20/ 2019	Payments received for Construction of Eligible Projects in category 3 & 4	Value of self construction in Eligible Projects in category 1 & 2	Collected and appropriated revenues of BOT/BOLT/BOO/BOOT or other similar projects that qualify as Eligible Projects			
				1.00	1.05	1.10	1.15	1.20						
1	A	3	1	9.21	44.19	39.38	43.08	73.58	236.77	NA	NA	NA	236.77	Project Code: A, B, C, D & E Pg No. 58 to 80 (59 to 81) (totaldocuments.pdf)
2	B	3	1	75.11	29.86	20.85	6.97		137.41	NA	NA	NA	137.41	
3	C	3	1			2.16	21.15		26.70	NA	NA	NA	26.70	
4	D	3	1	21.11	13.66				35.45	NA	NA	NA	35.45	
5	E	3	1	7.44					7.44	NA	NA	NA	7.44	
												Sub-total (A)	443.77	
												Whether meeting the Minimum Technical Threshold Criteria	Yes	

(G. Majhi) DM (F&A) RO, Vijayawada Member	(Prabhat Ranjan) Project Director PIU - Visakhapatnam Member	(B. Krishna Murthy) DGM (T) RO, Vijayawada Member	26/03/25 (D. Surendranath) Project Director PIU - Rajahmundry Member Secretary	K.V.D. Ranjani 26/3/25 (K.V.D. Ranjani) DGM (T) RO, Vijayawada Convener

Signature Not Verified
Digitally signed by KUNALA VENKATA DEVA RANJANI
Date: 2025.03.28 12:30:18 IST
Location: eProcurement System for Central PSUs