Nauonal HIgNWays AUTNGHty Of Ingid
Piu-Ujjain

| MINUTES OF MEETING FOR FINANCIAL EVALUATION OF BID

Sub.: Name of the work: (a) Safety Measures at Dak Bangla junction {91+950)5usner,Moddi
Chouraha Junction {92+800) & Chavani Chouraha(63+130), Dist. Agar- Malwa On U jain Jhatawar
Road., (b) Safety Measures works on Curve at Ch-55+975 to 56+465 Curve {490n), Dist. Agar-
MalwaQn Ujjain Jhalawar Road., (¢} Safety Measure works at 57+070 (Polytechnic College, Agar-
Malwa). And {d) Safety Measure works at 57+300 (5DM Office, Agar- Malwa) and 424921 {Guadi
Junction, Agar-Malwa).-Evaluation of the Bid reg.

The Committee for opening and evaluation of bid for the subject work was constituted vide
this Office Order No. 213 dated 27.02.2025. The Compmitiee was comprised of the following
members with scheduled date & time for opening of bid being 12.03.2025 at 3:00 PM.

1. Smt. Sandhya Tale Manager(T) PiU-Ujjain ‘Member Secretary
2.Shri Himanshu Pandey Manager(T) PlU-indore Member
3. Shri Rajatjain, Accountant PIU-Ujjain Member
2. Following firms has submitted the Bid online for subjected work:
) [Sno. | Name of the Bidder
; 5 1| G and G Traders |
2| SHREECONSTRUCTIONENTERPRISES
3| S& BINFRASTRUCTUREDEVELOPERS
4 | CRISILINDIA
5 DHINGRABROTHERS(_!ND!A)
6 | SS Infrastructure
3.As per the technical evaluation following three firms were found responsive and hence were
! recommended for opening of the financial bids by the committee:
i P AL AT - —
; }_5_’19',_ i Name of the Bidder - | Remark - - |
i L 11| GandG Traders i Responsive Y
| 2 | CRISILINDIA ) Responsive ]
3 | SS infrastructure Responsive i
f 4 Evaluation committee has evaluated the financial bids with details asunder:
[Sno. | Name of the Bidder | Percentage, Above(+)/Below(-) ~ Status -]
{ | 1| G and G Traders i (-)15.90% i ‘ 1.2 _ N
| 2| CRISILINDIA i (-)28.28% 1 £ |
3| sSInfrastructure { B {-) 9.00% . 13 B

‘ EMD not received on due date in physical form. The S&B Bidder has submitted representation
i . " 5 . F - .

j along with the copy of DD No. 243227 issued by bank on 10.03.2025, however due to. postal
delay it was not received til] last date of technical opening i.e 12.03.2025 03: PM.
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- . 5. This office vide letter no. 250 dated 13.03.2025 have requested the lower bidder CRISIL INDIA 1o
submit the justification of the abnormally below rates within three working days but no respense
but no response/ justification obtained from the bidder

6. Looking to the above the committee is of the opinion that the L1 bidder has guoted
abnormally below rates (less than 20%), and there are every chances of not executing the
emergent work by the abnormally below rated bidder. Hence the commitiee recommends
for cancelation of the bids and inviting fresh tenders )
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| 4. This office have received mail from S & B (bidder) who was technically disqualiied for want of



