

Annexure-I


Name of Work: Emergency Repair of existing Stretches i. e. Hiwara Sangam & Dattarampur villages in Mahagaon-Yavatmal section of NH-361 in the State of Maharashtra on Item Rate (Percentage) Basis


Details of POA, Cost of Bid Document & Bid Security


Date of Opening : 08.04.2025

Sl. No.	Particulars	M/s Jaswant Singh Oberai Construction Pvt. Ltd.	M/s Audarya Construction Pvt. Ltd.
		(1/2)	(2/2)
1	Details of Cost of Bid document Rs. 10,000/- as per NIT through online payment	Yes (Page No. 1 of 1_tender_fee)	Yes (Page No. 2 of 01costofbid)
(i)	Date & Time of Receipt of Amount [as per Canara Bank Statement - A/c No. 0265201012218]	03.04.2025	05.04.2025
(ii)	Amount (Rs.)	10,000/-	10,000/-
2	Details of Cost of EMD/Bid Security - Rs. 5,24,292/- as per NIT through BG/DD/Bond	Yes	Yes
(i)	B.G. No. & Date / DD/FD No. & Date [RTGS as per Canara Bank Statement - A/c No. 0265201012218]	FD Account No. 43969574157 dated 03.04.2025	BG. No. 090471125000012 dated 05.04.2025
(ii)	Amount (Rs.)	5,24,292/-	5,24,292/-
(iii)	Name of the Bank & Address	SBI, SME Yavatmal	Indian Overseas Bank, Yavatmal
(iv)	Validity, if BG.	-	-
(v)	Whether confirmed or not, if BG	NA	NA
3	Address of the Company	5, Agarwal Layout, Waghapur Road, Yavatmal - 445001	Shinde Plot, Tilakwadi, Yavatmal - 445001 (M.S.)
4	Contact Numbers	07232-253487	07232-242168
5	Email ID	jocpl.555@gmail.com	acpl_ytl@rediffmail.com
6	Name of Power of Authority & DSC Holder	Jagjitsingh J Oberai	Mukund Bhanudas Audarya
7	GST No.	27AAACJ9337L1Z4	27AAFCA0543A1ZD
8	PAN No.	AAACJ9337L	AAFCA0543A


(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member of the Committee


(Swapnil Kasar)
PD, PIU-Nanded
Member Secretary of the Committee


(Naveen S.)
Manager (Tech.), PIU-Nanded
Member of the Committee


(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman of the Committee

Statement of Technical Evaluation

Emergency Repair of existing Stretches i. e. Hiwara Sangam & Dattarampur villages in Mahagaon-Yavatmal section of NH-361 in the State of Maharashtra on Item Rate (Percentage) Basis

Estimated Cost : Rs.2,62,14,609/-

Sl. No.	Particulars	Clause as per RFP	Minimum Qualifying Criteria	M/s Jaswant Singh Oberai Construction Pvt. Ltd.	M/s Audarya Construction Pvt. Ltd.
1	Bid Security	Cl. 17	Rs. 5,24,292/-	(1/2) Yes Submitted (Page No.1 of 2_Bid_security)	(2/2) Yes Submitted (Page No.3 of 02bidsecurity)
2	Tender Fee	Cl. 5	Rs. 10,000/-	Yes Submitted (Page No.1 of 1_tender_fee)	Yes Submitted (Page No.2 of 01costofbid)
3	Power of Attorney	Cl. 13.1.(ii)	Submission	Yes Submitted (Page No.1 of 3_POA)	Yes Submitted (Page No.1 of 03PoA)
3	Form of Bid	Cl. 13 of Section I	Submission	Yes Submitted (Page No.32 of TECH_5_UNDERATKING)	Yes Submitted (Page No. 18 of 05tech2unddeclarations)
4	Form for Qualification Information				
a	Qualification Information - Form 1 (General Information)	Section IX	Submission	Yes Submitted (Page No. 60 of TECH_4_REG)	Yes Submitted (Page No. 32 of 05 tech 2 unddeclarations)
b	Qualification Information - Form 1A (Structure & Organization)			Yes Submitted (Page No. 61 of TECH_4_REG)	Yes Submitted (Page No. 33 of 05tech2unddeclarations)
c	Qualification Information - Form 2 (General Construction Experience Record)			Yes Submitted (Page No. 201 of TECH_4_REG)	Yes Submitted (Page No. 3 of 06tech3financialcapabilitynew)
d	Qualification Information - Form 3 (Particular Construction Experience Record)			Yes Submitted (Page No. 2 of TECH_2_SIMILARTYPE_merged)	Yes Submitted (Page No. 1 of 07tech4similartechperson)
e	Qualification Information - Form 3A (Details of Contracts of Similar Nature & Compleability)			Yes Submitted (Details as per Annexure-I)	Yes Submitted (Details as per Annexure-I)
f	Qualification Information - Form 4 (Experience as Prime Contractor or as Partner in JV on works of similar nature over the last Seven Years)			Not Applicable	Not Applicable

Sl. No.	Particulars	Clause as per RFP	Minimum Qualifying Criteria	M/s Jaswant Singh Oberai Construction Pvt. Ltd.	M/s Audarya Construction Pvt. Ltd.
g	Qualification Information - Form 5 (Personnel Capability) - Undertaking			(1/2) Yes Submitted (Page No. 22 of TECH_5_UNDERATKING)	(2/2) Yes Submitted (Page No. 36 of 07tech4similarperson)
h	Qualification Information - Form 6 (Equipment Capability) - Undertaking			Yes Submitted (Page No. 23 of TECH_5_UNDERATKING)	Yes Submitted (Page No. 1 of 08MACHINERIESnew)
i	Qualification Information - Form 7 (Financial Capability)			Yes Submitted (Page No. 6-10 of TECH_5_UNDERATKING)	Yes Submitted (Page No. 4 of 06tech3financialcapabilitybnew)
j	Qualification Information - Form 7A (Financial Capability)			Yes Submitted (Page No. 6-10 of TECH_5_UNDERATKING)	Yes Submitted (Page No. 5 of 06tech3financialcapabilitybnew)
k	Qualification Information - Form 7B (Format for evidence access to or availability of overdraft/credit facilities Bank Certificate)			Yes Submitted (Page No. 11 of TECH_5_UNDERATKING)	Yes Submitted (Page No. 1 of 06tech3financialcapabilitybnew)
l	Qualification Information - Form 8 (Litigation / Arbitration History)			Yes Submitted (vide letter dated 07.05.2025)	Yes Submitted. (Page No. 8-9 of 05tech2unddclarations)
m	Qualification Information - Form 9 (Information regarding current litigation debarring expelling of bidder or abandonment of work by bidder Litigation/Arbitration History)			Yes Submitted (Page No. 62 of TECH_4_REG)	Yes Submitted (Page No. 6 of 05tech2unddclarations)
n	Qualification Information - Form 10 (Affidavit)			Yes Submitted (Page No. 24 of TECH_5_UNDERATKING)	Yes Submitted (Page No. 139-140 of 08MACHINERIESnew)
o	Qualification Information - Form 11 (Information required to evaluate the Bid Capacity under Clause 1.11)			Yes Submitted (Page No. 65 of TECH_4_REG)	Yes Submitted (Page No. 127 of 06tech3financialcapabilitybnew)
p	Qualification Information - Form 12 (Format for Power of Attorney for Signing of Bid)			Yes Submitted (Page No. 1 of 3_POA)	Yes Submitted (Page No. 1 of 03PoA)
q	Qualification Information - Form 12A (Certificate regarding compliance with restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 Format for Power of Attorney for Signing of Bid)			Yes Submitted (Page No. 33 of TECH_5_UNDERATKING)	Yes Submitted (Page No. 15 of 05tech2unddclarations)
5	Total Monetary Value of Civil Construction Works performed for each of the three last years (After Evaluation as per Cl. 1.2 of Section IX)				

[Signature]

[Signature]

[Signature]

[Signature]
15/11/25

Sl. No.	Particulars	Clause as per RFP	Minimum Qualifying Criteria	M/s Jaswant Singh Oberai Construction Pvt. Ltd.	M/s Audarya Construction Pvt. Ltd.
(i)	2021-2022 (Rs in Lakhs.)	Cl. 1.2 of Section IX	78.64	(1/2)	(2/2)
(ii)	2022-2023 (Rs in Lakhs.)			10429.56	5788.88
(iii)	2023-2024 (Rs in Lakhs.)			1297.93	4644.08
	Average for the last three years (in Rs. Lakhs)			5595	4622.49
6	Details of Key Equipment and Machinery	Section VIII Schedule - B	As per Schedule B of Section VIII	Yes Submitted (Page No. 1 of TECH_1_MACHINERY)	Yes Submitted (Page No. 1 of 08MACHINERIESnew)
7	Details of Key Personnel proposed for the project	Section VIII Schedule - C	As per Schedule C of Section VIII	Yes Submitted (Page No. 12 of TECH_5_UNDERATKING)	Yes Submitted (Page No. 37 of 07tech4similar tech person)
8	WORK Programme	Section VIII Schedule - F	Submission	Yes Submitted (Page No. 1 of TECH_5_UNDERATKING)	Yes Submitted (Page No. 5 of 05tech2und declaration)
9	Integrity Pact Formate	Section VIII Schedule - G	Submission	Yes Submitted (Page No. 26 of TECH_5_UNDERATKING)	Yes Submitted (Page No. 20 of 05tech2und declarations)
10	Minimum Experience of Completed Similar Works	Cl 1.3.1 (b) of Section IX	A. 1 Similar work not less than Rs. 2.10 Cr. or B. 2 similar Works of not less than Rs. 1.31 Cr. or C. 3 Similar Works not less than Rs. 1.05 Cr.	Eligible attached Annexure-I	Eligible attached Annexure-III
11	Construction Cash Flow Requirement (in Rs. Lakhs)	Cl. 1.6 of Section IX	26.21	1500	2000
12	Bid Capacity	Cl. 1.11 of Section IX	2.62 Cr.	35.66	7.96
13	Technical Responsiveness	Cl. 26 of Section I.E.	Technically Responsive	Technically Responsive	Technically Responsive

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member of the Committee

(Swapnil Kasar)

PD, PIU-Nanded
Member Secretary of the Committee

(Naveen S.)

Manager (Tech.), PIU-Nanded
Member of the Committee

(Ashutosh S. Pimple)

GM (Tech.), RO-Nagpur,
Chairman of the Committee

Minimum Experience of Completed Similar Works for M/s Jaswant Singh Oberai Construction Pvt. Ltd.

Sr. No.	Project Name	Name of Employer	Description of Work	Contract No.	Value of Contract in Lakhs	% & amount of Share of Firms	Date of issue of work order	Stipulated period of completion	Actual Date of Completion	Page No.	Remarks
1	Improvement & Widening of Kolambi Ghatnani Road Km 11/00 to 19/600	Executive Engineer, PWD - Yavatmal	GSB, DBM, BC & Others	B-1/224/DL/2016-17	1078.85	100%	09/12/2016	18 Months	08/06/2018	Certificate not provided	Not eligible as Certificate not provided
2	Four Lining of Chandurbazar, Tiwasa Dhamangaon Yavatmal Road km 116/000 to 126/750	Executive Engineer, PWD - Yavatmal	GSB, DBM, BC & Others	B-1/260/DL/2016-17	4062.1	100%	04/01/2017	18 Months	30/12/2019	(Page no 11 of TECH_2_SIMILAR TYPE_merged)	Eligible
3	Improvement to Chandurbazar, Tiwasa Dhamangaon Yavatmal road km 129/000 to 155/000	Executive Engineer, PWD - Yavatmal	GSB, DBM, BC & Others	B-1/218/DL/2016-17	4509.17	100%	02/12/2016	18 Months	31/12/2018	(Page no 12 of TECH_2_SIMILAR TYPE_merged)	Not eligible as completed before 2019-20
4	Improvement to Bori Patan road km 29/500 to 69/000 under CRF Tq. Zari	Executive Engineer, PWD - Pandharkawda	GSB, DBM, BC & Others	EPC/11/DL/2020-21	6292.37	100%	07/06/2020	18 Months	28/02/2023	(Page no 13 of TECH_2_SIMILAR TYPE_merged)	Eligible
5	HAM-88 (A) & (B) 1) Imp. To Ring road Yavatmal (HAM-88 A) 2) Imp. To roads joining district (kalamb-Babhuigaon)	Executive Engineer, SP (PW) Dn Yavatmal	GSB, WMM, DBM, BC & Others	4473/TC/HAM/2018-19	19019	0%	15/12/2018	18 Months	13/06/2021	(Page no 14 of TECH_2_SIMILAR TYPE_merged)	Not eligible, % share of JV partners not provided in PWD certificate
6	Imp. To Parwa Pimpalkhuti road km 0/00 to 15/00 (JV) (51%)	Executive Engineer, PWD, Yavatmal	WBM, MPM, BM, BC & Others	B-2/011/DL/2019-20	4204.47	51%	25/06/2019	18 Months	31/12/2021	(Page no 15 of TECH_2_SIMILAR TYPE_merged)	Eligible
7	Imp. To Khairi Mardi Nandpera Wani Road SH-317 km 150/00 to 172/100 Tq. Maregaon	Executive Engineer, PWD - Pandharkawda	WBM, MPM, BM, BC & Others	B-2/011/DL/2019-20	4708.85	51%	25/07/2019	18 Months	31/12/2021	(Page no 17 of TECH_2_SIMILAR TYPE_merged)	Eligible
8	Repair & Maintenance of Jalna Sindhekhedra Sultapur, Mehkar, Malegaon Karanja, Pimpalgaon Talegaon, Pulgaon Road Section of NH - 753 C from Km 28 to km 33, km 82 to km 97, km 180 to km 196 to km 188, km 232 000 to km 253, and km 275 to km 276 (Jalna - Pulgaon) in the State of Maharashtra	NHAI Nagpur	BM, BC	NH-753/C/2022 Dtd 14/12/2022	1141.33	100%	12/01/2023	6 Months	13/06/2023	Certificate not provided	Not eligible as Certificate not provided

Note: The bidder is eligible as the bidder has provided proof for 6 Projects with more than 80% cost and more than 60% of work in DBM & BC

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur,
Member of the Committee

(Naveen S.)
Manager (Tech.), PIU Nanded,
Member of the Committee

(Swapnil Kasar)
PD, PIU-Nanded
Member Secretary of the
Committee

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman of the Committee

Minimum Experience of Completed Similar Works for M/s Audarya Construction Pvt. Ltd.

Sr. No.	Project Name	Name of Employer	Description of Work	Contract No.	Value of Contract in Rs. Cr.	Date of issue of work order	Stipulated period of completion	Actual Date of Completion	Completed In FY	Actual Cost of Workdone	Escalation Factor	Updated Cost of Workdone	Page No.	Remarks
1	Widening & Improvement of Parwa pimpakhuri road SH-315 in Km 0.00 to 18.00 Tq. Ghatnaji Dist Yavatmal (JV with J. Oberoi Construction Pvt. Ltd. - 51% Share & Audarya Construction Pvt. Ltd. - 49% Share)	Executive Engineer, Public Works Department, Yavatmal	Widening of existing road to 7 m width with provision of Subgrade, GSB, Grade-I & Grade - II for Widening & MPM, BM, DBM & BC for Full Width	82/01/DL/2019-20	42.04	25/06/2019	18 Months	31/12/2021	2020-21	38.91	1.46	56.81	(Page no. 11 of 07tech4simil artechperson)	Eligible
	Audarya Construction Pvt. Ltd. Share @ 49%				20.6					19.07		27.84		
2	Widening & Improvement of Khain Mardi Nandepera Wani road SH-317 in Km 150.000 to 172.4100 Tq. Maregaon Dist. Yavatmal under C.R.F	Executive Engineer, Public Works Division, Pandharkawad a	Widening of existing road 3.75 m road to 7 m carriageway with the provision of Sub-Grade, GSB Grading - I, WBM Grade-I & Grade-II, 75 mm MPM, 50 mm BM & 50 mm BC for full width including 500 m Four lane PQC Road with Construction of 4 Minor Bridges 34 Slab Drain	82/01/DL/2019-20	47.08	25/07/2019	18 Months	31/12/2021	2021-22	47.93			(Page no. 22 of 07tech4simil artechperson)	Eligible
	Audarya Construction Pvt. Ltd. Share @ 49%				23.07					23.49	1.33	31.24		
3	Repairs & Maintenance from Km 260.000 to 360.000 on Amravati Chikhali road NH-53 m in the State of Maharashtra	Project Director, NHAI, PIU-Amravati	Maintenance of existing Carriageway with the provision of GSB, WMM, BM & BC	Contract Agreement Dtd 23/04/2019	9.81	14/05/2019	3 Months	15/12/2019	2019-20	14.45	1.61	23.26	(Page no. 27 of 07tech4simil artechperson)	Eligible
4	Strengthening Blacktopping, Renewal and Reconstruction of 12 Nos culverts on Dhanora Gurav - Papal - Nandawangi - papal - Wadhona to Amravati District Bordermdr - 26 km 0/00 to 21/000 to nandgaon Khandeshwar, Dist. Amravati	Executive Engineer, Special Works Division, Amravati	Widening of existing road to 5.50 m width with provision of GSB, Grade-II for Widening, BM & BC & CD Works - Reconstruction of 12 Culvert	82/97/DL/2022-23	12.79	10/08/2022	12 Months	31/12/2023	2023-24	14.49	1.10	15.64	(Page no. 31 of 07tech4simil artechperson)	Eligible
5	Improvement to MSH-6 to Antargaoon Kelzara Sawali Umri Kapeswar Chikhali Wardha road MDR 90 Km 0/00 to 22/600 Tq. Amr Dist Yavatmal	Executive Engineer, Special Project (PW) Division, Yavatmal	Reconstruction of Road Surface GSB 200 mm, WMM 250 mm DBM 50 mm, BC 30mm, Strengthening to Existing BI = MPM 50mm for 5.50 m in existing width, DBM 50 mm for 5.50 m in existing width Km 5/00 to 6/00 BC	82/01-DL/2022-23	13.25	29/07/2022	18 Months	31/03/2024	2023-24	14.04	1.10	15.44	(Page no. 34 of 07tech4simil artechperson)	Eligible

Note: The bidder is eligible as the bidder has provided proof for 6 Projects with more than 80% cost and more than 60% of work in DBM & BC

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur,
Member of the Committee

(Naveen S.)
Manager (Tech.), PIU Nanded,
Member of the Committee

(Swapnil Kasar)
PD, PIU-Nanded
Member Secretary of the Committee

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman of the Committee

Bid Capacity Assessed

ANNEXURE-III

Name of the Work: Emergency Repair of existing Stretches i. e. Hiwara Sangam & Dattarampur villages in Mahagaon-Yavatmal section of NH-361 in the State of Maharashtra on Item Rate (Percentage) Basis

Estimated Cost : Rs.2,62,14,609/-

Sl no.	Name of Bidder	Maximum value of civil engineering works executed in any one year during the last five years updated to the price level of the year	Value updated to the price level of the year, of existing commitments, works for which the bidder has emerged as the winner of the bids (Appendix-B)	Amount of Bonus received during last 5 years updated to price level of the year	Number of years prescribed for completion of work	Available Bid Capacity	Remark
1/2	M/s Jaswant Singh Oberai Construction Pvt. Ltd.	A 168.50	B 104.76	C 0.00	N 0.33	A*N*2.5-B+C 35.66	2.62 Qualified
2/2	M/s Audarya Construction Pvt. Ltd.	57.89	40.28	0.00	0.33	7.96	Qualified

For Value of "A"						
	FY	2023-24	2022-23	2021-22	2020-21	2019-20
	Factors	1	1.05	1.1	1.15	1.2
M/s Jaswant Singh Oberai Construction Pvt. Ltd.	Max Value of work done	53.21	98.06	102.04	140.22	140.42
	Updated Value	53.21	102.96	112.24	161.25	168.50
M/s Audarya Construction Pvt. Ltd.	Max Value of work done	57.89	46.44	46.22	26.69	48.03
	Updated Value	57.89	48.76	50.84	30.69	57.89

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member of the Committee

(Naveen S.)
Manager (Tech.), PIU Nanded
Member of the Committee

(Swapnil Kasar)
PD, PIU-Nanded
Member Secretary of the Committee

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman of the Committee

To calculate the Value of "B"

A table containing value of all the existing commitments and on-going workings to be completed during the next 12 months is as follows

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Construction period as per Agreement /LOA	Value of Contract (Rs. In Lakh)	Value of work Completed (Rs. In Lakh)	Balance value of work to be completed (Rs in Lakh)	Anticipated date of completion	Balance value of work at 2024-25/Up to APT-2024 price level (Rs. In Lakh)
1/2	M/s. Jaswantsingh Oberio Construction Pvt. Ltd.									
1	Imp to Khadka Patapangra Ghatanji road km 20/00 to 23/00 Tq. Ghatanji	(Page no.67 of TECH_4_REG)	1.10	B-17/185/DL/2021-22	10 Months	66.33	54.5	11.83	10/04/2025	13.013
2	Imp to Khadka patapangra ghatanji road km 29/00 to 35/00 Tq. Ghatanji	(Page no.67 of TECH_4_REG)	1.05	13/02/2023	10 Months	370.94	321.48	49.46	02/07/2025	51.933
3	Imp to Brahmani ballarpur Chandrapur yavatmal badnera road km 194/400 to 212/200.	(Page no.67 of TECH_4_REG)	1.05	13/02/2023	10 Months	441.36	441.36	0.00	18/06/2025	0
4	Imp to Arvi Wardha Waigaon Sonkhas Ghatanji road km 138/00 to 140/00	(Page no.67 of TECH_4_REG)	1.05		10 Months	138.58	128.17	10.41	24/04/2025	10.9305
5	Imp to Borsinh Saykheda VR-06km 0/00 to 9/200	(Page no.67 of TECH_4_REG)	1.00	25/08/2023	10 Months	146.84	0.5	146.34	26/04/2025	146.34
6	Improvement To Moha Madni Naygaon Kondha Warkhed Yerandgaon Gharai Sindh Renukapur Road Mdr- 15 In Km 3/00 To 7/400 Tq. & Dist. Yavatmal	(Page no.67 of TECH_4_REG)	1.00	06/03/2024	10 Months	167.64	0	167.64	05/03/2025	167.64
7	Improvement To Sangavi Satefai Ner Pahur Babhulgaon Road S.H.- 317 In Km. 13/600 To 16/000, 20/000 To 22/200, 22/600 To 23/200, 23/500 To 24/400, 25/600 To 26/200, 27/400 To 29/500, 30/500 To 34/500 Total Length 12.800 Km. Taluka Ner, District Yavatmal.	(Page no.67 of TECH_4_REG)	1.00	15/03/2024	18 Months	816.8	0	816.8	14/05/2025	816.8
8	Improvement To Riddhapur Chandurbazar Tiwra Dhamgaon Yavatmal Akolabazar Road Sh-300 Km 12/000 To 128/750 In Tq. / Dist. Yavatmal	(Page no.67 of TECH_4_REG)	1.00	15/03/2024	10 Months	648.61	0	648.61	14/05/2025	648.61
9	Improvement To Riddhapur Chandurbazar Tiwra Dhamgaon Yavatmal Akolabazar Road Sh-300 Km 144/00 To 155/00 In Tq. / Dist. Yavatmal	(Page no.67 of TECH_4_REG)	1.00	28/09/2023	10 Months	368.41	0	368.41	27/07/2025	368.41
10	Proposed Administrative Building, Sdpo Office And Traffic Police Station On City Survey Number 9, Sheet No. 50a, Plot No.9, Mouza-Yavatmal, Tah-Yavatmal, District Yavatmal (49% Jv)	(Page no.67 of TECH_4_REG)	1.00	01/03/2024	24 Months	668.66	0	668.66	27/12/2026	668.66
11	Imp to Umarched baldi Piranji road km 0/00 to 14/500	(Page no.67 of TECH_4_REG)	1.00	02/03/2023	10 Months	484.53	417.53	67	14/05/2025	67
12	Improvement to Pusad Gaul Vasanthagar Umarched Dhanki Kurail Road MDR-60 Km 68/300 to 70/00 & 70/00 to 72/00 (PMIS Ch Km 68/980 to 70/680 & 72/680 to 74/680) Tq.Umarched Dist.Yavatmal	(Page no.68 of TECH_4_REG)	1.00	28/09/2023	10 Months	206.91	0.23	206.68	18/06/2025	206.68
13	Improvement to Maikhed (khu) Ladhked Unchegaon Mahatuli Arabhi Phulwadi Wai Mahagaon Dehani Mahivara Kondari Pokhari Khadka MDR-8 Km 70/600 to 79/450 (Pokhari to Khadka) Tq.Mahagaon Dist.Yavatmal	(Page no.68 of TECH_4_REG)	1.00	12/09/2023	10 Months	824.01	391.08	432.93	03/06/2025	432.93
14	Improvement to Darati Morchandi Bittergaon Road Km 1/00 to 25/200 MDR-64 Tq. Yavatmal	(Page no.68 of TECH_4_REG)	1.00	15/03/2024	18 Months	1440.28	0	1440.28	03/06/2025	1440.28
15	Morath Dharmola Senad to Gadnamal to Join SH-262 Approach Road MDR-39 Km 13/200 to 20/00 Tq.Mahagaon Dist.Yavatmal	(Page no.68 of TECH_4_REG)	1.00	15/03/2024	18 Months	823.27	0.22	823.05	03/06/2025	823.05
16	Imp to Tembhi Kasarbel hiwra to join MSH-6 road in km 1/00 to 6/00, 7/00 to 10/00 Tq. Mahagaon Dist yavatmal	(Page no.68 of TECH_4_REG)	1.00	15/03/2024	12 Months	812.33	0.64	811.69	05/01/2026	811.69

Sample.
15/05/2025

Dr

ni

Dr

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Construction period as per Agreement /LOA	Value of Contract (Rs. in Lakh)	Value of work Completed (Rs. in Lakh)	Balance value of work to be completed (Rs in Lakh)	Anticipated date of completion	Balance value of work at 2024-25/Up to Apt-2024 price leve (Rs. in Lakh)
17	Imp to dhanki Bittergaon Jewali sondabi kharbi road km 0/00 to 4/500 MDR-63 Tq. Umarhked.	(Page no.68 of TECH_4_REG)	1.00	15/03/2024	10 Months	410.86	0.43	410.43	14/01/2026	410.43
18	Improvement to Pusad Gaul Vasantnagar Umarhked Dhanki Kurali Road SH 262 km 72/600 to 79/100 Tq.Umarhked Dist.Yavatmal	(Page no.68 of TECH_4_REG)	1.00	15/03/2024	10 Months	650.68	0	650.68	05/09/2025	650.68
19	Improvement To Parwa Kelapur Road Road Sh-314 ,Km 10/200 To 14/00 Tq. Kelapur Dist. Yavatmal.	(Page no.68 of TECH_4_REG)	1.00	04/08/2023	10 Months	284.7	254.56	30.14	11/05/2025	30.14
20	Improvement To Hiwara Mardi Maregaon Rohpat Shibia Road Mdr-69 Km. 7/00 To 9/00 & 14/00 To 15/00 (Length 3.00 Km.) in Tq. Maregaon Dist. Yavatmal.	(Page no.68 of TECH_4_REG)	1.00	06/03/2024	10 Months	0.95	0	0.95	10/05/2025	0.95
21	Improvement With Widening To Khadki Chahand Yeoli Sawangi Road Mdr-50 In Km. 0/00 To 2/800, 3/800 To 5/800 And 7/300 To 8/00 Tq. Ralegaon Dist. Yavatmal..	(Page no.68 of TECH_4_REG)	1.00	15/03/2024	10 Months	279.78	0.71	279.07	26/06/2025	279.07
22	Imp to Both Ashram School to Both road km 0/00 to 2/00.	(Page no.68 of TECH_4_REG)	1.00	06/03/2024	10 Months	0.43	0	0.43	18/05/2025	0.43
23	Const of jagjai Dapori road km 0/0 to 4/00	(Page no.68 of TECH_4_REG)	1.00	12/03/2024	10 Months	355.25	109.9	245.35	26/07/2025	245.35
24	Imp to Loni Sawarkheda Umarvihar road join NH-44 km 5/00 to 10/300 Tq.Ralegaon Dist Yavatmal	(Page no.68 of TECH_4_REG)	1.00	11/03/2024	10 Months	167.21	0.09	167.12	17/10/2025	167.12
25	Upgradation of SH-361 to Hiwara road SH-361 to Bhawanpur road and SH-17 to sawangi rad Tq.kalamb (DPC YAV-03)	(Page no.68 of Tech-4)	1.00	20/02/2024	10 Months	1298.99	295.11	1003.88	03/01/2026	1003.88
26	Construction Of Dhamangaon Khu Karaigaon lrtthal Talegaon Palodi Ganeshpur Sheldodi Road Mdr 84 K.M. 10/500 To 17/00 With Minor Bridges Tq. Darwaha Distt Yavatmal	(Page no.69 of Tech-4)	1.10	B-1/96/DL/21-22	12 Months	540.16	430.45	109.71	28/05/2025	120.681
27	Imp to Bamani Ballarpur Chandrapur Yavatmal road km 138/310	(Page no.69 of Tech-4)	1.20	B-2/11/DL/2017-18	12 Months	290.8	0.09	290.71	19/08/2025	348.852
28	Imp to Arvi wardha Waigaon Ralegaon Ghatnaji road km 115/ to 120/00	(Page no.69 of Tech-4)	1.00	14/02/2023	10 Months	322.23	315.44	6.79	14/06/2025	6.79
29	Imp to Arvi Wardha Waigaon SH-267 in km 120/00 to 123/800	(Page no.69 of Tech-4)	1.00	27/09/2023	10 Months	291.58	0.38	291.2	27/07/2025	291.2
30	Imp to Arni Mahalungi Fulwadi Sawangi join MDR km 2/500 to 3/00 and 4/00 to 6/00 Tq.Arni	(Page no.69 of Tech-4)	1.00	18/10/2023	10 Months	203.49	138.03	65.46	11/07/2025	65.46
31	Improvement Of Road With Construction Of Cd Work Of Bormahal Rajura To Mdr-50 Odr-49 Km 0/00 To 12/00 Tq. Kalamb, Distt Yavatmal	(Page no.69 of Tech-4)	1.00	-	10 Months	180.75	0	180.75	14/01/2025	180.75
32	Improvement works of Borkhedi – Wadner –Deodhari– Kelapur – Maharashtra/ Telangana Border from km 36,600 to km 175,000 Section of NH 44 (old NH-7) in the state of Maharashtra(49% JV)	(Page no.69 of Tech-4)	1.00	-	24 Months	744.8	744.8	0	27/02/2026	0
Total Amount										10475.7495
2/2	M/s. Audarya Construction Pvt. Ltd., Yavatmal									
1	Improvement with STBT to Kurli Narayanpeth Rajapeth Sawangi Sagda road MDR-65 in Km 6/300 to 8/000 Tq. Ghatnaji	(Page no.129 of Document 6)	1.00	15/03/2024	10 Months	238	67	171	30/06/2025	171
2	Construction of Minor Bridge in Km. 40/600 on Moha Madani Naygaon Watkhed Gharfal road MDR-15 Tq. Babhulgaon	(Page no.129 of Document 6)	1.00	12/03/2024	10 Months	280	24	256	30/06/2025	256
3	Improvement to Parwa Pimpalkhuti road SH-315 Km. 20/300 to 21/500 & 32/000 to 33/00 Tq.Kelapur Dist.Yavatmal	(Page no.129 of Document 6)	1.00	14/03/2024	10 Months	198	56	142	30/06/2025	142

Ample
15/05/2025

Dr

ms

AN

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Construction period as per Agreement /LOA	Value of Contract (Rs. In Lakh)	Value of work Completed (Rs. In Lakh)	Balance value of work to be completed (Rs. in Lakh)	Anticipated date of completion	Balance value of work at 2024-25/Up to Apt-2024 price level (Rs. in Lakh)
4	Improvement to Parwa Pimpalkhuti road SH-315 Km. 36/400 to 27/00 & 33/000 to 35/30 Tq Kelapur Dist. Yavatmal	(Page no. 129 of Document 6)	1.00	15/03/2024	10 Months	191	58	133	30/06/2025	133
5	Upgradation of various roads under PMGSY in Ghatanji Taluka Package No. ADB-YAV (II)-13	(Page no. 129 of Document 6)	1.00	01/02/2024	18 Months	903	461	442	30/08/2025	442
6	Construction of District Agriculture Office at Yavatmal (JV with Amit C. Uttarwar having share Ratio as ACPL 40% & Uttarwar 60%)	(Page no. 129 of Document 6)	1.00	22/02/2024	18 Months	464	244	220	21/08/2025	220
7	Construction of Central Administrative Building at Ghatanji (JV with Amit C. Uttarwar having share Ratio as Uttarwar having share Ratio as ACPL 60% & Uttarwar 40%)	(Page no. 129 of Document 6)	1.00	11/01/2024	18 Months	741	350	391	10/07/2025	391
8	Construction of R. C. C. Drain Road, Filling Sabhagruh in Prabhaig no. 3, 9, 10 and 11 in Nagari Dalit Wasti Scheme Year 2023-2024 for Municipal Council Ghugus	(Page no. 129 of Document 6)	1.00	01/07/2024	10 Months	264	85	179	30/05/2025	179
9	Upgradation of Various roads under PMGSY in Darwha Taluka Package No. RD/STAYAV (II)-09	(Page no. 129 of Document 6)	1.00	26/09/2024	12 Months	850	226	624	25/09/2025	624
10	Construction of Minor Bridges Saikheda Gondegaon Taroda road under PMGSY Tq. Darwha Package No. MH-33-109	(Page no. 129 of Document 6)	1.00	07/10/2024	18 Months	720	83	637	06/04/2026	637
11	Improvement to Sirasgaon (Pandhant) Brahamanwada road to join MDR-1 VR-13 in Km 0/000 to 2/500 Tq. Ner Dist. Yavatmal	(Page no. 129 of Document 6)	1.00	07/10/2024	10 Months	179	134	45	06/08/2025	45
12	Construction of Wholesale vegetable, fish mutton, chicken market at Ballapur Dist. Chandrapur	(Page no. 129 of Document 6)	1.00	14/10/2024	12 Months	787	85	702	13/10/2025	702
13	Construction of Chain link Fencing & paving Block in Open Space of Nandanwan Nagar Ward No. 25 in NP area	(Page no. 129 of Document 6)	1.00	24/12/2024	6 Months	43	0	43	23/06/2025	43
14	Improvement of Accidents Spot on Yavatmal Bypass SH 318 & Bamani Ballapur Chandrapur Yavatmal Amravati Road MSH14 Dist. Yavatmal	(Page no. 129 of Document 6)	1.00	04/02/2025	6 Months	43	0	43	04/08/2025	43
Total Amount									4028	

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member of the Committee

(Naveen S.)
Manager (Tech.), PIJ Nanded
Member of the Committee

(Swapnil Kasar)
PD, PIJ-Nanded
Member Secretary of the Committee

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman of the Committee