






Length of the project 5.5 Km
2 times of Project Length (Detailed Project Report/Feasibility 

Study cum Preliminary Design Report)
11 Km

3 times of project length (Supervision/IC) 16.5 Km
40% of the length of the project (Supervision/IC) 2.2 Km

Cost of the Project (Rs. In Cr) 306
Annual T/O (2% of the cost of project) (Rs.in Cr) 6.12

Bid due Date 4-Jun-25

JV Lead
2 times of Project Length ((Detailed Project Report/Feasibility 

Study cum Preliminary Design Report) (50%)
5.5 Km

3 times of project length (Supervision/IC)(50%) 8.25 Km
40% of the length of the project (Supervision/IC) 2.2 Km

Annual T/O (2% of the cost of project) (50%) (Rs. In Cr) 3.06
JV Other Partner

2 times of Project Length ((Detailed Project Report/Feasibility 
Study cum Preliminary Design Report) (30%)

3.3 Km

3 times of project length (Supervision/IC) (30%) 4.95 Km
Annual T/O (2% of the cost of project) (30%) (Rs. In Cr.) 1.836

JV Overall
2 times of Project Length  (Detailed Project Report/Feasibility 

Study cum Preliminary Design Report)
11 Km

3 times of project length (Supervision/IC) 16.5 Km
Annual T/O (2% of the cost of project)  (Rs.in Cr) 6.12

Consultancy services for Authority Engineer for Construction of Descoped Portion of Binnaguri 
Bypass in Binnaguri Mouza of NH-27 (Old NH-31D) from Chainage 

17+500 to 23+000 of old NH-31D in the District of Jalpaiguri, West Bengal on EPC Mode under NH(O)

Requirement for JV



Applicant No. Name of Applicant Sole/JV/  Association

1/9
KAIUS Consulting Private Limited in JV with ARKITECHNO
Consultants (India) Private Limited and in Association with Khanna
Designers & Consultants Private Limited

JV/ Association

2/9 Geo Designs & Research Private Limited Sole

3/9
MSV International Inc. in Association with Aushta Consulting Engineers
(India) Private Limited 

Association

4/9 LEA Associates South Asia Private Limited Sole

5/9 Pioneer Infra Consultants Private Limited Sole

6/9
L.N. Malviya Infra Projects Private Limited in Association with
Innovative Cadd Centre

Association

7/9
Casta Engineers Private Limited in JV with M/s. Hexa Private Joint Stock 
Company and in Association with M/s. DR Infra

JV/ Association

8/9
Sterling Indo Tech Consultants Private Limited in JV with AICONS
Engineering Private Limited

JV

9/9
ARMENGE Engineering Private Limited in JV with Infra Support
Engineering Consultants Private Limited and in Association with BMZ
Consultants Private Limited 

JV/ Association

Consultancy services for Authority Engineer for Construction of Descoped Portion of Binnaguri Bypass in 
Binnaguri Mouza of NH-27 (Old NH-31D) from Chainage 

17+500 to 23+000 of old NH-31D in the District of Jalpaiguri, West Bengal on EPC Mode under NH(O)



1/9
KAIUS Consulting Private Limited in JV with ARKITECHNO Consultants 
(India) Private Limited and in Association with Khanna Designers & 
Consultants Private Limited

JV/ 
Association

2/9 Geo Designs & Research Private Limited Sole Yes Yes NA NA NA Yes Yes Yes Yes Yes

3/9
MSV International Inc. in Association with Aushta Consulting Engineers 
(India) Private Limited 

Association Yes Yes NA NA Yes Yes Yes Yes Yes Yes

4/9 LEA Associates South Asia Private Limited Sole Yes Yes NA NA NA Yes Yes Yes Yes Yes

5/9 Pioneer Infra Consultants Private Limited Sole Yes Yes NA NA NA Yes Yes Yes Yes Yes

6/9
L.N. Malviya Infra Projects Private Limited in Association with Innovative 
Cadd Centre

Association Yes Yes NA NA Yes Yes Yes Yes Yes Yes

7/9
Casta Engineers Private Limited in JV with M/s. Hexa Private Joint Stock 
Company and in Association with M/s. DR Infra

JV/ 
Association

8/9
Sterling Indo Tech Consultants Private Limited in JV with AICONS 
Engineering Private Limited

JV Yes Yes Yes Yes NA Yes Yes Yes Yes Yes

9/9
ARMENGE Engineering Private Limited in JV with Infra Support 
Engineering Consultants Private Limited and in Association with BMZ 
Consultants Private Limited 

JV/ 
Association

Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes

One of the JV partners i.e. Casta Engineers Private Limited has not submitted complete details of project at Page no 91 of TECHNICALPROPOSAL_2 of bid document.  The Authority had confirmed regarding the incomplete status of the 
project, vide email to PIU-Palampur dated 10th July 2025. Hence, as per Clause 1.7 (iii) of the RFP as reproduced hereunder 

“fraudulent practice” means a misrepresentation or omission of facts in order to influence a selection process or the execution of a contract;” 
The bidder may be considered as Not Eligible. Therefore, further evaluation of the bid has not been carried out.

Whether Integrity Pact 
has been submitted in 

the bid or not

Whether local 
content requirement 

for ‘Class – I local 
bidder’

/ ‘Class-II local 
bidder has been 

submitted in the bid

Whether GFR 
Undertaking 

Submitted

NHAI vide its letter dated 09.06.2025 has debarred M/s. Khanna Designers & Consultants Private Limited for 12 months. i.e. upto 09.06.2026. Therefore, the Bid of M/s. KAIUS Consulting Private Limited in JV with ARKITECHNO 
Consultants (India) Private Limited and in Association with Khanna Designers & Consultants Private Limited may be considered as Non Responsive.

Test of Responsiveness
Consultancy services for Authority Engineer for Construction of Descoped Portion of Binnaguri Bypass in Binnaguri Mouza of NH-27 (Old NH-31D) from Chainage 

17+500 to 23+000 of old NH-31D in the District of Jalpaiguri, West Bengal on EPC Mode under NH(O)

S. No. Name of the Firm
Sole/JV/  

Association

whether online payment 
towards non refundable fee 
of  Rs. 5000/- (Rupees Five 
thousand only) in favour of 

National Highways  
Authority of India is made 

by the Bidder

whether Power of 
Attorney for signing 

the Application is 
provided by the Bidder 

whether If 
applicable, the 

Power of Attorney 
for Lead Member of 
JV is provided by the 

Bidder

whether the Copy of 
Memorandum of 

Understanding between 
JV partners, if 

applicable, provided by 
the Bidder as per 

appendix-M of RFP

wherther  the  Copy of 
Memorandum of 

Understanding with 
Associate, if            

applicable provided by 
the Bidder as per 

appendix-M of RFP

wherther the  Firms 
credentials provided 
by the Bidder are  as 

per format prescribed 
in SECTION-3 OF RFP

wherther the  Technical 
proposal provided by 
the  Bidder are as per 
format prescribed in 
SECTION-4 OF RFP



Preparation of DPR (NH/SH/Equivalent) Team Leader

As per section 15 (C) 
Requirements with 
respect to Technical 

Capacity Provision for 
Maximum works to be 

permitted with one 
Consultant

Not Eligible

Not Eligible

2/9 Geo Designs & Research Private Limited Sole Yes Yes Yes Yes Yes No Not Eligible

3/9
MSV International Inc. in Association with Aushta Consulting Engineers 

(India) Private Limited 
Association Yes Yes Yes Yes Yes No Not Eligible

4/9 LEA Associates South Asia Private Limited Sole Yes Yes Yes Yes Yes Yes Eligible

5/9 Pioneer Infra Consultants Private Limited Sole Yes Yes Yes Yes No No Not Eligible

6/9
L.N. Malviya Infra Projects Private Limited in Association with Innovative 

Cadd Centre
Association Yes Yes Yes Yes Yes No Not Eligible

Not Eligible

Not Eligible

No Yes Yes Yes Not Eligible

Yes Yes Yes Yes Not Eligible

Yes Yes Yes Yes

No Yes Yes Yes

KAIUS Consulting Private Limited in JV with ARKITECHNO Consultants 
(India) Private Limited and in Association with Khanna Designers & 

Consultants Private Limited

NHAI vide its letter dated 09.06.2025 has debarred M/s. Khanna Designers & Consultants Private Limited for 12 months. i.e. upto 09.06.2026. Therefore, the Bid of 
M/s. KAIUS Consulting Private Limited in JV with ARKITECHNO Consultants (India) Private Limited and in Association with Khanna Designers & Consultants 

Private Limited may be considered as Not Eligible.

The firm should have minimum 
experience of Project 

Supervision/IE/Consultant of 
2/4/6**- laning project of aggregate 
length equal to 16.5 km or more of 
similar category for which RFP is 

invited.

One of the JV partners i.e. Casta Engineers Private Limited has not submitted complete details of project at Page no 91 of TECHNICALPROPOSAL_2 of bid 
document.  The Authority had confirmed regarding the incomplete status of the project, vide email to PIU-Palampur dated 10th July 2025. Hence, as per Clause 1.7 (iii) 

of the RFP as reproduced hereunder 
“fraudulent practice” means a misrepresentation or omission of facts in order to influence a selection process or the execution of a contract;” 

The bidder may be considered as Not Eligible. Therefore, further evaluation of the bid has not been carried out.

Firm should also have 
experience of Project 

Supervision/IE/AE of at least 
one project of Similar 

Category of two/four/Six** 
laning  of length equal to 2.2 

km

Project Supervision/IC                                             
(NH/SH/Equivalent)

Annual turnover 
(updated average of 

last 5 years or in each 
of the preceding Two 

years) of the firm from 
consultancy business 
should be equal to or 

more than Rs. 6.12 Cr

JV

7/9
Casta Engineers Private Limited in JV with M/s. Hexa Private Joint Stock 

Company and in Association with M/s. DR Infra

No

JV/ Association

Yes

Annual Turnover

Name of FirmApplicant

1/9 JV/ Association

The firm should have minimum 
experience of preparation of detailed 
Project Report/Feasibility Study cum 
Preliminary Design Report of 2/4/6**-

laning project of aggregate length equal to 
11 km or more of similar category for 

which RFP is invited.

ELIGIBLE OR 
NOT ELIGIBLE

Yes No Not Eligible

Sterling Indo Tech Consultants Private Limited in JV with AICONS 
Engineering Private Limited

8/9

Sole/ JV/ 
Association

JV/ Association9/9
ARMENGE Engineering Private Limited in JV with Infra Support 

Engineering Consultants Private Limited and in Association with BMZ 
Consultants Private Limited 

Whether Team Leader 
is qualified or not?



Name of Firm

As per FC
Claimed by 

Bidder
As per FC

Claimed by 
Bidder

As per FC
Claimed by 

Bidder
As per FC

Claimed by 
Bidder

1/9

KAIUS Consulting Private Limited in JV with 
ARKITECHNO Consultants (India) Private Limited 

and in Association with Khanna Designers & 
Consultants Private Limited

0.00 2

2/9 Geo Designs & Research Private Limited 35.00 40.00 18.00 20.00 35.14 37.08 88.14 97.08 No 0.00 2

3/9
MSV International Inc. in Association with Aushta 

Consulting Engineers (India) Private Limited 
33.50 40.00 20.00 20.00 21.78 36.56 75.28 96.56 No 0.00 2

4/9 LEA Associates South Asia Private Limited 35.00 40.00 20.00 20.00 33.34 38.61 88.34 98.61 Yes 88.34 1

5/9 Pioneer Infra Consultants Private Limited 35.00 40.00 20.00 20.00 32.13 36.81 87.13 96.81 No 0.00 2

6/9
L.N. Malviya Infra Projects Private Limited in 

Association with Innovative Cadd Centre
34.00 40.00 20.00 20.00 28.98 37.14 82.98 97.14 No 0.00 2

7/9
Casta Engineers Private Limited in JV with M/s. 

Hexa Private Joint Stock Company and in 
Association with M/s. DR Infra

0.00 2

8/9
Sterling Indo Tech Consultants Private Limited in JV 

with AICONS Engineering Private Limited
31.00 40.00 16.00 20.00 36.48 37.20 83.48 97.20 No 0.00 2

9/9

ARMENGE Engineering Private Limited in JV with 
Infra Support Engineering Consultants Private 

Limited and in Association with BMZ Consultants 
Private Limited 

26.00 40.00 20.00 20.00 34.04 37.24 80.04 97.24 No 0.00 2

Responsive

Non-Responsive

Non-Responsive

Rank

Experience in use of technology 
for road inspection

Score

Non-Responsive

Applicant

Non-Responsive

Qualifications and competence of 
the key staff for the assignment

NHAI vide its letter dated 09.06.2025 has debarred M/s. Khanna Designers & Consultants Private Limited for 12 months. i.e. upto 09.06.2026. Therefore, 
the Bid of M/s. KAIUS Consulting Private Limited in JV with ARKITECHNO Consultants (India) Private Limited and in Association with Khanna 

Designers & Consultants Private Limited may be considered as Non Responsive.

One of the JV partners i.e. Casta Engineers Private Limited has not submitted complete details of project at Page no 91 of TECHNICALPROPOSAL_2 of 
bid document.  The Authority had confirmed regarding the incomplete status of the project, vide email to PIU-Palampur dated 10th July 2025. Hence, as per 

Clause 1.7 (iii) of the RFP as reproduced hereunder 
“fraudulent practice” means a misrepresentation or omission of facts in order to influence a selection process or the execution of a contract;” 

The bidder may be considered as Not Eligible. Therefore, further evaluation of the bid has not been carried out.

Non-Responsive

Non-Responsive

Non-Responsive

Consultancy services for Authority Engineer for Construction of Descoped Portion of Binnaguri Bypass in Binnaguri Mouza of NH-27 (Old NH-31D) from Chainage 
17+500 to 23+000 of old NH-31D in the District of Jalpaiguri, West Bengal on EPC Mode under NH(O)

Responsive/Non-
Responsive

Relevant experience for the 
assignment

As per section 1(C) 
Requirements with 
respect to Technical 

Capacity Provision for 
Maximum works to be 

permitted with one 
Consultant

Non-Responsive

Total



As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

Average Annual Turnover (last 3 years or in each of the
preceding two years) from consultancy business

< 2% of TPC  - 0 marks

2% of TPC - 1.5 marks

Add for additional turnover 0.25 (Zero point two five)
marks for every 1% of TPC above 2% of TPC subject to
maximum 0.5 marks.

Nos. of Highway Professionals with the firm *

<10 -0 marks
10-20 - 8 marks
>20 but ≤30- 9 marks
> 30  - 10 marks
Experience as Independent Engineer/ Authority Engineer/
Construction Supervision in Number of Highway Projects
of 2/4/6-laning** of length (40% of project length) or
more in last 7 years. 

1 project – 8 marks 
Add 1(one) mark extra for completed assignment of
Authority Engineer/Independent Engineer and add 0.5
(Zero point five) marks extra for completed assignment of
supervision consultancy subject to maximum 2 (Two)
marks. 

Experience in DPR/Feasibility Study cum Preliminary
Design Report preparation for Number of Highway
Projects of 2/4/6-laning** of length (40% of project length)
or more in last 7 years. 

1 project - 4 marks

Add 0.5 (Zero point five) marks extra for each additional
project subject to maximum 1 mark. 

5
In hand DPRs of NHAI's Highway/Bridge/Tunnel Projects
( presently under progress) 
<2- 0 marks
2-5 - 5 marks
>5- 10 marks

10 5 10 5 10 5 10 5 10 5 10 5 10 0 10

Experience in Construction Supervision/DPR/Design
Review of major structures having length of more than
500 metre in last 7 years.

1 project - 2.0 marks                                                     
Add 0.5 (Zero point five) 
marks extra for each additional project subject to 
maximum 1.0 marks 

Total 40 35 40 33.5 40 35 40 35 40 34 40 31 40 26 40

Casta Engineers Private Limited 
in JV with M/s. Hexa Private 
Joint Stock Company and in 

Association with M/s. DR Infra

2

6

3

1

2

10

LEA Associates South Asia 
Private Limited

S.
 No.

Description
Max. 

Marks

KAIUS Consulting Private 
Limited in JV with 

ARKITECHNO Consultants 
(India) Private Limited and in 

Association with Khanna 
Designers & Consultants 

Private Limited

2

Geo Designs & Research 
Private Limited

MSV International Inc. in 
Association with Aushta 

Consulting Engineers (India) 
Private Limited 

Note 3: For 4/6 laning project, experience of 2 lane will be consider will be considered with a multiplication factor of 0.4, but only for those 2 lane projects whose cost of consultancy services was more than Rs. 3.0 crores.

2 333

4.55

4

10

10

10

10

3

Note 1: In case of JV the turnover and experience details of lead and JV partners to be added.

Note 2: Employer's certificate / certificate from Statutory Auditor should be submitted substantiating the experience/ turnover claimed by the firm.

1010

5 5 5

1010

10

Pioneer Infra Consultants 
Private Limited

2 2 2 22 2 2

One of the JV partners 
i.e. Casta Engineers 

Private Limited has not 
submitted complete 
details of project at 

Page no 91 of 
TECHNICALPROPOS
AL_2 of bid document.  

The Authority had 
confirmed regarding the 
incomplete status of the 

project, vide email to 
PIU-Palampur dated 

10th July 2025. Hence, 
as per Clause 1.7 (iii) of 
the RFP as reproduced 

hereunder 
“fraudulent practice” 

means a 
misrepresentation or 
omission of facts in 
order to influence a 

selection process or the 
execution of a 

contract;” 
The bidder may be 
considered as Not 

Eligible. Therefore, 
further evaluation of the 
bid has not been carried 

out.

ARMENGE Engineering 
Private Limited in JV with 
Infra Support Engineering 

Consultants Private Limited 
and in Association with BMZ 
Consultants Private Limited 

Sterling Indo Tech Consultants 
Private Limited in JV with 

AICONS Engineering Private 
Limited

4 5

0 3

2 2

1010 10

10 10

Consultancy services for Authority Engineer for Construction of Descoped Portion of Binnaguri Bypass in Binnaguri Mouza of NH-27 (Old NH-31D) from Chainage 
17+500 to 23+000 of old NH-31D in the District of Jalpaiguri, West Bengal on EPC Mode under NH(O)

Name of firms

5 5

3 3

L.N. Malviya Infra Projects 
Private Limited in Association 
with Innovative Cadd Centre

10 10

10 10 10 10

10

10

3 3

5 5

2

NHAI vide its letter 
dated 09.06.2025 has 
debarred M/s. Khanna 

Designers & 
Consultants Private 

Limited for 12 
months. i.e. upto 

09.06.2026. 
Therefore, the Bid of 

M/s. KAIUS 
Consulting Private 
Limited in JV with 

ARKITECHNO 
Consultants (India) 

Private Limited and in 
Association with 

Khanna Designers & 
Consultants Private 

Limited may be 
considered as Non 

Responsive.

2

10 10

10 10

4.5 5

2.5 3

2 2

10 10

10

4 5

0 3

Page 1 of 1



As per FC
Claimed by 

Bidder
As per FC

Claimed by 
Bidder

As per FC
Claimed by 

Bidder
As per FC

Claimed by 
Bidder

As per FC
Claimed by 

Bidder
As per FC

Claimed by 
Bidder

As per FC
Claimed by 

Bidder
As per FC

Claimed by 
Bidder

As per FC
Claimed by 

Bidder

1
 Experience in Network Survey Vehicle (NSV) or better 
technology for pavement inspection 7 7 7 7 7 7 7 7 7 7 7 3 7 7 7

1.1
(a) Equipment on MOU with Associate or on hiring basis
(b) Own Equipment 

4 4 4 4 4 4 4 4 4 4 4 0 4 4 4

1.2
(a) Experience of 1 -2 projects - 1                                
(b) Experience of 3-5 projects - 2                                       
(c) Experience of  > 5 projects - 3     

3 3 3 3 3 3 3 3 3 3 3 3 3 3 3

2
Experience in Falling Weight Deflectometer (FWD) or better 
techology for pavement strength measurement

4 4 4 4 4 4 4 4 4 4 4 4 4 4 4

2.1
(a) Equipment on MOU with Associate or on hiring basis
(b) Own Equipment 

2 2 2 2 2 2 2 2 2 2 2 2 2 2 2

2.2
(a) Experience of 1 -3 projects - 1                                
(b) Experience >3 projects - 2

2 2 2 2 2 2 2 2 2 2 2 2 2 2 2

3
Experience in Mobile Bridge Inspection Unit or better technology 
for Bridges inspection 5 3 5 5 5 5 5 5 5 5 5 5 5 5 5

3.1
(a) Equipment on MOU with Associate or on hiring basis
(b) Own Equipment 

2 0 2 2 2 2 2 2 2 2 2 2 2 2 2

3.2

(a) Experience of 1 -2 projects - 1                                
(b) Experience of >3 projects - 2                                       3 3 3 3 3 3 3 3 3 3 3 3 3 3 3

4 Experience in Retro reflectometer technology 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4

4.1
(a) Equipment on MOU with Associate or on hiring basis
(b) Own Equipment 

2 2 2 2 2 2 2 2 2 2 2 2 2 2 2

4.2
(a) Experience of 1 -3 projects - 1                                
(b) Experience >3 projects - 2

2 2 2 2 2 2 2 2 2 2 2 2 2 2 2

Total 20 18 20 20 20 20 20 20 20 20 20 16 20 20 20

Geo Designs & Research 
Private Limited

MSV International Inc. in 
Association with Aushta 

Consulting Engineers (India) 
Private Limited 

LEA Associates South Asia 
Private Limited

KAIUS Consulting Private 
Limited in JV with 

ARKITECHNO Consultants 
(India) Private Limited and 
in Association with Khanna 

Designers & Consultants 
Private Limited

Sterling Indo Tech 
Consultants Private Limited 

in JV with AICONS 
Engineering Private Limited

L.N. Malviya Infra Projects 
Private Limited in 

Association with Innovative 
Cadd Centre

Casta Engineers Private 
Limited in JV with M/s. Hexa 
Private Joint Stock Company 
and in Association with M/s. 

DR Infra

NHAI vide its letter 
dated 09.06.2025 has 
debarred M/s. Khanna 

Designers & 
Consultants Private 

Limited for 12 months. 
i.e. upto 09.06.2026. 
Therefore, the Bid of 

M/s. KAIUS Consulting 
Private Limited in JV 
with ARKITECHNO 
Consultants (India) 

Private Limited and in 
Association with 

Khanna Designers & 
Consultants Private 

Limited may be 
considered as Non 

Responsive.

One of the JV partners i.e. 
Casta Engineers Private 

Limited has not submitted 
complete details of 

project at Page no 91 of 
TECHNICALPROPOSA

L_2 of bid document.  
The Authority had 

confirmed regarding the 
incomplete status of the 

project, vide email to PIU-
Palampur dated 10th July 

2025. Hence, as per 
Clause 1.7 (iii) of the 
RFP as reproduced 

hereunder 
“fraudulent practice” 

means a misrepresentation 
or omission of facts in 

order to influence a 
selection process or the 

execution of a contract;” 
The bidder may be 
considered as Not 

Eligible. Therefore, 
further evaluation of the 
bid has not been carried 

out.

Consultancy services for Authority Engineer for Construction of Descoped Portion of Binnaguri Bypass in Binnaguri Mouza of NH-27 (Old NH-31D) from Chainage 
17+500 to 23+000 of old NH-31D in the District of Jalpaiguri, West Bengal on EPC Mode under NH(O)

Evaluation sheet for assessment of experience in use of technology for road inspection

S.No. Description
Maximum 

Point

Pioneer Infra Consultants 
Private Limited

ARMENGE Engineering 
Private Limited in JV with 
Infra Support Engineering 

Consultants Private Limited 
and in Association with BMZ 
Consultants Private Limited  



1
Team Leader Cum Senior Highway 
Engineer 12 89.00   10.68 95.00   11.40 75.00      9.00 91.00   10.92 81.00      9.72 96.00       11.52 

2 Resident cum Highway Engineer 6 89.00     5.34 91.00     5.46 82.00      4.92 91.00     5.46 96.00      5.76 96.00         5.76 

3 Bridge / Structural Engineer 6 91.00     5.46 91.00     5.46 0.00          -   91.00     5.46 66.00      3.96 96.00         5.76 

4 Senior Pavement Specialist 6 91.00     5.46 91.00     5.46 91.00      5.46 91.00     5.46 91.00      5.46 91.00         5.46 

5 Senior Quality cum Material Expert 6 91.00     5.46 91.00     5.46 0.00          -   91.00     5.46 90.00      5.40 92.50         5.55 

6 Road safety Expert 4 68.50     2.74 96.00     3.84 55.00      2.20 95.00     3.80 76.00      3.04 76.00         4.56 

Total 40 35.14 37.08 21.58 36.56 33.34 38.61

NHAI vide its letter dated 
09.06.2025 has debarred M/s. 

Khanna Designers & Consultants 
Private Limited for 12 months. i.e. 

upto 09.06.2026. Therefore, the 
Bid of M/s. KAIUS Consulting 

Private Limited in JV with 
ARKITECHNO Consultants 
(India) Private Limited and in 

Association with Khanna 
Designers & Consultants Private 

Limited may be considered as Non 
Responsive.

As per FCClaimed by Bidder Claimed by BidderClaimed by BidderClaimed by Bidder

Marks

As per FC As per FC

LEA Associates South Asia Private LimitedGeo Designs & Research Private Limited

As per FC

KAIUS Consulting Private Limited in JV with 
ARKITECHNO Consultants (India) Private 

Limited and in Association with Khanna 
Designers & Consultants Private Limited

Summary of Qualifications and competence of the key staff for the assignment

MSV International Inc. in Association with 
Aushta Consulting Engineers (India) Private 

Limited 
Max. 

Marks

Marks

S. 
No.

Description

Marks Marks



57.00         6.84 91.00    10.92 80.00      9.60 91.00    10.92 91.00         10.92 95.00         11.40 89.00    10.68 95.00    11.40 

88.00         5.28 91.00      5.46 91.00      5.46 91.00      5.46 91.00           5.46 91.00           5.46 91.00      5.46 91.00      5.46 

86.00         5.16 91.00      5.46 21.00      1.26 96.00      5.76 91.00           5.46 91.00           5.46 67.00      4.02 91.00      5.46 

94.50         5.67 94.50      5.67 66.00      3.96 95.00      5.70 90.00           5.40 90.00           5.40 91.00      5.46 91.00      5.46 

91.00         5.46 91.00      5.46 91.00      5.46 91.00      5.46 91.00           5.46 95.00           5.70 91.00      5.46 91.00      5.46 

93.00         3.72 96.00      3.84 81.00      3.24 96.00      3.84 94.50           3.78 94.50           3.78 74.00      2.96 100.00      4.00 

32.13 36.81 28.98 37.14 36.48 37.20 34.04 37.24

L.N. Malviya Infra Projects Private Limited in 
Association with Innovative Cadd Centre

Pioneer Infra Consultants Private Limited

As per FC

Marks

As per FC Claimed by Bidder Claimed by Bidder

Casta Engineers Private Limited in JV 
with M/s. Hexa Private Joint Stock 

Company and in Association with M/s. DR 
Infra

Marks

As per FC

Marks

Claimed by Bidder

Marks

ARMENGE Engineering Private Limited in 
JV with Infra Support Engineering 
Consultants Private Limited and in 

Association with BMZ Consultants Private 
Limited 

Marks

As per FC Claimed by Bidder

Sterling Indo Tech Consultants Private Limited in JV with AICONS 
Engineering Private Limited

One of the JV partners i.e. Casta 
Engineers Private Limited has not 

submitted complete details of 
project at Page no 91 of 

TECHNICALPROPOSAL_2 of 
bid document.  The Authority had 

confirmed regarding the 
incomplete status of the project, 

vide email to PIU-Palampur dated 
10th July 2025. Hence, as per 
Clause 1.7 (iii) of the RFP as 

reproduced hereunder 
“fraudulent practice” means a 

misrepresentation or omission of 
facts in order to influence a 

selection process or the execution 
of a contract;” 

The bidder may be considered as 
Not Eligible. Therefore, further 

evaluation of the bid has not been 
carried out.

Claimed by BidderAs per FC



S.NO. List of Applicant Share
Category in 

which bidder 
is falling

Max. no of 
projects to 
be allotted 
to one 
particular 
Consultant 

DPR IE/AE/SC DPR IE/AE/SC Whether 
eligible

(1) (2) Cat (3) Cat

KAIUS Consulting Private Limited in JV with ARKITECHNO 
Consultants (India) Private Limited and in Association with 

Khanna Designers & Consultants Private Limited

KAIUS Consulting Private Limited

 ARKITECHNO Consultants (India) Private Limited

2 Geo Designs & Research Private Limited Sole 72.75     4.00 -                   0 0.00 0.00 1.55 4.09      (5.64)            -           No

3
MSV International Inc. in Association with Aushta Consulting 

Engineers (India) Private Limited 
Associates 157.73   4.00 -                   0 0.00 0.00 10.00 12.65    (22.65)           -           No

4 LEA Associates South Asia Private Limited Sole 391.77   4.00 95.00               4 4.00 40.00 2.00 23.00    15.00            7.00         Yes

5 Pioneer Infra Consultants Private Limited Sole 15.27     2.00 -                   0 0.00 0.00 1.30 3.35      (4.65)            -           No

6
L.N. Malviya Infra Projects Private Limited in Association with 

Innovative Cadd Centre
Associates 245.33   4.00 54.00               3 3.00 25.00 1.75 22.25    1.00              -           No

Casta Engineers Private Limited in JV with  Hexa Private Joint 
Stock Company and in Association with M/s. DR Infra

Casta Engineers Private Limited 

 Hexa Private Joint Stock Company

Sterling Indo Tech Consultants Private Limited in JV with 
AICONS Engineering Private Limited

JV 18.87     2.00 -                   0 0.00 0.00 1.33            3.68      (5.01)            -           No

Sterling Indo Tech Consultants Private Limited 51% 26.35     2.00 0 0.00 0.00 0.80            1.87      (2.67)            -           No

AICONS Engineering Private Limited 49% 11.09     2.00 0 0.00 0.00 1.88            5.56      (7.44)            -           No

ARMENGE Engineering Private Limited in JV with Infra Support 
Engineering Consultants Private Limited and in Association 

with BMZ Consultants Private Limited 

ARMENGE Engineering Private Limited

 Infra Support Engineering Consultants Private Limited

8

One of the JV partners i.e. Casta Engineers Private Limited has not submitted complete details of project at Page no 91 of TECHNICALPROPOSAL_2 of bid document.  The Authority had 
confirmed regarding the incomplete status of the project, vide email to PIU-Palampur dated 10th July 2025. Hence, as per Clause 1.7 (iii) of the RFP as reproduced hereunder 

“fraudulent practice” means a misrepresentation or omission of facts in order to influence a selection process or the execution of a contract;” 
The bidder may be considered as Not Eligible. Therefore, further evaluation of the bid has not been carried out.

JV ratio is not legible in the MOU submitted by the bidder, due to which Technical Capacity can not be ascertained.

Note : Form 26AS is considered only for the latest F.Y immediately preceding the Bid Due Date. The Bid Due Date for this project is 04.06.2025, 
therefore Form 26 AS of only January 2024 to December, 2024 has been considered for determining number of Key Professionals on Full Time 

Technical Capacity (B-11) Ongoing Projects (nos.) 
Eligibility for new Projects 

(nos.)

1

9

NHAI vide its letter dated 09.06.2025 has debarred M/s. Khanna Designers & Consultants Private Limited for 12 months. i.e. upto 09.06.2026. Therefore, the Bid of M/s. KAIUS Consulting 
Private Limited in JV with ARKITECHNO Consultants (India) Private Limited and in Association with Khanna Designers & Consultants Private Limited may be considered as Not Eligible.

Average annual turnover 
of firm in last 3 financial 
years (from consultancy 

works)

No. of key professionals on full 
time rolls (minimum for last one 
year) for sole consultant (in case 
of JV, both the partners have to 

fulfill 50% criteria)

(4)

7



Total

JV Lead 

JV Other

2/9 Sole 56.04 69.10 93.12 72.75 Eligible

3/9 Association 140.27 151.84 181.09 157.73 Eligible

4/9 Sole 356.16 398.67 420.49 391.77 Eligible

5/9 Sole 13.40 15.26 17.15 15.27 Eligible

6/9 Association 211.22 235.63 289.13 245.33 Eligible

Total

JV Lead 

JV Other

Total 38.25 35.03 39.03 37.44 Eligible

JV Lead 27.88 26.47 24.69 26.35 Eligible

JV Other 10.37 8.56 14.34 11.09 Eligible

Total 31.71 33.63 32.18 32.51 Eligible

JV Lead 11.55 12.03 14.06 12.55 Eligible

JV Other 20.16 21.60 18.12 19.96 Eligible

Consultancy services for Authority Engineer for Construction of Descoped Portion of Binnaguri Bypass in Binnaguri Mouza of NH-27 (Old NH-31D) from Chainage 
17+500 to 23+000 of old NH-31D in the District of Jalpaiguri, West Bengal on EPC Mode under NH(O)

Average  Annual  Turnover 

3 Years Average2021-22
S.No.

2022-23
Name of Consultancy Firm/Entity     (Sole Bidder/Bidder in JV)

Eligible or Not-Eligible

Sole/JV/  
Association

LEA Associates South Asia Private Limited

9/9

L.N. Malviya Infra Projects Private Limited in Association with Innovative Cadd Centre

7/9

2023-24

1/9

MSV International Inc. in Association with Aushta Consulting Engineers (India) Private 
Limited 

ARMENGE Engineering Private Limited in JV with Infra Support Engineering 
Consultants Private Limited and in Association with BMZ Consultants Private Limited 

Pioneer Infra Consultants Private Limited

KAIUS Consulting Private Limited in JV with ARKITECHNO Consultants (India) 
Private Limited and in Association with Khanna Designers & Consultants Private Limited

Casta Engineers Private Limited in JV with M/s. Hexa Private Joint Stock Company and 
in Association with M/s. DR Infra

Geo Designs & Research Private Limited

One of the JV partners i.e. Casta Engineers Private Limited has not submitted complete details of project at 
Page no 91 of TECHNICALPROPOSAL_2 of bid document.  The Authority had confirmed regarding the 

incomplete status of the project, vide email to PIU-Palampur dated 10th July 2025. Hence, as per Clause 1.7 
(iii) of the RFP as reproduced hereunder 

“fraudulent practice” means a misrepresentation or omission of facts in order to influence a selection 
process or the execution of a contract;” 

The bidder may be considered as Not Eligible. Therefore, further evaluation of the bid has not been carried 
out.

Sterling Indo Tech Consultants Private Limited in JV with AICONS Engineering Private 
Limited

NHAI vide its letter dated 09.06.2025 has debarred M/s. Khanna Designers & Consultants Private Limited 
for 12 months. i.e. upto 09.06.2026. Therefore, the Bid of M/s. KAIUS Consulting Private Limited in JV with 

ARKITECHNO Consultants (India) Private Limited and in Association with Khanna Designers & 
Consultants Private Limited may be considered as Non Responsive.

8/9



3.1 Team Leader cum Senior Highway Engineer 
Description
Name of the bidder---->>>>>>

Name of the Key Personnel---->>>>

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

General Qualification 25
I) Graduate in Civil Engineering

21

21 21 21 21 21 21 21 21 21 21 21 21 21 21

II) Post Graduation in Management/ Construction/ 
Transportation/Highway Engineering/Structural Engineering or 
equivalent specialised stream of civil engineering 4 0 4 0 0 0 0 0 0 0 0 0 4 0 4

2 Adequacy for the Project 70
Total Professional Experience in handling Highway Projects

< 12years                          -    0
12 years                          -     8

Add 1 mark extra for each additional year of experience subject to 
maximum 2 (two) marks.
Experience as Team Leader or similar capacity in Highway
Development Projects(similar configuration (2/4/6 laning**) and
above)

< 5 years                           -   0

5  years                             - 11

Add 1 mark extra for each additional year of experience subject to
maximum 4 (four) marks.
Experience as Team Leader or similar capacity in Highway
Development projects (of length 40% of project length or more of
similar configuration (2/4/6 laning**) and above) on EPC

< 1 Project - 0 marks
1 Project - 4 marks
add 1 mark extra for additional projects subject to maximum 1
(one) marks

Experience as Team Leader or similar capacity of project 
Preparation including design of major highway Project (of length 
40% of project length or more of similar configuration (2/4/6 
laning**) and above).
 < 2 Projects -0

 2 Projects -11
Add 2 marks extra for each additional project subject to maximum
4 marks.

c) Experience in position of Team Leader/Project Manager or similar
capacity in Construction Supervision/IC involving length 40% of
project length or more of similar configuration (2/4/6** laning)
and above

<2 Projects-0
2 Projects-16
Add 2 marks extra for each additional project subject to maximum
4 marks.
Experience as Team Leader or similar capacity in Operation and 
Maintenance of Major Highway (of length 40% of project length 
or more of similar configuration (2/4/6 laning**) and above).

1 project - 4 marks
Add 1 mark extra for each additional project subject to maximum
1 (one) marks
Employment with the Firm

  < 1 Year                      -  0
  1 Year                          - 3

Add 0.5 marks for each subsequent year subject to maximum 2 
marks

Total: 100                -                  -                89.00              95.00            75.00            91.00           81.00                96.00           57.00                91.00                80.00                91.00                -                       -                  91.00                95.00           89.00                95.00 

5

10

20

5

15

20 20

015

15

13

10

5

20

15

0

10

15

20

55

0 50

54 5

5

5

0 15

0

MSV International Inc. in 
Association with Aushta 

Consulting Engineers (India) 
Private Limited 

LEA Associates South Asia Private 
Limited

15

55 5

1010

15

Max. 
Marks

5

10

5

KAIUS Consulting Private 
Limited in JV with ARKITECHNO 

Consultants (India) Private 
Limited and in Association with 

Khanna Designers & 
Consultants Private Limited

1

MarksMarks Marks

Name of firms

Geo Designs & Research Private 
Limited

3

20

d)

5

0

20

5

b)

15

i)

10

15

5

iii)

Marks

ii)

15

5

S. 
No.

18 20

0

8 10

0 15

5 5

0 15

One of the JV partners i.e. 
Casta Engineers Private 
Limited has not submitted 

complete details of project at 
Page no 91 of 

TECHNICALPROPOSAL_2 
of bid document.  The 
Authority had confirmed 
regarding the incomplete 
status of the project, vide 

email to PIU-Palampur dated 
10th July 2025. Hence, as per 
Clause 1.7 (iii) of the RFP as 

reproduced hereunder 
“fraudulent practice” means a 
misrepresentation or omission 
of facts in order to influence a 

selection process or the 
execution of a contract;” 

The bidder may be 
considered as Not Eligible. 
Therefore, further evaluation 
of the bid has not been carried 

out.

Casta Engineers Private Limited in 
JV with M/s. Hexa Private Joint 

Stock Company and in Association 
with M/s. DR Infra

Marks

Pioneer Infra Consultants Private 
Limited

ARMENGE Engineering Private 
Limited in JV with Infra Support 
Engineering Consultants Private 

Limited and in Association with BMZ 
Consultants Private Limited 

Marks

10

15

15

18

5

Marks

NHAI vide its letter dated 
09.06.2025 has debarred 
M/s. Khanna Designers & 

Consultants Private 
Limited for 12 months. 
i.e. upto 09.06.2026. 

Therefore, the Bid of M/s. 
KAIUS Consulting 
Private Limited in JV 
with ARKITECHNO 
Consultants (India) 

Private Limited and in 
Association with Khanna 
Designers & Consultants 
Private Limited may be 
considered as Non 

Responsive.

L.N. Malviya Infra Projects Private 
Limited in Association with Innovative 

Cadd Centre

Marks

8 10

15 15

5 5

11 15

20 20

0 5

0 0

Sterling Indo Tech Consultants Private 
Limited in JV with AICONS Engineering 

Private Limited

Marks

10 10

15

5

15

20

15

5

15

10

15

5

15

20

5

0

5

0 0

5

0

20



3.2 Resident Cum Highway Engineer

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

General Qualification 25
I)  Graduate in Civil Engineering 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21

II) Post Graduation in Transportation/Highway 
Engineering/Structural Engineering/Geotechnical 
Engineering

4
0 0 0 0 0 0 0 0 0 0 0 0 0 0

2 Adequacy for the Project 70
a) Professional Experience 

Total Professional Experience in handling Highway 
projects
< 12 years                     - 0
12 years                       -15
Add 1 mark extra for each additional completed year
of experience subject to maximum 5 (five) marks.

Experience as Resident Engineer/Project 
Director/Project Manager/Superintending Engineer or 
equivalent/Executive Engineer or equivalent on 
construction works/Authority Engineer/Independent 
Engineer Projects (similar configuration (2/4/6 
laning*) and above).

< 5 years                     -0

5 years                      -15

Add 1 marks extra for each additional year of 
experience subject to maximum 5 (five) marks.

Experience in similar capacity in handling major 2/4/6- 
laning** projects (of length 40% of project length or 
more of similar configuration (2/4/6 laning**) and 
above)
< 2 nos -0

2 nos -19
Add 3 marks extra for each additional project subject 
to maximum 6 (Six) marks.
Experience in similar capacity of Highway Project of 
Construction/Construction Supervision/IC on EPC 
Mode (of length 40% of project length or more of 
similar configuration (2/4/6 laning**) and above)

1 Project- 4 marks
Add 1 (one) mark extra for each additional project 
subject to maximum 1 (one) mark

Employment with the Firm
< 1 year               -0
1 year or more -3                                              
Add 0.5 marks for each subsequent year subject to 
maximum 2 marks

Total: 100 0 0 89 91 82 91 96 96 88 91 91 91 0 0 91 91 91 91

20

20

2525

20

17

00

5

0

5

5

5

0

20

20 20

5

5

20

25

5 5

25 25

17

25

20

5

20 20

2018

20

2519

Marks

MSV International Inc. in 
Association with Aushta 

Consulting Engineers (India) 
Private Limited 

20

NHAI vide its letter dated 
09.06.2025 has debarred M/s. 

Khanna Designers & 
Consultants Private Limited for 

12 months. i.e. upto 
09.06.2026. Therefore, the Bid 

of M/s. KAIUS Consulting 
Private Limited in JV with 

ARKITECHNO Consultants 
(India) Private Limited and in 

Association with Khanna 
Designers & Consultants 
Private Limited may be 

considered as Non Responsive.

5

Geo Designs & Research Private 
Limited

1

Name of firmsS. No.

Marks Marks

Description Max. 
Marks

5

0 0 0

i) 20

iv) 5

iii) 25

3

ii) 20

Marks

LEA Associates South Asia 
Private Limited

L.N. Malviya Infra Projects 
Private Limited in Association 
with Innovative Cadd Centre

Marks

Pioneer Infra Consultants Private 
Limited

KAIUS Consulting Private 
Limited in JV with 

ARKITECHNO Consultants 
(India) Private Limited and in 

Association with Khanna 
Designers & Consultants 

Private Limited

Marks

20 20

5 5

20 20

25 25

One of the JV partners i.e. 
Casta Engineers Private 

Limited has not submitted 
complete details of project 

at Page no 91 of 
TECHNICALPROPOSAL_

2 of bid document.  The 
Authority had confirmed 
regarding the incomplete 
status of the project, vide 
email to PIU-Palampur 
dated 10th July 2025. 

Hence, as per Clause 1.7 
(iii) of the RFP as 

reproduced hereunder 
“fraudulent practice” means 

a misrepresentation or 
omission of facts in order to 
influence a selection process 

or the execution of a 
contract;” 

The bidder may be 
considered as Not Eligible. 

Therefore, further 
evaluation of the bid has not 

been carried out.

0

Casta Engineers Private Limited 
in JV with M/s. Hexa Private Joint 
Stock Company and in Association 

with M/s. DR Infra

Marks

Sterling Indo Tech Consultants 
Private Limited in JV with 

AICONS Engineering Private 
Limited

Marks

20 20

20 20

25 25

5

0

5

0

ARMENGE Engineering 
Private Limited in JV with 
Infra Support Engineering 

Consultants Private Limited 
and in Association with BMZ 
Consultants Private Limited 

Marks

20 20

20 20

25 25

5 5

0 0



3.3 Bridge/Structural Engineer 

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by Bidder

General Qualification 25
I)  Graduate in Civil Engineering

21

21 21 21 21 21 21 21 21 21 21 21 21 21

II) Post Graduation in Structural Engineering 4 0 0 0 0 0 0 0 0 0 0 0 0 0

2 Adequacy for the Project 70
Total Professional Experience in handling Highway/ Bridge 
projects
< 10 years                  -0
10 years                    -11
Add one marks extra for each additional completed 2 year
subject to maximum 4 (four) marks.

Experience in similar capacity in 
Design/Construction/Construction Supervision of 
Bridges/ROB/Flyover/Interchanges/any other such 
structures (similar configuration (2/4/6 laning**) and 
above)< 5 years                 -0
5 years                   -15
Add 1 mark extra for each additional year of experience 
subject to maximum 5 (five) marks.
Experience in similar capacity in supervision of Major 
Highway Bridges/ROB/Flyover/ Interchanges/ any other 
structures

< 2 bridges              -0
2 bridges                 -15
Add 2.5 marks extra for each additional bridge to maximum 
5  marks.
Experience in similar capacity in supervision of 
Rehabilitation and repair of Major Bridges/ROB/Flyover/ 
Interchanges/ any other structures

< 2 - 0

2 nos - 08

3 or more - 10

Experience in similar capacity of modern bridge 
construction technology viz., Precast Segmental, Balanced 
Cantilever Construction, Extra dosed Bridge, Full Span 
Launching, Incremental Launching.

Experience in 1 project - 4

More than one project -5 marks

Employment with the Firm

< 1 year                     -0
1 year or more          -3                                                  Add 
0.5 marks for each subsequent year subject to maximum 2 
marks

Total: 100 0 0 91 91 0 91 66 96 86 91 21 96 0 0 91 91 67 91

15

10

20

020

0

20

010

NHAI vide its letter dated 
09.06.2025 has debarred 
M/s. Khanna Designers & 

Consultants Private Limited 
for 12 months. i.e. upto 

09.06.2026. Therefore, the 
Bid of M/s. KAIUS 

Consulting Private Limited 
in JV with ARKITECHNO 
Consultants (India) Private 
Limited and in Association 
with Khanna Designers & 

Consultants Private Limited 
may be considered as Non 

Responsive.

The degree of 
the key personal 
is not found in 

the bid. 
Therefore, CV 

of the key 
personnel has 

not been 
evaluated.

20

0

5 55

10

0

Sterling Indo Tech 
Consultants Private Limited 

in JV with AICONS 
Engineering Private Limited

Marks

15 15

20

Casta Engineers Private 
Limited in JV with M/s. Hexa 
Private Joint Stock Company 
and in Association with M/s. 

DR Infra

Marks

5

0 5

5

0 0

0 20

0 10

20

15 15

20 0 2020 20

L.N. Malviya Infra Projects 
Private Limited in Association 
with Innovative Cadd Centre

Marks

0 15

5 5

0

10

5 5

7 10

Name of firmsMax. 
Marks

MSV International Inc. in 
Association with Aushta 

Consulting Engineers (India) 
Private Limited 

S. 
No.

Geo Designs & Research Private 
Limited

MarksMarks

ii)

10

iv)

5

v)

5

20

5

20

18 20

iii)

Pioneer Infra Consultants 
Private Limited

Marks

15 15

20

Description

3

15

1

Marks

KAIUS Consulting Private 
Limited in JV with 

ARKITECHNO Consultants 
(India) Private Limited and in 

Association with Khanna 
Designers & Consultants Private 

Limited

i)

LEA Associates South Asia 
Private Limited

15 15

20 20

Marks

5 5

20 20

0 0

18 20

10 10

20

10

0

ARMENGE Engineering Private 
Limited in JV with Infra Support 
Engineering Consultants Private 
Limited and in Association with 

BMZ Consultants Private Limited 

Marks

0 15

5

One of the JV partners 
i.e. Casta Engineers 

Private Limited has not 
submitted complete 

details of project at Page 
no 91 of 

TECHNICALPROPOSA
L_2 of bid document.  

The Authority had 
confirmed regarding the 
incomplete status of the 
project, vide email to 
PIU-Palampur dated 

10th July 2025. Hence, 
as per Clause 1.7 (iii) of 
the RFP as reproduced 

hereunder 
“fraudulent practice” 

means a 
misrepresentation or 
omission of facts in 
order to influence a 

selection process or the 
execution of a contract;” 

The bidder may be 
considered as Not 

Eligible. Therefore, 
further evaluation of the 
bid has not been carried 

out.

20 20

0 0

8



3.4 Senior Pavement Specialist

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

1 General Qualification 25
I)       Graduate in Civil Engineering 21

21 21 21 21 21 21 21 21 21 21 21 21 21 21

II) Post Graduation in Transportation/ Higway Engineering/
Pavement engineering or equivalent 4 0 0 0 0 0 0 0 0 0 4 0 0 0 0

2 Adequacy for the Project
a) Professional Experience 

Total Professional Experience of Pavement Design/Construction and 
Maintenance of Highways/Roads/Air Field Runway

< 10 years                -0
10 years                  -15
Add one mark extra for each additional year of experience subject to
maximum 5(five) marks.

Experience in Similar capacity in Construction/Construction
Supervision of 2/4/6- laning** of major Highway Projects (similar
configuration (2/4/6 laning**) and above)

< 5 years               -0
5 years                 -15
Add one mark extra for each additional year of experience subject to
maximum 5 (five) marks.
Experience in similar capacity as Pavement/Geo- technical Engineer
in construction/ construction supervision of Major Highway projects
(of length 40% of project length or more of similar configuration
(2/4/6 laning**) and above)

<2 nos -0
2 nos -20
Add 2.5 mark extra for each additional project subject to maximum
5 marks.
Experience in similar capacity on EPC Projects (of length 40% of
project length or more of similar configuration (2/4/6 laning**) and
above)

1 project-4
2 or more -5

Employment with the Firm
< 1 year              -0
1 year    -3                                                            
Add 0.5 marks for each subsequent year subject to maximum 2 
marks                              

Total: 100 0 0 91 91 91 91 91 91 94.5 94.5 66 95 0 0 90 90 91 91

5

0

19

0

20

5

20

0 00

20

0

25

20

25

Casta Engineers Private 
Limited in JV with M/s. Hexa 
Private Joint Stock Company 
and in Association with M/s. 

DR Infra

20

20 20

25

0

5

0

25

Sterling Indo Tech 
Consultants Private Limited 

in JV with AICONS 
Engineering Private Limited

MarksMarks

25

20

3

Name of firmsDescription Max. 
Marks

Marks

S. No.

iv) 5

i)

5

25

ii) 20

NHAI vide its letter dated 
09.06.2025 has debarred 
M/s. Khanna Designers & 

Consultants Private 
Limited for 12 months. 
i.e. upto 09.06.2026. 

Therefore, the Bid of M/s. 
KAIUS Consulting 

Private Limited in JV with 
ARKITECHNO 

Consultants (India) 
Private Limited and in 

Association with Khanna 
Designers & Consultants 
Private Limited may be 
considered as Non 

Responsive.

Pioneer Infra Consultants 
Private Limited

iii)

20

KAIUS Consulting Private 
Limited in JV with ARKITECHNO 

Consultants (India) Private 
Limited and in Association with 

Khanna Designers & 
Consultants Private Limited

70

Marks

Geo Designs & Research 
Private Limited

MSV International Inc. in 
Association with Aushta 

Consulting Engineers (India) 
Private Limited 

20

25

5

5

25

5

Marks

20 20

Marks

20

ARMENGE Engineering 
Private Limited in JV with 
Infra Support Engineering 

Consultants Private Limited 
and in Association with BMZ 
Consultants Private Limited 

MarksMarks

LEA Associates South Asia 
Private Limited

20 20 20

5 5

20 20

25 25

03.5 3.5

L.N. Malviya Infra Projects 
Private Limited in 

Association with Innovative 
Cadd Centre

Marks

20

20 20

0 25

One of the JV partners 
i.e. Casta Engineers 

Private Limited has not 
submitted complete 
details of project at 

Page no 91 of 
TECHNICALPROPOS
AL_2 of bid document.  
The Authority had 
confirmed regarding 
the incomplete status 
of the project, vide 

email to PIU-Palampur 
dated 10th July 2025. 
Hence, as per Clause 
1.7 (iii) of the RFP as 
reproduced hereunder 
“fraudulent practice” 

means a 
misrepresentation or 
omission of facts in 
order to influence a 

selection process or the 
execution of a 
contract;” 

The bidder may be 
considered as Not 
Eligible. Therefore, 
further evaluation of 
the bid has not been 

carried out.

0

5 5

25

5 5

19

20 20

20 20

20 20

0 0

25 25

5 5



3.5 Senior Quality/Material Expert

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

General Qualification 25
I)       Graduate in Civil Engineering 21 21 21 21 21 21 21 21 21 21 21 21 21

II) Post Graduation in Geotechnical Engineering/
Foundation Engineering/Soil Mechanics/Rock
Mechanics 4 0 0 0 0 0 0 0 0 0 4 0 0

2 Adequacy for the Project
a) Professional Experience 

Total Professional Experience in handling 
highways/Bridge Projects
< 10 years             -0
10 years               -11
Add one mark extra for each additional year of
experience subject to maximum 4 (four) marks.

Experience in similar capacity in
Construction/Construction Supervision of Highway
Projects (of similar configuration (2/4/6 laning**) and
above)

< 5 years -0
5 years -19
Add 2.0 (two) marks extra for each additional year of
experience subject to maximum 6 (six) marks.

Experience in similar capacity in handling Similar
Highway projects (of length 40% of project length or
more of similar configuration (2/4/6 laning**) and
above)
< 2 nos -0
2 nos -25
Add 2.5 marks extra for each additional project subject
to maximum 5 (Five) marks.

Employment with the Firm
< 1 year                             -0
1 year or more                  -3                                           
Add 0.5 marks for each subsequent year subject to 
maximum 2 marks

Total: 100 0 0 91 91 0 0 90 92.5 91 91 91 91 0 0 91 95 91 91

NHAI vide its letter dated 
09.06.2025 has debarred 
M/s. Khanna Designers 
& Consultants Private 
Limited for 12 months. 
i.e. upto 09.06.2026. 
Therefore, the Bid of 

M/s. KAIUS Consulting 
Private Limited in JV 
with ARKITECHNO 
Consultants (India) 

Private Limited and in 
Association with Khanna 
Designers & Consultants 
Private Limited may be 
considered as Non 

Responsive.

0

3030

The bid due date of the 
project was 04.06.2025 
and the Key Personnel 
was debarred by NHAI 

from the period 
28/05/2025 to 

06/09/2025. Therefore, 
CV of the key personnel 
has not been evaluated.

Casta Engineers Private Limited 
in JV with M/s. Hexa Private 
Joint Stock Company and in 

Association with M/s. DR Infra

Marks

4 4

ARMENGE Engineering Private 
Limited in JV with Infra Support 

Engineering Consultants 
Private Limited and in 
Association with BMZ 

Consultants Private Limited 

Marks

Pioneer Infra Consultants 
Private Limited

Marks

25

0

2525

30

Marks

30

15

0

L.N. Malviya Infra Projects 
Private Limited in Association 
with Innovative Cadd Centre

15

Marks

MSV International Inc. in 
Association with Aushta 

Consulting Engineers (India) 
Private Limited 

Marks

Consultancy services for Authority Engineer for Construction of Descoped Portion of Binnaguri Bypass in Binnaguri Mouza of NH-27 (Old NH-31D) from Chainage 
17+500 to 23+000 of old NH-31D in the District of Jalpaiguri, West Bengal on EPC Mode under NH(O)

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

Name of firms

KAIUS Consulting Private 
Limited in JV with ARKITECHNO 

Consultants (India) Private 
Limited and in Association with 

Khanna Designers & 
Consultants Private Limited

Geo Designs & Research 
Private Limited

ii)

25

Max. 
Marks

S. No. Description

Marks

1

70

i)

3

5

30

iii)

15

Marks

LEA Associates South Asia 
Private Limited

15 15

0 0

15

25

15

25

3025 27.5

15

25

0 0

25 25

30 30

One of the JV partners 
i.e. Casta Engineers 

Private Limited has not 
submitted complete 

details of project at Page 
no 91 of 

TECHNICALPROPOSA
L_2 of bid document.  
The Authority had 

confirmed regarding the 
incomplete status of the 
project, vide email to PIU-
Palampur dated 10th July 

2025. Hence, as per 
Clause 1.7 (iii) of the 
RFP as reproduced 

hereunder 
“fraudulent practice” 

means a 
misrepresentation or 

omission of facts in order 
to influence a selection 
process or the execution 

of a contract;” 
The bidder may be 
considered as Not 
Eligible. Therefore, 

further evaluation of the 
bid has not been carried 

out.

15

Sterling Indo Tech Consultants 
Private Limited in JV with 

AICONS Engineering Private 
Limited

Marks

15

25 25

30

0

30 30

15

0 0

15 15

25 25



3.6 Road Safety Expert

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

As per FC Claimed by 
Bidder

1 General Qualification 25
I)       Graduate in Civil Engineering

21 21 21 21 21 21 21 21 21 21 21 21 21 21 21

II)Post Graduation in Traffic/ Transportation/Safety
Engineering or equivalent.

4 0 0 4 4 0 0 0 0 0 0 0 0 0 4

2 Adequacy for the Project
a) Professional Experience 

Total Professional Experience in handling Highway/Bridge 
projects
< 10 years -0

10 years -11

Add one mark extra for each additional year of experience
subject to maximum 4 (four) marks.

Experience in similar capacity in Road Safety works on major
Highway Project (similar configuration (2/4/6 laning**) and
above.

< 5 years -0
5 years -11
Add one mark extra for each additional year of experience
subject to maximum 4 (four) marks.

Experience in similar capacity in Road Safety Audits of 2/4/6-
laning** Highway projects at different stages including at
least one at design stage

> 2 nos  -  0
2 nos -15
Add 2.5 marks extra for each additional project subject to
maximum 5 marks.

Experience in similar capacity in identification and
improvement of black spots on major Highway Project
(similar configuration (2/4/6 laning**) and above)

< 2 nos - 0
2 nos - 8
Add 1 mark extra for each additional project subject to 
maximum 2 (two) marks

Experience in similar capacity of preparing Road Safety 
Management Plans for Inter Urban Highway

1 project    -4 marks
2 or more   -5 marks

Experience in similar capacity in field of Road Safety 
Management Plan

1 project    -4 marks
2 or more   -5 marks
Employment with the Firm
< 1 year -0
1 year -3
Add 0.5 marks for each subsequent year subject to maximum
2 marks
Total: 100 0 0 68.5 96 55 95 76 76 93 96 81 96 0 0 94.5 94.5 74 100

NHAI vide its letter dated 
09.06.2025 has debarred 
M/s. Khanna Designers & 

Consultants Private 
Limited for 12 months. 
i.e. upto 09.06.2026. 
Therefore, the Bid of 

M/s. KAIUS Consulting 
Private Limited in JV 
with ARKITECHNO 
Consultants (India) 

Private Limited and in 
Association with Khanna 
Designers & Consultants 
Private Limited may be 
considered as Non 

Responsive.

3.5 3.5

5 5 5

10

15

20

15

20

5

5

15

One of the JV partners i.e. 
Casta Engineers Private 
Limited has not submitted 
complete details of project 

at Page no 91 of 
TECHNICALPROPOSAL
_2 of bid document.  The 
Authority had confirmed 
regarding the incomplete 
status of the project, vide 
email to PIU-Palampur 
dated 10th July 2025. 

Hence, as per Clause 1.7 
(iii) of the RFP as 

reproduced hereunder 
“fraudulent practice” 

means a misrepresentation 
or omission of facts in 
order to influence a 

selection process or the 
execution of a contract;” 

The bidder may be 
considered as Not Eligible. 

Therefore, further 
evaluation of the bid has 
not been carried out.

15

5 5

L.N. Malviya Infra Projects 
Private Limited in Association 
with Innovative Cadd Centre

Marks

Sterling Indo Tech Consultants 
Private Limited in JV with AICONS 

Engineering Private Limited

Marks

Casta Engineers Private Limited 
in JV with M/s. Hexa Private Joint 

Stock Company and in 
Association with M/s. DR Infra

Marks

10

Marks Marks

15 15

Pioneer Infra Consultants Private 
Limited

15

MSV International Inc. in 
Association with Aushta 

Consulting Engineers (India) 
Private Limited 

Geo Designs & Research 
Private Limited

0

15

15

Marks

15 15

15

20

0

5

20

0

0

Description Max. 
Marks

iii)

20

5

KAIUS Consulting Private 
Limited in JV with ARKITECHNO 

Consultants (India) Private 
Limited and in Association with 

Khanna Designers & 
Consultants Private Limited

v)

iv)

Consultancy services for Authority Engineer for Construction of Descoped Portion of Binnaguri Bypass in Binnaguri Mouza of NH-27 (Old NH-31D) from Chainage 
17+500 to 23+000 of old NH-31D in the District of Jalpaiguri, West Bengal on EPC Mode under NH(O)

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

Name of firms

3

S. 
No.

5

10

0

70

i)

15

ii)

15 15

0

5

vi)

0

0

5

0

17.5 0

LEA Associates South Asia Private 
Limited

Marks

1515

15

0 0

10 10

5 5

5 5

5 5

Marks

20 20

5 5

5 5

12 15

15 15

20 20

5 5

15

5 5

10 10 10

5 5

0 15

15

5 5

10 10 10

ARMENGE Engineering Private 
Limited in JV with Infra Support 
Engineering Consultants Private 
Limited and in Association with 

BMZ Consultants Private Limited 

Marks

0

10

15

15

55

4

4

15

15

20

10

5

5
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