



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,
रानीगारीतोटा, कृष्णलंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,
Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



Result of Technical Evaluation & Opening of Financial Bids

[(Tender ID: 2025_NHAI_239019_1)]

Ref: NHAI/RO-VJA/PIU-RJY/Risk and Cost/2025-26/ 3318

Aug 13, 2025.

Name of work: Construction of Service road works of Flyover at Km. 936+440 (Jonnada Junction), Flyover at Km 967+180 (Undrajavaram Junction) and Flyover at Km 910+760 (Morampudi Junction) at the Risk and Cost of Contractor in the section of NH-216A in the State of Andhra Pradesh on item rate (percentage) basis - Result of Technical Evaluation & Opening of Financial Bids - Reg.

Sl. No	Name of the bidder / firm	Result of Technical Evaluation
(i)	M/s. Vijayalakshmi Projects LLP	Technically Responsive
(ii)	M/s. SK Constructions	Technically Responsive

2. In this regard, it is to inform that opening of Financial Bids is scheduled on 14.08.2025 at 1600 Hrs at RO - Vijayawada.

3. It is therefore, requested to depute your authorized representative to attend RO - Vijayawada for opening of Financial Bids. You may also like to join through Online mode for which link shall follow.

4. This is issued with approval of the Competent Authority.

Encl: MOM dated 13.08.2025

K. V. D. Ranjani
(K.V.D. Ranjani) 13/8/25

DGM (Tech)

For CGM (Tech) & Regional Officer

Minutes of Evaluation Committee held on 13.08.2025 @ 1200 Hrs at O/o Regional Officer, Vijayawada, for Evaluation of Technical Bids for the work of "Construction of Service road works of Flyover at Km. 936+440 (Jonnada Junction), Flyover at Km 967+180 (Undrajavaram Junction) and Flyover at Km 910+760 (Morampudi Junction) at the Risk and Cost of Contractor in the section of NH-216A in the State of Andhra Pradesh on item rate (percentage) basis"

On approval of RFP vide E-Computer No.282158, NIT was hosted on e-tender portal of NHAI <https://etenders.gov.in> and website www.nhai.org on 20.06.2025 with Bid due date as 29.07.2025 and opening of technical bids on 30.07.2025.

2. The Tender Evaluation Committee was constituted and approved by RO with the following Members for Evaluation of the bids:

- | | | |
|-------|--|--------------------|
| (i) | Smt. K.V.D. Ranjani, DGM (T), RO, Vijayawada | - Convener |
| (ii) | Shri D. Surendranath, PD, PIU, Rajamahendravaram | - Member Secretary |
| (iii) | Shri Prabhat Ranjan, PD, PIU, Visakhapatnam | - Member |
| (iv) | Shri B. Krishna Murthy, DGM (T), RO, Vijayawada | - Member |
| (v) | Shri Ghanteswar Majhi, DM & Head, F&A Unit, RO, Vijayawada | - Member |

3. In pursuance to NHAI HQ Office Order No. 11019/2689/2020-Admn/E 215117 dated 27.06.2025 Shri. D. Surendranath, Deputy General Manager (Technical) has been repatriated to his parent cadre with effect from 30.06.2025 (AN).

4. Further, upon repatriation of Shri D. Surendranath, Deputy General Manager (Technical), NHAI HQ vide Office Order No. 11019/2689/2020-Admn/E 215117 dated 27.06.2025 hereby assigned the charge of Project Director, PIU - Rajamahendravaram to Shri Rohit Kumar, DGM (Tech) / Project Director, PIU - Vizianagaram in addition to his present duties. Hence, it is decided to reconstitute the above evaluation committee as below for evaluation of bids.

- | | | |
|-------|--|--------------------|
| (i) | Smt. K.V.D. Ranjani, DGM (Tech.), RO, Vijayawada | - Convener |
| (ii) | Shri Rohit Kumar, PD, PIU, Rajamahendravaram | - Member Secretary |
| (iii) | Shri Prabhat Ranjan, PD, PIU, Visakhapatnam | - Member |
| (iv) | Shri B. Krishna Murthy, DGM (T), RO, Vijayawada | - Member |
| (v) | Shri Ghanteswar Majhi, DM & Head, F&A Unit, RO, Vijayawada | - Member |

5. Accordingly, the bids were opened on the schedule date and time in the presence of Committee Members and following two (2) bids were received on e-tender portal within the scheduled date and time:



Sl. No	Name of the bidder / firm
(i)	M/s. Vijayalakshmi Projects LLP
(ii)	M/s. SK Constructions

6. No authorized representative of bidder was present to witness the opening of technical proposal.

7. Detailed Technical Evaluation of the Committee is enclosed as Annexure - A, B, C & D.

8. Based on the evaluation, the result of technical evaluation is as under:

Sl. No	Name of the bidder / firm	Result of Technical Evaluation
(i)	M/s. Vijayalakshmi Projects LLP	Technically Responsive
(ii)	M/s. SK Constructions	Technically Responsive




9. In view of the above, the Committee recommend the following for approval of the Competent Authority:


- (a) To consider the bids submitted by the following bidders as Technically Responsive.

Sl. No	Name of the bidder / firm
(i)	M/s. Vijayalakshmi Projects LLP
(ii)	M/s. SK Constructions

- (b) To upload result of Technical Evaluation in the e-tender portal with an intimation for opening of Financial Bids on 14.08.2025 @ 04:00 PM.


Ghanteswar Majhi
DM, F&A Unit
RO, Vijayawada
Member

on leave
B. Krishna Murthy
DGM (Tech.),
RO, Vijayawada
Member


Prabhat Ranjan
PD, PIU,
Visakhapatnam
Member


Rohit Kumar
PD, PIU,
Rajamahendravaram
Member Secretary

K.V.D. Ranjani
K.V.D. Ranjani
DGM (Tech.),
RO, Vijayawada
Convener

NHAI RO-Vijayawada

Name of Work: Construction of Service road works of Flyover at Km. 936+440 (Jonnada Junction), Flyover at Km 967+180 (Undrajavaram Junction) and Flyover at Km 910+760 (Morampudi Junction) at the Risk and Cost of Contractor in the section of NH-216A in the State of Andhra Pradesh on item rate (percentage) basis

Estimated Cost: Rs.2.44 Crore

Tender ID: 2025 NHAI 239019_1 No. of Bids Received: 2

Completion Period: 3 Months + 36 Months DLP

Bid Due Date: 29.07.2025

Sr. No.	Particulars	Name of Bidders	
		M/s. Vijayalakshmi Projects LLP	M/s. SK Constructions
1	Details of Online Bid Cost (Rs.10,000/-)	Submitted (tenderfee.pdf)	Submitted Page No. 02 (totaldocumentsskc.pdf)
2	Bid Security (Clause 17 of Instruction to Bidder (ITB) Section I of RFP) (Rs 5,00,000/-)	Submitted Page No.01 to 04 (bgaffdavit.pdf)	Submitted Page No. 03 (totaldocumentsskc.pdf)
3	Clause 20.2 of ITB (Bid shall be signed by POA Holder)	Yes Mr. N. Narayana Rao Page No.05 to 06 (bgaffdavit.pdf)	Yes Mr. B. Suman Page No.171 - 172 (totaldocumentsskc.pdf)
4	Scanned Copy of original documents, refer Clause 13 of Section I C (ITB)	Page No. 1 to 551 (totaldoc.pdf)	Page No. 1 to 175 (totaldocumentsskc.pdf)
	(i) defining the constitution or legal status (Proprietorship/Partnership/ Pvt. Ltd./Ltd.)	Limited Liability Partnership Pg No. 51 to 53 (totaldoc.pdf)	Partnership Page No. 117 (totaldocumentsskc.pdf)
	(ii) place of registration, and principal place of business;	Hyderabad	Visakhapatnam
	(iii) Qualification Information Form-1 (General Information) & Form-1A (Structure and Organization)	Page No.50 & 54 to 56 (totaldoc.pdf)	Page No. 116 - 117 (totaldocumentsskc.pdf)
5	Turnover: Rs.0.73 Crore		
	The Bidder shall have generated a minimum average annual construction turnover during the last 3 years (commencing from the year [2021-22, 2022-23, 2023-24]) equivalent to Rs.0.73 Crore.	Rs.77.32 Crore Page No. 57 - 58 (totaldoc.pdf)	Rs.13.33 Crore Page No. 142 (totaldocumentsskc.pdf)
Form 2 - General construction Experience Record			

Ref:   

Sr. No.	Particulars	Name of Bidders	
		M/s. Vijayalakshmi Projects LLP	M/s. SK Constructions
	Form 3A - Details of contracts of similar nature and complexity	Page No.60 to 62 (totaldoc.pdf)	Page No. 146 (totaldocumentsskc.pdf)
	Form 4A - Summary sheet for works of similar nature	Page No.63 to 85 (totaldoc.pdf)	Page No. 147 to 153 (totaldocumentsskc.pdf)
6	Particular Construcion Experience: The Bidder shall provide evidence that it has successfully completed or substantially completed within the last five years (commencing from the year [2019-20 / 2023-24]) from the concerned officer of the rank of Executive Engineer or equivalent (Escalation factor as under shall be used to bring the value of such completed works to the level of current financial year) [Form-3]	Yes Page No.59 (totaldoc.pdf)	Yes Page No. 145 (totaldocumentsskc.pdf)
7	Personnel Capabilities: The Bidder shall supply general information on the management structure of the firm and shall make provision for suitably qualified personnel to fill the key positions as required during contract implementation and as suggested in Annex-I. Requirement of minimum Key personnel with qualification and experience is given in Annex-I. The Bidder shall give an undertaking to provide personnel for these positions satisfying the qualification and experience requirements. [Form-5]	Yes Page No.86 (totaldoc.pdf)	Yes Page No. 153 (totaldocumentsskc.pdf)
8	Equipment Capabilities: The Bidder is required to own or have assured access through hire or lease to the key items of equipment required for implementation of the project. However, no equipment advance will be provided against hired/leased equipments. A minimum number of items of the plant and machinery required for the project are suggested in Annex-II. The Bidder shall give an undertaking in the prescribed format to provide all the plant and machinery required for the project. [Form-6]	Page No.136 to 206	Yes Page No. 154 (totaldocumentsskc.pdf)





Sr. No.	Particulars	Name of Bidders	
		M/s. Vijayalakshmi Projects LLP	M/s. SK Constructions
9	Financial Capabilities: Rs 0.24 Cr. The Bidder shall demonstrate that it has access to or has available liquid assets (aggregate of working capital, cash in hand and uncommitted bank guarantee), line of credit and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow requirements, minimum estimated as Rs.0.24 Crore net of the Bidder's commitments for other contracts. To be furnished as per Application Form 7A and 7B, if applicable (enclosed). [Form-7]	Rs.9.04 Crore Page No. 88 to 91	Rs.25.32 Crore Page No. 156 - 157
10	Litigation History: The Bidder should provide accurate information about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the last five years. A consistent history of awards against the Bidder will result in failure of the application. Suppression of any information or material in this regard would be construed as a fundamental breach and Employer reserves its right to take appropriate action including cancellation of the bid etc. as may be deemed fit and proper by Employer at any time without requiring to give any notice to the Bidder in this regard. (Form 8 and 9)	Nil Page No.92 to 95 (totaldoc.pdf)	Nil Page No. 161 (totaldocumentssksc.pdf)
11	Affidavit as per Form 10	Submitted Page No.96 (totaldoc.pdf)	Submitted Page No. 165 - 166 (totaldocumentssksc.pdf)
12	Bid Capacity: Rs 2.44 Cr. The available bid capacity of the bidders will be assessed. The bidders to be eligible for award of work shall have the bidding capacity more than the total estimated cost of the Works i.e. Rs. 2.44 Crore. Assessed Available Bid Capacity = $(A * N * 2.5 - B + C)$ [Form -11]	Rs.25.94 Crore Page No. 97 to 100 (totaldoc.pdf)	Rs.12.21 Crore (totaldocumentssksc.pdf)






Sr. No.	Particulars	Name of Bidders	
		M/s. Vijayalakshmi Projects LLP	M/s. SK Constructions
13	Copies of original documents defining the Power of Attorney [Form 12]	Page No. 101 to 102 (total doc.pdf)	Page No. 167 to 170 (total documentsskc.pdf)
14	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 [Form 13]	Page No. 103 (total doc.pdf)	Page No. 173 (total documentsskc.pdf)
15	Form of Bid and Appendix to Bid duly filled in and signed by Authorised Signatory on each page as per section-V	Submitted Page No. 153-154 (total doc.pdf)	Submitted Page No. 3 - 4 (total documentsskc.pdf)
16	Schedule G (Integrity Pact duly signed by Authorized signatory)	Page No. 44 to 49 (total doc.pdf)	Not submitted
17	Certification from the Statutory auditor giving the percentage of local content	Page No. 103 (total doc.pdf)	Page No. 173 (total documentsskc.pdf)
Eligibility for evaluation of bids found technically responsive or irresponsible		YES	YES
(Ghanteswar Majhi) Dy. Manager, F&A - RO, Vijayawada Member	On leave (B. Krishna Murthy) DGM (Tech) - RO, Vijayawada Member	PD, PIU, Rajamahendravaram Member Secretary	K.V.D. Ranjani 13/8/25 (K.V.D.Ranjani) DGM (Tech) - RO, Vijayawada Convener

Construction of Service road works of Flyover at Km. 936+440 (Jonnada Junction), Flyover at Km 967+180 (Undrajavaram Junction) and Flyover at Km 910+760 (Morampudi Junction) at the Risk and Cost of Contractor in the section of NH-216A in the State of Andhra Pradesh on item rate (percentage) basis

Sr. No.	Name of the Applicant	Minimum Average Annual Turnover required (in Cr)	Calculated / Assessed				Have required Average Annual Turnover or not	Remarks
			Year-1 2023-24/ 2023	Year-2 2022-23/ 2022	Year-3 2021-22/ 2021	Average Annual Turnover (Cr.)		
1	M/s. Vijayalakshmi Projects LLP	0.73	1.00	1.05	1.10			
			130.31	65.07	30.29	77.32	Yes	Page No. 57 - 58 (totaldoc.pdf)
2	M/s. SK Constructions		19.37	3.51	15.39	13.33	Yes	Page No. 140 to 144 (totaldocumentsskc.pdf)


(Ghanterwar Majhi)
Dy. Manager, F&A - RO,
Vijayawada
Member


(Prabhat Ranjan)
PD, PIU, Visakhapatnam
Member


(B. Krishna Murthy)
DGM (Tech) - RO,
Vijayawada
Member



(Rohit Kumar)
PD, PIU, Rajamahendravaram
Member Secretary


(K.V.D. Ranjani)
DGM (Tech) - RO, Vijayawada
Convener

Construction of Service road works of Flyover at Km. 936+440 (Jonnada Junction), Flyover at Km 967+180 (Undrajavaram Junction) and Flyover at Km 910+760 (Morampudi Junction) at the Risk and Cost of Contractor in the section of NH-216A in the State of Andhra Pradesh on item rate (percentage) basis


Statement of Bid Capacity Assessment

Minimum Requirement of Bid Capacity = Rs. 2.44 Crore

Sr. No.	Name of the Applicant	Calculated / Assessed							Have required Bid Capacity or not	Remarks	
		Financial / Calendar Year for which "A" has been claimed	Updation factor	Annual Turnover	A (Annual Turnover x Updation factor) Rs. Cr.	N	B (Rs. Cr.)	C (Rs. Cr.)			A x N x 2.5 - B+C (Rs. Cr.)
1	M/s. Vijayalakshmi Projects LLP	2023-24	1.00	130.31	130.31	0.25	55.60	0.10	25.94	Yes	Page No. 97 to 100
2	M/s. SK Constructions	2023-24	1.00	19.37	19.37	0.25	0.00	0.00	12.11	Yes	Page No. 167 to 170
	 (Ghanteswar Majhi) Dy. Manager, F&A - RO, Vijayawada Member  (Prabhat Ranjan) PD, PIU, Visakhapatnam Member On leave  (B. Krishna Murthy) DGM (Tech) - RO, Vijayawada Member  (Rohit Kumar) PD, PIU, Rajamahendravaram Member Secretary								 K.V.D. Ranjani (K.V.D. Ranjani) DGM (Tech) - RO, Vijayawada Convener		

Construction of Service road works of Flyover at Km. 936+440 (Jonnada Junction), Flyover at Km 967+180 (Undrajavaram Junction) and Flyover at Km 910+760 (Morampudi Junction) at the Risk and Cost of Contractor in the section of NH-216A in the State of Andhra Pradesh on item rate (percentage) basis

EXPERIENCE IN SIMILAR WORK

Sr. No.	Name of Bidder	Name of Project	Page No	Value of Work (Rs. in Cr.)			Value of DBM & BC (Rs. in Cr.)		Has required experience or not?	Remarks
				Required as per RFP	Work done by Bidder	Work done as per RFP	Required as per RFP	Work done by Bidder		
1	M/s. Vijayalakshmi Projects LLP	Strengthening of Pavement (Overlay Work) with DBM & BC of Pallahara to Pitit Section of NH-149 from Km.0.000 to Km.68.280	60 to 62	One Work - 80% - 1,95,49,146/- Two Works each - 50% - 1,22,18,216/- Three Works each - 40% - 97,74,573/-	35.63	1.47	35.63	35.63	Yes	Executed 36286.52 cum of DBM+BC, as per the Experience Certificate issued by PD, PIU Dhenkanal in support towards the cost of DBM + BC
2	M/s. SK Constructions	One Time Improvement of existing road near Perdurthi, Sabbavaram & Anakapalli of Anandapuram - Anakapalli section of NH-16 in the State of Andhra Pradesh	146 to 150		6.19	1.47		5.98	Yes	Executed 5742.4 cum of DBM+BC, as per the Experience Certificate issued by PD, PIU - Visakhapatnam in support towards the cost of DBM + BC
	 13/08/2025 (Ghanteswar Majhi) Dy. Manager, F&A - RO, Vijayawada Member	 (Prabhat Ranjan) PD, PIU, Visakhapatnam Member	On leave (B. Krishna Murthy) DGM (Tech) - RO, Vijayawada Member	 (Rohit Kumar) PD, PIU, Rajamahendravaram Member Secretary						K.V.D. Ranjan (K.V.D. Ranjan) 13/8/25 DGM (Tech) - RO, Vijayawada Convener