

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 16.10.2025 for the work of “Permanent Rectification of 04 Nos. of Blackspots (TN-03-94, TN-03-90, TN-03-105 & TN-03-214 by constructing 4 Lane Vehicular Underpasses at Km 15+750 ((15m + 30m + 15m) x 5.5m), Km 17+280 (1x30mx5.5m), Km 22+150 (1x20mx5.5m) & Km 50+500 (1x20mx5.5m) in Madurai to Kayathar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode” (Tender NHAI/17011/01/127/2025/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2025_NHAI_245024_1 for the work of “Permanent Rectification of 04 Nos. of Blackspots (TN-03-94, TN-03-90, TN-03-105 & TN-03-214 by constructing 4 Lane Vehicular Underpasses at Km 15+750 ((15m + 30m + 15m) x 5.5m), Km 17+280 (1x30mx5.5m), Km 22+150 (1x20mx5.5m) & Km 50+500 (1x20mx5.5m) in Madurai to Kayathar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode” with an estimated cost of Rs.111.34 Crore.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri R Murugaprakash, DGM (T), RO-Madurai - Convener
- ii. Shri T Velraj, Project Director, PIU-Nagercoil - Member
- iii. Shri Sumit Dewda, Project Director, PIU-Madurai - Member
- iv. Shri Vijith Vijayan, Manager (T), RO-Madurai - Member
- v. Shri Manas Chakrabarty, Asst. Manager (F), RO-Madurai - Member

3. As per RFP, last date of submission of e-bids was scheduled on 26th September, 2025 up to 11.00 AM and date of technical bid opening was scheduled on 27th September, 2025.

4. As per section-5 of RFP, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 06th September, 2025 @ NHAI, Regional Office Madurai. In this regard, queries/clarifications were received w.r.t. RFP from the contract/firm on or before 06.09.2025 have been clarified through Pre-Bid Minutes of Meeting cum Corrigendum-I vide RO-Madurai letter no.1602 dated 09.09.2025. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in RFP for the subject tender work.

5. Subsequently, the Committee opened the e-bids submitted through online mode on 27.09.2025 and decrypted. Totally 07 (Seven) Nos. of bids were received through online mode. The details of bid received and Financial Instruments submitted therewith was furnished to Accounts Division. Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by the bidders. Accordingly, the Committee has evaluated the 7 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide **Annexure-A**.

6. The Summary of Detailed Technical Evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	899471	M/s Notch India Projects Pvt. Ltd., Madurai	Responsive
2	905695	M/s IVLR Infrastructure, Madurai	Responsive

S. No	Bid ID	Name of Bidder	Recommendation
3	907279	M/s TTK Construction, Madurai	Responsive
4	907286	M/s ALR Constructions, Theni	Responsive
5	907477	M/s AVP Infracon Limited in JV with M/s KCP Infra Ltd., Chennai	Responsive
6	907481	M/s CDR Infracon Limited, Madurai	Responsive
7	907497	M/s R.R.Infraa Construction, Madurai	Responsive

7. In this connection, the tender committee found the bids received from the bidders, (i) M/s Notch India Projects Pvt. Ltd., Madurai, (ii) M/s IVLR Infrastructure, Madurai, (iii) M/s TTK Construction, Madurai, (iv) M/s ALR Constructions, Theni, (v) M/s AVP Infracon Limited in JV with M/s KCP Infra Ltd., Chennai, (vi) M/s CDR Infracon Limited, Madurai & (vii) M/s R.R.Infraa Construction, Madurai as “Responsive” during the technical evaluation citing the compliances towards the technical criteria set forth in RFP.

Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent Authority.


(Manas Chakrabarty)
Member


(Vijith Vijayan)
Member


(Sumit Dewda)
Member


(T Velraj)
Member


(R. Murugaprakash)
Convener

Details of Eligible Projects (Appendix 1A)

1. M/s Notch India Projects Pvt. Ltd., Madurai

Attachment - I

Project Code: 1A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at km 11/6 - 20/0 of Tambaram Mudichur Sriperumbudur Road including Construction of minor bridge at km 11/8, Widening of Minor Bridge at 15/4, widening of Major Bridge at km 16/6 and CD works in Sriperumbudur (H) C&M (Pg 97)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	40.35	1.05	42.37
	2022-2023	62.95	1.10	69.25
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	103.30		111.61
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), C&M, Kancheepuram			
Location	Kancheepuram, Tamil Nadu			
Project Cost	Rs.103.88 Cr			
Date of Commencement of Project/Contract	16.06.2022			
Date of Completion/ Commissioning	18.10.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Four laning of Salm to Ulundurpet section from Km 0.313 to Km 136.670 of NH-68 in the State of Tamil Nadu (Pg 186)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	54.48	1.00	54.48
	2023-2024	128.80	1.05	135.24
	2022-2023	24.86	1.10	27.35
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	208.14		217.07
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	PD, PIU, Villupuram			
Location	Salem - Ulundurpet			
Project Cost	Rs.293.51 Cr			
Date of Commencement of Project/Contract	04.07.2022			
Date of Completion/ Commissioning	31.07.2024			
Equity shareholding (with period during which equity was held)	100%			

T. V. Raj

Details of Eligible Projects (Appendix 1A)

2. M/s IVLR Infrastructure, Madurai

Attachment - II

Project Code: 2A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Strengthening of Kottampatti to Thirupathur section from Km 1/500 to 30/350 of NH383Extn in Tamil Nadu under National Infrastructure Pipeline (NIP projects on Engineering, Procurement and Construction (EPC) Basis (Pg 265)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	85.40	1.15	98.21
	2020-2021	0.00	1.20	0.00
	Total	85.40		98.21
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (NH), Madurai			
Location	Kottampatti - Thirupathur			
Project Cost	Rs.85.40 Cr			
Date of Commencement of Project/contract	22.10.2020			
Date of Completion/ Commissioning	12.11.2021			
Equity shareholding (with period during which equity was held)				

Project Code: 2B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Four laning of Chettikulam - Natham section from Km 7+300 to Km 36+690 of NH-785 on EPC Mode under Bharatmala Pariyojana Phase-I in the State of Tamil Nadu (Pg 288)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	12.76	1.05	13.40
	2022-2023	71.70	1.10	78.87
	2021-2022	10.22	1.15	11.75
	2020-2021	77.42	1.20	92.90
	Total	172.10		196.93
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, PIU-Madurai			
Location	Chettikulam - Natham			
Project Cost	Rs.353.18 Cr			
Date of Commencement of Project/contract	05.11.2018			
Date of Completion/ Commissioning	05.02.2024			
Equity shareholding (with period during which equity was held)				

T. Raju

Details of Eligible Projects (Appendix 1A)

3. M/s TTK Construction, Madurai

Attachment - III

Project Code: 3A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Balance work for Two laning with paved shoulder of Dindigul - Theni section from Km. 2,750 to Km. 73,400 of NH-45 (Extn) and Theni - Kumili section of NH-220 from Km. 215,500 to Km. 273,600 in the State of Tamil Nadu under item rate contract. (Pg 59)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	1.99	1.10	2.19
	2021-2022	36.49	1.15	41.96
	2020-2021	68.70	1.20	82.44
	Total	107.18		126.59
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, PIU-Dindigul (Approved Sub-Contractor)			
Location	Dindigul - Theni - Kumili			
Project Cost	Rs.144.69 Cr			
Date of Commencement of Project/contract	09.09.2019			
Date of Completion/ Commissioning	26.09.2022			
Equity shareholding (with period during which equity was held)				

Project Code: 3B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation and Maintenance of Kumbakonam - Mannargudi Road (SH-66) from Km 3/600 to Km 8/600 and from Km 13/900 to Km 23/800 to Two lan with paved shoulders and maintenance of entire project stretch dsign length of 14.900 Km for 7 years in the State of Tamil Nadu on EPC Mode (Pg 65)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	33.25	1.00	33.25
	2023-2024	45.74	1.05	48.03
	2022-2023	69.32	1.10	76.25
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	148.31		157.53
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Chennai - Kanniyakumari Industrial Corridor Project under approved Sub-Contract			
Location	Kumbakonam - Mannargudi Road (SH-66)			
Project Cost	Rs.134.26 Cr,			
Date of Commencement of Project/Contract	09.12.2021			
Date of Completion/ Commissioning	28.11.2023			
Equity shareholding (with period during which equity was held)				

T. V. Raj

Details of Eligible Projects (Appendix 1A)

4. M/s ALR Constructions, Theni

Attachment - IV

Project Code: 4A

Entity (Self/ Members)

Item	Particulars of the Project			
Titile & nature of the project	Widening & Strengthening from (i) 2-lane to 2 lane with paved shoulder from Km 0/550 - 1/100, 5/700-21/070, 21/500-34/200 & 34/870-38/000 and (ii) Strengthening of existing 4 lanes from Km 0/000 to 0/550, 1/100-1/780, 2/420-5/700, 21/070-21/500, 34/200-34/870 & 2 lane from Km 1/780 - 2/420 (Dindigul - Natham sction) of NH-383 in the State of Tamil Nadu on EPC Mode (Pg 103)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	17.08	1.10	18.79
	2021-2022	44.20	1.15	50.83
	2020-2021	43.18	1.20	51.82
	Total	104.46		121.43
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, NH, Dindigul			
Location	Dindigul - Natham			
Project Cost	Rs.157.521 Cr			
Date of Commencement of Project/contract	06.06.2019			
Date of Completion/ Commissioning	30.06.2022			
Equity shareholding (with period during which equity was held)	30% of JV			

Project Code: 4B

Entity (Self / Members)

Item	Particulars of the Project			
Titile & nature of the project	Four Laning of divided Tirumanagalam - Vadugapatti Section from Km 0+000 to Km 36+000 in the State of Tamilnadu under Bharatmala Pariyojana on EPC Mode. (Pg 114)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	104.54	1.00	104.54
	2023-2024	90.55	1.05	95.08
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	195.09		199.62
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	M/s S&P - ALR - SA (JV)			
Location	Thirumangalam - Vadugapatti, Tamilnadu			
Project Cost	Rs. 541.62 Cr			
Date of Commencement of Project/Contract	23.02.2023			
Date of Completion/ Commissioning	25.02.2025			
Equity shareholding (with period during which equity was held)	40% of JV			

T. V. Raj

Details of Eligible Projects (Appendix 1A)

5. (i) M/s AVP INFRACON LIMITED, Chennai

Attachment - V (i)

Project Code: 5(i) A

Entity (Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening existing 4 lane to 6 lane and improvement from Km 31/0 (Chettipedu) to Km 34/0 (Irungattukottai) of NH-48 (old NH-4) Chennai Bangalore section 3.00 Km stretch including flyover at Km 31/550 Thandalam SH-50B intersection (Pg 152)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	7.81	1.05	8.20
	2022-2023	33.37	1.10	36.71
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	41.18		44.91
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (NH), Chennai			
Location	Chennai			
Project Cost	Rs.47.69 Cr			
Date of Commencement of Project/contract	14.02.2022			
Date of Completion/ Commissioning	11.08.2023			
Equity shareholding (with period during which equity was held)				

Project Code: 5(i) B

Entity (Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening to 4 lane in Km 309/600-313/850, Km 315/0 to 318/300 and 331/0 to 332/2 (Palladam -Karanampettai - Chinthamanipudhur L&T bypass stretch) of NH-67 on Engineering, procurement and Construction (EPC) basis Contract in the state of TamilNadu (Pg 157)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	11.80	1.05	12.39
	2022-2023	34.28	1.10	37.71
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	46.08		50.10
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, Coimbatore			
Location	Coimbatore			
Project Cost	Rs. 47.45 Cr			
Date of Commencement of Project/Contract	01.06.2022			
Date of Completion/ Commissioning	21.06.2023			
Equity shareholding (with period during which equity was held)				

T. V. Raj

Project Code: 5(i) C

Entity (Self/Members)

Item	Particulars of the Project			
Titile & nature of the project	Widening from 2 lane to 4 lane at Km 27/4-27/6,29/2- 29/6 and widening from 2 lane to 4 lane and strngthening at Km 27/6-29/2,29/6-34/0 of Dharamapuri - Arur(via) Morapur road Including reconstruction of culvert at Km 27/8, 28/4, 28/6, 28/10, 29/10, 30/4, 30/10, 31/4, 31/8 (i), (II), construction of Box Culvert at Km 27/6,31/6 (SLM-99) (Pg 167)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	33.03	1.05	34.68
	2022-2023	8.98	1.10	9.88
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	42.01		44.56
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), C&M, Dharamapuri,			
Location	Dharamapuri			
Project Cost	Rs.49.12 Cr			
Date of Commencement of Project/contract	08.06.2022			
Date of Completion/ Commissioning	22.03.2024			
Equity shareholding (with period during which equity was held)				

T. V. V. V.

S.

S.

S.

S.

Details of Eligible Projects (Appendix 1A)

5. (ii) M/s KCP Infra Limited, Chennai

Attachment - V (ii)

Project Code: 5(ii) A

Entity (Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening of 4 lane to 8 lane from Km 38/000 (Guduvanchery) to Km 42/000 (maraimalai Nagar) of NH45 (Pg 579)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	11.26	1.05	11.82
	2022-2023	43.31	1.10	47.64
	2021-2022	8.75	1.15	10.06
	2020-2021	0.00	1.20	0.00
	Total	63.32		69.53
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (NH), Chennai			
Location	Chennai			
Project Cost	Rs.79.21 Cr			
Date of Commencement of Project/contract	22.02.2021			
Date of Completion/ Commissioning	30.06.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 5(ii) B

Entity (Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Flyover at Km 362/790 - 364/555 of (Nagapattinam - Gudalur - Mysore Road) Periyanaickenpalayam Junction - Coimbatore outskirts in Tamil Nadu (Pg 584)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	15.34	1.00	15.34
	2023-2024	26.32	1.05	27.64
	2022-2023	46.08	1.10	50.69
	2021-2022	37.72	1.15	43.38
	2020-2021	0.00	1.20	0.00
	Total	125.46		137.04
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, Coimbatore			
Location	Coimbatore			
Project Cost	Rs.133.43 Cr			
Date of Commencement of Project/Contract	24.11.2020			
Date of Completion/ Commissioning	14.12.2023			
Equity shareholding (with period during which equity was held)	-			

T. V. Raj

Project Code: 5(ii) C

Entity (Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Initial Rectification including Widening, Strengthening and Improvements and Performance based Maintenance Contract for a period of 60 months in State Highways and Major District Roads for a length of 371.447 Km in Kumbakonam, Thiruvidaimaruthur, Papanasam and Thiruvaiyaru Sub-divisions of Thanjavur (H) C&M Division (Pg 587)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	114.87	1.00	114.87
	2023-2024	82.48	1.05	86.60
	2022-2023	124.83	1.10	137.31
	2021-2022	187.96	1.15	216.15
	2020-2021	68.30	1.20	81.96
	Total	578.44		636.90
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer(H), C&M, Kumbakonam			
Location	Thanjavur			
Project Cost	Rs.680.46 Cr			
Date of Commencement of Project/contract	16.09.2020			
Date of Completion/ Commissioning	19.09.2025			
Equity shareholding (with period during which equity was held)	-			

T. V. Raj

S

A

S

S

Details of Eligible Projects (Appendix 1A)

6. M/s CDR Infracon Limited, Madurai

Attachment - VI

Project Code: 6A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Upgrading Thanjavur-Mannargudi Road (51-63) from km 0/000 to Km 15/250 and Km 17/100 to Km 27/585 to Two Lane with paved shoulders and maintenance of entire project stretch design length of 25.735 km for 7 years under EPC mode. (Pg 60)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	41.42	1.05	43.49
	2022-2023	110.44	1.10	121.48
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	151.86		164.98
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, CKICP, Kumbakonam.			
Location	Thanjavur			
Project Cost	Rs. 152.60 Cr			
Date of Commencement of Project/contract	24.11.2021			
Date of Completion/ Commissioning	04.08.2023			
Equity shareholding (with period during which equity was held)				

Project Code: 6B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from two lane to four lane and Strengthening at Km 2/0-19/2 of Ariyalur Jayakondan road Via sendurai including Construction of Retain wall, Drain, centre Median, Reconstruction of minor bridge, widening slab culvert and Reconstruction of culvert. (Pg 63)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	66.10	1.05	69.41
	2022-2023	47.22	1.10	51.94
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	113.32		121.35
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), C&M, Ariyalur.			
Location	Ariyalur			
Project Cost	Rs. 108.97 Cr			
Date of Commencement of Project/contract	27.06.2022			
Date of Completion/ Commissioning	26.03.2024			
Equity shareholding (with period during which equity was held)				



Project Code: 6C		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Widening from Two lane to Four Lane and strengthening at Km 0/0 - 6/6 & 8/2 - 15/8 of Kallakurichi Thiruvannamalai Road (SH^A) including Construction of Centre Median, Drain, Retaining Wall, Junction Improvement, Reconstruction of Culverts, Minor Bridges, Major Bridg and Paver Blocks (Pg 67)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	104.27	1.00	104.27
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	104.27		104.27
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed		Divisional Engineer (H), C&M, Kallakurichi		
Location		Kallakurichi		
Project Cost		Rs.126.00 Cr		
Date of Commencement of Project/contract		29.01.2024		
Date of Completion/ Commissioning		28.06.2025		
Equity shareholding (with period during which equity was held)		-		

T. V. Raj

Details of Eligible Projects (Appendix 1A)**Attachment - VII****7. M/s RR Infraa Construction, Madurai****Project Code: 7A****Entity (Self / Members)**

Item	Particulars of the Project			
Title & nature of the project	Widening from 2 lane to 4 lane with Paved Shoulder and Strengthening the Existing Carriageway from Km 36/0 - 80/0 of Salem - Thiruppathur - Vaniyambadi Road NH-179A (Pg 131)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	10.73	1.05	11.27
	2022-2023	26.10	1.10	28.71
	2021-2022	101.49	1.15	116.71
	2020-2021	98.21	1.20	117.85
	Total	236.53		274.54
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, NH, Salem			
Location	Salem			
Project Cost	Rs.241.04 Cr			
Date of Commencement of Project/contract	25.11.2019			
Date of Completion/ Commissioning	16.10.2023			
Equity shareholding (with period during which equity was held)				



Name of Work: Permanent Rectification of 04 Nos. of Blackspots (TN-03-94, TN-03-90, TN-03-105 & TN-03-214) by constructing 4 Lane Vehicular Underpasses at Km 15+750 ((15m + 30m + 15m) x 5.5m), Km 17+280 (1x30mx5.5m), Km 22+150 (1x20mx5.5m) & Km 50+500 (1x20mx5.5m) in Madurai to Kayalhar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode (Tender NHA/17011/01/127/2025/RO Madurai)

Cost put to Tender: Rs 1,11,34,42,264/-

Date of E-Bids Opening : 27.09.2025

No of Bids received within stipulated time : 7 (Seven) Nos

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	5 of 7				6 of 7				7 of 7			
			M/s AVP Infracon Limited In JV with M/s KCP Infra Limited, Chennai (Bid ID: 907477)				M/s CDR Infracon Limited, Madurai (Bid ID: 907481)				M/s RR Infra Construction, Madurai (Bid ID: 907497)			
			(i) M/s AVP Infracon Limited, Chennai (Lead Member)		(ii) M/s KCP Infra Limited, Chennai (Other Member)									
1	Cost of tender document	NEFT/RTGS for an amount of Rs 10,000/-	Transaction ref no. FBPT252686673392 dated 25.09.2025 for an amount of Rs 10,000/- (Pg 1)				Transaction ref no. 526819642612 dated 25.09.2025 for an amount of Rs 10,000/- (Pg 97)				Transaction ref no. TMBLH25268748062 dated 25.09.2025 for an amount of Rs 10,000/- (Pg 02)			
2	Bid Security in the form of Account Payee, Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee	BG for an amount of Rs. 1,11,00,000/- Validity upto 180 days from 26.09.2025 (as per Cl 1.2.4) i.e. 25.03.2026	Insurance Surety Bond No. 12-6621-0008096395-00 dated 26.09.2025 for an amount of Rs. 1,11,00,000/- issued by the Bajaj Allianz General Insurance Company Limited with Validity upto 24.05.2026 (Pg 2-5)				Insurance Surety Bond No. 9700056259100000001 dated 26.09.2025 for an amount of Rs. 1,11,00,000/- issued by the New India Assurance Co. Limited, Mumbai with Validity upto 25.03.2026 (Pg 92-95)				BG No. 163BG2026000509 dated 25.09.2025 for an amount of Rs. 1,11,00,000/- issued by the Taminad Mercantile Bank Limited, Madurai with Validity upto 24.05.2026 (Pg 4-11)			
3	Entity of Bidder	Single Entity / Joint venture as per Clause 2.1.11	80% of JV		20% of JV		No joint venture (Pg 14)				No joint venture (Pg 22)			
4	Details of Bidders (Annexure I of Appendix IA)													
	i). Details	(a) Name	M/s AVP Infracon Limited, Chennai		M/s KCP Infra Limited, Chennai		M/s CDR Infracon Limited, Madurai (Formerly known as M/s CDR & Co Constructions) (Pg 13)				M/s RR Infra Construction, Madurai			
		(b) Country of Incorporation	India		India		India				India			
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	E-30, Second Floor, Second Avenue, Besant Nagar, Chennai - 600 090		No 4, Ground Floor, Ananda Road, Alwarpet, Chennai - 600 018 (Pg 174)		D55, Baluchamy Street, Thirunagar 4th Stop, Madurai-625006				Old no 4C, New no 2, Visalatchipuram, Madurai-625 014			
		(d) Date of Incorporation and / or commencement of Business	20.09.2024		14.12.2011		09.12.2016				12.10.2007			
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in the project		1st Class Leading Highways of Road Contractor		All kinds of Infrastructure projects, Steel, Fabrication, Road Works, Building Construction, etc		1 Class Highways/PWD Road Contractor				Execution of Contract works in Irrigation, Highways Road works, Bridge works & Railway works,			
	iii). Details of individual(s) who will serve as the point of contact for communication for the Authority.	(a) Name	D. Prasanna		K. Chandra Prakash		D.Rajmohan				Mr R.Murugaperumal			
		(b) Designation	Managing Director		Managing Director		Managing Partner				Partner			
		(c) Company	M/s AVP Infracon Limited, Chennai		M/s KCP Infra Limited, Chennai		M/s CDR & Co Constructions				M/s RR Infra Construction, Madurai			
		(d) Address	E-30, Second Floor, Second Avenue, Besant Nagar, Chennai - 600 090		No 4, Ground Floor, Ananda Road, Alwarpet, Chennai - 600 018 (Pg 174)		No 1/124, Karisalpatti, Karumathur, Madurai-625 514				Old no 4C, New no 2, Visalatchipuram, Madurai-625 014			
		(e) Telephone Number	9043112345		0422-4216969		9842414210				9842458058			
		(f) Email Address	prasanna@avpinfra.com		tender@kcpinfra.com		cdrconstruction87@gmail.com				rrinfraa@gmail.com			
		(g) Fax Number												
	iv). Particulars of the Authorized signatory of the bidder	(a) Name	K. Shalini		K. Chandra Prakash		D.Rajmohan				Mr R.Murugaperumal			
		(b) Designation	Authorized Representative		Managing Director		Managing Partner				Partner			
		(c) Address	E-30, Second Floor, Second Avenue, Besant Nagar, Chennai - 600 090		No 4, Ground Floor, Ananda Road, Alwarpet, Chennai - 600 018 (Pg 174)		No 1/124, Karisalpatti, Karumathur, Madurai-625 514				Old no 4C, New no 2, Visalatchipuram, Madurai-625 014			
		(d) Phone Number	9043112345		0422-4216969		9842414210				9842458058			
		(e) Fax Number												
		(f) Class III digital signature certificate ID Number			11e0d21ad1						017E92FD			
5	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Submitted (Pg 39-43)				Submitted (Pg 4-8)				Submitted (Pg 16 - 19)			
6	A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year	Provided / Not Provided	Submitted (Pg 18-21)		Submitted (Pg 176-177)		Submitted (Pg 15-17)				Submitted (Pg 23-25)			
7	Financial Capacity													
i)	As per clause 2.2.2.3 (ii) Average Annual Turnover for Last 5 Financial years	Rs.22.27 Cr	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)
			2020-21	50.81	1.20	60.97	2020-21	603.78	1.20	724.54	2020-21	64.32	1.20	77.18
			2021-22	70.95	1.15	81.59	2021-22	700.81	1.15	805.93	2021-22	59.84	1.15	68.62
			2022-23	122.68	1.10	134.95	2022-23	725.05	1.10	797.56	2022-23	195.78	1.10	215.36
			2023-24	177.21	1.05	186.07	2023-24	625.72	1.05	657.01	2023-24	220.65	1.05	231.68
			2024-25	-	1.00	0.00	2024-25	423.66	1.00	423.66	2024-25	501.02	1.00	501.02
					Total	463.58			Total	3408.69			Total	1094.06
			Average Turnover (Pg 128, 131)			92.72	Average Turnover (Pg 239)			681.74	Average Turnover (Pg 55, 155)			218.81
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) at close of preceding financial year	Rs.11.13 Cr	Rs. 93.07 Crore (Pg 129)		Rs. 312.99 Crore (Pg 237)		Rs. 135.02 Crore (Pg 57-58)				Rs. 297.56 Crore. (Pg 61 & 83)			
8	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value) Duration 15 Year. N=15													
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ Item rate contract/ Construction works		Rs 177.21 Cr (FY 2023-24) (Pg 202)		Rs 700.81 Cr (FY 2021-22) (Pg 605)		Rs 501.02 (FY 2024-25) (Pg 76)				Rs 813.93 Cr (FY 2022-23) (Pg 133)			
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs. 99.8 Cr (Pg 50)		Rs 432.82 Cr (Pg 608-609)		Rs 150.06 Cr (Pg 78)				Rs. 425.57 Cr (Pg 143)			
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year)		Rs. 0.00 Cr (Pg 52)		Rs. 0.00 Cr (Pg 607)		0.00 (Pg 76)				Rs. 0.00 Cr (Pg 137)			
	Bid Capacity = (A x N x 2.5 - B + C)	T.V.Raj Rs. 111.34 Cr	Bid Capacity = (177.21 x 1.00 x 1.50 x 2.5 - 99.80) + 0 = Rs. 564.74 Cr (Pg 52)		Bid Capacity = (700.81 x 1.15 x 1.5 x 2.5 - 432.82) + 0 = Rs. 2589.42 Cr (Pg 605)		Bid Capacity = (501.02 x 1.00 x 1.50 x 2.5 - 150.06) + 0 = Rs.1728.77 Crore (Pg 80)				Bid Capacity = (813.90 x 1.05 x 1.5 x 2.5 - 425.57) + 2.2 = Rs.2777.70 Crore (Pg 140)			

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bld Document	5 of 7										6 of 7						7 of 7							
			M/s AVP Infracore Limited in JV with M/s KCP Infra Limited, Chennai (Bid ID: 907477)										M/s CDR Infracore Limited, Madurai (Bid ID: 907481)						M/s RR Infra Construction, Madurai (Bid ID: 907487)							
			(i) M/s AVP Infracore Limited, Chennai (Lead Member)					(ii) M/s KCP Infra Limited, Chennai (Other Member)					M/s CDR Infracore Limited, Madurai (Bid ID: 907481)					M/s RR Infra Construction, Madurai (Bid ID: 907487)								
Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)			
			Payment received #	Value of self ##					Payment received #	Value of self ##					Payment received #	Value of self ##					Payment received #	Value of self ##				
9	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of Appendix I A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.11.13 Cr ** - Project weight factor (Clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 # - Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## - Value of self construction in Eligible projects in Categories 3 and 4	Single	5(i) A	3	44.91	1	44.91	Single	5(ii) A	3	69.53	1	69.53	Single	6A	3	164.98	1	164.98	Single	7A	3	274.54	1	274.54
				5(ii) B	3	50.10	1	50.10		5(ii) B	3	137.04	1	137.04		6B	3	121.35	1	121.35						
				5(ii) C	3	44.56	1	44.56		5(ii) C	3	636.90	1	636.90		6C	3	104.27	1	104.27						
			Aggregate Technical Experience (Pg 152)			139.57			Aggregate Technical Experience (Pg 236)			843.47			Aggregate Technical Experience (Pg 53)			390.58			Aggregate Technical Experience (Pg 132)			274.54		
(i) Threshold Technical capacity more than Rs.111.34 Cr.			Rs.139.57 Cr			Rs.843.47 crore			Rs.390.59 crore			Rs.274.54 Crore														
(ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels). i) Two similar completed works costing not less than amount equal to 25% each of Estimated Cost i.e. Rs.27.84 Cr. Or ii) One similar completed works costing not less than amount equal to 35% each of Estimated Cost i.e. Rs.38.97 Cr.			• Widening from existing 4-lane to 6-lane and improvements from Km 31/0 (Chettipadu) to Km 34/0 (Jungattukottai) of NH-48 (Old NH-4) Chennai - Bangalore section 3.00 Km stretch including Flyover at Km 31/550 Thandalem SH50B Intersection. • Work duration from 14.02.2022 to 11.08.2023. • Total value of work done is Rs.35.21 Crore. • Work Experience Certificate issued by the Divisional Engineer, National Highways, Chennai (Pg 154-156) • Widening to 4-lane in Km 309/600 - 313/850, Km 315/0 - 318/300 and Km 331/0 - 332/2 (Palladam - Karanampettai - Chinthamanipur - L&T Bypass Stretch) of NH-67 on EPC Contract Basis in the State of Tamil Nadu. • Work duration from 01.06.2022 to 05.07.2023. • Total value of work done is Rs.36.78 Crore. • Work Experience Certificate issued by the Divisional Engineer, National Highways, Coimbatore (Pg 159-166)			• Widening of 4-lane to 8-lane from Km 38/000 (Guduvanchery) to Km 42/000 (Maraimalai Nagar) of NH-45. • Work duration from 22.02.2021 to 30.06.2023. • Value of work done is Rs.52.91 Cr. • Work Experience Certificate issued by Divisional Engineer, National Highways, Chennai dated 12.12.2023 (Pg 581-583)			• widening from Two lane to Four Lane and strengthening at Km 0/0 - 6/6 & 8/2 - 15/8 of Kallakurichi Thiruvannamalai Road (SH*) including Construction of Centre Median, Drain, Retaining Wall, Junction Improvement, Reconstruction of Culverts, Minor Bridges, Major Bridge and Paver Blocks • Work duration from 29.01.2024 to 24.03.2025 • Value of work done is Rs.88.38 Cr. • Work Experience Certificate issued by the Divisional Engineer (H), C&M, Kallakurichi dated 08.07.2025 (Pg 69-72)			• Four laning of Natham - Thuvankurichi section of NH-785 E from Km 36.690 to Km 61.115 under Bharatmala Pariyojana Phase-1 on EPC mode in the state of Tamil Nadu. • Work duration from 28.02.2020 to 23.01.2023 • Value of work done is Rs.238.29 Cr. • Work Experience Certificate issued by the Project Director, NHAI, PIU-Dindigul dated 27.01.2025 (Pg 50-54)														
10	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Furnished (Mrs. K. Shalini) (Pg 14)					Furnished (Mr. K. Chandraprakash) (Pg 171)					Provided (Mr. D. Rajmohan) (Pg 65-86)					Provided (Mr. R. Murugesu) (Pg 13-14)								
11	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment-V (i)					Refer Attachment-V (ii)					Refer Attachment-VI					Refer Attachment-VII								
12	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg 22, 37)										Provided (Pg 74)					Provided (Pg 135)								
13	Self-certification by the Bidder that its Bid meets the Local Content requirement for 'Class-I Local supplier/Class-II Local supplier/Non-Local Supplier', as the case may be.	Provided / Not Provided	Class-I Local Supplier. CA Certificate Provided (Pg 53-54)					Provided (Pg 639-640)					Provided (Pg 108-107)					Provided (Pg 196-197)								
14	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg 24, 38)					Provided (Pg 638)					Provided (Pg 180)					Provided (Pg 199)								
15	Integrity Pact	Provided / Not Provided	Provided (Pg 26-35)					Provided (Pg 639-640)					Provided (Pg 99-104)					Provided (Pg 178-184)								
16	Recommendations of Committee	Qualified / Disqualified	The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".										The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".						The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".							
			Responsive										Responsive						Responsive							


(Manas Chakrabarty)
Member


(Viji Vijayan)
Member


(Sumit Dewda)
Member


(T. Velraj)
Member


(R. Murugaparakash)
Convener

ANNEXURE - A

Name of Work: Permanent Rectification of 04 Nos. of Blackspots (TN-03-94, TN-03-90, TN-03-105 & TN-03-214 by constructing 4 Lane Vehicular Underpasses at Km 15+750 ((15m + 30m + 15m) x 5.5m), Km 17+280 (1x30mx5.5m), Km 22+150 (1x20mx5.5m) & Km 50+500 (1x20mx5.5m) in Madurai to Kayathar section of NH-44 (Old NH-7) in the State of Tamil Nadu on EPC mode (Tender NHAI/17011/01/127/2025/RO Madurai)

Cost put to Tender: Rs 1,11,34,42,264/-

Date of E-Bids Opening : 27 09 2025

No of Bids received withIn stipulated time : 7 (Seven) Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 7				2 of 7				3 of 7				4 of 7			
			M/s Notch India Projects Pvt. Ltd., Madurai (Bid ID: 899471)				M/s IVLR Infrastructure, Madurai (Bid ID: 905695)				M/s TTK Construction, Madurai (Bid ID: 907279)				M/s ALR Constructions, Theni (Bid ID: 907286)			
1	Cost of tender document	NEFT/RTGS for an amount of Rs 10,000/-	Transaction ref no. 404451000014 dated 25 09 2025 for an amount of Rs 10,000/- (Pg 226)				Transaction ref no. TMBLH25268750491 dated 25 09 2025 for an amount of Rs 10,000/- (Pg 402)				Transaction ref no. CIUBH25268040759 dated 25 09 2025 for an amount of Rs 10,000/- (Pg 02)				Transaction ref no. 526808307488 dated 25 09 2025 for an amount of Rs 10,000/- (Pg 02)			
2	Bid Security in the form of Account Payee Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee	BG for an amount of Rs. 1,11,00,000/- Validity upto 180 days from 26.09.2025 (as per Cl 1.2.4) i.e. 25.03.2026	BG No. 21861BG00000925 dated 25 09 2025 for an amount of Rs. 1,11,00,000/- issued by the Federal Bank Ltd, Anna Nagar Branch, Madurai with Validity upto 31.05.2026 (Pg 227-233)				BG No. 11861BG2025000276 dated 25 09 2025 for an amount of Rs. 1,11,00,000/- issued by the Taminadu Mercantile Bank Ltd., Chinthamani, Madurai with Validity upto 25.06.2026 (Pg 395-400)				e-BG No. 0002725PBG032038 dated 24 09 2025 for an amount of Rs. 1,11,00,000/- issued by City Union Bank Limited, Madurai with Validity upto 30.04.2026 (Pg 3-8)				e-BG No. 0002725PBG032065 dated 25 09 2025 for an amount of Rs. 1,11,00,000/- issued by the City Union Bank Limited, Madurai with Validity upto 25.03.2026 (Pg 176-181)			
3	Entity of Bidder	Single Entity / Joint venture as per Clause 2.1.11	No joint venture (Pg 11)				No joint venture (Pg 12)				No joint venture (Pg 16)				No joint venture (Pg 13)			
4	Details of Bidders (Annexure I of Appendix IA)																	
	i). Details	(a) Name	M/s Notch India Projects Pvt. Ltd., Madurai				M/s IVLR Infrastructure, Madurai				India				M/s. ALR Constructions (Pg-12)			
		(b) Country of Incorporation	India				India				No. 321, TTK Tower, 2nd Floor, 80 Feet Road, Anna Nagar, Madurai - 625 020.				India			
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai- 625 014				No.3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus,Palamedu Main Road, Madurai - 625 018				01 07 2006				No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512			
		(d) Date of Incorporation and / or commencement of Business	06.08.2008				28.01.2008 (Pg 10)				Civil Engineering Construction -Mainly Concentrate in Road works				30.03.2010			
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project		Construction and Maintenance of National Highways and State Highways				Road & Bridge Works				T.Rajavel Pandian				ALR Constructions is engaged in Constructions of Infrastructure projects viz. Highways bridges, urban developments, buildings and irrigation water supply			
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority	(a) Name	A.D.Meenakshi Sundaram				I VETRIVEL				Joint Managing Partner				A. Logirajan			
		(b) Designation	Director				Managing Partner				M/s. TTK Construction				Managing Partner			
		(c) Company	M/s. Notch India Projects Pvt. Ltd.				M/s. IVLR INFRASTRUCTURE				No. 321, TTK Tower, 2nd Floor, 80 Feet Road, Anna Nagar, Madurai - 625 020.				M/s. ALR Constructions			
		(d) Address	1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai- 625 014				No.3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus,Palamedu Main Road, Madurai - 625018				9894222777				No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512			
		(e) Telephone Number	9360950001				+91 452 4984904				tk.cons@gmail.com, info@tkcons.in				9842152159			
		(f) Email Address	contracts@notchindiaprojects.com				ivlrinfrastructure@gmail.com				Nil				alogirajan@gmail.com			
		(g) Fax Number	--				-				T.Rajavel Pandian				-			
	iv). Particulars of the Authorized signatory of the bidder	(a) Name	A.D.Meenakshi Sundaram				I VETRIVEL				Joint Managing Partner				A. Logirajan			
		(b) Designation	Director				Managing Partner				No. 321, TTK Tower, 2nd Floor, 80 Feet Road, Anna Nagar, Madurai - 625 020.				Managing Partner			
		(c) Address	1/11-2, Kuberan Nagar, Marani Road, Thirumalpuram, Madurai- 625 014				No.3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus,Palamedu Main Road, Madurai - 625018				9894222777				No. 391, Theni - Madurai Main Road, K Vilakku, Aundipatty, Theni, Tamilnadu - 625 512			
		(d) Phone Number	9360950001				9842123432				Nil				9842152159			
		(e) Fax Number	--				-				01-7D-E4-0A				NA			
		(f) Class III digital signature certificate ID Number	HS32307130528735				017C9196				5E CE 51 7E				017F5B9B			
5	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Submitted (Pg 4-7)				Submitted (Pg 4-8)				Submitted (Pg 09-12)				Submitted (Pg 6-10)			
6	A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year	Provided / Not Provided	Submitted (Pg 13-14)				Submitted (Pg 12-14)				Submitted (Pg 17-20)				Submitted (Pg 14-15)			
7	Financial Capacity																	
i).	As per clause 2.2.2.3 (ii) Average Annual Turnover for Last 5 Financial years	Rs 22 27 Cr	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)
			2020-21	66.61	1.20	79.93	2020-21	157.21	1.20	188.65	2020-21	171.57	1.20	205.88	2020-21	73.64	1.20	88.37
			2021-22	103.78	1.15	119.35	2021-22	155.46	1.15	178.78	2021-22	173.90	1.15	199.99	2021-22	59.01	1.15	67.86
			2022-23	259.80	1.10	285.78	2022-23	141.78	1.10	155.96	2022-23	181.36	1.10	199.50	2022-23	18.90	1.10	20.79
			2023-24	452.21	1.05	474.82	2023-24	154.43	1.05	162.15	2023-24	337.74	1.05	354.63	2023-24	218.25	1.05	229.16
			2024-25	507.88	1.00	507.88	2024-25	142.46	1.00	142.46	2024-25	-	1.00	0.00	2024-25	-	1.00	0.00
					Total	1467.76			Total	828.00			Total	959.99			Total	406.18
			Average Turnover (Pg 72)			293.55	Average Turnover (Pg 63)			165.60	Average Turnover (Pg 39, 135)			192.00	Average Turnover (Pg 64-65)			81.24
ii).	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) at close of preceding financial year	Rs 11 13 Cr	Rs. 105.28 Crore (Pg 74)				Rs. 125.81 Crore (Pg 63)				Rs. 47.15 Crore. (Pg 135-138)				Rs. 21.74 Crore. (Pg 65-66)			
8	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value) Duration 1.5 Year N = 1.5																	
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note- 3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ Item rate contract/ Construction works.		Rs 507.88 Cr (FY 2024-25) (Pg 202)				Rs 157.21 Cr (FY 2020-21) (Pg 365)				Rs. 337.74 (FY 2023-24) (Pg 38)				Rs.218.25 Cr (FY 2023-24) (Pg 133)			
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which Bid is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs 156.31 Cr (Pg 204)				Rs 141.97 Cr (Pg 367-368)				Rs 186.98 Cr (Pg 38)				Rs. 7.95 Cr (Pg 134)			
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year)		Rs. 0.00 Cr (Pg 211)				Rs. 0.00 Cr (Pg 371)				0.00 (Pg 38)				Rs. 0.00 Cr (Pg 133)			
	Bid Capacity = (A x N x 2.5 - B + C)	Rs 111 34 Cr	Bid Capacity = (507.88 x 1.00 x 1.50 x 2.5 - 156.31) + 0 = Rs. 1748.24 Cr (Pg 211)				Bid Capacity = (157.21 x 1.20 x 1.5 x 2.5 - 141.97) + 0 = Rs. 565.48 Cr (Pg 371)				Bid Capacity = (337.74 x 1.05 x 1.50 x 2.5 - 186.98) + 0 = Rs.1142.87 Crore (Pg 38)				Bid Capacity = (218.25 x 1.00 x 1.5 x 2.5 - 7.95) + 0 = Rs. 810.49 Crore (Pg 135)			

T.Velaj

A.

D

42

John

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 7					2 of 7					3 of 7					4 of 7									
			M/s Notch India Projects Pvt. Ltd., Madurai (Bid ID: 899471)					M/s IVLR Infrastructure, Madurai (Bid ID: 905695)					M/s TTK Construction, Madurai (Bid ID: 907279)					M/s ALR Constructions, Theni (Bid ID: 907286)									
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	
			Payment received ____ #	Value of self ____ ##					Payment received ____ #	Value of self ____ ##					Payment received ____ #	Value of self ____ ##						Payment received ____ #	Value of self ____ ##				
9	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of Appendix A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.11.13 Cr ** - Project weight factor (Clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single	1A	3	111.61	1	111.61	Single	2A	3	98.21	1	98.21	Single	3A	3	126.59	1	126.59	Single	4A	3	36.43	1	36.43	
				1B	3	217.07	1	217.07		2B	3	196.93	1	196.93		3B	3	157.53	1	157.53		4B	3	199.62	1	199.62	
			Aggregate Technical Experience (Pg 93)			328.68		Aggregate Technical Experience (pg 255)			295.14		Aggregate Technical Experience (Pg 58)			284.12		Aggregate Technical Experience (Pg 22-36)			236.05						
(i) Threshold Technical capacity more than Rs 111.34 Cr			Rs 328.68 Cr					Rs 295.14 Cr					Rs 284.12 Cr					Rs 236.05 Cr									
(ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels): i) Two similar completed works costing not less than amount equal to 25% each of Estimated Cost i.e. Rs.27.84 Cr. Or ii) One similar completed works costing not less than amount equal to 35% each of Estimated Cost i.e. Rs.38.97 Cr.			• Widening from Two Lane to Four Lane and Improvements at km 11/6 - 20/0 of Tambaram Mudichur Sriperumbudur Road including Construction of minor bridge at km 11/6, Widening of Minor Bridge at 15/4, widening of Major Bridge at km 16/6 and CD works in Sriperumbudur (H) C & M. • Work duration from 16.06.2022 to 18.10.2023 • Total value of work done is Rs.92.234 Crore. • Work Experience Certificate issued by the Divisional Engineer, Highways (C&M), Kanchipuram (Pg 52-54)					• Widening and Strengthening of Natham to Kottampatti section from km. 38/0 to 51/770 of NH-383 in Tamilnadu on Engineering, Procurement and Construction (EPC) basis • Work duration from 22.11.2020 to 28.08.2021 • Value of work done is Rs.56.63 Cr. • Work Experience Certificate issued by Divisional Engineer, National Highways, Madurai dated 22.01.2022 (Pg 66-67)					• Balance work for Two laning with paved shoulder of Dindigul - Theni section from Km. 2.750 to Km. 73.400 of NH-45 (Extn) and Theni - Kumili section of NH-220 from Km. 215.500 to Km. 273.600 in the State of Tamil Nadu under item rate contract. • Work duration from 09.09.2019 to 22.09.2022 • Value of work done is Rs.144.69 Cr. • Work Experience Certificate issued by the Project Director, NHAI, PIU-Dindigul dated 24.08.2023 (Pg 59-64)					• Four Laning of divided Tirumanagalam - Vadugapatti Section from Km 0+000 to Km 36+000 in the State of Tamilnadu under Bharatmala Pariyojana on EPC Mode. • Work duration from 23.02.2023 to 25.09.2025 (92% of work completed) • Value of work done is Rs.195.09 Cr (40% of JV). • Payment Certificate (Upto August-2025) issued by the Authority Engineer (Pg 143)									
10	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Furnished (Mr. A>D>Meenakshi Sundaram) (Pg 49)					Provided (Sh. I. Vetrivel) (Pg 392)					Provided Mr. T. Rajavel Pandian (Pg 20)					Provided (Mr. A Logirajan) (Pg 183-184)									
11	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment-I					Refer Attachment-II					Refer Attachment-III					Refer Attachment-IV									
12	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg 201)					Provided (Pg 363)					Provided (Pg 22)					Provided (Pg 130)									
13	Self-certification by the Bidder that its Bid meets the Local Content requirement for 'Class-I Local supplier/Class-II Local supplier/Non-Local Supplier', as the case may be	Provided / Not Provided	Class-I Local Supplier CA Certificate Provided (Pg 92)					Provided (Pg 430-431)					Provided (Pg 36-37)					Provided (Pg 204-205)									
14	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg 222)					Provided (Pg 427-428)					Provided (Pg 35)					Provided (Pg 195)									
15	Integrity Pact	Provided / Not Provided	Provided (Pg 216)					Provided (Pg 404-411)					Provided (Pg 23-31)					Provided (Pg 186-193)									
16	Recommendations of Committee	Qualified / Disqualified	The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".					The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".					The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".					The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".									
			Responsive					Responsive					Responsive					Responsive									


(Manas Chakrabarty)
Member


(Vijith Vijayan)
Member


(Sumit Dewda)
Member


(T Velra)
Member


(R Murugaprakash)
Convener