



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100 / 25074200



MHDIV-20019/51/2024-NHAI-RO-Mumbai/E-262235

To,

All Bidders

Sub: Construction of 4 lane (expandable to 8 lane) Expressway for the connectivity to proposed Vadhavan Port (from Vadhavan Port to Tawa Village on NH 48 (Design length=32.180 Km) under NH (O) in the State of Maharashtra on EPC Mode **(Tender ID: 2025_NHAI_247377_1) - Result of Technical Evaluation - Reg.**

Sir,

Please refer to bids submitted online on e-tender portal for the subject project till Bid Due Date i.e. 29.01.2026. The result of Technical Evaluation is as under:

S. No.	Name of the Bidders	Status	Remarks
1	M/s Afcons Infrastructure Limited	Technically Responsive	-
2	M/s J. Kumar Infraprojects Limited - M/s Shinde Developers Pvt. Ltd. (JV).	Technically Responsive	-
3	M/s Cemindia Projects Limited- M/s Ircon International Limited (JV).	Non-Responsive	Bidder has been considered Non-Responsive for not meeting Additional criteria of Tunnel in accordance with clause 2.2.2.2 (ii) of RFP
4	M/s ABCI Infrastructures Pvt. Ltd.- M/s Konkan Railway Corporation Limited (JV)	Technically Responsive	-
5	M/s PNC Infratech Limited- M/s Patel Engineering Limited (JV)	Non-Responsive	Bidder has been considered Non-Responsive for not meeting Additional criteria of Major Bridge/Flyover/ROB in accordance with clause 2.2.2.2 (ii) of RFP
6	M/s GR Infraprojects Limited	Technically Responsive	-
7	M/s KMC Constructions Limited- M/s NG Projects Limited (JV)	Non-Responsive	Bidder has been considered Non-Responsive for not meeting Additional criteria of Major Bridge/Flyover/ROB in accordance with clause 2.2.2.2 (ii) of RFP
8	M/s Gawar Construction Limited	Technically Responsive	-
9	M/s Dilip Buildcon Limited	Technically Responsive	-
10	M/s NKC Projects Pvt. Ltd. - M/s CS Construction Company Pvt. Ltd. (JV)	Non Responsive	Bidder has been considered Non-Responsive for not meeting additional criteria of Tunnel in accordance with clause 2.2.2.2 (ii) of RFP and also other member of JV is not meeting Threshold Technical Capacity in accordance with clause 2.2.2.2 (i) and 2.2.2.4 (i) of RFP.
11	M/s Limited Liability Company Volgadorstroi - M/s R&C Infraengineers	Non-Responsive	Bidder has been considered Non-Responsive in accordance with

	Pvt. Ltd. (JV)		clause 2.11.1 (n) and 3.1.6.1 (f) of RFP
12	M/s Larsen and Toubro Limited	Technically Responsive	-
13	M/s Patel Infrastructure Limited- M/s SMC Infrastructures Pvt. Ltd.- M/s GPT Infraproject Limited (JV)	Non Responsive	Bidder has been considered Non-Responsive for not meeting Additional criteria of Tunnel in accordance with clause 2.2.2.2 (ii) of RFP.
14	M/s Kalthia Engineering and Construction Ltd.- M/s Unique Construction- M/s Dhorajia Constructions Pvt. Ltd (JV)	Non-Responsive	Bidder has been considered Non-Responsive as one of the other member (M/s Dhorajia) of JV is not meeting Threshold Technical Capacity in accordance with clause 2.2.2.2 (i) and 2.2.2.4 (i) of RFP
15	M/s Dineshchandra R Agrawal Infracon Pvt. Ltd.	Technically Responsive	-

2. The result of Technical Evaluation is displayed on e-tender portal for 7 days pursuant to clause 2.19 of the RFP. Financial bids of the Technically responsive bidders (after ascertaining the updated bid capacity as on the day before opening the financial bids) will be opened thereafter.

(Pramod Kumar Singh)
General Manager (T)
Maharashtra Division