



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

क्षेत्रीय कार्यालय, मदुरै / Regional Office, Madurai

दूसरा व तीसरा तल, विजय कृष्णा प्लाजा, सं. 1, लेक एरिया, मेलुर मैन रोड, माट्टुतावनी, मदुरै - 625107

2nd & 3rd Floor, Vijay Krishna Plaza, No. 1, Lake Area, Melur Main Road, Mattuthavani, Madurai - 625107

दूरभाष / Tele : +91-452-2588999 वेब / Website : www.nhai.gov.in ई.मेल / E-mail: romadurai@nhai.org



NHAI/17011/01/129/2025/RO Madurai/E-194025/2124

24th November, 2025

Cancellation Corrigendum

Sub: NHAI - RO-Madurai - PIU, Ramanathapuram - Strengthening / Overlaying of Four-Laning of Madurai - Paramakudi Section from Km 5/000 to 81/064 of NH-85 & 87 (Old NH-49) in the State of Tamil Nadu on EPC Mode (Tender NHAI/17011/01/129/2025/RO Madurai) - Cancellation Corrigendum - Reg.

Ref: Tender ID: 2025_NHAI_249283_1

The Competent Authority has concurred to annul the subject overlay tender duly cognizing the following;

- In Para-1(b) & 2(b) of Schedule-C "Project Facilities" & Clause 1.2 of Schedule-H "Contract Price Weightages" of tender floated RFP, provision of Avenue/Median Plantation works have been included for the Subject Project stretch of Madurai to Paramakudi Section of NH-85 & 87. However, the cost implication for the Avenue/Median Plantation was not included in the overall Estimated Cost of the subject tender work.
- It has been observed that, detailed drawings for Major & Minor Junction Improvements were inadvertently omitted to be included in the subject tender floated RFP.
- In addition to the above, NHAI, HQ has recently issued an amendment in Standard RFP for EPC works vide NHAI Policy Circular No.11.75/2025 dated 12.09.2025 [Clarification/SOP regarding Experience Certificates of Similar Completed Works] also, in continuation to the said Policy Circular, another Policy Circular was communicated vide Circular No. 11.68/2025 dated 06.08.2025.

Considering the requirement to incorporate the above stated observations/amendments, the subject Tender proceedings is hereby annulled and fresh tender proceeding will be initiated duly incorporating the requisite amendments in the subject RFP. The Minutes of Meeting dated 24.11.2025 of the Tender Evaluation Committee is enclosed herewith for ready reference.

This is issued with approval of Competent Authority.

Rahul Singh
24/11/25

(Rahul Singh)

Dy. Manager (Tech.),
Regional Office-Madurai.

Copy to: - All Tender Committee Members.

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Financial Evaluation) dated 24.11.2025 for the work of **"Strengthening / Overlaying of Four-Laning of Madurai - Paramakudi Section from Km 5/000 to 81/064 of NH-85 & 87 (Old NH-49) in the State of Tamil Nadu on EPC Mode"** (Tender Ref. No. NHA/17011/01/129/2025/RO Madurai).

Subsequent to the approval of RO-Madurai, Technical Evaluation Minutes dated 14.11.2025 of the subject tender work has been uploaded in government CPP Portal on 14.11.2025 and time for Financial Bid opening was scheduled on 21.11.2025 @ 11.00 AM.

2) In this connection, it is to mention that, in Para-1(b) & 2(b) of **Schedule-C "Project Facilities"** & **Clause 1.2 of Schedule-H "Contract Price Weightages"** of tender floated RFP, provision of **Avenue/Median Plantation** works have been included for the Subject Project stretch of Madurai to Paramakudi Section of NH-85 & 87. However, the **cost implication for the Avenue/Median Plantation was not included in the overall Estimated Cost** of the subject tender work. Hence, the same to be modified in the RFP.

3) Also, it was observed that, detailed **drawings for Major & Minor Junction Improvements** were inadvertently omitted to be included in the subject tender floated RFP. Hence, the Committee is of the opinion to include the same in the subject tender floated RFP to avoid queries at later stage.

4) In addition to the above, it is to apprise that, the subject tender work was invited under **EPC Mode**, wherein, NHA, HQ has recently issued an **amendment in Standard RFP for EPC works** vide NHA Policy Circular No.11.75/2025 dated 12.09.2025 [Clarification/SOP regarding Experience Certificates of Similar Completed Works] in continuation to the said Policy Circular, another Policy Circular was communicated vide Circular No. 11.68/2025 dated 06.08.2025. In this context, the Committee recommends that, the aforesaid NHA Policy Circular needs to be incorporated in the Subject EPC tender work RFP.

In view of the above, considering the required amendments in the subject tender RFP, the Tender Evaluation Committee recommends to **annul the subject tender process** and to invite fresh bidding duly incorporating the above-observed amendments by allowing short-period of time i.e., 21 days for bid submission.

(Manas Chakrabarty)
Member

(Vijith Vijayan)
Member

A.N. Praveen Kumar
(A.N.Praveen Kumar)
Member

(B Arun Prasad)
Member

R MURUGA PRAKASH
(R.Murugaprakash)
Convener

Digitally signed by R MURUGA PRAKASH
Date: 2025.11.24 20:11:15 +0530'