

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 14.11.2025 for the work of "Strengthening / Overlaying of Four-Laning of Madurai - Paramakudi Section from Km 5/000 to 81/064 of NH-85 & 87 (Old NH-49) in the State of Tamil Nadu on EPC Mode" (Tender Ref. No. NHAI/17011/01/129/2025/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2025_NHAI_249283_1 for the work of "Strengthening / Overlaying of Four-Laning of Madurai - Paramakudi Section from Km 5/000 to 81/064 of NH-85 & 87 (Old NH-49) in the State of Tamil Nadu on EPC Mode" with an estimated cost of Rs.155.97 Crore.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri R Murugaprakash, DGM (T), RO-Madurai - Convener
- ii. Shri B.Arun Prasad, DGM (T) & PD, PIU, Karaikudi - Member
- iii. Shri A.N.Praveen Kumar, DGM (T) & PD, PIU, Trichy - Member
- iv. Shri Vijith Vijayan, Manager (T), RO-Madurai - Member
- v. Shri Manas Chakrabarty, Asst. Manager (F), RO-Madurai - Member

3. As per RFP, last date of submission of e-bids was scheduled on 18th October, 2025 up to 11.00 AM and date of technical bid opening was scheduled on 21st October, 2025.

4. As per section-5 of RFP, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 03rd October, 2025 @ NHAI, Regional Office Madurai. In this regard, queries/clarifications were received w.r.t. RFP from the contract/firm on or before 03.10.2025 have been clarified through Pre-Bid Minutes of Meeting cum Corrigendum-I vide RO-Madurai letter no.1810 dated 06.10.2025. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in RFP for the subject tender work.

5. Subsequently, the Committee opened the e-bids submitted through online mode on 21.10.2025 and decrypted. Totally 18 (Eighteen) Nos. of bids were received through online mode. The details of bids received and Financial Instruments submitted therewith was furnished to Accounts Division. Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by the bidders. Accordingly, the Committee has evaluated the 18 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A.

6. The Summary of Detailed Technical Evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	910101	M/s Atcon India Limited, New Delhi	Responsive
2	914231	M/s Notch India Projects, Madurai	Responsive
3	915011	M/s IVLR Infrastructure, Madurai	Responsive
4	916407	M/s New India Infra Buildtech Limited, New Delhi	Responsive
5	916447	M/s Vignesh and Co., Madurai	Responsive

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:50:29 +05'30'

S. No	Bid ID	Name of Bidder	Recommendation
6	916780	M/s AVP Infracon Limited, Chennai in JV with M/s KCP Infra Limited, Chennai	Non-responsive
7	916783	M/s R.R. Infra Construction, Madurai	Responsive
8	916835	M/s KG Gupta Infrastructure Pvt. Ltd. in JV with M/s Narayandas Poolchand Mishra Infrastructures Pvt. Ltd., Indore	Responsive
9	916890	M/s Surya Infra Engineering Pvt. Ltd., Haryana in JV with M/s Jeet Asia Pvt Ltd, Haryana	Responsive
10	916951	M/s NSC Projects Pvt. Ltd., New Delhi	Responsive
11	916955	M/s Airef Engineers Private Ltd., New Delhi	Responsive
12	916999	M/s TTK Construction, Madurai	Non-responsive
13	917017	M/s TPC Infra and Green Energies, Trichy	Responsive
14	917018	M/s Ganesh Builders, Rajasthan	Non-responsive
15	917027	Shri B. Murugan, Madurai	Responsive
16	917028	M/s CDR Infracon Limited, Madurai	Responsive
17	917029	M/s Sindu Muruga Constructions Pvt. Ltd., Tirunelveli	Responsive
18	917034	M/s ALR Constructions, Theni	Responsive

7. In this connection, the tender committee found the bids received from the bidders, (i) M/s Atcon India Limited, New Delhi, (ii) M/s Notch India Projects, Madurai, (iii) M/s IVLR Infrastructure, Madurai, (iv) M/s New India Infra Buildtech Limited, New Delhi, (v) M/s Vignesh and Co., Madurai, (vi) M/s R.R. Infra Construction, Madurai, (vii) M/s KG Gupta Infrastructure Pvt. Ltd. in JV with M/s Narayandas Poolchand Mishra Infrastructures Pvt. Ltd., Indore, (viii) M/s Surya Infra Engineering Pvt. Ltd., Haryana in JV with M/s Jeet Asia Pvt Ltd, Haryana, (ix) M/s NSC Projects Pvt. Ltd., New Delhi, (x) M/s Airef Engineers Private Ltd., New Delhi, (xi) M/s TTK Construction, Madurai, (xii) M/s Ganesh Builders, Rajasthan, (xiii) M/s CDR Infracon Limited, Madurai, (xiv) M/s Sindu Muruga Constructions Pvt. Ltd., Tirunelveli & (xv) M/s ALR Constructions, Theni as "Responsive" during the technical evaluation citing the compliances towards the technical criteria set forth in RFP.

8. Further, with reference to the bid received from M/s AVP Infracon Limited, Chennai in JV with M/s KCP Infra Limited, Chennai, it is observed that, the bidder has submitted the Joint Bidding Agreement for Joint Venture in their bid and mentioned the JV share for the Lead Partner i.e. M/s AVP Infracon Limited, Chennai as 80% and Share of other JV Partner i.e. M/s KCP Infra Limited, Chennai as 20%. However, as per Clause 2.1.11 (c) of Section-II ITB of RFP, each member of JV is required to hold a minimum of 26% (Twenty-Six) percentage in the JV. In this regard, the Other Partner of JV, M/s KCP Infra Limited, Chennai having the JV share of 20% which is less than the minimum prescribed value i.e. 26% at Clause 2.1.11 (c) of Section-II ITB of RFP. Hence, the Tender Evaluation Committee recommends to consider the bid as "Non-responsive".

9. With reference to the bid received from M/s TPC Infra and Green Energies, Trichy, it is observed that, bidder has submitted the Turnover Certificate for the past 5 years (From FY 2020-21 to FY 2024-25) obtained from the Chartered Accountant and mentioned that Turnover for Financial Year 2024-25 is "Subject to Audit". Hence, as per Clause 2.2.2.8 (ii) of Section-II ITB of RFP, the Tender Evaluation



A.N. Praveen



R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:50:51 +05'30'

Committee considered the Audited Annual Reports for 5 (five) years (From FY 2019-20 to FY 2023-24). Accordingly, as per the Audited Networth Certificate for FY 2023-24 submitted by the bidder in their bid, the Net Worth (for FY 2023-24) is Rs.10.53 Crore which is less than the Minimum Net worth prescribed in Clause 2.2.2.2 (ii) of Section-II ITB of RFP. Hence, the Tender Evaluation Committee recommends to consider the bid as "Non-responsive".

10. Also, with reference to the bid received from Shri B.Murugan, Madurai, it is observed that, the bidder's submitted project work experiences does not satisfy the minimum value of Threshold Technical Capacity to qualify in the Technical Evaluation @ Clause 2.2.2.2 (i) of Section-II ITB of RFP. The bidder has submitted the Turnover Certificate for the past 5 years (From FY 2020-21 to FY 2024-25) from the Chartered Accountant and mentioned that Turnover for Financial Year 2024-25 is "Provisional". Hence, as per Clause 2.2.2.8 (ii) of Section-II ITB of RFP, the Tender Evaluation Committee considered the Audited Annual Reports for 5 (five) years (From FY 2019-20 to FY 2023-24). In this regard, the bidder has not submitted the Turnover Audited Balance Sheet for FY 2019-20. Accordingly, the bidder has not satisfied the minimum Average Annual Turnover prescribed in Clause 2.2.2.2(i) of Section-II ITB of RFP. Considering the above, the Tender Evaluation Committee recommends to consider the bid as "Non-responsive".

Committee further decided to meet after 7 days of Technical Evaluation Results uploaded in Government e-tender portal to open & evaluate financial bids of the technically qualified bidders as per Clause 2.19 of Section-II ITB of RFP, upon approval of Competent Authority.

(Manas Chakrabarty)
Member

(Vijith Vijayan)
Member

A.N. Praveen Kumar
(A.N.Praveen Kumar)
Member

(B Arun Prasad)
Member

R MURUGA
PRAKASH

(R.Murugaprakash)
Convener

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:51:08 +05'30'

Details of Eligible Projects (Appendix 1A)

1. M/s ATCON INDIA Ltd, New Delhi

Attachment - I

Project Code: 1A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Reconstruction of Roads under Madhya Pradesh District Roads II Sector Project (MPDRIISP) name of roads Mungawali-Malahargarh Road (MP-MDR-08-04), Piprod-Thubon Road (MP-MDR-08-05) Betai-Kareela Mata Mandir Road (MP-MDR-08-09) and Bhounrasa-Malahargarh Road (MP-MDR-27-18) Package No.:03 (Asian Development Bank (ADB) Project (Pg 66, 127)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	0.94	1.10	1.03
	2021-2022	1.29	1.15	1.48
	2020-2021	14.46	1.20	17.35
	Total	16.69		19.86
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Madhya Pradesh Road Development Corporation Ltd.			
Location	Ashok nagar, Madhyapradesh			
Project Cost	Rs.113.07 x 40%=45.22 Crore (Atcon JV Share)			
Date of Commencement of Project/Contract	05-May-18			
Date of Completion/ Commissioning	31-Jan-21			
Equity shareholding (with period during which equity was held)	40%			

Project Code: 1B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening,Strengthening and reconstruction of NH-552 extn from Km 76/600 to 112/00,Sawal Madhopur Sheopur Road (Rajasthan/MP Border)in the state of Rajasthan under EPC mode (Pg 68, 131)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	4.41	1.00	4.41
	2023-2024	0.88	1.05	0.92
	2022-2023	2.67	1.10	2.94
	2021-2022	2.45	1.15	2.82
	2020-2021	24.81	1.20	29.77
	Total	35.22		40.86
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	PWD, Jaipur, Rajasthan			
Location	Sawal Madhopur,Rajasthan			
Project Cost	Rs 131.86 Crore x 49% = 64.61 Crore (Atcon JV Share)			
Date of Commencement of Project/Contract	16-04-2018			
Date of Completion/ Commissioning	24-04-2021			
Equity shareholding (with period during which equity was held)	49%			

R MURUGA
PRAKASH

Digitally signed by R
MURUGA PRAKASH
Date: 2025.11.14 21:51:27
+05'30'





A.N. Praveen

Project Code: 1C		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Widening and Reconstruction of Madhya Pradesh Major District Roads: Upgradation Project (MPMDRUP) Package no - P7 : Anoopur Chechaimalai Road (MP-MDR-47-07), Anoopur Dari Kherwa Road (MP-MDR-47-03) & Nonghal Damedhi Devri Leelatola Road (MP-MDR-47-09) under New Development Bank (NDB) Funded (Pg 70, 142)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received (In Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.26	1.00	0.26
	2023-2024	1.30	1.05	1.37
	2022-2023	0.95	1.10	1.05
	2021-2022	8.22	1.15	9.45
	2020-2021	9.34	1.20	11.21
	Total	20.07		23.34
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Madhya Pradesh Road Development Corporation Ltd.			
Location	Anoopur, Madhyapradesh			
Project Cost	Rs.152.48 x 49% = Rs.74.71 Cr. (Approved Sub Contract Amt)			
Date of Commencement of Project/Contract	22.12.2017			
Date of Completion/ Commissioning	30.06.2021			
Equity shareholding (with period during which equity was held)	49%			
Project Code: 1D		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Operation and Maintenance of Ayodhya - Gorakhpur section from Km 137.970 to Km 252.860 of NH-28 in the State of UP on OMT Basis (Total length of 116.10 Km) (Pg 87 & 146)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (In Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	9.10	1.00	9.10
	2023-2024	45.62	1.05	47.80
	2022-2023	0.13	1.10	0.14
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	54.75		57.04
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI, RO-Sikraul, Varanasi			
Location	Ayodhya-Gorakhpur			
Project Cost	Rs.55.34 Cr			
Date of Commencement of Project/Contract	09.01.2023			
Date of Completion/ Commissioning	08.07.2024			
Equity shareholding (with period during which equity was held)	100%			

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:51:41 +05'30'

A.N. Phavans
K

Project Code: 1E		Entity (Self / Members)		
Item		Particulars of the Project		
Title & nature of the project		Strengthening of Dewas-Bhopal Road (State Highway No 28 in the State of Madhya Pradesh (Pg- 74 &)		
Category		3		
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Financial Year	Payments received (in Cr.)	
			Payments received	Factor
			Updated Payments	
		2024-2025	0.00	1.00
		2023-2024	0.00	1.05
		2022-2023	4.44	1.10
		2021-2022	44.90	1.15
		2020-2021	14.81	1.20
		Total	64.15	74.29
(b) revenues appropriated for self construction under PPP projects		Nil		
Entity for which the project was constructed		Dewas Bhopal Corridor Pvt.Ltd		
Location		SH-28 Madhya Pradesh		
Project Cost		Rs.91.29 Cr.		
Date of Commencement of Project/Contract		10.10.2019		
Date of Completion/ Commissioning		15.10.2022		
Equity shareholding (with period during which equity was held)		100%		





A.N. Hare

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:51:52 +05'30'

Details of Eligible Projects (Appendix 1A)

Attachment - II

2. M/s Notch India Projects Pvt Ltd, Madurai

Project Code: 2A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at km 11/6-20/0 of Tambaram Mudichur Sriperumbudur Road including Construction of minor bridge at km 11/8, Widening of Minor Bridge at 15/4, widening of Major Bridge at km 16/6 and CD works in Sriperumbudur (H) C & M Subdivision. (Pg 115)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	40.35	1.05	42.37
	2022-2023	62.95	1.10	69.25
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	103.30		111.61
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, Highways, C&M, Kanchipuram, TN			
Location	Tambaram - Mudichur - Sriperumbudur			
Project Cost	Rs.103.88 Cr			
Date of Commencement of Project/contract	18.06.2022			
Date of Completion/ Commissioning	18.10.2023			
Equity shareholding (with period during which equity was held)	-			

Project Code: 2B	Entity (Self / Members)			
Item	Particulars of the Project			
Title & nature of the project	Four laning of Salm to Ulundurpet section from Km 0.313 to Km 138.670 of NH-88 in the State of Tamil Nadu (Pg 189)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	54.48	1.00	54.48
	2023-2024	128.80	1.05	135.24
	2022-2023	24.86	1.10	27.35
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	208.14		217.07
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	PD, PIU, Villupuram			
Location	Salem - Ulundurpet			
Project Cost	Rs.293.51 Cr			
Date of Commencement of Project/Contract	04.07.2022			
Date of Completion/ Commissioning	31.07.2024			
Equity shareholding (with period during which equity was held)	100%			

**R MURUGA
PRAKASH**

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:52:06 +05'30'

A.N. Praveen

Details of Eligible Projects (Appendix 1A)

Attachment - III

3. M/s IVLR Infrastructure, Madurai

Project Code: 3A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Strengthening of Kottampatti to Thirupathur section from Km 1/500 to 30/350 of NH383Extn in Tamil Nadu under National Infrastructure Pipeline (NIP projects on Engineering, Procurement and Construction (EPC) Basis (Pg 262-271)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	85.40	1.15	98.21
	2020-2021	0.00	1.20	0.00
	Total	85.40		98.21
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (NH), Madurai			
Location	Kottampatti - Thirupathur			
Project Cost	Rs.85.40 Cr			
Date of Commencement of Project/contract	22.10.2020			
Date of Completion/ Commissioning	12.11.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening from Km48/500 to Km 93/600 (excluding from Km 54/400, Km.63/025-63/875 and Km 66/950-67/650)of NH-230 (New NH85) on Engineering Procurement and Construction (EPC) basis in the state of Tamil Nadu (Pg 272-282)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	38.64	1.05	40.57
	2022-2023	23.12	1.10	25.43
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	61.76		66.00
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer,NH.Madurai			
Location	Sivagangai-Thondi			
Project Cost	Rs.61.76 Cr			
Date of Commencement of Project/contract	26.08.2022			
Date of Completion/ Commissioning	25.08.2023			
Equity shareholding (with period during which equity was held)	100%			

A.N. / Harees
K - J

Project Code: 3C		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Four laning of Chettikulam - Natham section from Km 7+300 to Km 36+690 of NH-785 on EPC Mode under Bharatmala Pariyojana Phase-I in the State of Tamil Nadu (Pg 283-309)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	12.76	1.05	13.40
	2022-2023	71.70	1.10	78.87
	2021-2022	10.22	1.15	11.75
	2020-2021	77.42	1.20	92.90
	Total	172.10		196.93
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NHAI, PIU-Madurai			
Location	Chettikulam - Natham			
Project Cost	Rs.353.18 Cr			
Date of Commencement of Project/contract	05.11.2018			
Date of Completion/ Commissioning	05.02.2024			
Equity shareholding (with period during which equity was held)	-			

Project Code: 3D		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Widening and Strengthening of Natham to Kottampatti section from Km 38/0 to 51/770 of NH-383 in Tamilnadu on EPC Basis. (Pg 310-318)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	9.26	1.15	10.65
	2020-2021	39.96	1.20	47.95
	Total	49.22		58.60
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer,National Highways,Madurai			
Location	Natham-Madurai.Tamil Nadu			
Project Cost	Rs.55.12 Cr			
Date of Commencement of Project/contract	01.06.2019			
Date of Completion/ Commissioning	28.08.2021			
Equity shareholding (with period during which equity was held)	100%			

R MURUGA PRAKASH

Digitally signed by R MURUGA PRAKASH
Date: 2025.11.14 21:52:37 +05'30'

A.N. Praveen Kumar

Project Code: 3E		Entity (Self / Members)			
Item		Particulars of the Project			
Title & nature of the project		Widening from Two Lane to Four Lane and Strengthening at Km 19/0-20/6, 22/0-24/4, 29/0-31/0 and 37/0-40/0 of Thiruvannamalai -Arur Road (Via) Thanipadi including Construction of Centre Median, Drain, Retaining Wall, Reconstruction and widening of Culverts, Junction Improvements and Providing Paver Blocks TVM 124 (Pg 319-334)			
Category		3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer, and/or		Financial Year	Payments received (in Cr.)		
			Payments received	Factor	Updated Payments
		2024-2025	24.61	1.00	24.61
		2023-2024	29.03	1.05	30.48
		2022-2023	0.00	1.10	0.00
		2021-2022	0.00	1.15	0.00
		2020-2021	0.00	1.20	0.00
		Total	53.64		55.09
(b) revenues appropriated for self construction under PPP projects		Nil			
Entity for which the project was constructed		Divisional Engineer, Construction & Maintenance Division, Thiruvannamalai			
Location		Thiruvannamalai, Tamil Nadu			
Project Cost		Rs. 53.72 Cr			
Date of Commencement of Project/contract		24.03.2023			
Date of Completion/ Commissioning		19.07.2024			
Equity shareholding (with period during which equity was held)		100%			

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:52:53 +05'30'

A-N. Praveen Kumar

Details of Eligible Projects (Appendix 1A)

Attachment - IV

4. M/s New India Infra Buildtech Limited, New delhi

Project Code: 4A

Entity (Self/ Members)

Item	Particulars of the Project			
Title & nature of the project	Civil Works for Upgradation of Runway 14-32 Recarpeting Works at CSMIA Mumbai. (Pg 18)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	42.22	1.05	44.33
	2022-2023	11.85	1.10	13.04
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	54.07		57.37
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Mumbai International Airport Limited			
Location	CSMIA, Mumbai			
Project Cost	Rs.66.46 Cr			
Date of Commencement of Project/contract	06.10.2022			
Date of Completion/ Commissioning	10.06.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4B

Entity (Self/ Members)

Item	Particulars of the Project			
Title & nature of the project	Civil Works for Upgradation of Apron C Phase 1,2 &3 at CSMIA Mumbai. (Pg 21-23)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	14.68	1.05	15.41
	2022-2023	6.63	1.10	7.29
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	21.31		22.71
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Mumbai International Airport Limited			
Location	CSMIA, Mumbai			
Project Cost	Rs.25.15 Cr			
Date of Commencement of Project/Contract	06.10.2022			
Date of Completion/ Commissioning	22.03.2024			
Equity shareholding (with period during which equity was held)	100%			

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:53:09 +05'30'

Project Code: 4C		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Rehabilitation of Runway 10/28 and Its Taxi way Systems - Major Civil Works at IGI Airport, NewDelhi (Pg 24)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	96.15	1.05	100.96
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	96.15		100.96
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Delhi International Airport Limited			
Location	IGI Airport, Delhi			
Project Cost	Rs.97.24 Cr			
Date of Commencement of Project/Contract	13.09.2023			
Date of Completion/ Commissioning	20.06.2024			
Equity shareholding (with period during which equity was held)	100%			

R MURUGA PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:53:23 +05'30'

A.N. Phavenuke

Details of Eligible Projects (Appendix 1A)

Attachment - III

5. M/s VIGNESH AND CO., MADURAI

Project Code: 5A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Four Lane to Four lane with Paved Shoulders and Improvements at km 118/0 121/0 of Trichy-Virajimalai - Melur- Madurai- Aruppukottai Tuticorin road (Abandoned NH 45B)(Madurai Town Reach) including Reconstruction of Culverts, Construction of Culverts, footpath cum Drain, Centre Median, Junction Improvements and Bus Laybye. (Pg 90, 93-103)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	3.61	1.05	3.79
	2022-2023	38.63	1.10	42.49
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	42.24		46.28
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	The Divisional Engineer, Highways Madurai			
Location	Madurai - Othakadai			
Project Cost	Rs. 60.80 Cr			
Date of Commencement of Project/contract	13.05.2022			
Date of Completion/ Commissioning	26.04.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 5B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Permanent remedial measures (Widening to Four Lane and Strengthening of existing carriage way) to eliminate 7 black spots located in between Km 0/400-10/000 of NH-208 (NEW NH 83)-(TN -02) - 547 at Km 1/120 (ramayanpatty), TN (02)848 at Km 3/600 (Palamrajakkapatty), TN (02)-700 at Km 5/790 (Edaiyapatty), TN (02)-345 at Km 6/440 (Muthanampatty), TN (02)-649 at Km 7/325 (PSNA College), TN (02)-650 at Km (kathirayankulam) and TN (02)-648 at Km 9/270 (mangarai pirivu) (Total Length - 9.60 Km) on Engineering, Procurement and Construction (EPC) Basis Contract in the state of Tamil Nadu. (Pg 104)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	30.13	1.05	31.84
	2022-2023	28.83	1.10	31.71
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	58.96		63.55
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	The Divisional Engineer, National Highways, Madurai			
Location	Dindigul			
Project Cost	Rs 50.30 Cr.			
Date of Commencement of Project/Contract	11.05 2022			
Date of Completion/ Commissioning	25.09 2023			
Equity shareholding (with period during which equity was held)	100%			

R MURUGA PRAKASH

Digitally signed by R MURUGA PRAKASH
Date: 2025.11.14 21:53:39 +05'30'

Ar. Phave

Project Code: 5C		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Construction of Grade Separator at Kochadai Junction at Km 5/10 of NH 49Extn.(New NH 85)under Road Safety Annual Plan in the State of Tamil Nadu on EPC Mode" (Pg 116)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (In Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	8.09	1.00	8.09
	2023-2024	14.86	1.05	15.60
	2022-2023	10.42	1.10	11.46
	2021-2022	8.53	1.15	9.81
	2020-2021	0.00	1.20	0.00
	Total	41.90		44.96
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	The Divisional Engineer, National Highways, Madurai			
Location	Kochadai, Madurai			
Project Cost	Rs. 39.13 Cr.			
Date of Commencement of Project/Contract	09.04.2021			
Date of Completion/ Commissioning	22.03.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 5D		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Strengthening at km.14/0-20/0 of Manapparai-Thuvankurichi road including widening of culverts, reconstruction of box culverts, construction of protective wall;construction of drain and construction of Centre median (Pg 128)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-In-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (In Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.43	1.00	0.43
	2023-2024	50.22	1.05	52.73
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	50.65		53.16
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H)C&MTTruchirappalli.			
Location	Manapparai-Trichy			
Project Cost	Rs. 51.08 Cr.			
Date of Commencement of Project/Contract	10.03.2023			
Date of Completion/ Commissioning	29.01.2024			
Equity shareholding (with period during which equity was held)	100%			

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:54:00 +05'30'

A.N. Phaven Kumar

Project Code: 5E		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Widening From Multilane To Four Lane With Paved Shoulder At Km 0/0-1/0&Widening From Four Lane To Four Lane With Paved Shoulder At Km 1/0-1/8, 2/8-3/2&4/8-6/0 Of Varanasi-Kanyakumari Road (Abandoned Nh7) (Madurai -Thirumangal Strech) (Shu101) Including Construction Of Footpath Cum Drain In Km 0/0 - 1/8, 2/8-3/2, 4/8-7/10, Centre Median, Cd Works And Paver Blocks (Pg 144)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (In Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	24.44	1.00	24.44
	2023-2024	8.47	1.05	8.89
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	32.91		33.33
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed		Divisional Engineer (Highways) Madurai.		
Location		Palanganatham-Thirumangalam Road,		
Project Cost		Rs. 40.00 Cr.		
Date of Commencement of Project/Contract		20.12.2023		
Date of Completion/ Commissioning		12.01.2025		
Equity shareholding (with period during which equity was held)		100%		

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:54:15 +05'30'

A.N. Praveen

Details of Eligible Projects (Appendix 1A)

6. (I) M/s AVP INFRACON LIMITED, Chennai

Attachment - VI (I)

Project Code: 6(I) A

Entity (Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Wideing existing 4 lane to 6 lane and improvement from Km 31/0 (Chettipedu) to Km 34/0 (Irungattukottai) of NH-48 (old NH-4) Chennai Bangalore section 3.00 Km stretch including flyover at Km 31/550 Thandam SH-50B intersection (Pg 170)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	7.81	1.05	8.20
	2022-2023	33.37	1.10	36.71
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	41.18		44.91
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (NH), Chennai			
Location	Chennai			
Project Cost	Rs.47.69 Cr			
Date of Commencement of Project/contract	14.02.2022			
Date of Completion/ Commissioning	11.08.2023			
Equity shareholding (with period during which equity was held)				

Project Code: 6(I) B

Entity (Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening to 4 lane in Km 309/600-313/850, Km 315/0 to 318/300 and 331/0 to 332/2 (Palladam -Karanampettai - Chinthamanipudhur L&T bypass stretch) of NH-67 on Engineering, procurement and Construction (EPC) basis Contract in the state of TamilNadu (Pg 175)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	11.80	1.05	12.39
	2022-2023	34.28	1.10	37.71
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	46.08		50.10
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, Coimbatore			
Location	Coimbatore			
Project Cost	Rs. 47.45 Cr			
Date of Commencement of Project/Contract	01.06.2022			
Date of Completion/ Commissioning	21.06.2023			
Equity shareholding (with period during which equity was held)				

R MURUGA
PRAKASH

Digitally signed by R MURUGA PRAKASH
Date: 2025.11.14 21:54:35 +05'30'

Project Code: 6(I) C

Entity (Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from 2 lane to 4 lane at Km 27/4-27/6, 29/2- 29/6 and widening from 2 lane to 4 lane and strngthening at Km 27/6-29/2, 29/6-34/0 of Dharmapuri -Arur(via) Morapur road Including reconstruction of culvert at Km 27/8, 28/4, 28/6, 28/10, 29/10, 30/4, 30/10, 31/4, 31/8 (i), (II), construction of Box Culvert at Km 27/6, 31/6 (SLM-99) (Pg 167)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	33.03	1.05	34.68
	2022-2023	8.98	1.10	9.88
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	42.01		44.56
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), C&M, Dharmapuri,			
Location	Dharmapuri			
Project Cost	Rs.49.12 Cr			
Date of Commencement of Project/contract	08.06.2022			
Date of Completion/ Commissioning	22.03.2024			
Equity shareholding (with period during which equity was held)				

Details of Eligible Projects (Appendix 1A)

6. (II) M/s KCP Infra Limited, Chennai

Attachment - VI (II)

Project Code: 6(II) A

Entity (Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening of 4 lane to 8 lane from Km 38/000 (Guduvanchery) to Km 42/000 (maraimalai Nagar) of NH45 (Pg 596)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	11.26	1.05	11.82
	2022-2023	43.31	1.10	47.64
	2021-2022	8.75	1.15	10.06
	2020-2021	0.00	1.20	0.00
	Total	63.32		69.53
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (NH), Chennai			
Location	Chennai			
Project Cost	Rs.79.21 Cr			
Date of Commencement of Project/contract	22.02.2021			
Date of Completion/ Commissioning	30.06.2023			
Equity shareholding (with period during which equity was held)				

R MURUGA PRAKASH

Digitally signed by R MURUGA

PRAKASH

Date: 2025.11.14 21:54:49 +05'30'

Project Code: 6(ii) B

Entity (Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Flyover at Km 362/790 - 364/555 of (Nagapattinam - Gudalur - Mysore Road) Periyanaickenpalayam Junction - Coimbatore outskirts in Tamil Nadu (Pg 601)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	15.34	1.00	15.34
	2023-2024	26.32	1.05	27.64
	2022-2023	46.08	1.10	50.69
	2021-2022	37.72	1.15	43.38
	2020-2021	0.00	1.20	0.00
	Total	125.46		137.04
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, Coimbatore			
Location	Coimbatore			
Project Cost	Rs.133.43 Cr			
Date of Commencement of Project/Contract	24.11.2020			
Date of Completion/ Commissioning	14.12.2023			
Equity shareholding (with period during which equity was held)				

R MURUGA PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:55:13 +05'30'

A.N. Mavarkar

Details of Eligible Projects (Appendix 1A)

Attachment - VII

7. M/s RR Infraa Construction, Madurai

Project Code: 7A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Four Lining of Natham -Thuvankurichi Section of NH-785E from Design Chainage 36.890 to 61.115(Length=24.425 Km)under Bharatmala Pariyojana Phase -I(Feeder Route Category)on EPC Mode in the State of TamilNadu.(Pg 124)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	72.13	1.10	79.34
	2021-2022	118.11	1.15	135.83
	2020-2021	70.46	1.20	84.55
	Total	260.70		299.72
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Project Director,PIU,Dindigul			
Location	Natham			
Project Cost	Rs.261.43 Cr			
Date of Commencement of Project/contract	28.02.2020			
Date of Completion/ Commissioning	23.01.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 7B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from 2 Lane to 4 Lane with Paved Shoulder and Strengthening the Existing Carriageway from Km 38/0-80/0 of Salem-Thirupathur-Vaniyambadi Road NH179 A.(Pg 127)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	10.73	1.05	11.27
	2022-2023	26.10	1.10	28.71
	2021-2022	101.49	1.15	116.71
	2020-2021	98.21	1.20	117.85
	Total	236.53		274.54
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer,National Highways,Salem			
Location	Salem			
Project Cost	Rs.241.04 Cr			
Date of Commencement of Project/contract	25.11.2019			
Date of Completion/ Commissioning	16.10.2023			
Equity shareholding (with period during which equity was held)	100%			

Digitally signed by R MURUGA PRAKASH
R MURUGA PRAKASH
Date: 2025.11.14 21:55:37 +05'30'

Details of Eligible Projects (Appendix 1A)

8(i). M/s KG Gupta Infrastructure Pvt. Ltd. INDORE

Attachment - VIII (I)

Project Code: 8(i). A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of 6 lane Flyover at Bengi Square, Kanudiyu Road (Ring Road) Indore M.P. (Pg 265)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	3.43	1.10	3.78
	2021-2022	15.57	1.15	17.90
	2020-2021	2.51	1.20	3.01
	Total	21.51		24.69
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	EE PWD Bridge Div. Indore MP			
Location	Indore			
Project Cost	Rs.29.46 Cr			
Date of Commencement of Project/contract	14.09.2018			
Date of Completion/ Commissioning	30.08.2022			
Equity shareholding (with period during which equity was held)	80%			

Project Code: 8(i). B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of bridges on State Highways and major district roads.(PKA-4A) (Pg 267)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	3.50	1.10	3.85
	2021-2022	14.77	1.15	16.98
	2020-2021	3.73	1.20	4.47
	Total	21.99		25.30
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Director (NDB)E-in-C PWD Bhopa M.P.			
Location	Various location of Indore and Dhar M.P.			
Project Cost	Rs.28.01 Cr			
Date of Commencement of Project/contract	01.09.2019			
Date of Completion/ Commissioning	30.09.2022			
Equity shareholding (with period during which equity was held)	80%			

Project Code: 8(i). C		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	BT Renewal work in Km 24.46 (DeshgoanJuncion) to Km 87.36 (Khargene Bus Stand Junction) and Km 86.76 (T Junction NavgrahMandir) to Km 91.5 Total length 64.65Km on Deshgoan-Khargono road NH 347 B in thostare df Madhya Pracesh Under EPC (Pg 269)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	24.11	1.00	24.11
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	24.11		24.11
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	EE PWD NH Div, Indoro M.P,			
Location	Deshqoan -Knargone road			
Project Cost	Rs.24.11 Cr			
Date of Commencement of Project/contract	11.03.2024			
Date of Completion/ Commissioning	27.06.2024			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 8(i). D	Entity (Self / Members)			
Item	Particulars of the Project			
Title & nature of the project	Re-carpeting of Runway 14/ 32 (Civil andElectrical works) at DBAI Airport, Nagpur. (Pg 299)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	40.16	1.00	40.16
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	40.16		40.16
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Dy. Gen. Manager(Engg-C), AAI, DBAI, Airport, Nagpur-05			
Location	Nagpur Airport			
Project Cost	Rs. 40.16Cr			
Date of Commencement of Project/contract	24.05.2024			
Date of Completion/ Commissioning	28.03.2025			
Equity shareholding (with period during which equity was held)	100%			

Details of Eligible Projects (Appendix 1A)

8(ii). M/s. Narayandas Poolchand Mishra Infrastructures Pvt. Ltd., Indore

Attachment - VIII (II)

Project Code: 8(ii). A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Rehabilitation and upgradation of promoting Public Private Partnership (PPP) in Madhya Pradesh Road Sector Project (PPP-MPRSP) Pack-03 Jobat - Nanpur road to two lane in the length of 21.60 Km on HAM Mode (Pg 703, 714-715)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	3.32	1.10	3.65
	2021-2022	25.06	1.15	28.82
	2020-2021	15.78	1.20	18.94
	Total	44.16		51.41
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	MPRDC, Bhopal			
Location	Jobat- Nanpur			
Project Cost	Rs.44.16 Cr			
Date of Commencement of Project/contract	15.07.2020			
Date of Completion/ Commissioning	14.07.2022			
Equity shareholding (with period during which equity was held)	49%			

Project Code: 8(ii). B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Jawasiya Panth to Fatehabad Chandrawati Ganj Road under CRIF, Length 17.050 Km in District Ujjain in the State of Madhya Pradesh on EPC Mode (Pg 704, 716)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	27.93	1.00	27.93
	2023-2024	21.03	1.05	22.08
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	48.96		50.01
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	EE, PWD, UJJAIN			
Location	Ujjain			
Project Cost	Rs.48.96 Cr			
Date of Commencement of Project/contract	27.03.2023			
Date of Completion/ Commissioning	20.12.2024			
Equity shareholding (with period during which equity was held)	100%			

Details of Eligible Projects

9 (i). M/s. SIEPL, Haryana - Lead Member (74%)

Attachment - IX (i)

Project Code: 9(i). A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	EPC Contract for Up-gradation to MDR No - 52C Mohanlalgarh - Morava - Unnao section from Km.1.310 to km.8.000 & from km.13.000 to 54.114 in dist. Lucknow / Unnao, Uttar Pradesh on EPC mode under Approved Sub-Contract (Pg 109)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	22.50	1.15	25.88
	2020-2021	0.00	1.20	0.00
	Total	22.50		25.88
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Executive Engineer (PWD), World Division, Kanpur			
Location	Uttar Pradesh			
Project Cost	Rs. 193.50 Cr			
Date of Commencement of Project/contract	12.08.2019			
Date of Completion/ Commissioning	06.08.2021			
Equity shareholding (with period during which equity was held)	11.63%			

Project Code: 9(i). B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Strengthening of Varanasi - Shakti Nagar Road (SH-5A) from Km.166.130 to Km.184.417 Into Divided Four Lane (Pg 111-113)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	13.17	1.15	15.15
	2020-2021	14.61	1.20	17.53
	Total	27.78		32.68
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Executive Engineer (PWD), Construction Division, Sonabhadra			
Location	Uttar Pradesh			
Project Cost	Rs. 27.78 Cr			
Date of Commencement of Project/contract	23.12.2020			
Date of Completion/ Commissioning	20.10.2021			
Equity shareholding (with period during which equity was held)				

Project Code: 9(i). C		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Rehabilitation & upgradation to 2 lane with paved shoulder configuration of Allaganj - Miranpur Katra section (km.52.770 to km.114.000) of NH-730C in the State of Uttar pradesh under Green National Highways Corridor Project with the Loan Assistance of World Bank on EPC mode (Pg 120-122)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	45.00	1.10	49.50
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
Total	45.00		49.50	
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	MORTH			
Location	Uttar Pradesh			
Project Cost	Rs. 45.00 Cr			
Date of Commencement of Project/contract	08.07.2022			
Date of Completion/ Commissioning	27.02.2024			
Equity shareholding (with period during which equity was held)	23.07%			

Details of Eligible Projects

9 (ii). M/s. JAPL, Haryana - Other Member (20%)

Attachment - IX (II)

Project Code: 9(ii) A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Improvement and widening to two lane with paved shoulder of road from Km 29.200 to Km 49.200 [Total length: 20.000 km] i.e. Fultali - furichhara section of NH-208 (Package-II) in the state of Tripura on EPC basis (Pg 144)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	13.91	1.10	15.30
	2021-2022	45.30	1.15	52.10
	2020-2021	0.00	1.20	0.00
	Total	59.21		67.40
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHIDCL			
Location	New Delhi			
Project Cost	Rs. 59.21 Cr			
Date of Commencement of Project/contract	31.12.2020			
Date of Completion/ Commissioning	02.02.2023			
Equity shareholding (with period during which equity was held)	49.00%			

Project Code: 9(II). B		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Construction of 2 lane with Paved Shoulder/4laning of Harda Betul section of NH-47 from Temagaon Ch. km 30.000 to Chicholi Ch. km 80.952 (length- 50.952 km) (Harda - Betul Pkg II) in Madhya Pradesh on EPC mode (Pg 152)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	20.16	1.00	20.16
	2023-2024	150.45	1.05	157.97
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	170.61		178.13
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NH&IDCL			
Location	New Delhi			
Project Cost	Rs. 170.61 Cr			
Date of Commencement of Project/contract	21.02.2023			
Date of Completion/ Commissioning	22.12.2024			
Equity shareholding (with period during which equity was held)	49.00%			

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:57:31 +05'30'

Details of Eligible Projects (Appendix 1A)

Attachment - X

10. M/s NSC Projects Pvt Ltd,

Project Code: 10A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Extension of runway along with strengthening of existing runway, apron and provision of RESA and associated works for Code E type of aircraft at Tirupati Airport.(Pg 310-311, 338)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	18.33	1.10	20.16
	2021-2022	36.22	1.15	41.65
	2020-2021	46.30	1.20	55.56
	Total	100.85		117.38
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Airport Authority of India, Renigunta, AP			
Location	Tirupati Airport			
Project Cost	Rs.111.99 Cr			
Date of Commencement of Project/contract	26.08.2018			
Date of Completion/ Commissioning	31.08.2022			
Equity shareholding (with period during which equity was held)				

Project Code: 10B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Road by constructing pavement with RMC to mitigate air and dust pollution in A B and C Block Phase-I, Sanjay Gandhi Transport Nagar, Civil Lines Zone Delhi (Pg 314-315, 340)			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	1.42	1.05	1.49
	2022-2023	42.24	1.10	46.46
	2021-2022	6.97	1.15	8.02
	2020-2021	0.00	1.20	0.00
	Total	50.63		55.97
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Executive Engineer (Project), Rohini Zone, Municipal Corporation of Delhi			
Location	Delhi			
Project Cost	Rs.50.33 Cr			
Date of Commencement of Project/contract	09.12.2021			
Date of Completion/ Commissioning	28.11.2023			
Equity shareholding (with period during which equity was held)				

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:57:48 +05'30'

Project Code: 10C		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Extension of runway (Rigid) with Blast Pad, Taxiway, Apron, GSE Area, Isolation Bay, RESA, Resurfacing of existing Runway and other associated works (Electrical & Civil) at Kolhapur Airport.(Pg 316-317, 341)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	4.47	1.10	4.92
	2021-2022	25.00	1.15	28.75
	2020-2021	32.00	1.20	38.40
	Total	61.47		72.07
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Airport Authority of India, Kolhapur Airport			
Location	Kolhapur			
Project Cost	Rs.74.52 Cr			
Date of Commencement of Project/contract	20.08.2018			
Date of Completion/ Commissioning	04.06.2022			
Equity shareholding (with period during which equity was held)	-			

R MURUGA
PRAKASH


Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:58:04 +05'30'

A.N. Praveen

Details of Eligible Projects (Appendix 1A)					Attachment - XI
11. M/s Alref Engineers Private Ltd		Entity (Self / Members)			
Project Code: 11A					
Item	Particulars of the Project				
Title & nature of the project	Four Laning of Solan Kaithlighat Section of NH-22 (Now NH-5) from km 106.139 to km 129.05 under NHDP Phase-III on EPC Mode in the State of Himachal Pradesh Project. (Pg 69-73)				
Category	3				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)			
		Payments received	Factor	Updated Payments	
	2024-2025	50.10	1.00	50.10	
	2023-2024	125.53	1.05	131.81	
	2022-2023	97.05	1.10	106.76	
	2021-2022	122.18	1.15	140.51	
	2020-2021	67.78	1.20	81.34	
	Total	462.64		510.50	
(b) revenues appropriated for self construction under PPP projects					
Entity for which the project was constructed	Project Director, NHA, PIU Shimla, Himachal Pradesh				
Location	Solan - Kalthighat				
Project Cost	Rs.598 Cr + Rs.250.07 Cr (COS) = Rs.848.07 Cr				
Date of Commencement of Project/contract	09.11.2018				
Date of Completion/ Commissioning	Work in Progress (88.20% Completed)				
Equity shareholding (with period during which equity was held)	74% JV				

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:58:17 +05'30'


A. N. Harekrishna

12. M/s TTK Construction

Details of Eligible Projects (Appendix 1A)

Attachment - XII

Project Code: 12A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Balance work for Two laning with paved shoulder of Dindigul Theni section from Km 2.750 to Km 73.400 of NH-45 (Extn.) and Theni - Kumilli section of NH-220 from Km 215.500 to Km 273.600 in the State of Tamil Nadu under item rate contract. (Pg 52)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	1.99	1.10	2.19
	2021-2022	36.49	1.15	41.96
	2020-2021	68.70	1.20	82.44
	Total	107.18		126.59
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Project Director, NHAI, PIU Dindigul, TN			
Location	Dindigul - Theni - Kumilli			
Project Cost	Rs.357.89 Cr			
Date of Commencement of Project/contract	09.09.2019			
Date of Completion/ Commissioning	26.09.2022			
Equity shareholding (with period during which equity was held)				

Project Code: 12B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Upgrading and Maintenance of Kumbakonam Mannargudy Road (SH66) from Km 3/600 to Km 8/600 and from Km 13/900 to Km 23/800 to two lane with paved shoulders and maintenance of entire project stretch design length of 14.900 km for 7 years in the State of Tamil Nadu on Engineering, Procurement and Construction (EPC) Mode. (Pg 61)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	28.18	1.00	28.18
	2023-2024	38.76	1.05	40.70
	2022-2023	58.75	1.10	64.62
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	125.69		133.50
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, Highways, CKICP, Kumbakonam			
Location	Kumbakonam - Mannargudy			
Project Cost	Rs.113.78 Cr			
Date of Commencement of Project/contract	09.12.2021			
Date of Completion/ Commissioning	28.11.2023			
Equity shareholding (with period during which equity was held)				

A. N. Praveen
K

Details of Eligible Projects (Appendix 1A)

Attachment - XIII

13. M/s TPC Infra and Green Energis, Trichy

Project Code: 13A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Providing paved shoulder on both sides from Km.0/0 -4/0, Widening from Two lane to Four lane with paved shoulder from 4/0 -10/0 including Drains, Culverts and construction service road from Km.0/2 - 1/2 on LHS in NH210(New No.NH336) in Tamilnadu on (EPC) basis contract (Pg 34)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-In-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	34.57	1.10	38.03
	2021-2022	7.89	1.15	8.84
	2020-2021	0.00	1.20	0.00
	Total	42.26		46.87
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer,National Highways, Trichy.			
Location	Trichy			
Project Cost	Rs. 48.99 Cr			
Date of Commencement of Project/contract	12.01.2021			
Date of Completion/ Commissioning	21.06.2023			
Equity shareholding (with period during which equity was held)				

Project Code: 13B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two lane to Three lane and improvement of Nagapattinam - Gudalur - Mysore and at Km 142/2-153/0 including construction of retaining wall, protective wall and drain (SHU 153) including upkeeping for a period of 60 months) (Pg 39)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-In-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	1.18	1.10	1.30
	2021-2022	4.68	1.15	5.38
	2020-2021	44.15	1.20	52.98
	Total	50.01		59.66
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	C&M, Trichy			
Location	Trichy			
Project Cost	Rs.55.75 Cr			
Date of Commencement of Project/contract	27.05.2020			
Date of Completion/ Commissioning	26.11.2021			
Equity shareholding (with period during which equity was held)				

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:58:52 +05'30'

Project Code: 13C		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Widening from Two lane Paved shoulder to Four lane with paved shoulder Km.81/300-630,Km.88/600-90/550,Km.90/550-90/850 (RHS) Km.90/850-96/300 & 97/600-110/700 of NH-81 (old NH-67), Km.221/600-234/700, Km.236/000-241/450, Km.241/450-241/750 (LHS), Km.241/750-243/700 & Km.245/870-251/000) and Strengthening from Km.81/300-86/500 and Km.87/600-96/300 of NH-81 (Old NH-67) Km 236/000-244/700 and Km.245/800-251/000) of NH-81 (Coimbatore - Chilambaram section) (Old NH 67) (Nagapattinai - Gudalur- mysore road) on EPC mode in the State of Tamilnadu (Pg 51)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	82.05	1.00	82.05
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	82.05		82.05
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), C&M, Coimbatore			
Location	Coimbatore			
Project Cost	Rs.96.34 Cr			
Date of Commencement of Project/contract	07.03.2024			
Date of Completion/ Commissioning	28.08.2025			
Equity shareholding (with period during which equity was held)				

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:59:11 +05'30'

A-xi phaven K

Details of Eligible Projects (Appendix 1A)

14. M/s. Ganesh Builders, Sri Ganganagar

Attachment - XIV

Project Code: 14A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of 6-Lane access controlled Greenfield Highway from Km. 140+000 to Km. 170+000 of Sangariya (near Cheutala)- Rasisar (near Bikaner) section of NH-754K as a part of Amritsar-Jamnagar Economic Corridor in the state of Haryana and Rajasthan on EPC mode under Bharatmala Pariyojna (Phase-I) (AI/SR-Package-6) (Pg 46-52)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	14.63	1.05	15.36
	2022-2023	34.75	1.10	38.23
	2021-2022	219.78	1.15	252.75
	2020-2021	40.58	1.20	48.70
	Total	309.74		355.03
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	National Highways Authority of India, PIU-Hanumangarh			
Location	Bikaner (Rajasthan)			
Project Cost	Rs. 405 Cr			
Date of Commencement of Project/contract	18.10.2020			
Date of Completion/ Commissioning	17.10.2022			
Equity shareholding (with period during which equity was held)	47% of Contract value (98.5% work done)			

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 21:59:28 +05'30'

Details of Eligible Projects (Appendix 1A)

Attachment - XV

15. M/s B.Murugan, Madurai

Project Code: 15A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Improvement of various Highway roads in Tiruvannamalai Division of Highway Department (C&M), Govt of Tamilnadu, Tiruvannamalai (Pg 49, 57, 86)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	10.00	1.15	11.50
	2020-2021	58.45	1.20	70.14
	Total	68.45		81.64
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), C&M, Tiruvannamalai			
Location	Tiruvannamalai			
Project Cost	Rs. 68.45 Cr			
Date of Commencement of Project/contract	28.04.2020			
Date of Completion/ Commissioning	30.09.2022			
Equity shareholding (with period during which equity was held)				

Project Code: 15B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Forming of kamuthi Bypass road Branching from Km.16/4 of Muthukulathur - kamuthi Road (MDr) and joining at Km. 30/0 of Parthibanur - Kamuthi - Aruppukottai Road(SH-47) Km.0/000 - 6/4 (length of 8.40km) (Pg 49, 60, 69)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	37.09	1.00	37.09
	2023-2024	13.15	1.05	13.81
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	50.24		50.90
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), project Division, Madurai			
Location	Kamuthi			
Project Cost	Rs.50.24 Cr			
Date of Commencement of Project/contract	28.08.2023			
Date of Completion/ Commissioning	28.02.2025			
Equity shareholding (with period during which equity was held)				

Project Code: 15C		Entity (Self / Members)		
Item		Particulars of the Project		
Title & nature of the project		Widening from Double lane to Multiline and Strengthening of Thirumanagalam - Usilampatti road (SH-33) at Km..3/6 - 12/0 Including reconstruction / Widening of culvert and Minor Bridges (Pg 56, 66, 92)		
Category		3		
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Financial Year	Payments received (in Cr.)	
			Payments received	Updated Payments
		2024-2025	0.00	0.00
		2023-2024	0.00	0.00
		2022-2023	0.00	0.00
		2021-2022	7.76	8.95
		2020-2021	10.08	12.10
		Total	17.86	21.04
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed		Divisional Engineer (H), C&M, Madurai		
Location		Thirumangalam		
Project Cost		Rs. 17.86 Cr		
Date of Commencement of Project/contract		23.07.2020		
Date of Completion/ Commissioning		23.07.2021		
Equity shareholding (with period during which equity was held)				


A-x. prakash
R MURUGA PRAKASH
Digitally signed by R MURUGA PRAKASH
Date: 2025.11.14 22:00:03 +05'30'

Details of Eligible Projects (Appendix 1A)

16. M/s CDR Infracon Limited, Madurai

Attachment - XVI

Project Code: 16A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from two lane to four lane and Strengthening at Km 2/0-19/2 of Ariyalur Jayakondan road Via sendurai including Construction of Retain wall, Drain, centre Median, Reconstruction of minor bridge, widening slab culvert and Reconstruction of culvert. (Pg 64-72)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	66.10	1.05	69.41
	2022-2023	47.22	1.10	51.94
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	113.32		121.35
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), C&M, Ariyalur.			
Location	Ariyalur			
Project Cost	Rs. 108.97 Cr			
Date of Commencement of Project/contract	27.06.2022			
Date of Completion/ Commissioning	28.03.2024			
Equity shareholding (with period during which equity was held)				

Project Code: 16B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Two lane to Four Lane and strengthening at Km 0/0 - 6/6 & 8/2 - 15/8 of Kallakurichi Thiruvannamalai Road (SH-4) including Construction of Centre Median, Drain, Retaining Wall, Junction Improvement, Reconstruction of Culverts, Minor Bridges, Major Bridge and Paver Blocks (Pg 67, 73-83)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	104.27	1.00	104.27
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	104.27		104.27
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), C&M, Kallakurichi			
Location	Kallakurichi			
Project Cost	Rs. 126.00 Cr			
Date of Commencement of Project/contract	29.01.2024			
Date of Completion/ Commissioning	28.06.2025			
Equity shareholding (with period during which equity was held)				

R MURUGA
PRAKASHDigitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 22:00:19 +05'30'

A.N. Pharevsky

Details of Eligible Projects (Appendix 1A)

Attachment - XVII

17. M/s S Indu Muruga Constructions Pvt. Ltd, Tirunelveli

Project Code: 17A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening and Widening (Four lane) of Tirunelveli - Shencottai - Kollam road Km 5/000 to Km 27/000 of State Highways No.39 (Pg 153-165)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	49.56	1.05	52.04
	2022-2023	72.13	1.10	79.34
	2021-2022	60.90	1.15	70.04
	2020-2021	0.00	1.20	0.00
	Total	182.59		201.42
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, TNRSP-II, Tenkasi			
Location	Tenkasi			
Project Cost	Rs. 176.58 Cr			
Date of Commencement of Project/contract	12.03.2021			
Date of Completion/ Commissioning	31.12.2023			
Equity shareholding (with period during which equity was held)	40%			

Project Code: 17B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Tiruchendur - Palayamkottai - Ambasamudram Road (SH-40-I) from Km 0/750 to Km 25/600 and Km 38/550 to Km 51/310 including construction of bypass from Km 25/600 to Km 38/550 for a length of 12.95 Km and maintenance of stretch for a period of 7 years in the State of Tamil Nadu on EPC Mode (Pg 166-185)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	36.15	1.00	35.15
	2023-2024	82.03	1.05	86.13
	2022-2023	78.69	1.10	86.56
	2021-2022	72.87	1.15	83.80
	2020-2021	0.00	1.20	0.00
	Total	268.74		291.64
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, CKICP-2, Tirunelveli			
Location	Tirunelveli			
Project Cost	Rs.296.55 Cr			
Date of Commencement of Project/contract	26.02.2021			
Date of Completion/ Commissioning	11.02.2025			
Equity shareholding (with period during which equity was held)	40%			

R MURUGA
PRAKASHDigitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 22:00:36 +05'30'

Project Code: 17C		Entity (Self / Members)		
Item	Particulars of the Project			
Title & nature of the project	Widening from Two lane with paved Shoulder to Four Lane and Strengthening at km.1/4 - 3/369, 4/071 - 4/6, 5/5 - 7/4 of Tirunelveli Bypass Road including CD Works and Centre Median (TNV-90) (Pg 347-350)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	24.92	1.00	24.92
	2023-2024	1.31	1.05	1.38
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	26.23		26.30
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), C&M, Tirunelveli.			
Location	Tirunelveli			
Project Cost	Rs. 51.00 Cr			
Date of Commencement of Project/contract	21.06.2023			
Date of Completion/ Commissioning	20.11.2025			
Equity shareholding (with period during which equity was held)				

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 22:00:50 +05'30'

A.N. Praveen

Details of Eligible Projects (Appendix 1A)

18. M/s ALR Construction, Theni

Attachment - XVIII

Project Code: 18A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Four lane of divided Thirumangalam - Vadugapatti section from Km.0/000 to 36+000 in the State of Tamilnadu under Bharatmala Pariyojana on EPC MODE (Pg 120)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	104.54	1.00	104.54
	2023-2024	90.55	1.05	95.08
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	195.09		199.62
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, National Highway, Dindigul Division, Dindigul			
Location	Dindigul			
Project Cost	Rs. 541.615 Cr			
Date of Commencement of Project/contract	23.02.2023			
Date of Completion/ Commissioning	25.02.2025			
Equity shareholding (with period during which equity was held)	40%			

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 22:01:05 +05'30'

A-N- have K

Name of Work: Strengthening / Overlaying of Four-laning of Madurai – Paramakudi Section from Km 5/000 to Km 81/064 of NH-85 & 87 (Old NH-49) in the State of Tamil Nadu on EPC mode (Tender NHA/17011/01/129/2025/RO Madurai)

Cost put to Tender: Rs 1,55,97,22,624/-

Date of E-Bids Opening : 21 10 2025

No of Bids received within stipulated time : 18 Nos.

Sl. No.		Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 18	2 of 18	3 of 18	4 of 18											
				M/s ATCON India Ltd, New Delhi (Bid ID: 910101)	M/s Notch India Projects Pvt Ltd, Madurai (Bid ID: 914291)	M/s IML Infrastructure, Madurai (Bid ID: 915011)	M/s New India Buildtech Ltd New Delhi (Bid ID: 916497)											
1	Cop. of tender document	HEFT/RTGS for an amount of Rs 20,000/-	Transaction ref no HDFCNS2025101331265496 dated 13 10 2025 for an amount of Rs 20,000/- (Pg 2-3)	Transaction ref no HDFCNS2025101640130693 dated 16 10 2025 for an amount of Rs 20,000/- (Pg 229)	Transaction ref no TMBLH2328228534 dated 16 10 2025 for an amount of Rs 20,000/- (Pg 388)	Transaction ref no HDFCNS2025101742894584 dated 17 10 2025 for an amount of Rs 20,000/- (Pg 51)												
2	Bid security in the form of Account Payee, Demand Draft, Banker's Cheque or Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee	BG for an amount of Rs 1,58,00,000/- Validity upto 180 days from 18 10 2025 (as per Cl 12.4) i.e 16 04 2026	BG No. 812GT02252830011 dated 16 10 2025 for an amount of Rs 1,58,00,000/- issued by the HDFC Bank Ltd, Marayana with Validity upto 17 08 2026 (Pg 3-6)	BG No. 129GT02252860003 dated 13 10 2025 for an amount of Rs 1,56,00,000/- issued by the HDFC Bank Ltd, Uthangudi Madurai with Validity upto 30 06 2027 (Pg 231-236)	BG No. 116GT0225000777 dated 16 10 2025 for an amount of Rs 1,58,00,000/- issued by the Tamilnad Mercantile Bank Limited, Chinnamani Branch, Madurai with Validity upto 15 07 2026 (Pg 382-387)	BG No. 003GT02252890013 dated 16 10 2025 for an amount of Rs 1,58,00,000/- issued by the HDFC Bank Limited, New Delhi with Validity upto 15 04 2026 (Pg 47-50)												
3	Entity of Bidder	Single Entity / Joint venture as per Clause 2.1.11	No joint venture (Pg 64)	No joint venture (Pg 14)	No joint venture (Pg 12)	No joint venture												
4	Details of Bidders (Annexure I of Appendix IA)																	
	(a) Details	(a) Name	M/s ATCON INDIA Ltd., New Delhi	M/s Notch India Projects Pvt Ltd, Madurai (Pg 13)	M/s IML Infrastructure, Madurai (Pg 10)	M/s New India Buildtech Ltd (Pg 8)												
	(b) Country of Incorporation	(b) Country of Incorporation	India	India	India	India												
	(c) Address of the Corporate Head Quarters and its branch office, if any in India	(c) Address of the Corporate Head Quarters and its branch office, if any in India	Head Office: ATCON INDIA Ltd Corporate Office 413, Sector-16A, Faridabad - 121002 Corporate Office: E3, Third Floor, Kallash Colony, New Delhi -110048	No 1/11 - 2, Kubam Nagar, Maran Road, Thirumalapuram, Madurai - 625 014	No 3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus, Palamedu Main Road, Madurai - 625 018	Plot in Kh No 78, First Floor, Kappashera, Near Deepan Hospital, New Delhi -110037												
	(d) Date of Incorporation and / or commencement of Business	(d) Date of Incorporation and / or commencement of Business	23 07 1982	06 08 2008 (Pg 13)	28 01 2008 (Pg 10)	06 05 2008												
	(e) Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project	(e) Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project	Mainly engaged in construction of Roads & Structures	Construction and maintenance of a wide and proposed role and range of civil infrastructure projects, with a primary focus on responsibilities in this Highways, roads, and tunnels	Road & Bridge Works	Mainly engaged in construction of Roads, Tunnels & Airports work												
	(f) Details of individual(s) who will serve as the point of contact/communication for the Authority	(f) Details of individual(s) who will serve as the point of contact/communication for the Authority																
	(a) Name	(a) Name	Rahul Gupta	A D Meenachandran	I VETRIVEL	Mr Perumal Singh Babu Mr Gupur Singh Babu												
	(b) Designation	(b) Designation	Director	Director	Managing Partner	Director												
	(c) Company	(c) Company	M/s ATCON INDIA Ltd., New Delhi	M/s NOTCH INDIA PROJECTS Pvt Ltd, Madurai	M/s IML INFRASTRUCTURE	M/s New India Buildtech Ltd.												
	(d) Address	(d) Address	E-589 T/Floor Part - 2, Greater Kallash, South Delhi, Pin:110048	No 1/11 - 2, Kubam Nagar, Maran Road, Thirumalapuram, Madurai - 625 014	No 3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus, Palamedu Main Road, Madurai - 625018	Plot in Kh No 78, First Floor, Kappashera, Near Deepan Hospital, New Delhi -110037												
	(e) Telephone Number	(e) Telephone Number	0120-4145080 9818333447	9889950001	+91 482 4884804	011-44459996 9889205508, 9813355518												
	(f) Email Address	(f) Email Address	tender@atconindia.com	contract@notchindia.com	iml@infrastructure@gmail.com	prakash@newindia.net.in prashant@newindia.net.in												
	(g) Fax Number	(g) Fax Number	0120-4145080															
	(h) Name	(h) Name	Rahul Gupta	A D Meenachandran	I VETRIVEL	Mr Perumal Singh Babu												
	(i) Designation	(i) Designation	Director	Director	Managing Partner	Director												
	(j) Address	(j) Address	E-589 T/Floor Part - 2, Greater Kallash, South Delhi, Pin:110048	No 1/11 - 2, Kubam Nagar, Maran Road, Thirumalapuram, Madurai - 625 014	No 3/1 Ashok Nagar 4th Street, Indian Oil Petrol Bunk Campus, Palamedu Main Road, Madurai - 625018	Plot in Kh No 78, First Floor, Kappashera, Near Deepan Hospital, New Delhi -110037												
	(k) Phone Number	(k) Phone Number	0120-4145080 9818333447	9889950001	9842138482	011-44459996												
	(l) Fax Number	(l) Fax Number	0120-4145080															
	(m) Class B digital signature certificate ID Number	(m) Class B digital signature certificate ID Number	38 e4 20 58 87 04	H83250304086236	017C9188	112BC22F8725												
5	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Submitted (Pg 58-60)	Submitted (Pg 1-10)	Submitted (Pg 4-8)	Submitted (Pg 2)												
6	A statement by the bidder disclosing material non performance in construction work compliance in past projects, contractual disputes and litigation / arbitration in last 2 year	Provided / Not Provided	Submitted (Pg 61-65)	Submitted (Pg 16-17)	Submitted (Pg 12-14)	Submitted (Pg 8-9)												
7	Financial Capacity																	
			Year	Turnover	Updation factor	Amount (Rs. In Cr.)	Year	Turnover	Updation factor	Amount (Rs. In Cr.)	Year	Turnover	Updation factor	Amount (Rs. In Cr.)	Year	Turnover	Updation factor	Amount (Rs. In Cr.)
			2020-21	207.00	1.20	248.40	2020-21	86.61	1.20	79.93	2019-20	289.19	1.20	269.49	2019-20	638	1.20	8.49
			2021-22	211.79	1.18	243.58	2021-22	103.79	1.15	119.35	2020-21	187.21	1.15	190.79	2020-21	12.12	1.15	12.94
			2022-23	181.63	1.10	177.78	2022-23	269.80	1.10	265.78	2021-22	186.46	1.10	171.01	2021-22	14.62	1.10	15.08
			2023-24	379.57	1.05	388.53	2023-24	492.21	1.08	474.62	2022-23	141.78	1.05	146.87	2022-23	32.89	1.05	34.21
			2024-25	423.89	1.00	423.89	2024-25	607.88	1.00	507.89	2023-24	154.43	1.00	154.43	2023-24	184.61	1.00	184.61
			Total			1492.29	Total			1467.76	Total			638.52	Total			385.27
			Average Turnover (Pg 104)			298.46	Average Turnover (Pg 89)			293.55	Average Turnover (Pg 63)			187.79	Average Turnover (Pg 31)			83.05
8	As per clause 2.2.2.3 (ii) Average Annual Turnover for Last 5 Financial years	Rs 31.19 Cr																
9	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) at close of preceding financial year	Rs 15.99 Cr	Rs 108.34 Crore (Pg 101)	Rs 105.28 Crore (Pg 82)	Rs 118.73 Crore (Pg 72)	Rs 20.53 Crore (Pg 10)												
10	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value	N = 1																
	A = Maximum value of civil engineering works including the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-7) being into account the completed as well as works in progress. The EPC projects include turnkey project/ item rate contract/ Construction works		Rs 423.99 Cr (FY 2024-25) (Pg 122)	Rs 507.88 Cr (FY 2024-25) (Pg 214)	Rs 238.18 Cr (FY 2020-21) (Pg 362)	Rs 104.61 Cr (FY 2023-24) (Pg 32)												
	B = Value (updated to the price level of the year indicated in table at Note-7) of ongoing commitments, works for which the bidder has emerged as the winner at the bid or on-going works to be completed during the period of completion of the works for which bid is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bid but LQA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs 570.81 Cr (Pg 119)	Rs 140.48 Cr (Pg 214)	Rs 127.29 Cr (Pg 354-355)	Rs 43.51 Cr (Pg 33)												
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year)		Rs 0.00 Cr (Pg 105)	Rs 0.00 Cr (Pg 214)	Rs 0.00 Cr (Pg 353)	Rs 0.00 Cr (Pg 31)												
	Bid Capacity = (A x N x 2.5 - B + C)	Rs 188.97 Cr	Bid Capacity = (423.99 x 1.00 x 1.00 x 2.5 - 570.81) + 0 = Rs 488.07 Cr (Pg 122)	Bid Capacity = (507.88 x 1.00 x 1.00 x 2.5 - 140.48) + 0 = Rs 1128.24 Cr (Pg 214)	Bid Capacity = (238.18 x 1.20 x 1.00 x 2.5 - 127.29) + 0 = Rs 581.28 Cr (Pg 357)	Bid Capacity = (104.61 x 1.1 x 1.05 x 2.5 - 43.51) + 0 = Rs 427.34 Crore (Pg 31, 32)												

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	1 of 18						2 of 18						3 of 18						4 of 18								
			M/s ATCON India Ltd, New Delhi (Bid ID: 919161)						M/s Hatch India Projects Pvt Ltd, Madurai (Bid ID: 914311)						M/s VLR Infrastructure, Madurai (Bid ID: 914311)						M/s New India Infra Buildtech Ltd, New Delhi (Bid ID: 914311)								
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received ₹ Value of self done		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received ₹ Value of self done		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received ₹ Value of self done		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received ₹ Value of self done		Technical Experience (Rs in crore)			
9	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of Appendix I A)	* - As per clause 2.2.2.6 (ii), Maximum receipt of amount Rs.15.59 Cr ** - Project weight factor (Clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single	1A	3	19.89	1	19.89	Single	2A	3	111.81	1	111.81	Single	3A	3	99.21	1	99.21	Single	4A	3	57.37	1	57.37			
				1B	3	49.88	1	49.88		2B	3	217.87	1	217.87		3B	3	88.00	1	88.00		4B	3	22.71	1	22.71			
				1C	3	23.34	1	23.34								3C	3	106.93	1	106.93		4C	3	100.05	1	100.05			
				1D	3	57.84	1	57.84								3D	3	58.80	1	58.80									
				1E	3	74.29	1	74.29								3E	3	55.09	1	55.09									
			Aggregate Technical Experience (Pg 83)				218.38	Aggregate Technical Experience (Pg 111)				328.68	Aggregate Technical Experience (Pg 252)				474.83	Aggregate Technical Experience (Pg 16)				161.63							
			(i) Threshold Technical capacity more than Rs 155.97 Cr				Rs.218.38 Cr	Rs.328.68 Cr					Rs.474.83 Cr					Rs.161.63 Cr											
			(ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnels): (j) Two similar completed works costing not less than amount equal to 25% each of Estimated Cost i.e. Rs.38.99 Cr. Or (k) One similar completed works costing not less than amount equal to 35% each of Estimated Cost i.e. Rs.54.59 Cr.				• Widening and Reconstruction of Madhya Pradesh Major District Roads: Upgradation Project (MPMDRUP) Package no - P7 - Ansoopur Chetachal Road (MP-MDR-47-07), Ansoopur Dam Khewra Road (MP-MDR-47-03) & Nonghati Damadi Devi Leelalada Road (MP-MDR-47-09) under New Development Bank (NDB) Funded • Work duration from 22.12.2017 to 30.06.2021 • Total value of work done is Rs.53.81 Crore (49.95% of JV) • Work Experience Certificate issued by the Chief Engineer (NDB), MPDRC, Bhopal (Pg 71, 90)	• Widening from Two Lane to Four Lane and Improvements at km 115 - 20/0 of Tambaram Murthi Sriperumbudur Road including Construction of minor bridge at km 118, Widening of Minor Bridge at 154, widening of Major Bridge at km 108 and CD works in Sriperumbudur (H) C & M • Work duration from 18.05.2022 to 18.10.2023 • Total value of work done is Rs.92.334 Crore. • Work Experience Certificate issued by the Divisional Engineer, Highways (C&M), Kanchipuram (Pg 60, 115-130)	• Widening and Strengthening of Kottampatti to Thirupur section from km 1500 to 30352 of NH-363 Etn. in Tamilnadu under National Infrastructure Pipeline (NIP) Projects on Engineering, Procurement and Construction (EPC) basis • Work duration from 22.10.2020 to 12.11.2021 • Value of work done is Rs.85.40 Cr. • Work Experience Certificate issued by Divisional Engineer, National Highways, Madurai dated 22.01.2022 (Pg 262-266)	• Rehabilitation of Ramnagar 1028 and its Taxi way System - Major Civil Works at IGI Airport New Delhi • Work duration from 13.06.2023 to 20.06.2024 • Value of work done is Rs.97.24 Cr. • Work Experience Certificate issued by M/s Delhi India Gandhi International Airport dated 05.12.2024 (Pg 24-26)																			
			10	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Furnished (Mr. Rahul Gupta) : (Pg 11 to 12)						Furnished (Mr. A D Narayana Sundaram) : (Pg 52-53)						Provided (Sh. I. Venkatesh) : (Pg 378)						Provided (Mr. Praveen Singh Shastri) : (Pg 41-42)					
			11	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment-I						Refer Attachment-I						Refer Attachment-II						Refer Attachment-IV					
12	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg 107)						Provided (Pg 254)						Provided (Pg 308)						Provided (Pg 26)								
13	Self-certification by the Bidder that its bid meets the Local Content requirement for 'Class-I Local supplier/Class-II Local supplier/Non-Local Supplier', as the case may be	Provided / Not Provided	Class-I Local Supplier CA Certificate Provided (Pg 157 to 160)						Class-I Local Supplier CA Certificate Provided (Pg 110)						Provided (Pg 417-418)						Provided (Pg 67-68)								
14	Certificate regarding Compliance with Restrictions under Rule 144 (ii) of the General Financial Rules (GFR) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg 189)						Provided (Pg 225)						Provided (Pg 414)						Provided (Pg 64)								
15	Integrity Pact	Provided / Not Provided	Provided (Pg 153)						Provided (Pg 210-224)						Provided (Pg 381-388)						Provided (Pg 62-69)								
16	Recommendations of Committee	Qualified / Disqualified	The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".						The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".						The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".						The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".								
			Responsive						Responsive						Responsive						Responsive								

(Manas Choudhary)
Member

(Nitin Vijayan)
Member

A.N. Praveen Kumar
(A.N. Praveen Kumar)
Member

(R. Arun Prasad)
Member

R MURUGA
PRAKASH

(R. Murugaprakash)
Member

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 22:03:20 +05'30'

Name of Work: Strengthening / Overlaying of Four-laning of Madurai - Paramakudi Section from Km 5/000 to Km 81/064 of NH-85 & 87 (Old NH-49) in the State of Tamil Nadu on EPC mode (Tender NHA/1701/01/129/2025/RO Madurai)

Cost per lot Tender: Rs 155.97.22.624/-

Date of E-Bids Opening: 15.10.2025

No of Bids received with stipulated time: 18 Nos

Sl. No.		Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	5 of 18	6 of 18		7 of 18											
				M/s Vignesh and Co., Madurai (Bid ID: 818447)	M/s AVP Infracon Limited, Chennai (Lead Member) M/s KCP Infra Limited, Chennai (Other Member)	M/s R R Infra Construction, Madurai (Bid ID: 818783)												
1	Cost of tender document	NEFT/RTGS for an amount of Rs 20,000/-	NEFT/RTGS Transaction ref no. CAUBR25286052631 dated 16.10.2025 for an amount of Rs 20,000/- (Pg 5)	Transaction ref no. FBFT2528677511 dated 16.10.2025 for an amount of Rs 20,000/- (Pg 1)		Transaction ref no. TMBU25286047106 dated 16.10.2025 for an amount of Rs 20,000/- (Pg 02)												
2	Bid Security in the form of Account Payee, Demand Draft, Bankers' Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee	EC for an amount of Rs. 1,50,00,000/- Validity upto 180 days from 16.10.2025 (as per Cl 2.4) (Pg 2.11)	EC No. 0002725P6032355 dated 14.10.2025 for an amount of Rs. 1,50,00,000/- issued by the City Union Bank Ltd. Madurai with Validity upto 22.08.2026 (Pg 2.11)	EG No. 12-8621-0006233080-00 dated 16.10.2025 for an amount of Rs. 1,50,00,000/- issued by the Bajaj General Insurance Ltd. Insurance House, Airport, Yeravada, Pune, with Validity upto 16.04.2026 (Pg 2.5)		EG No. 193000225000512 dated 15.10.2025 for an amount of Rs. 1,50,00,000/- issued by the Tamil Nadu Mercantile Bank Limited, Tatabidam, Madurai with Validity upto 15.07.2026 (Pg 4.10)												
3	Entry of Bidder	Single Entry / Joint venture as per Clause 2.1.1	No joint venture (Pg 2)	80% of JV (Pg 11)	20% of JV	No joint venture (Pg 21)												
4	Details of Bidders (Annexure I of Appendix IA)																	
(i) Details	(a) Name		M/s Vignesh and Co., Madurai	M/s AVP Infracon Limited, Chennai (Pg 14)	M/s KCP Infra Limited, Chennai (Pg 162)	M/s R R Infra Construction, Madurai (Pg 20)												
	(b) Country of Incorporation		India	India	India	India												
	(c) Address of the Corporate Head Quarters and its branch office, if any in India		44C Kennel Hospital Road, Ellis Nagar, Madurai - 625 016	E-30, Second Floor, Second Avenue, Besant Nagar, Chennai - 600 080	No 4, Ground Floor, Ananda Road, Alwarpet, Chennai - 600 018 (Pg 174)	Old No 4C, New No 2, Vasanthipuram, Madurai - 625104												
	(d) Date of Incorporation and / or commencement of Business		2012	20.09.2024	14.12.2011	12.10.2007												
	(e) Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project		Construction and Maintenance of National Highways and State Highways	1st Class Leading Highways of Road Contractor	All kinds of Infrastructure projects, Steel Fabrication, Road Works, Building Construction, etc	Execution of Contract works in irrigation, Highways Roads works, Bridge works & Railways												
(ii) Details of individual(s) who will serve as the point of contact communication for the Authority	(a) Name		Mr S Vignesh	K Shalin	K Chandu Prakash	R Mungaganur												
	(b) Designation		Partner	Authorized Representative	Managing Director	Partner												
	(c) Company		M/s VIGNESH AND CO	M/s AVP Infracon Limited, Chennai	M/s KCP Infra Limited, Chennai	M/s R R Infra Construction												
	(d) Address		44C Kennel Hospital Road, Ellis Nagar, Madurai - 625 016	E-30, Second Floor, Second Avenue, Besant Nagar, Chennai - 600 080	No 4, Ground Floor, Ananda Road, Alwarpet, Chennai - 600 018 (Pg 174)	Old No 4C, New No 2, Vasanthipuram, Madurai - 625104												
	(e) Telephone Number		9780622122	9043112345	0422-4216888	0842458058 & 9677758058												
	(f) Email Address		vigneshandco@gmail.com	prashanth@avpinfra.com	tender@kcpinfra.com	rirkra@gmail.com												
	(g) Fax Number					0452 4372228												
(iv) Particulars of the Authorized signatory of the bidder	(a) Name		Mr S Vignesh	K Shalin	K Chandu Prakash	R Mungaganur												
	(b) Designation		Partner	Authorized Representative	Managing Director	Partner												
	(c) Address		44C Kennel Hospital Road, Ellis Nagar, Madurai - 625 016	E-30, Second Floor, Second Avenue, Besant Nagar, Chennai - 600 080	No 4, Ground Floor, Ananda Road, Alwarpet, Chennai - 600 018 (Pg 174)	Old No 4C, New No 2, Vasanthipuram, Madurai - 625104												
	(d) Phone Number		9780622122	9043112345	0422-4216888	0842458058 & 9677758058												
	(e) Fax Number					0452 4372228												
	(f) Class III digital signature certificate ID Number		HS32405280073636		11a0d21ed1	017830FD												
6	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Submitted (Pg 12-15)	Submitted (Pg 15-18)		Submitted (Pg 15-18)												
6	A statement by the bidder declaring material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year	Provided / Not Provided	Submitted (Pg 3-4)	Submitted (Pg 38-41)	Submitted (Pg 176-177)	Submitted (Pg 23-24)												
7	Financial Capacity																	
j) As per clause 2.2.2.3 (b) Average Annual Turnover for Last 5 Financial years		Rs 31.19 Cr	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)
			2019-20	43.50	1.20	52.20	2019-20	36.88	1.20	43.86	2020-21	603.78	1.20	724.54	2019-20	507.68	1.20	609.10
			2020-21	87.69	1.15	66.23	2020-21	50.81	1.15	56.43	2021-22	700.81	1.15	805.83	2020-21	869.68	1.15	804.61
			2021-22	33.21	1.10	36.53	2021-22	70.95	1.10	78.05	2022-23	725.65	1.10	787.56	2021-22	794.46	1.10	873.91
			2022-23	78.17	1.05	82.08	2022-23	122.68	1.05	128.81	2023-24	825.72	1.05	867.01	2022-23	813.60	1.05	854.60
			2023-24	107.85	1.00	107.85	2023-24	177.21	1.00	177.21	2024-25	423.65	1.00	423.65	2023-24	805.94	1.00	805.94
			Total			344.89	Total			486.68	Total			3408.89	Total			3868.16
			Average Turnover (Pg 59)			68.98	Average Turnover (Pg 148, 149)			97.36	Average Turnover (Pg 256)			681.74	Average Turnover (Pg 71-77)			788.63
As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) at close of preceding financial year		Rs 15.59 Cr				Rs. 15.82 Crore (Pg 57, 60)				Rs. 63.87 Crore (Pg 147-148)				Rs. 312.98 Crore (Pg 257)				Rs. 287.88 Crore (Pg 73 & 75)
8	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value Duration 1 Year N = 1																	
A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project / item rate contract/ Construction works						Rs 107.85 Cr (FY 2023-24) (Pg 23)				Rs 177.21 Cr (FY 2023-24) (Pg 68)				Rs 700.81 Cr (FY 2021-22) (Pg 605)				Rs 813.53 Cr (FY 2022-23) (Pg 133)
						Rs 57.20 Cr (Pg 26)				Rs 88.6 Cr (Pg 68)				Rs 432.82 Cr (Pg 635-637)				Rs 380.73 Cr (Pg 137-138)
						Rs 0.00 Cr (Pg 23)				Rs 0.00 Cr (Pg 67)				Rs 0.00 Cr (Pg 607)				Rs 0.00 Cr (Pg 133)
B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LOA has not been issued as on the day before issuing the financial bids, shall also be considered while calculating value of B																		
C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year)																		
Bid Capacity = (A x N x 2.5 - B + C)		Rs 155.67 Cr				Bid Capacity = (107.85 x 1.05 x 1.00 x 2.5 - 57.20) + 0 = Rs. 225.91 Cr (Pg 211)				Bid Capacity = (177.21 x 1.05 x 1.00 x 2.5 - 88.60) + 0 = Rs. 385.38 Cr (Pg 70)				Bid Capacity = (700.81 x 1.15 x 1.00 x 2.5 - 432.82) + 0 = Rs. 1082.01 Cr (Pg 635)				Bid Capacity = (813.53 x 1.05 x 1.00 x 2.5 - 380.73) + 0 = Rs. 1748.78 Cr (Pg 148)

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	5 of 18					6 of 18										7 of 18											
			M/s Vignesh and Co., Madurai (Bid ID: 916447)					M/s AVP Infracon Limited, Chennai (Lead Member)					M/s KCP Infra Limited, Chennai (Other Member)					M/s R.R Infra Construction, Madurai (Bid ID: 916783)											
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)									
			Payment received - 8	Value of self 88					Payment received - 8	Value of self 88							Payment received - 8	Value of self 88											
9	(Clause 2.2.2.2) Technical Capacity of the Bidder (Annexure II of Appendix I A)	* - As per clause 2.2.2.6 (n), Minimum receipt of amount Rs.15.58 Cr. ** - Project weight factor (Clause 2.2.2.5 (g)) For category 3 = 1 For category 4 = 0.75. # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single	8A	3	48.28	1	48.28	Single	8D(A)	3	44.91	1	44.91	Single	8(E) A	3	89.53	1	89.53	Single	2A	3	239.22	1	239.22			
				8B	3	53.35	1	53.35		8(E) B	3	50.10	1	50.10		8(E) B	3	137.04	1	137.04		2B	3	234.94	1	234.94			
				8C	3	44.96	1	44.96		8(E) C	3	44.55	1	44.55															
				8D	3	53.18	1	53.18																					
				8E	3	33.33	1	33.33																					
			Aggregate Technical Experience (Pg 83)					261.89	Aggregate Technical Experience (Pg 152)					128.57	Aggregate Technical Experience (Pg 236)					308.5	Aggregate Technical Experience (Pg 134)					874.26			
			(i) Threshold Technical Capacity more than Rs 158.87 Cr					Rs.341.09 Cr	Rs.345.14 Cr										Rs.574.26 Crore										
			(ii) Normal Highway Projects (including Major Bridge / ROB / Flyover / Tunnel):		Two Similar work: • Widening from Four Lane to Four lanewith Paved Shoulders and improvements at km116/0-121/0 of Trichy-Virudimalai - Melur- Madurai- Aruppukottai Tulkar road (Abandoned/NH 483)(Madurai Town Reach) including Reconstruction of Culverts, Construction of Culverts, footpath, Drain, Centre Median, Junction Improvements and Bus Layby. • Work duration from 13.05.2022 to 28.04.2023. • Value of work done is Rs.42.24 Cr. • Experience Certificate issued by the Divisional Engineer (H), C&M, Madurai-2 (Pg 90-103). • Widening from Two Lane to Four Lane and Strengthening at km 14/0-20/0 of Marappan- Thuvanaratchi road including widening of culverts, reconstruction of box culverts, construction of protective wall/construction of drain and construction of Centre median. • Work duration from 10.03.2023 to 29.01.2024. • Value of work done is Rs.80.55 Cr. • Experience Certificate issued by the Divisional Engineer, Highways (C&M), Trichy (Pg 126-140).										• Widening of 4-lane to 8-lane from Km 36/000 (Guduvanchery) to Km 43/000 (Maraimalai Nagar) of NH-48. • Work duration from 22.02.2021 to 30.06.2023. • Value of work done is Rs.58.10 Cr.(By applying Multiplication Factor) • Work Experience Certificate issued by Divisional Engineer, National Highways, Chennai dated 12.12.2023 (Pg 386-400, 981).										• Four laning of Netham - Thuvanaratchi section of NH-785 & from Km 38.580 to Km 61.112 under Shastri Nagar Phase-I on EPC mode in the state of Tamil Nadu. • Work duration from 28.02.2020 to 23.01.2023. • Value of work done is Rs.235.29 Cr. • Work Experience Certificate issued by the Project Director, NH&I, PU-Chennai dated 27.01.2023 (Pg 51-55).				
			a) One similar completed works costing not less than amount equal to 25% each of Estimated Cost i.e. Rs.38.69 Cr. Cr																										
			b) Two similar completed works costing not less than amount equal to 35% each of Estimated Cost i.e. Rs.54.59 Cr.																										

10	Power of Attorney for signing of bid (Appendix II)	Provided / Not Provided	Furnished (Mr. S.Vignesh) (Pg 21-22)	Furnished (Mr. N. Shashi) (Pg 9-9, 10-10)	Furnished (Mr. K. Chandrasekhar) (Pg 189)	Provided (Mr. R. Murugaprasath) (Pg 12-12)
11	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment-V	Refer Attachment-VI (i)	Refer Attachment-VI (i)	Refer Attachment-VI
12	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg 20)	Provided (Pg 22)	Provided (Pg 189)	Provided (Pg 189)
13	Self-certification by the Bidder that its Bid meets the Local Content requirement for 'Class-I Local supplier'/Class-II Local supplier/Non-Local Supplier', as the case may be.	Provided / Not Provided	Class-I Local Supplier CA Certificate Provided (Pg 39 & 58)	Class-I Local Supplier CA Certificate Provided (Pg 64-65)	Provided (Pg 672-673)	Provided (Pg 180-191)
14	Certificate regarding Compliance with Restrictions under Rule 144 (a) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder.	Provided / Not Provided	Provided (Pg 36)	Provided (Pg 52)	Provided (Pg 671)	Provided (Pg 189)
15	Integrity Pact	Provided / Not Provided	Provided (Pg 32-37)	Provided (Pg 26-35)		Provided (Pg 175-181)
16	Recommendations of Committee	Qualified / Disqualified	The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".	The bidder has submitted the Joint Bidding Agreement for Joint Venture in their bid and mentioned the JV share for the Lead Partner i.e. M/s AVP Infracon Limited, Chennai as 80% and Share of other JV Partner i.e. M/s KCP Infra Limited, Chennai as 20%. However, as per Clause 2.1.11 (c) of Section-II (B) of RFP, each member of JV is required to hold a minimum of 26% (Twenty-Six) percentage in the JV. Hence, the Tender Evaluation Committee recommends to consider the bid as "Non-responsive".	The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".	
			Responsive	Non-responsive		Responsive

(M/s AVP Infracon Limited)
Member

(Vignesh Vignesh)
Member

(A.N. Praveen Kumar)
Member

(B. Arun Prasad)
Member

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 22:03:51 +05'30'
(R. Murugaprasath)
Chairman

Name of Work: Strengthening / Overlaying of Four-laning of Madurai – Paramakudi Section from Km 5/000 to Km 81/064 of NH-65 & 67 (Old NH-49) in the State of Tamil Nadu on EPC mode (Tender NHAI/1701/01/129/2025/RO Madurai)

Cost put to Tender: Rs 1,55,07,22,824/-

Date of E-Bids Opening: 21 10 2025

No of Bids received within stipulated time : 18 Nos.

			8 of 18		9 of 18		10 of 18											
Sl. No.	Name of the Contractor Qualifying Criteria	Requirements as per BO Document	M/s KG Gupta Infrastructure Pvt. Ltd. in JV with M/s Narayandas Pochchand Mishra Infrastructures Pvt. Ltd., Indore (Bid ID: 997477)		M/s Surya Infra Engineering Pvt. Ltd., Haryana in JV with M/s Jai Asha Pvt Ltd, Haryana (Bid ID: 916879)		M/s RMC Projects Pvt Ltd, New Delhi (Bid ID: 916881)											
			M/s KG Gupta Infrastructure Pvt. Ltd., Indore (Lead Member)	M/s Narayandas Pochchand Mishra Infrastructures Pvt. Ltd., Indore (Other Member)	M/s Surya Infra Engineering Pvt. Ltd., Haryana (Lead Member)	M/s Jai Asha Pvt Ltd, Haryana (Other Member)	M/s RMC Projects Pvt Ltd, New Delhi (Lead Member)	M/s RMC Projects Pvt Ltd, New Delhi (Other Member)										
1	Cost of tender/ Bidder	NEFT/RTGS for an amount of Rs 20,000/-	Transaction ref no: 647865309 dated 17 10 2025 for an amount of Rs 20,000/- (Pg 01)		Transaction ref no: 3291048643 dated 18 10 2025 for an amount of Rs 20,000/- (Pg 3)		Transaction ref no: HDFCIN2025101743743135 dated 17 10 2025 for an amount of Rs 20,000/- (Pg 01)											
2	Bid Security: In the form of Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee	5% for an amount of Rs. 1,55,00,000/- Validity upto 180 days from 18 10 2025 (or per Cl 1.2.4) + 18 04 2026	BG No: 0041WGLG00048228 dated 15 10 2025 for an amount of Rs. 1,55,00,000/- issued by the ICICI Bank Limited, Chikmagalur, Madurai with Validity upto 13 05 2026 (Pg 2-8)		Surety Bond No: 3138010525100000105 dated 18 10 2025 for an amount of Rs. 1,55,00,000/- issued by the New India Assurance Co. Ltd, Mumbai, Maharashtra with Validity upto 18 04 2026 (Pg 13-48)		BG No: 1527010000000000 dated 18 10 2025 for an amount of Rs. 1,55,00,000/- issued by City Axis Bank Limited, Gurgaon with Validity upto 18 05 2026 (Pg 2-4)											
3	Entity of Bidder	Single Entity / Joint venture as per Clause 2.1.1	M/s KG Gupta Infrastructure Pvt. Ltd., Indore (Lead Member-72% Share) (Pg 17)		M/s Narayandas Pochchand Mishra Infrastructures Pvt. Ltd., Indore (Other Member-27% Share) (Pg 17)		No joint venture (Pg 28)											
4	Details of Bidder (Annexure I of Appendix II)																	
	Details	(a) Name	M/s KG Gupta Infrastructure Pvt Ltd (Pg 238)		M/s Narayandas Pochchand Mishra Infrastructures Pvt. Ltd. (Pg 285)		M/s Surya Infra Engineering Pvt Ltd (Lead-74% Share) (Pg 48)											
		(b) Country of Incorporation	India		India		India											
		(c) Address of the Corporate Head Office and its branch office, if any in India	102, Ramdas Nagar, Old Palasia, Indore (M P) 452001		1006, Market Chowk, Mohor Dist, Indore (M P) - 452 441		Lohara Road, Back Side PNB Bank, Chandi Dada, Bhiwani, Haryana - 127306											
		(d) Date of Incorporation and / or commencement of business	30 03 2009		14 10 2003		Partnership Incorporation in 2011 and converted in Pvt Ltd Company in January-2025											
		(e) Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in the project	M/s KG Gupta Infrastructure Pvt Ltd are the Civil Contractor, working for government department		Civil Contractor, working for government department		Roads & Highways Construction											
		(f) Details of individuals who will serve as the point of contact communication to the Authority	(g) Name		Mr. Hardeep Singh		Mr. Mohan Singh											
			Nishi Gupta		Director		Director											
			(h) Designation		Director		Director											
			(i) Company		M/s KG Gupta Infrastructure Pvt Ltd		M/s Narayandas Pochchand Mishra Infrastructures Pvt. Ltd.											
			(j) Address		102, Ramdas Nagar, Old Palasia, Indore (M P) 452001		1006, Market Chowk, Mohor Dist, Indore (M P) - 452 441											
			(k) Telephone Number		801777742, 0731-4887284		8028140300											
			(l) Email Address		kggupta777@gmail.com		nayeendpvtltd@yahoo.in											
			(m) Fax Number		-		-											
			(n) Particulars of the Authorized signatory of the Bidder		(o) Name		Mr. Hardeep Singh											
			Nishi Gupta		Director		Director											
			(p) Designation		Director		Director											
			(q) Address		102, Ramdas Nagar, Old Palasia, Indore (M P) 452001		1006, Market Chowk, Mohor Dist, Indore (M P) - 452 441											
			(r) Telephone Number		801777742, 0731-4887284		8028140300											
			(s) Fax Number		-		-											
			(t) Class II digital signature certificate ID Number		105065860119325		7813247006378											
5	Letter Complying to Technical Bid (Appendix IA)	Provided / Not Provided	Submitted (Pg 228)		Submitted (Pg 44)		Submitted (Pg 273 - 274)											
6	A statement by the bidder (including material non-compliance in past projects, contractual disputes and litigation arbitration in last 3 year)	Provided / Not Provided	Submitted (Pg 271)		Submitted (Pg 48)		Submitted (Pg 281-283)											
7	Financial Capacity																	
			Year	Turnover	Update Factor	Annual (Rs. in Cr.)	Year	Turnover	Update Factor	Annual (Rs. in Cr.)	Year	Turnover	Update Factor	Annual (Rs. in Cr.)	Year	Turnover	Update Factor	Annual (Rs. in Cr.)
			2019-20	61.59	1.20	73.84	2019-20	69.41	1.20	83.33	2019-20	22.13	1.20	85.88	2019-20	20.09	1.20	24.11
			2020-21	85.96	1.15	98.78	2020-21	88.85	1.15	104.41	2020-21	143.80	1.15	165.48	2020-21	64.84	1.15	74.88
			2021-22	109.24	1.10	120.18	2021-22	49.85	1.10	55.32	2021-22	66.42	1.10	86.08	2021-22	116.45	1.10	136.25
			2022-23	213.47	1.05	224.14	2022-23	77.84	1.05	81.82	2022-23	109.56	1.05	114.01	2022-23	168.42	1.05	188.74
			2023-24	228.29	1.00	228.29	2023-24	80.83	1.00	80.83	2023-24	358.86	1.00	358.86	2023-24	228.82	1.00	228.82
			Total			743.35	Total			348.48	Total			613.77	Total			686.82
			Average Turnover (Pg 287)			163.34	Average Turnover (Pg 291)			71.63	Average Turnover (Pg 300)			163.86	Average Turnover (Pg 307)			175.32
			Rs. 67.49 Crores (Pg 287, 374)		Rs. 34.77 Crores (Pg 301-304)		Rs. 65.85 Crores (Pg 301)		Rs. 65.85 Crores (Pg 304)		Rs. 108.15 Crores (Pg 312)							
8	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) of close of preceding financial year	Rs 15.50 Cr	Rs. 67.49 Crores (Pg 287, 374)		Rs. 34.77 Crores (Pg 301-304)		Rs. 65.85 Crores (Pg 301)		Rs. 65.85 Crores (Pg 304)		Rs. 108.15 Crores (Pg 312)							
9	As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value	Duration: 1 Year M = 1	Rs 228.29 Cr (FY 2024-25) (Pg 298)		Rs 77.84 Cr (FY 2023-24) (Pg 303)		Rs 359.56 Cr (FY 2023-24) (Pg 303)		Rs 228.82 Cr (FY 2024-25) (Pg 307)		Rs 437.16 (FY 2023-24) (Pg 314)							
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ turnkey contract/ Consultancy works.		Rs 108.61 Cr (Pg 218)		Rs 43.48 Cr (Pg 303)		Rs 18.14 Cr (Pg 304)		Rs 488.85 Cr (Pg 308)		Rs 511.22 Cr (Pg 313)							
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or ongoing works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bid but L1/L1A has not been issued as on the day before closing the financial bids shall also be considered while calculating value of B.		Rs 0.00 Cr (Pg 258)		Rs 0.00 Cr (Pg 303)		Rs 0.00 Cr (Pg 304)		Rs 0.00 Cr (Pg 308)		Rs 0.00 Cr (Pg 311)							
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year)		Rs 0.00 Cr (Pg 258)		Rs 0.00 Cr (Pg 303)		Rs 0.00 Cr (Pg 304)		Rs 0.00 Cr (Pg 308)		Rs 0.00 Cr (Pg 311)							
	Net Capacity = (A + B + C) - D		Rs 108.61 Cr (Pg 218)		Rs 43.48 Cr (Pg 303)		Rs 18.14 Cr (Pg 304)		Rs 488.85 Cr (Pg 308)		Rs 511.22 Cr (Pg 313)							

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 22:04:06 +05'30'

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bidding Document	8 of 12 M/s KD Gupta Infrastructure Pvt. Ltd. in JV with M/s Narayandas Potluri Infrastructure Pvt. Ltd., Indore (BID ID: 947477)										9 of 12 M/s Surya Infra Engineering Pvt. Ltd., Hyderabad in JV with M/s Jwal Asia Pvt Ltd, Hyderabad (BID ID: 916830)										10 of 12 M/s HSC Projects Pvt Ltd, New Delhi (BID ID: 916851)																													
			M/s KD Gupta Infrastructure Pvt. Ltd., Indore (Lead Member)					M/s Narayandas Potluri Infrastructure Pvt. Ltd., Indore (Other Member)					M/s Surya Infra Engineering Pvt. Ltd., Hyderabad (Lead Member)					M/s Jwal Asia Pvt Ltd, Hyderabad (Other Member)					M/s HSC Projects Pvt Ltd, New Delhi (BID ID: 916851)																													
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received \$ Value of self CR	Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received \$ Value of self CR	Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received \$ Value of self CR	Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received \$ Value of self CR	Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received \$ Value of self CR	Technical Experience (Rs in crore)																									
9	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure B of Appendix A)	* As per clause 2.2.2.6 (i), Minimum receipt of amount Rs. 16.88 Cr. ** - Project weight factor (Clause 2.2.2.6 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for construction of Eligible projects in Categories 3 and 4 (Duty applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 3 and 4	Single	001-A	3	24.08	24.08	Single	001-A	3	01.41	01.41	Single	001-A	3	28.18	28.18	Single	001-A	3	67.46	67.46	Single	10A	3	117.38	117.38																									
				001-B	3	25.30	25.30		001-B	3	00.01	00.01		001-B	3	32.48	32.48		001-B	3	178.11	178.11		10B	4	05.97	05.97																									
				001-C	3	24.11	24.11							001-C	3	49.30	49.30							10C	3	72.07	72.07																									
				001-D	3	40.18	40.18																																													
			Aggregate Technical Experience (Pg 265)			114.27	Aggregate Technical Experience (Pg 498, 696)			191.82	Aggregate Technical Experience (Pg 698)			126.65	Aggregate Technical Experience (Pg 137)			238.61	Aggregate Technical Experience (Pg 398)			271.61																														
			(i) Threshold Technical capacity more than Rs.150.97 Cr.			Rs.216.89 Cr																																														
			(ii) Roadway Projects (including Major Bridge / RDS / Flyover / Turnpike) (iii) Roadway projects involving not less than amount equal to 25% each of Estimated Cost i.e. Rs.38.88 Cr. (iv) One single completed work costing not less than amount equal to 35% each of Estimated Cost i.e. Rs.54.63 Cr.			Two similar work: • Rehabilitation and reconstruction of existing Public Private Partnership (PPP) in Madhya Pradesh Road Sector Project (PPP-APRPP) Phase-III, Jharkhand - Bargarh road to two lane in the length of 21.80 Km in HAM Mode. • Work duration from 15.02.2020 to 14.07.2022. • Value of work done is Rs.64.16 Cr. • Experience Certificate issued by the Chief Engineer (ADB-07), MPWDC, Bargarh (Pg 714, 944). • Construction of Jawahar Path to International Standard (JIP) Road under CHP, Length 17.00 Km in HAM Mode in the State of Madhya Pradesh on EPC Mode. • Work duration from 27.03.2023 to 30.12.2024. • Value of work done is Rs.68.98 Cr. • Experience Certificate issued by the Executive Engineer, PWD, Ujjain (Pg 716, 945). • Construction of Two lane with Paved Shoulder/Full service of Hards Road section of 12+47 from Terapatti Km 30.00 to Chakri Km 30.482 (Length-05.052 Km) in the State of Madhya Pradesh on EPC mode (under Approved Sub-Contract). • Work duration from 21.02.2023 to 20.12.2024. • Value of work done is Rs.170.81 Cr. • Work Experience Certificate issued by the Project Director, NH&P, PWD-Hardwara dated 14.07.2022 (Pg 178). • Extension of runway along with strengthening of existing runway, apron and provision of RDSA and associated works for Code E type of aircraft at Thiruvananthapuram Airport. • Work duration from 26.08.2018 to 31.08.2022. • Value of work done is Rs.111.98 Cr. • Work Experience Certificate issued by the Deputy General Manager (R-0), AM, Thiruvananthapuram dated 03.03.2023 (Pg 338).																																														
			10 Power of Attorney for signing of bid (Appendix II)			Provided / Not Provided										Provided (Pg 13 & 308) & Joint Bidding Agreement for JV Attached (Pg 17)										Power of Attorney Attached (Pg 15-16, 22-24), Joint Bidding Agreement for JV Attached (Pg 31)										Provided (Pg 270-271)																
			11 Details of eligible projects (Annexure IV of Appendix I A)			Refer Attachment-VIII (i)										Refer Attachment-VIII (ii)										Refer Attachment-IX (i)										Refer Attachment-IX (ii)																
			12 Statement of Legal Capacity (Annexure V)			Provided / Not Provided										Provided (Pg 334)										Provided (Pg 334)										Provided (Pg 334)																
13 Self-certification by the bidder that its bid meets the Local Content requirement for Class-I Local supplier/Class-II Local supplier/Local Supplier as the case may be.			Provided / Not Provided										Provided (Pg 335)										Provided (Pg 335, 336)										Class-I Local Supplier CA Certificate Provided (Pg 335-336)										Class-II Local Supplier CA Certificate Provided (Pg 335-336)									
14 Certificate regarding Compliance with provisions under Rule 144 (a) of the General Financial Rules (GFR) (Annexure VI) - A certificate on the letter head of the Bidder			Provided / Not Provided										Provided (Pg 347)										Provided (Pg 347)										Provided (Pg 347)										Provided (Pg 347)									
15 Integrity Pact			Provided / Not Provided										Provided (Pg 340-341)										Provided (Pg 347-48)										Provided (Pg 347-48)										Provided (Pg 347-348)									
16 Recommendations of Committee			Qualified / Disqualified										The details furnished by the bidder in its compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".										The details furnished by the bidder in its compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".										The details furnished by the bidder in its compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".																			
			Responsive										Responsive										Responsive										Responsive																			

(Signature of Bidder)
Name

(Signature)
Name

(Signature)
(A.N. Praveen Kumar)
Member

(Signature)
(R. Muruga Prakash)
Member

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 22:04:22 +05'30'
(R Murugaprasath)
Contractor

Name of Work: Strengthening / Overlaying of Four-laning of Madurai – Paramakudi Section from Km 5/000 to Km 81/084 of NH-85 & 87 (Old NH-48) in the State of Tamil Nadu on EPC mode (Tender NHAI/17011/01/129/2025/RO Madurai)

Cost put to Tender: Rs 1,55,97,22,624/-

Date of E-Bids Opening : 21 10 2025

No of Bids received within stipulated time : 18 Nos.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per BMD Document	11 of 18	12 of 18	13 of 18	14 of 18												
			M/s Araf Engineering Private Ltd, New Delhi (BID ID: 918899)	M/s TTK Construction, Madurai (BID ID: 917917)	M/s TPC Infra and Green Energies, Trichy (BID ID: 917917)	M/s Ganesh Builders, Rajeshwaram (BID ID: 917918)												
1	Cost of tender documents	NEFT/RTGS for an amount of Rs 20,000/-	Transaction ref no: HDFC05202501332415317 dated 13 10 2025 for an amount of Rs 20,000/- (Pg 82)	NEFT Transaction ref no: CUBH025200015080 dated 17 10 2025 for an amount of Rs 20,000/- (Pg 82)	Transaction ref no: IOBAN2520027113 dated 17 10 2025 for an amount of Rs 20,000/- (Pg 1)	Transaction ref no: AUJBLN2525101728860356 dated 17 10 2025 for an amount of Rs 20,000/- (Pg 3)												
2	Bid Security in the form of Account Payee Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee	BC for an amount of Rs 1,56,00,000/- Validity upto 180 days from 18 10 2025 (as per Clause 2.2.4) i.e. 16 04 2026	BC No: 61207822520027 dated 09 10 2025 for an amount of Rs 1,56,00,000/- issued by the HDFC Bank Limited, Gurgaon with Validity upto 09 05 2026 (Pg 163-169)	e-BG No: 000272515900324118 dated 17 10 2025 for an amount of Rs 1,56,00,000/- issued by the City Union Bank Limited, Madurai with Validity upto 31 05 2026 (Pg 3-7)	DO No: 163205894 dated 17 10 2025 for an amount of Rs 1,56,00,000/- issued by the Indian Overseas Bank, Abthalapattanam (Pg 2)	BG No: 31060060250100007160 dated 17 10 2025 for an amount of Rs 1,56,00,000/- issued by the New India Assurance Co. Ltd. Mumbai with Validity upto 17 04 2026 (Pg 5-7)												
3	Entry of Bidder	Single Entity / Joint venture as per Clause 2.1.11	No joint venture (Pg 11-13)	No joint venture (Pg 16)	No joint venture (Pg 9)	No joint venture (Pg 27)												
4	Details of Bidders (Annexure I of Appendix IA)																	
	(a) Name		M/s. Araf Engineering Pvt Ltd (Pg 13)	M/s. TTK Construction, Madurai (Pg 14)	M/s TPC infra and Green Energies (Pg 6)	M/s Ganesh Builders (Pg 28)												
	(b) Country of Incorporation		India	India	India	India												
	(c) Address of the Corporate Head Quarters and its branch office, if any in India		Cor Office: Araf House, B-23, Indiraj, Sector-34, Gurgaon, 122001 Reg Office: 117, Tegapark, Model Town, New Delhi-110009	No. 321, TTK Tower, 2nd Floor, 80 Feet Road, Anna Nagar, Madurai - 625020	Reg Office: No. 1, 1 Cross, RWQ, Rajahmundry, Trichy-520021 Head Office: 12, 17, Mannapattanam main Road, Mannapattanam, Trichy-620020	HO - 1-G-44, Jawahar Nagar Sri Ganganagar-335001 Rajasthan												
	(d) Date of Incorporation and / or commencement of Business		1885-86	01 07 2008	24 05 2015	01 04 1986												
	(i) Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project		Execution of Electromechanical & Civil Engineering Turnkey Infrastructure Projects including Manufacturing of dedicated product, specializing in Road Projects comprising of Construction and Maintenance of National Highways of India	Civil Engineering Construction - Mainly concentrate in Road works	TPC infra and Green Energies is registered as Highways Contractor, PWD Contractor Company on 2013	Mainly engaged in Construction of Roads, Building & Bridges work												
	(ii) Details of individual(s) who will serve as the point of contact/ communication for the Authority																	
	(a) Name		Mr Gagan Gupta	Mr T Rajavel Pandian	Mr Thirudharaman	Mr Dayaram Salan												
	(b) Designation		Director	Joint Managing Partner	Managing Director	Partner												
	(c) Company		M/s Araf Engineering Pvt Ltd	M/s TTK Construction	M/s TPC Infra and Green Energies	M/s Ganesh Builders												
	(d) Address		Araf House, B-23, Indiraj, Sector-34, Gurgaon, 122001	No. 321, TTK Tower, 2nd Floor, 80 Feet Road, Anna Nagar, Madurai - 625020	No. 1, 1 Cross, RWQ, Rajahmundry, Trichy-520021	No. 1-G-44 Jawahar Nagar Sri Ganganagar-335001												
	(e) Telephone Number		1244000000	044-222777	0431-4215838	0418891082												
	(f) Email Address		gagan_gupta@arafengr.com	info@ttkcon.in	tpcinfra@gmail.com	ganesh_builders@yahoo.com												
	(g) Fax Number		1244000000		0431-4215838													
	(h) Particulars of the Authorized signatory of the bidder:																	
	(a) Name		Mr Gagan Gupta	Mr. T. Rajavel Pandian	Mr. Thirudharaman	Mr. Dayaram Salan												
	(b) Designation		Director	Joint Managing Partner	Managing Director	Partner												
	(c) Address		Araf House, B-23, Indiraj, Sector-34, Gurgaon, 122001	No. 321, TTK Tower, 2nd Floor, 80 Feet Road, Anna Nagar, Madurai - 625020	No. 1, 1 Cross, RWQ, Rajahmundry, Trichy-520021	No. 1-G-44 Jawahar Nagar Sri Ganganagar-335001												
	(d) Phone Number		1244000000	044-222777	0431-4215838	0418891082												
	(e) Fax Number		1244000000		0431-4215838													
	(f) Class II digital signature certificate ID Number		69 74 12 88 10 76 62 30 08 07 44 04 10 01	01705494	26380209018801D	48A7EBCD2806A26700A1881371F758E												
5	Letter Completing the Technical Bid (Appendix IA)	Provided / Not Provided	Submitted (Pg 3-6)	Submitted (Pg 8-11)	Submitted (Pg 3-6)	Submitted (Pg 20-23)												
6	A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Submitted (Pg 15-16)	Submitted (Pg 17-18)	Submitted (Pg 10-12)	Submitted (Pg 27-30)												
7	Financial Capacity																	
			Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)
			2020-21	141.62	1.20	168.84	2019-20	99.32	1.20	119.08	2019-20	30.78	1.20	36.91	2019-20	30.78	1.20	36.91
			2021-22	245.38	1.18	247.89	2020-21	171.57	1.18	187.31	2020-21	58.49	1.18	61.51	2020-21	58.49	1.18	61.51
			2022-23	184.61	1.10	213.56	2021-22	173.80	1.10	191.29	2021-22	220.95	1.10	242.40	2021-22	220.95	1.10	242.40
			2023-24	186.44	1.05	172.88	2022-23	181.38	1.05	190.43	2022-23	37.18	1.05	39.04	2022-23	37.18	1.05	39.04
			2024-25	134.81	1.00	134.81	2023-24	337.74	1.00	337.74	2023-24	228.00	1.00	228.00	2023-24	228.00	1.00	228.00
			Total			938.88	Total			1035.63	Total			587.86	Total			587.86
			Average Turnover (Pg 63)			187.77	Average Turnover (Pg 37, 78)			307.17	Average Turnover (Pg 80-102, 27)			61.56	Average Turnover (Pg 72)			121.57
	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) at close of preceding financial year	Rs 15.58 Cr	Rs. 268.38 Crores. (Pg 63)				Rs. 47.18 Crores. (Pg 80-83)				Rs. 16.83 Crores (Pg 29)				Rs. 33.98 Crores (Pg 72)			
	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value																	
	Duration 1 Year	N = 1																
	A = Maximum value of civil engineering works excluding the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table at Note-3) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ item rate contract/ Construction works.		Rs 216.38 Cr (FY 2021-22) (Pg 122)				Rs 444.62 (FY 2024-25) (Pg 37)				Rs 121.65 Cr (Pg 38)				Rs 220.36 Cr (FY 2021-22) (Pg 78)			
	B = Value (updated to the price level of the year indicated in table at Note-3) of existing commitments, works for which the bidder has emerged as the winner of the bids or on-going works to be completed during the period of completion of the works for which BID is invited. For the sake of clarification, it is mentioned that works for which bidder has emerged as the winner of the bids but LQA has not been issued as on the day before opening the financial bids shall also be considered while calculating value of B.		Rs 158.68 Cr (Pg 133)				Rs 179.05 Cr (Pg 38)				Rs 112.20 Cr (Pg 80)				Rs 323.48 Cr (Pg 80-81)			
	C = (The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year)		Rs. 0.00 Cr (Pg 132)				0.00 (Pg 37)				Rs. 0.00 Cr (Pg 79)				Rs. 0.00 Cr (Pg 79)			
	Bid Capacity = (A) x N x 2.5 - B + C	Rs. 488.97 Cr	Bid Capacity = (216.38 x 1.15 x 1.0 x 2.5 - 158.68) + 0 = Rs. 488.94 Crores (Pg 132)				Bid Capacity = (444.62 x 1.00 x 1.00 x 2.5 - 179.05) + 0 = Rs. 932.59 Crores (Pg 38)				Bid Capacity = (121.65 x 1.20 x 1.00 x 2.5 - 112.20) + 0 = Rs. 282.88 Cr (Pg 82)				Bid Capacity = (220.36 x 1.15 x 1.0 x 2.5 - 323.48) + 0 = Rs. 310.08 Cr (Pg 105)			

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per RFP Document	11 of 18					12 of 18					13 of 18					14 of 18								
			M/s Aneel Engineers Private Ltd, New Delhi (Bid ID: 916055)					M/S TPA Construction, Madurai (Bid ID: 916059)					M/s TPC Infra and Green Energies, Trichy (Bid ID: 917017)					M/s Ganesha Builders, Rajeshthpur (Bid ID: 917018)								
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)						
				Payment received - \$	Value of self - \$					Payment received - \$	Value of self - \$					Payment received - \$	Value of self - \$									
9	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II of Appendix I A)	* - As per clause 2.2.2.6 (i), Minimum receipt of amount Rs.15.59 Cr ** - Project weight factor (Clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 # Payment involved for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) \$ Value of self construction in Eligible projects in Categories 3 and 4	Single	11A	3	519.50	1	810.51	Single	12A	3	128.50	1	228.50	Single	13A	3	48.87	1	48.87	Single	14A	3	100.00	1	100.00
										12B	3	133.50	1	133.50		13B	3	58.00	1	58.00						
															13C	3	82.05	1	82.05							
			Aggregate Technical Experience (Pg 22-38)			810.51	Aggregate Technical Experience (Pg 33)			228.50	Aggregate Technical Experience (Pg 31)			188.85	Aggregate Technical Experience (Pg 24)			100.00								
(i) Threshold Technical capacity more than Rs.155.97 Cr			Rs. 810.50 Cr				Rs.228.50 Cr				Rs.188.85 Cr				Rs.100.00 Cr											
(ii) Normal Highway Projects (Including Major Bridge / ROB / Flyover / Tunnel):			1) Two similar completed works costing not less than amount equal to 25% each of Estimated Cost i.e. Rs.38.89 Cr. Or 2) One similar completed works costing not less than amount equal to 35% each of Estimated Cost i.e. Rs.54.69 Cr.			• Work involving Construction of 2 Motorable Tunnels having finished Cross-Section of over 8m² Meter Squares and Excavated Cross-Section of about Eighty Meter Squares and length in excess of 3 Km each. • Work duration from 31.08.2007 to 25.02.2021 • Value of work done is Rs.345.74 Cr. • Work Experience Certificate issued by Brg. OCE (Projects), Integrated House of MoD (Army Kashmir House, Rajaji Marg, New Delhi (Pg 128)	• Balance work for Two landing with paved shoulder of Dindigul - Thiruvananthapuram section of NH-48 from Km. 275.00 to Km. 275.400 of NH-48 (Exit) and Thiruvananthapuram section of NH-48 from Km. 215.500 to Km. 273.600 in the State of Tamil Nadu under time rate contract. • Work duration from 09.06.2019 to 22.02.2022 • Value of work done is Rs.144.69 Cr. • Work Experience Certificate issued by the Project Director, NHAI, P&J-Dindigul dated 24.08.2023 (Pg 55-56)	• Withdrawing from Two lane Paved shoulder to Four lane with paved shoulder Km.61/000-630 Km.68/000-69/550 (PH-6) Km.30/000-31/500 & 67/000-68/000 of NH-48 (Exit) Km.18/167 Km.22/1900-23/1700 Km.23/000-24/1450 Km.24/1450-24/1700 (LH-6) Km.24/1700-24/1700 & Km.24/1700-25/1500 and Strengthening from Km.61/000-68/000 and Km.67/000-68/000 of NH-48 (Exit) Km.30/000-31/500 and Km.31/500-32/000 of NH-48 (Exit) Km.32/000-33/000 of NH-48 (Exit) Km.33/000-34/000 of NH-48 (Exit) Km.34/000-35/000 of NH-48 (Exit) Km.35/000-36/000 of NH-48 (Exit) Km.36/000-37/000 of NH-48 (Exit) Km.37/000-38/000 of NH-48 (Exit) Km.38/000-39/000 of NH-48 (Exit) Km.39/000-40/000 of NH-48 (Exit) Km.40/000-41/000 of NH-48 (Exit) Km.41/000-42/000 of NH-48 (Exit) Km.42/000-43/000 of NH-48 (Exit) Km.43/000-44/000 of NH-48 (Exit) Km.44/000-45/000 of NH-48 (Exit) Km.45/000-46/000 of NH-48 (Exit) Km.46/000-47/000 of NH-48 (Exit) Km.47/000-48/000 of NH-48 (Exit) Km.48/000-49/000 of NH-48 (Exit) Km.49/000-50/000 of NH-48 (Exit) Km.50/000-51/000 of NH-48 (Exit) Km.51/000-52/000 of NH-48 (Exit) Km.52/000-53/000 of NH-48 (Exit) Km.53/000-54/000 of NH-48 (Exit) Km.54/000-55/000 of NH-48 (Exit) Km.55/000-56/000 of NH-48 (Exit) Km.56/000-57/000 of NH-48 (Exit) Km.57/000-58/000 of NH-48 (Exit) Km.58/000-59/000 of NH-48 (Exit) Km.59/000-60/000 of NH-48 (Exit) Km.60/000-61/000 of NH-48 (Exit) Km.61/000-62/000 of NH-48 (Exit) Km.62/000-63/000 of NH-48 (Exit) Km.63/000-64/000 of NH-48 (Exit) Km.64/000-65/000 of NH-48 (Exit) Km.65/000-66/000 of NH-48 (Exit) Km.66/000-67/000 of NH-48 (Exit) Km.67/000-68/000 of NH-48 (Exit) Km.68/000-69/000 of NH-48 (Exit) Km.69/000-70/000 of NH-48 (Exit) Km.70/000-71/000 of NH-48 (Exit) Km.71/000-72/000 of NH-48 (Exit) Km.72/000-73/000 of NH-48 (Exit) Km.73/000-74/000 of NH-48 (Exit) Km.74/000-75/000 of NH-48 (Exit) Km.75/000-76/000 of NH-48 (Exit) Km.76/000-77/000 of NH-48 (Exit) Km.77/000-78/000 of NH-48 (Exit) Km.78/000-79/000 of NH-48 (Exit) Km.79/000-80/000 of NH-48 (Exit) Km.80/000-81/000 of NH-48 (Exit) Km.81/000-82/000 of NH-48 (Exit) Km.82/000-83/000 of NH-48 (Exit) Km.83/000-84/000 of NH-48 (Exit) Km.84/000-85/000 of NH-48 (Exit) Km.85/000-86/000 of NH-48 (Exit) Km.86/000-87/000 of NH-48 (Exit) Km.87/000-88/000 of NH-48 (Exit) Km.88/000-89/000 of NH-48 (Exit) Km.89/000-90/000 of NH-48 (Exit) Km.90/000-91/000 of NH-48 (Exit) Km.91/000-92/000 of NH-48 (Exit) Km.92/000-93/000 of NH-48 (Exit) Km.93/000-94/000 of NH-48 (Exit) Km.94/000-95/000 of NH-48 (Exit) Km.95/000-96/000 of NH-48 (Exit) Km.96/000-97/000 of NH-48 (Exit) Km.97/000-98/000 of NH-48 (Exit) Km.98/000-99/000 of NH-48 (Exit) Km.99/000-100/000 of NH-48 (Exit) Km.100/000-101/000 of NH-48 (Exit) Km.101/000-102/000 of NH-48 (Exit) Km.102/000-103/000 of NH-48 (Exit) Km.103/000-104/000 of NH-48 (Exit) Km.104/000-105/000 of NH-48 (Exit) Km.105/000-106/000 of NH-48 (Exit) Km.106/000-107/000 of NH-48 (Exit) Km.107/000-108/000 of NH-48 (Exit) Km.108/000-109/000 of NH-48 (Exit) Km.109/000-110/000 of NH-48 (Exit) Km.110/000-111/000 of NH-48 (Exit) Km.111/000-112/000 of NH-48 (Exit) Km.112/000-113/000 of NH-48 (Exit) Km.113/000-114/000 of NH-48 (Exit) Km.114/000-115/000 of NH-48 (Exit) Km.115/000-116/000 of NH-48 (Exit) Km.116/000-117/000 of NH-48 (Exit) Km.117/000-118/000 of NH-48 (Exit) Km.118/000-119/000 of NH-48 (Exit) Km.119/000-120/000 of NH-48 (Exit) Km.120/000-121/000 of NH-48 (Exit) Km.121/000-122/000 of NH-48 (Exit) Km.122/000-123/000 of NH-48 (Exit) Km.123/000-124/000 of NH-48 (Exit) Km.124/000-125/000 of NH-48 (Exit) Km.125/000-126/000 of NH-48 (Exit) Km.126/000-127/000 of NH-48 (Exit) Km.127/000-128/000 of NH-48 (Exit) Km.128/000-129/000 of NH-48 (Exit) Km.129/000-130/000 of NH-48 (Exit) Km.130/000-131/000 of NH-48 (Exit) Km.131/000-132/000 of NH-48 (Exit) Km.132/000-133/000 of NH-48 (Exit) Km.133/000-134/000 of NH-48 (Exit) Km.134/000-135/000 of NH-48 (Exit) Km.135/000-136/000 of NH-48 (Exit) Km.136/000-137/000 of NH-48 (Exit) Km.137/000-138/000 of NH-48 (Exit) Km.138/000-139/000 of NH-48 (Exit) Km.139/000-140/000 of NH-48 (Exit) Km.140/000-141/000 of NH-48 (Exit) Km.141/000-142/000 of NH-48 (Exit) Km.142/000-143/000 of NH-48 (Exit) Km.143/000-144/000 of NH-48 (Exit) Km.144/000-145/000 of NH-48 (Exit) Km.145/000-146/000 of NH-48 (Exit) Km.146/000-147/000 of NH-48 (Exit) Km.147/000-148/000 of NH-48 (Exit) Km.148/000-149/000 of NH-48 (Exit) Km.149/000-150/000 of NH-48 (Exit) Km.150/000-151/000 of NH-48 (Exit) Km.151/000-152/000 of NH-48 (Exit) Km.152/000-153/000 of NH-48 (Exit) Km.153/000-154/000 of NH-48 (Exit) Km.154/000-155/000 of NH-48 (Exit) Km.155/000-156/000 of NH-48 (Exit) Km.156/000-157/000 of NH-48 (Exit) Km.157/000-158/000 of NH-48 (Exit) Km.158/000-159/000 of NH-48 (Exit) Km.159/000-160/000 of NH-48 (Exit) Km.160/000-161/000 of NH-48 (Exit) Km.161/000-162/000 of NH-48 (Exit) Km.162/000-163/000 of NH-48 (Exit) Km.163/000-164/000 of NH-48 (Exit) Km.164/000-165/000 of NH-48 (Exit) Km.165/000-166/000 of NH-48 (Exit) Km.166/000-167/000 of NH-48 (Exit) Km.167/000-168/000 of NH-48 (Exit) Km.168/000-169/000 of NH-48 (Exit) Km.169/000-170/000 of NH-48 (Exit) Km.170/000-171/000 of NH-48 (Exit) Km.171/000-172/000 of NH-48 (Exit) Km.172/000-173/000 of NH-48 (Exit) Km.173/000-174/000 of NH-48 (Exit) Km.174/000-175/000 of NH-48 (Exit) Km.175/000-176/000 of NH-48 (Exit) Km.176/000-177/000 of NH-48 (Exit) Km.177/000-178/000 of NH-48 (Exit) Km.178/000-179/000 of NH-48 (Exit) Km.179/000-180/000 of NH-48 (Exit) Km.180/000-181/000 of NH-48 (Exit) Km.181/000-182/000 of NH-48 (Exit) Km.182/000-183/000 of NH-48 (Exit) Km.183/000-184/000 of NH-48 (Exit) Km.184/000-185/000 of NH-48 (Exit) Km.185/000-186/000 of NH-48 (Exit) Km.186/000-187/000 of NH-48 (Exit) Km.187/000-188/000 of NH-48 (Exit) Km.188/000-189/000 of NH-48 (Exit) Km.189/000-190/000 of NH-48 (Exit) Km.190/000-191/000 of NH-48 (Exit) Km.191/000-192/000 of NH-48 (Exit) Km.192/000-193/000 of NH-48 (Exit) Km.193/000-194/000 of NH-48 (Exit) Km.194/000-195/000 of NH-48 (Exit) Km.195/000-196/000 of NH-48 (Exit) Km.196/000-197/000 of NH-48 (Exit) Km.197/000-198/000 of NH-48 (Exit) Km.198/000-199/000 of NH-48 (Exit) Km.199/000-200/000 of NH-48 (Exit) Km.200/000-201/000 of NH-48 (Exit) Km.201/000-202/000 of NH-48 (Exit) Km.202/000-203/000 of NH-48 (Exit) Km.203/000-204/000 of NH-48 (Exit) Km.204/000-205/000 of NH-48 (Exit) Km.205/000-206/000 of NH-48 (Exit) Km.206/000-207/000 of NH-48 (Exit) Km.207/000-208/000 of NH-48 (Exit) Km.208/000-209/000 of NH-48 (Exit) Km.209/000-210/000 of NH-48 (Exit) Km.210/000-211/000 of NH-48 (Exit) Km.211/000-212/000 of NH-48 (Exit) Km.212/000-213/000 of NH-48 (Exit) Km.213/000-214/000 of NH-48 (Exit) Km.214/000-215/000 of NH-48 (Exit) Km.215/000-216/000 of NH-48 (Exit) Km.216/000-217/000 of NH-48 (Exit) Km.217/000-218/000 of NH-48 (Exit) Km.218/000-219/000 of NH-48 (Exit) Km.219/000-220/000 of NH-48 (Exit) Km.220/000-221/000 of NH-48 (Exit) Km.221/000-222/000 of NH-48 (Exit) Km.222/000-223/000 of NH-48 (Exit) Km.223/000-224/000 of NH-48 (Exit) Km.224/000-225/000 of NH-48 (Exit) Km.225/000-226/000 of NH-48 (Exit) Km.226/000-227/000 of NH-48 (Exit) Km.227/000-228/000 of NH-48 (Exit) Km.228/000-229/000 of NH-48 (Exit) Km.229/000-230/000 of NH-48 (Exit) Km.230/000-231/000 of NH-48 (Exit) Km.231/000-232/000 of NH-48 (Exit) Km.232/000-233/000 of NH-48 (Exit) Km.233/000-234/000 of NH-48 (Exit) Km.234/000-235/000 of NH-48 (Exit) Km.235/000-236/000 of NH-48 (Exit) Km.236/000-237/000 of NH-48 (Exit) Km.237/000-238/000 of NH-48 (Exit) Km.238/000-239/000 of NH-48 (Exit) Km.239/000-240/000 of NH-48 (Exit) Km.240/000-241/000 of NH-48 (Exit) Km.241/000-242/000 of NH-48 (Exit) Km.242/000-243/000 of NH-48 (Exit) Km.243/000-244/000 of NH-48 (Exit) Km.244/000-245/000 of NH-48 (Exit) Km.245/000-246/000 of NH-48 (Exit) Km.246/000-247/000 of NH-48 (Exit) Km.247/000-248/000 of NH-48 (Exit) Km.248/000-249/000 of NH-48 (Exit) Km.249/000-250/000 of NH-48 (Exit) Km.250/000-251/000 of NH-48 (Exit) Km.251/000-252/000 of NH-48 (Exit) Km.252/000-253/000 of NH-48 (Exit) Km.253/000-254/000 of NH-48 (Exit) Km.254/000-255/000 of NH-48 (Exit) Km.255/000-256/000 of NH-48 (Exit) Km.256/000-257/000 of NH-48 (Exit) Km.257/000-258/000 of NH-48 (Exit) Km.258/000-259/000 of NH-48 (Exit) Km.259/000-260/000 of NH-48 (Exit) Km.260/000-261/000 of NH-48 (Exit) Km.261/000-262/000 of NH-48 (Exit) Km.262/000-263/000 of NH-48 (Exit) Km.263/000-264/000 of NH-48 (Exit) Km.264/000-265/000 of NH-48 (Exit) Km.265/000-266/000 of NH-48 (Exit) Km.266/000-267/000 of NH-48 (Exit) Km.267/000-268/000 of NH-48 (Exit) Km.268/000-269/000 of NH-48 (Exit) Km.269/000-270/000 of NH-48 (Exit) Km.270/000-271/000 of NH-48 (Exit) Km.271/000-272/000 of NH-48 (Exit) Km.272/000-273/000 of NH-48 (Exit) Km.273/000-274/000 of NH-48 (Exit) Km.274/000-275/000 of NH-48 (Exit) Km.275/000-276/000 of NH-48 (Exit) Km.276/000-277/000 of NH-48 (Exit) Km.277/000-278/000 of NH-48 (Exit) Km.278/000-279/000 of NH-48 (Exit) Km.279/000-280/000 of NH-48 (Exit) Km.280/000-281/000 of NH-48 (Exit) Km.281/000-282/000 of NH-48 (Exit) Km.282/000-283/000 of NH-48 (Exit) Km.283/000-284/000 of NH-48 (Exit) Km.284/000-285/000 of NH-48 (Exit) Km.285/000-286/000 of NH-48 (Exit) Km.286/000-287/000 of NH-48 (Exit) Km.287/000-288/000 of NH-48 (Exit) Km.288/000-289/000 of NH-48 (Exit) Km.289/000-290/000 of NH-48 (Exit) Km.290/000-291/000 of NH-48 (Exit) Km.291/000-292/000 of NH-48 (Exit) Km.292/000-293/000 of NH-48 (Exit) Km.293/000-294/000 of NH-48 (Exit) Km.294/000-295/000 of NH-48 (Exit) Km.295/000-296/000 of NH-48 (Exit) Km.296/000-297/000 of NH-48 (Exit) Km.297/000-298/0																		

Date of E-Bids Opening : 21 10 2023

No of Bids received within stipulated time : 18 Nos.

A-N. Ravenk

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	15 of 18 Shri B Murugan, Madurai (Bid ID: 917027)					16 of 18 M/s COR Infracon Ltd, Madurai (Bid ID: 917028)					17 of 18 M/s Sledu Muruga Constructions Pvt. Ltd, Tirunelveli (Bid ID: 917028)					18 of 18 M/s ALR Constructions, Thiruv (Bid ID: 917034)														
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs in crore)						
						Payment received - #	Value of self #					Payment received - #	Value of self #					Payment received - #	Value of self #													
9	[Clause 2.2.2.2] Technical Capacity of the bidder (Annexure II of Appendix A)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.15.58 Cr ** - Project weight factor (Clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Only applying project weight factor** = 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Single	18A	3	81.84	1	81.84	Single	16A	3	121.35	1	121.35	Single	17A	3	80.57	1	80.57	Single	18A	3	189.61	1	189.61						
				18B	3	50.90	1	50.90		16B	3	104.27	1	104.27		17B	3	116.85	1	116.85												
				18C	3	21.04	1	21.04				17C	3	25.30		1	25.30															
			Aggregate Technical Experience (Pg 49)					153.58		Aggregate Technical Experience (Pg 67)					225.82		Aggregate Technical Experience (Pg 182)					233.82		Aggregate Technical Experience (Pg 285)					198.42			
			(i) Threshold Technical capacity more than Rs.155.97 Cr.					Rs.153.58 Cr					Rs.225.82 Cr					Rs.233.82 Cr					Rs.198.42 Cr									
			(ii) Normal Highway Projects (Including Major Bridge / RCB Flyover / Tunnels): i) Two similar completed works costing not less than amount equal to 35% each of Estimated Cost i.e. Rs.38.99 Cr. Or ii) One similar completed works costing not less than amount equal to 35% each of Estimated Cost i.e. Rs.54.58 Cr.					* Forming of kamuthi Bypass road Branching from Km.1644 of Muthukudalur - kamuthi Road (MDR) and joining at Km. 3010 of Parthiban - Kamuthi - Aruppukottai Road(394-47) Km.0400 - 84 (length of 6.40km) * Work duration from 28.06.2023 to 28.02.2025 * Value of work done is Rs.41.04 Cr. * Work Experience Certificate issued by the Divisional Engineer (H), Project Division, Madurai dated 24.01.2025 (Pg 49, 60, 86) * Improvement of various Highway roads in Tiruvannamalai Division of Highway Department (C&M), Govt of Tamil Nadu, Tiruvannamalai. * Work duration from 28.04.2020 to 30.09.2022 * Value of work done is Rs.61.12 Cr. * Work Experience Certificate issued by the Divisional Engineer (H), C&M, Tiruvannamalai dated 28.10.2022 (Pg 51, 57, 86)					* widening from Two lane to Four Lane and strengthening at Km.50 - 55 & 82 - 158 of Kallakudi, Tiruvannamalai Road (SH-1) including Construction of Centre Median, Drain Retaining Wall, Junction Improvement, Reconstruction of Culverts, Minor Bridges, Major Bridge and Paver Blocks. * Work duration from 20.01.2024 to 24.03.2025 * Value of work done is Rs.88.36 Cr. * Work Experience Certificate issued by the Divisional Engineer (H), C&M, Kallakudi dated 08.07.2025 (Pg 72, 80)					* Strengthening and Widening (Four lane) of Tirunelveli - Shencottai - Kallar road Km 5000 to Km 27000 of State Highways No 39 * Work duration from 12.03.2021 to 31.12.2023 * Total value of work done is Rs.61.89 Crore (40% JV & GST @ 18%) * Work Experience Certificate issued by the Divisional Engineer, Highways, TNHSP-II, Tenkasi (Pg 153-155)					* Four Lining of divided Tiruvannamalai - Vadugapatti Section from Km 0+000 to Km 35+000 in the State of Tamil Nadu under Shramastha Parivartana on EPC Mode * Work duration from 23.02.2023 to 25.09.2025 (92% of work completed) * Value of work done is Rs.195.09 Cr (40% of JV) * Payment Certificate (Upto August-2025) issued by the Authority Engineer (Pg 120)									
			10 Power of Attorney for signing of bid (Appendix B)					Provided / Not Provided					Provided (Mr R. Murugan) (Pg 4-9)					Provided (Mr D. Rajmohan) (Pg 65-68)					Provided (Shri A. Vijay Kumar) (Pg 982-983)					Provided (Shri A. Loganathan) (Pg 138-140)				
			11 Details of eligible projects (Annexure IV of Appendix I A)										Refer Attachment-XV					Refer Attachment-XVI					Refer Attachment-XVII					Refer Attachment-XVIII				
			12 Statement of Legal Capacity (Annexure V)					Provided / Not Provided					Provided (Pg 107)					Provided (Pg 85)					Provided (Pg 368)					Provided (Pg 136)				
			13 Self-certification by the Bidder that its Bid meets the Local Content requirement for 'Class-I Local supplier'/'Class-II Local supplier'/'Local Supplier', as the case may be					Provided / Not Provided					Provided (Pg 117-118)					Class - 1 Local Supplier CA Certificate Provided. (Pg 124-125)					CA Certificate for Local Content: Provided (Pg 363-364)					CA Certificate Provided (Pg 210-211)				
14 Certificate regarding Compliance with Restrictions under Rule 144 (x) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder					Provided / Not Provided					Provided (Pg 119)					Provided (Pg 203)					Provided (Pg 377)					Provided (Pg 200)							
15 Integrity Pact					Provided / Not Provided					Provided (Pg 124-131)					Provided (Pg 108-114)					Provided (Pg 365-372)					Provided (Pg 191-195)							
16 Recommendations of Committee					Qualified / Disqualified					The Bidder's submitted Eligible Project work experiences does not satisfy the minimum value of Threshold Technical Capacity to qualify in the Technical Evaluation @ Clause 2.2.2.2 (i) of Section-II ITB of RFP Also, the bidder has submitted the Turnover Certificate for the past 5 years (From FY 2020-21 to FY 2024-25) from the Chartered Accountant and mentioned that Turnover for Financial Year 2024-25 is 'Provisional'. Hence, as per Clause 2.2.2.8 (i) of Section-II ITB of RFP, the Tender Evaluation Committee considered the Audited Annual Reports for 5 (five) years (From FY 2019-20 to FY 2023-24). In this regard, the bidder has not submitted the Turnover Audited Balance Sheet for FY 2019-20. Accordingly, the bidder has not satisfied the minimum Average Annual Turnover prescribed in Clause 2.2.2.2(i) of Section-II ITB of RFP. Considering the above, the Tender Evaluation Committee recommends to consider the bid as "Non-responsive".					The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".					The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".					The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".							
					Non-responsive					Responsive					Responsive					Responsive												

(M. Murugan)
Member

(Vijay Vijayan)
Member

(A. N. Praveen Kumar)
Member

(R. Arun Prasad)
Member

R MURUGA
PRAKASH

Digitally signed by R MURUGA
PRAKASH
Date: 2025.11.14 22:05:21 +05'30'

(R. Murugaprasad)
Convener