

Name of the Work: One Time improvement with white topping of existing carriageway in Umarkhed town on Waranga Mahagaon section of NH-361 in the State of Maharashtra on EPC Mode.

Estimated Cost : Rs.23,88,76,123/-

Sl. No.	Particulars	M/s Chiddarwat Construction Company Pvt Ltd	M/s More Construction	M/s Jaswant Singh Oberoi Construction Pvt. Ltd.
1	Details of Cost of Bid document Rs. 10,000/- as per NIT through online payment	1/3 Yes	2/3 Yes	3/3 Yes
(i)	Date & Time of Receipt of Amount [as per Canara Bank Statement - A/c No. 0265201012218]	11.11.2025	10.11.2025	10.11.2025
(ii)	Amount (Rs.)	10,000/- Yes	10,000/- Yes	10,000/- Yes
2	Bid Security of Rs. 47.78 lakh (Rupees Forty Seven Lakh Seventy Eight Thousand Only) in the form of Insurance Surety Bond (in the format at Appendix - X issued by Insurance Company authorized by Insurance Regulatory and Development Authority of India), Account Payee Demand Draft, Banker's Cheque or e-Bank Guarantee in the format at Appendix-II from a Scheduled bank.			
(i)	B.G. No. & Date / DD No. & Date	BG No. 0630IPEBG250048, Dated 10.11.2025	DD No. 043989, Dated. 10.1.2025	DD No. 832132, Dated. 10.11.2025
(ii)	Amount (Rs.)	47,78,000/-	47,78,000/-	47,78,000/-
(iii)	Name of the Bank & Address	Bank of India, Yavatmal	Yes Bank	State Bank of India
(iv)	Validity, if BG	09.05.2026	Deposited	Deposited
(v)	Whether confirmed or not, if BG			
3	Address of the Company	Giri Nagar, Waghapur Road, Yavatmal-445001	01, Sai Niwas Chikhalwadi Nanded	5, Agrawal Layout, Waghapur Road Yavatmal 445001
4	Contact Numbers	9422165790	8390777788	07232-253487
5	Email ID	cccyavatmal@gmail.com	moreconstruction77@gmail.com	joc.pl.555@gmail.com
6	Name of Power of Authority & DSC Holder	Sanjay Arvind Chiddarwar	Manoj Raosaheb More	Jagjit Singh Jaswant Singh Oberoi
7	GST No.	27AACCC5057GIZR	27AAOFM5802GIZ6	27AAACJ9337L1Z4
8	PAN No.	AACCC5057G	AAOFM5802G	AAACJ9337L

(Amod Raim)
Manager (F&A), RO-Nagpur,
Member

(Sameer Parmar)
Manager (Tech.), PIU-Nagpur
Member

(Mahesh Patil)
DGM (T) & PD, PIU-Nanded
Member Secretary

(Ashutosh S Pimple)
GM (Tech.), RO-Nagpur,
Chairman

Statement of Technical evaluation

Name of the Work: One Time improvement with white topping of existing carriageway in Umarkhed town on Waranga Mahagaon section of NH-361 in the State of Maharashtra on EPC Mode

Estimated Cost (Bid value): Rs. 23,88,76,123/-

Sr No	Particulars	Minimum Criteria	M/s Chiddarwat Construction Company Pvt. Ltd.	M/s More Construction	M/s Jaswant Singh Oberoi Construction Pvt. Ltd.
1	Document cost in online mode Rs. 10,000/- [Cl. 1.2.4 / Pg. 11, 35]	Rs. 10,000/-	1 / 3 Yes, Submitted (Pg. No. 1 of _Emd_dsign)	2 / 3 Yes Submitted (Pg. No.1 of 3_FeeReceipt)	3 / 3 Yes Submitted (Pg No. 1 of TENDER_FEE)
2	Bid Security (2% of Bid Value) [Cl. 1.2.4 / Pg. 11] [Cl. 2.20 / Pg. 35, 42]	2% of Bid Value = Rs.47.78 Lakh	Yes Submitted (Pg. No.1 of 1_Emd_dsign)	Yes Submitted (Pg. No.1 of 1_Bid Security DD)	Yes Submitted (Page No.1 of EMD)
3	Power of Attorney [Cl. 2.11.2 / Pg. 37]	As per format in Appendix A	Submitted (Page No. 1 of _Poa_dsign)	Submitted (Pg. No. 1 of 5_POA)	Submitted (Pg. No. 1 of POA)
4	Threshold Tech. Cap as per Cl 2.2.2.2 (Page No. 24)	i) Each Two Similar Completed Works > 6.21 Cr (i.e. 25%) OR ii) One Similar Completed Works > 8.70 Cr (i.e. 35%)	1 work > 6.21 Cr 0 work > 8.70 Cr	NIL 3 works > 8.70 Cr	NIL 3 works > 8.70 Cr
5	Minimum Net worth > 5% of the Bid Value [Cl. 2.2.2.3 (i) / Pg. 25, 26]	Minimum Rs. 1.19 Cr	27.04 Cr (Page 15 of 3_Annex_dsign)	8.39 Cr (for FY 2023-24) (Pg. 15 of 6_Technicalbid 1)	73.68 Cr (Page 4 of TECH_5)
6	Avg. Annual Turnover [Cl. 2.2.2.3, (ii) / Pg. 25, 26]	Minimum Rs. 3.58 Cr	32.19 Cr (Page 15 of 3_Annex_dsign)	29.90 Cr (Page 8 of 7_Technicbid2)	112.51 Cr (Page 5 of TECH_5)
8	Avl. Bid capacity (A * N * 2.5 - B + C) > Bid Value [Cl. 2.2.2.1 / Pg. 23]	(A x N x 2.5 - B + C) > Rs. 23.89 Crore	-40.34	25.78	190.10
9	Responsiveness test [Cl. 3.1.6 / Pg. 47]		Technically non-Responsive	Technically Responsive	Technically Responsive

(Amod Rathi)
Manager (F&A), RO-Nagpur,
Member

(Sameer Parmar)
Manager (Tech.), PIU-Nagpur
Member

(Mahesh Patil)
DGM (T) & PD, PIU-Nanded
Member Secretary

(Ashutosh S Pimple)
GM (Tech.), RO-Nagpur,
Chairman

Statement of Technical evaluation

Name of the Work: One Time improvement with white topping of existing carriageway in Umarkhed town on Waranga Mahagaon section of NH-361 in the State of Maharashtra on EPC Mode
Estimated Cost (Bid value): Rs. 23,88,76,123/-


Sr No	Particulars	M/s Chiddarwat Construction Company Pvt. Ltd.	M/s More Construction	M/s Jaswant Singh Oberoi Construction Pvt. Ltd.
a	Appendix-IA (Letter comprising the Technical Bid) including Annexure I to VI and supporting certificates / documents	1 / 3 Yes Submitted (Page No. 4-81 of _3_Annex_dsign)	2 / 3 Yes Submitted (Page No. 4-33 of 6_TechnicalBid1)	3 / 3 Yes Submitted (Page No. 4 of TECH_2)
b	Power of Attorney for signing the BID as per the format at Appendix-III;	Yes Submitted (Page No. 1-2 of _Poa_dsign)	Yes Submitted (Page No. 1-2 of 5_POA)	Yes Submitted (Page No. 1 of POA)
f	Bid Security of Rs. 47.78 lakh (Rupees Forty Seven Lakh Seventy Eight Thousand Only) in the form of Insurance Surety Bond (in the format at Appendix - X issued by Insurance Company authorized by Insurance Regulatory and Development Authority of India), Account Payee Demand Draft, Banker's Cheque or e-Bank Guaranteed in the format at Appendix-II from a Scheduled bank.	BID Security submitted in the form of Bank Guarantee (Page No. 3-6 of _1_Emd_dsign)	BID Security Submitted in the form of Demand Draft (Page No. 1 of 1_BidSecurityDD)	BID Security Submitted in the form of Demand Draft (Page No. 1 of EMD)
i	Bidder shall comply with the provisions of NHAI/Policy Guidelines/Vigilance/2020 Policy Circular No.: 5.8 dated 29th December 2020 and its subsequent amendments if any, issued by NHAI (Appendix-VI) regarding adoption of revised Integrity Pact (IP) and the Integrity Pact (IP) duly signed by Authorised signatory shall be submitted by the Bidder with the RFP Bid & shall be part of the Contract Agreement;	Yes Submitted (Page No. 1-7 of 4_Moa_design)	Yes Submitted (Page No. 37-43 of 6_TechnicalBid1)	Yes Submitted (Page No. 11-14 of TECH_2)


(Arvind Ram)
Manager (F&A), RO-Nagpur,
Member

Manager (F&A), RO-Nagpur,
Member


(Sameer Parmar)
Manager (Tech.), PIU-Nagpur
Member

Manager (Tech.), PIU-Nagpur
Member


(Mahesh Patil)
DGM (T) & PD, PIU-Nanded
Member Secretary

DGM (T) & PD, PIU-Nanded
Member Secretary


(Ashutosh S Pimple)
GM (Tech.), RO-Nagpur,
Chairman

GM (Tech.), RO-Nagpur,
Chairman

Sr No	Particulars	M/s Chiddarwat Construction Company Pvt. Ltd.	M/s More Construction	M/s Jaswant Singh Oberoi Construction Pvt. Ltd.
j	An undertaking from the person having PoA referred to in Sub. Clause-(b) above that they agree and abide by the Bid documents uploaded by NHA/ and amendments uploaded, if any;	1 / 3 Yes Submitted (Page No. 1-5 of _Poa_dsign)	2 / 3 Yes Submitted (Page No. 1 of 5 _POA)	3 / 3 Yes Submitted (Page No. 1 of POA)
k	Annexure-VIII of Appendix - IA showing details of all ongoing project works (Ref Clause 10.3 (iv) of Document for EPC Agreement).	Yes Submitted (Page No. 30-32 of _3_Annex_dsign)	Yes Submitted (Page No. 6 of 7 _TechnicalBid2)	Yes Submitted (Page No. 8 of TECH_2)
l	Copy of Memorandum and Articles of Association of the Bidder if the Bidder is a body corporate, and if a partnership then a copy of its partnership deed.	NA	NA	NA
m	Copies of duly audited complete annual accounts of the Bidder for preceding 5 years;	Yes Submitted (Page No. 1-3 of _3_Annex_dsign)	Yes Submitted (Page No. 8-9 of 7 _TechnicalBid2)	Yes Submitted (Page No. 3-5 of TECH_5)
n	Copy of originals of experience certificates apostille at foreign origin, if any	NA	NA	NA
o	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) as per format given in Appendix-IX shall be submitted by the Bidder with the RFP Bid duly signed by Authorized signatory & shall be part of the Contract Agreement; and	Yes Submitted (Page No. 8 of 4 _Moa_design)	Yes Submitted (Page No. 44 of 6 _TechnicalBid1)	Yes Submitted (Page No. 1 of TECH_5)
p	Copy of Registration from the Competent Authority as defined in Public Procurement Order No. F. No. 6/18/2019-PPD dated 23rd July 2020, if applicable (to be submitted by the "Bidder from a country which shares a land border with India").	NA	NA	NA
q	Letter Comprising Financial Bid (Appendix-IB)	Yes Submitted (Page No. 36 of 4 _Moa_design)	Yes Submitted (Page No. 8-9 of 6 _TechnicalBid1)	Yes Submitted (Page No. 7 of TECH_2)

(Amol Ram)

Manager (F&A), RO-Nagpur,
Member

(Sameer Parmar)

Manager (Tech.), PIU-Nagpur
Member

(Mahesh Patil)

DGM (T) & PD, PIU-Nanded
Member Secretary

(Ashutosh S Pimple)

GM (Tech.), RO-Nagpur,
Chairman


DETAILS OF ELIGIBLE PROJECTS FOR TECHNICAL CAPACITY (bid Due Date 01.09.2025)

Sl. No.	Name of Work	Page No.	Category	2020-21			2021-2022			2022-23			2023-24			2024-25			Rs in Lakhs	
				Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	Total	Total
1/3	M/s Chiddarwat Construction Company Pvt Ltd																			
a	Upgradation of improvement and five year routine maintenance of 1) SH-289 to Sakhera road Tq. Washim 2) NH-161 to Zakawadi Road Tq. Washim 3) SH-51 to Bahulgaon road Tq. Washim 4) Pimpalgaon to Mohagavhan (Dak) road Tq. Washim 5) SH-51 to Jambhrun Bhile Road Tq. Washim	(Page no 18, 21-23 of 3_Annex_design)	4	1.67	1.20	1.50	3.75	1.15	3.23	2.03	1.10	1.67	2.78	1.05	2.19	0.00	1.00	0.00	8.60	8.60
b	Const of CC road and RCC drain with footpath, RCC Paving, Block and Divider with SS Railing from Dr Babasaheb Ambedkar Chowk to Parate Hospital at Municipal Council, Warora	(Page no 19, 24-25 of 3_Annex_design)	4	4.03	1.20	3.63	0.97	1.15	0.84	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00	4.46	4.46
c	Upgradation of improvement and five year routine maintenance of 1)MSH_14 (Wafail) to dagadghanora road Tq. Ner Dist Yavatmal 2) MSH-14 (Wafail) to Pathraogole Road Tq. Ner Dist Yavatmal	(Page no 20, 26 of 3_Annex_design)	4	0.96	1.20	0.86	2.93	1.15	2.53	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00	3.39	3.39
	Total					5.99			6.60			1.67			2.19			0.00	16.46	16.46
2/3	M/s More Construction																			
a	Improvement to Sugaon Sonthana Kurur Sangvi Road MDR -52 Km 60/700 to 66/700 Tq. Naigaon Dist Nanded (2) Improvement to Kahala Barbada Kurur Saigaon Road MDR -85 Km 42/00 to 47/00 Tq. Naigaon Dist. Nanded	(Page No 16 of 6-Technicalbid1) (Page 1, 3 of 7_Technicbid2)	4	0.00	1.20	0.00	4.70	1.15	4.05	10.99	1.10	9.07	0.00	1.05	0.00	0.00	1.00	0.00	13.12	13.12
b	Widening of Namali Chawal Khandgaon Saigara Betnogra Taluka Border road MDR-89 Km 41/00 to 53/00 Tq. Mukhed Dist Nanded (Widening 3.75 to 5.50 m)	(Page No 18 of 6-Technicalbid1)	4	0.00	1.20	0.00	1.08	1.15	0.93	10.99	1.10	9.07	0.00	1.05	0.00	0.00	1.00	0.00	10.00	10.00
c	Improvement and Widening to MSH-2 Choramba Sonala Pardi de ub (Bk) Umari Road MDR -24 Km 0/00 to 5/00 Tq. Ardhapur Dist Nanded	(Page No 20 of 6-Technicalbid1)	4	0.00	1.20	0.00	0.00	1.15	0.00	7.82	1.10	6.45	0.00	1.05	0.00	0.00	1.00	0.00	6.45	6.45
d	Construction of Minor Bridge on SH 251 to Lamkani Haroli ODR-60 (Near Kamangaon & Lamkani Village) Tq. Bhokar Dist. Nanded (2) Construction of Minor Bridge on Raikhod to Nagpur Road VR-73 Km 0/00 to 4/00 Tq. Bhokar Dist. Nanded (3) Improvement to NH 752 To Loha Gopi Tenda Bhanora Bembhari Jambhari to NH 161 A Road MDR 107 Km 13/700 to 19/600 Tq. Bhokar Dist. Nanded	(Page No 22 of 6-Technicalbid1) (Page 1, 2 of 7_Technicbid2)	4	0.00	1.20	0.00	1.15	1.15	0.99	10.58	1.10	8.73	1.65	1.05	1.30	0.00	1.00	0.00	11.02	11.02
e	Improvement of MSH 7 to Shankar Nagar Takli BK road MDR-56 Km 0/00 to 6/00 Tq. Naigaon Dist. Nanded	(Page No 24 of 6-Technicalbid1)	4	0.00	1.20	0.00	0.00	1.15	0.00	8.11	1.10	6.69	0.00	1.05	0.00	0.00	1.00	0.00	6.69	6.69
f	Improvement to Sugaon Sonthana MDR-52 Km 55/700-60/700 Tq. Naigaon Dist. Nanded	(Page No 26 of 6-Technicalbid1) (Page 1, 5 of 7_Technicbid2)	4	0.97	1.20	0.87	6.30	1.15	5.43	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00	6.31	6.31
g	Improvement to C D Works on Ghungala Rui Bagaon SH-422 Km 0/00 to 9/200 Tq. Naigaon Dist. Nanded	(Page No 28 of 6-Technicalbid1) (Page 1, 4 of 7_Technicbid2)	4	0.00	1.20	0.00	0.00	1.15	0.00	0.00	1.10	0.00	2.66	1.05	2.09	0.00	1.00	0.00	9.52	9.52
	Total					0.87			10.48			17.80			3.39			7.43	39.97	39.97

Sl. No.	Name of Work	Page No.	Category	2020-21			2021-2022			2022-23			2023-24			2024-25		
				Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total
3/3	M/s Jaswantsingh Oberoi Construction Pvt. Ltd.																	
a	HAM 89 A) Imp. To ring road in Yavatmal Dist (Yavatmal Bypass B) Imp to road joining district place Kalam Bhabhugaon road	(Page No 2,3,9 of Tech_4)	4	90.97	0.75	81.87	0.00	1.15	0.00	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00
b	Imp to Bori Patan Mukupitan road in Km 38/500 to 69/000 under CRF (Length 29/500 to Km 69/000)	(Page No 2, 10 of Tech_4)	4	9.32	0.75	8.39	31.69	1.15	27.33	28.32	1.10	23.36	9.32	1.05	7.34	0.00	1.00	0.00
c	Imp to Borkheddi Wader Deodhari Kelapur/Maharashtra-Telangana Border from km. 36+000 to 175+000 section of NH-44 (Old NH 7) in the state of Maharashtra (JV-49%)	(Page No 2, 11-13 of Tech_4)	3	0.00	1	0.00	0.00	1.15	0.00	0.00	1.10	0.00	3.60	1.05	3.78	67.01	1.00	67.01
		Total				90.26			27.33			23.36			11.12		67.01	219.09


(Amod Ram)
Manager (FSA), RO-Nagpur,
Member


(Sameer Parmar)
Manager (Tech.), PIU-Nagpur
Member


(Mahesh Patil)
DGM (T) & PD, PIU-Nanded
Member Secretary


(Ashutosh S Pimple)
GM (Tech.), RO-Nagpur,
Chairman

Bid Capacity Assessed							Annexure-VI	
Sl no.	Name of Bidder	Maximum value of civil engineering works executed in any one year during the last five years updated to the price level of the year	Value updated to the price level of the year, of existing commitments, works for which the bidder has emerged as the winner of the bids (Appendix-B)	Amount of Bonus received during last 5 years updated to price level of the year	Number of years prescribed for completion of work	Available Bid Capacity	Remark	
		A	B	C	N	A*N*2.5-B+C		
	M/s Chiddarwat Construction Company Pvt Ltd	6.60	56.83	0.00	1.00	-40.34	Not Eligible	
	M/s MoreConstruction	17.80	18.71	0.00	1.00	25.78	Eligible	
	M/s Jaswantsingh Oberoi Construction Pvt. Ltd.	90.26	35.56	0.00	1.00	190.10	Eligible	
		For Value of "A"						
		2020-21	2021-22	2022-23	2023-24	2024-25		
		1.20	1.15	1.10	1.05	1.00	Maximum	
M/s Chiddarwat Construction Company Pvt Ltd								
	Max Value of work done							
	Updated Value							
M/s MoreConstruction								
	Max Value of work done	5.99	6.60	1.67	2.19	0.03	6.60	
	Updated Value							
M/s Jaswantsingh Oberoi Construction Pvt. Ltd.								
	Max Value of work done	0.87	10.48	17.80	3.39	7.43	17.80	
	Updated Value							
		90.26	27.33	23.36	11.12	67.01	96.26	


(Arun Ram)
Manager (F&A), RO-Nagpur, Member


(Sameer Parmar)
Manager (Tech.), PIU-Nagpur
Member


(Mahesh Patil)
DGM (T) & PO, PIU-Nanded
Member Secretary


(Ashutosh S Pimple)
GM (Tech.), RO-Nagpur,
Chairman


To calculate the Value of "B"


A table containing value of all the existing commitments and on-going workings to be completed during the next 12 months is as follows

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Construction period as per Agreement/ LOA	Value of Contract (Rs. in Cr.)	Value of work Completed (Rs. in Cr.)	Balance value of work to be completed (Rs. in Cr.)	Anticipated date of completion	Balance value of work at 2024-25/ Up to July-2025 price level (Rs. in Cr.)
1/3	M/s Chiddarwat Construction Company Pvt Ltd									
1	Const. of Circuit House at Yavatmal Dist. Yavatmal	(Page No 33-32 of 3 Annex design)	1.05	14/03/2024	18 Months	8.02	1.73	6.29	31/03/2026	6.60
2	Imp. To Darda Nagar to Bajirao Nagar Square Road in Yavatmal City (CC Road / White Topping) Tq. & Dist. Yavatmal Under C. R. F. Programme 2023-24)	(Page No 33-32 of 3 Annex design)	1.00	25-07-2024	10 Months	5.62	1.81	3.81	31-03-2026	3.81
3	Const. of Bridge to join Thaleswar Temple Koteshwar Temple (Tq. Deshli) in Tq. Kalamb.	(Page No 33-32 of 3 Annex design)	1.20	01/11/2019	18 Months	3.87	0.74	3.13	31/03/2026	3.76
4	Imp. To Ayata Approach Road to joint MDR-50 Km. 0000 to 24500 VR.	(Page No 33-32 of 3 Annex design)	1.05	12/09/2023	10 Months	2.05	0.00	2.05	31/03/2026	2.15
5	138 Tq. Arni Dist. Yavatmal	(Page No 33-32 of 3 Annex design)	1.05	12/09/2023	10 Months	1.22	0.00	1.22	31/03/2026	1.28
6	Imp. To Old Warud to New Warud Road VR-145 Km. 0000 to 2000 Tq. Arni Dist. Yavatmal	(Page No 33-32 of 3 Annex design)	1.05	12/09/2023	10 Months	2.08	0.00	2.08	31/03/2026	2.18
7	Const. of Major Bridge Across Arunavati River on Chakras Bhandari Tq. Arni Dist. Yavatmal	(Page No 33-32 of 3 Annex design)	1.05	30/01/2024	18 Months	6.62	1.55	5.07	31/03/2026	5.32
8	Widening, Strengthening & Imp. To Dhamangan Karagaon Bhandagan Initial Tallegaon Paldi Ganeshpur Shetodi Road to MDR-64 Km. 25000 to 31650 & Const. of Protection Wall at 25200 Tq. Darwaha Dist. Yavatmal	(Page No 33-32 of 3 Annex design)	1.05	11/03/2024	10 Months	1.27	0.00	1.27	31/03/2026	1.33
9	Imp. to Kalambar Marah to MDR-4 Road MDR-50 Km. 7000 to 19000 Tq. & Dist. Washim	(Page No 33-32 of 3 Annex design)	1.00	14/06/2024	10 Months	4.93	0.00	4.93	31/03/2026	4.93
10	Imp. and Widening with C. D. Works to Marjanwala Tardla Marjanwala Belora (Bu.) to Belora (Kt) to District Border Road to join SH-51 Km 0000 to 3000 Tq. Pusad Dist. Yavatmal	(Page No 33-32 of 3 Annex design)	1.05	14/08/2023	10 Months	4.03	1.42	2.61	31/03/2026	2.74
11	Imp. With C. D. Work to Wadgaon Januna Khardala Divdhana Sawargaon (B) Mausol. Mohadani Road MDR-34 Km. 18000 to 22800 Tq. Pusad	(Page No 33-32 of 3 Annex design)	1.05	05/10/2023	10 Months	2.05	0.74	1.32	31/03/2026	1.39
12	Const. of Administrative Building at Unakher Dist. Yavatmal	(Page No 33-32 of 3 Annex design)	1.05	03/11/2023	10 Months	11.22	0.00	11.22	31/03/2026	11.84
13	Const. of Cement Concrete Road & Drain, Paving Block & Compound Wall in Various Pape in Prabhag No 10 Pusad Tq. Pusad Dist. Yavatmal	(Page No 33-32 of 3 Annex design)	1.05	21/11/2023	10 Months	1.80	1.59	0.21	31/03/2026	0.22
14	Imp. to Hanwalkhedha Marwadi Rohada Belora to Pandhurna SH-249 Km. 0000 to 6000 Tq. Pusad	(Page No 33-32 of 3 Annex design)	1.05	25/02/2024	10 Months	5.57	0.00	5.57	31/03/2026	5.85
15	Const. of Upgradation Imp. & Five Year routine maintenance of (1) Tallegaon Ghantapur Dohar Road Tq. Darwaha (2) Nayeegaon to Mangala Izara Road Tq. Darwaha Dist. Yt.	(Page No 33-32 of 3 Annex design)	1.05	20/02/2024	18 Months	7.23	3.97	3.26	31/03/2026	3.42
	Total									56.83


 Manager (F&A), RO Nagpur,
 Member


 Manager (Tech.), PU-Nagpur
 Member


 DGM (T) & PD, PU-Nagpur
 Member Secretary



 Chairman
 (Ashutosh S. Pimple)
 CM (Tech.), RO Nagpur

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Construction period as per Agreement/ LOA	Value of Contract (Rs. in CR)	Value of work Completed (Rs. in Cr.)	Balance value of work to be completed (Rs in Cr)	Anticipated date of completion	Balance value of work at 2024-25 Up to July-2025 price live (Rs. in CR.)
2/3	M/S More Construction									
1	Improvement saligara hangarga Molaraga Eklera Sawargaon Vannali MSH-07 Shargaon Shergaon Surki upto State Border Road MDR-71 Km 12/00 to 16/00 and 19/00 to 22/00 Tq. Digloor (Sawargaon to)	(Page No 6 of 7_Technicalbid2)	1	31 12 2024	9 Months	4.02	1.41	2.61	31 03 2026	2.61
2	Improvement of SH-255 to Pandurni - Kotiyalshur Dabade Mendhi (farm - Shikara - Mangal Kamajaga - Dakkaraja - Jalgot road MDR-127 Km 0/00 to 27/00 Tal. Mukhed Dist. Nanded (Part Shur Dabade to)	(Page No 6 of 7_Technicalbid2)	1	18 06 2024	9 Months	5.6	3.22	2.38	30 01 2026	2.38
3	Improvement to Sugaoi Sonithana Kuritar Sangvi Dhanaj Hussa Raher Road MDR-52 Km 76/00 to 81/00 Tq. Nagaon Dist. Nanded (Actual Length 76/00)	(Page No 6 of 7_Technicalbid2)	1.05	02 06 2023	9 Months	4.66	3.66	1.00	28 02 2026	1.05
4	Improvement to SH-251 Mukhed Junna SH-256 Athaga Taradwadi Yeoti Pala MDR-126 Km 0/00 to 23/00 (Part Junna to SH-251) Tq. Mukhed Dist. Nanded	(Page No 6 of 7_Technicalbid2)	1.05	16 03 2024	9 Months	2.43	1.17	1.26	31 12 2025	1.32
5	Improvement to Hamala Khaprale Kangthi Belioni Kasrali Rudraur Minkhi Khatgaon Khatgaon Road MDR-43 Km 5/00 to 7/00 (part - Kangthi to Belioni) and 15/00 to 20/00 (Part - Rudraur to Baman) It Improvement to SH-251 Gallegaon Belioni (Bk)	(Page No 6 of 7_Technicalbid2)	1.05	20 02 2024	18 Months	10.84	7.35	3.49	31 12 2025	3.66
6	Improvement with CD works on Tenthurni Alwadgaon Marwali Dhrupta Road MDR-53 Km. 10/00 to 24/00 Tq. Nagaon Dist. Nanded	(Page No 6 of 7_Technicalbid2)	1	18 07 2024	18 Months	46.22	38.54	7.68	31 12 2025	7.68
11	Total									16.71
3/3	M/S Jawsantsingh Oberoi Construction Pvt. Ltd.									
1	Upgradation of SH-361 to Hiwara road SH-361 to Bhawanpur Road & SH-17 to Sawang road Tq. Kalemb DPC YAV-03	(Page no 7 of TECH_5)	1.05	20 02 2024	-	12.98	12.47	0.51	-	0.54
3	Imp to Sawang Yeoti Khadki road MDR-50 km 11/00 to 13/00 14/00 to 21/00 Tq. Ralegaon	(Page no 17-18 of TECH_5)	1.1	22-23	-	3.2	1.02	2.18	-	2.40
4	Improvement to parava Kelapur road SH-314 Km 19/500 to 23/700 Tq. Kelapur	(Page no 17-18 of TECH_5)	1.05	23-24	-	2.85	2.55	0.30	-	0.32
5	Improvement with widening to Apti Nidra sarai walthoda road MDR-87 Km 0/00 to 5/00 Tq. Ralegaon	(Page no 17-18 of TECH_5)	1.05	23-24	-	4.93	4.27	0.66	-	0.69
6	Improvement to Parwa Kelapur Road SH-314 Km 10/200 to 14/00 Tq. Kelapur Dist. Yavatmal	(Page no 17-18 of TECH_5)	1.05	23-24	-	2.85	2.55	0.30	-	0.32
7	Improvement Toboti Ashram School to Bolthroad VR-125 Km 0/00 to 21/500 Tq. Kelapur	(Page no 17-18 of TECH_5)	1.05	23-24	-	0.44	0	0.44	-	0.46
8	Improvement to Hiwara Ward Maregaon Rohat Shibia road MDR-69 Km 7/00 to 9/00 & 14/00 to 15/00 (Length 3.00 Km) in Tq. Maregaon	(Page no 17-18 of TECH_5)	1.05	23-24	-	0.95	0	0.95	-	1.00
9	Improvement to Lon Sawakheda Umar Vihar Road to Jon NH-44 MDR-47 Km 5/00 to 10/300 Tq. Ralegaon	(Page no 17-18 of TECH_5)	1.05	23-24	-	1.67	0	1.67	-	1.75
10	Construction of Jagai Daponi Wanga Road MDR-99 Km 0/00 to 4/00 to Ralegaon	(Page no 17-18 of TECH_5)	1.05	23-24	-	3.55	0.75	2.80	-	2.94
11	Improvement with Widening Khadki Chahand Yeoti Sawang Road DMDR-50 In Km 0/00 to 2/800, 3/800 to 5/800 and 7/300 to 8/600 Tq. Ralegaon	(Page no 17-18 of TECH_5)	1.05	23-24	-	2.8	0	2.80	-	2.94


 Manager (P&A), RO Nagpur,
 Member


 Manager (Tech.), PU Nagpur
 Member



 Member Secretary



 Chairman

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Construction period as per Agreement/ LOA	Value of Contract (Rs. In Cr)	Value of work Completed (Rs. In Cr.)	Balance value of work to be completed (Rs. In Cr)	Anticipated date of completion	Balance value of work at 2024-25/ Up to July-2025 price level (Rs. In Cr.)
12	Improvement to Kradka Patapangara Ghatalanj road km 20/00 to 23/00 Tq. Ghatalanj	(Page no 20-21 of TECH_5)	1.15	21-22	-	0.66	0.55	0.11	-	0.13
13	Widening & Improvement to Khadka Patapangara Ghatalanj road MDR 45 km 26/00 to 35/00 in Tq. Ghatalanj Dist Yavatmal	(Page no 20-21 of TECH_5)	1.1	22-23	-	3.7	3.21	0.49	-	0.54
14	Improvement to Ayyi Wardha Wagon Sonhas Ghatalanj Road SH-267 km 136/00 to 140/00 Tq. & Dist. Yavatmal	(Page no 20-21 of TECH_5)	1.1	22-23	-	1.39	1.28	0.11	-	0.12
15	Improvement to Bantani Balleppur Chandrapur Yavatmal Badnara Road MSH-14 in Km 194/400 to 195/400, 196/00 to 199/500, 199/00 to 200/00, 200/500 to 202/400 to 210/800 to 212/200 Total length 7.80 Kms. Ta. Ner Dist. Yavatmal	(Page no 20-21 of TECH_5)	1.05	22-23	-	4.47	4.41	0.06	-	0.06
16	Improvement to Boris Singh Saykhe Nalapati Road VR-106 Total Length - 9.20 Km Part 0/00 to 9/200 in Tq. & Dist Yavatmal	(Page no 20-21 of TECH_5)	1.05	22-23	-	1.47	0.5	0.97	-	1.02
17	Improvement to Sargvi Satalai Ner Pahur Balbhugaon Road SH-317 in Km 136/00 to 16/00, 20/00 to 22/200, 22/600 to 23/200, 23/500 to 24/400, 26/600 to 26/200, 27/400 to 29/500, 30/500 to 34/500 Total Length 12.800 Km Tq. Ner Dist. Yavatmal	(Page no 20-21 of TECH_5)	1.05	23-24	-	8.16	0	8.16	-	8.57
18	Improvement to Rodhapur Chandrabazar Tessa Dhamangaon Yavatmal Arolabazar Road SH-300 Km 120/00 to 128/750 in Tq. & Dist Yavatmal	(Page no 20-21 of TECH_5)	1.05	23-24	-	6.48	0	6.48	-	6.80
19	Improvement to Moha Madin Myogaon Konda Washed Yavatangaon Ghatalanj Renukapur Road MDR-15 in Km 300 to 7/400 Ta. & Dist Yavatmal	(Page no 20-21 of TECH_5)	1.05	23-24	-	1.67	0	1.67	-	1.75
20	Improvement to Rodhapur Chandrabazar Tessa Dhamangaon Yavatmal Arolabazar Road SH-300 Km 144/400 to 155/00 Tq. & Dist Yavatmal	(Page no 20-21 of TECH_5)	1.05	23-24	-	3.68	0.62	3.06	-	3.21
	Total									35.56


(Anand Babu)
Manager (F&A), RO Nagpur,
Member


(Sameer Parmar)
Manager (Tech.), PIU-Nagpur
Member


(Mahesh Patil)
DGM (T) & PO, PIU-Nagpur
Member Secretary


(Ashutosh S Pimple)
GM (Tech.), RO-Nagpur
Chairman

Signature Not Verified

Digitally signed by ASHUTOSH SHYAMKANT PIMPLE
Date: 2025.12.02 16:58:12 IST
Location: eProcurement System for Central PSUs