



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHAI/HR/NH-148B /Hansi-Barwala/2025/E - 271789

Date: 25.03.2026

To,

All Bidders

Upgradation of 2/4 - Lane with Paved Shoulders of Hansi - Barwala road section of NH-148B (Existing Km 170+668 to km. 194+938 (Design length 24.27 km)) on EPC mode in the State of Haryana under NH (O) [Tender ID: 2025_NHAI_258365_1] - Result of Technical Evaluation & Opening of Financial Bids - Reg.

Ref.: (i) Your BID for the subject work (Bid Due Date: 09.03.2026)
(ii) Clarifications received from Bidders

Sir,

With reference to above pertaining to the subject matter, the result of Technical Evaluation is as under:

S. No.	Name of the Bidder	Status
1.	M/s Punia Construction Company	Qualified
2.	M/s PC Gupta and Co.	Qualified
3.	M/s VRC Constructions (India) Limited	Qualified
4.	M/s H.M.B.S Textiles Private Limited	Non-Responsive
5.	M/s Suraj Construction Company	Qualified
6.	M/s SKS Nirman Vaanijay Pvt Ltd.	Non-Responsive
7.	M/s R.G. Buildwell Engineers Ltd.	Non-Responsive
8.	M/s Dev Yash Projects & Infrastructure Pvt. Ltd.	Qualified
9.	M/s Gaurav Singh	Qualified
10.	M/s Haryana Builders	Qualified
11.	M/s Aradhana Enterprises	Qualified
12.	M/s BCC Buildtech Limited	Qualified

Note: Reasons for Non-Responsiveness of Bidders is enclosed as Annexure-A.

2. As per Cl. 2.2.2.1 of RFP, the bid capacity of the bidder to be updated as on the day before opening the financial bids, all the above Responsive bidders are requested to submit their updated bid capacity latest by 28.03.2026 (11:30 AM) covering all works for which the bidder has emerged as the winner of the bids but LOA has not been issued as on the day before opening the financial bids and on-going works to be completed during the period of completion of the subject project along with the certification from statutory Auditor. Also, the bidder shall ensure that any change in the receipt of payment for the projects considered in the calculation of Value of B is duly supported by issued certificate/documentary proof. Such issued proof/certificate shall be countersigned by the Client or its Engineer-in charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects. If the required documentary evidence is not submitted, the bid capacity shall remain unchanged as on the bid due date for that project.

Rupak Srivastava

3. The financial bids of the Responsive bidders shall be opened on **28.03.2026 at 03:00 PM** at Training Room, Ground Floor, NHAI HQ subject to submission of updated Bid Capacity, failing which appropriate action may be taken as per RFP. The bidders may also depute their representatives with proper authorization letter for attending the same, if interested.

Yours faithfully,

Encls.: As above


(Rupesh Kumar Srivastava)
GM (T) - PB&HR

Reasons for Non-Responsiveness of Bidders

S.No.	Non-Responsive Bidder (M/s)	Remarks
1	H.M.B.S Textiles Private Limited	With regard to Clause 2.2.2.2 (ii) of the RFP, the Bidder has claimed following 2 works under similar completed work: (i) Project A, Shimla Airport (ii) Project B, BRO Joshimath As per RFP, "it is clarified that 'similar completed work' shall mean a completed work comprising all major components similar to the work for which bid has been invited. Execution of work, which does not include all major components, shall not be considered as completion of similar work." As per the details submitted by the Bidder, the work executed by the Bidder relates to slope protection/ landslide mitigation works only and does not include all the major components similar to the work for which the bid has been invited. Hence, the bidder does not fulfil the requirement of RFP.
2	SKS Nirman Vaanijay Pvt Ltd.	1. With regard to Clause 2.2.2.2 (ii) of the RFP, the Bidder has claimed following 2 works under similar completed work: (i) Project Code F- Value: Rs. 20.46 Cr (ii) Project Code H- Value: Rs. 31.50 Cr The Bidder fails to fulfil the stipulated threshold of 25% of the estimated project cost (Rs. 24.05 Cr individually for both the Projects) under Clause 2.2.2.2 (ii) of RFP. 2. In addition to above, 2.1. As per the Clause 2.11.1 (m) of the RFP, "Copies of duly audited complete annual accounts of the Bidder or of each member (in case of Joint Venture) for preceding 5 years". However, the bidder has submitted consolidated annual accounts for the F.Y. 2024-25, which is not considerable as per RFP. 2.2. As per Clause 2.2.2.10 of the RFP and Corrigendum, "The Bidder including any Joint Venture member shall be deemed to be a non-eligible party, if, in any of the project(on-going/Completed) in last 2 years from the bid due date, catastrophic failure of Structure/Highway due to construction defect(s) has occurred. (Such event shall be notified by the Ministry). The Bidder is required to submit the undertaking in the proforma prescribed in Appendix-XII" However, Appendix XII is missing from the submitted bid. The Bidder has not submitted the same even while replying to the clarification sought by the Bidder.

Rupak Sinha

3	R.G. Buildwell Engineers Ltd.	The Bidder has not provided reply to the clarifications sought by the Authority. As per Clause 3.1.5 of RFP, "If a Bidder does not provide clarifications sought under Clause 3.1.4 above within the prescribed time, its Bid may be liable to be rejected." Further, M/s R.G. Buildwell is declared non-performer as per Letter No. CE-RO-BPL/10010/Kurwari Mungaoli/2021-22/1884 dated 03.03.2026.
---	-------------------------------	---

Rupesh Srinivasan