



न्यूक्लियर पावर कॉर्पोरेशन ऑफ इंडिया लिमिटेड **Nuclear Power Corporation of India Ltd.**

(भारत सरकार का उद्यम A Government of India Enterprise)

कुडनकुलम न्यूक्लियर पावर प्रोजेक्ट **Kudankulam Nuclear Power Project**

कुडनकुलम पोस्ट राधापुरम तालुक तिरुनेलवेली जिला तमिलनाडु 627106-

Kudankulam P.O., Radhapuram Taluk, Tirunelveli District, Tamil Nadu – 627 106

Abraham Jacob J, Chief Construction Engineer, KK-5&6

☎ 04637- 26 3108

ई-मेल E-mail: cce.kknpp56@npcil.co.in

jajacob@npcil.co.in



सं .No. एनपीसीआईएल NPCIL/केकेएनपीपी KKNPP/C&MM-Works/2025/एस S/ 999

November 12, 2025

To

M/s. Fathima Engineering Company Pvt Ltd,
8/34A, Fathimapuram Kollemcode Post,
Kanyakumari Dist,
Tamil Nadu-629160
Mobile: 9487680676
E-mail: ho@fathimaengineering.com;

Work Order No.	:	500242
Subledger Code	:	F10001
Account Code	:	14484
Charge Code	:	6385
CC Code	:	57

Dear Sirs,

Subject : **"WORK ORDER"** – reg.

Name of work : Establishment of miscellaneous electrical power supplies for construction & commissioning in KKNPP-Unit 5&6

- Ref. 1. E-Tender No. : NPCIL/KK-5&6/CONST/E&I/PT/2025/94
2. Our Ref No. : Through CPP portal Dated: 31.07.2025 (Asking additional document for evaluation)
3. Your Ref No. : Through CPP portal Dated: 06.08.2025 (Submission of additional document for evaluation-reg.)
4. Our Ref No. : Through CPP portal Dated: 20.08.2025 (2nd time Asking additional document for evaluation)
5. Your Ref No. : Through CPP portal Dated: 27.08.2025 (2nd time Submission of additional document for evaluation-reg.)
6. Our E-Mail : Dated: 16.09.2025 (Calling for AHR Negotiation/ Rate Clarification -reg.)
7. Our MOM letter No. : Nil, dated: 23.09.2025 (Minutes of AHR Negotiation -reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No: NPCIL/KK-5&6/CONST/E&I/PT/2025/94 for the above work, Part-I and Part-II were opened on 17.07.2025 and 06.09.2025 respectively.

Abraham Jacob J

1. BID ACCEPTANCE:

This is to inform you that the tender submitted by you and modified in subsequent letters referred above has been accepted for and on behalf of Nuclear Power Corporation of India Limited, for the items of work shown in the schedule of quantities and rates covered by the tender for a total value of ₹ 2,83,66,480.00 (Rupees Two Crore Eighty Three Lakhs Sixty Six Thousand Four Hundred and Eighty Only) inclusive of all applicable taxes including Goods and Services Tax (GST).

2. RATES:

The rates quoted by the contractor as given in Annexure- 'I' (Schedule of Quantities and rates) are for complete items of work including supply of all materials (unless otherwise specified), consumables, all temporary arrangements, all labours, all taxes (including GST) levies applicable from time to time and incidental charges as per terms, conditions and specifications mentioned in the tender document will remain firm until the entire period of contract.

Further during execution of the contract due to variation in quantities, if tender structure changes you have agreed to give suitable discount to remain in L1 position as per the Minutes of Negotiation/Rate Clarification, dated 23.09.2025.

3. EXECUTION OF WORK:

The work shall be carried out strictly in accordance with the terms and conditions and specifications, drawings stipulated in the tender and also in best workmanlike manner. You shall employ and maintain qualified engineers/supervisors in the job at all times. You shall also bring to the site and employ such machinery and equipments and other materials as are necessary for the satisfactory completion of this work.

4. CONTRACT PERIOD:

The work shall be completed in all respects within **24 Months (including monsoon period)** from the date of commencement including Sundays, Holidays and rainy season/days, if any. The date of commencement will be reckoned within 14 days from the date of work order. The time shall be essence of the contract and the work shall be completed as per approved programme of work.

5. CONTRACT PRICE ADJUSTMENT:

Contract Price Adjustment is applicable as per clause No.11.3.3 of General Conditions of Contract. The various components of Escalation as mentioned in Schedule-A are as given below:-

Fixed component (F)
Unskilled labour component (lu)
Semi Skilled labour component (lss)

- 15 %
- 9 %
- 3 %

Signature Not Verified

Digitally signed by R SUJATHA

Date: 2025.11.18 15:45:49 IST

Location: eProcurement System for
Central PSUS