Name of work: Preparation of drawings, supply of CS structural materials, Zinc-Aluminum alloy coated profile sheet, fabrication,
supply and application of painting, construction of semi covered protective sheds, disassembly of erected shed, modification / re-
assembly and construction of sheds by re-using the dismantled materials, excavation of earth, providing & laying of PCC/RCC,
supply and fixing of fire retardant tarpaulin and other miscellaneous works

fFeaR uiat s 3w sar @FRs Nuclear Power Corporation of India Ltd.

(AT TP DT 3TH A Government of India Enterprise) o~ ﬁ'}
FeAgeA ~gfFea Uit Weiee  Kudankulam Nuclear Power Project \.JA’:W
FEAGAH UFE, TUTGLH T fasarorde oo, afdseg627106- ’#;?_
Kudankulam P.O., Radhapuram Taluk, Tirunelveli District, Tamil Nadu - 627 106 s
Manoj Kumar Singh, Sr. Manager, C&MM (Works Group)
' 04637- 26 2344 &-#d E-mail: manojksingh@npcil.co.in

H .No. TAUGIHIHTSUSA NPCIL/HHTAUTUT KKNPP/C&MM-Works/2026/TH S/ B8 January 23, 2026

To

M/s. JKR Consordium,

6/87, Main Road, Kudankulam,

Radhapuram Taluk,

Tirunelveli District,

Tamilnadu - 627 106

Mobile: 9443040353

E-mail: jkrconsordium@gmail.com
Work Order No. | : | 400480
Subledger Code | * | J10015
Account Code |- | 14222
Charge Code * | 6385
CC Code " | 59

Dear Sirs,

Subject : “WORK ORDER” - reg.

Name of work : Preparation of drawings, supply of CS structural materials,
Zinc-Aluminum alloy coated profile sheet, fabrication,
supply and application of painting, construction of semi
covered protective sheds, disassembly of erected shed,
modification / re-assembly and construction of sheds by
re-using the dismantled materials, excavation of earth,
providing & laying of PCC/RCC, supply and fixing of fire
retardant tarpaulin and other miscellaneous works

Ref. 1. E-Tender No. : NPCIL/KK-5&6/CONST/MECH/PT/2025/145

2. OurRef No. : Through CPP Portal dated: 13.10.2025 (Corrigendum for
Prebid Queries and Clarifications -reg.)

3.  Our Ref No. : Through CPP portal Dated: 15.11.2025 (Asking additional
document for evaluation)

4. Your Ref No. : Through CPP portal Dated: 21.11.2025 (Submission

of additional document for evaluation-reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No:
NPCIL/KK-5&6/CONST/MECH/PT/2025/145 for the above work, Part-l and Part-Il were opened on
23.10.2025 and 08.12.2025 respectively.
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Name of work: Preparation of drawings, supply of CS structural materials, Zinc-Aluminum alloy coated profile sheet, fabrication,
supply and application of painting. construction of semi covered protective sheds, disassembly of erected shed, modification / re-
assembly and construction of sheds by re-using the dismantled materials, excavation of earth, providing & laying of PCC/RCC,
supply and fixing of fire retardant tarpaulin and other miscellaneous works

p— -

1. BID ACCEPTANCE:

This is to inform you that the tender submitted by you and modified in subsequent letters
referred above has been accepted for and on behalf of Nuclear Power Corporation of India
Limited, for the items of work shown in the schedule of quantities and rates covered by the
tender for a total value of ¥ 3,91,52,970.00 (Rupees Three Crores Ninety One Lakhs Fifty
Two Thousand Nine Hundred and Seventy Only) inclusive of all applicable taxes, including
Goods and Services Tax (GST).

2. RATES:

The rates quoted by the contractor as given in Annexure- ‘I' (Schedule of Quantities and
rates) are for complete items of work including supply of all materials (unless otherwise
specified), consumables, all temporary arrangements, all labours, all taxes (including GST)
levies, applicable from time to time and incidental charges as per terms, conditions and
specifications mentioned in the tender document will remain firm until the entire period of

contract.

3. EXECUTION OF WORK:

The work shall be carried out strictly in accordance with the terms and conditions and
specifications, drawings stipulated in the tender and also in best workmanlike manner. You
shall employ and maintain qualified engineers/supervisors in the job at all times. You shall
also bring to the site and employ such machinery and equipments and other materials as are

necessary for the satisfactory completion of this work.
4. CONTRACT PERIOD:

The work shall be completed in all respects within 548 days from the date of commencement
including Sundays, Holidays and rainy season/days, if any. The date of commencement will
be reckoned within 14 days from the date of work order. The time shall be essence of the

contract and the work shall be completed as per approved programme of work.
5. CONTRACT PRICE ADJUSTMENT:

Contract Price Adjustment is as per clause No.11.3.3 of General Conditions of Contract. The
various components of Escalation as mentioned in Schedule-A are s given below:-

Fixed component (F) -15%
Unskilled labour component (lu) -4.11%
Semi Skilled labour component (Iss) -1.38%
Skilled labour component (Is) - 5.26%
Highly skilled labour component - 0.08%
Basic Meta'ls, Alloys & Metal Products (m) - 54.82 %
All other materials (q) -3.78%
P.O.L component (d) -1.43%
Non escalable component (NE) -14.14 %
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Name of work: Preparation of drawings, supply of CS structural materials, Zinc-Aluminum alloy coated profile sheet, fabrication,
supply and application of painting, construction of semi covered protective sheds, disassembly of erected shed, modification / re-
assembly and construction of sheds by re-using the dismantled materials, excavation of earth, providing & laying of PCC/RCC,
supply and fixing of fire retardant tarpaulin and other miscellaneous works

6. AUTHORISED OFFICIALS:
You are requested to submit the name of the authorized Representative who will deal with all
matters relating to the contract with the power of Attorney in his favour, duly executed on

stamped paper of an appropriate value shall be furnished to Engineer-in-charge.

7. LIABILITY FOR DAMAGE AND INSURANCE: (As per clause No.2 of Part-l of Special
Instructions in Section-II of tender)

You shall provide the following insurance policies in the joint names of the Corporation and
the Contractor, insurance cover from the date of commencement of work to the end of the
Defects Liability Period. You will be fully responsible for any loss, damage or destruction of
NPCIL works, structures, plant & machineries, property, persons etc., as per GCC Clause
no. 14 & 15. The quoted rate shall include the premium amount for insurance policies as
given in Sch-A Part-l of Section-1 of tender S.No0.25 and clause No.15.1 of GCC. All insurance
submitted should be Work Order specific wherever applicable. You have to submit the copies
of Insurance policies along with the original policy to the Engineer-in-charge before the

commencement of work.

7. Contractor’s All Risk(CAR) Policy shall be for the whole contract value with GST @
18% i.e., ¥ 3,91,52,970.00 including Insurance for Third Party Liability for 10% of the
work order value inclusive of GST i.e., ¥ 39,15,297.00

7.2 ESI Scheme:

The contractor shall cover all your workers under ES| Act, 1948, even if it is
less than ten workmen.

The contractor shall submit ESI document indicating the names of persons covered
under the ESI scheme to the Officer-in-charge before the commencement of work. In
case of any change in number of workmen, covered under the ESI scheme, during
the course of work, ESI coverage for additional workmen shall be ensured and the
change to be intimated to the Officer- in-Charge. Refer Clause No.2.3 of Part-l of
Special instruction in Section-lll for further details on ESI Scheme.

7.3 Workmen Compensation Policy shall cover all workmen/employees employed in
this work who are not covered under the ESI Act.

7.4 Group Insurance Policy is to cover Contractor, Engineers and supervisors
employed by you. If already covered, documentary proof of the same shall be
produced.

8. TAXES

8.1 Income tax and statutory levy etc. if any, on works contract, as notified by Central/State
Govt. from time to time shall be recovered from your running bills as well as final bill for
this work in the prescribed manner. You are requested to submit copy of your GST No. &
Permanent Account Number to Engineer-in-charge.

]
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Name of work: Preparation of drawings, supply of CS structural materials, Zinc-Aluminum alloy coated profile sheet, fabrication,
supply and application of painting, construction of semi covered protective sheds, disassembly of erected shed, modification / re-
assembly and construction of sheds by re-using the dismantled materials, excavation of earth, providing & laying of PCG/RCC,
supply and fixing of fire retardant tarpaulin and other miscellaneous works

8.2 For GST related compliance (including TDS) refer Special Conditions of Contract (SCC)
is attached in Section-IV of tender and clause no 11 of Part-2 of Section-I of tender.

9. ENGINEER-IN-CHARGE:

Shri. Dhileepan M, TO/D (Mech&GP), KK-5&6. Email: dhileepanm@npcil.co.in, contact No:
04637-263055 will be the Engineer-in-charge for this work. You may make necessary

arrangements for commencing the work immediately in consultation with Engineer-in-charge.

10. SECURITY DEPOSIT:

You may please note that security deposit will be ¥ 39,15,297.00 (@ 10 % of the contract
value inclusive of GST). Initially you will have to submit a performance guarantee for
T 19,57,649.00 (50% of security deposit) within 30 days after issue of work order. The
remaining amount of security deposit of ¥ 19,57,648.00 will be recovered from the RA bill/
final bill at the rate of 6% of each bill amount. Security deposit amount will not bear any
interest. Refer clause No.1&2 of Section - || of tender for full details of Security deposit and its
release. Defect liability period is 12 months from the certified date of completion of the
contract as per Schedule: A of Part-l of section-l of tender and Clause No0.9.1.1 of General
Conditions of Contract. Failure of furnishing the performance guarantee within 30 days as

stated above shall constitute sufficient grounds for cancellation of the award of work.

11. APPLICABLE LAWS & ACTS:

You shall comply with various provisions of Contract Labour (Regulation & Abolition) Act
1970, and Rules framed there under from time to time. In case the Contract Labour Act does
not apply to your organization the Contractor should intimate the Engineer-in-charge of this
work accordingly before commencing the work. Further you shall also comply with the
provisions of other laws such as Workmen's Compensation Act 1923, Miniﬁum Wages Act
1948, E.P.F. Act, Bonus Act, Gratuity Act and other Labour Laws as applicable to your
organization. In case NPCIL is required to incur any expenses as Principal Employer under
the provisions of the various laws, NPCIL shall be entitled to recover the same from you from
your bills.

12. PAYMENT TERMS:

12.1  In respect of all items in the schedule of quantities and rates of Work order, the
payments shall be made on submission of bills for the work along with the joint
measurements, through monthly RA bills, as per General Conditions of Contract of
tender & against submission of Tax invoice as applicable in compliance to clause no
11 of Part-2 of section-l /NIT.

12.2  The first running account bill will be paid only after submission of the documents as
mentioned in Clause No.16(A) and 16(B) part-I of Special instructions in Section-lll of
tender.

12.3  Final bill will be paid only after submission of the documents as mentioned in clause

No.16(C) of Part-l of special instructions in Section-ll of tender.

|
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Name of work: Preparation of drawings, supply of CS structural materials, Zinc—AIu[ninum alloy coated profile sheel,_fgbr:catxon.
supply and application of painting, construction of semi covered protective sheds, d_lsassembiy of ergc_ted shed_. modification / re-
assembly and construction of sheds by re-using the dismantled materials, excavation of earth, providing & laying of PCC/RCC,

supply and fixing of fire retardant tarpaulin and other miscellaneous warks

124 Térms of payments: (As per SECTIONAL SPECIAL CONDITIONS OF
CONTRACT SPECIFIC TO WORK in Section-lil of tender)
L Payment for Item No.1 &2 (On Pro-rate Basis)
a) 70 % of SOQR rates on completion of supply and fabrication of materials and

acceptance by the Engineer-In-Charge.
b) 30 % of SOQR rates on completion of erection and acceptance by the Engineer-In-
Charge.

Il.  Payment for ltem No.3, 4, 5, 6 & 7 (On Pro-rate Basis)
a) 100 % of quoted rates on execution of works and acceptance by the Engineer-In-
Charge.

Il Payment for Item No.8 (On Pro-rate Basis)
a) 70 % of SOQR rates on completion of supply.
b) 30 % of SOQR rates on completion of erection and acceptance by the Engineer-In-
Charge.

125 Mode of Measurement and payment: (As per SECTIONAL SPECIAL

CONDITIONS OF CONTRACT SPECIFIC TO WORK in Section-lll of tender)

a) All fabricated/ Erected items shall be measured on weight basis by calculating the

theoretical weight using unit weight, as per relevant IS standards & codes based on
fabrication drawings. No extra shall be paid for welding, associated loss for cutting

and permanent bolts connection etc.

_b) The weight of supply, fabrication & erection structural's also includes all size of

permanent bolt, nuts, washers etc., as per drawings and specification as specified.

c) Payment will be made once in a month in Running Account Bills. Payment in KKNPP-
5&6 is made through CoManas program. The contractor billing engineer shall be well
conversant with system and all bills shall be submitted with soft copy in addition to the
hard copy of necessary reports.

13. PENALTIES:
Penalties imposed by Engineer-in-charge for non-compliance of work requirements will be
recovered from bills of the contractor before release of payment as per clause No.20 of Part-|
of Section-lll of tender.

14. ELECTRICITY:
Electric power will not be supplied by NPCIL. If required by the contractor, it will be made
available on chargeable basis as per prevailing TNEB Tariff, applicable from time to time,
from existing nearby NPCIL source at a nominal system voltage of 415 volts, 3 phase, 4 wire,
50 Hz. However, you can arrange your own power supply, subject to meeting the statutory
norms, as mentioned in clause No.4.14.1 of General Conditions of Contract and S.No. 384 of
Schedule-A of part-1 of section-l in tender document.

15. All other terms and conditions not specifically brought out in this work order shall be governed

as per Special Conditions of Contract, special instructions and General Conditions of

Contract.
e
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Name of work: Preparation of drawings, supply of CS structural materials, Zinc-Aluminum alloy coated profile sheet, fabrication,
supply and application of painting, construction of semi covered protective sheds, disassembly of erected shed, madification / re-
assembly and construction of sheds by re-using the dismantled materials, excavation of earth, providing & laying of PCC/RCC.
supply and fixing of fire retardant tarpaulin and other miscellanecus works

16. AGREEMENT:

You are requested to bring ¥ 100.00 Non judicial stamp paper in your company name for
preparation of agreement document immediately after the receipt of work order. Further you
are requested to attend the office for signing the formal agreement document within 60 days
from the date of issue of this work order. Unless the agreement document is signed, the first
RA bill will not be passed. Till then a formal agreement document is executed, the original
tender together with letters under reference and this Work order shall form the binding
contract between us.

17. ACCEPTANCE OF WORK ORDER:

Please acknowledge by a letter, the receipt of this work order and the acceptance of the
terms and conditions indicated in this contract immediately on issue of work order. Also as a
token of acceptance, the Contractor is requested to sign the copy of this work order and send
it along with the acceptance letter, to HEAD (C&MM-Works), C-Block, Ground Floor,
Kudankulam Nuclear Power Project, Kudankulam P.O. Radhapuram Taluk, Tirunelveli
District, Tamil Nadu and a copy to Engineer In-charge of this work.
Thanking you,
Yours faithfully,

[}
S
-t
(Manoj Kumar Singh)
Sr. Manager (C&MM-Works Group)
For and on behalf of
Nuclear Power Corporation of India Ltd.

Encl:
1. Schedule of Quantities and Rates — Annexure —'I’
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