



न्यूक्लियर पावर कॉर्पोरेशन ऑफ इंडिया लिमिटेड **Nuclear Power Corporation of India Ltd.**

(भारत सरकार का उद्यम A Government of India Enterprise)

कुडनकुलम न्यूक्लियर पावर प्रोजेक्ट **Kudankulam Nuclear Power Project**

कुडनकुलम पोस्ट, राधापुरम तालुक, तिरुनेलवेली जिला, तमिलनाडु-627106

Kudankulam P.O., Radhapuram Taluk, Tirunelveli District, Tamil Nadu – 627 106

Parthiban A, In-Charge (C&MM-Works Group)

☎ 04637- 28 2643

ई-मेल E-mail: aparthiban@npcil.co.in



सं. No. एनपीसीआईएल/NPCIL/केकेएनपीपी/KKNPP/C&MM-Works /2026/एस/ 244

April 09th, 2026

To

M/s. TEMA India Private Limited,
Darabshaw House, 1st Floor,
S.V.Marg, Ballard Estate,
Mumbai 400001.
Contact : 8898237994
Email : arvind.k@temaindia.com
tema@temaindia.com.

Work Order No.	:	400483
Subledger Code	:	T10057
Account Code	:	14425
Charge Code	:	6385
CC Code	:	59

Dear Sirs,

Subject : **"WORK ORDER" – reg.**

Name of work : In-situ fabrication & erection of stainless steel and carbon steel outdoor storage tanks including supply for KKNPP 5&6 units and AFR facility.

Ref. 1. E-Tender No. : NPCIL/KK-5&6/CONST/MECH/PT/2025/176

2. Our Ref No. : Through CPP Portal dated: 30.12.2025 (Corrigendum for Pre bid Queries and Clarifications -reg.)

3. Our Ref No. : Through CPP Portal dated: 03.01.2026 (Corrigendum for extension of Bid submission date and Bid Opening date - reg.)

4. Our Ref No. : Through CPP Portal dated: 09.02.2026 (Asking Additional document Intimation -reg.)

5. Your Ref No. : Through CPP Portal dated: 16.02.2026 (Additional document Submission -reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No: NPCIL/KK-5&6/CONST/MECH/PT/2025/176 for the above work, Part-I and Part-II were opened on 19.01.2026 and 02.03.2026 respectively.

Signature

1. BID ACCEPTANCE:

This is to inform you that the tender submitted by you and modified in subsequent letters referred above has been accepted for and on behalf of Nuclear Power Corporation of India Limited, for the items of work shown in the schedule of quantities and rates covered by the tender for a total value of ₹ 28,03,40,152.00 (**Rupees Twenty Eight Crores Three Lakhs Forty Thousand One Hundred and Fifty Two Only**) inclusive of all applicable taxes, including Goods and Services Tax (GST).

2. RATES:

The rates quoted by the contractor as given in Annexure- 'I' (Schedule of Quantities and rates) are for complete items of work including supply of all materials (unless otherwise specified), consumables, all temporary arrangements, all labours, all taxes (including GST) levies, applicable from time to time and incidental charges as per terms, conditions and specifications mentioned in the tender document will remain firm until the entire period of contract.

3. EXECUTION OF WORK:

The work shall be carried out strictly in accordance with the terms and conditions and specifications, drawings stipulated in the tender and also in best workmanlike manner. You shall employ and maintain qualified engineers/supervisors in the job at all times. You shall also bring to the site and employ such machinery and equipments and other materials as are necessary for the satisfactory completion of this work.

4. CONTRACT PERIOD:

The work shall be completed in all respects within **18 Months (including monsoon period)** from the date of commencement including Sundays, Holidays and rainy season/days, if any. The date of commencement will be reckoned within 14 days from the date of work order. The time shall be essence of the contract and the work shall be completed as per approved programme of work.

5. CONTRACT PRICE ADJUSTMENT:

Contract Price Adjustment is as per clause No.11.3.3 of General Conditions of Contract. The various components of Escalation as mentioned in Schedule-A are given below:-

Fixed component (F)	- 15 %
Unskilled labour component (lu)	- 11.15 %
Semi Skilled labour component (lss)	- 5.11 %
Skilled labour component (ls)	- 11.41 %
Highly skilled labour component	- 6.50%
Material component	
SS Material (m)	- 31.46%
CS Material (n)	-7.18%
All other Materials (q)	-6.65 %
P.O.L component (d)	- 2 %
Non escalable component (NE)	- 3.54 %

Signature