

Section V: Approval sought for

In view of the above, the following are submitted for approval:

1. CPA (L-II), HES in this case may please approve above techno-commercial evaluation of bids and consider rejecting both the bids from (1/2) JAI TECH ENGINEERING and (2/2) PRR CONSTRUCTION who are technically and commercially deficient and to release EMD of both bidders.

However as per para 9.1.4 of IMMM, rejected bidders to be informed about the reasons for rejection of their bids and 2 days' time period shall be given to raise a one-time representation for any incorrect disqualification.

2. Consideration and approval of Competent Authority, L-1 in this case for re-invitation of tender for the work under **"Risk and cost tender for execution of balance works of Providing RCC Pre-cast Compound wall for 39 drill sites of Cauvery Asset, Karaikal"** as per para 14.3.2(a) of IMMM.

3. Legal opinion for revisiting the BEC and splitting up of contract.

Bid validity expires on 15.07.2025.

Sanction exists for Rs.8,35,00679.00 vide PR no: 2090051246

This File has been delegated by UDAY PASWAN - 83077 On 8/7/2025(9:42:35) To NARESH KUMAR KANOJI - 53577

Approved as proposed.

Forwarded & Electronically Signed by :
NARESH KUMAR KANOJI - 53577 (Gp.General Manager (Logistics))
KARAIKAL LOGISTICS - KARA
On:08/07/2025(09:49:49)