

NAME OF WORK: - “Construction of New and Repair of existing storm water drains in ONGC Nagar Campus Mehsana.”

1.0 SUBJECT: Approval from CPA for seeking deficient documents from the bidders for the work **“Construction of New and Repair of existing storm water drains in ONGC Nagar Campus Mehsana.”**

2.0 BACKGROUND OF THE CASE:-

1	Subject	“Construction of New and Repair of existing storm water drains in ONGC Nagar Campus Mehsana.”
2	AA & ES	Accorded for ₹. 9,82,00,894.48 on 11/01/2025
3	PR No.	2090062370
4	e-Tender No.	EC12C25002
5	Date of NIT	NIT – 05/03/2025
6	Date of TBO	27/03/2025
7	Bid Validity	25/06/2025
8	Tender Value	9,79,43,407.10
9	Indenter	HR - ER
10	Type of tender	Open Tender (National Competitive Bidding)
11	Type of Bidding	Two Bid System through C-PPP mode.
12	Tender Methodology	Percentage Rate Contract
13	CPA	L-II Level as per clause 24.1 (a) of BDP

3.0 OBSERVATIONS:-

1. It is noted that **10 (Ten)** Bidders have submitted their bid in e-portal form.
2. It is noted that the Commercial CS was duly vetted on 18/04/2025 in finance.
3. It is noted that the Bidder wise Technical comments were endorsed by Technical Member on 29/04/2025.

4.0 DELIBERATIONS:

4.1 The bidder wise deliberations regarding **Commercial evaluation** as per BEC are given below:

(1/10) M/s Paradise Construction.-

As per the vetted Commercial CS dated 18/04/2025, it is observed that the bidder has not submitted the EMD.

As per clause B.2 4.0 (a) of BEC, “Offers of following kinds will be rejected. Offers made without Bid Security/Bid Bond/ Electronic Bank Guarantee (e-BG)/ SFMS Bank Guarantee /Earnest Money Deposit along with the offer”.

Further, as per clause 13.4.3 of IMMM, “no opportunity is to be given to the bidder if EMD is not submitted along with the original bid and such bid should be rejected straightaway”.

In view of the above, the bid is commercially not acceptable and rejected.

(2/10) M/s Shardey Infracon Pvt. Ltd.-

As per the vetted Commercial CS dated 18/04/2025, it is observed that the bidder has not fulfilled all the requirements of Commercial BEC. The bidder has not submitted the following documents as per requirement of Commercial BEC.

- (a) MOA (Memorandum of Association) and POA (Power of Attorney).
- (b) Undertaking on the company’s letter head and duly signed by the signatory of the bid that all the documents/ certificates/ information submitted by them against the tender are genuine.

(3/10) M/s Satyam Construction Co.-

As per the vetted Commercial CS dated 18/04/2025, it is observed that the bidder has fulfilled all the requirements of Commercial BEC.

In view of the above, the bid is commercially acceptable.

(4/10) M/s B. N. Chaudhari:-

As per the vetted Commercial CS dated 18/04/2025, it is observed that the bidder has fulfilled all the requirements of Commercial BEC.

In view of the above, the bid is commercially acceptable.

(5/10) M/s S. P. Chaudhari:-

As per the vetted Commercial CS dated 18/04/2025, it is observed that the bidder has not fulfilled all the requirements of Commercial BEC. The bidder has not submitted the following documents as per requirement of Commercial BEC.

- (a) FORMAT FOR UNDERTAKING ON CURRENTLY NOT SERVING ANY BANNING ORDER(S) ISSUED BY ONGC (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP-2)

(6/10) M/s Himanshu J. Gupta:-

As per the vetted Commercial CS dated 18/04/2025, it is observed that the bidder has not fulfilled all the requirements of Commercial BEC. The bidder has not submitted the following documents as per requirement of Commercial BEC.

- (a) FORMAT FOR UNDERTAKING ON ACCEPTANCE OF ONGC's "Policy for Banning / provisional Suspension Business dealing with erring Firm's" (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP-1)
- (b) FORMAT FOR UNDERTAKING ON CURRENTLY NOT SERVING ANY BANNING ORDER(S) ISSUED BY ONGC (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP-2)
- (c) FORMAT FOR UNDERTAKING ON CURRENTLY NOT SERVING ANY SUSPENSION ORDER(S) ISSUED BY ONGC (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP- 3)

(7/10) M/s MVZ Green Infra Pvt. Ltd.:-

As per the vetted Commercial CS dated 18/04/2025, it is observed that the bidder has not fulfilled all the requirements of Commercial BEC. The bidder has not submitted the following documents as per requirement of Commercial BEC.

- (a) MOA and Board Resolution
- (b) Undertaking on the company's letter head and duly signed by the signatory of the bid that all the documents/ certificates/ information submitted by them against the tender are genuine.
- (c) FORMAT FOR UNDERTAKING ON ACCEPTANCE OF ONGC's "Policy for Banning / provisional Suspension Business dealing with erring Firm's" (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP-1)

- (d) FORMAT FOR UNDERTAKING ON CURRENTLY NOT SERVING ANY BANNING ORDER(S) ISSUED BY ONGC (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP-2)
- (e) FORMAT FOR UNDERTAKING ON CURRENTLY NOT SERVING ANY SUSPENSION ORDER(S) ISSUED BY ONGC (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP- 3)

(8/10) M/s Sainath Infraservices Pvt. Ltd.:-

As per the vetted Commercial CS dated 18/04/2025, it is observed that the bidder has not submitted the EMD.

As per clause B.2 4.0 (a) of BEC, “Offers of following kinds will be rejected. Offers made without Bid Security/Bid Bond/ Electronic Bank Guarantee (e-BG)/ SFMS Bank Guarantee /Earnest Money Deposit along with the offer”.

Further, as per clause 13.4.3 of IMMM, “no opportunity is to be given to the bidder if EMD is not submitted along with the original bid and such bid should be rejected straightaway”.

In view of the above, the bid is commercially not acceptable and rejected.

(9/10) M/s Gayatri Construction Co.:-

As per the vetted Commercial CS dated 18/04/2025, it is observed that the bidder has fulfilled all the requirements of Commercial BEC.

In view of the above, the bid is commercially acceptable.

(10/10) M/s Vishnu Construction Co. (Bhagirath Khawa):-

As per the vetted Commercial CS dated 18/04/2025, it is observed that the bidder has not fulfilled all the requirements of Commercial BEC. The bidder has not submitted the following documents as per requirement of Commercial BEC.

- (a) Affidavit of Proprietorship Firm
- (b) Integrity Pact

- (c) Undertaking to provide all the necessary compliances/ Invoice/ documents required under GST legislation for enabling ONGC to avail Input tax (GST) credit.
- (d) Declaration that neither the bidders themselves, nor any of its allied concerns, partners or associates or directors or proprietors involved in any capacity, are currently serving any banning orders issued by ONGC debarring them from carrying on business dealings with ONGC.
- (e) Bidder Response Sheet

4.2 As per the Technical comments dated 29/04/2025, the bidder wise status regarding **Technical evaluation** as per BEC is given below:

(1/10) M/s Paradise Construction:-

As per the Technical comments dated 29/04/2025, it is observed that the bidder is not meeting the eligibility and experience criteria of BEC clause B.2.1(a)-I (i) and B.2.1(a)-I (ii). Hence, the documents required for further evaluation are:

1. Scanned Copy of Original Work Order No. WAP/INFRA/HC-SKN/2018 dated – 16/01/2018 for the work “Construction work for Development of Maghar Dham (Sant Kabir Nagar) under Swadesh Darshan Scheme, Uttar Pradesh”.
2. Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.

(2/10) M/s Shardey Infra Pvt. Ltd.:-

As per the Technical comments dated 29/04/2025, it is observed that the bidder is not meeting the eligibility and experience criteria of BEC clause B.2.1(a)-I (i) and B.2.1(a)-I (ii). Hence, the documents required for further evaluation are:

1. Scanned Copy of Original Purchase Order No. 2172280143 dated – 16/08/2021 for the work “Construction of 66 1 BHK Flats for Staff”.
2. Scanned Copy of Original Purchase Order No. 2072280144 dated – 16/03/2021 for the work “Civil work for 2 BHK Staff Colony”.
3. Scanned Copy of Original Purchase Order No. WEL/MPRP/RKR/3721 for the work “Construction of New Road side RCC drain project, which was part of the MPRP road project (New Delhi to Panipat section)”.
4. Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.

(3/10) M/s Satyam Construction Co.:-

Tender No. **EC12C25002**

~ 6 ~

As per the Technical comments dated 29/04/2025, it is observed that the bidder is not meeting the eligibility and experience criteria of BEC clause B.2.1(a)-I (i) and B.2.1(a)-I (ii). Hence, the documents required for further evaluation are:

1. Scanned Copy of Original Completion Certificate and Work Order No. AB/TC/2614 of 2019 dated – 15/11/2019 for the work “Construction of Rest house and Officers Hostel at Kevadiya, Dist – Narmada”.
2. Scanned Copy of Original Completion Certificate and Work Order No. ~~જા નં બેબી / ૩૨૬૨ / ૭૪૨૫~~ dated – 24/10/2017 for the work “Construction of M. S. Building at Palanpur, Dist – Banaskantha”.
3. Scanned Copy of Original Work Order for the work “Construction of Eklavya Model Residential school Dining Hall and Hostel Building at Modhari”.
4. Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.

(4/10) M/s B. N. CHaudhari:-

As per the Technical comments dated 29/04/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.

In view of the above, the bid is technically acceptable.

(5/10) M/s S. P. Chaudhari:-

As per the Technical comments dated 29/04/2025, it is observed that the bidder is not meeting the eligibility and experience criteria of BEC clause B.2.1(a)-I (i) and B.2.1(a)-I (ii). Hence, the documents required for further evaluation are:

1. Scanned Copy of Original Work Order for the work “Constructing U/G, ESR, Building & Pipeline work for Augmentation of BK-4, P-2A RWSS based on Devpura offtake scheme with 36 Months O & M work. Ta. – Lakhni, Deesa, Dist – Banaskantha”.
2. Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.

(6/10) M/s Himanshu J. Gupta:-

As per the Technical comments dated 29/04/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.

In view of the above, the bid is technically acceptable.

(7/10) M/s MVZ Green Infra Pvt. Ltd.:-

As per the Technical comments dated 29/04/2025, it is observed that the bidder is not meeting the eligibility and experience criteria of BEC clause B.2.1(a)-I (i) and B.2.1(a)-I (ii). Hence, the documents required for further evaluation are:

1. Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.

(8/10) M/s Sainath Infraservices Pvt. Ltd.:-

As per the Technical comments dated 29/04/2025, it is observed that the bidder is not meeting the eligibility and experience criteria of BEC clause B.2.1(a)-I (i) and B.2.1(a)-I (ii). Hence, the documents required for further evaluation are:

1. Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.

(9/10) M/s Gayatri Construction Co.:-

As per the Technical comments dated 29/04/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.

In view of the above, the bid is technically acceptable.

(10/10) M/s Vishnu Construction (Bhagirath Khawa):-

As per the Technical comments dated 29/04/2025, it is observed that the bidder is not meeting the eligibility and experience criteria of BEC clause B.2.1(a)-I (i) and B.2.1(a)-I (ii). Hence, the documents required for further evaluation are:

1. Scanned Copies of Original Completion Certificate and Work Order No. ACE-I/Ju/Ar. Jodhpur /2021-22/8378-8387 dated – 13/12/2021 for the work “Work of augmentation of various RWSS to provide FHTC in 4 villages under sub Div. Mandore including one year defect liability period with O & M for 5 years up to VTC under JJM in the jurisdiction of District division – III, Jodhpur”.
2. Scanned Copies of Original Completion Certificate and Work Order No. ACEI/Ju/Ar. 01/2021-22/7845-7853 dated – 01/12/2021 for the work “Execution works required for providing functional house hold tap connection including Construction of ESR, Pump room, Pipe line works, supply and Installation of pumping machinery & making house

Tender No. EC12C25002
~ 8 ~

hold connection in village BANJRA BEERAWAS, KHEJARLA AND RAWANIYANA THEENGLA NAGAR as per JJM guide line with one year defect liability period and hand over the system to VWHSC of village”.

3. Scanned Copies of Original Completion Certificate and Work Order No. ACE/JO/Ar. Pali/2017-18/10221-10227 dated – 18/12/2017 for the work “Work related to Deposit Water supply scheme for RIICO NayaGaon, Pali city comprising of Construction of WTP, CWPS, supply and installation of P&M, RCC ESR/CWR, supply laying and joining of rising & distribution pipelines, civil works including 10 years O&M”.
4. Scanned Copy of Original Work Order No. HCC/LPG-11/PT-188/2022-23/LOA dated – 12/04/2023 for the work “Misc. Civil, Mechanical and Electrical works at Jodhapur LPG Bottling plant”.
5. Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.

4.3 Final Status Summary of bids

Bid	Name of bidder	Technical Status	Commercial Status	Final bid Status
1/10	M/s Paradise Construction	Clarification	Commercially not Acceptable	Rejected
2/10	M/s Shardey Infracon Pvt. Ltd.	Clarification	Clarification	Clarification
3/10	M/s Satyam Construction Co.	Clarification	Commercially Acceptable	Clarification
4/10	M/s B. N. Chaudhari	Technically Acceptable	Commercially Acceptable	Techno Commercially Acceptable
5/10	M/s S. P. Chaudhari	Clarification	Clarification	Clarification
6/10	M/s Himanshu J. Gupta	Technically Acceptable	Clarification	Clarification
7/10	M/s MVZ Green Infra Pvt. Ltd.	Clarification	Clarification	Clarification
8/10	M/s Sainath Infraservices Pvt. Ltd.	Clarification	Commercially not Acceptable	Rejected
9/10	M/s Gayatri Construction Co.	Technically Acceptable	Commercially Acceptable	Techno Commercially Acceptable
10/10	M/s Vishnu Construction Co.	Clarification	Clarification	Clarification

5. 0 RECOMMENDATIONS: -

In view of above deliberations, it is recommended

- (i) To accept the bids of the following bidders techno commercially.

Bid	Name of bidder
4/10	M/s B. N. Chaudhari

Tender No. EC12C25002

~ 9 ~

9/10	M/s Gayatri Construction Co.
------	------------------------------

(ii) To reject the bids of the following bidders commercially.

Bid	Name of bidder
1/10	M/s Paradise Construction
8/10	M/s Sainath Infraservices Pvt. Ltd.

(iii) To seek clarifications and submission of deficient/missing documents from the following bidders as per deliberations at para 4.1 & 4.2 above **within 07 Days** from date of issue of letter in e-tender portal and to hold the Post bid conference as per clause 6.1 of ITB.

Bid	Name of bidder	Deficient/missing documents -
2/10	M/s Shardey Infracon Pvt. Ltd.	(a) MOA (Memorandum of Association) and POA (Power of Attorney). (b) Undertaking on the company's letter head and duly signed by the signatory of the bid that all the documents/ certificates/ information submitted by them against the tender are genuine. (c) Scanned Copy of Original Purchase Order No. 2172280143 dated – 16/08/2021 for the work “Construction of 66 1 BHK Flats for Staff”. (d) Scanned Copy of Original Purchase Order No. 2072280144 dated – 16/03/2021 for the work “Civil work for 2 BHK Staff Colony”. (e) Scanned Copy of Original Purchase Order No. WEL/MPRP/RKR/3721 for the work “Construction of New Road side RCC drain project, which was part of the MPRP road project (New Delhi to Panipat section)”. (f) Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC
3/10	M/s Satyam Construction Co.	(a) Scanned Copy of Completion Certificate and Original Work Order No. AB/TC/2614 of 2019 dated – 15/11/2019 for the work “Construction of Rest house and Officers Hostel at Kevadiya, Dist – Narmada”. (b) Scanned Copy of Original Completion Certificate and Work Order No. જાન એબી / ૨૪૬૨ / ૩૪૫ dated – 24/10/2017 for the work “Construction of M. S. Building at Palanpur, Dist – Banaskantha”. (c) Scanned Copy of Original Work Order for the work “Construction of Eklavya Model Residential school Dining Hall and Hostel Building at Modhari”. (d) Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.
5/10	M/s S. P. Chaudhari	(a) FORMAT FOR UNDERTAKING ON CURRENTLY NOT SERVING ANY BANNING ORDER(S) ISSUED BY ONGC (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP-2) (b) Scanned Copy of Original Work Order for the work “Constructing U/G, ESR, Building & Pipeline work for Augmentation of BK-4, P-2A RWSS based on Devpura offtake scheme with 36 Months O & M work. Ta. – Lakhni, Deesa, Dist – Banaskantha”. (c) Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.

Tender No. EC12C25002

~ 10 ~

6/10	M/s Himanshu J. Gupta	(a) FORMAT FOR UNDERTAKING ON ACCEPTANCE OF ONGC's "Policy for Banning / provisional Suspension Business dealing with erring Firm's" (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP-1) (b) FORMAT FOR UNDERTAKING ON CURRENTLY NOT SERVING ANY BANNING ORDER(S) ISSUED BY ONGC (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP-2) (c) FORMAT FOR UNDERTAKING ON CURRENTLY NOT SERVING ANY SUSPENSION ORDER(S) ISSUED BY ONGC (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP- 3)
7/10	M/s MVZ Green Infra Pvt. Ltd.	(a) MOA (Memorandum of Association) and Board Resolution (b) Undertaking on the company's letter head and duly signed by the signatory of the bid that all the documents/ certificates/ information submitted by them against the tender are genuine. (c) FORMAT FOR UNDERTAKING ON ACCEPTANCE OF ONGC's "Policy for Banning / provisional Suspension Business dealing with erring Firm's" (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP-1) (d) FORMAT FOR UNDERTAKING ON CURRENTLY NOT SERVING ANY BANNING ORDER(S) ISSUED BY ONGC (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP-2) (e) FORMAT FOR UNDERTAKING ON CURRENTLY NOT SERVING ANY SUSPENSION ORDER(S) ISSUED BY ONGC (To be submitted on Bidder's/Firm's Letterhead – Appendix – BP- 3) (f) Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.
10/10	M/s Vishnu Construction Co.	(a) Affidavit of Proprietorship Firm (b) Integrity Pact (c) Undertaking to provide all the necessary compliances/ Invoice/ documents required under GST legislation for enabling ONGC to avail Input tax (GST) credit. (d) Declaration that neither the bidders themselves, nor any of its allied concerns, partners or associates or directors or proprietors involved in any capacity, are currently serving any banning orders issued by ONGC debarring them from carrying on business dealings with ONGC. (e) Bidder Response Sheet (f) Scanned Copies of Original Completion Certificate and Work Order No. ACE-I/Ju/Ar. Jodhpur /2021-22/8378-8387 dated – 13/12/2021 for the work "Work of augmentation of various RWSS to provide FHTC in 4 villages under sub Div. Mandore including one year defect liability period with O & M for 5 years up to VTC under JJM in the jurisdiction of District division – III, Jodhpur". (g) Scanned Copies of Original Completion Certificate and Work Order No. ACEI/Ju/Ar. 01/2021-22/7845-7853 dated – 01/12/2021 for the work "Execution works required for providing functional house hold tap connection including Construction of ESR, Pump room, Pipe line works, supply and Installation of pumping machinery & making house hold connection in village

Tender No. **EC12C25002**
~ 11 ~

		BANJRA BEERAWAS, KHEJARLA AND RAWANIYANA THEENGLA NAGAR as per JJM guide line with one year defect liability period and hand over the system to VWHSC of village”. (h) Scanned Copies of Original Completion Certificate and Work Order No. ACE/JO/Ar. Pali/2017-18/10221-10227 dated – 18/12/2017 for the work “Work related to Deposit Water supply scheme for RIICO NayaGaon, Pali city comprising of Construction of WTP, CWPS, supply and installation of P&M, RCC ESR/CWR, supply laying and joining of rising & distribution pipelines, civil works including 10 years O&M”. (i) Scanned Copy of Original Work Order No. HCC/LPG-11/PT-188/2022-23/LOA dated – 12/04/2023 for the work “Misc. Civil, Mechanical and Electrical works at Jodhapur LPG Bottling plant”. (j) Scanned Copies of Original Completion Certificate & Work Order for any other similar work as per BEC.
--	--	--

As per clause no. 10.1.2.3 of IMMM,

Quote

For various stages between opening of Techno-commercial bid and opening of Price Bid, approval of competent authority shall be obtained through vertical note, without routing through concerned Nodal Technical Agency (for cases under CPD)/ concerned Indenting Section (for other cases) or the Finance Department.

Unquote

In this case CPA is L-II Level Executive as per clause 24.1 (a) of BDP.
Competent Purchase Authority may please approve the recommendations as proposed above.