

[1/7]	RUBY ENGINEERS	Technically rejected	Commercially rejected
[2/7]	Kemex International Pvt Ltd	Technically accepted	Commercially accepted
[3/7]	HSE ENGINEERS PVT.LTD.	Technically accepted	Commercially accepted
[4/7]	Blujay Robotics Private Limited	Technically rejected	Commercially rejected
[5/7]	M/s.Mitra Contractors	Technically accepted	Commercially accepted
[6/7]	Vimal Fire Controls private Limited	Technically accepted	Commercially accepted
[7/7]	M/s. GOI ENGINEERS	Technically accepted	Commercially accepted

As per the status tabulated above, there were 7 bidders for the Tender and after Techno-commercial evaluation 5 Bidders are Techno-Commercially acceptable while 2 bidders have been Techno-Commercially rejected.

CPA has already approved the rejection of Techno-commercial bids of M/s RUBY ENGINEERS & M/s Blujay Robotics Private Limited due to non-submission of EMD & due to non-compliance of BEC clause B.1.2.3 respectively.

4. PROPOSAL:

In view of the above, it is proposed:

- I. To Techno-commercially accept the bid of the bidder [2/7] **M/s Kemex International Pvt Ltd.**
- II. To Techno-commercially accept the bid of the bidder [3/7] **M/s HSE ENGINEERS PVT. LTD.**
- III. To Techno-commercially accept the bid of the bidder [5/7] **M/s Mitra Contractors.**
- IV. To Techno-commercially accept the bid of the bidder [6/7] **M/s Vimal Fire Controls private Limited.**

V. To Techno-commercially accept the bid of the bidder [7/7] M/s GOI ENGINEERS.

VI. Proceed with Price bid opening of the techno-commercially accepted bidders on GePNIC-CPP portal as per para 9.1.4 of IMM Manual.

CPA, CGM (P) I/c – ERG (Ops) (L – III) may kindly accord approval to the proposals mentioned in point 4 above.

Bid Validity: 16.10.2025

Forwarded & Electronically Signed by :

ANKIT KUMAR - 132062 (Suptdg.Engr.(Prodn))

URAN PLANT OPERATIONS - URAN

On : 29/08/2025(14:30:50)

Forwarded & Electronically Signed by :

VUSTELA BRAHMAIAH - 82048 (General Manager (Prodn))

URAN - ENGINEERING RESOURCE GROUP - URAN

On:29/08/2025(14:41:29)

Approved as proposed at para 4 above.

Approved & Electronically Signed by :

RAJENDRA KUMAR YADAV - 83813 (Ch.General Manager (Prodn))

PLANNING & MONITORING GROUP URAN - URAN

On:29/08/2025(14:54:27)