

Sub.: Techno-commercial evaluation of offers after 1st round clarifications for “Extension of DG Supply from LPG 1 substation to HSVR panel at CSU substation at Uran Plant”.

1.0 Brief of the case:

Tender No.:	UT5SC25002
GePNIC-CPPP Tender ID	2025_ONGC_240751_1
Tender category	e-tender, Open, Two Bid system, Indigenous
PR No. & Value	2010165627 for Rs. 39,85,340.00/-
Item/ Services description	“Extension of DG Supply from LPG 1 substation to HSVR panel at CSU substation at Uran Plant”
Type of evaluation	Total value wise evaluation (Lumpsum basis)
BEC formulation Date	16.07.2025
Approval of CPA for BEC	16.07.2025
TBO date	31.07.2025
No. of offers received	Five, namely: 1. M/s Damani Enterprises (1/5) 2. M/s JPC Enterprises (2/5) 3. M/s Rashmi Offshore (3/5) 4. M/s SARA Enterprises (4/5) 5. M/s Shree Transformer (5/5)
Bids sent for Technical Comments on	12.08.2025
Technical comments received on	12.08.2025
Proposal put up for 1st round clarification	13.08.2025
Proposal for 1st round clarification approved on	13.08.2025
1st round clarification sought	13.08.2025 with four days cut-off date
Reply sent for technical comments on clarification received	18.08.2025
Technical comments on 1st round clarification received on	18.08.2025

- 1.1** After receipt of technical comments dated 12.08.2025 and commercial evaluation of offers, the following has been proposed for approval of CPA through vertical note dated 13.08.2025:

- 1.2 following 2 offers after technical and commercial evaluation are found technically and commercially acceptable, Thus, these two offers are techno-commercially acceptable and may be shortlisted for price bid opening in GePNIC CPPP Portal:

1. **M/s JPC Enterprises (2/5)**
2. **M/s SARA Enterprises (4/5)**

Quote

- 1.3 To seek confirmations/ clarifications/deficient documents from the following bidders being techno-commercially deficient at this stage, as brought out at paras # 2.1.3, 2.3.3, 2.5.3 above.

1. **M/s. Damani Enterprises (1/5)**
2. **M/s Rashi Offshore (3/5)**
3. **M/s Shree Transformer (5/5)**

Unquote

- 1.4 After approval of the above by CPA on 13.08.2025, confirmations/ clarifications/deficient documents were sought from above 3 bidders in **GePNIC-CPPP** portal on 13.08.2025. The technical comments on the offers of the bidders were received in Disha portal from GM (E),I/c-ERG Maint. on 18.08.2025.

2.0 Bidder wise Techno- commercial deliberations:

2.1 M/s Damani Enterprises (1/5)

- 2.1.1 Technical Status:** The conclusion portion of the technical comments on the offer received after the 1st round clarifications is reproduced, as below:

Quote

In view of the above, bidder **M/s Damani Enterprises (1/5)** may be asked to upload clarification / deficient documents as mentioned below for further evaluation of the bid:

1. Bidder may be asked to submit duly filled BEC matrix.
2. Bidder may be asked to submit PO copy in respect of the submitted work completion certificates for compliance of BEC clause **B.1.2.1(a)-I & II & B.1.2.1(a)-III**.
3. Bidder may be asked to submit renewed contractor's license.

Conclusion on Technical compliance: In view of the above, bidder **M/s Damani Enterprises (1/5)** is technically deficient.

Unquote

BEC Clause	1st round Clarification asked	Response from bidder	Comments
B.1.1.	Bidder may be asked to submit duly filled BEC matrix.	The bidder has submitted duly signed BEC matrix.	Complied
B.1.2.1(a) -I & II & B.1.2.1(a) -III.	Bidder may be asked to submit PO copy in respect of the submitted work completion certificates	The bidder has submitted PO copies. a(i) Bidder has submitted Work-Order no: CIDCO/EE(ELECT-NT)/03/2019/327 dated 06.12.2023 of CIDCO, mUMBAI, for the job of Providig, Erecting Testing & Commissioning of Street Lightinh at Balance pockets in Outside Growth Center (OGC) Area at Nagar-I, CIDCO, Waluj of Rs.99,42,299.06/-. Bidder has also submitted completion certificate dated 07.07.2025 from EE(Elect-AP/NT/NA) for the above work. a(ii) Bidder has submitted a NOA No: MMMC/C.E./4832/2021 Dated 17.09.2021 of Navi Mumbai Municipal Corporation, Navi Mumbai for the job of providing streetlight pole at palk beach Turbhe of Rs.2,22,67,748/-. Bidder has also submitted completion certificate No.	Complied

		NMMC/EE(E-1)/541/2023 dated 27.09.2023 from EE (E)/ZONE-1 for the above work.	
B.1.2.1(a) -I & II	Bidder may be asked to submit renewed contractor's license	The bidder has submitted declaration.	Complied

In view of the above, bidder **M/s Damani Enterprises (1/5)** is now **technically acceptable after 1st round of clarification.**

2.1.2 Commercial Status:

Quote

1. To upload BEC matrix, marked "Accepted/not Accepted" as per BEC clause no: B.1.1.
2. Bidder may be asked to upload Appendices 18 of Annexure -1 of tender document.

Unquote

BEC Clause	1st round Clarification asked	Response from bidder	Comments
B.1.1.	To upload BEC matrix, marked "Accepted/not Accepted".	The bidder has submitted duly signed BEC matrix	Complied
B.2.2.0	Bidder may be asked to upload Appendices 18 of Annexure -1	The bidder has submitted duly signed Appendices 18 of Annexure -1	Complied

In view of the above, the offer of bidder is now **commercially** acceptable against the tender

2.1.3 In view of the above deliberations, the offer of M/s. Damani Enterprises (1/5) is now Techno- commercially acceptable.

2.2 M/s Rashi Offshore (2/5)

2.2.1 Technical Status: The conclusion portion of the technical comments on the offer received after 1st round clarifications is reproduced, as below:

Quote

1. Bidder may be asked to submit PO copy and (i) Satisfactory completion / performance report (OR) (ii) Proof of release of Performance Security after completion of the contract (OR) (iii) Proof of settlement / release of final payment against the contract (OR) (iv) Any

other documentary evidence that can substantiate the satisfactory execution of each of the contracts in respect of having minimum 'one year' experience prior to the originally scheduled date of closing/opening of techno-commercial bid in successfully executing at least one number of contracts in Electrification works in any Central / State Govt. Organization /PSU/ Public Listed Company. for compliance of BEC clause **B.1.2.1(a)-I & II & B.1.2.1(a)-III.]**

2. Bidder may be asked to submit valid contractor's license for compliance of BEC clause **B.1.2.1(a)-I & II**

Conclusion on Technical compliance: In view of the above, bidder **M/s. Rashi Offshore (3/5)** is **technically not acceptable.**

Unquote

BEC Clause	1st round Clarification asked	Response from bidder	Comments
B.1.2.1(a)-I & II & B.1.2.1(a)-III.]	Bidder may be asked to submit PO copy and (i) Satisfactory completion / performance report (OR) (ii) Proof of release of Performance Security after completion of the contract (OR) (iii) Proof of settlement / release of final payment against the contract (OR) (iv) Any other documentary evidence that can substantiate the satisfactory execution of each of the contracts in respect of having minimum 'one year' experience prior to the originally scheduled date of closing/opening of techno-commercial bid in successfully executing at least one number of contracts in Electrification works in any Central / State Govt. Organization /PSU/ Public Listed Company	The bidder has submitted PO copies and work completion certificate. a(i) Bidder has submitted NOA no: MUM/OFS/MHA/ST/NORTH/NQO/2024/LCS/1290640 dated 23.04.2024 of ONGC , MH Asset, for the job of supply and replacement of 12 nos. LCS at NQ Complex of Rs.9,77,592/-. Bidder has also submitted completion certificate dated 07.09.2024 from GM(M) / MM-NQO for the above work. a(ii) Bidder has submitted a NOA No: MR/MH/SH/MAINT/SH/WO-16-Smrt/Cable/2022-23 Dated 10.02.2023 of ONGC, Mumbai High Asset for the job of : Supply, Installation, Laying, Testing and Commissioning of Cables, Cable Tray and MCCB	Complied

		between WO-16 and Sagar Samrat of Rs.9,50,869/- . Bidder has also submitted completion certificate dated 02.06.2023 from MM, Sagar Samrat for the above work.	
B.1.2.1(a)-I & II	Bidder may be asked to submit valid contractor's license.	The bidder has submitted valid contractor's license and valid upto dtd.09/10/2026.	Complied

As per the above technical comments, the offer from **M/s Rashi Offshore (3/5)** is now **technically** acceptable.

2.2.2 Commercial Status:

The offer of bidder has already been considered commercially acceptable against the tender vide previous proposal dtd. 13.08.2025

2.2.3 Conclusion: In view of the above deliberations, the offer of **M/s Rashi Offshore (3/5)** is now **techno-commercially** acceptable.

2.3 M/s Shree Transformer (3/5)

2.3.1 Technical Status: The conclusion portion of the technical comments on the offer received after 1st round clarifications is reproduced, as below:

Quote

Bidder may be asked to submit renewed contractor's license.

Conclusion on Technical compliance: In view of the above, bidder **M/s Shree Transformer (5/5)** is **technically not acceptable**

Unquote

BEC Clause	1st round Clarification asked	Response from bidder	Comments
B.1.2.1(a)-I & II	Bidder may be asked to submit renewed contractor's license	The bidder has submitted declaration.	Complied

In view of the above, bidder **M/s Shree Transformer (5/5)** is now **technically acceptable after 1st round of clarification**.

2.3.2 Commercial Status:

The offer of bidder has already been considered commercially acceptable against the tender vide previous proposal dtd. 13.08.2025

2.3.3 Conclusion: In view of the above deliberations, the offer of **M/s Shree Transformer (5/5)** is now **techno-commercially** acceptable

3.0 Approval sought:

3.1 The rest following 3 offers after technical and commercial evaluation are found technically and commercially acceptable, as brought out against the respective offer at para # 2.1.3, 2.2.3 & 2.3.3 above. Thus, these Three offers are techno-commercially acceptable and may be shortlisted for price bid opening in GePNIC CPPP Portal:

- 1. M/s. Damani Enterprises (1/5)**
- 2. M/s Rashi Offshore (3/5)**
- 3. M/s Shree Transformer (5/5)**

PR/ Sanction/ Estimated Value: Rs. 39,85,340.00

CPA: L-III, as per Chapter 7.7(a) of BDP 2015.

Bid Validity: 28.10.2025

Submitted for approval.

GM (E)-L-I/c- ERG Maintenance Please