

NAME OF WORK: - “Construction of RCC Road, Administrative Building and Replacement of old damaged shed inside South Santhal CTF of Mehsana Asset.”

1.0 SUBJECT: Approval from CPA for seeking deficient documents from the bidders for the work **“Construction of RCC Road, Administrative Building and Replacement of old damaged shed inside South Santhal CTF of Mehsana Asset.”**

2.0 BACKGROUND OF THE CASE:

1	Subject	“Construction of RCC Road, Administrative Building and Replacement of old damaged shed inside South Santhal CTF of Mehsana Asset.”
2	AA & ES	Accorded for ₹ 9,33,00,777.00 on 19/06/2025
3	PR No.	2090064327
4	e-Tender No.	EC12C25009
5	Date of NIT	NIT – 12/08/2025
6	Scheduled Date of TBO	03/09/2025
7	Actual date of TBO	11/09/2025
8	Bid Validity	01/12/2025
9	Tender Value	9,10,50,630.51
10	Indenter	Surface Team
11	Type of tender	Open Tender (National Competitive Bidding)
12	Type of Bidding	Two Bid System through C-PPP mode.
13	Tender Methodology	Percentage Rate Contract
14	CPA	L-II Level as per clause 24.1 (a) of BDP

3.0 OBSERVATIONS:

1. It is noted that **18 (Eighteen)** Bidders have submitted bid in e-portal form.
2. It is noted that the vetting of Commercial CS from Finance is not required as per modified IMMM Para 13.3.10 vide PMC Circular No. 36/2025 dated 19.05.2025.
3. It is noted that the Bidder wise Technical comments were endorsed by Technical Member on 07/10/2025.

4.0 DELIBERATIONS:

4.1 The bidder wise deliberations regarding **Commercial evaluation** as per BEC are given below:

(1/18) M/s Shree Krishna Enterprises:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has not submitted the following documents to fulfil all the requirements of Commercial BEC.

- (a) Filled BEC Matrix
- (b) Affidavit of Proprietorship Firm
- (c) Signed Integrity Pact
- (d) Filled Bidder Response Sheet

Hence, the above documents are required for further evaluation.

(2/18) M/s Pratik Enterprises:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has fulfilled all the requirements of Commercial BEC.
In view of the above, the bid is commercially acceptable.

(3/18) M/s Lakshmi Prasanna Contracting LLP:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has not submitted the following documents to fulfil all the requirements of Commercial BEC.

- (a) Undertaking on Company's Letter Head regarding 'Public Procurement {Preference to Make in India) (PPP-MII), Order 2017" as per Appendix 16 of Tender Document with correct tender number.
- (b) SFMS delivery report /message copy which has been transmitted by issuing bank through SFMS system to beneficiary's i.e. ONGC's bank.

Hence, the above documents are required for further evaluation.

(4/18) M/s Shivam Construction Co.:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has fulfilled all the requirements of Commercial BEC.
In view of the above, the bid is commercially acceptable.

(5/18) M/s Mohit Enterprise:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has not submitted the following documents to fulfil all the requirements of Commercial BEC.

(a) Power of Attorney

Hence, the above documents are required for further evaluation.

(6/18) M/s Gayatri Construction Co.:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has fulfilled all the requirements of Commercial BEC.
In view of the above, the bid is commercially acceptable.

(7/18) M/s Radhika Construction:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has fulfilled all the requirements of Commercial BEC.
In view of the above, the bid is commercially acceptable.

(8/18) M/s Super Construction Co.:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has fulfilled all the requirements of Commercial BEC.

In view of the above, the bid is commercially acceptable.

(9/18) M/s Balaji Steel Industries:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has not submitted the following documents to fulfil all the requirements of Commercial BEC.

(a) SFMS delivery report /message copy which has been transmitted by issuing bank through SFMS system to beneficiary's i.e. ONGC's bank.

Hence, the above documents are required for further evaluation.

(10/18) M/s Ranuja Dev Corporation:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has not submitted the following documents to fulfil all the requirements of Commercial BEC.

- a) Affidavit of Proprietorship Firm
- b) Certificate for Acceptance of Terms & Conditions on Company's Letter Head as per Appendix 15 of Tender Document.
- c) Undertaking with regard to a 'Bidder from a Country which shares a land border With India' on Company's Letter Head as per Appendix 17 of Tender Document.
- d) Undertaking on Company's Letter Head as per **Appendix- BP1, BP2 and BP3** on acceptance of **ONGC's 'Policy for Banning/ provisional Suspension of Business Dealings with erring Firms'**.
- e) Bidder Response Sheet
- f) Undertaking on Company's Letter Head regarding 'Public Procurement {Preference to Make in India} (PPP-MII), Order 2017" as per Appendix 16 of Tender Document.

Hence, the above documents are required for further evaluation.

(11/18) M/s Sainath Infraservices Pvt. Ltd.:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has fulfilled all the requirements of Commercial BEC.

In view of the above, the bid is commercially acceptable.

(12/18) M/s Himanshu J. Gupta:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has fulfilled all the requirements of Commercial BEC. In view of the above, the bid is commercially acceptable.

(13/18) M/s B. N. Chaudhari:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has fulfilled all the requirements of Commercial BEC. In view of the above, the bid is commercially acceptable.

(14/18) M/s Manish Goyal:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has not submitted the following documents to fulfil all the requirements of Commercial BEC.

- (a) Undertaking on the company's letter head and duly signed by the signatory of the bid that all the documents/ certificates/ information submitted by them against the tender are genuine.

Hence, the above documents are required for further evaluation.

(15/18) M/s Naruka Construction Company:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has not submitted the following documents to fulfil all the requirements of Commercial BEC.

- (a) Undertaking as per **Appendix- BP1, BP2 and BP3** on acceptance of **ONGC's 'Policy for Banning/ provisional Suspension of Business Dealings with erring Firms'**.
- (b) Bid Matrix with appropriate response for BEC Clause B.2 4.0 (r).

Hence, the above documents are required for further evaluation.

(16/18) M/s Fortune Infra:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has not submitted the following documents to fulfil all the requirements of Commercial BEC.

- a) Certificate for Acceptance of Terms & Conditions on Company's Letter Head as per Appendix 15 of Tender Document.
- b) Undertaking with regard to a 'Bidder from a Country which shares a land border With India' on Company's Letter Head as per Appendix 17 of Tender Document.
- c) Bank Slip /Receipt for EMD Proof
- d) Integrity Pact all pages signed
- e) Undertaking on Company's Letter Head as per **Appendix- BP1, BP2 and BP3** on acceptance of **ONGC's 'Policy for Banning/ provisional Suspension of Business Dealings with erring Firms'**.
- f) Undertaking on Company's Letter Head and duly signed by the signatory of the bid that all the documents/ certificates/ information submitted by them against the tender are genuine.
- g) Undertaking on Company's Letter Head regarding 'Public Procurement {Preference to Make in India} (PPP-MII), Order 2017" as per Appendix 16 of Tender Document.

Hence, the above documents are required for further evaluation.

(17/18) M/s Vishnu Construction Company:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has not submitted the following documents to fulfil all the requirements of Commercial BEC.

- (a) Affidavit of Proprietorship Firm

Hence, the above documents are required for further evaluation.

(18/18) M/s Mehul Construction:-

As per the Commercial CS attached at Annexure-, it is observed that the bidder has fulfilled all the requirements of Commercial BEC.

In view of the above, the bid is commercially acceptable.

4.2 The bidder wise deliberations regarding **Technical evaluation** as per BEC are given below:

(1/18) M/s Shree Krishna Enterprises:-

As per the Technical comments dated 07/10/2025, it is observed that the following documents are required for further evaluation:

- a) Scanned copies of Original PO & Completion Certificate for the Work vide PO No. 4508980169 dated – 27/05/2022.
- b) Scanned copies of Original PO & Completion Certificate for the Work vide PO No. 4507353791 dated – 24/07/2019
- c) Scanned copies of Original PO & Completion Certificate for the Work vide P O No. 4510403971 dated – 02/09/2024
- d) Scanned copies of Original PO & Completion Certificate for the Work vide P O No. 5200036380 dated – 28/12/2023
- e) Scanned copies of Original PO & Completion Certificate for the Work vide P O No. 4508247590 dated – 18/09/2021
- f) Scanned copies of Original PO & Completion Certificate for the Work vide P O No. 5200014797 dated – 28/04/2023

(2/18) M/s Pratik Enterprises:-

As per the Technical comments dated 07/10/2025, it is observed that the following documents are required for further evaluation:

- a) Scanned copies of Original Work Order / Agreement for the Work vide Agreement No. 120/SBD/2017-18 dated – 05/09/2017
- b) Scanned copies of Original Work Order / Agreement for the Work “Construction of Buildings and Sheds at IOCL Vadinar Installation under SMPL AUG-J-18” vide WO No. WO No. 27398049.
- c) Scanned copies of Original Work Order / Agreement for the Work “Construction of 5000 MT Capacity Cold Storage at Boreo, Sahebganj” vide WO No. Agreement No. SBD/01/2018-19 & SBD/02/2022-23.

(3/18) M/s Lakshmi Prasanna Contracting LLP:-

As per the Technical comments dated 07/10/2025, it is observed that the following documents are required for further evaluation:

- a) Scanned copies of Original Work Order & Completion Certificate for the Work “Earthwork Excavation Forming Embankment and Construction of CM & CD works”.

(4/18) M/s Shivam Construction Co.:-

As per the Technical comments dated 07/10/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.
In view of the above, the bid is technically acceptable.

(5/18) M/s Mohit Enterprise:-

As per the Technical comments dated 07/10/2025, it is observed that the following documents are required for further evaluation:

- a) Scanned copies of Original Work Order / Agreement for the Work vide WO No. 281/2019-20 dated – 22/01/2020
- b) Scanned copies of Original Work Order / Agreement for the Work vide WO No. CN-1/WK/ 2281/Work/392 dated – 01/08/2022
- c) Scanned copies of Original Work Order / Agreement for the Work “Construction of Vadod checkdam across Meshwo River near village Vadod, Ta. Dehgam, Dist - Gandhinagar” vide Agreement No. B-1/09 of year 2023-24
- d) Scanned copies of Original Work Order / Agreement for the Work “Construction of Vasna Sogthi checkdam across Meshwo River near village Vasna Sogthi Ta. Dehgam Dist. - Gandhinagar” vide Agreement No. B-1/08 of year 2023-24

(6/18) M/s Gayatri Construction Co.:-

As per the Technical comments dated 07/10/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.
In view of the above, the bid is technically acceptable.

(7/18) M/s Radhika Construction:-

As per the Technical comments dated 07/10/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.
In view of the above, the bid is technically acceptable.

(8/18) M/s Super Construction Co.:-

As per the Technical comments dated 07/10/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.
In view of the above, the bid is technically acceptable.

(9/18) M/s Balaji Steel Industries:-

As per the Technical comments dated 07/10/2025, it is observed that the following documents are required for further evaluation:

- a) Scanned copies of Original Work Order / Agreement for the Work vide WO No. EEK/2023-2024/882 dated – 02/08/2023.
- b) Scanned copies of Original Work Order / Agreement & Completion Certificate for the Work “Upgradation of rural road in Dist. SWM in Package no. RJP3-14 under PMGSY-III (Batch-I) for the year 2020-2021” vide Agreement No. ACE PWD Zone Tonk 33/2020-21.
- c) Scanned copies of Original Work Order / Agreement for the Work “Upgradation of rural roads under PMGSY in Dist - Sawai madhopur package no. 27/P3/22020-21/ 10” vide Agreement No. ACE PWD Zone Tonk 31/2020-21.

(10/18) M/s Ranuja Dev Corporation:-

As per the Technical comments dated 07/10/2025, it is observed that the following documents are required for further evaluation:

- a) Scanned copies of Original Work Order for the Work vide WO No. DyChE/WO- 24/2021-22/SWD/WS dated – 14/03/2022.
- b) Scanned copies of Original Work Order for the Work vide WO No. DyChE/WO-05/2023-24/SWD/WS dated – 11/04/2023

(11/18) M/s Sainath Infrservices Pvt. Ltd.:-

As per the Technical comments dated 07/10/2025, it is observed that the following documents are required for further evaluation:

- a) Scanned copies of Original Work Order and Completion Certificate for any Similar Work which was awarded more than 3 years prior to TBO i.e. 03.09.2025 for meeting the BEC Clause B.2.1(a)-I (i).

(12/18) M/s Himanshu J. Gupta:-

As per the Technical comments dated 07/10/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.
In view of the above, the bid is technically acceptable.

(13/18) M/s B. N. Chaudhari:-

As per the Technical comments dated 07/10/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.
In view of the above, the bid is technically acceptable.

(14/18) M/s Manish Goyal:-

As per the Technical comments dated 07/10/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.
In view of the above, the bid is technically acceptable.

(15/18) M/s Naruka Construction Co. :-

As per the Technical comments dated 07/10/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.
In view of the above, the bid is technically acceptable.

(16/18) M/s Fortune Infra:-

As per the Technical comments dated 07/10/2025, it is observed that the following documents are required for further evaluation:

- a) Scanned copies of Original Work Order and Completion Certificate for the Work “Construction work of RCC road in various area at Chaklasi Nagarplaika under SJMMSVY (PACKAGE - AA) (year 2023-24) Dist - Kheda” vide WO No. B-1/04 of 23-24.
- b) Scanned copies of Original Work Order and Completion Certificate for the Work “Construction of new staff quarter at adjoining Rajbhavan staff campus at Gandhinagar” vide WO No. B-1/22 of 2022-23.

(17/18) M/s Vishnu Construction Company :-

As per the Technical comments dated 07/10/2025, it is observed that the following documents are required for further evaluation:

- a) Scanned copies of Original Work Order and Completion Certificate for the Work vide WO No. ACE-I/Ju/Ar. Jodhpur /2021-22/8378-8387 dated – 13/12/2021.
- b) Scanned copies of Original Work Order and Completion Certificate for the Work vide WO No. ACE1/Ju/Ar. 01/2021-22/7845-7853 dated – 01/12/2021.
- c) Scanned copies of Original Work Order and Completion Certificate for the Work vide WO No. ACE/JO/Ar. Pali/2017-18/10221-10227 dated – 18/12/2017.

(18/18) M/s Mehul Construction:-

As per the Technical comments dated 07/10/2025, it is observed that the bidder is meeting the eligibility and experience criteria of BEC.
In view of the above, the bid is technically acceptable.

4.3 Final Status Summary of bids

Bid	Name of bidder	Technical Status	Commercial Status	Final bid Status
1/18	M/s Shree Krishna Enterprise	Clarification	Clarification	Clarification
2/18	M/s Pratik Enterprise	Clarification	Commercially Acceptable	Clarification
3/18	M/s Lakshmi Prasanna Contracting LLP	Clarification	Clarification	Clarification
4/18	M/s Shivam Construction Co.	Technically Acceptable	Commercially Acceptable	Techno Commercially Acceptable
5/18	M/s Mohit Enterprise	Clarification	Clarification	Clarification
6/18	M/s Gayatri Construction Co.	Technically Acceptable	Commercially Acceptable	Techno Commercially Acceptable
7/18	M/s Radhika Construction	Technically Acceptable	Commercially Acceptable	Techno Commercially Acceptable
8/18	M/s Super Construction Co.	Technically Acceptable	Commercially Acceptable	Techno Commercially Acceptable
9/18	M/s Balaji Steel Industries	Clarification	Clarification	Clarification
10/18	M/s Ranuja Dev Corporation	Clarification	Clarification	Clarification
11/18	M/s Sainath Infraservices Pvt. Ltd.	Clarification	Commercially Acceptable	Clarification
12/18	M/s Himanshu J. Gupta	Technically Acceptable	Commercially Acceptable	Techno Commercially Acceptable
13/18	M/s B. N. Chaudhari	Technically Acceptable	Commercially Acceptable	Techno Commercially Acceptable
14/18	M/s Manish Goyal	Technically Acceptable	Clarification	Clarification

Tender No. **EC12C25009**

~ 12 ~

15/18	M/s Naruka Construction Company	Technically Acceptable	Clarification	Clarification
16/18	M/s Fortune Infra	Clarification	Clarification	Clarification
17/18	M/s Vishnu Construction Company	Clarification	Clarification	Clarification
18/18	M/s Mehul Construction	Technically Acceptable	Commercially Acceptable	Techno Commercially Acceptable

5. 0 RECOMMENDATIONS: -

In view of above deliberations, it is recommended

- (i) To accept the bids of the following bidders techno commercially.

Bid	Name of bidder
4/18	M/s Shivam Construction Co.
6/18	M/s Gayatri Construction Co.
7/18	M/s Radhika Construction
8/18	M/s Super Construction Co.
12/18	M/s Himanshu J. Gupta
13/18	M/s B. N. Chaudhari
18/18	M/s Mehul Construction

- (ii) To seek clarifications for submission of deficient/missing documents from the following bidders as per deliberations at para 4.1 & 4.2 above **within 07 Days** from the date of issue of letter in e-tender portal and to hold the **Post bid conference** as per clause 6.1 of ITB.

Tender No. EC12C25009

~ 13 ~

Bid	Name of bidder	Deficient/missing documents
1/18	M/s Shree Krishna Enterprise	(a) Filled BEC Matrix (b) Affidavit of Proprietorship Firm (c) Signed Integrity Pact (d) Filled Bidder Response Sheet (e) Scanned copies of Original PO & Completion Certificate for the Work vide PO No. 4508980169 dated – 27/05/2022. (f) Scanned copies of Original PO & Completion Certificate for the Work vide PO No. 4507353791 dated – 24/07/2019 (g) Scanned copies of Original PO & Completion Certificate for the Work vide P O No. 4510403971 dated – 02/09/2024 (h) Scanned copies of Original PO & Completion Certificate for the Work vide P O No. 5200036380 dated – 28/12/2023 (i) Scanned copies of Original PO & Completion Certificate for the Work vide P O No. 4508247590 dated – 18/09/2021 (j) Scanned copies of Original PO & Completion Certificate for the Work vide P O No. 5200014797 dated – 28/04/2023
2/18	M/s Pratik Enterprise	(a) Scanned copies of Original Work Order / Agreement for the Work vide Agreement No. 120/SBD/2017-18 dated – 05/09/2017 (b) Scanned copies of Original Work Order / Agreement for the Work “Construction of Buildings and Sheds at IOCL Vadinar Installation under SMPL AUG-J-18” vide WO No. WO No. 27398049. (c) Scanned copies of Original Work Order / Agreement for the Work “Construction of 5000 MT Capacity Cold Storage at Boreo, Sahebganj” vide WO No. Agreement No. SBD/01/2018-19 & SBD/02/2022-23.
3/18	M/s Lakshmi Prasanna Contracting LLP	(a) Undertaking on Company's Letter Head regarding 'Public Procurement {Preference to Make in India} (PPP-MII), Order 2017" as per Appendix 16 of Tender Document with correct tender number. (b) SFMS delivery report /message copy which has been transmitted by issuing bank through SFMS system to beneficiary's i.e. ONGC's bank. (c) Scanned copies of Original Work Order & Completion Certificate for the Work “Earthwork Excavation Forming Embankment and Construction of CM & CD works”.
5/18	M/s Mohit Enterprise	(a) Power of Attorney (b) Scanned copies of Original Work Order / Agreement for the Work vide WO No. 281/2019-20 dated – 22/01/2020 (c) Scanned copies of Original Work Order / Agreement for the Work vide WO No. CN-1/WK/ 2281/Work/392 dated – 01/08/2022 (d) Scanned copies of Original Work Order / Agreement for the Work “Construction of Vadod checkdam across Meshwo River near village Vadod, Ta. Dehgam, Dist - Gandhinagar” vide Agreement No. B-1/09 of year 2023-24 (e) Scanned copies of Original Work Order / Agreement for the Work “Construction of Vasna Sogthi checkdam across Meshwo River near village Vasna Sogthi Ta. Dehgam Dist. - Gandhinagar” vide Agreement No. B-1/08 of year 2023-24

Tender No. EC12C25009

~ 14 ~

9/18	M/s Balaji Steel Industries	(a) SFMS delivery report /message copy which has been transmitted by issuing bank through SFMS system to beneficiary's i.e. ONGC's bank. (b) Scanned copies of Original Work Order / Agreement for the Work vide WO No. EEK/2023-2024/882 dated – 02/08/2023. (c) Scanned copies of Original Work Order / Agreement & Completion Certificate for the Work “Upgradation of rural road in Dist. SWM in Package no. RJP3-14 under PMGSY-III (Batch-I) for the year 2020-2021” vide Agreement No. ACE PWD Zone Tonk 33/2020-21. (d) Scanned copies of Original Work Order / Agreement for the Work “Upgradation of rural roads under PMGSY in Dist - Sawai madhopur package no. 27/P3/22020-21/ 10” vide Agreement No. ACE PWD Zone Tonk 31/2020-21.
10/18	M/s Ranuja Dev Corporation	(a) Affidavit of Proprietorship Firm (b) Certificate for Acceptance of Terms & Conditions on Company's Letter Head as per Appendix 15 of Tender Document. (c) Undertaking with regard to a 'Bidder from a Country which shares a land border With India' on Company's Letter Head as per Appendix 17 of Tender Document. (d) Undertaking on Company's Letter Head as per Appendix- BP1, BP2 and BP3 on acceptance of ONGC's 'Policy for Banning/ provisional Suspension of Business Dealings with erring Firms'. (e) Bidder Response Sheet (f) Undertaking on Company's Letter Head regarding 'Public Procurement {Preference to Make in India} (PPP-MII), Order 2017" as per Appendix 16 of Tender Document. (g) Scanned copies of Original Work Order for the Work vide WO No. DyChE/WO- 24/2021-22/SWD/WS dated – 14/03/2022. (h) Scanned copies of Original Work Order for the Work vide WO No. DyChE/WO-05/2023-24/SWD/WS dated – 11/04/2023
11/18	M/s Sainath Infraservices Pvt. Ltd.	(a) Scanned copies of Original Work Order and Completion Certificate for any Similar Work which was awarded more than 3 years prior to TBO i.e. 03.09.2025 for meeting the BEC Clause B.2.1(a)-I (i).
14/18	M/s Manish Goyal	(a) Undertaking on the company's letter head and duly signed by the signatory of the bid that all the documents/ certificates/ information submitted by them against the tender are genuine.
15/18	M/s Naruka Construction Company	(a) Undertaking as per Appendix- BP1, BP2 and BP3 on acceptance of ONGC's 'Policy for Banning/ provisional Suspension of Business Dealings with erring Firms'. (b) Bid Matrix with appropriate response for BEC Clause B.2 4.0 (r).
16/18	M/s Fortune Infra	(a) Certificate for Acceptance of Terms & Conditions on Company's Letter Head as per Appendix 15 of Tender Document. (b) Undertaking with regard to a 'Bidder from a Country which shares a land border With India' on Company's Letter Head as per Appendix 17 of Tender Document. (c) Bank Slip /Receipt for EMD Proof

Tender No. EC12C25009

~ 15 ~

		(d) Integrity Pact all pages signed (e) Undertaking on Company's Letter Head as per Appendix- BP1, BP2 and BP3 on acceptance of ONGC's 'Policy for Banning/ provisional Suspension of Business Dealings with erring Firms'. (f) Undertaking on Company's Letter Head and duly signed by the signatory of the bid that all the documents/ certificates/ information submitted by them against the tender are genuine. (g) Undertaking on Company's Letter Head regarding 'Public Procurement {Preference to Make in India} (PPP-MII), Order 2017" as per Appendix 16 of Tender Document. (h) Scanned copies of Original Work Order and Completion Certificate for the Work "Construction work of RCC road in various area at Chaklasi Nagarplaika under SJMMSVY (PACKAGE - AA) (year 2023-24) Dist - Kheda" vide WO No. B-1/04 of 23-24. (i) Scanned copies of Original Work Order and Completion Certificate for the Work "Construction of new staff quarter at adjoining Rajbhavan staff campus at Gandhinagar" vide WO No. B-1/22 of 2022-23.
17/18	M/s Vishnu Construction Company	(a) Affidavit of Proprietorship Firm (b) Scanned copies of Original Work Order and Completion Certificate for the Work vide WO No. ACE-I/Ju/Ar. Jodhpur /2021-22/8378-8387dated – 13/12/2021. (c) Scanned copies of Original Work Order and Completion Certificate for the Work vide WO No. ACE1/Ju/Ar. 01/2021-22/7845-7853 dated – 01/12/2021. (d) Scanned copies of Original Work Order and Completion Certificate for the Work vide WO No. ACE/JO/Ar. Pali/2017-18/10221-10227 dated – 18/12/2017.

As per clause no. 10.1.2.3 of IMMM,

Quote

For various stages between opening of Techno-commercial bid and opening of Price Bid, approval of competent authority shall be obtained through vertical note, without routing through concerned Nodal Technical Agency (for cases under CPD)/ concerned Indenting Section (for other cases) or the Finance Department.

Unquote

In this case CPA is L-II Level Executive as per clause 24.1 (a) of BDP.

Competent Purchase Authority may please approve the recommendations as proposed above.