
File No.  I-12011/3648/2026-O/o ED (INFRA)   

Govt. of India
WAPCOS LIMITED

WAPCOS
O/o EXECUTIVE DIRECTOR (INFRASTRUCTURE)

 

SUBJECT

  Main Category :    General

  Sub Category :    

  Description :

   Request for approval of cancellation of the tender “Empanelment of
NABL accredited laboratories on L1 Rates for carrying out Field Material
Quality Testing and Inspection (FMQI) of the Distribution Transformers
procured by DISCOMs/TKCs under Revamped Distribution Sector
Scheme (RDSS) in the State of AP & Puducherry along with loading-
unloading & Pick-Drop facility”, due to non-responsiveness of bidders.

    

  OTHER DETAILS   

  Language :    English

  Remarks :    
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Note No. #1
Ref: LoA No: 02:10::RDSS:2023:I:TPQMA Pkg 6/087506 Dated: 17.05.2024
 
With reference to the above LoA, WAPCOS is working as Third-Party Quality Monitoring
Agency (TPQMA) for Package- 6 (Andhra Pradesh & Puducherry) under Revamped
Distribution Sector scheme (RDSS) for client Power Finance Corporation Limited,
amounting to Rs.6,41,99,992/-. As per scope of work, WAPCOS has to carry out following
activities:

1. Pre-dispatch inspection (PDI) (No PDI works awarded for Package-6: Andhra Pradesh
& Puducherry)

2. Field Works Quality Inspection (FQI) (Contract Price as per LoA: Rs. 29,984,475.00)
3. Field Material Quality Testing & Inspection (FMQI) (Contract Price as per LoA: Rs.

24,422,298.00)
 
As per the scope of work, the works mentioned at Sr. no. 2 above shall be carried out by
WAPCOS project team, whereas for the works mentioned at Sr. No. 3 above, WAPCOS will
have to get the sample materials tested at NABL accredited laboratory only, for which
WAPCOS will have to outsource NABL accredited laboratory for material testing, due to no
in-house availability of Testing Facilities.
 
In view of the above, a tender was published through Central Public Procurement Portal
(CPPP) for “Empanelment of NABL accredited laboratories on L1 Rates for carrying out
Field Material Quality Testing and Inspection (FMQI) of the Distribution Transformers
procured by DISCOMs/TKCs under Revamped Distribution Sector Scheme (RDSS) in the
State of AP & Puducherry along with loading-unloading & Pick-Drop facility”.
 
Further during evaluation of the bids (2 nos.) by the committee members, it has been
observed that the eligibility criteria is not fulfilled by any of the bidders. The shortfall of
documents / certificates to meet the eligibility criteria was intimated to the bidders and it was
requested to furnish the said documents vide Email dated 20.02.2026 & 12.03.2026 (email
copies enclosed), however no response has been received from the bidders till date.
 
In view of the above, a note has been put up by the committee members for approval of
cancellation of the said tender due to non-responsiveness of bidders, committee
recommendation for the same is attached.
 
We may request finance division to recommend the case as per DoP.
 
Submitted Please.

Mail for shortfall documents - KC Lab.pdf
Mail for shortfall documents - Advance Electrical Lab.pdf
committee recommendation.pdf
Approval of NIT for Empanelment of NABL Lab_opt.pdf
Bid Evaluation (Technical) Annexure-I & II.pdf

03/07/2026 11:10 AM
PANKAJ

(DEPUTY CHIEF ENGINEER (E&C))

File No. I-12011/3648/2026-O/o ED (INFRA)  (Computer No. 137499 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 30/07/26 04:12 PM

3



Note No. #2
Pls see.

03/07/2026 12:16 PM
SANJAY SINGAL

(SENIOR EXECUTIVE DIRECTOR (THIRD PARTY INSPECTION PROJECTS))

Note No. #3
May kindly approve as proposed and recommended above, SED(TPI Projects)
is competent to approve the same.

06/07/2026 3:56 PM
MANOJ SINGH MEHTA

(ADDITIONAL CHIEF MANAGER (FINANCE))

Note No. #4
Approved

07/07/2026 5:10 PM
SANJAY SINGAL

(SENIOR EXECUTIVE DIRECTOR (THIRD PARTY INSPECTION PROJECTS))

Note No. #5

 

09/07/2026 5:44 PM
MANOJ SINGH MEHTA

(ADDITIONAL CHIEF MANAGER (FINANCE))
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WAPCOS Infrastructure <wapcosmi@gmail.com>

Documents/details not received against tender "Empanelment of NABL accredited laboratories
for carrying out Field Material Quality Testing and Inspection (FMQI) of the Distribution
Transformers procured by DISCOMs/TKCs under RDSS"
4 messages

WAPCOS INSPECTIONS <wapcosmi@gmail.com> Fri, Feb 20, 2026 at 4:28 PM
To: "kcitestlab@gmail.com" <kcitestlab@gmail.com>
Cc: Pankaj Sharma <pkj@wapcos.co.in>

Dear sir,

This is with reference to Bid received against subject cited tender, in which some documents /
details (as stated in attached file) are not received from your organization. In this connection, it is
requested to submit the documents/ details within 7 days   from receipt of this email. In case you fail
to submit the documents / details your bid will not be considered for further evaluation
and rejected.  

Regards

O/o Senior Executive Director (TPI),
WAPCOS Limited, 
Ministry of Jal Shakti, Government of India
76-C, Institutional Area, Sector-18,
Gurgaon (Haryana), India - 122015
Phone : +91-124-2397391; Fax : +91-124-2399224

Checklist_KC India Test Laboratories LLP.pdf
167K

kc lab <kcitestlab@gmail.com> Sat, Feb 21, 2026 at 12:34 PM
To: WAPCOS INSPECTIONS <wapcosmi@gmail.com>
Cc: Pankaj Sharma <pkj@wapcos.co.in>

Dear Sir

Greetings of the Day!!

M/s KC India Test Laboratories LLP is accredited by the National Accreditation Board for Testing and Calibration Laboratories
(NABL) and recognized by the Bureau of Indian Standards (BIS).

We would like to infirm you that we have submitted the document of details below .
1.  Balance sheet 2023 ( submitted   )
2.  Form H (Integrity pact ) ( submitted   )
3. Form J ( NOT INCLUDED THE TENDER DOCUMENT , PLEASE PROVIDE ME THE DOCUMENT OF FORM -J ) .
4. NABL CERTIFICATE & NABL SCOPE .( submitted   )
5. EXPERIENCE  LETTER  ( submitted   )
                                                           
Thank you for considering KC India for your testing needs. We look forward to the  opportunity to serve you
[Quoted text hidden]
--
Thanks & Regards
K C India Test Laboratories LLP.
A-16/2, Site-IV, Sahibabad Industrial Area,
Ghaziabad (U.P):201010
Ph. No. 9599880268 

6 attachments

7/2/26, 12:38 PM Gmail - Documents/details not received against tender "Empanelment of NABL accredited laboratories for carrying out Field M…

https://mail.google.com/mail/u/0/?ik=edcb8ce8ad&view=pt&search=all&permthid=thread-a:r-9036293402283984417&simpl=msg-a:r34633285824… 1/2

Note No. #1 Attachment:Mail for shortfall documents - KC Lab.pdf
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BALANCE SHEET-2023.pdf
6798K

BALANCE SHEET-2024 (3).pdf
2565K

EXPERIENCELETTER_compressed.pdf
3443K

FORMAT FOR INTEGRITY РАСТ.pdf
636K

Certificate TC-5844.pdf.pdf
235K

NABL Scope TC-5844 Amnd. 23.12.2025.pdf
1221K

kc lab <kcitestlab@gmail.com> Mon, Feb 23, 2026 at 6:09 PM
To: WAPCOS INSPECTIONS <wapcosmi@gmail.com>
Cc: Pankaj Sharma <pkj@wapcos.co.in>

Dear Sir

Greetings of the Day!!

M/s KC India Test Laboratories LLP is accredited by the National Accreditation Board for Testing and Calibration Laboratories
(NABL) and recognized by the Bureau of Indian Standards (BIS).

PLEASE FIND THE ATTACHED FORM-J AS PER YOUR TENDER REQUIREMENT .
[Quoted text hidden]

Form-J.pdf
1407K

WAPCOS INSPECTIONS <wapcosmi@gmail.com> Thu, Mar 12, 2026 at 7:29 PM
To: kc lab <kcitestlab@gmail.com>
Cc: Pankaj Sharma <pkj@wapcos.co.in>

Dear sir,

This is with reference to Bid received against subject cited tender, in which some documents /
details (as stated in attached file) are still pending / not received from your organization. In this
connection, it is requested to submit the documents/ details within 7 days from receipt of this email
else your bid summarily rejected.
[Quoted text hidden]
--
Regards
Systems Division,
[Quoted text hidden]

Checklist_KC India Test Laboratories LLP.....pdf
167K

7/2/26, 12:38 PM Gmail - Documents/details not received against tender "Empanelment of NABL accredited laboratories for carrying out Field M…

https://mail.google.com/mail/u/0/?ik=edcb8ce8ad&view=pt&search=all&permthid=thread-a:r-9036293402283984417&simpl=msg-a:r34633285824… 2/2

Note No. #1 Attachment:Mail for shortfall documents - KC Lab.pdf
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WAPCOS Infrastructure <wapcosmi@gmail.com>

RE: Documents/details not received against tender "Empanelment of NABL accredited
laboratories for carrying out Field Material Quality Testing and Inspection (FMQI) of the
Distribution Transformers procured by DISCOMs/TKCs under RDSS" Click to teach Gmail
2 messages

Inquiry <inquiry@aetclab.com> Wed, Feb 25, 2026 at 2:33 PM
To: WAPCOS INSPECTIONS <wapcosmi@gmail.com>, Pankaj Sharma <pkj@wapcos.co.in>
Cc: info@aetclab.com, quality@aetclab.com, quality@aerclab.com

Dear Sir,

Please find attached the required documents from Advance Electrical Testing & Calibration Lab LLP for Tender ID No.:
2025_WEPCO_256215_1.

Kindly note that some of the documents bear earlier dates, while the remaining documents have been submitted with updated dates as
required.

Please let us know if any further clarification or additional documentation is required.

Thanking you.

Himadri Patel.

 

From: WAPCOS INSPECTIONS [mailto:wapcosmi@gmail.com]
Sent: 20 February 2026 16:37
To: quality@aerclab.com; info@aetclab.com; inquiry@aetclab.com; quality@aetclab.com
Cc: Pankaj Sharma <pkj@wapcos.co.in>
Subject: Documents/details not received against tender "Empanelment of NABL accredited laboratories for carrying out Field
Material Quality Testing and Inspection (FMQI) of the Distribution Transformers procured by DISCOMs/TKCs under RDSS" Click to
teach Gmail thi

 

Dear sir,
 
This is with reference to Bid received against subject cited tender, in which some documents /
details (as stated in attached file) are not received from your organization. In this connection, it is
requested to submit the documents/ details within 7 days   from receipt of this email. In case you fail
to submit the documents / details your bid will not be considered for further evaluation
and rejected.  
 

 

Regards

O/o Senior Executive Director (TPI),

WAPCOS Limited, 

Ministry of Jal Shakti, Government of India

76-C, Institutional Area, Sector-18,
Gurgaon (Haryana), India - 122015
Phone : +91-124-2397391; Fax : +91-124-2399224

Tender Documents.pdf
16705K

WAPCOS INSPECTIONS <wapcosmi@gmail.com> Thu, Mar 12, 2026 at 7:37 PM
To: Inquiry <inquiry@aetclab.com>
Cc: Pankaj Sharma <pkj@wapcos.co.in>, info@aetclab.com, quality@aetclab.com, quality@aerclab.com

7/2/26, 12:36 PM Gmail - RE: Documents/details not received against tender "Empanelment of NABL accredited laboratories for carrying out Fiel…

https://mail.google.com/mail/u/0/?ik=edcb8ce8ad&view=pt&search=all&permthid=thread-f:1858088075337755652&simpl=msg-f:1858088075337… 1/2

Note No. #1 Attachment:Mail for shortfall documents - Advance Electrical Lab.pdf
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Dear sir,

This is with reference to Bid received against subject cited tender, in which some documents /
details (as stated in attached file) are still pending / not received from your organization. In this
connection, it is requested to submit the documents/ details within 7 days from receipt of this email
else your bid summarily rejected.
[Quoted text hidden]

Advance Electrical Testing And Calibration Lab LLP......pdf
167K

7/2/26, 12:36 PM Gmail - RE: Documents/details not received against tender "Empanelment of NABL accredited laboratories for carrying out Fiel…

https://mail.google.com/mail/u/0/?ik=edcb8ce8ad&view=pt&search=all&permthid=thread-f:1858088075337755652&simpl=msg-f:1858088075337… 2/2

Note No. #1 Attachment:Mail for shortfall documents - Advance Electrical Lab.pdf

File No. I-12011/3648/2026-O/o ED (INFRA)  (Computer No. 137499 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 30/07/26 04:12 PM

8



Sub: 

TPI & RDSS 

Request for approval of cancellation of the tender "Empanelment of NABL accredited 
laboratories on L1 Rates for carrying out Field Material Quality Testing and Inspection 
(FMQI) of the Distribution Transformers procured by DISCOMs/TKCs under Revamped 
Distribution Sector Scheme (RDSS) in the State of AP & Puducherry along with loading 
unloading & Pick-Drop facility", due to non-responsiveness of bidders. 

Ref: LoA No: 02:10::RDSS:2023:1:TPQMA Pkg 6/087506 Dated: 17.05.2024 

Date: 02.07.2026 
EOffice 

With reference to the above LOA, WAPCOS is working as Third-Party Quality Monitoring Agency (TPQMA) for Package- 6 (Andhra Pradesh & Puducherry) under Revamped Distribution Sector scheme 
(RDSS) for client Power Finance Corporation Limited, amounting to Rs.6,41,99,992/-. As per scope of work, WAPCOS has to carry out following activities: 
1). Pre-dispatch inspection (PDI) (No PDI works awarded for Package-6: Andhra Pradesh & Puducherry) 2). Field Works Quality Inspection (FQI) (Contract Price as per LoA: Rs. 29,984,475.00) 
3). Field Material Quality Testing & Inspection (FMQI) (Contract Price as per LoA: Rs. 24,422,29 8.00) 
As per the scope of work, the workS mentioned at Sr. no. 2 above shall be carried out by WAPCOS project team, whereas for the works mentioned at Sr. No. 3 above, WAPCOS will have to get the sample materials tested at NABL accredited laboratory only, for which WAPCOS will have to outsource NABL accredited laboratory for material testing, due to no in-house availability of Testing Facilities. 

In view of the above, a tender was published through Central Public Procurement Portal (CPPP) for "Empanelment of NABL accredited laboratories on Ll Rates for carrying out Field Material Quality Testing and Inspection (FMQI) of the Distribution Transformers procured by DISCOMs/TKCs under Revamped Distribution Sector Scheme (RDSS) in the State of AP & Puducherry along with loading unloading & Pick-Drop facility". 
Further during evaluation of the bids (2 nos.), it has been observed that the eligibility criteria is not fulfilled by any of the bidders. The shortfall of documents / certificates to meet the eligibility criteria was intimated to the bidders and it was requested to furnish the said documents vide Email dated 20.02.2026 & 12.03.2026 (email copies enclosed), however no response has been received from the bidders till date. 

(Ms. Geeta Chutani) 
Dy. Chief Manager (Admin) 

Member 

In view of the above, it is requested to kindly approve for cancellation of the said tender due to non responsiveness of bidders, committee recommendation for the same is attached. 

(Ms. Divika Jain) 
Dy. Manager (Finance) 

Member 

(Mr. Pankaj) 
Dy. Chief Engineer 

Member 

Note No. #1 Attachment:committee recommendation.pdf
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File No.  I-12011/6293/2025-O/o ED (INFRA)   

Govt. of India
WAPCOS LIMITED

WAPCOS
O/o EXECUTIVE DIRECTOR (INFRASTRUCTURE)

 

SUBJECT

  Main Category :    General

  Sub Category :    

  Description :

   Request for approval of Tender Document for Empanelment of NABL
accredited laboratories through CPPP for carrying out Testing of the
Distribution Transformers procured by DISCOMs/TKCs in the State of
AP & Puducherry under PFC-TPQMA, Package-6 (Andhra Pradesh &
Puducherry) (H-4930) under Revamped Distribution Sector Scheme
(RDSS).

    

  OTHER DETAILS   

  Language :    English

  Remarks :    
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Note No. #1
Ref: LoA No: 02:10::RDSS:2023:I:TPQMA Pkg 6/087506 Dated: 17.05.2024
 
With reference to the above LoA, WAPCOS is working as Third-Party Quality Monitoring Agency
(TPQMA) for Package- 6 (Andhra Pradesh & Puducherry) under Revamped Distribution Sector
scheme (RDSS) for client Power Finance Corporation Limited, amounting to Rs.6,41,99,992/-. As
per scope of work, WAPCOS has to carry out following activities:
 
1. Pre-dispatch inspection (PDI) (No PDI works awarded for Package-6: Andhra Pradesh &
Puducherry)
 
2. Field Works Quality Inspection (FQI) (Contract Price as per LoA: Rs. 29,984,475.00)
 
3. Field Material Quality Testing & Inspection (FMQI) (Contract Price as per LoA: Rs.
24,422,298.00)
 
As per the scope of work, the works mentioned at Sr. no. 2 above shall be carried out by WAPCOS
project team, whereas for the works mentioned at Sr. No. 3 above, WAPCOS will have to get the
sample materials tested at NABL accredited laboratory only, for which WAPCOS will have to
outsource NABL accredited laboratory for material testing, due to no in-house availability of
Testing Facilities.
 
In view of the above, a draft tender document has been prepared by the Committee (Approval of
constitution of committee is enclosed) is enclosed along with this note for approval of the
Competent Authority for onward necessary actions. The Estimated cost of the work is Rs. 80 Lakhs
including GST.
 
The FMQI inspection calls are received very frequently and the sample testing of Distribution
Transformers is delayed which may lead to LD/penalty. To complete pendency and smooth
functioning of project, it is requested to accord approval for floating of short-term Tender through
Central Public Procurement Portal (CPPP) (Non-availability of Empanelment on GeM, confirmed
by WAPCOS GeM cell) for an early readiness of testing facility for Testing/Inspection of Samples
of Distribution Transformers.
 
Submitted for approval please.
 
Encl:

1. PFC LoA
2. Approved Internal estimate
3. Approval of constitution of committee
4. Committee Signed Note for approval of Draft Tender Document
5. Draft Tender Document and Annexure-A (enclosure of Tender Document for financial BID)
LOA TPQMA - AP and Puducchery (H-4930).pdf
Approved Internal Estimate PFC TPQMA Pkg 6 AP &

Puducherry(H4930).pdf
Approval for CPPP Portal and constitution of Committee.pdf
Commitee approval of Tender Document.pdf
Draft NIT_for Empanelment NABL Lab for Testing of Distribution

Transformers.pdf
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11/09/2025 4:40 PM
PANKAJ

(DEPUTY CHIEF ENGINEER (E&C))

Note No. #2
Please see.

11/09/2025 11:05 PM
SANJAY SHARMA

(SENIOR GENERAL MANAGER (SYSTEMS))

Note No. #3
May kindly see following points:

1. EMD is less then 2%.
2. Tender fee has not been asked.
3. The desired experience under qualifying criteria is not quantified as per

standard. 

15/09/2025 12:48 PM
MANOJ SINGH MEHTA

(ADDITIONAL CHIEF MANAGER (FINANCE))

Note No. #4
With reference to Note#3,
 
Suggested modifications have been incorporated in the revised Tender Document by the
committee and the same has been attached.
 

1. EMD is modified to 2% in the revised Tender Document.
2. Tender fee of Rs. 5000/- has also been asked in revised Tender Document.
3. The desired experience under qualifying criteria is also quantified as per standard.

Submitted for recommendation and approval please.
Revised_NIT_for Empanelment NABL Lab for Testing of Distribution

Transformers.pdf
Commitee approval of revised Tender Document.pdf

16/09/2025 6:55 PM
PANKAJ

(DEPUTY CHIEF ENGINEER (E&C))

Note No. #5
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Please see.

16/09/2025 8:37 PM
SANJAY SHARMA

(SENIOR GENERAL MANAGER (SYSTEMS))

Note No. #6
In view of above may kindly approve NIT and Tender documents as proposed
and recommended above, SED(INFS-II) is competent to approve the same.

17/09/2025 2:04 PM
MANOJ SINGH MEHTA

(ADDITIONAL CHIEF MANAGER (FINANCE))

Note No. #7
May kindly approve.

17/09/2025 4:45 PM
SANJAY SHARMA

(SENIOR GENERAL MANAGER (SYSTEMS))

Note No. #8
Please examine. 

19/09/2025 12:01 PM
SK SRIVASTAVA

(SENIOR EXECUTIVE DIRECTOR (INFS-II))

Note No. #9
As per attachment of Note #1 wherein it was stated that "empanelment is not
possible on GeM portal", may kindly provide supporting proof from the
concerned Department/ Ministry.

19/09/2025 12:48 PM
ANIMESH AGRAWAL

(DEPUTY CHIEF ENGINEER (CIVIL))

Note No. #10
As desired in note #9 please find attached herewith supporting document
w.r.t. non availability from the concerned Department/Ministry.
 
Submitted please.

Empanelment not possible on GeM.pdf

19/09/2025 12:53 PM
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VIRENDRA DHAWAN
(DEPUTY CHIEF ENGINEER (GEM))

Note No. #11
As per attachment at Note #10, GeM Cell has confirmed the non-possibility of
empanelment.
 
Therefore, as requested at Note #1, tender for empanelment may be floated
on CPPP for minimum three weeks with strict adherence to GFR guidelines.
 
Submitted please.

19/09/2025 1:21 PM
ANIMESH AGRAWAL

(DEPUTY CHIEF ENGINEER (CIVIL))

Note No. #12
Accepted as per note no. 11.

20/09/2025 2:37 PM
SK SRIVASTAVA

(SENIOR EXECUTIVE DIRECTOR (INFS-II))

Note No. #13
For n/a.

22/09/2025 10:46 AM
SANJAY SHARMA

(SENIOR GENERAL MANAGER (SYSTEMS))
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Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 22/09/25 11:10 AM

6
Note No. #1 Attachment:Approval of NIT for Empanelment of NABL Lab_opt.pdf

File No. I-12011/3648/2026-O/o ED (INFRA)  (Computer No. 137499 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 30/07/26 04:12 PM

15



7fri) 
3PF 

 

L-11c1•< 471* TF ctiig 	 
POWER FINANCE CORPORATION LTD. 
(ITJ 	 11 ,34504-0 	(A Govt. of India Undertaking) 

(311t..311. 45001:2018 SITEIPTff) 	 (ISO 45001:2018 Certified) 

 

(ii 	1 rt c-f 'T1-41) 

   

LoA No: 02:10:RDSS:2023:I:TPQMA Pkg 6(0 7.5oG 	 Date: 17.05.2024 

To, 
WAPCOS Limited, 
76 C, Institutional Area, 
Sector-18, Gurugram, 
Haryana, Pin-122015 
Email: rks@wapcos.co.in  

Kind Attention: Mr. R K Sharma  

Sub.: Letter of Award (LoA) as Third Party Quality Montoring Agency (TPQMA) for carrying 
out quality monitoring works under RDSS for Package-6 (Andhra Pradesh & 
Puducherry): 

Ref: (i) PFC's RFP on GEM portal Bid Number GEM/2023/B/ 3770641 dated 02.08.2023 and 
the Corrigendum/Notifications issued on GeM from time to time 

(ii) Your Technical Bid along with clarifications and Financial Bid followed by RA and 
Negotiation for above mentioned Bid on GEM portal 

Sir, 

With refernce to above, PFC, Nodal Agency for RDSS, is pleased to offer appointment as Third 
Party Quality Montoring Agency (TPQMA) for carrying out quality monitoring works under RDSS 
for Package-6 (Andhra Pradesh & Puducherry) to M/s WAPCOS Limited for an amount Rs 
6,41,99,992/- (Rs Six Crores Forty One Lakhs Forty Ninety Nine Thousand Nine Hundred Ninety 
Two Only) all Inclusive of taxes and as per terms and conditions of REP, its subsequent 
ammendments and clarifications,if any, is given below: 

S.No. State Discom 
No. of 

District 

Pre Dispatch Inspection (PM) cost 
for inspecting the Power 

Transformer at Factory premises as 
per Scope of the work 

Field Works Quality Inspection(FQII of 
all 3 stages i.e., on completion of 30% 

(Stage-I), 80% (Stage-II) and final 
inspection (Stage-DI) as per Scope of the 

work. 

Field Material 
Quality Testing and 
inspection (FMQ0 

of 5 major materials 

Grand Total 
(Rs) 

Number of 
. 

Inspection 

Rate per 

Inspection 

(Rs) 

Total cost of 
PDI (Rs) 

Number. of 
Inspection 

Rate per field 
inspection per 

district as per 

Scope of work 
(Rs) 

Total Field 

Inspection 
Cost (Rs) 

Total field material 
Testing Cost (Rs) 

Andhra Pradesh APCPDCL 3 0 16658 0 9 533316 4799845 4391948 9191793 

2 Andhra Pradesh APEPDCL 5 0 16658 0 15 558950 8384246 6638618 15022864 

3 Andhra Pradesh APSPDCL 5 0 16658 0 15 1102005 16530082 12386364 289164,46 

4 Puducherry FED 2 0 16658 0 6 45050 270302 1005368 1275670 
Total Quated 

Price 
excluding 

GST 

2 4 15 0 0 45 29984475 24422298 54406773 

Total Quoted Price inclusive of GST 
64199992 

ri—atp- ff 	clef : thulfljfIi 	1, tii'iieii 	i. colie 1tf. 9' f'4- -110001 
Regd. Office: "Urjanidhi", 1, Barakhannba Lane, Connaught Place, New Delhi-110001 

V711 Phone :011-23456000 It-4TV Fax :011-23412545 
UTiltd/Website : www.pfcindia.com  • CIN : L65910DL1986G01024862 
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The further break-up of Field Material Quality Inspection (FMQI) is given in Annexure-A and the 
Payment terms are attached at Annexu re-B. 

Kindly confirm acceptance of this letter after signing & stamping the copy of this LoA and send it 
to us. The agency is required to complete following documentation within 15 days of issuance of 
this LoA along with following: 

Integrity Pact in original in prescribed format as per RfP 

Submission of Signed & Stamped Contract Performance Guarantee as per RfP on Rs.100/-
Stamp Paper 

Signing & stamping of Contract Agreement as per RfP 
Signing & Stamping complete RfP document (including ammendments / clarifications if any) 
as part of contract agreement. 

In case of non-compliance of above within 15 days of receipt of LoA, the nodal agency reserves 
right to terminate the LoA and forefeit bid security without any further notice. All the above 
documents needs to be signed by authorised signitory. 

Yours faithfully 

(for Power Finance Co 	ration Ltd.) 
(Ash Kumar Rathore) 

GM (RDSS) 

Copy to: 

ED (RDSS), PFC 

Chairman & Managing Director, APCPDCL, Corporate Office, Beside Polytechnic 
College, ITI Road, Vijayawada - 520008, Krishna Dist , A.P. 

Chairman & Managing Director, APEPDCL, P&T Colony, Seethammadhara, 
Vishakhapatnam- 530013, A.P. 

Chairman & Managing Director, APSPDCL, Srinivasa Kalyana Mandampam Backside, 
Tiruchanoor Road, Kesvayana Gunta,Thirupathi-517503, A.P. 

Secratary (Power), Government of Puducherry, Goubert Avenue 
Puducherry - 605 001 

2,/6 
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Annexure A  

Rate for Inspection of Field Material Quality Inspection (FM QI) 
IP 	k r -6I 

81 No. 

Item description 

UM 

Unit Rate 
per 

inspection 

(Ra.) 

Utility wise Quantity (No. of samples) and Total Cost (in Rs) for Inspection 
Material Sampling from held for 
testing: 
Laboratory expenses towards 
ins:wet-inn and teWins,  of 

Andhra Pradesh Puducheffy 

P83)
Total 

APCPDCL APEPDCL APSPDCL 

Quantity Cost Quantity Cost Quantity Cost Quantity Cost Quantity Cost 

1 Distribution Transformers: 

U 
Distribution Transformers, mit], 100 

kVA (1-Phase, 11/22/33 kV) 
Nos. 34093 40 1363738 6 204561 0 0 0 0 46 1568299 

Distribution Transformers, upto 100 

kVA (3-Phase, 11/22/33 kV) 
Nos. 37425 0 0 54 2020954 186 6961062 2 74850 242 9056866 

(iii) 
Distribution Transformers, above 100 

kVA upto 200 kVA (11/22/33 kV) 
Nos. 37425 0 0 1 37425 2 74850 2 74850 5 187125 

(iv) 
Distribution Transformers, above 200 

kVA upto 500 kVA )11/22/33k 
Nos. 37703 0 0 0 0 0 0 2 75405 2 75405 

(v) 
Distribution Transformers, above 500 

kVA upto 1000 kVA (11/22/33 kV) 
Nos. 38813 0 0 0 0 0 0 I 38813 I 38813 

(vi) 

Distribution Transformers, above 

1000 kVA upto 2500 kVA (11/22/33 

kV) 

Nos. 39646 0 0 0 0 0 0 0 0 0 0 

2 Conductors: 

 

AAAC/ACEill Conductor- 7 Wire 

[AAAC: Squirrel, Weasel, Rabbit, 

Raccon, DOG 

ACSR: Squirrel, Weasel, Rabbit, 

Raccon] and other sizes 

Nos. 21878 104 2275266 109 2384654 170 3719185 10 218776 393 8597881 

 ACSR Conductor- 13 wire [Dog] Nos. 23821 0 0 0 0 0 0 0 0 0 0 

gii) 
AAAC Conductor- 19 wire (Wolf, 

Panther] 
Nos. 26042 6 156252 7 182294 0 0 0 0 13 338547 

(iv) 
ACSR Conductor-37 wire [Wolf, 

Panther] and other sizes 
Nos. 32983 0 0 0 0 0 0 0 0 0 0 

3 Pole.: 

(i) 
PCC/RCC Poles/STP/H beam, 

various sizes 
Not. 12771 15 191567 25 319279 25 319279 10 127712 75 957837 

4 Insulators: 0 0 0 0 

(i) Insulators -Disc ( 11/22/33 kV) Nos. 16047 6 96283 10 160472 10 160472 4 64189 30 481417 

(ii) Insulators -Post/ Pin (11/22/33 kV) Nos. 16047 6 96283 10 160472 .10 160472 4 64189 30 481417 

(iii) Insulators - Shackle / Pin (0.4 kV) Nos. 16047 6 96283 10 160472 10 160472 4 - 64189 30 481417 

5 Cables: 

(i) 
LT Aerial Bunched Cables of various 

size 
Nos. 19379 6 116273 18 348819 38 736396 5 96894 67 1298383 

 
HT Aerial Bunched Cables of various 

size 
Nos. 21322 0 0 0 0 0 0 1 21322 1 21322 

 LT PVC cables of various size-1 Core Nos. 16741 0 0 0 0 0 0 0 0 0 0 

 LT PVC cables of various size-2 Core Nos. 17297 0 0 0 0 0 0 0 0 0 0 

 LT PVC cables of various size-3 Core Nos. 17546 0 0 0 0 0 0 0 0 0 0 

 
LT PVC cables of various size-3.5/4 

Core 
Nos. 17824 0 0 0 0 0 0 0 0 0 0 

 
LT XLPE Cables of various sizes-1 

Core 
Nos. 18546 0 0 0 0 0 0 0 0 0 0 

 
LT XLPE Cables of various sizes-2 

core 
Nos. 18546 0 0 0 0 0 0 0 0 0 0 

 
LT XLPE Cables of various sizes-3 

core 
Nos. 19656 0 0 0 0 0 0 0 0 0 0 

(z) 
LT XLPE Cables of various sizes-3.5/4 

core 
Nos. 20212 0 0 0 0 0 0 3 60635 3 60635 

(xi) 
HT (11/22/33 kV) 3core XLPE Cables 

of various sizes 
Nos. 23543 0 0 28 659214 4 94173 1 23543 33 776931 

(zii) HT (66 KV) 1Cx630 Sq.mm Cable Nos. 26320 0 0 0 0 0 0 0 0 0 0 

Total number of sample/Cost (Rs.) : 189 4391948 278 6638618 455 12386364 49 1005368 971 24422298 
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Annexure B 

S.No. Milestone/B0Q/Item description Payment Terms 

PART-A Advance Payment 
Advance-10% of the Award Cost against 
submission of Bank Guarantee (BG) of 
11% of the Awarded cost. 

10% of advance shall be recovered 
from the next invoices on a pro-rata 
basis) 

PART- 
B: 

Pre-Dispatch Inspection (PDI) 

B1 On Acceptance of Pre-dispatch inspection 
(PDI) report of Power Transformers on a 
sample 	basis 	carried 	out 	at 	the 
Manufacturers works. 

For the delayed submission of the report, 
the applicable LD shall be levied as per 
Section VII Clause No. 7.16 of the tender 
document (RfP). 

90% 	of 	the 	cost, 	calculated 	by 
multiplying the inspected BoQ and 
corresponding 	unit 	rate 	for 	the 
material inspection as per the Letter of 
Award (LoA). The balance of 10% 
shall be retained as the Retention 
amount. (Payment shall be released  
quarterly. For example, the payment 
for the work completed BY PFC - 
TPQMA in Q1 shall be released in Q2) 

B2 Final 	Payment for PDI: 	The total 	Pre- 
Dispatch 	Inspection (PDI) cost shall be 
released 	with 	the 	final 	instalment 	on 
successful completion of all works by PFC- 
TPQMA and completion of work by the 
DISCOM/PD. 

Balance 10% of the cost, calculated 
by 	multiplying 	inspected 	BoQ 	and 
corresponding unit rate of material as 
per LOA. That is all the balance 10% 
retention amount deducted shall be 
released in the final payment. 

PART- 
C: 

Field Material Quality Testing and Inspection (FMQI) : 

Cl On acceptance of Field Quality Material 
Inspection 	(FQMI) 	report 	submitted 	by 
PFC -TPQMA in respect of testing and 
inspection 	of 	major 	materials 	viz., 	(1) 
Distribution 	Transformer, 	2. 	Overhead 
Conductor, 3. Pole, 4. Insulators, 5. Cables 
(ABC/XLPE/Others) on a sample basis at 

NABL 	accredited 	Lab 	for 	the 

district/package. 
For the delayed submission of the report, 
the applicable LD shall be levied as per 
Section VII Clause No. 7.16 of the tender 
document (RfP). 

90% 	of 	the 	cost, 	calculated 	by 
multiplying inspected 	BoQ and the 
corresponding 	unit rate of material 
inspected as per LOA. The balance of 
10% 	shall 	be 	retained 	as 	the 
Retention amount. 

This 	Payment 	shall 	be 	released 
quarterly. 

4-/c 
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S.No. Milestone/BOQ/Item description Payment Terms 

C2 Final Payment for FMQI: 
The final 	FMQI 	cost shall 	be released 
along 	with 	the 	final 	instalment 	on 	the 
successful completion of all works by PFC- 
TPQMA and the completion of work by the 
DISCOM/PD. 

For the delayed submission of the report, 
the applicable LD shall be levied as per 
Section VII Clause No. 7.16 of the tender 
document (RfP). 

Balance 10% of the cost, calculated 
by 	multiplying 	inspected 	BoQ 	and 
corresponding unit rate of material as 
per the LOA 

PART- 
D: 

Field Works Quality Inspection (FQI): 

D1 On acceptance of the FQI report (District- 
wise report) submitted by PFC-TPQMA by 
the respective Chief Program Manager in 
respect 	of 	the 	Field 	Works 	Quality 
Inspection carried out in Stage-1 	[i.e on 
completion of 30 % of "Financial Progress 
corresponding to Physical Progress of the 
work" as defined in the scope of work). For 
the delayed submission of the report, the 
applicable LD shall be levied as per section 
VII 	Clause 	No. 	7.16 	of 	the 	tender 
document (RfP). 

90% of the cost corresponds to the 
unit 	rate 	of 	Field 	Works 	Quality 
Inspection as per LOA. . The balance 
of 	10% 	shall 	be 	retained 	as 	the 
Retention amount. 

This 	Payment 	shall 	be 	released 
quarterly. 

D2 On acceptance of the FQI report (District- 
wise report) submitted by PFC-TPQMA by 
the respective Chief Program Manager in 
respect 	of 	the 	Field 	Works 	Quality 
Inspection carried out in Stage-2 [i.e on 
completion of 80 % of "Financial Progress 
corresponding to Physical Progress of the 
work" as defined in the scope of work). For 
the delayed submission of the report, the 
applicable LD shall be levied as per section 
VII 	Clause 	No. 	7.16 	of 	the 	tender 
document (RfP). 

90% of the cost corresponds to the 
unit 	rate 	of 	Field 	Works 	Quality 
Inspection as per LOA. The balance 
of 	10% 	shall 	be 	retained 	as 	the 
Retention amount. 

This 	Payment 	shall 	be 	released 
quarterly. 

s/g 
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S.No. Milestone/BOQ/Item description Payment Terms 

03 On acceptance of the FQI report (District- 
wise report) submitted by PFC-TPQMA by 
the respective Chief Program Manager in 
respect 	of 	the 	Field 	Works 	Quality 
Inspection carried out in Stage-3 [i.e on 
completion of 100 % of "Financial Progress 
corresponding to Physical Progress of the 
work" as defined in the scope of work and 
100% 	rectification 	of 	the 	defects 	by 
DISCOMs/PD as notified by PFC-TPQMA 
in the Stage-1&2 report submitted by PFC-
TPQMA). 

For the delayed submission of the report, 
the applicable LD shall be levied as per 
section VII Clause No. 7.16 of the tender 
document (RfP). 

90% of the cost corresponds to the 
unit 	rate 	of 	Field 	Works 	Quality 
Inspection as per LOA. 

D4 FINAL PAYMENT: 
The 	final 	payment 	for 	Field 	Quality 
Inspection (FQI) shall be released with the 
final 	instalment 	on 	the 	successful 
completion of all works by PFC-TPQMA 
and 	completion 	of 	work 	by 	the 
DISCOM/PD. 

Balance 	10% 	of 	the 	cost 

corresponding to the unit rate of Field 
Works Quality Inspection as per LOA. 

6/6 
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File No.  I-12011/3384/2024-O/o ED (INFRA)   

Govt. of India
WAPCOS LIMITED

WAPCOS
O/o EXECUTIVE DIRECTOR (INFRASTRUCTURE)

 

SUBJECT

  Main Category :    

  Sub Category :    

  Description :    PFC-TPQMA under RDSS for Package-6 - Request for Approval of
Internal Estimate

    

  OTHER DETAILS   

  Language :    English

  Remarks :    
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No correspondence is attached in this file. 
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Note No. #1
WAPCOS has been recently awarded the works “PFC-TPQMA under RDSS for Package-6 (AP &
Puducherry)” by Power Finance Corporation Limited, amounting to Rs.6,41,99,992/-. The contract
agreement of the same has also been signed with PFC on 31.05.2024.
 
The working Internal Cost Estimate of Rs.6.42 including GST has been prepared and enclosed
herewith for approval, Please.
 

Submitted for approval please.

Encl:

PFC LoA
Draft of Internal Estimate
LOA TPQMA - AP and Puducchery.pdf
PFC_TPQMA - Internal Estimate.pdf

03/07/2024 6:28 PM
PANKAJ

(SENIOR ENGINEER (E&C))

Note No. #2
May kindly approve.

04/07/2024 10:20 AM
RAVINDRA KANT SHARMA

(GENERAL MANAGER (SYSTEMS))

Note No. #3
Please See.

05/07/2024 2:54 PM
AMITABH TRIPATHI

(SENIOR EXEXUTIVE DIRECTOR (INFRASTRUCTURE DEVELOPMENT))

Note No. #4
Please See.

 

08/07/2024 3:52 PM
MANOJ SINGH MEHTA

(ADDITIONAL CHIEF MANAGER (FINANCE))

Note No. #5
May kindly approve internal cost estimates of Rs. 5.44 Crores + GST.
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OH, Contingency & WAPCOS fees are taken @ 20%, 5% & 15% respectively in
the estimate.
10% WAPCOS Charges on outsourcing fees is applicable.
Norms are as per WAPCOS terms.
Estimate has been checked & all other terms are in order.

 
As per DOP, CMD is competent authority to approve.
 
Submitted for approval.
 
ACM,(F)
 
CM(F), L-1
 
DIRECTOR,(F)
 
DIRECTOR,(C&HRD)
 
CMD

09/07/2024 4:32 PM
MUKESH KUMAR JHARIYA

(DATA ENTRY OPERATOR (FINANCE))

Note No. #6
Please submit to PERC Physically.

10/07/2024 4:08 PM
MANOJ SINGH MEHTA

(ADDITIONAL CHIEF MANAGER (FINANCE))

Note No. #7
Hard copy submitted to PERC.

11/07/2024 12:37 PM
MUKESH KUMAR JHARIYA

(DATA ENTRY OPERATOR (FINANCE))

Note No. #8
Above internal estimate has been vetted by PERC (PERC Note attached).
Therefore, the same may kindly be approved.
Submitted for approval please.
 
SED(INFS-III)
 
 
Director(Finance)
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Director(Comml. & HRD)
 
 
CMD

IE AP -1.pdf

17/07/2024 5:09 PM
MANOJ SINGH MEHTA

(ADDITIONAL CHIEF MANAGER (FINANCE))

Note No. #9
Put up for kind approval, please.

18/07/2024 12:36 AM
AMITABH TRIPATHI

(SENIOR EXEXUTIVE DIRECTOR (INFRASTRUCTURE DEVELOPMENT))

Note No. #10

 

18/07/2024 10:41 AM
PANKAJ KAPOOR

(DIRECTOR(FINANCE))

Note No. #11
May kindly approve please.

18/07/2024 10:57 AM
ATUL MENDIRATTA

(CHIEF MANAGER (FINANCE))

Note No. #12
As proposed and recommended, submitted for kind perusal and approval please.
 

18/07/2024 11:01 AM
PANKAJ KAPOOR

(DIRECTOR(FINANCE))

Note No. #13
Recommended as proposed please.
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18/07/2024 12:56 PM
ANUPAM MISHRA

(DIRECTOR (COMMERCIAL AND HRD))

Note No. #14
Approved

27/07/2024 1:31 PM
R K AGRAWAL

(CHAIRMAN CUM MANAGING DIRECTOR)

Note No. #15
 For n.a

27/07/2024 2:07 PM
ANUPAM MISHRA

(DIRECTOR (COMMERCIAL AND HRD))

Note No. #16
Approval obtained from Competent Authority, FYI

30/07/2024 11:45 AM
AMITABH TRIPATHI

(SENIOR EXEXUTIVE DIRECTOR (INFRASTRUCTURE DEVELOPMENT))

Note No. #17
For N.A.

30/07/2024 12:28 PM
RAVINDRA KANT SHARMA

(GENERAL MANAGER (SYSTEMS))
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L-11c1•< 471* TF ctiig 	 
POWER FINANCE CORPORATION LTD. 
(ITJ 	 11 ,34504-0 	(A Govt. of India Undertaking) 

(311t..311. 45001:2018 SITEIPTff) 	 (ISO 45001:2018 Certified) 

 

(ii 	1 rt c-f 'T1-41) 

   

LoA No: 02:10:RDSS:2023:I:TPQMA Pkg 6(0 7.5oG 	 Date: 17.05.2024 

To, 
WAPCOS Limited, 
76 C, Institutional Area, 
Sector-18, Gurugram, 
Haryana, Pin-122015 
Email: rks@wapcos.co.in  

Kind Attention: Mr. R K Sharma  

Sub.: Letter of Award (LoA) as Third Party Quality Montoring Agency (TPQMA) for carrying 
out quality monitoring works under RDSS for Package-6 (Andhra Pradesh & 
Puducherry): 

Ref: (i) PFC's RFP on GEM portal Bid Number GEM/2023/B/ 3770641 dated 02.08.2023 and 
the Corrigendum/Notifications issued on GeM from time to time 

(ii) Your Technical Bid along with clarifications and Financial Bid followed by RA and 
Negotiation for above mentioned Bid on GEM portal 

Sir, 

With refernce to above, PFC, Nodal Agency for RDSS, is pleased to offer appointment as Third 
Party Quality Montoring Agency (TPQMA) for carrying out quality monitoring works under RDSS 
for Package-6 (Andhra Pradesh & Puducherry) to M/s WAPCOS Limited for an amount Rs 
6,41,99,992/- (Rs Six Crores Forty One Lakhs Forty Ninety Nine Thousand Nine Hundred Ninety 
Two Only) all Inclusive of taxes and as per terms and conditions of REP, its subsequent 
ammendments and clarifications,if any, is given below: 

S.No. State Discom 
No. of 

District 

Pre Dispatch Inspection (PM) cost 
for inspecting the Power 

Transformer at Factory premises as 
per Scope of the work 

Field Works Quality Inspection(FQII of 
all 3 stages i.e., on completion of 30% 

(Stage-I), 80% (Stage-II) and final 
inspection (Stage-DI) as per Scope of the 

work. 

Field Material 
Quality Testing and 
inspection (FMQ0 

of 5 major materials 

Grand Total 
(Rs) 

Number of 
. 

Inspection 

Rate per 

Inspection 

(Rs) 

Total cost of 
PDI (Rs) 

Number. of 
Inspection 

Rate per field 
inspection per 

district as per 

Scope of work 
(Rs) 

Total Field 

Inspection 
Cost (Rs) 

Total field material 
Testing Cost (Rs) 

Andhra Pradesh APCPDCL 3 0 16658 0 9 533316 4799845 4391948 9191793 

2 Andhra Pradesh APEPDCL 5 0 16658 0 15 558950 8384246 6638618 15022864 

3 Andhra Pradesh APSPDCL 5 0 16658 0 15 1102005 16530082 12386364 289164,46 

4 Puducherry FED 2 0 16658 0 6 45050 270302 1005368 1275670 
Total Quated 

Price 
excluding 

GST 

2 4 15 0 0 45 29984475 24422298 54406773 

Total Quoted Price inclusive of GST 
64199992 

ri—atp- ff 	clef : thulfljfIi 	1, tii'iieii 	i. colie 1tf. 9' f'4- -110001 
Regd. Office: "Urjanidhi", 1, Barakhannba Lane, Connaught Place, New Delhi-110001 

V711 Phone :011-23456000 It-4TV Fax :011-23412545 
UTiltd/Website : www.pfcindia.com  • CIN : L65910DL1986G01024862 

S-,14151gti 

  

23  INDIA 

1/6 
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The further break-up of Field Material Quality Inspection (FMQI) is given in Annexure-A and the 
Payment terms are attached at Annexu re-B. 

Kindly confirm acceptance of this letter after signing & stamping the copy of this LoA and send it 
to us. The agency is required to complete following documentation within 15 days of issuance of 
this LoA along with following: 

Integrity Pact in original in prescribed format as per RfP 

Submission of Signed & Stamped Contract Performance Guarantee as per RfP on Rs.100/-
Stamp Paper 

Signing & stamping of Contract Agreement as per RfP 
Signing & Stamping complete RfP document (including ammendments / clarifications if any) 
as part of contract agreement. 

In case of non-compliance of above within 15 days of receipt of LoA, the nodal agency reserves 
right to terminate the LoA and forefeit bid security without any further notice. All the above 
documents needs to be signed by authorised signitory. 

Yours faithfully 

(for Power Finance Co 	ration Ltd.) 
(Ash Kumar Rathore) 

GM (RDSS) 

Copy to: 

ED (RDSS), PFC 

Chairman & Managing Director, APCPDCL, Corporate Office, Beside Polytechnic 
College, ITI Road, Vijayawada - 520008, Krishna Dist , A.P. 

Chairman & Managing Director, APEPDCL, P&T Colony, Seethammadhara, 
Vishakhapatnam- 530013, A.P. 

Chairman & Managing Director, APSPDCL, Srinivasa Kalyana Mandampam Backside, 
Tiruchanoor Road, Kesvayana Gunta,Thirupathi-517503, A.P. 

Secratary (Power), Government of Puducherry, Goubert Avenue 
Puducherry - 605 001 

2,/6 
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Annexure A  

Rate for Inspection of Field Material Quality Inspection (FM QI) 
IP 	k r -6I 

81 No. 

Item description 

UM 

Unit Rate 
per 

inspection 

(Ra.) 

Utility wise Quantity (No. of samples) and Total Cost (in Rs) for Inspection 
Material Sampling from held for 
testing: 
Laboratory expenses towards 
ins:wet-inn and teWins,  of 

Andhra Pradesh Puducheffy 

P83)
Total 

APCPDCL APEPDCL APSPDCL 

Quantity Cost Quantity Cost Quantity Cost Quantity Cost Quantity Cost 

1 Distribution Transformers: 

U 
Distribution Transformers, mit], 100 

kVA (1-Phase, 11/22/33 kV) 
Nos. 34093 40 1363738 6 204561 0 0 0 0 46 1568299 

Distribution Transformers, upto 100 

kVA (3-Phase, 11/22/33 kV) 
Nos. 37425 0 0 54 2020954 186 6961062 2 74850 242 9056866 

(iii) 
Distribution Transformers, above 100 

kVA upto 200 kVA (11/22/33 kV) 
Nos. 37425 0 0 1 37425 2 74850 2 74850 5 187125 

(iv) 
Distribution Transformers, above 200 

kVA upto 500 kVA )11/22/33k 
Nos. 37703 0 0 0 0 0 0 2 75405 2 75405 

(v) 
Distribution Transformers, above 500 

kVA upto 1000 kVA (11/22/33 kV) 
Nos. 38813 0 0 0 0 0 0 I 38813 I 38813 

(vi) 

Distribution Transformers, above 

1000 kVA upto 2500 kVA (11/22/33 

kV) 

Nos. 39646 0 0 0 0 0 0 0 0 0 0 

2 Conductors: 

 

AAAC/ACEill Conductor- 7 Wire 

[AAAC: Squirrel, Weasel, Rabbit, 

Raccon, DOG 

ACSR: Squirrel, Weasel, Rabbit, 

Raccon] and other sizes 

Nos. 21878 104 2275266 109 2384654 170 3719185 10 218776 393 8597881 

 ACSR Conductor- 13 wire [Dog] Nos. 23821 0 0 0 0 0 0 0 0 0 0 

gii) 
AAAC Conductor- 19 wire (Wolf, 

Panther] 
Nos. 26042 6 156252 7 182294 0 0 0 0 13 338547 

(iv) 
ACSR Conductor-37 wire [Wolf, 

Panther] and other sizes 
Nos. 32983 0 0 0 0 0 0 0 0 0 0 

3 Pole.: 

(i) 
PCC/RCC Poles/STP/H beam, 

various sizes 
Not. 12771 15 191567 25 319279 25 319279 10 127712 75 957837 

4 Insulators: 0 0 0 0 

(i) Insulators -Disc ( 11/22/33 kV) Nos. 16047 6 96283 10 160472 10 160472 4 64189 30 481417 

(ii) Insulators -Post/ Pin (11/22/33 kV) Nos. 16047 6 96283 10 160472 .10 160472 4 64189 30 481417 

(iii) Insulators - Shackle / Pin (0.4 kV) Nos. 16047 6 96283 10 160472 10 160472 4 - 64189 30 481417 

5 Cables: 

(i) 
LT Aerial Bunched Cables of various 

size 
Nos. 19379 6 116273 18 348819 38 736396 5 96894 67 1298383 

 
HT Aerial Bunched Cables of various 

size 
Nos. 21322 0 0 0 0 0 0 1 21322 1 21322 

 LT PVC cables of various size-1 Core Nos. 16741 0 0 0 0 0 0 0 0 0 0 

 LT PVC cables of various size-2 Core Nos. 17297 0 0 0 0 0 0 0 0 0 0 

 LT PVC cables of various size-3 Core Nos. 17546 0 0 0 0 0 0 0 0 0 0 

 
LT PVC cables of various size-3.5/4 

Core 
Nos. 17824 0 0 0 0 0 0 0 0 0 0 

 
LT XLPE Cables of various sizes-1 

Core 
Nos. 18546 0 0 0 0 0 0 0 0 0 0 

 
LT XLPE Cables of various sizes-2 

core 
Nos. 18546 0 0 0 0 0 0 0 0 0 0 

 
LT XLPE Cables of various sizes-3 

core 
Nos. 19656 0 0 0 0 0 0 0 0 0 0 

(z) 
LT XLPE Cables of various sizes-3.5/4 

core 
Nos. 20212 0 0 0 0 0 0 3 60635 3 60635 

(xi) 
HT (11/22/33 kV) 3core XLPE Cables 

of various sizes 
Nos. 23543 0 0 28 659214 4 94173 1 23543 33 776931 

(zii) HT (66 KV) 1Cx630 Sq.mm Cable Nos. 26320 0 0 0 0 0 0 0 0 0 0 

Total number of sample/Cost (Rs.) : 189 4391948 278 6638618 455 12386364 49 1005368 971 24422298 
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Annexure B 

S.No. Milestone/B0Q/Item description Payment Terms 

PART-A Advance Payment 
Advance-10% of the Award Cost against 
submission of Bank Guarantee (BG) of 
11% of the Awarded cost. 

10% of advance shall be recovered 
from the next invoices on a pro-rata 
basis) 

PART- 
B: 

Pre-Dispatch Inspection (PDI) 

B1 On Acceptance of Pre-dispatch inspection 
(PDI) report of Power Transformers on a 
sample 	basis 	carried 	out 	at 	the 
Manufacturers works. 

For the delayed submission of the report, 
the applicable LD shall be levied as per 
Section VII Clause No. 7.16 of the tender 
document (RfP). 

90% 	of 	the 	cost, 	calculated 	by 
multiplying the inspected BoQ and 
corresponding 	unit 	rate 	for 	the 
material inspection as per the Letter of 
Award (LoA). The balance of 10% 
shall be retained as the Retention 
amount. (Payment shall be released  
quarterly. For example, the payment 
for the work completed BY PFC - 
TPQMA in Q1 shall be released in Q2) 

B2 Final 	Payment for PDI: 	The total 	Pre- 
Dispatch 	Inspection (PDI) cost shall be 
released 	with 	the 	final 	instalment 	on 
successful completion of all works by PFC- 
TPQMA and completion of work by the 
DISCOM/PD. 

Balance 10% of the cost, calculated 
by 	multiplying 	inspected 	BoQ 	and 
corresponding unit rate of material as 
per LOA. That is all the balance 10% 
retention amount deducted shall be 
released in the final payment. 

PART- 
C: 

Field Material Quality Testing and Inspection (FMQI) : 

Cl On acceptance of Field Quality Material 
Inspection 	(FQMI) 	report 	submitted 	by 
PFC -TPQMA in respect of testing and 
inspection 	of 	major 	materials 	viz., 	(1) 
Distribution 	Transformer, 	2. 	Overhead 
Conductor, 3. Pole, 4. Insulators, 5. Cables 
(ABC/XLPE/Others) on a sample basis at 

NABL 	accredited 	Lab 	for 	the 

district/package. 
For the delayed submission of the report, 
the applicable LD shall be levied as per 
Section VII Clause No. 7.16 of the tender 
document (RfP). 

90% 	of 	the 	cost, 	calculated 	by 
multiplying inspected 	BoQ and the 
corresponding 	unit rate of material 
inspected as per LOA. The balance of 
10% 	shall 	be 	retained 	as 	the 
Retention amount. 

This 	Payment 	shall 	be 	released 
quarterly. 

4-/c 
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S.No. Milestone/BOQ/Item description Payment Terms 

C2 Final Payment for FMQI: 
The final 	FMQI 	cost shall 	be released 
along 	with 	the 	final 	instalment 	on 	the 
successful completion of all works by PFC- 
TPQMA and the completion of work by the 
DISCOM/PD. 

For the delayed submission of the report, 
the applicable LD shall be levied as per 
Section VII Clause No. 7.16 of the tender 
document (RfP). 

Balance 10% of the cost, calculated 
by 	multiplying 	inspected 	BoQ 	and 
corresponding unit rate of material as 
per the LOA 

PART- 
D: 

Field Works Quality Inspection (FQI): 

D1 On acceptance of the FQI report (District- 
wise report) submitted by PFC-TPQMA by 
the respective Chief Program Manager in 
respect 	of 	the 	Field 	Works 	Quality 
Inspection carried out in Stage-1 	[i.e on 
completion of 30 % of "Financial Progress 
corresponding to Physical Progress of the 
work" as defined in the scope of work). For 
the delayed submission of the report, the 
applicable LD shall be levied as per section 
VII 	Clause 	No. 	7.16 	of 	the 	tender 
document (RfP). 

90% of the cost corresponds to the 
unit 	rate 	of 	Field 	Works 	Quality 
Inspection as per LOA. . The balance 
of 	10% 	shall 	be 	retained 	as 	the 
Retention amount. 

This 	Payment 	shall 	be 	released 
quarterly. 

D2 On acceptance of the FQI report (District- 
wise report) submitted by PFC-TPQMA by 
the respective Chief Program Manager in 
respect 	of 	the 	Field 	Works 	Quality 
Inspection carried out in Stage-2 [i.e on 
completion of 80 % of "Financial Progress 
corresponding to Physical Progress of the 
work" as defined in the scope of work). For 
the delayed submission of the report, the 
applicable LD shall be levied as per section 
VII 	Clause 	No. 	7.16 	of 	the 	tender 
document (RfP). 

90% of the cost corresponds to the 
unit 	rate 	of 	Field 	Works 	Quality 
Inspection as per LOA. The balance 
of 	10% 	shall 	be 	retained 	as 	the 
Retention amount. 

This 	Payment 	shall 	be 	released 
quarterly. 

s/g 
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S.No. Milestone/BOQ/Item description Payment Terms 

03 On acceptance of the FQI report (District- 
wise report) submitted by PFC-TPQMA by 
the respective Chief Program Manager in 
respect 	of 	the 	Field 	Works 	Quality 
Inspection carried out in Stage-3 [i.e on 
completion of 100 % of "Financial Progress 
corresponding to Physical Progress of the 
work" as defined in the scope of work and 
100% 	rectification 	of 	the 	defects 	by 
DISCOMs/PD as notified by PFC-TPQMA 
in the Stage-1&2 report submitted by PFC-
TPQMA). 

For the delayed submission of the report, 
the applicable LD shall be levied as per 
section VII Clause No. 7.16 of the tender 
document (RfP). 

90% of the cost corresponds to the 
unit 	rate 	of 	Field 	Works 	Quality 
Inspection as per LOA. 

D4 FINAL PAYMENT: 
The 	final 	payment 	for 	Field 	Quality 
Inspection (FQI) shall be released with the 
final 	instalment 	on 	the 	successful 
completion of all works by PFC-TPQMA 
and 	completion 	of 	work 	by 	the 
DISCOM/PD. 

Balance 	10% 	of 	the 	cost 

corresponding to the unit rate of Field 
Works Quality Inspection as per LOA. 

6/6 
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STATUS: NEW 

Prepared on 03.07.2024  

Prepared by Sr. Engineer

A.
Nos. of 

person

Rate as 

approved by 

FW (Rs.)

Proposed  Man 

Months

Amount

(Rs.)

A.1

1 2     305,340.00 6.00        3,664,080.00 

       3,664,080.00 

A.2

1 1       70,000.00 36        2,520,000.00 

2 2       65,000.00 12        1,560,000.00 

3 3       60,000.00 20        3,600,000.00 

4 10       30,000.00 10        3,000,000.00 

     10,680,000.00 

Total A      14,344,080.00 

B No. of Trips

B1
Nos. of Field 

visits
(in Rs)

Quantity 

(Manpower)

1 10       15,000.00 2            300,000.00 

2 45         7,000.00 1            315,000.00 

3 45         3,000.00 1            135,000.00 

4 45            500.00 1              22,500.00 

5         5,000.00 700        3,500,000.00 

Total B        4,272,500.00 

C       10,000.00 54            540,000.00 

Total C            540,000.00 

     19,156,580.00 

Name of the Client: Power Finace Corporation  Limited, New Delhi

Total (W) : (A+B+C)

Travelling Charges (Train Fare) 

Hotel accommodation 

DA Expenses

Traveling charge (Material Sampling & Testing)

others charges 

Assistant Project Manager (Discom/PD)

Team Leader

Filed Engineer

Sub-Total A2

TRAVELLING / DAILY ALLOWANCE

Travelling Charges (to and Fro Flight Fare) (HQ Staff)

SALARIES

Regular Office Staff

 Sr. Engineer

Sub-Total A1

Consultants/Advisers

Project Manager (HO)

WAPCOS INTERNAL COST ESTIMATE

Project Name: Appointment  of  PFC  Third-party Quality  Monitoring  Agencies (PFC-TPQMA) for  carrying  

out  Quality  Monitoring works  under Revamped Distribution Sector Scheme (RDSS) for Package -6 (AP & 

Puducherry)”.

Project Duration:  36 Months

Region :  (AP & Puducherry)

Note No. #1 Attachment:PFC_TPQMA - Internal Estimate.pdf
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D Overheads        3,831,316.00 

E Contingency            957,829.00 

     23,945,725.00 

F WAPCOS fees        3,591,858.75 

     27,537,583.75 

G 2,44,22,298

H  24,42,230

     26,864,527.80 

     54,402,111.55 

       4,896,190.04 

       4,896,190.04 

     64,194,491.63 

10% on G

Test charges by NABL Acceridited Laboratory with Pick & Drop facility (Charges for services 

Obtained/Outsourced)

Total (Y+Z)

Total (Z) : (G+H)

Sr. Engineer GM (Systems)

15% on (X)

Total (Y) : (X+F)

CGST (@9%)

SGST (@9%)

Grand Total

20% on (W)

5% on (W)

Total (X) : (W+D+E)
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File No. I-1201113384/2024-0/o ED (INFRA) (Computer No. 73000 ) 	 3 

Note No. #1 

WAPCOS has been recently awarded the \Norks -PFC-TPQMA under RDSS for Package-6 (AP & 

Puducherry)" by Power Finance Corporation Limited, amounting to Rs.6,41,99,992/-. The contract 

agreement of the same has also been signed with PFC on 31.05.2024. 

The working Internal Cost Estimate of Rs.6.42 including GST has been prepared and enclosed 

herewith for approval, Please. 

Submitted for approval please. 

End: 

PFC LoA 

Draft of Internal Estimate 

10 LOA TPQMA - AP and Puducchery.pdf 
41 PFC_TPQMA - Internal Estimate.pdf 

03/07/2024 6:28 PM 
PANKAJ 

(SENIOR ENGINEER (E&C)) 

Note No. #2 

May kindly approve. 

04/07/2024 10:20 AM 
RAVINDRA KANT SHARMA 

(GENERAL MANAGER (SYSTEMS)) 

Note No. #3 

Please See. 

05/07/2024 2:54 PM 
AMITABH TRIPATHI 

(SENIOR EXEXUTIVE DIRECTOR (INFRASTRUCTURE DEVELOPMENT)) 

Note No. #4 

Please See. 

08/07/2024 3:52 PM 

Note No. #5 

MANOJ SINGH MEHTA 
(ADDITIONAL CHIEF MANAGER (FINANCE)) 

Generated from eOffice by MUKESH KUMAR JHARIYA, DATA ENTRY OPERATOR (FINANCE), WAPCOS on 11/07/24 10:55 AM 
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File No. I-12011/3384/2024-0/o ED (INFRA) (Computer No. 73000) 

May kindly approve internal cost estimates of Rs, 5.44 Crores + GST. 

OH, Contingency & WAPCOS fees are taken @ 20%, 5% & 15% respectively in the 
estimate. 

10% WAPCOS Charges on outsourcing fees is applicable. 
Norms are as per WAPCOS terms. 

Estimate has been checked & all other terms are in order. 

As per DOP, CMD is competent authority to approve. 

Submitted for approval. 

ACM. (9  

CM(F), L-1  

DIRECTOR,(F)  

DIRECTOR,(C&HRD)  

CMD 

09/07/2024 4:32 PM 

MUKESH KUMAR JHARIYA 
(DATA ENTRY OPERATOR (FINANCE)) 

Note No. #6 

Please submit to PERC Physically. 

10/07/2024 4:08 PM 

MANO3 SINGH MEHTA 
(ADDITIONAL CHIEF MANAGER (FINANCE)) 
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- WAPCOS INTERNAL COST ESTIMATE 

Project Name: Appointment of PFC Third-party Quality Monitoring Agencies (PFC-TPQMA) for carrying 
Distribution Sector Scheme (ROSS) for Package -6 (AP & STATUS: NEW out Quality Monitoring works under Revamped 

Puducherry)". 

Project Duration: 36 Months 
Region: (AP & Puducherry) Prepared on 03.07.2024 

Name of the Client: Power Finace Corporation Limited, New Delhi Prepared by Sr. Engineer 

A. SALARIES Nos. of 
person 

Rate as 
approved by 

FW (Rs.) 

Proposed Man 
Months 

Amount 
(Rs.) 

A.1 Head Office Staff 

(Consultants/Advisers) 

1 Project Manager (HO) 1 70,000.00 36 2,520,000.00 

2 Assistant to Project Manager (HO) 1 65,000.00 19 1,235,000.00 

Sub-Total Al 3,755,000.00 

A.2 Field Office Staff 

(Regular) 

1 Sr. Engineer 2 305,340.00 6.00 3,664,080.00 

Consultants/Advisers 

1 
Assistant Project Manager/Team 
Leader(Discom/PD) 3 65,000.00 19 3,705,000.00 

2 Filed Engineer 10 32,200.00 10 3,220,000.00 

Sub-Total A2 6,925,000.00 

Total A 14,344,080.00 

B TRAVELLING / DAILY ALLOWANCE No. of Trips 

B1 Nos. of Field 
visits 

(in Rs)  
Quantity 

(Manpower) 

1 Travelling Charges (to and Fro Flight Fare) (HQ Staff) 10 15,000.00 2 300,000.00 

2 Travelling Charges (Train Fare) for Field Inspections 45 7,000.00 1 315,000.00 

3 Hotel accommodation (including DA Expenses) 45 3,500.00 1 157,500.00 

5 Traveling charges for Material Sampling & Testing 5,000.00 700 3,500,000.00 

Total B 4,272,500.00 

C 
Stationery charges 

(Head Office) 
LUMPSUM 200,000.00 

Note No. #8 Attachment:IE AP -1.pdf
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Total C 200,000.00 

D 
Expenditure in respect of unforseen circumstances 8 
Miscellaneous charges LUMPSUM 340,000.00 

Total D 340,000.00 

Total (V) : (A+B+C+D) 19,156,580.00 

E Overheads 20% on (V) 3,831,316.00 

F Contingency 5% on (V) 957,829.00 

Total (W) : (V+E+F) 23,945,725.00 

G WAPCOS fees 15% on (W) 3,591,858.75 

Total (Y): (W+G) 27,537,583.75 

OUTSOURCING 

H Test charges by NABL Acceridited Laboratory with Pick 8 Drop facility (Charges for services 
Obtained/Outsourced) 2,44,22,298  

I WAPCOS FEES @10% on H 
24,42,230 

Total (Z) : (H+I) 26,864,527.80 

Total (Y+Z) 54,402,111.55 

CGST (@9%) 4,896,190.04 

SGST (@9%) 4,896,190.04 

Grand Total 64,194,491.63 

Sr. E gineer 	 GM (Systems) 
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File No.  I-12011/5776/2025-O/o ED (INFRA)   

Govt. of India
WAPCOS LIMITED

WAPCOS
O/o EXECUTIVE DIRECTOR (INFRASTRUCTURE)

 

SUBJECT

  Main Category :    

  Sub Category :    

  Description :

   Request for approval and Constitution of Committee for Empanelment
of NABL accredited laboratories through CPPP for carrying out Testing
of the Distribution Transformers procured by DISCOMs/TKCs in the
State of AP & Puducherry under Revamped Distribution Sector Scheme
(RDSS) - PFC-TPQMA under RDSS for Package-6 (Andhra Pradesh &
Puducherry) (H-4930)

    

  OTHER DETAILS   

  Language :    English

  Remarks :    
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No correspondence is attached in this file. 
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Note No. #1
Ref: LoA No: 02:10::RDSS:2023:I:TPQMA Pkg 6/087506 Dated: 17.05.2024
 
With reference to the above LoA, WAPCOS is working as Third-Party Quality Monitoring Agency
(TPQMA) for Package- 6 (Andhra Pradesh & Puducherry) under Revamped Distribution Sector
scheme (RDSS) for client Power Finance Corporation Limited, amounting to Rs.6,41,99,992/-. As
per scope of work, WAPCOS has to carry out following activities: 

1.  Pre-dispatch inspection (PDI) (No PDI works awarded for Package-6: Andhra Pradesh &
Puducherry)

2. Field Works Quality Inspection (FQI) (Contract Price as per LoA: Rs. 29,984,475.00)
3.  Field Material Quality Testing & Inspection (FMQI) (Contract Price as per LoA: Rs.

24,422,298.00)
 
As per the scope of work, the works mentioned at Sr. no. 2 above shall be carried out by WAPCOS
project team, whereas for the works mentioned at Sr. No. 3 above, WAPCOS will have to get the
sample materials tested at NABL accredited laboratory only, for which WAPCOS will have to
outsource NABL accredited laboratory for material testing, due to no in-house availability of
Testing Facilities. GeM cell of WAPCOS was contacted for provision of empanelment of multiple
laboratories through GeM and it was known that there is no provision of empanelment through
GeM and the tender needs to be published through Central Public Procurement Portal (CPPP) (copy
of query raised & reply received is enclosed).
 

In view of the above, it is requested to kindly approve for formation of a committee for preparation
of tender document, inviting bids, addressing pre-bid queries, issuing clarification/ corrigendum/
addendum, opening of tender, evaluation of the tender and subsequent recommendation for award of
the work to the successful bidder.
 

 Submitted for approval please.
 
Encl:

PFC LoA
Reply received from GeM
LOA TPQMA - AP and Puducchery (H-4930).pdf
Confirmation of Empanelment through CPPP.pdf

20/08/2025 5:35 PM
PANKAJ

(DEPUTY CHIEF ENGINEER (E&C))

Note No. #2
Please see.

20/08/2025 6:00 PM
SANJAY SHARMA

(SENIOR GENERAL MANAGER (SYSTEMS))

Note No. #3
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May please nominate the committee and also provide the estimated cost
please.

21/08/2025 2:51 PM
MANOJ SINGH MEHTA

(ADDITIONAL CHIEF MANAGER (FINANCE))

Note No. #4
The estimated cost is approximately Rs. 80 Lakhs including GST.
 
It is hereby requested that following committee may kindly be approved for the above said
works:

i.  Sh. Pankaj, Dy. Chief Engineer
ii. Ms. Divika Jain, Dy. Manager (Finance)
iii. Ms. Geeta Chautani, Manager (Admin)

 
Submitted Please.

22/08/2025 9:37 AM
PANKAJ

(DEPUTY CHIEF ENGINEER (E&C))

Note No. #5
May kindly approve as proposed and recommended above, SED(INFS-II) is
competent to approve the same.

22/08/2025 1:32 PM
MANOJ SINGH MEHTA

(ADDITIONAL CHIEF MANAGER (FINANCE))

Note No. #6
May kindly approve.

23/08/2025 11:30 AM
SANJAY SHARMA

(SENIOR GENERAL MANAGER (SYSTEMS))

Note No. #7
Accepted the committee. 

01/09/2025 3:10 PM
SK SRIVASTAVA

(SENIOR EXECUTIVE DIRECTOR (INFS-II))
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Note No. #8

 

01/09/2025 7:43 PM
SANJAY SHARMA

(SENIOR GENERAL MANAGER (SYSTEMS))
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LoA No: 02:10:RDSS:2023:I:TPQMA Pkg 6(0 7.5oG 	 Date: 17.05.2024 

To, 
WAPCOS Limited, 
76 C, Institutional Area, 
Sector-18, Gurugram, 
Haryana, Pin-122015 
Email: rks@wapcos.co.in  

Kind Attention: Mr. R K Sharma  

Sub.: Letter of Award (LoA) as Third Party Quality Montoring Agency (TPQMA) for carrying 
out quality monitoring works under RDSS for Package-6 (Andhra Pradesh & 
Puducherry): 

Ref: (i) PFC's RFP on GEM portal Bid Number GEM/2023/B/ 3770641 dated 02.08.2023 and 
the Corrigendum/Notifications issued on GeM from time to time 

(ii) Your Technical Bid along with clarifications and Financial Bid followed by RA and 
Negotiation for above mentioned Bid on GEM portal 

Sir, 

With refernce to above, PFC, Nodal Agency for RDSS, is pleased to offer appointment as Third 
Party Quality Montoring Agency (TPQMA) for carrying out quality monitoring works under RDSS 
for Package-6 (Andhra Pradesh & Puducherry) to M/s WAPCOS Limited for an amount Rs 
6,41,99,992/- (Rs Six Crores Forty One Lakhs Forty Ninety Nine Thousand Nine Hundred Ninety 
Two Only) all Inclusive of taxes and as per terms and conditions of REP, its subsequent 
ammendments and clarifications,if any, is given below: 

S.No. State Discom 
No. of 

District 

Pre Dispatch Inspection (PM) cost 
for inspecting the Power 

Transformer at Factory premises as 
per Scope of the work 

Field Works Quality Inspection(FQII of 
all 3 stages i.e., on completion of 30% 

(Stage-I), 80% (Stage-II) and final 
inspection (Stage-DI) as per Scope of the 

work. 

Field Material 
Quality Testing and 
inspection (FMQ0 

of 5 major materials 

Grand Total 
(Rs) 

Number of 
. 

Inspection 

Rate per 

Inspection 

(Rs) 

Total cost of 
PDI (Rs) 

Number. of 
Inspection 

Rate per field 
inspection per 

district as per 

Scope of work 
(Rs) 

Total Field 

Inspection 
Cost (Rs) 

Total field material 
Testing Cost (Rs) 

Andhra Pradesh APCPDCL 3 0 16658 0 9 533316 4799845 4391948 9191793 

2 Andhra Pradesh APEPDCL 5 0 16658 0 15 558950 8384246 6638618 15022864 

3 Andhra Pradesh APSPDCL 5 0 16658 0 15 1102005 16530082 12386364 289164,46 

4 Puducherry FED 2 0 16658 0 6 45050 270302 1005368 1275670 
Total Quated 

Price 
excluding 

GST 

2 4 15 0 0 45 29984475 24422298 54406773 

Total Quoted Price inclusive of GST 
64199992 

ri—atp- ff 	clef : thulfljfIi 	1, tii'iieii 	i. colie 1tf. 9' f'4- -110001 
Regd. Office: "Urjanidhi", 1, Barakhannba Lane, Connaught Place, New Delhi-110001 

V711 Phone :011-23456000 It-4TV Fax :011-23412545 
UTiltd/Website : www.pfcindia.com  • CIN : L65910DL1986G01024862 

S-,14151gti 

  

23  INDIA 

1/6 
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The further break-up of Field Material Quality Inspection (FMQI) is given in Annexure-A and the 
Payment terms are attached at Annexu re-B. 

Kindly confirm acceptance of this letter after signing & stamping the copy of this LoA and send it 
to us. The agency is required to complete following documentation within 15 days of issuance of 
this LoA along with following: 

Integrity Pact in original in prescribed format as per RfP 

Submission of Signed & Stamped Contract Performance Guarantee as per RfP on Rs.100/-
Stamp Paper 

Signing & stamping of Contract Agreement as per RfP 
Signing & Stamping complete RfP document (including ammendments / clarifications if any) 
as part of contract agreement. 

In case of non-compliance of above within 15 days of receipt of LoA, the nodal agency reserves 
right to terminate the LoA and forefeit bid security without any further notice. All the above 
documents needs to be signed by authorised signitory. 

Yours faithfully 

(for Power Finance Co 	ration Ltd.) 
(Ash Kumar Rathore) 

GM (RDSS) 

Copy to: 

ED (RDSS), PFC 

Chairman & Managing Director, APCPDCL, Corporate Office, Beside Polytechnic 
College, ITI Road, Vijayawada - 520008, Krishna Dist , A.P. 

Chairman & Managing Director, APEPDCL, P&T Colony, Seethammadhara, 
Vishakhapatnam- 530013, A.P. 

Chairman & Managing Director, APSPDCL, Srinivasa Kalyana Mandampam Backside, 
Tiruchanoor Road, Kesvayana Gunta,Thirupathi-517503, A.P. 

Secratary (Power), Government of Puducherry, Goubert Avenue 
Puducherry - 605 001 

2,/6 
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Annexure A  

Rate for Inspection of Field Material Quality Inspection (FM QI) 
IP 	k r -6I 

81 No. 

Item description 

UM 

Unit Rate 
per 

inspection 

(Ra.) 

Utility wise Quantity (No. of samples) and Total Cost (in Rs) for Inspection 
Material Sampling from held for 
testing: 
Laboratory expenses towards 
ins:wet-inn and teWins,  of 

Andhra Pradesh Puducheffy 

P83)
Total 

APCPDCL APEPDCL APSPDCL 

Quantity Cost Quantity Cost Quantity Cost Quantity Cost Quantity Cost 

1 Distribution Transformers: 

U 
Distribution Transformers, mit], 100 

kVA (1-Phase, 11/22/33 kV) 
Nos. 34093 40 1363738 6 204561 0 0 0 0 46 1568299 

Distribution Transformers, upto 100 

kVA (3-Phase, 11/22/33 kV) 
Nos. 37425 0 0 54 2020954 186 6961062 2 74850 242 9056866 

(iii) 
Distribution Transformers, above 100 

kVA upto 200 kVA (11/22/33 kV) 
Nos. 37425 0 0 1 37425 2 74850 2 74850 5 187125 

(iv) 
Distribution Transformers, above 200 

kVA upto 500 kVA )11/22/33k 
Nos. 37703 0 0 0 0 0 0 2 75405 2 75405 

(v) 
Distribution Transformers, above 500 

kVA upto 1000 kVA (11/22/33 kV) 
Nos. 38813 0 0 0 0 0 0 I 38813 I 38813 

(vi) 

Distribution Transformers, above 

1000 kVA upto 2500 kVA (11/22/33 

kV) 

Nos. 39646 0 0 0 0 0 0 0 0 0 0 

2 Conductors: 

 

AAAC/ACEill Conductor- 7 Wire 

[AAAC: Squirrel, Weasel, Rabbit, 

Raccon, DOG 

ACSR: Squirrel, Weasel, Rabbit, 

Raccon] and other sizes 

Nos. 21878 104 2275266 109 2384654 170 3719185 10 218776 393 8597881 

 ACSR Conductor- 13 wire [Dog] Nos. 23821 0 0 0 0 0 0 0 0 0 0 

gii) 
AAAC Conductor- 19 wire (Wolf, 

Panther] 
Nos. 26042 6 156252 7 182294 0 0 0 0 13 338547 

(iv) 
ACSR Conductor-37 wire [Wolf, 

Panther] and other sizes 
Nos. 32983 0 0 0 0 0 0 0 0 0 0 

3 Pole.: 

(i) 
PCC/RCC Poles/STP/H beam, 

various sizes 
Not. 12771 15 191567 25 319279 25 319279 10 127712 75 957837 

4 Insulators: 0 0 0 0 

(i) Insulators -Disc ( 11/22/33 kV) Nos. 16047 6 96283 10 160472 10 160472 4 64189 30 481417 

(ii) Insulators -Post/ Pin (11/22/33 kV) Nos. 16047 6 96283 10 160472 .10 160472 4 64189 30 481417 

(iii) Insulators - Shackle / Pin (0.4 kV) Nos. 16047 6 96283 10 160472 10 160472 4 - 64189 30 481417 

5 Cables: 

(i) 
LT Aerial Bunched Cables of various 

size 
Nos. 19379 6 116273 18 348819 38 736396 5 96894 67 1298383 

 
HT Aerial Bunched Cables of various 

size 
Nos. 21322 0 0 0 0 0 0 1 21322 1 21322 

 LT PVC cables of various size-1 Core Nos. 16741 0 0 0 0 0 0 0 0 0 0 

 LT PVC cables of various size-2 Core Nos. 17297 0 0 0 0 0 0 0 0 0 0 

 LT PVC cables of various size-3 Core Nos. 17546 0 0 0 0 0 0 0 0 0 0 

 
LT PVC cables of various size-3.5/4 

Core 
Nos. 17824 0 0 0 0 0 0 0 0 0 0 

 
LT XLPE Cables of various sizes-1 

Core 
Nos. 18546 0 0 0 0 0 0 0 0 0 0 

 
LT XLPE Cables of various sizes-2 

core 
Nos. 18546 0 0 0 0 0 0 0 0 0 0 

 
LT XLPE Cables of various sizes-3 

core 
Nos. 19656 0 0 0 0 0 0 0 0 0 0 

(z) 
LT XLPE Cables of various sizes-3.5/4 

core 
Nos. 20212 0 0 0 0 0 0 3 60635 3 60635 

(xi) 
HT (11/22/33 kV) 3core XLPE Cables 

of various sizes 
Nos. 23543 0 0 28 659214 4 94173 1 23543 33 776931 

(zii) HT (66 KV) 1Cx630 Sq.mm Cable Nos. 26320 0 0 0 0 0 0 0 0 0 0 

Total number of sample/Cost (Rs.) : 189 4391948 278 6638618 455 12386364 49 1005368 971 24422298 
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Annexure B 

S.No. Milestone/B0Q/Item description Payment Terms 

PART-A Advance Payment 
Advance-10% of the Award Cost against 
submission of Bank Guarantee (BG) of 
11% of the Awarded cost. 

10% of advance shall be recovered 
from the next invoices on a pro-rata 
basis) 

PART- 
B: 

Pre-Dispatch Inspection (PDI) 

B1 On Acceptance of Pre-dispatch inspection 
(PDI) report of Power Transformers on a 
sample 	basis 	carried 	out 	at 	the 
Manufacturers works. 

For the delayed submission of the report, 
the applicable LD shall be levied as per 
Section VII Clause No. 7.16 of the tender 
document (RfP). 

90% 	of 	the 	cost, 	calculated 	by 
multiplying the inspected BoQ and 
corresponding 	unit 	rate 	for 	the 
material inspection as per the Letter of 
Award (LoA). The balance of 10% 
shall be retained as the Retention 
amount. (Payment shall be released  
quarterly. For example, the payment 
for the work completed BY PFC - 
TPQMA in Q1 shall be released in Q2) 

B2 Final 	Payment for PDI: 	The total 	Pre- 
Dispatch 	Inspection (PDI) cost shall be 
released 	with 	the 	final 	instalment 	on 
successful completion of all works by PFC- 
TPQMA and completion of work by the 
DISCOM/PD. 

Balance 10% of the cost, calculated 
by 	multiplying 	inspected 	BoQ 	and 
corresponding unit rate of material as 
per LOA. That is all the balance 10% 
retention amount deducted shall be 
released in the final payment. 

PART- 
C: 

Field Material Quality Testing and Inspection (FMQI) : 

Cl On acceptance of Field Quality Material 
Inspection 	(FQMI) 	report 	submitted 	by 
PFC -TPQMA in respect of testing and 
inspection 	of 	major 	materials 	viz., 	(1) 
Distribution 	Transformer, 	2. 	Overhead 
Conductor, 3. Pole, 4. Insulators, 5. Cables 
(ABC/XLPE/Others) on a sample basis at 

NABL 	accredited 	Lab 	for 	the 

district/package. 
For the delayed submission of the report, 
the applicable LD shall be levied as per 
Section VII Clause No. 7.16 of the tender 
document (RfP). 

90% 	of 	the 	cost, 	calculated 	by 
multiplying inspected 	BoQ and the 
corresponding 	unit rate of material 
inspected as per LOA. The balance of 
10% 	shall 	be 	retained 	as 	the 
Retention amount. 

This 	Payment 	shall 	be 	released 
quarterly. 

4-/c 
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S.No. Milestone/BOQ/Item description Payment Terms 

C2 Final Payment for FMQI: 
The final 	FMQI 	cost shall 	be released 
along 	with 	the 	final 	instalment 	on 	the 
successful completion of all works by PFC- 
TPQMA and the completion of work by the 
DISCOM/PD. 

For the delayed submission of the report, 
the applicable LD shall be levied as per 
Section VII Clause No. 7.16 of the tender 
document (RfP). 

Balance 10% of the cost, calculated 
by 	multiplying 	inspected 	BoQ 	and 
corresponding unit rate of material as 
per the LOA 

PART- 
D: 

Field Works Quality Inspection (FQI): 

D1 On acceptance of the FQI report (District- 
wise report) submitted by PFC-TPQMA by 
the respective Chief Program Manager in 
respect 	of 	the 	Field 	Works 	Quality 
Inspection carried out in Stage-1 	[i.e on 
completion of 30 % of "Financial Progress 
corresponding to Physical Progress of the 
work" as defined in the scope of work). For 
the delayed submission of the report, the 
applicable LD shall be levied as per section 
VII 	Clause 	No. 	7.16 	of 	the 	tender 
document (RfP). 

90% of the cost corresponds to the 
unit 	rate 	of 	Field 	Works 	Quality 
Inspection as per LOA. . The balance 
of 	10% 	shall 	be 	retained 	as 	the 
Retention amount. 

This 	Payment 	shall 	be 	released 
quarterly. 

D2 On acceptance of the FQI report (District- 
wise report) submitted by PFC-TPQMA by 
the respective Chief Program Manager in 
respect 	of 	the 	Field 	Works 	Quality 
Inspection carried out in Stage-2 [i.e on 
completion of 80 % of "Financial Progress 
corresponding to Physical Progress of the 
work" as defined in the scope of work). For 
the delayed submission of the report, the 
applicable LD shall be levied as per section 
VII 	Clause 	No. 	7.16 	of 	the 	tender 
document (RfP). 

90% of the cost corresponds to the 
unit 	rate 	of 	Field 	Works 	Quality 
Inspection as per LOA. The balance 
of 	10% 	shall 	be 	retained 	as 	the 
Retention amount. 

This 	Payment 	shall 	be 	released 
quarterly. 

s/g 
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S.No. Milestone/BOQ/Item description Payment Terms 

03 On acceptance of the FQI report (District- 
wise report) submitted by PFC-TPQMA by 
the respective Chief Program Manager in 
respect 	of 	the 	Field 	Works 	Quality 
Inspection carried out in Stage-3 [i.e on 
completion of 100 % of "Financial Progress 
corresponding to Physical Progress of the 
work" as defined in the scope of work and 
100% 	rectification 	of 	the 	defects 	by 
DISCOMs/PD as notified by PFC-TPQMA 
in the Stage-1&2 report submitted by PFC-
TPQMA). 

For the delayed submission of the report, 
the applicable LD shall be levied as per 
section VII Clause No. 7.16 of the tender 
document (RfP). 

90% of the cost corresponds to the 
unit 	rate 	of 	Field 	Works 	Quality 
Inspection as per LOA. 

D4 FINAL PAYMENT: 
The 	final 	payment 	for 	Field 	Quality 
Inspection (FQI) shall be released with the 
final 	instalment 	on 	the 	successful 
completion of all works by PFC-TPQMA 
and 	completion 	of 	work 	by 	the 
DISCOM/PD. 

Balance 	10% 	of 	the 	cost 

corresponding to the unit rate of Field 
Works Quality Inspection as per LOA. 

6/6 
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1

Pankaj Sharma
From: Virendra DhawanSent: Monday, August 18, 2025 6:56 PMTo: Pankaj Sharma; S S WaliaCc: Sanjay  SharmaSubject: Re: Empanelment of Multiple Laboratories for Testing of Material under PFC-TPQMA under RDSS for Package- 1 & 6 - Request for confirmation of empanelment provisions on GeM/CPPP

Dear Pankaj,  As per GeM portal only empanelment is not possible on GeM portal.  
Virendra Dhawan 
DCE(IT), GeM Cell 
 

From: Pankaj Sharma Sent: Monday, August 18, 2025 12:30 PM To: S S Walia Cc: Virendra Dhawan; Sanjay Sharma Subject: Empanelment of Multiple Laboratories for Testing of Material under PFC-TPQMA under RDSS for Package- 1 & 6 - Request for confirmation of empanelment provisions on GeM/CPPP    Sir,   This office is working as PFC-TPQMA under RDSS for Package- 1 (Madhya Pradesh) and Package-6 (Andhra Pradesh & Puducherry). As per scope of work, Material testing has to be carried out at different NABL accredited Laboratories and this work has to be outsourced due to non-availability of in-house NABL Accredited Laboratory. For carrying out NABL Lab testing, Multiple NABL accredited Laboratories are required to be empanelled on L1 Rates.   In view of the above, GeM cell is requested to kindly confirm for provision of empanelment of multiple NABL accredited Laboratories through GeM.   A prompt response in this matter shall be highly appreciable.     Thanks & Regards Pankaj Sharma Deputy Chief Engineer Systems Division 9812252512   
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INFRASTRUCTURE 
GITRUGRAM 

Date: 10.09.2025 

Sub: Request for approval of Tender Document for Empanelment of NABL accredited laboratories 
through CPPP for carrying out Testing of the Distribution Transformers procured by 
DISCOMs/TKCs in the State of AP & Puducherry under Revamped Distribution Sector 
Scheme (RDSS) - PFC-TPQMA under RDSS for Package-6 (Andhra Pradesh & Puducherry) 
(II-4930). 

Ref: LoA No: 02:10::RDSS:2023:I:TPQMA Pkg 6/087506 Dated: 17.05.2024 

With reference to the above LoA, WAPCOS is working as Third-Party Quality Monitoring Agency 
(TPQMA) for Package- 6 (Andhra Pradesh & Puducherry) under Revamped Distribution Sector scheme 
(RDSS) for client Power Finance Corporation Limited, amounting to Rs.6,41,99,992/-. As per scope of 
work, WAPCOS has to carry out following activities: 

Pre-dispatch inspection (PDI) (No PDI works awarded for Package-6: Andhra Pradesh & Puducherry) 
Field Works Quality Inspection (FQI) (Contract Price as per LoA: Rs. 29,984,475.00) 
Field Material Quality Testing & Inspection (FMQI) (Contract Price as per LoA: Rs. 24,422,298.00) 

As per the scope of work, the works mentioned at Sr. no. 2 above shall be carried out by WAPCOS 
project team, whereas for the works mentioned at Sr. No. 3 above, WAPCOS will have to get the sample 
materials tested at NABL accredited laboratory only, for which WAPCOS will have to outsource NABL 
accredited laboratory for material testing, due to no in-house availability of Testing Facilities. 

In view of the above, a draft tender document has been prepared by the Committee (Approval of 
constitution of committee is enclosed) and draft tender document is enclosed along with this note for 
approval of the Competent Authority for onward necessary actions. The Estimated cost of the work is Rs. 
80 Lakhs including GST. 

The FMQI inspection calls are received very frequently and the sample testing of Distribution 
Transformers is delayed which may lead to LD/penalty. To complete pendency and smooth functioning of 
project, it is requested to accord approval for floating of short-term Tender through Central Public 
Procurement Portal (CPPP) (Non-availability of Empanelment on GeM, confirmed by WAPCOS GeM 
cell) for an early readiness of testing facility for Testing/Inspection of Samples of Distribution 
Transformers. 

Submitted for approval please. 

End: 
PFC LoA 
Approval for constitution of committee 
Non-availability of Empanelment on GeM, confirmed by WAPCOS GeM cell 
Draft Tender Document & Annexure-A (enclosure of Tender Document for financial BID) 

\ c\\)f  
(Ms. eeta Chutani) 

sl.c. Manager (Admin) 
Member 

'9‘  toigOK 
(Ms. Divika Jain) 

Dy. Manager (Finance) 
Member 

(Mr. Pankaj) 
Dy. Chief Engineer 

Member 

SGM S- 
	 v\\ 

Nur 
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Tender Document 

 

For 

 

“Empanelment of NABL accredited laboratories on L1 

Rates for carrying out Field Material Quality Testing and 

Inspection (FMQI) of the Distribution Transformers 

procured by DISCOMs/TKCs under Revamped 

Distribution Sector Scheme (RDSS) in the State of AP & 

Puducherry along with loading-unloading & Pick-Drop 

facility” 
 

 

 

WAP/GGN/INFRA/AP-PC/NABL Laboratory/September-2025 
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BID DATA SHEET 

NOTICE INVITING e-TENDER (NIT) 

 

WAPCOS LIMITED (A Govt. of India Undertaking), invites “E-Tenders” from experienced Agencies and 

competent bidders for the work as per the following details: 

 

1. Name of Work / Project : “Empanelment of NABL accredited laboratories on 

L1 Rates for carrying out Field Material Quality 

Testing and Inspection (FMQI) of the Distribution 

Transformers procured by DISCOMs/TKCs under 

Revamped Distribution Sector Scheme (RDSS) in the 

State of AP & Puducherry along with loading-

unloading & Pick-Drop facility” 

2. Site / Location : Andhra Pradesh & Puducherry 

3. Website for viewing tender : www.wapcos.co.in and CPPP Portal 

(https://eprocure.gov.in/eprocure/app) 

4. Website for Registration/ 

Procurement/ uploading of Tender and also 

viewing & procurement of the 

Corrigendum/ Addendum, if any. 

: CPPP Portal (https://eprocure.gov.in/eprocure/app) 

5. Estimated Cost (Details given in scope of 

work): - 

: Rs. 80 Lakhs including GST 

6. Cost of Tender Document : NIL 

7. Earnest Money Deposit (EMD) : Rs.1,00,000/- (Rupees One Lakh only) shall be 

deposited in the form of an Insurance Surety Bonds, 

Account Payee Demand Draft, Fixed Deposit Receipt, 

Banker’s cheque, Bank Guarantee from scheduled/ 

nationalized/ commercial banks or payment online in 

an acceptable form, safeguarding the purchaser’s 

interest in all respects in favour of “WAPCOS 

LIMITED” payable at New Delhi / Gurugram and 

submitted in sealed envelope cover before the last 

date of technical bid submission. 

8. Performance Bank Guarantee : 5% of Total Contract Value 

9. Project Completion Period : 24 Months from the Date of Award 

10. Validity of Bid/Tender : 180 Days from Bid Opening date 

11. JV/Consortium : Not allowed 

12. Site Visit : Bidder may visit the project site for his satisfaction 

before submitting the bid. 

13. Last date & time of Procurement / 

download of tender Document 

:  

As per the condition of e- Tendering, the bidder must 

officially procure/ download the tender documents 
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from the CPPP portal in order to bid before the date 

and time given for procurement. 

14. Pre-Bid Meeting (for the bidders who 

conducted site visit) 

: The pre-bid meeting will not be held. Bidder can ask 

queries in writing to tender inviting authority 

(WAPCOS LIMITED, Gurugram) before 2 days of 

last tender submission date as mentioned in NIT. 

15. Offline Submission of Technical Document, 

Tender Fees and EMD etc. as detail in 

Tender for bidders. 

: As per CPPP Portal on Last date & time for online 

submission of Technical & Financial Bid, in the office 

of Senior General Manager (INFS-II), Systems 

Division, WAPCOS LIMITED 

76-C, Sector-18, Institutional Area, Gurugram, 

16. Last date & time for online submission of 

Technical & Financial Bid 

: As per CPPP Portal 

17. Online opening of Technical Bid : As per CPPP Portal 

18. Online opening of Financial Bid : Will be Intimated to Technically Qualified Bidders. 

19. WAPCOS Communication address during 

Tendering and execution of works 

: Senior General Manager (INFS-II) 

Systems Division, WAPCOS LIMITED 

76-C, Sector-18, Institutional Area, Gurugram, 

Haryana 

Email:  commercial@wapcos.co.in 

sys@wapcos.co.in 

pkj@wapcos.co.in 

Contact No: 0124 239 7391 

(Contact Person- Sh. Pankaj Sharma, Dy. Chief 

Engineer) 

Exemption in EMD fee for registered Micro and Small Enterprises only under MSME (if applicable): The 

companies who are registered as Micro and Small Enterprises are exempted from the submission of EMD 

fee on submission of requisite proof in the form of valid certification from MSME. 

The technical and financial bids shall be uploaded on the CPPP portal. If the office of WAPCOS LIMITED, 

Gurugram happens to be closed on the last date and time mentioned for any of the event, the said event will 

take place on the next working day at the same time and venue. 

 

The tender document has to be downloaded from above specified website only. Bidders are advised to visit 

above specified website regularly for updates/Amendments/Corrigendum, if any. The 

Updates/Corrigendum/Addendum shall be followed up to submission of tender and it will be the part of 

tender. The full details about the work, specifications, terms and conditions shall be available in the Tender 

Document. The tender document has to be submitted online on CPPP Portal 

(https://eprocure.gov.in/eprocure/app). 

The purpose of this NIT is to provide with information to interested parties to assist the preparation of their 

bid. While WAPCOS LIMITED has taken due care in the preparation of the information contained herein, and 

believe it to be complete and accurate, neither it nor any of its authorities or agencies nor any of its respective 

officers, employees, agents or advisors give any warranty or make any representations, expressed or implied 

as to the completeness or accuracy of the information contained in this document or any information which 

may be provided in association with it. 
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Further, WAPCOS LIMITED does not claim that the information is exhaustive. Respondents to this NIT are 

required to make their own inquiries and will be required to confirm, in writing, that they have done so and 

they did not rely solely on the information in NIT. WAPCOS LIMITED is not responsible if no due diligence 

is performed by the bidders. 

Important Points 

(a) Joint Ventures are strictly not allowed. 

(b) All Bidders are hereby cautioned that Bids containing any deviation or reservation as described in 

Clauses of “Instructions to Bidders” shall be considered as non- responsive and shall be summarily 

rejected. 

(c) WAPCOS LIMITED reserves the right to accept or reject any or all bids without assigning any reasons. 

No Bidder shall have any cause of action or claim against WAPCOS LIMITED for rejection of his Bid 

and will not be bound to accept the lowest or any other tender. 

(d) No reimbursement of cost of any type or on any account will be paid to persons or entities submitting 

their Bid. 

(e) All information submitted in response to this NIT shall be the property of WAPCOS LIMITED and it 

shall be free to use the concept of the same at its will. 

(f) It is hereby declared that WAPCOS LIMITED is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. 

(g) Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder will sign the 

integrity Agreement, which is an integral part of tender/bid documents, failing which the tenderer/bidder 

will stand disqualified from the tendering process and the bid of the bidder would be summarily 

rejected. This declaration shall form part and parcel of the Integrity Agreement and signing of the same 

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the WAPCOS 

LIMITED. 

 

For and on behalf of WAPCOS LIMITED 

 

 

SENIOR GENERAL MANAGER (INFS-II)  

SYSTEMS DIVISION  

WAPCOS LIMITED, GURUGRAM 
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SECTION-I: INSTRUCTIONS TO BIDDER 

 

1.1 Introduction 

This Part of the Bidding Documents i.e. Instructions to the bidder provides the information 

necessary for bidders to submit responsive bids, opening and evaluation and process for award 

of contract. If any information provided in this document has conflict with the provision of 

general conditions, then the later shall prevail. 
 

The Bidder, in his own interest is requested to read very carefully these instructions and the 

terms & conditions as incorporated in all parts of tender document along with all 

amendments/ corrigendum’s / addendums before filling the Bid form. Submission of the Bid 

shall be deemed to be the conclusive proof of the fact that the Bidder had acquainted himself 

and is in agreement with all the instructions, terms & conditions governing the specification, 

unless otherwise specifically indicated/ commented by him in his Bid. 
 

 

Tender Document: 

The tender documents are as stated below and should be read in conjunction with any 

corrigendum/modification issued on these documents: 

▪ Notice Inviting Tender (NIT) 

▪ Instructions to Bidders (ITB) 

▪ Annexures for Bid Submission 

The Bidder is expected to examine carefully the contents of all the above documents. Failure 

to comply with the requirement of the Bid submission will be at the Bidder’s own risk. Bids 

which are not substantially responsive to the requirement of the bidding document shall be 

rejected. 
 

Clarification of Bid Documents: 
 

Prospective Bidder requiring any clarification of the bidding documents may submit his 

queries in the pre-bid meeting / as mentioned in the NIT. 
 

The Employer will reply to only those queries which are received before the scheduled time 

and which are essentially required for submission of bids. The Employer will not reply to the 

queries which are not considered fit like or replies of which can be implied /found in the 

NIT/Tender Documents or which are not relevant or in contravention to NIT/Tender 

Documents. While all efforts have been made to avoid errors in the drafting of the tender 

documents, the Bidder is advised to check the same carefully. No claim on account of any 

errors detected in the tender documents shall be entertained and WAPCOS LIMITED shall 

remain indemnified on all counts in this regard. 
 

Amendment of Bid Document: 
 

At any time prior to the deadline for submission of bids, the Employer may, for any reason 

(s), whether at their own initiative or in response to a clarification requested by a prospective 

Bidder, modify the Bidding Documents by the issuance of a corrigendum/ addendum. No 

modification of Bid shall be permissible after last date of submission, whatever may be the 

reason. The Employer may at their discretion may extend the deadline for submission of 

Tender/ Bid, if considered necessary. Any corrigendum/ addendum thus issued shall be part of 

the bidding documents. Prospective Bidders shall download the same from the e-portal and 
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submit along with the submission of Bid as token of acceptance. 

Preparation of Bids: 
 

Bidder should take into account any corrigendum published on the tender document before 

submitting their bids. Please go through the tender advertisement and the tender document 

carefully to understand the documents required to be submitted as part of the bid. Please note 

the number of covers in which the bid documents have to be submitted, the number of 

documents - including the names and content of each of the document that need to be 

submitted. Any deviations from these may lead to rejection of the bid. 
 

The bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 

formats. 

1.2 Submission of Bids: 

Online submission of Bid: 

The bidders shall submit their Technical and Financial Bid electronically through CPPP Portal 

(https://eprocure.gov.in/eprocure/app). 

 

Technical Bid: 
 

The Technical bid may be declared non-responsive / invalid, if the Bid is not accompanied by 

the requisite documents as stipulated in ITB of Bid document. The Technical Bid should not 

contain any financial information related to Financial Bid. The technical bid shall contain: 

Documentary evidence of having deposited the cost of bid document and EMD as per NIT. 

Signed & scanned copy of all duly filled Forms as per clause 3.0 of Section-II and Annexures 

as per clause 7 of ITB and other requirements mentioned elsewhere in the Tender document. 

 

Financial Bid: 
 

The Financial Bid shall not include any Commercial or Technical conditions/ information. 

Financial offers shall be submitted as per prescribed format given in Annexure-A: Financial 

Bid of Bid document. Financial Bid shall be uploaded through CPPP Portal of Government of 

India. 
 

Deadline for Submission of Bids: 
 

WAPCOS LIMITED may, at its discretion, extend the deadline for submission of bids by 

issuing an amendment, in which case all rights and obligations of WAPCOS LIMITED and 

the bidders previously subject to the original deadline shall thereafter be subject to the new 

deadline as extended. The notice for extension of bid submission date shall be put on CPPP 

Portal of Government of India. 
 

Modification and Withdrawal of Bids: 
 

The bidder may modify or withdraw their bid prior to deadline for submission of bid by 

giving modification or withdrawal notice in writing to WAPCOS LIMITED. The bid shall be 

modified / withdrawn on CPPP Portal. No bid will be modified after the deadline for 

submission of the bid. Withdrawal of bid between deadline for submission and expiry of bid 

validity will result in forfeiture of earnest money pursuant to ITB clause-3. 
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Assistance to Bidders: 
 

Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact 

person indicated in the tender. 
 

Any queries relating to the process of online bid submission or queries relating to CPPP Portal 

in general may be directed to the 24x7 CPPP Portal Helpdesk. 
 

Bid Submission: 
 

The entire bid-submission would be online process through ETS. Broad outline of 

submissions are as follows: 

▪ Technical Bid (Envelope-I of the Tender Document) 

▪ Financial Bid (Envelope-II of the Tender Document) 

Offline Submission by Bidder: 
 

The Bidder shall submit following document offline in separate sealed envelopes also. 
 

i. Original EMD in the form as mentioned in NIT issued by the bank. 

ii. Technical Qualification Documents in original as mentioned in “Section-II - Selection and 

Qualifying Criteria” may be submitted in separate envelope. 

Minimum Requirements at Bidder’s end: 
 

Computer System having configuration with minimum Windows 7 or above, and Broadband 

Connectivity. 
 

Microsoft Internet Explorer 7.0 or above 

Digital Certificate(s) / CPPP Portal registration 

1.3 Instruction to Bidder: 

The purpose of these instructions is to serve as a guide to Bidders for preparing offer for 

carrying out the project in all respect. 

a. The BoQ & Schedule of tests is given as Annexure-A. The tenderer has to quote their 

offer in Item Rate in Schedule of Quantities. The Item-Rate shall be quoted up to 2 

decimals. The tenderer shall quote rate(s) in figures as well as in words. In case of any 

discrepancy between the two, rate(s) quoted in words shall prevail. In case of 

discrepancy between quoted rate and amount, rate shall prevail. The payment will be 

made as per the actual work done and item wise measurement basis. Bidders are 

advised to examine the available Cost Index/ Market Rate while submitting the 

tender. 

b. Bidders are advised to quote their rates including the Packaging, loading unloading & 

to and fro transportation of Samples i.e. Distribution Transformers between TKC site 

stores from each project area (District/Package in the vicinity of AP & Puducherry) 

and designated NABL accredited Laboratory as per the site conditions. No request for 

the Packaging, loading unloading & to and fro transportation shall be considered after 

the award of the work. 

c. Submission of a tender by a tenderer implies that the tenderer has read this notice and 
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all other Tender Documents and has made himself aware of the scope, the 

specifications, and conditions of contract, local conditions and other factors having 

bearings on the execution of the work. 

d. WAPCOS LIMITED desires that the bidders, suppliers, and Sub-contractors under 

the Project; observe the highest standard of ethics during the performance, 

procurement and execution of such contracts. In pursuance of this requirement, 

WAPCOS LIMITED, defines, for the purposes of this provision, the terms set forth 

below: 

i) “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 

ii) “Fraudulent Practice” means any act of submission of forged documentation, or 

omission, including a misrepresentation, that knowingly or recklessly misleads, 

or attempts to mislead, a party to obtain a financial or other benefit or to avoid 

an obligation, or to succeed in a competitive bidding process; 

iii) “Coercive Practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

iv) “Collusive Practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly the 

actions of another party. 

v) Will reject the award of Contract, even at a later stage, if it determines that the 

bidder recommended/ selected for award/awarded has, directly or through an 

agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in 

competing for the Contract; Will sanction a party or its successors, including 

declaring ineligible, either indefinitely or for a stated period of time, to 

participate in any further bidding/procurement proceedings under the Project, if 

it at any time determines that the party has, directly or through an agent, 

engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in competing 

for, or in executing, the contract. 

vi) The party may be required to sign an Integrity Pact, if required; and WAPCOS 

LIMITED will have the right to require the bidders, or its suppliers, contractors 

and consultants to permit WAPCOS LIMITED to inspect their accounts and 

records and other documents relating to the bid submission and contract 

performance and to have them audited by auditors appointed by WAPCOS 

LIMITED at the cost of the bidders. 

vii) The Bidder must obtain for himself on his own responsibility and at his own 

expenses all the information which may be necessary for the purpose of making 

a bid and for entering into a contract, must examine the Drawings, must inspect 

the sites of the work, acquaint himself with all local conditions, means of access 

to the work, nature of the work and all matters pertaining thereto. WAPCOS 

LIMITED will in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process. 

viii) The Contract shall be governed by each SECTION OF TENDER DOCUMENT 
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i.e. instructions to bidders, selection & qualifying criteria, scope of works, 

General Conditions for Contract (GCC), Special Conditions for Contract (SCC), 

Annexures, Forms, Drawings, Technical Specification, Addendum / 

Clarification / Corrigendum etc. and all other Conditions mentioned in the 

tender documents. 

ix) All Bidders are hereby explicitly informed that conditional offers or offers with 

deviations from the Conditions of Contract, the bids not meeting the minimum 

eligibility criteria, Technical Bids not accompanied with EMD and Tender 

Document Fees of requisite amount in acceptable format, Bids in 

altered/modified formats, or in deviation with any other requirements stipulated 

in the tender documents are liable to be rejected. 

x) The bidders shall not tamper or modify any part of the tender documents in any 

manner. In case in part of the bid is found to be tampered or modified at any 

stage, the bids are liable to be rejected, the contract is liable to be terminated 

and the full earnest deposit/retention money/performance guarantee will be 

forfeited and the bidder will be liable to be banned from doing any business 

with WAPCOS LIMITED. 

xi) Incomplete Price bid shall be liable to be rejected, at the discretion of 

WAPCOS LIMITED. The total bid price shall cover the entire scope of works 

covered in the tender. 

1.4 Earnest Money Deposit (EMD): 

1. An EMD in the form of an Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt, Banker’s cheque, Bank Guarantee from scheduled / nationalized / 

commercial banks or payment online in an acceptable form, safeguarding the purchaser’s 

interest in all respects of the value as specified in the “NIT” may be submitted in favour 

of “WAPCOS LIMITED” payable at New Delhi / Gurugram. Such EMD shall be fully 

exempted for bidders with MSME certification for micro & small enterprises only. 

2. The Bank Guarantee should be valid for 180 days from bid opening date. The hard copy 

of the original instrument in respect of EMD must be submitted at the address as 

mentioned in NIT as a part of Technical Bid on or before bid opening date and time as 

specified. Bid will not be accepted if original payment instrument against the submitted 

bid are not reached by the specified date and time. 

3. Bids not accompanied with EMD shall be rejected as non-responsive. 

4. The EMD of the unsuccessful bidders would be returned within 30 days of signing of the 

contract with the successful bidder. 

5. Format of the EMD is mentioned is Annexure I. 

6. The bank details of WAPCOS LIMITED are  

Account Number – 193502000000282 

A/c Holder – WAPCOS LIMITED 

Bank Name – Indian Overseas Bank Branch name: NHB, Gurugram  

IFSC code: IOBA0001935 

7. Successful bidder’s EMD will be released only after submission of Performance Bank 

Guarantee and receipt of confirmation from bank for the same. If the EMD is adjusted 
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with PBG, then EMD will be released along with PBG. 

Forfeiture of EMD: 

The entire EMD shall be forfeited by WAPCOS LIMITED in the following events: 

If the Bidder varies or modifies its proposal in a manner not acceptable to the tender inviting 

authority (TIA) after opening of Bid during the validity period or any extension thereof. 

If the Bidder tries to influence the evaluation process or canvassing of any kind. 

If the Bidder/s selected as ‘Service Provider/s’ chose to withdraw the Bid before the 

finalization process (failure to arrive at consensus by both the parties shall not be construed as 

withdrawal of Bid by the Bidder). 

1.5 Cost of Bidding: 

The Bidder shall bear all costs associated with the preparation & submission of the Bid as 

well as costs associated for facilitating the evaluation. WAPCOS LIMITED shall in no case 

be responsible or liable for these costs, regardless of the conduct or outcome of the bidding 

process. 

1.6 Language of Bid: 

The Bid and all related correspondence and documents relating to the Project shall be in 

English language only. Supporting documents and printed literature furnished by the Bidder 

may be in another language provided they are accompanied by an accurate English translation 

which shall be certified by a qualified translator. Any material that is submitted in a language 

other than English and which is not accompanied by an accurate English translation will not 

be considered. 

1.7 Currency of Bid: 

Bid prices shall be quoted in Indian Rupees only. 

Tender submitted by tenderer shall remain valid for acceptance as mentioned in NIT from the 

date set for submission of the tender. The tenderer shall not be entitled within the said period 

to revoke or cancel or vary the tender given or any item thereof, without the consent of 

WAPCOS LIMITED. In case tenderer revokes, cancels, or varies his tender in any manner 

without the consent of WAPCOS LIMITED, within this period, his earnest money will be 

forfeited. 

1.8 Annexures: 

The successful Bidder shall submit the following documents and follow the guidelines as per 

“Section of Annexures” mentioned in tender document. 

Annexure- I BANK GUARANTEE FORMAT FOR EMD 

Annexure- II PERFORMANCE SECURITY 

WAPCOS LIMITED reserves the right to reject any or all the bids or to cancel the Tender, 

without assigning any reason(s) whatsoever. 

 

For & on behalf of Tenderer 
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SECTION – II  

SELECTION AND QUALIFYING CRITERIA & GENERAL 

CONDITIONS 
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SECTION- II: SELECTION AND QUALIFYING CRITERIA & GENERAL 

CONDITIONS 

2.1. Site Visit: 

Intending Bidder(s) are advised to inspect and examine the site and its surroundings at his 

own cost and to satisfy themselves before submitting their bids. The bidder shall satisfy 

regarding all aspects of site conditions such as rainfall, temperature, humidity, accessibility 

etc., of the area before submission of the bid. No claim will be entertained on the plea that the 

information supplied by WAPCOS LIMITED is insufficient. The Bidder at his own expense, 

interest, responsibility and risk, must visit and examine the site of works and its surroundings 

and obtain all information that may be necessary for preparing the Bid and entering into a 

contract. The Scope of work of project in this Section shall include in accordance with 

Detailed Technical Specifications of all the works. 

2.2. Pre-Bid Meeting: 

The pre-bid meeting will not be held. Bidder can ask queries in writing to tender inviting 

authority (WAPCOS LIMITED) before 2 days of tender first submission date as mentioned in 

NIT. 

2.3. Qualifying Criteria: Online & Offline Technical Bid Submission: 

The intending bidders must read the terms & conditions of tender documents carefully. He 

should only submit his technical bid if he considers himself eligible and he is in possession of 

all the documents required. 
 

The Technical Bid shall be uploaded with properly readable coloured scanned copies of 

following documents. All the documents must be Serial wise as stated below along with check 

list and clearly marked page no. on each page. Any of the following document not 

uploaded/submitted or having misleading information shall be out rightly rejected as per 

discretion power of tender inviting authority. The documents which are not uploaded, bids 

submitted after closure of submission date & time shall not be entertained and shall be 

summarily rejected. 

2.4. Format of Check List: 
 

S.N. Particular of Document Yes No 
Page Nos. 

From-to 

a) Authorization Letter to sign the Tender on bidder’s 

original letter head or Power of attorney from the 

competent authority of the firm 

   

b) Original EMD of amount as mentioned in NIT.    

c) Letter of Transmittal for Technical Bid in 

prescribed format on bidder’s original letter Head 

   

d) Yearly financial Turnover and Audited Balance 

Sheet for Last 5 (five) years ending on the financial 

year 2024-25 (2023-24 in case 2024-25 is not 

audited) duly certified by Chartered Accountant. 

   

 The contractor should not have incurred any 

financial loss in more than 2 years during the last 5 
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years ending 2024-25 (i.e. PAT should be positive 

for 3 Years or more). Certificate shall be duly 

audited and Attested by the Chartered Accountant 

(Form-A) along with UDIN Number. 

 Turnover: Average annual financial turnover should 

be at least 50% of the estimated cost of work in last 

3 consecutive financial years from 2022-23 to 

2024-25 (in case, audited balance sheet for 2024-25 

is not available then the turnover from FYs 2021-22 

to 2023-24 shall be considered). This should be 

duly audited by the Chartered Accountant doing 

Statutory Audit. (Form-A). Turnover & profit/loss 

certificate/form must carry UDIN. 

   

 Full Balance Sheet and Profit & loss Statement of 

Bidder should be verified by Chartered Accountant. 

   

e) Eligibility Criteria: 

• The bidder should have carried out inspection 

and testing of Distribution Transformers of 

specifications and testing schedule as per BoQ 

(Annexure-A) in last 5 Financial Years ending 

previous day of last date of submission of tender 

with any State/Central Govt. department/semi-

Government/ / State PSUs/Central PSUs/Private 

Parties (Form B). 

• The Bidder should be NABL accredited 

laboratory for testing of Distribution 

Transformers of specifications and testing 

schedule as per BoQ (Annexure-A)  

• The Bidder should have carried out inspection 

and testing of materials as per BoQ with a 

cumulative value of work more than or equal to 

estimated tendered value during the last 5 years 

with a score of 75 marks as above as per clause 

2.10.1 

• The bidder shall submit an undertaking of 

experience mentioning name, nature of work(s), 

value(s) of the job(s), date(s) of commencement, 

stipulated date(s) of completion and actual 

date(s) of completion along with LOI(s)/W.O(s). 

• The bidder already working for the works of 

carrying out Field Material Quality Testing and 

Inspection of the Materials procured by 

DISCOMs/TKCs in the State of Andhra Pradesh 

& Puducherry are not eligible to BID for this 

Tender. The bidder shall submit an undertaking 

to this effect. 
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f) The bidder should not be insolvent, in receivership, 

bankrupt or being wound up, not have had their 

business activities suspended. Accordingly, Bidder 

shall submit Solvency certificate with details of 

Financial Status i.e. Name of the Banker & Current 

Solvency (i.e. the Solvency certificate shall be 

dated after the date of publication of Tender) 

from the Banker for a sum of at least 40% of the 

estimated cost of work in Original from any 

nationalized/scheduled bank and the Solvency 

certificate should be addressed to the tendering 

authority quoting the name of the work. (Form-C). 

   

g) Name, Address, details of the Organization, 

Name(s) of the Owner/Partners/Promoters and 

Directors of the firm / company. (Form-D). 

   

h) Copy of PAN Number    

i) Goods and Service Tax (GST): Bidders should 

submit the valid GST registration certificate, which 

are mandatory, as per Govt. of India notification 

regarding GST. 

   

j) The bidder should be an Indian Registered 

Company under Companies Act 1956/2013 

Proprietorship Firm/ Partnership Firm/ Limited 

company private or public or corporation. 

Joint Ventures/Consortium are not accepted. 

Copy of Certificate of Incorporation/ Registration/ 

Partnership Deed or any other relevant document, 

as applicable, should be submitted along with a 

copy of address proof. 

NOTE: Proprietor firms shall submit registration 

details or shall submit the copy of relevant page of 

Pass book for the Current Account in the name of 

Proprietor Firm. 

   

k) Bidder should not be blacklisted/ debarred by any 

government /semi government department/ PSU in 

the last 5 years. Bidders shall give undertaking for 

not being involved in any form of corrupt and 

fraudulent practices. (Form-E). 

   

l) Letter of understanding the project site on bidder’s 

Letter Head (Form-F). 

   

m) No Deviation Certificate in prescribed format in 

Bidder’s Letter Head (Form-G). 

   

n) Agreement to execute the Integrity Pact (Form-H).    

o) Bidder shall submit Information on litigation 

history during last 5 years ending 2024-25 on 

bidder’s Letter Head (Form-I). 

   

p) Detailed methodology for scheduling of witness,    
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communication with stakeholders, testing and 

report preparation/submission shall be submitted by 

the bidder as (Form-J) (format as per bidder) 

q) The Laboratory should be NABL accredited for 

testing of Distribution Transformers of 

specifications and testing schedule as per BoQ 

(Annexure-A).  

The bidder should provide the status & 

documentary evidence to this effect and may 

enclose it as (Form-K) (format as per bidder). 

   

r) Undertaking on acceptance of Tender Conditions 

(Form-L) 

   

No information relating to financial terms of services should be included in the technical bid. 

Bids are to be submitted to determine that the bidder has a full comprehension of the tendered 

work. Where a bidder technical submittal is found non- compliant with the requirement of 

work, it may be rejected. This process is to assure that only technical acceptable bids are 

considered for the tendered work. 

Notes: 

Bidders who full fill the above requirements shall only be qualified for financial bid opening. 

Non-fulfilment of any of the above requirements by any bidder will automatically lead to its 

technical disqualification. Therefore, bidders are requested to make sure that they submit all 

the relevant papers which meet all the above mentioned requirements. 

Notes:  

All above two envelopes shall be submitted in one single envelope clearly labeled as 

“Technical Qualification Documents for Offline Submission” for the Work (Write Name 

of Work/Project as mentioned in NIT) along with Details of Bidders Address, Phone, E-mail 

on Envelope. 

The offline submission as mentioned above shall be submitted on WAPCOS LIMITED 

address mentioned in the NIT as per date & time mentioned in CPPP portal. 

2.5. Contents of Financial Bid: 

The Financial Bid should be uploaded separately along with Technical bid on CPPP portal 

before last date & time of submission of Tender Document. 

The estimated cost mentioned in NIT is based on the estimate based on the scope of work of 

the project and also based on DSR provisions and Non-scheduled items as per the standard 

practice. 

The quoted rates/amounts shall be deemed to be firm throughout the project till the 

completion of work and shall not be subject to any adjustment due to increase in price of 

materials, utilities, taxes, duties etc. or any other input for performance of work and the 

contract. 

The contract may be extended, according to the direction of principal employer, Nodal 

Agency (PFC), Ministry of Power, Government of India. In the case of extension, the rate 

quoted by the bidder shall remain firm and no escalation shall be applicable for extension. 

Therefore, it is advised to contractor to quote the rate accordingly. 
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Do not submit any financial bid information at the time of submission of offline submission of 

technical bid otherwise it will lead to rejection of bid. 

The financial proposal is to be filled by bidder in the excel format (Annexure-A) provided on 

the portal and the same filled excel is to be uploaded by bidder at the submission of 

Financial/Price Bid on CPPP portal. 

The company reserves the right to waive minor deviations if they do not materially affect the 

capability of the Tenderer to perform the contract. 

2.6. Opening of Financial Bid: 

The financial bids of the technically qualified bidders shall be opened on the notified date & 

time on CPPP portal. 

2.7. Bid Prices: 

The bidder shall quote rates keeping in view all associated costs required to carry out the tests 

including Material Packaging, Loading, Unloading, to and fro transportation between the 

assigned Store and designated laboratory, out of pocket/mobilization expenses/Custom duty 

(if any), Material insurance, storage, Buildings and other worker’s welfare cess, TDS, taxes 

(except GST) if any applicable as per Govt. terms, shall be paid by the Contractor. While 

quoting price the Bidder may consider quoting rates keeping in view the collection of a single 

sample or more as the case may be from the respective site.  

The rate should include all taxes & duties, calibration, insurance, transportation, etc. 

(including GST) and nothing extra will be paid over and above the contract price as specified 

in Annexure-A. 

Income tax and all other taxes, levies, impositions, deductions, charges, fees and similar 

assessments whatsoever imposed, assessed, levied or collected by the State Government and 

the Government of India or any subdivision thereof or any tax authority therein upon the 

contractor (Successful bidder to whom the work is awarded by WAPCOS LIMTED) and his 

staff, shall be paid and/ or borne by the Bidder and WAPCOS LIMTED shall perform duty of 

deduction from Bidder’s payments whenever required by law. 

Any conditional bid shall be rejected. 

2.8. Bid Validity: 

The offer(s) submitted by the bidder shall be valid for a period of 180 (One Hundred Eighty) 

days from the date of opening of the BIDS. 

2.9. Bid Opening: 

Bid opening date & venue will be intimated later to all the bidders. The bidders can send their 

representatives, if they desire so as to attend the bid opening. 

2.10. Evaluation & Selection Criteria: 

2.10.1. Technical: 

The first stage of technical evaluation will be based on clause 2.3 Qualifying Criteria: 

Online & Offline Technical Bid Submission. The agencies qualifying under 2.3. 

Qualifying Criteria: Online & Offline Technical Bid Submission above are only 

considered for further technical evaluation. Technical Evaluation of the bids would be 

carried out on broad parameters as given below: 
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The evaluation of the tender shall depend upon the technical strength of the Bidder, 

the qualification & experience of the bidder, the turnover of the company, the nature 

of the projects executed of the similar type etc. The Bidder shall be awarded points 

for each criterion mentioned below. The weightage of each criterion is also shown 

against it. The financial bid shall be opened only of those contractor(s) whose basic 

qualification criteria is meeting as per clause 3.0 above and whose weightage in 

technical evaluation criteria will be 75 marks or more on 100- mark scale. The bidder 

has to provide inputs to meet the evaluation criteria as given below. Sufficient 

data/documents need to be enclosed for technical evaluation. 

Sl. No. Technical Evaluation Marks 

1 Experience in Providing NABL Laboratory services for Testing of 

Distribution Transformers in Central Government Department / PSU, 

State Government Department / PSU in India. 
 

The Marking Criteria of experience in Testing will be as under; 
 

(A) Successful inspection of Testing of DTRS: 

≥ 70% of BoQ for DTRs only– 60 marks 

≥ 50% & < 70% of BoQ for DTRs only – 50 marks 

<50% of BoQ for DTRs only Marking shall be done on Pro-rata 

basis. 

The bidder shall submit an undertaking duly attested by authorized 

representative of the lab regarding experience of lab in testing of 

materials mentioning name of work, nature of work(s), value(s) of the 

job(s), date(s) of commencement, stipulated date(s) of completion and 

actual date(s) of completion, Client name etc. along with LOI(s)/W.O(s). 

For works / testing done for Private Parties, the bidder shall Provide TDS 

Certificates along with the Work Orders for proof of payment. 

60 

2 The Marking Criteria of Minimum Annual Average Turnover of the 

company in last three years will be as under; 
 

≥ 60% to 100% of estimated contract price – pro-rata basis from 15 to 20 

marks 

≥ 50% & < 60% of estimated contract price -15 marks  

< 50% marks shall not be evaluated. 
 

Yearly financial Turnover and Audited Balance Sheet for Last 5 (five) 

years ending on the financial year 2024-25 (2023-24 in case 2024-25 is 

not audited) duly certified by Chartered Accountant. 
 

The contractor should not have incurred any financial loss in more than 2 

years during the last 5 years ending 2024-25 (i.e. PAT should be positive 

for 3 Years or more). Certificate shall be duly audited and Attested by 

the Chartered Accountant (Form-A) along with UDIN Number. 

20 

3 Approach and Methodology for conducting the testing of material 

Samples at NABL Laboratory including Material loading, Unloading, 

Packaging, Transportation, Storage, Documentation & Reporting, 

Communications etc. format as per bidder. 

20 

 Total Marks 100 
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WAPCOS LIMITED reserves the right to reject the Bid under any of the 

following circumstances: 

i) Submitted the application after the response deadline; 

ii) Made misleading or false representations in the forms, statements and 

attachments submitted as proof of the eligibility requirements; 

iii) Exhibited a record of poor performance such as abandoning works, not 

properly completing the contractual obligations, inordinately delaying 

completion or financial failures etc. in any project in the preceding three 

years. 

iv) Submitted an application that is not accompanied by required documentation 

or is non-responsive; 

v) Failed to provide clarifications related thereto, when sought; 

vi) Submitted more than one application either as a Single Agency/ Prime 

Agency/ consortium member; 

vii) Bid is incomplete and/ or not accompanied by all required documents; 

viii) Bid is not in conformity with the terms and conditions of Tender/ Bid 

Document; 

ix) The Qualifications and Experience of the Bidder are not met by the Bidder; 

x) Any other reasons due to which WAPCOS LIMITED finds that the Bidder 

in not eligible. 

Shortfall Documents: 

WAPCOS LIMITED may ask the Bidder for submission of additional documents, if 

required. These documents shall not be relating to Original data submitted by bidder / 

submission of EMD/Solvency Certificate. Request for documents and the response 

shall be in writing and no changes in the prices of the Bid shall be sought, offered or 

permitted. No modification of the Bid and any form of communication with 

WAPCOS LIMITED or submission of any additional documents, not specifically 

asked for by WAPCOS LIMITED, will be allowed and even when submitted, they 

will not be considered by WAPCOS LIMITED. 

Right to Accept/ Reject the Bid: 

WAPCOS LIMITED reserves the right to accept or reject any Bid and to annul the 

Tender Document process and reject all such bids at any time prior to award of 

contract, without thereby incurring any liability to the affected applicant(s) or any 

obligation to inform the affected applicants(s) of the grounds for such decision. The 

TIA reserves the right to reject incomplete or incorrect bids. 

Opening of Financial Bid: 

The financial bids of the technically qualified bidders shall be opened at the notified 

date & time mentioned on CPPP portal. 

2.10.2. Selection Criteria – Financial: 

Evaluation Committee shall open the financial Bid of the technically qualified 
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Bidders at the scheduled date and time. 

The rates quoted by the Bidder shall be rounded to two decimal places. The decimal 

places in excess of two will be discarded during evaluation. The evaluation 

Committee shall correct arithmetic errors, if any and sign the same. If any discrepancy 

is found between the amount in figures and the amount in words, the amount in words 

shall prevail. 

If a tenderer quotes nil rates, the tender shall be treated as invalid and will not be 

considered as lowest tenderer. 

All the financial Bids shall then be ranked according to the financial Bid in increasing 

order with the bidder quoting the least amount ranked L1, bidder quoting next higher 

figure as L2 and so on. 

The work will be awarded to L1 bidder accordingly. 

If the financial bids of lowest two bidders are equal, then the tender will be treated as 

cancelled and shall be re-tendered as per the WAPCOS LIMITED rules. 

2.11. Award of Work: 

The work (contract) will be awarded to the bidder whose bid has been determined to be 

substantially responsive to the bidding documents and would be on Least Cost Basis i.e. the 

bidder quoting the lowest financial bid would be awarded the work. 

To complete the work in the time period of 180 days from the date of issue of work order 

including mobilization period. Contractor has to mobilize sufficient team with equipment’s to 

complete the work in time. 

Not-withstanding clause 11.1 as above the employer reserves the right to accept or reject any 

bid and to annul the bidding process and reject all bids, at any time prior to award of contract, 

without thereby incurring any liability to the affected bidder(s) or any obligations to inform 

the bidder or bidder(s) of the ground of the employer action. 

2.12. Terms and Conditions: 

1) Time of Completion: 24 (Twenty-Four) months from the date of award of work or in 

accordance with the requirements of the Principal Client including the period of 

mobilization. 

2) The bidder shall submit the signed copy of LoA within 5 working days from the date of 

issuance of LoA as a token of acceptance & readiness for commencement of assigned 

duties/responsibilities as per scope of works, failing which the award of work may be 

liable to be cancelled. 

3) Time for completion is the essence of the contract and no relaxation of any account 

shall be entertained. 

4) The bidder shall submit the reports in hard copies (2 sets) as well as soft copies in 

scanned formats. 

2.13. Parallel Contract: 

Right to enter in to parallel contract(s) with other Third-Party inspecting agencies is reserved 

by the WAPCOS LIMITED. 
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2.14. Rates: 
 

The bidder Party Inspecting Agency should quote fixed rate of percentage on basic price of 

the material. The rate of percentage shall be inclusive of all taxes, duties, incidental charges 

etc. 

Additional charges, if any, such as travelling, lodging-boarding, etc. shall not be paid extra. 

2.15. Splitting of contract: 
 

In order to ensure timely receipt of the supplies of all the assorted sizes, WAPCOS LIMITED 

reserves the right to split the inspection quantity between the inspection agencies in following 

manner. 

The splitting of quantities of the contract will be done among lowest bidders L1, L2 & L3 in 

the ratio of 50:30:20 subject to their availability for scheduling of collection & testing of 

Distribution Transformers in minimum time period. This splitting is purely subject to the 

acceptance of the rates finalized by the WAPCOS LIMITED with L1 and counter offered by 

the WAPCOS Limited to the bidders L2 & L3. In case of ono-acceptance of counter offer by 

L2 or L3 a similar offer will be made to next lower bidder and so on. 

2.16. Performance Security: 

A performance security guarantee of 5% of the total value of contract shall be payable by the 

Bidder (successful bidder) within 10 working days on award of the works in the form of Bank 

guarantee in the specified format. 

Performance guarantee may be furnished in the form of Insurance Surety Bonds, Account 

Payee Demand Draft, Fixed Deposit Receipt, Banker’s cheque, Bank Guarantee from 

scheduled/nationalized/commercial banks or online payment in an acceptable form, 

safeguarding the purchaser’s interest in all respects. 

Performance guarantee shall remain valid up to six (06) months beyond the completion of 

complete scope. The same shall be extended by the Contractor time to time as may be 

required under the Contract and will be released after one month from the date of release of 

final payment. 

The Bank Guarantee (Performance BG or any other) shall be submitted such that WAPCOS 

shall seek the confirmation of submitted Bank Guarantee through SFMS as per detail given 

below: 

Account Number – 193502000000282 

Beneficiary: WAPCOS LIMITED 

Bank Name – Indian Overseas Bank  

Branch name: NHB, Gurugram  

IFSC code: IOBA0001935 

Acknowledgement Number so generated may be provided along with the BG’s. 

2.17. Variation: 

WAPCOS LIMITED reserves the right to Add or Delete any Sample Quantity for Inspection 

at NABL Laboratory as indicated in the BoQ. In case of any increase or decrease in the 

Quantity, the payment for same shall be made on pro-rata basis, as per the awarded Unit rate 

of the respective Item/Equipment. No change in the quoted rate shall be allowed due to 
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changes in the quantities of works actually executed and the quantities given in the schedule 

of works. 

The variation of quantities is applicable/acceptable only after the approval & payment 

received by WAPCOS LIMITED from the Principal Employer for the same. 

2.18. Terms of Payment 

The terms of payment for the performance of the contract shall be made by WAPCOS 

LIMITED as per the conditions specified hereunder; 

Progressive payments towards Testing by NABL accredited Laboratory shall be made by 

WAPCOS LIMITED to the Laboratory on Quarterly Basis as per the Contracted Price. 

It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if 

applicable. The Goods and Services Tax (GST), shall be reimbursed to the Agency only after 

uploading of bills by Contractor on GST Portal “to avail Input benefit of GST”. The company 

shall be performing all its duties of deduction of TDS and other deduction on payment made 

to the contractor as per applicable legislation in force on the date of submission of bid or to be 

newly / amended introduced during the execution of the Contract. The Trajectory of payments 

to be made to Laboratory based on the achievement of the milestone is mentioned below; 

S. 

No. 
Milestone/BOQ/Item description Payment Terms 

Sample Material Testing at NABL Accredited Laboratory: 

A1 Progressive Payment: 

The payment to the entrusted NABL 

accredited Laboratory shall be made by 

WAPCOS LIMITED as per the Contracted 

Price based on acceptance of Distribution 

Transformer Inspection report submitted in 

respect of testing and inspection at NABL 

accredited Laboratory. 

90% of the cost, calculated by 

multiplying inspected BoQ and the 

corresponding unit rate of Distribution 

Transformers inspected as per LOA.  

This Payment shall be released 

quarterly. 
 

The balance of 10% shall be retained 

as the Retention amount. 

A2 Final Payment: 

On the successful completion of 

Distribution Transformer Testing at NABL 

laboratory, the lab shall submit Annual 

Status Report for all the executed works. 

Balance 10% of the cost, calculated 

by multiplying inspected BoQ and 

corresponding unit rate of Distribution 

Transformers as per the LOA 

Further apart from the above, the following will be applicable: 

In the event of the actual number of inspection etc. as mentioned at Annexure-A for the 

project getting modified due to the site conditions during the actual execution, the scope of 

inspections (i.e. Quantity) etc. or any other works not mentioned but are required for 

successful completion of the assignment shall be modified accordingly for the purpose of 

modification of contract price, unit prices for inspection as per the Letter of Award (LOA) 

shall be applicable.  

Payments in case of special assignment: 

In case of additional quantum of work is required to be carried out as per the need of the 

Principal Employer/Ministry of Power (MoP), the Laboratory shall need to carry out the said 
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assignment as per the unit rate mentioned in the LoA.  

All the payments to the Laboratory shall be released through electronic transfer. The 

successful bidder shall have to open and maintain suitable accounts for electronic transfer. 

Statutory deductions like Income Tax, Corporate Tax etc. are deducted at source. Necessary 

certification shall be issued by WAPCOS LIMITED for the Tax Deducted at Source (TDS). 

The bidders shall have valid Permanent Account Numbers issued by Income Tax Authorities. 

Note: 

1) GST payment will be made after submission of proof/ challan. 

2) Taxes as applicable shall be deducted at source as per Government of India norms. 

2.19. Contractors Superintendence and Obligations: 

The contractor shall intimate the employer within 3 (three) days the name of the authorized 

person, who will be responsible for inspection and day to day interaction with the employers 

authorized representative for contract related communications. 

The contractor shall remain fully responsible for the accuracy and relevancy of all field 

activities and for subsequent processing of field data including generated outputs. Sub-

contracting of any part or whole of the works is prohibited and these provisions shall be 

strictly adhered to. In the event of sub-contracting of any part if detected, the contract shall be 

liable for termination forthwith without assigning any reason thereafter. 

Insurance: 

The contractor shall insure himself against any liability under any workmen compensation 

ordinance or equivalent prevailing legislation and any modifications thereof which may be put 

in force by the government during the continuance of the contract. 

In the event of any loss or damage suffered in consequence of any accident or injury or 

disease resulting from his work to any workman or other person in the employment of the 

contractor, the contractor shall pay compensation to the victims. 

The contractor shall in respect of his employees who are employed by him pay rates of wages, 

observed hours of labour and provide other facilities not less favourable than those required 

by law. 

In case, any delay occurs due to local hindrance the contractor shall mobilize additional 

manpower and equipment/instruments to accelerate the work with a sole intention to 

compensate the lost time period. The contractor shall not be entitled to any payment on 

account of any accelerated effort if required to complete the work within the stipulated time 

period and is deemed to have included in the quoted prices. 

The contractor shall submit weekly progress report to WAPCOS LIMITED site engineer. The 

contractor shall equip their site in charge with mobile phone to facilitate communication and 

control over work progress. 

No compensation of any kind on account of forest clearance/ objection by local officials/ 

stoppage of work by local people/ damage to cultivated fields etc. during the course of 

investigations shall be entertained by WAPCOS LIMITED at any stage. 

2.20. Other Terms and Conditions: 

1) The Bidder will strictly comply with all the provisions of the Forest Conservation Act 
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1980. Under no circumstances any tree should be cut or destroyed in the vicinity of the 

project area. 

2) The agency has to make all arrangements to provide necessary accommodation / shelter 

to all its employees at their own cost. 

3) The Bidder shall be responsible to take all precautions to ensure safety of the public and 

his own personnel. Further, you will also be required to take following insurances at 

your own cost. 

⎯ Third party liability insurance. 

⎯ Worker's compensation insurance in respect of contractor's personnel. 

⎯ Any other insurance for public & contractor's personnel in accordance with the 

relevant provisions of the applicable land. 

4) The agency shall comply with the provisions of the following acts: 

⎯ Contract labour (Regulation & Abolition) Act 1970 

⎯ Employees Provident Fund Act, 1952 

⎯ Minimum Wages Act, 1948 (Amended) 

⎯ Employer's Liability Act, 1938 (Amended) 

⎯ Industrial Employment Act, 1946 (Amended) 

⎯ Personnel Injuries (Compensation Insurance) Act, 1963 (Amended) 

5) The Contractor shall not employ any laborer below 18 years. 

2.21. Arbitration: 

“Any dispute, controversy or claims arising out of or relating to this Agreement or the breach, 

termination or invalidity thereof, shall be settled through following mechanism. 

a) Firstly, the aggrieved party shall write a letter to the other party detailing its grievances 

and calling upon the other party to amicably resolve the dispute by convening a joint 

meeting. Accordingly, the parties as per their convenience shall jointly convene the 

said meeting(s), wherein minutes of the said meeting(s) shall be prepared and 

countersigned by all the parties. It is mandatory to prepare minutes of meeting(s) and 

to be countersigned by all the parties, irrespective of the outcome of the said 

meeting(s). 

b) In the event the parties are unable to reach on any settlement in the said meeting(s), 

then the aggrieved party shall mandatory resort to pre-litigation mediation mechanism 

with Delhi High Court Mediation Cell, New Delhi. 

c) It is only upon failure of the pre-litigation mediation mechanism with Delhi High 

Court Mediation Cell, then the aggrieved party shall resort to resolution of disputes 

through arbitration of a Sole Arbitrator. The appointing authority of Sole Arbitrator is 

CMD, WAPCOS LIMITED, to which neither of the parties have any objection nor 

they shall ever object. 

d) Subject to the parties agreeing otherwise, the Arbitration proceedings shall be 

conducted in accordance with the provisions of the Indian Arbitration and Conciliation 
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Act, 1996 (amended as on date). 

e) It is also acknowledged and accepted that WAPCOS LIMITED is only working as 

Intermediary between the Associate/ Sub-Consultant/ Sub-Contractor and the Principal 

Employer/ Client, thus in the event, any dispute arises under the present agreement and 

referred to Arbitration for adjudication, then subject to corresponding clause in the 

Contract/ Agreement/ Work Order/ Arrangement between Principal Employer/ Client 

& WAPCOS LIMITED, Principal Employer/ Client shall also be made party to the 

said Arbitration proceedings. Also, the award including costs if any passed against 

WAPCOS LIMITED and costs incurred in the proceedings shall be the sole 

responsibility of Principal Employer/Client. The said clause if found inapplicable, even 

then the other terms of the Arbitration Clause shall survive and shall be acted upon. 

f) The place/seat of arbitration shall be Delhi and any award whether interim or final, 

shall be made, and shall be deemed for all purposes between the parties to be made, in 

Delhi. The arbitral procedure shall be conducted in English language and any award or 

awards shall be rendered in English. The procedural law of the arbitration shall be 

Indian Law. The award of the arbitrator shall be final and conclusive and binding upon 

the Parties. 

g) The Contract and any dispute or claim arising out of or in connection with it or its 

subject matter or formation (including non-contractual disputes or claims) shall be 

governed by and construed in accordance with the laws of India and the Parties submit 

to sole & exclusive jurisdiction of courts at Delhi”. 

2.22. Liquidity Damages: 

If the bidder fails to complete the job assigned to them as per the scope of the work in the 

given time mentioned under progress Schedule, he is liable for compensation. He shall, 

without prejudice to any other right or remedy be liable for compensation @ 0.5% (zero point 

five percent) of the Contract Price for the whole of the facilities, (or a part for which a 

separate time for completion is agreed) as liquidated damages for such default and not as a 

penalty, without prejudice to the Employer's other remedies under the Contract, for each day 

which shall elapse between the relevant Time for Completion and the date stated in Taking 

Over Certificate of the whole of the Works (or a part for which a separate time for completion 

is agreed) subject to the limit of ten percent (10%) of Contract Price for the whole of the 

facilities, (or a part for which a separate time for completion is agreed). 

The amount of compensation may be adjusted or set off against any sum payable to the bidder 

under this or any other contract with the Client. 

The Engineer In charge shall keep a watch as to whether the actual physical progress of works 

is as per the progress schedule and in case the Bidder defaults in achieving progress on works 

at intermediate stage as per this schedule and continue to do so even after one month after a 

notice in writing from the Engineer In charge, the Bidder will render himself liable to action 

as provided above. 

2.23. Force Majeure: 

Force Majeure is herein defined as any cause, which is beyond the control of the Agency or 

WAPCOS/Client as the case may be which they could not foresee or with a reasonable 

amount of diligence could not have foreseen and which substantially affect the performance of 

the Contract, such as: 
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Natural Phenomenon, including but not limited to floods, droughts earthquakes and 

epidemics/ Pandemics (i.e. Covid-19 etc.). 

Acts of any government, including but not limited to war, declared or undeclared priorities, 

quarantines and embargos. 

Terrorist attack, public unrest in work area provided either party shall within 10 days form 

occurrence of such a cause, notifies the other in writing of such cause. The Agency or 

WAPCOS LIMITED /Client shall not be liable for delay in performing his/her obligations 

resulting from any force majeure cause as referred to and/his/her obligations resulting from 

any force majeure cause as referred to and/ or defined above. Any delay beyond 30 days shall 

lead to termination of contract by parties and all obligations expressed quantitatively shall be 

calculated as on date of termination. Notwithstanding this, provisions relating to indemnity, 

confidentiality survive termination of the Contract. 

Force Majeure shall not include any events caused due to acts/omissions of such party or 

result from a breach/contravention of any of the terms of the Contract, Proposal and/or the 

Tender. It shall also not include any default on the part of a party due to its negligence or 

failure to implement the stipulated/proposed precautions, as were required to be taken under 

the contract. The failure or occurrence of a delay in performance of any of the obligations of 

either party shall constitute a Force Majeure event only where such failure or delay could not 

have reasonably been foreseen, or where despite the presence of adequate and stipulated 

safeguards the failure to perform obligations has occurred. In such an event, the affected party 

shall inform the other party in writing five days of the occurrence of such event. The 

WAPCOS LIMITED /Client will make the payments due for services rendered till the 

occurrence of Force Majeure. However, any failure or lapse on the part of the consultant in 

performing any obligation as is necessary and proper, to negate the damage due to projected 

force majeure events or to mitigate the damage that may be caused due to the above-

mentioned events or the failure to provided adequate disaster management/recovery or any 

failure in setting up a contingency mechanism would not constitute force majeure, as set out 

above. In case of a Force Majeure all parties will endeavor to agree on an alternate mode of 

performance in order to ensure the continuity of service and implementation of the obligations 

of a party under the contract and to minimize any adverse consequences of Force Majeure. 

2.24. Termination of Contract and payment upon Termination: 

2.24.1. Termination of Agreement for failure to commence Services: 

If the Agency does not commence the Services within the 14 days’ period after award 

of the works, WAPCOS LIMITED may, by not less than 2 (two) weeks’ notice to the 

Agency, declare this Agreement to be null and void. If the services of the Agency are 

not found satisfactory, the Contract can be terminated without citing any reason & set 

the work done at the risk and cost of the Bidder. 

2.24.2. Payment upon Termination: 

Upon termination of this Agreement, WAPCOS LIMITED shall make the only 

payments to the Agency corresponding to the completion of stage of deliverables 

successfully achieved (after offsetting against these payments any amount that may be 

due from the Agency to WAPCOS LIMITED). No payment whatsoever for 

incomplete stage of work shall be made to Agency. 
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2.25. Blacklisting policy: 

Bidder should not be blacklisted/ debarred by any government /semi government department/ 

PSU in the last 5 years. Bidders shall give undertaking for not being involved in any form of 

corrupt and fraudulent practices. 

“The Blacklisting Policy of the company is available on official website of WAPCOS 

LIMITED. The bidder/tenderer/consultant/contractors have to mandatorily furnish an 

undertaking addressing the same to Engineer-in-Charge in the form of certificate to abide 

the contents of Blacklisting Policy. The format of undertaking is provided at Form-D. Any 

action in violation of the Blacklisting Policy or to the certificate furnished shall result in 

cancellation of tender at the stage before or after the award of work.” 

2.26. Make in India: 

Public Procurement (Preference to Make in India): 

The bidder must comply with Order Nos. P-45021/112/2020-PP(BE-II)(E-43780) dated 

24.08.2020, 28.08.2020, and 31.08.2020 and also Make in India Order No. P- 45021/2/2017-

PP (BE-II) dated 16th September 2020 of Department for Promotion of Industry and Internal 

Trade (DPIIT), Ministry of Commerce and Industry, Government of India and any 

amendments thereon. The details available on ministry website. 

Self-certification that the item offered meets the minimum local content of 50% giving details 

of the location(s) at which the local value addition is made in case the bidder wishes to avail 

the benefits under the make in India policy, if applicable. 

In cases of procurement for a value in excess of ₹10crores, the local supplier shall be required 

to provide a certificate from the statutory auditor or cost auditor of the company (in the case 

of companies) or from a practicing cost account ant or practicing chartered accountant (in 

respect of suppliers other than companies) giving the percentage of local content to avail the 

benefits under the make in India policy, if applicable. 

Government has issued Public Procurement (Preference to Make in India) [PPP-MII] Order 

2017 vide the Department for Promotion of Industry and Internal Trade (DPIIT) Order No. 

P45021/2/2017-B.E.-II dated 15.06.2017 and subsequent revisions vide Order 

No.45021/2/2017PP(BE-II) dated 28.05.2018, 29.05.2019, 04.06.2020 and 

16.09.2020 to encourage ‘Make in India’ and to promote manufacturing and production of 

goods, services and works in India with a view to enhancing income and employment. This 

Order is issued pursuant to Rule 153 (iii) of the General Financial Rules 2017. The salient 

features of the aforesaid Order are as under: 

The Order is applicable for procurement by Ministry / Department / attached / subordinate 

office of, or autonomous body controlled by, the Government of India and includes 

Government companies as defined in the Companies Act. 

In procurement of all goods, services or works in respect of which the Nodal Ministry/ 

Department has communicated that there is sufficient local capacity and local competition, 

only 'Class-I local supplier', as defined under the Order, shall be eligible to bid irrespective of 

purchase value. 

The margin of purchase preference shall be 20%. ‘margin of purchase preference’ means the 

maximum extent to which the price quoted by a local supplier may be above the L1 for the 

purpose of purchase preference. 
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Ministry of Electronics and Information Technology is the Nodal Ministry for implementation 

of the Electronic Product Notifications issued in furtherance of PPP- MII Order 2017. 

Classes of Local Suppliers based on local content as per the revised PPP-MII Order dated 

04.06.2020 issued by the Department for Promotion of Industry and Internal Trade (DPIIT) 

are as under: 

• Class-I Local supplier - a supplier or service provider, whose goods, services or works 

offered for procurement, has local content equal to or more than 50%. 

• Class-II Local supplier - a supplier or service provider, whose goods, services or works 

• offered for procurement, has local content more than 20% but less than 50%. 

• Non-Local supplier - a supplier or service provider, whose goods, services or works 

offered for procurement, has local content less than or equal to 20%. 

• Only 'Class-I local supplier' and 'Class-II local supplier' shall be eligible to bid in 

procurement of all goods, services or works, and with estimated value of purchases less 

than Rs. 200 crore. 

2.27. Provision as per Rule 144(xi) of GFR 

F.N0.6/18/2019-PPD Ministry of Finance Department of Expenditure Public Procurement 

Division 161, North Block, New Delhi 23rd July, 2020 Office Memorandum Subject: 

Insertion of Rule 144 (xi) in the General Financial Rules (GFRs), 2017 Rule 144 of the 

General Financial Rules 2017 entitled 'Fundamental principles of public buying', has been 

amended by inserting sub-rule (xi) as under: 

Notwithstanding anything contained in these Rules, Department of Expenditure may, by 

order in writing, impose restrictions, including prior registration and/or screening, on 

procurement from bidders from a country or countries, or a class of countries, on grounds 

of defense of India, or matters directly or indirectly related thereto including national 

security; no procurement shall be made in violation of such restrictions. 

The order available on the Ministry of Finance Department of Expenditure Public 

Procurement Division website. 

2.28. Penalty Clause: 

The penalty shall be imposed on the bidder if it is imposed by the Client on WAPCOS 

LIMITED due to the delay in completion of works or related reasons. 
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SECTION – III: SCOPE OF WORK & DELIVERABLES 
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SECTION – III: SCOPE OF WORK & DELIVERABLES 
 

3.1. Scope of Work 

a) Contractor shall perform the Services as described herein and specified in ‘Scope of 

Work’. Due to importance of Testing, the laboratory shall provide professional, 

objective and impartial service and at all times hold WAPCOS LIMITED's interest’s 

paramount, without any consideration for future work. The laboratory is expected to 

carry out the testing with due diligence and in accordance with exceptional 

professional standards. 

b) Packaging, loading unloading, Pick-Drop Facility including insurance during freight, 

testing & storage of Samples i.e. Distribution Transformers as per specifications & 

Schedule of tests mentioned in BoQ (Annexure-A) between TKC site stores from 

each project area (District/Package in the vicinity of AP & Puducherry) and 

designated NABL accredited Laboratory shall be under the scope of the Laboratory. 

c) The laboratory should take all due care for protecting the Distribution Transformer 

sample from Rain, Theft etc., and shall be responsible for their safe and sound 

condition during possession. The lab shall be held responsible for any shortage, 

damage, breakage or pilferage till the Distribution Transformer is returned back to the 

site and handed over to authorized representative of TKCs/DISCOM/PDs. 

d) The Distribution Transformer samples, jointly sealed by the representatives of 

DISCOM/PDs, WAPCOS, TKCs and/or Supplier/manufacturer will be picked from 

site stores by the Laboratory on behalf of WAPCOS and subsequently transported to 

the test laboratory. The Laboratory shall make all necessary arrangement for 

Packaging, loading & transportation of Distribution Transformer samples from the 

sites within 05 days from the date receipt of intimation from WAPCOS LIMITED. 

The Package shall be opened within the laboratory premises in presence of lab and 

WAPCOS LIMITED officials. 

e) Testing shall be done as per the test parameters defined in the applicable Indian 

Standard (IS) for Distribution Transformers stated in Annexure - A and as and when 

updated / revised. 

f) All the tests should be performed in the presence of WAPCOS LIMITED’s inspecting 

engineer. Laboratory shall coordinate with WAPCOS LIMITED to depute the 

inspecting engineers as per the testing schedule. The Laboratory shall give a 

reasonable advance notice, at least 05 working days, before scheduling of 

Testing/Inspections to WAPCOS LIMITED so that Employer and other stakeholders 

associated to the project can make necessary arrangements to attend the 

Test/Inspection. 

g) On entrustment of the job, the Laboratory shall perform testing as per schedule of 

Tests defined at Annexure - A, on the received samples within 10 days from the date 

of receipt of sample at the laboratory. It shall submit the jointly signed reports 

[Original hard copy (2 sets) & soft copy (in PDF Format)] within 5 working days 

from the date of completion of testing. The Distribution Transformer samples for 

which testing has been completed & report has been submitted, shall be properly 

packaged again and transported back to the DISCOM/TKC store and handed over to 

authorized representative of the DISCOM/TKC along with a confirmation of Material 
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handing over. 

h) In case, 1st sample of the material fails in the tests conducted at laboratory, the second 

sealed sample has to be packaged and picked within 2 days of completion of testing & 

reporting of first failed sample. The schedule of testing, reporting, relocating etc. for 

the second sample shall be same as for the first sample (Refer clause no. viii of scope 

of work).  

i) In case laboratory is unable to initiate tests on receipt of samples within stipulated 

time periods, reasons being solely attributed to the laboratory, it shall inform 

WAPCOS LIMITED in writing or through an email. In such cases, WAPCOS 

LIMITED may re-allocate the samples to another lab. In such instance, the entire cost 

incurred for transportation to the laboratory by WAPCOS LIMITED & that of 

transportation to another lab including packing, transportation, any breakage, 

insurance, etc. shall be borne by the laboratory. 

j) In case Services are required to be provided round the clock, Contractor shall arrange 

for the same as per requirements of company. 

k) Reports should have refereed IS Code No. for the Test, Test Protocol & Procedure, 

Apparatus/Equipment used, Tabulation of Observations, Calculations, Results of test 

and analysis and Conclusion. 

l) “COMPLIES” or “PASSES” in the result column of the report is treated as 

incomplete report, if the result has some value and same is not reported. 

m) Every test report must have remarks (i.e.) Standard Quality or Not of Standard 

Quality. 

n) Reports should be in A4 size (8.27” X 11.69”) paper of good quality. 

o) In case of failure of sample, the result should be communicated through phone/fax/e-

mail and all the reports should be sent with the protocols used. All the reports should 

be signed by authorized approved technical person. 

p) As part of Services, the laboratory shall furnish necessary details of testing equipment 

and necessary personnel required to perform testing services as per ‘Scope of Work’ 

and may include provision of other services within Contractor’s capabilities that 

WAPCOS LIMITED may request at any time. Prices for any additional Testing / 

services which are not specified in the ‘Schedule of Rates’ will be as per mutual 

agreement.  

q) WAPCOS LIMITED reserves the right to alter any of the condition mentioned in this 

document or add more conditions in the scope of work while awarding the final work 

order. 

3.2. General Specifications: 

Before quoting the rates, the agency should know the quantum of work and all such factors 

which may affect satisfactory execution of the work. No claim what so ever shall be 

entertained due to any difficult site conditions over and above unit rates quoted by the agency. 

The quoted rates shall include the cost of work complete. Nothing extra shall be paid on any 

account whatsoever and above the rates quoted by the agency for relevant item of schedule of 

quantity. 
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The quoted rates shall include the cost of labor, transportation, equipment etc. required for 

work, complete. Nothing extra shall be paid on any account whatsoever and above the rates 

quoted by the agency for relevant item of schedule of quantity. 

Good and Service Tax/Income Tax and any other tax applicable shall be recovered at source 

from bills of the agency as per prevailing tax structure of Govt. of India. 

WAPCOS LIMITED shall not be responsible for any mishappening/loss/damage of 

equipment or human resource or due to some natural calamities caused during the course of 

the work. The agency shall be fully responsible and shall take full care of any mishappening, 

accident, disaster, or any unforeseen circumstances while doing survey work. Any 

consequential legal/financial/judicial matters shall be full liability of the agency. WAPCOS 

LIMITED shall not be liable in whatsoever manner. 

3.3. Deliverables: 

The following will be the deliverables of the project: 

i. Laboratory test reports for all the material Samples tested. 

ii. Photographs while collection and testing of samples. 

iii. Annual Inspection Status 

iv. Vendor shall supply all deliverables in hard copies (2 sets) and soft copies in PDF 

formats. 
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SECTION IV: FORMS 

Note No. #1Attachment:Draft NIT_for Empanelment NABL Lab for Testing of Distribution Transformers.pdf

File No. I-12011/6293/2025-O/o ED (INFRA)  (Computer No. 113114 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 22/09/25 11:10 AM

81
Note No. #1 Attachment:Approval of NIT for Empanelment of NABL Lab_opt.pdf

File No. I-12011/3648/2026-O/o ED (INFRA)  (Computer No. 137499 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 30/07/26 04:12 PM

90



 

LETTER OF TRANSMITTAL 

(On Bidder Original Letter Head) 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II),  

SYSTEMS DIVISION, WAPCOS LIMITED,  

GURUGRAM. 

 

Sub: 

NIT No: - 

Dear Sir, 

 

I/We downloaded /obtained the tender document(s) for the above-mentioned Tender/Work from the 

website namely:    

as per your advertisement. 

I/We hereby certify I/We hereby certify that I/We have read the entire Terms & Conditions of the 

Tender Documents (including all documents like annexure(s), schedule(s), etc.,), which form part of 

the contract agreement and I/We shall abide hereby the terms/conditions/clauses contained therein. 

The corrigendum(s) issued from time to time by your department/organization too have also been 

taken into consideration, while submitting this acceptance letter 

I/We hereby unconditionally accept the tender condition of above-mentioned tender 

document(s)/corrigendum(s) in its totality/entirety 

In case any provisions of this tender are found violated, then your department / organization shall 

without prejudice to any other right or remedy be at liberty to reject this tender/bid including the 

forfeiture of the full said Earnest Money Deposit absolutely. 

 

 

Yours faithfully, 

 

 

(Signature, name and designation 

of the Authorized signatory) 

 

 

Date: 

 

Place:             Name and seal of Bidder 
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FORM-A 

FINANCIAL INFORMATION 

 

[To be submitted on Original Letter Head of Bidder or Original Letter Head of CA] 

 

Financial Analysis: Details to be furnished duly supported by figures in balance sheet/ profit & loss 

account for the Five years duly certified by the Chartered Accountant, as submitted by the applicant to 

the Income Tax Department (Copies to be attached). 

 

Years Gross Annual turnover Profit/Loss 

(After Tax) 

2019-2020   

2020-2021   

2021-2022   

2022-2023   

2023-2024   

Financial arrangements for carrying out the proposed work: It is hereby declared that --------------------

---------------- (Name of firm with address) has enough financial resources to execute the proposed 

work. 

 

Unique Document Identification Number (UDIN) ………………………………… 

 

 

 

Signature of Chartered Accountant (with Seal) 

 

 

 

 

Signature of Bidder(s) (with Seal) 

 

 

 

Note:  

(i) Original Signature with Stamp of CA is Mandatory. Copy will not be entertained. 

(ii) Yearly financial Turnover and Audited Balance Sheet for Last 5 (Five) years ending on the 

financial year 2022-2023 duly certified by Chartered Accountant should be attached. 
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FORM – B 

 

STATEMENT OF WORKS AS IN ELIGIBILITY CRITERIA EXECUTED/COMPLETED 

DURING THE LAST 5 YEARS OR PRESENT FINANCIAL YEAR 

 

 

Name of 

work 

Allotmen

t/ award 

No & 

date 

Name& 

address of 

client who 

awarded 

(Including 

Tele/Fax 

No. 

Contract 

value in 

Rs. 

Original/ 

revised 

Date 

of 

award 

of 

work 

Date of 

completion 

original 

/Revised 

Actual 

date of 

comp 

Comp. 

cost 

Type 

of 

work 

Remarks 

explaining 

reasons for 

delay in 

work 

completion 

if any 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

          

          

          

          

          

 

NOTE: 

The Tenderer should provide information as per this Performa for the firm/company for all completed 

similar works as per eligibility criteria’s works during last 7 years. 

Certificate from client for the above information should be attached with the offer. 

 

 

 

Signature of Bidder(s) (with Seal) 
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FORM - C 

Form of Banker's Certificate from a Scheduled Bank (Solvency) (in sealed cover addressed to 

Authority) 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II),  

SYSTEMS DIVISION, WAPCOS LIMITED,  

GURUGRAM 

 

Name of the work: 

 

 

This is to certify that to the best of our knowledge and information 

Shri/Smt/M/S……………………………..……..having registered address 

…………………………….……………, a customer of our bank, is/are respectable and can be treated 

as reliable and solvent for any engagement up to a limit of Rs……………………………………… 

(Rupees…………………………….). This certificate is issued without any guarantee or 

responsibility on the Bank or any of the officers. 

 

This       certificate       is       issued        on        the        request        of        Shri/Smt/M/S 

……………………………….……………………. for tendering process being invited by WAPCOS 

LIMITED for (name of work) 

 

 

(Signature) 

 

 

 

For the Bank (Name & Designation 

of POA number of the bank official) 

Email:

Note: 

Solvency certificate should be on the letter head of the bank, in sealed cover addressed to the 

authority and official email of the issuing bank must be mentioned. 

The date of certificate shall not be older than initial date of publication of tender. 
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FORM - D  

STRUCTURE & ORGANISATION 

 

S.No. Particulars Details Submitted by 

1. Name & address of the bidder  

2. Telephone no./Telex no./Fax no.  

3. Legal status of the bidder (attach copies of original 

document defining the legal status) 

A proprietary firm 

A partnership firm 

A limited company or Corporation 

A Company registered under company’s Act 1956/2013 

 

4. Particulars of registration with various Government 

Bodies (attach attested photocopy) 

 

 Organization/Place of Registration  

1. 

2. 

3. 

Registration No. 

5. Names and titles of Directors & Officers with designation 

to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 

organization 

 

7. Has the bidder, or any constituent partner in case of 

partnership firm Limited Company/ Joint Venture, ever 

been convicted by the court of law? If so, give details. 

 

8. In which field, the bidder has specialization and interest?  

9. Any other information considered necessary but not 

included above. 

 

 

 

 

 

 

Signature of Bidder(s) (with Seal) 
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FORM-E 

 

FORMAT OF UNDERTAKING TO BE FURNISHED ON COMPANY LETTER HEAD WITH 

REGARD TO BLACKLISTING/NON-DEBARMENT, BY CONTRACTING AGENCY 

 

 

UNDERTAKING REGARDING BLACKLISTING / NON-DEBARMENT 

 

Name of Work: 

Ref: Tender No……………..Dated………….. 

 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II),  

SYSTEMS DIVISION, WAPCOS LIMITED,  

GURUGRAM 

 

 

This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS LIMITED. 

Further, we hereby confirm and declare that we, M/s. is not blacklisted/De-registered/debarred by 

any government department/Public Sector Undertaking/Private Sector/or any other agency for which 

we have Executed/Undertaken the works /Services during the last 5 years. 

 

Yours faithfully, 

 

 

(Signature, name and designation 

of the Authorized signatory) 

 

 

Date: 

 

Place: 
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FORM-F 

FORMAT FOR UNDERSTANDING THE PROJECT SITE 

[To be submitted on Bidder’s Original Letter Head] 

 

A. I/We hereby solemnly declare that I/We have visited the site of work and have familiarized 

myself/ourselves of the working conditions there in all respects and in particular, the 

following: 

a) Topography of the Area. 

b) Ground conditions at the site of work. 

c) Availability of local labour, both skilled and unskilled and the prevailing labour rates. 

d) Availability of water & electricity. 

e) The existing roads and access to the site of work. 

f) Availability of space for putting labour camps, Offices, stores, godown, Engineering 

yard etc. 

g) Climatic conditions 

h) Methodology to be adopted for successful completion of work. 

i) Working hours and shifts for completing the work as per tender conditions. 

B. I/We have kept myself/ourselves fully informed of the provisions of this tender document 

comprising NIT, General Information, Form of Bid, Instructions to the Tenderer & 

Appendices, General Conditions of the Contract, Special Conditions of Contract, and 

Specifications, Annexure and Statement of advertised Quantities apart from information 

conveyed to me/ us through various other provisions in this tender document. 

C. I/We have quoted my/ our rates for each of the items in “Schedule of Items, Statement of 

I / We hereby submit our BID considering above all facts gathered during site visit and each & 

every aspect have been considered. Advertised Quantities taking into account all the factors given 

above and elsewhere in tender document. 

Yours faithfully, 

 

 

(Signature, name and designation 

of the Authorized signatory) 

 

Date: 

Place:            Name and seal of Bidder 
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FORM-G 

FORMAT FOR NO DEVIATION CERTIFICATE 

[To be submitted on Bidder’s Original Letter Head] 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II), 

SYSTEMS DIVISION, WAPCOS   LIMITED 

GURUGRAM 

 

Subject: No Deviation Certificate for (name of Work /Project) 

 

Dear Sir, 

 

With reference to above this is to confirm that as per Tender conditions we have visited site before 

submission of our Offer and noted the job content and site condition etc. We also confirm that we 

have not changed/modified the above tender document and in case of observance of the same at any 

stage it shall be treated as null and void. 

 

We hereby also confirm that we have not taken any deviation from Tender Clause together with other 

reference as enumerated in the above referred Notice Inviting Tender and we hereby convey our 

unconditional acceptance to all terms & conditions as stipulated in the Tender Document. 

 

In the event of observance of any deviation in any part of our offer at a later date whether implicit or 

explicit, the deviations shall stand null and void. 

 

Yours faithfully, 

 

 

(Signature, name and designation of the 

Authorized signatory) 

 

 

Date: 

Place:             Name and seal of Bidder 
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FORM-H 

 

FORMAT FOR INTEGRITY PACT 

[To be submitted on Bidder’s Original Letter Head] 

 

To 

 

WAPCOS LIMITED 

76-C, SECTOR-18

GURUGRAM-122015, HARYANA 

 

Sub: Integrity Pact for (Name of Work /Project) 

 

Dear Sir, 

 

I/We acknowledge that WAPCOS LIMITED is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document at Enclosure-I. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing 

which I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING 

OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE 

ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 

agree that execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when tender/bid is finally accepted by WAPCOS. I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with 

Article 1 of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 

while submitting the tender/bid, WAPCOS LIMITED shall have unqualified, absolute and unfettered 

right to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and 

conditions of the tender/bid. 

 

Yours faithfully, 

 

 

(Signature, name and designation of the 

Authorized signatory) 

 

Date: 

 

Place:             Name and seal of Bidder 
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ENCLOSURE-1 

INTEGRITY AGREEMENT 

[To be submitted on Stamp paper of At least Rs.100 and to be notarized] 

 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

BETWEEN 

WAPCOS LIMITED, Here in after referred to as “The Principal” (which expression, unless repugnant 

to the context thereof, shall mean and include its legal representatives, heirs and assigns) 

AND 

...............................................hereinafter referred to as “The Bidder/Contractor” (which expression, 

unless repugnant to the context thereof, shall mean and include its legal representatives, heirs and 

assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) for 

………………………………. (Name of the contract) (hereinafter referred to as the 'Project'). The 

Principal necessarily requires full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/ transparency in its relations with its Bidder(s) and/or 

Contractor(s). 

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), 

who will monitor the tender process and the execution of the contract for compliance with the 

Integrity Pact by all parties concerned, for all works covered in the Project. 

To meet the purpose aforesaid both the parties have agreed to comply this Integrity Agreement 

(hereinafter referred to as "Integrity Pact" or "Pact"), the terms and conditions of which shall also be 

read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witnesses as under: 

Section 1 - Commitments of the Principal  

Obligations on Principal 

The Employer is committed to follow the principle of Transparency, Equity and 

Competitiveness in Public Procurement. 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: - 

a) No employee of the Principal, personally or through family members or through any other 

channel, will in connection with the tender for or the execution of a contract, demand, 
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take a promise for or accept, for self or third person, any material or immaterial benefit, 

which the person is not legally entitled to. 

b) The Principal will, during the tender process treat all Contractor(s) /Bidder(s) with equity 

and reason. The Principal will in particular, before and during the tender process, provide 

to all Contractor(s) /Bidder(s) the same information and will not provide to any 

Contractor(s)/Bidder(s), confidential/additional information through which the 

Contractor(s)/Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

c) The Principal will exclude from the process all known prejudiced persons. The Principal 

shall obtain bids from only those parties who have been short-listed or pre-qualified or 

through a process of open advertisement/web publishing or any combination thereof. 

(2) If the Principal obtains information on the conduct of any of its employees, Contractor(s) 

and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be a substantive 

suspicion in this regard, the Principal will inform the Chief Vigilance Officer or the principal will take 

remedial actions as per department/conduct rules and subject to its discretion, can additionally initiate 

disciplinary actions. 

(3) The Principal will enter into agreements with identical conditions with all 

Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project. 

(4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) with 

estimated cost of work put to tender of Rs 5.0 crores and above, who do not sign this Pact or violate its 

provisions. 

Section 2 - Commitments of the Bidder(s)/Contractor(s): 

Obligations on Bidder/ Contractor: 

To accept and comply with the Integrity Agreement in letter and spirit and further agree 

that execution of the said Integrity Agreement shall be separate and distinct from the main contract, 

which will come into existence when tender/bid is finally accepted by Employer. Duration of the 

Integrity Agreement shall be in the line with section 8 of the Integrity Agreement. 

Bidder/Contractor acknowledge that in the event of breach of the Integrity Agreement Employer shall 

have unqualified, absolute and unfettered right to take action under section 3. 

(1) It is required that each Bidder/Contractor (including their respective officers, employees and 

sub-contractors) adhere to the highest ethical standards, and report to the Government / Department all 

suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes 

aware, during the tendering process and throughout the negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his participation in 

the tender process and during the contract execution. 

a) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm offer, 
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promise or give to any of the Principal's employees involved in the tender process or the 

execution of the contract any material or other benefit which he/she is not legally entitled 

to, in order to obtain in exchange any advantage, of any kind whatsoever, during the 

tender process or during the execution of the contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non- submission 

of bids or any other actions to restrict competitiveness or to introduce cartelization in the 

bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contractor(s) will not use improperly, for purpose of competition or 

personal gain, or pass on to others, any information or document provided by the Principal 

as part of the business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 

Nationality shall furnish the name and address of the foreign principals, if any. Either the 

Indian agent on behalf of the foreign principal or the foreign principal directly could bid 

in a tender but not both. It shall be incumbent on the Indian agent and the foreign 

principal to Adhere to the relevant guidelines of Government of India, issued from Time 

to time regarding availing services of Indian Agents for foreign Suppliers. 

Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 

disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments 

made to the Indian Agent/representative have to be in Indian Rupees only. 

e) The Bidder(s) / Contractor(s) will, when submitting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 

f) The Bidder(s)/Contractor(s) to disclose any transgression with any other company that 

may impinge on the anti-corruption principle. 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a willful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the purpose of 

obtaining unjust advantage by or causing damage to justified interest of others and/or to influence the 

procurement process to the detriment of the Government interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or influencing a 

decision through intimidation, threat or the use of force directly or indirectly, where potential or actual 

injury may befall upon a person, his/ her reputation or property to influence their participation in the 
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tendering process). 

(6) The Bidder(s)/Contractor(s) signing IP shall not approach the Courts while representing the 

matters to IEM and he/she will await their decision in the matter. 

(7) The Bidder(s)/Contractor(s), in case of sub-contracting, the Principal contractor shall take the 

responsibility of the adoption of IP by the sub-contractor. 

Section 3: Disqualification from tender process and/or exclusion from future contracts: 

Without prejudice to any rights that may be available to the Employer under law or the Contract or its 

established policies and laid down procedures, the Employer shall have the following rights in case of 

breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the 

Employer absolute right: 

(1) If the Bidder(s) / Contractor(s), before awarding the Project or during execution has 

committed a transgression by violating Section 2 above or in any other form so as to put his reliability 

or credibility in question, the Principal, at its sole discretion, after giving proper opportunity to the 

bidder is entitled to disqualify the Bidder(s) / Contractor(s) from the tender process or terminate the 

contract, if already awarded or exclude the Bidder/Contractor from future contract award processes, 

for that reason, without prejudice to any other legal rights or remedies available to the Principal under 

the relevant clauses of GCC/SCC of the tender/contract. The imposition and duration of the exclusion 

will be determined by the severity of transgression and determined by the Principal. Such exclusion 

may be forever or for a limited period as decided by the Principal. 

(2) If the Contractor(s)/Bidder(s) has committed a transgression through a violation of any of the 

terms under Section 2 above or in any other form such as to put his reliability or credibility into 

question, the Principal will also be entitled to exclude such Contractor(s)/Bidder(s) from future 

tenders/contract award processes. The imposition and duration of the exclusion will be determined by 

the Principal, keeping in view the severity of the transgression. The severity will be determined by the 

circumstances of the case, in particular, the number of transgressions and/or the amount of the 

damage. 

(3) If it is observed after payment of final bill but before the expiry of validity of Integrity Pact 

that the contractor has committed a transgression, through a violation of any of the terms under 

Section 2 above or any other term(s) of this Pact, during the execution of contract, the Principal will 

be entitled to exclude the contractor from further tender/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) months and a maximum 

period of three (3) years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has restored/recouped the damage to the 

Principal caused by him and has installed a suitable corruption prevention system, the Principal may, 

at its sole discretion, revoke or reduce the exclusion period before the expiry of the period of such 

exclusion. 
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Section 4: Compensation for Damages: 

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender process prior to 

the awarding of the Project according to Section 3, the Earnest Money Deposit (EMO)/ Bid Security 

furnished, if any, along with the offer, as per terms of the Invitation of Tender, shall also be forfeited. 

The Bidder(s)/Contractor(s) understands and agrees that this will be in addition to the disqualification 

and exclusion of the Contractor(s)/Bidder(s) as may be imposed by the Principal, in terms of Section 3 

above. 

(2) If, at any time after the awarding of the Project, the Principal has terminated the contract 

according to Section 3, or if the Principal is entitled to terminate the contract according to Section 3, 

the Security Deposit/Performance Bank Guarantee furnished by the contractor, if any, as per the terms 

of the NIT/Contract shall be forfeited without prejudice to any other legal rights and remedies 

available to the Principal under the relevant clauses of General/ Special Conditions of Contract. 

The Contractor(s)/Bidder(s) understands and agrees that this will be in addition to the disqualification 

and exclusion of the Bidder(s)/Contractor(s), as may be imposed by the Principal in terms of Section 3 

above. 

Section 5: Previous transgression: 

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions in the last 

5 years with any other Company in any country conforming to the anti-corruption approach as detailed 

herein or with government/ Central Government or State Government or any other Public Sector 

Enterprise in India that could justify its exclusion from the tender process. 

(2) If at any point of time during the tender process or after the awarding of the Contract, it is 

found that the Bidder(s)/Contractor(s) has made an incorrect statement on this subject, he can be 

disqualified from the tender process or if, as the case may be, that the Contract, is already awarded, it 

will be terminated for such reason and the Bidder(s)/Contractor(s) can be black listed in terms of 

Section 3 above. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Employer may, at its own discretion, 

revoke the exclusion prematurely. 

Section 6: Independent External Monitor / Monitors: 

(1) The principal shall, in case where the Project Value is in excess of Rs 5.0 crore and above, 

appoint competent and credible Independent External Monitor(s) with clearance from Central 

Vigilance Commission. The Monitor shall review independently, the cases referred to it to assess 

whether and to what extent the parties concerned comply with the obligations under this Integrity 

Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the complaint/ non- 

compliance is to be lodged by the aggrieved party with the Nodal Officer only, as shall be appointed 

by the CMD, WAPCOS LIMITED. The Nodal Officer shall refer the complaint/ non- compliance so 

received by him to the aforesaid Monitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the parties and 
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will perform its functions neutrally and independently. The Monitor shall report to the Chairman-cum-

Managing Director, WAPCOS LIMITED. 

(4) The Bidder(s) / Contractor(s) accepts that the Monitor shall have the right to access, without 

restriction, all Project documentation of the Principal including that provided by the Contractor. The 

Contractor will also grant the Monitor, upon his/her request and demonstration of a valid interest, 

unrestricted and unconditional access to its project documentation. The Monitor is under contractual 

obligation to treat the information and documents of the Bidder(s) / Contractor(s) with confidentiality. 

(5) The Principal will provide to the Monitor, sufficient information about all meetings among the 

parties related to the Project, provided such meetings could have an impact on the contractual relations 

between the Principal and the Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he will so inform 

the Principal and request the Principal to discontinue and/or take corrective action, or to take other 

relevant action(s). The Monitor can in this regard submit non-binding recommendations. However, 

beyond this, the Monitor has no right to demand from the parties that they act in a specific manner 

and/or refrain from action and/or tolerate action. 

(7) The Monitor will submit a written report to the CMD, WAPCOS LIMITED within 4 to 6 

weeks from the date of reference or intimation to it and, should the occasion arise, submit proposals 

for corrective actions for the violation or the breaches of the provisions of the agreement noticed by 

the Monitor. 

(8) If the Monitor has reported to the CMD, WAPCOS LIMITED, of a substantiated suspicion of 

an offence under relevant IPC/PC Act, and the CMD, WAPCOS LIMITED, has not, within the 

reasonable time taken visible action to proceed against such offence or reported it to the Chief 

Vigilance Officer, the Monitor may also transmit this information directly to the Chief Vigilance 

Officer, WAPCOS LIMITED. 

(9) The word 'Monitor' means Independent External Monitor and includes both singular and 

plural forms. 

(10) For ensuring the desired transparency and objectivity in dealing with the complaints arising 

out of any tendering process, the matter should be examined by the full panel of IEMs jointly as far as 

possible, who would look into the records, conduct an investigation, and submit their joint 

recommendations to the Management. 

(11) IEM should examine the process integrity, they are not expected to concern themselves with 

fixing of responsibility of officers. Complaints alleging malafide on the part of any officer of the 

organization should be looked into by the CVO of the concerned Organization. 

(12) The role of IEM is advisory, would not be legally binding and it is restricted to resolving 

issued raised by an intending bidder regarding any aspect of the tender which allegedly restricts 

competition or bias towards some bidders. At the same time, it must be understood that IEMs are not 

consultants to the Management. Their role is independent in nature and the advice once tendered 

would not be subject to review at the request of the organizations. 

(13) Issues like warranty/ guarantee etc. Should be outside the purview of IEMs. 

Note No. #1Attachment:Draft NIT_for Empanelment NABL Lab for Testing of Distribution Transformers.pdf

File No. I-12011/6293/2025-O/o ED (INFRA)  (Computer No. 113114 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 22/09/25 11:10 AM

96
Note No. #1 Attachment:Approval of NIT for Empanelment of NABL Lab_opt.pdf

File No. I-12011/3648/2026-O/o ED (INFRA)  (Computer No. 137499 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 30/07/26 04:12 PM

105



 

(14) The role of the CVO of the organization shall remain unaffected by the presence of IEMs. A 

matter being examined by the IEMs can be separately investigated by the CVO in terms of the 

provisions of the CVC Act or Vigilance Manual, If a complaint is received by him/her or directed to 

him/her by the commission 

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/ Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee or a 

representative or. an associate of a Bidder/Contractor, which constitutes a criminal offence under the 

IPC/PC Act, or if the principal has substantive suspicion in this regard, the principal will forthwith 

inform the same to the Chief Vigilance Officer, WAPCOS LIMITED. 

Section 8 - Duration of the Integrity Pact: 

This Pact shall come into force when both parties have legally signed it. The Pact shall expire, in case 

of the Contractor(s), 3 (three) months after the last payment under the Contract is made and in case of 

the unsuccessful Bidder(s), 2 (two) months after the contract for the project has been awarded. 

If any claims is made/lodged during this time, the same shall be binding and 'continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged / determined by CMD of 

WAPCOS LIMITED. 

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the completion of the 

Project and/or the last payment under the Contract having been made, if any transgression/violation of 

the terms of this Pact comes/is brought to the notice of the Principal, it may, subject to its discretion, 

blacklist and/or exclude such Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice 

to any other legal right or remedy so available to the Principal. 

Section 9 - Other provisions: 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement shall remain valid and binding. In such a case, the parties will strive to come to an 

agreement in accordance to their original intentions. 

(5) Wherever he or his as indicated in the above sections, the same may be read as he/she or 

his/her, as the case may be. 

(6) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement Pact, any action taken by the Principal in accordance 

with this Integrity Agreement/Pact or interpretation thereof shall not be subject to arbitration. 
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(For & On behalf of Bidder/Contractor)   (For & On behalf of the Principal) 

(Office Seal)      (Office Seal) 

 

Place:       Place: 

Date:       Date: 

 

Witness 1:      Witness 1: 

(Name & Address)     (Name & Address) 

 

Witness 2:      Witness 2: 

(Name & Address)     (Name & Address) 

 

 

 

Signature of Bidder     Signature of WAPCOS LIMITED 
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FORM-I 

 

FORMAT FOR LITIGATION HISTORY, LIQUIDATED DAMAGES, DISQUALIFICATION 

[To be submitted on Bidder’s Original Letter Head and should be notarized] 

 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II) 

SYSTEMS DIVISION, WAPCOS LIMITED, 

GURUGRAM 

 

Subject: Litigation History, Liquidated Damages, Disqualification for ---------------- 

(Name of Work/Project) 

 

It is hereby declared that our firm (Name of firm with address--------) neither disqualified, nor have 

any Litigation history and no Liquidated Damage imposed on the firm by any Department. 

 

 

Yours faithfully, 

 

 

 

(Signature, name and designation of the 

Authorized signatory) 

 

Date: 

 

Place: Name and seal of Bidder 
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LITIGATION HISTORTY 

 

Subject: Tenderer should provide information as per this Performa for the firm/company on any 

history of litigation or arbitration resulting from contracts executed in the last 5 years ending 

31.03.2024 or currently in execution. 

 

 

ARBITRATION CASES 

 

 

Year 

 

Name of work 

Name and address of 

Client 

Cause of litigation and 

matter in dispute 

Disputed 

amount in 

Rs. 

Actual Award 

amount in 

      

      

      

      

 

COURT CASES 

 

 

Year 

 

Name of work 

 

Name and address of 

Client 

 

Cause of litigation and 

matter in dispute 

 

Name of 

court 

If judgment given 

whether for 

or against the 

Tenderer 

      

      

      

      

 

Information Regarding Current Litigation, Debarring / Expelling of Tenderer or Abandonment of 

Work by Tenderer. 

1) (i) Has the Bidder consistent history of Litigation   Yes/No 

(ii) If yes, give details: 

2) (i) Has the Bidder been debarred/ expelled by any Agency in J&K state /India, during the last 5 

years on the date of application except on account of reasons other than non- performance, 

Yes/No 

(ii) If yes, give details: 

3) (i) Has the Bidder abandoned any contract work during the last 5 years…Yes/No 

(ii) If yes, give details: 

4) (i) Has the Bidder been declared bankrupt during the last 5 years…Yes/No 

(ii) If yes, give details, including present status: 
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5) (i) Has the Bidder been debarred by client or by any Department…? Yes/No  

(ii) If yes, give details: 

Note: 

Separate sheet may be used for giving detailed information. 

 

If any information in this schedule is found to be incorrect or concealed, pre- Qualification of bidder 

will be summarily rejected. 

 

 

Yours faithfully, 

 

(Signature, name and designation of 

the Authorized signatory) 

 

 

Date: 

 

Place:         Name and seal of Bidder 
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FORM-L 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

Date: 

To 

THE SENIOR GENERAL MANAGER (INFS-II),  

SYSTEMS DIVISION, WAPCOS LIMITED,  

GURUGRAM 

 

Sub: Acceptance of Terms & Conditions of Tender Tender Reference No: 

Name of Tender / Work: - 

 

Dear Sir, 

 

I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’ 

from the web site(s) namely 

 

 

 

as per your advertisement given in the above-mentioned websites. 

 

I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 

from page no. to (including all documents like annexure(s), schedule(s) etc.,), which form part 

of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained 

therein. 

 

The corrigendum(s) issued from time to time by your department/ organisation too have also been 

taken into consideration, while submitting this acceptance letter. 

 

I / We hereby unconditionally accept the tender conditions of above-mentioned tender document(s) / 

corrigendum(s) in its totality / entirety. 

 

I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking. 

 

I / We certify that all information furnished by our Firm is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then your department/ organisation shall 

without giving any notice or reason therefore or summarily reject the bid or terminate the contract, 

without prejudice to any other rights or remedy including the forfeiture of the full said earnest money 

deposit absolutely. 

 

Yours Faithfully, 

 

 

(Signature of the Bidder, with Official Seal) 
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SECTION V: ANNEXURES 
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Annexure I   

 

Form of Bank Guarantee for EMD (To be stamped in accordance with Stamp Act) 

The non-judicial stamp paper should be in the name of issuing Bank 

 

Ref………………..               Bank Guarantee No…………………...

  

          Date………………………………… 

To 

WAPCOS LIMITED 

GURUGRAM 

 

Dear Sir / Madam, 

 

1. In accordance with Invitation to Bid under your Specification 

No…………………..……………… M/s………………….. having its Registered/Head Office 

at……………………………….… (hereinafter called the ‘Bidder’) wish to participate in the 

said Bid or and you, as a special favour have agreed to accept an irrevocable and 

unconditional Bank Guarantee for an amount of………………….……… valid upto 

…………………….…on behalf of Bidder in lieu of the Bid deposit required to be made by the 

Bidder, as a condition precedent for participation in the said Bid. 

 

2. We, the……………………………. Bank at …………………….……… (local address) 

having our Head office at ……………………..……………….. guarantee and undertake to pay 

immediately on demand by WAPCOS LIMITED, A Government of India Undertaking, the 

amount………………………………………….. of……………………………….. (in words 

& figures) without any reservation, protest, demur and recourse. Any such demand made by 

said ‘Owner’ shall be conclusive and binding on us irrespective of any dispute or difference 

raised by the Bidder. 

 

3. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Service Provider(s)/Service Provider(s). 

 

4. Notwithstanding anything contained hereinabove: 

(1) Our liability under this guarantee is restricted to Rs. ……………. (in words & figures). 

(2) This Bank Guarantee will be valid upto ; 

And 

(3) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only upon service of a written claim or demand by you on or before …………………….. 

 

In witness whereof the Bank, through its authorised officer, has set its hand and stamp on 

this…………….day of…………..20……….at………… 

 

WITNESS 

…..………………….…………………..…………………………………………..…………….……… 

 (Signature)         (Signature) 

…..………………….…………………..…………………………………………..…………….……… 
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 (Name)        (Name) 

…..………………….…………………..…………………………………………..…………….……… 

(Official Address)      (Designation with Bank Stamp) 

…..………………….…………………..…………………………………………..…………….……… 

 

Attorney as per Power of Attorney 

No………………………………………………...…….Dated………………………………………
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ANNEXURE II 

FORM OF PERFORMANCE GUARANTEE 

 

 

WAPCOS LIMITED 

GURUGRAM 

 

In consideration of (Employer’s name) (hereinafter referred to as "the Employer") which 

expression shall, unless repugnant to the context or meaning thereof include     its     successors,     

administrators     and     assigns)     having     awarded     to (Bidder’s name & address) (hereinafter 

referred to as "the Bidder “ which expression shall unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assigns) a contract, by issue of Employer’s 

Notification of Award No.  dt. and the same having been unequivocally   accepted   

by   the   Bidder, resulting   into   a   contract   valued   at                                                                                 

Rs.                                                     (Rupees                     only) for                    (name of work) 

(hereinafter called “the contract”) and the Bidder having agreed to provide a Contract Performance 

Guarantee for the faithful performance of the entire contract equivalent to Rs.                                   

(Rupees                      only) (3% of the said value of the Contract to the Employer. 

 

We, (name & address with issue branch mail id of bank) (hereinafter referred to as "the Bank" 

which expression shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, on 

demand any or, all monies payable     by     the     Bidder     to     the     extent     of     Rs.   (Rupees 

 only) as aforesaid at any time upto               without any demur, reservation, contest, 

recourse or protest and/or without any reference   to the Bidder. Any such demand made by the 

Employer on the bank shall be conclusive and binding notwithstanding any difference between the 

Employer and the Bidder or any dispute pending before any Court, Tribunal, Arbitrator or any other 

authority. The Bank undertakes not to revoke this guarantee during its currency without previous 

consent of the Employer and further agrees that the guarantee herein contained shall continue to be 

enforceable till the Employer discharges this guarantee. 

 

We the said Bank further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and that it shall 

continue to be enforceable till all the dues of the Employer under or by virtue of the said contract have 

been fully paid and its claims satisfied or discharged or till the Employer certifies that the terms and 

conditions of the said Contract have been fully and properly carried out by the said Agency and 

accordingly discharges the guarantee. 

 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under 

this guarantee, from, time to time to extend the time for performance of the Contract by the Agency. 

The Employer shall have the fullest liberty without affecting this guarantee, to postpone from time to 

time the exercise of any powers vested in them or of any right which they might have against the 

Agency and to exercise the same at any time in any manner and either to enforce or to forbear to 

enforce any covenants, contained or implied, in the Contract between the Employer and the Agency or 

any other course or remedy or security available to the Employer. The bank shall not be released of its 

obligations under these presents by any exercise by the Employer of its liberty with reference to the 

matters aforesaid or any of them or by reason of any other act or forbearance or other acts of 

Note No. #1Attachment:Draft NIT_for Empanelment NABL Lab for Testing of Distribution Transformers.pdf

File No. I-12011/6293/2025-O/o ED (INFRA)  (Computer No. 113114 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 22/09/25 11:10 AM

106
Note No. #1 Attachment:Approval of NIT for Empanelment of NABL Lab_opt.pdf

File No. I-12011/3648/2026-O/o ED (INFRA)  (Computer No. 137499 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 30/07/26 04:12 PM

115



 

omission or commission on the part of the Employer or any other indulgence shown by the Employer 

or by any other matter or thing whatsoever which under law would but for this provision, have the 

effect of relieving the Bank. The guarantee shall not be affected by a change in the constitution of the 

bank or of the employer. 

 

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 

the Bank as a principal debtor, in the first instance, without proceeding against the Agency and 

notwithstanding any security or other guarantee that the Employer may have in relation to the 

Agency's liabilities. 

 

We The Said Bank do hereby declare that we have absolute and unconditional power to issue this 

guarantee in your favour under the Memorandum and Articles of Association or such other 

constitutional documents of the Bank and the undersigned have full power to execute this guarantee 

under the Power of Attorney / Post Approval Authorization dated         of the bank granted 

to him / us by the Bank. We the said bank do hereby declare and undertake that your claim under the 

guarantee shall not be affected by any deficiency or other defect in the powers of the bank or its 

officials and the guarantee shall be deemed to have been issued as if the bank and its officials have all 

the powers and authorization to give this guarantee on behalf of the bank. 

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper and stamp 

value used for issuing the guarantee. We the said bank do hereby declare and undertake that your 

claim under the guarantee shall not be affected by any deficiency or other defect in the stamp paper or 

its stamp value. 

 

We the said bank do hereby declare that our payments hereunder shall be made to you, free and clear 

of and without and deduction, reduction on account of any reasons including any and all present and 

future taxes, levies, charges of withholding whatsoever imposed or collected with respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to          

Rs.   (Rupees  only) and it shall remain in force upto and                            

including   and shall be extended from time to time for such period as may be desired by 

M/s WAPCOS LIMITED to whom this bank guarantee has been given. 

 

 

Notwithstanding anything contained herein 

Our liability under this guarantee shall not exceed Rs .      (Rupees 

      only); 

This bank guarantee shall be valid upto                                                 _; and 

our liability to make payment shall arise and we are liable to pay the guaranteed amount or any part 

thereof under this guarantee, only and only if you serve upon us a written claim or demand in terms of 

the guarantee on or before                    (indicate a date twelve month after validity of Guarantee) 

 

 

Dated    this day of  at   . 
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FINANCIAL BID 
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Annexure – A 

 

Form of Quotation 

for 

“Empanelment of NABL accredited laboratories on L1 Rates for carrying out Field Material 

Quality Testing and Inspection (FMQI) of the Distribution Transformers procured by 

DISCOMs/TKCs under Revamped Distribution Sector Scheme (RDSS) in the State of AP & 

Puducherry along with loading-unloading & Pick-Drop facility” 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II), 

SYSTEMS DIVISION, WAPCOS LIMITED,  

76-C, SECTOR-18, INSTITUTIONAL AREA,  

GURUGRAM, TEL: 0124 239 7391 

EMAIL ID: commercial@wapcos.co.in 

sys@wapcos.co.in 

pkj@wapcos.co.in 

 

I/We the undersigned, having carefully examined and understood the documents on which quotation 

to be based, hereby agree to carry out the aforesaid works for the following work on item rate basis 

described in the Scheduled of work, in conformity with the specifications and terms and condition as 

specified in the document. 

 

Total price for carrying out the work, “Empanelment of NABL accredited laboratories on L1 

Rates for carrying out Field Material Quality Testing and Inspection (FMQI) of the Distribution 

Transformers procured by DISCOMs/TKCs under Revamped Distribution Sector Scheme 

(RDSS) in the State of AP & Puducherry along with loading-unloading & Pick-Drop facility” is, 

Rupees                                      (Amount in 

Words and Figures). 

 

This price will remain valid for 180 (One Hundred and Eighty) days from the date of submission of 

bid. Unless and until a formal contract is prepared and executed, this quotation, together with your 

acceptance thereof, shall constitute a binding contract between us. 

 

I/We undersigned, that you are not bound to accept the lowest or any quotation you may receive. 

 

Signed this    day    2024 

 

Signature and seal of bidder or Authorized representative  

Name of firm : 

Address of firm : 

Telephone No. : 

Fax No. : 

E-mail : 
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ANNEXURE–A, BILL OF QUANTITIES (BOQ) AND SCHEDULE OF PRICE 

 

Sl No. 

Item description 

UM 

Utility wise Quantity (No. of samples) and Total Cost  

(in lakh) for Inspection 

Schedule of Tests 
Unit Rate per 

inspection (Rs.) 

Amount 

(in Rs.) 
Material Sampling from field for testing 

Andhra Pradesh Puducherry 
Total 

APCPDCL APEPDCL APSPDCL PED 

Quantity Quantity Quantity Quantity Quantity 

1 Distribution Transformers:   22 49 140 7 218 ● Measurement of Winding resistance 

at all Tap Positions 

● The ratio of Tap Position Polarity & 

Phase Position 
● % Impedance at 75 degrees Celsius at 

50Hz 

● Load losses at 50% and 100% 
Loading on Energy efficiency Level -5 

as per IS 1980 (Part-1) 2014 and its 

amendment 1.2. 3 and 4 
● No Load Loss at 50Hz and No-Load 

current at rated voltage 

● Insulation Resistance 
● Induced Overvoltage Withstand 

● Separate source voltage Withstand 

● Magnetizing Current at Rated voltage 
and frequency an 112.5% of rated 

voltage  

● Temperature rise test 
● Pressure Test 

● Oil Leakage Test 

    

(i) 
Distribution Transformers, upto 100 kVA (1-Phase, 

11/22/33 kV) 
Nos. 22 6 0 0 28    

(ii) 
Distribution Transformers, upto 100 kVA (3-Phase, 

11/22/33 kV) 
Nos. 0 42 138 2 182    

(iii) 
Distribution Transformers, above 100 kVA upto 200 
kVA (11/22/33 kV) 

Nos. 0 1 2 2 5    

(iv) 
Distribution Transformers, above 200 kVA upto 500 

kVA (11/22/33 kV) 
Nos. 0 0 0 2 2    

(v) 
Distribution Transformers, above 500 kVA upto 

1000 kVA (11/22/33 kV) 
Nos. 0 0 0 1 1    

(vi) 
Distribution Transformers, above 1000 kVA upto 
2500 kVA (11/22/33 kV) 

Nos. 0 0 0 0 0    

Total number of sample/Cost (Rs.)  :   22 49 140 7 218      

Applicable Taxes 

CGST @ ___ %  

SGST @ ___ %  

TOTAL  

 

 

 

 

 

Note: 

A. Quoted price shall be inclusive of all levies and taxes and also inclusive of GST which will be paid as applicable. 

B. The company shall be performing all its duties of deduction TDS and other deduction on payment made to the contractor/agency as per applicable 
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legislation in force on the date of submission of bid or to be newly / amended introduced during the execution of the Contract. 

C. Quantity mentioned may vary according to the site conditions. 

D. Payment will be made according to actual executed quantity and unit price with a maximum area as mentioned above. 

Bidders are required to quote the amount on the excel sheet / PDF format on the CPPP Portal provided with the tender documents. No financial bid details shall 

be uploaded in the technical bid. 

 

 

Signature of the Bidder, Name and seal of Bidder 

Date: 

Place:             
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Tender Document 

 

For 

 

“Empanelment of NABL accredited laboratories on L1 

Rates for carrying out Field Material Quality Testing and 

Inspection (FMQI) of the Distribution Transformers 

procured by DISCOMs/TKCs under Revamped 

Distribution Sector Scheme (RDSS) in the State of AP & 

Puducherry along with loading-unloading & Pick-Drop 

facility” 
 

 

 

WAP/GGN/INFRA/AP-PC/NABL Laboratory/September-2025 
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NOTICE INVITING TENDER (NIT) 
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BID DATA SHEET 

NOTICE INVITING e-TENDER (NIT) 

 

WAPCOS LIMITED (A Govt. of India Undertaking), invites “E-Tenders” from experienced Agencies and 

competent bidders for the work as per the following details: 

 

1. Name of Work / Project : “Empanelment of NABL accredited laboratories on 

L1 Rates for carrying out Field Material Quality 

Testing and Inspection (FMQI) of the Distribution 

Transformers procured by DISCOMs/TKCs under 

Revamped Distribution Sector Scheme (RDSS) in the 

State of AP & Puducherry along with loading-

unloading & Pick-Drop facility” 

2. Site / Location : Andhra Pradesh & Puducherry 

3. Website for viewing tender : www.wapcos.co.in and CPPP Portal 

(https://eprocure.gov.in/eprocure/app) 

4. Website for Registration/ 

Procurement/ uploading of Tender and also 

viewing & procurement of the 

Corrigendum/ Addendum, if any. 

: CPPP Portal (https://eprocure.gov.in/eprocure/app) 

5. Estimated Cost (Details given in scope of 

work): - 

: Rs. 80 Lakhs including GST 

6. Cost of Tender Document : Rs. 5000/- 

7. Earnest Money Deposit (EMD) : Rs.1,60,000/- (Rupees One Lakh Sixty Thousands 

only) shall be deposited in the form of an Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt, Banker’s cheque, Bank Guarantee 

from scheduled/ nationalized/ commercial banks or 

payment online in an acceptable form, safeguarding 

the purchaser’s interest in all respects in favour of 

“WAPCOS LIMITED” payable at New Delhi / 

Gurugram and submitted in sealed envelope cover 

before the last date of technical bid submission. 

8. Performance Bank Guarantee : 5% of Total Contract Value 

9. Project Completion Period : 24 Months from the Date of Award 

10. Validity of Bid/Tender : 180 Days from Bid Opening date 

11. JV/Consortium : Not allowed 

12. Site Visit : Bidder may visit the project site for his satisfaction 

before submitting the bid. 

13. Last date & time of Procurement / 

download of tender Document 

:  

As per the condition of e- Tendering, the bidder must 

officially procure/ download the tender documents 
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from the CPPP portal in order to bid before the date 

and time given for procurement. 

14. Pre-Bid Meeting (for the bidders who 

conducted site visit) 

: The pre-bid meeting will not be held. Bidder can ask 

queries in writing to tender inviting authority 

(WAPCOS LIMITED, Gurugram) before 2 days of 

last tender submission date as mentioned in NIT. 

15. Offline Submission of Technical Document, 

Tender Fees and EMD etc. as detail in 

Tender for bidders. 

: As per CPPP Portal on Last date & time for online 

submission of Technical & Financial Bid, in the office 

of Senior General Manager (INFS-II), Systems 

Division, WAPCOS LIMITED 

76-C, Sector-18, Institutional Area, Gurugram, 

16. Last date & time for online submission of 

Technical & Financial Bid 

: As per CPPP Portal 

17. Online opening of Technical Bid : As per CPPP Portal 

18. Online opening of Financial Bid : Will be Intimated to Technically Qualified Bidders. 

19. WAPCOS Communication address during 

Tendering and execution of works 

: Senior General Manager (INFS-II) 

Systems Division, WAPCOS LIMITED 

76-C, Sector-18, Institutional Area, Gurugram, 

Haryana 

Email:  commercial@wapcos.co.in 

sys@wapcos.co.in 

pkj@wapcos.co.in 

Contact No: 0124 239 7391 

(Contact Person- Sh. Pankaj Sharma, Dy. Chief 

Engineer) 

Exemption in EMD fee for registered Micro and Small Enterprises only under MSME (if applicable): The 

companies who are registered as Micro and Small Enterprises are exempted from the submission of EMD 

fee on submission of requisite proof in the form of valid certification from MSME. 

The technical and financial bids shall be uploaded on the CPPP portal. If the office of WAPCOS LIMITED, 

Gurugram happens to be closed on the last date and time mentioned for any of the event, the said event will 

take place on the next working day at the same time and venue. 

 

The tender document has to be downloaded from above specified website only. Bidders are advised to visit 

above specified website regularly for updates/Amendments/Corrigendum, if any. The 

Updates/Corrigendum/Addendum shall be followed up to submission of tender and it will be the part of 

tender. The full details about the work, specifications, terms and conditions shall be available in the Tender 

Document. The tender document has to be submitted online on CPPP Portal 

(https://eprocure.gov.in/eprocure/app). 

The purpose of this NIT is to provide with information to interested parties to assist the preparation of their 

bid. While WAPCOS LIMITED has taken due care in the preparation of the information contained herein, and 

believe it to be complete and accurate, neither it nor any of its authorities or agencies nor any of its respective 

officers, employees, agents or advisors give any warranty or make any representations, expressed or implied 

as to the completeness or accuracy of the information contained in this document or any information which 

may be provided in association with it. 
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Further, WAPCOS LIMITED does not claim that the information is exhaustive. Respondents to this NIT are 

required to make their own inquiries and will be required to confirm, in writing, that they have done so and 

they did not rely solely on the information in NIT. WAPCOS LIMITED is not responsible if no due diligence 

is performed by the bidders. 

Important Points 

(a) Joint Ventures are strictly not allowed. 

(b) All Bidders are hereby cautioned that Bids containing any deviation or reservation as described in 

Clauses of “Instructions to Bidders” shall be considered as non- responsive and shall be summarily 

rejected. 

(c) WAPCOS LIMITED reserves the right to accept or reject any or all bids without assigning any reasons. 

No Bidder shall have any cause of action or claim against WAPCOS LIMITED for rejection of his Bid 

and will not be bound to accept the lowest or any other tender. 

(d) No reimbursement of cost of any type or on any account will be paid to persons or entities submitting 

their Bid. 

(e) All information submitted in response to this NIT shall be the property of WAPCOS LIMITED and it 

shall be free to use the concept of the same at its will. 

(f) It is hereby declared that WAPCOS LIMITED is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. 

(g) Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder will sign the 

integrity Agreement, which is an integral part of tender/bid documents, failing which the tenderer/bidder 

will stand disqualified from the tendering process and the bid of the bidder would be summarily 

rejected. This declaration shall form part and parcel of the Integrity Agreement and signing of the same 

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the WAPCOS 

LIMITED. 

 

For and on behalf of WAPCOS LIMITED 

 

 

SENIOR GENERAL MANAGER (INFS-II)  

SYSTEMS DIVISION  

WAPCOS LIMITED, GURUGRAM 
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SECTION-I: INSTRUCTIONS TO BIDDER 

 

1.1 Introduction 

This Part of the Bidding Documents i.e. Instructions to the bidder provides the information 

necessary for bidders to submit responsive bids, opening and evaluation and process for award 

of contract. If any information provided in this document has conflict with the provision of 

general conditions, then the later shall prevail. 
 

The Bidder, in his own interest is requested to read very carefully these instructions and the 

terms & conditions as incorporated in all parts of tender document along with all 

amendments/ corrigendum’s / addendums before filling the Bid form. Submission of the Bid 

shall be deemed to be the conclusive proof of the fact that the Bidder had acquainted himself 

and is in agreement with all the instructions, terms & conditions governing the specification, 

unless otherwise specifically indicated/ commented by him in his Bid. 
 

 

Tender Document: 

The tender documents are as stated below and should be read in conjunction with any 

corrigendum/modification issued on these documents: 

▪ Notice Inviting Tender (NIT) 

▪ Instructions to Bidders (ITB) 

▪ Annexures for Bid Submission 

The Bidder is expected to examine carefully the contents of all the above documents. Failure 

to comply with the requirement of the Bid submission will be at the Bidder’s own risk. Bids 

which are not substantially responsive to the requirement of the bidding document shall be 

rejected. 
 

Clarification of Bid Documents: 
 

Prospective Bidder requiring any clarification of the bidding documents may submit his 

queries in the pre-bid meeting / as mentioned in the NIT. 
 

The Employer will reply to only those queries which are received before the scheduled time 

and which are essentially required for submission of bids. The Employer will not reply to the 

queries which are not considered fit like or replies of which can be implied /found in the 

NIT/Tender Documents or which are not relevant or in contravention to NIT/Tender 

Documents. While all efforts have been made to avoid errors in the drafting of the tender 

documents, the Bidder is advised to check the same carefully. No claim on account of any 

errors detected in the tender documents shall be entertained and WAPCOS LIMITED shall 

remain indemnified on all counts in this regard. 
 

Amendment of Bid Document: 
 

At any time prior to the deadline for submission of bids, the Employer may, for any reason 

(s), whether at their own initiative or in response to a clarification requested by a prospective 

Bidder, modify the Bidding Documents by the issuance of a corrigendum/ addendum. No 

modification of Bid shall be permissible after last date of submission, whatever may be the 

reason. The Employer may at their discretion may extend the deadline for submission of 

Tender/ Bid, if considered necessary. Any corrigendum/ addendum thus issued shall be part of 

the bidding documents. Prospective Bidders shall download the same from the e-portal and 
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submit along with the submission of Bid as token of acceptance. 

Preparation of Bids: 
 

Bidder should take into account any corrigendum published on the tender document before 

submitting their bids. Please go through the tender advertisement and the tender document 

carefully to understand the documents required to be submitted as part of the bid. Please note 

the number of covers in which the bid documents have to be submitted, the number of 

documents - including the names and content of each of the document that need to be 

submitted. Any deviations from these may lead to rejection of the bid. 
 

The bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 

formats. 

1.2 Submission of Bids: 

Online submission of Bid: 

The bidders shall submit their Technical and Financial Bid electronically through CPPP Portal 

(https://eprocure.gov.in/eprocure/app). 

 

Technical Bid: 
 

The Technical bid may be declared non-responsive / invalid, if the Bid is not accompanied by 

the requisite documents as stipulated in ITB of Bid document. The Technical Bid should not 

contain any financial information related to Financial Bid. The technical bid shall contain: 

Documentary evidence of having deposited the cost of bid document and EMD as per NIT. 

Signed & scanned copy of all duly filled Forms as per clause 3.0 of Section-II and Annexures 

as per clause 7 of ITB and other requirements mentioned elsewhere in the Tender document. 

 

Financial Bid: 
 

The Financial Bid shall not include any Commercial or Technical conditions/ information. 

Financial offers shall be submitted as per prescribed format given in Annexure-A: Financial 

Bid of Bid document. Financial Bid shall be uploaded through CPPP Portal of Government of 

India. 
 

Deadline for Submission of Bids: 
 

WAPCOS LIMITED may, at its discretion, extend the deadline for submission of bids by 

issuing an amendment, in which case all rights and obligations of WAPCOS LIMITED and 

the bidders previously subject to the original deadline shall thereafter be subject to the new 

deadline as extended. The notice for extension of bid submission date shall be put on CPPP 

Portal of Government of India. 
 

Modification and Withdrawal of Bids: 
 

The bidder may modify or withdraw their bid prior to deadline for submission of bid by 

giving modification or withdrawal notice in writing to WAPCOS LIMITED. The bid shall be 

modified / withdrawn on CPPP Portal. No bid will be modified after the deadline for 

submission of the bid. Withdrawal of bid between deadline for submission and expiry of bid 

validity will result in forfeiture of earnest money pursuant to ITB clause-3. 
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Assistance to Bidders: 
 

Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact 

person indicated in the tender. 
 

Any queries relating to the process of online bid submission or queries relating to CPPP Portal 

in general may be directed to the 24x7 CPPP Portal Helpdesk. 
 

Bid Submission: 
 

The entire bid-submission would be online process through ETS. Broad outline of 

submissions are as follows: 

▪ Technical Bid (Envelope-I of the Tender Document) 

▪ Financial Bid (Envelope-II of the Tender Document) 

Offline Submission by Bidder: 
 

The Bidder shall submit following document offline in separate sealed envelopes also. 
 

i. Original EMD in the form as mentioned in NIT issued by the bank. 

ii. Technical Qualification Documents in original as mentioned in “Section-II - Selection and 

Qualifying Criteria” may be submitted in separate envelope. 

Minimum Requirements at Bidder’s end: 
 

Computer System having configuration with minimum Windows 7 or above, and Broadband 

Connectivity. 
 

Microsoft Internet Explorer 7.0 or above 

Digital Certificate(s) / CPPP Portal registration 

1.3 Instruction to Bidder: 

The purpose of these instructions is to serve as a guide to Bidders for preparing offer for 

carrying out the project in all respect. 

a. The BoQ & Schedule of tests is given as Annexure-A. The tenderer has to quote their 

offer in Item Rate in Schedule of Quantities. The Item-Rate shall be quoted up to 2 

decimals. The tenderer shall quote rate(s) in figures as well as in words. In case of any 

discrepancy between the two, rate(s) quoted in words shall prevail. In case of 

discrepancy between quoted rate and amount, rate shall prevail. The payment will be 

made as per the actual work done and item wise measurement basis. Bidders are 

advised to examine the available Cost Index/ Market Rate while submitting the 

tender. 

b. Bidders are advised to quote their rates including the Packaging, loading unloading & 

to and fro transportation of Samples i.e. Distribution Transformers between TKC site 

stores from each project area (District/Package in the vicinity of AP & Puducherry) 

and designated NABL accredited Laboratory as per the site conditions. No request for 

the Packaging, loading unloading & to and fro transportation shall be considered after 

the award of the work. 

c. Submission of a tender by a tenderer implies that the tenderer has read this notice and 
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all other Tender Documents and has made himself aware of the scope, the 

specifications, and conditions of contract, local conditions and other factors having 

bearings on the execution of the work. 

d. WAPCOS LIMITED desires that the bidders, suppliers, and Sub-contractors under 

the Project; observe the highest standard of ethics during the performance, 

procurement and execution of such contracts. In pursuance of this requirement, 

WAPCOS LIMITED, defines, for the purposes of this provision, the terms set forth 

below: 

i) “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 

ii) “Fraudulent Practice” means any act of submission of forged documentation, or 

omission, including a misrepresentation, that knowingly or recklessly misleads, 

or attempts to mislead, a party to obtain a financial or other benefit or to avoid 

an obligation, or to succeed in a competitive bidding process; 

iii) “Coercive Practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

iv) “Collusive Practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly the 

actions of another party. 

v) Will reject the award of Contract, even at a later stage, if it determines that the 

bidder recommended/ selected for award/awarded has, directly or through an 

agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in 

competing for the Contract; Will sanction a party or its successors, including 

declaring ineligible, either indefinitely or for a stated period of time, to 

participate in any further bidding/procurement proceedings under the Project, if 

it at any time determines that the party has, directly or through an agent, 

engaged in Corrupt, Fraudulent, Collusive, Or Coercive Practices in competing 

for, or in executing, the contract. 

vi) The party may be required to sign an Integrity Pact, if required; and WAPCOS 

LIMITED will have the right to require the bidders, or its suppliers, contractors 

and consultants to permit WAPCOS LIMITED to inspect their accounts and 

records and other documents relating to the bid submission and contract 

performance and to have them audited by auditors appointed by WAPCOS 

LIMITED at the cost of the bidders. 

vii) The Bidder must obtain for himself on his own responsibility and at his own 

expenses all the information which may be necessary for the purpose of making 

a bid and for entering into a contract, must examine the Drawings, must inspect 

the sites of the work, acquaint himself with all local conditions, means of access 

to the work, nature of the work and all matters pertaining thereto. WAPCOS 

LIMITED will in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process. 

viii) The Contract shall be governed by each SECTION OF TENDER DOCUMENT 
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i.e. instructions to bidders, selection & qualifying criteria, scope of works, 

General Conditions for Contract (GCC), Special Conditions for Contract (SCC), 

Annexures, Forms, Drawings, Technical Specification, Addendum / 

Clarification / Corrigendum etc. and all other Conditions mentioned in the 

tender documents. 

ix) All Bidders are hereby explicitly informed that conditional offers or offers with 

deviations from the Conditions of Contract, the bids not meeting the minimum 

eligibility criteria, Technical Bids not accompanied with EMD and Tender 

Document Fees of requisite amount in acceptable format, Bids in 

altered/modified formats, or in deviation with any other requirements stipulated 

in the tender documents are liable to be rejected. 

x) The bidders shall not tamper or modify any part of the tender documents in any 

manner. In case in part of the bid is found to be tampered or modified at any 

stage, the bids are liable to be rejected, the contract is liable to be terminated 

and the full earnest deposit/retention money/performance guarantee will be 

forfeited and the bidder will be liable to be banned from doing any business 

with WAPCOS LIMITED. 

xi) Incomplete Price bid shall be liable to be rejected, at the discretion of 

WAPCOS LIMITED. The total bid price shall cover the entire scope of works 

covered in the tender. 

1.4 Earnest Money Deposit (EMD): 

1. An EMD in the form of an Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt, Banker’s cheque, Bank Guarantee from scheduled / nationalized / 

commercial banks or payment online in an acceptable form, safeguarding the purchaser’s 

interest in all respects of the value as specified in the “NIT” may be submitted in favour 

of “WAPCOS LIMITED” payable at New Delhi / Gurugram. Such EMD shall be fully 

exempted for bidders with MSME certification for micro & small enterprises only. 

2. The Bank Guarantee should be valid for 180 days from bid opening date. The hard copy 

of the original instrument in respect of EMD must be submitted at the address as 

mentioned in NIT as a part of Technical Bid on or before bid opening date and time as 

specified. Bid will not be accepted if original payment instrument against the submitted 

bid is not reached by the specified date and time. 

3. Bids not accompanied with EMD shall be rejected as non-responsive. 

4. The EMD of the unsuccessful bidders would be returned within 30 days of signing of the 

contract with the successful bidder. 

5. Format of the EMD is mentioned is Annexure I. 

6. The bank details of WAPCOS LIMITED are  

Account Number – 193502000000282 

A/c Holder – WAPCOS LIMITED 

Bank Name – Indian Overseas Bank Branch name: NHB, Gurugram  

IFSC code: IOBA0001935 

7. Successful bidder’s EMD will be released only after submission of Performance Bank 

Guarantee and receipt of confirmation from bank for the same. If the EMD is adjusted 
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with PBG, then EMD will be released along with PBG. 

Forfeiture of EMD: 

The entire EMD shall be forfeited by WAPCOS LIMITED in the following events: 

If the Bidder varies or modifies its proposal in a manner not acceptable to the tender inviting 

authority (TIA) after opening of Bid during the validity period or any extension thereof. 

If the Bidder tries to influence the evaluation process or canvassing of any kind. 

If the Bidder/s selected as ‘Service Provider/s’ chose to withdraw the Bid before the 

finalization process (failure to arrive at consensus by both the parties shall not be construed as 

withdrawal of Bid by the Bidder). 

1.5 Cost of Bidding: 

The Bidder shall bear all costs associated with the preparation & submission of the Bid as 

well as costs associated for facilitating the evaluation. WAPCOS LIMITED shall in no case 

be responsible or liable for these costs, regardless of the conduct or outcome of the bidding 

process. 

1.6 Language of Bid: 

The Bid and all related correspondence and documents relating to the Project shall be in 

English language only. Supporting documents and printed literature furnished by the Bidder 

may be in another language provided they are accompanied by an accurate English translation 

which shall be certified by a qualified translator. Any material that is submitted in a language 

other than English and which is not accompanied by an accurate English translation will not 

be considered. 

1.7 Currency of Bid: 

Bid prices shall be quoted in Indian Rupees only. 

Tender submitted by tenderer shall remain valid for acceptance as mentioned in NIT from the 

date set for submission of the tender. The tenderer shall not be entitled within the said period 

to revoke or cancel or vary the tender given or any item thereof, without the consent of 

WAPCOS LIMITED. In case tenderer revokes, cancels, or varies his tender in any manner 

without the consent of WAPCOS LIMITED, within this period, his earnest money will be 

forfeited. 

1.8 Annexures: 

The successful Bidder shall submit the following documents and follow the guidelines as per 

“Section of Annexures” mentioned in tender document. 

Annexure- I BANK GUARANTEE FORMAT FOR EMD 

Annexure- II PERFORMANCE SECURITY 

WAPCOS LIMITED reserves the right to reject any or all the bids or to cancel the Tender, 

without assigning any reason(s) whatsoever. 

 

For & on behalf of Tenderer 
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SECTION – II  

SELECTION AND QUALIFYING CRITERIA & GENERAL 

CONDITIONS 
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SECTION- II: SELECTION AND QUALIFYING CRITERIA & GENERAL 

CONDITIONS 

2.1. Site Visit: 

Intending Bidder(s) are advised to inspect and examine the site and its surroundings at his 

own cost and to satisfy themselves before submitting their bids. The bidder shall satisfy 

regarding all aspects of site conditions such as rainfall, temperature, humidity, accessibility 

etc., of the area before submission of the bid. No claim will be entertained on the plea that the 

information supplied by WAPCOS LIMITED is insufficient. The Bidder at his own expense, 

interest, responsibility and risk, must visit and examine the site of works and its surroundings 

and obtain all information that may be necessary for preparing the Bid and entering into a 

contract. The Scope of work of project in this Section shall include in accordance with 

Detailed Technical Specifications of all the works. 

2.2. Pre-Bid Meeting: 

The pre-bid meeting will not be held. Bidder can ask queries in writing to tender inviting 

authority (WAPCOS LIMITED) before 2 days of tender first submission date as mentioned in 

NIT. 

2.3. Qualifying Criteria: Online & Offline Technical Bid Submission: 

The intending bidders must read the terms & conditions of tender documents carefully. He 

should only submit his technical bid if he considers himself eligible and he is in possession of 

all the documents required. 
 

The Technical Bid shall be uploaded with properly readable coloured scanned copies of 

following documents. All the documents must be Serial wise as stated below along with check 

list and clearly marked page no. on each page. Any of the following document not 

uploaded/submitted or having misleading information shall be out rightly rejected as per 

discretion power of tender inviting authority. The documents which are not uploaded, bids 

submitted after closure of submission date & time shall not be entertained and shall be 

summarily rejected. 

2.4. Format of Check List: 
 

S.N. Particular of Document Yes No 
Page Nos. 

From-to 

a) Authorization Letter to sign the Tender on bidder’s 

original letter head or Power of attorney from the 

competent authority of the firm 

   

b) Original EMD of amount as mentioned in NIT.    

c) Letter of Transmittal for Technical Bid in 

prescribed format on bidder’s original letter Head 

   

d) Yearly financial Turnover and Audited Balance 

Sheet for Last 5 (five) years ending on the financial 

year 2024-25 (2023-24 in case 2024-25 is not 

audited) duly certified by Chartered Accountant. 

   

 The contractor should not have incurred any 

financial loss in more than 2 years during the last 5 
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years ending 2024-25 (i.e. PAT should be positive 

for 3 Years or more). Certificate shall be duly 

audited and Attested by the Chartered Accountant 

(Form-A) along with UDIN Number. 

 Turnover: Average annual financial turnover should 

be at least 50% of the estimated cost of work in last 

3 consecutive financial years from 2022-23 to 

2024-25 (in case, audited balance sheet for 2024-25 

is not available then the turnover from FYs 2021-22 

to 2023-24 shall be considered). This should be 

duly audited by the Chartered Accountant doing 

Statutory Audit. (Form-A). Turnover & profit/loss 

certificate/form must carry UDIN. 

   

 Full Balance Sheet and Profit & loss Statement of 

Bidder should be verified by Chartered Accountant. 

   

e) Eligibility Criteria: 

• The bidder should have carried out minimum 

80% inspection and testing of Distribution 

Transformers of specifications and testing 

schedule as per BoQ (Annexure-A) in last 5 

Financial Years ending previous day of last date 

of submission of tender with any State/Central 

Govt. department/semi-Government/ / State 

PSUs/Central PSUs/Private Parties (Form B). 

• The Bidder should be NABL accredited 

laboratory for testing of Distribution 

Transformers of specifications and testing 

schedule as per BoQ (Annexure-A)  

• The Bidder should have carried out inspection 

and testing of materials as per BoQ with a 

cumulative value of work more than or equal to 

estimated tendered value during the last 5 years 

with a score of 75 marks as above as per clause 

2.10.1 

• The bidder shall submit an undertaking of 

experience mentioning name, nature of work(s), 

value(s) of the job(s), date(s) of commencement, 

stipulated date(s) of completion and actual 

date(s) of completion along with LOI(s)/W.O(s). 

• The bidder already working for the works of 

carrying out Field Material Quality Testing and 

Inspection of the Materials procured by 

DISCOMs/TKCs in the State of Andhra Pradesh 

& Puducherry are not eligible to BID for this 

Tender. The bidder shall submit an undertaking 

to this effect. 
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f) The bidder should not be insolvent, in receivership, 

bankrupt or being wound up, not have had their 

business activities suspended. Accordingly, Bidder 

shall submit Solvency certificate with details of 

Financial Status i.e. Name of the Banker & Current 

Solvency (i.e. the Solvency certificate shall be 

dated after the date of publication of Tender) 

from the Banker for a sum of at least 40% of the 

estimated cost of work in Original from any 

nationalized/scheduled bank and the Solvency 

certificate should be addressed to the tendering 

authority quoting the name of the work. (Form-C). 

   

g) Name, Address, details of the Organization, 

Name(s) of the Owner/Partners/Promoters and 

Directors of the firm / company. (Form-D). 

   

h) Copy of PAN Number    

i) Goods and Service Tax (GST): Bidders should 

submit the valid GST registration certificate, which 

are mandatory, as per Govt. of India notification 

regarding GST. 

   

j) The bidder should be an Indian Registered 

Company under Companies Act 1956/2013 

Proprietorship Firm/ Partnership Firm/ Limited 

company private or public or corporation. 

Joint Ventures/Consortium are not accepted. 

Copy of Certificate of Incorporation/ Registration/ 

Partnership Deed or any other relevant document, 

as applicable, should be submitted along with a 

copy of address proof. 

NOTE: Proprietor firms shall submit registration 

details or shall submit the copy of relevant page of 

Pass book for the Current Account in the name of 

Proprietor Firm. 

   

k) Bidder should not be blacklisted/ debarred by any 

government /semi government department/ PSU in 

the last 5 years. Bidders shall give undertaking for 

not being involved in any form of corrupt and 

fraudulent practices. (Form-E). 

   

l) Letter of understanding the project site on bidder’s 

Letter Head (Form-F). 

   

m) No Deviation Certificate in prescribed format in 

Bidder’s Letter Head (Form-G). 

   

n) Agreement to execute the Integrity Pact (Form-H).    

o) Bidder shall submit Information on litigation 

history during last 5 years ending 2024-25 on 

bidder’s Letter Head (Form-I). 

   

p) Detailed methodology for scheduling of witness,    
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communication with stakeholders, testing and 

report preparation/submission shall be submitted by 

the bidder as (Form-J) (format as per bidder) 

q) The Laboratory should be NABL accredited for 

testing of Distribution Transformers of 

specifications and testing schedule as per BoQ 

(Annexure-A).  

The bidder should provide the status & 

documentary evidence to this effect and may 

enclose it as (Form-K) (format as per bidder). 

   

r) Undertaking on acceptance of Tender Conditions 

(Form-L) 

   

No information relating to financial terms of services should be included in the technical bid. 

Bids are to be submitted to determine that the bidder has a full comprehension of the tendered 

work. Where a bidder technical submittal is found non- compliant with the requirement of 

work, it may be rejected. This process is to assure that only technical acceptable bids are 

considered for the tendered work. 

Notes: 

Bidders who full fill the above requirements shall only be qualified for financial bid opening. 

Non-fulfilment of any of the above requirements by any bidder will automatically lead to its 

technical disqualification. Therefore, bidders are requested to make sure that they submit all 

the relevant papers which meet all the above mentioned requirements. 

Notes:  

All above two envelopes shall be submitted in one single envelope clearly labeled as 

“Technical Qualification Documents for Offline Submission” for the Work (Write Name 

of Work/Project as mentioned in NIT) along with Details of Bidders Address, Phone, E-mail 

on Envelope. 

The offline submission as mentioned above shall be submitted on WAPCOS LIMITED 

address mentioned in the NIT as per date & time mentioned in CPPP portal. 

2.5. Contents of Financial Bid: 

The Financial Bid should be uploaded separately along with technical bid on CPPP portal 

before last date & time of submission of Tender Document. 

The estimated cost mentioned in NIT is based on the estimate based on the scope of work of 

the project and also based on DSR provisions and Non-scheduled items as per the standard 

practice. 

The quoted rates/amounts shall be deemed to be firm throughout the project till the 

completion of work and shall not be subject to any adjustment due to increase in price of 

materials, utilities, taxes, duties etc. or any other input for performance of work and the 

contract. 

The contract may be extended, according to the direction of principal employer, Nodal 

Agency (PFC), Ministry of Power, Government of India. In the case of extension, the rate 

quoted by the bidder shall remain firm and no escalation shall be applicable for extension. 

Therefore, it is advised to contractor to quote the rate accordingly. 
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Do not submit any financial bid information at the time of submission of offline submission of 

technical bid otherwise it will lead to rejection of bid. 

The financial proposal is to be filled by bidder in the excel format (Annexure-A) provided on 

the portal and the same filled excel is to be uploaded by bidder at the submission of 

Financial/Price Bid on CPPP portal. 

The company reserves the right to waive minor deviations if they do not materially affect the 

capability of the Tenderer to perform the contract. 

2.6. Opening of Financial Bid: 

The financial bids of the technically qualified bidders shall be opened on the notified date & 

time on CPPP portal. 

2.7. Bid Prices: 

The bidder shall quote rates keeping in view all associated costs required to carry out the tests 

including Material Packaging, Loading, Unloading, to and fro transportation between the 

assigned Store and designated laboratory, out of pocket/mobilization expenses/Custom duty 

(if any), Material insurance, storage, Buildings and other worker’s welfare cess, TDS, taxes 

(except GST) if any applicable as per Govt. terms, shall be paid by the Contractor. While 

quoting price the Bidder may consider quoting rates keeping in view the collection of a single 

sample or more as the case may be from the respective site.  

The rate should include all taxes & duties, calibration, insurance, transportation, etc. 

(including GST) and nothing extra will be paid over and above the contract price as specified 

in Annexure-A. 

Income tax and all other taxes, levies, impositions, deductions, charges, fees and similar 

assessments whatsoever imposed, assessed, levied or collected by the State Government and 

the Government of India or any subdivision thereof or any tax authority therein upon the 

contractor (Successful bidder to whom the work is awarded by WAPCOS LIMTED) and his 

staff, shall be paid and/ or borne by the Bidder and WAPCOS LIMTED shall perform duty of 

deduction from Bidder’s payments whenever required by law. 

Any conditional bid shall be rejected. 

2.8. Bid Validity: 

The offer(s) submitted by the bidder shall be valid for a period of 180 (One Hundred Eighty) 

days from the date of opening of the BIDS. 

2.9. Bid Opening: 

Bid opening date & venue will be intimated later to all the bidders. The bidders can send their 

representatives, if they desire so as to attend the bid opening. 

2.10. Evaluation & Selection Criteria: 

2.10.1. Technical: 

The first stage of technical evaluation will be based on clause 2.3 Qualifying Criteria: 

Online & Offline Technical Bid Submission. The agencies qualifying under 2.3. 

Qualifying Criteria: Online & Offline Technical Bid Submission above are only 

considered for further technical evaluation. Technical Evaluation of the bids would be 

carried out on broad parameters as given below: 
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The evaluation of the tender shall depend upon the technical strength of the Bidder, 

the qualification & experience of the bidder, the turnover of the company, the nature 

of the projects executed of the similar type etc. The Bidder shall be awarded points 

for each criterion mentioned below. The weightage of each criterion is also shown 

against it. The financial bid shall be opened only of those contractor(s) whose basic 

qualification criteria is meeting as per clause 3.0 above and whose weightage in 

technical evaluation criteria will be 75 marks or more on 100- mark scale. The bidder 

has to provide inputs to meet the evaluation criteria as given below. Sufficient 

data/documents need to be enclosed for technical evaluation. 

Sl. No. Technical Evaluation Marks 

1 Experience in Providing NABL Laboratory services for Testing of 

Distribution Transformers in Central Government Department / PSU, 

State Government Department / PSU in India. 
 

The Marking Criteria of experience in Testing will be as under; 
 

(A) Successful inspection of Testing of DTRS: 

≥ 70% of BoQ for DTRs only– 60 marks 

≥ 50% & < 70% of BoQ for DTRs only – 50 marks 

<50% of BoQ for DTRs only Marking shall be done on Pro-rata 

basis. 

The bidder shall submit an undertaking duly attested by authorized 

representative of the lab regarding experience of lab in testing of 

materials mentioning name of work, nature of work(s), value(s) of the 

job(s), date(s) of commencement, stipulated date(s) of completion and 

actual date(s) of completion, Client name etc. along with LOI(s)/W.O(s). 

For works / testing done for Private Parties, the bidder shall Provide TDS 

Certificates along with the Work Orders for proof of payment. 

60 

2 The Marking Criteria of Minimum Annual Average Turnover of the 

company in last three years will be as under; 
 

≥ 60% to 100% of estimated contract price – pro-rata basis from 15 to 20 

marks 

≥ 50% & < 60% of estimated contract price -15 marks  

< 50% marks shall not be evaluated. 
 

Yearly financial Turnover and Audited Balance Sheet for Last 5 (five) 

years ending on the financial year 2024-25 (2023-24 in case 2024-25 is 

not audited) duly certified by Chartered Accountant. 
 

The contractor should not have incurred any financial loss in more than 2 

years during the last 5 years ending 2024-25 (i.e. PAT should be positive 

for 3 Years or more). Certificate shall be duly audited and Attested by 

the Chartered Accountant (Form-A) along with UDIN Number. 

20 

3 Approach and Methodology for conducting the testing of material 

Samples at NABL Laboratory including Material loading, Unloading, 

Packaging, Transportation, Storage, Documentation & Reporting, 

Communications etc. format as per bidder. 

20 

 Total Marks 100 
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WAPCOS LIMITED reserves the right to reject the Bid under any of the 

following circumstances: 

i) Submitted the application after the response deadline; 

ii) Made misleading or false representations in the forms, statements and 

attachments submitted as proof of the eligibility requirements; 

iii) Exhibited a record of poor performance such as abandoning works, not 

properly completing the contractual obligations, inordinately delaying 

completion or financial failures etc. in any project in the preceding three 

years. 

iv) Submitted an application that is not accompanied by required documentation 

or is non-responsive; 

v) Failed to provide clarifications related thereto, when sought; 

vi) Submitted more than one application either as a Single Agency/ Prime 

Agency/ consortium member; 

vii) Bid is incomplete and/ or not accompanied by all required documents; 

viii) Bid is not in conformity with the terms and conditions of Tender/ Bid 

Document; 

ix) The Qualifications and Experience of the Bidder are not met by the Bidder; 

x) Any other reasons due to which WAPCOS LIMITED finds that the Bidder 

in not eligible. 

Shortfall Documents: 

WAPCOS LIMITED may ask the Bidder for submission of additional documents, if 

required. These documents shall not be relating to Original data submitted by bidder / 

submission of EMD/Solvency Certificate. Request for documents and the response 

shall be in writing and no changes in the prices of the Bid shall be sought, offered or 

permitted. No modification of the Bid and any form of communication with 

WAPCOS LIMITED or submission of any additional documents, not specifically 

asked for by WAPCOS LIMITED, will be allowed and even when submitted, they 

will not be considered by WAPCOS LIMITED. 

Right to Accept/ Reject the Bid: 

WAPCOS LIMITED reserves the right to accept or reject any Bid and to annul the 

Tender Document process and reject all such bids at any time prior to award of 

contract, without thereby incurring any liability to the affected applicant(s) or any 

obligation to inform the affected applicants(s) of the grounds for such decision. The 

TIA reserves the right to reject incomplete or incorrect bids. 

Opening of Financial Bid: 

The financial bids of the technically qualified bidders shall be opened at the notified 

date & time mentioned on CPPP portal. 

2.10.2. Selection Criteria – Financial: 

Evaluation Committee shall open the financial Bid of the technically qualified 
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Bidders at the scheduled date and time. 

The rates quoted by the Bidder shall be rounded to two decimal places. The decimal 

places in excess of two will be discarded during evaluation. The evaluation 

Committee shall correct arithmetic errors, if any and sign the same. If any discrepancy 

is found between the amount in figures and the amount in words, the amount in words 

shall prevail. 

If a tenderer quotes nil rates, the tender shall be treated as invalid and will not be 

considered as lowest tenderer. 

All the financial Bids shall then be ranked according to the financial Bid in increasing 

order with the bidder quoting the least amount ranked L1, bidder quoting next higher 

figure as L2 and so on. 

The work will be awarded to L1 bidder accordingly. 

If the financial bids of lowest two bidders are equal, then the tender will be treated as 

cancelled and shall be re-tendered as per the WAPCOS LIMITED rules. 

2.11. Award of Work: 

The work (contract) will be awarded to the bidder whose bid has been determined to be 

substantially responsive to the bidding documents and would be on Least Cost Basis i.e. the 

bidder quoting the lowest financial bid would be awarded the work. 

To complete the work in the time period of 180 days from the date of issue of work order 

including mobilization period. Contractor has to mobilize sufficient team with equipment’s to 

complete the work in time. 

Not-withstanding clause 11.1 as above the employer reserves the right to accept or reject any 

bid and to annul the bidding process and reject all bids, at any time prior to award of contract, 

without thereby incurring any liability to the affected bidder(s) or any obligations to inform 

the bidder or bidder(s) of the ground of the employer action. 

2.12. Terms and Conditions: 

1) Time of Completion: 24 (Twenty-Four) months from the date of award of work or in 

accordance with the requirements of the Principal Client including the period of 

mobilization. 

2) The bidder shall submit the signed copy of LoA within 5 working days from the date of 

issuance of LoA as a token of acceptance & readiness for commencement of assigned 

duties/responsibilities as per scope of works, failing which the award of work may be 

liable to be cancelled. 

3) Time for completion is the essence of the contract and no relaxation of any account 

shall be entertained. 

4) The bidder shall submit the reports in hard copies (2 sets) as well as soft copies in 

scanned formats. 

2.13. Parallel Contract: 

Right to enter in to parallel contract(s) with other Third-Party inspecting agencies is reserved 

by the WAPCOS LIMITED. 
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2.14. Rates: 
 

The bidder Party Inspecting Agency should quote fixed rate of percentage on basic price of 

the material. The rate of percentage shall be inclusive of all taxes, duties, incidental charges 

etc. 

Additional charges, if any, such as travelling, lodging-boarding, etc. shall not be paid extra. 

2.15. Splitting of contract: 
 

In order to ensure timely receipt of the supplies of all the assorted sizes, WAPCOS LIMITED 

reserves the right to split the inspection quantity between the inspection agencies in following 

manner. 

The splitting of quantities of the contract will be done among lowest bidders L1, L2 & L3 in 

the ratio of 50:30:20 subject to their availability for scheduling of collection & testing of 

Distribution Transformers in minimum time period. This splitting is purely subject to the 

acceptance of the rates finalized by the WAPCOS LIMITED with L1 and counter offered by 

the WAPCOS Limited to the bidders L2 & L3. In case of ono-acceptance of counter offer by 

L2 or L3 a similar offer will be made to next lower bidder and so on. 

2.16. Performance Security: 

A performance security guarantee of 5% of the total value of contract shall be payable by the 

Bidder (successful bidder) within 10 working days on award of the works in the form of Bank 

guarantee in the specified format. 

Performance guarantee may be furnished in the form of Insurance Surety Bonds, Account 

Payee Demand Draft, Fixed Deposit Receipt, Banker’s cheque, Bank Guarantee from 

scheduled/nationalized/commercial banks or online payment in an acceptable form, 

safeguarding the purchaser’s interest in all respects. 

Performance guarantee shall remain valid up to six (06) months beyond the completion of 

complete scope. The same shall be extended by the Contractor time to time as may be 

required under the Contract and will be released after one month from the date of release of 

final payment. 

The Bank Guarantee (Performance BG or any other) shall be submitted such that WAPCOS 

shall seek the confirmation of submitted Bank Guarantee through SFMS as per detail given 

below: 

Account Number – 193502000000282 

Beneficiary: WAPCOS LIMITED 

Bank Name – Indian Overseas Bank  

Branch name: NHB, Gurugram  

IFSC code: IOBA0001935 

Acknowledgement Number so generated may be provided along with the BG’s. 

2.17. Variation: 

WAPCOS LIMITED reserves the right to Add or Delete any Sample Quantity for Inspection 

at NABL Laboratory as indicated in the BoQ. In case of any increase or decrease in the 

Quantity, the payment for same shall be made on pro-rata basis, as per the awarded Unit rate 

of the respective Item/Equipment. No change in the quoted rate shall be allowed due to 

Note No. #4Attachment:Revised_NIT_for Empanelment NABL Lab for Testing of Distribution Transformers.pdf

File No. I-12011/6293/2025-O/o ED (INFRA)  (Computer No. 113114 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 22/09/25 11:10 AM

134
Note No. #1 Attachment:Approval of NIT for Empanelment of NABL Lab_opt.pdf

File No. I-12011/3648/2026-O/o ED (INFRA)  (Computer No. 137499 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 30/07/26 04:12 PM

143



 

changes in the quantities of works actually executed and the quantities given in the schedule 

of works. 

The variation of quantities is applicable/acceptable only after the approval & payment 

received by WAPCOS LIMITED from the Principal Employer for the same. 

2.18. Terms of Payment 

The terms of payment for the performance of the contract shall be made by WAPCOS 

LIMITED as per the conditions specified hereunder; 

Progressive payments towards Testing by NABL accredited Laboratory shall be made by 

WAPCOS LIMITED to the Laboratory on Quarterly Basis as per the Contracted Price. 

It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if 

applicable. The Goods and Services Tax (GST), shall be reimbursed to the Agency only after 

uploading of bills by Contractor on GST Portal “to avail Input benefit of GST”. The company 

shall be performing all its duties of deduction of TDS and other deduction on payment made 

to the contractor as per applicable legislation in force on the date of submission of bid or to be 

newly / amended introduced during the execution of the Contract. The Trajectory of payments 

to be made to Laboratory based on the achievement of the milestone is mentioned below; 

S. 

No. 
Milestone/BOQ/Item description Payment Terms 

Sample Material Testing at NABL Accredited Laboratory: 

A1 Progressive Payment: 

The payment to the entrusted NABL 

accredited Laboratory shall be made by 

WAPCOS LIMITED as per the Contracted 

Price based on acceptance of Distribution 

Transformer Inspection report submitted in 

respect of testing and inspection at NABL 

accredited Laboratory. 

90% of the cost, calculated by 

multiplying inspected BoQ and the 

corresponding unit rate of Distribution 

Transformers inspected as per LOA.  

This Payment shall be released 

quarterly. 
 

The balance of 10% shall be retained 

as the Retention amount. 

A2 Final Payment: 

On the successful completion of 

Distribution Transformer Testing at NABL 

laboratory, the lab shall submit Annual 

Status Report for all the executed works. 

Balance 10% of the cost, calculated 

by multiplying inspected BoQ and 

corresponding unit rate of Distribution 

Transformers as per the LOA 

Further apart from the above, the following will be applicable: 

In the event of the actual number of inspection etc. as mentioned at Annexure-A for the 

project getting modified due to the site conditions during the actual execution, the scope of 

inspections (i.e. Quantity) etc. or any other works not mentioned but are required for 

successful completion of the assignment shall be modified accordingly for the purpose of 

modification of contract price, unit prices for inspection as per the Letter of Award (LOA) 

shall be applicable.  

Payments in case of special assignment: 

In case of additional quantum of work is required to be carried out as per the need of the 

Principal Employer/Ministry of Power (MoP), the Laboratory shall need to carry out the said 
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assignment as per the unit rate mentioned in the LoA.  

All the payments to the Laboratory shall be released through electronic transfer. The 

successful bidder shall have to open and maintain suitable accounts for electronic transfer. 

Statutory deductions like Income Tax, Corporate Tax etc. are deducted at source. Necessary 

certification shall be issued by WAPCOS LIMITED for the Tax Deducted at Source (TDS). 

The bidders shall have valid Permanent Account Numbers issued by Income Tax Authorities. 

Note: 

1) GST payment will be made after submission of proof/ challan. 

2) Taxes as applicable shall be deducted at source as per Government of India norms. 

2.19. Contractors Superintendence and Obligations: 

The contractor shall intimate the employer within 3 (three) days the name of the authorized 

person, who will be responsible for inspection and day to day interaction with the employers 

authorized representative for contract related communications. 

The contractor shall remain fully responsible for the accuracy and relevancy of all field 

activities and for subsequent processing of field data including generated outputs. Sub-

contracting of any part or whole of the works is prohibited and these provisions shall be 

strictly adhered to. In the event of sub-contracting of any part if detected, the contract shall be 

liable for termination forthwith without assigning any reason thereafter. 

Insurance: 

The contractor shall insure himself against any liability under any workmen compensation 

ordinance or equivalent prevailing legislation and any modifications thereof which may be put 

in force by the government during the continuance of the contract. 

In the event of any loss or damage suffered in consequence of any accident or injury or 

disease resulting from his work to any workman or other person in the employment of the 

contractor, the contractor shall pay compensation to the victims. 

The contractor shall in respect of his employees who are employed by him pay rates of wages, 

observed hours of labour and provide other facilities not less favourable than those required 

by law. 

In case, any delay occurs due to local hindrance the contractor shall mobilize additional 

manpower and equipment/instruments to accelerate the work with a sole intention to 

compensate the lost time period. The contractor shall not be entitled to any payment on 

account of any accelerated effort if required to complete the work within the stipulated time 

period and is deemed to have included in the quoted prices. 

The contractor shall submit weekly progress report to WAPCOS LIMITED site engineer. The 

contractor shall equip their site in charge with mobile phone to facilitate communication and 

control over work progress. 

No compensation of any kind on account of forest clearance/ objection by local officials/ 

stoppage of work by local people/ damage to cultivated fields etc. during the course of 

investigations shall be entertained by WAPCOS LIMITED at any stage. 

2.20. Other Terms and Conditions: 

1) The Bidder will strictly comply with all the provisions of the Forest Conservation Act 
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1980. Under no circumstances any tree should be cut or destroyed in the vicinity of the 

project area. 

2) The agency has to make all arrangements to provide necessary accommodation / shelter 

to all its employees at their own cost. 

3) The Bidder shall be responsible to take all precautions to ensure safety of the public and 

his own personnel. Further, you will also be required to take following insurances at 

your own cost. 

⎯ Third party liability insurance. 

⎯ Worker's compensation insurance in respect of contractor's personnel. 

⎯ Any other insurance for public & contractor's personnel in accordance with the 

relevant provisions of the applicable land. 

4) The agency shall comply with the provisions of the following acts: 

⎯ Contract labour (Regulation & Abolition) Act 1970 

⎯ Employees Provident Fund Act, 1952 

⎯ Minimum Wages Act, 1948 (Amended) 

⎯ Employer's Liability Act, 1938 (Amended) 

⎯ Industrial Employment Act, 1946 (Amended) 

⎯ Personnel Injuries (Compensation Insurance) Act, 1963 (Amended) 

5) The Contractor shall not employ any laborer below 18 years. 

2.21. Arbitration: 

“Any dispute, controversy or claims arising out of or relating to this Agreement or the breach, 

termination or invalidity thereof, shall be settled through following mechanism. 

a) Firstly, the aggrieved party shall write a letter to the other party detailing its grievances 

and calling upon the other party to amicably resolve the dispute by convening a joint 

meeting. Accordingly, the parties as per their convenience shall jointly convene the 

said meeting(s), wherein minutes of the said meeting(s) shall be prepared and 

countersigned by all the parties. It is mandatory to prepare minutes of meeting(s) and 

to be countersigned by all the parties, irrespective of the outcome of the said 

meeting(s). 

b) In the event the parties are unable to reach on any settlement in the said meeting(s), 

then the aggrieved party shall mandatorily resort to pre-litigation mediation mechanism 

with Delhi High Court Mediation Cell, New Delhi. 

c) It is only upon failure of the pre-litigation mediation mechanism with Delhi High 

Court Mediation Cell, then the aggrieved party shall resort to resolution of disputes 

through arbitration of a Sole Arbitrator. The appointing authority of Sole Arbitrator is 

CMD, WAPCOS LIMITED, to which neither of the parties have any objection nor 

they shall ever object. 

d) Subject to the parties agreeing otherwise, the Arbitration proceedings shall be 

conducted in accordance with the provisions of the Indian Arbitration and Conciliation 
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Act, 1996 (amended as on date). 

e) It is also acknowledged and accepted that WAPCOS LIMITED is only working as 

Intermediary between the Associate/ Sub-Consultant/ Sub-Contractor and the Principal 

Employer/ Client, thus in the event, any dispute arises under the present agreement and 

referred to Arbitration for adjudication, then subject to corresponding clause in the 

Contract/ Agreement/ Work Order/ Arrangement between Principal Employer/ Client 

& WAPCOS LIMITED, Principal Employer/ Client shall also be made party to the 

said Arbitration proceedings. Also, the award including costs if any passed against 

WAPCOS LIMITED and costs incurred in the proceedings shall be the sole 

responsibility of Principal Employer/Client. The said clause if found inapplicable, even 

then the other terms of the Arbitration Clause shall survive and shall be acted upon. 

f) The place/seat of arbitration shall be Delhi and any award whether interim or final, 

shall be made, and shall be deemed for all purposes between the parties to be made, in 

Delhi. The arbitral procedure shall be conducted in English language and any award or 

awards shall be rendered in English. The procedural law of the arbitration shall be 

Indian Law. The award of the arbitrator shall be final and conclusive and binding upon 

the Parties. 

g) The Contract and any dispute or claim arising out of or in connection with it or its 

subject matter or formation (including non-contractual disputes or claims) shall be 

governed by and construed in accordance with the laws of India and the Parties submit 

to sole & exclusive jurisdiction of courts at Delhi”. 

2.22. Liquidity Damages: 

If the bidder fails to complete the job assigned to them as per the scope of the work in the 

given time mentioned under progress Schedule, he is liable for compensation. He shall, 

without prejudice to any other right or remedy be liable for compensation @ 0.5% (zero point 

five percent) of the Contract Price for the whole of the facilities, (or a part for which a 

separate time for completion is agreed) as liquidated damages for such default and not as a 

penalty, without prejudice to the Employer's other remedies under the Contract, for each day 

which shall elapse between the relevant Time for Completion and the date stated in Taking 

Over Certificate of the whole of the Works (or a part for which a separate time for completion 

is agreed) subject to the limit of ten percent (10%) of Contract Price for the whole of the 

facilities, (or a part for which a separate time for completion is agreed). 

The amount of compensation may be adjusted or set off against any sum payable to the bidder 

under this or any other contract with the Client. 

The Engineer In charge shall keep a watch as to whether the actual physical progress of works 

is as per the progress schedule and in case the Bidder defaults in achieving progress on works 

at intermediate stage as per this schedule and continue to do so even after one month after a 

notice in writing from the Engineer In charge, the Bidder will render himself liable to action 

as provided above. 

2.23. Force Majeure: 

Force Majeure is herein defined as any cause, which is beyond the control of the Agency or 

WAPCOS/Client as the case may be which they could not foresee or with a reasonable 

amount of diligence could not have foreseen and which substantially affect the performance of 

the Contract, such as: 
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Natural Phenomenon, including but not limited to floods, droughts earthquakes and 

epidemics/ Pandemics (i.e. Covid-19 etc.). 

Acts of any government, including but not limited to war, declared or undeclared priorities, 

quarantines and embargos. 

Terrorist attack, public unrest in work area provided either party shall within 10 days form 

occurrence of such a cause, notifies the other in writing of such cause. The Agency or 

WAPCOS LIMITED /Client shall not be liable for delay in performing his/her obligations 

resulting from any force majeure cause as referred to and/his/her obligations resulting from 

any force majeure cause as referred to and/ or defined above. Any delay beyond 30 days shall 

lead to termination of contract by parties and all obligations expressed quantitatively shall be 

calculated as on date of termination. Notwithstanding this, provisions relating to indemnity, 

confidentiality survive termination of the Contract. 

Force Majeure shall not include any events caused due to acts/omissions of such party or 

result from a breach/contravention of any of the terms of the Contract, Proposal and/or the 

Tender. It shall also not include any default on the part of a party due to its negligence or 

failure to implement the stipulated/proposed precautions, as were required to be taken under 

the contract. The failure or occurrence of a delay in performance of any of the obligations of 

either party shall constitute a Force Majeure event only where such failure or delay could not 

have reasonably been foreseen, or where despite the presence of adequate and stipulated 

safeguards the failure to perform obligations has occurred. In such an event, the affected party 

shall inform the other party in writing five days of the occurrence of such event. The 

WAPCOS LIMITED /Client will make the payments due for services rendered till the 

occurrence of Force Majeure. However, any failure or lapse on the part of the consultant in 

performing any obligation as is necessary and proper, to negate the damage due to projected 

force majeure events or to mitigate the damage that may be caused due to the above-

mentioned events or the failure to provided adequate disaster management/recovery or any 

failure in setting up a contingency mechanism would not constitute force majeure, as set out 

above. In case of a Force Majeure all parties will endeavor to agree on an alternate mode of 

performance in order to ensure the continuity of service and implementation of the obligations 

of a party under the contract and to minimize any adverse consequences of Force Majeure. 

2.24. Termination of Contract and payment upon Termination: 

2.24.1. Termination of Agreement for failure to commence Services: 

If the Agency does not commence the Services within the 14 days’ period after award 

of the works, WAPCOS LIMITED may, by not less than 2 (two) weeks’ notice to the 

Agency, declare this Agreement to be null and void. If the services of the Agency are 

not found satisfactory, the Contract can be terminated without citing any reason & set 

the work done at the risk and cost of the Bidder. 

2.24.2. Payment upon Termination: 

Upon termination of this Agreement, WAPCOS LIMITED shall make the only 

payments to the Agency corresponding to the completion of stage of deliverables 

successfully achieved (after offsetting against these payments any amount that may be 

due from the Agency to WAPCOS LIMITED). No payment whatsoever for 

incomplete stage of work shall be made to Agency. 
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2.25. Blacklisting policy: 

Bidder should not be blacklisted/ debarred by any government /semi government department/ 

PSU in the last 5 years. Bidders shall give undertaking for not being involved in any form of 

corrupt and fraudulent practices. 

“The Blacklisting Policy of the company is available on official website of WAPCOS 

LIMITED. The bidder/tenderer/consultant/contractors have to mandatorily furnish an 

undertaking addressing the same to Engineer-in-Charge in the form of certificate to abide 

the contents of Blacklisting Policy. The format of undertaking is provided at Form-D. Any 

action in violation of the Blacklisting Policy or to the certificate furnished shall result in 

cancellation of tender at the stage before or after the award of work.” 

2.26. Make in India: 

Public Procurement (Preference to Make in India): 

The bidder must comply with Order Nos. P-45021/112/2020-PP(BE-II)(E-43780) dated 

24.08.2020, 28.08.2020, and 31.08.2020 and also Make in India Order No. P- 45021/2/2017-

PP (BE-II) dated 16th September 2020 of Department for Promotion of Industry and Internal 

Trade (DPIIT), Ministry of Commerce and Industry, Government of India and any 

amendments thereon. The details available on ministry website. 

Self-certification that the item offered meets the minimum local content of 50% giving details 

of the location(s) at which the local value addition is made in case the bidder wishes to avail 

the benefits under the make in India policy, if applicable. 

In cases of procurement for a value in excess of ₹10crores, the local supplier shall be required 

to provide a certificate from the statutory auditor or cost auditor of the company (in the case 

of companies) or from a practicing cost account ant or practicing chartered accountant (in 

respect of suppliers other than companies) giving the percentage of local content to avail the 

benefits under the make in India policy, if applicable. 

Government has issued Public Procurement (Preference to Make in India) [PPP-MII] Order 

2017 vide the Department for Promotion of Industry and Internal Trade (DPIIT) Order No. 

P45021/2/2017-B.E.-II dated 15.06.2017 and subsequent revisions vide Order 

No.45021/2/2017PP(BE-II) dated 28.05.2018, 29.05.2019, 04.06.2020 and 

16.09.2020 to encourage ‘Make in India’ and to promote manufacturing and production of 

goods, services and works in India with a view to enhancing income and employment. This 

Order is issued pursuant to Rule 153 (iii) of the General Financial Rules 2017. The salient 

features of the aforesaid Order are as under: 

The Order is applicable for procurement by Ministry / Department / attached / subordinate 

office of, or autonomous body controlled by, the Government of India and includes 

Government companies as defined in the Companies Act. 

In procurement of all goods, services or works in respect of which the Nodal Ministry/ 

Department has communicated that there is sufficient local capacity and local competition, 

only 'Class-I local supplier', as defined under the Order, shall be eligible to bid irrespective of 

purchase value. 

The margin of purchase preference shall be 20%. ‘sMargin of purchase preference’ means the 

maximum extent to which the price quoted by a local supplier may be above the L1 for the 

purpose of purchase preference. 
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Ministry of Electronics and Information Technology is the Nodal Ministry for implementation 

of the Electronic Product Notifications issued in furtherance of PPP- MII Order 2017. 

Classes of Local Suppliers based on local content as per the revised PPP-MII Order dated 

04.06.2020 issued by the Department for Promotion of Industry and Internal Trade (DPIIT) 

are as under: 

• Class-I Local supplier - a supplier or service provider, whose goods, services or works 

offered for procurement, has local content equal to or more than 50%. 

• Class-II Local supplier - a supplier or service provider, whose goods, services or works 

• offered for procurement, has local content more than 20% but less than 50%. 

• Non-Local supplier - a supplier or service provider, whose goods, services or works 

offered for procurement, has local content less than or equal to 20%. 

• Only 'Class-I local supplier' and 'Class-II local supplier' shall be eligible to bid in 

procurement of all goods, services or works, and with estimated value of purchases less 

than Rs. 200 crores. 

2.27. Provision as per Rule 144(xi) of GFR 

F.N0.6/18/2019-PPD Ministry of Finance Department of Expenditure Public Procurement 

Division 161, North Block, New Delhi 23rd July, 2020 Office Memorandum Subject: 

Insertion of Rule 144 (xi) in the General Financial Rules (GFRs), 2017 Rule 144 of the 

General Financial Rules 2017 entitled 'Fundamental principles of public buying', has been 

amended by inserting sub-rule (xi) as under: 

Notwithstanding anything contained in these Rules, Department of Expenditure may, by 

order in writing, impose restrictions, including prior registration and/or screening, on 

procurement from bidders from a country or countries, or a class of countries, on grounds 

of defense of India, or matters directly or indirectly related thereto including national 

security; no procurement shall be made in violation of such restrictions. 

The order available on the Ministry of Finance Department of Expenditure Public 

Procurement Division website. 

2.28. Penalty Clause: 

The penalty shall be imposed on the bidder if it is imposed by the Client on WAPCOS 

LIMITED due to the delay in completion of works or related reasons. 
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SECTION – III: SCOPE OF WORK & DELIVERABLES 
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SECTION – III: SCOPE OF WORK & DELIVERABLES 
 

3.1. Scope of Work 

a) Contractor shall perform the Services as described herein and specified in ‘Scope of 

Work’. Due to importance of Testing, the laboratory shall provide professional, 

objective and impartial service and at all times hold WAPCOS LIMITED's interest’s 

paramount, without any consideration for future work. The laboratory is expected to 

carry out the testing with due diligence and in accordance with exceptional 

professional standards. 

b) Packaging, loading unloading, Pick-Drop Facility including insurance during freight, 

testing & storage of Samples i.e. Distribution Transformers as per specifications & 

Schedule of tests mentioned in BoQ (Annexure-A) between TKC site stores from 

each project area (District/Package in the vicinity of AP & Puducherry) and 

designated NABL accredited Laboratory shall be under the scope of the Laboratory. 

c) The laboratory should take all due care for protecting the Distribution Transformer 

sample from Rain, Theft etc., and shall be responsible for their safe and sound 

condition during possession. The lab shall be held responsible for any shortage, 

damage, breakage or pilferage till the Distribution Transformer is returned back to the 

site and handed over to authorized representative of TKCs/DISCOM/PDs. 

d) The Distribution Transformer samples, jointly sealed by the representatives of 

DISCOM/PDs, WAPCOS, TKCs and/or Supplier/manufacturer will be picked from 

site stores by the Laboratory on behalf of WAPCOS and subsequently transported to 

the test laboratory. The Laboratory shall make all necessary arrangement for 

Packaging, loading & transportation of Distribution Transformer samples from the 

sites within 05 days from the date receipt of intimation from WAPCOS LIMITED. 

The Package shall be opened within the laboratory premises in presence of lab and 

WAPCOS LIMITED officials. 

e) Testing shall be done as per the test parameters defined in the applicable Indian 

Standard (IS) for Distribution Transformers stated in Annexure - A and as and when 

updated / revised. 

f) All the tests should be performed in the presence of WAPCOS LIMITED’s inspecting 

engineer. Laboratory shall coordinate with WAPCOS LIMITED to depute the 

inspecting engineers as per the testing schedule. The Laboratory shall give a 

reasonable advance notice, at least 05 working days, before scheduling of 

Testing/Inspections to WAPCOS LIMITED so that Employer and other stakeholders 

associated to the project can make necessary arrangements to attend the 

Test/Inspection. 

g) On entrustment of the job, the Laboratory shall perform testing as per schedule of 

Tests defined at Annexure - A, on the received samples within 10 days from the date 

of receipt of sample at the laboratory. It shall submit the jointly signed reports 

[Original hard copy (2 sets) & soft copy (in PDF Format)] within 5 working days 

from the date of completion of testing. The Distribution Transformer samples for 

which testing has been completed & report has been submitted, shall be properly 

packaged again and transported back to the DISCOM/TKC store and handed over to 

authorized representative of the DISCOM/TKC along with a confirmation of Material 
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handing over. 

h) In case, 1st sample of the material fails in the tests conducted at laboratory, the second 

sealed sample has to be packaged and picked within 2 days of completion of testing & 

reporting of first failed sample. The schedule of testing, reporting, relocating etc. for 

the second sample shall be same as for the first sample (Refer clause no. viii of scope 

of work).  

i) In case laboratory is unable to initiate tests on receipt of samples within stipulated 

time periods, reasons being solely attributed to the laboratory, it shall inform 

WAPCOS LIMITED in writing or through an email. In such cases, WAPCOS 

LIMITED may re-allocate the samples to another lab. In such instance, the entire cost 

incurred for transportation to the laboratory by WAPCOS LIMITED & that of 

transportation to another lab including packing, transportation, any breakage, 

insurance, etc. shall be borne by the laboratory. 

j) In case Services are required to be provided round the clock, Contractor shall arrange 

for the same as per requirements of company. 

k) Reports should have refereed IS Code No. for the Test, Test Protocol & Procedure, 

Apparatus/Equipment used, Tabulation of Observations, Calculations, Results of test 

and analysis and Conclusion. 

l) “COMPLIES” or “PASSES” in the result column of the report is treated as 

incomplete report, if the result has some value and same is not reported. 

m) Every test report must have remarks (i.e.) Standard Quality or Not of Standard 

Quality. 

n) Reports should be in A4 size (8.27” X 11.69”) paper of good quality. 

o) In case of failure of sample, the result should be communicated through phone/fax/e-

mail and all the reports should be sent with the protocols used. All the reports should 

be signed by authorized approved technical person. 

p) As part of Services, the laboratory shall furnish necessary details of testing equipment 

and necessary personnel required to perform testing services as per ‘Scope of Work’ 

and may include provision of other services within Contractor’s capabilities that 

WAPCOS LIMITED may request at any time. Prices for any additional Testing / 

services which are not specified in the ‘Schedule of Rates’ will be as per mutual 

agreement.  

q) WAPCOS LIMITED reserves the right to alter any of the condition mentioned in this 

document or add more conditions in the scope of work while awarding the final work 

order. 

3.2. General Specifications: 

Before quoting the rates, the agency should know the quantum of work and all such factors 

which may affect satisfactory execution of the work. No claim what so ever shall be 

entertained due to any difficult site conditions over and above unit rates quoted by the agency. 

The quoted rates shall include the cost of work complete. Nothing extra shall be paid on any 

account whatsoever and above the rates quoted by the agency for relevant item of schedule of 

quantity. 
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The quoted rates shall include the cost of labor, transportation, equipment etc. required for 

work, complete. Nothing extra shall be paid on any account whatsoever and above the rates 

quoted by the agency for relevant item of schedule of quantity. 

Good and Service Tax/Income Tax and any other tax applicable shall be recovered at source 

from bills of the agency as per prevailing tax structure of Govt. of India. 

WAPCOS LIMITED shall not be responsible for any mishappening/loss/damage of 

equipment or human resource or due to some natural calamities caused during the course of 

the work. The agency shall be fully responsible and shall take full care of any mishappening, 

accident, disaster, or any unforeseen circumstances while doing survey work. Any 

consequential legal/financial/judicial matters shall be full liability of the agency. WAPCOS 

LIMITED shall not be liable in whatsoever manner. 

3.3. Deliverables: 

The following will be the deliverables of the project: 

i. Laboratory test reports for all the material Samples tested. 

ii. Photographs while collection and testing of samples. 

iii. Annual Inspection Status 

iv. Vendor shall supply all deliverables in hard copies (2 sets) and soft copies in PDF 

formats. 
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SECTION IV: FORMS 
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LETTER OF TRANSMITTAL 

(On Bidder Original Letter Head) 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II),  

SYSTEMS DIVISION, WAPCOS LIMITED,  

GURUGRAM. 

 

Sub: 

NIT No: - 

Dear Sir, 

 

I/We downloaded /obtained the tender document(s) for the above-mentioned Tender/Work from the 

website namely:    

as per your advertisement. 

I/We hereby certify I/We hereby certify that I/We have read the entire Terms & Conditions of the 

Tender Documents (including all documents like annexure(s), schedule(s), etc.,), which form part of 

the contract agreement and I/We shall abide hereby the terms/conditions/clauses contained therein. 

The corrigendum(s) issued from time to time by your department/organization too have also been 

taken into consideration, while submitting this acceptance letter 

I/We hereby unconditionally accept the tender condition of above-mentioned tender 

document(s)/corrigendum(s) in its totality/entirety 

In case any provisions of this tender are found violated, then your department / organization shall 

without prejudice to any other right or remedy be at liberty to reject this tender/bid including the 

forfeiture of the full said Earnest Money Deposit absolutely. 

 

 

Yours faithfully, 

 

 

(Signature, name and designation 

of the Authorized signatory) 

 

 

Date: 

 

Place:             Name and seal of Bidder 
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FORM-A 

FINANCIAL INFORMATION 

 

[To be submitted on Original Letter Head of Bidder or Original Letter Head of CA] 

 

Financial Analysis: Details to be furnished duly supported by figures in balance sheet/ profit & loss 

account for the Five years duly certified by the Chartered Accountant, as submitted by the applicant to 

the Income Tax Department (Copies to be attached). 

 

Years Gross Annual turnover Profit/Loss 

(After Tax) 

2019-2020   

2020-2021   

2021-2022   

2022-2023   

2023-2024   

Financial arrangements for carrying out the proposed work: It is hereby declared that --------------------

---------------- (Name of firm with address) has enough financial resources to execute the proposed 

work. 

 

Unique Document Identification Number (UDIN) ………………………………… 

 

 

 

Signature of Chartered Accountant (with Seal) 

 

 

 

 

Signature of Bidder(s) (with Seal) 

 

 

 

Note:  

(i) Original Signature with Stamp of CA is Mandatory. Copy will not be entertained. 

(ii) Yearly financial Turnover and Audited Balance Sheet for Last 5 (Five) years ending on the 

financial year 2022-2023 duly certified by Chartered Accountant should be attached. 
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FORM – B 

 

STATEMENT OF WORKS AS IN ELIGIBILITY CRITERIA EXECUTED/COMPLETED 

DURING THE LAST 5 YEARS OR PRESENT FINANCIAL YEAR 

 

 

Name of 

work 

Allotmen

t/ award 

No & 

date 

Name& 

address of 

client who 

awarded 

(Including 

Tele/Fax 

No. 

Contract 

value in 

Rs. 

Original/ 

revised 

Date 

of 

award 

of 

work 

Date of 

completion 

original 

/Revised 

Actual 

date of 

comp 

Comp. 

cost 

Type 

of 

work 

Remarks 

explaining 

reasons for 

delay in 

work 

completion 

if any 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

          

          

          

          

          

 

NOTE: 

The Tenderer should provide information as per this Performa for the firm/company for all completed 

similar works as per eligibility criteria’s works during last 7 years. 

Certificate from client for the above information should be attached with the offer. 

 

 

 

Signature of Bidder(s) (with Seal) 
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FORM - C 

Form of Banker's Certificate from a Scheduled Bank (Solvency) (in sealed cover addressed to 

Authority) 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II),  

SYSTEMS DIVISION, WAPCOS LIMITED,  

GURUGRAM 

 

Name of the work: 

 

 

This is to certify that to the best of our knowledge and information 

Shri/Smt/M/S……………………………..……..having registered address 

…………………………….……………, a customer of our bank, is/are respectable and can be treated 

as reliable and solvent for any engagement up to a limit of Rs……………………………………… 

(Rupees…………………………….). This certificate is issued without any guarantee or 

responsibility on the Bank or any of the officers. 

 

This       certificate       is       issued        on        the        request        of        Shri/Smt/M/S 

……………………………….……………………. for tendering process being invited by WAPCOS 

LIMITED for (name of work) 

 

 

(Signature) 

 

 

 

For the Bank (Name & Designation 

of POA number of the bank official) 

Email:

Note: 

Solvency certificate should be on the letter head of the bank, in sealed cover addressed to the 

authority and official email of the issuing bank must be mentioned. 

The date of certificate shall not be older than initial date of publication of tender. 
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FORM - D  

STRUCTURE & ORGANISATION 

 

S. No. Particulars Details Submitted by 

1. Name & address of the bidder  

2. Telephone no./Telex no./Fax no.  

3. Legal status of the bidder (attach copies of original 

document defining the legal status) 

A proprietary firm 

A partnership firm 

A limited company or Corporation 

A Company registered under company’s Act 1956/2013 

 

4. Particulars of registration with various Government 

Bodies (attach attested photocopy) 

 

 Organization/Place of Registration  

1. 

2. 

3. 

Registration No. 

5. Names and titles of Directors & Officers with designation 

to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 

organization 

 

7. Has the bidder, or any constituent partner in case of 

partnership firm Limited Company/ Joint Venture, ever 

been convicted by the court of law? If so, give details. 

 

8. In which field, the bidder has specialization and interest?  

9. Any other information considered necessary but not 

included above. 

 

 

 

 

 

 

Signature of Bidder(s) (with Seal) 
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FORM-E 

 

FORMAT OF UNDERTAKING TO BE FURNISHED ON COMPANY LETTER HEAD WITH 

REGARD TO BLACKLISTING/NON-DEBARMENT, BY CONTRACTING AGENCY 

 

 

UNDERTAKING REGARDING BLACKLISTING / NON-DEBARMENT 

 

Name of Work: 

Ref: Tender No……………..Dated………….. 

 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II),  

SYSTEMS DIVISION, WAPCOS LIMITED,  

GURUGRAM 

 

 

This is to certify that we have taken the cognizance of Blacklisting Policy of WAPCOS LIMITED. 

Further, we hereby confirm and declare that we, M/s. is not blacklisted/De-registered/debarred by 

any government department/Public Sector Undertaking/Private Sector/or any other agency for which 

we have Executed/Undertaken the works /Services during the last 5 years. 

 

Yours faithfully, 

 

 

(Signature, name and designation 

of the Authorized signatory) 

 

 

Date: 

 

Place: 
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FORM-F 

FORMAT FOR UNDERSTANDING THE PROJECT SITE 

[To be submitted on Bidder’s Original Letter Head] 

 

A. I/We hereby solemnly declare that I/We have visited the site of work and have familiarized 

myself/ourselves of the working conditions there in all respects and in particular, the 

following: 

a) Topography of the Area. 

b) Ground conditions at the site of work. 

c) Availability of local labour, both skilled and unskilled and the prevailing labour rates. 

d) Availability of water & electricity. 

e) The existing roads and access to the site of work. 

f) Availability of space for putting labour camps, Offices, stores, godown, Engineering 

yard etc. 

g) Climatic conditions 

h) Methodology to be adopted for successful completion of work. 

i) Working hours and shifts for completing the work as per tender conditions. 

B. I/We have kept myself/ourselves fully informed of the provisions of this tender document 

comprising NIT, General Information, Form of Bid, Instructions to the Tenderer & 

Appendices, General Conditions of the Contract, Special Conditions of Contract, and 

Specifications, Annexure and Statement of advertised Quantities apart from information 

conveyed to me/ us through various other provisions in this tender document. 

C. I/We have quoted my/ our rates for each of the items in “Schedule of Items, Statement of 

I / We hereby submit our BID considering above all facts gathered during site visit and each & 

every aspect have been considered. Advertised Quantities taking into account all the factors given 

above and elsewhere in tender document. 

Yours faithfully, 

 

 

(Signature, name and designation 

of the Authorized signatory) 

 

Date: 

Place:            Name and seal of Bidder 
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FORM-G 

FORMAT FOR NO DEVIATION CERTIFICATE 

[To be submitted on Bidder’s Original Letter Head] 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II), 

SYSTEMS DIVISION, WAPCOS   LIMITED 

GURUGRAM 

 

Subject: No Deviation Certificate for (name of Work /Project) 

 

Dear Sir, 

 

With reference to above this is to confirm that as per Tender conditions we have visited site before 

submission of our Offer and noted the job content and site condition etc. We also confirm that we 

have not changed/modified the above tender document and in case of observance of the same at any 

stage it shall be treated as null and void. 

 

We hereby also confirm that we have not taken any deviation from Tender Clause together with other 

reference as enumerated in the above referred Notice Inviting Tender and we hereby convey our 

unconditional acceptance to all terms & conditions as stipulated in the Tender Document. 

 

In the event of observance of any deviation in any part of our offer at a later date whether implicit or 

explicit, the deviations shall stand null and void. 

 

Yours faithfully, 

 

 

(Signature, name and designation of the 

Authorized signatory) 

 

 

Date: 

Place:             Name and seal of Bidder 
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FORM-H 

 

FORMAT FOR INTEGRITY PACT 

[To be submitted on Bidder’s Original Letter Head] 

 

To 

 

WAPCOS LIMITED 

76-C, SECTOR-18

GURUGRAM-122015, HARYANA 

 

Sub: Integrity Pact for (Name of Work /Project) 

 

Dear Sir, 

 

I/We acknowledge that WAPCOS LIMITED is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document at Enclosure-I. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing 

which I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING 

OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE 

ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 

agree that execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when tender/bid is finally accepted by WAPCOS. I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with 

Article 1 of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 

while submitting the tender/bid, WAPCOS LIMITED shall have unqualified, absolute and unfettered 

right to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and 

conditions of the tender/bid. 

 

Yours faithfully, 

 

 

(Signature, name and designation of the 

Authorized signatory) 

 

Date: 

 

Place:             Name and seal of Bidder 

Note No. #4Attachment:Revised_NIT_for Empanelment NABL Lab for Testing of Distribution Transformers.pdf

File No. I-12011/6293/2025-O/o ED (INFRA)  (Computer No. 113114 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 22/09/25 11:10 AM

155
Note No. #1 Attachment:Approval of NIT for Empanelment of NABL Lab_opt.pdf

File No. I-12011/3648/2026-O/o ED (INFRA)  (Computer No. 137499 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 30/07/26 04:12 PM

164



 

ENCLOSURE-1 

INTEGRITY AGREEMENT 

[To be submitted on Stamp paper of At least Rs.100 and to be notarized] 

 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

BETWEEN 

WAPCOS LIMITED, Here in after referred to as “The Principal” (which expression, unless repugnant 

to the context thereof, shall mean and include its legal representatives, heirs and assigns) 

AND 

...............................................hereinafter referred to as “The Bidder/Contractor” (which expression, 

unless repugnant to the context thereof, shall mean and include its legal representatives, heirs and 

assigns) 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) for 

………………………………. (Name of the contract) (hereinafter referred to as the 'Project'). The 

Principal necessarily requires full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/ transparency in its relations with its Bidder(s) and/or 

Contractor(s). 

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), 

who will monitor the tender process and the execution of the contract for compliance with the 

Integrity Pact by all parties concerned, for all works covered in the Project. 

To meet the purpose aforesaid both the parties have agreed to comply this Integrity Agreement 

(hereinafter referred to as "Integrity Pact" or "Pact"), the terms and conditions of which shall also be 

read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witnesses as under: 

Section 1 - Commitments of the Principal  

Obligations on Principal 

The Employer is committed to follow the principle of Transparency, Equity and 

Competitiveness in Public Procurement. 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: - 

a) No employee of the Principal, personally or through family members or through any other 

channel, will in connection with the tender for or the execution of a contract, demand, 
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take a promise for or accept, for self or third person, any material or immaterial benefit, 

which the person is not legally entitled to. 

b) The Principal will, during the tender process treat all Contractor(s) /Bidder(s) with equity 

and reason. The Principal will in particular, before and during the tender process, provide 

to all Contractor(s) /Bidder(s) the same information and will not provide to any 

Contractor(s)/Bidder(s), confidential/additional information through which the 

Contractor(s)/Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

c) The Principal will exclude from the process all known prejudiced persons. The Principal 

shall obtain bids from only those parties who have been short-listed or pre-qualified or 

through a process of open advertisement/web publishing or any combination thereof. 

(2) If the Principal obtains information on the conduct of any of its employees, Contractor(s) 

and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be a substantive 

suspicion in this regard, the Principal will inform the Chief Vigilance Officer or the principal will take 

remedial actions as per department/conduct rules and subject to its discretion, can additionally initiate 

disciplinary actions. 

(3) The Principal will enter into agreements with identical conditions with all 

Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project. 

(4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) with 

estimated cost of work put to tender of Rs 5.0 crores and above, who do not sign this Pact or violate its 

provisions. 

Section 2 - Commitments of the Bidder(s)/Contractor(s): 

Obligations on Bidder/ Contractor: 

To accept and comply with the Integrity Agreement in letter and spirit and further agree 

that execution of the said Integrity Agreement shall be separate and distinct from the main contract, 

which will come into existence when tender/bid is finally accepted by Employer. Duration of the 

Integrity Agreement shall be in the line with section 8 of the Integrity Agreement. 

Bidder/Contractor acknowledge that in the event of breach of the Integrity Agreement Employer shall 

have unqualified, absolute and unfettered right to take action under section 3. 

(1) It is required that each Bidder/Contractor (including their respective officers, employees and 

sub-contractors) adhere to the highest ethical standards, and report to the Government / Department all 

suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes 

aware, during the tendering process and throughout the negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commit(s) itself/themselves to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his participation in 

the tender process and during the contract execution. 

a) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm offer, 
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promise or give to any of the Principal's employees involved in the tender process or the 

execution of the contract any material or other benefit which he/she is not legally entitled 

to, in order to obtain in exchange any advantage, of any kind whatsoever, during the 

tender process or during the execution of the contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non- submission 

of bids or any other actions to restrict competitiveness or to introduce cartelization in the 

bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contractor(s) will not use improperly, for purpose of competition or 

personal gain, or pass on to others, any information or document provided by the Principal 

as part of the business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 

Nationality shall furnish the name and address of the foreign principals, if any. Either the 

Indian agent on behalf of the foreign principal or the foreign principal directly could bid 

in a tender but not both. It shall be incumbent on the Indian agent and the foreign 

principal to Adhere to the relevant guidelines of Government of India, issued from Time 

to time regarding availing services of Indian Agents for foreign Suppliers. 

Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 

disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments 

made to the Indian Agent/representative have to be in Indian Rupees only. 

e) The Bidder(s) / Contractor(s) will, when submitting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 

f) The Bidder(s)/Contractor(s) to disclose any transgression with any other company that 

may impinge on the anti-corruption principle. 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a willful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the purpose of 

obtaining unjust advantage by or causing damage to justified interest of others and/or to influence the 

procurement process to the detriment of the Government interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or influencing a 

decision through intimidation, threat or the use of force directly or indirectly, where potential or actual 

injury may befall upon a person, his/ her reputation or property to influence their participation in the 
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tendering process). 

(6) The Bidder(s)/Contractor(s) signing IP shall not approach the Courts while representing the 

matters to IEM and he/she will await their decision in the matter. 

(7) The Bidder(s)/Contractor(s), in case of sub-contracting, the Principal contractor shall take the 

responsibility of the adoption of IP by the sub-contractor. 

Section 3: Disqualification from tender process and/or exclusion from future contracts: 

Without prejudice to any rights that may be available to the Employer under law or the Contract or its 

established policies and laid down procedures, the Employer shall have the following rights in case of 

breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the 

Employer absolute right: 

(1) If the Bidder(s) / Contractor(s), before awarding the Project or during execution has 

committed a transgression by violating Section 2 above or in any other form so as to put his reliability 

or credibility in question, the Principal, at its sole discretion, after giving proper opportunity to the 

bidder is entitled to disqualify the Bidder(s) / Contractor(s) from the tender process or terminate the 

contract, if already awarded or exclude the Bidder/Contractor from future contract award processes, 

for that reason, without prejudice to any other legal rights or remedies available to the Principal under 

the relevant clauses of GCC/SCC of the tender/contract. The imposition and duration of the exclusion 

will be determined by the severity of transgression and determined by the Principal. Such exclusion 

may be forever or for a limited period as decided by the Principal. 

(2) If the Contractor(s)/Bidder(s) has committed a transgression through a violation of any of the 

terms under Section 2 above or in any other form such as to put his reliability or credibility into 

question, the Principal will also be entitled to exclude such Contractor(s)/Bidder(s) from future 

tenders/contract award processes. The imposition and duration of the exclusion will be determined by 

the Principal, keeping in view the severity of the transgression. The severity will be determined by the 

circumstances of the case, in particular, the number of transgressions and/or the amount of the 

damage. 

(3) If it is observed after payment of final bill but before the expiry of validity of Integrity Pact 

that the contractor has committed a transgression, through a violation of any of the terms under 

Section 2 above or any other term(s) of this Pact, during the execution of contract, the Principal will 

be entitled to exclude the contractor from further tender/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) months and a maximum 

period of three (3) years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has restored/recouped the damage to the 

Principal caused by him and has installed a suitable corruption prevention system, the Principal may, 

at its sole discretion, revoke or reduce the exclusion period before the expiry of the period of such 

exclusion. 
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Section 4: Compensation for Damages: 

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender process prior to 

the awarding of the Project according to Section 3, the Earnest Money Deposit (EMO)/ Bid Security 

furnished, if any, along with the offer, as per terms of the Invitation of Tender, shall also be forfeited. 

The Bidder(s)/Contractor(s) understands and agrees that this will be in addition to the disqualification 

and exclusion of the Contractor(s)/Bidder(s) as may be imposed by the Principal, in terms of Section 3 

above. 

(2) If, at any time after the awarding of the Project, the Principal has terminated the contract 

according to Section 3, or if the Principal is entitled to terminate the contract according to Section 3, 

the Security Deposit/Performance Bank Guarantee furnished by the contractor, if any, as per the terms 

of the NIT/Contract shall be forfeited without prejudice to any other legal rights and remedies 

available to the Principal under the relevant clauses of General/ Special Conditions of Contract. 

The Contractor(s)/Bidder(s) understands and agrees that this will be in addition to the disqualification 

and exclusion of the Bidder(s)/Contractor(s), as may be imposed by the Principal in terms of Section 3 

above. 

Section 5: Previous transgression: 

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions in the last 

5 years with any other Company in any country conforming to the anti-corruption approach as detailed 

herein or with government/ Central Government or State Government or any other Public Sector 

Enterprise in India that could justify its exclusion from the tender process. 

(2) If at any point of time during the tender process or after the awarding of the Contract, it is 

found that the Bidder(s)/Contractor(s) has made an incorrect statement on this subject, he can be 

disqualified from the tender process or if, as the case may be, that the Contract, is already awarded, it 

will be terminated for such reason and the Bidder(s)/Contractor(s) can be black listed in terms of 

Section 3 above. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Employer may, at its own discretion, 

revoke the exclusion prematurely. 

Section 6: Independent External Monitor / Monitors: 

(1) The principal shall, in case where the Project Value is in excess of Rs 5.0 crore and above, 

appoint competent and credible Independent External Monitor(s) with clearance from Central 

Vigilance Commission. The Monitor shall review independently, the cases referred to it to assess 

whether and to what extent the parties concerned comply with the obligations under this Integrity 

Pact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the complaint/ non- 

compliance is to be lodged by the aggrieved party with the Nodal Officer only, as shall be appointed 

by the CMD, WAPCOS LIMITED. The Nodal Officer shall refer the complaint/ non- compliance so 

received by him to the aforesaid Monitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the parties and 
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will perform its functions neutrally and independently. The Monitor shall report to the Chairman-cum-

Managing Director, WAPCOS LIMITED. 

(4) The Bidder(s) / Contractor(s) accepts that the Monitor shall have the right to access, without 

restriction, all Project documentation of the Principal including that provided by the Contractor. The 

Contractor will also grant the Monitor, upon his/her request and demonstration of a valid interest, 

unrestricted and unconditional access to its project documentation. The Monitor is under contractual 

obligation to treat the information and documents of the Bidder(s) / Contractor(s) with confidentiality. 

(5) The Principal will provide to the Monitor, sufficient information about all meetings among the 

parties related to the Project, provided such meetings could have an impact on the contractual relations 

between the Principal and the Contractor. 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he will so inform 

the Principal and request the Principal to discontinue and/or take corrective action, or to take other 

relevant action(s). The Monitor can in this regard submit non-binding recommendations. However, 

beyond this, the Monitor has no right to demand from the parties that they act in a specific manner 

and/or refrain from action and/or tolerate action. 

(7) The Monitor will submit a written report to the CMD, WAPCOS LIMITED within 4 to 6 

weeks from the date of reference or intimation to it and, should the occasion arise, submit proposals 

for corrective actions for the violation or the breaches of the provisions of the agreement noticed by 

the Monitor. 

(8) If the Monitor has reported to the CMD, WAPCOS LIMITED, of a substantiated suspicion of 

an offence under relevant IPC/PC Act, and the CMD, WAPCOS LIMITED, has not, within the 

reasonable time taken visible action to proceed against such offence or reported it to the Chief 

Vigilance Officer, the Monitor may also transmit this information directly to the Chief Vigilance 

Officer, WAPCOS LIMITED. 

(9) The word 'Monitor' means Independent External Monitor and includes both singular and 

plural forms. 

(10) For ensuring the desired transparency and objectivity in dealing with the complaints arising 

out of any tendering process, the matter should be examined by the full panel of IEMs jointly as far as 

possible, who would look into the records, conduct an investigation, and submit their joint 

recommendations to the Management. 

(11) IEM should examine the process integrity, they are not expected to concern themselves with 

fixing of responsibility of officers. Complaints alleging malafide on the part of any officer of the 

organization should be looked into by the CVO of the concerned Organization. 

(12) The role of IEM is advisory, would not be legally binding and it is restricted to resolving 

issued raised by an intending bidder regarding any aspect of the tender which allegedly restricts 

competition or bias towards some bidders. At the same time, it must be understood that IEMs are not 

consultants to the Management. Their role is independent in nature and the advice once tendered 

would not be subject to review at the request of the organizations. 

(13) Issues like warranty/ guarantee etc. Should be outside the purview of IEMs. 
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(14) The role of the CVO of the organization shall remain unaffected by the presence of IEMs. A 

matter being examined by the IEMs can be separately investigated by the CVO in terms of the 

provisions of the CVC Act or Vigilance Manual, If a complaint is received by him/her or directed to 

him/her by the commission 

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/ Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee or a 

representative or. an associate of a Bidder/Contractor, which constitutes a criminal offence under the 

IPC/PC Act, or if the principal has substantive suspicion in this regard, the principal will forthwith 

inform the same to the Chief Vigilance Officer, WAPCOS LIMITED. 

Section 8 - Duration of the Integrity Pact: 

This Pact shall come into force when both parties have legally signed it. The Pact shall expire, in case 

of the Contractor(s), 3 (three) months after the last payment under the Contract is made and in case of 

the unsuccessful Bidder(s), 2 (two) months after the contract for the project has been awarded. 

If any claims is made/lodged during this time, the same shall be binding and 'continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged / determined by CMD of 

WAPCOS LIMITED. 

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the completion of the 

Project and/or the last payment under the Contract having been made, if any transgression/violation of 

the terms of this Pact comes/is brought to the notice of the Principal, it may, subject to its discretion, 

blacklist and/or exclude such Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice 

to any other legal right or remedy so available to the Principal. 

Section 9 - Other provisions: 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in writing. 

(3) If the Bidder/Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement shall remain valid and binding. In such a case, the parties will strive to come to an 

agreement in accordance to their original intentions. 

(5) Wherever he or his as indicated in the above sections, the same may be read as he/she or 

his/her, as the case may be. 

(6) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement Pact, any action taken by the Principal in accordance 

with this Integrity Agreement/Pact or interpretation thereof shall not be subject to arbitration. 
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(For & On behalf of Bidder/Contractor)   (For & On behalf of the Principal) 

(Office Seal)      (Office Seal) 

 

Place:       Place: 

Date:       Date: 

 

Witness 1:      Witness 1: 

(Name & Address)     (Name & Address) 

 

Witness 2:      Witness 2: 

(Name & Address)     (Name & Address) 

 

 

 

Signature of Bidder     Signature of WAPCOS LIMITED 
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FORM-I 

 

FORMAT FOR LITIGATION HISTORY, LIQUIDATED DAMAGES, DISQUALIFICATION 

[To be submitted on Bidder’s Original Letter Head and should be notarized] 

 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II) 

SYSTEMS DIVISION, WAPCOS LIMITED, 

GURUGRAM 

 

Subject: Litigation History, Liquidated Damages, Disqualification for ---------------- 

(Name of Work/Project) 

 

It is hereby declared that our firm (Name of firm with address--------) neither disqualified, nor have 

any Litigation history and no Liquidated Damage imposed on the firm by any Department. 

 

 

Yours faithfully, 

 

 

 

(Signature, name and designation of the 

Authorized signatory) 

 

Date: 

 

Place: Name and seal of Bidder 
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LITIGATION HISTORTY 

 

Subject: Tenderer should provide information as per this Performa for the firm/company on any 

history of litigation or arbitration resulting from contracts executed in the last 5 years ending 

31.03.2024 or currently in execution. 

 

 

ARBITRATION CASES 

 

 

Year 

 

Name of work 

Name and address of 

Client 

Cause of litigation and 

matter in dispute 

Disputed 

amount in 

Rs. 

Actual Award 

amount in 

      

      

      

      

 

COURT CASES 

 

 

Year 

 

Name of work 

 

Name and address of 

Client 

 

Cause of litigation and 

matter in dispute 

 

Name of 

court 

If judgment given 

whether for 

or against the 

Tenderer 

      

      

      

      

 

Information Regarding Current Litigation, Debarring / Expelling of Tenderer or Abandonment of 

Work by Tenderer. 

1) (i) Has the Bidder consistent history of Litigation   Yes/No 

(ii) If yes, give details: 

2) (i) Has the Bidder been debarred/ expelled by any Agency in J&K state /India, during the last 5 

years on the date of application except on account of reasons other than non- performance, 

Yes/No 

(ii) If yes, give details: 

3) (i) Has the Bidder abandoned any contract work during the last 5 years…Yes/No 

(ii) If yes, give details: 

4) (i) Has the Bidder been declared bankrupt during the last 5 years…Yes/No 

(ii) If yes, give details, including present status: 
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5) (i) Has the Bidder been debarred by client or by any Department…? Yes/No  

(ii) If yes, give details: 

Note: 

Separate sheet may be used for giving detailed information. 

 

If any information in this schedule is found to be incorrect or concealed, pre- Qualification of bidder 

will be summarily rejected. 

 

 

Yours faithfully, 

 

(Signature, name and designation of 

the Authorized signatory) 

 

 

Date: 

 

Place:         Name and seal of Bidder 

Note No. #4Attachment:Revised_NIT_for Empanelment NABL Lab for Testing of Distribution Transformers.pdf

File No. I-12011/6293/2025-O/o ED (INFRA)  (Computer No. 113114 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 22/09/25 11:10 AM

166
Note No. #1 Attachment:Approval of NIT for Empanelment of NABL Lab_opt.pdf

File No. I-12011/3648/2026-O/o ED (INFRA)  (Computer No. 137499 )

Generated from eOffice by PANKAJ, DEPUTY CHIEF ENGINEER (E&C), WAPCOS on 30/07/26 04:12 PM

175



 

FORM-L 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

Date: 

To 

THE SENIOR GENERAL MANAGER (INFS-II),  

SYSTEMS DIVISION, WAPCOS LIMITED,  

GURUGRAM 

 

Sub: Acceptance of Terms & Conditions of Tender Tender Reference No: 

Name of Tender / Work: - 

 

Dear Sir, 

 

I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’ 

from the web site(s) namely 

 

 

 

as per your advertisement given in the above-mentioned websites. 

 

I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 

from page no. to (including all documents like annexure(s), schedule(s) etc.,), which form part 

of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained 

therein. 

 

The corrigendum(s) issued from time to time by your department/ organisation too have also been 

taken into consideration, while submitting this acceptance letter. 

 

I / We hereby unconditionally accept the tender conditions of above-mentioned tender document(s) / 

corrigendum(s) in its totality / entirety. 

 

I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking. 

 

I / We certify that all information furnished by our Firm is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then your department/ organisation shall 

without giving any notice or reason therefore or summarily reject the bid or terminate the contract, 

without prejudice to any other rights or remedy including the forfeiture of the full said earnest money 

deposit absolutely. 

 

Yours Faithfully, 

 

 

(Signature of the Bidder, with Official Seal) 
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SECTION V: ANNEXURES 
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Annexure I   

 

Form of Bank Guarantee for EMD (To be stamped in accordance with Stamp Act) 

The non-judicial stamp paper should be in the name of issuing Bank 

 

Ref………………..               Bank Guarantee No…………………...

  

          Date………………………………… 

To 

WAPCOS LIMITED 

GURUGRAM 

 

Dear Sir / Madam, 

 

1. In accordance with Invitation to Bid under your Specification 

No…………………..……………… M/s………………….. having its Registered/Head Office 

at……………………………….… (hereinafter called the ‘Bidder’) wish to participate in the 

said Bid or and you, as a special favour have agreed to accept an irrevocable and 

unconditional Bank Guarantee for an amount of………………….……… valid upto 

…………………….…on behalf of Bidder in lieu of the Bid deposit required to be made by the 

Bidder, as a condition precedent for participation in the said Bid. 

 

2. We, the……………………………. Bank at …………………….……… (local address) 

having our Head office at ……………………..……………….. guarantee and undertake to pay 

immediately on demand by WAPCOS LIMITED, A Government of India Undertaking, the 

amount………………………………………….. of……………………………….. (in words 

& figures) without any reservation, protest, demur and recourse. Any such demand made by 

said ‘Owner’ shall be conclusive and binding on us irrespective of any dispute or difference 

raised by the Bidder. 

 

3. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Service Provider(s)/Service Provider(s). 

 

4. Notwithstanding anything contained hereinabove: 

(1) Our liability under this guarantee is restricted to Rs. ……………. (in words & figures). 

(2) This Bank Guarantee will be valid upto ; 

And 

(3) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 

only upon service of a written claim or demand by you on or before …………………….. 

 

In witness whereof the Bank, through its authorised officer, has set its hand and stamp on 

this…………….day of…………..20……….at………… 

 

WITNESS 

…..………………….…………………..…………………………………………..…………….……… 

 (Signature)         (Signature) 

…..………………….…………………..…………………………………………..…………….……… 
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 (Name)        (Name) 

…..………………….…………………..…………………………………………..…………….……… 

(Official Address)      (Designation with Bank Stamp) 

…..………………….…………………..…………………………………………..…………….……… 

 

Attorney as per Power of Attorney 

No………………………………………………...…….Dated………………………………………
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ANNEXURE II 

FORM OF PERFORMANCE GUARANTEE 

 

 

WAPCOS LIMITED 

GURUGRAM 

 

In consideration of (Employer’s name) (hereinafter referred to as "the Employer") which 

expression shall, unless repugnant to the context or meaning thereof include     its     successors,     

administrators     and     assigns)     having     awarded     to (Bidder’s name & address) (hereinafter 

referred to as "the Bidder “ which expression shall unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assigns) a contract, by issue of Employer’s 

Notification of Award No.  dt. and the same having been unequivocally   accepted   

by   the   Bidder, resulting   into   a   contract   valued   at                                                                                 

Rs.                                                     (Rupees                     only) for                    (name of work) 

(hereinafter called “the contract”) and the Bidder having agreed to provide a Contract Performance 

Guarantee for the faithful performance of the entire contract equivalent to Rs.                                   

(Rupees                      only) (3% of the said value of the Contract to the Employer. 

 

We, (name & address with issue branch mail id of bank) (hereinafter referred to as "the Bank" 

which expression shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, on 

demand any or, all monies payable     by     the     Bidder     to     the     extent     of     Rs.   (Rupees 

 only) as aforesaid at any time upto               without any demur, reservation, contest, 

recourse or protest and/or without any reference   to the Bidder. Any such demand made by the 

Employer on the bank shall be conclusive and binding notwithstanding any difference between the 

Employer and the Bidder or any dispute pending before any Court, Tribunal, Arbitrator or any other 

authority. The Bank undertakes not to revoke this guarantee during its currency without previous 

consent of the Employer and further agrees that the guarantee herein contained shall continue to be 

enforceable till the Employer discharges this guarantee. 

 

We the said Bank further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and that it shall 

continue to be enforceable till all the dues of the Employer under or by virtue of the said contract have 

been fully paid and its claims satisfied or discharged or till the Employer certifies that the terms and 

conditions of the said Contract have been fully and properly carried out by the said Agency and 

accordingly discharges the guarantee. 

 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under 

this guarantee, from, time to time to extend the time for performance of the Contract by the Agency. 

The Employer shall have the fullest liberty without affecting this guarantee, to postpone from time to 

time the exercise of any powers vested in them or of any right which they might have against the 

Agency and to exercise the same at any time in any manner and either to enforce or to forbear to 

enforce any covenants, contained or implied, in the Contract between the Employer and the Agency or 

any other course or remedy or security available to the Employer. The bank shall not be released of its 

obligations under these presents by any exercise by the Employer of its liberty with reference to the 

matters aforesaid or any of them or by reason of any other act or forbearance or other acts of 
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omission or commission on the part of the Employer or any other indulgence shown by the Employer 

or by any other matter or thing whatsoever which under law would but for this provision, have the 

effect of relieving the Bank. The guarantee shall not be affected by a change in the constitution of the 

bank or of the employer. 

 

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 

the Bank as a principal debtor, in the first instance, without proceeding against the Agency and 

notwithstanding any security or other guarantee that the Employer may have in relation to the 

Agency's liabilities. 

 

We The Said Bank do hereby declare that we have absolute and unconditional power to issue this 

guarantee in your favour under the Memorandum and Articles of Association or such other 

constitutional documents of the Bank and the undersigned have full power to execute this guarantee 

under the Power of Attorney / Post Approval Authorization dated         of the bank granted 

to him / us by the Bank. We the said bank do hereby declare and undertake that your claim under the 

guarantee shall not be affected by any deficiency or other defect in the powers of the bank or its 

officials and the guarantee shall be deemed to have been issued as if the bank and its officials have all 

the powers and authorization to give this guarantee on behalf of the bank. 

We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper and stamp 

value used for issuing the guarantee. We the said bank do hereby declare and undertake that your 

claim under the guarantee shall not be affected by any deficiency or other defect in the stamp paper or 

its stamp value. 

 

We the said bank do hereby declare that our payments hereunder shall be made to you, free and clear 

of and without and deduction, reduction on account of any reasons including any and all present and 

future taxes, levies, charges of withholding whatsoever imposed or collected with respect thereto. 

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to          

Rs.   (Rupees  only) and it shall remain in force upto and                            

including   and shall be extended from time to time for such period as may be desired by 

M/s WAPCOS LIMITED to whom this bank guarantee has been given. 

 

 

Notwithstanding anything contained herein 

Our liability under this guarantee shall not exceed Rs .      (Rupees 

      only); 

This bank guarantee shall be valid upto                                                 _; and 

our liability to make payment shall arise and we are liable to pay the guaranteed amount or any part 

thereof under this guarantee, only and only if you serve upon us a written claim or demand in terms of 

the guarantee on or before                    (indicate a date twelve month after validity of Guarantee) 

 

 

Dated    this day of  at   . 
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Annexure – A 

 

Form of Quotation 

for 

“Empanelment of NABL accredited laboratories on L1 Rates for carrying out Field Material 

Quality Testing and Inspection (FMQI) of the Distribution Transformers procured by 

DISCOMs/TKCs under Revamped Distribution Sector Scheme (RDSS) in the State of AP & 

Puducherry along with loading-unloading & Pick-Drop facility” 

 

To 

THE SENIOR GENERAL MANAGER (INFS-II), 

SYSTEMS DIVISION, WAPCOS LIMITED,  

76-C, SECTOR-18, INSTITUTIONAL AREA,  

GURUGRAM, TEL: 0124 239 7391 

EMAIL ID: commercial@wapcos.co.in 

sys@wapcos.co.in 

pkj@wapcos.co.in 

 

I/We the undersigned, having carefully examined and understood the documents on which quotation 

to be based, hereby agree to carry out the aforesaid works for the following work on item rate basis 

described in the Scheduled of work, in conformity with the specifications and terms and condition as 

specified in the document. 

 

Total price for carrying out the work, “Empanelment of NABL accredited laboratories on L1 

Rates for carrying out Field Material Quality Testing and Inspection (FMQI) of the Distribution 

Transformers procured by DISCOMs/TKCs under Revamped Distribution Sector Scheme 

(RDSS) in the State of AP & Puducherry along with loading-unloading & Pick-Drop facility” is, 

Rupees                                      (Amount in 

Words and Figures). 

 

This price will remain valid for 180 (One Hundred and Eighty) days from the date of submission of 

bid. Unless and until a formal contract is prepared and executed, this quotation, together with your 

acceptance thereof, shall constitute a binding contract between us. 

 

I/We undersigned, that you are not bound to accept the lowest or any quotation you may receive. 

 

Signed this    day    2024 

 

Signature and seal of bidder or Authorized representative  

Name of firm : 

Address of firm : 

Telephone No. : 

Fax No. : 

E-mail : 
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ANNEXURE–A, BILL OF QUANTITIES (BOQ) AND SCHEDULE OF PRICE 

 

Sl No. 

Item description 

UM 

Utility wise Quantity (No. of samples) and Total Cost  

(in lakh) for Inspection 

Schedule of Tests 
Unit Rate per 

inspection (Rs.) 

Amount 

(in Rs.) 
Material Sampling from field for testing 

Andhra Pradesh Puducherry 
Total 

APCPDCL APEPDCL APSPDCL PED 

Quantity Quantity Quantity Quantity Quantity 

1 Distribution Transformers:   22 49 140 7 218 ● Measurement of Winding resistance 

at all Tap Positions 

● The ratio of Tap Position Polarity & 

Phase Position 
● % Impedance at 75 degrees Celsius at 

50Hz 

● Load losses at 50% and 100% 
Loading on Energy efficiency Level -5 

as per IS 1980 (Part-1) 2014 and its 

amendment 1.2. 3 and 4 
● No Load Loss at 50Hz and No-Load 

current at rated voltage 

● Insulation Resistance 
● Induced Overvoltage Withstand 

● Separate source voltage Withstand 

● Magnetizing Current at Rated voltage 
and frequency an 112.5% of rated 

voltage  

● Temperature rise test 
● Pressure Test 

● Oil Leakage Test 

    

(i) 
Distribution Transformers, upto 100 kVA (1-Phase, 

11/22/33 kV) 
Nos. 22 6 0 0 28    

(ii) 
Distribution Transformers, upto 100 kVA (3-Phase, 

11/22/33 kV) 
Nos. 0 42 138 2 182    

(iii) 
Distribution Transformers, above 100 kVA upto 200 
kVA (11/22/33 kV) 

Nos. 0 1 2 2 5    

(iv) 
Distribution Transformers, above 200 kVA upto 500 

kVA (11/22/33 kV) 
Nos. 0 0 0 2 2    

(v) 
Distribution Transformers, above 500 kVA upto 

1000 kVA (11/22/33 kV) 
Nos. 0 0 0 1 1    

(vi) 
Distribution Transformers, above 1000 kVA upto 
2500 kVA (11/22/33 kV) 

Nos. 0 0 0 0 0    

Total number of sample/Cost (Rs.)  :   22 49 140 7 218      

Applicable Taxes 

CGST @ ___ %  

SGST @ ___ %  

TOTAL  

 

 

 

 

 

Note: 

A. Quoted price shall be inclusive of all levies and taxes and also inclusive of GST which will be paid as applicable. 

B. The company shall be performing all its duties of deduction TDS and other deduction on payment made to the contractor/agency as per applicable 
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legislation in force on the date of submission of bid or to be newly / amended introduced during the execution of the Contract. 

C. Quantity mentioned may vary according to the site conditions. 

D. Payment will be made according to actual executed quantity and unit price with a maximum area as mentioned above. 

Bidders are required to quote the amount on the excel sheet / PDF format on the CPPP Portal provided with the tender documents. No financial bid details shall 

be uploaded in the technical bid. 

 

 

Signature of the Bidder, Name and seal of Bidder 

Date: 

Place:             
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INFRASTRUCTURE 
GURUGRAM  

Date: 16.09.2025 
Sub: Request for approval of Tender Document for Empanelment of NABL accredited laboratories 

through CPPP for carrying out Testing of the Distribution Transformers procured by 
DISCOMs/TKCs in the State of AP & Puducherry under Revamped Distribution Sector 
Scheme (RDSS) - PFC-TPQMA under RDSS for Package-6 (Andhra Pradesh & Puducherry) 
(II-4930). 

Ref: LoA No: 02:10::RDSS:2023:I:TPQMA Pkg 6/087506 Dated: 17.05.2024 

With reference to the above LoA, WAPCOS is working as Third-Party Quality Monitoring Agency 
(TPQMA) for Package- 6 (Andhra Pradesh & Puducherry) under Revamped Distribution Sector scheme 
(RDSS) for client Power Finance Corporation Limited, amounting to Rs.6,41,99,992/-. As per scope of 
work, WAPCOS has to carry out following activities: 

Pre-dispatch inspection (PDI) (No PDI works awarded for Package-6: Andhra Pradesh & Puducherry) 
Field Works Quality Inspection (FQI) (Contract Price as per LoA: Rs. 29,984,475.00) 
Field Material Quality Testing & Inspection (FMQI) (Contract Price as per LoA: Rs. 24,422,298.00) 

As per the scope of work, the works mentioned at Sr. no. 2 above shall be carried out by WAPCOS 
project team, whereas for the works mentioned at Sr. No. 3 above, WAPCOS will have to get the sample 
materials tested at NABL accredited laboratory only, for which WAPCOS will have to outsource NABL 
accredited laboratory for material testing, due to no in-house availability of Testing Facilities. 

In view of the above, a draft tender document has been prepared by the Committee (Approval of 
constitution of committee is enclosed) and draft tender document is enclosed along with this note for 
approval of the Competent Authority for onward necessary actions. The Estimated cost of the work is Rs. 
80 Lakhs including GST. 

The FMQI inspection calls are received very frequently and the sample testing of Distribution 
Transformers is delayed which may lead to LD/penalty. To complete pendency and smooth functioning of 
project, it is requested to accord approval for floating of short-term Tender through Central Public 
Procurement Portal (CPPP) (Non-availability of Empanelment on GeM, confirmed by WAPCOS GeM 
cell) for an early readiness of testing facility for Testing/Inspection of Samples of Distribution 
Transformers. 

The Tender Document is revised keeping the below modifications: 
EMD is modified to 2%. 

Tender fee of Rs. 5000/- has been incorporated. 
The desired experience under qualifying criteria is also quantified as per standard. 

Submitted for approval please. 

End: 
PFC LoA 
Approval of constitution of committee 
Non-availability of Empanelment on GeM, confirmed by WAPCOS GeM cell 
Revised Tender Document & Annexure-A (enclosure of Tender Document for financial BID) 

()\c‘\ 
(Ms. Geeta hutani) 

Dy. Chief Manager (Admin) 
Member 

(Ms. Divilia 
Dy. Manager (Finance) 

Member 

(Mr. Pankaj) 
Dy. Chief Engineer 

Member 

SGM 
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1

Virendra Dhawan

From: Suraj Sharma <suraj.sharma@gem.gov.in>
Sent: Thursday, November 30, 2023 2:34 PM
To: Virendra Dhawan
Cc: S S Walia; Sumir Chawla
Subject: Re: Tender for Empanelment of Travel Agency for Air & Rail Ticketing and other 

travel related services at WAPCOS Ltd, Delhi and Gurugram Offices.

Dear Virendra, 
 
As discussed, only empanelment is not possible on GeM. This may be taken outside GeM.   
 
 
 
सादर धÛयवाद / Thanks & Regards  
 
 
सूरज शमा[ / Suraj Sharma  
उप िनदेशक / Deputy Director 

Ĥमुख खाते (सीपीएसई एवं कɅ ġȣय मğंालय) / Key Accounts (CPSEs & Central Ministries)  

गवन[मɅट ई माकȶ टÜलसे / Government e-Marketplace  

वाǔणÏय एव ंउƭोग मंğालय / Ministry of Commerce and Industry  

भारत सरकार / Govt. of India  
 

 

 

From: vdn@wapcos.co.in 
To: "Suraj Sharma" <suraj.sharma@gem.gov.in> 
Cc: ssw@wapcos.co.in, sca@wapcos.co.in 
Sent: Thursday, November 30, 2023 12:46:55 PM 
Subject: RE: Tender for Empanelment of Travel Agency for Air & Rail Ticketing and other 
travel related services at WAPCOS Ltd, Delhi and Gurugram Offices. 
 
Sir,  
  
Please refer to your trailing email, it is submitted the objective of this tender is to empanel a travel agency who can 
provide travel-related assistance to WAPCOS. All requirements were specified in the tender document published 
through GeM portal. The process up to the selection of successful bidder was completed on the GEM portal. 
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Annexure-I

1 Name of Work / Project :

2 Site / Location :

3 Last date/time specified for submission of Bids :

4 Date/time of online opening of Technical Bid :

5 Number of bids received :

Bidder-1 Bidder-2

1 Name of the bidder : KC India Test Laboratories LLP Advance Electrical Testing And Calibration 

Lab LLP

2 Authorization Letter to sign the Tender on bidder’s original letter

head or Power of attorney from the competent authority of the firm

: Submitted Submitted

3 Original EMD of amount as mentioned in NIT. : No

(The Bidder has submitted MSME Registration 

Certificate for EMD Exemption)

No

(The Bidder has submitted MSME Registration 

Certificate for EMD Exemption)

4 Letter of Transmittal for Technical Bid in prescribed format on

bidder’s original letter Head

: Submitted Submitted

5 Yearly financial Turnover and Audited Balance Sheet for Last 5

(five) years ending on the financial year 2024-25 (2023-23 in case

2024-25 is not audited) duly certified by Chartered Accountant.

: Yes Balance sheet submitted for FY 2023-24 & 2024-

25 

Required Balance sheet for 3 FY 2020-21, 

2021-22, 2022-23

6 The contractor should not have incurred any financial loss in more

than 2 years during the last 5 years ending 2024-25 (i.e. PAT should

be positive for 3 Years or more). Certificate shall be duly audited

and Attested by the Chartered Accountant (Form-A) along with

UDIN Number.

: Submitted (Complied) Profit & Loss details not submitted for 5 years

7 Turnover: Average annual financial turnover should be at least 50%

of the estimated cost of work in last 3 consecutive financial years

from 2022-23 to 2024-25 (in case, audited balance sheet for 2024-25

is not available then the turnover from FYs 2021-22 to 2023-24 shall

be considered). This should be duly audited by the Chartered

Accountant doing Statutory Audit. (Form-A). Turnover &

profit/loss certificate/form must carry UDIN.

: Submitted (Complied) Submitted (Complied)

8 Full Balance Sheet and Profit & loss Statement of Bidder should be

verified by Chartered Accountant.

: Submitted (Complied) Not submitted

9 Eligibility Criteria:

•The bidder should have carried out minimum 80% inspection and

testing of Distribution Transformers of specifications and testing

schedule as per BoQ (Annexure-A) in last 5 Financial Years ending

previous day of last date of submission of tender with any

State/Central Govt. department/semi-Government/ / State

PSUs/Central PSUs/Private Parties (Form B).

•The Bidder should be NABL accredited laboratory for testing of

Distribution Transformers of specifications and testing schedule as

per BoQ (Annexure-A) 

•The Bidder should have carried out inspection and testing of

materials as per BoQ with a cumulative value of work more than or

equal to estimated tendered value during the last 5 years with a score

of 75 marks as above as per clause 2.10.1

•The bidder shall submit an undertaking of experience mentioning

name, nature of work(s), value(s) of the job(s), date(s) of

commencement, stipulated date(s) of completion and actual date(s)

of completion along with LOI(s)/W.O(s).

: Submitted (Complied) Bidder not submitted DTR testing experience 

prrof documents (Client letter, LOA etc.,) 

Testing experience for Eligibility is 175 DTRs 

tested as on date.

Details of bids are tabulated below

“Empanelment of NABL accredited laboratories on L1 Rates for carrying out Field Material

Quality Testing and Inspection (FMQI) of the Distribution Transformers procured by

DISCOMs/TKCs under Revamped Distribution Sector Scheme (RDSS) in the State of AP &

Puducherry along with loading-unloading & Pick-Drop facility”

Andhra Pradesh & Puducherry

11.12.2025

12.12.2025

2
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Bidder-1 Bidder-2

10 The bidder should not be insolvent, in receivership, bankrupt or

being wound up, not have had their business activities suspended.

Accordingly, Bidder shall submit Solvency certificate with details of

Financial Status i.e. Name of the Banker & Current

Solvency (i.e. the Solvency certificate shall be dated after the date of

publication of Tender) from the Banker for a sum of at least 40% of

the estimated cost of work in Original from any

nationalized/scheduled bank and the Solvency certificate should be

addressed to the tendering authority quoting the name of the work.

(Form-C).

: Solvency Certificate provided & Confirmation  

from issuing bank is pending

Solvency certificate asked for 40% of the 

estimated cost i.e. 32 Lakhs.

However, 30 Lakhs solvency submitted by 

bidder.

11 Name, Address, details of the Organization, Name(s) of the

Owner/Partners/Promoters and Directors of the firm / company.

(Form-D).

: Submitted Submitted

12 Copy of PAN Number : Submitted Submitted

13 Goods and Service Tax (GST): Bidders should submit the valid GST

registration certificate, which are mandatory, as per Govt. of India

notification regarding GST.

: Submitted Submitted

14 The bidder should be an Indian Registered Company under

Companies Act 1956/2013 Proprietorship Firm/ Partnership Firm/

Limited company private or public or corporation.

Joint Ventures/Consortium are not accepted.

Copy of Certificate of Incorporation/ Registration/ Partnership Deed

or any other relevant document, as applicable, should be submitted

along with a copy of address proof.

NOTE: Proprietor firms shall submit registration details or shall

submit the copy of relevant page of Pass book for the Current

Account in the name of Proprietor Firm.

: Submitted Submitted

15 Bidder should not be blacklisted/ debarred by any government /semi

government department/ PSU in the last 5 years. Bidders shall give

undertaking for not being involved in any form of corrupt and

fraudulent practices. (Form-E).

: Submitted Submitted

16 Letter of understanding the project site on bidder’s Letter Head

(Form-F).

: Submitted Submitted

17 No Deviation Certificate in prescribed format in Bidder’s Letter

Head (Form-G).

: Submitted Submitted

18 Agreement to execute the Integrity Pact (Form-H). : Enclosure-1 of Integrity Pact not Submiited Enclosure-1 of Integrity Pact not Submiited

19 Bidder shall submit Information on litigation history during last 5

years ending 2023-24 on  bidder’s Letter Head (Form-I).

: Submitted Submitted

20 Detailed methodology for loading-unloading, packaging, pick-drop

facility, storage, safeguarding of Material, insurance of material

while the material is in the transit phase and at laboratory premises,

scheduling of witness, communication with stakeholders, testing and

report preparation/submission shall be submitted by the bidder as

(Form-J) (format as per bidder)

: Submitted Not Submitted

21 The Laboratory should be NABL accredited for materials & Test

schedules as per BoQ (enclosed as Annexure-A) (However, in case

of poles, if NABL accreditation is not available for testing, then the

methodology for testing as derived by principal employer, i.e. Nodal

Agency (PFC) shall prevail and the same will be communicated to

the successful bidder during execution.

: Submitted (Complied) Submitted (Complied)

22 The bidder should provide the status & documentary evidence to this

effect and may enclose it as (Form-K) (format as per bidder)

: Submitted (Complied) Submitted (Complied)

23 Undertaking on acceptance of Tender Conditions (Form-L) : Submitted Submitted

24 Remarks: : The Bidder is not eligible for Technical Bid 

Evaluation

The Bidder not eligible for Technical Bid 

Evaluation

25 Certificate no & Validity : TC-5844 

15.11.2029

TC-13758 

23.05.2026
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