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SI. No. Support 
Persons 

Escalation 

Matrix 
E-mail Address Contract 

Numbers 
Timings* 

1 Technical 
Help Desk 

Team 

Instant 
support 

eprochelp@aai.aero 011-24632950 
Ext. 3512 

0800-2000 
Hrs. (MON- 
SAT) 

2 JE (IT) After 4 Hrs. 
of Issue 

etendersupport@aai.aero 

or Vaibhav_g@aai.aero 
011-24632950 
Ext. 3523 

0930-1800 
Hrs. (MON- 
FRI) 

3 Sr. Manager 
(IT) 

After 12 Hrs. shripatim@aai.aero 011-24632950 
Ext. 3509 

0930-1800 
Hrs. (MON- 
FRI) 

4 Jt. GM (IT) After 24 Hrs. Sunil.km@aai.aero 011-24632950 
Ext 3506 

0930-1800 
Hrs. (MON- 
FRI) 

5 General 
Manager (IT) 

After 03 

Days. 
gmit@aai.aero 011-24657900 0930-1800 

Hrs. (MON- 
FRI) 

*The Help desk services shall remain closed on all Govt. Gazetted Holidays. 

AIRPORTS  AUTHORITY  OF  INDIA
Civil  Aerodrome,  Vadodara  –  390022

AAI/AH/VAD/AGM(E-C)/OVERHEAD_TANK/2026-27  Date:  17-07-2026

NOTICE  INVITING  e-TENDER  (2  BOT  -  2  Envelope  Open  Tender)
  Tender  Id:  2026_AAI_280297_1

1. Item  Rate  e-tenders  are  invited  through  the  e-tendering  CPP  Portal  by  Asstt.  Gen.  Mgr.  (E-C),

Airports  Authority  of  India,  Civil  Aerodrome,  Vadodara,  390022  (Bid  Manager),  Airports 

Authority  of  India,  Civil  Aerodrome,  Vadodara  –  390022  on  Behalf  of  Chairman,  AAI  form  the  eligible 

contractors  for  the  work  of  “Construction  of  Overhead  Tank  at  AAI  Residential  Colony,

Ahmedabad.”  at  an  estimated  cost  of  ₹.55,66,586/-  (Rupees:  Fifty-Five  Lakh  Sixty-Six 

Thousand  Five Hundred Eighty  Six  Only)  excluding  GST  with  completion  period  of  8  Months

(including  2  Months  of  Rainy  Season).

The  tendering  process  is  online  at  CPP-portal  URL  address  https://etenders.gov.in/eprocure/app 
or  www.aai.aero.  Prospective  Tenderers  may  download  and  go  through  the  tender  documents.

Prospective  Tenderers  are  advised  to  register  themselves  at  CPP-portal,  obtain  ‘Login  Id’  and
‘Password’  and  go  through  the  instructions  available  in  the  Home  Page  after  log  in  to  the  CPP-
portal  https://etenders.gov.in/eprocure/app  or  www.aai.aero.  They  should  also  obtain  Digital
Signature  Certificate  (DSC)  in  parallel  which  is  essentially  required  for  submission  of  their
application.  The  process  normally  takes  03  days’  time.  The  tenderer  may  also  take  guidance  from
AAI  Help  Desk  Support  through  path  aai.aero/tender/e-tender/  help  desk  support.

(i)  For  any  technical  related  queries  please  call  the  Helpdesk.  The  24x7  Help  Desk  details  are
as  below:-

Tel:0120-4711508,  0120-4001002,  0120-4001005,  0120-6277787

E-mail:support-eproc@nic.in

International  Bidders  are  requested  to  prefix  91  as  country  code.

Tenderers  are  requested  to  mention  the  URL  of  the  Portal  and  Tender  ID  in  the  subject  while
emailing  any  issue  along  with  the  contact  details.
Before  Submitting  queries,  bidders  are  requested  to  follow  the  instructions  given  in  “Guidelines  to
Bidders”  and  get  their  computer  system  configured  according  to  the  recommended  settings  as
specified  in  the  portal  at  “System  Settings  for  CPPP”.

(ii)  For  any  further  technical  assistance  with  regard  to  functions  of  CPP  portal  the  tenderer  may
contact  the  following  AAI  help  desk  numbers  on  all  working  days  only  between

http://www.aai.aero/
http://www.aai.aero/
mailto:support-eproc@nic.in
mailto:eprochelp@aai.aero
mailto:etendersupport@aai.aero
mailto:Vaibhav_g@aai.aero
mailto:shripatim@aai.aero
mailto:Sunil.km@aai.aero
mailto:gmit@aai.aero
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Tender Processing fee ₹. 1,180/- (i/c GST), non-refundable will be required to be paid online CPP 

portal only. 
 

Earnest Money Deposit (EMD) of ₹. 1,66,998/- (Rupees One Lakh Sixty Six Thousand Nine 
Hundred Ninety Eight) will be required to be paid online on CPP portal only. 

 

2. Following 2 envelopes shall be submitted through online CPP-portal by the tenderer as per the 
following schedule: - 

 

Publishing Date       

Bid Documents Download / Sale Start Date      

Clarification Start Date      

*Clarification End Date      

Bid Submission Start Date      

**Bid Submission End Date      

Bid Opening Date (Envelope-I)      

Bid Opening Date (Envelope-II)      

Note: If the Bidder has any query related to the Bid Document of the work, they should use ‘Seek 

Clarification’ on CPP portal to seek clarification. No other means of communication in this regard 

shall be entertained. 

Envelope-I (Technical Bid and Pre-qualification):- Bid containing following: 

A. Technical Bid containing the following: - 

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (Page A-10) 

ii) Scanned Copy of Permanent Account Number (PAN) and GST Registration Number. 

iii) Scanned copy of Undertaking regarding Blacklisting/ Debarment on Bidder’s Letter Head 

(Page A-11) 

iv) Scanned copy of Form- A - details of similar works completed during last seven years 

supported with Completion certificate issued by client. (Page A -7) 

v) Scanned copy of Form- B - Financial Information. (Page A -8) 

vi) Scanned copy of Form- C –Net Worth. (Page A -9) 

vii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/ We will 

deploy sufficient plant and machinery as per the requirement of work in consultation with the 

Engineer-in-Charge (E-I-C) to achieve the milestones/targets and overall completion within 

the time period. (Page A -13) 

viii) Bidders other than propriety firm shall submit, scanned copy of Authorization letter / Power of 

attorney along with copy of certificate of incorporation of the company under companies’ act 

showing CIN/LLPIN/Name of Directors of the company & copy of Board Resolution regarding 

Authority to assign power of attorney. 

Proprietary firm shall submit scanned copy of Authorization letter / power of attorney only if 

the tender is processed by person other than proprietor. (Page A -12) 

ix) PQ Performa duly filled. 

x) Scanned copy of ‘Performa for declaration by Bidder for compliance of order on 

Restriction under Rule 144(xi) of the General Financial Rules (GFRs)-2017’ (As per 

Annexure-LBS) 

Date  17.07.2026  from  18:30  hrs.

Date  18.07.2026  from  09:30  hrs.

Date  18.07.2026  from  09:30  hrs.

Date  25.07.2026  upto  18:00  hrs.

Date  18.07.2026  from  09:30  hrs.

Date  08.08.2026  upto  18:00  hrs.

Date  10.08.2026  at  11:30  hrs.

Date  17.08.2026  at  11:30  hrs.
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B. Qualifying requirements of contractors / Tenderers containing the following: 

 
i. Should have successfully completed or substantially completed three works, each of                     

₹ 22,26,634/- or two works each of ₹ 27,83,293/- or one work of ₹ 44,53,269/- in single 

contract of similar nature i.e. similar nature of Building works with RCC framed structure 

including water supply & sanitary installation, water proofing works during last 07 (seven) 

years ending last day of month previous to the one in which tenders are invited. 

The details of similar works completed during last seven years in the given format- 

Form-A with supporting documents issued by client. 

 
Note: 

 
1. The Experience certificate of works completed pre GST era, Completion amount will be divided 

by 1.12 (to exclude pre GST taxes) to make it at par with experience certificates of post GST era 

but excluding GST. 

 
2. The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency having 

experience of completed AMC contract of more than one year shall be counted for the value of 

work for a completed one year on pro-rata basis. However, the agency who has completed one 

year of work in running AMC contract of more than one year, may be counted for the value of 

work for a completed one year on pro-rata basis. 

 

3. Experience gained by executing work on back-to-back contract/ Sub-contract Basis is 

acceptable in the following conditions: 

a. Work should be actually executed by the second agency (sub-contractor) with due concurrence 

of the owner as tripartite agreement/ written approval. It should be backed by valid agreement 

and experience certificate. 

b. Payments received by second agency should be reflected in TDS Certificates. 

 
4. Experience gained in composite works for the specialized nature of works (List of Specialized 

Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual) were executed by main 

contractor either by in-house expertise & experience or by engaging the specialized agencies 

with the approval of main client as per contract conditions. In such cases, main contractors as 

well as specialized agency both get the experience certificate for the same work from their 
respective client(s) i.e. main contractor for composite work along with specialized works from 

owner and specialized agency for specialized work(s) from the main contractor. 
 

In this situation, the experience certificate of either specialized agency or main agency having in- 
house expertise & experience, who has actually executed the specialized work(s), shall be 

considered for Technical /Pre-qualifying criteria in similar specialized nature of work(s). 
 

5. Substantial completion shall be based on 80(eighty) percent of awarded cost or more value wise 

works completed under the contract. Substantial completion should not be defined in terms of 
percentage completion, rather it should be based on functional consideration. 
Certificate for the substantial completion of project/work/asset should contain two parts. Part-1 

shall contain ‘Financial value of work done’ and Part-II shall contain ‘certificate of functional 
completion of project/ work/ asset’ 

 
“The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to date of bid opening (Cover-I/Technical Bid). 

 

Client certificate for experience should show the nature of work done, the value of work, date of 
start, date of completion as per agreement, actual date of completion and satisfactory completion 
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of work. Tenderers showing work experience certificate from non-government/non-PSU 

organizations should submit copy of tax deduction at sources (TDS) certificate(s) along 

with a certificate issued by registered Chartered Accountant, clearly specifying the name 

of work, total payment received against the work and TDS amount for the work. 

 
ii. Should have Average Annual Financial Turnover of ₹ 19,70,571/- on construction works during 

last three years ending 31st March of the previous financial year. The Financial Information 

shall be submitted in the given format – Form-B. Tenderers showing continuous losses during 

the last three years in the balance sheet shall be summarily rejected. 

 

iii. The tenderer should have a minimum net worth of ₹ 8,34,988/- issued by certified Chartered 

Accountants. The Certificate should be submitted in the given format- Form-C. 

 

*For Start-ups bidders and Sub-contractors, for repair works estimated cost of upto Rs. 30 

Lakhs, the requirements regarding General Construction Experience, Particular construction 

Experience and Available Bid Capacity may not be insisted upon provided the bidders fulfill 
other criteria regarding Financial/ Personnel / Equipment capabilities. However, to avoid 

overstretching of their resources, no such contractors may be allowed to hold more than 2(Two) 
contracts under relaxed credentials, at any given time. 

 

Envelope -II: - The Financial e-Bid through CPP Portal 

 
All rates shall be quoted in the format provided and no other format is acceptable. If the price bid 

has been given as a standard BOQ format with the tender document, then the same is to be 

downloaded and to be filled by all the Tenderers. Tenderers are required to download the BOQ 

file, open it and complete the blue coloured (unprotected) cells with their respective financial 

quotes and other details (such as name of the bidder). No other cells should be changed. Once 

the details have been completed, the tenderer should save it and submit it online, without 

changing the filename. If the BOQ file is found to be modified by the tenderer, the bid will be 

rejected. 

 
3. Refund of EMD 

 

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within one 

week from the date of opening of the financial bid. EMD of the successful bidder shall be returned 

on receipt of Security Deposit equivalent to EMD amount/ performance bank guarantee. 

 
4. Bid Submission: - 

The tenderer shall their application only at CPP portal: https://etenders.gov.in/eprocure/app. 
Tenderer /Contractor are advised to follow the instructions provided in the tender documents for 
online submission of bids. Tenderers are required to upload the digitally signed file of scanned 

documents as per Para 2. Bid documents may be scanned with 100 dpi with black and white 

option which helps in reducing size of the scanned documents. 

Uploading of application in location other than specified above shall not be considered. Hard 

copy of application shall not be entertained. 
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5. Not more than one tender shall be submitted by one tenderer or tenderers having business 

relationship. Under no circumstance will father and his son(s) or other close relations who have 

business relationship with one another (i.e. when one or more partner(s)/director(s) are common) 

be allowed to tender for the same contract as separate competitors. A breach of this condition will 

render the tenders of both parties liable to rejection. 

 

6. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) 

website http://etenders.gov.in/eprocure/app, shall not tamper/ modify the tender form including 

downloaded price bid template in any manner. In case if the same is found to be tampered 

/modified in any manner, tender will be completely rejected and EMD would be forfeited and 

tenderer is liable to be banned from doing business with AAI. 

7. Bids Opening Process is as below: - 

Envelope-I (Technical bid and Pre-qualification): 
 

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderer) shall be 

opened on date & time mentioned in CRITICAL DATA SHEET. 

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 
Clarification’ on CPP portal to seek clarifications. No other means of communication in this 

regards shall be entertained. 

If any clarification is needed from the tenderer about the deficiency in his uploaded documents in 

Envelope-I, he will be asked to provide it through CPP portal, if required. The tenderer shall upload 

the requisite clarification/ documents within time specified by AAI, failing which it shall be 

presumed that bidder does not have anything to submit and bid shall be evaluated accordingly. 

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderer 

through CPP Portal. 

 
Envelope-II (Financial Bid): 

Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria and 

qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. 

(In case the date and time for opening of Envelope-II (Financial Bid) is required to be 

changed, the same shall be intimated through CPP Portal). 

8. AAI reserves the right to accept or reject any or all applications without assigning any reasons. 

AAI also reserves the right to call off tender process at any stage without assigning any reason. 

9. AAI reserve the right to disallow the working agencies whose performance at ongoing project(s) 

is below par and usually poor and has been issued letter of restrain/ Temporary / Permanent 

debarment /black listing by any department of AAI. AAI reserve the right to verify the 

credential submitted by the tenderer at any stage (before or after the award the work). If at 

any stage, any information/ documents submitted by the applicant is found to be 

incorrect/false or have some discrepancy which disqualifies the tenderer then AAI shall 

take the following action: 

a) Forfeit the entire amount of EMD submitted by the tenderer. 

b) The Tenderer shall be liable for debarment for a period upto two years from tendering 

in AAI, including termination of the contract apart from any other appropriate 
contractual/legal action. 

10. Consortium / JV companies shall not be permitted. 

11. Purchase preference to Central Public-Sector Undertaking shall be applicable as per the 

directive of Govt. of India prevalent on the date of acceptance. 

  

http://etenders.gov.in/eprocure/app
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12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the 

provisions of Public Procurement Policy for MSEs order 2012 with up to date amendments, 

shall be applicable for tenders of supply/services and shall not be extended to construction 

work. 

13. Tenderers have to submit Unique Document Identification Number (UDIN) generated 

documents like Financial information (Turnover with loss/profit), Net worth certificate etc, as 

per NIT conditions duly certified by CA and having UDIN. The documents submitted by bidders 

without UDIN shall not be entertained. 

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and 

Industry, Government of India, issued Public Procurement (Preference to Make in India), Order 

2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable. 

15. Requirement of registration by the Bidder from a country sharing land border with India based 

on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of 

Finance, Department of Expenditure (Public procurement Division) with up to date 

amendments, regarding restriction under Rule 144(xi) of the General Financial Rules (GFR) 

2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s 

letter head in this regard. (Annexure-LBS). 

 
 
 
 

 
Asstt. Gen. Mgr. (Engg. Civil) 

AAI, Vadodara Airport. 



FORM “A” 
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DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY 

COMPLETED DURING THE LAST SEVEN YEARS ENDING ON 30.04.2026 
 

Sl. 
No. 

Name of 
work / 
project 
and 

Location 

Name 

and 

Address 

of 
Client 

Awarded 

Cost of 
work 
(in Rs. 
Lakhs) 

Date of 
commence 
-ment as 

per 
contract 

Stipulated 

date of 
completion 

Actual date 

of 
completion 

Completion 

Cost/Actual 
work done 

Whether 
the work 

was 

done 
on back 

to back 

basis 

Yes/No 

1 2 3 4 5 6 7 8 9 

         

 
 
 
 

SIGNATURE (S) OF BIDDER (S) 
(WITH STAMP) 

 
 

Note: The contractor should give list of only of eligible category works of requisite 

amount with supporting documents issued from client. 



FORM B 
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FINANCIAL INFORMATION 

 

 
Name of the Firm / contractor …………………………. 

 
1. Financial Analysis-Details to be furnished turnover on construction works with profit / 

loss as per figure in balance sheet account for the last three years duly certified by the 

Chartered Accountant as submitted by the applicant to the Income-Tax Department. 

Fig in lakhs Rs. 
 

Sr. 
No. 

Particulars Financial Year (Last three years) 

FY … FY…… FY…… 

1. Turn-Over on Construction 

Works 

   

2. Profit / (loss) after Taxes 

(standalone) 

   

 
2. Financial arrangements for carrying out the proposed work. 

 

 
Unique Document Identification Number (UDIN)…………………………….. 

 
 
 
 
 
 
 
 

SIGNATURE OF CHARTERED 

ACCOUNTANT WITH SEAL 
SIGNATURE (S) OF BIDDER (S) 

 
 
 
 
 
 
 

 

Note: 
1. The bidder should give information strictly in above format. 
2. Last three year shall start from the financial year ending 31st March preceding the calendar year of 

bid submission or 31st March of the financial year preceding the previous financial year, if the balance 

sheet of the previous financial year has not been audited. 
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Form ‘C’ 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT 

 

 
This is to certify that as per audited balance sheet and profit & loss account during the 

financial year...............................,the Net Worth of 

M/S………………………………………(Name  &  registered  address of 

Individual/Firm/Company), as on ………………………………(the date of certificate) is Rs 

…………………………………………… after considering all liabilities. It is further certified 

that Net Worth of the company has not eroded by more than 30% in last three years ending 

on 31.03……..( the Relevant Year* ) 

 
Unique Document Identification Number (UDIN)…………………………….. 

 

 
Signature of Charted Accountant 
……………………………. 

 
 

Name of Charted Accountant 
…………………..……… 

Membership of ICAI 

Date and Seal 

 
 

SIGNATURE (S) OF BIDDER (S) 

 
 
 
 

*The relevant year shall be the financial year ending 31st March preceding the calendar 

year of bid submission or 31st March of the financial year preceding the previous financial 

year, if the balance sheet of the previous financial year has not been audited. 
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TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 
 

Date: 
 

To, 
Asstt. Gen. Mgr. (Engg. – Civil) 
Airports Authority of India 

Vadodara Airport, 
Vadodara – 390022 

 
Sub: Acceptance of Terms & Conditions of Tender. 

 

Tender Id: 2026_AAI_280297_1 
 

Name of Work: -  Construction of Overhead Tank at AAI Residential Colony, 
Ahmedabad. 

 

Dear Sir, 
 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/ Work’ from CPP Portal web site (s) namely: 
https://etenders.gov.in/eprocure/app as per your advertisement, given in the above 

mentioned website(s). 
 

2. I / We hereby certify that I / we have inspected the site and read the entire terms and 

conditions of the tender documents, corrigendum(s) and reply to query if any made 

available to me/ us which shall form part of the contract agreement and I / we shall abide 

hereby by the terms / conditions / clauses contained therein. 
 

3. I / We hereby unconditionally accept the tender conditions of AAI’s tender documents 

in its totality / entirety for above mentioned work. 
 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 
awarding this contract at any stage during its execution or at the time of payment of bills, 
and further if any officer of AAI asks for bribe/gratification, I will immediately report it to 

the Appropriate Authority in AAI’. 
 

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per 
NIT conditions. 

 

6. I / We certify that all information/ documents furnished by our Firm is true & correct and 

in the event at any stage, the information/ documents is found to be incorrect/ untrue or 
found violated, then we shall be liable for debarment from tendering in AAI without giving 

any notice or reason therefore or summarily reject the bid or terminate the contract, 
without prejudice to any other rights or remedy including the forfeiture of the full said 

earnest money deposit absolutely. 
 

Yours Faithfully, 

 
 

(Signature of the Bidder, with Official Seal) 



A-11 

 

 

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING 
(To be given on Contractor’s Letter Head) 

 
 

 

Name of Work: -  Construction of Overhead Tank at AAI Residential Colony, 
Ahmedabad. 

 
Tender Id: 2026_AAI_280297_1 

 

I/We ........................................... (name and post of authorized signatory) on behalf of 
………………………. (Name of firm) do here by solemnly affirm and declare as 

follows: 
 

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI) 
/ Ministry of Civil Aviation (MoCA)/ Dept. of Expenditure (DoE), Ministry of Finance 

and the debarment/ blacklisting/ restrainment is not in force as on last date of 
opening of tender (Envelope-I, normally called as technical bid). 

 

(ii) None of Proprietor /Partners /Board Members /Directors of 
M/s……………………… (Name of firm) has remained Proprietor /Partner /Board 

Member /Director in any firm which stands debarred /blacklisted/restrained by AAI/ 
MoCA/ DoE and the debarment/ blacklisting/ restrainment is not in force as on last 
date of opening of tender (Envelope-I, normally called as technical Bid). 

 

(iii) Our firm understands that if our firm either debarred before the date of opening of 
tender (first bid, normally called as technical Bid, in case of two packet/ two stage 

bidding) or debarred before the date of contract by AAI/ MoCA/ DoE (Debarment 
applicable for all ministers / departments), our bid is liable to be rejected at that 
stage. 

 

(iv) Our firm understands that at any stage, if above statements are found to be false, 
our firm shall be liable for debarment from bidding in AAI, apart from any other 
appropriate contractual legal action including debarment/ blacklisting, termination 

of the contract etc. as deemed fit. 
 
 
 

Date: 

 
 
 

 
Place: 

 

 
[Signature and name of the 

Authorized signatory of the firm] 

 
 

 

Note: Above Undertaking is to be given on Company’s Letter Head. 
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AUTHORIZATION LETTER / POWER OF ATTORNEY UNDERTAKING 
 
 

To, 
AGM (Engg – Civil), 
Airports Authority of India, 
Vadodara Airport, 
Vadodara. 

 
Name of work:  Construction of Overhead Tank at AAI Residential Colony, 

Ahmedabad. 
 

Tender Id: 2026_AAI_280297_1 

 

 

I,  , Proprietor of M/s.   (Agency Name) 
registered on address   , hereby give undertaking that I 
am processing this tender my self and not authorizing any other person to process this 

tender. 
 
 

 

Date : 
Place : 

Signature of Proprietor 
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UNDERTAKING FOR DEPLOYMENT OF T&P 
 

Name of work: - Construction of Overhead Tank at AAI Residential Colony, 
Ahmedabad. 

 
Tender Id: 2026_AAI_280297_1 

 

Name of Contractor / Firm: ……………. 
 

 I/we have applied for issue of tender for the work of ‘Construction of Overhead Tank 
at AAI Residential Colony, Ahmedabad.’ and hereby undertake that:

 
 I/we have gone through the tender documents and drawings in its entirety, visited 

the site and have understood the nature of work to be executed.

 
 I / we will deploy adequate T&P in working condition with adequate standby 

arrangement for efficient/timely execution of the work.

 
 I/we have submitted the details of T&P owned by us and undertake to procure or 

take on lease the balance T&P for the work as per requirement of the work matching 

with the work programme.

 
 I/we will abide by any instructions by AAI for such procurement/arrangement of T&P 

on lease as is considered necessary for efficient/timely execution of work.

 
 
 

Date: Signature of Contractor: 
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[Format Consent Letter] 
Dispute Resolution Clause- Para ii (b) 

 
To, 
The Chairman/Member/Regional Executive Director, 
Airports Authority of India 
……………………………………….. 

 

Subject: Request to appointment of arbitrator under Clause ………. Of the ……………….. 
agreement dated ……………………… for …………………………….. 

 

Sir/Madam, 
 

1. We state that     (Contractor/agency) was 

awarded work/ concession of    at 
  Airport/   

(Other location) of Airports Authority of India through Award Letter dated 
 
 

2. Dispute related to   arose between us 

(Contractor/agency) and AAI. 
 

3. On  (date), dispute was referred to Mediation as per AAI Mediation Policy 

and any settlement on the following claims/disputes was not reached between the parties. 

 

(i) 
(ii) 
(iii) 

 

 
4. A concise statement along with claim in respect of each of such disputes is attached 

herewith. 
 

5. In view of the above, we invoke arbitration under clause    of 
the     agreement between us and AAI 
and as per provision to Section-12(5) of the Arbitration & Conciliation Act,1996, we hereby 

agree and request the Chairman/Member/Regional Executive Director, AAI to appoint 
arbitrator from AAI’s Panel  of arbitrators. 

 
6. I/We also give my/our consent for appointing any of an arbitrator from AAI’s approved 

panel of arbitrators, as per paragraphs-5 above. 

 
Thanking you. 

 

 
( ) 
Authorized Signatory of 

 
Encl: As above 
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Annexure-“1” 

PQ PROFORMA TO BE SUBMITTED BY APPLICANTS 

(FORMAT TO BE SUBMITTED BY APPLICANTS IN ENVELOPE-I) 

Name of work:  Construction of Overhead Tank at AAI Residential Colony, Ahmedabad. 

Envelope-I (Tender Fee-Envelope) shall contain digitally signed scanned documents of: 

1 Name &Address of the applicant firm/ 

Organization 

Telephone/Fax No. 

Authorized signatory (Name & Designation) 

E-mail address of Bidder 

 

2.1 Scanned copy of Tender Acceptance Letter on 

Bidder’s Letter Head. (Page A-10) 

Copy enclosed (Yes/No) 

2.2 Scanned copy of PAN No of the firm, GST 

Registration No. 

Copy enclosed (Yes/No) 

2.3 Undertaking for debarment / Blacklisting 

(Page A-11) 

Copy enclosed (Yes/No) 

2.4 Signed &scanned copy of Form- A - details of 

similar works completed during last seven with 

Copy enclosed (Yes/No) 

 Certificate from clients of having satisfactorily 

completed three works, each of ₹ 22,26,634/- or 

two works each of ₹ 27,83,293/- or one work of ₹ 
44,53,269/- in single contract of (similar nature of 

work Building works with RCC framed 

structure including water supply & sanitary 
installation, water proofing works  during last 

07(seven) years ending last day of month previous 

to the one in which tenders are invited. 

Copy enclosed (Yes/No) 

2.4.1 Work No. 1  

 Name of work/similar nature of work-  

 Value of work  

 Date of Start  

 Date of Completion (Stipulated)  

 Date of Completion (Actual)  

 Completion cost  

 TDS Amount, if applicable (Copy to be attached)  

2.4.2 Work No.2  

 Name of work/similar nature of work-  

 Value of work  

 Date of Start  

 Date of Completion(stipulated)  

 Date of Completion (Actual)  

 Completion Cost  

 TDS Amount, if applicable (Copy to be attached)  
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2.4.3 WorkNo.3  

 Name of work/similar nature of work–  

 Value of work  

 Date of Start  

 Date of Completion(stipulated)  

 Date of Completion (Actual)  

 Completion Cost  

 TDS Amount, if applicable (Copy to be attached)  

 Whether experience from Non-Govt. / Non-PSU 

organizations? 

Yes/No 

 If yes TDS Certificate enclosed 

(Yes/No) 

2.5 Scanned copy of Form- B – Financial Information. 

(Page A-8) 

Copy enclosed (Yes/No) 

2.5.1 ANNUAL FINANCIAL TURNOVER: 

Annualized average financial turnover of ₹ 

19,70,571/- against works executed during last three 

years ending 31st March of the previous financial 

year. 

Proof of turnover 

enclosed (Turnover 

with profit/loss duly 

certified by CA and 

having UDIN) Yes/No 

 Year 2022-23  

 Year 2023-24  

 Year 2024-25  

 Average  

2.6 Scanned copy of Form- C –Net Worth. 

(Page A-9) 

Copy enclosed (Yes/No) 

2.7 Undertaking For Deployment of T&P 

(Page A-13) 

Copy enclosed (Yes/No) 

2.8.1 Authorization letter / power of attorney undertaking 

(Page A-12) 

Copy enclosed (Yes/No) 

Companies other than propriety firm shall submit, 

scanned copy of Authorization letter / Power of attorney 

along with copy of certificate of incorporation of the 

company under companies act showing 

CIN/LLPIN/Name of Directors of the company & copy 

of Board Resolution regarding Authority to assign 

power of attorney. Proprietary firm shall submit scanned 

copy of Authorization letter / power of attorney only if 

the processed by person other than proprietor. 
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2.9 Checklist. / PQ Performa (duly filled and signed) by 

the applicant in the format given at page no A-15 to 

A-17 of tender document. 

 

Copy enclosed (Yes/No) 

2.10 Scanned copy of– Annexure-LBS (Performa for 

declaration by Bidder for compliance of order on 
restriction under Rule 144(xi) of the General 
Financial Rules (GFRS) -2017 

 
Copy enclosed (Yes/No) 

 

 

Place: 

Date: 
 

 

SIGNATUREWITH STAMP 

Authorized signatory of the Contractor / Firm 

 
 

Declaration on Agency / Firms Letterhead 

 

I / We ............................................................................................................................... hereby 

declare that the documents uploaded / enclosed are true and correct. In case any document at 

any stage found fake / incorrect, my EMD may be forfeited & action as deemed fit by AAI can 

be taken against me. 

 

 
 

Place: 

Date: 

 

SIGNATUREWITH STAMP 

Authorized signatory of the Contractor/ Firm 
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Annexure-LBS 
 

Performa for declaration by Bidder for compliance of order on restriction under Rule 

144(xi) of the General Financial Rules (GFRS) -2017 

(Scanned copy to be submitted by Bidder in cover-I on the letter head of company/firm) 

 

Name of work:  Construction of Overhead Tank at AAI Residential Colony, 

Ahmedabad. 

Tender Id: 2026_AAI_280297_1 

 

I, the undersigned,  (full Names), do hereby declare, 

in my capacity as of M/s   that: 

 

1) I am competent to swear this undertaking on behalf of M/s  
 

2) I have Read the Order(s) on the subject of restrictions under Rule 144(xi) of the General 

Financial Rules (GFRs),2017 regarding restrictions on procurement from a bidder of a 

country which shares a land border with India and comply to all provision of the Order(s). 

 

3) I certify that M/s ) is not from such a country/ is from such 

a country, has been registered with the competent Authority. (Strike out whichever is 
not applicable). I hereby certify that this BIDDER fulfills all requirements in the regard and 

is eligible to be considered [ Where applicable, evidence of valid registration with the 

Competent Authority is attached]. 

 
4) I understand that the submission of incorrect data and / or if certificate/ declaration given by 

M/s is found to be false, this would be a ground for 

immediate termination and further legal action in accordance with law as per Clause 12 of 

the Public Procurement Order on Restrictions under Rule 144(xi) of the General Financial 

Rules (GFRs), 2017. 

 

 
Signature and name of the authorized signatory of the firm 

 

with Rubber Stamp 

 

 
 

Date: 

Place: 



A.A.I. C-NIL, I-NIL, O-NIL G-1 

 

 

General Instructions for Online Bid Submission: 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 

using valid Digital Signature Certificates. The instructions given below are meant to assist the 

bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements 

and submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained at: 

https://etender.gov.in/eprocure/app 

REGISTRATION 

1. Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://etender.gov.in/eprocure/app) by clicking on the link 

“Online bidder Enrollment” on the CPP Portal which is free of charge. 
 

2. As part of the enrolment process, the bidders will be required to choose a 

unique username and assign a password for their accounts. 
 

3. Bidders are advised to register their valid email address and mobile numbers as part of 

the registration process. These would be used for any communication from the CPP 

Portal. 
 

4. Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any 

Certifying Authority recognized by CCA India (e.g. Sify / nCode /eMudhra etc.), with 

their profile. 
 

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC‟s to others which may lead to 

misuse. 
 

6. Bidder then logs in to the site through the secured log-in by entering their user ID / 

password and the password of the DSC /e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS 

1. There are various search options built in the CPP Portal, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 

organization Name, Location, Date, Value, etc. There is also an option of advanced 

search for tenders, wherein the bidders may combine a number of search parameters 

such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to 

search for a tender published on the CPP Portal. 

2. Once the bidders have selected the tenders they are interested in, they may download 

the required documents / tender schedules. These tenders can be moved to the respective 

“My Tenders‟ folder. This would enable the CPP Portal to intimate the bidders through 

SMS / e-mail in case there is any corrigendum issued to the tender document. 

3. The bidder should make a note of the unique Tender ID assigned to each tender, in case 

they want to obtain any clarification / help from the Helpdesk. 
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PREPARATION OF BIDS 
1. Bidder should take into account any corrigendum published on the tender document 

before submitting their bids. 

2. Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note the 

number of covers in which the bid documents have to be submitted, the number of 

documents - including the names and content of each of the document that need to be 

submitted. Any deviations from these may lead to rejection of the bid. 

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document / schedule and generally, they can be in PDF / XLS / RAR / 

DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white 

option which helps in reducing size of the scanned document. 

4. To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 

standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 

been provided to the bidders. Bidders can use “My Space” or „‟Other Important 

Documents‟‟ area available to them to upload such documents. These documents may 

be directly submitted from the “My Space” area while submitting a bid, and need not 

be uploaded again and again. This will lead to a reduction in the time required for bid 

submission process. 
 

SUBMISSION OF BIDS 
1. Bidder should log into the site well in advance for bid submission so that they can 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 

responsible for any delay due to other issues. 
 

2. The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 
 

3. Bidder has to select the payment option as “online” to pay the tender fee / EMD as 

applicable and enter details of the instrument. 
 

4. Bidder should prepare the EMD as per the instructions specified in the tender document. 

The original should be posted/couriered/given in person to the concerned official, latest 

by the last date of bid submission or as specified in the tender documents. The details 

of the DD/any other accepted instrument, physically sent, should tally with the details 

available in the scanned copy and the data entered during bid submission time. 

Otherwise the uploaded bid will be rejected. 
 

5. Bidders are requested to note that they should necessarily submit their financial bids in 

the format provided and no other format is acceptable. If the price bid has beengiven 

as a standard BOQ format with the tender document, then the same is to be downloaded 

and to be filled by all the bidders. Bidders are required to download the BOQ file, open 

it and complete the blue colored (unprotected) cells with their respective financial 

quotes and other details (such as name of the bidder). No other cells should be changed. 

Once the details have been completed, the bidder should save it and submit it online, 

without changing the filename. If the BOQ file is found to be modified by the bidder, 

the bid will be rejected. 

6. The server time (which is displayed on the bidders‟ dashboard) will be considered as 

the standard time for referencing the deadlines for submission of the bids by the bidders, 

opening of bids etc. The bidders should follow this time during bid submission. 
 

7. All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 
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viewed by unauthorized persons until the time of bid opening. The confidentiality of 

the bids is maintained using the secured Socket Layer 128-bit encryption technology. 

Data storage encryption of sensitive fields is done. Any bid document that is uploaded 

to the server is subjected to symmetric encryption using a system generated symmetric 

key. Further this key is subjected to asymmetric encryption using buyers/bid opener’s 

public keys. Overall, the uploaded tender documents become readable only after the 

tender opening by the authorized bid openers. 

8. The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

9. Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message & 

a bid summary will be displayed with the bid no. and the date & time of submission of 

the bid with all other relevant details. 

10. The bid summary has to be printed and kept as an acknowledgement of the submission 

of the bid. This acknowledgement may be used as an entry pass for any bid opening 

meetings. 

ASSISTANCE TO BIDDERS 

1. Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 

contact person indicated in the tender. 
 

2. Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 
 

3. Any Bid related issue/query pertaining to technical support or otherwise on CPP- portal 

(URL: -https://etender.gov.in./eprocure/app) for submission of tender documents 

should be addressed to AAI Help Desk Support (details also mentioned in the Web-

NIT) as below:- 
 

(I) Call Helpdesk. 24 x 7 Help Desk details are as below:- 

Tel.: 0120-4200462, 0120-4001002, Mobile: 91-8826246593 or can send email at: 

support_eproc@nic.in 

Bidders are requested to mention URL of the Portal and Tender ID in the e-mail 

sent along with their contact details. 
 

(II) For any further technical assistance with regards to functioning of CPP portal, the bidder 

should contact personnel at following AAI help desk numbers on all working days as 

below: - 

08.00hrs to 20.00 hrs. (Mon-Sat) 

011-24632950, Ext-3512 (Six Lines), e-mail:-eprochelp@aai.aero 

09.30hrs to 18.00 hrs. (Mon-Fri) 011-24632950 Ext-3523, 

Email: etendersupport@aai.aero, sanjeevkumar@aai.aeroand snita@aai.aero 
 

09.30hrs to 18.00 hrs. (Mon-Fri) 

011-24657900, email: gmitchq@aai.aero 
 

In Case of technical support regarding e-tender portal, if AAI Help Desk is non-responsive, 

the Bid Manager can be contacted as below on all working days from 9.30 hrs to 18.00hrs. 

 
Name : - Sh. Rahul Sharma. 

Telephone No. : - 07016657647 

E-mail.ID. : - rahul_sharma@aai.aero 

1. In case of any issues faced, the escalation matrix is as mentioned below: 
 

mailto:support_eproc@nic.in
mailto:-eprochelp@aai.aero
mailto:etendersupport@aai.aero
mailto:sanjeevkumar@aai.aeroand
mailto:snita@aai.aero
mailto:gmitchq@aai.aero
mailto:rahul_sharma@aai.aero
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S.N. 
Support 
Persons 

Escalation 
Matrix 

E-Mail Address 
Contact 

Numbers 
Timings* 

 
1. 

 

Help Desk 

Team 

 

Instant 
Support 

 
eprochelp@aai.aero 

011- 
24632950, 
Ext-3512 

(Six Lines) 

0800-2000 
Hrs. 

(MON - 
SAT) 

 

2. 
 

Jr.Exe.(IT) 
After 4 

Hours of 
Issue 

etendersupport@aai.aero 
or 

vaibhav_g@aai.aero 

011- 
24632950, 
Ext-3523 

0930-1800 
Hrs. 

(MON-FRI) 

 

3. 
Sr. 
Manager(IT) 

After 12 

Hours 

 

shripatim@aai.aero 
011- 

24632950, 
Ext-3509 

0930-1800 
Hrs. 

(MON-FRI) 

4. 
Jt. General 
Manager(IT) 

After 24 

Hours 
sunil.km@aai.aero 

011-24632950, 
Ext-3506 

0930-1800 
Hrs. 

(MON-FRI) 

5. 
General 
Manager(IT) 

After 03 

Days 
gmit@aai.aero 011-24657900 

0930-1800 
Hrs. 

(MON-FRI) 

 
*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays. 

 

The above-mentioned help desk numbers are intended only for queries related to the issues on e 

procurement portal and help needed on the operation of the portal. For queries related to the tenders 

published on the portal, bidders are advised to contact concerned Bid Manager of AAI. 

 

************ 

mailto:eprochelp@aai.aero
mailto:etendersupport@aai.aero
mailto:vaibhav_g@aai.aero
mailto:shripatim@aai.aero
mailto:sunil.km@aai.aero
mailto:gmit@aai.aero
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Annex- I 

Standard Operating 

Procedure for 

Online payment, refund and settlement of EMD and Tender Fee through CPP Portal 
 

e-Tendering brings in economy, efficiency and transparency in the procurement of goods, works and 

services. CVC are inclined to force implementation of e-Tendering in all Govt. departments & PSUs. 

Online payment gateway for payment, refund and settlement of EMD and Tender Fee is part of 

theimplementation of e-Tendering system i.e. CPPP https://etenders.gov.in . 
 

Stakeholders: 

 

1. Tender Floating Department: Airports Authority of India (AAI) 

2. The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back 

end process and providing technical support to the Government Dept. 

3. Bank - AAI has authorized State Bank of India as nodal bank provides payment gateway 

services and receives Tender fees and Earnest Money Deposits (EMDs) from various bidders 

participating in e- Tendering/ e-procurement process, holds the amount in Current/Savings Bank 

account till the time of finalization of tendering process. Bank will settle the Tender Fee of all 

bidders, Bank will refund EMD to unsuccessful bidders and the EMD of L 1 bidder will 

remain in the pooling account and after AOC completion on the portal, the L 1 bidders EMD 

amount will be refunded 

to their source account. This will be happened as per instruction received from TIA through online 

portal. Customized MIS will be provided to the Tender Floating Department i.e. AAI. 

4. The Bidders - The bidders are organizations/corporate/individuals who apply for the 

tender floated by the tender floating department and participate in the tendering process. 

Bidders are directly involved in making the use of this e-System for making payments 

and getting refunds into their accounts. 

Eligibility (Prerequisite for e-Tendering) 
 

1. Tender Inviting Authorities (TIA) & the bidders should enroll on CPP 

Portalhttps://etenders.gov.in to carry out the procurement activities. 

2. Portal login will be through two factor authentication i.e. User id & password followed by 

the login through DSC. 

‐ TIA must have Digital Signature Certificate (DSC) with Signing and Encipherment feature 

‐ Bidders must have DSC with Signing feature 

 

Bank Account Details 
 

a. Common Pooling A/C for EMD and Tender Fee Collection 

b. Tender Fee Settlement A/c for Settlement of Non-refundable Tender Fee amounts 

c. Forfeited EMD Settlement A/c for Settlement of forfeited EMD amounts 

 
Payment gateway for End to End Procedures: 

 

1. Collection Process: 
 

a. Online collection of EMD and Tender Fee: As per current provision in the portal, TIA 

will allow the option of Online Mode for collection of EMD and Tender Fee while 

publishing 
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tender, so that the bidders can deposit these fees through Net Banking (SBI and Other Banks) 

and NEFT/RTGS. 

 

b. Collection of EMD through Bank Guarantee (BG): During the tender creation TIA will allow 

the option of “EMD through BG or EMD Exemption” so that bidders will be able to upload 

the copy of BG or Exemption certificate as per tender terms and condition. 

 

Note: Keeping in the view of running tender status, the portal currently has both online and 

offline payment options for next few days, after which the offline mode will be disabled. 
 

2. During the collection process the amount will be debited from the bidder account and credited to 

the collection pooling account of the AAI. 
 

3. Till the tender opening all the collected amount will be residing in the collection pooling account 

of AAI. 
 

4. Refund and Settlement process: 
 

a. Step-I: After opening the tender, bid submitted successfully along with the online payment, 

the tender fee settled to ‘Tender Fee Settlement Account' and EMD amount will remain in 

‘Pooling Account’. 

b. Step-II: On Technical Evaluation: After submission of technical evaluation report on the CPP 

portal, the 'EMD of Technically Qualified bidders will remain in the pooling account' and EMD 

amount of rejected bidders will be refunded to their source account. 

c. Step-III: On Financial Evaluation: After submission of financial evaluation report on the 

CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and EMD amount of 

rejected bidders will be refunded to their source account. 

d. Step-IV: EMD Refund of L1: After AOC completion on the portal, the L1 bidders EMD 

amount will be refunded to their source account and for this Bid managers are advised to 

complete the AOC process: 

‐  Only after receiving the PBG and its confirmation from the bank. 

or 

‐ Adjustment of Security Deposit (SD) as per NIT Condition. 
 

5. In the case of "Cancellation of tender" before opening and "Re-Tender": 
 

- All the submitted amount will be refunded to the bidders. 

6. In the case of "Cancellation of tender" after opening and "Re-Tender": 
 

- The tender fee has already settled to the AAI's tender fee settlement account at the EoD of 

tender opening. 

- Now only EMD residing in the collection pooling account, the EMD will be refunded to the 

bidders. 

7. In case of 'Withdraw of bid' by the vendor: 
 

- Procurement system allows the bidder to withdraw till the bid submission closing date, assume 

that the bidder has paid the amount and withdrawn the bid, eProcurement system will initiate 

the refund of EMD on the day of tender opening. 
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8. In case of Revocation Corrigendum: 
 

- If TIA publishes revocation corrigendum to accept the rejected bidder than TIA must ask EMD 

again via offline mode before publishing the revocation corrigendum because EMD amount 

has already been refunded or refund initiated to the rejected bidders A/c. 

9. Procedure for Forfeiture of EMD through CPP Portal: 
 

Forfeiture activity can be performed at the time of rejection of the bidder. 
 

Step I: Rejected the bidder during the Technical or Financial Evaluation process. 

Step II: On the same day, use the menu “Forfeiture Menu” to Forfeit the EMD. 

Step III: Select the tender and then the bidder to forfeit the EMD 

Step IV: At the end of the day System will settle the Forfeited EMD to “Forfeited EMD 

Settlement A/c” 
 

Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it will not 

be available in the system because at the end of the day CPPP will initiate refund to the rejected 

bidders. 
 

10. Following procedures are attached on subsequent pages: 
 

a. Procedure to allow the online Payment Option in CPP Portal by TIA 

b. Procedure for checking the Payment Status by TIA 

c. Procedure for Online Collection of EMD and Tender Fee from Bidders 
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Procedure to allow the Online Payment Option in CPP Portal by TIA 
 
 

1. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID 

mapped with Digital Signature Certificate) and follow the process of tender creation. 
 

2. After completion of Basic and Cover Details go to next stage for Fee Details and select the option 

as per below screen: 

 

 

 

 

 

 

 

 

 
Allow Online mode for EMD and 

Tender Fee Payment 
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Choose Yes option for EMD 

payment through Bank Guarantee 

or for EMD Exemption 
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Procedure for checking the Payment Status by TIA 
 

1. Payment confirmation can be find out at the time of Tender Opening process. 

2. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User 

ID mapped with Digital Signature Certificate) and follow the process of tender opening. 

3. After opening of tender, click on first cover (i.e. Fee Cover) and select Bid Opening or Quick 

Bid Opening option against each Bidder. 

4. Payment status will be checked/verified for Individual Bidders. 

5. Click on View Paid Information link and get the bidder details along with Payment detail. 

6. If Status is seen as “Success” it means that bidder has successfully paid for Tender Fee/EMD 

Successfully. Screen shot is attached herewith for the reference. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
EMD and Tender Fee 

both paid successfully 
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Procedure for Online Collection of EMD and Tender Fee from Bidders 
 

1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID mapped with 

Digital Signature Certificate) and follow the process of participation to the tender. 

2. After Login search the tender in “Search Active Tender” tab with different criteria after that click 

on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender details 

and click on proceed for Bid Submission. 

3. For submission of online Tender Fee and EMD, click on Button as “Pay Online” 

4. In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option 

to “Yes” other wise “NO” as per below screenshot: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
5. In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes” 

(as per below screenshot) and provide the details and upload copy as a proof. 

- Bank Guarantee (BG)/Swift Transfer (ST) 

- Exempted from EMD Payment, 
 

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must 

select “Yes” otherwise bidders will not have the option to pay EMD through Bank Guarantee. Once 

proceeded it is not possible to revert the option. 
 

6. Select option “NO” (as per below screenshot) for proceeding for Online EMD payment. 

 

 

 

 

 

 

 

 

 

 

 

 

 
7. After selecting the option, click on “Next” Button as per above screenshot. Further process to be followed as 

per subsequent screen. 
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National Informatics Centre Payment Gateway 
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National Informatics Centre Payment Gateway 
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National Informatics Centre Payment Gateway 
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AIRPORT S AU THORIT Y OFIND IA 

 
 
 
 
 

GENERAL GUIDELINES 

 

1. This book of “General Conditions of Contract” is applicable to both 

types of tender’s i.e.” Percentage rate tenders and Item rate tenders”. 

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 

the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases depending 

on whether this is used for percentage rate tenders or item rate tenders 

 
 

2. Notice Inviting Tender, Schedules A to F, special conditions/ 

specifications and drawings only will be issued to intending bidders. 

The standard form will not be issued along with the Tender 

Documents but the same shall form part of the agreement to be drawn 

and signed by both parties after acceptance offender. 

 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A to 

F. 

 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all 

the blanks in Notice Inviting Tender and in Schedules B to F before 

issue of Tender documents. 

 
 

5. The intending bidders will quote their rates in Schedule A. 

 
 

6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all intending tenderers. 
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AIRPORTS AUTHORITY OF INDIA 

 
Item Rate Tender & Contract for Work 

 

Airport: Ahmedabad Airport 

 

Branch: Engineering –Civil Office of : Asstt. Gen. Mgr. (Engg.-Civil) 

 
 

(A) Tender for the work of: Construction of Overhead Tank at AAI Residential Colony, 
Ahmedabad. 

 
(i) To be submitted/uploaded upto hours on in NIC CPP Portal. 

 

(ii) To be opened in presence of tenders who may be present on at 

 Hrs. in the office of   
 

Issued to * 

Signature of officer issuing documents --------------------------------------------------- * 

Designation * 

Date of issue * 

 
* (ii) Not applicable for e-tendering 

 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 

contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 

I / We hereby tender for the execution of the work specified for the Chairman Airports Authority of 

India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 

respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 

Conditions of contract and with such material as are provided for, by and in respects in accordance with, 

such conditions so far as applicable. 

 

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 

bid system and not to make any modifications in its terms and conditions. 

 

I / We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on 

back to back basis through another contractor. Further that, if such a violation comes to the notice of 

AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future works. 

Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee. 

 

I / We further undertake and confirm that information/ documents submitted by us are genuine, and if 

at any stage such documents/ information found false, then we shall be liable for debarment from 

tendering in AAI, and any other appropriate legal action. 
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A sum of Rs. 1,66,998.00 (Rupees: One Lakh Sixty Six Thousand Nine Hundred Ninety Eight Only) is 
hereby deposited online on CPP portal as earnest money (Appendix-I). If I/we, fail to furnish the prescribed 
performance bank guarantee within prescribed period, I/we agree that the said Chairman, A.A.I. or his successors 
in office shall without prejudice to any other right or remedy, be at liberty to take appropriate action as per terms 
of contract. Further, if I/ we fail to commence work as specified, I/we agree that Chairman, 

A.A.I. or his successors in office shall without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the said earnest money absolutely, otherwise the said earnest money shall be retained by AAI 

towards security deposit to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to therein and to carry out such deviations as may be ordered, up to maximum 
of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in 
case of forfeiture of earnest money or Performance Guarantee or both Earnest Money & Performance Guarantee 
as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

 

I / We hereby declare that I/we shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there 

from to any person other than a person to whom I/we am/are authorized to communicate the same or 

use the information in any manner prejudicial to the safety of the State. 

(* To be deleted which are not applicable) 

 

Date: Signatures of Contractor: 

 

Witness: Postal Address 
 

Occupation: 

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs. 

 (Rupees ). 
 

The letters referred to below shall form part of this contract Agreement:- 
 

(i) 

(ii) 

(iii)(iii) 

 

 

 
For & on behalf of Chairman, Airports 

Authority of India 

Signature---------------------- 

 

Designation 

Date 
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AIRPORTS AUTHORITY OF INDIA 

 

General Rules & Directions 
 

1. General 

Rules 

& Directions 

All work proposed for execution by contract are notified in a form of invitation to 

tender pasted in public places /NIC CPP Portal and signed by the officer inviting 

tender or by publication in Newspapers and posted on AAI web-site and NIC CPP 

Portal http://etenders.gov.inand www.aai.aero(for reference only). 
 

This form will state the work to be carried out, as well as the date for submitting 

and opening tenders and the time allowed for carrying out the work, also the 

amount of earnest money to be deposited with the tender, and the amount of the 

security deposit and Performance guarantee to be deposited by the successful 

tenderer and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and any other documents required in 

connection with the work signed for the purpose of identification by the officer 

Inviting tender shall also be open for inspection by the contractor at the office of 
Officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 

Such tender will be treated as signed tender. For physical tender it must be signed 

separately by each partner thereof or in the event of the absence of any partner, it 

must be signed on his behalf by a person holding a power-of-attorney authorizing 

him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 

venture / consortium agreement in the specified proforma defining the lead partner 

should be submitted. The lead partner shall sign all the documents in 

respect of the works. The documents signed by any other person or firm other than 
the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 

also be signed by all the partners, except where contractors are described in their 

tender as a firm, in which case the receipts must be signed in the name of the firm 

by one of the partners, or by some other person having due authority to give 

effectual receipts for the firm. Bank details shall be furnished by the firm through 
an application duly signed by all partners for payment to the firm through bank 
transfer. 

4. Applicable 

for item 

Rate Tender 

only. 

Any person who submits a tender shall fill up the usual printed form, stating at what 

rate he is willing to undertake each item of the work. Tenderers, which propose any 

alteration in the work specified in the said form of invitation to tender, or in the 

time allowed for carrying out the work, or which contain any other conditions of 

any sort, including conditional rebates, will be summarily rejected. No single tender 

shall include more than one work, but contractors who wish to tender for two or 

more works shall submit separate tender for each. Tender shall have the name and 

number of the works to which they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 

Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more contractors is same, then such lowest contractors 

will be asked to submit revised offer quoting rate of each item of the schedule of 

quantity for all sub sections/sub heads as the case may be, but the revised quoted 

rate of each item of schedule of quantity for all sub sections/sub 

heads should not be higher than their respective original rate quoted already at the 
time of submission of tender. The lowest tender shall be decided on the basis of 

http://etenders.gov.inand/


General Rules & Directions 
AIRPORTSAUTHORITYOFINDIA 

A.A.I. C……I…….O……. Page-6 

 

 

 
  revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of individual 

items) of two or more contractors received in revised offer is again found to be 

equal, then the lowest tender, among such contractors, shall be decided by draw of 

lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) / Sr. Manager 

(Engg) in-Charge of major and minor component(s) work and the lowest 

contractors those have quoted equal amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item 

more than their respective original rate quoted earlier at the time of submission of 

tender, then such revised offer shall be treated invalid. Such case of revised offer 

of the lowest contractor or case of refusal to submit revised offer by the lowest 

contractor shall be treated as withdrawal of his tender before acceptance and 50% 

of his earnest money shall be forfeited. 

In case all the lowest contractors those have same tendered amount (as a result of 

their quoted rate of individual items), refuse to submit revised offers, then tenders 

are to be recalled after forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised 

offer, or quoting higher revised rate(s) of any item(s) than their respective original 

rate quoted already at the time of submission of his bid shall not be allowed to 

participate in the retendering process of the work. 

Note: Till the time software supports the above provisions, revised offers from 
tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (fore-tenders). 

4. (A) Applicable 

for 

Percentage 

Rate Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating 

at what percentage below/above (in figures as well as in words) the total estimated cost 

given in Schedule of Quantities at Schedule-A, he will be willing to execute the work. 

The tender submitted shall be treated as invalid if; 

1. The contractor dose not quote percentage above/below on the total amount of 
tender or any section/sub-head of the tender. 

2. The percentage above / below is not quoted in figures &words both on the 

total amount of tender or any section / sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words on the 
total amount of tender or any section / sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which contain 

any other conditions of any sort including conditional rebates, will be summarily 

rejected. 

No single tender shall include more than one work, but contractors who wish to tender 

for two or more works shall submit separate tender for each. Tender shall have the 

name and number of the works to which they refer, written on the envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more bidders is same, such lowest bidders will be 

asked to submit revised offer in the form of letter mentioning percentage above/ below 

on estimated cost of tender including all sub sections/sub heads as the case may be, but 

the revised percentage quoted above / below on tendered cost or on each sub section/ 

sub head should not be higher than the percentage quoted at the time of submission of 

tender. The lowest tender shall be decided on the basis of revised offers. In case any of 

such contractor refuses to submit revised offer, then it shall be treated as withdrawal of 

his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more bidders received in revised offer is 

again found to be equal , the lowest tender, among such bidders, shall be decided by 

draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) / 
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  Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have quoted 

equal amount of their tenders. In case all the lowest bidders those have quoted same 

tendered amount, refuse to submit revised offers, then tenders are to be recalled 

after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractor is same, such lowest contractor 

will be asked to submit sealed revised offer in the form of letter mentioning 

percentage above/below on estimated cost of tender including all sub section/sub 

heads as the case may be, but the revised percentage quoted above/below on 

tendered cost or on each sub section /sub head should not be higher than the 

percentage quoted at the time or submission of tender. The lowest tender shall be 

decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated 

as withdrawal of his tender before acceptance and 50% of earnest money shall be 

forfeited. 

If the revised tendered amount of two more contractors received in revised offers is 

again found to be equal, the lowest tender, among such contractor, shall be decided 

by draw of lots in the presence of Jt.GM (Engg) / DGM (Engg), AGM (Engg) / Sr. 

Manager (Engg) in -Charge of major & minor component(s) of work & the lowest 

bidders those who have quoted same tendered amount of their tenders. 

In case all the lowest contractors those have quoted same tendered amount, refuse to 

submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of 

each bidder. 

Bidders, whose earnest money is forfeited because of non- submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 

in the presence of any intending bidders who may be present at the time, and will 

enter the amounts of the several tenders in a comparative statement in a suitable 

form. In the event of a tender being accepted, a receipt for the earnest money shall 

thereupon be given to the contractor who shall thereupon for the purpose of 

identification sign copies of the specifications and other documents mentioned in 

Rule –I. 

In the event of a tender being rejected, the earnest money shall thereupon be 

returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 

tender fee will not be considered as any acknowledgement or payment to the officer 

inviting tender and the bidder shall be responsible for seeing that he 

procures a receipt signed by the officer inviting tender or a duly authorised cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be supplied 

by the department and their issue-rates, shall be filled and completed in the office of 

the officer inviting tender before the tender form is issued. If a form is issued to an 

intending bidder without having been so filled in and incomplete, he shall request 

the officer to have this done before he completes and delivers his tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them. The unsuccessful bidders shall return all the 
drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such 
tender is liable for rejection. If there is any correction it should be cut with a 

straight line and should be initialed and cello tape to be provided on all the rates 
quoted in case of physical tenders. 

10. Applicable 

for Item 

Rate Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below / above the rates quoted is liable to be rejected. Rates 

quoted by the bidder in item rate tender in figures and words shall be accurately 

filled in so that there is no discrepancy in the rates written in figures and words. 

However, 

i. If a discrepancy is found between rates in figures and in words, then the rates 

which correspond with the amount worked out by the bidder shall unless 

otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 

correspond with the rates written either in figures or in words, then the rates 

quoted by the contractor in words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will 

unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in 

figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s) 

but the amount corresponding to the item(s) is worked out by the bidder and 

added to the grand total, then rate(s) of the items(s) shall be derived from the 

amount(s) quoted by the contractor against such item(s). 
v. In event no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s), and amount blank, it will be presumed that the bidder has 
included the cost of this/these item(s) in other items and rate for such item(s) 
will be considered as zero and work will be required to be executed 
accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 

 Applicable 

for 

percentage 

rate tender 

only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 

Any tender containing item rates is liable to be rejected Percentage quoted by the 

bidder in percentage rate tender shall be accurately filled in figures and words, so 

that there is no discrepancy. 

However, if the bidder has worked out the amount of the tender and if any 

discrepancy is found in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the bidder 

shall, unless otherwise proved, be taken as correct. 

ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then the 

percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but 
the amount is not worked out correctly, the percentage quoted by the bidder 
will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 

12. Applicable 
for Item 
Rate Tender 
only. 

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 
rates in figures as well as in words and the amount in figures only, in such a way 
that interpolation is not possible. The total amount should be written both in 
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  figures and in words. In case of figures, the word ‘Rs’ should be written before the 

figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in 

case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be 

written at the end. Unless the rate is in whole rupees and followed by the word 

‘only’ it should invariably be upto two decimal places. While quoting the rate in 
schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 

12(A). Applicable 

for 

percentage 

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 

figures as well as in words) at which he will be willing to execute the work. He 

shall also work out the total amount of his offer and the same should be written in 

figures as well as in words in such a way that no interpolation is possible. In case 

of figures, the word ‘Rs’ should be written before the figure of rupees and work ‘P’ 

after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 

‘Rupees’ should precede and the word ‘Paise’ should be written at the end. (quoting 

of rates in Paise is not applicable in e-tenders) 

 

13 
 

Acceptance 

of 

abnormally 

low quoted 

bid (Capital 

& Revenue 

Expenditure 

Contract) 

 

An Abnormally Low Bid is one in which the Bid price, in combination with other 

elements of the Bid, appears so low that it raises material concerns as to the 

capability of the Bidder to perform the contract at the offered price. Processing of 

such bid shall be as follows: 

i. The Bid Manager shall seek written clarifications from the lowest Bidder 

with approval of the tender accepting authority, including detailed price 

analyses of its Bid price in relation to scope, schedule, resource 

mobilization, allocation of risks and responsibilities, and any other 

requirements of the bids document. 

ii. If, after evaluating the price analyses, the Tender Accepting Authority 

determines that the Bidder has substantially failed to demonstrate its 

capability to deliver the contract at the offered price, then the bid/ proposal 

may be rejected. 

iii. Such contracts should be closely monitored that final payments in such 
cases do not abnormally increases due to extra items. 

iv. Further, there is no abnormal increase in quantities of the item for which 
contractors have initially quoted very high rates. 

13A  In case the contractor does not carry out the work on ALQ items as per schedule or as per 

NIT specifications, the Engineer-in-charge shall issue a letter to the contractor to comply 

its obligations as per NIT, for ALQ items. Engineer-in- charge shall also give one 

reminder after 10 days of 1st letter and if contractor still do not start the work on ALQ 

items, then bank guarantee i.e. QPBG should be encashed and work should be got 

executed through another agency at his risk and cost. 

14  i. The bidder, whose tender is accepted, will be required to furnish performance guarantee 

of 5% (Five Percent) of the tendered amount within the period specified in Schedule F. 

This guarantee shall be in the form of Fixed Deposit Receipts or Guarantee Bonds of 

any Scheduled Bank but not co-operative or Gramin Bank, in accordance with the 

prescribed form, provided confirmatory advice is enclosed. 

ii. The bidder, whose tender is accepted, will also be required to furnish by way of Security 

Deposit for the fulfillment of his contract, an amount equal to 5% of the contract amount 

of the work. 

iii. In works where condition of submission of Performance Guarantee is not applicable, 

the security deposit @ 10% of the tendered value shall be deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions from the 

running bills of the contractor at the rates mentioned above and the earnest money 

deposited at the time of tenders, will be treated as a part of the Security Deposit. 

v. Security deposit will also be accepted in form of Fixed Deposit Receipts / 
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank in 
accordance with the prescribed form, provided confirmatory advice is enclosed. 
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Additional 

Performance 

Security 

 

vi) The Contractor shall submit an irrevocable additional performance security in the 

form of an irrevocable Insurance Surety bond, demand draft, bank guarantee issued 

from Scheduled Commercial bank (i.e. Indian or Foreign banks included in the 

Second Schedule of Reserve Bank of India Act, 1934 excluding Co-

Operative/Regional Rural banks), if the bid price offered by the selected bidder is 

lower than 10% of the estimated cost put to tender. This clause shall be binding and 

enforceable in relation to all works, irrespective of their nature, scope, or value. 

Additional performance security Amount and treatment – 

The additional performance security shall be calculated as below: 

i) Where the bid price is below 10% but not 20% of the project cost 

put to bid, the additional performance security percentage shall be 

incremented by 0.25% for every percentage of bid price below10% of 

the project cost put to bid starting at 11% with the additional bid 

performance security being 0.25% and this additional performance 

security percentage shall be applied on the bid price; 

ii) Where the bid price is below 20% but not below 25% of the project 

cost put to bid, the additional performance security percentage shall 

be incremented by 0.50% for every percentage of bid price below 20% 

of the project cost put to bid starting at 21% with the additional bid 

performance security being 0.50% and this additional performance 

security percentage shall be applied on the bid price; 

iii) Where the bid price is below 25% but not below 30% of the project 

cost put to bid, the additional performance security percentage shall 

be incremented by 0.75% for every percentage of bid price below 25% 

of the project cost put to bid starting at 26% with the additional bid 

performance security being 0.75% and this additional performance 

security percentage shall be applied on the bid price; 

iv) Where the bid price is below 30%, the additional performance 

security percentage shall be incremented by 1% for every percentage 

of bid price below 30% of the project cost put to bid starting at 31% 

with the additional bid performance security being 1% and this 

additional performance security percentage shall be applied on the bid 

price; 

v) The additional performance security percentage shall be rounded off to 

the next lower percentage based on whether the decimal point of the 

percentage of bid price is 0.5% or next higher percentage based on 

whether the decimal point of the percentage of bid price is 0.5% or 

more. 

vi) All matters pertaining to validity, extension, claims, forfeiture, and any 

other conditions in relation to the additional performance security shall 

be governed by the provisions of Clause 1: Performance Security. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in- 

Charge shall be communicated in writing to the Engineer-in-Charge. 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of GST 

for all the items. 

2. However GST, as applicable, shall be paid to the contractor, for any taxable 

supply / services / construction rendered by the agency to AAI, against a valid 

GST invoice as per terms and conditions of the contract. 

3. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by AAI 

by utilizing EPCG license / Duty Credit Scrip under service Export from India 

Scheme (SEIS) of Govt. of India. 
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17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors / 

bidders who himself / themselves has / have tendered or who may and has / have 

tendered for the same work. Failure to observe this condition would render, tenders 

of the contractors tendering, as well as witnessing the tender, liable to 
summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other works 

such as sanitary and water supply installations drainage installation, electrical work, 

horticulture work, roads and paths etc. The tenderer apart from being a registered 

contractor (B&R) of appropriate class, must associate himself with agencies of 

appropriate class which are eligible to tender for sanitary and water supply drainage, 

electrical and horticulture works in the composite tender.  

  20. 
 

 The contractor/ bidder shall submit list of works completed in last 5 years*as 

well as which are in hand (in progress) in the following format for assessing 

bidding capacity of the bidders: - 

Name of work  

Name and particulars 

of Office where work 

is being executed 

Value of work 

 

Position of works 

in progress 

 

Remarks 

 

 

  21.  The contractor/bidder shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued there under from time to time. If he fails 

to do so, his failure will be a breach of the contract and the Executive Director 

(Engg.)may in his discretion, without prejudice to any other right or remedy 

available in law, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions 

of the said Act. 
  22.  If complete site is available for work, the work shall be completed in the 

manner specified here in special condition of contract and NIT specifications. 

Note: In such case para 23 below may be deleted by NIT approving authority 

 
  23.  Note: In such case para 23 below may be deleted by NIT approving authority 

If complete site is not available for taking up the work, the same shall be made 

available in phases. The scope of work covered in each phase, time for completion 

of work in each phase and methodology of taking over completed work in phased 

manner has been specified under special conditions of contract. The completion time 

for each phase shall be applicable as indicated in tender documents. The work shall 

also be taken over by Engineer-In-Charge in phases. The warranty for the works 

executed in each phase shall be applied independently  

w.e.f. date of completion /taking over of individual phase. 

Note: In such case para 22 above may be deleted by NIT approving authority 
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Definitions: CONDITIONS OF CONTRACT 

1.  The contract means the documents forming the tender and acceptance thereof and the 

formal agreement / agreements executed between the competent authority(s) on 

behalf of the Chairman, Airports Authority of India and the Contractor, together with 

the documents referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in-Charge 

and all these documents taken together, shall be deemed to form one contract / two 

contracts and shall be complimentary to one another. Contractor has to sign two 

agreements, one consisting BOQ for Civil works and another one for SITC and O&M 

/AMC / AICMC part. Engineer-in charge could be common for both the agreements. 

Separate invoices for the civil /construction works and SITC / O&M / AICMC / AMC 

works have to be raised by the agency referring to the respective agreements to 

facilitate AAI to claim input tax credit on such SITC 

/ O&M / AICMC / AMC works as mentioned in Schedule 'F' para2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them :- 

  i. The expression works or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the works 
by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to 

be executed under the contract or any adjacent land, path or street through which 

work is to be executed under the contract or any adjacent land, path or street which 

may be allotted or used for the purpose of carrying out the contract. 

iii. The Contractor / tenderer / bidder shall mean the individual, firm or company 

whether incorporated or not, Joint Venture / Consortium undertaking the works and 

shall include the legal personal representative of such individual or the persons 

constituting such firm or company, or the successors of such firm or company and 

the permitted assignees of such individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and 
be in charge of the work and who shall sign the contract on behalf of the Chairman, 
Airports Authority of India as mentioned in Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority 
of India. 

vii. The terms Member (Planning) means the head of Department of Engineering, 

Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, terrorism, military or 

usurped power, any acts of Airports Authority of India, damages from aircraft, acts 

of God, such as earthquake, lightening and unprecedented floods, and other causes 

over which the contractor has no control and accepted as such by the Accepting 

Authority or causes solely due to use or occupation by Airports Authority of India 

of the part of the works in respect of which a certificate of completion has been 

issued or a cause solely due to Airports Authority of India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the prevailing cost of materials and labour at the site where the work is to be 

executed plus the percentage mentioned in Schedule ‘F’ to cover, all overheads and 

profits. Provided that no extra overheads and profits shall be payable on the parts of 

works assigned to other agency(s) by the contractor as per terms of contract. 
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  xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates of the 

government mentioned in Schedule ‘F’ hereunder, with the amendments 

thereto issued upto the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 

behalf of Chairman, Airports Authority of India. 
xiii. Tendered value means the value of the entire work as stipulated in the letter 

of award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other 

printed and published documents, together with all drawings as may be forming 

part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and 
entire execution and completion of the works. The descriptions given in the 
Schedule of Quantities (Schedule – A) shall, unless otherwise stated, be held to 
include wastage on materials, carriage and cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work as 
aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the Schedule of Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 

and 
Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. 
iii. Drawings. 

iv. C P W D Specifications. 

v. Indian Standard Specifications of B I S / IRC Code of Practice / ASTM 

standards. 

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding 
on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 
omission there from shall not vitiate the Contract or release the Contractor from 
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  the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

8.4 Payment for 

similar items 

with different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in 

two or more subheads, then the lowest of the rates quoted shall only be 

considered for payments during execution of work. In case of deviation of 

quantity of such item, payments shall be made at the lowest quoted rate for 

quantity executed upto the deviation limit specified in the contract. Beyond 

the deviation limit the rate shall be derived as per relevant contract provision. 

9. Reverse 

Auction for 

purchase 

tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 

put to tender is more than Rs.2Cr. 

10. Signing of 

Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, shall 

sign either single or Two agreements , as the case may be, one consisting BOQ 

for Civil works and another one for SITC and O&M / AMC / AICMC part. 

i)  i. The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and acceptance 

thereof together with any correspondence leading thereto. 

 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of: 

 

a. Various standard clauses with corrections upto the date stipulated 

in Schedule ‘F’ along with annexures thereto. 

 

b. AAI Safety Code. 

 

c. Model Rules for the protection of health, sanitary arrangements for 
workers employed by AAI or its contractors. 

 

d. AAI Contractor’s Labour Regulations. 

 

e. List of Acts and omissions for which fines can be imposed. 

 

iii. No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 
CLAUSE 1 

 
 Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to tender 
is more than Rs.5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% 

(Five percent) of the Tendered amount in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to 

any other provisionsin the contract) within period specified in Schedule 

‘F’ from the date of issue of award letter. This guarantee shall be in 

the form of Insurance Surety Bonds, Account Payee Demand Draft, or 
Bank Guarantee (including e-Bank Guarantee) from any of the Scheduled 

Commercial Banks (i.e. Indian or Foreign Banks included in the Second 

Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks) in accordance with the form annexed 

hereto. (Appendix-XI). 

  ii Performance guarantee should be furnished within 30 days of issue of award 
letter. In case the contractor fails to deposit performance guarantee within 
the stipulated period, no payment will be released to the contractor for the 
work done in respect of 1st running account bill. Moreover, interest @10% 
per annum on performance guarantee amount would be levied (non- 
refundable) for delayed period of submission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated date of 

completion plus 180 days beyond that. In case the time for completion of work 

gets enlarged, the contractor shall get the validity of Performance Guarantee 

extended to cover such enlarged time for completion of work. After recording 

of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any 

interest. However, in case of contracts involving maintenance of buildings and 

services / any other work thereafter, 50% of Performance Guarantee shall be 

retained as Security Deposit as per contract conditions. 

The same shall be returned on successful completion of commitment year 
wise proportionately. 

 iv. The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the AAI is entitled under the contract 

(not withstanding and/or without prejudice to any other provisions in the 

contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in- 

Charge may claim the full amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, 

either as agreed by the contractor or determined under any of the 

Clauses / Conditions of the agreement, within 30 days of the service of 

notice to this effect by Engineer-in-Charge. 
 v. In the event of the contract being determined or rescinded under provision of 

any of the Clause/Condition of the agreement, the performance guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the 
Chairman, AAI. 
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CLAUSE 1 A 

 
 Recovery of 

Security 

Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit AAI at the time of making any payment to him for work done 

under the contract to deduct a sum at the rate of 5% of the gross work done under 

the contract to deduct a sum at the rate of 5% of the gross amount of each running 

and final bill till the sum deducted will amount to security deposit of 5% of the 

tendered value of the work. Such deductions will be made and held by AAI by 

way of Security Deposit unless he/they has/have deposited the amount of Security 

at the rate mentioned above in the form of Bank Guarantee (including e-Bank 

Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign Banks 

included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co- 

Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is 

furnished by the contractor to the AAI as part of the security deposit and the Bank 

is unable to make payment against the said Guarantee Bond, the loss caused thereby 

shall fall on the contractor and the contractor shall forthwith on demand furnish 

additional security to the AAI to make good the deficit. In works where condition of 

submission of performance guarantee is not applicable, the security deposit at the rate 

of 10% (Ten Percent) of gross amount of each running bill shall be deducted instead 

of 5%, till the sum will amount to security deposit of 10% of the contract value of 

work. Other conditions shall remain same as stated above. All compensations or the 

other sums of money payable by the contractor under the terms of this contract may 

be deducted from, or paid by the sale of a sufficient part of his security deposit or 

from the interest arising therefrom, or from any sums which may be due to or may 

become due to the contractor by AAI on any account whatsoever and in the event of 

his Security Deposit being reduced by reason of any such deductions or sale as 

aforesaid, the contractor shall within 10 days make good in Fixed Deposit Receipt, 

Insurance Surety Bonds, Account Payee Demand Draft or Bank Guarantee from any 

of the Commercial Bank (if deposited for more than 12 months) endorsed in favour 

of the Airports Authority of India, any sum or sums which may have been deducted 

from, or raised by sale of his security deposit or any part thereof. The security deposit 

shall be collected from the running bills and the final bill of the contractor at the rates 

mentioned above. 

The security deposit as deducted above can be released against Bank Guarantee 

issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the Second 

Schedule of Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural 

Banks), on its accumulations to a minimum of Rs. 5 lakh to the condition amount of 

such bank guarantee, except last one, shall not be less than Rs. 5 lakh. 

Note 1: Provided further that the validity of Bank Guarantee shall be in conformity 

with provisions contained in the clause 17 which shall be extended from time to time 

depending upon extension of contract under provision of Clause 2 & Clause 5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1A. 

CLAUSE 1 B  

 Additional 

Performance 

Security 

The Contractor shall submit an irrevocable additional performance security in the 

form of an irrevocable Insurance Surety bond, demand draft, bank guarantee 

issued from Scheduled Commercial bank (i.e. Indian or Foreign banks included 

in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-

Operative/Regional Rural banks), if the bid price offered by the selected bidder 

is lower than 10% of the estimated cost put to tender. This clause shall be binding 

and enforceable in relation to all works, irrespective of their nature, scope, or 

value. 
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Additional performance security Amount and treatment – 

The additional performance security shall be calculated as below: 

i) Where the bid price is below 10% but not 20% of the project cost 

put to bid, the additional performance security percentage shall be 

incremented by 0.25% for every percentage of bid price below10% 

of the project cost put to bid starting at 11% with the additional bid 

performance security being 0.25% and this additional performance 

security percentage shall be applied on the bid price; 

ii) Where the bid price is below 20% but not below 25% of the 

project cost put to bid, the additional performance security 

percentage shall be incremented by 0.50% for every percentage of 

bid price below 20% of the project cost put to bid starting at 21% 

with the additional bid performance security being 0.50% and this 

additional performance security percentage shall be applied on the 

bid price; 

iii) Where the bid price is below 25% but not below 30% of the 

project cost put to bid, the additional performance security 

percentage shall be incremented by 0.75% for every percentage of 

bid price below 25% of the project cost put to bid starting at 26% 

with the additional bid performance security being 0.75% and this 

additional performance security percentage shall be applied on the 

bid price; 

iv) Where the bid price is below 30%, the additional performance 

security percentage shall be incremented by 1% for every percentage 

of bid price below 30% of the project cost put to bid starting at 31% 

with the additional bid performance security being 1% and this 

additional performance security percentage shall be applied on the 

bid price; 

v) The additional performance security percentage shall be rounded off 

to the next lower percentage based on whether the decimal point of 

the percentage of bid price is 0.5% or next higher percentage based 

on whether the decimal point of the percentage of bid price is 0.5% 

or more. 

vi) All matters pertaining to validity, extension, claims, forfeiture, and 

any other conditions in relation to the additional performance 

security shall be governed by the provisions of Clause 1: 

Performance Security. 

       Clause 2 
 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 

complete the Work and clear the site on or before the contract or justified 

extended date of completion as per clause 5(excluding any extension under clause 

5.5) as well as any extension granted under clause 12 and 15, he shall, without 

prejudice to any other right or remedy available under the law to the AAI on 

account of such breach, pay as compensation the amount calculated at the rates 

stipulated below as the authority specified in schedule ‘F’ may decide on the 

amount of Tendered Value of the work for every completed day/month (as 

determined) that the progress remains below that specified in Clause 5 or that the 

work remains incomplete. This will also apply to items or group of items for 
which a separate period of completion has been specified. 

 i) Compensation for delay 
of work 

If the completion of work is delayed due to reasons 

attributed to contractor, AAI shall be entitled for 

compensation for delay as detailed below: 
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i. For works costing upto Rs. 10.00 Lakh: 

1.0% (one percent) of tendered value per 

week of delay or lesser amount as decided 

by the competent authority subject to a 

maximum of 10% of contract value. 

ii For the works costing more than Rs 10 Lakh 

0.5% (half percent) of tendered value per 

week of delay or lesser amount as decided by 

the competent authority subject to a 

maximum of 10% of the tendered value. 

 b. Deleted 

  Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10% of the Tendered Value of work or of the 

Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for 

which a separate period of completion is originally given. 

In case no compensation has been decided by the authority in Schedule ‘F’ during 

the progress of work, this shall be no waiver of right to levy compensation by the 

said authority if the work remains incomplete on final justified extended date of 

completion. If the Engineer in Charge decides to give further extension of time 

allowing performance of work beyond the justified extended date, the contractor 

shall be liable to pay compensation for such extended period. If any variation in 

amount of contract takes place during such extended period beyond justified 

extended date and the contractor becomes entitled to additional time under clause 

12, the net period for such variation shall be accounted for while deciding the 

period for levy of compensation. However, during such further extended period 

beyond the justified extended period, if any delay occurs by events under 
sub clause 5.2, the contractor shall be liable to pay compensation for such 
delay. 

  Provided that compensation during the progress of work beyond the justified 

extended date of completion for delay under this clause shall be for non- 

achievement of sectional completion or part handing over of work on stipulated / 

justified extended date for such part work or if delay affects any other works / 

services. This is without prejudice to right of action by Engineer-in- Charge under 

clause 3 for delay in performance and claim of compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain post 

determination of contract but levy of compensation shall be for days the progress 

is behind the schedule on date of determination, as assessed by the authority in 

schedule ‘F’, after due consideration of justified extension. The compensation for 

delay, if not decided before the determination of contract, shall be decided after of 

determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable 

to the’ Contractor under this or any other contract with AAI. In case, the contractor 

does not achieve a particular milestone mentioned in schedule F, or the re-

scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied as 

above. With-holding of this amount on failure to achieve a milestone, shall be 

automatic without any notice to the contractor. However, if the contractor catches 

up with the progress of work on the subsequent milestone(s), the withheld amount 

shall be released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also 

shall be withheld. However, no interest, whatsoever, shall be payable on such 

withheld amount. 
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Clause2A 
 

 Incentive for 

early 

completion 

In case, the contractor completes the work ahead of stipulated date of completion, 

a bonus @ 1 % (one per cent) of the tendered value per month computed on per 

day basis, shall be payable to the contractor, subject to a maximum limit of 5% 

(five per cent) of the tendered value. The amount of bonus, if payable, shall be paid 

along with final bill after completion of work. Provided always that provision of 

the Clause 2A shall be applicable only when so provided in ‘Schedule F’. This 

clause shall be applicable for the work which estimated cost 

puttotenderisRs.50.00Cr.andaboveforpavementworkandRs.100.00Cr. 
and above for building work. 

 

Clause2B 
 

 Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 

withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in 

amount against the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but 

compensation not Co-operative or Gramin Bank, pending finalization of case of extension of 
for delay. time by competent authority as per delegation of powers. Concerned Executive 

 Director (Engg) will authorize such action on receipt of proposal from the 
 Engineer-In-Charge through proper channel. 

 

Clause 3 
 

 When Contract 

can be 

Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect 

of any delay, inferior workmanship, any claims for damages and / or any other 

provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, by notice in writing absolutely determine the 
contract in any of the following cases: 
i. If the contractor having been given a notice by the Engineer-in-Charge in 

writing to rectify, reconstruct or replace any defective work or that the work 

is being performed in an inefficient or otherwise improper or un-workman like 

manner shall omit to comply with the requirement of such notice for a period 

of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the 

work or has failed to proceed with the work with due diligence and continues 

to do so after a notice in writing of seven days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual 

date of completion on or before the stipulated or justified extended date on or 

before such date of completion, and the Engineer in Charge without any 

prejudice to any other right or remedy under any other provision in the contract 

has given further reasonable time in a notice given in writing in that behalf as 

either mutually agreed or in absence of such mutual agreement by his own 

assessment making such time essence of contract and in the opinion of 

Engineer in Charge, the contractor will be unable to complete the same or does 

not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the 

contract and / or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI 

service or to any other person on his behalf any gift or consideration of any 

kind as an inducement or reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of this 

or any other contract for AAI. 
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vi. If the contractor shall enter into a contract with Airports Authority of India in 

connection with which commission has been paid or agreed to be paid by him 

or to his knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing to the 

Engineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering 

or other non-bonafide methods of competitive tendering or commits any 

breach of Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at 

any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings for 

liquidation or composition (other than a voluntary liquidation for the purpose 

of amalgamation or reconstruction) under any Insolvency Act for the time 

being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors or purport so to 

do, or if any application be made under any Insolvency Act for the time being 

in force for the sequestration of his estate or if a trust deed be executed by him 

for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a 

manager on behalf of a creditor shall be appointed or if circumstances shall 

arise which entitle the court or the creditor to appoint a receiver or a manager 

or which entitle the court to make a winding up order. 

x.  If the contractor shall suffer an execution being levied on his goods and allow 

it to be continued for a period of 21days. 

xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) 

by the contractor as per terms of contract), transfers, sublets (engagement of 

labour on a piece-work basis or of labour with materials not to be incorporated 

in the work, shall not be deemed to be subletting) or otherwise parts with or 

attempts to assign, transfer, sublet or otherwise parts with the entire works or 

any portion thereof without the prior written approval of the Engineer-in-

Charge. When the contractor has made himself liable for action under any of 

the cases aforesaid, the Engineer-in-Charge on behalf of the Chairman, AAI 

shall have powers: 

a. To determine the contract as aforesaid so far as performance of work by 

the Contractor of work is concerned (of which determination notice in 

writing to the contractor under the hand of the Engineer-in-Charge shall 

be conclusive evidence). Upon such determination, the Earnest Money 

Deposit, Security Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely at 

the disposal of the AAI. 
b. After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as shall 
be un-executed out of his hands and to give it to another contractor or any 
other means to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering 
process for the balance work. In the event of above courses being adopted 
by the Engineer-in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the work 
or the performance of the contract. And in case action is taken under any 
of the provision aforesaid, the contractor shall not be entitled to recover 
or be paid any sum for any work thereof or actually performed under this 
contract unless and until the Engineer-in-Charge has certified in writing 
the performance of such work and the value payable in respect thereof and 
he shall only be entitled to be paid the value so certified.  
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CLAUSE 3 A 
  In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work or one month whichever is 

higher, either party may close the contract by giving notice to the other party stating the 

reasons. In such eventuality, the Earnest Money Deposit and the Performance Guarantee 

of the contractor shall be refunded within 30days. 
Neither party shall claim any compensation for such eventuality. This clause is not 

applicable for any breach of the contract by either party. 

CLAUSE 3 B 
 Debarment of 

Contractor 

 

(i) Contractor may be debarred if it is determined under breached the Integrity Pact of 

clause 41(a) and Code of Integrity of clause 41(b). 

(ii) Contractor can also be debarred for the reasons like supply of sub- standard material, 

non-supply of material, abandonment of work, sub-standard quality of work, poor/ 

unsatisfactory performance. 

(iii) The period of debarment shall be upto two years. 

CLAUSE 4 
 Contractor liable 

to pay 
compensation 
even if action not 
taken under 
Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-

3 thereof, shall have become exercisable and the same are not exercised, the non-

exercise thereof shall not constitute a waiver of any of the conditions hereof and such 

powers shall notwithstanding be exercisable in the event of any future case of default 

by the contractor and the liability of the contractor for compensation shall remain 

unaffected. In the event of the Engineer- in-Charge putting in force all or any of the powers 

vested in him under the preceding clause he may, if he so desires after giving a notice in 

writing to the preceding clause he may, if he so desires after giving a notice in writing to 

the contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which 

shall be final and binding on the contractor) use as on hire (the amount of the hire money being 

also in the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, or procured by the 

contractor and intended to be used for the execution of the work/ or any part thereof, paying or 

allowing for the same in account at the contract rates, or, in the case of these not being 

applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate 

thereof shall be final, and binding on the contractor, clerk of the works, foreman or other 

authorised agent to remove such tools, plant, materials, or stores from the premises (within a 

time to be specified in such notice) in the event of the contractor failing to comply with any 

such requisition, the Engineer- in-Charge may remove them at the contractor’s expense or sell 

them by auction or private sale on account of the contractor and his risk in all respects and the 

certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount 

of the proceeds and expenses of any such sale shall be final and conclusive against the 

contractor. 

CLAUSE 5 
 Time and 

Extension for 

Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 

extended time in accordance with these conditions shall be the essence of the Contract. The 
execution of the works shall commence from such time period as mentioned in schedule 

‘F’ or from the date of handing over of the site whichever is later. If the Contractor commits 

default in commencing the execution of the work as aforesaid, AAI shall without prejudice 
to any other right or remedy available in law, be at liberty to forfeit the earnest money & 

performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time and 

Progress Chart for each mile stone and get it approved by the Engineer-in-charge. The 

Chart shall be prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and the Contractor 

within the limitations of time imposed in the contract documents, and further to ensure 

good progress during the execution of the work, the contractor shall in all cases in which 

the time allowed for any work, exceeds one month (save for special jobs for which a 

separate programme has been agreed upon) complete the work as per mile stones given 

in Schedule ‘F’. Project Management shall be done.  

a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00 Cr. -- By using Project Management 
Software like Primavera /MS 

Project or any other software 

with the approval of 

Engineer-in-charge. 
c. Contractor shall submit monthly progress reports (2 copies) 

highlighting status of various activities and physical completion of 
work. 

 

PROGRAMME CHART 

 

i. The Contractor shall prepare an integrated programme chart in Project 
Management Software for the execution of work, showing clearly all activities 

from the start of work to completion, with details of manpower, equipment and 

machinery required for the fulfillment of the programme within the stipulated 

period or earlier and submit the same for approval to the Engineer-in- Charge 

within fifteen days of award of the contract. A recovery of Rs. 2500/- (for 

works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing more than 

Rs. 5.00 Crores) shall be made on per day basis in case of delay in submission 

of the above programme. 
ii. The programme chart should include the following: 

a. Descriptive note explaining sequence of the various activities. 

b. Network (PERT / CPM / BARCHART). 
c. Programme for procurement of materials by the contractor. 

 

Programme for deployment of machinery / equipment’s having adequate 

capacity, commensurate with the quantum of work to be done within the 

stipulated period, by the contractor. In addition to above, to achieve the 

progress of work as per programme, the contractor must bring at site adequate 

shuttering material required for cement concrete and R.C.C. works etc. for 

three floors within one month from the date of start of work till the completion 

of RCC work as per requirement of work. The contractor shall submit 

shuttering schedule adequate to complete structure work within laid down 

physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 

rescheduling of milestones, the contractor shall produce a revised programme 

within 7 (seven) days, showing the modifications to the approved programme 

to ensure timely completion of the work. The modified schedule of programme 

shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for 

works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing more than 

Rs.5.00 Crores) shall be made on per day basis in case of delay in submission 

of the modified programme. 

iv. The submission for approval by the Engineer-in-Charge of such programme 

or such particulars shall not relieve the contractor of any of the duties or 

responsibilities under the contract. This is without prejudice to the right of 

Engineer-in-Charge to take action against the contractor as per terms and 

conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project / Primavera 

software with base line programme referred above for the work done during 

previous month to the Engineer-in-charge on or before 5th day of each month 

failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00 Crores) 

/ Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be made on 

per day basis in case of delay in submission of the monthly progress report. 
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5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act of terrorism 

ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge for executing work not forming part of the Contract, or 
vi. Non-availability of stores, which are the responsibility of AAI to supply or 

vii. Non-availability or break down of tools and Plant to be supplied or supplied 

by AAI or 

viii.  Any other cause which, in the absolute discretion of the Engineer-in-Charge 
is beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of 

the Engineer-in-charge to proceed with the works. 
All correspondence with the agency and concerned stakeholders during 
execution of works will be taken into consideration for evaluation of 
hindrances causing delay, for grant of extension of time by the Competent 
Authority. 

5.3  

 

 

 

 
 

Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed form to the authority 
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

5.4 In any such case the Engineer-in-Charge with the approval of authority indicated 

in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule 

the Milestones for completion of work. Such extension or re- scheduling of the 

milestone shall be communicated to the contractor by the Engineer-in-charge in 

writing, within 1 month or 4 weeks of the date of receipt of such request 

respectively. Non-application by the contractor for extension of time / re- 

scheduling of milestones shall not be a bar for giving a fair and reasonable 

extension / re-scheduling of milestones by the Engineer-in-charge with the 

approval of authority indicated in schedule ‘F’ and this shall be binding on the 

contractor. 

 
 

CLAUSE 6 
 Measurements Engineer-in-charge shall, except as otherwise provided, ascertain and determine 

of Work by measurement, the value in accordance with the contract of work done. 

Done All measurement of all items having financial value shall be entered in 
 Measurement Book and/or level field book so that a complete record is obtained 
 of all works performed under the contract. 
 All measurements and levels shall be taken jointly by the Engineer-in-Charge or 
 his  authorised  representative  and  by  the  contractor  or  his  authorised 
 representative from time to time during the progress of the work and such 
 measurements shall be signed and dated by the Engineer-in-Charge and the 
 contractor or their representatives in token of their acceptance. If the contractor 
 objects to any of the measurements recorded, a note shall be made to that effect 
 with reason and signed by both the parties. 
 If for any reason the contractor or his authorised representative is not available 
 and the work of recording measurements is suspended by the Engineer-in- 
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  Charge or his representative, the Engineer-in-Charge and the Department shall not 

entertain any claim from contractor for any loss or damages on this account. If the 

contractor or his authorised representative does not remain present at the time of 

such measurements after the contractor or his authorised representative has been 

given a notice in writing three (3) days in advance or fails to countersign or to 

record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer- in- Charge or his 

representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom. In the case of items which 

are not covered by specifications, measurements shall be taken in accordance with 

the relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available, then a mutually agreed 

method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in- 

Charge or his authorised Representative of the work, before covering up or 

otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same 

is covered up or placed beyond the reach of measurement and shall not cover up 

and place beyond reach of measurement any work without consent in writing of 

the Engineer-in-Charge or his authorised representative of the work who shall 

within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of measurements without such notice 

having been given or the Engineer-in- Charge’s consent being obtained in writing, 

the same shall be uncovered at the Contractor’s expense, or in default thereof no 

payment or allowance shall be made for such work or the materials with which 

the same was executed. 

Engineer-in-Charge or his authorised representative may cause either themselves 

or through another officer of the department to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall 

be applicable to such checking of measurements or levels. 
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 

Clause 6 A 
 

 Computerized Computerized measurement is mandatory for works costing more than Rs 5.00 

Measurement Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in- 

Book Charge may decide for adopting computerized measurement if required, except 

 as otherwise provided, ascertain and determine by measurement the value of 
work done in accordance with the contract. All measurements of all items having 

 financial value shall be entered by the contractor and compiled in the shape of 
 the Computerized Measurement Book having pages ofA-4 size as per the format 
 of the department so that a complete record is obtained of all the items of works 
 performed under the contract. 
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  All such measurements and levels recorded by the contractor or his authorised 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorised 

representative as per interval or program fixed in consultation with Engineer-in- 

Charge or his authorised representative. After the necessary corrections made by 

the Engineer-in- Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the Engineer-

in-Charge for the dated signatures by the Engineer-in-Charge and the contractor 

or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as may 

be done during these checks/test checks in his draft computerized measurements, 

and submit to the department a computerized measurement book, duly bound, and 

with its pages machine numbered. The Engineer-in-Charge and/or his authorised 

representative would thereafter check this MB, and record the necessary 

certificates for their checks / test checks. 

The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no cutting 

or overwriting in the measurements would thereafter be allowed. If at all any error 

is noticed, the contractor shall have to submit a fresh computerized MB with its 

pages duly machine numbered and bound, after getting the earlier MB cancelled 

by the department. Thereafter, the MB shall be taken in the records of Engineer-

in-charge, and allotted a number as per the Register of Computerized MBs. This 

should be done before the corresponding bill is submitted to the Engineer-in-

charge for payment. The contractor shall submit two spare copies of such 

computerized MB’s for the purpose of reference and record by the various officers 

of the department. 

The contractor shall also submit to the department separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its 

pages machine numbered along with two spare copies of the “bill. Thereafter, this 

bill will be processed by the Engineer-in-charge and allotted a number as per the 

computerized record in the same way as done for the measurement book meant 

for measurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements / 

levels by the Engineer-in-charge or his representative. 

Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general of local custom. In the case of item which 

are not covered by specifications, measurements shall be taken in accordance with 

the relevant standard method of measurement issued by the Bureau of Indian 

Standards and if for any item no such standard is available then a mutually agreed 

method shall be followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in- 

Charge or his authorized representative of the work before covering up or 
otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test checked 
and correct dimensions thereof be taken before the same is covered up or placed 
beyond the reach of checking and / or test checking measurement and shall not 
cover up and place beyond reach of measurement any work without 
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  consent in writing of the Engineer-in-charge or his authorized representative of 

the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of checking and 

/ or test checking measurements without such notice having been given or the 

Engineer-in charge’s consent being obtained in writing the same shall be 

uncovered at the contractor’s expense, or in default thereof no payment 

or allowance shall be made for such work or the materials with which the same 
was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves 

or through another officer of the department to check the measurements recorded 

by contractor and all provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment 

in the interim, on account of final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor 

shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 

 

CLAUSE 7 

 
 Payment on 

Intermediate 

Certificate to be 

regarded as 

Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the 

whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. One lac, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded 

measurements in the format of the Department in triplicate on or before the date of every 

month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled 

to be paid any such interim payment if the gross work done together with net payment/ 
adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in Schedule 'F', in which case the interim bill shall be prepared 

on the appointed date of the month after the requisite progress is achieved. Engineer-in-
Charge shall arrange to have the bill verified by taking or causing to be taken, where 

necessary, the requisite measurements of the work. In the event of the failure of the 

contractor to submit the bills, Engineer-in- Charge shall prepare or cause to be prepared 

such bills in which event no claims whatsoever due to delays on payment including that 
of interest shall be payable to the contractor. Payment on account of amount admissible 

shall be made by the Engineer-in-Charge certifying the sum to which the contractor is 

considered entitled by way of interim payment at such rates as decided by the Engineer-
in-Charge. 
An amount of ad-hoc payment not less than 75% of the net amount of the bill under check, 
shall be made within 10 working days of submission of the bill by the Contractor to the 

Engineer-in-Charge or his Authorized Engineer together with the account of the material 
issued by the department, or dismantled materials, if any. The remaining payment is also 

to be made after final checking of the bill within 28 working days of submission of bill by 

the contractor. In case of delay in payment of intermediate bills after 30 days of 
submission of bill by the contractor, provided the bill submitted by the contractor found 

to be in order, a simple interest @ prevailing rate of interest of General Provident 
Fund shall be paid to the contractor from the date of expiry of prescribed time limit. 

 All such interim payments shall be regarded as payment by way of advances against 
 final payment only and shall not preclude the requiring of bad, unsound and 
 imperfect or unskilled work to be rejected, removed, taken away and reconstructed 
 or re-erected. Any certificate given by the Engineer-in-charge relating to the work 
 done or materials delivered forming part of such payment, may be modified  or 
 corrected by any subsequent such certificate(s) or by the final certificate and shall 
 not by itself be conclusive evidence that any work or materials to  which  it  relates 

 is are in  accordance  with the contract and 
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  specifications. Any such interim payment, or any part thereof shall not in any respect conclude, 

determine of affect in any way powers of the Engineer-in- charge under the contract or any of such 

payments be treated as final settlement and adjustment of accounts or in any way vary or affect the 

contract. Pending consideration or extension of date of completion, interim payments shall continue 

to be made as herein provided without prejudice to the right of the department to take action under 

the terms of this contract for delay in the completion of work, if the extension of date of completion 

is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt 
Manager / Manager (Engg) to the effect that the work has been completed up to the level in 

question make interim advance payments without detailed measurements for work done 

(other than foundations, items to be covered under finishing items) up to lintel level 
(including sunshade etc.) and slab level, for each floor working out at 75% of the assessed 

value. The advance payments so allowed shall be adjusted in the subsequent interim bill(s) 
to be submitted by the contractor within 10 days of the interim payment. In case of delay in 

submission of bill by the contractor a simple interest @ 10% (percent) per annum on the 

advance payment made shall be paid to the AAI from the date of expiry 
of prescribed 10 days. 

 
CLAUSE 7 A 

(New Clause) 

No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 

by the contractor to the Engineer-in-Charge 

CLAUSE 8 
 

 Completion 

Certificate and 

Completion 

Plans 

Within ten days of the completion of the work, the contractor shall give notice of 

such completion to the Engineer-in-Charge and within thirty days of the receipt 

of such notice, the Engineer-in-Charge shall inspect the work and if there is no 

defect in the work, shall furnish the contractor with a final certificate of 

completion, otherwise a provisional certificate of physical completion indicating 

defects (a) to be rectified by the contractor and/or (b) for which payment will be 

made at reduced rates, shall be issued. But no final certificate of completion shall 

be issued, nor shall the work be considered to be complete for ‘Civil Construction 

Works’ until the contractor shall have removed from the premises on which the 

work shall be executed all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the site in connection 

with the execution of the works as shall have been erected or constructed by the 

contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, 

floor or other parts of the building, in, upon, or about which the work is to be 

executed or of which he may have had possession for the purpose of the 

execution; thereof, and not until the work shall have been measured by the 

Engineer-in-charge. If the contractor shall fail to comply with the requirements of 

this Clause as to removal of scaffolding, surplus materials and rubbish and all huts 

and sanitary arrangement as aforesaid and cleaning off dirt on or before the date 

fixed for the completion of work, the Engineer-in- charge may at the expense of 

the contractor remove such scaffolding, surplus materials and rubbish etc., and 

dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 

contractor shall have no claim in respect of scaffolding or surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 

completion certificate: 

Submits completion plan, maintenance manual, manufactures catalogue and 
gives performance test for system. 

b.  For repair works: The performance of the repaired system has been tested 

and found satisfactory. 

c. For AMC work: The system has been tested for its performance / completeness 

and taken over by AAI/next agency for operation and maintenance. 
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CLAUSE 8A 

 
 Contractor to 

keep site clean 

When the annual repairs and maintenance of works are carried out, the splashes 

and droppings from white washing colour washing, painting etc., on walls, floor, 

windows etc. shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises 

etc. 

Where the work is done without waiting for the actual completion of all the other 

items of work in the contract, in case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-charge shall have the right to get this 

work done at the cost of the contractor either departmentally or through any 

other agency. Before taking such action, the Engineer-in-charge shall give ten 

days notice in writing to the contractor. 

 

CLAUSE 8B 

 
 Completion The  contractor  shall  submit  completion  plan  as  required  vide  General 

Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II External) 

Submitted by 1994 or latest available specifications, as applicable within thirty days of the 

the Contractor completion of the work. 
 The contractor shall submit completion plan for building works, all services, and 
 obtain occupancy certificate from local bodies on the basis of completion 
 drawings within a period of 30 days from the date of completion. 
 The contractor shall also submit catalogues of all equipment’s and maintenance 
 manual for the complete E & M systems. If contractor fails to submit 
 completion plans of all works, he shall be liable to pay compensation @ 0.5% of 
 the tendered value of works costing up to Rs. 5 Crores subject to maximum of 
 Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to 
 maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall 
 be final and binding on the contractor. 

. 

 

CLAUSE 9 

 
 Payment of 

final bill 

The corrected final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within three months of physical completion of the work or 

within one month of the date of the final certificate of completion furnished by the 

Engineer-in charge whichever is earlier. No further claims shall be made by the 

contractor after submission of the final bill and these shall be deemed to have been 

waived and extinguished. Payments of those items of the bill in respect of which there 

is no dispute and for those items which are in dispute on account of quantity and/ or 

rates shall be paid at approved quantity and/ or rates by the Engineer-in- charge, 

within three months period reckoned from the date of receipt of the bill by the 

Engineer in- Charge or his authorized representative, complete with account of 

materials issued by the Department and dismantled materials. 

lf the final bill is submitted by the contractor within the period specified above and 

payment of final bills is made by the AAI within above prescribed time limit, if delay 

in payment, a simple interest @ prevailing rate of interest of General Provident Fund 

shall be paid to the contractor from the date of expiry of prescribed time limit, 

provided the final bill submitted by the contractor is found to be in order. The Final 

bill shall be prepared for all bidders for all tendered items (excluding Extra Items 

based on market rate) and payment shall be made on the basis of lower of all the 

bidders. 
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CLAUSE 9 A 

 
 Payment of 

contractor’s 

bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired by 

him and wherever possible in banks be made through electronic payment 

mechanism instead of direct to him, provided that the contractor furnishes to the 

Engineer-in-Charge. 

i. Information as per proforma attached. 
ii. An authorization in the form of a legally valid document such as power of 

attorney conferring authority on the bank to receive payments and 

iii.  His own acceptance of the correctness of the amount made out as being 

due to him by Authority or his signature on the bill or other claim preferred 

against Authority before settlement by the Engineer-in-charge of the account 

or claim by payment to the bank. While the receipt given by such banks shall 

constitute a full and sufficient discharge for the payment, the contractor shall 

whenever possible present his bills duly receipted and discharged through his 

bank. 

Nothing herein contained shall operate to create in favour of the bank any rights 

or equities vis-à-vis the Airports Authority of India. 

 
 

CLAUSE 10 

 
 Materials 

supplied by 

Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also 

stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The 

contractor shall be bound to procure them from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalise the programme for 

the completion of work as per clause 5 of this contract and shall give his estimates 

of materials required on the basis of drawings/ or schedule of quantities of the 

work. The contractor shall give in writing his requirement to the Engineer-in-

charge, which shall be issued to him keeping in view the progress of work as 

assessed by the Engineer-in- Charge in accordance with the agreed phased 

programme of work indicating monthly requirements of various materials. The 

contractor shall place his indent in writing for issue of such materials at least 7 

days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value 

of the materials so supplied at the rates specified in the aforesaid schedule shall 

be set off or deducted, as and when materials are consumed in items of work 

(including normal wastage) for which payment is being made to the contractor, 

form any sum then due or which may therefore become due to the contractor under 

the contract or otherwise or from the security deposit. At the time of submission 

of bills, the contractor shall certify that balance of materials supplied is available 

at site in original good condition. 

The contractor shall submit along with every running bill (on account or interim 
bill) material-wise reconciliation statements supported by complete calculations 
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  reconciling total issue, total consumption and certified balance (diameter / 

section-wise in the case of steel) and resulting variations and reasons thereof. 

Engineer-in-charge shall (whose decision shall be final and binding on the 

contractor) be within his rights to follow the procedure of recovery in clause 42 

at any stage of the work if reconciliation is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, 

transporting to site, unloading, storing under cover as required, cutting assembling 

and joining the several parts together as necessary. Notwithstanding anything to 

the contrary contained in any other clause of the contract and all stores / materials 

so supplied to the contractor or procured with the assistance of the AAI shall 

remain the absolute property of Authority and the contractor shall be the trustee 

of the stores/ materials, and the said stores/ materials shall not be removed/ 

disposed off from the site of the work on any account and shall be at all times 

open to inspection by the Engineer-in-charge or his authorised agent. Any such 

stores / materials remaining unused shall be returned to the Engineer- in-charge 

in as good a condition in which they were originally supplied at a place directed 

by him, at a place of issue or any other place specified by him as he shall require, 

but in case it is decided not to take back the stores / materials the contractor shall 

have no claim for compensation on any account of such stores / materials so 

supplied to him as aforesaid and not used by him or for any wastage in or damage 

to in such stores /materials. 

On being required to return the stores / materials, the contractor shall hand over 

the stores/ materials on being paid or credited such price as the Engineer-in- 

charge shall determine, having due regard to the condition of the stores / materials. 

The price allowed for credit to the contractor, however, shall be at the prevailing 

market rate not exceeding the amount charged to him, excluding the storage 

charge, if any. The decision of the Engineer-in-charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor shall 

in addition to throwing himself open to account for contravention of the terms of 

the licenses or permit and / or for criminal breach of trust, be liable to Authority 

for all advantages or profits resulting or which in the usual course would have 

resulted to him by reason of such breach. Provided that the contractor shall in no 

case be entitled to any compensation or damages on account of any delay in supply 

or non-supply thereof all or any such materials and stores provided further that 

the contractor shall be bound to execute the entire work if the materials are 

supplied by the Authority within the original scheduled time for completion of the 

work plus 50% thereof or schedule time plus 6 months whichever is more if the 

time of completion of work exceeds 12 months, but if a part of the materials only 

has been supplied within the aforesaid period, then the contractor shall be bound 

to do so much of the work as may be possible with the materials and stores 

supplied in the aforesaid period. For the completion of the rest of the work, the 

contractor shall be entitled to such extension of time as may be determined by the 

Engineer-in-charge whose decision in this regard shall be final and binding on the 

contractor. 

The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good / original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or at a 
place directed by him by a notice in writing. The contractor shall not be entitled 
for loading transporting, unloading and stacking of such unused material except 
for the extra lead, if any involved, beyond the original place of issue. 
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CLAUSE 10 A 

 
 Materials to be 

provided by the 

contractor 

and Mandatory 

Tests 

1. The contractor shall, at his own expense, provide all materials, required for 

the works other than those which are stipulated to be supplied by the 

Authority. 

2. The contractor shall, at his own expense and without delay; supply to the 

Engineer in- charge samples of materials to be used on the work and shall get 

these approved in advance. All such materials to be provided by the 

contractor shall be in conformity with the specifications laid down or referred 

to in the contract. The contractor shall, if requested by the Engineer-in-charge 

furnish proof, to the satisfaction of the Engineer-in- charge that the materials 

so comply. The Engineer-in-charge shall within thirty days of supply of 

samples or within such further period as he may require intimate to the 

Contractor in writing whether samples are approved by him or not. If samples 

are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer-in charge for his approval, fresh samples complying with the 

specifications laid down in the contract. When materials are required to be 

tested in accordance with specifications, approval of the Engineer-in-charge 

shall be issued after the test results are received. 

3. The contractor shall at his risk and cost submit the samples of materials to be 

tested or analyzed and shall not make use of or incorporate in the work any 

materials represented by the samples until the required tests or analysis have 

been made and materials finally accepted by the Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract are 

required to be carried out at the instance of AAI or any other advisory body, 

to ensure conformity of the item to the contract specifications, the cost of 

such tests shall be borne by AAI. In case the material / equipment fails in the 

above tests, the expenditure incurred by AAI on testing of such material or 

equipment along with incidental charges borne by AAI (if any) shall be 

recovered from the dues of the contractor and action shall be taken under 

Clause 16 and other relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either 

arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

6. The contractor shall, at his risk and cost, make all arrangements and shall 

provide all facilities as the Engineer-in-charge may require for collecting and 

preparing the required number of samples for such tests at such time and to 

such place or places as may be directed by the Engineer-in-charge and bear 

all charges and cost of testing unless specifically provided for otherwise 

elsewhere in the contract or specifications. The Engineer-in- charge or his 

authorised representative shall at all times have access to the works and to all 

workshops and places where work is being prepared or from where materials 

manufactured, articles or machinery are being obtained for the works and the 

contractor shall afford every facility and every assistance in obtaining the 

right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance with 

the specifications and in case of default, the Engineer-in-charge shall be at 

liberty to employ at the expense of the contractor, other persons to remove 

the same without being answerable or accountable for any loss or damage 

that may happen or arise to such materials. The Engineer-in-charge 

shall also have full powers to require other proper materials to be substituted 
thereof and in case of default, the Engineer-in-charge may cause 
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an 

ach 

 
  the same to be supplied and all costs which may be attracted for such 

removal and substitution shall be borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab at the 

site for conducting routine field tests. The lab shall be equipped at least with 

the testing equipment as specified in Schedule F. 

9. Details in respect of all m datory tests shall be maintained in the desired 

format and attached with e  Running Account Bill. 
 

CLAUSE 10 B 
 

(1) Secured 

Advance on 

Nonperishable 

materials 

1. The Contractor, on signing an indenture in the form to be specified by the 

Engineer-in- charge, shall be entitled to be paid during the progress of the 

execution of the work upto 75% of the assessed value of any materials which 

are in the opinion of the Engineer-in-charge nonperishable, non- fragile and 

noncombustible and are in accordance with the contract and which have been 

brought on the site in connection therewith and are adequately stored and / or 

protected against damage by weather or other causes but which have not at 

time of advance been incorporated in the works. When materials on account 

of which an advance has been made under this sub-clause are incorporated in 

the work, the amount of such advance shall be recovered/ deducted from the 

next payment made under any of the clause or clauses of this contract. 
 

Such secured advance shall also be payable on other items of perishable 

nature, fragile and combustible with the approval of the Engineer-in-charge 

provided the contactor provides a comprehensive insurance cover for the full 

cost of such materials. The decision of the Engineer-in-charge shall be final 

and binding on the contractor in this matter. No secured advance, shall 

however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

 

The secured advance shall also be payable against items brought at site for 

use in electrical and mechanical systems. Such secured advance shall be paid 

on submission of Collateral Bank Guarantee submitted by the vendor against 

the payment in case equipment / system fails to perform on testing and 

commissioning. Normally secured advance is paid up to 75% of the assessed 

value of items but in any case it shall not exceed 80% of cost of items 

indicated for supply of equipment. 
 

(II) Mobilization 

Advance 

Mobilization advances not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within six months of the order to commence the 

work. Such advance shall be released in two or more installments to be determined 

by the Engineer-in-Charge at his sole discretion. The first instalment of such advance 

shall be released by the Engineer-in-charge to the contractor on a request made by 

the contractor to the Engineerin- Charge in this behalf. The second and subsequent 
instalments shall be released by the Engineer-in-Charge only after the contractor 
furnishes a proof of the satisfactory utilization of theearlier instalment(s) to the 

satisfaction of the Engineer-in-Charge. 
Before any instalment of advance is released, the contractor shall execute Bank 

Guarantee Bonds not more than 6 (six) in number from commercial Bank for the 

amount equal to 110% of the amount of advance and valid for the period till recovery 

of advance. This (Bank Guarantee from commercial Bank on prescribed format for 
the amount equal to 110% of the balance amount of advance) shall be kept renewed 

from time to time to cover the balance amount and likely period of complete recovery. 
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Interest on 

Mobilization 

advance 

The mobilization advance bear simple interest at the rate as mentioned 

in Schedule-F per annum and shall be calculated from the date of 
payment to the date of recovery, both days inclusive, on the 

outstanding amount of advance. 
 
 

 

Recovery of 

Mobilization 

advance 

Recovery of such sums advanced shall be made by the deduction from 

the contractor’s bills commencing after first ten percent of the gross 

value of the work is executed and paid, on pro-rata percentage basis 

to the gross value of the work billed beyond 10% in such a way that the 

entire advance is recovered by the time eighty percent of the gross 

value of the contract is executed and paid, together with interest due 

on the entire outstanding amount up to the date of recovery of the 

installment. 

If the circumstances are considered reasonable by the Engineer-in- 
Charge, the period mentioned for request by the contractor in writing 

for grant of mobilization advance may be extended at the discretion of 
the Engineer-in-Charge. 
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CLAUSE 10 C 
 Payment on If after submission of the tender, the price of any material incorporated in the 

Account of works (excluding the materials covered under Clause 10CA and not being a 

Increase in material supplied from the Engineer-in-charge’s stores in accordance with 

Prices/ Clause 10 thereof) and/ or wages of labour increases as a direct result of the 
Wages due coming into force of any fresh law or statutory rule or order (but not due to any 

to Statutory variation of rates in GST applicable on such materials being considered under 

Order(s) this clause) beyond the prices / wages prevailing at the time of last stipulated 
 date for receipt of the tenders including extensions, if any, for the work, during 
 contract period including the justified period extended under the provisions of 
 the Clause 5 of the Contract without any action under Clause 2, then the amount 
 of the contract shall accordingly be varied. 
 If after submission of the tender, the price of any material incorporated in the 
 works (excluding the material covered under clause 10CA and not being a 
 material supplied from the Engineer-in-charge’s stores in accordance with 
 clause 10 thereof) and / or wages of labour as prevailing at the time of last 
 stipulated date of receipt of tender including extensions, if any, is decreased as a 
 direct result of the coming into force of any fresh law or statutory rule or order 
 (not due to any changes in GST /Custom duty). Authority shall in respect of 
 materials incorporated in the works (excluding the material covered under 
 clause 10CA and not being materials supplied from the Engineer-in-charge’s 
 stores in accordance with Clause 10 hereof) and/ or labour engaged on the 
 execution of the work after the date of coming into force of such law, statutory 
 rule or order be entitled to deduct from the dues of the contractor, such amount 
 as shall be equivalent to the difference between the prices of the materials and/ 
 or wages as prevailed at the time of the last stipulated date for receipt of tenders 
 including extensions if any for the work and the prices of materials and/ or 
 wages of labour on the coming into force of such law, statutory rule or order. 
 This will be applicable for the contract period including the justified period 
 extended under the provisions of clause 5 of the contract without any action 
 under clause2. 
 Engineer-in-charge shall call books of account and other relevant documents 
 from the contractor to satisfy himself about reasonability of increase in prices of 
 materials and wages. The contractor shall, within a reasonable time of his 
 becoming aware of any alteration in the price of any such materials and/ or 
 wages of labour, give notice thereof to the Engineer-in-charge stating that the 
 same is given pursuant to this condition together with all information relating 
 thereto which he may be in position to supply. 
 For this purpose, the labour component of 85% of the value of the work 
 executed during period under consideration shall not exceed the percentage as 
 specified in Schedule F, and the increase / decrease in labour shall be 
 considered on the minimum daily wages in rupees of any unskilled mazdoor, 
 fixed under any law, statutory rule or order. 
 The cost of work for which escalation applicable (w) is same as cost of work 
 done as worked out as indicated in clause 10 CC minus the amount of full 
 assessed value of secured advances. 

 

CLAUSE 10 CA 

 
 Payment due If after submission of the tender, the price of materials specified in Schedule-F 

to variation in increases/ decreases beyond the base price(s) as indicated in schedule F for the 
prices of work, then the amount of the contract shall accordingly be varied and provided 
materials after further that any such variations shall be effected for stipulated period of contract 

receipt of tender including the justified period extended under the provisions of clause 5 of the 

 contract without any action under Clause 2. 
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  However for work done/ during the justified period extended as above, it will be 

limited to indices prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (Extra time to be calculated on pro-rata basis 

only as cost of extra work X stipulated period / tendered cost). 
 

The increase / decrease in prices of cement, steel reinforcement, structural steel, 

Bitumen and POL shall be determined by the Price indices issued by the Director 

General, CPWD. For other items provided in the Schedule ‘F’, this shall be 

determined by the All India Wholesale Price Indices of materials as published by 

Economic Advisor to Government of India, Ministry of Commerce and Industry. 

Base price for cement, steel reinforcement, structural steel and POL shall be as 

issued under authority of Director General, CPWD applicable for Delhi including 

Noida, Gurgaon, Faridabad and Ghaziabad and for other places as issued under 

the authority of Zonal Chief Engineer, CPWD and base price of other materials 

issued by concerned Zonal Chief Engineer and as indicated in Schedule ‘F’. In 

case, price index of a particular material is not issued by Ministry of Commerce 

and Industry then the price index of nearest similar material as indicated in 

Schedule F shall be followed. 

The amount of the contract shall accordingly be varied for all such materials 

worked out as per the formula given below for individual material: 

Adjustment for component of individual material. 

V = P x Q x Cl-Cl0 

Cl0 

where, 

 
V = Variation in material cost i.e. increase or decrease in the amount in rupees 

to be paid or recovered 

 
P = Base price of material as issued under authority of DG, CPWD or concerned 

Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’. 

 

For Projects and original works 

 

Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated quantity 

of items beyond deviation limit and extra/substituted item, paid/to be paid at 

rates derived on the basis of market rates under clause12.2 

 

For maintenance works 

 

Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated quantity 

of items beyond deviation limit paid at agreement rates and 

extra/substituted item being scheduled items, but excluding nonscheduled 

extra/substituted item paid/to be paid at market rates under clause 12.2 
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  Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL 

as issued by the DG, CPWD and corresponding to the time of base price of 

respective material indicated in schedule ‘F’. For other items, if any 

provided in Schedule ‘F’, All India Wholesale Price Index for the material 

as published by the Economic Advisor to Government of India, Ministry 

of Industry and Commerce and corresponding to the time of base price of 

respective material indicated in Schedule ‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL 

as issued under the authority of DG, CPWD for period under 

consideration. For other items, if any, provided in Schedule ‘F’ All India 

Wholesale Price Index for the material for the period under consideration 

as published by Economic Advisor to Government of India, Ministry of 

Industry and Commerce. 

If actual purchase price of material is less than base price P and 
CI ≥ CIo then, this clause shall not be applicable. 

Note: 

i. In respect of justified period extended under the provisions of Clause 5 of 

the contract without any action under clause 2, the index prevailing at the 

time of updated stipulated date of completion considering the effect of extra 

work (extra time to be calculated on prorata basis only as cost of extra work 

X stipulated period/ tendered cost) shall be considered. 
 

Provided always that provisions of the preceding Clause 10 C shall not be 

applicable in respect of materials covered in this Clause. 

 

ii. If during progress of work or at the time of completion of work, it is noticed 

that any material brought at site is in excess of requirement, then amount of 

escalation if paid earlier on such excess quantity of material shall be 

recovered on the basis of cost indices as applied at time of payment of 

escalation or as prevailing at the time of effecting recovery, whichever is 

higher. 

iii. Cement mentioned wherever in this clause includes cement component used 

in RMC brought at site from outside approved RMC plants, if any. 

iv. The date wise record of ready mix concrete shall be kept in a register and 
cement consumption for the same shall be calculated accordingly. 

If built-up steel items are brought at site from workshop, than the variation 

shall be paid for structural steel up-to the period when the built-up 

item/finished product is brought at site. 
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Clause 10CC 
 

 Payment due 

to 

Increase/ 

Decrease in 

Prices / 

Wages 

(excluding 

material 

covered 

under 

clause 10CA) 

after Receipt 

of 

Tender for 

works. 

If the prices of materials (not being materials supplied or services rendered at fixed 

prices by the Department in accordance with clause 10 &34 thereof) and/ or wages 

of labour required for execution of work increase, the contractor shall be 

compensated for such increase as per provisions detailed below and the amount of 

the contract shall accordingly be varied, subject to the condition that such 

compensation for escalation in prices and wages shall be available only for the 

work done during the stipulated period of the contract including the justified period 

extended under the provisions of clause 5 of the contract without any action under 

clause2. 
 

No such compensation shall be payable for a work for which the stipulated period 

of completion is equal to or less than the time as specified in Schedule ‘F’. Such 

compensation for escalation in the prices of materials and labour, when due, shall 

be worked out based on the following provisions: 

 i. The base date for working out such escalation shall be the last stipulated date 
of the receipt of tenders including extension, if any. 

ii.  The cost of work on which escalation will be payable shall be 

reckoned as below: 

a. Gross value of work done upto this quarter(A) 
b. Gross value of work done upto the last quarter (B) 

c. Gross value of work done since previous quarter (A-B)(C) 
d. Full assessed value of secured advance (excluding material covered 

under clause 10CA) fresh paid in this quarter(D) 

e. Full assessed value of secured advance (excluding material covered 

under clause 10CA) recovered in this quarter(E) 
f. Full assessed value of secured advance for which escalation is payable 

In this quarter (D-E)(F) 

g. Advance payment made during this quarter(G) 
h. Advance payment recovered during this quarter(H) 

i. Advance payment for which escalation is payable in this quarter (G-H) 

(I) 
j.  Extra items/ deviated quantities of items paid as per clause 12 based (J) 

on prevailing market rates during this quarter: 

Then, M=(C+F+I-J) 
N= 0.85 M 

k. Less cost of material supplied by the department as per clause 10 and 

recovered during the quarter(K) 

l. Less cost of services rendered at fixed charges as per Clause 34 and 

recovered during the quarter(L) 

 
m. Less cost of Engineering Consultancy Services render a 

fixed charges as per BOQ and paid the quarter(X). 

Cost of work for which escalation is applicable W=N-(K+L+X) 

  iii.  Components for materials, (except Bitumen, cement, reinforcement bars, 

structural steel or others material covered under clause 10CA) labour, P.O.L. 

etc. shall be pre-determined for every work and incorporated in the conditions 

of contract attached to the tender papers included in Schedule F. The decision 

of the Engineer-in charge in working out such percentage shall be binding on 

the contracts. 
iv. The compensation for escalation for other materials (except Bitumen, cement, 
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  reinforcement bars, structural steel or others material covered under clause 

10CA) and P.O.L. shall be worked as per the formula(m &n) given below: 

a. Adjustment for civil component (except Bitumen, cement, reinforcement bars, 

structural steel and others material covered under clause 10CA) / electrical 

component of construction. 

 Materials m. Formula for adjustment in material cost 
 

Vm = W x Xmx Ml-Ml0 
 

100 Ml0 

Vm= Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 

W = Cost of work done, worked out as indicated in sub para (ii)of Clause10 

CC 

Xm = Component of ‘materials’ (except cement, structural steel, 

reinforcement bars, POL and other materials covered under clause10 CA) 
expressed as percent of the total value of work. 

 

Ml = All India wholesale price index for civil component/ electrical component* 

of construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities / Group Items for the period under consideration 

as published by the Economic Advisor to Government of India, Ministry of 

Industry & Commerce and applying weightage to the Individual Commodities/ 

Group Items(in respect to the justified period extended under the provisions of 

clause 5 of the contract without any action under Clause 2, the index prevailing at 

the time of updated stipulated date of completion considering the effect of extra 

work(extra time to be calculated on prorate basis only as cost of extra work x 

stipulated period/tendered cost, shall be considered.) 

 

Ml0 = All India wholesale price index for civil component/ electrical component* 

of construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities / Group Items valid on the last stipulated date 

of receipt of tenders including extensions, if any, as published by the Economic 

Advisor to Government of India, Ministry of Industry and Commerce and applying 

weightage to the Individual Commodities / Group Items. 

* Note: relevant component only will be applicable 

 POL n. Formula for adjustment in POL cost 

VF =W xZx Fl-Fl0 

100 Fl0 

VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the 
amount in rupees to be paid or recovered. 

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC 

Z = Component of Fuel, Oil and Lubricant expressed as a percentage of the total 

value of the work 
Fl = All India wholesale price index for Fuel, Oil and Lubricant for the period under 

consideration as published by the Economic Advisor to Government of India, 
Ministry of Industry & Commerce (in respect to the justified period extended 
under the provisions of clause 5 of the contract without any action under 
Clause 2, the index prevailing at the time of updated stipulated date of 
completion or the prevailing index of the period under consideration, 
whichever is less, shall be considered) 

Fl0 = All India wholesale price index for Fuel, Oil and Lubricant valid on the last 
stipulated date of receipt of tenders including extensions, if any. 
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v. The following principles shall be followed while working out the indices 

mentioned in above Para 

a. The compensation for escalation shall be worked out at quarterly intervals 

and shall be with respect to the cost of work done as per bills paid during 

the three calendar months of the said quarter. The dates of preparation of 

bills as finally entered in the measurement book/date of submission of bill 

finally by the contractor to the department in case of computerized 

measurement book shall be the guiding factor to decide the bills relevant 

to the quarterly interval. The first such payment shall be made at the end of 

three months after the month (excluding the month in which the tender was 

accepted) and thereafter at three months’ interval. At the time of 

completion of the work, the last period for payment might become less than 

3 months depending on the actual date of completion. 

b. The index (MI/FI etc.) relevant to any quarter/ period for which such 

compensation is paid shall be the arithmetical average of the indices 

relevant to the three calendar months. If the period up to date of 

completion after the quarter covered by the last such installment of 

payment is less than three months, the index MI and FI shall be the 

average of the indices for the months falling within that period. 

 Labour vi Formula for adjustment in Labour cost 

The compensation for escalation for labour shall be worked out as per the 

formula given below: 

Vl =W x Y x Ll-Ll0   

100 Ll0 

Vl = Variation in labour cost i.e. amount of increase or decrease in 
rupees to be paid or recovered 

W = Value of work done, worked out as indicated in sub para (ii) above 

Y = Component of labour expressed as a percentage of the total value of the work 

Ll = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as applicable on the last date of the quarter previous 

to the one under consideration (in respect to the justified period extended 

under the provisions of clause 5 of the contract without any action under 

Clause 2, the minimum wage prevailing on the last date of quarter 

previous to the quarter pertaining to updated stipulated date of completion 

considering the effect of extra work (extra time to be calculated on prorate 

basis only as cost of extra work x stipulated period/tendered cost, shall be 

considered.) 

Ll0 = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as on the last stipulated date of receipt 

of tender including extension if any. 
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  vii. The following principles will be followed while working out the 

compensation as per sub para (vi)above: 

a. The minimum wage of an unskilled male mazdoor mentioned in subpara 

(vi) above shall be the higher of the wage notified by Government of India, 

Ministry of Labour and that notified by the local administration both 

relevant to the place of work and the period of reckoning. 

b. The escalation for labour also shall be paid at the same quarterly intervals 

when escalation due to increase in cost of materials and/ or P.O.L. is paid 

under this clause. If such revision of minimum wages take place during any 

such quarterly intervals, the escalation compensation shall be payable at 

revised rates only for work done in subsequentquarters. 

c. Irrespective of variations in minimum wages of any category of labour, for 

the purpose of this clause, the variation in the rate for an unskilled male 

mazdoor alone shall form the basis for working out the escalation 

compensation payable on the labourcomponent. 

viii. In the event the price of materials and/ or wages of labour required for 

execution of the work decrease/s, there shall be a downward adjustment of the 

cost of work so that such price of materials and/ or wages of labour shall be 

deductible from the cost of work under this contract and in this regard the 

formula herein before stated under this Clause 10CC shall mutatis mutandis 

apply, providedthat: 

a. No such adjustment for the decrease in the price of materials and/or wages 

of labour aforementioned would be made in case of contracts in which the 

stipulated period of completion of the work is equal to or less than the 

time as specified in ScheduleF. 

b.  The Engineer-in-charge shall otherwise be entitled to lay down the 

procedure by which the provision of this sub clause shall be implemented 

from time to time and the decision of the Engineer-in- charge in this behalf 

shall be final and binding on thecontractor. 

ix. Provided always that: 

a. Where provisions of clause 10CC are applicable, provisions of clause 10 

C will not be applicable but provisions of clause 10CA will be applicable. 

b. Where provisions of clause 10CC are not applicable, provisions of Clause 

10C and 10CA will becomeapplicable. 

 
Note: Updated stipulated date of completion ( period of completion plus extra time 

for extra work for compensation under clause 10C, 10CA and 10CC, the factor 
of 1.25 taken into account for calculating the extra time under clause 

12.1 for extra time shall not be considered while calculating the updated 

stipulated date of completion for this purpose in clause 10C. clause 10 CA, 

and clause 10CC. 

The date of preparation of bill shall be as finally entered in the measurement 

book by AM / Mgr. / SM / AGM or the date of submission of bill by the 

contractor to the Department. This shall be the guiding factor to decide the 

bill relevant to that period in case of computerized billing. 

 

CLAUSE 10 D 
 Dismantled The contractor shall treat all materials obtained during dismantling of a structure, 

Material excavation of the site for a work etc. as property of AAI and such materials shall 

AAI be disposed of to the best advantage of Authority according to the instructions in 

Property writing issued by the Engineer-in-charge. 
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CLAUSE11 

 
 Work to be The contractor shall execute the whole and every part of the work in the most 

executed in substantial and workmanlike manner both as regards materials and otherwise in 

accordance every respect in strict accordance with the specifications. The contractor shall 

with also conform exactly, fully and faithfully to the design, drawings and instructions 

specifications, in writing in respect to the work signed by the Engineer in charge and the 

drawings, contractor shall be furnished free of charge one copy of the contract documents 
orders etc. together with specifications, designs, drawings and instructions as are not 

 included in the standard specifications of Central Public Works Department 
 specified in Schedule F or in any Bureau of Indian Standard or any other 
 published standard or code or Schedule of Rates or any other printed publication 
 referred to elsewhere in the contract. The contractor shall comply with the 
 provisions of the contract and with the care and diligence execute and maintain 
 the works and provide all labour and materials, tools and plants including for 
 measurements and supervision of all works, structural plans and other things of 
 temporary or permanent nature required for such execution and maintenance in so 
 far as the necessity for providing these, is specified or is reasonably inferred from 
 the contract. The contractor shall take full responsibility for adequacy suitability 

 and safety of all the works and methods of construction. 

 

CLAUSE12 

 
 Deviations / 

variations 

extent and 

pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress 

of the work, and (ii) to omit a part of the works in case of non-availability of a 

portion of the site or for any other reasons and the contractor shall be bound to carry 

out the works in accordance with any instructions given to him in writing signed 

by the Engineering- charge and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein and 

any altered, additional or substituted work which the contractor may be directed to 

do in the manner specified above as part of the works, shall be carried out by the 

contractor on the same conditions in all respects including price on which he agreed 

to do the main work except as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations resulting 

in additional cost over the tendered value being ordered, be extended, if requested 

by the contractor, as follows: 

i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 

ii.  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the engineer-in-charge. 

12.2 Deviation, 

Extra Items 

and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the items 
contained in the contract) the contractor may within fifteen days of receipt of order 
or occurrence of the item(s) claim rates, supported by proper analysis, for the work 
and the Engineer-in-charge shall within Six weeks of the receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 
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 Deviation, 

substituted 

items pricing 

In the case of substituted items (items that are taken up with partial substitution 

or in lieu of items of work in the contract), the rate for the agreement item (to 

be substituted) and substituted item shall also be determined in the manner as 

mentioned in the following para. 

(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the agreement item (to 

be substituted). 

(ii) If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement item (to 

be substituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in schedule F, the contractor may within 

fifteen days of receipt of order or occurrence of the excess, claim revision of the 

rates, supported by proper analysis for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the rates 

specified in the schedule of quantities, the Engineer-in-Charge shall within 

prescribed time limit of receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, determine 

the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 

the rates of items for the work in excess of the limits laid down in Schedule F, 

and the Engineer-in-Charge shall after giving notice to the contractor within 

one month of occurrence of the excess and after taking into consideration any 

reply received from him within fifteen days of the receipt of the notice, revise 

the rates for the work in question within one month of the expiry of the said 

period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an 

upto date account giving complete details of all claims for additional payments 

to which the contractor may consider himself entitled and of all additional work 

ordered by the Engineer-in-Charge, which he has executed during the preceding 

quarter failing which the contractor shall be deemed to have waived his right. 

However, the Executive Director Engineering may authorize consideration of 

such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated as 

works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to 1.2 meters above ground level or up to floor 

1 level whichever is lower. 

ii. For abutments, piers and well staining: All works up to 1.2 m above the bed 

level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/tanks and other elevated structures: All works up to 1.2 m above 

the ground level. 
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  iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC 

and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto 
1.2 meters above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filing, tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or 
not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be. Nothing extra 
shall be admissible for such operations. 

 

CLAUSE 13 

 
 Foreclosure of 

contract due 

to 

Abandonment 

or Reduction 

in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work the 

purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned or 

reduced in scope the Engineer-in-Charge shall give notice in writing to that effect 

to the contractor and the contractor stating the decision as well as the cause for 

such decision and the contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on 

account of any profit or advantage which he might have derived from the 

execution of the works in full but which he did not derive in consequence of the 

foreclosure of the whole or part of the works. The contractor shall be paid at 

contract rates, full amount for works executed at site and, in addition, a reasonable 

amount as certified by the Engineer-in-Charge for the items hereunder mentioned 

which could not be utilized on the work to the full extent in view of the 

foreclosure; 
 

i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 

accommodation and water storage tanks. 

 

ii. AAI shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to 

accept delivery from suppliers (for incorporation in or incidental to the 

work) provided, however AAI shall be bound to take over the materials or 

such portions thereof as the contractor does not desire to retain. For 

materials taken over or to be taken over by AAI, cost of such materials as 

detailed by Engineer-in- Charge shall be paid. The cost shall, however, take 

into account purchase price, cost of transportation and deterioration or 

damage which may have been caused to materials whilst in the custody of 

the contractor. 

 

iii. If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates not 

exceeding those at which these were originally issued, less allowance for 

any deterioration or damage which may have been caused whilst the 

materials were in the custody of the contractor. In addition, cost of 

transporting such materials from site to AAI stores, if so required by AAI, 

shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable. 
 

v.  Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 

of account, wage books, time sheets and other relevant documents and evidence 

as may be necessary to enable him to certify the reasonable amount payable under 

this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 

2% of the cost of the work remaining incomplete on the date of closure, i.e. total 

stipulated cost of the work as per accepted tender less the cost of work actually 

executed under the contract and less the cost of contractor’s materials at site taken 

over by the AAI as per item (ii) above. Provided always that against any payments 

due to the contractor on this account or otherwise, the Engineer- in-Charge shall 

be entitled to recover or be credited with any outstanding balances due from the 

contractor for advance paid in respect of any tool, plants and materials and any 

other sums which at the date of termination were recoverable by the AAI from the 

contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of work, the 

contractor may furnish fresh Performance Guarantee on the same conditions, in 

the same manner and at the same rate for the balance tendered amount and initially 

valid upto the extended date the completion or stipulated date of completion if no 

extension has been granted plus 180 days beyond that. Wherever, such a fresh 

Performance Guarantee is furnished by the contractor, the Engineer in Charge 

may return the previous Performance Guarantee. 

 

CLAUSE 14 

 
 Carrying out 

part Work at 

risk & cost 

of contractor 

a. If contractor: 
i.  At any time makes default during currency of work or does not 

execute any part of the work with due diligence and continues to do so even 

after a notice in writing of 7 days in this respect from the Engineer-in- 

Charge; or 

ii. Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 

days even after a notice in writing is given in that behalf by the Engineer- in-

Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not complete 

them within the period specified in the notice given in writing in that behalf 

by the Engineer-in-Charge. 

 
b. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to AAI, by a notice in writing to take the part work 

/ part incomplete work of any item(s) out of his hands and shall have powers to: 

i. Take possession of the site and any materials, constructional 

plant, implements, stores, etc., thereon; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any 
means at the risk and cost of the contractor. 
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  c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from 

the contractor for completion of the part work/ part incomplete work of any 

item(s) taken out of his hands and executed at the risk and cost of the contractor, 

the liability of contractor on account of loss or damage suffered by AAI because 

of action under this clause shall not exceed 10% of the tendered value of the 

work. 
 

d. In determining the amount, credit shall be given to the contractor with the value 

of work done in all respect in the same manner and at the same rate as if it had 

been carried out by the original contractor under the terms of his contract, the 

value of contractor's materials taken over and incorporated in the work and use 

of plant and machinery belonging to the contractor. The certificate of the 

Engineer-in-Charge as to the value of work done shall be final and conclusive 

against the contractor provided always that action under this clause shall only 

be taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the department are less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable to the 

contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the 

part work/ part incomplete work of any item(s) or the excess loss of damages 

suffered or may be suffered by AAI as aforesaid after allowing such credit shall 

without prejudice to any other right or remedy available to AAI in law or per as 

agreement be recovered from any money due to the contractor on any account, 

and if such money is insufficient, the contractor shall be called upon in writing 

and shall be liable to pay the same within 30 days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the 

contractors' unused materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there 

remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract/ provisions of law. 

 

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 

CLAUSE 15 

 
 Suspension 

of Work 

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 

Charge, (whose decision shall be final and binding on the contractor) suspend 

the progress of the works or any part thereof for such time and in such manner 

as the Engineer-in- Charge may consider necessary so as not to cause any 

damage or injury to the work already done or endanger the safety thereof for 

any of the following reasons: 

a. on account of any default on the part of the contractor or; 
b. for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 

c. For safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-Charge. 



Clauses of Contract 
AIRPORTSAUTHORITYOFINDIA 

A.A.I. C……I…….O……. Page-46 

 

 

 
  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but 

not attributed to contractor): 
 

a. the contractor shall be entitled to an extension of time equal to the period 

of every such suspension PLUS 25% for completion of the item or group 

of items of work for which a separate period of completion is specified in 

the contract and of which the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of 

items or work for which a separate period of completion is specified in the 

contract exceeds thirty days, the contractor shall, in addition, be entitled to 

such compensation as the Engineer-in-Charge may consider reasonable in 

respect of salaries and/or wages paid by the contractor to his employees and 

labour at site, remaining idle during the period of suspension, adding thereto 

2% to cover indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Engineer-in- Charge within 

fifteen days of the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 

Charge for more than three months at a time, except when suspension is 

ordered for reasons (a) in sub-para (i) above, the contractor may after receipt 

of such order serve a written notice on the Engineer-in-Charge requiring 

permission within fifteen days from receipt by the Engineer-in- charge of 

the said notice, to proceed with the work or part thereof in regard to which 

progress has been suspended and if such permission is not granted within 

that time, the contractor, if he intends to treat the suspension, where it affects 

only a part of the works as on omission of such part by AAI or where it 

affects whole of the works, as an abandonment of the works by AAI, shall 

within ten days of expiry of such period of 15 days give notice in writing of 

his intention to the Engineer- in-Charge. In the event of the contractor 

treating the suspension as an abandonment of the contract by AAI, he shall 

have no claim to payment of any compensations on account of any profit or 

advantage which he might have derived from the execution of the work in 

full but which he could not derive in consequence of the abandonment. He 

shall, however, be entitled to such compensation, as the Engineer-in-Charge 

may consider reasonable, in respect of salaries and/or wages paid by him to 

his employees and labour at site, remaining idle in consequence adding to 

the total thereof 2% to cover indirect expenses of the contractor provided 

the 
contractor submits his claim supported by details to the Engineer-in- 
Charge within 30 days of the expiry of the period of 3 months. 

 
 

CLAUSE 15 A 

 
 Compensatio 

n in case of 

delay due to 

late supply of 

stipulated 

material by 
AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the 

losses suffered by him on account of delay by AAI in the supply of materials in 

Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 

wagons, force majeure or any reasonable cause beyond the control of AAI. 
 

This clause 15 A will not be applicable for works where no material is stipulated 

for issue by AAI. 
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CLAUSE16 

 
 Action in All works under or in course of execution or executed in pursuance of the 

case Work contract, shall at all times be open and accessible to the inspection and 

not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of the 

per work and all the superior officers, officer of the Quality Assurance Unit of the 

Specifications AAI or any organization engaged by the Department of Quality Assurance and of 
 the Chief technical Examiner’s Office, and the contractor shall, at all times, 
 during the usual working hours and at all other times at which reasonable notice 
 of the visit of such officers has been given to the contractor, either himself be 
 present to receive orders and instructions or have a responsible agent duly 
 accredited in writing, present for that purpose. Orders given to the Contractor’s 
 agent shall be considered to have the same force as if they had been given to the 
 contractor himself. 
 If it shall appear to the Engineer-in -charge or his authorized subordinates in 
 charge of the work or to the Executive Director-In-charge of quality assurance or 
 his subordinate officers or the officers of the organization engaged by the AAI for 
 quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
 that any work has been executed with unsound, imperfect, or unskillful 
 workmanship, or with materials or articles provided by him for the execution of 
 the work which are unsound or of a quality inferior to that contracted or 
 otherwise not in accordance with the contract, the contractor shall, on demand in 
 writing which shall be made within twelve months (six months in the case of 
 work costing Rs.10 lac and below except road work) of the completion of the 
 work from the Engineer-in-Charge specifying the work, materials or articles 
 complained of notwithstanding that the same may have been passed, certified and 
 paid for forthwith rectify, or remove and reconstruct the work so specified in 
 whole or in part, as the case may require or as the case may be, remove the 
 materials or articles so specified and provide other proper and suitable materials 
 or articles at his own charge and cost. In the event of the failing to do so within a 
 period specified by the Engineer-in-Charge in his demand aforesaid, then the 
 contractor shall be liable to pay compensation at the same rate as under clause 2 
 of the contract (for non-completion of the work in time) for this default. 
 In such case the Engineer-in-Charge may not accept the item of work at the rates 
 applicable under the contract but may accept such items at reduced rates as the 
 authority specified in schedule ‘F’ may considered reasonable during the 
 preparation of on account bills or final bill if the item is so acceptable without 
 detriment to the safety and utility of the item and the structure or he may reject 
 the work outright without any payment and/or get it and other connected and 
 incidentalitemsrectified,orremovedandre-executedattheriskandcostofthe 
 contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
 respect of the same will be final and binding on the contractor. 

 
 

CLAUSE17 

 
 Contractor If the contractor or his working people or servants shall break, deface, injure or 

Liable for destroy any part of building in which they may be working, or any building, road, 

Damages, road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post 

defects or wires, trees, grass or grassland, or cultivated ground contiguous to the 

during premises on which the work or any part is being executed, or if any damage shall 

maintenance happen to the work while in progress, from any cause whatever or if any defect, 

period shrinkage or other faults appear in the work within twelve months (six months in 
 the case of work costing Rs. Ten lacs and below except road work) after a 
 certificate final or otherwise of its completion shall have been given by the 
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  Engineer-in-charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf 

make the same good at his own expense or in default the Engineering- charge cause 

the same to be made good by other workmen and deduct the expense from any 

sums that may be due or at any time thereafter may become due to the contractor, 

or from his security deposit or the proceeds of sale thereof or of a sufficient portion 

thereof. The security deposit of the contractor shall not be refunded before the 

expiry of twelve months (six months in the case of work costing Rs. Ten lacs and 

below except road work) after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed whichever is 

later. Provided that in the case of road work, if in the opinion of the Engineer-in-

charge, half of the security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit will be refundable after 

six months and the remaining half after twelve months of the issue of the said 

certificate of completion or till the final bill has been prepared and passed 

whichever is later. 
In case of Maintenance and Operation works of E&M services, the security 

deposit deducted from contractors shall be refunded within one month from the 
date of final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier. 

 

CLAUSE 18 

 
 Contractor The contractor shall provide at his own cost all materials (except such special 

to Supply materials, if any, as may in accordance with the contract be supplied from the 

Tools & Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F. 
Plants etc. in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 

 scaffolding and temporary works required for the proper execution of the work, 
 whether original, altered or substituted and whether included in the specifications 
 or other documents forming part of the contract or referred to in these conditions 
 or not, or which may be necessary for the purpose of satisfying or complying 
 with the requirements of the Engineer-in charge as to any matter as to which 
 under these conditions he is entitled to be satisfied, or which he is entitled to 
 require together with carriage therefor to and from the work. The contractor shall 
 also supply without charge the requisite number of persons with the means and 
 materials, necessary for the purpose of setting out works, and counting, weighing 
 and assisting the measurement for examination at any time and from time to time 
 of the work or materials. Failing his so doing, the same may be provided by the 
 Engineer-in-charge at the expense of the contractor and the expenses may be 
 deducted, from any money due to the contractor, under this contract or otherwise 
 and / or from his security deposit or the proceeds of sale thereof, or of a sufficient 
 portions thereof. 

 
 

CLAUSE 18 A 

 
 Recovery of In every case in which by virtue of the provisions sub-section(i) of Section 12, of 

Compensatio the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to 

n a workman employed by the contractor, in execution of the works, AAI will 

paid to recover from the contractor, the amount of the compensation so paid, and, 
Workmen without prejudice to the rights of the AAI under sub-section(2) of Section 12, of 

 the said act, AAI shall be at liberty to recover such amount or any part thereof by 
 deducting it from the security deposit or from any sum due by AAI to the 
 Contractor whether under this contractor otherwise. AAI shall not be bound to 
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  contest any claim made against it under subsection(1) of Section 12, of the said 

Act, except on the written request of the contractor and upon his giving to AAI 
full security for all costs for which AAI might become liable in consequence of 
contesting such claim. 

 
 

CLAUSE 18 B 

 
 Ensuring In every case in which by virtue of the provisions of the Contract Labour 

Payment and (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 

Amenities to Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 
Workers if workman employed by the contractor in execution of the works, or to incur any 

Contractor expenditure in providing welfare and health amenities required to be provided 

fails under the above said Act and the rules under Clause 19H or under the AAI 
 Contractor’s Labour Regulations or under the Rules framed by AAI from time to 
 time for the protection of health and sanitary arrangements for workers employed 
 by AAI Contractors, AAI will recover from the contractor the amount of wages 
 so paid or the amount of expenditure so incurred and without prejudice to the 
 rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 
 21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 
 liberty to recover such amount or any part thereof by deducting it from the 
 security deposit or from any sum due by AAI to the contractor whether under this 
 contract or otherwise AAI shall not be bound to contest any claim made against it 
 under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, 
 except on the written request of the contractor and upon his giving to the AAI full 
 security for all costs for which AAI might become liable in contesting such claim. 

 

CLAUSE 19 
 

 Labour The contractor shall obtain a valid license under the contract labour (R&A) Act, 

laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

complied before the commencement of the work, and continue to have a valid license until 

by the the completion of the work. The contractor shall also abide by the provisions of 

Contractor the Child Labour (Prohibition and Regulation) Act, 1986. 
 The contractor shall also comply with the provisions of the building and other 
 construction workers (Regulation of Employment & Conditions of Service) Act, 
 1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
 Any failure to fulfill these requirements shall attract the penal provisions of this 
 contract arising out of the resultant non execution of the work. 

CLAUSE 19A 
 

  No labour below the age of fourteen years shall be employed on the work. 
 

CLAUSE 19B 
 

 Payment of 

wages 

Payment of wages: 
i The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the AAI 

Contractor’s Labour Regulation or as per the provisions of the Contract Labour 

(Regulation and Abolition) act, 1970 and the contract labour (Regulation and 

Abolition) Central Rules, 1971 wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 



Clauses of Contract 
AIRPORTSAUTHORITYOFINDIA 

A.A.I. C……I…….O……. Page-50 

 

 

 
  including any labour engaged by his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

iii In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with the Airports Authority of India contractor’s 

Labour Regulations made by AAI from time to time in regard to payment of 

wages wage period, deductions from wages recovery of wages not paid and 

deductions unauthorisedly made, maintenance of wage books or wage slips, 

publication of scale of wages and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or as 

per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 

and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 
iv. The following deductions shall be permissible to be made by the Engineer-in- 

Charge. 

a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be required 

for making good the loss suffered by a worker or workers by reason of non-

fulfillment of the conditions of the contract for the benefit of the workers, 

non-payment of wages or of deductions made from his or their wages which 

are not justified by their terms of the contract or non- observance of the 

Regulations. 

b.  Under the provision of Minimum Wages (Central) Rule 1950 the 

contractor is bound to allow to the labours directly or indirectly employed 

in the works one day rest for 6 days continuous work and pay wages at the 

same rate as for duty. In the event of default, the Engineer-in-charge shall 

have the right to deduct the sum or sums not paid on account of wages for 

weekly holidays to any labours and pay the same to the persons entitled 

thereto from any money due to the contractor by the Engineer-in-charge 

concerned. 
 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum 

daily wages fixed under Notification of the Delhi Administration 

No.F.12(162) MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 

time are inclusive of wages for the weekly day of rest, the question of extra 

payment for weekly holiday would not arise. 

 

v. The contractor shall comply with the provisions of the Payment of wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits 

Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, 

or the modifications thereof or any other laws relating thereto and the rule made 

thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 

payments to be made under and for the observance of the laws aforesaid and 

the AAI Contractor’s Labour Regulations without prejudice to his right to claim 

indemnity from his sub-contractors. 
vii. The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable 

is higher than such wage, such wage shall be paid by the contractor to the 

workmen directly without the intervention of Jamadar and that Jamadar shall 

not be entitled to deduct or recover any amount from the minimum wage 

payable to the workmen as and by way of commission or otherwise. 



Clauses of Contract 
AIRPORTSAUTHORITYOFINDIA 

A.A.I. C……I…….O……. Page-51 

 

 

 
  ix. The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar from the wage of 

workmen. 
 

CLAUSE 19C 
 

  In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his 

own expense arrange for the safety provisions as per AAI Safety Code framed 

from time to time and shall at his own expense provide for all facilities in 

connection therewith. In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 

200/- for each default and in addition, the Engineer-in charge shall be at liberty to 

make arrangement and provide facilities as aforesaid and recover the 
costs incurred in that behalf from the contractor. 

 

CLAUSE 19D 
 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer- in 

charge a true statement showing in respect of the second half of the preceding 

month and the first half of the current month respectively: 

i. the number of labourers employed by him on the work, 

ii. their working hours, 
iii. the wages paid to him, 
iv.  the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and injury 

caused by them, and 

v.  the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for each 

default or materially incorrect statement. The decision of the Engineer- in-
charge shall be final in deducting from any bill due to the contractor; the 
amount levied as fine and shall be binding on the contractor. 

CLAUSE 19E 
 

  In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with all the rules framed by AAI from time to time 

for the protection of health and sanitary arrangements for workers employed by 
the AAI and its contractor. 

 

CLAUSE 19F 
 

  Leave and pay during leave shall be regulated as follows: 
1. Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 

upto and including the day of delivery and 4 weeks following that day. 

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate of 

women’s average daily earnings, calculated on total wages earned on the days 

when full time work was done during a period of three months immediately 

preceding the date on which she gives notice that she expects to be confined 

or at the rate of Rupee one only a day whichever is greater. 
ii. In the case of miscarriage – leave pay at the rate of average daily earning 
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  calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 

miscarriage. 
 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding 

the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 

Form as shown in appendix – III and IV, and the same shall be kept at the place 

of work. 
 

CLAUSE 19 G 

 
  In the event of the contractor (s) committing a default or breach of any of the 

provisions of the Airports Authority of India Contractor’s Labour Regulations and 

Model Rules for the protection of health and sanitary arrangements for the workers 

as amended from time to time or furnishing any information or submitting or filling 

any statement under the provisions of the above Regulations and Rules which is 

materially incorrect, he / they shall, without prejudice to any other liability, pay to 

the AAI a sum not exceeding Rs.200/- for every default, breach or furnishing, 

making, submitting, filing such materially incorrect statements and in the event of 

the contractor(s) defaulting continuously in this respect, the penalty may be 

enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 

per cent of the estimated cost of the work put to tender. The decision of the 

Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 

properly observing and complying with the provision of the AAI Contractor’s 

Labour Regulations and Model Rules and the provisions of the Contract Labour 

(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 

Rules 1971, for the protection of health and sanitary arrangements for work – 

people employed by the contractor (s) (hereinafter referred as “the said Rules”) the 

Engineer-in-Charge shall have power to give notice in writing to the contractor 

(s) requiring that the said Rules be complied with and the amenities prescribed 

therein be provided to the work-people within a reasonable time to be specified in 

the notice. If the contractor (s) shall fail within the period specified in the notice to 

comply with and/ observe the said Rules and to provide the amenities to the work-

people as aforesaid, the Engineer-in-Charge shall have the power to provide the 

amenities hereinbefore mentioned at the cost of the contractor (s). The contractor 

(s) shall erect, make and maintain at his / their own expense and to approved 

standards all necessary huts and sanitary arrangements required for his / their work 

–people on the site in connection with the execution of the works, and if the same 

shall not have been erected or constructed, according to approved standards, the 

Engineer-in-Charge shall have power to give notice in writing to the contractor (s) 

requiring that the said huts and sanitary arrangements be remodeled and / or 

reconstructed according to approved standards, and if the contractor (s) shall fail to 

remodel or reconstruct such huts and sanitary arrangements according to approved 

standards within the period specified in the notice, the Engineer-in-Charge shall 

have the power to remodel or reconstruct 

such huts and sanitary arrangements according to approved standards at the cost 
of the contractor (s). 
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CLAUSE 19 H 

 
  The contractor (s) shall at his / their own cost provided his / their labour with a 

sufficient number of huts (hereinafter referred to as the camp) on the following 

specifications on a suitable plot of land to be approved the Engineer-in-Charge. 

i. Facility to be provided 

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and 

the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for 

each member of the worker’s family staying with the labourer. 

b. The contractor shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each 
family. 

  c. The contractor(s) shall also construct temporary latrines and urinals for the 

use of the labourers each on the scale of not less than four per each one 

hundred of the total strength, separate latrines and urinals being provided 

for women. 

d.  The contractor (s) shall construct sufficient number of bathing and 

washing places one unit for every 25 persons residing in the camp. These 

bathing and washing places shall be suitably screened. 

ii. Specifications 

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in- 

Charge in case of sun-dried bricks, the walls should be plastered with mud 

gobri on both sides. The floor may be kutcha but plastered with mud gobri 

and shall be at least 15 cm (6”) above the surrounding ground. The roofs 

shall be laid with the thatch or any other materials as may be approved by 

the Engineer-in-Charge and the contractor shall ensure that throughout the 

period of their occupation, the roofs remain water –tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 

availability of site with the approval of the Engineer-in-Charge. Back to 

back construction will be allowed. 

iii. Water Supply 

The contractor (s) shall provided adequate supply of water for the use of labourers. 

The provisions shall not be less than two gallons of pure and wholesome water per 

head per day for drinking purposes and three gallons of clean water per head per 

day for bathing and washing purposes. Where piped water supply is available 

supply shall be at stand posts and where the supply is from wells or river, tanks 

which may be of metal or masonry, shall be provided. The contractor (s) shall also 

at his / their own cost make arrangements for laying pipe lines for water supply to 

his / their labour camp from the existing mains wherever available and shall pay all 

fees and charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 
v. Disposal of Excreta: 
The contractor (s) shall make necessary arrangement for the disposal of excreta 

from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor (s) shall make arrangements for the 
removal of the excreta through the Municipal Committee / authority and inform it 
about the number of labourers employed so that arrangements may be made by 
such Committee / authority for the removal of excreta. All charges on this 
account shall be borne by the contractor and paid direct by him to the 
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  Municipality / authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 

vi. Drainage 
The contractor (s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the 

camp area sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 

The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 

CLAUSE 19I 

 
  The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors’ employ upon the work 

who may be incompetent or misconduct himself and the contractor shall forthwith 

comply with such requirements. In respect of maintenance/repair or renovation 

works etc. where the labour have an easy access to the individual work premises, 

the contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such 

labour. Assistant Manager/Junior Executive will display a list of contractors 

working in the colony/Blocks on the notice board in the colony and 
also at the service center, to apprise the residents about the same. 

 

CLAUSE 19J 

 
  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 

handed over to the Engineer-in-Charge with vacant possession of complete 

building. If such building though completed is occupied illegally, then the 

Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account will be 

treated as the delay in completion and for such delay, a levy upto 5% of tendered 

value of work may be imposed by the General Manager Engg. Whose decision shall 

be final both with regard to the justification and quantum and be binding on the 

contractor. However, the Executive Director Engg.,through a notice may require 

the contractor to remove the illegal occupation any time on or before construction 

and delivery. 

 

CLAUSE 19 K 

 
 Employment The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen 

of skilled / who are qualified and possess certificate in particular trade from CPWD Training 

semiskilled Institute / Industrial Training Institute/National Institution of Construction 

workers Management and research (NICMAR) National Academy of Construction, CIDC 
 or any similar reputed and recognized Institute managed / certified by State / 
 Central Government. The number of such qualified tradesmen shall not be less 
 than 20% of total skilled / semi-skilled workers required in each trade at any 
 stage of work. The contractor shall submit number of man days required in 
 respect of each trade, its scheduling and the  
 list of qualified tradesmen along with requisite certificate from recognized 
 Institute to Engineer in charge for approval. Notwithstanding such approval, if 
 the tradesmen are found to have inadequate skill to execute the  work of 
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  respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer –in- Charge. Failure on the part of contractor to obtain 

approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract 

a compensation to be paid by contractor at the rate of Rs.100 per such tradesman 

per day. Decision of Engineer in Charge as to whether particular tradesman 

possesses requisite skill and amount of compensation in case of default shall be 

final and binding. 

Provided always, that the provision of this clause shall not be applicable for works 

with estimated cost put to tender being less than Rs.5crores. 
 
 

CLAUSE 19 L 

 
 Registration 

with EPFO 

and ESIC 

The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of the employer 
paid by the contractor shall be reimbursed by the Engineer-in-charge to the 
contractor on actual basis. 

 

CLAUSE 19 M 

 
 Compliance 

of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the 

construction site and any violation of such guidelines will be in his account. 

 
 

CLAUSE 20 

 
 Minimum The contractor shall comply with all the provision of the Minimum Wages Act, 

Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from 

Act to be time to time and rules framed thereunder and other labour laws affecting contract 

Complied 
with 

labour that may be brought into force from time to time. 

 

CLAUSE 20(A) 

 
 Employees 

Provident 

Fund 

&Miscellaneou 

s Provision 

Act 

1952/Jammu 

& Kashmir 

Employees 

Provident 

Funds (and 

Miscellaneous 

s Provisions) 

Act, 1961and 

State 

Insurance 

(ESI) Act, 

1948. 

 

 

 

 

 
DELETED 
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DELETED 

  DELETED 

 

CLAUSE 21 

 
 Work not to The contract shall not be assigned or sublet without the written approval of 

be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 

Action in attempt to do so, or become insolvent or commence any insolvency proceedings 
case of or make any composition with his creditors or attempt to do so, or if any bribe, 

insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
 either directly or indirectly, be given, promised or offered by the contractor, or 
 any of his servants or agent to any public officer or person in the employ of AAI 
 in any way relating to his office or employment, or if any such officer or person 
 shall become in any way directly or indirectly interested in the contract, the 
 Engineers in Charge on behalf of the AAI shall have power to adopt the course 
 specified in Clause 3 hereof in the interest of AAI and in the event of such course 
 being adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 22 

 
  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of AAI without 
reference to the actual loss or damage sustained and whether or not any damage 
shall have been sustained. 

 

CLAUSE 23 

 
 Changes in Where the contractor is a partnership firm, the previous approval in writing of the 

firm’s Engineer-in-Charge shall be obtained before any change is made in the 

Constitution constitution of the firm. Where the contractor is an individual or a Hindu 
to undivided family business concern such approval as aforesaid shall likewise be 

be intimated obtained before the contractor enters into any partnership agreement where under 
 the partnership firm would have the right to carry out the works hereby 
 undertaken by the contractor. If previous approval as aforesaid is not obtained, 
 the contract shall be deemed to have been assigned in contravention of Clause 21 
 hereofandthesameactionmaybetakenandthesameconsequencesshallensue 
 as provided in the said Clause 21. 

 

CLAUSE 24 

 
  All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
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CLAUSE 25 

 

 Dispute 

Resolution 

All disputes or differences which may arise out of or in connection with or 

incidental to the Agreement(s) including any dispute or difference regarding the 

interpretation of terms and conditions of any clause(s) thereof shall be dealt with 

as provided hereinafter: 

 

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to 

the Mediation Committee of Independent Experts (MCIE) or individual mediator 

for mediation as per AAI Mediation Policy and applicable laws. All cost of 

mediation, shall be borne equally by the parties. 

In case either party withdraws from the Mediation or the dispute(s) is not resolved 

within 120 days of reference to the Mediation, then the aggrieved party may 

invoke arbitration through sub para (ii) within 30 days from the date of receipt of 

Partial Settlement Agreement or Failure Report. 

 

(ii) Adjudication through Arbitration: In case no final settlement has been 

arrived at between the parties after mediation or partially settled as per sub Para 

(i) above, the unresolved dispute(s), on invocation by the aggrieved party shall be 

referred for adjudication by arbitration. 

 

a. When the amount involved is above 25 crores, adjudication shall be made 

by Arbitral Tribunal comprising of 03 arbitrators. Each party to appoint 

one arbitrator and the two appointed arbitrators shall appoint the 

Presiding Arbitrator. 

b.  When the amount involved is Rs. 25 Crores and below shall be referred 
to a Sole Arbitrator to be appointed by Chairman/Member, AAI, after 

obtaining consent of the other party, as per format annexed at Annexure 

‘A’ 

Unless the contract has already been repudiated or terminated, the parties shall, 

in every case, continue to proceed to perform their respective obligations under 

the agreement. 

 

Arbitration proceedings shall be conducted in accordance with the provisions of 

the Arbitration and Conciliation Act, 1996, as amended from time to time. 

 

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration & 

Conciliation Act, 1996 and shall be borne by both the parties equally. 

 

No dispute shall be referred for resolution under this clause through arbitration 

in matters for which eviction & recovery procedure is provided under Chapter -

VA of the Airports Authority of India Act, 1994. 

For the purpose of the above ‘Initial Statement of Claim’ should be taken into 

consideration for deciding individual arbitrator or Tribunal under Clause 1.1 

(ii) (a) & (b) of the Dispute Resolution Clause. 
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CLAUSE 26 

 
 Contractor to 

indemnify 

AAI against 

Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI 

against any action, claim or proceeding relating to infringement or use of any patent 

or design or any alleged patent or design rights and shall pay and royalties which 

may be payable in respect of any article or part thereof included in the contract. In 

the event of any claims made under or action brought against AAI in respect of any 

such matters as aforesaid, the contractor shall be immediately notified thereof and 

the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the AAI if the infringement of the 

patent or design or any alleged patent or design right is the direct result of an order 
passed by the Engineer-in-Charge in this behalf. 
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CLAUSE 27 

 
 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of parts 

of the work, the cont  or shall be entitled to payment in respect of the items of 

work involved or t  art of the work in question at the same rates as are payable 

under this contract  such items ,or if the part of work in question is not, in the 

opinion of th ngineer-in-Charge payable of measurement, the Engineer-in-Charge 

may at  discretion pay the lump- sum amount entered in the estimate, and the 

certificate in writing of the Engineer-in-Charge shall be final 
and conclusive against the contractor with regard to any sum or sums payable to 
him under the provision of the clause. 

 

CLAUSE 28 

 
 Action where In the case of any class of work for which there is no such specifications as 

no referred to in Clause 11, such work shall be carried out in accordance with the 

specifications Bureau  of  Indian  Standards  Specifications.  In  case  there  are  no  such 
are specified specifications in Bureau of Indian Standards, the work shall be carried out as per 

 manufacturers’ specifications. 
 In case there are no such specifications as required above, the work shall be 
 carried out in all respects in accordance with the instructions and requirements of 
 the Engineer-in-Charge. 

 

CLAUSE 29 

 
 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i. Whenever any claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the AAI shall be 

entitled to withhold and also have a lien to retain such sum or sums in whole or 

in part from the security, if any deposited by the contractor and for the purpose 

aforesaid, the Engineer-in-Charge or the AAI shall be entitled to withhold the 

security deposit if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim. In the event of 

the security being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the Engineer-in-Charge or the AAI 

shall be entitled to withhold and have lien to retain to the extent of such claimed 

amount or amounts referred to above from any sum or sums found payable or 

which may at any time thereafter become payable to the contractor under the 

same contract or any other contract with the Engineer-in Charge of the AAI or 

any contracting person through the Engineer-in-Charge pending finalization of 

adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld 

or retained under the lien referred to above by the Engineer-in- Charge or AAI 

will be kept withheld or retained as such by the Engineer-in- Charge or AAI till 

the claim arising out of or under the contract is determined by the arbitrator. (if 

the contract is governed by the arbitration clause) or by the competent court, as 

the case may be and that the contractor will have no claim for interest or 

damages whatsoever on any account in respect of such withholding or retention 

under the lien referred to above and duly notified as such to the contractor. For 

the purpose of this clause, where the contractor is a partnership firm or a limited 

company, the Engineer-in-Charge or the AAI shall be entitled to withhold 

and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to 
any partner/limited company as the case may be, whether in his individual 
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  capacity or otherwise. 

ii. AAI shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, 

etc,. to be made after payment of the final bill and if as a result of such audit 

and technical examination any sum is found to have been overpaid in respect 

of any work done by contractor under the contract or any work claimed to have 

been done by the him under the contract and found not to have been executed, 

the contractor shall be liable to refund the amount of over payment and it shall 

be lawful for AAI to recover the same from him in the manner prescribed in 

sub-clause (i) of this clause or in any other manner legally permissible; and if 

it is found that the contractor was paid less than what was due to him under the 

contract in respect of any work executed by him under it, the amount of such 

under payment shall be duly paid by AAI to the contractor, without any interest 

there on whatsoever. 
Provided that the AAI shall not be entitled to recover any sum overpaid, nor 

the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Executive Director Engineering / 
General Manager Engineering on the one hand and the contractor on the other 
under any term of the contract permitting payment for work after assessment 
by the Executive Director Engineering / General Manager Engineering. 

 
 

CLAUSE 29 A 

 
 Lien in respect 

of claims in 

other Contracts 

i. Any sum of money due and payable to the contractor (including the security 

deposit refundable to him) under the contract may be withheld or retained by 

way of lien by the Engineer-in-Charge or the AAI or any other contracting 

person or persons through Engineer-in-Charge against any claim of the 

Engineer-in-Charge or AAI or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made by 

the contractor with the Engineer-in-Charge or the AAI or with such other 

person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or the AAI will be kept 
withheld or retained as such by the Engineer-in-Charge or the AAI or till his 
claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as 
the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any 
sum of money withheld or retained under this clause and duly notified as such 
to the contractor. 

 

CLAUSE 30 

 
 Employment of 

coal mining or 

controlled area 

labour not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour falling 

under any category whatsoever or in connection with the work or recruit labour 

from area within a radius of 32 km (20 miles) of the controlled area. Subject as 

above the contractor shall employ imported labour only i.e., deposit imported 

labour or labour imported by contractors from area, from which import is 

permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional 

Labour Committees not more than that ceiling price shall be paid to the labour 

by the contractor. 
iii. The contractor shall immediately remove any labourer who may be pointed 
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  out by the Engineer-in-Charge as being a coal mining or controlled area 

labourer. Failure to do so shall render the contractor liable to pay to AAI a sum 

calculated at the rate of Rs.10/- per day per labourer. The certificate of the 

Engineer-in –Charge about the number of coal mining or controlled area 

labourer and the number of days for which they worked shall be final and 

binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in this 

clause is one in which the public are interested within the meaning of the 

exception in Section 74 of Indian Contract Act, 1872. 

Explanation :- 
Controlled area mean the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 

Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of 
Bilaspur. Any other area which may be declared a Controlled Area by or with 
the approval of the Central Government. 

 

CLAUSE 31 

 
 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required for the 

work and nothing extra will be paid for the same. This will be subject to the 

following conditions. 

i. That the water used by the contractor (s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor (s) if the arrangements made by the 

contractor (s) for procurement of water are in the opinion of the Engineer-in- 
Charge, unsatisfactory. 

 

CLAUSE 31A 

 
 Departmental 

water supply, if 

available 

Water if available may be supplied to the contractor by the department subject to 
the following conditions:- 

i. The water charges @1% shall be recovered on gross amount of the work 

done. 

ii. The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main of source of supply. 
iii. The Department do not guarantee to maintain uninterrupted supply of water 

and it will be incumbent on the contractor (s) to make alternative 
arrangements for water at his/their own cost in the event of any temporary 
break down in the AAI’s water main so that the progress of his/their work is 
not held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 

 
 

CLAUSE 32 

 
 Alternate water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the AAI, no charge shall 

be recovered from the contractor or that account. The contractor shall, however, 

draw water at such hours of the day that it does not interfere with the normal use 

for which the hand pumps and well are intended. He will also be responsible for 

all damage and abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him. The Engineer-in-Charge shall be 
the final authority to determine the cost recoverable from the 
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  contractor on this account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for 

taking water for construction purposes only after he has got permission of the 
Engineer-in-Charge in writing. No charges shall be recovered from the 
contractor on this account but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 

 

CLAUSE33 
 

 Return of 

Surplus 

materials 

Not with standing anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of AAI 

either by issue from AAI stocks or purchase made under orders or permits or 

licenses issued by AAI, the contractor shall hold the said materials economically 

and solely for the purpose of the contract and not dispose of them without the 

written permission of the AAI and return, if required by the engineer-in-Charge, all 

surplus or unserviceable materials that may be left with him after the completion 

of the contract or at its termination for any reason whatsoever on being paid or 

credited such prices as the Engineer-in-Charge shall determine having due regard 

to the condition of the materials. The price allowed to the contractor however shall 

not exceed the amount charged to him excluding the element of storage charges. 

The decision of the Engineer-in-Charge shall be final and conclusive. In the event 

of breach of the aforesaid condition, the contractor shall in addition to throwing 

himself open to action for contravention of the terms of the license or permit and / 

or for criminal breach of trust, be liable to AAI for 

all moneys, advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach. 

 

CLAUSE34 
 

 Hire of plant & 

Machinery 

i.  The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work 

except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue 

to the contractor. If the contractor requires any item of T&P on hire from the 

T&P available with the AAI over and above the T&P stipulated for issue, the 

AAI will, if such item is available, hire it to the contractor at rates to be agreed 

upon between him and the Engineer-in-charge. In such a case, all the conditions 

hereunder for issue of T & P shall also be applicable to such T&P as is agreed 

to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 

be made over and taken back at the departmental equipment yard / shed shown 

in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place 

of issue to the site of work and back. The contractor shall be responsible to return 

the plant and machinery with condition in which it was handed over to him, and 

he shall be responsible for all damage caused to the said plant and machinery at 

the site of work or elsewhere in operation and otherwise during transit including 

damage to or loss of plant and for all losses due to his failure to return the same 

soon after the completion of the work for which it was issued. The Engineer-in-

charge shall be the sole judge to determine the liability of the contractor and its 

extent in this regard and his decision shall be final and binding on the contractor. 
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  iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange his 

programme of work according to the availability of the plant and machinery and 

no claim, whatsoever, will be entertained from him for any delay in supply by 

the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of 

the date the plant and machinery made over upto and inclusive of the date of the 

return in good order even though the same may not have been working for any 

cause except major breakdown due to no fault of the contractor or faulty use 

requiring more than three working days continuously (excluding intervening 

holidays and Sundays) for bringing the plant in order. The contractor shall 

immediately intimate in writing to the Engineer-in-charge when any plant or 

machinery gets out of order requiring major repairs as aforesaid. The Engineer-

in- charge shall record the date and time of receipt of such intimation in the log 

sheet of the plant or machinery. Based on this if the breakdown before lunch 

period or major breakdown will be computed considering half a day’s 

breakdown on the day of complaint. If the breakdown occurs in the post lunch 

period of major breakdown will be computed starting from the next working 

day. In case of any dispute under this clause, the decision of the Executive 

Director (Engg) /General Manager (Engg) shall be final and binding on the 

contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one 

hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply 

of lubricating oil and stores for cleaning purposes. Power fuel of approved type, 

firewood, kerosene oil etc. for running the plant and machinery and also the full 

time chowkidar for guarding the plant and machinery against any loss or damage 

shall be arranged by the contractor who shall be fully responsible for the 

safeguard and security of plant and machinery. The contractor shall on or before 

the supply of plant and machinery sign an agreement indemnifying the 

Department against any loss or damage caused to the plant and machinery either 

during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 

inclusive of one hour lunch break. In case of an urgent work however, the 

Engineer-in charge may, at his discretion, allow the plant and machinery to be 

worked for more than normal period of 8 hours a day. In that case, the hourly 

hire charges for overtime to be borne by the contractor shall be 50% more than 

the normal proportionate hourly charges (1/8th of the daily charges) subject to 

a minimum of half day’s normal charges on any particular day. For working 

out hire charges for over time, a period of half an hour and above will be 

charged as one hour and a period of less than half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for 

periodical servicing and / or wash out which may take about three to four hours 

or more. Hire charges for full day shall be recovered from the contractor for 

the day of servicing / wash out irrespective of the period employed in 

servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned by 

him on account of lack of arrangements of labour and materials, etc. on his 

part, the same will be returned only when they are required for major repairs 

or when in the opinion of the Engineer-in-charge, the work or a portion of 

work for which the same was issued is completed. 

x.   Log Book for recording the hours of daily work for each of the plant and 

machinery supplied to the contractor will be maintained by the Department 
and will be countersigned by the contractor or his authorised agent daily. In 
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  case the contractor contests the correctness of the entries and / or fails to sign 

the Log Book, the decision of the Engineer-in-charge shall be final and 

binding on him. Hire charges will be calculated according to the entries in the 

Log Book and will be binding on the contractor. Recovery on account of hire 

charges for road rollers shall be made for the minimum number of days 

worked out on the assumption that a roller can consolidate per day and 

maximum quantity of materials or area surfacing as noted against each in the 

annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper 

cleaned and the drum washed at the close of the work each day or each 

occasion. (a) In case rollers for consolidation are employed by the contractor 

himself, log book for such rollers shall be maintained in the same manner as 

is done in case of departmental rollers, maximum quantity of any items to be 

consolidated for each roller-day shall also be same as in Annexure to Clause 

34(x). For less use of rollers, recovery for the less roller days shall be made at 

the stipulated issue rate. 

xii.  The contractor shall be responsible to return the plant and machinery in the 

condition in which it was handed over to him and he shall be responsible for 

all damage caused to the said plant and machinery at the site of work or 

elsewhere in operation or otherwise or during transit including damage to or 

loss of parts, and for all losses due to his failure to return the same soon after 

the completion of the work for which it was issued. The Engineer-in-charge 

shall be the sole judge to determine the liability of the contractor and its extent 

in this regard and his decision shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the number 

of days he is called upon in writing by the Engineer-in-charge to suspend 

execution of the work, provided AAI’s plant and machinery in question have, 

in fact, remained idle with the contractor because of the suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery 

issued by AAI though not stipulated for issue in Schedule ‘C’ any time after 

taking delivery at the place of issue, he may return it after two days written 

notice or at any time without notice if he agrees to pay hire charges for two 

additional days without, in any way, affecting the right of the Engineer-in- 
charge to use the said plant and machinery during the said period of two days 
as he likes including hiring out to a third party. 

 

CLAUSE 35 

 
 Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the 

work as per standard formula, before the process of painting is started and 

shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains 

unused on completion of the work on account of lesser use of materials in 

actual execution of for reasons other than authorised changes of specifications 

and abandonment of portion of work, a corresponding deduction equivalent to 

the cost of unused materials as determined by the Engineer-in-Charge shall be 

made and the material return to the contractors. Although the materials are 

hypothecated to AAI, the contractor undertakes the responsibility for their 

proper watch, safe custody and protection against all risks. The materials shall 

not be removed from site of work without the consent of the Engineer-in-

Charge in writing. 
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  iii. The contractor shall be responsible for rectifying defects noticed within a 

year from the date of completion of the work and the portion of the security 
deposit relating asphaltic work shall be refunded after the expiry of this 
period. 

 
 

CLAUSE 36 

 
 Employment of 

Technical Staff 

and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 
i. The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 

the obligations under the contract. 

 

The Contractor shall immediately after receiving letter of acceptance of the 

tender and before commencement of the work, intimate in writing to the 

Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 

and other particulars along with certificates, of the principal technical 

representative to be charge of the work and other technical representative (s) 

who will be supervising the work. Minimum requirement of such technical 

representative (s) and their qualifications and experience shall not be lower 

than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days of 

receipt of such communication intimate in writing his approval or otherwise 

of such a representative (s) to the contractor. Any such approval may at any 

time be withdrawn and in case of such withdrawal, the contractor shall appoint 

another such representative (s) according to the provisions of this clause. 

Decision of the tender accepting authority shall be final and binding on the 

contractor in this respect. Such a principal technical representative and other 

technical representative (s) shall be appointed by the contractor soon after 

receipt of the approval from Engineer-in-charge and shall be available at site 

before start of work. 

 

All the provisions applicable to the principal technical representative under the 

clause will also be applicable to other technical representative(s). The 

principal technical representative and other technical representative (s) shall 

be present at the site of work for supervision at all times when any construction 

activity is in progress and also present himself/themselves, as required to the 

Engineer-in-Charge and / or his designated representative to take instructions. 

Instructions given to the principal technical representative or other technical 

representative (s) shall be deemed to have the same force as if these have been 

given to the contractor. The Principal Technical Representative and other 

technical representatives shall be actually available at site fully during all 

stages of execution work, during recording / checking 

/ test checking of measurements of works whenever so required by the 

Engineer-in-Charge and shall also note down instructions conveyed by the 

Engineer-in-Charge or his designated representative (s) in the site order book 

and shall affix his/their signature in token of noting down the instructions and 

in token of acceptance of measurements / checked measurements / test 

checked measurements. The representative (s) shall not look after any other 

work. Substitutes, duly approved by engineer – in-Charge of the work in 

similar manner as aforesaid shall be provided in event of absence of any of the 

representative (s) by more than two days. If the Engineer–in–Charge, whose 

decision in this respect is final and binding on the contractor, is convinced 

that no such technical representative (s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this 
clause, a recovery (non-refundable) shall be effected from the contractor as 
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  specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as 

recorded in the site order book and measurement recorded checked/test 

checked in Measurement Books shall be final and binding on the contractor. 

Further if the contractor fails to appoint suitable technical Principal technical 

representative and / or other technical representative (s) and if such appointed 

persons are not effectively present or are absent by more than two days without 

duly approved substitute or do not discharge their responsibility satisfactorily, 

the Engineer–in–Charge shall have full powers to suspend the execution of the 

work until such date as suitable other technical representative (s) is / are 

appointed and the contractor shall be held responsible for the delay so caused 

to the work. The contractor shall submit a certificate of employment of the 

technical representative (s) (in the form of copy of Form- 16 or CPF deduction 

issued to the Engineer employed by him) along with every running account 

bill / final bill and shall produce evidence if at any times so required by the 

Engineer–in–Charge. 
 

ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and such 

foremen and supervisory staff as are competent to give proper supervision to 

the work. The contractor shall provide and employ skilled, semi-skilled and 

unskilled labour as is necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the 

contractor to remove from the works any person who in his opinion 

misconducts himself, or is incompetent or negligent in the performance of his 

duties or whose employment is otherwise considered by the Engineer-in 

Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer-in-Charge and the persons 

so removed shall be replaced as soon as possible by competent substitutes. 

 
iii. The contractor shall not change his engineer/supervisory staff after approval 

of the Engineer-In-Charge. If Contractor wants to replace any of his staff 
due to unavoidable circumstances, he will seek permission of Engineer-In- 
Charge indicating reasons for such change, qualification and experience of 
the alternative employee suggested by him. The qualification and experience 
of the alternative staff shall not be inferior to the person employed earlier. 

 

CLAUSE 37 

 
 Levy/Taxes/ 

Royalty/ Land 

License fee 

payable by 
Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of 

GST for all the items 

 b. However GST, as applicable, shall be paid to the contractor, for any taxable 

supply / services / construction rendered by the agency to AAI, against a 

valid GST invoice as per terms and conditions of the contract. 

 c. In case supplies / services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by 

AAI by utilizing EPCG license / Duty Credit Scrip under Service Export 

from India Scheme (SEIS) of Govt. of India. 
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2. Royalty: 

a. The contractor shall at his own expense, provide all materials required for 

the works other than those which are to be supplied by AAI. The contractor 

shall deposit royalty and obtain necessary permit for collection of stone, 

sand, red bajri, kankar etc. from the local authority in the matter and will 

abide by the notification issued by Central Govt. / State Government / 

Local State Authorities as applicable from time to time in this regard. The 

contractor is also bound to allow deduction from his bills any difference in 

statutory taxes/royalty and penalty proposed by Local State Authorities to 

AAI till finalization of settlement of all demands in this regard by Central 

/ State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become 

payable by the contractor to the State Government. Local authorities in 

respect of any material used by the contractor in the works then in such a 

case, it shall be lawful to the AAI and it will have the right and be entitled 

to recover the amount paid in the circumstances as aforesaid from dues of 

the contractor. 

3. License fee for land 
a. Land/space (paved/unpaved/Covered-AC or Non-AC), to the extent allotted to 

contractor during execution of work for the purpose of installation of plants, 

labour camps cement godown, site office, stacking of materials shall be provided 

at free of cost upto defect liability period/maintenance period. 

b. A Security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG shall be 

deposited by the contractor. In case contractor do not deposit security deposit 

same shall be deducted from 1st Running Account Bill. 

c. Such security deposit shall be released only after allotted land has been fully 

vacated by the contractor to entire satisfaction of Engineer-in- Charge. If 

contractor fails to vacate the allotted land/space (paved/unpaved/covered- 

AC/Non-AC) after Defect Liability Period/Maintenance period of the work shall 

be charged as per prevailing license fee of the airport plus 25% penalty 
over that. 

CLAUSE 38 
 Conditions for 

reimbursement 

of levy/taxes if 

levied after 

receipt of 

tenders 

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 

fee, royalty charges etc. levied under any statute applicable on last stipulated 

date of receipt of tender including extension if any but exclusive of GST. No 

adjustment i.e. increase or decrease shall be made for any variation in the rate of 

GSI Building and Other Construction Workers Welfare Cess or any tax, levy or 

Cess applicable on inputs. 

 
However, effect of variation, as per Govt. order after the last date of receipt of 

tender including extension if any, in rates of GST or Building and Other 

Construction Workers Welfare Cess or imposition or repeal of any other tax, levy 

or Cess applicable on output of the works contract shall be adjusted on either side, 

increase or decrease. 

 
Provided further that for Building and Other Construction Workers Welfare Cess 

or any tax (other than GST), levy or Cess varied or imposed after the last date of 

receipt of tender including extension if any, any increase shall be reimbursed to 

the contractor only if the contractor necessarily and properly pays such increased 

amount of taxes / levies / Cess. 

 Provided further that such increase in tax / levy / Cess including GST shall not 

reimbursed if made in the extended period of contract for which the contractor 
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  alone is responsible for delay as determined by authority for extension of time 

under Clause 5 in Schedule F. 
 

2. The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorised representative of AAI or the Engineer-in-Charge 

and further shall furnish such other information /document as the Engineer-in- 

Charge may require from time to time. 

 

3. The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or Cess, give a written notice thereof to the Engineer-in- 

charge that the same is given pursuant to the condition, together with all 

necessary information / documents relating thereto. 

 

 

CLAUSE39 
 Termination of 

contract on 

death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 

of terminating the contract without compensation to the contractor. 

 

CLAUSE40 
 If relative 

working in AAI 

then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near 

relative is posted as an Officer responsible for award and execution of work. He 

shall also intimate the names of persons who are working with him in any capacity 

or / are subsequently employed by him and who are near relatives to any officer of 

AAI. Any breach of this condition by the Contractor would render him, the contract 

liable to be rejected at any stage. 

 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 

parents, children and grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

 

CLAUSE41 
 No any officer Engineer or any officer employed in engineering or administrative duties in an 

in Department engineering department of AAI shall not work as a contractor or employee of 

of Engineering contractor for a period of one year after his retirement from AAI service without 
to work as the prior permission of AAI in writing. This contract is liable to be cancelled if 

contractor either the contractor or any of his employees is found at any time to be such a 

within one year person who had not obtained the permission of AAI as aforesaid, before 
of retirement submission of the tender or engagement in the contractor’s service, as the case 

 may be. 
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CLAUSE 41(a) 

 
 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 

bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along 

with tender documents. AAI shall appoint Independent External Monitor(s) to 

oversee effective implementation of Integrity Pact for such works / supplies. For 

this purpose, a panel of Independent External Monitors shall be constituted by the 

Authority in concurrence with Central Vigilance Commission (CVC). 

 i. The Contractor / Supplier shall have to act in accordance with theconditions 

 laid down in the integritypact. 

 a. Signing of Integrity Pact is mandatory for every Bidder / Contractor in 

 this procurement / bid process the signed original pact to be send to 

 the office of Bid Manager and should reach before the due date 

 mentioned inNIT. 

 b.  The Bidder / contractor shall commit itself to ensure taking all 

 measures necessary to prevent corrupt practices, unfair means and 

 illegal activities during any stage of its bid or during any pre-contract 

 or post-contract stage as specified in section 3 of the integritypact. 

 c. Any breach of the aforesaid provisions by the Bidder or any one 

 employed by it or acting on its behalf (whether with or without the 

 knowledge of the Bidder) shall entitle the authority to take all or any 

 one of the action as specified in section 6 of the integritypact. 

 
ii. In case any violation of above conduct is established, AAI reserves right to 

 take followingactions. 

 a. If contractor commits a violation of its commitments and obligations 

under the Integrity Pact Program during bidding process, he shall be 

liable for disqualification from tender process and forfeiture of his 

Earnest Money Deposit / BidSecurity. 

b. In case of violation of the Integrity Pact after award of the contract, 

Authority is entitled to terminate the contract and shall be entitled to 

demand and recover from the contractor damages equivalent to 5% of 

the contract value or the amount equivalent to Security Deposit or 

Performance Bank Guarantee, whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 
d. Contractor will be liable to pay damages as determined by the Authority. 

e. Contractor against whom an action for violation of its commitments and 

obligations has been taken earlier again commits a violation, the 

Authority is entitled to debar such contractor for future tender / contract 

processes for a period as deemed fit. 
f. A violation is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted along- 

with Independent External Monitor’s recommendations / suggestions 
that no reasonable doubt exist in the matter. 

iii. Person signing IP shall not approach the Courts while representing the 
matters to IEMs and he / she will await their decision in the matter. 
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CLAUSE 41(b) 

 

 Code of 
Integrity 

No official of AAI or a bidder shall act in contravention of the codes 

which includes 
(i) prohibition of 

a) making offer, solicitation or acceptance of bribe, reward or gift or 
any material benefit, either directly or indirectly, in exchange for an 

unfair advantage in the procurement process or to otherwise 

influence the procurement process. 

 b) any omission, or misrepresentation that may mislead or attempt 
to mislead so that financial or other benefit may be obtained or 
an obligation avoided. 

 c) any collusion, bid rigging or anticompetitive behaviour that may 

impair the transparency, fairness and the progress of the 

procurement process. 

 d) improper use of information provided by the procuring entity to 

the bidder with an intent to gain unfair advantage in the 

procurement process or for personal gain. 

 e) any financial or business transactions between the bidder and any 

official of the procuring entity related to tender or execution process 

of contract; which can affect the decision of the procuring entity 

directly or indirectly. 

 f) any coercion or any threat to impair or harm, directly or indirectly, 
any party or its property to influence the procurement process. 

 g) obstruction of any investigation or auditing of a procurement 
process. 

 h) making false declaration or providing false information for 
participation in a tender process or to secure a contract; 

 (ii) disclosure of conflict of interest. 

 
(iii) Disclosure by the bidder of any previous transgressions made in respect 
of the provisions of sub-clause (i) with any entity in any country during the 

last three years or of being debarred by any other procuring entity. 
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CLAUSE 42 

 
 Return of 

material and 

recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the event 

of non-reconciliation of materials issued, consumed and in balance – (see 

Clause 10), Theoretical quantity of materials issued by the AAI for use in the 

work shall be calculated on the basis and method given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of quantity 

of cement & bitumen required for different items of work as shown in the 

Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed 

for which standard co-efficient for the consumption of cement or bitumen 

are not available in the above mentioned schedule / statement or cannot 

be derived from the same shall be calculated on the basis of standard 

formula to be laid down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections 

shall be taken as the quantity required as per design or as authorised by 

Engineer-in- Charge, including authorised lap pages, chairs etc. plus 3% 

wastage due to cutting into pieces, such theoretical quantity being 

determined and compared with the actual issues each diameter-wise, 

section wise and category wise separately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires 

and cables pig lead and G.I. / M.S. sheets shall be taken as quantity 

actually required and measures plus 5% for wastage due to cutting into 

pieces (except in the case of G.I./M.S. sheets it shall be 10%), such 

determination & comparison being made diameter-wise & category- wise. 

d. For any other material as per actual requirements. 
ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’. The difference in the net quantities of 

material actually issued to the contractor and the theoretical quantities 

including such authorised variation, if not returned by the contractor or if not 

fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 

days of the issue of written notice by the Engineer-in-Charge to this effect 

shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 

the provision of the relevant conditions regarding return of materials 

governing the contract. Decision of Engineer-in-Charge in regard to 

theoretical quantities of materials, which should have been actually used as 

per the Annexure of the standard schedule of rates and recovery at rates 

specified in Schedule ‘F’ shall be final and binding on the contractor. For non 

scheduled items, the decision of the Engineer – in - charge regarding 

theoretical quantities of materials which should have been actually used, shall 

be final and binding on the contractor. 

g. The said action under this clause is without prejudice to the right of the AAI 

to take action against the contractor under any other conditions of contract for 

not doing the work according to the prescribed specifications. 

h. For materials brought by the contractor for use in item of work at site, similar 

theoretical consumption shall be prepared and submitted to the Engineer-in-

Charge for verification. If it is found that material consumed in the work is 

less than the theoretical consumption after taking into account 
permissible minus variation, the recovery for corresponding material shall be 
effected as per rates specified in schedule ‘F’ under Clause 42. 
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CLAUSE43 

 
 Compensation The work (whether fully constructed or not) and all materials, machines, tools 

during warlike and plants scaffolding, temporary buildings and other things connected therewith 

situations / act shall be at the risk of the contractor until the work has been delivered to the 

of terrorism Engineer-in-Charge and a certificate from him to that effect obtained. In the event 
 of the work or any materials properly brought to the site for incorporation in the 
 work being damaged or destroyed in consequence of hostilities or warlike 
 operation or act of terrorism, the contractor shall when ordered (in writing) by the 
 Engineer-in-Charge to remove any debris from the site, collect and properly stack 
 or remove in store all serviceable materials salvaged from the damaged work and 
 shall be paid at the contract rates in accordance with the provision of this 
 agreement for the work of clearing the site of debris, stacking or removal of 
 serviceable material and for reconstruction of all works ordered by the Engineer- 
 in-Charge, such payments being in addition to compensation upto the value of the 
 work original executed before being damaged or destroyed and not paid for. 
 In case of works damaged or destroyed but not already measured and paid for, the 
 compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 
 the Executive Director Engg. concerned for a higher amount. The contractor shall 
 be paid for the damages / destruction suffered and for restoring the material at the 
 rate based on analysis of rates tendered for in accordance with the provision of 
 the contract. The certificate of the Engineer-in- Charge regarding the quality and 
 quantity of materials and the purpose for which they were collected shall be final 
 and binding on all parties to this contract. 
 Provided always that no compensation shall be payable for any loss in 
 consequence of hostilities or warlike operation (a) unless the contractor had taken 
 all such precautions against air raid as are deemed necessary by the A.R.P. 
 Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the 
 work or for any tools plant, machinery, scaffolding, temporary building and other 
 things not intended for the work. 
 In the event of the contractor having to carry out reconstruction as aforesaid, he 
 shall be allowed such extension of time for its completion as is considered 
 reasonable by the Engineer – in - charge. 

 

CLAUSE44 

 
 Apprentices The contractor shall comply with the provisions of the Apprentices Act, 1961 and 

Act provisions the rules and orders issued thereunder from time to time. If he fails to do so, his 

to be complied failure will be a breach of the contract and the Executive Director Engg. / General 

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall 
 also be liable for any pecuniary liability arising on account of any violation by 
 him of the provisions of the said Act. 

CLAUSE45 

 
 Release of The Security Deposit of the work shall be refunded if no labour complaint 

security deposit has been received from the labour officer till the due date of its payment. lf 
after labour 

clearance 
a labour complaint is received during this period, the Engineer-in-Charge 

shall, after issue of notice in this regard to the contractor, withheld the 
 amount required to settle the complaint from his security deposit and 
 refund the balance amount. 
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CLAUSE 46 

 
 Contractor’s 

Liability and 

Insurance of 

Works 

i.  From commencement to completion of the Works, the Contractor shall take full 

responsibility for the case thereof and for taking precautions to prevent loss or 

damage and to minimize loss or damage to the greatest extent possible and 

shall be liable for any damage or loss that may happen to the Works or any 

part thereof and all AA l’s T & P from any cause whatsoever (save and except 

the Excepted Risks) and shall at his own cost repair and make good the same 

so that at completion, the Works and all AAI’s T & P shall be in good order 

and condition and in conformity in every respect with the requirements of the 

Contract and instructions of the Engineer-in-Charge. 

 
ii. In the event of any loss or damage to the Works or any Part thereof or to any 

T & P, to any material or articles at the Site from any of the Excepted Risks 

the following provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge, remove from the Site any debris and so much of the works as shall 

have been damaged, taking to AAI’s store such AAI’s T & P, articles 

and/or materials as may be directed; 

b. The contractor shall, as may be directed in writing by the Engineer-in- 

Charge, proceed with the erection and completion of the Works under and 

in accordance with the provisions and Conditions of the Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment under the 

above provisions in respect of so much loss or damage as has been occasioned 

by any failure on his part to perform his obligation under the Contract or not 

taking precautions to prevent loss or damage or minimize the amount of such 

loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of 

General Conditions of Contracts, the contractor at his own cost shall insure 

,in the joint name of AAI and the contractor, against all losses or damages 

from whatever cause, arising (other than the accepted risks )for which he is 

responsible under the terms of the contract and in such manner that the AAI 

and the contractor are covered during the period of construction of works and 

any loss or damage occasioned by the contractor in the course of any operation 

carried out by them for the purpose of complying with its obligations of 

defects liability clause hereof; 
a. All works including temporary works to their full value executed from 

time to time. 

b. The construction materials and equipments to their full value brought on 

to the site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all losses 

and claims for injuries or damage to any persons or any property whatsoever 

which may arise out of or in consequence of the construction and maintenance 

of Works and against all claims, demands proceedings, damage costs, charges 

and expenses whatsoever in respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in 

any way limiting his obligations and responsibilities under this condition, 

insure at his own cost against any damage, loss or injury which may occur to 

any AAI property, or to any person for at least the minimum amount of Rs. 

1.00 lakh with unlimited number of occurrences (including any employee of 

AAI) by or arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages or 

compensation under the provisions of Payment or Wages Act,1936, 
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  Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity 

Benefit Act, 1961 or any modifications thereof or any other law relating 

thereto and rules made there under from time to time or as a consequence of 

any accident or injury to any workman or other persons in or about the Works, 

whether in the employment of the Contractor or not, his agents or servants, 

and also against all costs, charges and expenses of any suit, action or 

proceedings arising out of such accident or injury and against all sum or sums 

which may with the consent of the Contractor be paid to compromise or 

compound any claim. Without limiting his obligations and liabilities as above 

provided, the Contractor shall insure against all claims, damages or 

compensation payable under the Workmen’s Compensation Act, 1923 or any 

modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the 

General Insurance Company of India or by a company approved by the 

Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be 

cancelled till the Engineer-in-Charge has agreed to their cancellation in 

writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that 

he has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. A self-certified copy of such policies is required to be 

submitted to the Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by his 

subcontractors (if any) and shall be responsible for any claims or losses to 

AAI resulting from their failure to obtain adequate insurance protection in 

connection thereof. The contractor shall produce or cause to be produced by 

his subcontractor (if any) as the case may be, the relevant policy or policies 

and premiums receipts as and when required by the Engineer-in-Charge. A 

self-certified copy of such policies is required to be submitted to the Engineer-

in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep 

in force the insurance referred to above or any other insurance which he/they 

may be required to effect under the terms of the Contract then and in any such 

case AAI may, without being bound to, effect and keep in force any such 

insurance and pay such premium or premiums as may be necessary for that 

purpose and from time to time deduct the amount so paid by AAI from any 

moneys due or which may become due to the Contractor or recover the same 

as a debt due from the Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 

AAI and Contractor for full tendered value along with third party liability 

(max of 10% of tendered value or as applicable as per Insurance Regulatory 

Authority of India) then there is no requirement for taking separate insurance 

bysub-contractors. 

However, workmen compensation policy is required to be taken separately by 

main contractor and sub-contractor for workers employed by them. 
 

CLAUSE 47 

 
 Composite 

Contract and 

responsibilities 

of main agency 

i. The tenders have been called for composite work consisting of civil construction 

and other associated specialized works. The pre-qualification criteria shall be 

applicable for each subhead of work independently. The 
agency meeting PQ criteria for the main work shall be considered for 
execution of composite work. However the agency shall be allowed to 
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  execute only those specialized subheads of works for which bidder meet PQ 

criteria individually. 

ii. The main contractor shall be permitted to execute only those works (covered 

under one or more subhead) for which he meets all requirements of pre- 

qualification including financial, technical and technological requirement 

specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of specialized 

works under various subheads for which he himself has failed to meet PQ 

criteria. In such case he will appoint his associate for the execution of each 

specialized work with the approval of the NIT approving authority. The main 

contractor shall intimate the names of only those agencies who fully meet the 

PQ criteria for each specialized work for the acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate agencies in 

the course of execution of work. If change of agency is inevitable then a 

request shall be submitted to the engineer-in-charge in writing giving full 

justification for change of agency. The proposal should include name of the 

alternate agency along with his financial, technical capabilities and work 

experience in the appropriate field. Such change shall be allowed only after 

receiving approval from the competent authority. 

 

 Composite 

contract- 

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put to 

tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 

execution of work with specialised agencies for all works covered in various 

subhead of works on receipt of work order but specifications, preferred makes 

of materials and performance of system shall remain as specified in tender 

document. 

ii. The main contractor shall arrange an agreement between department, main 

contractor and associated agencies for all subheads on receipt of work order 

from the engineer-in-charge. Main contractor and expert agency shall be jointly 

responsible for quality of work and performance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized 

work within 1/12th of stipulated completion period or within one month from 

issue of work order whichever is later along with documentary evidence for 

financial soundness, technical capabilities and their experience for executing 

similar specialized works along with his application seeking acceptance for the 

name of associated agency. Approval / rejection for the name of associated 

agency shall be accorded thereafter by NIT approving authority within a period 

of 15 days each sub head wise. 
iv. The main contractor shall submit duly signed tripartite agreement on the 

format provided by AAI within 2/12th of stipulated completion period or 60 
days whichever is later for acceptance and signature of department. The 
extension of time for signing of this agreement shall not be generally 

permitted. The signing time shall only be extended if handing over of site is 
delayed due to reasons beyond control of the contractor. 

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money. 
ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first installment 

of mobilization advance shall be corresponding to the value of work which 

shall be executed by the main contractor. The subsequent mobilization 

advances corresponding to value of work covered in each subhead shall be 

released on signing of each Tripartite Agreement with expert agency for the 

same. 
iii. The security deposit shall be deducted from the running bills of main 
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  contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be levied 

on the main contractor only. 
v. The coordination meetings called by AAI or its representative shall be attended 

by associated expert agencies as and when required. Expert agency shall be 

responsible for technical soundness, quality of work and adherence to tender 
specifications. The main contractor as well as associated agency shall be 
responsible for rectification of deficiencies noticed in specialize dwork. 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for 

the execution of works covered under all subheads of NIT and get the tripartite 

agreements signed as per NIT requirement at an early date. The main 

contractor shall not be paid for value of work covered under second running 

bill & subsequent bills till all Tripartite Agreements are signed by all agencies 

concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of 

direct payment to the expert agency and to the main contractor for each subhead 

of work in schedule F. This ratio may also be indicated in tripartite agreement. 

Thus direct payment to each expert agency shall be released in the same ratio 

from the net payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms and 

conditions of the contract. All deductions like security deposit, income tax and 

part rate for incomplete work or due to any other reason shall be made as per 

contract conditions from each running bill. In case the ratio as desired under 

(ii) is not filled by the main contractor AAI will make payment of 75% of the 

net payable amount to the expert agency directly and balance25% 
shall be paid to the main contractor. 

 

Clause 48 

 
 Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be made 

only through Escrow Account opened by the contractor. However for works 

costing less than Rs.500 Cr., it shall be at the discretion of Technical 

Sanctioning authority to opt for Escrow account or not. The bank charges for 

Escrow Account shall be borne by contractor. The detailed conditions of 

Escrow Account shall be drawn in consultation with associated bank. 

ii. Mobilization advance for mobilization of resources and purchase of plant & 

machinery shall be credited directly to the escrow account opened for this 

contract through bank transfer as per terms and condition of contract. The 

agency shall be able to utilize 25% (or as decided by TS authority) of each 

installment of mobilization advance to meet minor expenses like construction 

of site office, purchase of office equipment and other minor works, while 

release of balance 75% fund shall be regulated by the department. The 

contractor shall seek prior concurrence of Engineer-in Charge for release of 

payment to the supplier etc. through Escrow Account by the Bank. Funds 

against cheque issued by contractor shall be released by Bank on receipt of 

written consent from Engineer-in Charge. 

iii. Payment received and credited against each RA Bill, can be utilized 25% 

directly by the contractor for minor expenses like salary, stationary, office 

expenses etc. AAI shall exercise control for release of payment by contractor 

for balance75%. 

iv. The Contractor shall submit his proposal to the Engineer-in- 
Charge/Authority for utilization of funds made available by AAI(75% 
against each RA bill) 
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a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he 

intends to release payment. 

c. Nature of advance payment if any, has to be released to the supplier 

for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full / part of such payments as 

per agency’s request within maximum of three working days. The terms and 

condition of Escrow Account shall be finalized with bank according to terms 

and conditions of contract. Bank shall release payment against such cheques 

only after written consent of authorised officer of AAI is received. 

 

vi. Contractor shall be permitted to close Escrow Account on receipt of final 

payment for the work/project or on receipt of letter for foreclosure of work by 

the AAI. All balances and liabilities against this Escrow Account shall be left 

at the disposal of the contractor. 

 

Note : In case of difference or ambiguity in Hindi and English version anywhere, the 

English version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 
 

SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done safely 

from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 

and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 

horizontal and 1vertical). 

 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding on staging and extending along the entire length of the outside and 

ends thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 

have adequate width and should be suitably fastened as described in (2)above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while 

the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) for 

ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be increased 

at least ¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not more than 

30cm shall be kept. Adequate precautions shall be taken to prevent danger from electrical 

equipment. No materials on any of the site or work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. The contractor shall provide all necessary 

fencing and lights to protect the public from accident and shall be bound to bear the expenses 

of defense of every suit, action or other proceedings at law that may be brought by any person 

for injury sustained owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings to any such person on which 

may, with the consent of the contractor, be paid to compensate any claim by any such person. 

 

6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of 

the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped 

back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges 

of the trench or half of the depth of the trench whichever is more. Cutting shall be done 

from top to bottom. Under no circumstances, undermining or undercutting shall be done. 



AAI Safety Code 
AIRPORTSAUTHORITYOFINDIA 

A.A.I. C……I…….O……. Page-79 

 

 

 
 

b. Safety Measures for digging bore holes: - 

 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of 

the bore well. The failed and the abandoned ones should be completely refilled to avoid 

caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 

point of drilling to avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 

Mtr above ground level and 0.60 Mtr below ground level should be constructed around 

the well casing; 

v. After the completion of the bore well, the contractor should cap the bore well properly 

by welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs 

over the soil. This should be done even while repairing the pump; 

vi. Aftertheborewellisdrilledtheentiresiteshouldbebroughttothegroundlevel; 
 

7. Demolition – Before any demolition work is commenced and also during the progress of the 

work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded 

with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. The following safety equipment shall invariably 

be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protective goggles. 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 

hour before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards to 

prevent accident to the public. In addition, the contractor shall ensure that the following 

safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 

Superintendent (Engg.) or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 

kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to be 

pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker 

may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 

these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 

could be used but they should be placed at least 2 meters away from the opening and on the 

leeward side protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained before 

allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when 

necessary). They must be supplied with barrier cream for anointing the limbs before 

working inside the sewerlines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed 

to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will be final. 

(vi)  The Contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Wherever men above the age of 18 

are employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 

ready made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 

beprovidedtoenabletheworkingpainterstowashduringandonthecessationofwork. 

 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 

wherever men above the age of 18 are employed on the work of lead painting, the following 

principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 
iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 

viii) AAI may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
 

10. When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of 

any person in danger and adequate provision, should be made for prompt first aid treatment of 

all injuries likely to be obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained 

by adequate means. Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of a hoisting machine having a variable safe 

working load each safe working load and the condition under which it is applicable shall be 

clearly indicated. No part of any machine or any gear referred to above in this paragraph 

shall be loaded beyond the safe working load except for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery 

to site of work and get it verified by the electrical Engineer concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which 

are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 

may be necessary should be provided. The worker should not wear any rings, watches and carry 

keys or other materials which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 

code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in- Charge of the department or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 
EMPLOYED BY AAI OR ITS CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which twenty 

or more workers are ordinarily employed or are proposed to be employed in any day during the 

period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work on any day during the period during which the contract work is in 

progress. 

 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box for 

150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 

Each first –aid box shall contain the following equipments: 

1. 6 small sterilized dressings 

2. 3 medium size sterilized dressings 

3. 3 large size sterilized dressings 
4. 3 large sterilized burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

7. 1 snake bite lancet. 

8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 
12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments. 

1. 12 small sterilized dressings. 

2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings 

4. 6 large size sterilized burn dressings. 

5. 6 (15 gms) packets sterilized cotton wool. 
6. 1 (60 ml). Bottle containing wo per cent alcoholic solution iodine. 

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on thelabel. 

8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
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14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the workplace. 
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 

established and run by a trained compounder. The compounder shall be on duty and shall be 

available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill 

to the nearest hospital. 

 

4. DRINKINGWATER 
 

i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work place 
shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well which 

is within such proximity of latrine, drain or any other source of pollution, the well shall be 

properly chlorinated before water is drawn from it for drinking. All such wells shall be 

entirely closed in and be provided with a trap door which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHINGFACILITIES 

 

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES ANDURINALS 

 

i) Latrines shall be provided in every work place on the following scale namely: 
a) Where female are employed, there shall be at least one latrine for every 25females. 

b) Where males are employed, there shall be at least one latrine for every 25males. 
 

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one for 

every 50thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 

a proper door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 

once a year, Latrines shall not be of a standard lower than bore hole system. 
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block of 

latrine and urinal, a notice in the language understood by the majority of the workers “For 

Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case maybe. 
vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 

fifty employed at a time, provided that where the number of male or female workmen, as the 

case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 

females upto the first 500 and one for every 100 or part thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

 

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines and urinals. 

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 

by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer 

of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 

15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight 

(when it will turn to manure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURINGREST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 
 

i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19H 

(ii) a, b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women workers 

exceed 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 

and mothers of the children. 
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9. CANTEENS 
 

i) In every work place where the work regarding the employment of contractor labour is likely 

to continue for six months and where in contract labour numbering one hundred or more 

are ordinarily employed, an adequate canteen shall be provided by the contractor for the use 

of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 

iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has access toit. 

v) The floor shall be made of smooth and impervious materials and inside walls shall be lime 

washed or colour washed at least once in each year. Provided that the inside walls of the 

kitchen shall be lime washed every four months. 
vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 

x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 

diner to be accommodated as prescribed in sub-Rule(ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number. (b) Washing places for women shall be 

separate and screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule(ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any 

other equipment necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 

basedon‘NoProfit,Noloss’andshallbeconspicuouslydisplayedinthecanteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely:- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and 

equipments provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of 

equipments provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
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10. ANTI-MALARIALPRECAUTIONS 
 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling up of any borrow pits which may have been dug 

by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and 

shall form an integral part of the contracts. 

 
 

12. AMENDMENTS 

 

AAI may, from time to time, add to or amend these rules and issue directions - it may consider 

necessary for the purpose of removing any difficulty which may arise in the administration there 

of. 
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AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

1. SHORTTITLE 
These regulations may be called the AAI Contractors Labour Regulations. 

 

2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled 

or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the 

terms of employment are expressed or implied but does not include any person:- 

a) Who is employed mainly in a managerial or administrative capacity: or 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees 

per mensem or exercises either by the nature of the duties attached to the office or by reason 

of powers vested in him, functions mainly of managerial nature :or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the 

trade or business of the principal employers and the process is to be carried out either in the 

home of the out worker or in some other premises, not being premises under the control and 

management of the principal employer. No person below the age of 14 years shall be 

employed to act as a workman. 
 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who supplies 

contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working 

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 

than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 

48 hours in any week, he shall be paid over time for the extra hours put in by him at double the 

ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Central/State Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled 

to rest day wages at the rate applicable to the next preceding day, provided he has worked under 

the same contractor for a continuous period of not less than 6days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of 

the five days immediately before or after the normal weekly holiday and pay wages to such 

worker for the work performed on the normal weekly holiday at over time rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGESETC. 

The contractor shall before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clear and legible condition in conspicuous 

places on the work, notices in English and in the local Indian languages spoken by the majority 

of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix’ VIII’. 
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5. PAYMENT OFWAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 
(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage 

period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the second working day from the date on which 

his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 

this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under 

acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the 

Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will 

be required to be present at the place and time of disbursement of wages by the contractor to 

workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Charge a certificate under his signature at the end of the entries in the 

“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following 

form: “Certified that the amount shown in column No ........ has been paid to the workman 

concerned in my presence on…………..at ........................... ” 
 

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 

bank statement for relevant period duly signed by him. 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 

a) Fines 

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the period 

for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where 

such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow. 
 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 

or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 

of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 

of which it was imposed. 

 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix-VI) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix- 
VII). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix-VIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 
may be convenient at the workplace but the same shall include the following particulars: 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in Hospital 

(h) Date of discharge from the Hospital 
(i) Period of treatment and result of treatment 
(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 

(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed. 

(o) Remarks 
(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 

1971(Appendix-XIII). 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the CL (R&A) Rules 1971(Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)Rules 

1971(Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL(R&A)Rules 

1971(Appendix-XVI). 
 

8. ATTENDANCE CARD-CUM-WAGESLIP 

 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at(Appendix-IX) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work. 
(iv) The cards hall remain in possession of the worker during the wage period under reference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 
(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself. 

 
9. EMPLOYMENTCARD 

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker(Appendix-X). 

 

10. SERVICECERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL(R&A) Central Rules 1971. 
 

11. PRESERVATION OF LABOURRECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be made 

available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 

authorised by the Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance 

of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 

complaint regarding the default made by the contractor or subcontractor in regard to such 

provision. 

 

13. REPORT OF LABOUROFFICER 
 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 

his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 

to which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 

case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 

to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 

on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe. 

 

14. APPEAL AGAINST THE DECISION OF LABOUROFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Engineer-in-Charge concerned 

within 30 days from the date of decision, but subject to such appeal, the decision of the officer 

shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER 
 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 

 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a registered 

trade union, connected with the industry in which the worker is employed or by any other 

workman employed in the industry in which the worker is employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 

any other employer, engaged in the industry in which the employer is engaged. 
 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 

 

16. INSPECTION OF BOOKS ANDSLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour 

Officer or any other person, authorised by the Central Government on his behalf . 

 

17. SUBMISSION OFRETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations and on 

any question as to the application/interpretation or effect of those regulations the decision of 

the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT &AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUALCONTRACT 
(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B] 

To 
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context 

include its administrator, successors and assigns) having agreed under the terms and condition  

of  Contract  Agreement  No. ………………………dated .......................................... made 

between……….and AAI in connection with the work of ........................................ (hereinafter 

called the said contract) to accept Deed of Guarantee as herein provided for 

Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 

Security deposit to be made by the contractor or lieu of the amount withheld towards 

compensation for delay pending final extension of time to be made from the contractors 

contained in the said Contractor. We, the ........................ bank (hereinafter referred to as “the 

said Bank” and having our registered office at ................................. do hereby undertake and 

agree to identify and keep indemnified AAI from time to time to the extent of 

Rs……………………(Rupees .....................................only) against any loss or damage, cost,, 

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by 

reason of any breach or breaches by the said Contractor of any of the terms and condition 

contained in the said contract and to unconditionally pay the amount claimed by AAI on 

demand and without demur to the extent aforesaid. 

 

2. We ................................................. Bank, further agree that AAI shall be the sole judge of and 

as to whether the said Contractor has committed any breach or breaches of any of the terms and 

conditions of the said contract and the extent of loss, damage, costs, charges and expenses 

caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 

the decision of AAI that the said Contractor has committed such breach and breaches and as to 

the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of 

that may be caused to or suffered by AAI from time to time shall be final and binding on us. 
 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 

till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 

governing the said contract including compensation for delay if any as decided by AAI, have 

been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 

contract certifies that the terms and condition and accordingly Contract have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee subject, 

however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date 

of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 

provided available in agreements clause no……………..as provided in the said Contract, 

i.e……….(date) or from the date of cancellation of the said contract, as the case may be, unless 

a notice of the claim under this Guarantee has been served on the Bank before the expiry of the 

period in which case the same shall be enforceable against the Bank notwithstanding the fact, 

that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 

this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 

said contract or to extend time of performance by the said Contractor or to postpone for any 

time and form time to time any of the powers exercisable by it against the said Contractor and 

either to enforce or forbear from enforcing any of terms and conditions governing the said 

contract or securities available to AAI and the said Bank shall not be released from its liability 

under these present by any exercise by AAI of any liberty with reference to the matters aforesaid 

or by reason of time being given to the said contractor or any other forbearance, act or omission 

on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing 

whatsoever which under the law relating to sureties would but for this provision have the effect 

of so releasing the Bank from its such liability. 

 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 

notwithstanding any security which AAI may have obtained or obtain from the Contractor at 

the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of AAI in writing and agree that any charge in the Constitution of the said 

Contract or the said Bank shall not discharge our liability hereunder. 
 

In presence of 
 

WITNESS 

1. 

 
2.  

 
Dated this Day of  

 

 

 

For and on behalf of(The Bank) 

Signature  

Name & Designation    

Authorization No.     

Name & Place   

Bank’s Seal     
 

The above Guarantee is accepted by Airports Authority of India. 
For and on behalf of Airports Authority of India 

Signature   

Name   

Designation  

Dated  
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

WHEREAS, contractor (Name of contractor) (hereinafter called “the 

contractor”) has submitted his tender dated  (date) for the construction of“ 

 ” (name of work) (hereinafter called “the TENDER”). 
 

KNOW ALL PEOPLE by these presents that we (name of bank) having our 

registered office at (hereinafter called “the bank”) are bound unto 

 (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 

sum of Rs.  (Rs. In words ) for which payment well truly to 

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 

presents. 

 

SEALED with the Common Seal of the Bank this day of 20 . 

THE CONDITIONS of this obligation are: 
(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender. 

 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 

 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required– 

OR 

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor, 

OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, 

OR 

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 

 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon receipt 

of his first return demand, without the engineer-in-charge having to substantiates his demand, provided 

that in his demand the engineer-in-charge will note that the amount claimed by him is due to him owing 

to the concurrence of one or any of the above conditions, specifying the occurred condition or 

conditions. 

This guarantee will remain in force up to and including the date* after the deadline for 

submission of tender as such deadline is stated in the instructions to contractor or as it may be extended 

by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any demand in 

respect of this guarantee should reach the bank not later than the above date. 

 

 

 

DATE ……………………….. SIGNATURE OF THE BANK 
 

WITNESS……………………….. SEAL 

(SIGNATURE NAME AND ADDRESS) 

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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APPENDIX-II 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 

ACCOUNT BILLS 

 

Nameof work ......................................................... Name of 

Contractor…………………………………... 

Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

 

Sl. 

No. 

Item Quantities 

as per 

Agreement 

Frequency 

as per 

Specification 

No. of 

Tests 

Required 

Upto 

date 

Quantity 

No. of 

Tests 

Required 

No. of 

Tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 
 

Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

Signature of Sudt. (Engg) 

 

 

Signature of Engineer-in-Charge. Signature of Manager / AM(Engg) 
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APPENDIX-III 
 
 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 
 

Name and address of the 

contractor………………………………………………………………………… 

 

Name and location of the 
work……………………………………………………………………………… 

 

 

 

Name of the 

employee 

 

Father’s/husband’s 

name 

 

Nature of 

employment 

 

Period of 
actual 
employment 

 

Date on which 
notice of 
confinement given 

 

1 2 3 4 5 
 

 

 

 

 

 

 

 

Date on which maternity leave commenced and ended 
 
 

 
Date of 

delivery/miscarriage 

In case of delivery 

 
 

Commenced Ended 

In case of delivery 

 
 

Commenced Ended 

 

6 7 8 9 10 

 

 

 

 
 
 

Leave Pay paid to the employee 
 

In case of delivery In case of miscarriage Remark 
 

Rate of leave pay Amount paid Rate of leave 
pay 

Amount 

paid 

11 12 13 14 15 
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APPENDIX-IV 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN 

AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F) 

 

Name and address of the contractor 
Name and location of the work 

 

1) Name of the woman and her husband's name 
 

2) Designation 

 

3) Date of appointment 

 

4) Date with months and years in which she is employed. 

 

5) Date of discharge/dismissal, if any 

 

6) Date of production of certificates in respect of pregnancy. 

 

7) Date on which the woman informs about the expected delivery. 

 

8) Date of delivery/miscarriage/death. 

 

9) Date of production of certificate in respect of delivery/miscarriage. 

 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 

11) Date with amount of subsequent payment of maternity benefit 

 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

 

15) Remarks column for the use of Inspection Officer. 
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Name of work 

Name of Contractor 

 
Labour Board 

APPENDIX-V 

 

 

Address of Contractor 
 

 

 

Name and address of A. A. I. Division 
 

Name of A. A. I. Labour Officer 
 

Address of A. A. I. Labour Officer 
 

Name of A.A.I Labour Officer 
 

Sl. No. Category  Minimum 
wage fixed 

Actual wage 
paid 

Number 
present 

Remark 

 

 
 

Weekly holiday 

Wage period 

Date of payment of wages 
Working hours 

Rest interval 
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AIRPORT S AU THORIT Y OFIND IA 

 

Form-XIII APPENDIX-VI 

[See rule 2(1)] 

[Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………………………... 

 
Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 

 

Sl. No. Employee 

Code 

Name Surname Gender Father’s/Spouse 

Name 

Date of Birth# Nationality Education 

Level 

Date of 

Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

 

Category 

Address 

*(HS/S/SS/US) 

Type of 

Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 

Number 

Bank Branch 

(IFSC) 

Present 

Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Service Book 

No. 

Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 

Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 
Column. 



A.A.I. C……I…….O……. Page-101 

 

 

 

Various Formats to be maintained (Appendix ) 

 
 
 
 
 

 

AIRPORT S AU THORIT Y OFIND IA 
 

 
 
 
 
 

APPENDIX-VII 
 

 
Form-XVI 

[See Rule 78(1) (a) (i)] 

 

Muster Roll 

 
 

Name and address of 

contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried 

on…………………………………………………... 

 

Name and location of 

work……………………………………………………………………………………………. 

 

Name and address of Principal Employer ........................................................ For the month of 

fortnight……………. 

 
Sl. 
1 

Name 

of 

work 
Man 
2 

Se x 

3 

Father’s/ 

Husband’s 

4 

Date Remark 
 

1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)] 

 
FORMAT FOR WAGE REGISTER 

 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

 
APPENDIX-VIII 

 

 

 

 

 

 

 

 

 

Name of the Establishment Name of Owner LIN Wage period 

From To  (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Sl. No. in 

Employee 

register 

Name Rate of 

Wage 

No. of Days 

worked 

Overtime 

hours 

worked 

Basic Special 

Basic 

DA Payments 

Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     
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Deduction Net 

Payment 

Employer Share 

PF Welfare Found 
PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 

 

 
 

Receipt by Employee/Bank 

Transaction ID 

Date of Payment Remarks 

23 24 25 
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FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 

Name of Establishment LIN  
 

Sl. Number In Employee 

register 

Name Recovery Type 

(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 

issued* 

Explanation heard in 

presence of* 

Number of 

Installments 

First Month/Year Last Month/Year Date of Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2)(a)] 

 

Register of wages 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………For the month offortnight……………. 

 Amount of wages  

 

S. 

No 

 

Name of 

workman 

 

Serial no 

in the 

register 

of 

workman 

 

Descript 

ion/ 

nature 

of work 

done 

 

No. of 

days 

worked 

 

Units 

of 

work 

done 

 

Daily 

rates of 

wages/ 

piece rate 
 

 

 
 

 
 

 

Basic 

wage 

s 

 

Dearness 

Allowanc 

e 

 

Over- 

time 

 

Other 

cash 

payme 

nt nt. 

(indic 

ate 

nature 

) 

 

Total 
 

Deduc 

tion if 

any 

(indic 

ate 

nature 

) 

 

Net 

amou 

nt 

paid 

 

Sig. or 

thumb 

impres 

sion 

of the 

work 

men 

 

Initial 

contract 

or his 

represe 

ntative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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AIRPORT S AU THORIT Y OFIND IA 

 

APPENDIX-VIIIA 

WAGE CARD 
 

Wages Card No………………………… 

 

Name and Address of Contractor……………………Date of issue……………………….. 

Name and location of work………………………….Designation………………………… 

Name of workman………………………………….Month/Fortnight…………………….. 

Rate of Wages………………………………………… 

 1 2 3 4 5 6 7 8 9 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31 

 
 

Morning 

          0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0  
 

Rate 

 

 

 

Evening Amount 

 

 

 

Initial 
 

 

 

Received from…………………………………….the sum of Rs ............................................................... on account of my wages 

Signature 

The Wage Card is valid for one month from the date of issue 
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19/Form-XIX APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 
 

Wages Slip 

 
 

Name and address of contractor…………………………………………………………… 

Name and Father’s/Husband name of workman…………………………………………... 

Name and location of work………………………………………………………………... 

For the week/Fortnight/Month ending…………………………………………………….. 

 

1. No. of days worked…………………………………………………………………… 

 
 

2. No. of units worked in case of piece rate workers……………………………………. 

 

3. Rate of daily wages/piece rate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 
 

14/Form-XIV 

[See rule 76] 

Employment Card 

 
 

Name and address of contractor…………………………………………………………… 

Name and address of establishment under which is carried………………………………. 

Name of work and location of work………………………………………………………. 

Name and address of Principal Employee………………………………………………… 

1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workman employed………………………………………... 

 
3. Nature of employment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piecework)………………………….. 

 
5. Wage period………………………………………………………………………… 

 
6. Tenure of employment……………………………………………………………… 

 
7. Remark……………………………………………………………………………… 

 

 

 

 

 

 

 
Signature of Contractor 
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APPENDIX-XI 
 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 
terms and conditions of the proposed agreement between 

……………………………………………………………………………………………… 

[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 

“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 

….......................... (Rupees ………………………..only) as a security / guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions in 

the said agreement. 

We ................................................ (Indicate the name of the Bank) (hereinafter referred to as 

“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
…………………(Rupees  ..............................only) on demand byAAI. 

 

2. We ................................................. (Indicate the name of the Bank) do hereby undertake topay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 

from AAI stating that the amount claimed is required to meet the recoveries due or likely to 

be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs.……………….. 

(Rupees  ..................................... only). 
 

3.   We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding 

pending before any court or tribunal relating thereto, our liability under this present being 

absolute and unequivocal. 
 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 
 

4.     We .............................................. (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the 

dues of AAI under or by virtue of the said agreement have been fully paid and its claims satisfied 

or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and 

conditions of the said agreement have been fully and properly carried out by the said 

contractor(s) and accordingly discharges this guarantee. 
 

5. We ............................ (indicate the name of the bank) further agree with AAI that AAI shall 

have the fullest liberty without our consent and without effecting in any manner our 

obligations hereunder to vary any of terms and conditions of the said agreement or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or 

from time to time any of the powers exercisable by AAI against in the said contractor(s) and 

to forebear and enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation, or extensions being 

granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or 

any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever 

which under the law relating to securities would, but for this provision, have effect of so 

relievingus. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 
 

7. We ........................................ (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI in writing. 
 

8.     This guarantee shall be valid upto  .............................................. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing 

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharged. 
 

In presence of 

 

Witness 

1. 

2. 

 
Dated this Day of  

 

 

For and on behalf of(The Bank) 

Signature  

Name & Designation    

Authorization No.     

Name & Place   

Bank’s Seal     
 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 

Authority of India 

Signature    

Name    

Designation   

Dated  

Note: * Date of validity should be schedule date of completion + Six months. 
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Format for Letter of undertaking from the Depositor to Bank 

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 
Airports Authority of India) 

(To be submitted in the Letter head of the firm) 
 

The Branch Manager, 

… ..................... Bank, 

……………………. 
 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 
 

Sir, 
 

The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 

awarded by M/s Airports Authority of India to me / us. 
 

I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 

without any reference /consent /notice from me / our side and the bank is fully discharged by 

making the payment to Airport Authority of India. 
 

Signature of the Depositor 
 

 

Place: 
 

Date: 
 

 

 

 

 

Bank Acknowledgement with seal 
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LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 
 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently 
at the site of work both in English and local Language. 

 
 

1. Wilful insubordination or disobedience, whether alone or in combination with other. 

 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

3. Taking or giving bribes or any illegal gratifications 

 

4. Habitual late attendance. 

 

5. Drunkenness lighting, riotous or disorderly or in different behavior 

 

6. Habitual negligence. 

 

7. Smoking near or around the area where combustible or other materials are locked 

 

8. Habitual Indiscipline 

 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

 

10. Sleeping on duty. 

 

11. Malingering or slowing down work. 

 

12. Giving of false information regarding name, age, father's name, etc. 

 

13. Habitual loss of wage cards supplied by the employer's 

 

14. Unauthorized use of employer's property of manufacturing or making of unauthorized 

particles at the workplace 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved bytheDepartmentandforwhichthecontractorsarecompelledtoundertakerectifications. 

16. Making false complaints and/or misleading statements. 
 

17. Engaging on trade within the premises of the establishments. 

 

18. Any unauthorized divulgence of business affairs of the employees. 
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19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 
 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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APPENDIX-XIII 
 

 
Form-XVII [See Rule 78 (2)(d)] 

 

Register of Fines 

 
 

Name and address ofcontractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carriedon…………………………………………………... 

Name and location ofwork……………………………………………………………………………………………. 

Name and address of PrincipalEmployer……………………………………………………………….……………. 

SI. No. Name of 

workman 

Father’s/ 

Husband’ 

s 

Name 

Designatio 

n n nature 

of 

employmen 

t t 

Act or 

action for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employee’s 

explanation was 
heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed 

Date on 

which 

fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 

            



Various Formats to be maintained (Appendix ) 
AIRPORTSAUTHORITYOFINDIA 

A.A.I. C……I…….O……. Page-115 

 

 

 

APPENDIX-XIV 
 
 

Form-XVII 

[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 
SI. 
No. 

Name 

of 

workma 

n 

Father’s 

Husband’ 

s Name 

Designation 
/nature of 

employment 

Particula 

r of 

Damage 

s or Loss 

Date of 

damag 

es or 

loss 

Whether 

workman 

showed 

cause 

against 
deductio 
n 

Name of 

person in 

whose 

presence 

employee’s 
explanation 
was heard 

Amount 

of 

deductio 

n 

imposed 

No. of 

install 

ments 

Date of 
recovery 

 

 

Remark 
First 

Instal 

lment 

Last 

Instal 

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             



Various Formats to be maintained (Appendix ) 
AIRPORTSAUTHORITYOFINDIA 

A.A.I. C……I…….O……. Page-116 

 

 

 

APPENDIX-XV 
 
 

Form-XXII 

[See Rule 78 (2) (d)] 

Register of Advances 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 
SI. 
No. 

Name 

of 

workma 

nn 

Father’s 

Husband’ 

s Name 

Designation 
/nature of 

employmen 

t t 

Wage 

period 

and 

wages 

payable 

Date 

and 

amount 

of 

advanc 

e e 

paid 

Purpose 

for which 

advance 

paid 

Number of 

installment 

by which 

advance to 

be repaid 

Date and 

amount 

of each 

installme 

nt repaid 

Date 

on 

which 

last 

install 

ment 
was 
repaid 

 

 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 

 
 

Form-XXIII [See Rule 78 (2)(e)] 

 

Register of Overtime 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S. 

N 

o 

Name of 

workme 

n 

Father’s/ 

Husbands 

Name 

Sex Designation/ 

nature of 

employement 

Date on 

which 
overtime 
worked 

Total overtime 

worked at 
project in case 
of piece rate 

Normal 

rate of 

wages 

Overtime 

rate of 

wages 

Overtim 

e 

earning 

Rate on which 

overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
 

To 

……………………………….. 

……………………………….. 

……………………………….. 
 

Dear Sir, 

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputes mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (if completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 
15. Amount of final bill (if work is completed). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

 
 

Specimen signature of the applicant 
(Only the person/authority who 

Signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 

documents. 

 

1. Statement of claims with amount of claims. 

2. 

3. 

4. 

 

Yours faithfully 

 
 

(Signature) 

 

Copy to: 

1. The Engineer-in-charge ............................. , 

………………………… 
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APPENDIX -XVIII 
 

 

INTEGRITY PACT 

 

The integrity pact shall be signed by both the parties in the following format 

 

“This Pact made this ……..day of …… between Airports Authority of India, a body 

corporate constituted by the Central Government under the Airports Authority of India 

Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and 

offices at ………….in India, hereinafter called the Authority (which term shall unless 

excluded by or is repugnant to the context, be deemed to include its Chairman, or 

Member, Executive Directors, Airport Directors, officers or any of them specified by 

the Chairman in this behalf, and shall also include its successors and assigns) of the 

one part 

 
AND 

 

……represented by ……… of the other part, hereinafter called the “Bidder/Contractor 

“(which term shall unless excluded by or is repugnant to the context be deemed to 

include its heirs, representatives, successors and assigns of the Bidder/Contractor) 

WHEREAS the Authority intends to award, under laid down organizational procedures, 
tender/contractfor .................................................... The Authority, while discharging its 

functions on business principles, values proper compliance with all relevant laws and 

regulations, and the principles of natural ,justice, ethics, equity, fairness and 

transparency in its relations with the Bidders/ Contractors. 

 

WHEREAS the Authority is desirous to make its business mechanism more transparent, 

thus to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby 

adopts the instrument developed by the renowned international non‐governmental 

organization “Transparency International” (T I ) headquartered in Berlin ( Germany ). 

The Authority will appoint an Independent External Monitor (IEM) who will monitor 

the tender process and the execution of the contract for compliance with the principles 

mentioned above. 

 

AND  WHEREAS  the  Bidder  is submitting  a  tender  to  the  Authority  for 

……………………. In response to the NIT (Notice Inviting Tender) dated……… 

Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 

forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to Enabling the Authority to obtain the desired 

said stores/equipment/execution of works at a competitive price in conformity with 

the defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and Enabling Authority to abstain from bribing or 

indulging in any corrupt practice in order to secure the contract by providing 

assurance to them that their competitors will also abstain from bribing and other 

corrupt practices and the Authority will commit to prevent corruption, in any form, by 

its officials by following transparent procedures. The parties hereto hereby agree to 

enter into this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 

 

The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material 

or immaterial benefit or any other advantage from the BIDDER, either for themselves 

or for any person, organization or third party related to the contract in exchange for 

an advantage in the bidding process, bid evaluation, contracting or implementation 

process related to the contract. 

 

The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to other Bidders. 
 

All the officials of the Authority will report to the appropriate authority officeany 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such breach. 

 

In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the Authority with full and verifiable facts and the same is prima facie 

found to be correct by the Authority, necessary disciplinary proceedings, or any other 

action as deemed fit, including criminal proceedings may be initiated by the Authority 

and such a person shall be debarred from further dealings related to the contract 

process. In such a case while an enquiry is being conducted by the Authority the 

proceedings under the contract would not be stalled. 

 
1. Commitments of Bidders/Contractor. 

The Bidder/Contractor commits itself to take all measures necessary to prevent 

corrupt practice, unfair means and illegal activities during any stage of its bid or 

during any pre‐contract or post‐contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following. 

 

The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, 

gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

Authority, connected directly or indirectly with the bidding process, or to any person, 

organization or third party related to the contract in exchange for any advantage in 

the bidding, evaluation, contracting and implementation of the contract. 

 

The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the Authority or otherwise in procuring the Contract or 

forbearing to do or having done any act in relation to the obtaining or execution ofthe 

contract or any other contract with the Authority for showing or 
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for bearing to show favour or dis favour to any person in relation to the contract or 
any other contract with the Authority. 

 

The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specification, certifications, subsidiary contracts, 

submission or non‐submission of bids or any actions to restrict competitiveness or to 

introduce cartelization in the bidding process. 

 

The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their foreign 

principals or associates. 

 

The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or any 

other intermediary, in connection with thisbid/contract. 

 

The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorized government sponsored 

export entity of the stores and has not engaged any individual or firm or company 

whether Indian or foreign to intercede, facilitate or in any way to recommend to the 

Authority or any of its functionaries, whether officially or unofficially to the award 

of the contract to the BIDDER, nor has any amount been paid, promised or intended 

to be paid to any such individual, firm or company in respect of any such intercession, 

facilitation or recommendation. 

 

The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has made 

or has committed to or intends to make to officials of the Authority or their family 

members, agents, brokers or any other intermediaries in connection with the contract 

and the details of services agreed upon for such payments. 

 

The Bidder/Contractor will not collude with other parties interested in the contract 

to impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract. 

 

The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 

The Bidder / Contactor shall not use improperly, for purposes of competition or 

personal gain ,or pass on to others, any information provided by the Authority as part 

of the business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The Bidder / 

Contractor also under takes to exercise due and adequate care lest any such 

information is divulged. 

 

The Bidder/Contractor will inform to the Independent External Monitor. 

 

i) If he receives demand for an illegal/undue payment /benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 

 

iii) If he makes any payment to any Authority’s associate(s) 

 
The Bidder/Contactor commits to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiablefacts. 

 

The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

 

If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of 

any of the officers of the Authority, or alternatively, if any relative of an officer of 

the Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the same 

shall be disclosed by the Bidder/Contractor at the time filing of tender. The term 

‘relative’ for this purpose would be as defined in Section 6 of the Companies 

Act1956. 

 

The Bidder/Contractor shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee of 

the Authority. 

 

That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression in 

violation of section 2 or in any other form such as to put his reliability or credibility 

as Bidder/Contractor into question, the Authority is entitled to disqualify him from 

the tender process or to terminate the contract for such reason and to debar the 

BIDDER from participating in future bidding processes. 

 
2. Previous Transgression 

The Bidder/Contractor declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other company 

in any country in respect of any corrupt practices envisaged hereunder or with any 

Public Sector Enterprise in India or any Government Department in India that could 

justify Bidder’s exclusion from the tender process. 

 

The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, can 

be terminated for such reason and he may be considered for debarment for future 

tender/contract processes. 

 

That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 

(Rupees zero point five Cr.) and to submit the same to the Authority along-with the 

tender document/ contract before contract signing. 

 

3. 4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 

contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to 
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sign this Pact by the Contractor, and the same will be submitted to the Authority 

before doing/ performing any act/ function by such subcontractor(s) / associate(s) 

in relation to the contract/ work. 

 

That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of policy 

of authority 

 

That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails 

to get this Pact signed in terms of policy of authority. Authority will terminate the 

contract and initiate appropriate action against suchContractor(s). 

 

4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 

Guarantee/Bond. 

 

While submitting bid, the BIDDER shall deposit an EMD / SD / BG / DRAFT / 

PAY ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., 

which is 

as per terms and conditions and details given in NIT / tender documents sold to the 
Bidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 

 

Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) shall 

entitle the Authority to take all or any one of the following actions, wherever required: 

 

i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 

proceedings with the other BIDDER(s) would continue. 

 
ii) To immediately cancel the contract, if already signed, without giving any 

compensation to theBIDDER. 

 

iii) If the Authority has disqualified / debarred the Bidder from the tender process 

prior to the award under section 2 or 3 or 4, the Authority is entitled to forfeit 

the earnest money deposited/bid security. 

 

iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 

Lending Rate of State Bank of India, while in case of a BIDDER from a 

country other than India with interest thereon at 2% higher than the LIBOR. 

If any outstanding payment is due to the BIDDER from the Authority in 

connection with any other contract or any other stores, such outstanding 

payment could also be utilized to recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 

bond, if furnished by the BIDDER, in order to recover the payments, already 

made by the BUYER, along with interest. 

 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall 

be liable to pay compensation for any loss or damage to the Authority 

resulting from such cancellation/rescission and the Authority shall be entitled 

to deduct the amount so payable from the money(s) due to the BIDDER. 

 

vii) To debar the BIDDER from participating in future bidding processes for a 

period upto two years. 

 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 

 

ix) In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by the Authority with the BIDDER, the same shall not be 

opened. 

 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 

the same without assigning any reason for imposing sanction for violation of 

thisPact. 

 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 

or if the Authority is entitled to terminate the contract under section 2 or 3 or 

4, the Authority shall be entitled to demand and recover from the contractor 

damages equivalent to 5% of the contract value or the amount equivalent to 

security deposit or performance bank guarantee, whichever is higher. 

 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 

Bidder/Contractor can prove and establish to the satisfaction of the Authority 

that the disqualification / debarment of the bidder from the tender process or 

the termination of the contract after award of the contract has caused no 

damage to the Authority. 

 

The Authority will be entitled to take all or any of the actions mentioned at para 

5.1 above. 

 

(i) to (xii) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of the 

BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or 

Prevention of Corruption Act, 1988 or any other statute enacted for prevention 

ofcorruption. 
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That if the Bidder/Contractor applies to the Authority for premature revocation of 

the debarment and proves to the satisfaction of the Authority that he has installed a 

suitable and effective corruption prevention system and also restored/recouped the 

damage, if any, caused by him, the Authority may, if thinks fit, revoke the debarment 

prematurely considering the facts and circumstances of the case, and the 

documents/evidence adduced by the Bidder/Contractor for first timedefault. 

 

That a transgression is considered to have occurred if the Authority is fully satisfied 

with the available documents and evidence submitted along with Independent 

External Monitor’s recommendations/suggestions that no reasonable doubt is possible 

in the matter. 

 

The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 

BIDDER. However, the BIDDER can approach the Independent External Monitor(s) 

appointed for the purpose of thisPact. 

 

6. Allegations against Bidders/Contractors/ Sub‐Contractors/Associates: 
 

That if the Authority receives any information of conduct of a Bidder/ Contractor 

or Sub- Contractor or of an employee or a representative or an associate of the 

Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 

Authority has substantive suspicion in this regard, the Authority will inform the 

Vigilance Department for appropriate action. 

 

7. Independent ExternalMonitor(s), 

 

7.1. That the Authority has appointed competent and credible Independent External 
Monitor(s) for this Pact. 

 

7.2 The task of the Monitor(s) is to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact. He will also 

enquire into any complaint alleging transgression of any provision of this Pact made 

by the Bidder, Contractor orAuthority. 

 

7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will report 

to the Chairperson of the Board of theAuthority. 

 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 

provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation including minutes of meeting. 

The same is applicable to Sub - Contractors and Associates. The Monitor is under 

obligation to treat the information and documents of the Authority and Bidder/ 

Contractor / Sub- Contractors/ Associates withconfidentiality. 

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 
he will so inform the management of the Authority and requestthe management 
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to discontinue or heal the violation, or to take other relevant action. The Monitor(s) 

can in this regard submit his recommendations/ suggestions. Beyond this, the 

Monitor(s) has no right to demand from the parties that they act in a specific 

manner, refrain from action or tolerate action. 

 

That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could have 

an impact on the contractual relations between the Authority and the Contractor / 

Bidder. The parties offer to the Monitor(s) the option to participate in suchmeetings. 

 

That the Monitor(s) will submit a written report to the Chairperson of the Board of 

the Authority within 2 weeks from the date of reference or intimation to him by the 

Authority and, should the occasion arise, submit proposals for correcting 

problematicsituations. 

 

That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 

Chairperson has not, within reasonable time, taken visible action to proceed against 

such offence or reported it to the Vigilance Department, the Monitor may also 

transmit this information directly to the Central Vigilance Commissioner, 

Government ofIndia. 

 

The word ‘Monitor’ would include singular andplural. 

 

8. Facilitation ofInvestigation. 

 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER shall 

provide necessary information and documents in English and shall extend all 

possible help for the purpose of such Examination. 

 

9. Law and Place ofJurisdiction. 

 

That this Pact is subject to provisions under Indian Law. The place of performance 

and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of 

the Authority, asapplicable. 

 

10. Other LegalActions 

 

That the changes and supplements as well as termination notice need to be made in 

writing. 

 

That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorized representatives. 
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11. Pact duration(Validity) 
 

That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, and 

for all other Bidders 3 months after the contract isawarded. 

 

11.2. That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless 

it is discharged/determined by Chairman of theAuthority. 

 

11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to come 

to an agreement to their originalintentions. 

 

12. Company Code ofConduct 

 

Bidders are also advised to have a company code of conduct (clearly rejecting the 

use of bribes and other unethical behavior) and a compliance program for the 

implementation of the code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at on 
 
 

Buyer 

Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 

1. 
 

2. 
 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1. 
 

2. 



Various Formats to be maintained (Appendix ) 
AIRPORTSAUTHORITYOFINDIA 

A.A.I. C……I……O…… Page 128 

 

 

APPENDIX-XIX 
 

 

(To be filled by Contractor) 

(CLAUSE-47) 
 

Ratio of direct payment to the specialized : … % of the net payment to be made to 

Specialized agency in case of composite contract agency 
 

 

 

 
Sl. Sub-head Nature of work % of the net payment to be 

made to Specialized agency 
1 Sub-head I   

    

    

    

 

 
Note: 

 

1.    NIT approving authority must ensure that all sub-heads of works are covered in above table. The bidder 

must indicate percentage payable to specialized agency in case of all sub-heads. 

2.    If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of the 

net payment admissible as per AAI for the subhead under consideration shall be paid directly to 

specialized agency in case of composite contract. 
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SCHEDULE `A’ 

SCHEDULES 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 

given as a standard BOQ format at page no. BOQ-1 to BOQ-8 with the tender document, the same is to be 

downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it and 

complete the white coloured (unprotected) cells with their respective financial quotes and other details (such 

as name of the bidder). No other cells should be changed. Once the details have been completed, the bidder 

should save it and submit it online, without changing the File name. If the BOQ file is found to be modified 

by the bidder, the bid will be rejected and EMD shall be forfeited. 
 

SCHEDULE `B’ 
Schedule of materials to be issued to the contractor. 

 
Sl. No. Description of Item Quantity Rates in figures & 

words at which the 
material will be 
charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 
 

Tools and plants to be hired to the contractor. 
 

Sl.No. Description Hire charges per day Place of Issue 

1 2 3 4 

    

 

    

 
SCHEDULE `D’ 

 

Extra schedule for specific requirements/ documents for the work, if any: Please refer Special Conditions of 

Contract. 

 
SCHEDULE `E’ 

 

Reference to General Condition of contract 

Name of work :  Construction of Overhead Tank at AAI Residential Colony, 
Ahmedabad 

 
Estimated cost of work:  Rs. 55,66,586/- (excluding GST)  

i. Earnest Money   : Rs. 1,66,998/ 

ii. Performance Guarantee  :  Not Applicable 

iii. Security deposit   : 10% of contract value 
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SCHEDULE `F’ 

GENERAL RULES & DIRECTION 
 

Officer inviting tender : Asstt. Gen. Mgr. (E-C), AAI, Vadodara 
 

 

 

Definitions: 

Office inviting tender  :  Asstt. Gen. Mgr. (E-C), AAI, Vadodara  

Engineer-In-Charge  : As per AAI DOP  

Accepting Authority : As per AAI DOP 

Percentage on cost materials & 

Labour to cover all overheads & 
Profits   : 15% 

Standard schedule of rates :  DSR 2023, with upto date correction slips as on last date 
of submission of tenders & Market Rates. 

Department   : AAI, Engineering 

 
 

Clause1 

 

(i) Time allowed for submission of 

Performance Guarantee from the date of 

issue of letter of acceptance 

 
Not Applicable 

(ii) Maximum allowable period of extension 
As per Clause 1 (Not Applicable) 

 

Clause2 

 
 Authority for fixing compensation under 

Clause 2 
As per AAI DOP 

 
 

Clause 2A 

 
 Whether Clause 2A shall be applicable Not Applicable 

See below Maximum percentage for quantity of items of 
work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 

12.3 
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Clause 5 

 
 Number of days from the date of issue of 

letter of acceptance for reckoning date of 
start 

10 days or any specific dates mentioned in the Work 

Order 

 

Mile Stone(s) as per table given below:. Applicable as per clause 2 

 

Sl.No. Description of Milestones (Physical) Time allowed 
in days (from 

date of start) 

Amount to be 
withheld in case of 

non achievement of 

milestone 

 
AS PER CLAUSE NO. 5 OF GCC AND SPECIAL CONDITION OF CONTRACT 

 

Time allowed for execution of work. : 8 Months (i/c. 2 Months for Rainy Season) 

 
Authority to decide: 

 
i. Extension of time : Engineer-in-Charge 

ii. Rescheduling of milestone : As per AAI DOP 

iii. Shifting of date of start in case of 

delay in handing over of site : As per AAI DOP 

 

Clause 6, 6A 

 

Clause applicable – (6 or 6A) : Clause 6A Applicable 

 

 
Clause 7 

 

 

Clause 10A 

 

Testing equipment to be provided by the contractor at site lab 

All the Testing equipment required for conducting test for building/ pavement works as per CPWD, 

Morth, IRC and AAI specifications as applicable. 

 

Clause 10 B (I) & (II) 

 
 Whether Clause 10B (I) & (II) 

shall be applicable 
Not Applicable 

Rs. 15 Lacs (Except Final Bill) Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any since the last such payment for 

being eligible to interim payment. 
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Clause 10C : Not Applicable 

 

Component of material expressed as percent of value of work: Not 

Applicable 

Component of labour expressed as percent of value of work: Not 

Applicable 

Clause 10 CA : DELETED 

 

Clause 10 CC (NOT APPLICABLE) 

 

A. For Construction period 

Sr.No. Relevant component of Material/ Labour for price escalation *Percentage against total 
value of work 

1. Cement component 

2. Labour component  

3. Civil Component of other Construction Materials  

4. E&M (Electrical and Mechanical i/c IT & Airport system) component 

of Construction Materials 

 

5. POL (Diesel) component  

6. Reinforcement steel bars/ TMT bars/ structural steels (including strands 
and cables) component 

 

7. Bitumen component  

 Total 100% 

*% of components to be decided by NIT approving authority for particular tender. 

B. For operation&. maintenance period 

Sr.No. Relevant component of Material/ Labour for price escalation *Percentage against total 

value of work 
1. Labour component  

2. Civil Copmponent of other Construction Materials  

3. E&M (Electrical and Mechanical i/c IT & AS) component of 
Construction Materials 

 

4. Bitumen component (For Pavement work component)  

 Total 100% 

 
Clause11 

 

a) “CPWD Specification 2023 Vol-I & II with upto 

date correction slips, MORTH or other 

specification as applicable. 

b) Technical specification. 

c) Manufacturer’s Specification. 

Specification to be followed for execution of work 
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Clause12 

 

12.2 
& 

12.3 

Deviation limit beyond which clauses 
12.2 &12.3 shall apply for buildings, 

pavements and all other works above 

foundation level. 

 

15% (Fifteen Percent) 

12.5 Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for foundation 

work 

 

100% (Hundred Percent) 

 Overall Deviation i/c extra items, if any 30% (Thirty Percent) 

 
 

Clause16 
 

 
  

Competent Authority for deciding 

reduced rates 

 

As per AAI DOP 

 
 

Clause17 

 
 

Contractor liable for damages, defects during maintenance period – Twelve months (12 months) 

Clause18 

Mandatory machinery tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 

 
 

Clause 25 

 

Place of Arbitration : Airports Authority of India Western Region. 

New operational office building Opp. 

Parsiwada, Sahara Road, 

Ville Parle (East), Mumbai-400099 
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Clause 36(1) 
 

Requirement of Technical Representative(s) and 

recovery rate 

 

Sl. 

No. 

Minimum 

Qualification 

of Technical 

Representati 

ve 

Discipline Designation 

(Principal 

Technical 

representative) 

 
M

in
im

u
m

 

E
x
p

er
ie

n
ce

 

N
u

m
b

er
 

Rate at which recovery 

shall be made from the 

contractor in the event 

of not fulfilling 

provision of clause 36 

Figures 
Rs. 

Words 

 
1. 

Diploma (Civil) 

with min. 5 

years’ experience 

or Degree with 

min 3 Years’ 

experience of 

civil engineering 

works 

 

Engineering 

Civil 

 

 
Site Engineer 

 

 
03 year 

 

 

 
01 

 

 

2,000/- per 

day 

 

 
Two 

Thousand per 

day 

 

a.   Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineers. 

b.   Diploma holder with minimum 10 year relevant experience with a reputed construction 

company can be treated at par with Graduate Engineer for the purpose of such deployment 

subject to the condition that such diploma holder should not exceed 50% of requirement of 

degreeengineers 
 

Clause 37 

License Fee for unpaved land : As per Clause – 37 of GCC Page 66-67 

Clause 41(b) 

Integrity Pact applicable : Not Applicable 

 

Clause 42 

 

(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedule of Rates 

DSR 2023 printed by C.P.W.D with up- 

to-date correction slips till last date of 

submission of tender, technical 

specifications & BOQ. 

(ii) Variations permissible on theoretical quantities Applicable 

a. Cement for works with estimated cost put to 
tender not more than Rs.5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 
than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 
each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 

d. All other materials  
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 

 
Sl. 
No. 

Description of items Rates in figures and words at which recovery shall be 

made from the contractor 
  Excess beyond permissible 

variation 
Less use beyond the 
permissible variation* 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at 
stipulated fixed price 

  

 

* Provided work is considered technically sound. Otherwise work has to be re- 

executed as per direction of Engineer-in-charge 

 
 

Clause 48 
 

Escrow Account: Not applicable. 
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Annexure to clause 

34 (x) Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be 

considered for working out minimum period for which hire charges of road roller are to be 

recovered. 

 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 
Kg per m2 or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 
Kg per m2 

930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 

per m2or 

 

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 
Sq.m. or 

 

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 
100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. 

or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 
nominal size per 100 m2 and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
quantities. 

930 Sq.m 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 
nominal size per 100 m2and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
Quantities. 

930 Sq.m 

mailto:S-90@2.25
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12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 

(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 

and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

460 Sq.m. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

370 Sq.m. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 
and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

280 Sq.m. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per 
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back 
bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 

mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

750 Sq.m. 

17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm 

nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut backbitumen. 

560 Sq.m. 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 

mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100Sq.m., 
the binder being hot bitumen or tar as specified. 

460 Sq.m. 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm 
to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of 
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar, 

370 Sqm 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with 
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

560 Sqm 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm 

nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

460 Sqm 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL 

1.1 Special conditions of Contract shall be read in conjunction with General Conditions of 

Contract, Technical Specifications, Drawings and any other documents forming part of this 

contract wherever the context so requires. 

 

1.2 Notwithstanding the sub-division of the documents into these separate sections and volume 

every part of each shall be deemed to be supplementary to and complementary of every other 

part and shall be read with and into the CONTRACT so far as it may be practicable to do so. 

 

1.3 Where any portion of the General Condition of Contract is repugnant to or at variance with 

any provisions of the Special Conditions of Contract, unless a different intention appears, 

the provisions of the Special Conditions of Contract shall be deemed to over-ride the 

provisions of the General Conditions of Contract and shall to the extent of such repugnancy, 

or variations, prevail. 

 

1.4 Nothing extra shall be payable on account of various activities to be performed as per 

special conditions of contract except where so specified 
 

2. COMPLETION SCHEDULE 

2.1 The works shall be executed strictly as per time schedule mentioned in NIT. Contractor shall 

have to plan his construction program and activities so as to complete the work in the 

stipulated period by working in multiple shifts. The period of completion given includes the 

time required for mobilization as well as testing, rectifications, if any, re-testing and 

completion in all respects to the entire satisfaction of Engineer-in-Charge. 

 

2.2 The contractor shall furnish within 15 days of letter of award programme chart showing the 

mile stone for completion of work within the stipulated time and as per conditions of the 

contract. The program should clearly include Manpower, Material and Machinery resources 

proposed to be deployed for achieving the targeted progress, justification for same based on 

machinery output, the date from which each machinery shall be available at site in working 

condition etc. complete. The program shall be subject to the approval of Engineer-in-Charge 

who may order changes in the program. The decision of Engineer-in-Charge shall be final 

and binding in this regard. 

 

2.3 Contractor is expected to mobilize and employ sufficient resources as indicated in the agreed 

programme schedule to achieve the progress within the broad frame work of accepted 

methods of working and safety. In time and progress chart, deployment of machineries, 
equipment’s, apparatus and instruments are to be treated as one of the sections of the 
work. 

 

2.4 No additional payment shall be made to the contractor for any multiple shift work or other 

incentive methods contemplated by him in his work Schedule even though the time schedule 

is approved by the Engineer-in-Charge. 

 

2.5 During the currency of the work the contractor is expected to adhere to the time schedule on 

mile stone and total completion and this adherence will be a part of Contractor's performance 

under the contract. 
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3. DRAWINGS AND DOCUMENTS 

3.1 The drawings accompanying the tender document if any are of indicative nature and issued 

for tendering purpose with the purpose to enable the tenderer to make an offer in line with 

the requirements of the AAI. 

 

3.2 However, no extra claim whatsoever, shall be entertained for variation in the "approved for 
construction” and “tender drawings" regarding any changes. The execution of work shall be 
as per approved drawings and detailed specifications. 

 
4. SCOPE OF WORK: 

The scope of work includes Repairs to plaster & Exterior Painting work of Residential 
Quarters, Waterproofing & Crazy Ceramic Tile flooring at Terrace of Quarters, Repairing 
of Boundary wall by Plastering, Painting Repairing/Replacement of M.S. Angle & 
providing Concertina Coil fencing. 

 
5. BILL OF QUANTITIES 

The bill of quantities shall be read in conjunction with General Conditions of Contract, 

Special Conditions of Contract, Technical Specifications, Drawings and any other 

document forming a part of his tender. The quantities shown against the various items are 

only approximate and subject to variations as made in General Conditions of the Contract. 

 
6. ROYALTY ON MATERIALS 

Royalty at the prevalent rates wherever payable, shall have to be paid by the contractor on 
the boulders, metal, shingle, sand, good earth, bajri etc. or any other materials collected by 

him for the work, direct to the revenue authority of the District / States Government 
concerned. 

 
7. TEMPORARY WORKS 

7.1 The tenderer should see the approaches and conditions of the site. If any approach from 

main road is required at site or existing approach is to be made good and maintained for 

cartage of materials etc. by the contractor, the same shall be provided, improved and 

maintained by the contractor at his own cost. 

 

7.2 The contractor shall segregate the site of work from adjacent area by necessary barricading 

etc. if necessary. Barricade to be provided as per instruction of EIC. 

 

7.3 All temporary and ancillary works including enabling works connected with the work shall 

be responsibility of the contractor and the price quoted by them shall be deemed to have 

included the cost of such works which shall be removed by the contractor at his cost, 

immediately after completion of the work. 

 

7.4 Site clearance (as per the requirements) shall be arranged by the contractor at his own cost 

and nothing extra shall be payable on this account. All the salvageable materials received 

after demolitions, if any are to be stacked properly and handed over to Engineer-in-Charge. 

These dismantled materials shall be the property of the Airports Authority of India 

 
8. INCOME TAX AND LABOUR CESS 

8.1 Income tax deductions shall be made from all payments made to the contractor as per the 

rules and regulations in force in accordance with the income tax act prevailing from time 

to time. 
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8.2 Labour cess as per rules and regulations in force shall be deducted from the bills of the 

contractors and deposited with designated authorities. 

 

9. PAYMENTS 

 

9.1 The bill shall be submitted at intervals as provided at clause no. 7 on page no. 133 in 

schedule-F. 
 

10. WATER 

10.1 Contractor shall make his own arrangements for water supply for the work and his staff 

and workmen. AAI may provide water for the work depending upon the availability of 

water for which the water charges @ 1 % of the value of work done shall be deducted 

from the bill. 
 

11. POWER SUPPLY: 

11.1 Generally electricity required for the work, shall not be given by AAI and same has to 

be arranged by the contractor. In case AAI electricity source is available near the work 

site and electricity can be spared to the contractor as per discretion of Engineer-in- 

charge, the contractor may draw electricity from the AAI source as approved by 

Engineer-in-charge. 

11.2 Necessary meter and connection from the source as approved by Engineer-in-charge 

shall be arranged by the contractor. No extra payment towards meter and connection 

arrangement shall be paid by AAI. 

11.3 Whatever AAI electricity source is used by the contractor, the charge as fixed by the 

AAI, shall be paid by the contractor (or) the same shall be recovered from the contractor 

from the running/final bill. 

11.4 In case contractor takes electricity connection from AAI the same has to be taken from 

substation building up to fabrication yard/work place. The contractor has to make own 

arrangement for laying appropriate cables keeping all the regulations as instructed by 

Engineer-in-charge. 

 
12. CONTRACT AGREEMENT 

12.1 The contractor shall execute the contract agreement on a non-judicial stamp paper of 

₹300/- or of such value as may be applicable under the law. The entire cost of the 

stamp paper shall be borne by the contractor. 

 

12.2 Contractor's tender including the letters of clarifications between the contractor and 

the AAI prior to the award of contract shall form a part of the contract agreement to 

the extent they have been accepted by AAI. 
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13. CONSTRUCTION EQUIPMENT 

13.1 The contractor shall without prejudice to his overall responsibility to execute and 

complete the work as per specifications and time schedule deploy adequate equipment 

and tools and tackles and augment the same as decided by the engineer- in-charge 

depending on the exigencies of the work so as to suit the construction schedule. 

 

13.2 The machineries required for execution of the work shall be deployed by the contractor 

in adequate number as per the programme and completion schedule and any further 

additional machineries are required to be deployed shall be informed to the agency as 

and when required as directed by EIC. 

 
14 EQUIPMENTS FOR NIGHT WORKING: 

a) In case, it appears, at any stage that the project may not be completed within the 

stipulated period due to restricted working hours in the day in view of operational 

reasons, the contractor shall execute the work during the night as and when asked 

by the Engineer-in-Charge in writing. Nothing extra shall be payable to contractor 

for working in night time. For proper execution, the work site shall be properly 

illuminated as required. 

14.1 No Construction equipment shall be supplied by the AAI. 

 
15. SITE ORGANISATION 

Subject to the provisions in the tender document and without prejudice to contractors’ 
liabilities and responsibilities to provide adequate qualified and skilled personnel on 
the work. Contractor shall deploy site organization and augment the same as decided by 

the engineer-in-charge depending on the exigencies of work. Any engineering personnel 

deployed at site should not be removed from the site without prior approval of the 

engineer-in-charge. 
 

16. ADMISSION TO SITE: 

All men and vehicle shall be permitted to enter the aerodrome operational area only on 

possession of the security passes/token issued by BCAS/AIRPORT-INCHARGE. The 

contractor shall apply in writing in advance of the commencement of work for issue of 

security passes and shall Engineer-in-charge who shall, at his discretion, have the right 

to recommend the issue of passes to control the admission of contractor, his agents, his 

staff and work men. The contractor shall ensure that his men shall work in areas/zones 

allotted to them. Passes shall deposit with the Engineer-in-charge on demand and in 
any case immediately after completion of work. The contractor’s staff/workmen 
shall 
observe all the rules promulgate from time to time by the concerned authorities such as 
prohibition of smoking & lighting, search of persons on entry and exist, keeping to 

specified routes etc. Any person found violating the security rules laid down by the 

authorities will be expelled from the area without assigning any reason whatsoever and 

contractor shall have assigning any reason whatsoever and contractor shall have no 

claim on this account. 

16.1 If contractor is found to violate any of security regulations, he shall be black listed and 

will be subjected to other legal proceedings. 
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17. LABOUR CAMPS 

No labour camps will be allowed in the operational area. 

 

18. REGULATIONS: 

All men and vehicles will observe the regulations in force in the operational area and 

will do nothing to pose a danger to the aircraft and their operations. All vehicles will fly 

the machinery red flag during day light hours and red lights during night while working 

in operational areas. 

 
19. INSPECTION OF SITE AND TESTING: 

i. The Engineer-in-charge or his authorized representative shall have full power to inspect 

any portion of the work, examine the materials and workmanship at the contractor’s 

works or at any other place from where the material is obtained. Acceptance of any 

material shall in no way relieve the contractor of his responsibility for meeting the 

requirement of the specifications. 

ii. Routine type tests for the various items of material shall be performed at the contract’s 

works and test certificates furnished. The contractor shall permit the EIC or his 

authorized representative to be present during any of or all the tests. After notification 

to the EIC that the work has been completed, the contractor shall make under the 

direction and in the presence of EIC such tests and inspections as have been specified 

or as the EIC shall consider necessary to determine whether or not the full intent of 

requirements of the plans and specifications have been fulfilled. In case the work does 

not meet the full intent of the specifications it shall be rectified by contractor at no extra 

cost and the contractor shall bear all the expenses for any further tests considered 

necessary. 

 

iii. The EIC may at his discretion, check the test results obtained at contractors laboratory 

by independent tests at an approved laboratory. The cost of such material, transport, cost 

of testing etc., shall be borne by the contractor. 

 

iv. Except for routine type tests, all other tests as directed by the Engineer-in- charge shall 

be done at the approved laboratory. Testing charges if any shall be borne by the 

contactor, all other expenditure required to be incurred for taking the samples, 

conveyance, packing etc. shall also be borne by the contractor. 

 
20. STORES AND MATERIALS 

No storage accommodation will be arranged by AAI, contractor shall make all such 

arrangements at his own cost to the satisfaction of engineer-in-charge. 

 
21. STANDARD OF WORKMANSHIP 

To determine the acceptable standard of workmanship, the contractor shall execute 

portion of the item of work as sample for approval of the engineer-in-charge, before 

taking up the actual execution of the particular item of work. 
 

22. BYE-LAWS 

22.1 The contractor shall comply with all bye-laws and regulations of local and statutory 

authorities having jurisdiction over the works and shall be responsible for payment of 

all fees and other charges and for giving and receiving of all necessary notices and 

keeping the engineer-in-charge, informed of the said compliance with the bye-laws, 

payments made, notices issued and received. 
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22.2 The contractor shall indemnify the AAI against all claims in respect of patent rights, 

design, trademarks of name or other protected rights in respect of any plant, machine, 

work or materials used for or in connection with the work or temporary works and from 

and against all claims, demands proceedings, cost, charges and expenses whatsoever in 

respect of or in relation thereto. the contractor shall defend all actions arising from such 

claims and shall himself pay all royalties license fees, damages, costs and charges of all 

and every sort that may be legally incurred in respect thereto. 

23. No payment will be made to the contractor for damage caused by rains or other natural 

calamities during the execution of the works and no such claim on this account will be 

entertained. 
 

24. SITE PRECAUTIONS: 

During execution of work, all men & vehicles have to observe the regulations in force 

in operational area and due care to be taken not to disturb the operation of the 

equipment/any cables/pipe lines running in that area. In this connection, contractor or 

his authorized supervisor has to co-ordinate with the respective unit in charge and filed 

engineer. In case of any damage, the contractor has to rectify the same at his own cost 

within reasonable period, without affecting the operations. 

i.  Any materials or T&P etc. found lying outside the sites approved by the Engineer-in- 

charge shall be removed by the Engineer-In-Charge at the risk and cost of the contractor. 

 

ii. Every transport vehicle shall carry a permit issued by the Chief Authority of 

Airport/Aerodrome concerned and shall be produced on demand by him or his 

authorized agent. All vehicles entering the Airport limits shall follow the routes 

prescribed by the Chief Authority of Airport for entering the areas and shall display red 

flag on top. 

 

iii With regard to construction safety measures the contractor shall adhere to various Indian 

Standard Codes of Practice, requirements of provincial Government and local Municipal 

Authority wherever the provisions of the latter two agencies shall be more stringent than 

the provisions of the former. When these codes do not exist, the contractor shall adhere to 

such safety measures as directed by the Engineer-In-Charge. 

 

iv The contractor shall be responsible for any damage, resulting from his operations, either 

to buildings, structures, airport fixtures such as underground cable, contact lights, hard 

surface areas, water mains, other operational installation, Airport roads etc. The 

contractor shall restore, replace or repair any such damage to the complete satisfaction 

of the Engineer-In-Charge and in default the Engineer-In-Charge may cause the same to 

be made good by any other means and deduct the expenses from any sums due to 

contractor. 

 

25. The contractor shall take all precautions to avoid all accidents by exhibiting necessary 

day & night caution boards, speed limit boards, red flags, red lights and providing 

barriers. He shall be responsible for all damages and accidents caused due to negligence 

on his part. No hindrances shall be caused to traffic during execution of work. 
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26. The contractor shall remove the labour huts, temporary barricades etc. on completion of 

the work and leave the site in a neat and tidy state. The payment of final bill will be 

subject to the compliance of this condition by the contractor. 
 

27. MATERIAL AT SITE: 

a) The Materials brought to the site by the contractor shall be stored by the contractor in 

a safe/dry storage space. The contractor shall be responsible for safe custody of 

materials at site till such time, the installation is commissioned and handed over to the 

Engineer-In-Charge. 

b) The contractor is required to submit the bill receipt for steel, cement, paint and any item 

incorporated in work for which Engineer-In-Charge directs. 
 

28. TESTING OF MATERIALS: 

28.1 Mandatory test as prescribed in CPWD specifications shall be conducted for materials that are 

to be incorporated in the work. For certain tests, which cannot be conducted at site 

laboratory the same are to be referred to independent laboratory by the Engineer-in- 

charge. Testing charges, cost of samples including conveyance, packing etc. shall be 

borne by the contractor. 

 

28.2 In case there is any discrepancy in frequency of testing as given in list of mandatory tests 

and that in individual subheads of works as per CPWD specifications 2019 the higher of 

the two frequencies of testing shall be followed, and nothing extra shall be payable to 

the contractor on this account. 
 

29. MACHINERY, TOOLS & PLANTS TO BE DEPLOYED BY THE CONTRACTOR AT 

SITE: 

29.1 The contractor shall arrange at his own cost the mandatory machines, tools & plants in 

good working conditions at the site. However, to complete the work in a period as 

specified in the tender document, the contractor shall augment extra machineries, if 

required and asked for by Engineer-In-Charge. 

29.2 Any other plants and machineries, apparatus, equipments and tools required for 

completing the work shall also, be provided by the contractor at his own cost at the time 

of need as decided and directed by EIC. 

29.3 Necessary manpower for handling, operating and maintaining the above mentioned 

equipments and machineries shall be provided, by the contractor at his own cost. 

29.4 Necessary P.O.L required for running the equipments and machineries deployed for the 

work shall be provided by the contractor at his own cost. In the event of any breakdown 

of the equipments and machineries, the contractor shall take prompt remedial measures 

to fit them back in condition in the shortest possible time and nothing extra shall be paid 

for it. To minimize breakdown period, necessary spare parts shall be kept readily 

available at site by the contractor at his own cost. 

30. ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE: 

Necessary registers and stationeries required for entering data and test results shall be 

provided by the contractor at his own cost as directed by the engineer- In-Charge. 



AIRPORTS AUTHORI TY OFINDIA 

SCC-8 A.A.I. C…………I………...O…………... 

 

 

31. USE OF CEMENT: 

The contractor is allowed to use 53 grade OPC cement in case of non- availability of 43 

grade OPC cement. However, nothing shall be paid extra to contractor on this account. 
 

32. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST 

BIDDER: 

The total amount of final bill worked out at the accepted tender rates, if found to be 

more than the amount worked out at the quoted rates of second lowest, the contractor 

shall be paid lower of the two. 

 

33. As per GCC Clause no. 20(A), the contractor shall intimate his PF account code no. 

allotted by regional PF commissioner and ESI registration no. allotted by ESI 

Corporation after award of work. 

34. WORK IN RESTRICTED AREA: 

The work is to be carried out in restricted area, whenever necessary. The work shall be 
carried out inside operational/Restricted area in coordination with ATC duty officials 

during watch hour period. The Contractor shall have to coordinate with the AAI for 
locating T&P and stacking of materials etc. Nothing extra shall be paid to the Contractor 

for all the above factors. 

35. NUISANCE: 
The Contractor shall not at any time do, cause or permit any nuisance on the Site or do 

anything which shall cause unnecessary disturbance or inconvenience to owners, tenants 

or occupiers of other properties near the Site and to the Public generally 
 

36. WATCHING AND LIGHTING: 

The Contractor shall provide and maintain at his own expense all lights, guards, fencing 

and watching when and where necessary or required by the Engineer-In-Charge for the 

protection of the Works or for the safety and convenience of those employed on the 

Works. 
 

37. In partial modification of GCC Clause no. 20(A), the contractor shall intimate his PF 

account code number allotted by regional PF commissioner and ESI registration number 

allotted by ESI Corporation before commencement of work, instead of at the time of 

submitting tender. 
 

38. The actual quantity of steel shall be taken as the quantity fixed as per approved design 
/ drawings or as authorized by AAI including authorized lap length / chairs etc. as per 
the standard sectional weights given in the above table and nothing will be paid extra 
for wastage and rolling margin. 

 

The average sectional weight for each diameter shall be arrived at from samples from 

each lot of steel received at site. The actual steel consumed shall be work out by this 

procedure. The discretion of the Engineer-In-Charge shall be final for the procedure to 

be followed for determining the average sectional weight of each lot. Quantity of each 

diameter of steel received at site of work each day will constitute one single lot for this 

purpose. 
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39. VOUCHERS: 

Agency should submit the copies of purchase vouchers of bitumen, cement, paint, and 

any other material, as desired by Engineer -In- incorporated in the work. 

40. WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 
Subject to any provisions to the contrary contained in the Contract, works shall be carried 

out during night or on Sundays or on authorized holidays with the permission of the 

Engineer-In-Charge. 
 

41. ALL HEIGHTS, LIFTS, LEADS AND DEPTHS: 
Unless otherwise provided in the Schedule of quantities or in CPWD specifications or in 
tender document, the rates tendered by the contractor shall be all inclusive and shall apply 
to all heights, lifts, leads and depths of the building and nothing extra shall be payable to 
him on this account. 

 

42. STACKING OF MATERIALS: 

The Contractor(s) shall take instructions from the Engineer-In-Charge regarding 

collection and stacking of materials at any place. No excavated earth or building rubbish 

shall be stacked on areas where other buildings, roads, services and compound walls 
are to be constructed. The stacking shall take place as per stacking plan however, if any 

change is required, the same shall be done with the approval of Engineer-In-Charge. All 
the building rubbish, malba, dismantle material shall be disposed and nothing shall be 

paid extra on this account. 

43. PREVENTION OF NUISANCE AND POLUTION CONTROL: 

The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupiers of adjacent properties and to the public 
in general and to prevent any damage to such properties from pollutants like smoke, dust, 

noise. The contractor shall use such methodology and equipment so as to cause minimum 
environmental pollution of any kind during and minimum hindrance to road users and to 

occupants of the adjacent properties or other services running adjacent/near vicinity. The 

contractor shall make good at his cost and to the satisfaction of the Engineer-In-Charge, 
any damage to roads, paths, cross drainage works or public or private property 

whatsoever caused due to the execution of the work or by traffic brought thereon 

by the contractor. 
 

44. DAMAGE CAUSED BY RAIN, SNOWFALL, FLOOD OR ANY OTHER NATURAL 

CALAMITY 
No payment shall be made for any damage caused by rain, snowfall, flood or any 

other natural calamity, whatsoever during the execution of the work. The contractor shall 

be fully responsible for any damage to the govt. property and the work for which 

payment has been advanced to him under the contract and he shall make good the same 

at his risk and cost. The contractor shall be fully responsible for safety and security of 

his material, T&P/Machinery brought to the site by him. 
 

45. DEWATERING: 
 

For works below ground level the contractor shall keep that area free from water. If 

dewatering or bailing out of the water is required, the contractor shall do the same at his 

own cost and nothing extra shall be paid. Nothing extra shall be paid for execution of work 

in or under water and / or liquid mud including pumping out of water as required. 
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TECHNICAL SPECIFICATIONS 
 

1. PREAMBLE 

These technical specifications shall be read in conjunction with the various other documents 

forming the contract, namely Notice Inviting Tender & Instructions to Tenderers, Conditions 

of Contract, Special Conditions of Contract, Bill of Quantities and other related documents, 

together with any addendum issued thereto. 

1.1 Absence of terms such as providing, supplying, laying, installing, fixing etc. in the 

description does not even remotely suggest that the contractor is absolved of such providing, 

supplying etc. unless an explicit stipulation is made in this contract. The owner shall bear 
no costs of materials, equipment’s duties, taxes, royalties etc. 

 

1.2 The classification of various items of work for purpose of measurements and payments shall 

be as per bills of quantities (BOQ). Except where distinguished by the BOQ, the rates apply 

to all heights, depths, sizes, shapes and locations. They also cater for all cuts and wastages. 

 

1.3 The specifications may have been divided in different sections/sub-head for convenience 

only. They do not restrict any cross-reference. The Contractor shall take in to account inter- 

relations between various parts of works/trades. No claim shall be entertained on basis of 

compartment interpretations. 

1.4 Any builder’s work required as part of electrical and other installation shall be executed by the 
Contractor as directed under this contract. 

 

1.5 The Contractor shall prepare and submit as-built drawings by way of making 

modifications/changes carried out with respect to the construction drawings issued prior to 

the construction of respective elements. These will be then incorporated by the respective 

Consultant/agency in to their drawings for maintaining necessary records for the owner. 

 

1.6  All materials intended to be used at site shall be tested prior to its use in an approved manner. 

A list of tests including frequency of tests on construction materials is included in the special 

conditions. Cost of all such tests and any other tests felt necessary by the Engineer in charge 

shall be deemed to be included in the price of respective materials quoted by the Contractor. 

Any defective materials brought to site shall be returned without any extra cost for the same. 

 

1.7 Tests shall be carried out as per the discretion of the Engineer in charge on all/any items, of 

work as directed by the Engineer in charge. Should any item shall fail to pass the tests, the 

Contractor shall be given opportunity to take corrective measures and have the same re-

tested to the satisfaction of the Engineer, he may at his sole discretion order dismantling of 

the whole or part of the works done and order the Contractor to reconstruct the same. The cost 

of all these operations and materials shall be borne by the Contractor without any extra claim. 

 

1.8 Generally, the specifications for market rate items to be executed under this contract are 

enclosed in the tender. However, the items, which are not covered under the specifications 

given in tender, shall be executed as per CPWD specifications 2019 and latest relevant IS 

& IRC codes & MORTH specifications. 
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2. SCOPE OF WORK 

The work to be carried out under this contract shall consist of various items as per description 

of works contained in the Bill of Quantities. Any discrepancy between the details given in 

Bill of Quantities and that provided in Technical Specifications of the corresponding items, 

the provisions of the Bill of Quantities shall take precedence. 

 

2.1 The item rates quoted by the Contractor shall, unless otherwise specified also include 

compliance with/supply of the following: 

 

a) General works such as setting out, clearance of site and clearance of works after completion. 
 

b) Samples of various materials proposed to be used on the work for conducting tests thereon is 

required as per the provisions of the contract. 

 

c) Design of mixes as per relevant clauses of the specifications given proportions of ingredients, 

source of aggregates and binder along with accompanying trial mixes to be submitted to the 

Engineer-in-Charge for his approval before use on the works. 

d) The laboratory at the plant shall have all required apparatus / testing equipment’s & staff for 
conducting day to day Quality control laboratories tests. 

Any other item of work which is not specifically provided in the Bill of Quantities but which 

is necessary for complying with the provisions of the contract. 

 

3. OBLIGATIONS OF THE CONTRACTOR 
In order to ensure that the contract work is executed strictly in accordance with this 
Agreement and in time, the Contractor shall have the following obligations at no extra cost 
to AAI in addition to such other obligations and responsibilities as have been specified 
elsewhere in this Contract. 

 
3.1 Provision of adequate number of constructional machinery for mechanized system of 

construction, handling and transportation; 

 

3.2 Fulfill all the Contractor's labour regulations i.e. fair wages, display of notices regarding 

wages, payment of wages, labour records, attendance cards-cum-wage slips, labour welfare 

etc. as per standard practices and norms applicable at site; 

 
3.3 All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value, of 

antiquity and structures and other remains/ things of geological or archaeological interest 
discovered on the site of the works shall be notified by the Contractor immediately to the 

Engineer-in-Charge for onward information to the concerned authorities. 

 

3.4 The Contractor shall take all reasonable precaution to prevent his workmen or any other 

person from removing or damaging any such article(s) or thing(s) and protect the same till 

the removal as per the instructions of the Engineer-in-Charge. 

 

3.5 Clearance of the site of all rubbish, debris, materials, temporary structures, plant and 

machinery, scaffoldings and filling of all pits, excavation and hand over the site in a tidy 

and clean condition after completion of the work. 
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3.6 Opening up of covered work, if instructed by the Engineer, if such covering was done before 

inspection by the Engineer or without permission/ approval from the Engineer-in- Charge. 

 

3.7 Obtaining all statutory clearances to obtain borrow pit soils 

 

4. GENERAL 

4.1 The works will be executed as indicated in the nomenclature of each item and technical 

specifications as given hereunder as made applicable to this contract. 

 

4.2  In the absence of any definite provision in the technical specifications contained herein, 

reference may be made to the latest CPWD, MORTH, IRC, ICAO Specifications and IS 

codes, in that order. Wherever these are silent, the construction and completion of the works 

shall conform to sound engineering practice and in case of any dispute arising out of the 

interpretation of the above, the decision of the Engineer-in-Charge shall be final and binding 

on the Contractor. 

 
4.3 In addition, the abbreviations CPWD, IRC, MORTH, IS, BS, ICAO ASTM, AASHTO shall 

be considered to have the following meaning:- 

 

CPWD : Central Public Works Department 

IRC : Indian Road Congress 

MORTH : Ministry of Road Transport and Highways, Government of India 

IS  : Indian Standard of the Bureau of Indian Standards. 

BS : British Standard of the British Standard 

ICAO : International Civil Aviation Organization 

ASTM : American Standards of the American Society of Testing Materials 

 

AASHTO : American Association of State Highway and Transportation 

Officials. 

 

CPCB : Central Pollution Control Board 

 

GRIHA : Green Rating for Integrated Habitat Assessment 

NBC  : National Building Code 

 

4.4 All the codes of practice, standards and specifications applicable shall be the latest editions 

with up to date correction slips etc. or as directed by the Engineer-in-Charge. 
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5.  SUBMISSION AND APPROVAL OF PROPOSED FINISHED LEVELS AND 

PROFILE 

5.1  There is provision to take spot levels specified in various item before 

commencement of that item. 

5.2 Examination and/or approval by the Engineer-in-Charge of any profile/drawings 

or other documents submitted by the Contractor shall not relieve the Contractor 

of his responsibilities or liabilities under the Contract. 
 

5.3 The tendered rates/prices for the work shall be deemed to include the cost of 

preparation, supply and delivery of all necessary drawings/profiles, prints, 

tracings and negatives which the Contractor. 
 

5.4 The lines and levels of formation, side slopes, drainage works, runway, apron and 

taxiway shall be carefully set out and frequently checked, care being taken to 

ensure that correct gradients and cross-sections are obtained everywhere. 
 

5.5 The construction staking shall be done by personnel who are trained and 

experienced in construction layout and staking of the type and kind required in 

the Contract. 
 

5.6 The Contractor shall correct any deficient staking or construction work which 

resulted from inaccuracies in the staking operations or from the Contractor's 

failure to report inaccuracies in the plans or survey data furnished by the 

Department. Physical execution of items of contract shall start only after the final 

submission of profile etc by contractor and approval of same by Engineer- in- 

Charge. 

6. SAMPLING AND TESTING 

The Contractor or his accredited representative shall be present during 

sampling/testing and signify his concurrence for sampling/ testing carried out by 

signing the test records. The Contractor shall be liable of all actions consequent to 

the test and their results as if he himself attended to the tests. The Contractor is duly 

advised to be present himself for sampling and testing or in the alternative, have 

fully qualified duly authorized Engineer for this purpose. 

7.0 GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS 

ADOPTED IN THE TENDER DOCUMENTS. 

The following IRC standards and IS, ASTM, British Standards, Codes and CPWD 

Specifications have generally been adopted in the tender documents. This list 

however does not limit the use of any other relevant code or standards by the 

Engineer-in-Charge solely at his discretion either referred to in the tender 

documents or not, to achieve the desired quality of work. All the codes practice, 

standards and specifications applicable shall be the latest edition with all correction 

slips, etc. or as directed by the Engineer-in-Charge. 
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NUMBER/ 
DESIGNATION 

TITLE 

IRC SPECIFICATION  

IRC:10-1961 Recommended Practice for Borrow pits for Road 
Embankments Constructed by Manual Operation 

IRC:19-1977 Standard Specifications and Code Practice for Water 
Bound Macadam (Second Revision) 

IRC:SP II-1977 Hand Book of Quality Control for Construction of 
Roads and Runways (First Revision). 

INDIAN STANDARDS  

IRC:383-1970 Coarse and fine aggregate from natural sources for 
concrete. 

IS:456-2000 Code of practice for plain and reinforced concrete 
IS:460-1985 (Part-I to III) Testing Sieves 
IS:516-1959 Methods of test for strength of concrete. 

IS:1124-1974 Method of test for water absorption, apparent specific 
gravity and porosity apparent specific gravity and 
porosity of Natural Building Stone. 

IS:1199-1959 Methods of sampling and analysis of concrete 
IS:2386-1963 Methods of test for aggregate for concrete 
(Part-I)-1963 Particle size and shape 
Part-II)-1963 Estimation of deleterious materials and organic 

Impurities. 
Part-III)-1963 Specific gravity, density, voids, absorption and 

bulking. 
Part-IV)-1963 Mechanical Properties 
Part-V)-1963 Soundness  

Part-VI)-1963 Measuring mortar making properties of fine 
aggregates. 

 

Part-VII)-1963 Alkali Aggregate reactivity  

Part-VIII)-1963 Petrographic examination  

IS-2720 Methods of test of Soils  

Part-II)-1973 Determination of water contents  

Part-III)- Section-I 1980 Determination of specific gravity. Section-I Fine 
grained soils. 

 

Part-III)- Section-II 1980 Determination of specific gravity fine medium and 
coarse grained soils 

 

Part-IV)- 1985 Grain size analysis  

Part-V)- 1985 Determination of liquid and plastic limit  

Part-VII)- 1980 Determination of water content dry density relation 
using light compaction. 

 

Part-VIII)- 1983 Determination of water content dry density relation 
using heavy compaction. 

 

Part-XVI)- 1987 Laboratory determination of CBR  

Part-XXVII-1977 Determination of total soluble sulphate.  

Part-XXVIII-1974 Determination of dry density of soils in place by the 
sand replacement methods. 

 

Part-XXIX-1975 Determination of dry density of soils in place by 
core cutter method. 
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IS-5640-1970 Method for determining the aggregate impact value 
of soft coarse aggregate. 

IS:6241-1971 Method of test for determination of stripping value 
of road aggregate. 

IS:8112-1989 43 grade ordinary Portland cement 

IS 1489 (part 1): 1991 
IS:12118-1987 (Part I & II) 

43 grade Portland Pozzolona Cement Two parts 
polysulphide based sealants. 

IS 3812-2003 Fly Ash 

ASTM/BS STANDARDS / SPECIFICATIONS 

ASTM:D-1559-1976 Test for resistance to plastic flow of bituminous 
mixtures using Marshall apparatus. 

ASTM:D-2172-1975 Extraction quantitative, of Bitumen from bituminous 
paving mixtures 

ASTM : E-11-39 Sieves for testing purpose “Wire Cloth sieve round hole 

and square” hole plate screen or sieves. 
BS:410-1969 Test Sieves. 

MOST Specification “Specifications for Road and Bridge works” second 

revision reprinted in July 1993. Issued by Ministry of 

Surface Transport (Roads Wing) and Published by 
Indian Roads Congress. 

ASTM- A653 Galvanized Steel 

BS – 2989 Galvanized Steel 

BS – 476 Fire propagation & surface spread of flames 
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Item No. 33: Preparation and submission of detailed architectural and structural design of Overhead 

water tank of 15.00 Metre approximate height including layout, drawings good for construction, 

services drawings, design and structural drawing for RCC structure including soil investigation and 

testing etc. complete. Rate of items including following stages-  

1. Carrying out of soil investigation as per design (latest IS code/ relevant specification) requirement 

and prevailing AAI guidelines. 

2.  Preparation of Preliminary drawings, quantity calculation of RCC and Reinforcement, Bar 

Binding schedule (BBS) based on soil investigation report etc. for proposed provision of Overhead 

water tank (Foundation & superstructure) to be submitted for approval of Engineer-in-charge. 

3. After finalization of preliminary drawings. Submission of vetted " Good for construction" drawings 

in six sets & soft copy. 

4. Structural analysis for design of Overhead water tank including reinforcement detailing etc with 

relevent IS codes with upto date corrections and submission of structural working drawings. 

5. Drainage design and drawing details (Internal and external works). 

6. Water supply (Plumbing) (Internal and external works).. 

7. All drawings & designs along with design report vetted by IIT/NIT/Govt. Engg college to be 

submitted in 6 sets along with soft copy. 

(Note : Contractor shall submit structural design calculation and engineering working drawing 

showing all relevant details needed for execution of work in required numbers. The payment for this 

item shall be released in stages as per decision of Engineer-In-Charge which shall be final and 

binding) 
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Name of 
the 
Bidder/ 
Bidding 
Firm / 

NUMBER 
#

TEXT # NUMBER # TEXT # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units Quoted 
Currency in 
INR / Other 
Currency

BASIC RATE In 
Figures To be 
entered by the 

Bidder 
Rs.      P

TOTAL AMOUNT  
Without Taxes in

Rs.      P

TOTAL AMOUNT 
In Words

1 Carriage of materials by mechanical transport excluding
loading & unloading etc. complete as per directions of
Engineer-in-charge.
a) Earth - Lead 1.00 km 

21.000 Cum INR 0.00 INR Zero Only

2 Earth work in excavation by mechanical means (Hydraulic
excavator) / manual means over areas (exceeding 30cm in
depth, 1.5m in width as well as 10 sqm on plan) including
getting out and disposal of excavated earth, lead up to 50m
and lift up to 1.5m,as directed by Engineer-in-Charge. 
a) All kinds of soil 

80.000 Cum INR 0.00 INR Zero Only

3 Extra for every additional lift of 1.5 m or part thereof in
excavation / banking excavated or stacked materials.
A) All kinds of soil 

40.000 Cum INR 0.00 INR Zero Only

4 Filling available excavated earth (excluding rock) in
trenches, plinth, sides of foundations etc. in layers not
exceeding 20cm in depth, consolidating each deposited
layer by ramming and watering, lead up to 50 m and lift up
to 1.5 m. 

59.000 Cum INR 0.00 INR Zero Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be 

rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

Item Rate BoQ

Tender Inviting Authority:  Asstt. Gen. Mgr. (Engg.-Civil), AAI, Vadodara

Name of Work: Construction of Overhead Tank at AAI Residential Colony, Ahmedabad. 

Validate Print Help

BOQ-1



Sl.
No.

Item Description Quantity Units Quoted 
Currency in 
INR / Other 
Currency

BASIC RATE In 
Figures To be 
entered by the 

Bidder 
Rs.      P

TOTAL AMOUNT  
Without Taxes in

Rs.      P

TOTAL AMOUNT 
In Words

5 Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level : 
a) 1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from
natural sources : 8 graded stone aggregate 40 mm nominal
size derived from natural sources). 

3.000 Cum INR 0.00 INR Zero Only

6 Centering and shuttering including strutting, propping etc.
and removal of form for : 
a) Foundations, footings, bases of columns, etc. for mass
concrete 

81.000 Sqm INR 0.00 INR Zero Only

7 Centering and shuttering including strutting, propping etc.
and removal of form for : 
a) Walls (any thickness) including attached pilasters,
butteresses, plinth and string courses etc. 

100.000 Sqm INR 0.00 INR Zero Only

8 Centering and shuttering including strutting, propping etc.
and removal of form for : 
a) Suspended floors, roofs, landings, balconies and access
platform 

54.000 Sqm INR 0.00 INR Zero Only

9 Centering and shuttering including strutting, propping etc.
and removal of form for : 
a) Lintels, beams, plinth beams, girders, bressumers and
cantilevers 

143.000 Sqm INR 0.00 INR Zero Only

10 Centering and shuttering including strutting, propping etc.
and removal of form for : 
a) Columns, Pillars, Piers, Abutments, Posts and Struts 

173.000 Sqm INR 0.00 INR Zero Only

11 Centering and shuttering including strutting, propping etc.
and removal of form for : 
a) Stairs, (excluding landings) except spiral-staircases 

18.000 Sqm INR 0.00 INR Zero Only
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Sl.
No.

QuotedUnitsQuantityItem Description
Currency in 
INR / Other 
Currency

BASIC RATE In 
Figures To be 
entered by the 

Bidder 
Rs.      P

TOTAL AMOUNT  
Without Taxes in

Rs.      P

TOTAL AMOUNT 
In Words

12 Centering and shuttering including strutting, propping etc. and
removal of form for : 
a) Edges of slabs and breaks in floors and walls
i) Under 20 cm wide  

40.000 Metre                         0.00INR INR Zero Only

13 Steel reinforcement for R.C.C. work including straightening,
cutting, bending, placing in position and binding all complete
upto plinth level. 
Thermo-Mechanically Treated bars of grade Fe-500D or more. 

Kg.2204.000 0.00INR INR Zero Only

14 Steel reinforcement for R.C.C. work including straightening,
cutting, bending, placing in position and binding all complete
above plinth level. 
a) Thermo-Mechanically Treated bars of grade Fe-500D or
more. 

Kg.6625.000 0.00INR INR Zero Only

15 Providing and laying in position ready mixed or site batched
design mix cement concrete for reinforced cement concrete
work; using coarse aggregate and fine aggregate derived from
natural sources, Portland Pozzolana / Ordinary Portland
/Portland Slag cement, admixtures in recommended
proportions as per IS: 9103 to accelerate / retard setting of
concrete, to improve durability and workability without impairing
strength; including pumping of concrete to site of laying, curing,
carriage for all leads; but excluding the cost of centering,
shuttering, finishing and reinforcement as per direction of the
engineer-in-charge; for the following grades of concrete. 
Note: Extra cement up to 10% of the minimum specified
cement content in design mix shall be payable separately. In
case the cement content in design mix is more than 110% of
the specified minimum cement content, the contractor shall
have discretion to either re-design the mix or bear the cost of
extra cement 
a) All works upto plinth level 
i) Concrete of M30 grade with minimum cement content of 350
kg /cum 

18.000 0.00INR INR Zero Only
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INR / Other 
Currency

BASIC RATE In 
Figures To be 
entered by the 
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Rs.      P

TOTAL AMOUNT  
Without Taxes in

Rs.      P

TOTAL AMOUNT 
In Words

16 Providing and laying in position ready mixed or site batched
design mix cement concrete for reinforced cement concrete
work; using coarse aggregate and fine aggregate derived from
natural sources, Portland Pozzolana / Ordinary Portland
/Portland Slag cement, admixtures in recommended
proportions as per IS: 9103 to accelerate / retard setting of
concrete, to improve durability and workability without impairing
strength; including pumping of concrete to site of laying, curing,
carriage for all leads; but excluding the cost of centering,
shuttering, finishing and reinforcement as per direction of the
engineer-in-charge; for the following grades of concrete. 
Note: Extra cement up to 10% of the minimum specified
cement content in design mix shall be payable separately. In
case the cement content in design mix is more than 110% of
the specified minimum cement content, the contractor shall
have discretion to either re-design the mix or bear the cost of
extra cement 
a) All works above plinth level upto floor V level
i) Concrete of M30 grade with minimum cement content of 350
kg /cum 

53.000 Cum INR 0.00 INR Zero Only

17 Structural steel work in single section, fixed with or without
connecting plate,including cutting, hoisting, fixing in position
and applying a priming coat of approved steel primer all
complete 

100.000 Kg. INR 0.00 INR Zero Only

18 Providing and fixing 1mm thick M.S. sheet door with frame
of 40x40x6 mm angle iron and 3 mm M.S. gusset plates at
the junctions and corners, all necessary fittings complete,
including applying a priming coat of approved steel primer. 
Using M.S. angels 40x40x6 mm for diagonal braces 

3.000 Sqm INR 0.00 INR Zero Only

19 Steel work welded in built up sections/ framed work,
including cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer using structural steel
etc. as required. 
In stringers, treads, landings etc. of stair cases, including
use of chequered plate wherever required, all complete. 

300.000 Kg. INR 0.00 INR Zero Only
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Rs.      P

TOTAL AMOUNT 
In Words

20 Steel work welded in built up sections/ framed work,
including cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer using structural steel
etc. as required. 
a) In gratings, frames, guard bar, ladder, railings, brackets,
gates and similar works. 

Kg.500.000 0.00INR INR Zero Only

21 Providing and fixing hand rail of approved size by welding
etc. to steel ladder railing, balcony railing, staircase railing
and similar works, including applying priming coat of
approved steel primer. 
M.S. tube. 

Kg.431.000 0.00INR INR Zero Only

22 12 mm cement plaster of mix :
1:4 (1 cement: 4 fine sand) 

Sqm442.000 0.00INR INR Zero Only

23 Extra for providing and mixing water proofing material in
cement plaster work in proportion recommended by the
manufacturers. 

50.000 bag of cement 0.00INR INR Zero Only

24 Extra for plastering exterior walls of height more than 10 m
from ground level for every additional height of 3 m or part
thereof. 

Sqm75.000 0.00INR INR Zero Only
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25 Providing and laying integral cement based treatment for
water proofing on horizontal surface at all depth as directed
by Engineer-in-Charge and consisting of :
(i) Ist layer of 22 mm to 25 mm thick approved and specified
rough stone slab over a 25 mm thick base of cement mortar
1:3 (1 cement : 3 coarse sand) including applying of twice (
at base and top of mortar ) cement slurry @ 2.2kg/m2 (each
time) mixed with water proofing compound conforming to
IS:2645 in the recommended proportion over the leveling
course (leveling course to be paid separately). Joints sealed
and grouted with cement slurry mixed with water proofing
compound.
(ii) 2nd layer of 25 mm thick cement mortar 1:3 (1 cement: 3
coarse sand) mixed with water proofing compound in
recommended proportions. 
(iii) Finishing top with stone aggregate of 10 mm to 12 mm
nominal size spreading @ 8 cudm/sqm thoroughly
embedded in the 2nd layer.
Using rough kota stone

25.000 Sqm INR 0.00 INR Zero Only

26 Providing and laying integral cement based treatment for
water proofing on the vertical surface by fixing specified
stone slab 22 mm to 25 mm thick with cement slurry mixed
with water proofing compound conforming to IS:2645 in
recommended proportions with a gap of 20 mm (minimum)
between stone slabs and the receiving surfaces and filling
the gaps with neat cement slurry mixed with water proofing
compound and finishing the exterior of stone slab with
cement mortar 1:3 (1 cement : 3 coarse sand) 20 mm thick
with neat cement punning mixed with water proofing
compound in recommended proportion complete at all
levels and as directed by Engineer-in-charge :
Using rough Kota stone

50.000 Sqm INR 0.00 INR Zero Only

27 Finishing walls with Acrylic Smooth exterior paint of required
shade : 
New work (Two or more coat applied @ 1.67 ltr/10 sqm
over and including priming coat of exterior primer applied @
0.90 litre/10 sqm) 

342.000 Sqm INR 0.00 INR Zero Only
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28 Providing and laying 60 mm thick factory made cement
concrete interlocking paver block of M -30 grade made by
block making machine with strong vibratory compaction, of
approved size, design & shape, laid in required colour and
pattern over and including 50 mm thick compacted bed of
coarse sand, filling the joints with line sand etc. all complete
as per the direction of Engineer-in-charge.

390.000 Sqm INR 0.00 INR Zero Only

29 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC)
pipes, having thermal stability for hot & cold water supply in
cluding all CPVC plain & brass threaded fittings This
includes jointing of pipes & fittings with one step CPVC
solvent cement, trenching, refilling & testing of joints
complete as per direction of Engineer in Charge.
External work
50 mm nominal dia Pipes

1000.000 Metre                         INR 0.00 INR Zero Only

30 Providing and fixing cpipes, having thermal stability for hot
& cold water supply in cluding all CPVC plain & brass
threaded fittings This includes jointing of pipes & fittings with
one step CPVC solvent cement, trenching, refilling & testing
of joints complete as per direction of Engineer in Charge.
External work
80 mm nominal dia Pipes

700.000 Metre                         INR 0.00 INR Zero Only

31 Providing and fixing Bronze gun-metal gate valve (screwed
etc.) with C.I. wheel of Zoloto/Leader/Sant Valves make or
equivalent, all complete as per direction of Engineer-in-
Charge. 
a) 50 mm nominal bore 

8.000 Each                                      INR 0.00 INR Zero Only

32 Providing and fixing Bronze gun-metal gate valve (screwed
etc.) with C.I. wheel of Zoloto/Leader/ Sant Valves make or
equivalent, all complete as per direction of Engineer-in-
Charge. 
a) 80 mm nominal bore 

6.000 Each                                      INR 0.00 INR Zero Only
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33 Preparation and submission of detailed architectural and structural
design of Overhead water tank of 15.00 Metre approximate height
including layout, drawings good for construction, services drawings,
design and structural drawing for RCC structure including soil
investigation and testing etc. complete. Rate of items including
following stages-
1. Carrying out of soil investigation as per design (latest IS code/
relevant specification) requirement and prevailing AAI guidelines.
2. Preparation of Preliminary drawings, quantity calculation of RCC
and Reinforcement, Bar Binding schedule (BBS) based on soil
investigation report etc. for proposed provision of Overhead water tank
(Foundation & superstructure) to be submitted for approval of Engineer-
in-charge.
3. After finalization of preliminary drawings. Submission of vetted "
Good for construction" drawings in six sets & soft copy.
4. Structural analysis for design of Overhead water tank including
reinforcement detailing etc with relevent IS codes with upto date
corrections and submission of structural working drawings.
5. Drainage design and drawing details (Internal and external works).
6. Water supply (Plumbing) (Internal and external works)..
7. All drawings & designs along with design report vetted by
IIT/NIT/Govt. Engg college to be submitted in 6 sets along with soft
copy.
(Note : Contractor shall submit structural design calculation and
engineering working drawing showing all relevant details needed for
execution of work in required numbers. The payment for this item shall
be released in stages as per decision of Engineer-In-Charge which
shall be final and binding)

1.000 Each                                      INR 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only
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