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TENDER DOCUMENT 
Tender ID: 2026_AAI_282547_1 

Bid Manager  : D. Meganathan, SM (E-C) 

Mobile No.  : 7373738189 

E-Mail Id  : dmeganathan@aai.aero 

Estimated Cost : Rs.82,16,100.00 

EMD   : Rs.2,46,500.00  

Cost of Tender fee : Rs.1,180/- (Incl. GST) 

Time Period               : 02 (Two) months 

 
       Certified that this Tender Document contains Pages 1 to 252 only as detailed above. 
 

                                                                      
                                 

                                                                         --Sd/--                                                        
                                                            Sr. Manager (Engg-Civil)  
                                                                                     AAI, Puducherry Airport                      

          
 
 

AIRPORTS AUTHORITY OF INDIA 
CIVIL ENGINEERING WING 

PUDUCHERRY AIRPORT 
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NOTICE INVITING  E-TENDER (2 BOT – 2 Cover   

Open Tender) 

[Tender ID: 2026_AAI_282547_1] 

    No. AAI/PDY/SM (E-C)/Fire Pit/2026-27/                           Dated: 03.07.2026 
 

1. Item rate e- Tenders are invited through the e-tendering CPP portal by Sr. Manager (Engg-
Civil), AAI, Puducherry Airport, Puducherry – 605 008, Ph. No. 0413-2250799 on behalf of 
Chairman, AAI from the eligible contractors for the work of “Construction of Fire Pit at 
Runway 25 south side at Puducherry Airport.” at an estimated cost of 
Rs.82,16,100.00 (Excluding GST) with a period of completion 02 (Two) months. 

The tendering process is online at CPP-portal URL address 
http://etenders.gov.in/eprocure/app or www.aai.aero  Prospective tenderers may 
download and go through the tender document. 

 
Prospective Tenderers are advised to get themselves register at CPP-portal, obtain ‘Login ID’ & 
‘Password’ and go through the instructions available in the Home Page after log into the CPP-
portal https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain 
Digital Signature Certificate (DSC) in parallel which is essentially required for submission of their 
application. The process normally takes 03 days’ time. The Tenderer may also take guidance from 
AAI Help Desk Support through path aai.aero/tender/e-tender/help desk support: 

(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details are as 
below: - 
Tel: 0120-4711508, 0120-4001002, 0120-4001005 and 0120-6277787, 
E-mail: support-eproc@nic.in 

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in the subject 
while emailing any issue along with the contact details.   

Before submitting queries, bidders are requested to follow the instruction given in “Guidelines 
to Bidders” and get their computer system configured according to the recommended settings 
as specified in the portal at “System Settings for CPPP”.    

For any further technical assistance with regard to functioning of CPP portal the bidder may 
contact to the following AAI help desk numbers on all working days only between 
 

Sl.No Support 
Persons 

Escalation 
Matrix 

E-Mail Address Contract 
Numbers 

Timings 

1 Technical 
Help Desk 
Team 

Instant 
Support 

eprochelp@aai.aero 011-
24632950, 
Ext-3512 

08.00 hrs to 
20.00 hrs (Mon-
Sat) 

2 JE (IT) After 4 Hrs 
of issued 

etendersupport@aai.aero 
or 
Vaibhav_g@aai.aero 

011-
24632950, 
Ext-3523 

09.30 - 18.00 
hrs (Mon-Fri) 

 

भारतीय िवमानपȅन Ůािधकरण    
AIRPORTS AUTHORITY OF INDIA 

पुदुǄेरी हवाई अǭा, पुदुǄेरी 
PUDUCHERRY AIRPORT, PUDUCHERRY 
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3 Sr. Manager 
(IT) 

After 12 
Hrs 

Shripatim@aai.aero 011-
24632950 
Ext-3509 

09.30 - 18.00 
hrs (Mon-Fri) 

4 Jt. GM (IT) After 24 
Hrs 

Sunil.km@aai.aero 011-
24632950 
Ext-3509 

09.30 - 18.00 
hrs (Mon-Fri) 

5 General 
Manager (IT) 

After 03 
days 

gmit@aai.aero 011-
24657900 

09.30 - 18.00 
hrs (Mon-Fri) 

 

*The help desk services shall remain closed on all Govt. Gazetted Holidays. 

Tender fee of Rs.1,180/- (Rupees One Thousand One Hundred eighty only) (i/c GST) 
(Non-refundable) will be required to be paid online on CPP Portal only.  

     EMD amounting to Rs.2,46,500.00 (Rupees two lakh forty six thousand five hundred 
only) will be required to be paid online on CPP Portal only. 
 
2. The following 2 Envelopes shall be submitted through online at CPP portal by the 

bidder as per the following schedule: ‐  
  

 
 
 
 
 
 
 
 
 
 
 

Note:  
1. If the Bidder has any query related to the Bid Document of the work, they should use 
‘Seek Clarification’ on CPP Portal to seek clarifications.  

         
ENVELOPE I: (EMD, paid online on CPP Portal, Technical Bid and Pre-qualification):- Bid 
containing following: 

A. Technical Bid containing the following: 

i. Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head as per Annexure-A 
(Pg.no.230). 

ii. Scanned copy of Permanent Account Number (PAN Card) and GST Registration Certificate. 
iii. Scanned copy of ‘Undertaking’ regarding Blacklisting/Debarment on Bidder’s letter head as 

Annexure-B (Pg.no.231) 
iv. Scanned copy of Form-A – details of similar works/General civil works/Road works completed 

during last seven years supported with completion certificate issued by client (Pg.no.235). 
v. Scanned copy of Form-B – Financial Information certified by CA with UDIN (Pg.no.236). 
vi. Scanned copy of Form-C – Net Worth certified by CA with UDIN (Pg.no.237). 

 
 
 

                                              CRITICAL DATA SHEET 

Publishing Date 03.07.2026 

Bid Document Download / Sale Start date 04.07.2026 from 0930 Hrs. 
Clarification Start Date 04.07.2026 from 0930 Hrs. 
Clarification End Date 11.07.2026 upto 1800 Hrs. 
Bid submission Start Date 04.07.2026 from 0930 Hrs. 
Bid submission End Date  25.07.2026 upto 1800 Hrs. 
Bid Opening Date (Envelope‐I) 27.07.2026 at 1100 Hrs. 

Bid Opening Date (Envelope‐II) (Financial Bid) 03.08.2026 at 1100 Hrs. 
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vii. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/ We 
will deploy sufficient plant and machinery as per the requirement of work in consultation with 
the Engineer-in-Charge (E-I-C) to achieve the milestones/targets and overall completion 
within the time period.Annexure C (Pg.no.232) 

viii. Bidder’s other than propriety firm shall submit, scanned copy of Authorization Letter/ Power of 
Attorney along with copy of Certificate of Incorporation of the Company under Companies Act 
showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding 
Authority to assign Power of Attorney. 
Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only if 
the tender is processed by a person other than proprietor. 

ix. Scanned copy of declaration bidder for compliance order on Restriction under Rule 144 (xi) of 
the General Financial Rules (GFRs)-2017 on Bidder’s Letter Head (As per LBS- Annexure-D 
of Tender document). Page No.233. 

x. PQ Proforma (Checklist) duly filled & signed (Pg.no.10-13) 
 

B. Qualifying requirements of contractors/tenderers containing the following:- 
 

i.  Should have successfully completed or substantially completed three works, each of 
Rs.32,86,440.00 or two works, each of Rs.41,08,050.00 or one work of 
Rs.65,72,880.00 in single contract of (Similar nature of works/General Civil works) 
during last seven years ending on last day of month previous to the one in which tenders are 
invited  

The details of similar works completed during last seven years in the given format-Form-A 
with supporting documents issued by client 

Note:  
1. The experience certificates of works completed pre-GST era, completion amount will be 

divided by 1.12 (to exclude pre-GST tax) to make it at par with the experience certificates 
of post GST era but excluding GST. 

2. Experience gained by executing work on back-to-back contract/Sub-contract basis is 
acceptable in the following conditions: 
a. Work should be actually executed by the second agency (sub-contractor) with due 

concurrence of the owner as tripartite agreement/ written approval. It should be 
backed by valid agreement and experience certificate. 

b. Payments received by second agency should be reflected in TDS certificates. 
3. Experience gained in composite works for the specialized nature of works (List of 

Specialized Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual) were 
executed by main contractor either by in-house expertise & experience or by engaging the 
specialized agencies with the approval of main client as per contract conditions. In such 
cases, main contractor as well as specialized agency both get the experience certificate for 
the same work from their respective client(s) i.e. main contractor for composite work 
along with specialized works from owner and specialized agency for specialized work(s) 
from the main contractor. 

In this situation, the experience certificate of either specialized agency or main agency 
having in-house expertise & experience, who has actually executed the specialized 
work(s), shall be considered for Technical /Pre-qualifying criteria in similar specialized 
nature of work(s) 

4. Substantial completion shall be based on 80 (eighty) percent of awarded cost or more 
value wise works completed under the contract. 
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 “The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to date of bid opening (Cover-I/Technical bid).” 

 

Client certificate for experience should show the nature of work done, the value of work, 
date of start, date of completion as per agreement, actual date of completion and 
satisfactory completion of work. Firms showing work experiences certificate from 
non-government/non-PSU organizations should submit copy of Tax Deduction 
at Sources (TDS) certificate(s) along with a certificate issued by Registered 
Chartered Accountant clearly specifying the name of work, total payment received 
against the work and TDS amount for the work. 
 

ii. Should have annualized average financial turnover of Rs.29,08,500.00 against works 
executed during last three financial years ending 31st March of the previous financial 
year.  The Financial Information shall be submitted in the format – Form-B with UDIN. 
Tenderers showing continuous losses during the last three years in the balance sheet shall be 
summarily rejected. 

iii. The tenderer should have a minimum net worth of Rs.12,32,420.00 issued by certified 
Chartered Accountants. The Certificate should be submitted in the given format- Form-C. 

iv. Scanned copy of all the Documents of Envelope–I mentioned above shall be submitted on the 
CPP portal. 

[ 

ENVELOPE II: - The Financial e-Bid through CPP portal. 

All rates shall be quoted in the format provided and no other format is acceptable. If the price 
bid has been given as a standard BOQ format with the tender document, then the same is to 
be downloaded and to be filled by all the tenderer. Tenderers are required to download the 
BOQ file, open it and complete the blue coloured (unprotected) cells with their respective 
financial quotes and other details (such as name of the tenderer). No other cells should be 
changed. Once the details have been completed, the tenderer should save it and submit it 
online, without changing the file name. If the BOQ file is found to be modified by the tenderer, 
the bid will be rejected. 

3. Refund of EMD 
 

EMD deposited by all bidders except the confirmed lowest bidder shall be returned within one 
week from the date of opening of the financial bid. EMD of the successful bidder shall be 
returned on receipt of Security Deposit equivalent to EMD amount/performance bank 
guarantee. 
 
 
 
 

4. Bid Submission: - 

The tenderer shall submit their application only at CPP-portal 
https://etenders.gov.in/eprocure/app. Tenderer /Contractor are advised to follow the 
instructions provided in the tender document for online submission of bids.  Tenderers are 
required to upload the digitally signed file of scanned documents as per Para 2. Bid documents 
may be scanned with 100 dpi with black and white option which helps in reducing size of the 
scanned document. 

Uploading of application in location other than specified above shall not be 
considered. Hard copy of application shall not be entertained. 
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5. Not more than one tender shall be submitted by one tenderer or tenderers having business 
relationship. Under no circumstance will father and his son(s) or other close relations who have 
business relationship with one another (i.e. when one or more partner(s)/director(s) are 
common) be allowed to tender for the same contract as separate competitors. A breach of this 
condition will tender the tenders of both parties liable to rejection. 

6. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) 
website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form including 
downloaded price bid template in any manner. In case if the same is found to be 
tampered/modified in any manner, tender will be completely rejected and EMD would be 
forfeited and tenderer is liable to be banned from doing business with AAI. 

7. Bid Opening Process is as below: - 

Envelope‐I: ‐ (Tender processing Fee, EMD, Technical bid and Pre-Qualification):  
Envelope-I containing documents as per para 2 (A), (B) and (C) (uploaded by the tenderers) shall 
be opened on date and time mentioned on CRITICAL DATA SHEET. 
 

If Bidder has any query related to the Bid Document of the work, they should use “Seek 
Clarification’ on CPP portal to seek clarifications. No other means of communication in this regard 
shall be entertained. 
 

If any clarification is needed from the bidder about the deficiency in his uploaded documents in 
Envelope -I, he will be asked to provide it through CPP portal or email if required. The bidder shall 
upload the requisite clarification/documents within time specified by AAI, failing which it shall be 
presumed that bidder does not have anything to submit and bid shall be evaluated accordingly. 
The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 
through CPP portal. 
 

Envelope‐II:‐ (Financial Bid): 
Envelope-II containing financial bids of the tenderers found to be meeting the technical criteria 
and qualifying requirements shall be opened on date and time mentioned in CRITICAL DATA 
SHEET. (In case the date and time for opening of Envelope -II (Financial bid) is 
required to be changed, the same shall be intimated through CPP Portal).  

 

8. AAI reserves the right to accept or reject any or all applications without assigning any reasons. 
AAI also reserves the right to call off tender process at any stage without assigning any 
reason. 

 
9. AAI reserves the right to disallow, the working agencies whose performance at ongoing 

project(s) is below par and usually poor and has been issued letter of restrain/ Temporary/ 
Permanent debarment/Blacklisting by any department of AAI or Central/State Govt. 
Depts/PSUs/World bank/ADB etc. AAI reserves the right to verify the credentials 
submitted by the tenderer at any stage (before or after the award of work). If at 
any stage, any information / documents submitted by the applicant is found to be 
incorrect / false or have some discrepancy which disqualifies the tenderer then AAI 
shall take the following action:   

a)  Forfeit the entire amount of EMD submitted by the tenderer.  
b) The tenderer shall be liable for debarment for a period upto two years from 

tendering in AAI, including termination of the contract apart from any other 
appropriate contractual/ legal action.  
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10. Consortium / JV Companies shall not be permitted. 
 

11. Purchase preference to Central Public Sector Undertaking shall be applicable as per the 
directive of Govt. of India prevalent on the date of acceptance.  

 

12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the 
provisions of Public Procurement Policy for MSEs order 2012 with up to date amendments, 
shall be applicable for tenders of supply/services and shall not be extended to construction 
work. 

 
13. Tenderers have to submit Unique Document Identification Number (UDIN) generated 

documents like Financial Information (Turnover with loss / profit), Net worth Certificate, 
Financial Data (work done during last 5 Financial years), Works in Hand etc. as per NIT 
conditions duly certified by CA and having UDIN. The documents submitted by bidders 
without UDIN shall not be entertained. 
 

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and 
Industry, Government of India, issued Public Procurement (Preference to Make in India), 
Order 2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable.  

 

15.  Requirement of registration by the Bidder from a country sharing land border with India 
based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry 
of Finance, Department of Expenditure (Public procurement Division) with up to date 
amendments, regarding restriction under Rule 144(xi) of the General Financial Rules (GFR) 
2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s 
letter head in this regard. (Annexure- D) 

 
 
 

                                                                                                                    --Sd/-- 
Sr. Manager (Engg-Civil),  
AAI, Puducherry Airport, 

Puducherry – 605 008 
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PQ-PROFORMA 
(To be uploaded  in Envelope ' I' ) 

 
Name of Work: Construction of Fire Pit at Runway 25 south side at Puducherry Airport. 

 
1 2 3 4 

Ref. No. Qualifying Criteria Particulars Enclosure check 
list 

1. General 

i) Name and address of the firm/ 
contractor 

  

2.  Envelope– I shall contain scanned copy of PDF format 

A. Tender Processing Fee & EMD 

i) 
Tender fee Rs.1,180/- (i/c GST) (Non-
refundable) 

Paid by online payment through CPP 
Portal via Net Banking (SBI & Other 

Banks) and NEFT/RTGS. 

Proof Enclosed: 
YES/NO 

ii) 
Scanned copy of receipt against online 
payment of EMD fee of Rs.2,46,500.00  

 

Paid by online payment through CPP 
Portal via Net Banking (SBI & Other 

Banks) and NEFT/RTGS. 

Copy Enclosed: 
YES/NO 

B. Technical Bid - Documents 

i) 
Scanned copy of duly signed Tender 
Acceptance letter on company’s letter 
head (Annexure A) Page No.230 

 
Copy Enclosed: 

YES/NO 

ii) Scanned copy of Permanent Account No. 
(PAN) 

 Copy Enclosed: 
YES/NO 

iii) Scanned copy of GST Registration  
 Copy Enclosed: 

YES/NO 

iv) 

Scanned copy of duly signed Details of 
similar works completed during the last 
seven years ending last day of month 
previous to the one in which tenders  
are invited (Form- A) Page no.235 

 

Copy Enclosed: 
YES/NO 

v) Scanned Copy of Financial Information 
(Form –B) Pg. no.236 

 
Copy Enclosed: 

YES/NO 

vi) Scanned Copy Net worth Certificate 
(Form – C) Pg. no.237 

 
Copy Enclosed: 

YES/NO 

 
 

vii) 

Scanned copy of Undertaking from 
agency regarding debarment/blacklisting 
on company’s letter head (Annexure B) 
Page No.231 

  
Copy Enclosed: 

YES/NO 
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viii) 

Scanned copy of Undertaking for 
deployment of tools and plant on 
company’s Letter Head (Annexure C) 
Page. no.232 
 

  
Copy Enclosed: 

YES/NO 

ix) 

Scanned copy of declaration bidder for 
compliance order on Restriction under 
Rule 144 (xi) of the General Financial 
Rules (GFRs)-2017 on Bidder’s Letter 
Head (As per LBS- Annexure-D of Tender 
document). Page No.233 

  
Copy Enclosed: 

YES/NO 

x) 

Bidder’s other than propriety firm shall 
submit, scanned copy of Authorization 
Letter/ Power of Attorney along with 
copy of Certificate of Incorporation of 
the Company under Companies Act 
showing CIN/LLPIN/Name of Directors of 
the Company & Copy of Board 
Resolution regarding Authority to assign 
Power of Attorney 

  
 
 

Copy Enclosed: 
YES/NO 

C. Qualifying requirements of Tenderers 

i) Should have satisfactorily completed the 
specified similar nature of work/ 
General Civil works completed during 
last seven years ending last day of 
month previous to the one in which 
tenders are invited 

 Copy Enclosed: 
YES/NO 

 

Certificate from clients of having 
satisfactorily completed 
Three works of Rs.32,86,440.00 
  OR 
Two works of Rs.41,08,050.00  
  OR 
One work of Rs.65,72,880.00  

Details of the Three/Two/One 
work(s) as applicable to Client: 

Copy of certificates 
enclosed: 
YES/NO 
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In single contract of similar nature of 
work/Road works/Paver Block works 
completed during last seven years 
ending on last day of month previous to 
the one in which tenders are invited 
 

Note: The experience certificates of 
works completed pre GST era, 
completion amount will be divided by 
1.12 (to exclude pre GST tax) to make it 
at par with the experience certificates of 
post GST era but excluding GST. 
 

Experience criteria and current costing 
level to be arrived by enchancing the 
actual value of work at simple rate of 7% 
per annum, calculated from the date of 
completion to date of bid opening 
(Cover-I/ Technical bid). 

Name of Work: 
Work Order/ Agreement  
 
No. & Date: 
 
Cost: 
Stipulated date of Completion as per 
contract agreement: 
Actual Date of Completion: 
 
 
Completion Cost: 
 
EOT granted (if any) upto ___ with/ 
without levy of compensation. 

 
 
Details of EOT case 
as per coloumn-3. 

Whether experience from Govt. 
organizations or private clients? 

Govt.Organization/ Private Clients. 
(Tick whichever is applicable. In case 
experience of private client, TDS 
certificate 
 from clients to be enclosed) 

TDS certificate 
enclosed: 
 
 
YES/NO 

 
Experience criteria and current costing level to be arrived by enhancing the actual value of work at 
simple rate of 7% per annum, calculated from the date of completion to date of bid opening (Cover-
I/Technical Bid). 

ii) 
 
 

 

TURNOVER: Annualized average 
financial turnover equivalent to Indian 
Rupees Rs.29,08,500.00 during last 
three financial years 

Year INR (in Lacs) 
2022-23 
2023-24 
2024-25 

Proof of turnover 
enclosed (Abridged 
balance sheet & 
Profit & Loss A/c) 
YES/NO 

iii) Net worth certificate from Chartered 
Accountant for Rs.12,32,420.00 
certificate issued by the certified 
Chartered Accountants. 

 Copy of certificates 
enclosed: 
YES/NO 
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3. Envelope - II shall contain digitally signed schedule of price bid in the form of BOQ.xls 

3.1 Financial bid through CPP portal  YES/NO 
 

4 Any other information   

 
 
Place: 
Date:                                                                               

SIGNATURE WITH STAMP 
Authorized signatory of the Firm/Contactor 

 
DECLARATION 

 
I,  (_____________________________) hereby declare that the documents attached to the application for 
tenderare true to the best of my/our knowledge and belief. I/We further undertake that in case any of the 
documents submitted by me/us, is found to be forged/false at any stage, my EMD may be forfeited.  I/We may 
be debarred from AAI for taking participation in all future AAI works & any other suitable action may be taken 
against our company/firm deemed fit by AAI. 
 
 
Place: 
Date: 

Signature 
Authorized Signatory of the contractor/Firm 
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AIRPORTS AUTHORITY OF INDIA INSTRUCTIONS FOR ONLINE BID SUBMISSION  
  ANNEXURE- I 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using 
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in 
registering on the CPP Portal, prepare their bids in accordance with the requirements and submitting 
their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained at:                     
h ttps://eprocure.gov.in/eprocure/app. 

REGISTRATION 

1. Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 
Portal (URL:https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder 
Enrolment” on the CPP Portal which is free of charge. 

2. As part of the enrolment process, the bidders will be required to choose a unique username 
and assign a password for their accounts. 

3. Bidders are advised to register their valid email address and mobile numbers as part of   the 
registration process. These would be used for any communication from the CPP Portal. 

4. Upon enrolment, the bidders will be required to register their valid Digital Signature 
Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying 
Authority recognized by CCA India (e.g. Sify / nCode / eMudra etc.), with their profile. 

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse. 

6. Bidder then logs into the site through the secured log-in by entering their user ID/ Password 
and the password of the DSC / e-Token. 

 

  SEARCHING FOR TENDER DOCUMENTS 

1. There are various search options built in the CPP Portal, to facilitate bidders to search active 
tenders by several parameters. These parameters could include Tender ID, Organization 
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, 
where in the bidders may combine a number of search parameters such as Organization Name, 
Form of Contract, Location, Date, Other key words etc. to search for a tender published on the 
CPP Portal. 

2. Once the bidders have selected the tenders they are interested in, they may download the 
required documents/ tender schedules. These tenders can be moved to the respective My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail in 
case there is any corrigendum issued to the tender document. 

 
3. The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk. 
 

PREPARATION OF BIDS 
 

1. Bidder should take into account any corrigendum published on the tender  document before 
submitting their bids. 
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2. Please go through the tender advertisement and the tender document carefully to understand 
the documents required to be submitted as part of the bid. Please note the number of covers in 
which the bid documents have to be submitted, the number of documents- including the 
names and content of each of the document that need to be submitted. Any deviations from 
these may lead to rejection of the bid. 

3. Bidder, in advance, should get ready the bid documents to be  submitted as indicated in  the 
tender document/schedule and generally, they can be in PDF/XLS/RAR/ DWF/JPG formats. 
Bid documents may be scanned with 100 dpi with black and white option which helps in 
reducing size of the scanned document. 

4. To avoid the time and effort required in uploading the same set of standard documents which 
are required to be submitted as a part of every bid, a provision of uploading such standard 
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to 
the bidders. Bidders can use “My Space” or ‘’Other Important Documents’’ area available to 
them to upload such documents and keep it as  a  repository. 

Note: My Documents space is only a repository given to the Bidders to ease the uploading 
process. If Bidder has uploaded his Documents in My Documents space, this does not 
automatically ensure these Documents being part of Technical Bid. 

SUBMISSION OF BIDS 

1. Bidder should log into the site well in advance for bid submissions of  that  they can upload 
the bid in time i.e. on or before the bid submission time. Bidder will be  responsible for any 
delay due to other issues. 

2. The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

3. Bidder has to select the payment option as “online” to pay the tender fee/EMD as applicable 
and enter details of the instrument. 

4. Bidder should submit the EMD as per the instructions specified in the tender document. The 
original online payment proof should be posted/couriered/given in person to the concerned 
official, latest by the last date of bid submission or as specified in the tender documents. The 
details of the BG/online payment proof any other accepted instrument, physically sent, 
should tally with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise the uploaded bid will be rejected. 

5. Bidders are requested to note that they should necessarily submit their financial bids in the 
format provided and no other format is acceptable. If the price bid has been given  as a 
standard BOQ format with the tender document, then the same is to  be  downloaded and to 
be filled by all the bidders. Bidders are required to download the BOQ file, open it and 
complete the blue colour (unprotected) cells with  their  respective financial quotes and other 
details (such as name of the bidder).  No other cells should be changed. Once the details have 
been completed, the bidder should save it and submit it online, without changing the 
filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected. 

6. The server time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, opening 
of bids etc. The bidders should follow this time during bid submission. 

 
7. All the documents being submitted by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered cannot be viewed by 
unauthorized persons until the time of bid opening. The confidentiality of  the bids is 
maintained using the secured Socket Layer 128 bit encryption technology. Data storage 
encryption of sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. Further this key         
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is subjected to a symmetric encryption using buyers/bid openers’ public keys. Overall, the 
uploaded tender documents become readable only after the tender opening by the authorized 
bid openers. 

8. The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

9. Upon the successful and timely submission of bids (ie. after Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission message &  a bid 
summary will be displayed with the bid no. and the date & time of submission of the bid with 
all other relevant details. 

10. The bid summary has to be printed and kept as an acknowledgement of the submission of the 
bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 

ASSISTANCE TO BIDDERS 

1. Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or  the  relevant contact 
person indicated in the tender. 

Any queries relating to the process of online bid submission or queries relating to CPP Portal 
in general may be directed to the 24x7 CPP Portal Helpdesk. 
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CPPP under GePNIC, Help Desk Services 
 

 
 For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number  

0120-4200462, 0120-4001002, 0120-4001005 and 0120-6277787.  International Bidders are requested 
to prefix 91 as country code. 

 
Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject while 
emailing any issue along with the Contact details. For any issues/ clarifications relating to the tender(s) 
published kindly contact the respective Tender Inviting Authority.  
Tel: 0120-4200462, 0120-4001002, 0120-6277787  
E-Mail:  support-eproc@nic.in 

 
b) For any Policy related matter / Clarifications Please contact Dept of Expenditure, Ministry of 

Finance.  
E-Mail: cppp-doe@nic.in 

 
c) For any Issues / Clarifications relating to the publishing and submission of AAI tender(s)  

a) In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk services 
have been launched between 0800-2000 hours for the CPPP under GePNIC 
https://eprocure.gov.in. The help desk services shall be available on all working days (Except 
Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users on issues related 
to the use of Central Public Procurement Portal(CPPP).  

b) Before submitting queries, bidders are requested to follow the instructions given in “Guidelines to 
Bidders” and get their computer system configured according to the recommended settings as 
specified in the portal at “System Settings for CPPP”. 

 
 In case of any issues faced, the escalation matrix is as mentioned below: 

 
SL 
NO. 

Support 
Persons 

Escalation 
Matrix 

E-mail Adress 
Contract 
Numbers 

Timings* 

1 
 

Technical 
Help Desk 

Team 

Instant 
Support eprochelp@aai.aero 

011-24632950, 
Ext-3512 

0800-2000 Hrs. 
(MON - SAT) 

2 
Sh. Sanjeev 

Kumar, Sr. Mgr. 
(IT) 

After 4 Hours 
of Issue 

etenderssupport@aai.aero 
or 
sanjeevkumar@aai.aero 

011-24632950, 
Ext-3523 

0930-1800 Hrs. 
(MON-FRI) 

3 

Sh. 
Dharmendra 
Kumar Jt.GM 

(IT) 

After 12 hours dkumar@aai.aero 
011-24632950, 

Ext-3527 
0930-1800 Hrs. 

(MON-FRI) 

4 
General 

Manager (IT) 
After 03 Days gmitchq@aai.aero 011-24657900 

0930-1800 Hrs. 
(MON-FRI) 

 
 
*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays. 
 
 
The above mentioned help desk number are intended only for queries related to the issues on e-procurement 
portal and help needed on the operation of the portal. For queries related to the tenders published on the 
portal, bidders are advised to contact concerned. 
 
In case of technical support regarding e-tender portal, IF AAI Help Desk is non-responsive, the Bid- 
Manager can be contacted as below on all working days from 9.30 hrs to 1800 hrs. 
 

All bid procedure related to queries be referred to HELP DESK as above and then to Bid Manager only.  
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AIRPORTS AUTHORITY OF INDIA 
GENERAL GUIDELINES FOR THE BIDDERS 

1. Item rate e- Tenders are invited through the e-tendering CPP portal by Sr. Manager (Engg-
Civil), AAI, Puducherry Airport, Puducherry – 605 008, Ph. No. 0413-2250799 on behalf of 
Chairman, AAI from the eligible contractors for the work of “Construction of Fire Pit at 
Runway 25 south side at Puducherry Airport.” at an estimated cost of Rs.82,16,100.00 /- 
(Excluding GST) with a period of completion 04 (Four) months including 30 days considered 
for rain.  

2. The tender shall be in the prescribed form. 

3. Not more than one Tender shall be submitted by a contractor or by a firm. No two or more 
concerns in which an individual is interested, as Proprietor and/or partner shall tender for 
the execution of the same works. If they do so, all such Tenders shall be liable to be 
rejected. 

 
4. The Accepting Authority as mentioned in Schedule “F” / 2(viii), shall be the Accepting Officer 

hereinafter, referred to as such for the purpose of this contract. 
 
5. In the event of the tender being submitted by a firm, it must be signed separately by each partner 

thereof or in the event of the absence of any partner, it must be signed on his behalf by a person 
holding a power-of-attorney authorizing him to do so. Such power of attorney to be uploaded with 
the tender and it must disclose that the firm is duly registered under the Indian Partnership Act 
1952. 

 

6. Tender documents consisting of plans, specifications, schedule(s) of quantities of the   various 
classes of work to be done, the conditions of contract and other necessary documents will be 
available on CPP Portal. Tender document can be downloaded from the CPP Portal. However, to 
participate in the tender/to submit the tender document, the tenderer must pay non-refundable 
tender processing fee of Rs. 1,180/- (i/c GST) online on CPP Portal. 

 
7. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their Tenders as to the nature of the ground and sub soil(so far as is practicable), 
the form and nature of the site, the means of access to the site, the accommodation they may 
require, working conditions including space for stacking of materials, installation of T&P, rates of 
various materials to be incorporated in works, conditions affecting accommodation and movement 
of labours etc. and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or effect their Tender. A tenderer 
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra 
charges consequent on any misunderstanding or otherwise shall be allowed. 
 

8. Submission of a tender by a tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the works to be done, 
local conditions, local material rates and other factors bearing on the execution of the works. 

 

9. All rates shall be quoted in Schedule of price bid in the format of BOQ.xls. in Envelope- II 
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10. As this tender is item rate tender, only tender containing rates quoted for the items shall be 
considered.  

 
11. Tenders shall be received through CPP portal up to the date and time as mentioned CRITICAL 

DATA SHEET of NIT and shall be opened on the date and time as mentioned. 
 
12. Mode of Submission of EMD and Refund of EMD 

 
12.1 Earnest Money Deposit (EMD) of Rs. 2,46,500.00 will be required to be paid online through 

Payment Gateway on CPP Portal.  

12.2 The Refund of EMD to the bidders, who failed to qualify the eligibility / technical stage shall 
be refunded online / offline as the case may be within 7 days of their rejection. For all bidders 
whose financial bid are opened the refund of EMD except for L1 bidder shall be processed 
online. 

 
13. Notification of award of contract will be made in writing to the successful Bidder by the 

Accepting Authority or his representative. The contract will normally be awarded to the qualified 
and responsive Bidder offering lowest evaluated bid in conformity with the requirements of the 
specifications and contract documents and the Accepting Authority shall be the sole judge in this 
regard. The Accepting authority does not bind himself to accept the lowest or, any tender or to 
give any reason for his decision 

A responsive bidder is one who submits prices Tender and accepts all terms and conditions of the 
specifications and contract documents. 
 
A major modification is one which affects in any way, the quality, quantity and period of 
completion of the work of which limits in any way the responsibilities or liabilities of the Bidder 
of any right of AAI as required in this specifications and contract documents. Any modification in 
the terms and conditions of the tender, which are not acceptable to AAI, shall also be treated as a 
major modification. 
 
A tenderer shall submit a responsive bid, failing which his tender will be liable to be rejected. 
 

14. Airports Authority of India shall return the Earnest Money Deposit where applicable to every 
unsuccessful tenderer except as provided in the tender documents. 

15. The Accepting Authority reserves to himself the right of accepting the whole or any part of the 
Tender and Tenderer shall be bound to perform the same at his quoted rates.  

16. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the 
Tenderers who resort to canvassing will be liable to rejected. 
 

17. The tenderer shall not be permitted to tender for works in Airports authority of India Engineering 
Department, responsible for award and execution of contracts, in which his near relative is posted 
as Manager (Finance & Accounts) or Sr. Officer or as an engineer in any capacity.  He shall also 
intimate the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any officer in Airports Authority of India. Any 
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breach of this condition by the contractor would render him liable to be debarred from tendering 
for next two years. 

18. The contractors shall give a list of AAI employees related to him. 

19. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or 
Administrative duties in an Engineering Department of Airports Authority of India / Govt. of 
India is allowed to work as contractor for period of two years of his retirement from Airports 
Authority of India/ Government service, without the previous permission of Airports Authority of 
India/Govt. of India.  The contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the permission of 
Airports Authority of India/ Govt. of India as aforesaid before submission of the Tender or 
engagement in the contractor’s service. 

20. The tender for the work shall remain open for acceptance for a period of 90 (Ninety) days from 
the date of opening of financial bid. If any Tenderer withdraws his tender before the said period or 
makes any modifications in the terms and conditions of the tender which are not acceptable to the 
department, then Airports Authority of India shall without prejudice to any other right or remedy, 
be at liberty to forfeit the full said earnest money absolutely. 

21. On acceptance of the Tender, the name of the accredited representative(s) of the contractor who 
would be responsible for taking instructions from the Engineer-in-charge shall be communicated 
to the Engineer-in-charge. 

 

22. AAI reserves the right to disallow the working agencies whose performance at ongoing project(s) 
is below par and usually poor and has been issued letter of Restrain/temporary or permanent 
debarment/black listing by any department of AAI. AAI reserves the right to verify the credential 
submitted by the tenderer at any stage (before or after the award the work). If at Any stage, any 
information/ documents submitted by the applicant is found to be incorrect/false or have some 
discrepancy which disqualifies the tenderer then AAI shall take the following action: 
 
a. Forfeit the entire amount of EMD submitted by the tenderer. 

b. The Tenderer shall be liable for debarment for a period upto 2 years from tendering in AAI, 
including termination of the contract apart from any other appropriate contractual / legal action. 

23. a. All tendered rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee, 
royalty charges etc. levied under any statute applicable on last stipulated date of receipt of tender 
including extension if any but exclusive of GST for all the items. No adjustment i.e. increase or 
decrease shall be made for any variation in the rate of GST Building and Other Construction 
Workers Welfare Cess or any tax, levy or Cess applicable on inputs. 

b. However GST, as applicable, shall be paid to the contractor, for any taxable supply / services / 
construction rendered by the agency to AAI, against a valid GST invoice as per terms and 
conditions of the contract. 
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c. In case supplies /services / works involve imports; the same should be identified separately. 
Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG license/ Duty Credit 
Scrip under service Export from India Scheme (SEIS) of Govt. of India. 

d. The bidder is required to provide Tax type and Tax percentage in all bids other than that   of 
Civil Works. 

[ 

e. In case of composite works having component of SITC items such as Electrical & Mechanical 
installation, Airport System, IT, Furniture etc should be identified separately with value of goods 
and services, Tax rate, amount of Tax so as to enable AAI to claim input Tax Credit on such 
items. 
 
f. In case of change in rate of Tax or any provision relating to levy of Tax resulting in increase in 
burden of Tax on the Contractor, the contractor shall be entitled to receive any compensation for 
such increase in quantum of Tax payable by the contractor. Similarly, recovery shall be made 
from the contractor on account of decrease of rate of Tax or any provision relating to levy of tax. 
 
g. Pondicherry Building and Other construction Workers Welfare Cess / Labour Cess will be 
deducted at the time of making payment of Running Account Bill @ 1% on value of work done by 
the contractor 

24. a. All tendered rates shall be inclusive of all taxes and levies payable under respective statutes but 
exclusive of GST. However, pursuant to the Constitution (46th amendment) Act 1982, effect of 
variation, as per Govt. order after the last date of receipt of tender including extension if any, in 
rates of GST or Building and Other Construction Workers Welfare Cess or imposition or repeal of 
any other tax, levy or Cess applicable on output of the works contract shall be adjusted on either 
side, increase or decrease. 

Provided further that for Building and Other Construction Workers Welfare Cess or any tax (other 
than GST), levy or Cess varied or imposed after the last date of receipt of tender including 
extension if any, any increase shall be reimbursed to the contractor only if the contractor 
necessarily and properly pays such increased amount of taxes / levies / Cess. 

Provided further that such increase in tax / levy / Cess including GST shall not reimbursed if made 
in the extended period of contract for which the contractor alone is responsible for delay as 
determined by authority for extension of time. 

b. The contractor shall keep necessary books of accounts and other documents for the purpose of 
this condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of Airports Authority of India and / or Engineer- in-charge and further shall 
furnish such other information / document as the Engineer-in-charge may require from time to 
time. 

c. The contractor shall, within a period of 30 days of the imposition of any such further tax or 
levy, pursuant to the Constitution (46th amendment) Act 1982, give a written notice thereof to 
the Engineer-in-charge that same is given pursuant to this condition, together with all necessary 
information relating thereto 
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25. The site for the work shall be made available in parts as per the NOTAM schedule so that the day 
to day operation of flight schedule are not affected. Bidders are advised to visit the site in detail, 
study the various working parameters of the Airport etc. in detail before submission of the bid. No 
time extension for handing over site in Phases will be granted.  
 

26. MODE OF SUBMISSION OF TENDERS: 
 

26.1 Tender for the present work shall be submitted online through CPP Portal in two bid system as 
detailed below. 

 
26.2 The tenderer has to pay tender Processing fee and EMD through online mode in CPP portal. The 

tenderer who status in payment shown has “success” only will be considered. The bid submitted 
by tenderer who status is not showing as “success” will be rejected.  

 

26.3 Bidders are requested to submit scanned & digitally signed copies of Signed Unconditional 
Acceptance of AAI’s Tender Conditions, PAN, GST Registration, ‘Undertaking’ regarding 
Blacklisting/Debarment, Form “A” to “C”  PQ Performa, Authorization Letter/Power of 
Attorney with Certificate of Incorporation if any and as the case may be, Work experience 
certificate, Annualized financial turnover with net worth certificate in Envelope –I on the CPP 
Portal along  various other documents specified in the NIT , in Envelope – I on the CPP portal.   

 
 26.4 Rates to be quoted in the BOQ of the tender only as Envelope-II.  

 
26.5 At the stipulated date and time of opening of Envelope – I, containing uploaded scanned copy of 

digitally signed documents in readable form along with copy of tender processing fee and EMD 
details. After satisfying the requirements prescribed for Envelope-I, Envelope-II will be opened. 
The offer from those contractors whose digitally signed copies of Signed Unconditional 
Acceptance of AAI’s Tender Conditions, online payment, Tender processing Fee, PAN, GST 
Registration, ‘Undertaking’ regarding Blacklisting/Debarment, PQ Performa, Authorization 
Letter/Power of Attorney with Certificate of Incorporation if any and as the case may be, 
Work experience certificate, Annualized financial turnover with net worth certificate , Forms A to 
E and other details as per NIT   are not found in “Envelope-I” respectively, will not be considered 
and will stand rejected and financial bid (Envelope-II) of such contractors shall not be opened. 
 

27. This notice of Tender shall form part of the contract documents. The successful Tenderer 
/contractor, on acceptance of his tender by the Accepting Authority, shall sign the contract 
agreement within 10 days from the date of award of work consisting of Notice inviting tenders, 
General conditions of Contract, special /additional condition, General and particular 
specifications, Errata of Tender conditions and other related tender documents etc., as issued at 
the time of invitation of Tender and acceptance thereof with any correspondence leading thereto. 

28. IMPLEMENTATION OF INTEGRITY PACT 
 

a) Signing of Integrity Pact (as per Appendix-XVIII) is mandatory for every Bidder / Contractor 
in this procurement /bid process and the Scanned copy of the same may be submitted in the 
Envelope –I in CPP Portal. 
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b) The Bidder / contractor shall commit itself to ensure taking all measures necessary to prevent 
corrupt practices, unfair means and illegal activities during the stage of its bid or during any pre-
contract or post-contract stages as specified in section of 3 of the integrity pact. 
 
c) Any breach of the aforesaid provisions by the bidder or any one employed by it or acting  on its 
behalf (whether with or without the knowledge of the Bidder) shall entitle the authority to take all 
or any one of the action as specified in Section 6 of the integrity pact. 
 
d) The Independent External Monitor (IEM) for this work will be: 

 
Shri Satish Chander,     Shri P. R Ravikumar, 
MES [Retd.]      IRS [Retd.] 
A-1, 601, Windsor Avanue    Akshath, no-84,First Avenue 
Wanowrie,      Kumaranasan Nagar, 
Pune – 411022      Elamkulam Po, Haryana– 122009 
Mobile no. – 09417256367    Earnakulam, Kerala-682020 
mail–satishchander.adg@gmail.com   Mobileno.085470-02410&088487-67105 
                  mail – p r ravikumar@yahoo.com 

 
e) The duties, responsibilities and powers of EIM are detailed in section 8 of the IP Act. 
f) The Consequence of Integrity Pact may be perused on the website. http://www.aai.aero/ 

 
29. Consortium / Joint Venture companies shall not be permitted. No single firm shall be permitted to 

submit two separate applications.  
 

30. No bid procedure related query shall be referred to Independent External Monitors (IEMs). In case 
of technical support regarding e-tender portal, if AAI Help Desk is non responsive, the Bid 
Manager can be contacted as mentioned in cover page of tender document on all working days 
Monday to Friday from 9.30 hrs to 18.00 hrs during the tender processing period.  All bid 
procedure related queries be referred to HELP DESK as above and then to Bid Manager only.  
Please note that under no circumstances bid procedure related queries shall be referred to the 
IEMs. 
 

31. Power of attorney/authorization for signing tender:  
  
a) Only the Power of Attorney / Authorization holder of the tenderer on whose name the tender has 

been uploaded shall sign the Tender documents.  
  

b) The name and designation of the person or persons of the company who is authorized to sign 
shall be clearly indicated in the authority letter.  

  

c) In the event of the tender submitted by a partnership firm, it must be signed separately by each 
partner thereof, or in the event of the absence of any partner, it must be signed on his behalf by a 
person holding a Power-of-Attorney authorizing him to do so by the partners. A certified copy of 
the Power-of-Attorney issued by the company / partnership firm shall be uploaded with the 
tender along with evidence of registration of partnership firm / company.  
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32.  REJECTION OF TENDER: -     
  

a. Airports Authority of India reserves the right to reject all the tenders or any of the tender or any 
part of tender without assigning any reason.  
 

b. AAI reserves the right at its sole discretion not to award any work under this tender. AAI shall 
not pay any costs or loss incurred by the tenderers in the preparation and submission of any 
requisite tender or technical proposal or to procure contract for any of the items described herein. 

 
c. If the tenderer deliberately gives wrong information or suppress any information in his Tender, 

AAI reserves the right to reject such tender at any stage or to cancel the contract, if awarded, and 
to forfeit the Earnest Money, absolutely, in addition to debar & any other appropriate/legal 
action.  

  
d. Canvassing in any form in connection with the tenders is strictly prohibited and the tenders 

submitted by firms who resort to canvassing are liable for rejection. 
 

e. Any deviation in the Tender submission procedure will be considered as nonresponsive bid and 
liable to be rejected.  

  
f. A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be rejected.  
  
g. Tender in which any of the particulars and prescribed information are missing or are incomplete, 

in any respect and/or prescribed conditions are not fulfilled, shall be considered non-responsive 
and is liable to be rejected.  

  
h. The tenderer is expected to examine the tender document including all instructions, forms, terms, 

specifications, drawings, etc. Failure to furnish all information required as per the tender 
documents or submission of a tender not substantially responsive to the tender document in any 
respect may result in the rejection of the tender.  

  
i. A Tenderer shall submit the Tender which satisfies each and every condition laid down in this 

notice failing which the Tender will be liable to be rejected.  
  

j. Any tender not accompanied with EMD Performa in the prescribed form will be considered 
nonresponsive and rejected.  

 
33.  If any of the supporting documents is submitted in any language other than English, a notarized 

English version shall be submitted with the respective document. 

 
 

 

For and on behalf of                                                     
Airports Authority of India 

Sr. Manager (Engg-Civil), 
 AAI, Puducherry Airport 

         Puducherry -605 008 
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GENERAL GUIDELINES 
 

1. This book of “General Conditions of Contract” is applicable to both 
types of tenders i.e.” Percentage rate tenders and Item rate tenders”. 
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 
the General Rules and Directions are given in this book. The 
appropriate alternatives will be applicable in specific cases 
depending on whether this is used for percentage rate tenders or item 
rate tenders 

 
 

2. Notice Inviting Tender, Schedules A to F, special 
conditions/specifications and drawings only will be issued to 
intending bidders. The standard form will not be issued along with 
the Tender Documents but the same shall form part of the agreement 
to be drawn and signed by both parties after acceptance of tender. 

 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A 
to F. 

 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 
all the blanks in Notice Inviting Tender and in Schedules B to F 
before issue of Tender documents. 

 
 

5. The intending bidders will quote their rates in Schedule A. 
 
 

6. The proforma for registers and Schedules A to F are only for 
information and guidance. These are not to be filled in the Standard 
Form. The Schedules with all blanks, duly filled, shall be separately 
issued to all intending tenderers. 
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AIRPORTS AUTHORITY OF INDIA 

 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Airport : Puducherry Airport 
 

Branch : Engineering Civil Office of :   Sr Manager (Engg-Civil) 
 
 

(A) Tender for the work of “Construction of Fire Pit at Runway 25 south side at 
Puducherry Airport.” 

 
(i) To be submitted/ uploaded upto as mentioned in the critical date sheet in NIC CPP Portal. 

 
(ii) To be opened in presence of tenderers who may be present 

on__________at___hrs. in the office 
_____________________________________________________. 

 

Issued to ------------------------------------------------------------------------------------ * 

Signature of officer issuing documents------------------------------------------------- * 

Designation --------------------------------------------------------------------------------- * 

Date of issue -------------------------------------------------------------------------------- * 
 

*(ii) Not applicable for e-tendering 
 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, Clauses of contract, Special conditions, Schedule of Quantities & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document for the 
work. 

 
I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of 
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 
Conditions of contract and with such material as are provided for, by and in respects in accordance 
with, such conditions so far as applicable. 

 
We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 
2 bid system and not to make any modifications in its terms and conditions. 

 
I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed 
on back to back basis through another contractor. Further that, if such a violation comes to the 
notice of AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI 
in future works. Also, if such a violation comes to the notice of AAI before date of start of work, 
the Engineer- in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / 
Performance Guarantee. 

 

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and 
if at any stage such documents/ information found false, then we shall be liable for debarment 
from tendering in AAI, and any other appropriate legal action. 



Tender forms 

                 Puducherry Airport,                                     C – NIL,  I – NIL,     O - NIL P a g e  | 32 

   

   
 
 

         
 

A sum of Rs.2,46,500.00 (Rupees Two Lakhs forty six thousand five hundred only) will be required to 
be paid by online payment through CPP Portal / Bank Guarantee / Insurance surety bond in the format 
prescribed in tender documents as earnest money. If I/we, fail to furnish the prescribed performance bank 
guarantee within prescribed period, I/we agree that the said Chairman, A.A.I. or his successors in office 
shall without prejudice to any other right or remedy, be at liberty to take appropriate action as per terms of 
contract. Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.I. or his 
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the said earnest money absolutely, otherwise the said earnest money shall be retained by AAI 
towards security deposit to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to therein and to carry out such deviations as may be ordered, upto 
maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be 
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, 
I/We agree that in case of forfeiture of earnest money or Performance Guarantee or both Earnest Money & 
Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of 
the work. 

 
I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/we am/are authorised to communicate the same or 
use the information in any manner prejudicial to the safety of the State. 
(* To be deleted which are not applicable) 

 
Date: Signatures of Contractor: 

 
Witness: Postal Address 

 

Occupation: 
ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by competent authority on behalf of the Chairman, Airports   Authority   of   India   for   sum   of 
Rs.  (Rupees  ). 

 
The letters referred to below shall form part of this contract Agreement:- 

 

(i) 
(ii) 
(iii)  

For & on behalf of Chairman, Airports 
Authority of India 
Signature---------------------- 

 
Designation-------------------- 
Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 
 

General Rules & Directions 
1. General 

Rules 
& Directions 

All work proposed for execution by contract are notified in a form of invitation to 
tender pasted in public places /NIC CPP Portal and signed by the officer inviting 
tender or by publication in Newspapers and posted on AAI web-site and NIC 
CPP Portal http://etenders.gov.in and www.aai.aero (for reference only). 

 
This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the 
security deposit and Performance guarantee to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of 
officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be signed 
separately by each partner thereof or in the event of the absence of any partner, it 
must be signed on his behalf by a person holding a power-of-attorney authorizing 
him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture / consortium agreement in the specified proforma defining the lead 
partner should be submitted. The lead partner shall sign all the documents in 
respect of the works. The documents signed by any other person or firm other 
than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 
also be signed by all the partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the firm 
by one of the partners, or by some other person having due authority to give 
effectual receipts for the firm. Bank details shall be furnished by the firm through 
an application duly signed by all partners for payment to the firm through bank 
transfer. 

4. Applicable 
for item 
Rate Tender 
only. 
 
 

Any person who submits a tender shall fill up the usual printed form, stating at 
what rate he is willing to undertake each item of the work. Tenderers, which 
propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any 
other conditions of any sort, including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors who 
wish to tender for two or more works shall submit separate tender for each. 
Tender shall have the name and number of the works to which they refer, written 
on the envelopes. 
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest contractors 
will be asked to submit revised offer quoting rate of each item of the schedule of 
quantity for all sub sections/sub heads as the case may be, but the revised quoted 
rate of each item of schedule of quantity for all sub sections/sub heads should 
not be higher than their respective original rate quoted already at the time of 
submission of tender. The lowest tender shall be decided on the basis of 
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  revised offer. 
If the revised tendered amount (worked out on the basis of quoted rate of 
individual items) of two or more contractors received in revised offer is again 
found to be equal, then the lowest tender, among such contractors, shall be 
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM 
(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work and 
the lowest contractors those have quoted equal amount of their tenders. 
In case of any such lowest contractor in his revised offer quotes rate of any item 
more than their respective original rate quoted earlier at the time of submission of 
tender, then such revised offer shall be treated invalid. Such case of revised offer 
of the lowest contractor or case of refusal to submit revised offer by the lowest 
contractor shall be treated as withdrawal of his tender before acceptance and 50% 
of his earnest money shall be forfeited. 
In case all the lowest contractors those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then tenders 
are to be recalled after forfeiting 50% of EMD of each lowest contractor. 
Contractor, whose earnest money is forfeited because of non-submission of 
revised offer, or quoting higher revised rate(s) of any item(s) than their respective 
original rate quoted already at the time of submission of his bid shall not be 
allowed to participate in the retendering process of the work. 
Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-tenders). 

4. (A) Applicable 
for 
Percentage 
Rate 
Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 
stating at what percentage below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing 
to execute the work. The tender submitted shall be treated as invalid if; 

1. The contractor dose not quote percentage above/below on the total 
amount of tender or any section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the 
total amount of tender or any section/sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words on 
the total amount of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on the 
envelopes. 
In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more bidders is same, such lowest bidders 
will be asked to submit revised offer in the form of letter mentioning percentage 
above/ below on estimated cost of tender including all sub sections/sub heads as 
the case may be, but the revised percentage quoted above/below on tendered cost 
or on each sub section/ sub head should not be higher than the percentage quoted 
at the time of submission of tender. The lowest tender shall be decided on the 
basis of revised offers. In case any of such contractor refuses to submit revised 
offer, then it shall be treated as withdrawal of his tender before acceptance and 
50% of earnest money shall be forfeited. 
If the revised tendered amount of two more bidders received in revised offer is 
again found to be equal , the lowest tender, among such bidders, shall be decided 
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr 
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  Manager (Engg) in-Charge of work & the lowest bidders those who have quoted 

equal amount of their tenders. In case all the lowest bidders those have quoted 
same tendered amount, refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 
Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure 
prescribed for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more contractor is same, such lowest 
contractor will be asked to submit sealed revised offer in the form of letter 
mentioning percentage above/below on estimated cost of tender including all sub 
section/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section /sub head should not be 
higher than the percentage quoted at the time or submission of tender. The lowest 
tender shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited. 
If the revised tendered amount of two more contractors received in revised offers is 
again found to be equal, the lowest tender, among such contractor, shall be decided 
by draw of lots in the presence of Jt.GM (Engg)/DGM (Engg), AGM (Engg)/Sr. 
Manager (Engg) in -Charge of major & minor component(s) of work & the lowest 
bidders those who have quoted same tendered amount of their tenders. 
In case all the lowest contractors those have quoted same tendered amount, refuse 
to submit revised offers, then tenders are to be recalled after forfeiting 50% of 
EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 
in the presence of any intending bidders who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest money shall 
thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in 
Rule – I. 
In the event of a tender being rejected, the earnest money shall thereupon be 
returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 
tender fee will not be considered as any acknowledgement or payment to the 
officer inviting tender and the bidder shall be responsible for seeing that he 
procures a receipt signed by the officer inviting tender or a duly authorized 
cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 
supplied by the department and their issue-rates, shall be filled and completed in 
the office of the officer inviting tender before the tender form is issued. If a form is 
issued to an intending bidder without having been so filled in and incomplete, he 
shall request the officer to have this done before he completes and delivers his 
tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 
maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them. The unsuccessful bidders shall return all the 
drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such tender 
is liable for rejection. If there is any correction it should be cut with a straight line 
and should be initialed and cello tape to be provided on all the rates 
quoted in case of physical tenders. 

10. Applicable 
for Item 
Rate Tender 
Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 
tender containing percentage below / above the rates quoted is liable to be 
rejected. Rates quoted by the bidder in item rate tender in figures and words shall 
be accurately filled in so that there is no discrepancy in the rates written in figures 
and words. However, 
i. if a discrepancy is found between rates in figures and in words, then the 

rates which correspond with the amount worked out by the bidder shall 
unless otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 
correspond with the rates written either in figures or in words, then the rates 
quoted by the contractor in words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in 
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s) 
but the amount corresponding to the item(s) is worked out by the bidder and 
added to the grand total, then rate(s) of the items(s) shall be derived from 
the amount(s) quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the bidder 
has included the cost of this/these item(s) in other items and rate for such 
item(s) will be considered as zero and work will be required to be executed 
accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 
 Applicable 

for 
percentage 
rate tender 
only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected Percentage quoted by the 
bidder in percentage rate tender shall be accurately filled in figures and words, so 
that there is no discrepancy. 
However, if the bidder has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures, 
i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken as correct. 
ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then 
the percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but 
the amount is not worked out correctly, the percentage quoted by the bidder 
will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 
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12. Applicable 
for Item 
Rate Tender 
only. 

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 
rates in figures as well as in words and the amount in figures only, in such a way 
that interpolation is not possible. The total amount should be written both in  

  figures and in words. In case of figures, the word ‘Rs’ should be written before 
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in 
case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be 
written at the end. Unless the rate is in whole rupees and followed by the word 
‘only’ it should invariably be up to two decimal places. While quoting the rate in 
schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 

12(A). Applicable 
for 
percentage 
rate tender 
only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 
figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in 
figures as well as in words in such a way that no interpolation is possible. In case 
of figures, the word ‘Rs’ should be written before the figure of rupees and work 
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
(quoting of rates in Paise is not applicable in e-tenders) 

13 Acceptance of 
abnormally 
low quoted bid 
(Capital 
& Revenue 
Expenditure 
Contract) 

An Abnormally Low Bid is one in which the Bid price, in combination with 
other elements of the Bid, appears so low that it raises material concerns as to 
the capability of the Bidder to perform the contract at the offered price. 
Processing of such bid shall be as follows:  
 
i) The Bid Manager shall seek written clarifications from the lowest Bidder 
with approval of the tender accepting authority, including detailed price 
analyses of its Bid price in relation to scope, schedule, resource mobilization, 
allocation of risks and responsibilities, and any other requirements of the bids 
document.  
 
ii) If, after evaluating the price analyses, the Tender Accepting Authority 
determines that the Bidder has substantially failed to demonstrate its capability 
to deliver the contract at the offered price, then the bid/ proposal may be 
rejected.  
 
iii) Such contracts should be closely monitored that final payments in such 
cases do not abnormally increases due to extra items. Further, there is no 
abnormal increase in quantities of the item for which contractors have initially 
quoted very high rates. 
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13A  In case the contractor does not carry out the work on ALQ items as per schedule 

or as per NIT specifications, the Engineer-in-charge shall issue a letter to the 
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in- 
charge shall also give one reminder after 10 days of 1st letter and if contractor 
still do not start the work on ALQ items, then bank guarantee i.e. QPBG should 
be encased and work should be got executed through another agency at his risk 
and cost. 

14  i. The bidder, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period 
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or 
Garmin Bank, in accordance with the prescribed form, provided confirmatory 
advice is enclosed. 
 

ii. The bidder, whose tender is accepted, will also be required to furnish by way 
of Security Deposit for the fulfillment of his contract, an amount equal to 5% 
of the contract amount of the work 

 
iii. In works where condition of submission of Performance Guarantee is not 

applicable, the security deposit @ 10% of the tendered value shall be 
deducted. 

 
iv. The Security deposit (under ii & iii above) will be collected by deductions 

from the running bills of the contractor at the rates mentioned above and the 
earnest money deposited at the time of tenders, will be treated as a part of the 
Security Deposit. 

 
v. Security deposit will also be accepted in form of Fixed Deposit Receipts / 

Guarantee Bonds of any Scheduled Bank but not co-operative or Garmin Bank 
in accordance with the prescribed form, provided confirmatory advice is 
enclosed. 
 

vi. The contractor shall submit an irrevocable additional performance security in 
the form of an irrevocable insurance surety bond, demand draft, bank guarantee 
issued from scheduled commercial bank (i.e. Indian or foreign Banks included 
in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-
operative/Regional Rural Banks, if the Bid price offered by the selected bidder 
in lower than 10% of the estimated cost put to tender. This clause shall be 
binding and enforceable in relation to all works, irrespective of their nature, 
scope, or value 
 

vii. Additional Performance security 
 
Additional Performance security 
The additional performance security shall be calculated as below 
 
(i) Where the bid price is below 10% but not below 20% of the project cost 

put to bid, the additional performance security percentage shall be 
Incremented by 0.25% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid performance 
security being 0.25% and this additional performance security percentage 
shall be applied on the bid price; 
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(ii) Where the bid price is below 20% but not below 25% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.50% for every percentage of bid price below 20% of the 
project cost put to bid starting at 21% with the additional bid performance 
security being 0.50% and this additional performance applied on the bid 
price; security percentage shall be. 
 

(iii) Where the bid price is below 25% but not below 30% of the project 
cost put to bid, the additional performance security percentage shall be 
incremented by 0.75% for every percentage of bid price below 25% of the 
project cost put to bid starting at 26% with the additional bid performance 
security being 0.75% and this additional performance security percentage 
shall be applied on the bid price. 

 
(iv) Where the bid price is below 30%, the additional performance security 

percentage shall be incremented by 1% for every percentage of bid price 
below 30% of the project cost put to bid starting at 31% with the additional 
bid performance security being 1% and this additional performance security 
percentage shall be applied on the bid price 

 
(v)  The additional performance security percentage shall be rounded off to the 

next lower percentage based on whether the decimal point of the percentage 
of bid price is below 0.5% or next higher percentage based on whether the 
decimal point of the percentage of bid price is 0.5% or more. 

 
(vi) All matters pertaining to validity, extension, claims forfeiture, and any 

other conditions in relation to the additional performance security shall be 
governed by the provisions of clause-1: performance Security 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in- 
Charge shall be communicated in writing to the Engineer-in-Charge. 
 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 
CESS, fee, royalty charges etc. levied under any statute but exclusive of 
GST for all the items. 
 

2. However, GST, as applicable, shall be paid to the contractor, for any 
taxable supply / services / construction rendered by the agency to AAI, 
against a valid GST invoice as per terms and conditions of the contract. 

 
3. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by 
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export 
from India Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 
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18.  The tender for the work shall not be witnessed by a contractor or contractors/ 

bidders who himself / themselves has / have tendered or who may and has / have 
tendered for the same work. Failure to observe this condition would render, 
tenders of the contractors tendering, as well as witnessing the tender, liable to 
summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other 
works such as sanitary and water supply installations drainage installation, 
electrical work, horticulture work, roads and paths etc. The tenderer apart from 
being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 
water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well 
as which are in hand (in progress) in the following format for assessing bidding 
capacity of the bidders: -  

 
 

Name of work Name and particulars 
of Office where work 
is being executed 

Value of work Position of  works 
in progress 

Remarks 

1 2 3 4 5 
 

21  The contractor/bidder shall comply with the provisions of the Apprentices Act 
1961, and the rules and orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the contract and the Executive Director 
(Engg.) may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 

22  If complete site is available for work, the work shall be completed in the manner 
specified here in special condition of contract and NIT specifications. 

 
Note: In such case para 23 below may be deleted by NIT approving authority 

23  If complete site is not available for taking up the work, the same shall be made 
available in phases. The scope of work covered in each phase, time for 
completion of work in each phase and methodology of taking over completed 
work in phased manner has been specified under special conditions of contract. 
The completion time for each phase shall be applicable as indicated in tender 
documents. The work shall also be taken over by Engineer-In-Charge in phases. 
The warranty for the works executed in each phase shall be applied independently 
w.e.f. date of completion /taking over of individual phase.  
  
Note: In such case para 22 above may be deleted by NIT approving authority 
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Definitions:   CONDITIONS OF CONTRACT 
1.  The contract means the documents forming the tender and acceptance thereof and the 

formal agreement / agreements executed between the competent authority(s) on 
behalf of the Chairman, Airports Authority of India and the Contractor, together with 
the documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one contract 
/ two contracts and shall be complimentary to one another. Contractor has to sign 
two agreements, one consisting BOQ for Civil works and another one for SITC and 
O&M /AMC / AICMC part. Engineer-in charge could be common for both the 
agreements. Separate invoices for the civil /construction works and SITC / O&M / 
AICMC / AMC works have to be raised by the agency referring to the respective 
agreements to facilitate AAI to claim input tax credit on such SITC / O&M / AICMC 
/ AMC works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them: - 

  i. The expression works or work shall, unless there be something either in the subject 
or context repugnant to such construction, be construed and taken to mean the works 
by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work 
is to be executed under the contract or any adjacent land, path or street which may 
be allotted or used for the purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company 
whether incorporated or not, Joint Venture / Consortium undertaking the works and 
shall include the legal personal representative of such individual or the persons 
constituting such firm or company, or the successors of such firm or company and 
the permitted assignees of such individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 
Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and 
be in charge of the work and who shall sign the contract on behalf of the Chairman, 
Airports Authority of India as mentioned in Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority 
of India. 

vii. The terms Member (Planning) means the head of Department of Engineering, 
Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or 
usurped power, any acts of Airports Authority of India, damages from aircraft, acts 
of God, such as earthquake, lightening and unprecedented floods, and other causes 
over which the contractor has no control and accepted as such by the Accepting 
Authority or causes solely due to use or occupation by Airports Authority of India 
of the part of the works in respect of which a certificate of completion has been 
issued or a cause solely due to Airports Authority of India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 
the prevailing cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned in Schedule ‘F’ to cover, all overheads and 
profits. Provided that no extra overheads and profits shall be 
payable on the parts of works assigned to other agency(s) by the contractor as per 
terms of contract. 
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  xi. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of Rates 
of the government mentioned in Schedule ‘F’ hereunder, with the 
amendments thereto issued upto the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 
behalf of Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the letter 
of award. 

3. Scope and 
Performance 

Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and 
entire execution and completion of the works. The descriptions given in the 
Schedule of Quantities (Schedule – A) shall, unless otherwise stated, be held to 
include wastage on materials, carriage and cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work as 
aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 
and 
Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed: - 

  i. Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. 
iii. Drawings. 
iv. C P W D Specifications. 
v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM 

standards. 
vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 
8.2  If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding 
on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 
omission therefrom shall not vitiate the Contract or release the Contractor from 
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  the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

8.4 Payment for 
similar items 
with different 
quoted rates 
in different 
subheads of 
the contract 
agreement 

If the contractor has quoted different rates for the same item appearing in 
two or more subheads, then the lowest of the rates quoted shall only be 
considered for payments during execution of work. In case of deviation of 
quantity of such item, payments shall be made at the lowest quoted rate for 
quantity executed upto the deviation limit specified in the contract. 
Beyond the deviation limit the rate shall be derived as per relevant contract 
provision. 

9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 
put to tender is more than Rs.2Cr. 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 10 days from the stipulated date of start of the work, shall 
sign the agreement with the Engineer-In-Charge. sign either single or Two 
agreements, as the case may be, one consisting BOQ for Civil works and another 
one for SITC and O&M / AMC / AICMC part.  
 

i)  i. The notice inviting tender, all the documents including drawings, if any, 
forming the tender as issued at the time of invitation of tender and 
acceptance thereof together with any correspondence leading thereto. 
 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 
 

a. Various standard clauses with corrections upto the date stipulated in 
Schedule ‘F’ along with annexures thereto. 

 
b. AAI Safety Code. 

 
c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or its contractors. 
 

d. AAI Contractor’s Labour Regulations. 
 

e. List of Acts and omissions for which fines can be imposed. 
 
iii. No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 
CLAUSE 1 

 
 Performance 

Guarantee 
This clause is applicable for the works for which the estimated cost put to tender 
is more than Rs.5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 
percent) of the Tendered amount in addition to other deposits mentioned 
elsewhere in the contract for his proper performance of the contract 
agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 
date of issue of award letter. This guarantee shall be in the form of Insurance 
Surety Bonds, Account Payee Demand Draft, or Bank Guarantee (including 
e-Bank Guarantee) from any of the Scheduled Commercial Banks (i.e. 
Indian or Foreign Banks included in the Second Schedule of Reserve Bank 
of India Act, 1934 excluding Co-Operative/Regional Rural Banks) in 
accordance with the form annexed hereto. (Appendix-XI). 
 

  ii Performance guarantee should be furnished within 30 days of issue of letter for 
intent. In case the contractor fails to deposit performance guarantee within 
the stipulated period, no payment will be released to the contractor for the 
work done in respect of 1st running account bill. Moreover, interest @10% 
per annum on performance guarantee amount would be levied (non- 
refundable) for delayed period of submission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of 
work gets enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged time for completion of work. 
After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, 
without any interest. However, in case of contracts involving maintenance of 
buildings and services / any other work thereafter, 50% of Performance 
Guarantee shall be retained as Security Deposit as per contract conditions. 
The same shall be returned on successful completion of commitment year 
wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance 
guarantee except for amounts to which the AAI is entitled under the contract 
(not withstanding and/or without prejudice to any other provisions in the 
contract agreement) in the event of: 
a. Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in- 
Charge may claim the full amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, 
either as agreed by the contractor or determined under any of the 
Clauses/Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under provision of 
any of the Clause/Condition of the agreement, the performance guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the 
Chairman, AAI. 
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CLAUSE 1 A 
 

 Recovery of 
Security 
Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of 
each running and final bill till the sum deducted will amount to security deposit 
of 5% of the tendered value of the work. Such deductions will be made and held 
by AAI by way of Security Deposit unless he/they has/have deposited the amount 
of Security at the rate mentioned above in the form of Bank Guarantee (including 
e-Bank Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign 
Banks included in the Second Schedule of Reserve Bank of India Act,1934 
excluding Co-Operative/Regional Rural Banks). In case a Guarantee Bonds of 
any Bank is furnished by the contractor to the AAI as part of the security deposit 
and the Bank is unable to make payment against the said Guarantee Bond, the 
loss caused thereby shall fall on the contractor and the contractor shall forthwith 
on demand furnish additional security to the AAI to make good the deficit. In 
works where condition of submission of performance guarantee is not applicable, 
the security deposit at the rate of 10% (Ten Percent) of gross amount of each 
running bill shall be deducted instead of 5%, till the sum will amount to security 
deposit of 10% of the contract value of work. Other conditions shall remain same 
as stated above.  
 
All compensations or the other sums of money payable by the contractor under 
the terms of this contract may be deducted from, or paid by the sale of a sufficient 
part of his security deposit or from the interest arising therefrom, or from any 
sums which may be due to or may become due to the contractor by AAI on any 
account whatsoever and in the event of his Security Deposit being reduced by 
reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in  Fixed Deposit Receipt, Insurance Surety Bonds, Account 
Payee Demand Draft or Bank Guarantee from any of the Commercial Bank (if 
deposited for more than 12 months) endorsed in favour of the Airports Authority 
of India, any sum or sums which may have been deducted from, or raised by sale 
of his security deposit or any part thereof. The security deposit shall be collected 
from the running bills and the final bill of the contractor at the rates mentioned 
above. 
 
The security deposit as deducted above can be released against Bank Guarantee 
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the 
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative 
/Regional Rural Banks), on its accumulations to a minimum of Rs. 5 lakhs to the 
condition amount of such bank guarantee, except last one, shall not be less than 
Rs. 5 lakhs. 
Note 1: Provided further that the validity of Bank Guarantee shall be in 

conformity with provisions contained in the clause 17 which shall be 
extended from time to time depending upon extension of contract 
under provision of Clause 2 & Clause 5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 
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     CLAUSE 1 B 
 

 Clause 1 B  The contractor shall submit an irrevocable additional performance security in the form of 
an irrevocable insurance surety bond, demand draft, bank guarantee issued from scheduled 
commercial bank (i.e. Indian or foreign Banks included in the Second Schedule of 
Reserve Bank of India Act, 1934 excluding Co-operative/Regional Rural Banks, if the Bid 
price offered by the selected bidder in lower than 10% of the estimated cost put to tender. 
This clause shall be binding and enforceable in relation to all works, irrespective of their 
nature, scope, or value 

1. Additional Performance security 
 

The additional performance security shall be calculated as below 
 

(i) Where the bid price is below 10% but not below 20% of the project cost put to 
bid, the additional performance security percentage shall be Incremented by 0.25% 
for every percentage of bid price below 10% of the project cost put to bid starting at 
11% with the additional bid performance security being 0.25% and this additional 
performance security percentage shall be applied on the bid price; 

 

(ii) Where the bid price is below 20% but not below 25% of the project cost put to 
bid, the additional performance security percentage shall be incremented by 0.50% 
for every percentage of bid price below 20% of the project cost put to bid starting at 
21% with the additional bid performance security being 0.50% and this additional 
performance applied on the bid price; security percentage shall be. 

 

(iii) Where the bid price is below 25% but not below 30% of the project cost put 
to bid, the additional performance security percentage shall be incremented by 0.75% 
for every percentage of bid price below 25% of the project cost put to bid starting at 
26% with the additional bid performance security being 0.75% and this additional 
performance security percentage shall be applied on the bid price. 

 
(iv) Where the bid price is below 30%, the additional performance security 

percentage shall be incremented by 1% for every percentage of bid price below 30% 
of the project cost put to bid starting at 31% with the additional bid performance 
security being 1% and this additional performance security percentage shall be 
applied on the bid price 

 

(v)  The additional performance security percentage shall be rounded off to the next 
lower percentage based on whether the decimal point of the percentage of bid price is 
below 0.5% or next higher percentage based on whether the decimal point of the 
percentage of bid price is 0.5% or more. 

 
(vi) All matters pertaining to validity, extension, claims forfeiture, and any other 

conditions in relation to the additional performance security shall be governed by the 
provisions of clause-1: performance Security. 
 

(vii) The Additional Performance Security shall be deposited as per the Tender 
Document page no: 18 of clause of contractor within 30 days of issue of letter of 
intent. The Additional Performance Security shall be submitted in the form of an 
irrevocable Insurance Surety bond, demand draft, bank guarantee in the format page 
no: GCC-115 to GCC – 116. The Work award letter shall be issued on receipt of 
additional performance guarantee. In case the contractor fails to deposit additional 
performance guarantee within the stipulated period tender shall be stands cancelled 
without any notice. Further, EMD shall be forfeited, and the contractor shall be liable 
for debarment up to a period of two (02) years 
 

(viii) The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of work gets 
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enlarged, the contractor shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work. After recording of the completion 
certificate for the work by the competent authority, the performance guarantee shall 
be returned to the contractor, without any interest. However, in case of contracts 
involving maintenance of buildings and services / any other work thereafter, 50% of 
Performance Guarantee shall be retained as Security Deposit as per contract 
conditions. 
The same shall be returned on successful completion of commitment year wise 
proportionately. 
 

(ix) The Engineer-in-Charge shall not make a claim under the performance guarantee 
except for amounts to which the AAI is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the 
event of:  

(a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in- Charge may claim the full 
amount of the Performance Guarantee. 

(b) Failure by the contractor to pay the Chairman, AAI any amount due, either as agreed 
by the contractor or determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this effect by Engineer-in-
Charge. 
 

(x) In the event of the contract being determined or rescinded under provision of any of 
the Clause/Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the Chairman, AAI 

 
Clause 2   
 

 Compens
ation for 
Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the Work and clear the site on or before the contract or justified extended 
date of completion as per clause 5(excluding any extension under clause 5.5) as well as 
any extension granted under clause 12 and 15, he shall, without prejudice to any other 
right or remedy available under the law to the AAI on account of such breach, pay as 
compensation the amount calculated at the rates stipulated below as the authority 
specified in schedule ‘F’ may decide on the amount of Tendered Value of the work for 
every completed day/month (as determined) that the progress remains below that 
specified in Clause 5 or that the 
work remains incomplete. This will also apply to items or group of items for which a 
separate period of completion has been specified. 
i) Compensation for delay of work If the completion of work is delayed due to 

reasons attributed to contractor, AAI shall be 
entitled for compensation for delay as detailed 
below: 
 
i. For works costing upto Rs. 10.00 Lac: 

1.0% (one percent) of tendered value per 
week of delay or lesser amount as decided 
by the competent authority subject to a 
maximum of 10% of contract value. 

 
ii For the works costing more than Rs 10 Lac 

0.5% (half percent) of tendered value per 
week of delay or lesser amount as decided 
by the competent authority subject to a 
maximum of 10% of the tendered value. 
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  Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or of the Tendered 
Value of the Sectional part of work as mentioned in schedule ‘F’ for which a separate 
period of completion is originally given. 
In case no compensation has been decided by the authority in Schedule ‘F’ during the 
progress of work, this shall be no waiver of right to levy compensation by the said 
authority if the work remains incomplete on final justified extended date of 
completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor shall 
be liable to pay compensation for such extended period. If any variation in amount of 
contract takes place during such extended period beyond justified extended date and 
the contractor becomes entitled to additional time under clause 12, the net period for 
such variation shall be accounted for while deciding the period for levy of 
compensation. However, during such further extended period beyond the justified 
extended period, if any delay occurs by events under sub clause 5.2, the contractor 
shall be liable to pay compensation for such delay. 
 
Provided that compensation during the progress of work beyond the justified extended 
date of completion for delay under this clause shall be for non- achievement of 
sectional completion or part handing over of work on stipulated/justified extended date 
for such part work or if delay affects any other works/services. This is without 
prejudice to right of action by Engineer-in- Charge under clause 3 for delay in 
performance and claim of compensation under that clause. 
In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule 
on date of determination, as assessed by the authority in schedule ‘F’, after due 
consideration of justified extension. The compensation for delay, if not decided before 
the determination of contract, shall be decided after of determination of contract. 
The amount of compensation may be adjusted or set-off against any sum payable to 
the’ Contractor under this or any other contract with AAI. In case, the contractor does 
not achieve a particular milestone mentioned in schedule F, or the re-scheduled 
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied as above. With-holding of 
this amount on failure to achieve a milestone, shall be automatic without any notice to 
the contractor. However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the contractor 
fails to make up for the delay in subsequent milestone(s), amount mentioned against 
each milestone missed subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount.                  

 
Clause 2A 
 

 Incentive 
for early 
completion 

In case, the contractor completes the work ahead of stipulated date of completion so 
provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value per 
month computed on per day basis, shall be payable to the contractor, subject to a 
maximum limit of 5% (five per cent) of the tendered value. The amount of bonus, if 
payable, shall be paid along with final bill after completion of work. Bonus/ Incentive 
shall be applicable for the contract completed before stipulated dated of completion 
and shall not be applicable for the contract extended beyond the stipulated period even 
with justified hindrance and without any action of compensation for delay. 
This clause shall not be applicable for the works which estimated cost put to tender is 
less than Rs. 50.00 Cr. 
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Clause 2B 

 

 Release of 
withheld 
amount against 
compensation 
for delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 
can be released against Bank Guarantee (on the format given at Appendix-1) or in 
the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but 
not Co-operative or Gramin Bank, pending finalization of case of extension of 
time by competent authority as per delegation of powers. Concerned Executive 
Director (Engg) will authorize such action on receipt of proposal from the 
Engineer-In-Charge through proper channel. 

Clause 3 
 When 

Contract can 
be Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 
without prejudice to his any other rights or remedy against the contractor in respect of 
any delay, inferior workmanship, any claims for damages and/or any 
other provisions of this contract or otherwise, and whether the date of completion has 
or has not elapsed, by notice in writing absolutely determine the contract in 
 
any of the following cases: 
i. If the contractor having been given a notice by the Engineer-in-Charge in writing 

to rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or un-workman like manner 
shall omit to comply with the requirement of such notice for a period of seven 
days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence and continues to do 
so after a notice in writing of seven days from the Engineer- in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual date 
of completion on or before the stipulated or justified extended date on or before 
such date of completion, and the Engineer in Charge without any prejudice to any 
other right or remedy under any other provision in the contract has given further 
reasonable time in a notice given in writing in that behalf as either mutually 
agreed or in absence of such mutual agreement by his own assessment making 
such time essence of contract and in the opinion of Engineer in Charge, the 
contractor will be unable to complete the same or does not complete the same 
within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the 
contract and / or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to remedy 
it within 7 days after a notice in writing is given to him in that behalf by the 
Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI service 
or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of this or any other contract 
for AAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 
connection with which commission has been paid or agreed to be paid by him or 
to his knowledge, unless the particulars of any such commission and the terms of 
payment thereof have been previously disclosed in writing to the Engineer-in-
charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits any breach of 
Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any 
time be adjudged insolvent or have a receiving order or order for administration of 
his estate made against him or shall take any proceedings for liquidation or 
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composition (other than a voluntary liquidation for the purpose of amalgamation 
or reconstruction) under any Insolvency Act for the time being in force or make 
any conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf 
of a creditor shall be appointed or if circumstances shall arise which entitle the 
court or the creditor to appoint a receiver or a manager or which entitle the court 
to make a winding up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to 
be continued for a period of 21 days. 

xi.  If the contractor assigns (excluding part(s) of work assigned to other agency(s) 
by the contractor as per terms of contract), transfers, sublets (engagement of 
labour on a piece-work basis or of labour with materials not to be incorporated in 
the work, shall not be deemed to be subletting) or otherwise parts with or attempts 
to assign, transfer, sublet or otherwise parts with the entire works or any portion 
thereof without the prior written approval of the Engineer-in-Charge. When the 
contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the Chairman, AAI shall have powers: 

a. To determine the contract as aforesaid so far as performance of work by the 
Contractor of work is concerned (of which determination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination, the Earnest Money Deposit, Security Deposit 
already recovered and Performance Guarantee under the contract shall be liable to 
be forfeited and shall be absolutely at the disposal of the AAI. 

b. After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as shall be un-
executed out of his hands and to give it to another contractor or any other means to 
complete the work. The contractor, whose contract is determined as above, shall 
not be allowed to participate in the tendering process for the balance work. In the 
event of above courses being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of 
his having purchased or procured any materials or entered into any engagements 
or made any advances on account or with a view to the execution of the work or 
the performance of the contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under this contract unless and 
until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be 
paid the value so certified. 

 

CLAUSE 3 A 

 
  In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one 
month whichever is higher, either party may close the contract by giving notice to 
the other party stating the reasons. In such eventuality, the Earnest Money 
Deposit and the Performance Guarantee of the contractor shall be refunded within 
30 days. 
Neither party shall claim any compensation for such eventuality. This clause is 
not applicable for any breach of the contract by either party. 
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CLAUSE 3B 

  (i) Contractor may be debarred if it is determined under breached the Integrity 
Pact of clause 41(a) and code of Integrity of clause 41(b). 

(ii) Contractor can also be debarred for the reasons like supply of sub-standard 
material, non -supply of material, abandonment of work, sub-standard 
quality of work, poor/unsatisfactory performance. 

(iii) The period of debarment shall be upto two years 
 

CLAUSE 4 
 Contractor 

liable to pay 
compensation 
even if action 
not taken under 
Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by 
Clause-3 thereof, shall have become exercisable and the same are not exercised, the 
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 
such powers shall notwithstanding be exercisable in the event of any future case of 
default by the contractor and the liability of the contractor for compensation shall 
remain unaffected. In the event of the Engineer-in-Charge putting in force all or any 
of the powers vested in him under the preceding clause he may, if he so desires after 
giving a notice in writing to the contractor, take possession of (or at the sole 
discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the final 
determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, 
in or upon the works, or the site thereof belonging to the contractor, or procured by 
the contractor and intended to be used for the execution of the work/ or any part 
thereof, paying or allowing for the same in account at the contract rates, or, in the 
case of these not being applicable, at current market rates to be certified by the 
Engineer-in-Charge, whose certificate thereof shall be final, and binding on the 
contractor, clerk of the works, foreman or other authorized agent to remove such 
tools, plant, materials, or stores from the premises (within a time to be specified in 
such notice) in the event of the contractor failing to comply with any such requisition, 
the Engineer- in-Charge may remove them at the contractor’s expense or sell them by 
auction or private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer-in-Charge as to the expenses of any such removal and the 
amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the contractor. 

 
CLAUSE 5 

 Time and 
Extension for 
Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 
extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as 
mentioned in schedule ‘F’ or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution of the work as 
aforesaid, AAI shall without prejudice to any other right or remedy available in law, 
be at liberty to forfeit the earnest money & performance 
guarantee absolutely. 

  5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time 
and Progress Chart for each mile stone and get it approved by the Engineer-in-
charge. The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of sections 
of the work and may be amended as necessary by agreement between the Engineer-
in-Charge and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, 
the contractor shall in all cases in which the time allowed for any work, exceeds one 
month (save for special jobs for which a separate programme has been agreed upon) 
complete the work as per mile stones given in Schedule ‘F’. 
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Project Management shall be done. 
a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart 
b. Works costing more than Rs. 5.00 Cr. -- By using Project Management 

Software like Primavera / MS 
Project or any other software 
with the approval of 
Engineer-in-charge. 

c. Contractor shall submit monthly progress reports (2 copies) highlighting status of 
various activities and physical completion of work. 

PROGRAMME CHART 
i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all activities 
from the start of work to completion, with details of manpower, equipment and 
machinery required for the fulfillment of the programme within the stipulated 
period or earlier and submit the same for approval to the Engineer-in- Charge 
within fifteen days of award of the contract. A recovery of Rs. 2500/- (for works 
costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing more than Rs. 5.00 
Crores) shall be made on per day basis in case of delay in submission of the 
above programme. 

ii. The programme chart should include the following: 
a. Descriptive note explaining sequence of the various activities. 
b. Network (PERT / CPM / BAR CHART). 
c. Programme for procurement of materials by the contractor. 

 
Programme for deployment of machinery / equipment’s having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the progress 
of work as per programme, the contractor must bring at site adequate shuttering 
material required for cement concrete and R.C.C. works etc. for three floors 
within one month from the date of start of work till the completion of RCC work 
as per requirement of work. The contractor shall submit shuttering schedule 
adequate to complete structure work within laid down physical milestone. 

 
iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 
rescheduling of milestones, the contractor shall produce a revised programme 
within 7 (seven) days, showing the modifications to the approved programme to 
ensure timely completion of the work. The modified schedule of programme 
shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for 
works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing more than 
Rs.5.00 Crores) shall be made on per day basis in case of delay in submission of 
the modified programme. 

iv. The submission for approval by the Engineer-in-Charge of such programme or 
such particulars shall not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without prejudice to the right of 
Engineer-in-Charge to take action against the contractor as per terms and 
conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavera 
software with base line programme referred above for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each month 
failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00 

Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be made on 
per day basis in case of delay in submission of the monthly progress report. 
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5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act of terrorism 
ii. Abnormally bad weather, or 
iii. Serious loss or damage by fire, or 
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
v. Delay on the part of other contractors or tradesmen engaged by Engineer- in- 

Charge for executing work not forming part of the Contract, or 
vi. Non-availability of stores, which are the responsibility of AAI to supply or 
vii. Non-availability or break down of tools and Plant to be supplied or supplied 

by AAI or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor’s control. 
then upon the happening of any such event causing delay, the contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge 
but shall nevertheless use constantly his best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-charge to proceed with the works. The 
contractor shall also sign the hindrance register at appropriate place for each 
hindrance. All correspondence with the agency and concern state holidays 
during execution of works will be taken into consideration for evaluation of 
hindrance causing delay, for grant of extension of time by the Competent 
Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the authority 
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated 
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule 
the Milestones for completion of work. Such extension or re- scheduling of the 
milestone shall be communicated to the contractor by the Engineer-in-charge in 
writing, within 1 month or 4 weeks of the date of receipt of such request 
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable 
extension / re-scheduling of milestones by the Engineer-in-charge 
with the approval of authority indicated in schedule ‘F’ and this shall be binding 
on the contractor. 

CLAUSE 6 
 Measurements 

of Work 
Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine 
by measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is obtained 
of all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or 
his authorised representative and by the contractor or his authorized 
representative from time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. If the contractor 
objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. 
If for any reason the contractor or his authorised representative is not available 
and the work of recording measurements is suspended by the Engineer-in- 
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  Charge or his representative, the Engineer-in-Charge and the Department shall 
not entertain any claim from contractor for any loss or damages on this account. 
If the contractor or his authorised representative does not remain present at the 
time of such measurements after the contractor or his authorised representative 
has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer- 
in- Charge or his representative shall be deemed to be accepted by the 
Contractor. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels. 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general or local custom. In the case of 
items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, 
then a mutually agreed method shall be followed. 
The contractor shall give, not less than seven days’ notice to the Engineer-in- 
Charge or his authorised Representative of the work, before covering up or 
otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same 
is covered up or placed beyond the reach of measurement and shall not cover up 
and place beyond reach of measurement any work without consent in writing of 
the Engineer-in-Charge or his authorised representative of the work who shall 
within the aforesaid period of seven days inspect the work, and if any work shall 
be covered up or placed beyond the reach of measurements without such notice 
having been given or the Engineer-in- Charge’s consent being obtained in 
writing, the same shall be uncovered at the Contractor’s expense, or in default 
thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 
Engineer-in-Charge or his authorised representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements or 
levels. 
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 

Clause 6 A 
 Computerized 

Measurement 
Book 

Computerized measurement is mandatory for works costing more than Rs 5.00 
Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in- 
Charge may decide for adopting computerized measurement if required, except 
as otherwise provided, ascertain and determine by measurement the value of 
work done in accordance with the contract. All measurements of all items 
having financial value shall be entered by the contractor and compiled in the 
shape of the Computerized Measurement Book having pages of A-4 size as per 
the format of the department so that a complete record is obtained of all the 
items of works performed under the contract. 
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  All such measurements and levels recorded by the contractor or his authorised 
representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or his authorised 
representative as per interval or program fixed in consultation with Engineer-in- 
Charge or his authorised representative. After the necessary corrections made by 
the Engineer-in- Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the 
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may 
be done during these checks/test checks in his draft computerized 
measurements, and submit to the department a computerized measurement book, 
duly bound, and with its pages machine numbered. The Engineer-in-Charge 
and/or his authorised representative would thereafter check this MB, and record 
the necessary certificates for their checks/test checks. 
The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no 
cutting or overwriting in the measurements would thereafter be allowed. If at all 
any error is noticed, the contractor shall have to submit a fresh computerized 
MB with its pages duly machine numbered and bound, after getting the earlier 
MB cancelled by the department. Thereafter, the MB shall be taken in the 
records of Engineer-in-charge, and allotted a number as per the Register of 
Computerized MBs. This should be done before the corresponding bill is 
submitted to the Engineer-in-charge for payment. The contractor shall submit 
two spare copies of such computerized MB’s for the purpose of reference and 
record by the various officers of the department. 
The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the “bill. Thereafter, 
this bill will be processed by the Engineer-in-charge and allotted a number as 
per the computerized record in the same way as done for the measurement book 
meant for measurements. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements / 
levels by the Engineer-in-charge or his representative. 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general of local custom. In the case of 
item which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available 
then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in- 
Charge or his authorized representative of the work before covering up or 
otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test 
checked and correct dimensions thereof be taken before the same is covered up 
or placed beyond the reach of checking and / or test checking measurement and 
shall not cover up and place beyond reach of measurement any work without 
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  consent in writing of the Engineer-in-charge or his authorized representative of 
the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of checking and 
/ or test checking measurements without such notice having been given or the 
Engineer-in charge’s consent being obtained in writing the same shall be 
uncovered at the contractor’s expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which the same 
was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves 
or through another officer of the department to check the measurements 
recorded by contractor and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels. 
It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its payment 
in the interim, on account of final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor 
shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defect’s liability period. 

 

CLAUSE 7 
 Payment on 

Intermediate 
Certificate to be 
regarded as 
Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till after 
the whole of the work shall have been completed and certificate of completion 
given. For works estimated to cost over Rs. One lac, the interim or running account 
bills shall be submitted by the contractor for the work executed on the basis of such 
recorded measurements in the format of the Department in triplicate on or before the 
date of every month fixed for the same by the Engineer-in-Charge. The contractor 
shall not be entitled to be paid any such interim payment if the gross work done 
together with net payment/ adjustment of advances for material collected, if any, 
since the last such payment is less than the amount specified in Schedule 'F', in 
which case the interim bill shall be prepared on the appointed date of the month 
after the requisite progress is achieved. Engineer-in-Charge shall arrange to have the 
bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the contractor to submit the 
bills, Engineer-in- Charge shall prepare or cause to be prepared such bills in which 
event no claims whatsoever due to delays on payment including that of interest shall 
be payable to the contractor. Payment on account of amount admissible shall be 
made by the Engineer-in-Charge certifying the sum to which the contractor is 
considered entitled by way of interim payment at such rates as decided by the 
Engineer-in- Charge. An amount of ad-hoc payment not less than 75% of the net 
amount of the bill under check, shall be made within 10 working days of submission 
of the bill by the Contractor to the Engineer-in-Charge or his Authorized Engineer 
together with the account of the material issued by the department, or dismantled 
materials, if any. The remaining payment is also to be made after final checking of 
the bill within 28 working days of submission of bill by the contractor. In case of 
delay in payment of intermediate bills after 30 days of submission of bill by the 
contractor, provided the bill submitted by the contractor found to be in order, a 
simple interest @ prevailing rate of interest of General Provident Fund shall be paid 
to the contractor from the date of expiry of prescribed time limit. 
All such interim payments shall be regarded as payment by way of advances against 
final payment only and shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be rejected, removed, taken away and reconstructed 
or re-erected. Any certificate given by the Engineer-in-charge relating to the work 
done or materials delivered forming part of such payment, may be modified or 
corrected by any subsequent such certificate(s) or by the final certificate and shall 
not by itself be conclusive evidence that any work or materials to which   it   relates 
is are in   accordance   with the contract and specifications. Any such interim 
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  payment, or any part thereof shall not in any respect conclude, determine of affect in 
any way powers of the Engineer-in- charge under the contract or any of such 
payments be treated as final settlement and adjustment of accounts or in any way 
vary or affect the contract. 
Pending consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority. 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 
Asstt Manager / Manager (Engg) to the effect that the work has been completed up 
to the level in question make interim advance payments without detailed 
measurements for work done (other than foundations, items to be covered under 
finishing items) up to lintel level (including sunshade etc.) and slab level, for each 
floor working out at 75% of the assessed value. The advance payments so allowed 
shall be adjusted in the subsequent interim bill(s) to be submitted by the contractor 
within 10 days of the interim payment. In case of delay in submission of bill by the 
contractor a simple interest @ 10% (percent) per annum on the advance payment 
made shall be paid to the AAI from the date of expiry of prescribed 10 days.   

 Clause – 7A No Running Account Bill shall be paid for the work till the applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable are submitted by the contractor to the Engineer-in-Charge 

CLAUSE 8 
 Completion 

Certificate and 
Completion 
Plans 

Within ten days of the completion of the work, the contractor shall give notice of 
such completion to the Engineer-in-Charge and within thirty days of the receipt of 
such notice, the Engineer-in-Charge shall inspect the work and if there is no defect 
in the work, shall furnish the contractor with a final certificate of completion, 
otherwise a provisional certificate of physical completion indicating defects (a) to be 
rectified by the contractor and/or (b) for which payment will be made at reduced 
rates, shall be issued. But no final certificate of completion shall be issued, nor shall 
the work be considered to be complete for ‘Civil Construction Works’ until the 
contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his/their work people on the site in connection with the 
execution of the works as shall have been erected or constructed by the contractor(s) 
and cleaned off the dirt from all wood work, doors, windows, walls, floor or other 
parts of the building, in, upon, or about which the work is to be executed or of 
which he may have had possession for the purpose of the execution; thereof, and not 
until the work shall have been measured by the Engineer-in-charge. If the contractor 
shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangement as 
aforesaid and cleaning off dirt on or before the date fixed for the completion of 
work, the Engineer-in- charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks 
fit and clean off such dirt as aforesaid, and the contractor shall have no claim in 
respect of scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 
a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 
completion certificate: 
Submits completion plan, maintenance manual, manufactures catalogue and gives 
performance test for system. 

b.  For repair works: The performance of the repaired system has been tested 
and found satisfactory. 

c. For AMC work: The system has been tested for its performance/ completeness 
and taken over by AAI / next agency for operation and maintenance. 
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CLAUSE 8 A 
 Contractor to 

keep site clean 
When the annual repairs and maintenance of works are carried out, the splashes 
and droppings from white washing colour washing, painting etc., on walls, floor, 
windows etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises 
etc. 
Where the work is done without waiting for the actual completion of all the 
other items of work in the contract, in case the contractor fails to comply with 
the requirements of this clause, the Engineer-in-charge shall have the right to get 
this work done at the cost of the contractor either departmentally or through any 
other agency. Before taking such action, the Engineer-in-charge shall give ten 
days notice in writing to the contractor. 

 
CLAUSE 8 B 

 Completion 
Plans to be 
Submitted by 
the Contractor 
 

The contractor shall submit completion plan as required vide General 
Specifications for Electrical works (Part-I internal) 2013 and (Part -II External) 
1994 or latest available specifications, as applicable within thirty days of the 
completion of the work. 
The contractor shall submit completion plan for building works, all services, and 
obtain occupancy certificate from local bodies on the basis of completion 
drawings within a period of 30 days from the date of completion. 
The contractor shall also submit catalogues of all equipment’s and maintenance 
manual for the complete E & M systems. If contractor fails to submit 
completion plans of all works, he shall be liable to pay compensation @ 0.5% of 
the tendered value of works costing up to Rs. 5 Crores subject to maximum of 
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to 
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall 
be final and binding on the contractor. 

 
CLAUSE 9 

 
 
 

Payment of The corrected final bill shall be submitted by the contractor in the same manner 
final bill as specified in interim bills within three months of physical completion of the 

work or within one month of the date of the final certificate of completion 
furnished by the Engineer-in-charge whichever is earlier. No further claims shall 
be made by the contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished. Payments of those items of the 
bill in respect of which there is no dispute and for those items which are in 
dispute on account of quantity and/ or rates shall be paid at approved quantity 
and/ or rates by the Engineer-in-charge, within three months period reckoned 
from the date of receipt of the bill by the Engineer in- Charge or his authorized 
representative, complete with account of materials issued by the Department and 
dismantled materials. 
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  lf the final bill is submitted by the contractor within the period specified above and 

payment of final bills is made by the AAI within above prescribed time limit, if 
delay in payment, a simple interest @ prevailing rate of interest of General 
Provident Fund shall be paid to the contractor from the date of expiry of prescribed 
time limit, provided the final bill submitted by the contractor is found to be in order. 
 
The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 
(excluding Extra Items based on market rate) and payment shall be made on the 
basis of lower of the two. 

 

CLAUSE 9 A 
 

 Payment of 
contractor’s 
bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired by 
him and wherever possible in banks be made through electronic payment 
mechanism instead of direct to him, provided that the contractor furnishes to the 
Engineer-in- Charge. 
i. Informations as per proforma attached. 
ii. An authorization in the form of a legally valid document such as power of 

attorney conferring authority on the bank to receive payments and 
iii. His own acceptance of the correctness of the amount made out as being  due to 

him by Authority or his signature on the bill or other claim preferred against 
Authority before settlement by the Engineer-in-charge of the account or claim 
by payment to the bank. While the receipt given by such banks shall constitute a 
full and sufficient discharge for the payment, the contractor shall whenever 
possible present his bills duly receipted and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights or 
equities vis-à-vis the Airports Authority of India. 

 
 

CLAUSE 10 
 

 Materials 
supplied by 
Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
The contractor shall be bound to procure them from the Engineer-in-charge. 
As soon as the work is awarded, the contractor shall finalise the programme for 
the completion of work as per clause 5 of this contract and shall give his 
estimates of materials required on the basis of drawings/ or schedule of 
quantities of the work. The contractor shall give in writing his requirement to 
the Engineer-in-charge, which shall be issued to him keeping in view the 
progress of work as assessed by the Engineer-in- Charge in accordance with the 
agreed phased programme of work indicating monthly requirements of various 
materials. The contractor shall place his indent in writing for issue of such 
materials at least 7 days in advance of his requirement. 
Such materials shall be supplied for the purpose of the contract only and the 
value of the materials so supplied at the rates specified in the aforesaid schedule 
shall be set off or deducted, as and when materials are consumed in items of 
work (including normal wastage) for which payment is being made to the 
contractor, form any sum then due or which may therefore become due to the 
contractor under the contract or otherwise or from the security deposit. At the 
time of submission of bills, the contractor shall certify that balance of materials 
supplied is available at site in original good condition. 
The contractor shall submit along with every running bill (on account or interim 
bill) material-wise reconciliation statements supported by complete calculations 
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  reconciling total issue, total consumption and certified balance (diameter/ 

section-wise in the case of steel) and resulting variations and reasons thereof. 
Engineer-in-charge shall (whose decision shall be final and binding on the 
contractor) be within his rights to follow the procedure of recovery in clause 42 
at any stage of the work if reconciliation is not found to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, 
transporting to site, unloading, storing under cover as required, cutting 
assembling and joining the several parts together as necessary. Notwithstanding 
anything to the contrary contained in any other clause of the contract and all 
stores / materials so supplied to the contractor or procured with the assistance of 
the AAI shall remain the absolute property of Authority and the contractor shall 
be the trustee of the stores/ materials, and the said stores/ materials shall not be 
removed/ disposed off from the site of the work on any account and shall be at 
all times open to inspection by the Engineer-in-charge or his authorised agent. 
Any such stores/ materials remaining unused shall be returned to the Engineer- 
in-charge in as good a condition in which they were originally supplied at a 
place directed by him, at a place of issue or any other place specified by him as 
he shall require, but in case it is decided not to take back the stores/ materials  
the contractor shall have no claim for compensation on any account of such 
stores/ materials so supplied to him as aforesaid and not used by him or for any 
wastage in or damage to in such stores/ materials. 
On being required to return the stores/ materials, the contractor shall hand over 
the stores/ materials on being paid or credited such price as the Engineer-in- 
charge shall determine, having due regard to the condition of the stores/ 
materials. The price allowed for credit to the contractor, however, shall be at the 
prevailing market rate not exceeding the amount charged to him, excluding the 
storage charge, if any. The decision of the Engineer-in-charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the contractor shall 
in addition to throwing himself open to account for contravention of the terms of 
the licenses or permit and/ or for criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. Provided that the contractor shall in no 
case be entitled to any compensation or damages on account of any delay in 
supply or non-supply thereof all or any such materials and stores provided 
further that the contractor shall be bound to execute the entire work if the 
materials are supplied by the Authority within the original scheduled time for 
completion of the work plus 50% thereof or schedule time plus 6 months 
whichever is more if the time of completion of work exceeds 12 months, but if a 
part of the materials only has been supplied within the aforesaid period, then the 
contractor shall be bound to do so much of the work as may be possible with the 
materials and stores supplied in the aforesaid period. For the completion of the 
rest of the work, the contractor shall be entitled to such extension of time as may 
be determined by the Engineer-in-charge whose decision in this regard shall be 
final and binding on the contractor. 
The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or at a 
place directed by him by a notice in writing. The contractor shall not be entitled 
for loading transporting, unloading and stacking of such unused material except 
for the extra lead, if any involved, beyond the original place of issue. 
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CLAUSE 10 A 
 

 Materials to be 
provided by the 
contractor 
and Mandatory 
Tests 

1. The contractor shall, at his own expense, provide all materials, required for 
the works other than those which are stipulated to be supplied by the 
Authority. 

2. The contractor shall, at his own expense and without delay; supply to the 
Engineer in- charge samples of materials to be used on the work and shall 
get these approved in advance. All such materials to be provided by the 
contractor shall be in conformity with the specifications laid down or 
referred to in the contract. The contractor shall, if requested by the 
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in- 
charge that the materials so comply. The Engineer-in-charge shall within 30 
(thirty) days of supply of samples or within such further period as he may 
require intimate to the Contractor in writing whether samples are approved 
by him or not. If samples are not approved, the Contractor shall forthwith 
arrange to supply to the Engineer-in charge for his approval, fresh samples 
complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specifications, 
approval of the Engineer-in-charge shall be issued after the test results are 
received. 

3. The contractor shall at his cost submit the samples of materials to be tested 
or analyzed and shall not make use of or incorporate in the work any 
materials represented by the samples until the required tests or analysis 
have been made and materials finally accepted by the Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract 
are required to be carried out at the instance of AAI or any other advisory 
body, to ensure conformity of the item to the contract specifications, the 
cost of such tests shall be borne by AAI. In case the material / equipment 
fails in the above tests, the expenditure incurred by AAI on testing of such 
material or equipment along with incidental charges borne by AAI (if any) 
shall be recovered from the dues of the contractor and action shall be taken 
under Clause 16 and other relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

6. The contractor shall, at his cost, make all arrangements and shall provide all 
facilities as the Engineer-in-charge may require for collecting and preparing 
the required number of samples for such tests at such time and to such place 
or places as may be directed by the Engineer-in-charge and bear all charges 
including testing charges. The Engineer-in- charge or his authorised 
representative shall always have access to the works and to all workshops 
and places where work component is being prepared or from where 
materials manufactured, articles or machinery are being obtained for the 
works and the contractor shall afford every facility and every assistance in 
obtaining the right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal from 
the premises of all materials which in his opinion are not in accordance 
with the specifications and in case of default, the Engineer-in-charge shall 
be at liberty to employ at the expense of the contractor, other persons to 
remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-charge 
shall also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Engineer-in-charge may cause 
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  the same to be supplied and all costs which may attend such removal and 
substitution shall be borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab at 
the site for conducting routine field tests. The lab shall be equipped at least 
with the testing equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the desired 
format and attached with each Running Account Bill. 

 

CLAUSE 10 B 
(i) Secured 

Advance on 
materials 

1. The Contractor, on signing an indenture form specified in Appendix-XX, 
shall be entitled to be paid during the progress of the execution of the work 
upto 75% of the assessed value of any materials which are in the opinion of 
the Engineer-in-charge nonperishable, non-fragile and noncombustible and 
are in accordance with the contract and which have been brought on the site 
in connection therewith and are adequately stored and/ or protected against 
damage by weather or other causes but which have not at time of advance 
been incorporated in the works. When materials on account of which an 
advance has been made under this sub-clause are incorporated in the work, 
the amount of such advance shall be recovered/ deducted from the next 
payment made under any of the clause or clauses of this contract. 

 
Such secured advance shall also be payable on other items of perishable 
nature, fragile and combustible with the approval of the Engineer-in-charge 
provided the contactor provides a comprehensive insurance cover for the 
full cost of such materials. The decision of the Engineer-in-charge shall be 
final and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

 
The secured advance shall also be payable against items brought at site for 
use in electrical and mechanical systems. Such secured advance shall be 
paid on submission of Collateral Bank Guarantee submitted by the vendor 
against the payment in case equipment/system fails to perform on testing 
and commissioning. Normally secured advance is paid up to 75% of the 
assessed value of items but in any case, it shall not exceed 80% of cost of 
items indicated for supply of equipment. 
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(ii) Mobilization 
advance 

Mobilization advances not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within six months of the order to commence 
the work. Such advance shall be released in two or more installments to be 
determined by the Engineer-in-Charge at his sole discretion. The first instalment of 
such advance shall be released by the Engineer-in-charge to the contractor on a 
request made by the contractor to the Engineer-in-Charge in this behalf. The second 
and subsequent instalments shall be released by the Engineer-in-Charge only after 
the contractor furnishes a proof of the satisfactory utilization of the earlier 
instalment(s) to the satisfaction of the Engineer-in-Charge. 

         Before any instalment of advance is released, the contractor shall execute Bank 
Guarantee Bonds not more than 6 (six) in number from commercial Bank for the 
amount equal to 110% of the amount of advance and valid for the period till 
recovery of advance. This (Bank Guarantee from commercial Bank on prescribed 
format for the amount equal to 110% of the balance amount of advance) shall be 
kept renewed from time to time to cover the balance amount and likely period of 
complete recovery 

 Interest on 
Mobilization 
advance 

The interest on Mobilization Advance shall be calculated from the date 
of payment to the date of recovery (Both days inclusive) on the 
outstanding amount of advance, simple interest @ prevailing Bank Rate 
(5.75%) + 3% = 8.75% as per Schedule F. Current Bank Rate is 5.75% 
(The Bank Interest Rate shall be reviewed periodically by Directorate of 
Finance) 
 

 Recovery of 
Mobilization 
advance 

Recovery of such sums advanced shall be made by the deduction from the 
contractor’s bills commencing after first ten percent of the gross value of the 
work is executed and paid, on pro-rata percentage basis to the gross value of the 
work billed beyond 10% in such a way that the entire advance is covered by the 
time eighty percent of the gross value of the contract is executed and paid, 
together with interest due on the entire outstanding amount up to the date of 
recovery of the installment. 
 
If the circumstances are considered reasonable by the Engineer-in-Charge, the 
period mentioned for request by the contractor in writing for grant of 
mobilization advance may be extended at the discretion of the Engineer-in-
Charge. 

 
    CLAUSE 10 C 
 

 Payment on 
Account of 
Increase in 
Prices/ 
Wages due 
to Statutory 
Order(s) 

If after submission of the tender, the price of any material incorporated in the 
works and/ or wages of labour increases as a direct result of the coming into 
force of any fresh law or statutory rule or order (but not due to any variation 
of rates in GST applicable on such materials being considered under this 
clause) beyond the prices / wages prevailing at the time of last stipulated date 
for receipt of the tenders including extensions, if any, for the work, during 
contract period including the justified period extended under the provisions of 
the Clause 5 of the Contract without any action under Clause 2, then the 
amount of the contract shall accordingly be varied. 
 
If after submission of the tender, the price of any material incorporated in the 
works and / or wages of labour as prevailing at the time of last stipulated date of 
receipt of tender including extensions, if any, is decreased as a direct result of 
the coming into force of any fresh law or statutory rule or order (but not due to 
any variation of rate in GST applicable on such material(s) being considered 
under this clause). Authority shall in respect of materials incorporated in the 
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works and/ or labour engaged on the execution of the work after the date of 
coming into force of such law, statutory rule or order be entitled to deduct from 
the dues of the contractor, such amount as shall be equivalent to the difference 
between the prices of the materials and/ or wages as prevailed at the time of the 
last stipulated date for receipt of tenders including extensions if any for the 
work and the prices of materials and/ or wages of labour on the coming into 
force of such law, statutory rule or order. This will be applicable for the contract 
period including the justified period extended under the provisions of clause 5 
of the contract without any action under clause 2. 
 
Engineer-in-charge shall call books of account and other relevant documents 
from the contractor to satisfy himself about reasonability of increase in prices of 
materials and wages. The contractor shall, within a reasonable time of his 
becoming aware of any alteration in the price of any such materials and/ or 
wages of labour, give notice thereof to the Engineer-in-charge stating that the 
same is given pursuant to this condition together with all information relating 
thereto which he may be in position to supply. 
 
For this purpose, the labour component of 85% of the value of the work 
executed during period under consideration shall not exceed the percentage as 
specified in Schedule F, and the increase / decrease in labour shall be considered 
on the minimum daily wages in rupees of any unskilled mazdoor, fixed under 
any law, statutory rule or order.  
 
The cost of work for which escalation applicable is same as cost of work done 
as worked out as below: 
(a) Gross value of work done up to this quarter: (A) 
(b) Gross value of work done up to the last quarter: (B)  
(c) Gross value of work done since previous quarter (C)= (A-B) 
d) Full assessed value of Secured Advance fresh paid in this quarter: (D)  
(e) Full assessed value of Secured Advance recovered in this quarter: (E)   
(f) Full assessed value of Secured Advance for which escalation Payable in this 
quarter, (F)= (D-E)  
(g) Advance payment made during this quarter: (G)  
(h) Advance payment recovered during this quarter: (H)  
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H)  
(j) Amount paid based on prevailing market rates due to deviations/variations as 
per Clause 12 during this quarter:(J)  
Then, M = C-F+I-J  
 
N= 0.85 M 
k. Less cost of services rendered at fixed charges as per Clause 34 and 
recovered during the quarter (L)  
I. Less cost of Engineering Consultancy Services rendered at fixed charges as 
per BOQ and paid during the quarter (X).  
 
Cost of work for which escalation is applicable  
W=N-(L+X)  
 
Provided always that:  
(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC 
will not be applicable and;  
(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C 
will not be applicable. 



Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

                 Puducherry Airport,                                     C – NIL,  I – NIL,     O - NIL P a g e  | 65 

   

   
 
 

 

CLAUSE 10 CA 
 

 Payment due 
to variation in 
prices of 
materials after 
receipt of tender 
 
 
 
 

If after submission of the tender, the price of materials specified in Schedule-F 
increases/ decreases beyond the base price(s) as indicated in schedule F for the 
work, then the amount of the contract shall accordingly be varied and provided 
further that any such variations shall be effected for stipulated period of contract 

  including the justified period extended under the provisions of clause 5 of the     
  contract without any action under Clause 2. 
 
However for work done/ during the justified period extended as above, it will be 
limited to indices prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (Extra time to be calculated on pro-rata 
basis only as cost of extra work X stipulated period/ tendered cost). 

 
The increase/ decrease in prices of cement, steel reinforcement, structural steel, 
Bitumen and POL shall be determined by the Price indices issued by the 
Director General, CPWD. For other items provided in the Schedule ‘F’, this 
shall be determined by the All India Wholesale Price Indices of materials as 
published by Economic Advisor to Government of India, Ministry of Commerce 
and Industry. Base price for cement, steel reinforcement, structural steel and 
POL shall be as issued under authority of Director General, CPWD applicable 
for Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other 
places as issued under the authority of Zonal Chief Engineer, CPWD and base 
price of other materials issued by concerned Zonal Chief Engineer and as 
indicated in Schedule ‘F’. In case, price index of a particular material is not 
issued by Ministry of Commerce and Industry then the price index of nearest 
similar material as indicated in Schedule F shall be followed. 
The amount of the contract shall accordingly be varied for all such materials 
worked out as per the formula given below for individual material: 

Adjustment for component of individual material. 

V = P x Q x Cl-Cl0 
Cl0 

where, 
 
V = Variation in material cost i.e. increase or decrease in the amount in rupees 

to be paid or recovered 
 
P = Base price of material as issued under authority of DG, CPWD or concerned 

Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’. 
 
For Projects and original works 

 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 
quantity of items beyond deviation limit and extra/substituted item, paid/to 
be paid at rates derived on the basis of market rates under clause 12.2 

 
For maintenance works 
 
Q = Quantity of material brought at site for bonafide use in the works since 



Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

                 Puducherry Airport,                                     C – NIL,  I – NIL,     O - NIL P a g e  | 66 

   

   
 
 

previous bill including any such quantity consumed in the deviated quantity 
of items beyond deviation limit paid at agreement rates and 
extra/substituted item being scheduled items, but excluding nonscheduled 
extra/substituted item paid/to be paid at market rates under clause 12.2 

  Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL 
as issued by the DG, CPWD and corresponding to the time of base price of 
respective material indicated  in  schedule  ‘F’.  For  other  items,  if   any 
provided in Schedule ‘F’, All India Wholesale Price Index for the material 
as published by the Economic Advisor to Government of India, Ministry 
of Industry and Commerce and corresponding to the time of base price of 
respective material indicated in Schedule ‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL 
as issued under the authority of DG, CPWD for period under 
consideration. For other items, if any, provided in Schedule ‘F’ All India 
Wholesale Price Index for the material for the period under consideration 
as published by Economic Advisor to Government of India, Ministry of 
Industry and Commerce. 

Note: 
i. In respect of justified period extended under the provisions of Clause 5 of 

the contract without any action under clause 2, the index prevailing at the 
time of updated stipulated date of completion considering the effect of 
extra work (extra time to be calculated on prorata basis only as cost of 
extra work X stipulated period/ tendered cost) shall be considered. 

 
Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of materials covered in this Clause. 

 
ii. If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, then 
amount of escalation if paid earlier on such excess quantity of material 
shall be recovered on the basis of cost indices as applied at time of 
payment of escalation or as prevailing at the time of effecting recovery, 
whichever is higher. 

iii. Cement mentioned wherever in this clause includes cement component 
used in RMC brought at site from outside approved RMC plants, if any. 

iv. The date wise record of ready mix concrete shall be kept in a register and 
cement consumption for the same shall be calculated accordingly. 
If built-up steel items are brought at site from workshop, than the variation 
shall be paid for structural steel up-to the period when the built-up 
item/finished product is brought at site. 

    
    Note: 
            ‘If actual purchase price of material is less than base price P and  

C1≥C10 then, this clause shall not be applicable’. 
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Clause 10CC 
 Price 

adjustmen
t for works 

If the prices of materials and/ or wages of labour required for execution of work 
increase, the contractor shall be compensated for such increase as per provisions 
detailed below and the amount of the contract shall accordingly be varied, subject 
to the condition that such compensation for escalation in prices and wages shall 
be available only for the work done during the stipulated period of the contract 
including the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2. 
No such compensation shall be payable for a work for which the stipulated period 
of completion is equal to or less than the time as specified in Schedule ‘F’.  
 
Such compensation for escalation in the prices of materials and labour, when due, 
shall be worked out based on the following provisions: 

 
i. The base date for working out such escalation shall be the last stipulated date 

of the receipt of tenders including extension, if any. 
ii.  The cost of work on which escalation will be payable shall be reckoned as 

below: 
a. Gross value of work done upto this quarter: (A) 
b. Gross value of work done upto the last quarter: (B) 
c. Gross value of work done since previous quarter (C) = (A-B)  
d. Full assessed value of secured advance fresh paid in this quarter: (D) 
e. Full assessed value of secured advance recovered in this quarter: (E) 
f. Full assessed value of secured advance for which escalation is payable   In 

this quarter (F) = (D-E)  
g. Advance payment made during this quarter: (G) 
h. Advance payment recovered during this quarter: (H) 
i. Advance payment for which escalation is payable in this quarter (I) = (G-H) 
j.  Amount paid based on prevailing market rates due to deviations/variations 

as per Clause 12 during this during this quarter: (J) 
Then, M=(C+F+I-J) 
N= 0.85 M 
k. Less cost of services rendered at fixed charges as per Clause 34 and 

recovered during the quarter (L)  
l. Less cost of Engineering Consultancy Services rendered at fixed charges as 

per BOQ and paid during the quarter (X). 
Cost of work for which escalation is applicable 
W=N-(K+L) 
 
*Cost of Design & Detailing shall be treated as civil work for EPC 
contract 

  iii.  Components for materials, labour, P.O.L. etc. shall be pre-determined for 
every work and incorporated in the conditions of contract attached to the 
tender papers included in Schedule F. The decision of the Engineer-in charge 
in working out such percentage shall be binding on the contracts. 
 

iii.  The following principles shall be followed while working out the 
payment/recovery on account of variation of prices of materials and/ or 
wages of labour. 
 

a). The compensation for escalation shall be worked out at quarterly intervals and 
shall be with respect to the cost of work done as per bills paid during the 
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three calendar months of the said quarter. The date of submission of bill 
finally by the contractor to the department shall be the guiding factor to 
decide the bills relevant to the quarterly interval. The first such payment 
shall be made at the end of three months after the month (excluding the 
month in which the work order issued) and thereafter at three months' 
interval. At the time of completion of the work, the last period for payment 
might become less than 3 months, depending on the actual date of 
completion.  

(b) The indices as defined below (excluding LI) relevant to any quarter/period 
for which such compensation is to be paid shall be the arithmetical average 
of the indices relevant to the three calendar months. If the period up to the 
date of completion after the quarter covered by the last such instalment of 
payment, is less than three months, the indices shall be the average of the 
indices for the months falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage 
notified by Government of India, Ministry of Labour and that notified by 
the local administration both relevant to the place of work and the period 
of reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials is paid under this 
clause. If such revision of minimum wages takes place during any such 
quarterly intervals, the escalation compensation shall be payable at revised 
rates only for work done in subsequent quarters. 

(e) Irrespective of variations in minimum wages of any category of labour, for 
the purpose of this clause, the variation in the rate for an unskilled 
Mazdoor alone shall form the basis for working out the escalation 
compensation payable on the labour component. 

(f) In the event the price of materials and/or wages of labour required for 
execution of the work decreases, there shall be a downward adjustment of 
the cost of work so that such price of materials and/or wages of labour 
shall be deductible from the cost of work under this contract and in this 
regard the formula herein stated below under this Clause lOCC shall 
mutatis mutandis apply. 

(g) The contract price shall be adjusted for increase or decrease in rates and 
prices of labour, cement, steel reinforcement bar, fuel and lubricants and 
other input materials as per percentage of materials/labour specified in 
schedule F and in accordance with the principles, procedures and formulae 
specified below: 

a) Price adjustment for change in cost shall be paid in accordance with the 
following formulae: 
i) For Construction:: 

Vw= W * (1/100) * [Cp * (Cr-Co)/Co + Lp* (Lr-Lo)/Lo+CMp*(CMr-
CMo)/ CMo+EMp*(EMr-EMo)/ EMo +Fp* (Fr-Fo)/Fo+Sp* (Sr-So)/So+ 
BP *(Br- Bo)/ Bo] 

ii) For Maintenance: 
Vw= W * (1/100) * [LP* (Lr-Lo)/Lo +CMP* (CMr-CMo)/CMo+EMp* 
(EMr-EMo)/ EMo + Bp*(Br- Bo)/Bo] 
 
Where, W=cost of work done as per para (ii) above. 
Vw (Variation of cost of Work) =Increase or decrease in the cost of works 
during the period under consideration due to change in the rates for relevant 
components Percentage components of materials &labour as specified in the 
schedule F are defined as under: 
Cp- Cement component, 
Lp - Labour component, 
CMp- Civil component of other construction materials, 
EMp- E & M i/c IT and AS component of construction materials  
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Fp-POL (Diesel) component 
Sp- Reinforcement steel bars/TMT bars/structural steel (including strands 

and cables) component 
Bp- Bitumen Component 
 
Indices for various components of materials & labour to be used for the 
purpose of this Clause are defined as under: Co= Wholesale Price Index for 
Pozzolana Cement published by office of the Economic Adviser, Ministry of 
Industry & Commerce valid for the month of last date of receipt of tender 
including extension, if any.  
C1= Wholesale Price Index for Pozzolana Cement published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration.  
Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed 
under any law, statutory rule or order as on the last date of receipt of tender 
including extension, if any. 
Lr= Minimum wage in rupees of an unskilled adult mazdoor, fixed under 
any law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration.  
CMo= Price Index for civil components of other construction materials valid 
for the month of the last date of receipt of tender including extension, if any, 
as published by AAI. 
CMr= Price Index for civil components of other construction materials for 
the period under consideration, as published by AAI. 
.EMo= Price Index for E & M components of construction materials valid 
for the month of the last date of receipt of tender including extension, if any, 
as published by AAI. 
EMr= Price Index for E & M components of construction materials for the 
period under consideration, as published by AAI. 
Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office 
of the Economic Adviser, Ministry of Industry & Commerce valid for the 
month of the last date of receipt of tender including extension, if any. 
Fr= Wholesale Price Index of HSD (High Speed Diesel) published by office 
of the Economic Adviser, Ministry of Industry & Commerce for the period 
under consideration. 
So= Wholesale Price Index of Mild Steel-long products published by office 
of the Economic Adviser, Ministry of Industry & Commerce valid for the 
month of the last date of receipt of tender including extension, if any. 
Sr= Wholesale Price Index of Mild Steel-long products published by office 
of the Economic Adviser, Ministry of Industry & Commerce for the period 
under consideration. 
Bo= Wholesale Price Index of Bitumen published by office of the Economic 
Adviser, Ministry of Industry & Commerce valid for the month of the last 
date of receipt of tender including extension, if any  
Br= Wholesale Price Index of Bitumen published by office of the Economic 
Adviser, Ministry of Industry & Commerce for the period under 
consideration. 

 
 
 

CLAUSE 10 D 
 Dismantled 

Material 
AAI 
Property 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as property of AAI and such materials shall 
be disposed of to the best advantage of Authority according to the instructions in 
writing issued by the Engineer-in-charge. 
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CLAUSE 11 
 Work to be 

executed in 
accordance 
with 
specifications, 
drawings, 
orders etc. 

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall 
also conform exactly, fully and faithfully to the design, drawings and instructions 
in writing in respect to the work signed by the Engineer in charge and the 
contractor shall be furnished free of charge one copy of the contract documents 
together with specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works Department 
specified in Schedule F or in any Bureau of Indian Standard or any other 
published standard or code or Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. The contractor shall comply with the 
provisions of the contract and with the care and diligence execute and maintain 
the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of 
temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from 
the contract. The contractor shall take full responsibility for adequacy suitability 
and safety of all the works and methods of construction. 

 
CLAUSE 12 

 Deviations / 
variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 
from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of 
non-availability of a portion of the site or for any other reasons and the contractor 
shall be bound to carry out the works in accordance with any instructions given to 
him in writing signed by the Engineering- charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may 
be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same conditions in all respects including price 
on which he agreed to do the main work except as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value being ordered, be extended, if 
requested by the contractor, as follows: 
i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 
ii.  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the engineer-in-charge. 

12.2 Deviation, 
Extra Items 
and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the 
items contained in the contract) the contractor  may within fifteen days  of receipt  
of order or occurrence of the item(s) claim rates, supported by proper analysis, for 
the work and the Engineer-in-charge shall within Six weeks of the receipt of the 
claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and 
the contractor shall be paid in accordance with the rates so determined. 
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 Deviation, 
substituted 
items pricing 

In the case of substituted items (items that are taken up with partial 
substitution or in lieu of items of work in the contract), the rate for the 
agreement item (to be substituted) and substituted item shall also be 
determined in the manner as mentioned in the following para. 
(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

(ii) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing 

In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within 
fifteen days of receipt of order or occurrence of the excess, claim revision of 
the rates, supported by proper analysis for the work in excess of the above 
mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the schedule of quantities, the Engineer-in-Charge shall 
within prescribed time limit of receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items for the work in excess of the limits laid down in Schedule F, 
and the Engineer-in-Charge shall after giving notice to the contractor within 
one month of occurrence of the excess and after taking into consideration any 
reply received from him within fifteen days of the receipt of the notice, revise 
the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, 
an upto date account giving complete details of all claims for additional 
payments to which the contractor may consider himself entitled and of all 
additional work ordered by the Engineer-in-Charge, which he has executed 
during the preceding quarter failing which the contractor shall be deemed to 
have waived his right. However, the Executive Director Engineering may 
authorize consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated 
as works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to 1.2 meters above ground level or up to floor 
1 level whichever is lower. 

ii. For abutments, piers and well staining: All works up to 1.2 m above the 
bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs/tanks and other elevated structures: All works up to 1.2 m above 
the ground level. 
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  iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC 
and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 
1.2 meters above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filing, tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or 
not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be. Nothing extra 
shall be admissible for such operations. 

 

CLAUSE 13 
 

 Foreclosure of 
contract due 
to 
Abandonment 
or Reduction 
in 
Scope of Work 

If at any time after acceptance of the tender or during the progress of work the 
purpose or object for which the work is being done changes due to any 
supervening cause and as a result of which the work has to be abandoned or 
reduced in scope the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor and the contractor stating the decision as well as the 
cause for such decision and the contractor shall act accordingly in the matter. 
The contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. The contractor 
shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the 
items hereunder mentioned which could not be utilized on the work to the full 
extent in view of the foreclosure; 

 
i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 
accommodation and water storage tanks. 

 
ii. AAI shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the 
work) provided, however AAI shall be bound to take over the materials or 
such portions thereof as the contractor does not desire to retain. For 
materials taken over or to be taken over by AAI, cost of such materials as 
detailed by Engineer-in- Charge shall be paid. The cost shall, however, 
take into account purchase price, cost of transportation and deterioration 
or damage which may have been caused to materials whilst in the custody 
of the contractor. 

 
iii. If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates not 
exceeding those at which these were originally issued, less allowance for 
any deterioration or damage which may have been caused whilst the 
materials were in the custody of the contractor. In addition, cost of 
transporting such materials from site to AAI stores, if so required by AAI, 
shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to contractor’s 
permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable. 

 
v. Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, 
books of account, wage books, time sheets and other relevant documents and 
evidence as may be necessary to enable him to certify the reasonable amount 
payable under this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess 
of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 
total stipulated cost of the work as per accepted tender less the cost of work 
actually executed under the contract and less the cost of contractor’s materials at 
site taken over by the AAI as per item (ii) above. Provided always that against 
any payments due to the contractor on this account or otherwise, the Engineer- 
in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were 
recoverable by the AAI from the contractor under the terms of the contract. 
In the event of action being taken under clause 13 to reduce the scope of work, 
the contractor may furnish fresh Performance Guarantee on the same conditions, 
in the same manner and at the same rate for the balance tendered amount and 
initially valid upto the extended date the completion or stipulated date of 
completion if no extension has been granted plus 180 days beyond that. 
Wherever, such a fresh Performance Guarantee is furnished by the contractor, 
the Engineer in Charge may return the previous Performance Guarantee. 

CLAUSE 14 
 

 Carrying out 
part Work at 
risk & cost 
of contractor 

a. If contractor: 
i. At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even after a 
notice in writing of 7 days in this respect from the Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 
7 days even after a notice in writing is given in that behalf by the Engineer- 
in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not complete 
them within the period specified in the notice given in writing in that 
behalf by the Engineer-in-Charge. 

 
b. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to AAI, by a notice in writing to take the part 
work / part incomplete work of any item(s) out of his hands and shall have 
powers to: 
i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 
ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 
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  c. The Engineer-in-Charge shall determine the amount, if any, is recoverable 
from the contractor for completion of the part work/ part incomplete work of 
any item(s) taken out of his hands and executed at the risk and cost of the 
contractor, the liability of contractor on account of loss or damage suffered by 
AAI because of action under this clause shall not exceed 10% of the tendered 
value of the work. 

 
d. In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate as if 
it had been carried out by the original contractor under the terms of his 
contract, the value of contractor's materials taken over and incorporated in the 
work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under 
this clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the department are less than the 
amount payable to the contractor at his agreement rates, the difference shall 
not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the 
part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by AAI as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to AAI in law or 
per as agreement be recovered from any money due to the contractor on any 
account, and if such money is insufficient, the contractor shall be called upon 
in writing and shall be liable to pay the same within 30 days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract/ provisions of law. 

 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

CLAUSE 15 
 

 Suspension 
of Work 

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 
Charge, (whose decision shall be final and binding on the contractor) suspend 
the progress of the works or any part thereof for such time and in such manner 
as the Engineer-in- Charge may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for 
any of the following reasons: 
a. on account of any default on the part of the contractor or; 
b. for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 
c. For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-Charge. 
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  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but 

not attributed to contractor): 
 

a. the contractor shall be entitled to an extension of time equal to the period 
of every such suspension PLUS 25% for completion of the item or group 
of items of work for which a separate period of completion is specified in 
the contract and of which the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may consider reasonable in 
respect of salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, adding 
thereto 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in- 
Charge within fifteen days of the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 
Charge for more than three months at a time, except when suspension is 
ordered for reasons (a) in sub-para (i) above, the contractor may after 
receipt of such order serve a written notice on the Engineer-in-Charge 
requiring permission within fifteen days from receipt by the Engineer-in- 
charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission is not 
granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as on omission of 
such part by AAI or where it affects whole of the works, as an 
abandonment of the works by AAI, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to the Engineer- 
in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by AAI, he shall have no claim to payment  
of any compensations on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment. He shall, however, 
be entitled to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his 
employees and labour at site, remaining idle in consequence adding to the 
total thereof 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in- 
Charge within 30 days of the expiry of the period of 3 months. 

CLAUSE 15 A 
 

 Compensatio
n in case of 
delay due to 
late supply of 
stipulated 
material by 
AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the 
losses suffered by him on account of delay by AAI in the supply of materials in 
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 
wagons, force majeure or any reasonable cause beyond the control of AAI. 

 
This clause 15 A will not be applicable for works where no material is stipulated 
for issue by AAI. 
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CLAUSE 16 
 

 Action in 
case Work 
not done as 
per 
Specifications 

All works under or in course of execution or executed in pursuance of the 
contract, shall at all times be open and accessible to the inspection and 
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the 
work and all the superior officers, officer of the Quality Assurance Unit of the 
AAI or any organization engaged by the Department of Quality Assurance and of 
the Chief technical Examiner’s Office, and the contractor shall, at all times, 
during the usual working hours and at all other times at which reasonable notice 
of the visit of such officers has been given to the contractor, either himself be 
present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s 
agent shall be considered to have the same force as if they had been given to the 
contractor himself. 
If it shall appear to the Engineer-in -charge or his authorized subordinates in 
charge of the work or to the Executive Director-In-charge of quality assurance or 
his subordinate officers or the officers of the organization engaged by the AAI for 
quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of 
the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract, the contractor shall, on demand in 
writing which shall be made within twelve months (six months in the case of 
work costing Rs.10 lac and below except road work) of the completion of the 
work from the Engineer-in-Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and 
paid for forthwith rectify, or remove and reconstruct the work so specified in 
whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials 
or articles at his own charge and cost. In the event of the failing to do so within a 
period specified by the Engineer-in-Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under clause 2 
of the contract (for non-completion of the work in time) for this default. 
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
authority specified in schedule ‘F’ may considered reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the structure or he may reject 
the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 

 
CLAUSE 17 

 
 Contractor 

Liable for 
Damages, 
defects 
during 
maintenance 
period 

If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post 
or wires, trees, grass or grassland, or cultivated ground contiguous to the 
premises on which the work or any part is being executed, or if any damage shall 
happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within six months (six months in the  
case  of  work costing Rs.  Ten  lacs  and  below  except  road  work)  after  a 
certificate  final  or  otherwise  of  its  completion  shall  have  been  given  by the 
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  Engineer-in-charge as aforesaid arising out of defect or improper materials or 
workmanship the contractor shall upon receipt of a notice in writing on that 
behalf make the same good at his own expense or in default the Engineering- 
charge cause the same to be made good by other workmen and deduct the 
expense from any sums that may be due or at any time thereafter may become 
due to the contractor, or from his security deposit or the proceeds of sale thereof 
or of a sufficient portion thereof. The security deposit of the contractor shall 
not be refunded before the expiry of twelve months (six months in the case of 
work costing Rs. Ten lacs and below except road work) after the issue of the 
certificate final or otherwise, of completion of work, or till the final bill has been 
prepared and passed whichever is later. Provided that in the case of road work, if 
in the opinion of the Engineer-in-charge, half of the security deposit is sufficient, 
to meet all liabilities of the contractor under this contract, half of the security 
deposit will be refundable after six months and the remaining half after twelve 
months of the issue of the said certificate of completion or till the final bill has 
been prepared and passed whichever is later. 
In case of Maintenance and Operation works of E&M services, the security 
deposit deducted from contractors shall be refunded within one month from the 
date of final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier. 

CLAUSE 18 
 

 Contractor 
to Supply 
Tools & 
Plants etc. 

The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F. 
in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specifications 
or other documents forming part of the contract or referred to in these conditions 
or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in charge as to any matter as to  which 
under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefor to and from the work. The contractor shall 
also supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and counting, weighing 
and assisting the measurement for examination at any time and from time to time 
of the work or materials. Failing his so doing, the same may be provided by the 
Engineer-in-charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise 
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof. 

CLAUSE 18 A 
 

 Recovery of 
Compensatio
n 
paid to 
Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 12, of 
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to 
a workman employed by the contractor, in execution of the works, AAI will 
recover from the contractor, the amount of the compensation so paid, and, 
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of 
the said act, AAI shall be at liberty to recover such amount or any part thereof  by 
deducting it from the security deposit or from any sum due by AAI to the 
contractor whether under this contract or otherwise. AAI shall not be bound to 
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  contest any claim made against it under subsection(1) of Section 12, of the said 
Act, except on the written request of the contractor and upon his giving to AAI 
full security for all costs for which AAI might become liable in consequence of 
contesting such claim. 

 
 

CLAUSE 18 B 
 

 Ensuring 
Payment and 
Amenities to 
Workers if 
Contractor 
fails 

In every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 
workman employed by the contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause 19H or under the AAI 
Contractor’s Labour Regulations or under the Rules framed by AAI from time to 
time for the protection of health and sanitary arrangements for workers employed 
by AAI Contractors, AAI will recover from the contractor the amount of wages 
so paid or the amount of expenditure so incurred and without prejudice to the 
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 
liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by AAI to the contractor whether under this 
contract or otherwise AAI shall not be bound to contest any claim made against it 
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, 
except on the written request of the contractor and upon his giving to the AAI full 
security for all costs for which AAI might become liable in contesting such claim. 

 
CLAUSE 19 

 
 Labour 

laws to be 
complied 
by the 
Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this 
contract arising out of the resultant non execution of the work. 

 
CLAUSE 19 A 

 
  No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19 B 

 
 Payment of 

wages 
Payment of wages: 
i The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the AAI 
Contractor’s Labour Regulation or as per the provisions of the Contract 
Labour (Regulation and Abolition) act, 1970 and the contract labour 
(Regulation and Abolition) Central Rules, 1971 wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
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  including any labour engaged by his sub-contractors in connection with the 
said work, as if the labour had been immediately employed by him. 

iii In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with the Airports Authority of India 
contractor’s Labour Regulations made by AAI from time to time in regard to 
payment of wages wage period, deductions from wages recovery of wages not 
paid and deductions unauthorisedly made, maintenance of wage books or 
wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of the 
like nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in- 
Charge. 
a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by 
reason of non-fulfillment of the conditions of the contract for the benefit of 
the workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non-
observance of the Regulations. 

b.  Under the provision of Minimum Wages (Central) Rule 1950 the 
contractor is bound to allow to the labours directly or indirectly employed 
in the works one day rest for 6 days continuous work and pay wages at the 
same rate as for duty. In the event of default, the Engineer-in-charge shall 
have the right to deduct the sum or sums not paid on account of wages for 
weekly holidays to any labours and pay the same to the persons entitled 
thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

 
In the case of Union Territory of Delhi, however, as the all-inclusive minimum 
daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 
time are inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would not arise. 

 
v. The contractor shall comply with the provisions of the Payment of wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 
Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 
payments to be made under and for the observance of the laws aforesaid and 
the AAI Contractor’s Labour Regulations without prejudice to his right to 
claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable   
is higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or otherwise. 
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  ix. The contractor shall ensure that no 
otherwise is deducted or recovered 
workmen. 

amount 
by the 

by way 
Jamadar 

of commission 
from the wage 

or 
of 

CLAUSE 19 C 
 

  In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per AAI Safety Code framed 
from time to time and shall at his own expense provide for all facilities in 
connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 
200/- for each default and in addition, the Engineer-in charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

 
CLAUSE 19 D 

 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer- 
in charge a true statement showing in respect of the second half of the preceding 
month and the first half of the current month respectively: 
i. the number of labourers employed by him on the work, 
ii. their working hours, 
iii. the wages paid to him, 
iv.  the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

v.  the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 
each default or materially incorrect statement. The decision of the Engineer- 
in-charge shall be final in deducting from any bill due to the contractor; the 
amount levied as fine and shall be binding on the contractor. 

 
CLAUSE 19 E 

 

  In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by AAI from time to time 
for the protection of health and sanitary arrangements for workers employed by 
the AAI and its contractor. 

 
CLAUSE 19 F 

 

  Leave and pay during leave shall be regulated as follows: 
1. Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 
upto and including the day of delivery and 4 weeks following that day. 

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate 
of women’s average daily earnings, calculated on total wages earned on the 
days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects to 
be confined or at the rate of Rupee one only a day whichever is greater. 

ii. In the case of miscarriage – leave pay at the rate of average daily earning 
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  calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of such 
miscarriage. 

 
3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix – III and IV, and the same shall be kept at the 
place of work. 

 

CLAUSE 19 G 
 

  In the event of the contractor (s) committing a default or breach of any of the 
provisions of the Airports Authority of India Contractor’s Labour Regulations 
and Model Rules for the protection of health and sanitary arrangements for the 
workers as amended from time to time or furnishing any information or 
submitting or filling any statement under the provisions of the above Regulations 
and Rules which is materially incorrect, he / they shall, without prejudice to any 
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default, 
breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractor(s) defaulting continuously in this 
respect, the penalty may be enhanced to Rs.200/- per day for each day of default 
subject to a maximum of 5 per cent of the estimated cost of the work put to 
tender. The decision of the Engineer-in-Charge shall be final and binding on the 
parties. 
Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 
properly observing and complying with the provision of the AAI Contractor’s 
Labour Regulations and Model Rules and the provisions of the Contract Labour 
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 
Rules 1971, for the protection of health and sanitary arrangements for work – 
people employed by the contractor (s) (hereinafter referred as “the said Rules”) 
the Engineer-in-Charge shall have power to give notice in writing to the 
contractor 
(s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work-people within a reasonable time to be specified in 
the notice. If the contractor (s) shall fail within the period specified in the notice 
to comply with and/ observe the said Rules and to provide the amenities to the 
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 
the amenities hereinbefore mentioned at the cost of the contractor (s). The 
contractor (s) shall erect, make and maintain at his / their own expense and to 
approved standards all necessary huts and sanitary arrangements required for his / 
their work –people on the site in connection with the execution of the works, and 
if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-Charge shall have power to give notice in writing to 
the contractor (s) requiring that the said huts and sanitary arrangements be 
remodeled and / or reconstructed according to approved standards, and if the 
contractor (s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct 
such huts and sanitary arrangements according to approved standards at the cost 
of the contractor (s). 
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CLAUSE 19 H 
  The contractor (s) shall at his / their own cost provided his / their labour with a 

sufficient number of huts (hereinafter referred to as the camp) on the following 
specifications on a suitable plot of land to be approved the Engineer-in-Charge. 
i. Facility to be provided 

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and 
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for 
each member of the worker’s family staying with the labourer. 

b. The contractor shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each 
family. 

  c. The contractor(s) shall also construct temporary latrines and urinals for the 
use of the labourers each on the scale of not less than four per each one 
hundred of the total strength, separate latrines and urinals being provided 
for women. 

d.  The contractor (s) shall construct sufficient number of bathing and 
washing places one unit for every 25 persons residing in the camp. These 
bathing and washing places shall be suitably screened. 

ii. Specifications 
a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in- 
Charge in case of sun-dried bricks, the walls should be plastered with mud 
gobri on both sides. The floor may be kutcha but plastered with mud gobri 
and shall be at least 15 cm (6”) above the surrounding ground. The roofs 
shall be laid with the thatch or any other materials as may be approved by 
the Engineer-in-Charge and the contractor shall ensure that throughout the 
period of their occupation, the roofs remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 
d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 
availability of site with the approval of the Engineer-in-Charge. Back to 
back construction will be allowed. 

iii. Water Supply 
The contractor (s) shall provided adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of 
clean water per head per day for bathing and washing purposes. Where piped 
water supply is available supply shall be at stand posts and where the supply is 
from wells or river, tanks which may be of metal or masonry, shall be provided. 
The contractor (s) shall also at his / their own cost make arrangements for laying 
pipe lines for water supply to his / their labour camp from the existing mains 
wherever available and shall pay all fees and charges therefor. 
iv. The site selected for the camp shall be high ground, removed from jungle. 
v. Disposal of Excreta: 
The contractor (s) shall make necessary arrangement for the disposal of excreta 
from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor (s) shall make arrangements for the 
removal of the excreta through the Municipal Committee / authority and inform it 
about the number of labourers employed so that arrangements may be made by 
such Committee / authority for the removal of excreta. All charges on this 
account  shall  be  borne  by  the  contractor  and  paid  direct  by  him  to  the 
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  Municipality / authority. The contractor shall provide one sweeper for every eight 
seats in case of dry system. 
vi. Drainage 
The contractor (s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy. 
vii. The contractor (s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to the workers. 
viii. Sanitation 
The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 

CLAUSE 19 I 
 

  The Engineer-in-Charge may require the contractor to dismiss or remove from the 
site of the work any person or persons in the contractors’ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or renovation 
works etc. where the labour have an easy access to the individual work premises, 
the contractor shall issue identity cards to the labourers, whether temporary or 
permanent and he shall be responsible for any untoward action on the part of such 
labour. Assistant Manager/Junior Executive will display a list of contractors 
working in the colony/Blocks on the notice board in the colony and 
also at the service center, to apprise the residents about the same. 

 
CLAUSE 19 J 

 
  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will 
be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by the General Manager Engg. Whose 
decision shall be final both with regard to the justification and quantum and be 
binding on the contractor. However, the Executive Director Engg., through a 
notice may require the contractor to remove the illegal occupation any time on or 
before construction and delivery. 

 
CLAUSE 19 K 

 
 Employment 

of skilled / 
semiskilled 
workers 

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute / Industrial Training Institute/National Institution of Construction 
Management and research (NICMAR) National Academy of Construction, CIDC 
or any similar reputed and recognized Institute managed / certified by State / 
Central Government. The number of such qualified tradesmen shall not be less 
than 20% of total skilled / semi-skilled workers required in each trade at any 
stage of work. The contractor shall submit number of man days required in 
respect of each trade, its scheduling and the list of qualified tradesmen along with 
requisite certificate from recognized Institute to Engineer in charge for 
approval. Notwithstanding such approval, if the tradesmen  are  found  to  
have  inadequate  skill  to  execute  the  work  of 
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  respective trade, the contractor shall substitute such tradesmen within two days of 
written notice from Engineer –in- Charge. Failure on the part of contractor to 
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen 
will attract a compensation to be paid by contractor at the rate of Rs.100 per such 
tradesman per day. Decision of Engineer in Charge as to whether particular 
tradesman possesses requisite skill and amount of compensation in case of default 
shall be final and binding. 
Provided always, that the provision of this clause shall not be applicable for 
works with estimated cost put to tender being less than Rs.5 crores. 

 

CLAUSE 19 L 
 

 Contributio
n EPF and 
ESI 

The ESI and EPF contributions on the part of employer in respect of this contract shall 
be paid by the contractor. These contributions on the part of the employer paid by the 
contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual 
basis. The verification of deployment of labour will be done through biometric 
attendance system or any other suitable method by the Engineer in Charge. The 
applicable and eligible amount of EPF & ESI shall be reimbursed preferably within 7 
days but not later than 30 days of submission of documentary proof of payment 
provided same are in order. 

 
CLAUSE 19 M 

 Compliance 
of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the 
construction site and any violation of such guidelines will be in his account. 

 
CLAUSE 20 

 Minimum 
Wages 
Act to be 
Complied 
with 

The contractor shall comply with all the provision of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from 
time to time and rules framed thereunder and other labour laws affecting contract 
labour that may be brought into force from time to time. 

 
CLAUSE 20(A) 

 
 Employees 

Provident 
Fund & 
Miscellaneous 
Provision Act 
1952/Jammu 
& Kashmir 
Employees 
Provident 
Funds (and 
Miscellaneous 
s Provisions) 
Act, 1961and 
State 
Insurance 
(ESI) Act, 
1948. 

The Contractor shall comply with all the provisions of the Employees Provident 
Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident 
Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended 
from time to time and rules framed thereunder. Some of the provisions are given 
below: 
a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 

Commissioner and ESI Registration No. allotted by ESI Corporation after 
award of work and shall continue to have valid PF Account Code No. and ESI 
Registration No. till actual completion of the contract. 

b. The contractor shall provide a list of contract Workers engaged for contract 
work along with their PF Account No. & ESI Registration No. 

c. The contractor by 20th of every month shall provide a monthly statement 
showing recoveries of contribution and proof of remittance of provident fund 
contribution to RPFC and ESI contributions to ESI Corporation in respect of 
Workers engaged in contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly 
contributions in respect of contract workers engaged for contract work on 
month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from the 
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  running account payments, if PF / ESI contributions are not paid by the contractor 
and proof to that effect have not been produced regularly on due dates. To 
withhold 3% for building work & 1.5% for road/pavement work of the total 
amount of work done during the period considered. 

  ESI & EPF amount paid to the statutory authorities by the contractor shall be 
reimbursed on actual basis on submission of documentary evidence. 

CLUASE 21 
 

 Work not to 
be sublet. 
Action in 
case of 
insolvency 

The contract shall not be assigned or sublet without the written approval of 
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 
attempt to do so, or become insolvent or commence any insolvency proceedings 
or make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in the employ of AAI 
in any way relating to his office or employment, or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the 
Engineers in Charge on behalf of the AAI shall have power to adopt the course 
specified in Clause 3 hereof in the interest of AAI and in the event of such course 
being adopted, the consequences specified in the said Clause 3 shall ensue. 

CLUASE 22 
 

  All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of AAI without 
reference to the actual loss or damage sustained and whether or not any damage 
shall have been sustained. 

CLAUSE 23 
 

 Changes in 
firm’s 
Constitution 
to 
be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the 
constitution of the firm. Where the contractor is an individual or a Hindu 
undivided family business concern such approval as aforesaid shall likewise be 
obtained before the contractor enters into any partnership agreement where under 
the partnership firm would have the right to carry out the works hereby 
undertaken by the contractor. If previous approval as aforesaid is not obtained, 
the contract shall be deemed to have been assigned in contravention of Clause 21 
hereof and the same action may be taken and the same consequences shall ensue 
as provided in the said Clause 21. 

 
CLAUSE 24 

 
  All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
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CLAUSE 25 
 Dispute 

Resolution 
Mechanism 
and 
Arbitration 

Dispute Resolution Clause 
All disputes or differences which may arise out of or in connection with or 
incidental to the Agreement(s) including any dispute or difference 
regarding the interpretation of terms and conditions of any clause(s) 
thereof shall be dealt with as provided hereinafter: 
 
i. Through Mediation: All dispute(s), at the first instance, shall be 
referred to the Mediation Committee of Independent Experts (MCIE) or 
individual mediator for mediation as per AAI Mediation Policy and 
applicable laws. All cost of mediation, shall be borne equally by the 
parties. 
In case either party withdraws from the Mediation or the dispute(s) is not 
resolved within 120 days of reference to the Mediation, then the aggrieved 
party may invoke arbitration through sub para (ii) within 30 days from the 
date of receipt of Partial Settlement Agreement or Failure Report. 
 
ii. Adjudication through Arbitration: In case no final settlement has 
been arrived at between the parties after mediation or partially settled as 
per sub Para (i) above, the unresolved dispute(s), on invocation by the 
aggrieved party shall be referred for adjudication by arbitration. 
 
a. Arbitration is restricted to disputes with a value of less than Rs.10 
Crores. 
 
b. The dispute shall be referred to a Sole Arbitrator to be appointed by 
Chairman/Member, AAI, after obtaining consent of the other party, as per 
format annexed at Annexure-A. 
 
Unless the contract has already been repudiated or terminated, the parties 
shall, in every case, continue to proceed to perform their respective 
obligations under the agreement. 
 
Arbitration proceedings shall be conducted in accordance with the 
provisions of the Arbitration and Conciliation Act, 1996, as amended from 
time to time. 
 
Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the 
Arbitration & Conciliation Act, 1996 and shall be borne by both the parties 
equally. 
 
No dispute shall be referred for resolution under this clause through 
arbitration in matters for which eviction & recovery procedure is provided 
under Chapter -VA of the Airports Authority of India Act, 1994. 
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  Format Consent Letter Dispute Resolution Clause- Para 2 ii (b) 
 
To, 
The Chairman/Member/Regional Executive Director, 
Airports Authority of India 
------------------------------------------ 
SUB: Request for appointment of arbitrator under Clause --------------- 
of the 
-----------------agreement dated ------------------------------------ for--------
----- 
Sir/Madam, 
1. We state that _ _ ___ _ __ (contractor/agency) was awarded 
work/concession of at ---- - ---Airport/ (other location) of Airports 
Authority of India through Award Letter dated _ __ _ 
2. Dispute related to ____ ___ arose between us (contractor/agency) 
and AAI. 
3. On ____(date), dispute was referred to Mediation as per AAI 
Mediation Policy and any settlement on the following claims/disputes 
was not reached between the parties: 
(i) 
(ii) 
(iii) 
4. A concise statement along with claim in respect of each of such 
disputes is attached herewith. 
5. In view of the above, we invoke arbitration under clause____ of the 
_ _ _ 
___ ___ agreement between us and AAI and as per proviso to Section-
12(5) 
of the Arbitration & Conciliation Act, 1996, we hereby agree and 
request the Chairman/Member/Regional Executive Director AAI to 
appoint arbitrator from AAI 's panel of arbitrators. 
6. I / We also give my/ our consent for appointing any of an arbitrator 
from AAI's approved panel of arbitrators, as per paragraph-5 above. 
 
Thanking you, 
 

(Authorized Signatory of                   ) 

Encl: As above 

 
In case successful bidder is central / State Govt. PSUs, then such 
dispute or difference shall be taken up by either party for resolution 
through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dt 22.05.2018 

 

 

 



Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

                 Puducherry Airport,                                     C – NIL,  I – NIL,     O - NIL P a g e  | 88 

   

   
 
 

CLAUSE 26 
 

 Contractor 
to indemnify 
AAI against 
Patent 
Rights 

The contractor shall fully indemnify and keep indemnified the Chairman 
AAI against any action, claim or proceeding relating to infringement or 
use of any patent or design or any alleged patent or design rights and shall 
pay and royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under or 
action brought against AAI in respect of any such matters as aforesaid, the 
contractor shall be immediately notified thereof and the contractor shall be 
at liberty, at his own expense, to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not 
be liable to indemnify the AAI if the infringement of the 
patent or design or any alleged patent or design right is the direct result of 
an order passed by the Engineer-in-Charge in this behalf. 

 
 
 
     CLAUSE 27 
 

 Lump sum 
Provisions 
in Tender 

When the estimate on which a tender is made, includes lump sum in 
respect of parts of the work, the contractor shall be entitled to payment in 
respect of the items of work involved or the part of the work in question at 
the same rates as are payable under this contract for such items ,or if the 
part of work in question is not, in the opinion of the Engineer-in-Charge 
payable of measurement, the Engineer-in-Charge may at his discretion pay 
the lump- sum amount entered in the estimate, and the certificate in 
writing of the Engineer-in-Charge shall be final and conclusive against the 
contractor with regard to any sum or sums payable to him under the 
provision of the clause. 

 
CLAUSE 28 

 Action 
where no 
specificatio
ns are 
specified 

In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with 
the Bureau of Indian Standards Specifications. In case there are no such 
specifications in Bureau of Indian Standards, the work shall be carried out 
as per manufacturers’ specifications. 
In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-Charge. 
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CLAUSE 29 
 With-holding 

and lien in 
respect of 
sums due 
from 
contractor 

i.   Whenever any claims for payment of a sum of money arises out of or 
under the contract or against the contractor, the Engineer-in-Charge or 
the AAI shall be entitled to withhold and also have a lien to retain such 
sum or sums in whole or in part from the security, if any deposited by 
the contractor and for the purpose aforesaid, the Engineer-in-Charge or 
the AAI shall be entitled to withhold the security deposit if any, 
furnished as the case may be and also have a lien over the same 
pending finalization or adjudication of any such claim. In the event of 
the security being insufficient to cover the claimed amount or amounts 
or if no security has been taken from the contractor, the Engineer-in-
Charge or the AAI shall be entitled to withhold and have lien to retain 
to the extent of such claimed amount or amounts referred to above  
from any sum or sums found payable or which may at any time 
thereafter become payable to the contractor under the same contract or 
any other contract with the Engineer-in Charge of the AAI or any 
contracting person through the Engineer-in-Charge pending 
finalization of adjudication of any such claim. 
It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above by the Engineer-
in- Charge or AAI will be kept withheld or retained as such by the 
Engineer-in- Charge or AAI till the claim arising out of or under the 
contract is determined by the arbitrator. (if the contract is governed by 
the arbitration clause) or by the competent court, as the case may be 
and that the contractor will have no  claim for interest or damages 
whatsoever on any account in respect of such withholding or retention 
under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a 
partnership firm or a limited company, the Engineer-in-Charge or the 
AAI shall be entitled to withhold and also have a lien to retain towards 
such claimed amount or amounts in whole or in part from any sum 
found payable 
to any partner/limited company as the case may be, whether in his 
individual 



Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

                 Puducherry Airport,                                     C – NIL,  I – NIL,     O - NIL P a g e  | 90 

   

   
 
 

  capacity or otherwise. 
ii.  AAI shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, 
abstract, etc, to be made after payment of the final bill and if as a result of 
such audit and technical examination any sum is found to have been overpaid 
in respect of any work done by contractor under the contract or any work 
claimed to have been done by the him under the contract and found not to 
have been executed, the contractor shall be liable to refund the amount of 
over payment and it shall be lawful for AAI to recover the same from him in 
the manner prescribed in sub-clause (i) of this clause or in any other manner 
legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by AAI to 
the contractor, without any interest thereon whatsoever. 
Provided that the AAI shall not be entitled to recover any sum overpaid, nor 
the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Executive Director Engineering / 
General Manager Engineering on the one hand and the contractor on the other 
under any term of the contract permitting payment for work after assessment 
by the Executive Director Engineering / General Manager Engineering. 

CLAUSE 29 A 
 

 Lien in respect 
of claims in 
other Contracts 

i. Any sum of money due and payable to the contractor (including the security 
deposit refundable to him) under the contract may be withheld or retained by 
way of lien by the Engineer-in-Charge or the AAI or any other contracting 
person or persons through Engineer-in-Charge against any claim of the 
Engineer-in-Charge or AAI or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made 
by the contractor with the Engineer-in-Charge or the AAI or with such other 
person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the AAI will be kept 
withheld or retained as such by the Engineer-in-Charge or the AAI or till his 
claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as 
the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any 
sum of money withheld or retained under this clause and duly notified as such 
to the contractor. 

 
CLAUSE 30 

 Employment of 
coal mining or 
controlled area 
labour not 
permissible 

i. The contractor shall not employ coal mining or controlled area labour falling 
under any category whatsoever or in connection with the work or recruit 
labour from area within a radius of 32 km (20 miles) of the controlled area. 
Subject as above the contractor shall employ imported labour only i.e., 
deposit imported labour or labour imported by contractors from area, from 
which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional 
Labour Committees not more than that ceiling price shall be paid to the 
labour by the contractor. 

iii. The contractor shall immediately remove any labourer who may be pointed 
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  out by the Engineer-in-Charge as being a coal mining or controlled area 
labourer. Failure to do so shall render the contractor liable to pay to AAI a 
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of 
the Engineer-in –Charge about the number of coal mining or controlled area 
labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in 
this clause is one in which the public are interested within the meaning of the 
exception in Section 74 of Indian Contract Act, 1872. 

Explanation: - 
Controlled area means the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of 
Bilaspur. Any other area which may be declared a Controlled Area by or with 
the approval of the Central Government. 

CLAUSE 31 
 

 Unfiltered 
water supply 

The contractor(s) shall make his/their own arrangements for water required for 
the work and nothing extra will be paid for the same. This will be subject to the 
following conditions. 
i. That the water used by the contractor (s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 
ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor (s) if the arrangements made by the 
contractor (s) for procurement of water are in the opinion of the Engineer-in- 
Charge, unsatisfactory. 

 
CLAUSE 31A 

 
 Departmental 

water supply, if 
available 

Water if available may be supplied to the contractor by the department subject to 
the following conditions: - 
i. The water charges @1% shall be recovered on gross amount of the work 

done. 
ii. The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main of source of supply. 
iii. The Department do not guarantee to maintain uninterrupted supply of water 

and it will be incumbent on the contractor (s) to make alternative 
arrangements for water at his/their own cost in the event of any temporary 
break down in the AAI’s water main so that the progress of his/their work is 
not held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 

 
CLAUSE 32 

 
 Alternate water 

arrangements 
i. Where there is no piped water supply arrangement and the water is taken by  the 

contractor from the wells or hand pump constructed by the AAI, no charge 
shall be recovered from the contractor or that account. The contractor shall, 
however, draw water at such hours of the day that it does not interfere with 
the normal use for which the hand pumps and well are intended. He will also 
be responsible for all damage and abnormal repairs arising out of his use, the 
cost of which shall be recoverable from him. The Engineer-in-Charge 
shall  be  the  final  authority  to  determine  the  cost  recoverable  from  the 
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  contractor on this account and his decision shall be binding on the contractor. 
ii. The contractor shall be allowed to construct temporary wells in AAI land for 

taking water for construction purposes only after he has got permission of the 
Engineer-in-Charge in writing. No charges shall be recovered from the 
contractor on this account but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 

 

CLAUSE 33 
 

 Return of 
Surplus 
materials 

Not withstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of  
AAI either by issue from AAI stocks or purchase made under orders or permits or 
licenses issued by AAI, the contractor shall hold the said materials economically 
and solely for the purpose of the contract and not dispose of them without the 
written permission of the AAI and return, if required by the engineer-in-Charge, 
all surplus or unserviceable materials that may be left with him after the 
completion of the contract or at its termination for any reason whatsoever on 
being paid or credited such prices as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials. The price allowed to the 
contractor however shall not exceed the amount charged to him excluding the 
element of storage charges. The decision of the Engineer-in-Charge shall be final 
and conclusive. In the event of breach of the aforesaid condition, the contractor 
shall in addition to throwing himself open to action for contravention of the terms 
of the license or permit and / or for criminal breach of trust, be liable to AAI for 
all moneys, advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach. 

 
CLAUSE 34 

 

 Hire of plant & 
Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the work 
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for 
issue to the contractor. If the contractor requires any item of T&P on hire from 
the T&P available with the AAI over and above the T&P stipulated for issue, 
the AAI will, if such item is available, hire it to the contractor at rates to be 
agreed upon between him and the Engineer-in-charge. In such a case, all the 
conditions hereunder for issue of T & P shall also be applicable to such T&P 
as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 
be made over and taken back at the departmental equipment yard / shed shown 
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the 
place of issue to the site of work and back. The contractor shall be responsible 
to return the plant and machinery with condition in which it was handed over 
to him, and he shall be responsible for all damage caused to the said plant and 
machinery at the site of work or elsewhere in operation and otherwise during 
transit including damage to or loss of plant and for all losses due to his failure 
to return the same soon after the completion of the work for which it was 
issued. The Engineer-in-charge shall be the sole judge to determine the 
liability of the contractor and its extent in this regard and his decision shall be 
final and binding on the contractor. 
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  iii. The plant and machinery as stipulated above will be issued as and when available 
and if required by the contractor. The contractor shall arrange his programme of 
work according to the availability of the plant and machinery and no claim, 
whatsoever, will be entertained from him for any delay in supply by the 
department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of 
the date the plant and machinery made over upto and inclusive of the date of the 
return in good order even though the same may not have been working for any 
cause except major breakdown due to no fault of the contractor or faulty use 
requiring more than three working days continuously (excluding intervening 
holidays and Sundays) for bringing the plant in order. The contractor shall 
immediately intimate in writing to the Engineer-in-charge when any plant or 
machinery gets out of order requiring major repairs as aforesaid. The Engineer-in- 
charge shall record the date and time of receipt of such intimation in the log sheet 
of the plant or machinery. Based on this if the breakdown before lunch period or 
major breakdown will be computed considering half a day’s breakdown on the day 
of complaint. If the breakdown occurs in the post lunch period of major 
breakdown will be computed starting from the next working day. In case of any 
dispute under this clause, the decision of the Executive Director (Engg) /General 
Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one 
hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply of 
lubricating oil and stores for cleaning purposes. Power fuel of approved type, 
firewood, kerosene oil etc. for running the plant and machinery and also the full 
time chowkidar for guarding the plant and machinery against any loss or damage 
shall be arranged by the contractor who shall be fully responsible for the safeguard 
and security of plant and machinery. The contractor shall on or before the supply 
of plant and machinery sign an agreement indemnifying the Department against 
any loss or damage caused to the plant and machinery either during transit or at 
site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break. In case of an urgent work however, the 
Engineer-incharge may, at his discretion, allow the plant and machinery to be 
worked for more than normal period of 8 hours a day. In that case, the hourly 
hire charges for overtime to be borne by the contractor shall be 50% more than 
the normal proportionate hourly charges (1/8th of the daily charges) subject to a 
minimum of half day’s normal charges on any particular day. For working out 
hire charges for over time, a period of half an hour and above will be charged as 
one hour and a period of less than half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for 
periodical servicing and / or wash out which may take about three to four hours 
or more. Hire charges for full day shall be recovered from the contractor for the 
day of servicing / wash out irrespective of the period employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned by 
him on account of lack of arrangements of labour and materials, etc. on his part, 
the same will be returned only when they are required for major repairs or when 
in the opinion of the Engineer-in-charge, the work or a portion of work for 
which the same was issued is completed. 

x. Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department   and 
will be countersigned by the contractor or his authorised agent daily. In 
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  case the contractor contests the correctness of the entries and / or fails to sign 
the Log Book, the decision of the Engineer-in-charge shall be final and 
binding on him. Hire charges will be calculated according to the entries in 
the Log Book and will be binding on the contractor. Recovery on account of 
hire charges for road rollers shall be made for the minimum number of days 
worked out on the assumption that a roller can consolidate per day and 
maximum quantity of materials or area surfacing as noted against each in the 
annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each 
occasion. (a) In case rollers for consolidation are employed by the contractor 
himself, log book for such rollers shall be maintained in the same manner as 
is done in case of departmental rollers, maximum quantity of any items to be 
consolidated for each roller-day shall also be same as in Annexure to Clause 
34(x). For less use of rollers, recovery for the less roller days shall be made 
at the stipulated issue rate. 

xii.  The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for 
all damage caused to the said plant and machinery at the site of work or 
elsewhere in operation or otherwise or during transit including damage to or 
loss of parts, and for all losses due to his failure to return the same soon after 
the completion of the work for which it was issued. The Engineer-in-charge 
shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the 
contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 
number of days he is called upon in writing by the Engineer-in-charge to 
suspend execution of the work, provided AAI’s plant and machinery in 
question have, in fact, remained idle with the contractor because of the 
suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery 
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after 
taking delivery at the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay hire charges for two 
additional days without, in any way, affecting the right of the Engineer-in- 
charge to use the said plant and machinery during the said period of two 
days as he likes including hiring out to a third party. 

CLAUSE 35 
 

 Condition 
relating to use 
of asphaltic 
materials 

i. The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for 
the work as per standard formula, before the process of painting is started 
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar 
remains unused on completion of the work on account of lesser use of 
materials in actual execution of for reasons other than authorised changes of 
specifications and abandonment of portion of work, a corresponding 
deduction equivalent to the cost of unused materials as determined by the 
Engineer-in-Charge shall be made and the material return to the contractors. 
Although the materials are hypothecated to AAI, the contractor undertakes 
the responsibility for their proper watch, safe custody and protection against 
all risks. The materials shall not be removed from site of work without the 
consent of the Engineer-in-Charge in writing. 



Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

                 Puducherry Airport,                                     C – NIL,  I – NIL,     O - NIL P a g e  | 95 

   

   
 
 

  iii. The contractor shall be responsible for rectifying defects noticed within a year 
from the date of completion of the work and the portion of the security 
deposit relating asphaltic work shall be refunded after the expiry of this 
period. 

 

CLAUSE 36 
 

 Employment of 
Technical Staff 
and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 
i.   The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 
the obligations under the contract. 

 
The Contractor shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 
and other particulars along with certificates, of the principal technical 
representative to be charge of the work and other technical representative (s) 
who will be supervising the work. Minimum requirement of such technical 
representative (s) and their qualifications and experience shall not be lower 
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days 
of receipt of such communication intimate in writing his approval or 
otherwise of such a representative (s) to the contractor. Any such approval 
may at any time be withdrawn and in case of such withdrawal, the contractor 
shall appoint another such representative (s) according to the provisions of 
this clause. Decision of the tender accepting authority shall be final and 
binding on the contractor in this respect. Such a principal technical 
representative and other technical representative (s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in-charge and 
shall be available at site before start of work. 

 
All the provisions applicable to the principal technical representative under 
the clause will also be applicable to other technical representative(s). The 
principal technical representative and other technical representative (s) shall 
be present at the site of work for supervision at all times when any 
construction activity is in progress and also present himself/themselves, as 
required to the Engineer-in-Charge and / or his designated representative to 
take instructions. Instructions given to the principal technical representative 
or other technical representative (s) shall be deemed to have the same force 
as if these have been given to the contractor. The Principal Technical 
Representative and other technical representatives shall be actually available 
at site fully during all stages of execution work, during recording / checking 
/ test checking of measurements of works whenever so required by the 
Engineer-in-Charge and shall also note down instructions conveyed by the 
Engineer-in-Charge or his designated representative (s) in the site order book 
and shall affix his/their signature in token of noting down the instructions 
and in token of acceptance of measurements / checked measurements / test 
checked measurements. The representative (s) shall not look after any other 
work. Substitutes, duly approved by engineer – in-Charge of the work in 
similar manner as aforesaid shall be provided in event of absence of any of 
the representative (s) by more than two days. If the Engineer–in–Charge, 
whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative (s) is/are effectively 
appointed or  is/are  effectively attending or  fulfilling the  provision  of this 
clause, a recovery (non-refundable)  shall  be  effected from the contractor as 
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  specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as 
recorded in the site order book and measurement recorded checked/test 
checked in Measurement Books shall be final and binding on the contractor. 
Further if the contractor fails to appoint suitable technical Principal technical 
representative and / or other technical representative (s) and if such 
appointed persons are not effectively present or are absent by more than two 
days without duly approved substitute or do not discharge their 
responsibility satisfactorily, the Engineer–in–Charge shall have full powers 
to suspend the execution of the work until such date as suitable other 
technical representative (s) is / are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit 
a certificate of employment of the technical representative (s) (in the form of 
copy of Form- 16 or CPF deduction issued to the Engineer employed by 
him) along with every running account bill / final bill and shall produce 
evidence if at any times so required by the Engineer– in–Charge. 

 
ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and such 
foremen and supervisory staff as are competent to give proper supervision to 
the work. The contractor shall provide and employ skilled, semi-skilled and 
unskilled labour as is necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of 
his duties or whose employment is otherwise considered by the Engineer-in 
Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in-Charge and the 
persons so removed shall be replaced as soon as possible by competent 
substitutes. 

 
iii. The contractor shall not change his engineer/supervisory staff after approval 

of the Engineer-In-Charge. If Contractor wants to replace any of his staff due 
to unavoidable circumstances, he will seek permission of Engineer-In- 
Charge indicating reasons for such change, qualification and experience of 
the alternative employee suggested by him. The qualification and experience 
of the alternative staff shall not be inferior to the person employed earlier. 

CLAUSE 37 
 

 Levy/Taxes/ 
Royalty/ Land 
License fee 
payable by 
Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 
CESS, fee, royalty charges etc. levied under any statute but exclusive of 
GST for all the items  

b. However, GST, as applicable, shall be paid to the contractor, for any 
taxable supply / services / construction rendered by the agency to AAI, 
against a valid GST invoice as per terms and conditions of the contract. 

c. In case supplies /services / works involve imports; the same should be 
identified separately. Basic Custom Duty & IGST will be paid directly by 
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export 
from India Scheme (SEIS) of Govt. of India. 
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2. Royalty: 

a. The contractor shall at his own expense, provide all materials required for 
the works other than those which are to be supplied by AAI. The 
contractor shall deposit royalty and obtain necessary permit for 
collection of stone, sand, red bajri, kankar etc. from the local authority in 
the matter and will abide by the notification issued by Central Govt. / 
State Government / Local State Authorities as applicable from time to 
time in this regard. The contractor is also bound to allow deduction from 
his bills any difference in statutory taxes/royalty and penalty proposed by 
Local State Authorities to AAI till finalization of settlement of all 
demands in this regard by Central / State Govt. 

b. This will also be applicable to forest produce. 
c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become 
payable by the contractor to the State Government. Local authorities in 
respect of any material used by the contractor in the works then in such a 
case, it shall be lawful to the AAI and it will have the right and be 
entitled to recover the amount paid in the circumstances as aforesaid 
from dues of the contractor. 

3. License fee for land 
a. Land/space (Paved/ Unpaved Covered-AC or Non-AC), to the extent 

allotted to contractors during execution of work for the purpose of 
installation of plants, labour camps, cement go down, site office, stacking 
of materials shall be provided at free of cost upto defect liability period/ 
maintenance period. 

b. A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG 
shall be deposited by the contractor. In case contractor do not deposit 
security deposit same shall be deducted from Ist Running Account Bill. 

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge. If contractor fails to vacate the allotted land/ space (Paved/ 
Unpaved/ Covered-AC/ Non-AC) after Defect Liability Period/ 
Maintenance Period of the work shall be charged as per prevailing license 
fee of the airport plus 25% penalty over that. 

 

CLAUSE 38 
 

 Conditions for 
reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 
fee, royalty charges etc. levied under any statute applicable on last stipulated 
date of receipt of tender including extension if any but exclusive of GST. No 
adjustment i.e. increase or decrease shall be made for any variation in the rate of 
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or 
Cess applicable on inputs. 

 

However, effect of variation, as per Govt. order after the last date of receipt of 
tender including extension if any, in rates of GST or Building and Other 
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy 
or Cess applicable on output of the works contract shall be adjusted on either side, 
increase or decrease. 

 

Provided further that for Building and Other Construction Workers Welfare Cess 
or any tax (other than GST), levy or Cess varied or imposed after the last date of 
receipt of tender including extension if any, any increase shall be reimbursed to 
the contractor only if the contractor necessarily and properly pays such increased 
amount of taxes / levies / Cess. 
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Provided further that such increase in tax / levy / Cess including GST shall not 
reimbursed if made in the extended period of contract for which the contractor 
alone is responsible for delay as determined by authority for extension of time 
under Clause 5 in Schedule F. 
 

2. The contractor shall keep necessary books of accounts and other documents for 
the purpose of this condition as may be necessary and shall allow inspection of 
the same by a duly authorised representative of AAI or the Engineer-in-Charge 
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time. 
 

3. The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all 
necessary information / documents relating thereto. 

 
 

CLAUSE 39 
 

 Termination of 
contract on 
death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 
of terminating the contract without compensation to the contractor. 

 
CLAUSE 40 

 
 If relative 

working in AAI 
then the 
contractor not 
allowed to 
tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near 
relative is posted as an Officer responsible for award and execution of work. He 
shall also intimate the names of persons who are working with him in any 
capacity or / are subsequently employed by him and who are near relatives to any 
officer of AAI. Any breach of this condition by the Contractor would render him, 
the contract liable to be rejected at any stage. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 
parents, children and grandchildren, brothers and sisters, uncles, aunts and 
cousins and their corresponding in-laws. 
 

 
CLAUSE 41 

 
 No any officer 

in Department 
of Engineering 
to work as 
contractor 
within one year 
of retirement 

Engineer or any officer employed in engineering or administrative duties in an 
engineering department of AAI shall not work as a contractor or employee of 
contractor for a period of one year after his retirement from AAI service without 
the prior permission of AAI in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of AAI as aforesaid, before 
submission of the tender or engagement in the contractor’s service, as the case 
may be. 
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CLAUSE 41(a) 
 

 Integrity Pact 
and 
Independent 
External 
Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 
bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along 
with tender documents. AAI shall appoint Independent External Monitor(s) to 
oversee effective implementation of Integrity Pact for such works/supplies. For 
this purpose, a panel of Independent External Monitors shall be constituted by the 
Authority in concurrence with Central Vigilance Commission (CVC). 

i. The Contractor/Supplier shall have to act in accordance with the conditions 
laid down in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in 
this procurement/bid process the signed original pact to be send to the 
office of Bid Manager and should reach before the due date 
mentioned in NIT. 

b. The Bidder/contractor shall commit itself to ensure taking all 
measures necessary to prevent corrupt practices, unfair means and 
illegal activities during any stage of its bid or during any pre-contract 
or post-contract stage as specified in section 3 of the integrity pact. 

c. Any breach of the aforesaid provisions by the Bidder or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder) shall entitle the authority to take all or any 
one of the action as specified in section 6 of the integrity pact. 

ii. In case any violation of above conduct is established, AAI reserves right to 
take following actions. 

a. If contractor commits a violation of its commitments and obligations 
under the Integrity Pact Program during bidding process, he shall be 
liable for disqualification from tender process and forfeiture of his 
Earnest Money Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract, 
Authority is entitled to terminate the contract and shall be entitled to 
demand and recover from the contractor damages equivalent to 5% of 
the contract value or the amount equivalent to Security Deposit or 
Performance Bank Guarantee, whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 
d. Contractor will be liable to pay damages as determined by the 

Authority. 
e. Contractor against whom an action for violation of its commitments 

and obligations has been taken earlier again commits a violation, the 
Authority is entitled to debar such contractor for future tender/ 
contract processes for a period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted along- 
with Independent External Monitor’s recommendations / suggestions 
that no reasonable doubt exist in the matter. 
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ClAUSE 41 (b) 

 Code of 
Integrity 

No official of AAI or a bidder shall act in contravention of the codes which 
includes  
(i)  Prohibition of   
(a) Making offer, solicitation or acceptance of bribe, reward or gift or any 
material benefit, either directly or indirectly, in exchange for an unfair advantage 
in the procurement process or to otherwise influence the procurement process.  
(b) Any omission, or misrepresentation that may mislead or attempt to mislead so 
that financial or other benefit may be obtained or an obligation avoided.  
(c) Any collusion, bid rigging or anticompetitive behavior that may impair the 
transparency, fairness and the progress of the procurement process. 
(d) Improper use of information provided by the procuring entity to the bidder 
with an intent to gain unfair advantage in the procurement process or for personal 
gain.  
(e) Any financial or business transactions between the bidder and any official of 
the procuring entity related to tender or execution process of contract, which can 
affect the decision of the procuring entity directly or indirectly.  
(f) Any coercion or any threat to impair or harm, directly or indirectly, any party 
or its property to influence the procurement process. 
(g) Obstruction of any investigation or auditing of a procurement process. 
(h) Making false declaration or providing false information for participation in a 
tender process or to secure a contract.  
(ii)  Disclosure of conflict of interest. 
(iii) Disclosure by the bidder of any previous transgressions made in respect of 

the provisions of sub-clause 41(b)(i) with  
(iv) any entity in any country during the last three years or of being debarred by 

any other procuring entity. 
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CLAUSE42 
 

 Return of 
material and 
recovery for 
excess material 
issued. 

i. After completion of the work and also at any intermediate stage in the event 
of non-reconciliation of materials issued, consumed and in balance – (see 
Clause 10), Theoretical quantity of materials issued by the AAI for use in the 
work shall be calculated on the basis and method given hereunder; 
a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work as 
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any 
item is executed for which standard co-efficient for the consumption of 
cement or bitumen are not available in the above mentioned schedule / 
statement or cannot be derived from the same shall be calculated on the 
basis of standard formula to be laid down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections 
shall be taken as the quantity required as per design or as authorised by 
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3% 
wastage due to cutting into pieces, such theoretical quantity being 
determined and compared with the actual issues each diameter-wise, 
section wise and category wise separately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires 
and cables pig lead and G.I. / M.S. sheets shall be taken as quantity 
actually required and measures plus 5% for wastage due to cutting into 
pieces (except in the case of G.I./M.S. sheets it shall be 10%), such 
determination & comparison being made diameter-wise & category-
wise. 

d. For any other material as per actual requirements. 
ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities 
including such authorised variation, if not returned by the contractor or if not 
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 
days of the issue of written notice by the Engineer-in-Charge to this effect 
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 
the provision of the relevant conditions regarding return of materials 
governing the contract. Decision of Engineer-in-Charge in regard to 
theoretical quantities of materials, which should have been actually used as 
per the Annexure of the standard schedule of rates and recovery at rates 
specified in Schedule ‘F’ shall be final and binding on the contractor. For 
non scheduled items, the decision of the Engineer – in - charge regarding 
theoretical quantities of materials which should have been actually used, 
shall be final and binding on the contractor. 

g. The said action under this clause is without prejudice to the right of the AAI 
to take action against the contractor under any other conditions of contract 
for not doing the work according to the prescribed specifications. 

h. For materials brought by the contractor for use in item of work at site, 
similar theoretical consumption shall be prepared and submitted to the 
Engineer-in-Charge for verification. If it is found that material consumed in 
the work is less than the theoretical consumption after taking into account 
permissible minus variation, the recovery for corresponding material shall be 
effected as per rates specified in schedule ‘F’ under Clause 42. 
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CLAUSE 43 
 

 Compensation 
during warlike 
situations / act 
of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools 
and plants scaffolding, temporary buildings and other things connected therewith 
shall be at the risk of the contractor until the work has been delivered to the 
Engineer-in-Charge and a certificate from him to that effect obtained. In the event 
of the work or any materials properly brought to the site for incorporation in the 
work being damaged or destroyed in consequence of hostilities or warlike 
operation or act of terrorism, the contractor shall when ordered (in writing) by the 
Engineer-in-Charge to remove any debris from the site, collect and properly stack 
or remove in store all serviceable materials salvaged from the damaged work and 
shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer- 
in-Charge, such payments being in addition to compensation upto the value of the 
work original executed before being damaged or destroyed and not paid for. 
In case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 
the Executive Director Engg. concerned for a higher amount. The contractor shall 
be paid for the damages / destruction suffered and for restoring the material at the 
rate based on analysis of rates tendered for in accordance with the provision of 
the contract. The certificate of the Engineer-in- Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final 
and binding on all parties to this contract. 
Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operation (a) unless the contractor had taken 
all such precautions against air raid as are deemed necessary by the A.R.P. 
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the 
work or for any tools plant, machinery, scaffolding, temporary building and other 
things not intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Engineer – in - charge. 

CLAUSE 44 
 

 Apprentices 
Act provisions 
to be complied 
with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the rules and orders issued thereunder from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Executive Director Engg. / General 
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall 
also, be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the said Act. 

CLAUSE 45 
 

 Release of  
Security 
Deposit 

The Security Deposit of the work shall be refunded if no labour complaint has 
been received from the labour officer till the due date of its payment. lf a labour 
complaint is received during this period, the Engineer-in-Charge shall, after issue 
of notice in this regard to the contractor, withheld the amount required to settle 
the complaint from his security deposit and refund the balance amount. 
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CLAUSE 46 
 

 Contractor’s 
Liability and 
Insurance of 
Works 

i. From commencement to completion of the Works, the Contractor shall take 
full responsibility for the case thereof and for taking precautions to prevent 
loss or damage and to minimize loss or damage to the greatest extent 
possible and shall be liable for any damage or loss that may happen to the 
Works or any part thereof and all AA l’s T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and 
make good the same so that at completion, the Works and all AAI’s T & P 
shall be in good order and condition and in conformity in every respect with 
the requirements of the Contract and instructions of the Engineer-in-Charge. 

 
ii. In the event of any loss or damage to the Works or any Part thereof or to any 

T & P, to any material or articles at the Site from any of the Excepted Risks 
the following provisions shall have effect: 
a. The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge, remove from the Site any debris and so much of the works as 
shall have been damaged, taking to AAI’s store such AAI’s T & P, 
articles and/or materials as may be directed; 

b. The contractor shall, as may be directed in writing by the Engineer-in- 
Charge, proceed with the erection and completion of the Works under 
and in accordance with the provisions and Conditions of the Contract; 
and 

iii. Provided always that the Contractor shall not be entitled to payment under 
the above provisions in respect of so much loss or damage as has been 
occasioned by any failure on his part to perform his obligation under the 
Contract or not taking precautions to prevent loss or damage or minimize the 
amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of 
General Conditions of Contracts, the contractor at his own cost shall 
insure,in the joint name of AAI and the contractor, against all losses or 
damages from whatever cause, arising (other than the accepted risks )for 
which he is responsible under the terms of the contract and in such manner 
that the AAI and the contractor are covered during the period of construction 
of works and any loss or damage occasioned by the contractor in the course 
of any operation carried out by them for the purpose of complying with its 
obligations of defects liability clause hereof; 
a. All works including temporary works to their full value executed from 

time to time. 
b. The construction materials and equipments to their full value brought on 

to the site by the contractor. 
v. The Contractor shall indemnify and keep indemnified AAI against all losses 

and claims for injuries or damage to any persons or any property whatsoever 
which may arise out of or in consequence of the construction and 
maintenance of Works and against all claims, demands proceedings, damage 
costs, charges and expenses whatsoever in respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in 
any way limiting his obligations and responsibilities under this condition, 
insure at his own cost against any damage, loss or injury which may occur to 
any AAI property, or to any person for at least the minimum amount of 
Rs. 1.00 lakh with unlimited number of occurrences (including any 
employee of AAI) by or arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages 
or compensation under the provisions of Payment or Wages Act, 1936, 
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  Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the  
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the 
Maternity Benefit Act, 1961 or any modifications thereof or any other law 
relating thereto and rules made there under from time to time or as a 
consequence of any accident or injury to any workman or other persons in or 
about the Works, whether in the employment of the Contractor or not, his 
agents or servants, and also against all costs, charges and expenses of any 
suit, action or proceedings arising out of such accident or injury and against 
all sum or sums which may with the consent of the Contractor be paid to 
compromise or compound any claim. Without limiting his obligations and 
liabilities as above provided, the Contractor shall insure against all claims, 
damages or compensation payable under the Workmen’s Compensation Act, 
1923 or any modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the 
General Insurance Company of India or by a company approved by the 
Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be 
cancelled till the Engineer-in-Charge has agreed to their cancellation in 
writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that 
he has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defects 
Liability Period. A self-certified copy of such policies is required to be 
submitted to the Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by 
his subcontractors (if any) and shall be responsible for any claims or losses 
to AAI resulting from their failure to obtain adequate insurance protection in 
connection thereof. The contractor shall produce or cause to be produced by 
his subcontractor (if any) as the case may be, the relevant policy or policies 
and premiums receipts as and when required by the Engineer-in-Charge. A 
self-certified copy of such policies is required to be submitted to the 
Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and  
keep in force the insurance referred to above or any other insurance which 
he/they may be required to effect under the terms of the Contract then and in 
any such case AAI may, without being bound to, effect and keep in force 
any such insurance and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount equivalent to 
150% of premium or premiums as may be by AAI from any moneys due or 
which may become due to the Contractor or recover the same as a debt due 
from the Contractor only after issuing the notice to Contractor in this regard. 
    Engineer-in-charge shall ensure that all applicable insurance shall be in 
force without any break as per contract requirement to avoid any losses to 
AAI on account of non-availability of insurance policies and/or break in 
insurance policies. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 
AAI and Contractor for full tendered value along with third party liability 
(max of 10% of tendered value or as applicable as per Insurance Regulatory 
Authority of India) then there is no requirement for taking separate insurance 
by sub-contractors. 
However, workmen compensation policy is required to be taken separately 
by main contractor and sub-contractor for workers employed by them. 
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CLAUSE 47 
 Composite 

Contract and 
responsibilities 
of main agency 

i. The tenders have been called for composite work consisting of civil 
construction and other associated specialized works. The pre-qualification 
criteria shall be applicable for each subhead of work independently. The 
agency  meeting  PQ  criteria  for  the  main  work  shall  be  considered  for 
execution of composite work.  However  the  agency  shall  be  allowed  to 

  execute only those specialized subheads of works for which bidder meet PQ 
criteria individually. 

ii. The main contractor shall be permitted to execute only those works (covered 
under one or more subhead) for which he meets all requirements of pre- 
qualification including financial, technical and technological requirement 
specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of specialized 
works under various subheads for which he himself has failed to meet PQ 
criteria. In such case he will appoint his associate for the execution of each 
specialized work with the approval of the NIT approving authority. The main 
contractor shall intimate the names of only those agencies who fully meet the 
PQ criteria for each specialized work for the acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate agencies in the 
course of execution of work. If change of agency is inevitable then a request 
shall be submitted to the engineer-in-charge in writing giving full justification 
for change of agency. The proposal should include name of the alternate agency 
along with his financial, technical capabilities and work 
experience in the appropriate field. Such change shall be allowed only after 
receiving approval from the competent authority. 

 

 Composite 
contract- 
Tripartite 
agreement 

This clause is applicable for the works for which the estimated cost put to 
tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 
execution of work with specialised agencies for all works covered in various 
subhead of works on receipt of work order but specifications, preferred makes of 
materials and performance of system shall remain as specified in tender 
document. 

ii. The main contractor shall arrange an agreement between department, main 
contractor and associated agencies for all subheads on receipt of work order from 
the engineer-in-charge. Main contractor and expert agency shall be jointly 
responsible for quality of work and performance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized work 

within 1/12th of stipulated completion period or within one month from issue of 
work order whichever is later along with documentary evidence for financial 
soundness, technical capabilities and their experience for executing similar 
specialized works along with his application seeking acceptance for the name of 
associated agency. Approval / rejection for the name of associated agency shall 
be accorded thereafter by NIT approving authority within a period of 15 days 
each subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the format 

provided by AAI within 2/12th of stipulated completion period or 60 days 
whichever is later for acceptance and signature of department. The extension of 
time for signing of this agreement shall not be generally 
permitted. The signing time shall only be extended if handing over of site is 
delayed due to reasons beyond control of the contractor. 
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 Conditions of 
composite 
contract 

i. Main contractor shall be responsible for submission of earnest money. 
ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first installment of 
mobilization advance shall be corresponding to the value of work which shall be 
executed by the main contractor. The subsequent mobilization advances 
corresponding to value of work covered in each subhead shall be released on 
signing of each Tripartite Agreement with expert agency for the same. 

iii. The security deposit shall be deducted from the running bills of main 

  contractor after adjustment of full earnest money. 
iv. Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be levied 
on the main contractor only. 

v. The coordination meetings called by AAI or its representative shall be 
attended by associated expert agencies as and when required. Expert agency 
shall be responsible for technical soundness, quality of work and adherence to 
tender specifications. The main contractor as well as associated agency shall 
be responsible for rectification of deficiencies noticed in specialized work. 

 Payment 
Conditions for 
Composite 
Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for 
the execution of works covered under all subheads of NIT and get the 
tripartite agreements signed as per NIT requirement at an early date. The 
main contractor shall not be paid for value of work covered under second 
running bill & subsequent bills till all Tripartite Agreements are signed by all 
agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of 
direct payment to the expert agency and to the main contractor for each 
subhead of work in schedule F. This ratio may also be indicated in tripartite 
agreement. Thus direct payment to each expert agency shall be released in the 
same ratio from the net payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms and 
conditions of the contract. All deductions like security deposit, income tax 
and part rate for incomplete work or due to any other reason shall be made as 
per contract conditions from each running bill. In case the ratio as desired 
under (ii) is not filled by the main contractor AAI will make payment of 75% 
of the net payable amount to the expert agency directly and balance 25% 
shall be paid to the main contractor. 
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Clause 48 
 

 Escrow 
Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be 
made only through Escrow Account opened by the contractor. However for 
works costing less than Rs.500 Cr., it shall be at the discretion of Technical 
Sanctioning authority to opt for Escrow account or not. The bank charges for 
Escrow Account shall be borne by contractor. The detailed conditions of 
Escrow Account shall be drawn in consultation with associated bank. 

ii. Mobilization advance for mobilization of resources and purchase of plant & 
machinery shall be credited directly to the escrow account opened for this 
contract through bank transfer as per terms and condition of contract. The 
agency shall be able to utilize 25% (or as decided by TS authority) of each 
installment of mobilization advance to meet minor expenses like 
construction of site office, purchase of office equipment and other minor 
works, while release of balance 75% fund shall be regulated by the 
department. The contractor shall seek prior concurrence of Engineer-in 
Charge for release of payment to the supplier etc. through Escrow Account 
by the Bank. Funds against cheque issued by contractor shall be released by 
Bank on receipt of written consent from Engineer-in Charge. 

iii. Payment received and credited against each RA Bill, can be utilized 25% 
directly by the contractor for minor expenses like salary, stationary, office 
expenses etc. AAI shall exercise control for release of payment by contractor 
for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in- 
Charge/Authority for utilization of funds made available by AAI (75% 
against each RA bill) 

   
a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he 
intends to release payment. 

c. Nature of advance payment if any, has to be released to the supplier 
for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full / part of such payments 
as per agency’s request within maximum of three working days. The terms 
and condition of Escrow Account shall be finalized with bank according to 
terms and conditions of contract. Bank shall release payment against such 
cheques only after written consent of authorised officer of AAI is received. 

 

vi. Contractor shall be permitted to close Escrow Account on receipt of final 
payment for the work/project or on receipt of letter for foreclosure of work 
by the AAI. All balances and liabilities against this Escrow Account shall be 
left at the disposal of the contractor. 

 

Note : In case of difference or ambiguity in Hindi and English version anywhere, the 
English version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 
 

SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1 (¼ horizontal and 1 vertical). 

 
2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding on staging and extending along the entire length of the outside 
and ends thereof with only such opening as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm.(3ft.) 

 
5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11 ½ “) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width 
should be increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step 
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the site or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The contractor  
shall provide all necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defence of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit, action or 
proceedings to any such person on which may, with the consent of the contractor, be paid to 
compensate any claim by any such person. 

 
6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, 
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of 
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) 
of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances, undermining or undercutting 
shall be done. 
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b. Safety Measures for digging bore holes: - 
 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 
of the bore well. The failed and the abandoned ones should be completely refilled to 
avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 
drilling contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 
point of drilling to avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 
Mtr above ground level and 0.60 Mtr below ground level should be constructed 
around the well casing; 

v. After the completion of the bore well, the contractor should cap the bore well properly 
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny 
shrubs over the soil. This should be done even while repairing the pump; 

vi. After the bore well is drilled the entire site should be brought to the ground level; 
 

7. Demolition – Before any demolition work is commenced and also during the progress of the 
work, 
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. The following safety equipment shall invariably 
be provided. 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protective goggles. 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 
hour before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. In addition, the contractor shall ensure that the following 
safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 
Superintendent (Engg.) or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the malba. 
i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a 
worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 meters away from the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 
before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken: - 

a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work. 

 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 
i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 
ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 
vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 
viii) AAI may require, when necessary medical examination of workers. 
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
 

10. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 
i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load. In case of a hoisting machine having a 
variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to above 
in this paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any 
machinery to site of work and get it verified by the electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in- Charge of the department or their representatives. 
 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract 
work is in progress. 

 
3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 
Each first –aid box shall contain the following equipments: 

1. 6 small sterilized dressings 
2. 3 medium size sterilized dressings 
3. 3 large size sterilized dressings 
4. 3 large sterilized burn dressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments. 
1. 12 small sterilized dressings. 
2. 6 medium size sterilized dressings. 
3. 6 large size sterilized dressings 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms) packets sterilized cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 
13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
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14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more. 
(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 

 
4. DRINKING WATER 

 
i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 
ii) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 
iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well 
which is within such proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 
be entirely closed in and be provided with a trap door which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 

 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 
ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
6. LATRINES AND URINALS 

 
i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25 females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 

 
ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one  
for every 50 thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 
a proper door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 
once a year, Latrines shall not be of a standard lower than borehole system. 



Model Rules 
AIRPORTS AUTHORITY OFINDIA 

                 Puducherry Airport,                                     C – NIL,  I – NIL,     O - NIL P a g e  | 115 

 

   
 
 

v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 
of latrine and urinal, a notice in the language understood by the majority of the workers 
“For Men only” or “For Women Only” as the case may be. 
(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 
fifty employed at a time, provided that where the number of male or female workmen, as 
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males 
or females upto the first 500 and one for every 100 or part thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times. 
(b) Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

 
viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines and urinals. 
ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 

 
8. CRECHES 

 
i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the other 
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H 
(ii) a, b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women 
workers exceed 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 
and mothers of the children. 
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9. CANTEENS 
 

i) In every work place where the work regarding the employment of contractor labour is 
likely to continue for six months and where in contract labour numbering one hundred or 
more are ordinarily employed, an adequate canteen shall be provided by the contractor for 
the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 
iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime washed or colour washed at least once in each year. Provided that the inside walls of 
the kitchen shall be lime washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 
x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 
diner to be accommodated as prescribed in sub-Rule (ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number. (b) Washing places for women shall be 
separate and screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 
any other equipment necessary for the efficient running of the canteen. 
2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 
and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- 
a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 
 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer-in-Charge including the filling up of any borrow pits which may have been 
dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 
 
 

12. AMENDMENTS 
 

AAI may, from time to time, add to or amend these rules and issue directions - it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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1. SHORT TITLE 

AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

These regulations may be called the AAI Contractors Labour Regulations. 
 

2. DEFINITIONS 
(i) Workman means any person employed by AAI or its contractor directly or indirectly 
through a subcontractor with or without the knowledge of the AAI to do any skilled, 
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 
whether the terms of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 
by reason of powers vested in him, functions mainly of managerial nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 
by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 
the trade or business of the principal employers and the process is to be carried out either 
in the home of the out worker or in some other premises, not being premises under the 
control and management of the principal employer. No person below the age of 14 years 
shall be employed to act as a workman. 

 
(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 
(iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a subcontractor. 
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 
over more than 12 hours on any day. 
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 
48 hours in any week, he shall be paid over time for the extra hours put in by him at double 
the ordinary rate of wages. 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 
time irrespective of whether such worker is governed by the Minimum Wages Act or not. 
b) Where the minimum wages prescribed by the Central/State Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he 
has worked under the same contractor for a continuous period of not less than 6 days. 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one  
of the five days immediately before or after the normal weekly holiday and pay wages to such 
worker for the work performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
The contractor shall before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clear and legible condition in 
conspicuous places on the work, notices in English and in the local Indian languages spoken 
by the majority of the workers giving the minimum rates of wages fixed under Minimum 
Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 
wages periods, dates of payments of wages and other relevant information as per Appendix’ 
VIII’. 
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5. PAYMENT OF WAGES 
(i) The contractor shall fix wage periods in respect of which wages shall be payable. 
(ii) No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage 
period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the expiry of the second working day from the date 
on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working 
day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 
this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 
Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 
will be required to be present at the place and time of disbursement of wages by the contractor 
to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 
“Certified that the amount shown in column No. ………… has been paid to the workman 
concerned in my presence on …………..at ......................... ” 

 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 
bank statement for relevant period duly signed by him. 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 
a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the terms of 
his employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent. 
c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default. 
d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 
granted shall be entered in a register. 
e) Any other deduction which the Central Government may from time to time allow. 

 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 
of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 
of which it was imposed. 

 
7. LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars : 
(a) Full particulars of the labourers who met with accident. 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in Hospital 
(h) Date of discharge from the Hospital 
(i) Period of treatment and result of treatment 
(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed. 
(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 
1971 (Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 
the CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XVI). 

 
8. ATTENDANCE CARD-CUM-WAGE SLIP 

 
(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX) 
(ii) The card shall be valid for each wage period. 
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work. 
(iv) The card shall remain in possession of the worker during the wage period under reference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 
prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 
at the time of disbursement of wages and retain the card with himself. 

 
9. EMPLOYMENT CARD 

 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X). 

 
10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in-Charge or Labour Officer or any other 
officers authorised by the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 
investigate into any complaint regarding the default made by the contractor or subcontractor 
in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 

 
The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 
on such appeal. 
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorised may appeal against such decision to the Engineer-in-Charge concerned 
within 30 days from the date of decision, but subject to such appeal, the decision of the officer 
shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 
(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 
 

a) An officer of a registered trade union of which he is a member. 
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 
registered trade union, connected with the industry in which the worker is employed or by any 
other workman employed in the industry in which the worker is employed. 

 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated. 
c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 
any other employer, engaged in the industry in which the employer is engaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 
 

16. INSPECTION OF BOOKS AND SLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorised by the Central Government on his behalf . 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government/AAI may from time to time add to or amend the regulations and on 
any question as to the application/interpretation or effect of those regulations the decision of 
the General Manager (Engg.) concerned shall be final. 
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APPENDIX-1 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B] 

To 
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or 
context include its administrator, successors and assigns) having agreed under the terms and 
condition    of    Contract    Agreement   No.    ………………………dated ....................made 
between……….and AAI in connection with the work of ......................................(hereinafter 
called the said contract) to accept Deed of Guarantee as herein provided for 
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 
Security deposit to be made by the contractor or lieu of the amount withheld towards 
compensation for delay pending final extension of time to be made from the contractors 
contained in the said Contractor. We, the… ................... bank (hereinafter referred to as “the 
said Bank” and having our registered office at ................................ do hereby undertake and 
agree to identify and keep indemnified AAI from time to time to the extent of 
Rs…………………… (Rupees… ............................... only) against any loss or damage, cost,, 
charges and expenses caused to or suffered by or that may be caused to or suffered by AAI 
by reason of any breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on 
demand and without demur to the extent aforesaid. 

 
2. We ................................................. Bank, further agree that AAI shall be the sole judge of and 

as to whether the said Contractor has committed any breach or breaches of any of the terms 
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 
the decision of AAI that the said Contractor has committed such breach and breaches and as 
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered 
of that may be caused to or suffered by AAI from time to time shall be final and binding on 
us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 
governing the said contract including compensation for delay if any as decided by AAI, have 
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 
contract certifies that the terms and condition and accordingly Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this guarantee subject, 
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the 
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 
provided available in agreements clause no……………..as provided in the said Contract, 
i.e……….(date) or from the date of cancellation of the said contract, as the case may be, 
unless a notice of the claim under this Guarantee has been served on the Bank before the 
expiry of the period in which case the same shall be enforceable against the Bank 
notwithstanding the fact, that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 
said contract or to extend time of performance by the said Contractor or to postpone for any 
time and form time to time any of the powers exercisable by it against the said Contractor and 
either to enforce or forbear from enforcing any of terms and conditions governing the said 
contract or securities available to AAI and the said Bank shall not be released from its  
liability under these present by any exercise by AAI of any liberty with reference to the 
matters aforesaid or by reason of time being given to the said contractor or any other 
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said 
Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 
notwithstanding any security which AAI may have obtained or obtain from the Contractor at 
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 
the said Contract or the said Bank shall not discharge our liability hereunder. 

 

In presence of 
 

WITNESS 
1. 

 
2. 

 
Dated this  Day of    

 
 
 

For and on behalf of (The Bank) 
Signature  

Name & Designation      
Authorization No.       
Name & Place     

Bank’s Seal        
 

The above Guarantee is accepted by Airports Authority of India. 
For and on behalf of Airports Authority of India 

Signature   
Name   
Designation  
Dated     
 
Note:  
*For Proprietary Concerns  
  
 
Sh. ..............................son of’ ………………………..resident of carrying on business under the name 
and style of ………………………………… at ……………………. (hereinafter called “the said 
Contractor” which expression shall unless the context requires otherwise include his heirs, executors, 
administrators and legal representatives).  
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For Partnership Concerns  
 
 
1. Sh. ………………………………son of …………………………..resident of …………………… 
2. Sh. …………………..son of resident of carrying on business in co-partnership under the name and 
style of ……………………… at …………………………  (hereinafter collectively  called  “the  said  
contractor” which expression shall unless the context requires otherwise include each of them and their  
respective heirs, executors administrators and legal representatives).  
 
  
 
For Companies  
 
  
M/s ………………………………..a Company registered under the Companies Act, 1956 and having 
its registered office in the State of (Hereinafter called “the said Contractor” which expression shall  
unless the context requires otherwise include its administrators, successors and assigns). 
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

WHEREAS,   contractor  (Name of contractor) (hereinafter called “the 
contractor”)   has   submitted   his tender dated  (date) for the construction of “ 
 ” (name of work) (hereinafter called “the TENDER”). 

 
KNOW ALL PEOPLE by these presents that we  (name of bank) having our 
registered   office   at   (hereinafter   called   “the   bank”)   are   bound   unto 
  (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sum of Rs.   (Rs. In words  ) for which payment will truly to 
be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 
presents. 

 
SEALED with the Common Seal of the Bank this  day of  20 . 
THE CONDITIONS of this obligation are: 
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender. 
 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 
 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required – 

OR 
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor, 
OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions to contractor, 

OR 
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 
or conditions. 
This guarantee will remain in force up to and including the date*  after the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be 
extended by the engineer-n-charge, notice of which extension (s) to the bank is hear by waived. Any 
demand in respect of this guarantee should reach the bank not later than the above date. 

 
 
 

 
DATE ……………………….. SIGNATURE OF THE BANK 

WITNESS ……………………….. SEAL 
(SIGNATURE NAME AND ADDRESS)  

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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APPENDIX-II 
 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 
ACCOUNT BILLS 

 
Name of work: ...................................................... Name of 
Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

 
Sl. 
No. 

Item Quantities 
as per 

Agreement 

Frequency 
as per 

Specification 

No. of 
Tests 

Required 

Upto 
date 

Quantity 

No. of 
Tests 

Required 

No. of 
Tests 

actually 
done 

Remarks 

1 2 3 4 5 6 7 8 9 
         

 
 

Note: If the number of tests done are less than required, then reasons shall be recorded. 
 
 
 

Signature of Sr.Supdt. (Engg) 
 
 

Signature of Engineer-in-Charge. Signature of Manager / AM (Engg) 
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APPENDIX-III 
 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the 
contractor………………………………………………………………………… 

 
Name and location of the 
work……………………………………………………………………………… 

 

 
 

Name of the 
employee 

Father’s/husband’s 
name 

Nature of 
employment 

Period of 
actual 
employment 

Date on which 
notice of 
confinement given 

1 2 3 4 5 
     

     

 
 

Date on which maternity leave commenced and ended 

 
 
Date of 
delivery/miscarriage 

 
In case of delivery 

 
 
Commenced Ended 

 
In case of delivery 

 
 

Commenced Ended 
6 7 8 9 10 

     

     

 
Leave Pay paid to the employee 

In case of delivery In case of miscarriage 
 

Remark 

Rate of leave pay Amount paid Rate of leave 
pay 

Amount 
paid 

 

11 12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSION TO THE CONTRACTOR'S LABOUR IN 

AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F) 
 

Name and address of the contractor ------------------------------------------------------------------------------- 
Name and location of the work ------------------------------------------------------------------------------------ 

------------------------------------------------------------------------------------ 
1) Name of the woman and her husband's name 

 
2) Designation 

 
3) Date of appointment 

 
4) Date with months and years in which she is employed. 

 
5) Date of discharge/dismissal, if any 

 
6) Date of production of certificates in respect of pregnancy. 

 
7) Date on which the woman informs about the expected delivery. 

 
8) Date of delivery/miscarriage/death. 

 
9) Date of production of certificate in respect of delivery/miscarriage. 

 
10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 
11) Date with amount of subsequent payment of maternity benefit 

 
12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 
 

15) Remarks column for the use of Inspection Officer. 
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Name of work 

 
Labour Board 

APPENDIX-V 

Name of Contractor--------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------Address of Contractor --------------- 
--------------------------------------------------------------------------------------------------------------------------- 
-------------------------------------- 
Name and address of A. A. I. Division ---------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 
Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 
Address of A. A. I. Labour Officer -------------------------------------------------------------------------------- 
----------------------------------------------------------------------------------- 
Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 
Sl. No. Category Minimum 

wage fixed 
Actual wage 

paid 
Number 
present 

Remark 

 
 

Weekly holiday ----------------------------------------------------------------------------------- 
Wage period -------------------------------------------------------------------------------------- 
Date of payment of wages ----------------------------------------------------------------------- 
Working hours ----------------------------------------------------------------------------------- 
Rest interval--------------------------------------------------------------------------------------- 
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AIRPORTS AUTHORITY OFINDIA 

 

Form-XIII APPENDIX-VI 
[See rule 2(1)] 

[Part-A: For all Establishments] 
Register of Workmen Employed by Contractor 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………………………... 

 
Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 

 

Sl. No. Employee 
Code 

Name Surname Gender Father’s/Spouse 
Name 

Date of Birth# Nationality Education 
Level 

Date of 
Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

 

Category 
Address 

*(HS/S/SS/US) 

Type of 
Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 
Number 

Bank Branch 
(IFSC) 

Present 
Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 
Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 
Column. 
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APPENDIX-VII 
Form-XVI 

[See Rule 78(1) (a) (i)] 
 

Muster Roll 
 
 

Name and address of 
contractor………………………………………………………………………………………. 

 
Name and address of establishment which contractor is carried 
on…………………………………………………... 

 
Name and location of 
work……………………………………………………………………………………………. 

 
Name and address of Principal Employer ....................................................... For the month of 
fortnight……………. 

 
Sl. 
1 

Name 
of 
work 
Man 
2 

Se x 
3 

Father’s/ 
Husband’s 
4 

Date Remark 
 

1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)] 
 APPENDIX-VIII 

FORMAT FOR WAGE REGISTER 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment  Name of Owner  LIN 

From  To  (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Wage period 

 

Sl. No. in 
Employee 
register 

Name Rate of 
Wage 

No. of Days 
worked 

Overtime 
hours 

worked 

Basic Special 
Basic 

DA Payments 
Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 
Employer Share 
PF Welfare Found 

PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 
 
 
 

Receipt by Employee/Bank 
Transaction ID 

Date of Payment Remarks 

23 24 25 
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 FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 
Name of Establishment  LIN   

 

Sl. Number In Employee 
register 

Name Recovery Type 
(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 
issued* 

Explanation heard in 
presence of* 

Number of 
Installments 

First Month/Year Last Month/Year Date of Complete 
Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2) (a)] 
 

Register of wages 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work…………………………………………………………………………………………….  
 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

 Amount of wages  

 
S. 
No 

 
Name of 
workman 

 
Serial no 
in the 
register 
of 
workman 

 
Descript 
ion/ 
nature 
of work 
done 

 
No. of 
days 
worked 

 
Units 
of 
work 
done 

 
Daily 
rates of 
wages/ 
piece rate 

 
Basic 
wage 
s 

 
Dearness 
Allowanc
e 

 
Over- 
time 

 
Other 
cash 
payme
nt nt. 
(indic
ate 
nature 
) 

 
Total 

 
Deduc
tion if 
any 
(indic
ate 
nature 
) 

 
Net 
amou
nt 
paid 

 
Sig. or 
thumb 
impres
sion of 
the 
work 
men 

 
Initial 
contract 
or his 
represe
ntative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 
WAGE CARD 

 

Wages Card No………………………… 
 

Name and Address of Contractor……………………Date of issue……………………….. 
 

Name and location of work………………………….Designation………………………… 
 

Name of workman………………………………….Month/Fortnight…………………….. 
 

Rate of Wages………………………………………… 
 

1 2 3 4 5 6 7 8 9 1 
 0 

1 
1 

1 
2 

1 
3 

1 
4 

1 
5 

1 
6 

1 
7 

1 
8 

1 
9 

2 
0 

2 
1 

2 
2 

2 
3 

2 
4 

2 
5 

2 
6 

2 
7 

2 
8 

2 
8 

3 
0 

31 

Morning 
                             

Rate 

 
 
Evening 

                              
 

Amount 

 
 
Initial 

                              

 
 
 
 

Received from…………………………………….the sum of Rs… ........................................................... on account of my wages 
Signature 

The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-IX 
78 (2) 

[See rule 78 (1) (b)] 
 
 

Wages Slip 
 
 
Name and address of contractor…………………………………………………………… 

 
Name and Father’s/Husband name of workman…………………………………………... 

 
Name and location of work………………………………………………………………... 

 
For the week/Fortnight/Month ending…………………………………………………….. 

 
 
1.    No. of days worked…………………………………………………………………… 

 
 
2. No. of units worked in case of piece rate workers……………………………………. 

 
3. Rate of daily wages/piece rate………………………………………………………… 

 
4. Amount of overtime wages…………………………………………………………… 

 
5. Gross wages payable…………………………………………………………………. 

 
6. Deduction, if any……………………………………………………………………… 

 
7. Net amount of wages paid……………………………………………………………. 

 
 

Initials of the contractor or his representative 
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APPENDIX-X 
 

14/Form-XIV 
[See rule 76] 

Employment Card 
 
 
Name and address of contractor…………………………………………………………… 

 
Name and address of establishment under which is carried………………………………. 

 
Name of work and location of work………………………………………………………. 

 
Name and address of Principal Employee………………………………………………… 

 
1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workman employed………………………………………... 

 
3. Nature of employment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 
5.    Wage period………………………………………………………………………… 

 
6.    Tenure of employment……………………………………………………………… 

 
7.   Remark……………………………………………………………………………… 

 
 
 
 
 
 

 
Signature of Contractor 
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APPENDIX-XI 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 
Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 
1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms and conditions of the proposed agreement between 
……………………………………………………………………………………………… 
[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 
….......................... (Rupees ………………………..only) as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement. 
We .................................................. (Indicate the name of the Bank) (hereinafter referred to  as 
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
………………… (Rupees .............................only) on demand by AAI. 

 
2. We ................................................. (Indicate the name of the Bank) do hereby undertake to pay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 
from AAI stating that the amount claimed is required to meet the recoveries due or likely to 
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. ……………….. 
(Rupees ..................................... only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

 
4. We .............................................. (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of AAI under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms  
and conditions of the said agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharges this guarantee. 

 
5. We ............................ (indicate the name of the bank) further agree with AAI that AAI shall 

have the fullest liberty without our consent and without effecting in any manner our 
obligations hereunder to vary any of terms and conditions of the said agreement or to extend 
time of performance by the said contractor(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by AAI against in the said contractor(s) and 
to forebear and enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation, or extensions being 
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or 
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever 
which under the law relating to securities would, but for this provision, have effect of so 
relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

 
7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI in writing. 
 
8. This guarantee shall be valid upto .............................................. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in 
writing is lodged within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 

 

In presence of 
 
Witness 
1. 
2. 

 
Dated this  Day of    

 
 

For and on behalf of (The Bank) 
Signature   

Name & Designation      
Authorization No.       
Name & Place     

Bank’s Seal       
 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India 
Signature   
Name   
Designation  
Dated     
Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 
 

Format for Letter of undertaking from the Depositor to Bank 
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

Airports Authority of India) 
(To be submitted in the Letter head of the firm) 

 
The Branch Manager, 
………………..Bank, 
……………………. 

 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 
 
Sir, 

 
The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 
awarded by M/s Airports Authority of India to me / us. 

 
I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged by 
making the payment to Airport Authority of India. 

 
Signature of the Depositor 

 
 
Place: 

Date: 
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APPENDIX-XI-B 

 
Form of Insurance Surety Bond towards EMD  

(To be stamped in accordance with Stamp Act of India)  
  
  

Insurance Surety Bond No.:  
Date:  

Name of work:  
  
  
To  
The Airports Authority of India  
…………………………………….  
……………………………………..  
  
WHEREAS THIS SURETY BOND AGREEMENT is executed at --------- this------------- 
day of -----------20------  
  
BETWEEN  
  

a. M/s.------------------------(Name of the Bidder) having its Registered/Head Office at --------------
---(Hereinafter called “the Bidder” which expression shall include its successors, 
administrators, executors and assigns) ;   
  
AND  
  

b. -------------(Name and Address of Insurer) having its registered office at ----------------
(hereinafter called “the Insurer” which expression shall include its successors, 
administrators, executors and assigns)  
  
AND  
  
c. Airports Authority of India, a Statutory Body constituted under the Airports Authority 
of India Act, 1994 State Bank of India Act, 1955 having its Central Headquarters at Rajiv 
Gandhi Bhavan, Safdarjung Airport, New Delhi, 110003 (hereinafter called the “AAI”) ;  
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Dear Sirs,  
  
In accordance with Invitation for Bids under your Bid Document No. {Tender Reference No.}, 
dated---- M/s. {Agency Name} having its Registered/Head Office at {address} (hereinafter 
called the ‘Agency’) wish to participate in the aid bid for {Tender Title}.  
As an irrevocable Insurance Surety Bond against Bid Security for an amount of --------------- 
(*)--------------- valid for ------------------------- days from---------------------- (**) required to be 
submitted by the Supplier as a condition precedent for participation in the said bid which 
amount is liable to be forfeited on the happening of any contingencies as mentioned under the 
Bidding Documents/NIT No.---------------------------------  
  
We, the {Name the Insurer} having our Head Office at {address of the Insurer} guarantee and 
undertake to pay truly AND immediately on demand by Airports Authority of India 
(hereinafter called the ‘Owner’) and its successors and assigns by these presents the amount of 
------- {*}----- on first written demand, without any DEMUR, reservation, protest, demand and 
resource, the insurer binds itself, its successors and assigns by these presents. Any such demand 
made by the ‘Owner’ shall be conclusive and binding on us irrespective of any dispute or 
difference raised by the Agency and/or any right/remedy available to the Agency in terms 
thereof.  
  
THE CONDITIONS of this obligation are:  
  

(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in the 
Bid Form; or  
  

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost of 
withdrawal stated by him in the bid and/or accept the withdrawals/rectifications pursuant to 
the declaration/confirmation made by him; or  

  
(3) In the case of a successful Bidder, if the Bidder fails or refuses within the specified time limit  

  
1. To execute the Contract Agreement, or  

2. To furnish the required performance security/guarantee within the prescribed time.  

3. The proceeds of Surety Bond (EMD) shall be payable to Owner in case of breach of any of 
the terms and conditions of the tender by the bidder.  

WE undertake to pay to the Owner up to the above amount upon receipt of its first written 
demand, without the Owner having to substantiate its demand, and that in its demand the 
Owner/may note that the amount claimed by it is due to it, owing to the occurrence of any of 
the above-named CONDITIONS or their combination, and specifying the occurred condition or 
conditions.  
  
The Surety Bond shall not be affected by any change in the constitution or winding up, any 
absorption, merger or amalgamation of any of the parties to this surety bond, with any other 
person.  
In the event that the obligations of Owner of this Surety Bond are assigned or novated to a third 
party, the Surety agrees that this Bond shall remain in full force and effect and shall be deemed 
to apply to the new principal as if originally named herein, provided that the Surety’s liability 
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shall not be increased or extended beyond the original terms of this Bond.  
  
This Surety Bond shall be governed by Indian Law and is to be construed in accordance with 
Indian Law in all its respects. Each hereby agrees to submit the jurisdiction of the Courts at (#), 
and to comply with all the requirements necessary to give such Court the jurisdiction. All 
matters arising hereunder shall be determined in accordance with the law and practice of the 
Courts at (#)  
  
This Insurance Surety Bond shall be unconditional as well as irrevocable and shall remain valid 
up to ------ (@) if any further extension of this Insurance Surety Bond is required, the same 
shall be extended to such required period (not exceeding one year) on receiving instructions 
from M/s. {Agency’s Name} on whose behalf this Insurance Surety Bond is issued.  
  
In witness where of the Insurer, through its authorised officer, has set its hand and stamp on 
this---- day of -----20----at----------  
  

----------------------------  
(Signature)  

  
-----------------------------  

(Name)  
  
  
  

--------------------------  
(Designation with Insurer Stamp and Complete Address,  

Telephone and Email of the Authorized Signatory)  
  
Authorized Vide Power of Attorney PoA No--------------------------------- 
WITNESSES:  
  
(I) Name & Signature   

  
(II) Name & Signature  

Date:---------------------------------  
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NOTE:  
  
  

1. (*) The amount shall be equivalent to EMD amount specified in the tender.  
(**) This shall be the last date of bid submission deadline.  
(@) This date shall be thirty (30) days after the last date for which the bid is valid.  
(#) This shall be the place where the tender is floated by AAI.  
  

2. The Insurance Surety Bond shall be from an Insurer, registered under the Insurance Act, 1938 as 
per guidelines issued by Insurance Regulatory and Development Authority of India (IRDAI) as 
amended from time to time.  

  
3. The Owner shall be the Creditor, the Supplier shall be the Principal debtor and the Insurance 

company/Insurer shall be Surety in respect of the Insurance Surety Bond to be issued by the 
Insurer.  

  
4. The Insurance Surety Bond shall be executed on Non-Judicial stamp paper/e-stamp paper of 

appropriate value as per Stamp Act prevailing in the state(s) where the Insurance Surety Bond is 
submitted or is to be acted upon or the rate prevailing in State where the Insurance Surety Bond 
is executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in the name 
of Supplier/Insurer issuing the Insurance Surety Bond.  

  
5. While getting the Insurance Surety Bond issued, Suppliers are required to ensure compliance to 

the points mentioned in Form of Bank Guarantee/Insurance Surety Bond Verification Check List 
enclosed in this Section of Bidding Documents. Further, Suppliers are required to fill up this 
Form and enclose the same with the Insurance Surety Bond.  

  
6. Each page of Insurance Surety Bond for EMD shall be duly signed/initiated by the executing 

officers and the last page shall be signed in full by the duly authorized signatory of Insurance 
Company along with two witnesses.  
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APPENDIX-XII 
 
 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 
 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed 
prominently at the site of work both in English and local Language. 

 
 
1. Wilful insubordination or disobedience, whether alone or in combination with other. 

 
2. Theft fraud or dishonesty in connection with the contractors beside a business or 

property of AAI. 

3. Taking or giving bribes or any illegal gratifications 
 
4. Habitual late attendance. 

 
5. Drunkenness lighting, riotous or disorderly or indifferent behavior 

 
6. Habitual negligence. 

 
7. Smoking near or around the area where combustible or other materials are locked 

 
8. Habitual Indiscipline 

 
9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

 
10. Sleeping on duty. 

 
11. Malingering or slowing down work. 

 
12. Giving of false information regarding name, age, father's name, etc. 

 
13. Habitual loss of wage cards supplied by the employer's 

 
14. Unauthorized use of employer's property of manufacturing or making of unauthorized 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 

rectifications. 

16. Making false complaints and/or misleading statements. 
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17. Engaging on trade within the premises of the establishments. 
 
18. Any unauthorized divulgence of business affairs of the employees. 

 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 
 
21. Threatening or intimidating any workman or employer during the working hours 

within the premises. 
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APPENDIX-XIII 
 
 

Form-XVII [See Rule 78 (2) (d)] 
 

Register of Fines 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. No. Name of 
workman 

Father’s/ 
Husband’ 
s 
Name 

Designatio
n n nature 
of 
employmen
t t 

Act or 
action for 
which 
fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 
against fine 

Name of person 
in whose 
presence 
employee’s 
explanation was 
heard 

Wage 
period 
and 
wages 
payable 

Amount 
of the 
imposed 

Date on 
which 
fine 
realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 
 
 

Form-XVII 
[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 
No. 

Name 
of 
workma
n n 

Father’s 
Husband’ 
s Name 

Designation 
/nature of 
employmen
t t 

Particular 
of 
Damages 
or Loss 

Date of 
damag
es or 
loss 

Whether 
workman 
showed 
cause 
against 
deductio
n n 

Name of 
person in 
whose 
presence 
employee’s 
explanation 
was heard 

Amount 
of 
deductio
n n 
imposed 

No. of 
install 
ments 

Date of 
recovery 

 
 

Remark 
First 
Instal
lment 

Last 
Instal
lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 
 
 

Form-XXII 
[See Rule 78 (2) (d)] 

Register of Advances 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 
No. 

Name 
of 
workma
n n 

Father’s 
Husband’ 
s Name 

Designation 
/nature of 
employmen
t t 

Wage 
period 
and 
wages 
payable 

Date 
and 
amount 
of 
advanc
e e 
paid 

Purpose 
for which 
advance 
paid 

Number of 
installment 
by which 
advance to 
be repaid 

Date and 
amount 
of each 
installme
nt repaid 

Date 
on 
which 
last 
install 
ment 
was 
repaid 

 
 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 
 
 

Form-XXIII [See Rule 78 (2) (e)] 
 

Register of Overtime 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

S. 
N 
o 

Name of 
workme 
n 

Father’s/ 
Husbands 
Name 

Sex Designation/ 
nature of 
employement 

Date on 
which 
overtime 
worked 

Total overtime 
worked at 
project in case 
of piece rate 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtim 
e 
earning 

Rate on which 
overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
 

To 
……………………………….. 
……………………………….. 
……………………………….. 

 

Dear Sir, 
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputes mentioned below: 
 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 
3. Full address of the applicant. 
4. Name of the work and contract number in which arbitrator sought. 
5. Name of the office which entered into contract. 
6. Contract amount in the work. 
7. Date of contract. 
8. Date of initiation of work. 
9. Stipulated date of completion of work. 
10. Actual date of completion of work (if completed). 
11. Total number of claim made. 
12. Total amount claimed. 
13. Date of intimation of final bill (if work is completed). 
14. Date of payment of final bill (if work is completed). 
15. Amount of final bill (if work is completed). 
16. Date of request made to ED for decision. 
17. Date of receipt of ED’s decision. 
18. Date of appeal. 
19. Date of receipt of decision on our appeal. 

 
 

Specimen signature of the applicant 
(Only the person/authority who 
Signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 
documents. 

 
1. Statement of claims with amount of claims. 
2. 
3. 
4. 

 
Yours faithfully 

 
 

(Signature) 
 

Copy to: 
1. The Engineer-in-charge ............................. , 

………………………… 
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APPENDIX -XVIII 

 

INTEGRITY PACT 
 

The integrity pact shall be signed by both the parties in the following format 
 

“This Pact made this ……..day of …… between Airports Authority of India, a body 
corporate constituted by the Central Government under the Airports Authority of 
India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, 
and offices at ………….in India, hereinafter called the Authority (which term shall 
unless excluded by or is repugnant to the context, be deemed to include its Chairman, 
or Member, Executive Directors, Airport Directors, officers or any of them specified 
by the Chairman in this behalf, and shall also include its successors and assigns) of  
the one part 

 
AND 

 
……represented by ……… of the other part, hereinafter called the  
“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the 
context be deemed to include its heirs, representatives, successors and assigns of the 
Bidder/ Contractor) 
WHEREAS the Authority intends to award, under laid down organizational 
procedures, tender/ contract for ............................ The Authority, while discharging its 
functions on business principles, values proper compliance with all relevant laws and 
regulations, and the principles of natural ,justice, ethics, equity, fairness and 
transparency in its relations with the Bidders/ Contractors. 

 
WHEREAS the Authority is desirous to make its business mechanism more 
transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the 
Authority hereby adopts the instrument developed by the renowned international 
non‐governmental organization “Transparency International” (T I ) headquartered in 
Berlin ( Germany ). The Authority will appoint an Independent External Monitor 
(IEM) who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 

 
AND   WHEREAS   the   Bidder   is   submitting   a   tender   to   the   Authority   for 
……………………. In response to the NIT (Notice Inviting Tender) dated ……… 
Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 
forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to Enabling the Authority to obtain the desired 
said stores/equipment/execution of works at a competitive price in conformity with 
the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and Enabling Authority to abstain from bribing or 
indulging in any corrupt practice in order to secure the contract by providing 
assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the Authority will commit to prevent corruption, in any form, by 
its officials by following transparent procedures. The parties hereto hereby agree to 
enter into this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 
 

1.1 The Authority undertakes that no official of the Authority, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immaterial benefit or any other advantage from the BIDDER, either 
for themselves or for any person, organization or third party related to the 
contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the contract. 

 
1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and 

will provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs. 

 
1.3 All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

 
1.4 In case any such preceding misconduct on the part of such official(s) is reported 

by the BIDDER to the Authority with full and verifiable facts and the same is 
prima facie found to be correct by the Authority, necessary disciplinary 
proceedings, or any other action as deemed fit, including criminal proceedings 
may be initiated by the Authority and such a person shall be debarred from 
further dealings related to the contract process. In such a case while an enquiry is 
being conducted by the Authority the proceedings under the contract would not 
be stalled. 

 
1. Commitments of Bidders/Contractor. 

 
The Bidder/Contractor commits itself to take all measures necessary to prevent 
corrupt practice, unfair means and illegal activities during any stage of its bid or 
during any pre‐contract or post‐contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following. 

 
2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the 
Authority, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

 
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the Authority or otherwise in procuring the Contract 
or forbearing to do or having done any act in relation to the obtaining or 
execution of the contract or any other contract with the Authority for showing or 
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forbearing to show favour or dis favour to any person in relation to the contract or 
any other contract with the Authority. 

 
2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specification, certifications, subsidiary contracts, 
submission or non‐submission of bids or any actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

 
2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 
foreign principals or associates. 

 
2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 
any other intermediary, in connection with this bid/contract. 

 
2.6 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorized government 
sponsored export entity of the stores and has not engaged any individual or firm 
or company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the Authority or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been 
paid, promised or intended to be paid to any such individual, firm or company in 
respect of any such intercession, facilitation or recommendation. 

 
2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has 
made or has committed to or intends to make to officials of the Authority or their 
family members, agents, brokers or any other intermediaries in connection with 
the contract and the details of services agreed upon for such payments. 

 
2.8 The Bidder/Contractor will not collude with other parties interested in the 

contract to impair the transparency, fairness and progress of the bidding process, 
bid evaluation, contracting and implementation of the contract. 

 
2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 
personal gain ,or pass on to others, any information provided by the Authority as 
part of the business relationship, regarding plans, technical proposals and 
business details, including information contained in any electronic data carrier. 
The Bidder / Contractor also under takes to exercise due and adequate care lest 
any such information is divulged. 

 
2.11 The Bidder/Contractor will inform to the Independent External Monitor. 

 
i) If he receives demand for an illegal/undue payment/benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 
 

iii) If he makes any payment to any Authority’s associate(s) 
 

2.12 The Bidder/Contactor commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable facts. 

 
2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 
 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a 
relative of any of the officers of the Authority, or alternatively, if any relative of 
an officer of the Authority has financial interest/stake in the Bidder’s/Contractor’s 
firm, the same shall be disclosed by the Bidder/Contractor at the time filing of 
tender. The term ‘relative’ for this purpose would be as defined in Section 6 of 
the Companies Act 1956. 

 
2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee 
of the Authority. 

 
2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression 
in violation of section 2 or in any other form such as to put his reliability or 
credibility as Bidder/Contractor into question, the Authority is entitled to 
disqualify him from the tender process or to terminate the contract for  such 
reason and to debar the BIDDER from participating in future bidding processes. 

 
2. Previous Transgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 
three years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged hereunder 
or with any Public Sector Enterprise in India or any Government Department in 
India that could justify Bidders’s exclusion from the tender process. 

 
3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, 
can be terminated for such reason and he may be considered for debarment for 
future tender/contract processes. 

 
3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 
(Rupees zero point five Cr.) and to submit the same to the Authority along-with 
the tender document/ contract before contract signing. 

 
3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 
contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to 
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sign this Pact by the Contractor, and the same will be submitted to the Authority 
before doing/ performing any act/ function by such subcontractor(s) / associate(s) 
in relation to the contract/ work. 

 
3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 
policy of authority 

 
3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or 

fails to get this Pact signed in terms of policy of authority. Authority will 
terminate the contract and initiate appropriate action against such Contractor(s). 

 
4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 
Guarantee/Bond. 

 
While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY 
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is 
as per terms and conditions and details given in NIT / tender documents sold to 
the Bidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 
 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by 
it or acting on its behalf (whether with or without the knowledge of the BIDDER) 
shall entitle the Authority to take all or any one of the following actions, 
wherever required: 

 
i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 
proceedings with the other BIDDER(s) would continue. 

 
ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 
 

iii) If the Authority has disqualified / debarred the Bidder from the tender 
process prior to the award under section 2 or 3 or 4, the Authority is entitled 
to forfeit the earnest money deposited/bid security. 

 
iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 
Lending Rate of State Bank of India, while in case of a BIDDER from a 
country other than India with interest thereon at 2% higher than the LIBOR. 
If any outstanding payment is due to the BIDDER from the Authority in 
connection with any other contract or any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 
bond, if furnished by the BIDDER, in order to recover the payments, 
already made by the BUYER, along with interest. 

 
vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall 

be liable to pay compensation for any loss or damage to the Authority 
resulting from such cancellation/rescission and the Authority shall be 
entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

 
vii) To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 
discretion of the Authority. 

 
viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 
 

ix) In case where irrevocable Letters of Credit have been received in respect of 
any contract signed by the Authority with the BIDDER, the same shall not 
be opened. 

 
x) Forfeiture of Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

 
xi) That if the Authority have terminated the contract under section 2 or 3 or 4 

or if the Authority is entitled to terminate the contract under section 2 or 3 
or 4, the Authority shall be entitled to demand and recover from the 
contractor damages equivalent to 5% of the contract value or the amount 
equivalent to security deposit or performance bank guarantee, whichever is 
higher. 

 
xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 
Bidder/Contractor can prove and establish to the satisfaction of the 
Authority that the disqualification / debarment of the bidder from the tender 
process or the termination of the contract after award of the contract has 
caused no damage to the Authority. 

 

5.2 The Authority will be entitled to take all or any of the actions mentioned at para 
5.1 above. 

 
5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of 
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption. 
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 
the debarment and proves to the satisfaction of the Authority that he has installed 
a suitable and effective corruption prevention system and also restored/recouped 
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 
debarment prematurely considering the facts and circumstances of the case, and 
the documents/evidence adduced by the Bidder/Contractor for first time default. 

 
5.5 That a transgression is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted along with 
Independent External Monitor’s recommendations/suggestions that no reasonable 
doubt is possible in the matter. 

 
5.6 The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent External 
Monitor(s) appointed for the purpose of this Pact. 

 
6. Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 
That if the Authority receives any information of conduct of a Bidder/ Contractor 
or Sub- Contractor or of an employee or a representative or an associate of the 
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 
Authority has substantive suspicion in this regard, the Authority will inform the 
Vigilance Department for appropriate action. 

 
7. Independent External Monitor(s), 

 
7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 
 

7.2 The task of the Monitor(s) is to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this Pact. He will 
also enquire into any complaint alleging transgression of any provision of this 
Pact made by the Bidder, Contractor or Authority. 

 
7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will 
report to the Chairperson of the Board of the Authority. 

 
7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation including minutes of meeting. 
The same is applicable to Sub - Contractors and Associates. The Monitor is under 
obligation to treat the information and documents of the Authority and Bidder/ 
Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 
he will so inform the management of the Authority and request the management 
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to discontinue or heal the violation, or to take other relevant action. The 
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond 
this, the Monitor(s) has no right to demand from the parties that they act in a 
specific manner, refrain from action or tolerate action. 

 
7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could 
have an impact on the contractual relations between the Authority and the 
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 
such meetings. 

 
7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board 

of the Authority within 2 weeks from the date of reference or intimation to him 
by the Authority and, should the occasion arise, submit proposals for correcting 
problematic situations. 

 
7.8 That if the Monitor(s) has reported to the Chairperson of the Board a 

substantiated suspicion of an offence under relevant Anti- Corruption Laws of 
India and the Chairperson has not, within reasonable time, taken visible action to 
proceed against such offence or reported it to the Vigilance Department, the 
Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India. 

 
7.9 The word ‘Monitor’ would include singular and plural. 

 
8. Facilitation of Investigation. 

 
In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Authority or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall extend all 
possible help for the purpose of such Examination. 

 
9. Law and Place of Jurisdiction. 

 
That this Pact is subject to provisions under Indian Law. The place of 
performance and jurisdiction is the Corporate Headquarter /the Regional 
Headquarter / office of the Authority, as applicable. 

 
10. Other Legal Actions 

 
10.1 That the changes and supplements as well as termination notice need to be made 

in writing. 
 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must 
be signed by all the partners and consortium members or their authorized 
representatives. 
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11. Pact duration (Validity) 
 

11.1 That this Pact comes into force when both the parties have signed it. It expires for 
the Contractor 12 months after the final payment under the respective contract, 
and for all other Bidders 3 months after the contract is awarded. 

 
11.2. That if any claim is made / lodged during this period, the same shall be binding 

and continue to be valid despite the lapse of this Pact as specified herein before, 
unless it is discharged/determined by Chairman of the Authority. 

 
11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an 100to their original intentions. 

 
12. Company Code of Conduct 

 
Bidders are also advised to have a company code of conduct (clearly rejecting the 
use of bribes and other unethical behavior) and a compliance program for the 
implementation of the code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at   on 
 
 

Buyer 
Name of the Officer 
Designation 
Deptt./Ministry/PSU 
Witness 

 
1.      

 

2.   
 

Bidder 
 

CHIEF EXECUTIVE OFFICER 
Witness 
1.    

 

2.    
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APPENDIX-XIX 
 
 

(To be filled by Contractor) 
(CLAUSE-47) 

 
Ratio of direct payment to the specialized : … % of the net payment to be made to 
Specialized agency in case of composite contract agency 

 
 
 

 
Sl. Sub-head Nature of work % of the net payment to  be 

made to Specialized agency 
1 Sub-head I   

    

    

    

 
 

Note: 
 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 
The bidder must indicate percentage payable to specialized agency in case of all sub-heads. 

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 
of the net payment admissible as per AAI for the subhead under consideration shall be paid 
directly to specialized agency in case of composite contract. 
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APPENDIX-XX  

 
INDENTURE FOR SECURED ADVANCES 

(Reference Clause 10 B) 
 
(For use in cases in which the contract is for finished work and the contractor has entered into an 
agreement for the execution of a certain specified quantity of work in a given time)  
 
THIS INDENTURE made the............................. day of .. .............. ....... 20.. ..... BETWEEN 
………………………………………………………………………………………..(hereinafter called the 
Contractor which expression shall where the context so admits or implies be deemed to include his 
executors administrators and assigns) of the one part and the CHAIRMAN, AAI (hereinafter called the 
AAI which expression shall where the context so admits or implies be deemed to include his successors in 
office and assigns) of the other part.  
 
WHEREAS by an agreement dated .................................... (hereinafter called the said agreement) the 
Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed 
advances on the security of materials absolutely belonging to him and brought by him to the site of the 
works the subject of the said agreement for use in the construction of such of the works as he has 
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and 
other charges) AND WHEREAS the AAI has agreed to advance to the Contractor the sum of Rupees 
............................................. .... on the security of materials the quantities and other particulars of which are 
detailed in Accounts of Secured Advances attached to the Running Account Bill for the said works signed 
by the Contractor on ............................................. and the AAI has reserved to himself the option of 
making any further advance or advances on the security of other materials brought by the Contractor to the 
site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 
and in consideration of the sum of Rupees ......................... ........... on or before the execution of these 
presents paid to the Contractor by the AAI (the receipt whereof the Contractor doth hereby acknowledge) 
and of such further advances (if any) as may be made to him as aforesaid the Contractor doth hereby 
covenant and agree with the AAI and declare as follows: - 
 
(1) That the said sum of Rupees .. .................... .................................. so advanced by the AAI to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by 
the Contractor in or towards expediting the execution of the said works and for no other purpose 
whatsoever.  

 
(2) That the materials detailed in the said Account of Secured Advances which have been offered to and 

accepted by the AAI as security are absolutely the Contractor's own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any materials 
in respect of which an advance has been made to him as aforesaid.  

 
(3) That the materials detailed in the said Account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works in 
accordance with the directions of the Engineer-in-Charge of the project (hereinafter called the 
Engineer-in-Charge) and in the term of the said agreement.  

 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the said materials and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by the 
Engineer-in-Charge or any officer authorised by him. In the event of the said materials or any part 
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thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof the Contractor will forthwith replace the same with other materials of 
like quality or repair and make good the same as required by the Engineer-in-Charge.  

 
(5) That the said materials shall not on any account be removed from the site of the said works except with 

the written permission of the Engineer-in-Charge or an officer authorised by him on that behalf.  
 
(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 

AAI of the price payable to him for the said works under the terms and provisions of the said 
agreement. Provided that if any intermediate payments are made to the Contractor on account of work 
done than on the occasion of each such payment the AAI will be at liberty to make a recovery from 
the Contractor's bill for such payment by deducting there from the value of the said materials then 
actually used in the construction and in respect of which recovery has not been made previously, the 
value for this purpose being determined in respect of each description of materials at the rates at 
which the amounts of the advances made under these presents were calculated.  

 
(7) That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount 
of the advance or advances that may still be owing to the AAI shall immediately on the happening of 
such default be repayable by the Contractor to the President together with interest thereon at twelve 
per cent per annum from the date or respective dates of such advance or advances to the date of 
repayment and with all costs charges, damages and expenses incurred by the President in or for the 
recovery thereof or the enforcement of this security or otherwise by reason of the default of the 
Contractor and the Contractor hereby covenants and agrees with the President to repay and pay the 
same respectively to him accordingly.  

 
(8) That the Contractor hereby charges all the said materials with the repayment to the President of the said 

sum of Rupees ................................................and any further sum or sums advanced as aforesaid and 
all costs charges, damages and expenses payable under these presents Provided Always and it is 
hereby agreed and declared that notwithstanding anything in the said agreement and without prejudice 
to the powers contained therein if and whenever the covenant for payment and repayment herein 
before contained shall become enforceable and the money owing shall not be paid in accordance 
therewith the AAI may at any time thereafter adopt all or any of the following courses as he may 
deem best :- 

 
(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf 

of the Contractor in accordance with the provisions in that behalf contained in the said agreement 
debiting the Contractor with the actual cost of effecting such completion and the amount due in 
respect of advances under these presents and crediting the Contractor with the value of work done 
as if he had carried it out in accordance with the said agreement and at the rates thereby provided. 
If the balance is against the Contractor, he is to pay same to the AAI on demand.  

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 
arising from the sale retain all the sums aforesaid repayable or payable to the MI under these 
presents and pay over the surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement.  

 
(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said 

advance shall not be payable.  
 
(10)That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents the settlement of which has not been herein before expressly 
provided for the same   shall   be   referred   to   the DGM / Jt. GM  (Engg.)   (Engg)   whose 
decision shall be final and the provision of the Indian Arbitration Act for the time being in force 
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shall apply to any such reference.  
 
 
 
In witness whereof the said ........... .. ........... and .................... ..... .. by the order and under the direction of 
the Chairman have hereunto-set their respective hands the day and year first above written.  
 
 
 
 
Signed, sealed and delivered     Signed by .. .................... ... .. .. 

by ................. .. .................. by the order and direction of the  

Signature .......................... . Witness  Chairman in the presence of 

Name ..... ... .. ... ...........  .....Address ...............   Signature .......................... .  

       For and behalf of Chairman, 

Airports Authority of India. 

Witness Name ............. .................. 

Address ......... .................. 
 
.  
 
.  
 
 
 
 
 
. 
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APPENDIX-XXI 
 
 

Works Diary 
Part A 

1.  Name of Work……………………………………………………………………… 

2. Contract Agreement No ……………………………………………………………. 

3. Date of Acceptance ………………………………………………………………… 

1. Name and Registered address of Contractor……………………………………… 

2. Contract Sum and /or percentage on Schedule of Rate……………………………... 

6. Period of Contract…………………………………………………………………... 

7. Name and local address of Contractor/ Contractor’s Agent ……………………….. 

8. Date of First Works order…………………………………………………………… 

9. Date of handing over the site to contractor ………………………………………… 

10. Date of Commencement of work …………………………………………………… 

11. Stipulated date of completion of Contract…………………………………………... 

12. Suspension orders showing duration and authority…………………………………. 

13. Extended date of completion with authority ……………………………………….. 

14. Date of actual completion of work ……………………………………………………… 

15. Date of work taken over……………………………………………………………….. 

16. Date of expiry of Maintenance Period ……………………………………………... 
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Works Diary 
Part B 

 

DAILY RECORD 
 

1. Weather 

2. Workers engaged by Contractor 
 
 
 

Skilled Unskilled 

Category No Category No Category No Category No 

Concreter 

Bricklayer 

Mason 

Carpenter 

Joiner 

 Paviour 
 
Tiller 

 
Painter 

Polisher 

 Glazier 

Plumber 

 Mate 

Bhisty 

Mazdoor (man) 

Mazdoor (women) 

Mazdoor (boy) 

 

 
 

3. Important materials brought on site with approximate quantities (rejection, if any, to be stated). 
 

Schedule ‘B’ materials Contractor’s materials Rejections 

Materials Quantity Materials Quantity Materials Quantity 

      

 
 

4. Details of plant, equipment and transport and transport working on site. 
 

 T & P Hired under Schedule ‘C’ Contractor’s T&P equipment & transport 

T & P Quantity Remarks regarding 
breakdown 
maintenance etc 

Quantity Remarks regarding 
breakdown maintenance etc 

Road Roller 
Concrete. 
Mixer Tar 
Roller 
Transport 
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1. Brief particulars of work in progress 
 

 

2. Important stages completed and passed 
 

 

3. Remarks of Visiting Officer 
 

 
 
 
 
 

Dated signature of Engineer-in-charge Date of signature of contractor or representative or 
his authorized agent 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 
 
 

SCHEDULE `A’ 
 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 
given as a standard BOQ format at page no.249-252 with the tender document. The same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it 
and complete the Blue coloured (unprotected) cells with their respective financial quotes and other details 
(such as name of the bidder). No other cells should be changed. Once the details have been completed, the 
bidder should save it and submit it online, without changing the File name. if the BOQ file is found to be 
modified by the bidder, the bid will be rejected and EMD shall be forfeited. 

 
 

SCHEDULE `B’ 
 

Schedule of materials to be issued to the contractor. 
 
 

Sl. No. Description of Item Quantity Rates in figures & 
words at which the 

material will be 
charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 
 

Tools and plants to be hired to the contractor. 
 

Sl.No. Description Hire charges per day Place of Issue 
1 2 3 4 

    

 
 

SCHEDULE `D’ 
 

Extra schedule for specific requirements/documents for the work, if any. ------N/A---------- 
 

SCHEDULE `E’ 
 

Reference to General Condition of contract 
 
Name of work: Construction of Fire Pit at Runway 25 south side at Puducherry Airport. 
 
Estimated cost of work: Rs.82,16,100.00 

 
Earnest Money:           Rs.2,46,500.00 
 
Performance Guarantee: 5% of contract value 
  
Security deposit:              10% of contract value  
 

 

 



           Puducherry Airport,                                        C – NIL,  I – NIL,     O - NIL 

   

 P a g e  | 175 

SCHEDULE `F’ 

GENERAL RULES & DIRECTION 
 
   Officer inviting tender : Sr. Manager (Engg-Civil), 
                                         AAI, Puducherry Airport, Puducherry – 605 008. 

 

 
Maximum percentage for quantity of items of 
work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 
12.3 

Clause 12.2 & 12.3 (Refer pg.178) 

 

Definitions: 
Officer inviting tender :  Sr. Manager (Engg-Civil), 

                                                    AAI, Puducherry Airport, Puducherry – 605 008. 
 

 
2(v) Engineer-in-Charge: As per AAI’s DoP amended 

 
2(viii) Accepting Authority:  As per AAI’s DOP amended 
2(x) Percentage on cost of materials   

  & Labour to cover all            
 overheads & Profits:                       

 
  15% 

   
2(xi) Standard schedule of rates: DSR 2023 & Market rate 

 
 

2(xii) Department: AAI, Engineering Civil 
 

Clause 1 
(i) Time allowed for submission of 

Performance Guarantee from the date of 
issue of letter of intent 

 
NA 

 

(ii) Maximum allowable period of extension As per Contract 

 
Clause 2 

 Authority for fixing compensation under 
Clause 2 

As per AAI’s DOP amended  

 
Clause 2A 

 Whether Clause 2A shall be applicable No 
 

   Clause 5 
 Number of days from the date of issue of 

letter of acceptance for reckoning date of 
start 

Tenth day 

 
Mile Stone(s) as per table given below:    As per clause 5 
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Sl.No. Description of Milestones (Physical) Time allowed 
in days (from 
date of start) 

Amount to be 
withheld in case of 
non achievement of 
milestone 

 As per Special Conditions of Contract   
 

    
 

Time allowed for execution of work.          :        02 
Authority to decide: 
i. Extension of time… ......................... As per AAI DOP  
ii. Rescheduling of milestone DGM/JGM (Engg),  

RHQ, SR, Chennai 
iii. Shifting of date of start in case of 

delay in handing over of site… DGM/JGM (Engg), RHQ, 
SR, Chennai 

 

Clause 6, 6A 

(Two) Months including rain 
 

 

Clause applicable – (6 or 6A) :  6A   
 

Clause 7 
 

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any since the last such payment for 
being eligible to interim payment. 

 
           Rs.25.00 Lakhs  

 

 
Clause 10A 

 
Testing equipment to be provided by the contractor at site lab 
All the Testing equipments required for conducting test for building/ pavement works as per CPWD, 
Morth, IRC and AAI specifications as applicable and also as per special conditions of contract 
Sl.No.39. 

 

Clause 10 B(II) 
 

 Whether Clause 10B(II) shall be 
applicable 

                        Yes 

  
Interest on Mobilization Advance 

 8.75% per Annum (Simple Interest @ 
Prevailing/Current Bank interest rate + 3%), 
(5.75% + 3%) (The Bank Interest Rate shall be 
reviewed periodically by Directorate of 
Finance). Current interest rate is 5.75%. 
 

 
Clause 10C: Applicable/ Not Applicable 

Component of labour expressed as percent of value of work:        5 % 
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Clause 10 CA – Not Applicable 
 

Materials covered under this 
clause 

Nearest Material (other than 
cement*, reinforcement 
bars, structural steel & 
Bitumen) for which All India 
Wholesale Price index is to be 
followed 

Base price and its 
corresponding period of all the 
materials covered under clause 
10CA 

1. Cement (OPC/ PPC)  Base price for cement and 
reinforcement steel to be 
determined as issued under 
authority of DG (Works). 
CPWD or concerned Zonal 
Chief Engineer, CPWD as on 
last date of receipt of tender. 
In case base price for cement, 
reinforcement steel and 
Bitumen as to be issued by 
CPWD is not available 
concerned ED (Engg) 
empowered to determine the 
same. 

2. Reinforcement steel bars 
(TMT) 

3. Structural Steel 
4. Bitumen 

 
 

*Note: 
1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any. 
2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified 
by adopting latest base price and its corresponding period. 

 
 

Clause 10 CC – Not Applicable 
 
 

Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column 

18 Months 

 

Schedule of component of other materials, Labour, POL etc. for price escalation. 
 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 
express as percentage total value of work …………. ……Xm …….%. 

 
Component of labour, expressed as % of total value of work………Y ............ %. 

 
Component of POL, expressed as % of total value of work…………Z ............ % 

 
Note: Xm ....... % should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel and 
Other materials specified in clause 10 CA + component of labour + component of POL). 
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Clause 11 
 

Specification to be followed for execution of work a) “AAI Specification for bituminous mix for 
flexible airfield pavement, CPWD Specification 
2019, Vol. I to II with up to date correction 
slips, MORTH or other specification as 
applicable. 

b) AAI Technical specification. 
c) Manufacturer’s Specification. 

 
 

Clause 12 
 

12.2 
& 

12.3 

Deviation   limit   beyond   which clauses 
12.2 & 12.3 shall   apply for   buildings, 
pavements and all other works above 
foundation level. 

 
 

15% (Fifteen Percent)  
 

12.5 Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for foundation 
work 

 
100% (Hundred Percent) 

 Overall Deviation i/c extra items if any. 30% (Thirty Percent) 

 
 

Clause 16 
 
 

  
Competent Authority for deciding 
reduced rates 

 
As per DoP amended 

 
 

      Clause 17 

     Defects Liability Period  -   Twelve Months 

 

Clause 18 
 

Mandatory machinery tools & plants to be deployed by the contractor at site: 

To be provided as per SCC Clause 59 other Machinery required for timely completion of work.  
 
 

Clause 25 
 

Place of Arbitration: Chennai. 
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Clause 36(1) 
 

Requirement of Technical Representative(s) and recovery rate 
 

Sl. 
No. 

 

Minimum 
Qualification of 

Technical 
Representative 

Discipline 

Designation 
(Principal 
Technical 

representativ
e) 

M
in

im
um

 
E

xp
er

i
en

ce
 

N
um

be
r Rate at which recovery 

shall be made from the 
contractor in the event of 
not fulfilling provision of 
clause 36 

Figures Rs. Words 

1 
Graduate/ 

Diploma in 
Engineering 

Civil Engg 
Project/Site 
Engineer 

02 / 04 years 
respectively 

01 
Rs.40000/ 
Month 

 Forty Thousand 
Only 

 
a. Assistant Engineers retired from Government services that are holding Diploma will be treated at 

par with Graduate Engineers. 
b. Diploma holder with minimum 10 year relevant experience with a reputed construction company 

can be treated at par with Graduate Engineer for the purpose of such deployment subject to the 
condition that such diploma holder should not exceed 50% of requirement of degree engineers 

 
Clause 37 
License Fee for unpaved land: As per GCC Clause 37. 

 

Clause 41(b) 
Integrity Pact applicable:  No 

 
Clause 42 

 
(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 
Schedule of Rates 

DSR 2023 printed by C.P.W.D with up- 
to-date correction slips till last date of 
submission of tender, technical 
specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with  estimated  cost  put  to 
tender not more than Rs.5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 
than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 
each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 
d. All other materials  
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 
 

Sl. 
No. 

Description of items Rates in figures and words at which recovery shall be 
made from the contractor 

  Excess beyond permissible 
Variation 

Less use beyond the 
permissible variation* 

1. Cement Not Applicable Not Applicable 

2. Steel reinforcement Not Applicable Not Applicable 

3. Structural Sections Not Applicable Not Applicable 

4. Bitumen issued free   

5. Bitumen issued at 
stipulated fixed price 

  

 

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 
direction of Engineer-in-charge 

 
 

Clause 48 
 

Escrow Account: Not applicable. 
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Annexure to clause 34 (x) 
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for 
working out minimum period for which hire charges of road roller are to be recovered. 

 
Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 
Kg per m2 or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 
Kg per m2 

930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 
per m2 or 

 

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 
Sq.m. or 

 

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 
100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. 
or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 
100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 
nominal size per 100 m2 and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
quantities. 

930 Sq.m 
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11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 
nominal size per 100 m2and binder including tack coat, the binder being 
hot cut back bitumen or bitumen emulsion in specified 
Quantities. 

930 Sq.m 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 and 
coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

460 Sq.m. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 and 
coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

370 Sq.m. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 and 
coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

280 Sq.m. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. 
(60%50 mm nominal size and 40% 40 mm nominal size) per 100m2 and 
coarse sand 3.65 Cu.m. per 100m2 and hot cut back 
bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm 
nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 
1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

750 Sq.m. 

17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm 
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 
2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

560 Sq.m. 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm 
nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of 
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., the 
binder being hot bitumen or tar as specified. 

460 Sq.m. 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm to 
12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of 
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., the 
binder being hot bitumen or tar, 

370 Sq.m. 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with 
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

560 Sq.m. 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm 
nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with 
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

460 Sq.m. 
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SPECIAL CONDITIONS OF CONTRACT – CIVIL WORKS 
 
1. GENERAL 

 
1.1 Special conditions of Contract shall be read in conjunction with General Conditions of Contract, 

Technical Specifications, Drawings and any other documents forming part of this contract 
wherever the context so requires.  

 
1.2 Notwithstanding the sub-division of the documents into these separate sections and volume every 

part of each shall be deemed to be supplementary to and complementary of every other part and 
shall be read with and into the CONTRACT so far as it may be practicable to do so. 

 
1.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any 

provisions of the Special Conditions of Contract, unless a different intention appears, the 
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of the 
General Conditions of Contract and shall to the extent  of such repugnancy, or variations, prevail. 
 

1.4 i) The work in general shall be carried out as specified in the nomenclature of the item and/ or in 
order as per the (i) AAI specifications (ii) MoRT&H specifications, (iii) CPWD specifications 
2019 Volume I to II with up to date correction slips, and (iv) Manufacturer’s specifications.  

 
ii) For item not covered under AAI specifications, MoRT&H specifications, CPWD Specifications 

2019 Volume I & II with up to date correction slips and Manufacturer’s specifications, the work 
shall be done as per latest relevant BIS / IRC Codes of Practice.  

 
iii) If there is any difference/discrepancy or contradiction in the provision of the said specification 

of the item of work and the description of the item given in the schedule of quantities, the scope 
of the item shall be taken according to the following order of preference.  

 
a) Nomenclature of item as given in the schedule of quantities.  
b) Drawing/Sketch, if any referred in the nomenclature of items.  
c) AAI specifications & special condition, if any  
d) MoRTH Specifications  
e) CPWD specifications  
f) Manufacturer’s specifications  
g) Relevant BIS/IRC Code of practice (latest revision)/ASTM Standards.  
h) General drawings.  
i) Sound engineering practice as directed by the Engineer‐in Charge whose decision in this 

regard shall be final and binding on the contractor 
 
2.0 COMPLETION SCHEDULE 

 
2.1 The works shall be executed strictly as per time schedule mentioned in NIT. Contractor shall have 

to plan his construction program and activities so as to complete the work in the stipulated period 
by working in multiple shifts. The period of completion given includes the time  required  for 
mobilization as  well  as testing, rectifications, if any, re-testing and completion in all respects to 
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the entire satisfaction of Engineer-in-Charge. 
 
2.2 The contractor shall furnish within 15 days of letter of award programme chart showing the mile 

stone for completion of work within the stipulated time and as per conditions of the contract. The 
program should clearly include Manpower, Material and Machinery resources proposed to be 
deployed for achieving the targeted progress, justification for same based on machinery output, the 
date from which each machinery shall be available at site in working condition etc. complete. The 
program shall be subject to the approval of Engineer-in-Charge who may order changes in the 
program. The decision of Engineer-in-Charge shall be final and binding in this regard. 
 

2.3 Contractor is expected to mobilize and employ sufficient resources as indicated in the agreed 
programme schedule to achieve the progress within the broad frame work of accepted methods of 
working and safety. In time and progress chart, deployment of machineries, equipment’s, 
apparatus and instruments are to be treated as one of the sections of the work. 

 
2.4 No additional payment shall be made to the contractor for any multiple shift work or other 

incentive methods contemplated by him in his work Schedule even though the time schedule is 
approved by the Engineer-in-Charge. 

 
2.5 During the currency of the work the contractor is expected to adhere to the time schedule on mile 

stone and total completion and this adherence will be a part of Contractor's performance under the 
contract. 
 

2.6 The Engineers-in-Charge can hold the payment till such time; the contractor does not submit Bar 
Chart etc. The Contractor will be fully responsible to submit Bar Chart in consultation with 
Engineer-in-Charge to complete the work within stipulated time. 

 
2.7 Compensation for delay to be recovered from the contractor for the unjustified period of delay in 

completing the work shall be worked out on the basis of AAI guide lines /TI/TC etc in vogue for 
the direct/ indirect losses suffered by AAI. 

 
2.8 The contractor shall furnish to the Engineer-In-Charge 12 photographs minimum as appropriate per 

month of the spots indicated by him to show the progress of the work. Two photographs shall be 
pasted on one sheet and these sheets shall be kept on a folder for record. The photographs shall be 
taken from selected reference points in such manner, so that the progress of work is noticeable / 
perceivable 

 
2.9 The approval to the revised schedule resulting in a completion date beyond the stipulated  date of 

completion shall not automatically amount to grant of extension of time to the Contractor 
 
2.10 Contractor shall submit monthly progress reports (2 copies) highlighting status of various 

activities and physical completion of work. 
 
2.11 Contractor shall give every day report on category wise labour and equipment deployed along with 

the progress of work done on previous day in the Performa prescribed by the Engineer-in-Charge. 
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3.     DRAWINGS AND DOCUMENTS 
 

3.1 The drawings accompanying the tender document if any are of indicative nature and issued for 
tendering purpose with the purpose to enable the tenderer to make an offer in line with the 
requirements of the AAI. 

  

3.2 However, no extra claim whatsoever, shall be entertained for variation in the "approved for 
construction” and “tender drawings" regarding any changes. The execution of work shall be as per 
approved drawings and detailed specifications. 

 

3.3 Tender drawing, in addition to preliminary drawings, are available for reference at office of SM 
(Engg.-Civil), Puducherry Airport. The Tender shall sign each reference tender drawing on such 
inspection. However, these drawings are purely indicate the scope of work and working and detailed 
drawings shall be released during the course of construction in a phased manner 
 

4.  SCOPE OF WORK:  
 

The Scope of work considered in this tender is Development of Additional Pavement Surface from 
Apron South side to Vehicular lane at Puducherry Airport. 

 

The Works to be carried out as per schedule of Quantities and any other related works considered 
necessary for the main work, as decided by the Engineer-in-charge. The brief scope of work is as 
follows:  

 

a) Earth work excavation for the Fire pit and providing the GSB, WMM, DRLC and Paver 
Block. 

b) Filling with available excavated earth after construction at low lying areas. 
c) Supplying, Spreading and filling with M-Sand.  
d) Providing and laying in position cement concrete of grade 1:4:8 – All works upto plinth level.  
e) Constructions of the embankment with approved materials obtained from borrow pits with 

all lift, lead and transport to site, spreading, grading as per the requirement. 
f) Providing, laying and spreading of GSB 
g) Providing, laying and spreading of WMM 
h) Providing, laying and spreading of DRLC 
i) Providing and laying of Paver block 
j) Edge and Centre line marking with runway marking paint 
k) Providing brickwork for Firepit and Kerb wall 
l) Plastering of the brick work (Fire pit & kerb wall) 12mm cement plaster 
m) Finishing walls with Acrylic Smooth exterior paint - Two or more coats. 

 
5. INTENT OF THE PLANS AND SPECIFICATION: 

 

5.1 The cross- sectional drawings, if any, together with the contract specification, are intended to 
show and explain the manner of executing the work and to indicate the type and class of 
materials to be used. The work to be carried out under the contract shall, except as otherwise 
provided in these conditions, include all labour, material, tools, plant, equipment and transport 
that may be required in preparation of and for and in the full and entire execution and completion 
of the works and maintenance of the same during the construction and observation period. The 
description given in the schedule of works shall, unless otherwise stated, be held to include waste 
material, carriage and cartage, carrying or hoisting setting and fixing in position and all other 
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labour necessary and for the full and entire execution with good practice and recognized 
principle and any urgent and temporary works, fully contingent on the work. 

5.2  Excavation: While carrying out the excavation work over the areas or in the foundation trenches, 
the contractor shall carry out the excavation work very carefully assuming that there may be 
certain power Communication cables and other services like storm water drain, water supply 
line, chill water pipe line and firefighting line and manholes etc. In case of any damage to the 
services while carrying out the work, the contractor has to make good the same at his own 
expenses. 

5.3 Before any excavation work is started with the help of heavy machinery, the contractor shall cut / 
open the trench of size approximately 1.00 m Wide x 1.00 m deep as per direction of Engineer-
in-Charge to find out the underground services, if any, then excavate further along the alignment 
of such services and then only switch over to the excavation with the help of heavy machinery. 
Nothing extra shall be paid for the same. 

 

6. INSPECTION OF SITE 
 

For the purpose of inspection of site and relevant documents the contractor is required to contact 
the Airport Director/ Senior Manager (Engg.-Civil), AAI, Puducherry Airport who shall give 
reasonable facilities for inspection of the same. The contractor shall be deemed to have satisfied 
himself as to the nature of the site of work. Local facilities of access, availability of materials and 
all other matters affecting his prices for the execution and completion of work. He is required to 
make himself fully acquainted with the nature and scope of work. 

 
7. SUFFICIENCY OF TENDER: - 

 
7.1 Particulars and data furnished in the various sections of the tender documents need not be taken 

as complete by themselves. They are intended to serve as rough guidance only for the contractors 
to quote for the item rate tender. The tenderer shall, therefore, in their own interest examine the 
drawings, conditions of contract and specifications of work furnished in the tender documents. 
They shall also inspect the site and satisfy themselves on their own as to the hydrological, 
climatic and physical conditions prevailing at site, the nature, extent and practicability of works, 
all existing and required roads and other means of communications and access to site, royalties 
and ferry charges, if any, probable site for labour camps, stores and godown etc. 

 
7.2 They shall also obtain for themselves all necessary information as to risks, contingencies and 

other circumstances which may affect or influence their tender. No extra charges consequent on 
any insufficient appreciation or otherwise shall be allowed. The contractor shall be deemed to 
have satisfied himself before tendering as to the correctness and sufficiency of his tender for the 
works and of the rates and prices quoted in the schedule of works/items, quantities or in bills of 
quantities which rates and price shall except as otherwise provided cover all his obligations under 
the contract and all matters and things necessary for the proper completion and maintenance of 
the work. 

 
7.3 Should there be any discrepancy in or any doubt or obscurity as to the meaning of any of the 

tender documents, clarification should be sought for in writing sufficiently in advance of the last 
date fixed for the receipt of the tender from the concerned bid Manager. The department will 
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have a right to make any amendments in the tender documents and any such changes will be 
intimated to the tender at least three days before the date fixed for receipt of tender. 

 
8. PROGRAMME OF CONSTRUCTION OF WORKS, PROGRESS REPORT AND 

PERFORMANCE 
i. GANTT CHART (Bar Chart) & Network/CPM chart 
 
The contractor shall submit within fifteen days from date of acceptance of the letter, Bar / Gantt chart. 
The same shall be got approved from the Engineer-in-Charge before starting of the works and shall be 
binding on the contractor. I n case of non-submission of the Bar/ Gantt & CPM Chart by the contractor 
within fifteen days as stated above, AAI shall get it done from any consultants at the risk and cost of 
the contractor and the programme / Bar/ Gantt chart so prepared shall be binding on the contractor. A 
recovery will be effected for non-submission of detailed Bar / Gantt chart indicating methodology & 
Sequence of activities as decided by Engineer-in-charge as per clause 5, GCC. 
 
The contractor shall also submit a monthly progress report of the activities with reference to the 
approved Bar / Gantt chart by 3rd of every month, failing which compensation of Rs. 1,000/- per report 
shall be levied on the contractor. The decision of the Engineer-in-Charge shall be final and binding in 
this regard on the contractor, without prejudice to the rights of the Authority under the Agreement. 
Based on the evaluation by the Engineer-in-Charge and / or his representative of the progress reports 
submitted, the contractor shall take necessary corrective measures to adhere to the programme, to 
achieve the required progress and timely completion. In case the contractor fails to take corrective 
measures, he shall make himself liable for action under clause 2 and /or clause 3 of the contract. 
 
ii. PERFORMANCE: 
a) The contractor shall perform all works in substantial and acceptable manner in accordance with 

the plans and specification and in accordance with such further explanatory drawings, details and 
instructions as may from time to time be given by the Engineer-in- Charge. The work must be 
proceeded within such sections and such times as directed by the Engineer-in-Charge. 

b) The contractor shall provide and do everything necessary for the proper execution of the works 
according to the true intent and meaning of the drawing and specification taken together the same 
may or not be particularly shown on the provided that the same can be reasonably inferred there 
from. Figured dimensions to be followed in preference to scale dimensions and all particulars to be 
taken from the actual work. 

c) It must be clearly understood that the whole of the conditions are intended to be strictly enforced 
and that no extra charges in respect of extra work will be allowed unless they are clearly outside 
the spirit and meaning of the conditions or unless such works shall have been ordered in writing by 
the Engineer-in- Charge. 

 
iii. PROGRAMME OF CONSTRUCTION: 
 
a. Time is the essence of the contract and it shall be clearly understood that the tenderer has a 

definite programme to carry out the work within the time limit set. The time of completion 
stipulated in the contract covers the rainy season and no extension of time on account of 
dislocation due to rains during the above-mentioned period will be granted. 

b. The contractor shall prepare time and progress schedule in the form of Bar / Gantt Chart based on 
Networks / CPM analysis including resources scheduling for the whole of the contract within 
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fifteen days after receipt of the work order for completing the work within the completion time 
stated in the contract and submit them for approval of the Engineer-in-Charge. 

c. Immediately after the conclusion of the agreement and before the work is started, the contractor 
shall furnish in writing for approval, to the Engineer-in- Charge a programme of his proposed 
general and detailed arrangement for carrying out the works and of the time, order and manner in 
which it is proposed to execute the various sections of the work. 

 
iv. PROGRESS OF WORKS: 
 

a) Contractor shall give the Engineer-in-Charge a monthly or other periodical of the work done 
during that period. 

b) Contractor shall give everyday report on category wise labour and equipment deployed along 
with the progress of work done on previous day in the specified proforma approved by 
Engineer-In-Charge. 

c) It shall be ensured that the works are carried out according to the agreed programme and no 
changes are made except with the prior approval or at the instance of the Engineer-in-Charge. 

d) The progress of work will be reviewed periodically by the Engineer-in- Charge with the 
contractor and shortfalls, if any sorted out. The contractor shall thereupon take such actions as 
may be necessary to bring back his work to schedule without additional cost to the department 
either by employing overtime operation, increasing the number of shifts, capacity of equipment 
or as otherwise directed by the Engineer-in-Charge. 

e) Should the work be suspended by reason of rain, strike, lockouts or other cause, the contractor 
shall take all precautions necessary for the protection of the work at his own expenses shall 
make good any damage arising from any of these causes. 

f) The contractor shall furnish to the Engineer-in-Charge twelve photographs as appropriate per 
month of the spots indicated by him to show the progress of the work. Two photographs shall 
be pasted on one sheet and these sheets shall be kept in a folder for record. The photographs 
shall be taken from selected reference points in such manner, so that the progress of work is 
noticeable / perceivable. 

g) The Contractor shall shoot and submit a high resolution, HD Quality video film of 2 to 3 
minutes duration every fortnightly covering all major construction activities during the 
fortnight.  

 

9. BILL OF QUANTITIES 

9.1  The bill of quantities shall be read in conjunction with General Conditions of Contract, Special 
Conditions of Contract, Technical Specifications, Drawings and any other document forming a 
part of his tender. The quantities shown against the various items are only approximate and 
subject to variations as made in General Conditions of the Contract. 

10. ROYALTY ON MATERIALS 

10.1 Royalty at the prevalent rates wherever payable, shall have to be paid by the contractor on the 
boulders, metal, shingle, sand, good earth, bajri etc. or any other materials collected by him for 
the work, direct to the revenue authority of the District / States Government concerned. 
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11. PAYMENTS 
 
11.1The bill shall be submitted at intervals as provided at clause no. 7 in schedule-F on or before 

the date fixed by the Engineer-in-charge for all the works executed since previous bill in 
accordance with provision of clause 7 of GCC. the contractor shall submit all the bills on the 
Performa prescribed by the Engineer-in- Charge, only through computerized billing in 
triplicate. 

11.2 The bill shall not be entertained if the gross amount of the work done including secured advance 
payable is less than Rs.50.00 Lakhs except Final Bill. 

 
12. CONTRACT AGREEMENT: - 

 
The agreement shall be executed on a non-judicial stamp paper of appropriate value of Rs. 100/- 
(One Hundred Only) and the cost of the stamp paper shall be borne by the contractor. 
 
Contractor's tender including the letters of clarifications between the contractor and the AAI prior to 
the award of contract shall form a part of the contract agreement to the extent they have been 
accepted by AAI. 
 

13. INCOME TAX, LABOUR CESS AND OTHER TAXES AS APPLICABLE 
 
Income Tax deductions shall be made from all payments made to the contractor as per the rules and 
regulations in force in accordance with the Income Tax Act prevailing from time to time. 
 
Labour welfare cess shall be levied @ 1% (or as notified) on the gross amount of each running bill and 
final bill. 
 
Royalty or any other tax on materials, equipments, T & P and labours in respect of this contract shall 
be payable by the contractor and Airports Authority of India will not entertain any claim whatsoever in 
this respect. 

 
14. ADMISSION TO SITE 

 
The airport belongs to AAI. For the works falling within the restricted area, execution shall be 
restricted to operational requirement. The contractor is expected to finish the work by adequate 
planning as per the satisfaction of Engineer-in-charge. All men & vehicles shall be permitted to enter 
the aerodrome operational area only on possession of the security passes issued by AAI / Security 
agencies on the recommendations of Engineer-in-charge or its authorized representative. The 
contractor shall apply in writing in advance of the commencement of work for issue of security passes 
and shall submit a list of personal concerned with their addresses and shall satisfy the Engineerin-
charge who shall at his discretion, have the right to recommend the issue of passes to control the 
admission of contract, his agents, his staff and workmen. The contractor shall ensure that his men shall 
work in areas / zones allotted to them. Passes shall be deposited with the Engineer-in-charge on 
demand and in any case immediately after completion of work. The contractor’s staff/workmen shall 
observe all the rules promulgated from time to time by the concerned authorities such as prohibition of 
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smoking & lighting, search of persons on entry and exit, keeping to specified routes etc. Any person 
found violating the security/ safety rules laid down by the authorities will be expelled from the area 
without assigning any reason whatsoever and contractor shall have no claim on this account. No time 
extension shall be granted and nothing extra shall be payable by AAI on account of restriction due to 
non-operational hours and in restricted working conditions. Any expenditure i.e. statutory fee for 
making passes for manpower, machinery, plying of vehicle in-side construction site shall be borne by 
contractor and nothing extra shall be payable on this account. 
 
15. STORES AND MATERIALS: - 
 
 All the stores and materials except the materials stipulated for issue by the Authority required for the 
satisfactory completion of the work shall be arranged by the contractor from his own sources/open 
market. No claim whatsoever shall be entertained by the Authority on account of delay in either 
providing these materials or non-availability of these materials in the market. 

 
The contractor shall, upon demand forward for the Engineer-in-charge’s inspection, test certificates 
rendered by the suppliers for all materials furnished by the contractor. 

 
The contractor shall obtain the approval of the Engineer-in-charge, of samples of all materials to be 
used in the work and shall deposit these samples with him before placing an order for the materials 
samples. Fresh samples shall be deposited with the Engineer-in-charge whenever the type of source of 
any materials changes. 

 
The Engineer-in-charge shall have power to cause the contractor to purchase and use such materials 
from any particular source, as may, in his opinion, be necessary for the proper execution of the work. 

 
The Copy of invoice (Self Certified) for purchase of cement, Bitumen, steel and paint shall be 
submitted to the Engineer-in-charge for every lot of cement, Bitumen / steel brought at site along with 
manufacturer’s test certificate. Original Invoices shall also be produced / submitted, if sought by the 
EIC. 

 
No storage accommodation will be arranged by AAI, contractor shall make all such arrangements at 
his own cost to the satisfaction of Engineer-in-charge.  
 

16. CONSUMPTION OF CEMENT / BITUMEN/ STEEL 
 
Proper record of daily consumption of cement, steel, Bitumen and paint shall be maintained at the site 
of work for as directed by the Engineer-in-Charge. 
 

17. BYE – LAWS 
 
The contractor shall comply with all bye-laws and regulations of local and statutory authorities having 
jurisdiction over the works and shall be responsible for payment of all fees and other charges and the 
giving and receiving of all necessary notice and keeping the Engineer-in-Charge informed of the said 
compliance with the bye-laws, payment made, notices issued and received. 
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The contractor shall indemnify the AUTHORITY against all claims in respect of patent, design, trade 
marks of name or other protected rights in respect of  any plant, machine work or material used for or 
in connection with the work  or temporary works and from and against all claims, demands, 
proceedings,  cost, charges, and expenses whatever in respect of or in relation thereto.   
 
The contractor shall defend all actions arising from such claims and shall himself pay all royalties, 
license fees, damages, cost and other charges of all an every sort that may be legally incurred in respect 
thereof. Environmental and other clearances required shall be obtained by the contractor at his own 
cost for installation of plants and machinery and other equipments. 
 
 The contractor shall intimate to EIC his PF account code no. allotted by regional PF commissioner and 
ESI registration no. allotted by ESI Corporation after award of work. 
 
Contractor/ agency shall ensure that each workmen deployed at site should be registered with EPF 
authorities and should have UAN number. The contractor/ agency should submit details of PF 
deducted of the workmen to AAI on monthly basis. These requirements are in addition to the GCC 
clause 20 (a). 
 
Contractor/ agency shall also ensure that all labour deployed at site should be registered with ESI 
authorities. The contractor/ agency should submit details of ESI deducted of the labour to AAI on 
monthly basis. These requirements are in addition to the GCC clause 20 (a). 

18.  SITE ORGANISATION 

Subject to the provisions in the tender document and without prejudice to contractors’ liabilities and 
responsibilities to provide adequate qualified and skilled personnel on the work. Contractor shall 
deploy site organization and augment the same as decided by the engineer-in-charge depending on the 
exigencies of work. Any engineering personnel deployed at site should not be removed from the site 
without prior approval of the Engineer-in-charge. 

 
19 . STACKING OF MATERIALS: 

 
The contractor shall stack materials at the area allotted at site of work strictly as per instructions of the 
Engineer-in-Charge keeping in view the operational requirements of the Airport and AAI. This storage 
site/yard need necessarily be in the perimeter/ proximity of the work site as approved by Engineer-In-
Charge and nothing extra shall be paid on this account.  

 
The Materials brought to the site by the contractor shall be stored by the contractor in a safe/dry 
storage space. The contractor shall be responsible for safe custody of materials at site till such time, the 
installation is commissioned and handed over to the Engineer-in-Charge.  

 
Cement bags shall be stored in separate go-down to be constructed by contractor at his own cost with 
weather proof roofs and walls. 
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20 . SITE PRECAUTIONS: 

 
a) Strict precaution must be exercised by the Contractor to avoid interference with aircraft operation on 

that portion of the aerodrome not closed off to aircraft traffic. Where there are restriction of 
movement imposed by the Civil Aviation department and AAI, the contractor shall abide by all rules 
and regulation laid down in this regard by the Department and the authority. 

b) It will be the responsibility of the contractor to see that air traffic control tower signals are instantly 
and rigidly observed and acted upon by all personnel employed by the contractor on the job. 

c) With regard to construction safety measures, the contractor shall adhere to vehicle Indian Standard 
codes of practice, requirements of provincial Government and local Municipal authorities wherever 
the provisions of the later two agencies shall be more stringent than the provisions of the former. 
When these codes do not exist, the contractor shall adhere to such safety measures as directed by the 
Engineer-in-charge. 

d) The contractor shall during construction provide barricades at his own cost, if required. The 
barricading shall be provided using GI sheets 7 to 8 feet height  supported with appropriate frame 
work, to segregate the working area to ensure safety of all concerned. Nothing extra shall be paid on 
this account. 

e) The contractor shall be responsible for any damage, resulting from his operations, to existing airport 
fixtures such as underground cable, contact lights, hard surface areas, water mains, other operational 
installations, airports roads, etc. The contractor shall restore, replace or repair any such damage to 
the complete satisfaction of the Engineer-in-charge in default the Engineer-in-charge may cause the 
same to be made good by any other means and deduct the expenses from any sums due to 
contractor. The Engineer-in-charge will stake out or inform the contractor as to the location of such 
underground cables, pipes, ducts, etc. and in this regard, the Engineer-in-charge should be advised 
in sufficient time ahead as to what areas the contractor may be operating on. 

f) If any time during the execution of work and for any reasons whatsoever there is some difficulty in 
availability of site, the contractor shall adjust his labour accordingly and no claim shall be 
entertained on this account. 

g) No labour huts shall be permitted to be constructed inside the operational area. 
h) Contractor shall be responsible for the police and antecedent verification of the labour employed by 

him in the operational area and shall indemnify the department of any security problems arising 
there of. 

i) The contractor shall comply with safety guidelines and take all precautions to avoid all accidents by 
exhibiting necessary day & night caution boards, speed limit boards, red flags, red lights and 
providing barriers etc. He shall be responsible for all damages and accidents caused due to 
negligence on his part.  No hindrances shall be caused to traffic during execution of work.  

j) The agency is also required to provide specific uniform and safety devices to the manpower 
deployed on site for the work in operational area as detailed below:-  

i) Safety helmets and foot wears are to be provided for each of the workers.  
  
ii) Safety belts, protective Goggles, Hand gloves etc are to be provided as per requirement and 

nature of jobs.  
 
iii) All contractor personnel’s working in operational area are suppose to wear coloured high 

visibility jackets. Wearing of coloured high visibility jackets in the operational area is mandatory. 
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k) Any materials or T & P etc. found lying outside the sites approved by the Engineer- in- Charge 
shall be removed by the Engineer-in-Charge at the risk and cost of the contractor.  

l) When the contractor’s equipment or personnel require to cross areas which are not close to aircraft 
operations, the contractor shall provide competent flagment at locations designated by the 
Engineer-in-Charge to relay signals from airport traffic control to personnel wishing to cross such 
areas.  

m)  During execution of work, all men & vehicles have to observe the regulations in force in 
operational area and due care to be taken not to disturb the operation of the equipment/any 
cables/pipe lines running in that area. In this connection, contractor or his authorized supervisor has 
to co-ordinate with the respective unit in charge and filed engineer. In case of any damage, the 
contractor has to rectify the same at his own cost within reasonable period, without affecting the 
operations. 

n) Every transport vehicle shall carry a permit issued by the Chief Authority of Airport/Aerodrome 
concerned and shall be produced on demand by him or his authorized agent. All vehicles entering 
the Airport limits shall follow the routes prescribed by the Chief Authority of Airport for entering 
the areas and shall display red flag on top. 

o) The contractor shall take all precautions to avoid all accidents by exhibiting necessary day & night 
caution boards, speed limit boards, red flags, red lights and providing barriers. He shall be 
responsible for all damages and accidents caused due to negligence on his part. No hindrances shall 
be caused to traffic during execution of work. 

p) The contractor shall remove the labour huts, temporary barricades etc. on completion of the work 
and leave the site in a neat and tidy state.  The payment of final bill will be subject to the 
compliance of this condition by the contractor. 

q) The contractor shall exercise extreme care at all times to maintain cleanliness in all operation, 
avoid fire and accident hazards and remove all inflammable debris promptly. The site shall be 
maintained in a condition reasonably acceptance to the Engineering-In-Charge at all times.  

r) There are restrictions on movements in operational area imposed by the Aerodrome Authorities and 
the contractor shall abide by all the rules and regulations in this regard and shall acquaint himself 
and all his staff, thoroughly with the rules and regulations. 

s) If at any time during the execution of work and for any reasons whatsoever there is some difficulty 
in availability of site due to flight operations, the contractor shall adjust his labour accordingly and 
no claim shall be entertained on this account.  

t) During the course of work, proper and elegant direction boards and “Work is in progress 
inconvenience caused in regretted” etc. shall be displayed at appropriate places.  

u) Carriage of materials is to be taken carefully to avoid any spillage and to keep the area clean.  
v) All men and vehicles will observe the regulations in force in the operational area and will do 

nothing to  pose a danger to the aircraft and their operations. All vehicles will fly the mandatory red 
flag during day light hours and red lights during night while working in operational areas. 

w) The construction equipment/ vehicles deployed inside operational area shall be accompanied by an 
initial certificate of pavement/road worthiness and fitness issued by the manufacturer. 
Subsequently, after expiry of the initial certificate, manufacturer or his authorized agency shall 
issue fitness certificate including servicing and calibrations on yearly basis for the safe operation of 
the construction equipment in operational area. All the equipments and machineries deployed in 
connection with this work shall have valid road worthiness / fitness certificate issued by the 
manufacturer / appropriate authority. 
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x) The work shall be executed day and night as per the availability of NOTAM and nothing extra will 
be paid on this account. The agency has to mobilise, execute and demobilize the resources within 
this time schedule and no extension of time beyond NOTAM hours will be permitted in any 
circumstances. The work shall be taken up in a phased manner and as per NOTAM schedule so that 
day to day operations of flights schedule are not affected. Also, all laid down norms / precautions 
for executing works at an operational Airport must be complied with which includes necessary 
arrangements for temporary closure of runway, Provision of temporary ramps, markings after each 
day’s work etc.   

 
21. The Contractor shall at his own expense, provide all materials required for the works other than those 

which are to be supplied by AAI. The contractor shall deposit royalty and obtain necessary permit for 
collection of earth stone, sand, red bajri, kankar etc. from the local authority in the matter and will 
abide by the notification issued by Central Govt. / State Government / Local State Authorities as 
applicable from time to time in this regard. The contractor is also bound to allow deduction from his 
bills any difference in statutory taxes / royalty and penalty proposed by Local State Authorities to AAI 
till finalization of settlement of all demands in this regard by Central / State Govt. 
 

22. For items pertaining to building work the specification detailed under relevant subheads for building 
work shall be followed. 

 
23. All incidental charges of any kind whatsoever including cartage, storage, cutting and wastage etc. 

shall be borne exclusively by the contractor and nothing extra shall be payable to him on this account. 
 
24. All material obtained from AAI stores or otherwise shall be got checked by the Engineer-in-Charge of 

the work on receipt of the same at site before use. 
 
25. No payment will be made to the contractor for damage caused by rain or other natural calamities 

during the execution of the work and no such claim on this account will be entertained. 
 
26. The contractor shall adjust his labour, staff, plant machinery etc. according to the requirement of work 

from time to time and no claim shall be entertained on account of idle labour, plant, machinery etc. 
due to any reason whatsoever. 

 
27.  All the materials to be used on the work shall be of best quality available and shall have the approval 

of Engineer-in-Charge before use. 
 
28. The contractor shall arrange to provide portable lights and markings with the luminous paint to 

indicate the areas under construction/or repairs as per the direction of Engineer-in-Charge. These 
lights shall be of the approved colour and capacity and shall be operated throughout the night and 
during bad weather. In addition to these markings, lights cone markers painted with luminous paints 
shall also be put. 

 
29.  The contractor shall provide suitable temporary diversion arrangement for flow of water in the 

existing drain pumping and bailing out water from the drain, if required for proper execution of the 
works at his own cost, as per directions of Engineer-in-Charge. 
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30. In all contracts relating to security, watch and ward services, the contractor shall engage ex-
servicemen or ex-police personnel to the contracted job.  

31. The contractor shall make necessary arrangement for all machinery, equipment etc. considered 
necessary by the Engineer-in-Charge for completion of works within the stipulated time. The rates 
quoted by the contractor shall include the cost of providing / running all such machinery, equipment 
etc. Nothing extra shall be paid on this account. 

 
32. The contractor shall regulate the movement of vehicles in accordance with the regulations of local 

traffic authority and shall provide necessary roads, diversions etc. for access of vehicles to the site of 
work. Nothing extra over and above quoted by him shall be paid on this account. 

 
33. CONTRACTOR’S REPRESENTATIVES, AGENTS AND WORKMEN/ WORK WOMEN 
 
a. The contractor shall employ only Indian Nationals and verify their antecedents and loyalty before 

employing them on the work. He shall ensure that no person of doubtful antecedents and nationality 
is in any way associated with the work. 

 
b. The contractor shall, on request from the Engineer-in-Charge promptly cease to employ in connection 

with the contract and replace any person whose continued employment in connection there with is in 
the opinion of the Engineer-in-charge undesirable. He shall not be re-employed in connection with 
the contract without the written permission of the Engineer-in-charge. The decision of the Engineer-
in-charge upon any matter arising under these conditions shall be final and conclusive. 

 
34. DEPARTMENTAL REPRESENTATION: 
 
34.1  The Engineer-in-Charge during his absence on the works shall be represented by one of his 

subordinates, whose duties in relation to the contractor shall be to ensure that work is performed in 
conformity with the plans and specifications in all respects. He shall communicate to the contractor 
the instructions and directions of the Engineer-in-Charge on all questions relating to the work, and 
the contractor shall comply with such instructions and directions. He shall request the contractor in 
writing to suspend the performance of any part of the work, if in his judgment the contractor is 
deviating from the plans and specifications, in spite of his instructions and contractor shall comply. 

 
34.2 Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall 

not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or materials 
and to order the pulling down, removal or breaking up thereof.  

  
34.3 If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-

inCharge he shall be entitled to refer the matter to the Engineer- in Charge who shall thereupon 
confirm, reverse or vary such decision. 

 
35. CO-ORDINATION: 

 
The contractor shall co-operate with Authority’s other contractors, compare plans, specifications and 
the time schedules and so arrange his work that there will be no interference. The contractor shall 
forward to the Engineer-incharge all correspondence and drawings so exchanged. Failure to check 



           Puducherry Airport,                                        C – NIL,  I – NIL,     O - NIL P a g e  | 197 

         

                   

  

plans and conditions will render the contractor responsible for bearing of any subsequent change found 
necessary. 

 
36. STANDARD OF WORKMANSHIP: 
 

To determine the acceptable standard of workmanship, the contractor shall execute a portion of the 
items of works as a sample for approval of the Engineer- in-Charge before taking up the actual 
execution of the particulars item of work. These samples on approval of the Engineer-in-Charge shall 
be guiding samples for execution of the particulars item of work. Work not conforming to approved 
samples shall be rejected. The cost of samples is to be borne by the contractor. 
 

37. DAMAGE / DEFECTS LIABILITY: - 
 
If the contractor or his working people or servants shall break, deface, injure or destroy any part of 
building which they may be working on, road kerb, fence, enclosure, water pipe, cables, drains, 
electric or telephone post, or wires, trees, grass or grassland, cultivated ground or any pavement 
contiguous to the premises on which the work or any part of it is being executed or if any damage 
shall happen to the work while in progress from any cause whatsoever, the contractor shall upon a 
receipt of a notice in writing, make the same good at his own expense or in case of default, the 
Engineer-in-charge may cause the same to be made good by other workmen and deduct the expense 
from any sums that may be then or at any time thereafter become due to the contractor or from his 
Security Deposit.  

 The defects liability period shall be reckoned as one year from the date of completion of work and it 
shall be the responsibility of the contractor to repair, strengthen or reconstruct at his own expense any 
portion of the work which has shown damages or any defects arising out of any bad workmanship or 
defective material being used for the work. In case, rectification work is not commenced by the 
contractor within 7 days from the date of notice from the Engineer-incharge, the Engineer-in-charge 
reserves the right to get the repair work executed at the risk and cost of the contractor.  

 Security Deposit of the contractor shall not be refunded before expiry of one year, after the issue of 
the certificate of completion of work or till final bill has been prepared and passed, whichever is later.   

38. CO-OPERATION BY CONTRACTORS: 
 
The contractor shall give his constant attention to facilitate the progress of the work, thereof and shall 
co-operate with AAI officials and others in every way possible. He shall have to be present on the 
work at all times. During his absence, a competent representative who is able to communicate with the 
department’s representative and is authorized to receive order and act for him, should be present. 
 

39. INSTRUCTIONS AND NOTICES: 
 

a. Subject as otherwise provided in this contract all notices to be given on behalf of the department and 
all other actions to be taken on its behalf. may be given or taken by the Engineer-in-Charge or any 
officer, for the time being entrusted with the functions, duties and powers of the Engineer-in-Charge. 

b. All instructions, notices and communication, etc. under the contract shall be given in writing and if 
sent by registered post to the last known place of above or the business of the contractor, shall be 
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deemed to have been served on the date on which in the ordinary course of post, these would have 
been delivered to him. 

c. Contractor or his agents shall be in attendance at the site(s) during all working hours and shall 
superintend the execution of the works with such additional assistance in each trade as the Engineer-
in-Charge may consider necessary and orders given to the contractors agent shall be considered to 
have the same force as if they had been given to the contractor himself. 
d. The Engineer-in-Charge shall communicate or confirm his instructions to the contractor in 
respect of the execution of work in a works site order Book maintained at the site office of the 
Engineer-in-Charge / E-mails and the contractor or his authorized representative shall confirm receipt 
of such instructions by signing the relevant entries in this book. Contractor is also authorized to write 
his remarks related to the work in the site order book. On demand by the contractor, he shall be 
furnished certified true copy of instruction(s). 

 
40. SAMPLING AND TESTING 
 

a. The contractor at his own cost shall set up a fully furnished and adequately equipped field laboratory 
at site within 30 days from the date of issue of work order and maintain the same by providing 
adequate technical and upkeep staff. The laboratory should have office space for engineers to do 
testing and store for storage of samples. 

     The Engineer in charge may at his discretion, cross check the test result obtained in contractors 
laboratory by independent tests at an approved laboratory. The cost of such material, transport, cost 
of testing etc. shall be born by the contractor. 

b. The contractor shall provide proper facilities at all times for the inspection and testing of materials 
and the Engineer-in-Charge shall have access at all times to the place of stores or manufacture. The 
contractor shall give sufficient advance notice of placing order so as to permit test to be completed 
before the material is in-corporated in the work and shall afford such facilities as the Engineer-in-
Charge may require for collection and forwarding samples and making inspection. The contractor 
shall not make use of or incorporate in the work the materials represented by the samples, until tests 
have been made and materials found to be in accordance with the specifications. 

     All tests of materials furnished by the contractor shall be made in accordance with commonly 
recognized methods of Indian or of other international organization or such other method and test as 
are prescribed in the specification or are in use in conformity with standard practice of the department 
and charges therefore, will be borne by the contractor. 

c. Field tests of materials will be carried out by the Engineer-in-Charge as deemed necessary and these 
tests shall be made in accordance with the standard practices of the department. The cost involved in 
all such field tests will be borne by the contractor. 

d.  The various tests as indicated in the AAI specifications, MoRT&H specifications CPWD 
specifications or BIS, as considered necessary by the Engineer-in-Charge shall be carried out in the 
laboratory as approved by the Engineer-in-Charge. The contractor shall bear the entire cost of 
samples, testing charges, carriage and any other incidental expenditure incurred, thereon. The result 
shall be final and binding on the contractor. 

e. Contractor shall distinctly display a board at work site on the cement store indicating the opening 
balance on a particular day, receipt during the day and issue during the day and closing balance at the 
end of the day. (The entries shall be updated immediately on physical issues) 

f.   The Engineer-in-charge or his authorized representative shall have full power to inspect any portion 
of the work, examine the materials and workmanship at the contractor’s works or at any other place 
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from where the material is obtained.  Acceptance of any material shall in no way relieve the 
contractor of his responsibility for meeting the requirement of the specifications. 

g. Routine type tests for the various items of material shall be performed at the contract’s works and test 
certificates furnished. The contractor shall permit the EIC or his authorized representative to be 
present during any of or all the tests. After notification to the EIC that the work has been completed, 
the contractor shall make under the direction and in the presence of EIC such tests and inspections as 
have been specified or as the EIC shall consider necessary to determine whether or not the full intent 
of requirements of the plans and specifications have been fulfilled. In case the work does not meet the 
full intent of the specifications it shall be rectified by contractor at no extra cost and the contractor 
shall bear all the expenses for any further tests considered necessary. 

h. The Contractor at his own cost shall provide survey equipment’s (Levelling instruments, measuring 
tape etc.) and field test equipment’s as per site requirement and as per specifications. Operating 
persons for test Equipment’s shall be provided by the contractor at his own cost.  

i.   All  tools,  instruments, plants  and  labour/operating personnel  for  the  test  shall  be provided  by  
the contractor  at  his  own  cost. The contractor shall have to facilitate  required testing equipment at 
site as desired by engineer-In-Charge time to time. 

j.   It is made clear that cost of testing, cost of material for testing, all field apparatus required for 
sampling and testing as per AAI specifications, MoRT&H specifications CPWD specifications or 
BIS codes and manpower incident to such testing will be provided along with necessary transport 
arrangement to and  from  to  the approved  testing  agency  or laboratory by the Contractor during 
the construction phase   of the work and defect liability period. The expenditure in this regard shall be 
borne by the Contractor and nothing extra shall be payable by AAI on this account.   

k. The Contractor or his accredited representative shall be present during sampling/testing and signify 
his concurrence for sampling/ testing carried out by signing the test records. The Contractor shall be 
liable of all actions consequent to the test and their results as if he himself attended to the tests. The 
Contractor is duly advised to be present himself for sampling and testing or in the alternative, have 
fully qualified duly authorized Engineer for this purpose. 

l.   Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall not 
prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or materials and to 
order the pulling down, removal or breaking up thereof. 

m. Mandatory test as prescribed in AAI specifications, MoRT&H specifications CPWD specifications or 
BIS codes shall be conducted for materials that are to be incorporated in the work. For certain tests, 
which cannot be conducted at site laboratory the same are to be referred to independent laboratory by 
the Engineer-In-Charge. Testing charges, cost of samples including conveyance, packing etc. shall be 
borne by the contractor. 

n. In case there is any discrepancy in frequency of testing as given in list of  mandatory tests and that in 
individual subheads of works as per CPWD specifications 2019 the higher of the two frequencies of 
testing shall be followed, and nothing extra shall be payable to the contractor on this account. 

 
41. SITE CONDITIONS, REQUIREMENTS, BENCH MARKS AND SETTING OUT OF 
WORKS 

 
a. The levels of the various floors of building and pavements, road work etc. shall be as shown in the 

architectural level plans, should there be any discrepancy in the floor/ground levels, the decision of 
the Engineer-in- Charge shall be final and binding and no claim whatsoever shall he entertained on 
this account. 
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b. The contractor shall be responsible for the true and proper setting out of the work and for the 
correctness of the positions levels and dimensions and alignments of all parts of the works and for the 
provisions of all necessary applications and labour in connections therewith. 

c. If any time during the progress of the work any error may appear or arise in the position, levels, 
dimensions or alignments of any part of the work, the contractor on being required to do so by the 
Engineer- in- Charge shall at his own expense, rectify such errors to the satisfaction of the Engineer- 
in-Charge. 

d. The checking or any setting out of any line or level by the Engineer-in- Charge or his representative 
shall not relieve in any way the contractor of his responsibility for the correctness thereof and he shall 
carefully protect and preserve all Bench marks, site rails, pegs and other things used in the setting out 
of works. 

e. Completion of all items of the work in question-shall be carried out by the contractor at his own cost.   
f.   The contractor shall also keep proper record of such permanent Benchmarks established denoting 

therein their correct levels. 
g. The work of establishing all such bench marks shall be carried out only by experienced staff of the 

contractor with the help of precision instruments suitable for this type of work. The instruments used 
shall be checked for their accuracy and for permanent adjustment before the commencement of the 
work and also at frequent intervals during the progress of the work. 

h. All such Bench marks established by the contractor shall be subject to check and approval of the 
Engineer-in-Charge or his representative and any variations noticed in the work as a result of 
improper establishment or maintenance of such Bench marks shall be at the contractor’s risk and 
expense. 

     The contractor has to adjust his work and progress the work in coordination with other agencies 
working at site. 

 
42. CONDITIONS FOR STORAGE OF MATERIAL 
 
The contractor shall bear all incidental charges for cartage / storage and safe custody of material. The 
contractor shall construct cement godown suitably at the place allotted by the Deptt. and as per 
directions of Engineer-in-Charge for storing the materials safe against damage by sun, rain, dampness, 
fire, theft etc. He shall also employee necessary watch & ward establishment for the purpose. Cement 
of different brands and grades in gunny or polythene bags shall be stored in separate godowns each 
godown shall be provided with a single door with two locks. The keys of one lock should remain with 
Manager (Engg.) / Asstt. Mgr. (Engg.) / Jr. Exec. (Engg.) in-charge of the work and that of the other 
lock with the authorized agent of the contractor at the site of work so that the cement is removed from 
the godown according to the daily requirement with the knowledge of both the parties. The day-to-day 
receipt and account of cement shall be maintained by Manager (Engg.) / Asstt.Mgr. (Engg.) / Jr. Exec. 
(Engg.) in-charge of the work and signed daily by the contractor or his authorized agent. Cement shall 
be stored and stacked in bags in dry and water proof sheds. The bag shall stack in rows of two and at 
least 10 to 20 cm clear above the floor with two layers of dry bricks laid on the well consolidated earth. 
A space of 60cm should be kept all-round as well as between the exterior walls and the stacks. Cement 
bags should be placed together in the stack to reduce circulation of air as much as possible. Cement 
bags shall not be stacked more than 10 bags high to avoid lumping under pressure. Contractor shall 
distinctly display a board at work site on the cement store indicating the opening balance on a 
particular day, receipt during the day and issue during the day and closing balance at the end of the 
day. (The entries shall be updated immediately on physical receipt and physical issues.) 
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43. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST BIDDER 
 
The total amount of final bill worked out at the accepted tender rates, if found to be more than the 
amount worked out at the quoted rates of second lowest, the contractor shall be paid lower of the two. 

44. TEMPORARY WORKS 
  
44.1  The tenderer should see the approaches and conditions of the site. If any approach from main 

road is required at site or existing approach is to be made good and maintained for cartage of 
materials etc. by the contractor, the same shall be provided, improved and maintained by the 
contractor at his own cost. 

 
44.2  The tenderer before quoting rate should inspect the approaches required from collection of 

material/ execution of work. Approaches from main road to plant site to carry 
Aggregates/machinery/vehicles and road plant site to work site to carry machinery/bituminous 
material/vehicles shall be prepared by agency at its own cost. No claim shall be entertained on this 
account 

 
44.3  In case existing approach road /facility of Airport operator/other authorities is used by agency for 

collection of material/machinery/bituminous materials etc then used approach road/facilities shall 
be restored by Agency on its cost in original condition as it was when agency started using it 

 
44.4  All temporary and ancillary works including enabling works connected with the work shall be  

responsibility  of  the contractor  and the price quoted by them shall be deemed to have included 
the cost of such works which shall be  removed  by the contractor at his cost, immediately after  
completion of the work. 

 
44.5  Site clearance (as per the requirements) shall be arranged by the contractor at his own cost and 

nothing extra shall be payable on this account. All the salvageable materials received after 
demolitions, if any are to be stacked properly and handed over to Engineer-in-Charge. These 
dismantled materials shall be the property of the Airports Authority of India 

 
45. WATER 
 
45.1  The Contractor shall make his own arrangement of suitable water for construction, his staff and 

workmen at his own cost. 1 % of gross value of work done shall be recovered from the 
contractors bill, if the Water is used from the sources available within the premises of 
Airport/AAI. The water shall be tested from approved test house as per instruction of Engineer-
in-charge. The testing charges for water will be borne by the Contractor.  

 
46. POWER SUPPLY: 
 
       The Contractor shall make his own arrangement of power supply  for work as well as for general 

lighting at his own cost by deploying Diesel Generator sets of sufficient capacity  to supply 
adequate electricity necessary for the lighting arrangements at site. If required, electric connection 
can also be obtained from Electrical Dept of AAI (depending on availability of power), by 
applying in writing to Engineer in charge for connection. The Contractor shall lay necessary 
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wiring and arrange for main switch and meter at his own cost and remove, the same on completion 
/ termination of the contract. The meter should be got tested by AAI Electrical Dept before using. 
The bill raised by Electrical Dept for use of electricity by contractor shall be deducted from bill of 
contractor. Please note that AAI does not guarantee the availability of electric supply. The 
contractor has to make his own arrangement for power supply, in case there is no availability of 
power supply from AAI.  

 

47. CONSTRUCTION EQUIPMENT 
 

47.1   No Construction equipment shall be provided by AAI. 
47.2 The contractor  shall  without  prejudice  to  his  overall responsibility  to  execute  and complete the  

work  as  per specifications  and  time schedule deploy adequate  equipment and tools and tackles 
and  augment  the same  as decided by the engineer-in-charge depending on  the exigencies  of  the  
work so as to suit the construction schedule.  

47.3 The machineries required for execution of the work shall be deployed by the contractor in adequate 
number as per the programme and completion schedule and any further additional machineries are 
required to be deployed shall be informed to the agency as and when required as directed by EIC. 

47.4 To Maintain the record of the T&P received & the dates when it has been received at site and also to 
keep track of the receipt of the material at site, workmen/staff deployed, works diary shall be 
maintained jointly by the Engineer- in- charge and the agency to maintain a daily record of these 
activities to form basis of any analysis of this kind or in case any dispute occurs at a later date.  

47.5 Apart from the Tools and Plants quantity shown above, contractor is required to deploy additional 
T&P if required and directed by Engineer-In-Charge to ensure work execution with quality and 
timely completion of work. For such deployment of machinery no claim whatsoever shall be 
entertained.  

47.6 Agency has to take care to reduce smoke/dust, coming out of plant operation to as minimum as 
possible / permissible level by installing device at its own cost including device procurement,   
installation, operation. Agency has to take required permission from Pollution control Department 
/Statutory bodies its own cost. Without following this clause Agency shall not be allowed to 
commence the bituminous work. Before commencement of work, permission to be obtained from 
Pollution Control Board, the same shall  be submitted to AAI, Puducherry.   

47.7 The agency should deploy sufficient manpower including four (04) teams to carry out survey works 
in order to complete the work on time.  

47.8 Wherever, milling machine work is involved, adequate number of machine to be deployed for 
carrying out the work. 

47.9 The contractor shall arrange at his own cost the mandatory machines, tools & plants in good 
working conditions at the site. However, to complete the work in a period as specified in the tender 
document, the contractor shall augment extra machineries, if required and asked for by Engineer-in-
charge.  

47.10 Any other plants and machineries, apparatus, equipments and tools required for completing the 
work shall also, be provided by the contractor at his own cost at the time of need as decided and 
directed by EIC. 

47.11 Necessary manpower for handling, operating and maintaining the above mentioned equipments and 
machineries shall be provided, by the contractor at his own cost. 

47.12 Necessary P.O.L required for running the equipments and machineries deployed for the work shall 
be provided by the contractor at his own cost. In the event of any breakdown of the equipments and 
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machineries, the contractor shall take prompt remedial measures to fit them back in condition in the 
shortest possible time and nothing extra shall be paid for it. To minimize breakdown period, 
necessary spare parts shall be kept readily available at site by the contractor at his own cost. 
   

48.  EQUIPMENTS FOR NIGHT WORKING: 
 
a) In case, it appears, at any stage that the project may not  be completed within the stipulated period 

due  to restricted  working  hours  in  the  day  in  view  of operational reasons, the contractor shall 
execute  the work  during  the  night  as and  when  asked  by  the Engineer-in-Charge in writing. 
Nothing extra shall be payable to contractor for working in night time.  For proper execution, the 
work site shall be properly illuminated as required. 

 
b) Three Nos. of DG sets of 62.5 KVA capacity of each with mobile arrangement to give illumination 

of 25-50 nos. of 1000 watt halogen lamps with suitable wiring shall be installed at the work site. 
The quantity of above mentioned DG set and halogen lamps shall be increased as per site 
requirement and decision of Engineer-in- Charge and nothing extra will be paid to Agency for the 
above mentioned arrangement to be done for execution of work.    

  

c) Pumps with Gensets to bail out water/mud encountered during excavation of earth i.e. dewatering 
wherever required.  

 
d) Nothing extra shall be payable to contractor for working in night time including all arrangement 

done for executing the work. 

49. TEMPORARY SERVICE ROADS, PREPARATION OF GROUND ETC. 
 
a) The tenderer should see the approaches and conditions of the same. If any approach from main 

road is required at site or existing approach is to be made and maintained for carriage of materials 
etc. by the contractor, the same shall be provided, improved and maintained by the contractor at his 
own cost.  

  
b) The contractor shall bear all expenses and charges, on special or temporary service roads required 

by him in connection with access to the site. He shall not object to the use of service roads by other 
construction traffic. 

 
c) Upon completion of the work such roads shall be broken up and levelled where so required by the 

drawings unless the Engineer-in-Charge shall otherwise direct.  
 
d) Conveyance of men and materials and inspection staff etc. to any portion of the work site involved 

in the construction shall be the responsibility of the contractor.  
 

50. WATCH AND WARD & LIGHTING: 
 
The contractor shall provide and maintain at his own expense all lights, fencing and watch & ward 
when and where necessary or required by the Engineer-in- Charge for the protection of the work or for 
safety and convenience of those employed on the work or the public. 



           Puducherry Airport,                                        C – NIL,  I – NIL,     O - NIL P a g e  | 204 

         

                   

  

 
51. LABOUR CAMPS 
 No labour camps will be allowed in the operational area. 
 
52. ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 
 
 30.1 Necessary registers and stationeries required for entering data and test results shall be provided 

by the contractor at his own cost as directed by the engineer- in-charge. 
 
53.  USE OF CEMENT  

53.1 Cement used shall be OPC 43 grade. The contractor is allowed to use 53 grade OPC cement in 
case of non- availability of 43 grade OPC cement. However, nothing shall be paid extra to 
contractor on this account.  

 
54. CONTRIBUTION TOWARDS PONDICHERRY BUILDING AND OTHER 

CONSTRUCTION WORKERS WELFARE BOARD.  
 
54.1 Pondicherry Building and Other construction Workers (Regulation of Employment and 

Conditions of Service) Rules 2001 vide G.O.M.S.No. 25/2001/Lab/AIL/G dated 28th August 2001 
published in the Official Gazette no. 14, dated 29.8.2001 of Government of Puducherry, a 
contribution at the rate of 1% (One percentage) at the value of the work is to be paid to the 
Pondicherry Building and Other construction Workers Welfare Board. Hence AAI shall deduct the 
same from payment due to the contract. The rate quoted by the tenderer shall deemed to be inclusive 
of this amount. 

55.  NUISANCE 

     The Contractor shall not at any time do, cause or permit any nuisance on the Site or do anything 
which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of other 
properties near the Site and to the Public generally. 

56. WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS:  
  
       Subject to any provisions to the contrary contained in the Contract, works shall be carried out 

during night or on Sundays or on authorised holidays with the permission of the Engineer-
InCharge.  

 
57. LICENSE FEE FOR LAND ALLOTED BY AAI  

   
57.1 The contractor shall not be permitted to enter in (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-Charge in writing. The portion 
of the site to be occupied by the contractor shall be indicated by the Engineer-in- Charge at site 
and the contractor shall on no account be allowed to extend his operations beyond these areas. In 
respect of any land, if available allotted to the Contractor for purpose of or in connection with the 
contract, the contractor shall be issued a license subject to the following and such other terms and 
conditions as may be imposed by the licenser.  
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(i) Land/Space Unpaved, to the extent allotted to contractors during execution of work for the 
purpose of installation of plants, cement godown, site office, stacking of materials shall be 
provided at free of cost up to completion of work.  

  
(ii) A security deposit at the rate of Rs 500/- per sqm in the form of DD/BG shall be deposited by the 

contractor. In case contractor do not deposit security deposit same shall be deducted from 1st 
Running Account Bill.  

  
(iii) Such security deposit shall be released only after allotted land has been fully vacated by the 

contractor to entire satisfaction of Engineer-in-Charge. If contractor fails to vacate the allotted 
land/space Unpaved after completion of the work shall be charged as per prevailing license fee of 
the airport plus 25% penalty over that.  

(iv) The allotment of land for purpose of or in connection with the contract subject to the following 
and such others terms and conditions as may be imposed by the licenser.  

(v) That such use or occupation shall not confirmed any right of tenancy of the land to the contractor.  

(vi) That the contractors shall be liable to vacate the land on demand by the E.I.C.  

(vii) That the contractor shall have no rights to any construction over this land without the written 
permission of the E.I.C. In case, he is allowed to construct any structure he shall have to demolish 
and clear the same before handing over the completed work unless agreed to the contrary.  

57.2 The contractor shall provide, if necessary or if required on the site, old temporary assets there to 
and shall alter, adapt and maintained the same as required from time to time and shall take up and 
clear them away as and when no longer required and as and when ordered by the E.IC and make 
good all damage done to the site.  

57.3 Land for labour camps: No labour camps will be permitted within the operational area and 
contractor shall make the necessary arrangements, at his own cost with prior approval of the E.I.C 
in setting the camps outside operational area in AAI land at prescribed charges, if available or at 
private land.  

57.4 The site for the proposed work “Construction of Fire Pit at Runway 25 south side at 
Puducherry Airport” shall be handed over to the contractor along with the existing structures if 
any plantations/ trees, stone pitching in the edge of runway basic strip/building site, paths, roads 
etc. are to be dismantled/demolished and cleared. Site clearance (as per the requirements) shall be 
arranged by the contractor at his own cost and nothing extra shall be payable on this account All 
the salvageable materials received after dismantling are to be stacked at a place properly as directed 
by Engineer-in-Charge and handed over to him. Nothing shall be paid separately for carrying out 
these activities.  

57.5 Site to the contractor shall be made available in phases and contractor shall be liable to dismantle/ 
relocate any of the structures fouling with the proposed site as per instruction by the Engineer-in-
Charge. No claims whatsoever, towards aforesaid activities shall be entertained.  
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57.6 In case existing approach road /facility of Airport operator/other authorities is used by agency 
for collection of material/machinery/bituminous materials etc then used approach road/facilities 
shall be restored by Agency on its cost in original condition as it was when agency started using it. 

58. CLOSING DAY’S WORK  
  

58.1 Puducherry Airport is operational Airport. After completion of work cleaning of day’s working 
area and adjoining area shall be made free of foreign object Debris (FOD) which might have 
been affected during execution of work and during material transportation.  
 

58.2 After the closure of day's work, all equipment and stock piled materials must be so placed that 
after darkness their tops are below a fifty to one ratio from the ends of the basic strips of the 
runway and twenty to one from sides of useable aircraft traffic areas and must be marked with 
red flags by day and red lights by night to indicate that they project above the general contour of 
the aerodrome.  

 
58.3 Work shall be closed at 2 hrs. Notice for VVIP movement and also due to other exigencies, if 

directed by the Engineer-in-Charge.   
 

58.4 No compensation shall be entertained on account of above para 58.1 to 58.3.  
 

58.5 After cleaning and rolling of day’s work, painting / marking shall be done using appropriate 
material on the places as directed by Engineer-In-Charge.  

 
59 SITE FOR STACKING OF MATERIALS, MACHINES, INSTALLATIONS OF T&P                

AND CONSTRUCTION OF TEMPORARY HUTMENTS  
  

59.1  The contractor shall not be allowed to install plants and machineries within the airport premises . 
However,Store and stacking of material will be allowed within Airport premises in non-operational 
area,if land is available. However, installing crushing plant within AAI area will not be permitted. 
The contractor shall not be permitted to enter on (other than for inspection purpose) or take 
possession of the site until instructed to do so by the Engineer-in-Charge in writing. The portion of 
the site to be occupied by the contractor shall be defined and/or marked on the site plan, failing 
which these shall be indicated by the Engineer-in-Charge at site and the contractor shall on no 
account be allowed to extend his operations beyond these areas. In respect of any land allotted to 
the contractor for purpose of or in connection with the contract, the contractor shall be a license 
subject to the following and such other terms and conditions as may be imposed by the licenser:  

i)      That he shall pay a fee as mentioned in clause 5 of SCC.  
ii) That such use or occupation shall not confer any right of tenancy of the land to the 

contractor.  
iii) That the contractor shall be liable to vacate the land on demand by the Engineer-in-Charge.  
iv) That the contractor shall have no right to any construction over this land without the written 

permission of the Engineer-in-Charge. In case, he is allowed to construct any structure he shall 
have to demolish and clear the same before handing over the completed work unless agreed to the 
contrary.  
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59.2 The contractor shall co-operate with any other agency working on the same project, compare 
plans, specifications and the time schedule and so arrange his work that there will be no 
interference. The contractor shall forward to the Engineer-in-Charge all (correspondence and 
drawings so exchanged. Failure to check plans for conditions will render the contractor responsible 
for bearing the cost of any subsequent change found necessary, contractor should co- ordinate in 
such a way that on no account there should be any disturbance to the work.  

60. APPARTITIONING OF WORK  
  

The Airport Authority of India reserves the right to apparition the work at different levels amongst 
not more than two contractors, by negotiations if necessary 

 
61. Wherever any reference to any CPWD / MoRTH / Indian Standard specification occurs in the 

documents relating to the contract the same shall be inclusive of all amendments issued thereto or 
revisions thereof, if any, upto the date of receipt of tenders.  

62. For items, where so required, samples shall be prepared before starting the particular items of 
work for prior approval of the Engineer-in-charge and nothing extra shall be payable on this 
account.  

63. The contractor shall comply with proper and legal orders and directions of the local or public 
authority or municipality and abide by their rules and regulations and pay all fees and charges, 
which may be liable.    

64. No compensation shall be payable to the contractor for any damage caused by rains, lightening 
wind, storm, floods, earthquakes or other natural calamity during execution of work. He will 
make good all such damages at his own cost and no claim on this account will be entertained 

65. The contractor shall obtain a valid Labour Licence under the Contract Labour (R & A) Act. 1970 
and the Contract Labour (Regulation and Abolition) Central Rules, 1971 well before the 
commencement of work and retains the validity of licence till its completion.   

66. If the contractor is found to violate any security regulation, he shall be liable for any action as 
decided by DGCA/BCAS /AAI in addition to being subjected to other legal proceedings.  

67. The contractor shall submit manufacturer test certificates along with invoice  for bitumen, cement, 
steel, paint wherever applicable as per CPWD / IS / Manufacturer’s practice and the AAI reserves 
the right to get them checked independently. 

68. Approval of the Engineer-in-charge shall be taken well in advance for all materials to be used on 
work by the contractor.   

69. DAMAGE TO PERSON AND PROPERTY : -  

 The Contractor shall indemnify and keep indemnified AAI against all losses and claims for 
injuries or damage to any person or any property whatsoever, which may arise out of or in 
consequence of the construction and maintenance of the works by them and against all claims, 
demands and proceedings of or in relation thereof.  

70. Purchase tax / Turnover tax / Octroi / Royalty / CESS / work contract tax or any other tax (except 
GST) on work or on materials and labour in respect of this contract shall be payable by the 
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contractor and Airports Authority of India will not entertain any claim whatsoever in this respect.  

71. FIELD LABORATORY AND LIST OF PLANTS & EQUIPMENTS 

72 .1 The contractor at his own cost shall set up a fully furnished and adequately equipped field 
laboratory and arrange necessary laboratory apparatus/equipment as required for various routine 
tests to be conducted as per specification for the items of work within 30 days from Scheduled 
date of start along with Installing and calibration of plants (at approved location by 
Engineer‐in‐charge) for execution of contract items, design mix & job mix for formula as per 
contract items including trial mix approvals. , completion of initial level and final profile within 
60 days from the schedule date of start of work or as per the work requirement and maintain the 
same by providing adequate technical and upkeep staff. The laboratory should have office space 
for engineers to do testing and store for storage of samples. The remaining space shall be 
provided for the installation of equipment, laboratory tables and cupboards, working space for 
carrying out tests, besides a wash basin, toilet facility.   
Contractor shall arrange necessary steel tapes, levelling instrument and total station as per 
requirement at site of work.  
Nothing extra shall be payable to contractor on this account.  

 
71.2 In additional to tools, equipment, apparatus and instruments as described above, if any, 

additional tool equipment apparatus and instrument is required for laboratory and execution of 
work as per technical specification of NIT the same shall be provided by contractor. Nothing 
extra shall be payable to contractor on this account. 

71.3 The Engineer-in-Charge may at his discretion, check the test results obtained at contractors 
laboratory by independent tests at an approved laboratory. The cost of such material, transport, 
cost of testing etc. shall be borne by the contractor. 
  

 
72.5.  Restriction of working Hours: - 
 

The number of hours working in the area might be restricted due to operational reasons and the 
contractor shall not have any claim for extra payment on this account. The work shall be carried 
out in operational area of the Airport. For entry inside operational area, the contractor shall 
obtain necessary Airport Entry Pass (AEP) for the workmen and machinery i/c vehicles from the 
regulatory authority. Any fees for AEP shall be borne by the contractor. In this regard the 
contractor and the workmen employed by the contractor for the work shall strictly adhere to the 
instructions issued by the BCAS (Bureau of Civil Aviation Society) and the Airport Security 
Wing. They have to obtain necessary security clearance from BCAS, if the work is awarded to 
them. 

 
72.6 Guidelines for admission to site & comply to mandatory security guidelines  
           issued by BCAS: 

 
  The number of hours working in the area might be restricted due to operational reasons and the 

contractor will not have any claim for extra payment on this account. The work shall be carried 
out in operational and non-operational area of this Airport. For entry inside operational area, the 
contractor shall obtain necessary Airport Entry Pass (AEP) for the workmen from the competent 
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authority. Any fees for AEP shall be borne by the contractor. In this regard the contractor and the 
workmen employed by the contractor for the work shall strictly adhere to the instructions issued 
by the BCAS (Bureau of Civil Aviation Security) and the Airport Security Wing. Successful 
bidder has to obtain necessary security clearance from BCAS. 

 
   In this regard, the following directions issued by BCAS shall strictly adhered    
   to by successful bidder. 
 

1. The Contractor has to apply for passes on Company’s letter head, as per standard formats, and is 
required to be completed the procedure within 15 days after the award of work.   

  
The Contractor is required to submit the following documents for obtaining passes.  
a) Copy of Work Order  
b) Working Methodology  
c) Equipment Details  
d) Pre Availability Details (for/at worksite)  
e) Manpower Details  
f) Works Site Photos  
g) Documents of verification i.e. Aadhar, Voter identity card, etc.  
h) Any other documents as sought by BCAS  

 
2. The Temporary Aerodrome Entry Permit (TAEP) initially for a period of 30 days will be 

issued by Airport Director, Airports Authority of India (AAI)/respective Airport 
Operators, with whom the entity entered into written agreement, following the due 
procedures, to commence business inside the Airport. 

3. Immediately thereafter, formalities to comply with the instructions of BCAS i.e. obtaining 
Provisional Security Clearance/ Security Clearance through E' sahaj Portal and 
submission of Security Programme, are to be strictly adhered to. Necessary assistance 
/guidelines, if required may be obtained from the Airport Operator /BCAS in this regard. 
The above are mandatory requirements for continuing business in the Airport premises. 

4. The entities who have already obtained Security Clearance for their operations in other 
region(s), should intimate RO, BCAS, Puducherry accordingly duly enclosing 

 
(i) Intimation Letter regarding establishing their business in    Puducherry Airport, 
(ii) Security Clearance issued by BCAS, HQ, 
(iii) Provisional Security Clearance(s) issued by the RO, BCAS, of other Region(s), 
(iv) Written Contract Agreement by the Airport Director, Puducherry. 
(v) Authorized Signatory for Puducherry Airport and 
(vi) Security Programme for Puducherry Airport. 

 
5. The Contractor is also required to submit the valid antecedents of all the persons for whom the 

Airport Entry Permit is being sought.   
6. The Contractor is required to take the BCAS permit/documents and also to register the 

Company for Security Clearance (To be done within 30 days)  
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7. Contractor shall be responsible for the police and antecedent verification of the labour 
employed by him in the operational area and shall indemnify the Department of any security 
problems arising thereof.  

8. Any other rules imposed by the regulatory authority from time to time due to security reason 
will be applicable to the contractor.  
 

9. Failure to comply with any of the above instructions will entail suspension or withdrawal 
of TAEP/AEP issued. 

10. The above points are not exhaustive and the updation /addition / omission if any will be 
appraised from time to time". 

 

72. The contractor shall not be entitled for any payment whatsoever on account of above Special 
Conditions of Contract. 

73. The contractor shall submit the Works Diary on day to day basis in the given format at APPEDIX-
XXI failing which a recovery Rs.500/- shall be made on per day basis in case of non-submission 
of Works Diary.   
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TECHNICAL SPECIFICATIONS   
 

1. PREAMBLE  
  
These technical specifications shall be read in conjunction with the various other documents forming the 
contract, namely Notice Inviting Tender & Instructions to Tenderers, Conditions of Contract, Special Conditions 
of Contract, Bill of Quantities and other related documents, together with any addendum issued thereto.   
  
1.1 Absence of terms such as providing, supplying, laying, installing, fixing etc. in the description does not 

even remotely suggest that the contractor is absolved of such providing, supplying etc. unless an explicit 
stipulation is made in this contract. The owner shall bear no costs of materials, equipment’s duties, taxes, 
royalties etc.  

  
1.2 The classification of various items of work for purpose of measurements and payments shall be as per bills 

of quantities (BOQ). Except where distinguished by the BOQ, the rates apply to all heights, depths, sizes, 
shapes and locations. They also cater for all cuts and wastages.  

  
1.3 The specifications may have been divided in different sections/sub-head for convenience only. They do not 

restrict any cross-reference. The Contractor shall take in to account inter-relations between various parts of 
works/trades. No claim shall be entertained on basis of compartment interpretations.  

  
2. OBLIGATIONS OF THE CONTRACTOR  
  
2.1 In order to ensure that the contract work is executed strictly in accordance with this Agreement and in time, 

the Contractor shall have the following obligations at no extra cost to AAI in addition to such other 
obligations and responsibilities as have been specified elsewhere in this Contract.  

  
i) Provision of adequate number of constructional Plant and machinery for mechanized system of 

construction, handling and transportation;  
ii) Fulfill all the Contractor's labour regulations i.e. fair wages, display of notices regarding wages, payment of 

wages, labour records, attendance cards-cum-wage slips, labour welfare etc. as per standard practices and 
norms applicable at site;  

  
2.2 All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value, of antiquity and 

structures and other remains/ things of geological or archaeological interest discovered on the site of the 
works shall be notified by the Contractor immediately to the Engineer-in-Charge for onward information to 
the concerned authorities.  

  
2.3 The Contractor shall take all reasonable precaution to prevent his workmen or any other person from 

removing or damaging any such article(s) or thing(s) and protect the same till the removal as per the 
instructions of the Engineer-in-Charge.  

  
2.4 Clearance of the site of all rubbish, debris, materials, temporary structures, plant and machinery, 

scaffoldings and filling of all pits, excavation and hand over the site in a tidy and clean condition after 
completion of the work.  

2.5 Opening up of covered work, if instructed by the Engineer, if such covering was done before inspection by 
the Engineer or without permission/ approval from the Engineer-in-Charge.  
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3. GENERAL  
  

3.1 The works will be executed as indicated in the nomenclature of each item and technical specifications as 
given hereunder as made applicable to this contract.  

  
In the absence of any definite provision in the technical specifications contained herein, reference may be 
made to the latest CPWD, MORTH, IRC, ICAO Specifications and IS codes, in that order. Wherever 
these are silent, the construction and completion of the works shall conform to sound engineering practice 
and in case of any dispute arising out of the interpretation of the above, the decision of the Engineer-in-
Charge shall be final and binding on the Contractor.  

  
3.2 In addition, the abbreviations CPWD, IRC, MORTH, IS, BS, ICAO ASTM, AASHTO shall be 

considered to have the following meaning: -  
  

 CPWD  :  Central Public Works Department  
 IRC   :  Indian Road Congress  

MORTH :  Ministry of Road Transport and Highways, Government of India IS 
  :  Indian Standard of the Bureau of Indian Standards.  

 BS   :  British Standard of the   British Standard  
 ICAO  :  International Civil Aviation Organization  
 ASTM  :  American Standards of the   American Society of Testing Materials  
 AASHTO:  American Association of State Highway and Transportation Officials.   
  

All the codes of practice, standards and specifications applicable shall be the latest editions with up to 
date correction slips etc. or as directed by the Engineer-in-Charge.  

  
4. SUBMISSION AND APPROVAL OF PROPOSED FINISHED LEVELS AND PROFILE   
  

There is provision to take spot levels specified in various item before commencement of that item. The 
contractor after taking complete spot levels (Grid of 3M x 3M) shall submit the proposed finished levels 
and profile along with anticipated quantity of item(s) as per ICAO / DGCA CAR to Engineer-inCharge for 
his approval within 60 days from Scheduled Date of Start of work. The contractor will revise the same, in 
case any modification is suggested by Engineer-in-Charge in finished levels/profile, before his approval. 
Nothing shall be paid extra on this account.     

  
5. SAMPLING AND TESTING  
  

The Contractor or his accredited representative shall be present during sampling/ testing and signify his 
concurrence for sampling/ testing carried out by signing the test records. The Contractor shall be liable of 
all actions consequent to the test and their results as if he himself attended to the tests. The Contractor is 
duly advised to be present himself for sampling and testing or in the alternative, have fully qualified duly 
authorized Engineer for this purpose.   
  

6. GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS ADOPTED IN THE TENDER 
DOCUMENTS.  

  
6.1 The following IRC standards and IS, ASTM, British Standards, Codes   and   CPWD Specifications   have 

generally been adopted in the tender documents. This list however does not limit the use of any other    
relevant   code or standards   by    the Engineer-in- Charge solely at his discretion either referred  to in the 
tender documents or not, to achieve    the    desired quality of work.  All the codes    practice, standards and 
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specifications applicable shall be the latest edition with all correction slips, etc, or as directed by the 
Engineer-in-Charge.  

  

NUMBER / 
DESIGNATION  

TITLE  

IRC SPECIFICAITON    

IRC:10  Recommended   Practice   for   Borrow   pits   for   Road Embankment 
Constructed by Manual Operation.  

IRC:19  Standard Specification and Code Practice for Water Bound Macadam 
(Second Revision)  

IRC:SP 11  Hand Book of Quality Control for Construction of Roads and Runways (First 
Revision)  

INDIAN STANDARDS    

IS: 838  Coarse and fine aggregates from natural sources for concrete.  

IS:456  Code of practice for plain and reinforced concrete.  

IS:460 (Part I to III)  Testing Sieves  

IS:516  Methods of test for strength of concrete.  

IS:1124  Method of test for water absorption, apparent specific gravity and porosity of 
Natural Building Stone.  

IS:1199  Methods of sampling and analysis of concrete.  

IS:2386  Methods of test for aggregate for concrete: -   

(Part-I)  Particle size and shape  

(Part-II)  Estimation  of  deleterious  materials  and  organic 
impurities.  

(Part-III)  Specific gravity, density, voids, absorption and bulking.  

(Part-IV)  Mechanical Properties  

(Part-V)  Soundness  

(Part-VI)  Measuring mortar making properties of fine aggregates.  

(Part-VII)  Alkali-Aggregate reactivity.  

(Part-VIII)  Petrography Examination  

IS: 2720  Methods of tests for soils:  

(Part-II)  Determination of water content  

(Part-III) (Section-I)  Determination of specific gravity, section I fine grained soils.  

(Part-III) (Section-II)  Determination of specific gravity, fine medium and coarse-grained  

Part-IV  Grain size analysis  

Part-V  Determination of liquid and plastic limit.  
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Part-VII  Determination of water content dry density relation using light compaction.  

Part-VIII  Determination of water content dry density relation using heavy compaction.  

Part XVI  Laboratory determination of CBR.  

NUMBER / 
DESIGNATION  

TITLE  

Part XXVII  Determination of total soluble sulphate.  

Part XXVIII  Determination of dry density of soils in place, by the sand replacement 
method.  

Part XXIX  Determination of dry density of soils in place by core cutter method.  

IS:5640  Method of determining the aggregate impact value of soft coarse aggregate.  

IS:6241  Method of test for determination of stripping value of road  

IS:8112  43 grade Ordinary Portland Cement.  

BS:5212, Part-I, 990  Two parts polysulphide based sealants.  

ASTM/BS STANDARDS/SPECIFICATIONS  

ASTM:D-1559  Test for resistance to plastic flow of bituminous mixtures using Marshall 
apparatus.  

ASTM:D-2172  Extraction quantitative, of bitumen from bituminous paving mixtures.  

ASTM: E-11-39  Sieves for testing purpose "Wire Cloth sieve round hole and square" hole 
plate screen of Sieves.  

BS: 410  Test Sieves.  

MORTH Specification  "Specifications for Road and Bridge Works” fourth revision reprinted in 
September, 2004. Issued by Ministry of Surface Transport (Roads Wing) and 
published by Indian Roads Congress.  

ICAO's Annex 14  Annexure 14 of the concention on International Civil Aviation.  
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Item no 03: 
 Construction of Subgrade with Moorum/gravel soil brought out from approved quarry outside  
the airport premises. The complete operation will include spreading the Moorum with dozer, 
dressing, levelling, providing camber, grading with motor grader and consolidating with 
vibratory roller 8-10 tonne capacity in layers not exceeding 20cm in depth to achieve 95% of 
the field density including making good the undulation etc. to meet requirement of table 300-2 
of MoRTH Specifications, Technical Specifications and drawings complete and directions of 
Engineer-in-Charge. The embankment constructions should satisfy minimum CBR value of 15 
to 20 as per design requirement.  (Cost includes all leads, taxes, royalty, operations and 
obtaining field density from the approved lab or Govt. Engineering College) 
 

3.1 General 
 
3.1.1 Description 

These Specifications shall apply to the construction of embankments including sub-grades, and 
miscellaneous backfills with approved material obtained from approved source, borrow pits or other 
sources. All embankments sub-grades and miscellaneous backfills shall be constructed in accordance 
with the requirements of these Specifications and in conformity with the lines, grades, and cross-
sections shown on the drawings or as directed by the Engineer. 
 

3.2 Materials and General Requirements  
 
3.2.1 Physical Requirements 
 
3.2.1.1 The materials used in embankments, subgrades and miscellaneous backfills shall be soil, moorum, 

gravel or any other material as approved by the Engineer. Such materials shall be free of logs, stumps, 
roots, rubbish or any other ingredient likely to deteriorate or affect the stability of the embankment. 

 
The following types of material shall be considered unsuitable for embankment: 
a)  Materials from swamps, marshes and bogs; 
b) Peat, log, stump and perishable material; any soil that classifies as OL, 01, OH or Pt in   

accordance with IS:1498; 
c)   Materials susceptible to spontaneous combustion;  
d)  Materials in a frozen condition; 
e) Clay having liquid limit exceeding 50 and plasticity index exceeding 25  
f)   Materials with salts resulting in leaching in the embankment. 
 

3.2.1.2 Expansive clay exhibiting marked swell and shrinkage properties ("free swelling index". exceeding 
50 percent when tested as per IS:2720 - Part 40) shall not be used as a fill material. Where an 
expansive clay having "free swelling index" value less than 50 percent is used as a fill material, 
subgrade and top 500 mm portion of the embankment just below sub- grade shall be non-expansive 
in nature. 

3.2.1.3 Any fill material with a soluble sulphate content exceeding 1.9 grams of sulphate (expressed as S03) 
per litre when tested in accordance with BS:1377, Part 3, but using a 2:1 water-soil ratio shall not be 
deposited within 500 mm distance (or any other distance described in the Contract), of permanent 
works constructed out of concrete, cement bound materials or other cemenlitious material. Materials 
with a total sulphate content (expressed as S03) exceeding 0.5 percent by mass, when tested in 
accordance with BS:1377, Part 3 shall not be deposited within 500 mm, or other distances described 
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in the Contract, of metallic items forming part of the Permanent Works. 
 

3.2.1.4  The size of the coarse material in the mixture of earth shall ordinarily not exceed 75 mm when 
placed in the embankment and 50 mm when placed in the sub-grade. However, the Engineer may at 
his discretion permit the use of material coarser than this also if he is satisfied that the same will not 
present any difficulty as regards the placement of fill material and its compaction to the requirements 
of these Specifications. The maximum particle size in such cases, however, shall not be more than 
two-thirds of the compacted layer thickness. 

 
3.2.1.5 Ordinarily, only the materials satisfying the density requirements given in Table 1 shall be 

employed for the construction of the embankment and the sub-grade. 
 
Table 1 : Density Requirements of Embankment and Sub-grade Materials 
Sr. No. Type of Work Maximum laboratory dry unit 

weight when tested as per 
15:2720 (Part 8) 

1) Embankments up to 3 m height, not subjected to 
extensive flooding 

Not Less than 15.2 KN/cum 

2) Embankments exceeding 3 m height or 
embankments of any height subject to long periods 
of inundation 

Not less than 16 kN/ cum 

3) Subgrade and earthen shoulders/ verges/ backfill Not less than 17.5 kN/cum 
Note : 1)This Table is not applicable for lightweight fill material, e.g., cinder, fly ash, etc. 
 

2) The material to be used in subgrade shall be non-expansive and shall satisfy design CBR at the 
specified dry density and moisture content. In case the available materials fail to meet the 
requirement of CBR, use of stabilization methods or by any stabilization method approved by the 
EIC shall be followed. Nothing extra shall be payable to contractor for use of stabilization method. 

3) The material to be used in subgrade shall conform to the design CBR value at the specified dry 
density and moisture content of the test specimen. In case the available material fails to meet the 
requirement of CBR, use of stabilization method or any stabilization method approved by the EIC 
shall be followed. Nothing extra shall be payable to contractor for use of stabilization method. 

3.2.1.6 The material to be used in high embankment construction shall satisfy the specified requirements 
of strength parameters. 

3.2.2 General Requirements 
 

3.2.2.1.1 The materials for embankment shall be obtained from approved sources. The work shall be so 
planned and executed that the best available materials are saved for the subgrade and the 
embankment portion just below the subgrade. 

 
3.2.2.1.2 Borrow Materials The arrangement for the source of supply of the material for embankment 

and sub-grade and compliance with the guidelines, and environmental requirements, in respect of 
excavation and borrow areas as stipulated, from time to time by the Ministry of Environment and 
Forests, Government of India and the local bodies, as applicable shall be the sole responsibility of 
the Contractor. 
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  Haulage of material to embankments or other areas of fill shall proceed only when sufficient 
spreading   and compaction plant is operating at the place of deposition. 
 
Where the excavation reveals a combination of acceptable and unacceptable materials, the Contractor 
shall, unless otherwise agreed by the Engineer-in-Charge, carry out the excavation in such a manner 
that the acceptable materials are excavated separately for use in the permanent works without 
contamination by the unacceptable materials. The acceptable materials shall be stockpiled separately. 
 
The Contractor shall ensure that he does not adversely affect the stability of excavation or fills by the 
methods of stockpiling materials, use of plants or siting of temporary buildings or structures. 
 

3.2.2.2 Compaction Requirements 
 
The Contractor shall obtain representative samples from each of the identified borrow areas and have 
these tested at the site laboratory following a testing programme approved by the Engineer. It shall be 
ensured that the subgrade material when compacted to the density requirements as in Table 2 shall 
yield the specified design CBR value of the sub-grade. 
 
Table 2 : Compaction Requirements for Embankment and Sub-grade 
 
S.No Type of Work/ Material Field Density at OMC as per percentage of 

maximum modified proctor density 
1) Subgrade and earthen  

Shoulders (Verge) 
Not less than 95% 

2) Embankment Not less than 95% 
 
The Contractor shall at least 7 working days before commencement of compaction submit the 
following to the Engineer for approval: 
 
i) The values of maximum dry density and optimum moisture content obtained in accordance with 
IS:2720 (Part 8), appropriate for each of the fill materials he intends to use. ii) A graph of dry density 
plotted against moisture content from which each of the values in (i) above of maximum dry density 
and optimum moisture content were determined. 
 
The maximum dry density and optimum moisture content approved by the Engineer-in-Charge shall 
form the basis for compaction. 
 
 
 

3.3 Construction Operations 
 
3.3.1 Setting Out 

 
The limits of embankment sub-grade shall be marked by fixing batter pegs on both sides at regular 
intervals as guides before commencing the earthwork. The embankment sub-grade shall be built 
sufficiently wider than the design dimension so that surplus material may be trimmed, ensuring that 
the remaining material is to the desired density and in position specified and conforms to the 
specified side slopes. 
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Before the earth work is started, the area shall be cleared of shrubs, rank vegetation, grass, 
brushwood, trees and saplings of girth up to 30cm measured at a height of one metre above ground 
level and rubbish removed up to a distance of 50 metres outside the periphery of the area under 
clearance. The roots of trees and saplings shall be removed to a depth of 60cm below ground level or 
30 cm below formation level or 15 cm below sub grade level, whichever is lower, and the holes or 
hollows filled up with the earth, rammed and leveled. 
 
The trees of girth above 30 cm measured at a height of one metre above ground shall be cut only after 
permission of the Engineer-in-Charge is obtained in writing. 
 
All materials arising from clearing and grubbing operations shall be the property of AAI and shall be 
disposed of by the Contractor as hereinafter provided or directed by the Engineer-in- charge. 
 
All products of clearing and grubbing, which, in the opinion of the Engineer-in-charge, cannot be 
used, shall be disposed of by contractor as directed with all lifts and leads. The contractor will find 
disposal grounds and take the necessary permissions from the concerned authorities for the disposal 
grounds. 
 
No extra payment shall be made for the disposal of materials as above and shall be considered as 
incidental to the items of excavation and embankment. 
 
Existing structures and services such as old buildings, culverts, fencing, water supply pipe lines, 
sewers, power cables, communication cables, drainage pipes etc. within or adjacent to the area if 
required to be diverted/removed, shall be diverted/dismantled as per directions of the Engineer-in-
Charge and payment for such diversion/dismantling works shall be made separately. 
 
Trees, shrubs, any other plants, pole lines, fences, signs, monuments, buildings, pipelines, sewers and 
other facilities within or adjacent to the plot which are not to be disturbed shall be protected from 
injury or damage, The contractor shall provide and install at his own expense, suitable safeguards 
approved by the Engineer-in-charge for this purpose. 
 
During clearing and grubbing, the Contractor shall take all adequate precautions against soil erosion, 
water pollution, etc. 
 
 
 

3.3.2 Dewatering 
 
If the foundation of the embankment is in an area with stagnant water, and in the opinion of the 
Engineer it is feasible to remove it, the same shall be removed by bailing out or pumping, as directed 
by the Engineer and the area of the embankment foundation shall be kept dry. Care shall be taken to 
discharge the drained water so as not to cause damage to the works, crops or any other property. Due 
to any negligence on the part of the Contractor, if any such damage is caused, it shall be the sole 
responsibility of the Contractor to repair/restore it to original condition or compensate for the damage 
at his own cost. Cost of dewatering shall be borne by contractor and nothing extra shall be payable. 
 

3.3.3 Stripping and Storing Topsoil 
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When so directed by the Engineer, the topsoil from all areas of cutting and from all areas to be 
covered by embankment foundation shall be stripped to specified depths not exceeding 150 mm and 
stored in stockpiles of height not exceeding 2 m for covering embankment slopes, cut slopes and 
other disturbed areas where re-vegetation is desired. Topsoil shall not be unnecessarily subjected to 
traffic either before stripping or when in a stockpile. Stockpiles shall not be surcharged or otherwise 
loaded and multiple handling shall be kept to a minimum. 
 

3.3.4 Compacting Ground Supporting Embankment/Sub-Grade 
 
Where necessary, the original ground shall be levelled to facilitate placement of first layer of 
embankment, scarified, mixed with water and then compacted by rolling in accordance with Clauses 
1.3.5 and 1.3.6 so as to achieve minimum dry density as given in Table 2. 
 
In case where the difference between the sub-grade level (top of the sub-grade on which pavement 
rests) and ground level is less than 0.5 m and the ground does not have 98 percent relative 
compaction with respect to the dry density (as given in Table 2), the ground shall be loosened upto a 
level 0.5 m below the sub-grade level, watered and compacted in layers in accordance with Clauses 
1.3.5 and 1.3.6 to achieve dry density not less than 98 percent relative compaction as given in Table 
2. 
 
Where so directed by the Engineer, any unsuitable material occurring in the embankment foundation 
(500 mm portion just below the sub-grade) shall be removed, suitably disposed and replaced by 
approved materials laid in layers to the required degree of compaction. 
 
Any foundation treatment specified for embankments especially high embankments, resting on 
suspect foundations as revealed by borehole logs shall be carried out in a manner and to the depth as 
desired by the Engineer. Where the ground on which an embankment is to be built has any of such 
material types (a) to (f) in Clause 1.2.1.1 at least 500 mm of such material must be removed and 
replaced by acceptable fill material before embankment construction commences. 
 

3.3.5 Spreading Material in Layers and Bringing to Appropriate Moisture Content 
 

3.3.5.1 The embankment and sub-grade material shall be spread in layers of uniform thickness in the entire 
width with a motor grader. The compacted thickness of each layer shall not be more than 250 mm 
when vibratory roller/vibratory soil compactor is used and not more than 200 mm when 80-100 kN 
static roller is used.  
The motor grader blade shall have hydraulic control suitable for initial adjustment and maintain the 
same so as to achieve the specific slope and grade. Successive layers shall not be placed until the 
layer under construction has been thoroughly compacted to the specified requirements as in Table 2 
and got approved by the Engineer. Each compacted layer shall be finished parallel to the final cross-
section of the embankment. 
 

3.3.5.2 Moisture content of the material shall be checked at the site of placement prior to commencement 
of compaction; if found to be out of agreed limits, the same shall be made good. Where water is 
required to be added in such constructions, water shall be sprinkled from a water tanker fitted with 
sprinkler capable of applying water uniformly with a controllable rate of flow to variable widths of 
surface but without any flooding. The water shall be added uniformly and thoroughly mixed in soil 
by blading, using disc harrow until a uniform moisture content is obtained throughout the depth of 
the layer. If the material delivered to the bed is too wet, it shall be dried, by aeration and exposure to 
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the sun, till the moisture content is acceptable for compaction. Should circumstances arise, where 
owing to wet weather, the moisture content cannot be reduced to the required amount by the above 
procedure, compaction work shall be suspended. 
 
Moisture content of each layer of soil shall be checked in accordance with 1S:2720 (Part 2), and 
unless otherwise mentioned, shall be so adjusted, making due allowance for evaporation losses, that 
at the time of compaction it is in the range of 1 percent above to 2 percent below the optimum 
moisture content determined in accordance with IS:2720 (Part 8) as the case may be. After adding the 
required amount of water, the soil shall be processed by means of graders, harrows, rotary mixers or 
as otherwise approved by the Engineer until the layer is uniformly wet. 
 
Clods or hard lumps of earth shall be broken to have a maximum size of 75 mm when being placed in 
the embankment and a maximum size of 50 mm when being placed in the subgrade. 
 

3.3.5.3 Embankment and other areas of fill shall, unless otherwise required in the Contract or permitted by 
the Engineer, be constructed evenly over their full width and their fullest possible extent and the 
Contractor shall control and direct construction plant and other construction vehicles. Damage by 
construction plant and other vehicular traffic shall be made good by the Contractor with material 
having the same characteristics and strength of the material before it was damaged. 
 
Embankments and unsupported fills shall not be constructed with steeper side slopes or to greater 
widths than those shown in the drawings, except to permit adequate compaction at the edges before 
trimming back, or to obtain the final profile following any settlement of the fill and the underlying 
material. 
 
Whenever fill is to be deposited against the face of a natural slope, or sloping earthworks face 
including embankments, cuttings, other fills and excavations steeper than 1 vertical to 4 horizontal, 
such faces shall be benched as per Clause 1.4.1 immediately before placing the subsequent fill. 
 
All permanent faces of side slopes of embankments and other areas of fill shall, subsequent to any 
trimming operations, be reworked and sealed to the satisfaction of the Engineer by tracking a tracked 
vehicle, considered suitable by the Engineer, on the slope or any other method approved by the 
Engineer. 
 

3.3.6 Compaction 
Only the compaction equipment approved by the Engineer shall be employed to compact the 
different material types encountered during construction. Static three-wheeled roller, self propelled 
single drum vibratory roller, tandem vibratory roller, pneumatic tyre roller, pad foot roller, etc., of 
suitable size and capacity as approved by the Engineer shall be used for the different types and grades 
of materials required to be compacted either individually or in suitable combinations. 
 
The compaction shall be done with the help of self-propelled single drum vibratory roller or pad foot 
vibratory roller of 80 to 100 KN static weight or heavy pneumatic tyre roller of adequate capacity 
capable of achieving the required compaction. The Contractor shall demonstrate the efficacy of the 
equipment he intends to use by carrying out compaction trials. The procedure to be adopted for the 
site trials shall be submitted to the Engineer for approval. 
 
Earthmoving plant shall not be accepted as compaction equipment nor shall the use of a lighter 
category of plant to provide any preliminary compaction to assist the use of heavier plant be taken 
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into account. 
 
Each layer of the material shall be thoroughly compacted to the densities specified in Table 2. 
Subsequent layers shall be placed only after the finished layer has been tested according to Clause 
1.6.5.2 and accepted by the Engineer-in-Charge. The Engineer-in-Charge may permit measurement 
of field dry density by a nuclear moisture/density gauge used in accordance with agreed procedure 
and provided the gauge is calibrated to give results identical to that obtained from tests in accordance 
with IS:2720 (Part 28). A record of the same shall be maintained by the Contractor. 
 
When density measurements reveal any soft areas in the embankment/sub-grade/earthen shoulders, 
further compaction shall be carried out as directed by the Engineer. If in spite of that the specified 
compaction is not achieved, the material in the soft areas shall be removed and replaced by approved 
material, compacted using appropriate mechanical means such as light weight vibratory roller, double 
drum walk behind roller, vibratory plate compactor, trench compactor or vibratory tamper to the 
density requirements and satisfaction of the Engineer-in- Charge. 
 

3.3.7 Drainage 
 
The surface of the embankment/sub-grade at all times during construction shall be maintained at such 
a crossfall (not flatter than that required for effective drainage of an earthen surface) as will shed 
water and prevent ponding. 
 
 
 

3.3.8 Repairing of Damages Caused by Rain/Spillage of Water 
 
The soil in the affected portion shall be removed in such areas as directed by the Engineer-in- Charge 
before next layer is laid and refilled in layers and compacted using appropriate mechanical means 
such as small vibratory roller, plate compactor or power rammer to achieve the required density in 
accordance with Clause 1.3.6. If the cut is not sufficiently wide for use of required mechanical means 
for compaction, the same shall be widened suitably to permit their use for proper compaction. Tests 
shall be carried out as directed by the Engineer-in-Charge to ascertain the density requirements of the 
repaired area. The work of repairing the damages including widening of the cut, if any, shall be 
carried out by the Contractor at his own cost, including the arranging of machinery/equipment for the 
purpose. 
 

3.3.9 Finishing Operations Finishing operations shall include the work of shaping and dressing the 
shoulders/verge/ roadbed and side slopes to conform to the alignment, levels, cross-sections and 
dimensions shown on the drawings or as directed by the Engineer subject to the surface tolerance 
described in Clause 1.6.1 to 1.6.4. Both the upper and lower ends of the side slopes shall be rounded 
off to improve appearance and to merge the embankment with the adjacent terrain. 
 

3.4 The topsoil, removed and conserved earlier (Clauses 1.3.3) shall be spread over the fill slopes as per 
directions of the Engineer to facilitate the growth of vegetation. Slopes shall be roughened and 
moistened slightly prior to the application of the topsoil in order to provide satisfactory bond. The 
depth of the topsoil shall be sufficient to sustain plant growth, the usual thickness being from 75 mm 
to 150 mm. 
 

3.5 Where directed, the slopes shall be turfed with sods in accordance with direction of Engineer-in-
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Charge. If seeding and mulching of slopes is prescribed, this shall be done to the requirements as per 
direction of Engineer-in-Charge. 

 
When earthwork operations have been substantially completed, the area shall be cleared of all debris, 
and ugly scars in the construction area responsible for objectionable appearance eliminated. 
 

3.6 Surface Finish and Quality Control of Work 
 

3.6.1 Surface Finish : General 
 
All works performed shall conform to the lines, grades, cross sections and dimensions shown on the 
drawings or as directed by the Engineer, subject to the permitted tolerances described herein-after. 

3.6.2 Horizontal Alignment, level and surface regularity 
 
Horizontal alignment shall be reckoned as shown on the drawings. The edges of the carriageway as 
constructed shall be correct within a tolerance of + 10 mm therefrom. 
 

3.6.3 Longitudal Profile  
 
The levels of the subgrade and different pavement courses as constructed, shall not vary from those 
calculated with reference to the longitudal and cross-profile shown on the drawing or as directed by 
the Engineering In Charge  beyond the tolerances mentioned below  
 
 

Subgrade (Longitudinal Profile) + 24mm 
 

(Cross Profile) + 15mm 

Granular Sub-base (Longitudinal 
Profile) 

+ 15mm 
 

(Cross Profile) + 12mm 
 

 
For checking compliance with the above requirement for subgrade, sub-base and base courses, 
measurements of the surface levels shall be taken on a grid of points placed at 6.25 m longitudinally 
and 3.5m transversely. For any 10 consecutive measurements taken longitudally or transversely, not 
more than one measurement shall be permitted to exceed the tolerance as above, this one 
measurement being not in excess of 5mm above the permitted tolerance. 
 
Surface Regularity of surface and pavement course .The surface regularity of completed subgrade 
and sub-base in the longitudal and transverse directions shall be within the tolerances indicated in the 
Table- 3 
 
The longitudal profile shall be checked with a 3 meter long straight edge, at the middle of each 3 
meter longitudinal strip along a line parallel to the centre line of that particular type of construction. 
The transverse profile shall be checked with a set of camber boards at intervals of 10 meter.  
 

3.6.4 Rectification 
 
Where the surface irregularity of subgrade and the various pavement courses fall outside the 



           Puducherry Airport,                                        C – NIL,  I – NIL,     O - NIL P a g e  | 224 

         

                   

  

specified tolerance, the contractor shall be liable to rectify these in the manner described below and 
to the satisfaction of the Engineer In Charge. 
 
Subgrade  
 
Where the surface is high, it shall be trimmed and suitably compacted. Where the same is low, the 
deficiency shall be corrected by adding fresh material .The degree of compaction and the type of 
material to be used shall confirm to the requirement and subgrade construction.   

 
Table-3 

 
Sl.No Type of 

Construction 
Longitudinal Profile with 3 metre straight 
edge. 

Cross 
Profile 

  Maximum 
permission 
undulation 

Maximum number of undulation 
permitted in any 300 metre length 
exceeding 

Maximum 
permissible 
variation 
from 
specified 
profile under 
template 
(mm) 

   Mm  
   10 12 10 6  

(1)      (2) (3) (4) (5) (6) (7) (8) 
1. Earthen sub-

grade 
24 30 -- -- -- 15 

2. Granular 
Sub-base 

15 -- 30 -- -- 12 

3.6.5 Tests on Earthwork for Embankment, Subgrade Construction and Cut Formation  
 
3.6.5.1 Borrow Material (Moorum) 

 
Grid the borrow area at 25 m c/c (or closer, if the variability is high) to full depth of proposed 
working. These pits should be logged and plotted for proper identification of suitable sources of 
material. The following tests on representative samples shall be carried out for every 3000 cum for 
each source: 
 

a) Sand Content [IS:2720 (Part-4)]: 2 tests per 3000 cu.m of soil. 

b) Plasticity Test [IS:2720 (Part-5)]: Each type to be tested, 2 tests. 

c) Density Test [IS:2720 (Part-8)]: Each soil type to be tested, 2 tests. 

d) Deleterious Content Test [IS:2720 (Part-27)]: As and when required by the Engineer. 

e) Moisture Content Test [IS:2720 (Part-2)]: Two tests. 

f) CBR Test on materials to be incorporated in the subgrade on soaked/ unsoaked samples [1S:2720 
(Part-16)] : One CBR test (average of three specimens) or closer as and when required by the 
Engineer. 
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3.6.5.2 Compaction Control 

Control shall be exercised on each layer by taking at least one set of ten measurements of density for 
each 3000 sq.m of compacted area, or closer as required to yield the minimum number tests results 
for evaluating a day's work on statistical basis. The determination of density shall be in accordance 
with IS: 2720 (Part-28). Test locations shall be chosen only through random sampling techniques. If 
non-destructive tests are carried out, the number of tests shall be doubled. If considerable variations 
are observed between individual density results, the minimum number of tests in one set of 
measurement shall be increased. The acceptance criteria shall be subject to the condition that the 
mean density is not less than the specified density plus: 
   

1.65 -    1.65 
                                       …………………………. times the standard deviation 
    (No. of Samples) 0.5 
 
 
However, for earthwork in the subgrade, at least one set of ten density measurements shall be taken 
for every 2000 sq.m for the compacted area In other respects, the control shall be similar to that 
described earlier. 

3.7 Sub-grade Strength 

3.7.1 It shall be ensured prior to actual execution that the material to be used in the sub- grade satisfies the 
requirements of design CBR. 

3.7.2 Sub-grade shall be compacted and finished to the design strength consistent with other physical 
requirements. The actual laboratory CBR values of constructed subgrade shall be determined on 
remoulded samples, compacted to the field density at the field moisture content and tested for 
soaked/unsoaked condition as specified in the Contract. 

3.8 Measurements for Payment 
 
3.8.1 Earth embankment/sub-grade construction shall be measured separately by taking cross sections at 

3m intervals after completion of clearing and grubbing and after completion of embankment/sub-
grade. The volume of earthwork shall be computed in cubic metres by the method of average end 
areas. 

 
3.9 Rates 

 
3.9.1 The Contract unit rates for the items of embankment and sub-grade construction shall be payment in 

full for carrying out the required operations including full compensation for: 
 

ii) Cost of arrangement. of land as a source of supply of material of required quantity for construction 
unless provided otherwise in the Contract; 

iii) Setting out as per para 1.3.1; 

iv) Compacting ground supporting embankment/sub-grade except where removal and replacement of 
suitable material or loosening and recompacting is involved; 

v) Scarifying or cutting continuous horizontal benches 300 mm wide on side slopes of existing 
embankment and sub-grade as applicable; 
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vi) Cost of watering or drying of material in borrow areas and/ or embankment and sub-grade during 
construction as required; 

vii) Spreading in layers, bringing to appropriate moisture and compacting to Specification requirements; 

viii) Shaping and dressing top and slopes of the embankment and subgrade including rounding of corners; 

ix) Restricted working at sites of structures; 

x) Working on narrow width of embankment and sub-grade; 

xi) Excavation in all soils from borrow pits/designated borrow areas including clearing and grubbing and 
transporting the material to embankment and sub-grade site with all leads and lifts unless otherwise 
provided for in the Contract, 

xii) All labour, materials, tools, equipment and incidentals necessary to complete the work to the 
Specifications; 

xiii) Dewatering; ‘and 

xiii) Keeping the embankment/completed formation free of water. 

xiv) Transporting unsuitable excavated material for disposal with all leads and lifts. 

xv) use of stabilization methods or by any stabilization method approved by the Engineer, In case the 
borrow materials/moorum (To be arranged by contractor) fail to meet the requirement of CBR value 
15 to 20. 

No deduction shall be made from the rate if in the opinion of the Engineer- in-charge, 
operations specified in 1.9.1 (iv), (v), (viii), (xii), (xiii) and (xv) are not required to be 
carried out on any account whatsoever. 

 
*********************** END OF ITEM NO. 3 ****************** 
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Undertaking by the Contractors and Operators in Puducherry Airport 
 

1. CONTRACTOR may please note that AAI  Puducherry airport has implemented Environment 
Management System (EMS) 

2. As per procedures in vogue, following actions will be required on the part of the Contractor. 
  The working area should be kept clean 
a) Adequate number of Waste bins shall have to be placed in working space to collect different type of 

Scraps and the Wastes.  
b) The Wastes  shall be segregated as follows 
i. Oil soaked cotton wastes 

ii. Spent oil 
iii. Asbestos wastes 
iv. Construction wastes 
v. Glass wastes 

vi. Insulation wool waste Metallic wastes 
vii. Paint drums,  

viii. Metallic  Cans  
ix. Polythene/plastic waste  
x. Paper/card board waste  

xi. Discarded food  
xii. Other bio degradable wastes 

 
3. The waste shall be stored a location identified by AAI Management. Subsequently the waste shall be 

disposed of in accordance with waste management plan.  
 

4. The contractor shall conserve power, water, cooking gas to the extent possible  
  
5. Plastic bags   of less than 40 micron shall not be used and /or issued by the Contractor in AAI premises 
 
6. Contractors shall obtain the MSDS (material safety data sheet) of all chemicals used by them in AAI 

campus and study their characteristics and the disposal method. Chemicals which are found to be 
environmental friendly shall only be used. if any chemical is   not environmental friendly, additional 
precaution for their use and disposal of its contractors etc shall be taken as indicated in MSDS. Copies 
of MSDS will be submitted by the contractor to the concerned HOD of the AAI dept. 

 
7. If any chemical like oil, grease, paint is used, the contractor will arrange to procure a spill control kit at 

its own cost for emergency purpose and shall use the same in case of emergency 
 

8. Vehicles used by the contractor for transportation of man, material to and from AAI campus shall have 
to be PUC (pollution under control) compliant. Copies of the PUC certificate shall have to be handed 
over to Terminal Manager / concerned HOD 

 
9. If the Contractor arranges food for their workmen they shall have to keep waste bins for the waste 

generated in the process 
 

10.  Failure to comply with the requirement shall attract a Fine / penalty as may be decided by the AAI and 
the, expenditure by AAI for such housekeeping shall be recovered from their bill.  

 
11 AAI shall educate the CONTRACTOR and his supervisor about other EMS requirements prior to start 
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of work. CONTRACTOR shall have to ensure the presence of himself and his supervisory staff during 
such a session. Thereafter, CONTRACTOR will have to ensure the workmen and staff comply the 
requirement.  

 
12.       CONTRACTORS shall identify one supervisor responsible for EMS compliance 
 
13.        No additional payment shall be made for EMS compliance  
  
14.      An underrating shall be obtained from all the contractors, concessioners, airlines whenever they are 

authorized to operate in AAI premises compound 
 
  
         Management Representative  

                                                                                                
 

 
UNDERTAKING 

 
We hereby undertake to abide by the conditions situated herein above with respect to our activities in the 

airport and not to pollute the environment of the airport in any manner & cooperate with the Airports Authority 
of India, Coimbatore Intl. airport in respective the Environment. 

 
 
 
Date :        Authorized Signatory 
      
                                                                                                       Name of the Agency  
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   ANNEXURE - A 

           TENDER ACCEPTANCE LETTER 

                  (TO BE UPLOADED IN ENVELOPE - I  
               DULY SIGNED ON CONTRACTORS’S LETTER HEAD) 

To                                                                                                                                    Date: 

The Sr. Manager (Engg-Civil) 
Airports Authority of India, 
Puducherry Airport, 
Puducherry – 605 008. 
  

Sub: Acceptance of Terms & Conditions of Tender. 

(Tender ID No. 2026_AAI_282547_1) 

Name of Work: Construction of Fire Pit at Runway 25 south side at Puducherry Airport. 
 
     Dear Sir,  

 
1. I/We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’   

from CPP Portal web site(s) namely: https://etenders.gov.in/eprocure/app as per your 
advertisement, given in the above mentioned website(s).  
 

2. I / We hereby certify that I / we have inspected the site and read the entire terms and conditions of the 
tender documents, corrigendum(s) and reply to query if any made available to me/ us which shall form 
part of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained 
therein. 

 
3. I / We hereby unconditionally accept the tender conditions of AAI’s tender documents in its totality / 

entirety for above mentioned work.  
 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for awarding this 
contract at any stage during its execution or at the time of payment of bills, and further if any officer of 
AAI asks for bribe/gratification, I will immediately report it to the Appropriate Authority in AAI’    

 
5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT conditions. 
 

6. I / We certify that all information/ documents furnished by our Firm is true & correct and in the event at 
any stage, the information/ documents is found to be incorrect/ untrue or found violated, then we shall 
be liable for debarment from tendering in AAI without giving any notice or reason therefore or 
summarily reject the bid or terminate the contract, without prejudice to any other rights or remedy 
including the forfeiture of the full said earnest money deposit absolutely. 

 
 

 
Yours Faithfully 

 Date:……………                                                     (Signature of the Tender with Rubber Stamp) 
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Annexure - B 

Undertaking Regarding Blacklisting/Debarment 
 

(To be submitted on Letter Head of Company) 
 

(To be uploaded in Envelope -I) 
 

 
Name of work: “Construction of Fire Pit at Runway 25 south side at Puducherry Airport” 
 

Tender Id: 2026_AAI_282547_1 

I/We ______________________________________________________, (name and post of authorized 
signatory) on behalf of ______________________________ (Name of firm) do hereby solemnly affirm and 
state as follows: 
 

i. Our firm not restrained/ debarred/blacklisted by Airports Authority of India (AAI)/Ministry of Civil Aviation 
(MoCA)/Dept. of Expenditure (DoE), Ministry of Finance and the debarment/blacklisting/restrainment is not 
in force as on last date of Opening of tender (Envelope-I, normally called as technical bid). 
 

ii. None of Proprietor /Partners /Board Members /Directors of M/s…………………………….………    (Name 
of firm) has remained Proprietor /Partner /Board Member /Director in any firm which stands debarred 
/blacklisted/restrained by AAI/MoCA/DoE and the debarment/blacklisting/restrainment is not in force as on 
last date of opening of tender (Envelope-I, normally called as technical bid). 

 
iii. Our firm understands that if our firm either debarred before the date of opening of tender (first bid, normally 

called as technical bid, in case of two packet/two stage bidding) or debarred before the date of contract by 
AAI/MoCA/DoE (Debarment applicable for all Ministries/Departments), our bid is liable to be rejected at 
that stage. 

 
iv. Our firm understands that at any stage, if above statements are found to be false, our firm shall be liable for 

debarment from bidding in AAI, apart from any other appropriate contractual legal action including 
debarment/ blacklisting/restrainment, termination of the contract etc. as deemed fit 

 

Date: 

Place:  

(Signature and name of the authorized 
                                                                                                        Signatory of the firm)   
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Annexure - C 

 

UNDERTAKING FOR DEPLOYMENT OF TOOLS & PLANTS  
 (To be submitted on Letter Head of Company) 

(To be uploaded in Envelope I) 
 

Name of work: “Construction of Fire Pit at Runway 25 south side at Puducherry Airport” 
 
Tender Id: 2026_AAI_282547_1 
 
Name of Contractor / Firm:…………………………………………………………. 
 
 
I / we have applied for issue of tender for the work of  
 
I / we have gone through the tender documents and drawings in its entirety, visited the site and have 
understood the nature of work to be executed. 
 
 I / we will deploy adequate T&P in working condition with adequate standby arrangement for efficient / 
timely execution of the work. 
 
 I / we have submitted the details of T&P owned by us and undertake to procure or take on lease the 
balance T&P for the work as per requirement of the work matching with the work programme. 
 
 I / we will abide by any instructions by AAI for such procurement / arrangement of T&P on lease as is 
considered necessary for efficient / timely execution of work. 
 

 

 

 

        Signature of Contractor: 
DATE: 
WITNESS: 
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ANNEXURE- D 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) 

of the General Financial Rules (GFRs)-2017 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 

 

Name of Work: Construction of Fire Pit at Runway 25 south side at Puducherry Airport. 
 
Tender ID: 2026_AAI_282547_1 
 

I, the undersigned, _____________________________ (full names), do hereby declare, in my capacity 

as_______________________________of M/s____ (Name of company/Firm) ____that:  

 

 1) I am competent to swear this undertaking on behalf of M/s______________________________ (Name of 

company/Firm) ____  

 

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017 regarding restrictions on procurement from a bidder of a country which shares a land border with 
India and comply to all the provisions of the Order(s).  
 

3) I certify that M/s_______________________________(Name of company/Firm)____) is not from such a 

country / is from such a country, has been registered with the Competent Authority (strike out whichever 

is not applicable). I hereby certify that this BIDDER fulfills all requirements in this regard and is eligible to be 

considered [Where applicable, evidence of valid registration with the Competent Authority is attached]. 

 

4) I understand that the submission of incorrect data and / or if certificate/ declaration given by 
M/s______________________________(Name of company/Firm)____is found to be false, this would be a 
ground for immediate  termination and further legal action in accordance with law as per Clause 12 of the Public 
Procurement Order on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017.  
 

 

Signature and name of the authorized signatory of the firm   
with Rubber Stamp 

Date: 

Place: 
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ANNEXURE-E 

 

Request Letter : Transmission of Bank Guarantee Cover Message to be submitted by 

applicant to BG issuing banks 

Date  

 

The Manager  

(Bank)  

(Branch)  

 

Sub: Inclusion of unique identifier code of AAI while transmitting BG 

cover messages where beneficiary bank is ICICI Bank (IFSC-

ICIC0000007).  

 

Dear Sir /Ma'am,  

 

I/We,_____________________________________________, request you to include 

unique identifier AAIRHQ SR in field 7037 of the SFMS cover messages IFN 

760 COV (for BG issuance) and IFN  767 COV (for BG amendment) while 

transmitting the same to the beneficiary bank (ICICI Bank – IFSC- 

ICIC0000007). 

 

 Thanking You,  

 

  

(Vendor /Customer/Concessionaire) 
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FORM-A 

 
  Name of Work: Construction of Fire Pit at Runway 25 south side at Puducherry Airport 

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR 
SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS ENDING ON 
31.12.2025 

 
 

Sl. 
No. 

 
Details of Works 

 
W-1 

 
W-2 

 
W-3 

1 Name of work/
project and
Location 

   

2 Name and
Address of       client 

   

3 Awarded Cost 
of work 
(in Rs. Lakhs) 

   

4 Date of 
commence 
-ment as  per
contract 

   

5 Stipulated date 
of 
completion 

   

6 Actual date    of
completion 

   

7 Completion 
Cost/Actual work 
done 

   

8 Whether the
work was done  on 
back To back 
basis Yes/No 

   

 
 

Signature of Chartered Accountant with Seal 
 

SIGNATURE (S) OF BIDDER (S) 
(WITH STAMP) 

Note: The contractor should give list of only of eligible category works of requisite    amount 
with supporting documents issued from client. 
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FORM - B   
FINANCIAL INFORMATION 

 
  

 
        Name of the firm/Contractor……………………………………… 
 
1. Financial Analysis – Details to be furnished turnover on construction works with profit / loss as per figure in 

balance sheet account for the last three years duly certified by the Chartered Accountant as submitted by the 
applicant to the Income - Tax Department 

    Fig in lakhs Rs. 
 

Sl. 
No. 

Particulars Financial Year (Last three years) 

FY 2022-23 FY 2023-24 FY 2024-25 

1. Turn-Over on Construction Works     

2. Profit/loss after Taxes (standalone)    

 
 
2. Financial arrangement for carrying out the proposed work 
 

 
Unique Document Identification Number (UDIN)…………………………….. 
 
 
 
Signature of Chartered Accountant with Seal 

SIGNATURE (S) OF BIDDER (S) 
 
 
 
 
 
 

Note: The Bidder should give strictly in the above format 
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FORM - C 

  

CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

 

 

“It is to certify that as per the audited balance sheet and profit & loss account during the financial year 

…………………………, the Net Worth of M/s ………….………………………………………….. (Name & 

Registered Address of individual/firm/company), as on ………….…………….. (the date of certificate) is          

Rs.……………………… after considering all liabilities. It is further certified that the Net Worth of the 

company has not eroded by more than 30% in the last three years ending on 31st March……………………(the 

relevant year).” 

 

Unique Document Identification Number (UDIN)…………………………….. 
 

Signature of Chartered Accountant 

………………………… 

Name of Chartered Accountant 

………………………… 

Membership No. of ICAI 

………………………… 

Date and Seal 

Signature (S) of Bidder (S) 

 

*The relevant year shall be the financial year ending 31st March preceding the calendar year of bid 
submission or 31st March of the financial year preceding the previous financial year, if the balance sheet of the 
previous financial year has not been audited. 
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