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AIRPORTS AUTHORITY OF INDIA
DIRECTORATE OF ENGINEERING (CIVIL)-IMU
RAJIV GANDHI BHAWAN, SAP, NEW DELHI-03

NOTICE INVITING e-TENDER (2 BOT -2 Envelope Open Tender)

(Tender ID No. 2026_AAI_282933_1)

1. Percentage rate e-tenders are invited through the e-tendering CPP Portal by Asstt. General

Manager (E-C)-IMU, Airports Authority of India, Rajiv Gandhi Bhawan, Safdarjung
Airport, New Delhi-110003, Telephone: 011-24632950, Extension No. 2745 (Bid
Manager) on behalf of Chairman, A.A.I from the eligible water proofing compound/chemical
manufacturer or their registered/authorized applicator for the work of “Annual contract for
civil repair and maintenance work for ‘C’ block and adjacent outside area at R.G.
Bhawan, New Delhi for the year 2026-27” at an estimated cost of Rs. 65.00 Lakhs
(Excluding GST) with completion period of 12 (Twelve) Months.

The tendering process is online at CPP-portal URL address
https://etender.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may download
and go through the tender document.

Prospective Tenderers are advised to get register themselves at CPP-portal, obtain ‘Login ID’
& ‘Password’ and go through the instructions available in the Home Page after log in to the
CPP-portal https://etender.gov.in/eprocure/app or www.aai.aero. They should also obtain
Digital Signature Certificate (DSC) in parallel which is essentially required for submission of
their application. The process normally takes 03 days’ time. The tenderer may also take
guidance from AAI Help Desk Support through path aai.aero/tender/e-tender/help desk
support.

1)  For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details
are as below: -
Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787.
E-Mail: support-eproc@nic.in

International bidders are requested to prefix 91 as country code.

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject
while emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instructions given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

11) For any further technical assistance with regard to functioning of CPP portal the
tenderer may contact to the following AAI help desk numbers on all working days only

between:
Sl. | Support Escalation | E-Mail Address Contact Timings*
No. | Persons Matrix Numbers
1. Technical Instant eprochelp@aai.aero 011- 0800-2000 Hrs.
Help Desk | Support 24632950, (MON - SAT)
Team Ext-3512
2. JE (IT) After 4 Hrs. | etendersupport@aai.aero | 011- 0930-1800 Hrs.
of Issue or 24632950, (MON-FRI)
Vaibhav g@aai.aero Ext-3523
3. Sr. Manager | After 12 | shripatim@aai.aero 011- 0930-1800 Hrs.
(Im Hrs. 24632950 (MON-FRI)
Ext. 3527
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4. Jt.GM(IT) After 24 | suniLkm@aai.aero 011- 0930-1800 Hrs.
Hrs. 24632950 (MON-FRI)
Ext. 3506
5. General After 03 | gmitchq@aai.aero 011- 0930-1800 Hrs.
Manager(IT) | Days 24657900 (MON-FRI)

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.

Tender processing fee of Rs. 1180.00/- (i/c GST), Non-refundable will be required to be paid
online on CPP Portal only.

Earnest Money Deposit (EMD) of Rs. 1,95,000/- (Rupees One Lakh Ninety-Five Thousand
only) will be required to be paid online on CPP portal only.

2. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per
the following schedule:

CRITICAL DATA SHEET
Publishing Date 04-07-2026 from 0930 Hrs
Bid Document Download / Sale Start Date | 04-07-2026 from 0930 Hrs.
Clarification Start Date 04-07-2026 from 0930 Hrs.
Clarification End Date 10-07-2026 upto 1800 Hrs.
Bid Submission Start Date 04-07-2026 from 0930 Hrs.
Bid Submission End Date 24-07-2026 upto 1800 Hrs.
Bid Opening Date (Envelope- I) 27-07-2026 at 1100 Hrs.
Bid Opening Date (Envelope- II) 05-08-2026 at 1100 Hrs.
Note:

1. If the bidder has any query related to the Bid Document of the work, they should
use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of
communication.

Envelope-I (Technical Bid and Pre-qualification):- Bid containing following:
A. Technical Bid containing the following: -

i)  Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (as per Annexure-1
on page no. A-1).

ii)  Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment” on Bidder’s Letter
Head (as per Annexure-2 on page no. A-2).

iv) Scanned copy of Form- A - details of similar works completed during last seven years
supported with completion certificate issued by client (as per page no. A-3).

v)  Scanned copy of Form- B - Financial Information (as per page no. A-4).
vi) Scanned copy of Form- C - Net Worth (as per page no. A-5).

vii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/ We
will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets and
overall completion within the time period (as per Annexure-3 on page no. A-6).
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viii) Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the Company
& Copy of Board Resolution regarding Authority to assign Power of Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney
only if the tender is processed by a person other than proprietor.

ix) PQ Performa duly filled. (as per page no. PQ-1 to PQ-2).

B. Qualifying requirements of contractors / tenderers containing the following: -

i) Should have successfully completed or substantially completed three works, each of
Rs. 26.00 Lakhs or two works, each of Rs 32.50 Lakhs or one work of Rs. 52.00
Lakhs in single contract of similar nature of work [i.e. Civil Repair & Maintenance /
Civil Construction Works] during last 07 (seven) years ending last day of month
previous to the one in which tenders are invited.

The details of similar works completed during last seven years in the given format-
Form-A with supporting documents issued by client.

Note: -

1. The Experience Certificates of works completed pre-GST era, Completion amount will
be divided by 1.12 (to exclude pre-GST taxes) to make it at par with experience
certificates of post GST era but excluding GST.

2. The Tenders invited for Annual Rate Contracts for 0&M/ AMC/ CMC works, agency
having experience of completed AMC contract of more than one year shall be counted
for the value of work for a completed one year on pro-rata basis. However, the agency
who has completed one year of work in running AMC contract of more than one year,
may be counted for the value of work for a completed one year on pro-rata basis.

3. Experience gained by executing work on back-to-back contract/ Sub-contract basis is
acceptable in the following conditions:

(a) Work should be actually executed by the second agency (sub-contractor) with
due concurrence of the owner as tripartite agreement/ written approval. It should
be backed by valid agreement and experience certificate.

(b) Payments received by second agency should be reflected in TDS certificates.

4. Experience gained in composite works for the specialized nature of works were
executed by main contractor either by in-house expertise & experience or by engaging
the specialized agencies with the approval of main client as per contract conditions. In
such cases, main contractor as well as specialized agency both get the experience
certificate for the same work from their respective client(s) i.e. main contractor for
composite work along with specialized works from owner and specialized agency for
specialized work(s) from the main contractor.

In this situation, the experience certificate of either specialized agency or main agency
having in-house expertise & experience, who has actually executed the specialized
work(s), shall be considered for Technical / Pre-qualifying criteria in similar
specialized nature of work(s).

5. Substantial completion shall be based on 80(eighty) percent (value wise) or more
works completed under the contract along with its functional consideration.
Certificate for 'substantial completion' of project/work/asset should contain two
parts. Part -1 shall contain 'financial value of work done' and part-II shall contain
‘certificate of functional completion of project/work/asset’.
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“The value of executed works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum, calculated from the date of
completion to date of bid opening (Cover-1/ Technical bid).”

Client certificate for experience should show the nature of work done, the value of work,
date of start, date of completion as per agreement, actual date of completion and
satisfactory completion of work. Tenderers showing work experience certificate from
non-government/non-PSU organizations should submit copy of tax deduction at
sources (TDS) certificate(s) along-with a certificate issued by registered Chartered
Accountant, clearly specifying the name of work, total payment received against the
work and TDS amount for the work.

ii) Should have Average Annual Financial Turnover of Rs. 23.01 Lakhs on Construction
Works during last three years ending on 31st March 2025. The Financial Information shall
be submitted in the given format - Form-B (with UDIN). Tenderers showing continuous
losses during the last three years in the balance sheet shall be summarily rejected.

iii) The tenderer should have a Minimum Net Worth of Rs. 9.75 Lakhs as on 31st March 2025.
issued by certified Chartered Accountants. The Certificate should be submitted in the given
format - Form-C.

Envelope-II: - The Financial e-Bid through CPP portal

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid
has been given as a standard BOQ format with the tender document, then the same is to be
downloaded and to be filled by all the tenderers. Tenderers are required to download the BOQ
file, open it and complete the blue colored (unprotected) cells with their respective financial
quotes and other details (such as name of the tenderer). No other cells should be changed. Once
the details have been completed, the tenderer should save it and submit it online, without
changing the file name. If the BOQ file is found to be modified by the tenderer, the bid will be
rejected.

Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within
one week from the date of opening of the financial bid. EMD of the successful bidder shall be
returned on receipt of Security Deposit equivalent to EMD amount/ performance bank guarantee.

Bid Submission: -

The tenderer shall submit their application only at CPP Portal:
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderers are
required to upload the digitally signed file of scanned documents as per Para 2. Bid documents
may be scanned with 100 dpi with black and white option which helps in reducing size of the
scanned document.

Uploading of application in location other than specified above shall not be considered. Hard
copy of application shall not be entertained.

Not more than one tender shall be submitted by one tenderer or tenderers having business
relationship. Under no circumstance will father and his sons(s) or other close relations who have
business relationship with one another (i.e. when one or more partner(s)/director(s) are
common) be allowed to tender for the same contract as separate competitions. A breach of this
condition will render the tenders of both parties liable to rejection.
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10.
11.

12.

13.

Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP)
website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender from
including downloaded price bid template in any manner. In case if the same is found to be
tampered/modified in any manner, tender will be completely rejected and EMD would be
forfeited and tenderer is liable to be banned from doing business with AAL

Bids Opening Process is as below: -

Envelope-I: (Technical bid and Pre-qualification):

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall be
opened on date & time mentioned in CRITICAL DATA SHEET.

If any clarification is needed from the tenderer about the deficiency in his uploaded documents in
Envelope - I, he will be asked to provide it through CPP portal, if required. The tenderer shall
upload the requisite clarification/documents within time specified by AA], failing which it shall
be presumed that bidder does not have anything to submit and bid shall be evaluated
accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers
through CPP portal.

Envelope-II: (Financial e-Bid):

Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria
and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA
SHEET. (In case the date and time for opening of Envelope-II (Financial e-Bid) is required
to be changed, the same shall be intimated through CPP portal).

AAI reserves the right to accept or reject any or all applications without assigning any reasons.
AAl also reserves the right to call off tender process at any stage without assigning any reason.

AAI reserves the right to disallow the working agencies whose performance at ongoing project
(s) is below par and usually poor and has been issued letter of restrain/Temporary or Permanent
debarment/black listing by any department of AAI. AAI reserves the right to verify the
credential submitted by the tenderer at any stage (before or after the award the work). If
at any stage, any information /documents submitted by the applicant is found to be
incorrect/false or have some discrepancy which disqualifies the tenderer then AAI shall
take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment for a period upto two years from
tendering in AAl, including termination of the contract apart from any other
appropriate contractual/legal action.

Consortium /JV companies shall not be permitted.

Purchase preference to Central Public Sector Undertaking shall be applicable as per the direction
of Govt. of India prevalent on the date of acceptance.

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc, to be given as per the
provisions of Public Procurement Policy for MSEs order 2020 with up to date amendments, shall
be applicable for tenders of supply/services and shall not be extended to construction work.

Tenderers have to submit Unique Document Identification Number (UDIN) generated documents
like Financial information (Turnover with loss/ profit), Net worth Certificate etc. as per NIT
conditions duly certified by CA and having UDIN. The documents submitted by bidders without
UDIN shall not be entertained.
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14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and
Industry, Government of India, issued Public Procurement (Preference to Make in India), Order
2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable.

15. Requirement of registration by the Bidder from a country sharing land border with India based
on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of
Finance, Department of Expenditure (Public procurement Division) with up to date amendments,
regarding restriction under Rule 144(xi) of the General Financial Rules (GFR) 2017 shall be
applicable. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s letter head in this
regard. (Annexure- LBS).

(Bid Manager)
Assistant General Manager (Engg.-Civil)-IMU,
Rajiv Gandhi Bhawan, SAP, New Delhi- 03
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PQ PERFORMA
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ANNEXURE - A

Name of work: Annual contract for civil repair and maintenance work for ‘C’ block and adjacent
outside area at R.G. Bhawan, New Delhi for the year 2026-27

1 2 3 4
S1 No. | Qualifying criterion/parameter/ supportive | Supporting Document Reference to
document must have the following | the documents
salient information submitted in
which AAI would like to | support of Col 3
note
1. | General
1.1 | Name and address of the firm / contractor copy enclosed:
Yes/No

1.2 | Telephone, Fax, Email

1.3 | Authorized Signatory (Name & Designation)

2. Envelope- I (Technical Bid and Pre-qualification):

Ref. to Performa with tender documents

A | Technical Bid: -

(i) | Details of tender Processing Fee & EMD

(ii) | Scanned copy of Tender Acceptance Letter Annexure-1 Copy enclosed:
on Bidder’s Letter Head Yes / No.

(iii) | Scanned copy of Permanent Account No. Copy enclosed:
(PAN) Yes / No.

(iv) | Scanned copy of GST Registration number Copy enclosed:
Yes / No.

(v) | Scanned copy of declaration regarding Annexure-2 Copy enclosed.
blacklisting/debarring of firm on Yes / No.
Company’s Letter Head.

(vi) | Details of similar works completed during Form- A Copy enclosed.
last seven years with completion certificate Yes / No.
issued by client

(vii) | Financial Information Form- B (with UDIN) | Copy enclosed.

Yes / No.
(viii) | Net Worth Certificate Form- C (with UDIN) | Copy enclosed.
Yes / No.

(ix) | Scanned copy of Undertaking for Annexure-3 Copy enclosed.
Deployment of T&P Yes / No.

(x) | Bidders other than propriety firm submit, Copy enclosed.
scanned copy of Authorization Letter/Power Yes / No.

AAL
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of Attorney along with copy of Certificate of
CIN/LLPIN/Name of Directors of the
Company under Companies Act showing
regarding Authority to assign Power of
Attorney & Copy of Board Resolution
regarding Authority to assign Power of
Attorney.

Scanned copy of Authorization
Letter/Power of Attorney only if the tender
is processed by a person other than
proprietor.

B | Experience details:

Should have successfully completed or | Certificate of Copy of

substantially completed three works, each of | completion of the certificates

Rs. 26.00 Lakhs or two works, each of Rs | Three/Two/ One enclosed:

32.50 Lakhs or one work of Rs. 52.00 Lakhs in WOFk(S) as app]icab]e Yes / No.

single contract of similar nature of work [i.e. Civil

Repair & Maintenance / Civil Construction

Works] during last 07 (seven) years ending

on 30.06.2026.

Whether experience from Govt. organizations| Govt. Organization / TDS certificate

or private clients? Private Clients. enclosed (if
(Tick whichever is applicable):
applicable. In case of Yes / No.
private client, TDS
certificate to be
enclosed)

3. | Details of any other information Copy enclosed.
(Annexure-LBS etc,, if applicable) Yes / No.
DECLARATION
I( ) hereby declare that the documents submitted /

enclosed are true and correct. In case any document at any stage found fake / incorrect, my

EMD may be forfeited & action as deemed fit by AAI can be taken against me.

Place:
Date:

Signature

Authorized Signatory of the contractor/ Firm

AAL
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ANNEXURE -B

AIRPORTS AUTHORITY OF INDIA
INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders
in registering on the CPP Portal, prepare their bids in accordance with the requirements and
submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
http://etenders.gov.in/eprocure/app .

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: http://etenders.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrolment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the CPP
Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudra etc.), with their
profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

AAL

There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced search
for tenders, wherein the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a
tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective
‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders through
SMS / e-mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF /
JPG formats. Bid documents may be scanned with 100 dpi with black and white option
which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has
been provided to the bidders. Bidders can use “My Space” or “Other Important
Documents” area available to them to upload such documents and keep it as a repository.

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not
automatically ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

1)

2)

3)

4)

AAL

Bidder should log into the site well in advance for bid submission so that they can upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidder has to select the payment option as “Pay online” to pay the online tender fee and
EMD as applicable.

Bidder has to click “Pay online” when bidder reach on desired page while online bid
submission. Click “Confirm to Pay” to proceed with the payment gateway. Verify that the
Tender fee and EMD shown are correct, as per tender document. Then, select the payment
option SBI MOPS and submit. Bidder has to check and follow the Terms and Conditions,
and then Submit. Bidder may choose the type of transaction and process for payment.
Once the Payment type is selected it navigates to the respective landing page.

a) State Bank of India:

i) Bidders with SBI account may click SBI option to proceed to its Net Banking
Page.

ii) Bidders may enter SBI net Banking user ID and Password and click on Login
to proceed.

iii) Before proceeding further bidder has to ensure sufficient balance in his

account. After checking the same, click Confirm button, to transfer payment.
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5)

6)

AAL

AN

After account debit, MOPS gateway will automatically re-direct to the e-
Procurement System, with the Success transaction.

iv) Bidder will receive bank response immediately by verifying the payment
status, whether Success or not. In case, payment was debited from account
and further, Payment Failure is shown, immediately contact the e-
Procurement helpdesk, for resolution, before tender closing time.

V) Please ensure that the Pay Online option is not shown after successful
payment, for confirmation. From here, Bidders may proceed with Encrypt
and Upload to upload tender documents, and further submission process.

b) Other Bankers:

i) Bidders with other account may click Other Bank option to proceed to SBI
Net Banking Page. Bidder may select the appropriate Bank from selection
page.

ii) After selecting appropriate Bank, click Make Payment Button to proceed to
its internet banking page. Further steps may depend on the Bank Procedure.

iii) After, successful payment, system will direct you to payment confirmation
page.

vi) Bidder will receive bank response immediately by verifying the payment

status, whether Success or Not. In case, payment was debited from account
and further, Payment Failure is shown, immediately contact the e-
Procurement helpdesk, for resolution, before tender closing time.

vii) Please ensure that the Pay Online option is not shown after successful
payment, as below, for confirmation. From here, Bidders may proceed with
Encrypt and Upload to upload tender documents, and further submission
process.

¢) NEFT/RTGS:

i) Bidders may choose the type of transaction and proceed for payment.

ii) Please click the check the Box to proceed to the payment and click on the
Confirm Button.

iii) Before proceeding further bidder has to ensure sufficient balance in his
account. After checking the same, Click Confirm button, to transfer payment.

iv) Click Confirm button, to transfer payment.

V) The challan is generated after successful transaction.

viii) The Downloaded challan of the e-procurement RTGS/NEFT Remittance
Information.

Bidders are requested to note that they should necessarily submit their financial bids in
the format provided and no other format is acceptable. If the price bid has been given as
a standard BOQ format with the tender document, then the same is to be downloaded and
to be filled by all the bidders. Bidders are required to download the BOQ file, open it and
complete the white coloured (unprotected) cells with their respective financial quotes
and other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online, without
changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be
rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the

standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.
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7)

8)

9)

AN

All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of the
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data
storage encryption of sensitive fields is done. Any bid document that is uploaded to the
server is subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid openers’ public
keys. Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a
bid summary will be displayed with the bid no. and the date & time of submission of the
bid with all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the submission

of the bid. This acknowledgement may be used as an entry pass for any bid opening
meetings.

ASSISTANCE TO BIDDERS

1)

2)

AAL

Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk.
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(DE-6)
AIRPORTS AUTHORITY OF INDIA
General Guidelines for Bidders

1. Percentage Rate e-tenders are invited through the e-tendering CPP Portal by Asstt.
General Manager (E-C)-IMU, Airports Authority of India, Rajiv Gandhi Bhawan,
Safdarjung Airport, New Delhi-110003, Telephone: 011-24632950, Extension
No. 2745 (Bid Manager), on behalf of Chairman, AAI from the eligible water proofing
compound/chemical manufacturer or their registered/authorized applicator for the work
of ‘Annual contract for civil repair and maintenance work for ‘C’ block and adjacent
outside area at R.G. Bhawan, New Delhi for the year 2026-27’ at an estimated cost of
Rs. 65.00 Lakhs (Excluding GST) with completion period of 12 (Twelve) Months.

AAL

The Tenders shall be in the prescribed Form are invited in two bid system:
i) 1st Bid Envelope-I : Tender Processing Fee, EMD, Technical Bid
and Pre-qualification.

ii) 2nd Bid Envelope-II :  Price Bid.

Not more than one Tender shall be submitted by a contractor or by a firm. No two
or more concerns in which an individual is interested, as Proprietor and/ or
partner shall tender for the execution of the same works. If they do so, all such
Tenders shall be liable to be rejected.

The Accepting Authority as mentioned in Schedule “F” shall be the Accepting
Officer hereinafter, referred to as such for the purpose of this contract.

In the event of the tender being submitted by a firm, it must be signed separately
by each partner thereof or in the event of the absence of any partner, it must be
signed on his behalf by a person holding a power-of-attorney authorizing him to
do so. Such power of attorney to be uploaded in Envelope-], and it must disclose
that the firm is duly registered under the Indian Partnership Act, 1952.

Tender documents can be downloaded from the CPP e-tendering portal. Tender
processing fee of Rs. 1180/- (i/c GST) - Non-Refundable is to be paid online
through Payment Gateway on CPP Portal. The last date of submission of bid is as
mentioned in Critical Data Sheet of Notice Inviting Tender.

Tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and
sub-soil (so far as is practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools &
plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the
contract documents.
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10.

11.

12.

13.

13.1

13.2

13.3

13.4

13.5

13.6

AAL

Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of
the work to be done and of conditions and rates at which stores, tools and plant,
etc. will be issued to him by Airports Authority of India, local conditions and other
factors having a bearing on the execution of the work. A bidder shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed.

All rates shall be quoted in the respective Section in CPP e-tender Portal (Price
Bid i.e. Envelope-II).

As this tender is a Percentage Rate e-Tender, percentage quoted shall only be
considered. Tenderers which propose any alteration in the works specified in the
said form of invitation to tender, or in the time allowed for carrying out the work,
or which contain any other conditions of any sort including conditional rebates
will be summarily rejected. In case above conditions are found violated, the
tender shall be rejected and AAI shall, without prejudice to any other remedy, be
at liberty to debar/ legal action against the agency.

Tenders shall be received through CPP e-tendering portal as per the dates in
critical data sheet of NIT.

The tenderer should study the complete tender document. In order to facilitate
AAI to prepare responses, the interested tenderers are requested to submit their
queries (if any), in CPP e-tender portal only, as per time schedule specified in NIT.
The tenderers queries shall be replied through e-portal only.

Earnest Money Deposit (EMD)/ Tender Processing Fee:
Earnest Money Deposit (EMD) of Rs. 1,95,000/- will be required to be paid online
on CPP Portal only in favour of Airports Authority of India.

The bidder who fails to submit the online Tender processing fee before the
stipulated time then their tender shall be rejected out-rightly.

The refund of EMD to bidders who fail to qualify the eligibility/technical stage will
be refunded within 7 days of their rejection. For all bidders who qualify and their
financial bids are opened the refund of EMD of all vendors except L-1 shall be
processed within 7 days of opening of the financial bid.

On submission of Security Deposit, the online EMD submitted by the successful
bidder will be released through CPP Portal.

AAI will return the EMD where applicable to every unsuccessful tenderer except
as provided in the tender document.

No interest or any other expenses, whatsoever on the EMD will be payable by AAI.
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13.7

13.8

13.9

14.

15.

16.

17.

AAL

The Tender EMD may be forfeited in the following case:

a) Ifatenderer withdraws its tender during the period of tender validity
specified in the tender conditions.
b) In the case of a successful Tenderer, if the Tenderer fails -
i) To sign the Contract agreement.
ii) In case of any false information/document submitted by tenderer.

The settlement of the tender processing Fee, as per case will be executed to bidder
through online mode.

State Bank of India (SBI) has been authorized as Nodal Bank and its payment
gateway has been integrated/ mapped with CPP Portal for the collection of Tender
Processing Fee through e-procurement portal from various bidders participating
in e-Tendering/ e-Procurement process is enclosed as Annex- 1.

Power of attorney/ authorization for signing tender:

a) Only the Power of Attorney/ Authorization holder of the tenderer on whose
name the tender has been uploaded shall sign the Tender documents.

b) The name and designation of the person or persons of the company who is
authorized to sign shall be clearly indicated in the authority letter.

c) In the event of the tender submitted by a firm, it must be signed by a person
holding a power-of-attorney to sign the tender document. Such power of
attorney to be uploaded in Envelope-], and it must disclose that the firm is
duly registered under the Indian Partnership Act, 1952.

Notification of Award of contract will be made in writing to the successful bidder
by the Accepting Authority or his representative. The contract will normally be
awarded to the qualified and responsive Bidder offering lowest evaluated bid in
conformity with the requirements of the specifications and contract documents
and the Accepting Authority shall be the sole judge in this regard. The Accepting
Authority does not bind himself to accept the lowest or, any tender or to give any
reason for his decision. A responsive bidder is one who submits priced Tender
and accepts all terms and conditions of the specifications and contract
documents. A Tenderer shall submit a responsive bid, failing which his
Tender will be liable to be rejected.

The Accepting Authority does not bind itself to accept lowest tender or any tender
and reserves to himself the right of accepting the whole or any part of the tender
and tenderer shall be bound to perform the same at his quoted rates. No claim
whatsoever will be entertained on this account.

The Tenderer shall not be permitted to tender for works in Airports Authority of
India Engineering Department, responsible for award and execution of contracts,
in which his near relative is posted as Manager (Finance & Accounts) or Sr. Officer
or as an engineer in any capacity. He shall also intimate the names of persons who
are working with him in any capacity or are subsequently employed by him and
who are near relatives to any officer in Airports Authority of India. Any breach of
this condition by the contractor would render him liable to be debarred from
Tendering for next 2 years.
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18.

19.

20.

21.

22.

23.

AAL

The contractors shall give a list of AAIl employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering
or Administrative duties in an Engineering Department of Airports Authority of
India/Govt. of India is allowed to work as a contractor for a period of two years of
his retirement from Airports Authority of India/ Government service, without the
prior permission of Airports of India/Govt. of India. The contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be
such a person who had not obtained the permission of Airports Authority of
India/Govt. of India as aforesaid before submission of the Tender or engagement
in the contractor’s service.

The Tender for the work shall remain open for acceptance for a period of
Ninety days (90) days from the last date of submission of bids including
extensions, if any. If any Tenderer withdraws his tender before the said
period or makes any modifications in the terms and conditions of the Tender
which are not acceptable to the Department, then Airports Authority of India
shall without prejudice to any other right or remedy, be at liberty to debar/
legal action against agency.

On acceptance of the Tender, the name of the accredited representative(s) of
the contractor who would be responsible for taking instructions from the
Engineer-in-Charge shall be communicated to the Engineer-in-Charge within
10 days of acceptance of tender.

A tenderer shall submit the tender which satisfies each and every condition laid
down in this notice failing which the Tender will be liable to be rejected. Also, if
the credential submitted by the firm found to be incorrect/ false or have some
discrepancy which disqualifies the firm then the AAI shall take the following
action:

a) Forfeit the entire amount of EMD submitted by the tenderer.
b) Debar the firm for minimum two years to tender in AAI in any name/
style.

Taxes

i) All tendered rates should be inclusive of all taxes, duties, cess, fee,
royalty charges etc. levied under any statute but exclusive of GST (Goods
& Service Tax), ESI & PF. GST shall be paid to bidder for any taxable

supply/ services against a valid Tax invoice.

ii) An undertaking should be submitted for registration under GST and
compliance of GST provisions.

iii) In case of non-compliance of GST provisions and blockage of any input
credit the bidder shall be responsible to indemnify AAL
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24.

26.

AAL

a.) If any further tax or levy is imposed by Statute, after the last stipulated date
for the receipt of tender including extensions if any and the contractor
thereupon necessarily and properly pay such taxes/ levies, the contractor shall
be reimbursed the amount so paid, provided such payments, if any, is not, in the
opinion of the Engineer-In-Charge (whose decision shall be final and binding on
the contractor) attributable to delay in execution of work within the control of
the contractor.

b.) The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow inspection
of the same by a duly authorized representative of Airports Authority of India
and/ or Engineer-In-Charge and further shall furnish such other information/
document as the Engineer-In-Charge may require from time to time.

c.) The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy, pursuant to the Constitution (46th amendment) Act 1982,
give a written notice thereof to the Engineer-In-Charge that the same is given
pursuant to this condition, together with all necessary information relating
thereto.

MODE OF SUBMISSION OF TENDERS:
Tender for the present work shall be submitted online through e-tendering
portal in two bids (i.e. Envelope I & II) system as detailed in NIT.

Tenders shall be processed as below
Envelope-I: Containing Tender processing fee, EMD, Technical bid and Pre-

Qualification Documents (Uploaded by the contractors/ firms) shall be opened
on as mentioned in CRITICAL DATA SHEET. The intimation regarding
acceptance/ rejection of their bids will be intimated to the contractors / firms
through CPP e-tendering portal.

Envelope-II: Containing financial bid of the tenderers found to be meeting the
technical criteria and qualifying requirements shall be opened on date & time
mentioned in CRITICAL DATA SHEET. (In case the date and time for opening of
Envelope-II (Financial bid) is required to be changed, the same shall be intimated
through CPP Portal).

Note: Once the bidder has submitted the digitally signed file of Unconditional
Acceptance of AAI's Tender Conditions, he is not permitted to upload any
additional file or put any remark(s)/ conditions(s).

AAI reserves the right to accept or reject any or all applications without
assigning any reasons. AAI also reserves the right to call off tender process at
any stage without assigning any reason.

Clarifications: If the bidder has any query related to the Tender Document of
the work they should use ‘Seek Clarification’ tab in CPP-tendering portal to seek
clarifications. No other means of communication in this regard shall be
entertained. Last date and time for raising query shall be as stipulated in NIT.
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27.

28.

AAL

If any clarification is needed by AAI from the bidder about the deficiency in their
uploaded documents in Envelope-], they will be asked to provide it though CPP-
tendering portal. The bidder shall upload the requisite clarification/documents
within specified time by AAI failing which tender will be liable for rejection.

In case above conditions are found violated, the tender shall be rejected.

COMPARISON AND EVALUATION OF TENDER

a) Prior to detailed evaluation, AAI will determine the substantial
responsiveness of Tender document. A substantial responsive Tender is one,
which confirms to all the terms and conditions of the Tender.

b) A tender is determined as not responsive, if tender is submitted incomplete,
annexures are not filled up, unconditional acceptance letter minimum wages
affidavit, integrity pact and power of attorney not found in proper form etc.
etc. as described above such tenders are liable to be rejected by AAIL

c) If the tenderer deliberately gives wrong information or suppress any
information in his Tender, AAI reserves the right to reject such tender at any
stage or to cancel the contract, if awarded, and tenderer is liable to be banned
from doing business with AAI, absolutely, in addition to any other
appropriate/legal action.

Only those tenderers whose Technical Bid documents are acceptable to AAI
will be examined and their techno-commercial bid shall be evaluated to
determine whether they are complete, meets tender requirements, free from
computational errors, whether the data have been properly filled up, and
whether the requisite documents as detailed have been submitted in
conformity to the Tender specifications, drawings and conditions.

Price Bid: -

The Price e-Bid through CPP e-portal.

a) Tenderer should download the ‘Tender Document’ file along with BOQ from
the CPP e-tendering portal and upload the digitally signed BOQ file along with
desired documents in Envelope-I.

b) Rates to be quoted in the column mentioned for rate only.

c) The offer from those contractors whose digitally signed required
documents are not found in “Envelope-I” will not be considered and will
stand rejected and Envelope-II (financial bid) of such contractors shall not be
opened.

d) Price bid shall only be accepted in the desired format. No other format shall
be accepted.

e) In case, the condition 28 (d) above is found violated, the tender shall be
rejected.
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29.

30.

31.

AAL

REJECTION OF TENDER: -

a. Airports Authority of India reserves the right to reject all the tenders or any
of the tender or any part of tender without assigning any reason.

b. AAlreserves the right at its sole discretion not to award any work under this
tender. AAI shall not pay any costs or loss incurred by the tenderers in the
preparation and submission of any requisite tender or technical proposal or
to procure contract for any of the items described herein.

c. If the tenderer deliberately gives wrong information or suppress any
information in his Tender, AAI reserves the right to reject such tender at any
stage or to cancel the contract, if awarded, and to forfeit the Earnest Money,
absolutely, in addition to any other appropriate/legal action.

d. Canvassing in any form in connection with the tenders is strictly prohibited
and the tenders submitted by firms who resort to canvassing are liable for
rejection.

e. Any deviation in the Tender submission procedure will be considered as non-
responsive bid and liable to be rejected.

f. A Tenderer shall submit a responsive bid, failing which his Tender will be
liable to be rejected.

g. Tender in which any of the particulars and prescribed information are
missing or are incomplete, in any respect and/or prescribed conditions are
not fulfilled, shall be considered non-responsive and is liable to be rejected.

h. The tenderer is expected to examine the tender document including all
instructions, forms, terms, specifications, drawings, etc. Failure to furnish all
information required as per the tender documents or submission of a
tender not substantially responsive to the tender document in any respect
may result in the rejection of the tender.

i. A Tenderer shall submit the Tender which satisfies each and every condition
laid down in this notice failing which the Tender will be liable to be rejected.

j Any tender not accompanied with EMD Performa in the prescribed form will
be considered non-responsive and rejected.

This notice of Tender shall form part of the contract documents. The successful
Tenderer/ contractor, on acceptance of his Tender by the Accepting Authority,
shall within 10-days from issue of award letter, sign the contract consisting
of Notice inviting Tenders, General conditions of contract, special/ additional
condition, General and particular specifications, Tender conditions as issued at
the time of invitation of Tender and acceptance thereof with any correspondence
leading there to.

The tender for the work shall not be witnessed by a contractor or contractors
who himself/ themselves has/have tendered or who may have tendered for the
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32.

33.

34.

AAL

same work. Failure to observe this condition would render tender of the
contractor tendering as well as witnessing the tender, liable to summarily
rejection.

AAI shall be the sole judge in the matter of evaluating & accepting technical bids,
Price bids and award of contract and decision of AAI shall be final & binding.

AAI reserve the right to verify the credential submitted by the agency at any
stage (before or after the award of work) If at any stage, any information/
documents submitted by the applicant is found to be incorrect/ false or have
some discrepancy which disqualifies the firm then AAI shall take the following
action:

a. The agency shall be liable for debarment from tendering for minimum two
years in AAIl in any name/ style, apart from any other appropriate

contractual/ legal action.

Standard Printed Conditions

Standard printed conditions of the tenderer if any submitted along with the offer
will not be accepted.

(Bid Manager)

Asstt. General Manager (Engg. -Civil)
For and on behalf of

Airports Authority of India
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Annex- 1

Standard Operating Procedure
for

Online payment. refund and settlement of EMD and Tender Fee through CPP Portal

e-Tendering brings in economy, efficiency and transparency in the procurement of goods, works and
services. CVC are inclined to force implementation of e-Tendering in all Govt. departments & PSUs.
Online payment gateway for payment, refund and settlement of EMD and Tender Fee is part of the
implementation of e-Tendering system i.e. CPPP https://etenders.gov.in .

Stakeholders:

1. Tender Floating Department: Airports Authority of India (AAI)

2. The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back end
process and providing technical support to the Government Dept.

3. Bank - AAl has authorized State Bank of India as nodal bank provides payment gateway services
and receives Tender fees and Earnest Money Deposits (EMDs) from various bidders participating
in e- Tendering/ e-procurement process, holds the amount in Current/Savings Bank account till
the time of finalization of tendering process. Bank will settle the Tender Fee of all bidders, Bank
will refund EMD to unsuccessful bidders and the EMD of L 1 bidder will remain in the pooling
account and after AOC completion on the portal, the L 1 bidders EMD amount will be refunded
to their source account. This will be happened as per instruction received from TIA through online
portal. Customized MIS will be provided to the Tender Floating Department i.e. AAIL

4. The Bidders - The bidders are organizations/corporate/individuals who apply for the tender

floated by the tender floating department and participate in the tendering process.
Bidders are directly involved in making the use of this e-System for making payments
and getting refunds into their accounts.

Eligibility (Prerequisite for e-Tenderin

1. Tender Inviting Authorities (TIA) & the bidders should enroll on CPP Portal
https://etenders.gov.in to carry out the procurement activities.

2. Portal login will be through two factor authentication i.e. User id & password followed by the
login through DSC.

- TIA must have Digital Signature Certificate (DSC) with Signing and Encipherment feature
- Bidders must have DSC with Signing feature

Bank Account Details

a. Common Pooling A/C for EMD and Tender Fee Collection
b. Tender Fee Settlement A/c for Settlement of Non-refundable Tender Fee amounts
c. Forfeited EMD Settlement A/c for Settlement of forfeited EMD amounts

Payment gateway for End to End Procedures:
. Collection Process:

a. Online collection of EMD and Tender Fee: As per current provision in the portal, TIA will
allow the option of Online Mode for collection of EMD and Tender Fee while publishing
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tender, so that the bidders can deposit these fees through Net Banking (SBI and Other Banks)
and NEFT/RTGS.

b. Collection of EMD through Bank Guarantee(BG): During the tender creation TIA will allow
the option of “EMD through BG or EMD Exemption” so that bidders will be able to upload
the copy of BG or Exemption certificate as per tender terms and condition.

Note: Keeping in the view of running tender status, the portal currently has both online and offline payment
options for next few days, after which the offline mode will be disabled.

2. During the collection process the amount will be debited from the bidder account and credited to
the collection pooling account of the AAIL

3. Till the tender opening all the collected amount will be residing in the collection pooling account
of AAL

4. Refund and Settlement process:

a. Step-I: After opening the tender, bid submitted successfully along with the online payment,
the tender fee settled to ‘Tender Fee Settlement Account' and EMD amount will remain in
‘Pooling Account’.

b. Step-II: On Technical Evaluation: After submission of technical evaluation report on the CPP
portal, the 'EMD of Technically Qualified bidders will remain in the pooling account' and EMD
amount of rejected bidders will be refunded to their source account.

c. Step-III: On Financial Evaluation: After submission of financial evaluation report on the
CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and EMD amount of
rejected bidders will be refunded to their source account.

d. Step-IV: EMD Refund of L1: After AOC completion on the portal, the L1 bidders EMD
amount will be refunded to their source account and for this Bid managers are advised to
complete the AOC process:

- Only after receiving the PBG and its confirmation from the bank.
or
- Adjustment of Security Deposit (SD) as per NIT Condition.

5. In the case of ""Cancellation of tender' before opening and ""Re-Tender":
- All the submitted amount will be refunded to the bidders.
6. In the case of "Cancellation of tender" after opening and ""Re-Tender':

- The tender fee has already settled to the AAI's tender fee settlement account at the EoD of
tender opening.

- Now only EMD residing in the collection pooling account, the EMD will be refunded to the
bidders.

7. In case of '"Withdraw of bid' by the vendor:

- Procurement system allows the bidder to withdraw till the bid submission closing date, assume
that the bidder has paid the amount and withdrawn the bid, eProcurement system will initiate

the refund of EMD on the day of tender opening.
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8. In case of Revocation Corrigendum:

- If TIA publishes revocation corrigendum to accept the rejected bidder than TIA must ask EMD
again via offline mode before publishing the revocation corrigendum because EMD amount
has already been refunded or refund initiated to the rejected bidders A/c.

9. Procedure for Forfeiture of EMD through CPP Portal:
Forfeiture activity can be performed at the time of rejection of the bidder.

Step I: Rejected the bidder during the Technical or Financial Evaluation process.

Step II: On the same day, use the menu “Forfeiture Menu” to Forfeit the EMD.

Step III: Select the tender and then the bidder to forfeit the EMD

Step IV: At the end of the day System will settle the Forfeited EMD to “Forfeited EMD
Settlement A/c”

Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it will not
be available in the system because at the end of the day CPPP will initiate refund to the rejected
bidders.

10. Following procedures are attached on subsequent pages:
a. Procedure to allow the online Payment Option in CPP Portal by TIA

b. Procedure for checking the Payment Status by TIA
c. Procedure for Online Collection of EMD and Tender Fee from Bidders
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Procedure to allow the Online Pavment Option in CPP Portal by TIA

TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID
mapped with Digital Signature Certificate) and follow the process of tender creation.

After completion of Basic and Cover Details go to next stage for Fee Details and select the option
as per below screen:
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Fite Paymant Made

Terdes Fen Detris

Tenger Fes in 2

Exemption Allowed

Enrrpst Morey Depeit (EMD) Datais

EMO Fez
EMD Amzant in # *
EMD BCY %

Critieal Dates.

Tendar Relenence Nimbar @ AALTegt

Clamien B ontine £ Not applicatie

® ves O me

® Fixen O Pereentene
]
el]

E::ﬂl;mmumwn ® vz O s

EMO Fes Payable To *
EME Fow Payalbis AL

G A
Mew D

Online Barks =
] smrmens

Bt Dperers War/ e Documents

Choose Yes option for EMD
payment through Bank Guarantee
or for EMD Exemption

SOP-5
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Procedure for checking the Payment Status by TIA

Bid Opening option against each Bidder.
4. Payment status will be checked/verified for Individual Bidders.

4

Successfully. Screen shot is attached herewith for the reference.

Payment confirmation can be find out at the time of Tender Opening process.

2. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User
ID mapped with Digital Signature Certificate) and follow the process of tender opening.

3. After opening of tender, click on first cover (i.e. Fee Cover) and select Bid Opening or Quick

Click on View Paid Information link and get the bidder details along with Payment detail.
6. If Status is seen as “Success™ it means that bidder has successfully paid for Tender Fee/EMD

Government
.. eProcurement

Government eProcurement System

Bid Submission Confirmation

O System

Date : 30-Jul-2020 06:20 PM

Bid Information

Bid ID :

[181504

Bidder Name :

Organisation Chain :

Airports Authority of India||Western Region - AAI||AHMEDABAD -
AAI||[ENGG ELECT-VAAH - AAI

Tender Ref No :

AAI_AH_COMML_112_PPE OUTLET

Tender ID :

2020_AAI_52772_1

Tender Title :

PPE Equipment Outlet

Bid Submitted Date & Time :

19-Jul-2020 05:36 PM

Co rate Ten

rer D il

Login ID:

satyatraders94@gmail.com

User Type:

Corporate/Bidder

C

SATYA TRADERS

Registration Number:

ASO03E0003466

Registered Address :

Ground Floor, Intuc Complex, K.C.
Sen Road, Opp. Tribeni Lodge,
Paltan Bazar, Rehabari, Guwahati

Name of Partners /
Directors :

SATYANARAYAN ROY

City : GUWAHATI State : Assam

Postal Code : 781008 PAN Number: ARXPR8246F

Company's ,

Establishment Year (2009 Company's Nature of |1\ 1nG AND SERVICES
. Business:

C(yyyy):

Company's Legal

St t:s: v g Others Company Category : |Micro Unit as per MSME

Title : Mr Contact Name: SATYANARAYAN ROY

DOB (Date Of Birth): |12-Apr-1985 Designation : PROPRIETOR

g;';ﬁfm“de“ce satyatraders94@gmail.com Phone : 91 - 0 - 9864036333

Mobile: 91-9864036333

Bank Response On Payment Details

eProcurement Ref. Number : 56707181504

PRN Number : 56707181504

Bank / UTR Number :

CPAAFAKSOS

EMD and Tender Fee

Bank Name : SBI Bank both paid successfully
Status : Success

Tender Fee in ¥ : 2,000

EMD Fee in T : 50,000

Total Fee in ¥ : 52,000
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Pr re for Onlin llection of EMD and Tender Fee from Bidder

1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID mapped with
Digital Signature Certificate) and follow the process of participation to the tender.

2. After Login search the tender in “Search Active Tender” tab with different criteria after that click
on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender details
and click on proceed for Bid Submission.

3. For submission of online Tender Fee and EMD, click on Button as “Pay Online”

4. 1Incase of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option
to “Yes” other wise “NO” as per below screenshot:

14-Dec-701% 05:24 PH 10-Apr-2019 17:24:58
Government eProcurement System:

© My Tenders » Tender Foe Exemption
My Documents
Auction Management
My Aections I, You are exempted from Tender Fee paymaent, then telect the option tn Yes' and provide the detal
B Uve Auvctons Are you exempted from Tender Fee payment. Yes ®no
Ve Ausetion Hestors
Bid Management
Search Actrve Tenders
My Tanders
Clarification
My Active Bids
B4d Opening (Live)

b Shon fall Documents

5. In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes”
(as per below screenshot) and provide the details and upload copy as a proof.
- Bank Guarantee (BG)/Swift Transfer (ST)
- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must
select “Yes” otherwise bidders will not have the option to pay EMD through Bank Guarantee.
Once proceeded it is not possible to revert the option.

6. Select option “NO” (as per below screenshot) for proceeding for Online EMD payment.

: 14-Dec-2018 05:09 PM 10-Apr-2019 17:25:25
Government eProcurement System

R My Accoums © My Tenders » EMD Exemption
My Documents

Auction Management
My Auctions If you sre paying EMD through Bank Guaranteo(BG) | Swift Trantfer(ST) or cxempled from EMD payment, then sekect
the option Yes and provade the details. For tubmiting EMD through Bank Gadrantee/Swilt Trancfer, select 100% EMD
Lrve Auctons Exemption and uplead the cogy of BG / 5T dhp.
View Auction Hmstory Sebert Mo for proceedng for Onbne EMO payment.
Are you submitting EMD through BG/ST or Exempted from EMD payment: (Uves ® No

Nid Management
Search Actrve Tenders

My Tenders
Clanfication
My Active Bids

Bid Opering (Live)

After selecting the option, click on “Next” Button as per above screenshot. Further process to be
followed as per subsequent screen.
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Payment Gateway

National Informatics Centre

STEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA SBI BANK GATEWAY

Home Page.

Temders by Drganisation
Tensers by Classitication
Tenders in Archive

Tenders Stats

Cancelled Betendored

(SBI AND NON SBI ACCOUNT HOLDERS)

Login as a bidder into etenders.gov.in to proceed for payment.

4 Government of India
Central Public Procurement Portal
(ePROGUREMENT) S——

% 4o then bt

ad the Tesder scheck

B 5shboard & iop S
-

84 Opening Date

PR ISRGACRE |

Latest Tenders updates every 15 mas.

Latest Comsgentham updates every 15 mies.

Certifying Agency

QS

Version 1.09.06

T o
CUJTDF =2
o
Login
Gnline Bidder Earoliment
Generate { Forgt Paswwrord?
Find My Hodkal Offices

Captcha®

Py ——

i» Tender Search. ,a

Page 1

NIC-GePNIC
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National Informatics Centre

Payment Gateway

Step 1) Click “Pay Online” when you reach below page while Online Bid Submission.

User Management

Auction Hanagement

Bid Management

BID MANAGEMENT

My Tenders » 2018 LEGD 2043 » Transact Megiage

Bid Process List
S.No Bid Process

Bid Payment Detarls

SNo Fee Type Actual Fee Exempled Fee

Pay Oaline

Vermon:1.09.06 04-Feb-2018

Action

Fee To Be Pad Paid Fee

Encryptl Upload

(<) 2008 Tenders NIC, All nohts reserved.

NIC-GePNIC

Version 1.09.06

Page 2
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National Informatics Centre

Payment Gateway

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below.

Note: Please ensure that you have availed Tender Fee / EMD Exemption, if eligible. Further, there would

not be any provision to change back, under any circumstances.

BID MANAGEMENT
User Management

: ' Offline/OnLine Payment Confirmation

Auction Management

¥ p Organization Chain : NIC||NIC Contracts

Bid Management

.- ¥ Bid Payment Details

S.No Fee Type Actual Fee Exempted Fee

o tory Portal Alert :
D Beyond this stage, you will not be able to edit Fee or Exemption details.

© Please confirm that the exemption and amount to be paid are correct.

» der St 1 hereby confirm that the above payment details are correct

. Vit £ Back

Version; 1.09,06 04-Feb-2018

Fee To Be Paid

Confirm to Pay

() 2008 Tenders NIC, All rights reserved.

NIC-GePNIC Version 1.09.06

Page 3
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National Informatics Centre

Payment Gateway

Step3) Verify that the Tender fee and EMD shown are correct, as per tender document. Then, select the
payment option SBI MOPS and Submit, as below.

Note: in case of any mismatch in tender payments, with reference to tender documents, please contact

TIA for clarifications.

User Management

"

»

Auction Management
»

.

»

Bid Management

BID MANAGEMENT

OnLine Payment Gateway

Organization Chain : NIC||NIC Contracts

Bid Payment Details

Fee Type Actual Fee Exempted Fee Fee To be Paid

40,000

Choose Payment Option

LI

Back Submit
Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All nghts reserved.
NIC-GePNIC Version 1.09.06 Page 4
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National Informatics Centre Payment Gateway

Step 4) Check and Follow the Terms and Conditions, and then Submit, as below.

BID MANAGEMENT
[
| User Management
i

& My Accounts ) OnlLine Payment Gateway

Payment Verification

¥ Organization Chain : NIC||NIC Contracts

7 Py PW3/23401/18

2018_LSGD_204397_1

PW3/23401/18 PRO.NO.604/18-15 DVN.30 VARIOUS LANES
INTERLOCKING AND CONCRETING

| Bid Management

| Clacification Pay Model : SBI MOPS

vy’ Terms And Conditions.

» e Pa
e e
. 20
. 8
- Back Submit
. de atus
* W s
Version:1.09,06 04-Feb-2018 (c) 2008 Tenders NIC, All rights reserved.

Step 5) Bidders may choose the type of transaction and proceed for payment.

0SBl 0SBl

2] i}
s8I Othar Banks

Othor Faymanis Modes

WEF
NEFTRTGS

Bank Charges: 1210

© State Bank of nia Sito best virwed in L E 10 4, Mazilla 30+, Googge Chiome 30 +

NIC-GePNIC Version 1.09.06 Page 5
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National Informatics Centre Payment Gateway

Step 6) Once the Payment type is selected it navigates to the respectivelanding page.
a) SBI

i- Bidders with SBI account may click SBI option to proceed to its Net Banking Page

£ | Gt View Htorf " Bockmaks Tock ™ Help e

© State Bank of India -Inter. % | &

ft € @ onlinesbi.com 1 tprelog 1 CQs + Yde=-480 =

OSBI 0%

Login to OnlineSBI

(CARE

Please seiect the & PERSONAL CORPORATE
customer Segment BANKNG BANKING

= e |
CAPS LOCK cLeas
For beter securityuse the Online Virual Kegboard b login
+ Mandatory fields arm markad with an asterisk (') "
+ DO N0t provde your usemane and password anywhere olhet Man inthis page q
' Your usemame and password are highty confidential. Never ar wilh Tem S8I will never ask for this infemation. .

+ Pleasi o nol call Contact Centra of ry b raise CUS comgiaint on the 63y of rans acion

Privacy Statement | Di

& State Bank of . Ste best viewed 8% 10 x TE4 ressiston i LE 7 or above, lozits 1.5 or sbove, Gosgle Chrome 3 or above, Safii 50+

NIC-GePNIC Version 1.09.06 Page 6
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National Informatics Centre

Payment Gateway

ii. Bidders may enter SBI Net hanking user ID and Password and Click on Login to proceed.

0SBl o 0SBl
e

Login to Online SBI Wielcome: lo Intemet Barnking

CARE . AT ENENEY BN Y

‘. Please seloct the ® PERSONAL CORPORATT : 3 :
customet Segment FANKING BANKING s 3 4 (] . 1 (I 1

ormame witfellalla|lolfe]lt|v]e

wtwors Forgel Login
TEREYEN R E

FTTTTTTrr - w08 cainan

o<

For betler securtly use I Online Vitual Keyboand 1o kgin R0 | About Phastm

CAPS LOCK CLEAR

Manaatory Weads e Marked Wth an astensk ()
Do not provce yout usermame and passwerd anyahere oiter han n this page q
Y0Ur LSA GNG PATECH 8 MghY corbental HEVEr DA AN B1em GBI el AEver 3K lor VT inormaten h

SAAS

Piease do not tal Contact Cantre o try 10 rase CMS complant on the day of Yancackon

Privacy Stalerment | Disciosae | Terms of Service(Temns & Condiors

- omEm
A XD
Medet o

NIC-GePNIC Version 1.09.06

Page 7

SOP-14



National Informatics Centre Payment Gateway

iii. Please ensure that your account has sufficient balance, before proceeding further. After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the eProcurement System, with the Success transaction.

Your previous site visit: 28-Feb-2018 16.08 IST

UP Electronics Corporation 01:-Mar-2018 [13041ST]  Haig

IX You hawe not performed any UP Electronics Corporabion iransactions loday.

Verify and confirm UP Electronics Corporation transaction details

Debit Account Detalls
a Account No. Description

00000020065127225 Sawngs Account

Reference Number 220957521676
Department I UPELCC
EMD Amount 2

Tender Fee 1

RISL Fee (]

Amount 3

Three Rupees only

Privacy Statement | Terms of Use |8

Vour previoun wte visr 05-Uar 2010 159) 57

UP Electronics Corporation LD ] R )
0 Actoun Detaily

Taro Wupees ey

NIC-GePNIC Version 1.09.06 Page 8
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National Informatics Centre Payment Gateway

iv. As in below, you will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the eProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT
User Management

’ Bank Response On Payment Details
+
Auction Management

0 Your Online transaction has been completed successfully.

ain : NIC||NIC Contracts

Bid Management

Bank Response On Payment Details
eProcurement Ref. Number : 220957531332
ber 1 220957531332
* BNk TR N er : IGADAZGGO6
sme : SBI Bank
Success

Completed successfully.

NIC-GePNIC Version 1.09.06 Page 9
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National Informatics Centre

Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

liser Managemment
i 0

Aucticn Management
«

.

Fui Management

BID MANAGEMENT

) My Tenders » 2018 _KSIT™ 2

Bed Process Ut

¢ SMe  Bid Process Actien
Bed Payrment (etach
. SMNe Fee Type Adtual oo Paud Fee
. Encryptd Uplosd
NIC-GePNIC Page 10
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National Informatics Centre

Payment Gateway

b) OTHER BANKS :

i. Bidders with other bank account may click Other Banks option to proceed to SBI Net

Banking Page

0SBl

Bank Charges: 1.8

Othor Paymants Modes

*|E

NEFTRIGS

Bank Charges: 131.0

Othes Banks
Bank Charges: 132.5

Cancsl

© State Bank of Inia Site best viewsd in LE 10 +, Mazila 30 +, Gaoghe Chiom 30 +

You may select the appropriate Bank from selection page. As an example, we are proceeding with ICICI
Bank in the provided dropdown box of All Banks.

I{‘ b o ik com

State Bank M0/S

Math Optien Payraent Syctem

E Intemet Baniang

>

np-@c)

EdiDesk - A1 Vour Payment |

Select your Bank

Al

OpUsIr Banks

 RCCTTUREH ) - oo P . —

o kotak

Banks

Select your Bank v

Make Paymant

¥62.00

Payment Amount

BillDe sk
e

NIC-GePNIC

Version 1.09.06

Page 11
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National Informatics Centre Payment Gateway
- oA
o ' ™ bk com p-ac BilDesk - A1 Your Pagmert
S_tue"B_anl_:P .9-,. ®
BL e d Payreet Amount € 62.00
ank
Kra
! BilDesk
NIC-GePNIC Version 1.09.06 Page 12
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National Informatics Centre

Payment Gateway

i, After selecting ICICI Retail Banking, Click Make Payment Button to Proceed to its internet
banking page. Further steps may depend on the Bank Procedure.

bdidezh_c om p-a

.

State Bank V0 5
1 Intemet Eankang >
- " Select your Bank Payment Amourt ¥ 82.00
k [Reta v
Make Payment
g8 i110e s
g |
e & hpc icicbank.com 0« @ OCBeA L G 7 200 mene Baning
ﬂl’ClClBank
Payment through ICICI Bank
[]
N e— d
Password  sasessses -z 4
i "
Payments made Dough Bus ta sty Canast be stopped o moceied

NIC-GePNIC

Version 1.09.06

Page 13
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National Informatics Centre Payment Gateway

- 0N
@ b spegicikenkoom < 0+ @ Bethedby €| 3 Ui tren )
7 :
«/ RIVILEGE ﬂlClClBank
Make a Payment
Payment Details
Pay From [ I
Py 7
Amount (MR
Remwite
(et ey 19 vilw tarms & condions
v

NIC-GePNIC Version 1.09.06 Page 14
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National Informatics Centre Payment Gateway

IG 0 e cibarkcom o 0« § estbadby . G| @ Cootem Deny

Rz Micicigank
Confirm Details
Details
Pay From [ )
Pay To Sate Bard 01 NG - B Dept (BLL DESK BPC
Aot INR) Qo
Rerarus
Piease enter these details to authorize the bransaction
Gri Care
. ey
(v
Firdse ende' Be Kowing 390 of rour Dedt Gnd (The will e o P Dk of your C. Account Mamber 086601 50 1890
8 "
e 1ime Passwcr ] -
] T e e p—v— v
I
- o N
a & jaccisanbcom o 0« @ OOl | P rswen i w
. E ﬁfC.l‘ClBank
t Successfu
Voug Dyres o 047 £2 00 Rat Daan Mt 1 A 10 i - 168 Det (BILL DESK B
Vs Mercnart eterence amber i NCIE2ES] MY TH
Your Tramsaction Retorence Number & 1483540348
Sy wal whie we pans or your payment confrmation to State Rank Of mcdla VA Dept (BILL DF SK BPC
Puaste Nole For sy 343 8508 reided Quares Ciaase Cortacl T e chard and quote Toe Me st eluderce Humber marionad atave

NIC-GePNIC Version 1.09.06 Page 15
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National Informatics Centre Payment Gateway

iii. After, successful payment, system will direct you to payment confirmation page.

b@o..; oy =D~ @ O O tesrectog o Macrant 520 _T - - - N rDO

0SB s

Payment Uetads
i~
Merchant Re

© Mumbe.

levence Nomber

iv. As in below, you will receive bank response immediately by verifying the payment status,
whether Success or not. In case, payment was debited from account and further, Payment
Failure is shown, immediately contact the eProcurement helpdesk, for resolution, before
tender closing time.

Click Next to go to Bid Preparation details, as in screenshot.
r

BID MANAGEMENT

E User Management

o O Bank Response On Payment Details
E Auction Management @ Your Online transaction has been completed successfully.

. ve Auct: Organization Chain : NIC||NIC Contracts

18 PRO.NO.604/18-19 DVN.30 VARIOUS LANES

[! Bid Management B
INTERLOCKING AND CONCRETING

.

> | Clarificet
e F 220957531332
> Lzt 220957531332
< = IGADAZGGO6
v - SBI Bank
Success
v
Completed successfully.
» 1
Y 1
s Ten 3 2

NIC-GePNIC Version 1.09.06 Page 16
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National Informatics Centre Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BID MANAGEMENT
| User Management
> " O My Tenders » 2018_KSITM_203918_2 + Transaction Message

. ™

==

VARIOUS LANES

Bid Process Lint
« Sea e Tende S.No  Bid Process Action

sropie

Bid Payment Detaids

Actual Few Enmwmpled | ow Fee To Be Paid Paud ¥ er
. U Encryptl Updoad
C) NEFT/RTGS
(i) Bidders may choose the type of transaction and proceed for payment.
O SBI 0SBl

/0 For Debit Card)

=
(1] Jiuil
S8l Othor Banks

Bank Charges: Bank Charges: 59.0

=
NEFT
NEFT/RTGS

Bank Charges: 0.0

Cancel

© State Bank of India Site best viewed in LE 10 +. Mozilla 30 +. Google Chrome 30 +

(ii) Please click the check Box to proceed to the payment and click on the Confirm Button.

NIC-GePNIC | Version 1.09.06 | Page 17
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National Informatics Centre

Payment Gateway

0SBl

Disclaimer Clause

SBI does not have any control over third party websites and accepts no responsibility or
lighwlity for any of the matenal contained on those senvers. You will be using such third
party websites at your own risk and responsibility and SBi will not be responsible for amy
loss, damage. costs & charges, direct or indirect incurred by you, arising oul of ar in
connection with your access 1o the extemal website or for any deficiency in the products
and serices of the third party or for the failure or disruption of the website of the third
party.

SBlis not in any way liable for the contents of any linked websites or webpages. By
integrating with an extemal websde or web page, SBI shall not be deemed to endorse,
recommend, approve, guarantee, indemnify o introduce any third parties or the
semces/products they provide on their websites. Please note SBI is only faciltating the

online transaction and will not be a party to any contractual arangements entered into
between you and the prowider of the extemal website unless otherwise expressly

specified or agreed to by SBL. Such extemal websites are govemed by their respective policies.

| have read and accepted the terms and conditions ststed above
{Click Check Box to proceed for payment)

[Lconten

(iii) Please ensure that your account has sufficient balance, before proceeding further. After

checking the same, Click Confirm button as below, to transfer payment.

0SBl

Your site visit: 18-5ep2018 [1146 15T]
e-procurement payment

Payment details

\ Reference Numbsr 125183158
v Depattment 0 AA
EMD Amount 3
Tender Fee 2
RISLFee 0
Amoant §
Aot i words Five Rupees oaly
Confim Reset

Cfick har to abort this transaciion and returm to the &-procurement paymend sde

» Mandatory fields are marked with an asteeisk (1)

(e

0SBl

ONLINE

Prwacy Statemant | Disdiosize | PasswecdManagemend | SecurtyTies | Taems of Use

NIC-GePNIC Version 1.09.06

Page 18
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National Informatics Centre

(iv)

Payment Gateway

Click Confirm button as below, to transfer payment.

0SBl

Your site visit 15-5ep:2018 1146 5T

e-procurement payment

Payment details

Reference Numbar
O Depatmant

EMD Amount

Tender Fee

RISL Fee

Amoune

Amourt n words.

© Copyoght 581

 Mandatory feids are marked with an astensk 1)

NTT26193159

(v) The challan is generated after successful transaction.

Prvacy Statement | Disdosure | PasswordMansgement | Securty Tios | Teems ofUsq

OSBI

[

e-procaremmant poymest W [R1GS farm

et e 85 e ot S bt o e

Banaiiiary Detads
i aniz
(1n bn mssmred us m sppears) FsmacEIL
[ [
At 1n Woards Foot B 4,
Banetcsay Nank e bk o 1
Sessfoary U136 Cade Pkl
[y pmrenart e
Baaalciary Ratsremcs Homder [T
St e
’ ot s 87 e v e nand
© o EFGSNTFT s . S i e i A8 et b e fn e f g S i b it e e e o . P, ikl shond b e i

o it o i

et sECCRICTL

L —

e 2 e B it

50 b b 1 Dok, et 5w, . 4% el o e 2 0 . 4 g P vt e AT T et

Cmtw

s

SR ——

Duiae

ity vabicnt

ki o of o b

e

s

e et s

I b o er oy i b n 0 b B e 4 v 148050 g e e e e st ool s Ppens s e o) U e 1 5 4 s oy o
= 2 ; s p— -

SR b eponibe oy i i, 022 &

NIC-GePNIC

Version 1.09.06

Page 19
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National Informatics Centre | Payment Gateway

(vi) The Downloaded challan of the e-procurement RTGS/NEFT Remittance Information

r
e-procurement payvment RTGS/NEFT Remittance Information
Form
Beneficiary Details
Beneficinary Details
" -~ -
Beneficiary Account \un.bn PSEGACPJIS923167
(to be entered as it appears)
Amount Rs &
Amount In Words Five Rupees only
Beneficiary Bank State Bank of India
Beneficiary IFSC Code SBINO0O17676
Name and Address c-procurement payment
Beneficiary Reference No 117725193159
dustructions for remitting Bank:
a. Thiz form iz valid for remirtance through non-SBI branches
b Bengficiary account no. iz alpha-numeric and case sensitive. It should be enrered as it appears above
c. Amount ro be remittad should nor be higher or leszer and should be the same az shown above
~; (or Bidders®
a. Bidder zhould ensure that account no. entered during RTGS/NEFT remittance ar any bank counter or
Internet banking site iz the same as it appears in this remirtance form. Bidder should not uncate or add
any other detail to the above account mimber.
b No additional informanon like bidder name, compary name, ete. should be entered in the account no
column along with accounrt no. for RTGS/NEFT remintance
¢. Account to Account rrangfors or Caszh paymaents are not allowed and are irvalid mode of payments. Hence,
this remimance form is 1o be used only for RTGS or NEFT payment
d. Bidder should ensure that tender document fees and EMD are remirted as one single mransaction and not
separate The remirtance should be within the prescribed time and as per the terms and condinons specifiod
in tender
e Pleaze enzure the corvecmes:z of detalls inpurted while remirtance through RTGSNEFT. Pleaze alzo ensure
that your banker kays in the Account Number (which is case sensitive) as displayed in this form. SBI and
Mearchane iprrted.
f For RTGS ™ — p be relevant for
- @ @ E Thergfore , bidders
‘ore date and
fime for submizsion of tender.
g Bids for which Payment iz recetved after closing datetime for submission of tender bid would be rejected
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General Guidelines Ah .

ARPORTS AUTHORIY FINDIA

GENERAL GUIDELINES

1. “General Conditions of Contract” are applicable for the tender and
shall be part of the contract document.

2. The intending bidders will quote their rates in the BOQ referred in
Schedule A.

AALL
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Tender forms A h
AIRPORTS AUTHORITY OF INDIA

Item Rate Tender & Contract for Work

(A) Tender for the work of: - .....ccoviviiiiiiiii e

(i) To be submitted / uploaded as per date and time mentioned in CRITICAL DATA SHEET.

(i1) To be opened in presence of tenders who maM at
hrs. in the office of

Issued to «@© *
Signature of officer issui}d/ Q @ *
Designation @@ *

Date of issue -------- .

*(i1) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/ We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance with,
such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of completion of Reverse Auction
after opening of financial bid in 2 bid system and not to make any modifications in its terms and
conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AALI then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future works.
Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

1/ We further undertake and confirm that information / documents submitted by us are genuine, and if
at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.
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Tender forms A !\

A sum of Rs. ............. is here by submitted online though payment gateway integrated with CPP e-
tendering portal / in the form of Insurance of Surety Bond / Bank Guarantee* as per the format prescribed
in tender documents as earnest money deposit (EMD) (Appendix-IA). If I/we, fail to furnish the
prescribed performance bank guarantee within prescribed period, I/we agree that the said Chairman,
A.A.L or his successors in office shall without prejudice to any other right or remedy, be at liberty to
take appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified,
I/we agree that Chairman, A.A.lL or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to initiate an appropriate contractual / legal action. We undertake
to execute all the works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered, up to maximum of the percentage
mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in accordance
with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I / We agree that in
case of forfeiture of earnest money or Performance Guarantee or both Earnest Money & Performance
Guarantee as aforesaid, I/ We shall be debarred for participation in the re-tendering process of the work.

I/ We hereby declare that [ / we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom [/ we am / are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

Date: Signatures of Contractor:
Witness: Postal Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:

(@)

(ii)

(ii1)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation

Date
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General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC CPP
Portal http://etenders.gov.inand www.aai.aero(for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. Eerphysical-tenderitmust-be-signed

b

2. (A)

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to tender,
or in the time allowed for carrying out the work, or which contain any other
conditions of any sort, including conditional rebates, will be summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest contractors
will be asked to submit revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted
rate of each item of schedule of quantity for all subsections / subheads should not
be higher than their respective original rate quoted already at the time of
submission of tender. The lowest tender shall be decided on the basis of revised
offer.
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General Rules & Directions

If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more contractors received in revised offer is again found to be
equal, then the lowest tender, among such contractors, shall be decided by draw of
lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg)/ Sr. Manager
(Engg) in-Charge of major and minor component(s) work and the lowest
contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractor.
Contractor, whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective original
rate quoted already at the time of submission of his bid shall not be allowed to
participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for “Restricted
call of tenders” shall be adopted (for e-tenders).

4. (A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to
execute the work. The tender submitted shall be treated as invalid if;
1. The contractor dose not quote percentage above/below on the total amount of
tender or any section/sub-head of the tender.
2. The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub-head of the tender.
3. The percentage quoted above/below is different in figures and words on the
total amount of tender or any section/sub-head of the tender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as
the case may be, but the revised percentage quoted above/below on tendered cost
or on each sub section/ sub head should not be higher than the percentage quoted
at the time of submission of tender. The lowest tender shall be decided on the basis
of revised offers. In case any of such contractor refuses to submit revised offer,
then it shall be treated as withdrawal of his tender before acceptance and 50% of
earnest money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is
again found to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg) /
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General Rules & Directions

Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have quoted
equal amount of their tenders. In case all the lowest bidders those have quoted same
tendered amount, refuse to submit revised offers, then tenders are to be recalled
after forfeiting 50% of EMD of each bidder.

Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted.

4. (B)

In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more contractor is same, such lowest
contractor will be asked to submit sealed revised offer in the form of letter
mentioning percentage above/below on estimated cost of tender including all sub
section/sub heads as the case may be, but the revised percentage quoted
above/below on tendered cost or on each sub section /sub head should not be higher
than the percentage quoted at the time or submission of tender. The lowest tender
shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated
as withdrawal of his tender before acceptance and 50% of earnest money shall be
forfeited.

If the revised tendered amount of two more contractors received in revised offers
is again found to equal, the lowest tender, among such contractor, shall be decided
by draw of lots be in the presence of Jt. GM(Engg)/DGM (Engg), AGM (Engg)/Sr.
Manager (Engg) in -Charge of major & minor component(s) of work & the lowest
bidders those who have quoted same tendered amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse
to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD
of each bidder.

Bidders, whose earnest money is forfeited because of non- submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money shall
thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule —I.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders
and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the officer
inviting tender and the bidder shall be responsible for seeing that he procures a
receipt signed by the officer inviting tender or a duly authorised cashier.

The memorandum of work tendered for and the schedule of materials to be supplied
by the department and their issue-rates, shall be filled and completed in the office
of the officer inviting tender before the tender form is issued. If a form is issued to
an intending bidder without having been so filled in and incomplete, he shall
request the officer to have this done before he completes and delivers his tender.

AALL
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such tender
is liable for rejection. If there is any correction it should be cut with a straight line
and should be initialed and cello tape to be provided on all the rates quoted in case
of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender

containing percentage below / above the rates quoted is liable to be rejected. Rates

quoted by the bidder in item rate tender in figures and words shall be accurately
filled in so that there is no discrepancy in the rates written in figures and words.

However,

1. If a discrepancy is found between rates in figures and in words, then the rates
which correspond with the amount worked out by the bidder shall unless
otherwise proved be taken as correct.

i, If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the rates
quoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both in
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s)
but the amount corresponding to the item(s) is worked out by the bidder and
added to the grand total, then rate(s) of the items(s) shall be derived from the
amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder has
included the cost of this/these item(s) in other items and rate for such item(s)
will be considered as zero and work will be required to be executed
accordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

1. The percentage corresponds with the amount worked out by the bidder shall,
unless otherwise proved, be taken as correct.

ii.  If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then the
percentage quoted by the bidder in words shall be taken as correct.

iii.  Where the percentage quoted by the bidder in figures and in words tally but
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.
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AN

12. Applicable All rates shall be quoted on the tender form. The amount for each item should be
for Item worked out and requisite totals given. Special care should be taken to write the
Rate Tender | rates in figures as well as in words and the amount in figures only, in such a way
only. that interpolation is not possible. The total amount should be written both in figures

and in words. In case of figures, the word ‘Rs’ should be written before the figure
of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of
words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written
at the end. Unless the rate is in whole rupees and followed by the word ‘only’ it
should invariably be upto two decimal places. While quoting the rate in schedule
of quantities, the word ‘only’ should be written closely following the amount and
it should not be written in the next line.

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well as in words) at which he will be willing to execute the work. He
percentage | shall also work out the total amount of his offer and the same should be written in
rate tender | figures as well as in words in such a way that no interpolation is possible. In case
only. of figures, the word ‘Rs’ should be written before the figure of rupees and work ‘P’

after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word ‘Rupees’
should precede and the word ‘Paise’ should be written at the end. (quoting of rates
in Paise is not applicable in e-tenders)

13 Acceptance | An-Abnermally Lew Bidis-onein-whi
of
abnormally
low quoted
bid (Capital
& Revenue
Expenditure
Contract)

hishrates

14 i. The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Eixed Depeosit
Reeceipts—or Guarantee Bonds of any Scheduled Bank but not co-operative or
Gramin Bank / Rural Bank (scheduled or Non-scheduled banks), in accordance
with the prescribed form, provided confirmatory advice is enclosed.

ii. The bidder, whose tender is accepted, will also be required to furnish by way of
Security Deposit for the fulfillment of his contract, an amount equal to 5% of
the contract amount of the work.

- In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be deducted-

iv. The Security deposit (under ii & iii above) will be collected by deductions from
the running bills of the contractor at the rates mentioned above and the earnest
money deposited at the time of tenders, will be treated as a part of the Security
Deposit.

v. Security deposit will also be accepted in form of EixedDepeositReceipts—
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
/ Rural Bank (Scheduled or Non-scheduled banks),in accordance with the
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Vi.

prescribed form, provided confirmatory advice is enclosed.

The contractor shall submit an irrevocable additional performance security in
the form of an irrevocable insurance surety bond, demand draft, bank guarantee
issued from scheduled commercial bank (i.e. Indian or foreign Banks included
in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-
operative /Regional Rural Banks), if the Bid price offered by the selected bidder
in lower than 10% of the estimated cost put to tender. This clause shall be
binding and enforceable in relation to all works, irrespective of their nature,
scope, or value.

Additional Performance security Amount and Treatment —
The additional performance security shall be calculated as below-

(@)

(i)

Where the bid price is below 10% but not below 20% of the project cost
put to bid, the additional performance security percentage shall be incremented
by 0.25% for every percentage of bid price below 10% of the project cost put
to bid starting at 11% with the additional bid performance security being 0.25%
and this additional performance security percentage shall be applied on the bid
price;

Where the bid price is below 20% but not below 25% of the project cost
put to bid, the additional performance security percentage shall be incremented
by 0.50% for every percentage of bid price below 20% of the project cost put
to bid starting at 21% with the additional bid performance security being 0.50%
and this additional performance security percentage shall be applied on the bid
price;

(iii) Where the bid price is below 25% but not below 30% of the project cost

@iv)

™)

(vi)

put to bid, the additional performance security percentage shall be incremented
by 0.75% for every percentage of bid price below 25% of the project cost put
to bid starting at 26% with the additional bid performance security being 0.75%
and this additional performance security percentage shall be applied on the bid
price;

Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price below
30% of the project cost put to bid starting at 31% with the additional bid
performance security being 1% and this additional performance security
percentage shall be applied on the bid price;

The additional performance security percentage shall be rounded off to the next
lower percentage based on whether the decimal point of the percentage of bid
price is below 0.5% or next higher percentage based on whether the decimal
point of the percentage of bid price is 0.5% or more.

All matters pertaining to validity, extension, claims forfeiture, and any other
conditions in relation to the additional performance security shall be governed
by the provisions of Clause-1: Performance Security.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.
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AN

16.

1. The bidder’s / service providers shall quote the rate inclusive of all taxes
but excluding GST, EPF and ESIC for all the items. Wherever supplies /
services involve imports, the same should be identified separately. Basic
Custom Duty will be paid by AAI directly in cash /duty scrip under SEI
scheme of GOI.

2. However, GST as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI
against a valid GST invoice as per terms and conditions of the contract.

3. The ESI and EPF contributions on the part of employer in respect of this
contract shall be paid by the contractor. These contributions on the part
of the employer paid by the contractor shall be reimbursed by the
Engineer-in-charge to the contractor on actual basis.

4. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license / Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender-

20.

*

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director (Engg.)
may in his discretion, without prejudice to any other right or remedy available in
law, cancel the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provisions of

the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority
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23

If complete site is not available for taking up the work, the same shall be made
available in phases. The scope of work covered in each phase, time for completion
of work in each phase and methodology of taking over completed work in phased
manner has been specified under special conditions of contract. The completion
time for each phase shall be applicable as indicated in tender documents. The work
shall also be taken over by Engineer-In-Charge in phases. The warranty for the
works executed in each phase shall be applied independently w.e.f. date of
completion /taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority

AALL
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Conditions of Contract

Definitions:

CONDITIONS OF CONTRACT

The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s)
on behalf of the Chairman, Airports Authority of India and the Contractor, together
with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken together, shall be deemed to
form one contract / two contracts and shall be complimentary to one another.
Contractor has to sign two agreements one consisting BOQ for Civil works and
another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could|
be common for both the agreements. Separate invoices for the civil /construction|
works and SITC / O&M / AICMC / AMC works have to be raised by the agency
referring to the respective agreements to facilitate AAI to claim input tax credit on|
such SITC/ O&M / AICMC / AMC works as mentioned in Schedule 'F' para 2(v).

In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them:-

i.  The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted or
additional.

ii.  The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street through
which work is to be executed under the contract or any adjacent land, path or
street which may be allotted or used for the purpose of carrying out the
contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise
and be in charge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member(Planning) means the head of Department of Engineering,
Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule F.

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of foreign
enemies, hostilities, civil war, rebellion revolution, insurrection, terrorism,
military or usurped power, any acts of Airports Authority of India, damages
from aircraft, acts of God, such as earthquake, lightening and unprecedented
floods, and other causes over which the contractor has no control and accepted
as such by the Accepting Authority or causes solely due to use or occupation
by Airports Authority of India of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to Airports

Authority of India’s faulty design of works.
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X. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor as
per terms of contract.

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued up to the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the
letter of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include
the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not
be deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for and in
the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities (Schedule — A) shall, unless otherwise stated,
be held to include wastage on materials, carriage and cartage, carrying and return
of empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion and maintenance of the
works.

Discrepancies
and Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications

and / or the Drawings, the following order of preference shall be observed:-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. CP W D Specifications.

v. Indian Standard Specifications of B I S / IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

AALL
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AN

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and
binding

on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
Omission there from shall not vitiate the Contractor release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4

Payment for
similar items
with different
quoted rates in
different
subheads of the
contract
agreement

If the contractor has quoted different rates for the same item appearing in two or
more subheads, then the lowest of the rates quoted shall only be considered for
payments during execution of work. In case of deviation of quantity of such
item, payments shall be made at the lowest quoted rate for quantity executed
upto the deviation limit specified in the contract. Beyond the deviation limit the
rate shall be derived as per relevant contract provision.

Reverse
Auction for
purchase
tenders

AAI may opt for reverse auction in case of purchase tender if value of
supplies put to tender is more than Rs.2Cr.

Signing of
Contract

The successful tenderer / contractor, on acceptance of his tender by the Accepting
Authority, shall within 10 days from the date of award of the work, shall sign
either single or Two agreement, as the case may be, one consisting BOQ for

Civil works and another one for SITC and O&M / AMC / AICMC part.
i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of:

a. Various standard clauses with corrections up to the date stipulated in
Schedule ‘F’ along with annexures thereto.

b. AAI Safety Code.

c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.

d. AAI Contractor’s Labour Regulations.

e. List of Acts and omissions for which fines can be imposed.

ili. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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CLAUSES OF CONTRACT
CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost put to tender
Guarantee is more than Rs.5 crores.

L.

The contractor shall submit an irrevocable Performance Guarantee of 5% (Five

percent) of the Tendered amount in addition to other deposits mentioned
elsewhere in the contractfor his proper performance of the contract agreement,
(not withstanding and/or without prejudice to any other provisions in the
contract) within period specified in Schedule ‘F’ from the date of issue of letter
of intent. This guarantee shall be in the form of Insurance Surety Bonds,
Account Payee Demand Draft, or Bank Guarantee (including e-Bank
Guarantee) from any of the Scheduled Commercial Banks (i.e. Indian or
Foreign Banksincluded in the Second Schedule of Reserve Bank of India
Act, 1934 excluding Co-Operative/Regional Rural Banks) in accordance with
the form annexed hereto. (Appendix-XI).

ii

Performance guarantee and Additional Performance Guarantee should be
furnished within 30 days of issue of Letter of Intent. In case the contractor
fails to deposit performance guarantee within the stipulated period, tender
shall be stands cancelled without any notice. Further, EMD shall be forfeited,
and the contractor shall be liable for debarment up-to a period of two (02)
years. The award letter shall be issued on receipt of Performance Guarantee
and/or Additional Performance Guarantee.

iii. The Performance Guarantee shall be initially valid up to the stipulated date of

completion plus 180 days beyond that. In case the time for completion of work
gets enlarged, the contractor shall get the validity of Performance Guarantee
extended to cover such enlarged time for completion of work. After recording
of the completion certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any
interest. However, in case of contracts involving maintenance of buildings and
services / any other work thereafter, 50% of Performance Guarantee shall be
retained as Security Deposit as per contract conditions. The same shall be
returned on successful completion of commitment year wise proportionately.

1v.

The Engineer-in-Charge shall not make a claim under the performance

guarantee except for amounts to which the AAI is entitled under the contract

(not withstanding and/or without prejudice to any other provisions in the

contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due, either
as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

In the event of the contract being determined or rescinded under provision of

any of the Clause/Condition of the agreement, the performance guarantee shall

stand forfeited in full and shall be absolutely at the disposal of the Chairman,

AAL
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time ofmaking any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted will amount to securitydeposit of
5% of the tendered value of the work. Such deductionswill be made and held by
AAI by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in the form of Bank Guarantee (including e-
BankGuarantee) from any of the Commercial Bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is
furnished by the contractor to the AAI as part of the security deposit and the Bank
is unable to make payment against the said Guarantee Bond, theloss caused thereby
shall fall on the contractor and the contractorshall forthwith on demand furnish
additional security to the AAI to make good the deficit. In works where condition
of submission of performance guarantee is not applicable, the security deposit at
the rate of 10% (Ten Percent) of gross amount of each running bill shall be
deducted instead of 5%, till the sum will amount to security deposit of 10% of the
contract value of work. Other conditions shall remain same as stated above.

All compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from,or paid by the sale of a sufficient part
of his security deposit or from the interest arising therefrom, or from any sums
which maybe due to or may become due to the contractor by AAI on any account
whatsoever and in the event of his Security Deposit beingreduced by reason of any
such deductions or sale as aforesaid, the contractor shall within 10 days make good
in Fixed Deposit Receipt, Insurance Surety Bonds, Account Payee Demand Draft
orBank Guarantee from any of the Commercial Bank (if deposited for more than
12 months) endorsed in favour of the Airports Authority of India, any sum or sums
which may have been deducted from, or raised by sale of his security deposit or any
partthereof. The security deposit shall be collected from the running bills and the
final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against Bank Guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative
/Regional Rural Banks),on its accumulations to a minimum of Rs. 5 lakhs to the
condition amount of such bank guarantee, except last one, shall not be lessthan Rs.
5 lakhs.

Note 1: Provided further that the validity of Bank Guarantee shallbe in conformity
with provisions contained in the clause 17 which shall be extended from time to
time depending upon extension ofcontract under provision of Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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CLAUSE1B
Additional The contractor shall submit an irrevocable additional performance security in the
Performance form of an irrevocable insurance surety bond, demand draft, bank guarantee issued
Security from scheduled commercial bank (i.e. Indian or foreign Banks included in the

Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative
/Regional Rural Banks), if the Bid price offered by the selected bidder is lower than
10% of the estimated cost put to tender. This clause shall be binding and
enforceable in relation to all works, irrespective of their nature, scope, or value.

Additional Performance security Amount and Treatment —

The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.25% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid performance
security being 0.25% and this additional performance security percentage
shall be applied on the bid price;

(ii) Where the bid price is below 20% but not below 25% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.50% for every percentage of bid price below 20% of the
project cost put to bid starting at 21% with the additional bid performance
security being 0.50% and this additional performance security percentage shall
be applied on the bid price;

(iii) Where the bid price is below 25% but not below 30% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.75% for every percentage of bid price below 25% of the
project cost put to bid starting at 26% with the additional bid performance
security being 0.75% and this additional performance security percentage shall
be applied on the bid price;

(iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price below
30% of the project cost put to bid starting at 31% with the additional bid
performance security being 1% and this additional performance security
percentage shall be applied on the bid price;

(v) The additional performance security percentage shall be rounded off to the next
lower percentage based on whether the decimal point of the percentage of bid
price is below 0.5% or next higher percentage based on whether the decimal
point of the percentage of bid price is 0.5% or more.

(vi) All matters pertaining to validity, extension, claims forfeiture, and any other
conditions in relation to the additional performance security shall be governed
by the provisions of Clause-1: Performance Security.
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Clause 2
Compensation | If the contractor fails to maintain the required progress in terms of clause 5 or to
for Delay complete the Work and clear the site on or before the contract or justified extended

date of completion as per clause 5(excluding any extension under clause 5.5) as
well as any extension granted under clause 12 and 15, he shall, without prejudice
to any other right or remedy available under the law to the AAI on account of such
breach, pay as compensation the amount calculated at the rates stipulated below as
the authority specified in schedule ‘F’ may decide on the amount of Tendered
Value of the work for every completed day/month (as determined) that the progress
remains below that specified in Clause 5 or that the

work remains incomplete. This will also apply to items or group of items for which
a separate period of completion has been specified.

1) Compensation for delay of | If the completion of work is delayed due to reasons
work attributed to contractor, AAI shall be entitled for
compensation for delay as detailed below:

i.  For works costing upto Rs. 10 Lac:

1.0% (one percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a
maximum of 10% of contract value.

ii For works costing more than Rs. 10 Lac:
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer-in- Charge
under clause 3 for delay in performance and claim of compensation under that
clause.
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In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after of
determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAL In case, the contractor
does not achieve a particular milestone mentioned in schedule F, or the re-
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However, no interest, whatsoever, shall be payable on such
withheld amount.

Clause2A

Incentive for
early
completion

In case, the contractor completes the work ahead of stipulated date of completion
so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value
per month computed on perday basis, shall be payable to the contractor, subject to
a maximum limit of 5% (five per cent) of the tendered value. The amount of bonus,
if payable, shall be paid along with final bill aftercompletion of work. Bonus/
Incentive shall be applicable for the contract completed before stipulated dated of
completion and shall not be applicable for the contract extended beyond the
stipulated period even with justified hindrance and without any action of
compensation for delay.

This clause shall not be applicable for the works which estimatedcost put to tender
is less than Rs. 50.00 Cr.

Clause2B

Release of
withheld
amount against
compensation
for delay.

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
can be released against Bank Guarantee (on the format given at Appendix-1) or in
the form of guarantee bonds of any Scheduled Bank but not Co-operative or Gramin
Bank / Rural Bank (scheduled or Non-scheduled banks), pending finalization of
case of extension of time by competent authority as per delegation of powers.
Concerned Executive Director (Engg.) will authorize such action on receipt of
proposal from the Engineer-In-Charge through proper channel.
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Clause 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his any other rights or remedy against the contractor in respect
of any delay, inferior workmanship, any claims for damages and / or any other
provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

i

ii.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period
of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

iii. If the contractor fails to complete the work or section of work with individual

iv.

vi.

vii.

viii.

ix.

date of completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this
or any other contract for AAL

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to the
Engineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits any
breach of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust deed be executed by him
for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager
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xi.

or which entitle the court to make a winding up order.
If the contractor shall suffer an execution being levied on his goods and allow
it to be continued for a period of 21days.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written approval
of the Engineer-in-Charge. When the contractor has made himself liable for
action under any of the cases aforesaid, the Engineer-in-Charge on behalf of
the Chairman, AAI shall have powers:

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at
the disposal of the AAL

b. After giving notice to the contractor to measure up the work of the

contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or any
other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being adopted
by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work
or the performance of the contract. And in case action is taken under any
of the provision aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-in-Charge has certified in writing
the performance of such work and the value payable in respect thereof and
he shall only be entitled to be paid the value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of
the contractor within 1/8th of the stipulated time for completion of work or
one month whichever is higher, either party may close the contract by
giving notice to the other party stating the reasons. In such eventuality, the
Earnest Money Deposit and the Performance Guarantee of the contractor
shall be refunded within 30 days. However, no Interest shall be payable in
such case.

Neither party shall claim any compensation for such eventuality. This
clause is not applicable for any breach of the contract by either party.
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CLAUSE 3B

Debarment of Contractor

(i) Contractor may be debarred if it is determined under breached the Integrity
Pact of clause 41(a) and Code of Integrity of clause 41(b).

(ii) Contractor can also be debarred for the reasons like supply of sub-standard
material, non-supply of material, abandonment of work, sub-standard quality

of work, poor/ unsatisfactory performance.
(iii) The period of debarment shall be upto two years.

CLAUSE4

Contractor liable
to pay
compensation
even if action not
taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to
the contractor, take possession of (or at the sole discretion of the Engineer-in-
Charge which shall be final and binding on the contractor) use as on hire (the
amount of the hire money being also in the final determination of the Engineer-
in-Charge) all or any tools, plant, materials and stores, in or upon the works, or
the site thereof belonging to the contractor, or procured by the contractor and
intended to be used for the execution of the work/ or any part thereof, paying or
allowing for the same in account at the contract rates, or, in the case of these not
being applicable, at current market rates to be certified by the Engineer-in-
Charge, whose certificate thereof shall be final, and binding on the contractor,
clerk of the works, foreman or other authorized agent to remove such tools,
plant, materials, or stores from the premises (within a time to be specified in
such notice) in the event of the contractor failing to comply with any such
requisition, the Engineer- in-Charge may remove them at the contractor’s
expense or sell them by auction or private sale on account of the contractor and
his risk in all respects and the certificate of the Engineer-in-Charge as to the
expenses of any such removal and the amount of the proceeds and expenses of
any such sale shall be final and conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance

5.1

guarantee absolutely.
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52

If the work(s) be delayed by: -

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather or

iii. Serious loss or damage by fire or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work or

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAI or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of
the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of]
hindrances causing delay, for grant of extension of time by the Competent
Authority.

53

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

54

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension /re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

5.5

In case the work is delayed by any reasons, in the opinion of the Engineer- in-
Charge, by the contractor for reasons beyond the events mentioned in clause 5.2
or clause 5.3 or clause 5.4 and beyond the justified extended date, without
prejudice to right to take action under Clause 3, the Engineer- in-Charge may
grant extension of time required for completion of work without rescheduling of
milestones. The contractor shall be liable for levy of compensation for delay for
such extension of time.
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CLAUSE 6
Measurements | Engineer-in-charge shall, except as otherwise provided, ascertain and determine by
of Work measurement, the value in accordance with the contract of work done.
Done All measurement of all items having financial value shall be entered in Measurement

Book and/or level field book so that a complete record is obtained of all works
performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his
authorised representative and by the contractor or his authorised representative from
time to time during the progress of the work and such measurements shall be signed
and dated by the Engineer-in-Charge and the contractor or their representatives in
token of their acceptance. If the contractor objects to any of the measurements
recorded, a note shall be made to that effect with reason and signed by both the parties.
If for any reason the contractor or his authorised representative is not available and
the work of recording measurements is suspended by the Engineer-in-Charge or his
representative, the Engineer-in-Charge and the Department shall not entertain any
claim from contractor for any loss or damages on this account. If the contractor or his
authorised representative does not remain present at the time of such measurements
after the contractor or his authorised representative has been given a notice in writing
three (3) days in advance or fails to countersign or to record objection within a week
from the date of the measurement, then such measurements recorded in his absence
by the Engineer- in- Charge or his representative shall be deemed to be accepted by
the Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in
the specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not
covered by specifications, measurements shall be taken in accordance with the
relevant standard method of measurement issued by the Bureau of Indian Standards
and if for any item no such standard is available, then a mutually agreed method shall
be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in- Charge
or his authorised Representative of the work, before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Engineer-in-Charge or his
authorised representative of the work who shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach
of measurements without such notice having been given or the Engineer-in- Charge’s
consent being obtained in writing, the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made for such work
or the materials with which the same was executed.

Engineer-in-Charge or his authorised representative may cause either themselves or
through another officer of the department to check the measurements recorded jointly
or otherwise as aforesaid and all provisions stipulated herein above shall be applicable
to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work
in the measurement book and/or its payment in the interim, on account or final bill
shall not be considered as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the contractor from liabilities from any
over measurement or defects noticed till completion of the

defects liability period.
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Clause 6 A
Computerized Computerized measurement is mandatory for works costing more than Rs 5.00
Measurement Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Book Charge may decide for adopting computerized measurement if required, except

as otherwise provided, ascertain and determine by measurement the value of work
done in accordance with the contract. All measurements of all items having
financial value shall be entered by the contractor and compiled in the Shape of
the Computerized Measurement Book having pages of A-4 size as per the format
of the department so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer-in-Charge and the contractor
or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized measurements,
and submit to the department a computerized measurement book, duly bound, and
with its pages machine numbered. The Engineer-in-Charge and/or his authorised
representative would thereafter check this MB, and record the necessary
certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be /00% correct, and no cutting
or overwriting in the measurements would thereafter be allowed. If at all any error
is noticed, the contractor shall have to submit a fresh computerized MB with its
pages duly machine numbered and bound, after getting the earlier MB cancelled
by the department. Thereafter, the MB shall be taken in the records of Engineer-
in-charge, and allotted a number as per the Register of Computerized MBs. This
should be done before the corresponding bill is submitted to the Engineer-in-
charge for payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by the various officers
of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter, this
bill will be processed by the Engineer-in-charge and allotted a number as per the
computerized record in the same way as done for the measurement book meant
for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general of local custom. In the case of item which
are not covered by specifications, measurements shall be taken in accordance with
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the relevant standard method of measurement issued by the Bureau of Indian
Standards and if for any item no such standard is available then a mutually agreed
method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test checked
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and/or test checking measurement and shall not
cover up and place beyond reach of measurement any work without consent in
writing of the Engineer-in-charge or his authorized representative of the work
who shall within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of checking and / or test
checking measurements without such notice having been given or the Engineer-
in charge’s consent being obtained in writing the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be made
for such work or the materials with which the same was executed.
Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall
it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

CLAUSE 7
Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till after
the whole of the work shall have been completed and certificate of completion
given. For works estimated to cost over Rs. One lac, the interim or running
account bills shall be submitted by the contractor for the work executed on the
basis of such recorded measurements on the format of the Department in triplicate
on or before the date of every month fixed for the same by the Engineer-in-
Charge. The contractor shall not be entitled to be paid any such interim payment
if the gross work done together with net payment/ adjustment of advances for
material collected, if any, since the last such payment is less than the amount
specified in Schedule ‘F’, in which case the interim bill shall be prepared on the
appointed date of the month after the requisite progress is achieved. Engineer-in-
Charge shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work. In the event of the
failure of the contractor to submit the bills, Engineer-in- Charge shall prepare or
cause to be prepared such bills in which event no claims whatsoever due to delays
on payment including that of interest shall be payable to the contractor. Payment
on account of amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Engineer-in- Charge. An amount of ad-
hoc payment not less than 75% of the net amount of the bill under check, shall be
made within 10 working days of submission of the bill by the Contractor to the
Engineer-in-Charge or his Authorized Engineer together with the account of the
material issued by the department, or dismantled materials, if any. The remaining
payment is also to be made afterfinal checking of the bill within 28 working days
of submission of bill by the contractor. In case of delay in payment of intermediate
bills after 30 days of submission of bill by the contractor, providedthe bill
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submitted by the contractor found to be in order, a simple interest (@ prevailing
rate of interest of General Provident Fund shall be paid to the contractor from the
date of expiry of prescribed time limit.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials
to which it relates is are in accordance with the contract and specifications.
Any such interim payment, or any part thereof shall not in any respect conclude,
determine of affect in any way powers of the Engineer-in- charge under the
contract or any of such payments be treated as final settlement and adjustment of
accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the
Asstt Manager / Manager (Engg) to the effect that the work has been completed
up to the level in question make interim advance payments without detailed
measurements for work done (other than foundations, items to be covered under
finishing items) up to lintel level (including sunshade etc.) and slab level, for each
floor working out at 75% of the assessed value. The advance payments so allowed
shall be adjusted in the subsequent interim bill(s) to be submitted by the contractor
within10 days of the interim payment. In case of delay in submission of bill by
the contractor a simple interest @ 10% (percent) per annum on the advance
payment made shall be paid to the AAI from the date of expiry of prescribed 10
days.

Clause — 7A
No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-Charge.
CLAUSE 8
Completion Within ten days of the completion of the work, the contractor shall give notice of
Cer tipﬁca te and such completion to the Engineer-in-Charge and within thirty days of the receipt
Completion of such notice, the Engineer-in-Charge shall inspect the work and if there is no
Plansp defect in the work, shall furnish the contractor with a final certificate of

completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion shall
be issued, nor shall the work be considered to be complete for ‘Civil Construction
Works’ until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all huts and
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sanitary arrangements required for his/their work people on the site in connection

with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of this Clause
as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed
for the completion of work, the Engineer-in- charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale there of.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested and
found satisfactory.

c. For AMC work: The system has been tested for its performance/ completeness
and taken over by AAI / next agency for operation and maintenance.

CLAUSE 8A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the other
items of work in the contract, in case the contractor fails to comply with the
requirements of this clause, the Engineer-in-charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-in-charge shall give ten days’
notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the

the Contractor

completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit completion
plans of all works, he shall be liable to pay compensation @ 0.5% of the tendered
value of works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac
and 0.25% for works costing more than Rs. 5 crores subject to maximum of Rs.1.5
Lacs. The decision of Project-in-charge in this regard shall be final and binding
on the contractor.
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CLAUSE 9

Payment of final
bill

The corrected final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the work
or within one month of the date of the final certificate of completion furnished by
the Engineer-in-charge whichever is earlier. No further claims shall be made by
the contractor after submission of the final bill and these shall bedeemed to have
been waived and extinguished. Payments of those items of the bill in respect of
which there is no dispute and for those items which are in dispute on account of
quantity and/ or rates shall be paid at approved quantity and/ or rates by the
Engineer-in-charge, within three months period reckoned from the date of
receipt of the bill by the Engineer in- Charge or his authorized representative,
complete with account of materials issued by the Department and dismantled
materials.

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time limit,
if delay in payment, a simple interest @ prevailing rate of interest of General
Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit, provided the final bill submitted by the contractor is found
to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for alltendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired by
contractor’s him and wherever possible in banks be made through electronic payment

bills to Banks

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in-Charge.

i. Information as per proforma attached.

ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being due
to him by Authority or his signature on the bill or other claim preferred against
Authority before settlement by the Engineer-in-charge of the account or claim
by payment to the bank. While the receipt given by such banks shall constitute
a full and sufficient discharge for the payment, the contractor shall whenever
possible present his bills duly receipted and discharged through his bank.

Nothing herein contained shall operate to create in favor of the bank any rights or

equities vis-a-vis the Airports Authority of India.
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CLAUSE 10

Materials
supplied by
Authority
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CLAUSE 10 A

Materials to be
provided by the
contractor

and
Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or referred
to in the contract. The contractor shall, if requested by the Engineer-in-
charge furnish proof, to the satisfaction of the Engineer-in- charge that the
materials so comply. The Engineer-in-charge shall within thirty days of
supply of samples or within such further period as he may require intimate
to the Contractor in writing whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange to supply to
the Engineer-in charge for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be
tested in accordance with specifications, approval of the Engineer-in-charge
shall be issued after the test results are received.

The contractor shall at his cost submit the samples of materials to be tested
or analyzed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Engineer-in-charge.
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The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.
The contractor shall, at his risk—and cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for collecting and
preparing the required number of samples for such tests at such time and to
such place or places as may be directed by the Engineer-in-charge and bear
all charges including testing charges. The Engineer-in- charge or his
authorised representative shall always have access to the works and to all
workshops and places where work component is being prepared or from
where materials manufactured, articles or machinery are being obtained for
the works and the contractor shall afford every facility and every assistance
in obtaining the right to such access.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance with
the specifications and in case of default, the Engineer-in-charge shall be at
liberty to employ at the expense of the contractor, other persons to remove
the same without being answerable or accountable for any loss or damage
that may happen or arise to such materials. The Engineer-in-charge shall also
have full powers to require other proper materials to be substituted thereof
and in case of default, the Engineer-in-charge may cause the same to be
supplied and all costs which may be attend such removal and substitution
shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the
site for conducting routine field tests. The lab shall be equipped at least with
the testing equipment as specified in Schedule F.

Details in respect of all mandatory tests shall be maintained in the desired
format and attached with each Running Account Bill.

CLAUSE 10 B
(1) | Secured
Advance on
Nonperishable
materials

The Contractor, on signing an indenture in the form to be specified by the
Engineer-in-charge, shall be entitled to be paid during the progress of the
execution of the work upto 75% of the assessed value of any materials which
are in the opinion of the Engineer-in-charge nonperishable, non-fragile and
noncombustible and are in accordance with the contract and which have been
brought on the site in connection therewith and are adequately stored and/ or
protected against damage by weather or other causes but which have not at
time of advance been incorporated in the works. When materials on account
of which an advance has been made under this sub-clause are incorporated
in the work, the amount of such advance shall be recovered/ deducted from
the next payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-charge
provided the contactor provides a comprehensive insurance cover for the full
cost of such materials. The decision of the Engineer-in-charge shall be final
and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.

AALL

GCC-34




Clauses of Contract

AN

(IT) | Mobilization
Advance

2. Mobilization advances not exceeding 10% of the contact amount may be
given, if requested by the contractor in writing within six months of the order
to commence the work. Such advance shall be released in two or more
installments to be determined by the Engineer-in-Charge. The amount of any
installment shall not exceed 5% of the Contract amount of the work. The first
installment of such advance shall be released by the Engineer-in-charge to
the contractor on a request made by the contractor to the Engineer-in-charge
in this behalf. The second and subsequent installments shall be released by
the Engineer-in-Charge only after the contractor furnishes a proof of the
satisfactory utilization of the earlier installment(s) to the satisfaction of the
Engineer-in-Charge.

Before any instalment of advances is released, the contractor shall execute
Bank Guarantee Bonds not more than 6(six) in number from commercial
Bank for the amount equal to 110% of the amount of advance and valid for
the period till recovery of advance. This (Bank Guarantee from commercial
Bank on prescribed format for the amount equal to 110% of the balance
amount of advance) shall be kept renewed from time to time to cover the
balance amount and likely period of complete recovery.

(IIT) | Interest on
Mobilization
advance

3. The mobilization advance in (2) above bear simple interest as mentioned in
Schedule ‘F’ at 10(B) (ii) and shall be calculated from the date of payment to
the date of recovery, both days inclusive, on the outstanding amount of
advance.

Recovery of
Mobilization
advance

4. Recovery of such sums advanced shall be made by the deduction from the
contractor’s bills commencing after first ten percent of the gross value of
the work is executed and paid, on pro-rata percentage basis to the gross
value of the work billed beyond 10% in such a way that the entire advance
is recovered by the time eighty percent of the gross value of the contract is
executed and paid, together with interest due on the entire outstanding
amount up to the date of recovery of the installment.

If the circumstances are considered reasonable by the Engineer-in-Charge,
the period mentioned for request by the contractor in writing for grant of
mobilization advance may be extended at the discretion of the Engineer-in-
Charge.

CLAUSE 10 C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of the tender, the price of any material incorporated in the
works and/ or wages of labour increases as a direct result of the coming into force
of any fresh law or statutory rule or order (but not due to any variation of rates in
GST applicable on such materials being considered under this clause) beyond the
prices / wages prevailing at the time of last stipulated date for receipt of the tenders
including extensions, if any, for the work, during contract period including the
justified period extended under the provisions of the Clause 5 of the Contract
without any action under Clause 2, then the amount of the contract shall
accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works and / or wages of labour as prevailing at the time of last stipulated date of
receipt of tender including extensions, if any, is decreased as a direct result of the
coming into force of any fresh law or statutory rule or order (but not due to any
variation of rate in GST applicable on such material(s) being considered under
this clause), Authority shall in respect of materials incorporated in the works and/
or labour engaged on the execution of the work after the date of coming into force
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of such law, statutory rule or order be entitled to deduct from the dues of the

contractor, such amount as shall be equivalent to the difference between the prices

of the materials and/ or wages as prevailed at the time of the last stipulated date

for receipt of tenders including extensions if any for the work and the prices of

materials and/ or wages of labour on the coming into force of such law, statutory

rule or order. This will be applicable for the contract period including the justified

period extended under the provisions of clause 5 of the contract without any action

under clause?2.

Engineer-in-charge shall call books of account and other relevant documents from

the contractor to satisfy himself about reasonability of increase in prices of

materials and wages. The contractor shall, within a reasonable time of his

becoming aware of any alteration in the price of any such materials and/ or wages

of labour, give notice thereof to the Engineer-in-charge stating that the same is

given pursuant to this condition together with all information relating thereto

which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work executed

during period under consideration shall not exceed the percentage as specified in

Schedule F, and the increase / decrease in labour shall be considered on the

minimum daily wages in rupees of any unskilled mazdoor, fixed under any law,

statutory rule or order.

The cost of work for which escalation applicable (w) is same as cost of work done as

worked out as indicated in clause 10 CC minus the amount of full assessed value of secured

advances.

The cost of work for which escalation applicable is same as cost of work done shall

be worked out as below:

(a) Gross value of work done up to this quarter: (A)

(b) Gross value of work done up to the last quarter: (B)

(c) Gross value of work done since previous quarter (C)= (A-B)

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)

(e) Full assessed value of Secured Advance recovered in this quarter: (E) .

(f) Full assessed value of Secured Advance for which escalation Payable in this
quarter, (F)=(D-E)

(g) Advance payment made during this quarter: (G)

(h) Advance payment recovered during this quarter: (H)

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H)

(J) Amount paid based on prevailing market rates due to deviations/variations as

per Clause 12 during this quarter:(J)

Then, M = C-F+I-J

N=0.85M

k. Less cost of services rendered at fixed charges as per Clause 34 and recovered

during the quarter (L)

1. Less cost of Engineering Consultancy Services rendered at fixed charges as

per BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable

W=N-(L+X)

Provided always that:

(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC

will not be applicable and;

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C

will not be applicable.
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NOTE: If Actual Purchase Price of Material is less than based price P and
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Clause 10 CC
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CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.

CLAUSE 11
Work to be The contractor shall execute the whole and every part of the work in the most
executed in substantial and workmanlike manner both as regards materials and otherwise in
accordance every respect in strict accordance with the specifications. The contractor shall also
with conform exactly, fully and faithfully to the design, drawings and instructions in
specifications, | writing in respect to the work signed by the Engineer in charge and the contractor
drawings, shall be furnished free of charge one copy of the contract documents together with

orders etc.

specifications, designs, drawings and instructions as are not included in the
standard specifications of Central Public Works Department specified in Schedule
F or in any Bureau of Indian Standard or any other published standard or code or
Schedule of Rates or any other printed publication referred to elsewhere in the
contract. The contractor shall comply with the provisions of the contract and with
the care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing these,
is specified or is reasonably inferred from the contract. The contractor shall take
full responsibility for adequacy suitability and safety of all the works and methods
of construction.

AALL

GCC-41




Clauses of Contract

CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing
signed by the Engineering- charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the
contractor on the same conditions in all respects including price on which he agreed
to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations resulting

in additional cost over the tendered value being ordered, be extended, if requested

by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the items
contained in the contract) the contractor may within fifteen days of receipt of order
or occurrence of the item(s) claim rates, supported by proper analysis, for the work
and the Engineer-in-charge shall within Six weeks of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted
by the contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

Deviation,
substituted
items
pricing

In the case of substituted items (items that are taken up with partial substitution or

in lieu of items of work in the contract), the rate for the agreement item (to be

substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(1) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

(i1) If the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement item (to be
substituted) so decreased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).
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Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of the
rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in the
rates of items for the work in excess of the limits laid down in Schedule F, and
the Engineer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the rates
for the work in question within one month of the expiry of the said period of
fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months, an
upto date account giving complete details of all claims for additional payments
to which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-in-Charge, which he has executed during the preceding
quarter failing which the contractor shall be deemed to have waived his right.
However, the Executive Director Engineering may authorize consideration of
such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated as

il.

iii.

1v.

V1.

works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the bed
level.

For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs / tanks and other elevated structures: All works up to 1.2 m above
the ground level.

For roads, apron, runway &taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto
1.2 meters above the ground level.

For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given

in

the said schedule of rates, as the case may be. Nothing extra shall be admissible

for such operations.
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CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that effect
to the contractor and the contractor stating the decision as well as the cause for
such decision and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works. The contractor shall be paid at
contract rates, full amount for works executed at site and, in addition, a reasonable
amount as certified by the Engineer-in-Charge for the items hereunder mentioned
which could not be utilized on the work to the full extent in view of the
foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of
the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.

iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

v. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
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The contractor shall, if required by the Engineer- in-Charge, furnish to him, books
of account, wage books, time sheets and other relevant documents and evidence
as may be necessary to enable him to certify the reasonable amount payable under
this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of
2% of the cost of the work remaining incomplete on the date of closure, i.e. total
stipulated cost of the work as per accepted tender less the cost of work actually
executed under the contract and less the cost of contractor’s materials at site taken
over by the AAI as per item (ii) above. Provided always that against any payments
due to the contractor on this account or otherwise, the Engineer- in-Charge shall
be entitled to recover or be credited with any outstanding balances due from the
contractor for advance paid in respect of any tool, plants and materials and any
other sums which at the date of termination were recoverable by the AAI from the
contractor under the terms of the contract.

In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that. Wherever,
such a fresh Performance Guarantee is furnished by the contractor, the Engineer
in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. Atany time makes default during currency of work or does not execute any
part of the work with due diligence and continues to do so even after a notice
in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that behalf
by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI by a notice in writing to take the part work
/ part incomplete work of any item(s) out of his hands and shall have powers to:

i.  Take possession of the site and any materials, constructional plant,
implements, stores, etc., there on, and/or

ii.  Carry out the part work / part incomplete work of any item(s) by any means
at the risk and cost of the contractor.
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. The Engineer-in-Charge shall determine the amount, if any, is recoverable from

the contractor for completion of the part work/ part incomplete work of any
item(s) taken out of his hands and executed at the risk and cost of the contractor,
the liability of contractor on account of loss or damage suffered by AAI because
of action under this clause shall not exceed 10% of the tendered value of the
work.

. In determining the amount, credit shall be given to the contractor with the value

of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only
be taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the department are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the
contractor.

. Any excess expenditure incurred or to be incurred by AAI in completing the

part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to AAI in law or per as
agreement be recovered from any money due to the contractor on any account,
and if such money is insufficient, the contractor shall be called upon in writing
and shall be liable to pay the same within 30days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15
Suspension The contractor shall, on receipt of the order in writing of the Engineer-in-
of Work Charge, (whose decision shall be final and binding on the contractor) suspend

the progress of the works or any part thereof for such time and in such manner

as the Engineer-in- Charge may consider necessary so as not to cause any

damage or injury to the work already done or endanger the safety thereof for

any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor or,

c. For safety of the works or part there of

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (¢) in sub-para (i) above (but
not attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part and;

b. If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension, adding thereto
2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in- Charge within
fifteen days of the expiry of the period of 30days.

c. If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after receipt
of such order serve a written notice on the Engineer-in-Charge requiring
permission within fifteen days from receipt by the Engineer-in- charge of
the said notice, to proceed with the work or part thereof in regard to which
progress has been suspended and if such permission is not granted within
that time, the contractor, if he intends to treat the suspension, where it
affects only a part of the works as on omission of such part by AAI or where
it affects whole of the works, as an abandonment of the works by AALI shall
within ten days of expiry of such period of 15 days give notice in writing of
his intention to the Engineer- in-Charge. In the event of the contractor
treating the suspension as an abandonment of the contract by AAI, he shall
have no claim to payment of any compensations on account of any profit or
advantage which he might have derived from the execution of the work in
full but which he could not derive in consequence of the abandonment. He
shall, however, be entitled to such compensation, as the Engineer-in-Charge
may consider reasonable, in respect of salaries and/or wages paid by him to
his employees and labour at site, remaining idle in consequence adding to
the total thereof 2% to cover indirect expenses of the contractor provided
the contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A
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CLAUSE16

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-Charge, his authorize subordinates in charge of the work and all the
superior officers, officer of the Quality Assurance Unit of the AAI or any
organization engaged by the Department of Quality Assurance and of the Chief
technical Examiner’s Office, and the contractor shall, at all times, during the usual
working hours and at all other times at which reasonable notice of the visit of such
officers has been given to the contractor, either himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing, present for
that purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge
of the work or to the Executive Director-In-charge of quality assurance or his
subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or otherwise
not in accordance with the contract, the contractor shall, on demand in writing
which shall be made within twelve months (six months in the case of work costing
Rs.10 lac and below except road work) of the completion of the work from the
Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own
charge and cost. In the event of the failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to
pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F° may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental
items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the
same will be final and binding on the contractor.
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CLAUSE17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post or
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on
which the work or any part is being executed, or if any damage shall happen to the
work while in progress, from any cause whatever or if any defect, shrinkage or
other faults appear in the work within twelve months(six months in the case of
work costing Rs. Ten lacs and below except road work) after a certificate final
or otherwise of its completion shall have been given by the Engineer-in-
charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same
good at his own expense or in default the Engineering in- charge cause the same to
be made good by other workmen and deduct the expense from any sums that may
be due or at any time thereafter may become due to the contractor, or from his
security deposit or the proceeds of sale thereof or of a sufficient portion thereof.
The security deposit of the contractor shall not be refunded before the expiry of
twelve months (six months in the case of work costing Rs. Ten lacs and below
except road worky after the issue of the certificate final or otherwise, of completion
of work, or till the final bill has been prepared and passed whichever is later.
Provided that in the case of road work, if in the opinion of the Engineer-in-charge,
half of the security deposit is sufficient, to meet all liabilities of the contractor under
this contract, half of the security deposit will be refundable after six months and
the remaining half after twelve months of the issue of the said certificate of
completion or till the final bill has been prepared and passed whichever is later:

In case of Maintenance and Operation works of E&M services, the security deposit
deducted from contractors shall be refunded within one month from the date
of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying with
the requirements of the Engineer-in charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage therefor to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement for examination at any time and from time to time of the
work or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be deducted, from
any money due to the contractor, under this contract or otherwise and/ or from his
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.
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CLAUSE 18 A

Recovery of
Compensation
paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and, without
prejudice to the rights of the AAI under sub-section(2) of Section 12, of the said
act, AAl shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by AAI to the contractor whether
under this contractor otherwise. AAI shall not be bound to contest any claim made
against it under sub-section (1) of Section 12, of the said Act, except on the written
request of the contractor and upon his giving to AAI full security for all costs for
which AAI might become liable in consequence of contesting such claim.

CLAUSE 18 B

Ensuring
Payment and
Amenities to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages so
paid or the amount of expenditure so incurred and without prejudice to the rights
of the AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by AAI to the contractor whether under this contract or
otherwise AAI shall not be bound to contest any claim made against it under sub
section (1) of Section 20, sub section (4) of Section 21, of the said Act, except on
the written request of the contractor and upon his giving to the AAI full

security for all costs for which AAI might become liable in contesting such claim.

CLAUSE 19

Labour
laws to be
complied
by the
Contractor

The contractor shall obtain a valid license under the contract labour (R&A) Act,
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until
the completion of the work. The contractor shall also abide by the provisions of the
Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.

CLAUSE 19A

| |

| No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract Labour
(Regulation and Abolition) act, 1970 and the contract labour (Regulation and
Abolition) Central Rules, 1971 wherever applicable.
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AN

ii The contractor shall, notwithstanding the provisions of any contract to the

il

1v.

V.

VI.

Vii.

contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with the Airports Authority of India contractor’s
Labour Regulations made by AAI from time to time in regard to payment of
wages wage period, deductions from wages recovery of wages not paid and
deductions unauthorizedly made, maintenance of wage books or wage slips,
publication of scale of wages and other terms of employment, inspection and
submission of periodical returns and all other matters of the like nature or as per
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be required
for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers,
non-payment of wages or of deductions made from his or their wages which
are not justified by their terms of the contract or non-observance of the
Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor
is bound to allow to the labours directly or indirectly employed in the works
one day rest for 6 days continuous work and pay wages at the same rate as
for duty. In the event of default, the Engineer-in-charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays
to any labours and pay the same to the persons entitled thereto from any
money due to the contractor by the Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162) MWO / DAB / 43884-91 dated 31.12.1979 as amended from
time to time are inclusive of wages for the weekly day of rest, the question of
extra payment for weekly holiday would notaries.

The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits
Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970,
or the modifications thereof or any other laws relating thereto and the rule made
thereunder from time to time.

The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

AALL

GCC-51




Clauses of Contract

AN

viii. Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.

ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his own
expense arrange for the safety provisions as per AAI Safety Code framed from time
to time and shall at his own expense provide for all facilities in connection
therewith. In case the contractor fails to make arrangement and provide necessary
facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default
and in addition, the Engineer-in charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

CLAUSE 19D

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:
i. Inthe case of delivery - maternity leave not exceeding 8 weeks, 4 weeks upto
and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:
i. In the case of delivery — leave pay during maternity leave will be at the rate of
women’s average daily earnings, calculated on total wages earned on the days
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when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined
or at the rate of Rupee one only a day whichever is greater.

ii.In the case of miscarriage—leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the place
of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations and
Model Rules for the protection of health and sanitary arrangements for the workers
as amended from time to time or furnishing any information or submitting or filling
any statement under the provisions of the above Regulations and Rules which is
materially incorrect, he / they shall, without prejudice to any other liability, pay to
the AAI a sum not exceeding Rs.200/- for every default, breach or furnishing,
making, submitting ,filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5
per cent of the estimated cost of the work put to tender. The decision of the
Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”) the
Engineer-in-Charge shall have power to give notice in writing to the contractor (s)
requiring that the said Rules be complied with and the amenities prescribed therein
be provided to the work-people within a reasonable time to be specified in the
notice. If the contractor (s) shall fail within the period specified in the notice to
comply with and/ observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide the
amenities hereinbefore mentioned at the cost of the contractor (s). The contractor
(s) shall erect, make and maintain at his / their own expense and to approved
standards all necessary huts and sanitary arrangements required for his / their work
—people on the site in connection with the execution of the works, and if the same
shall not have been erected or constructed, according to approved standards, the
Engineer-in-Charge shall have power to give notice in writing to the contractor (s)
requiring that the said huts and sanitary arrangements be remodeled and / or
reconstructed according to approved standards, and if the contractor (s) shall fail
to remodel or reconstruct such huts and sanitary arrangements according to
approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor (s).
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CLAUSE 19 H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.

b. The contractor shall in addition construct suitable cooking places having a
minimumareaof1.80mx1.50m(6°x5”) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and washing

places one unit for every 25 persons residing in the camp. These bathing and
washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water —tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves for
security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provide adequate supply of water for the use of labourers.
The provisions shall not be less than two gallons of pure and wholesome water per
head per day for drinking purposes and three gallons of clean water per head per
day for bathing and washing purposes. Where piped water supply is available
supply shall be at stand posts and where the supply is from wells or river, tanks
which may be of metal or masonry, shall be provided. The contractor (s) shall also
at his / their own cost make arrangements for laying pipe lines for water supply to
his / their labour camp from the existing mains wherever available and shall pay
all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
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such Committee / authority for the removal of excreta. All charges on this account
shall be borne by the contractor and paid direct by him to the Municipality /
authority. The contractor shall provide one sweeper for every eight seats in case of
dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service center, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy upto 5% of tendered
value of work may be imposed by the General Manager Engg. Whose decision
shall be final both with regard to the justification and quantum and be binding on
the contractor. However, the Executive Director Engg., through a notice may
require the contractor to remove the illegal occupation any time on or before
construction and delivery.

CLAUSE 19 K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less than
20% of total skilled / semi-skilled workers required in each trade at any stage of
work. The contractor shall submit number of man days required in respect of each
trade, its scheduling and the list of qualified tradesmen along with requisite
certificate  from recognized Institute to Engineer-in-charge for approval.
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Notwithstanding such approval, if the tradesmen are found to have inadequate skill
to execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer —in- Charge. Failure on
the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy
qualified tradesmen will attract a compensation to be paid by contractor at the rate
of Rs.100 per such tradesman per day. Decision of Engineer in Charge as to
whether particular tradesman possesses requisite skill and amount of compensation
in case of default shall be final and binding.

Provided always, that the provision of this clause shall not be applicable for works
with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19L
Contribution |The ESI and EPF contributions on the part of employer in respectof this contract
of EPF shall be paid by the contractor. These contributionson the part of the employer paid
and ESI by the contractor shall be reimbursed by the Engineer-in-charge to the contractor
on actualbasis. The verification of deployment of labour will be donethrough
biometric attendance system or any other suitable methodby the Engineer in Charge.
The applicable and eligible amount of EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of submission of documentary proof of
payment provided same are in order.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the construction site
of NGT and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
CLAUSE 21
Work notto | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings or
case of make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall

either directly or indirectly, be given, promised or offered by the contractor, or any
of his servants or agent to any public officer or person in the employ of AAI in any
way relating to his office or employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract, the Engineers
in Charge on behalf of the AAI shall have power to adopt the course specified in
Clause 3 hereof in the interest of AAI and in the event of such course being
adopted, the consequences specified in the said Clause 3 shall ensue.
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CLAUSE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the constitution
Constitution | of the firm. Where the contractor is an individual or a Hindu undivided family
to business concern such approval as aforesaid shall likewise be obtained before the

be intimated

contractor enters into any partnership agreement where under the partnership firm
would have the right to carry out the works hereby undertaken by the contractor. If
previous approval as aforesaid is not obtained, the contract shall be deemed to have
been assigned in contravention of Clause21 hereof and the same action may be
taken and the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
CLAUSE 25
Dispute All disputes or differences which may arise out of or in connection with or
Resolution incidental to the Agreement(s) including any dispute or difference regarding
Mechanism the interpretation of terms and conditions of any clause(s) thereof shall be dealt
and with as provided hereinafter:
Arbitration

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to the
Mediation Committee of Independent Experts (MCIE) or individual mediator for
mediation as per AAI Mediation Policy and applicable laws. All cost of mediation,
shall be borne equally by the parties. In case either party withdraws from the
Mediation or the dispute(s) is not resolved within 120 days of reference to the
Mediation, then the aggrieved party may invoke arbitration through sub para (ii)
within 30 days from the date of receipt of Partial Settlement Agreement or Failure
Report.

(i) Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub Para (i)
above, the unresolved dispute(s), on invocation by the aggrieved party shall be
referred for adjudication by arbitration.

Arbitration is restricted to disputes with a value less than Rs. 10 Crores.

The disputes shall be referred to a Sole Arbitrator to be appointed by Chairman /
Member, AAI, after obtaining consent of the other party, as per format annexed at
Annexure-A.

Unless the contract has already been repudiated or terminated, the parties shall, in
every case, continue to proceed to perform their respective obligations under the
agreement.
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Arbitration proceedings shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act, 1996, as amended from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter -VA
of the Airports Authority of India Act, 1994.

In the event of any dispute or differences relating to the interpretation and
application of the provisions of commercial contract(s) between Central Public
Sector Enterprises (CPSEs) / Port Authorities inter-se and also between CPSEs
and Government Departments / Organizations (excluding disputes relating to
Railways, Income Tax, Customs & Excise Departments), such dispute or
difference shall be taken up by either party for its resolution through AMRCD
as mentioned in DPE OM No. DPE-02/0001/2023-AMRCS-FTS-13578 dated
8™ December 2025 and the decision of AMRCD on the said dispute will be
binding on both the parties.

CLAUSE 26

Contractor to
indemnify
AALI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay and royalties which
may be payable in respect of any article or part thereof included in the contract. In
the event of any claims made under or action brought against AAI in respect of any
such matters as aforesaid, the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the AAI if the infringement of the patent or design or
any alleged patent or design right is the direct result of an order passed by the
Engineer-in-Charge in this behalf.

CLAUSE 27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of parts
of the work, the contractor shall be entitled to payment in respect of the items of
work involved or the part of the work in question at the same rates as are payable
under this contract for such items ,or if the part of work in question is not, in the
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump- sum amount entered in the estimate,
and the certificate in writing of the Engineer-in-Charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him
under the provision of the clause.

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as referred
to in Clause 11, such work shall be carried out in accordance with the Bureau of
Indian Standards Specifications. In case there are no such specifications in Bureau
of Indian Standards, the work shall be carried out as per manufacturers’
specifications.

In case there are no such specifications as required above, the work shall be carried
out in all respects in accordance with the instructions and requirements of the
Engineer-in-Charge.
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CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the

contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also have
a lien over the same pending finalization or adjudication of any such claim. In
the event of the security being insufficient to cover the claimed amount or
amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the AAI shall be entitled to withhold and have lien to retain to the
extent of such claimed amount or amounts referred to above from any sum or
sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in
Charge of the AAI or any contracting person through the Engineer-in-Charge
pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld
or retained under the lien referred to above by the Engineer-in- Charge or AAI
will be kept withheld or retained as such by the Engineer-in- Charge or AAI
till the claim arising out of or under the contract is determined by the arbitrator.
(if the contract is governed by the arbitration clause) or by the competent court,
as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the contractor. For
the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-Charge or the AAI shall be entitled to withhold and
also have a lien to retain towards such claimed amount or amounts in whole or
in part from any sum found payable

To any partner/limited company as the case may be, whether in his individual
capacity or otherwise.

ii. AAl shall have the right to cause an audit and technical examination of the works

and the final bills of the contractor including all supporting vouchers, abstract,
etc. to be made after payment of the final bill and if as a result of such audit
and technical examination any sum is found to have been overpaid in respect
of any work done by contractor under the contract or any work claimed to have
been done by the him under the contract and found not to have been executed,
the contractor shall be liable to refund the amount of over payment and it shall
be lawful for AAI to recover the same from him in the manner prescribed in
sub-clause (i) of this clause or in any other manner legally permissible; and if
it is found that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by AAI to the contractor, without any interest
there on whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.
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CLAUSE 29 A

Lien in respect
of claims in
other Contracts

ii.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as the
case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such

to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

il.

iil.

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit labour
from area within a radius of 32 km (20 miles) of the controlled area. Subject as
above the contractor shall employ imported labour only i.e., deposit imported
labour or labour imported by contractors from area, from which import is
permitted.

Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the labour
by the contractor.

The contractor shall immediately remove any labourer who may be pointed out
by the Engineer-in-Charge as being a coal mining or controlled area labourer.
Failure to do so shall render the contractor liable to pay to AAI a sum calculated
at the rate of Rs.10/- per day per labourer. The certificate of the Engineer-in —
Charge about the number of coal mining or controlled area labourer and the
number of days for which they worked shall be final and binding upon all
parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in this

clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation: -

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.
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CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for the
work and nothing extra will be paid for the same. This will be subject to the
following conditions.

1.

il.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in-

Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions: -

1.
ii.

iii.

The water charges @ 1% shall be recovered on gross amount of the work done.
The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative arrangements
for water at his/their own cost in the event of any temporary break down in the
AATI’s water main so that the progress of his/their work is not held up for want
of water. No claim of damage or refund of water charges

will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by

the contractor from the wells or hand pump constructed by the AAI, no charge
shall be recovered from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does not interfere with the
normal use for which the hand pumps and well are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use, the cost
of which shall be recoverable from him. The Engineer-in-Charge shall be the
final authority to determine the cost recoverable from the contractor on this
account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for

taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.
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CLAUSE33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of AAI
either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the completion
of the contract or at its termination for any reason whatsoever on being paid or
credited such prices as the Engineer-in-Charge shall determine having due regard
to the condition of the materials. The price allowed to the contractor however shall
not exceed the amount charged to him excluding the element of storage charges.
The decision of the Engineer-in-Charge shall be final and conclusive. In the event
of breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to action for contravention of the terms of the license or permit and/or
for criminal breach of trust, be liable to AAI for all moneys, advantages or profits
resulting or which in the usual course would have resulted to him by reason of such
breach.

CLAUSE34

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment (hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue
to the contractor. If the contractor requires any item of T&P on hire from the
T&P available with the AAI over and above the T&P stipulated for issue, the
AAI will, if such item is available, hire it to the contractor at rates to be agreed
upon between him and the Engineer-in-charge. In such a case, all the conditions
hereunder for issue of T & P shall also be applicable to such T&P as is agreed
to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place
ofissue to the site of work and back. The contractor shall be responsible to return
the plant and machinery with condition in which it was handed over to him, and
he shall be responsible for all damage caused to the said plant and machinery at
the site of work or elsewhere in operation and otherwise during transit including
damage to or loss of plant and for all losses due to his failure to return the same
soon after the completion of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the contractor.

iii. The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery and
no claim, whatsoever, will be entertained from him for any delay in supply by
the department.
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1il.

1v.

V1.

Vii.

The hire charges shall be recovered at the prescribed rates from and inclusive of
the date the plant and machinery made over upto and inclusive of the date of the
return in good order even though the same may not have been working for any
cause except major breakdown due to no fault of the contractor or faulty use
requiring more than three working days continuously (excluding intervening
holidays and Sundays) for bringing the plant in order. The contractor shall
immediately intimate in writing to the Engineer-in-charge when any plant or
machinery gets out of order requiring major repairs as aforesaid. The Engineer-
in- charge shall record the date and time of receipt of such intimation in the log
sheet of the plant or machinery. Based on this if the breakdown before Iunch
period or major breakdown will be computed considering half a day’s
breakdown on the day of complaint. If the breakdown occurs in the post lunch
period of major breakdown will be computed starting from the next working
day. In case of any dispute under this clause, the decision of the Executive
Director (Engg) /General Manager (Engg) shall be final and binding on the
contractor.

The hire charges shown above are for each day of 8 hours (inclusive of the one
hour lunch break) or part thereof.

Hire charges will include service of operating staff as required and also supply
of lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and also the full
time chowkidar for guarding the plant and machinery against any loss or damage
shall be arranged by the contractor who shall be fully responsible for the
safeguard and security of plant and machinery. The contractor shall on or before
the supply of plant and machinery sign an agreement indemnifying the
Department against any loss or damage caused to the plant and machinery either
during transit or at site of work.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one-hour lunch break. In case of an urgent work however, the
Engineer-in charge may, at his discretion, allow the plant and machinery to be
worked for more than normal period of 8 hours a day. In that case, the hourly
hire charges for overtime to be borne by the contractor shall be 50% more than
the normal proportionate hourly charges (1/8th of the daily charges) subject
to a minimum of half day’s normal charges on any particular day. For working
out hire charges for over time, a period of half an hour and above will be
charged as one hour and a period of less than half an hour will be ignored.
The contractor shall release the plant and machinery every seventh day for
periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the contractor
for the day of servicing / wash out irrespective of the period employed in
servicing.

viii. The plant and machinery once issued to the contractor shall not be returned by

IX.

him on account of lack of arrangements of labour and materials, etc. on his
part, the same will be returned only when they are required for major repairs
or when in the opinion of the Engineer-in-charge, the work or a portion of
work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
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X1.

Xil.

xiii.

X1V.

case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in the
Log Book and will be binding on the contractor. Recovery on account of hire
charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made at
the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its extent
in this regard and his decision shall be final and binding on the contractor.
The contractor will be exempted from levy of any hire charges for the number
of days he is called upon in writing by the Engineer-in-charge to suspend
execution of the work, provided AAI’s plant and machinery in question have,
in fact, remained idle with the contractor because of the suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two

days as he likes including hiring out to a third party.

CLAUSE 35
Condition i.  The contractor undertakes to make arrangement for the supervision of the
relating to use work by the firm supplying the tar or bitumen used.
of asphaltic ii.  The contractor shall collect the total quantity of tar or bitumen required for the
materials work as per standard formula, before the process of painting is started and

shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains
unused on completion of the work on account of lesser use of materials in
actual execution of for reasons other than authorised changes of specifications
and abandonment of portion of work, a corresponding deduction equivalent to
the cost of unused materials as determined by the Engineer-in-Charge shall be
made and the material return to the contractors. Although the materials are
hypothecated to AAI, the contractor undertakes the responsibility for their
proper watch, safe custody and protection against all risks. The materials shall
not be removed from site of work without the consent of the Engineer-in-
Charge in writing.
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iii-The contractor shall be responsible for rectifying defects noticed within a year

from the date of completion of the work and the portion of the security deposit
relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days of
receipt of such communication intimate in writing his approval or otherwise
of such a representative (s) to the contractor. Any such approval may at any
time be withdrawn and in case of such withdrawal, the contractor shall appoint
another such representative (s) according to the provisions of this clause.
Decision of the tender accepting authority shall be final and binding on the
contractor in this respect. Such a principal technical representative and other
technical representative (s) shall be appointed by the contractor soon after
receipt of the approval from Engineer-in-charge and shall be available at site
before start of work.

All the provisions applicable to the principal technical representative under the
clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any construction
activity is in progress and also present himself/themselves, as required to the
Engineer-in-Charge and / or his designated representative to take instructions.
Instructions given to the principal technical representative or other technical
representative (s) shall be deemed to have the same force as if these have been
given to the contractor. The Principal Technical Representative and other
technical representatives shall be actually available at site fully during all
stages of execution work, during recording /checking / test checking of
measurements of works whenever so required by the Engineer-in-Charge and
shall also note down instructions conveyed by the Engineer-in-Charge or his
designated representative (s) in the site order book and shall affix his/their
signature in token of noting down the instructions and in token of acceptance
of measurements / checked measurements / test checked measurements. The
representative (s) shall not look after any other work. Substitutes, duly
approved by engineer — in-Charge of the work in similar manner as aforesaid
shall be provided in event of absence of any of the representative (s) by more
than two days. If the Engineer—in—Charge, whose decision in this respect is
final and binding on the contractor, is convinced that no such technical
representative (s) is/are effectively appointed or is/are effectively attending
or fulfilling the provision of this clause, a recovery (non-refundable) shall
be effected from the contractor as
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ii.

iii.

specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such appointed
persons are not effectively present or are absent by more than two days
without duly approved substitute or do not discharge their responsibility
satisfactorily, the Engineer—in—Charge shall have full powers to suspend the
execution of the work until such date as suitable other technical representative
(s) is / are appointed and the contractor shall be held responsible for the delay
so caused to the work. The contractor shall submit a certificate of employment
of the technical representative (s) (in the form of copy of Form- 16 or CPF
deduction issued to the Engineer employed by him) along with every running
account bill / final bill and shall produce evidence if at any times so required
by the Engineer—in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the persons
so removed shall be replaced as soon as possible by competent substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due
to unavoidable circumstances, he will seek permission of Engineer-In- Charge
indicating reasons for such change, qualification and experience of the
alternative employee suggested by him. The qualification and experience of
the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
R.O yalty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee . :
CESS, fee, royalty charges etc. levied under any statute but exclusive of
payable by .
GST for all the items
Contractor

b. However, GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.

c. In case supplies /services / works involve imports; the same should be
identified separately.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAIL The contractor
shall deposit royalty and obtain necessary permit for collection of stone,
sand, red bajri, kankar etc. from the local authority in the matter and will
abide by the notification issued by Central Govt. / State Government /
Local State Authorities as applicable from time to time in this regard. The
contractor is also bound to allow deduction from his bills any difference
in statutory taxes/royalty and penalty proposed by Local State Authorities
to AAI till finalization of settlement of all demands in this regard by
Central / State Govt.

This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from dues of
the contractor.

3. License fee for land

a. Land/space (Paved/ Unpaved Covered-AC or Non-AC), to the extent
allotted to contractors during execution of work for the purpose of
installation of plants, labour camps, cement go down, site office, stacking
of materials shall be provided at free of cost upto defect liability period/
maintenance period.

b. A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit same shall be deducted from Ist Running Account Bill.

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in- Charge.
If contractor fails to vacate the allotted land/ space (Paved/ Unpaved/
Covered-AC/ Non-AC) after Defect Liability Period/ Maintenance Period
of the work shall be charged as per prevailing license fee of the airport plus
25% penalty over that.

CLAUSE 38
Conditions for | 1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
reimbursement fee, royalty charges etc. levied under any statute applicable on last stipulated
of levy/taxes if date of receipt of tender including extension if any but exclusive of GST. No
levied after adjustment i.e. increase or decrease shall be made for any variation in the rate of
receipt of GSI Building and Other Construction Workers Welfare Cess or any tax, levy or
tenders Cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
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AN
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any capacity
contractor not | or/ are subsequently employed by him and who are near relatives to any officer of
allowed to AAL Any breach of this condition by the Contractor would render him, the contract
tender. liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and cousins
and their corresponding in-laws.
CLAUSE41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before submission
of the tender or engagement in the contractor’s service, as the case may be.
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CLAUSE 41(a)
Integrity Pact Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
and bidder/contractor if provided so in Schedule F.
Independent All tenderers shall have to submit an undertaking as per Appendix XVIII along
f/;(tel.‘tnal with tender documents. AAI shall appoint Independent External Monitor(s) to
onitor.

oversee effective implementation of Integrity Pact for such works/supplies. For this
purpose, a panel of Independent External Monitors shall be constituted by the
Authority in concurrence with Central Vigilance Commission (CVC).

i. The Contractor / Supplier shall have to act in accordance with the conditions
laid down in the integrity pact.

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in
this procurement/bid process the signed original pact to be send to the
office of Bid Manager and should reach before the due date mentioned
in NIT.

b. The Bidder/contractor shall commit itself to ensure taking all measures
necessary to prevent corrupt practices, unfair means and illegal
activities during any stage of its bid or during any pre-contract or post-
contract stage as specified in section 3 of the integrity pact.

c. Any breach of the aforesaid provisions by the Bidder or any one
employed by it or acting on its behalf (whether with or without the
knowledge of the Bidder) shall entitle the authority to take all or any
one of the action as specified in section 6 of the integrity pact.

ii. In case any violation of above conduct is established, AAI reserves right to
take following actions.

a. If contractor commits a violation of its commitments and obligations
under the Integrity Pact Program during bidding process, he shall be
liable for disqualification from tender process and forfeiture of his
Earnest Money Deposit/ Bid Security.

b. In case of violation of the Integrity Pact after award of the contract,
Authority is entitled to terminate the contract and shall be entitled to
demand and recover from the contractor damages equivalent to 5% of
the contract value or the amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever is higher.

c. Authority may initiate appropriate proceedings against the contractor.

d. Contractor will be liable to pay damages as determined by the
Authority.

e. Contractor against whom an action for violation of its commitments and
obligations has been taken earlier again commits a violation, the
Authority is entitled to debar such contractor for future tender/ contract
processes for a period as deemed fit.

f. A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations /suggestions
that no reasonable doubt exist in the matter.

iii. Person signing IP shall not approach the Courts while representing the matters
to IEMs and he / she will await their decision in the matter.
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CLAUSE 41(b)
Code of No official of AAI or a bidder shall act in contravention of the codes which includes
Integrity (i) Prohibition of

(a) making offer, solicitation or acceptance of bribe, reward or gift or any material

benefit, either directly or indirectly, in exchange for an unfair advantage in the

procurement process or to otherwise influence the procurement process.

(b) any omission, or misrepresentation that may mislead or attempt to mislead so

that financial or other benefit may be obtained or an obligation avoided.

(c) any collusion, bid rigging or anticompetitive behavior that may impair the

transparency, fairness and the progress of the procurement process.

(d) improper use of information provided by the procuring entity to the bidder with

an intent to gain unfair advantage in the procurement process or for personal gain.

(e) any financial or business transactions between the bidder and any official of the

procuring entity related to tender or execution process of contract, which can affect

the decision of the procuring entity directly or indirectly.

(f) any coercion or any threat to impair or harm, directly or indirectly, any party or

its property to influence the procurement process.

(g) obstruction of any investigation or auditing of a procurement process.

(h) making false declaration or providing false information for participation in a

tender process or to secure a contract.

(i) Disclosure of conflict of interest.

(ii1) Disclosure by the bidder of any previous transgressions made in respect of the
provisions of sub-clause 41(b)(i) with any entity in any country during the last
three years or of being debarred by any other procuring entity.
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CLAUSE42

Return of
material and
recovery for
excess material
issued.

ii.

After completion of the work and also at any intermediate stage in the event
of non-reconciliation of materials issued, consumed and in balance — (see
Clause 10), Theoretical quantity of materials issued by the AAI for use in the
work shall be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of quantity
of cement & bitumen required for different items of work as shown in the
Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed
for which standard co-efficient for the consumption of cement or bitumen
are not available in the above mentioned schedule / statement or cannot
be derived from the same shall be calculated on the basis of standard
formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lap pages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.I./M.S. sheets it shall be 10%), such determination
& comparison being made diameter-wise &category-wise.

d. For any other material as per actual requirements.
Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorised variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to
the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as
per the Annexure of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the contractor. For
nonscheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used, shall
be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the AAI

to take action against the contractor under any other conditions of contract for

not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site, similar

theoretical consumption shall be prepared and submitted to the Engineer-in-

Charge for verification. If it is found that material consumed in the work is

less than the theoretical consumption after taking into account permissible

minus variation, the recovery for corresponding material shall be

effected as per rates specified in schedule ‘F’ under Clause 42.
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CLAUSEA43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools and
plants scaffolding, temporary buildings and other things connected therewith shall
be at the risk of the contractor until the work has been delivered to the Engineer-
in-Charge and a certificate from him to that effect obtained. In the event of the
work or any materials properly brought to the site for incorporation in the work
being damaged or destroyed in consequence of hostilities or warlike operation or
act of terrorism, the contractor shall when ordered (in writing) by the Engineer-in-
Charge to remove any debris from the site, collect and properly stack or remove in
store all serviceable materials salvaged from the damaged work and shall be paid
at the contract rates in accordance with the provision of this agreement for the work
of clearing the site of debris, stacking or removal of serviceable material and for
reconstruction of all works ordered by the Engineer- in-Charge, such payments
being in addition to compensation upto the value of the work original executed
before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs. 5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of the
contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence
of hostilities or warlike operation (a) unless the contractor had taken all such
precautions against air raid as are deemed necessary by the A.R.P. Officers or the
Engineer-in- Charge (b) for any material etc. not on the site of the work or for any
tools plant, machinery, scaffolding, temporary building and other things not
intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

security deposit

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him
of the provisions of the said Act.
CLAUSE45
Release of The Security Deposit of the work shall be refunded if no labour complaint has been

received from the labour officer till the due date of its payment. If a labour
complaint is received during this period, the Engineer-in-Charge shall, after issue
of notice in this regard to the contractor, withheld the amount required to settle the
complaint from his security deposit and refund the balance amount.

AALL

GCC-72




Clauses of Contract

CLAUSE 46
Contractor’s i.  From commencement to completion of the Works, the Contractor shall take
Liability and full responsibility for the case thereof and for taking precautions to prevent
Insurance of loss or damage and to minimize loss or damage to the greatest extent possible
Works and shall be liable for any damage or loss that may happen to the Works or

ii.

iii.

1v.

V1.

any part thereof and all AA I’s T & P from any cause whatsoever (save and
except the Excepted Risks) and shall at his own cost repair and make good the
same so that at completion, the Works and all AAT’s T & P shall be in good
order and condition and in conformity in every respect with the requirements
of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as shall
have been damaged, taking to AAI’s store such AAI’'s T & P, articles
and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under and
in accordance with the provisions and Conditions of the Contract; and

Provided always that the Contractor shall not be entitled to payment under the
above provisions in respect of so much loss or damage as has been occasioned
by any failure on his part to perform his obligation under the Contract or not
taking precautions to prevent loss or damage or minimize the amount of such
loss or damage.
Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts, the contractor at his own cost shall insure
in the joint name of AAI and the contractor, against all losses or damages from
whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works and
any loss or damage occasioned by the contractor in the course of any operation
carried out by them for the purpose of complying with its obligations of
defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses

and claims for injuries or damage to any persons or any property whatsoever

which may arise out of or in consequence of the construction and maintenance
of Works and against all claims, demands proceedings, damage costs, charges
and expenses whatsoever in respect of or in relation there to.

Before commencing execution of the work, the Contractor shall, without in

any way limiting his obligations and responsibilities under this condition,

insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of

Rs.1.00 lakh with unlimited number of occurrences (including any employee

of AAI) by or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages or

compensation under the provisions of Payment or Wages Act,1936,
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Viii.

1X.

X1.

Xil.

xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity
Benefit Act, 1961 or any modifications thereof or any other law relating
thereto and rules made there under from time to time or as a consequence of
any accident or injury to any workman or other persons in or about the Works,
whether in the employment of the Contractor or not, his agents or servants,
and also against all costs, charges and expenses of any suit, action or
proceedings arising out of such accident or injury and against all sum or sums
which may with the consent of the Contractor be paid to compromise or
compound any claim. Without limiting his obligations and liabilities as above
provided, the Contractor shall insure against all claims, damages or
compensation payable under the Workmen’s Compensation Act, 1923 or any
modification thereof or any other law relating there to.

All insurance mentioned above shall be affected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by his
subcontractors (if any) and shall be responsible for any claims or losses to
AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the Engineer-
in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract then and in any such
case AAI may, without being bound to, effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount equivalent to 150% of
premium or premiums as may be by AAI from any moneys due or which may
become due to the Contractor or recover the same as a debt due from the
Contractor only after issuing notice to contractor in this regard.
Engineer-In-Charge shall ensure that all applicable insurances shall be in force
without any breaks as per contract requirement to avoid any losses to AAI on
account of non-availability of insurance policies and/or break in insurance
policies.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately by
main contractor and sub-contractor for workers employed by them.

AALL
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CLAUSE 47

Composite
Contract and
responsibilities
of main agency

Composite
contract-

Tripartite
agreement
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Conditions of
composite
contract

Payment
Conditions for
Composite
Contract

Clause 48

Escrow
Account

i.  All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. However,
for works costing less than Rs.500 Cr., it shall be at the discretion of
Technical Sanctioning authority to opt for Escrow account or not. The bank
charges for Escrow Account shall be borne by contractor. The detailed
conditions of Escrow Account shall be drawn in consultation with
associated bank.

ii. Mobilization advance for mobilization of resources and purchase of plant
& machinery shall be credited directly to the escrow account opened for
this contract through bank transfer as per terms and condition of contract.
The agency shall be able to utilize 25% (or as decided by TS authority) of
each installment of mobilization advance to meet minor expenses like
construction of site office, purchase of office equipment and other minor
works, while release of balance 75% fund shall be regulated by the
department. The contractor shall seek prior concurrence of Engineer-in
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Charge for release of payment to the supplier etc. through Escrow Account
by the Bank. Funds against cheque issued by contractor shall be released
by Bank on receipt of written consent from Engineer-in Charge.

Payment received and credited against each RA Bill, can be utilized 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAI shall exercise control for release of payment by
contractor for balance 75%.

The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilization of funds made available by AAI (75%
against each RA bill)

a. Name of agency for whom payment is proposed to be released.

b.  Details of work executed/material supplied by agency to whom
he intends to release payment.

C. Nature of advance payment if any, has to be released to the
supplier for supply of material for the project only.

d.  Documentary evidence in support of his claim.

Engineer —in-charge will examine and approve full / part of such payments
as per agency’s request within maximum of three working days. The terms
and condition of Escrow Account shall be finalized with bank according to
terms and conditions of contract. Bank shall release payment against such
cheques only after written consent of authorised officer of AAI is received.

Contractor shall be permitted to close Escrow Account on receipt of final
payment for the work/project or on receipt of letter for foreclosure of work
by the AAIL All balances and liabilities against this Escrow Account shall
be left at the disposal of the contractor.

AALL
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6.

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than %4 to 1 (V4
horizontal and 1vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 %2 )
for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be
increased at least %4 for each additional 30cm. (1 foot) of length. Uniform step spacing of not
more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the site or work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such
person on which may, with the consent of the contractor, be paid to compensate any claim by
any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges
of the trench or half of the depth of the trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances, undermining or undercutting shall be done.
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b. Safety Measures for digging bore holes: -

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people /animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed around
the well casing;

v.  After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs
over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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e)

2
h)

)
k)

D

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.
The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker
may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non-sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on the
leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non-sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed
to manhole well.

If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

c)

)
ii)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken: -
No paint containing lead or lead products shall be used except in the form of paste or ready-
made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

White lead, sulphate of lead or product containing these pigments, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAIL

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of
any person in danger and adequate provision, should be made for prompt first aid treatment of
all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load each safe working load and the condition under which it is applicable shall
be clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery
to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The worker should not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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16.

These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or

Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FORWORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in
progress.

FIRST-AIDFACILITIES

(1) At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box for
150 contract labour or part thereof ordinarily employed.

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.
(a) For work places in which the number of contract labour employed does not exceed 50

Each first —aid box shall contain the following equipments:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing Sal volatile having the dose and mode of administration

indicated on the label.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

0. lcopy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.
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12. Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.
(b) For work places in which the number of contract labour exceed 50. Each first-aid box

shall contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing Sal volatile having the dose and mode of administration

indicated on the label.

8. 1 roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms) bottle of potassium permanganate crystals.

11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

13. A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the workplace.

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

DRINKINGWATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

i) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which
is within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHINGFACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES ANDURINALS

i) Latrines shall be provided in every work place on the following scale namely:
a) Where female are employed, there shall be at least one latrine for every 25females.
b) Where males are employed, there shall be at least one latrine for every 25males.

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one for
every S50thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than bore hole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers “For
Men only” or “For Women Only” as the case maybe.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as the
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or
females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a
15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight
(when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

CRECHES

i) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause19H
(i) ab &c.

i)  The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bedroom.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women workers
exceed50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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x1)

xii)

xiif)

Xiv)
XV)

XVvi)

Xvii)

to continue for six months and where in contract labour numbering one hundred or more

are ordinarily employed, an adequate canteen shall be provided by the contractor for the

use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing

places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be

limewashed or colour washed at least once in each year. Provided that the inside walls of

the kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to

accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at

time.

The floor area of the dining hall, excluding the area occupied by the service counter and

any furniture except tables and chairs shall not be less than one square metre (10 sft) per

diner to be accommodated as prescribed in sub-Rule(ix).

(a) A portion of the dining hall and service counter shall be partitioned off and reserved for

women workers in proportion to their number. (b) Washing places for women shall be

separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be

accommodated as prescribed in sub-Rule (ix).

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any

other equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic

condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided

and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the

cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the

normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following

items shall not be taken into consideration as expenditure namely: -

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments provided
for the canteen.

¢) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

¢) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by registered

accountants and auditors.
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10. ANTI-MALARIALPRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS
AAI may, from time to time, add to or amend these rules and issue directions - it may consider

necessary for the purpose of removing any difficulty which may arise in the administration
thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORTTITLE

These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled

or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the

terms of employment are expressed or implied but does not include any person: -

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature: or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the
trade or business of the principal employers and the process is to be carried out either in the
home of the out worker or in some other premises, not being premises under the control
and management of the principal employer. No person below the age of 14 years shall be
employed to act as a workman.

(i1)) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(ii1) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The working
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more
than 12 hours on any day.

ii)) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall
be entitled to rest day wages at the rate applicable to the next preceding day, provided he has
worked under the same contractor for a continuous period of not less than 6days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of
the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix’ VIII’.
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5.
(1)
(i1)
(iii)

(iv)
(v)
(vi)
(vii)
(viii)
(ix)

(x)

(xi)

(1)

(i)
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PAYMENT OF WAGES

The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which
his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.
Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the
Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will
be required to be present at the place and time of disbursement of wages by the contractor to
workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. At ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the period
for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,

advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XIL
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(iv)

V)
(vi)

(1)

(i)
(iii)
(iv)

V)

(vi)
(vii)

(viii)

(1)

(1)
(iii)

(iv)
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No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
XIII of the CL(R&A) Central Rules 1971 (Appendix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(©) Sex

(d) Age

(e) Nature of accident and cause of accident

® Time and date of accident
(2) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

(1) Period of treatment and result of treatment

) Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

Q) Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(o) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971(Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971(Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971(Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971(Appendix-XVI).

ATTENDANCE CARD-CUM-WAGESLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at(Appendix-1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
The card shall remain in possession of the worker during the wage period under reference.
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10.

11.

12.

13.

14.

15.
(1)

a)
b)
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The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker(Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be made
available for inspection by the Engineer-in-Charge or Labour Officer or any other officers
authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor or subcontractor in regard to such
provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c) Where the employer is not a member of any registered trade union, by an officer of a registered
trade union, connected with the industry in which the worker is employed or by any other
workman employed in the industry in which the worker is employed.

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

c) Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

(iii)  No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1Aand 2B]

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context
include its administrator, successors and assigns) having agreed under the terms and condition

of Contract Agreement NO. .............ccceevvnenn.. dated......cccooeeniinieeee made
between.......... and AAI in connection with the work of............ccccoeeiiiiiiininnennn. (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rs.ooiiii, (Rupees................ only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... .................... bank (hereinafter referred to as “the
said Bank™ and having our registered office at ...........ccccceveereeennnnne. do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
Rsoooiiii, (Rupees.....cccocveiveieeieeieenen, only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by
reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent a foresaid.

2. We e Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as to
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of
that may be caused to or suffered by AAI from time to time shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date
of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Le.oon.... (date) or from the date of cancellation of the said contract, as the case may be, unless
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the
period in which case the same shall be enforceable against the Bank notwithstanding the fact,
that the same is enforced after the expiry of the said period.
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4.

AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its liability
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid
or by reason of time being given to the said contractor or any other forbearance, act or omission
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing
whatsoever which under the law relating to sureties would but for this provision have the effect
of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of AAI in writing and agree that any charge in the Constitution of the said
Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2.

For and on behalf of (The Bank)
Signature
Name &Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AALL

GCC-9%4



Various Formats to be maintained (Appendix ) Ah

AALL

Appendix-IA
Form of Bank Guarantee against Earnest Money Deposit (Indian Bidder)

WHEREAS, contractor (Name of contractor) (hereinafter called “the contractor”) has
submitted his tender dated (date) for the
(hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our registered
office at (hereinafter called "the bank") are bound unto Airports Authority of
India through its "Bid Manger/Engineer-In-charge/ AAl's Authorized representative" (Designation with address)
(hereinafter called the "Bid Manager/Engineer-In-charge/ AAl's Authorized representative", as the case may be
which expression shall unless repugnant to the subject or contract includes its administrators, successors and assigns)
in the sum of Rs. (Rs. In words ) for which payment will truly to
be made to the said "Bid Manager / Engineer-In-charge / AAl's Authorized representative" the bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:

1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender (including
extended validity of tender) specified in the Form of Tender.

2) Ifthe contractor having been notified of the acceptance of his tender by the "Bid Manager / Engineer-In- charge/
AAl's Authorized representative".

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to contractor, if
required-
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of tender document
and instructions to contractor,

OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and instructions to
contractor,
OR

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee against security
deposit after award of contract.

We undertake to pay to the "Bid Manager/Engineer-In-charge/ AAI's Authorized representative" either up to the
above amount or part thereof upon receipt of his first written demand, without the "Bid Manager/Engineer-ln-charge/
AAl's Authorized representative” having to substantiates his demand, provided that in his demand the "Bid
Manager/Engineer-In-charge/ AAl's Authorized representative" will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including the date* after the deadline for submission of tender
as such deadline is stated in the instructions to contractor or as it may be extended by the 'Bid Manager/Engineer-
In-charge/ AAI's Authorized representative", notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE ... SIGNATURE OF THE BANK
WITNESS ... SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING

ACCOUNTBILLS
Name of work:
Name of Contractor......coeeeeeeiieeeeeeeeneeeeeeeeeeececnn
Contract Agreement No. and Date..ceveriiniiiniiiniiininnne R/A Bill
I\ P PPN

SI. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks

No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge. Signature of Manager / AM(Engg)
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APPENDIX-III

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the
[070) 010 ¢ [+] 16) R R

Name and location of the

AL0) 4 S
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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Name and address of the contractor
Name and location of the work

1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)

12)

13)

14)

15)

AALL

APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT

ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name of the woman and her husband's name

Designation

Date of appointment

Date with months and years in which she is employed.

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery/miscarriage/death.

Date of production of certificate in respect of delivery/miscarriage.

Date with the amount of maternity/death benefit paid in advance of expected delivery
Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

Signature of the contractor authenticating entries in the register.

Remarks column for the use of Inspection Officer.
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APPENDIX-V

Name-of Contractor
TNarC- oot attor

A ddrescof Contractor

7 YOOTTSS O TOotractor

NameofA A T I abhour Officer

7Y, I Daoour—oTriclr

NI oOTr—7x7

Addrecc of AA T T abhonnrOfficer
YOG CSS O 7 1= b 0uU o HCCT
Naoame of A A TT ahonr Officer
NHHC O o 1 1= b ouU OOt

Categery Minimum —  Aectualwage  — Number
paid

Weelklirholidas:
w-eekry-hoaay
M ace neriod
W-age-pertoa:
Worlkano honrs
W-OrKHgHours
Rectinterual
XUt 1Iatvrvar
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Name and address of contractor

Name and address of establishment which contractor is carried on

Name and location of work

Name and address of Principal Employer

Register of Workmen Employed by Contractor

Form-XTII
[See rule 2(1)]
[Part-A: For all Establishments]

APPENDIX-VI

Name of the Establishment Name of Owner LIN
S1. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC 1P LWF AADHAAR | Bank A/c Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Service Book Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
No. Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.

AALL
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Form-XVI
[See Rule 78(1) (a) (1)]

Muster Roll

Name and address of
contractor

Name and address of establishment which contractor is carried

Name and address of Principal EMployer ..........ccoccoeveeniiniiniieniieieeeceee,

APPENDIX-VII

fortnight................
SI. | Name Se x | Father’s/ Date Remark
1 of 3 Husband’s

work 4 1 2 3 4 5

Man

2
A.AL
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FORM B
[See Rule 78(1) (a) (i)]

FORMAT FOR WAGE REGISTER
Name and address Of COMIIACTOT. . ...vovittt ittt ittt ettt e e e
Name and address of establishment which contractor 1S Carried OnN........oouuiiitii e,

Name and 10CaAtION OF WOTK. .. ... .vtiti e e e e e e e e,

APPENDIX-VIII

Name and address of Principal Employer...............oooiiiiiiiii. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
SI. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
AA.L GCC-102
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Deduction Net Employer Share
Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25

AALL
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
S1. Number in Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine
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Form-XVII [See Rule 78 (2)(a)]

Register-efwages
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APPENDIX-VIIIA
WAGE CARD
Wages Card NO........ocvvviiiiinninnnn.
Name and Address of Contractor........................ Date of issue........cccvieviiinnennt.
Name and location of work.................ccooevvinnenn. Designation.............ceevvienninnnn.
Name of workman....................ooo Month/Fortnight.........................
Rate of Wages.......coooviiiiiiiicc e
1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 3]
0 1 2 3 4 5 6 7 8 9 0 I 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from.........c.coovviiiiiiiiiiii e the sum of RS... coooieiiiiieeeee on account of my wages
Signature

The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]

Wages Slip

Name and address Of CONTTACTOT . . ... ovvunn ettt et e e e e et
Name and Father’s/Husband name of workman............oooiiiiiiemmi e,
Name and 10cation Of WOTK. . ... .uu ettt e e e,

For the week/Fortnight/Month ending...............oooiiiiiiiiii e,

1. No.of days wWorked. ... ..o

2. No. of units worked in case of piece rate WOrkers...............ovvviiiiiiiiiiiiiaineenn.
3. Rate of daily Wages/PIeCce rate.........o.ouuiuiiniitit it
4. Amount Of OVEITIME WaAZES. ... .euuenttttit ittt
5. Gross wWages Payable. ... ....oouiiuiii i
6. Deduction, 1 any........ooiiiii e

7. Net amount of Wages Paid........o.oviiiiiiii e e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card

Name and address of contractor

Name and address of establishment under which is carried

Name of work and location of work

Name and address of Principal Employee...........ccoooiiiiiiiiiiiiiiie

1. Name of the workman......... ...
2. SI No. in the register of workman employed...............ccoooiiiiiiiiiiiiiiii,
3. Nature of employment/designation............c.oovviiriiriiieiiitiieieieieieeeaeenns
4. Wage rate (with particulars of unit in case of piecework) ................cooevevinnnn..

S WA POIIOU. ..ttt e

Signature of Contractor
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AAL

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ............................l. (hereinafter
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs.
............................. (Rupees ............................ only) as a Performance Guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

WE i (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby under take to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ..........ccveevveneeennne.0nly) on demand by AAL

We i (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs....................
(RUPEES ..eeeeeieieeeeeeeeee only).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

We ittt (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We .o, (indicate the name of the bank) further agree with AAI that AAI shall

have the fullest liberty without our consent and without effecting in any manner our obligations
hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by AAI against in the said contractor(s) and to
forebear and enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extensions being granted
to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any
indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which
under the law relating to securities would, but for this provision, have effect of so relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI inwriting.

8. This guarantee shall be valid Upto ........ccceevvevieriercieecieeeeeen, unless extended on demand by
AAI Notwithstanding anything mentioned above, our liability against this guarantee is
restricted toRs. .................... (Rupees ..........cceevnnens only) and unless a claim in writing

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of

Witness
1.
2.
For and on behalf of (The Bank)
Signature
Name& Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India
Signature
Name
Designation
Dated
Note: * Date of validity should be schedule date of completion + Six months.
The Bank Guarantee shall be submitted alongwith SFMS confirmation message issued by the
BG issuing Bank.

AAL GCC-110



©

Various Formats to be maintained (Appendix) Ah_
APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee /
Additional Performance Security to Airports Authority of India)
(To be submitted on the Letter head of the firm)

The Branch Manager,
................... Bank,
Sub: - My / Our Bank Guarantee bearing No....... dated ....... for amount....... Issued in favour

of Airport Authority of India A/c ICIC0000007

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit /
Earnest Money / Performance Guarantee / Additional Performance Security on account
of contract awarded / to be awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made to close
the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues without

any reference /consent /notice from me / our side and the bank is fully discharged by making
the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XI-B

Request Letter: Transmission of Bank Guarantee Cover Message
(To be submitted to the BG issuing Bank)

Date: ...............

The Manager
(Bank),
(Branch)

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages where
beneficiary bank is ICICI Bank (IFSC-IC1IC0000007).

Dear Sir/Ma'am,

1/We, , request you to include unique identifier code as AAICORHQ in
field 7037 of the SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for
BG amendment) while transmitting the same to the beneficiary bank (ICICI Bank-IFSC-
ICIC0000007).

Thanking You,

(Applicant/Bidder)
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

10.

11.

12.

13.

14.

15.

16.

17.

18.

Willful insubordination or disobedience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or in different behavior

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name ,etc.

Habitual loss of wage cards supplied by the employer's

Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the workplace

Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.
Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthorized divulgence of business affairs of the employees.
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2)(d)]

APPENDIX-XIII

SI. No. | Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
] of which showed presence and imposed | fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name Father’s | Designation [Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband | /nature of  |of damag | workman | person in of install | recovery
workma | ’ s Name | employmen [Damages | es or showed whose deductio | ments | First | Last
n tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

SI. Name Father’s | Designation [Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen [and amount | advance | by which of each which
n tt 'wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11
AAL

APPENDIX-XV
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXIII

[See Rule 78 (2)(e)]

Register of Overtime

APPENDIX-XVI

S. | Name of | Father’s Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtime | Rate on Remarks
N | workman |/ nature of which worked at rate of rate of earning which
0 Husban employment | overtime project in case | wages wages overtime
ds worked of piece rate paid
Name
1 2 3 4 5 6 7 8 9 10 1 12
1
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APPENDIX-XVII

NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claims made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

PN R WD

— e ek e e e e e e \O)
O 01N bW — O

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/'We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge..........cccceeuevuenen.
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APPENDIX -XVIII

INTEGRITY PACT
The integrity pact shall be signed by both the parties in the following format

“This Pact made this ............ day of ..........ooiiiill between Airports Authority of
India, a body corporate constituted by the Central Government under the Airports
Authority of India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan,
New Delhi, and offices at ........ (Name of Airport) in India, hereinafter called the
Authority (which term shall unless excluded by or is repugnant to the context, be deemed
to include its Chairman, or Member, Executive Directors, Airport Directors, officers or
any of them specified by the Chairman in this behalf, and shall also include its successors
and assigns) of the one part

VS et e (Name of bidding company)
represented by .......o. i (Name of authorized person) of
the other part, hereinafter called the “Bidder/Contractor “(which term shall unless
excluded by or is repugnant to the context be deemed to include its heirs,
representatives,  successors and assigns of the Bidder/  Contractor)

WHEREAS the Authority intends to award, under laid down organizational
procedures, tender/ contract for “....... ... . ” The
Authority, while discharging its functions on business principles, values proper
compliance with all relevant laws and regulations, and the principles of natural, justice,
ethics, equity, fairness and transparency in its relations with the Bidders / Contractors.

WHEREAS the Authority is desirous to make its business mechanism more transparent,
thus to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby
adopts the instrument developed by the renowned international non-governmental
organization “Transparency International” (T I) headquartered in Berlin (Germany). The
Authority will appoint an Independent External Monitor (IEM) who will monitor the
tender process and the execution of the contract for compliance with the principles
mentioned above.

AND WHEREAS the Bidder is submitting a tender to the Authority for
................................. In response to the NIT (Notice Inviting Tender number)
dated .................. Contractor is signing the contract for execution of
........................ NOW, therefore, To avoid all forms of corruption by following a
system that is fair ,transparent and free from any influence/prejudiced dealings prior to,
during and subsequent to the currency of the contract to be entered into with a view to
Enabling the Authority to obtain the desired said stores/equipment/execution of works at
a competitive price in conformity with the defined specifications by avoiding the high cost
and the distortionary impact of corruption on public procurement, and Enabling Authority
to abstain from bribing or indulging in any corrupt practice in order to secure the contract
by providing assurance to them that their competitors will also abstain from bribing and
other corrupt practices and the Authority will commit to prevent corruption, in any form,
by its officials by following transparent procedures. The parties hereto hereby agree to
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enter into this Integrity Pact and agree as follows:

1.1

12

13

14

21

22

AA.L

Commitments of the Authority;

The Authority undertakes that no official of the Authority, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the BIDDER, either for
themselves or for any person, organization or third party related to the contract in
exchange for an advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

The Authority will, during the pre-contact stage, treat all BIDDERSs alike, and will
provide to all BIDDERs the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that
particular BIDDER in comparison to other BIDDERS.

All the officials of the Authority will report to the appropriate authority office any
attempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by
the BIDDER to the Authority with full and verifiable facts and the same is prima
facie found to be correct by the Authority, necessary disciplinary proceedings, or
any other action as deemed fit, including criminal proceedings may be initiated by
the Authority and such a person shall be debarred from further dealings related to
the contract process. In such a case while an enquiry is being conducted by the
Authority the proceedings under the contract would not be stalled.

Commitments of Bidders/Contractor.

The Bidder/Contractor commits itself to take all measures necessary to prevent
corrupt practice, unfair means and illegal activities during any stage of its bid or
during any pre-contract or post-contract stage in order to secure the contract or in
furtherance to secure it and in particular commit itself to the following.

The Bidder/Contractor will not offer, directly or through intermediaries, any bribe,
gift, consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the
Authority, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the
contract.

The Bidder/Contactor further undertakes that it has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the Authority or otherwise in procuring the Contract
or forbearing to do or having done any act in relation to the obtaining or execution
of the contractor any other contract with the Authority for showing or forbearing
to show favour or dis favour to any person in relation to the contract or any other
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23

24

25

26

27

28

29

210

211

AA.L

contract with the Authority.

The Bidder / Contactor has not entered and will not enter with other bidders into
any undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specification, certifications, subsidiary contracts,
submission or non-submission of bids or any actions to restrict competitiveness or
to introduce cartelization in the bidding process.

The Bidder/Contractor shall, when presenting his bid, disclose the name and
address of agents and representatives and Indian BIDDERs shall disclose their
foreign principals or associates.

The Bidder/Contactor shall when present his bid disclose any and all the payments
he has made or, is committed to or intends to make to agents/brokers or any other
intermediary, in connection with this bid/contract.

The Bidder/Contractor further confirms and declares to the Authority that the
BIDDER is the original manufacturer/integrator/ authorized government sponsored
export entity of the stores and has not engaged any individual or firm or company
whether Indian or foreign to intercede, facilitate or in any way to recommend to the
Authority or any of its functionaries, whether officially or unofficially to the award
of the contract to the BIDDER, nor has any amount been paid, promised or intended
to be paid to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.

The Bidder/Contractor, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he has
made or has committed to or intends to make to officials of the Authority or their
family members, agents, brokers or any other intermediaries in connection with the
contract and the details of services agreed upon for such payments.

The Bidder/Contractor will not collude with other parties interested in the contract
to impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

The Bidder/Contractor will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

The Bidder / Contactor shall not use improperly, for purposes of competition or
personal gain, or pass on to others, any information provided by the Authority as
part of the business relationship, regarding plans, technical proposals and business
details, including information contained in any electronic data carrier. The Bidder
/ Contractor also under takes to exercise due and adequate care lest any such
information is divulged.

The Bidder/Contractor will inform to the Independent External Monitor.

1) If he receives demand for an illegal/undue payment/benefit.

i)  If he comes to know of any unethical or illegal payment/benefit.
i)  If he makes any payment to any Authority’s associate(s)
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212

213

214

215

216

3.1

32

33

3.4.

3.5

AA.L

The Bidder/Contactor commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable facts.

The Bidder/Contactor shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.

If the Bidder/Contractor or any employee of the Bidder/Contractor or any person
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative
of any of the officers of the Authority, or alternatively, if any relative of an officer
of the Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the
same shall be disclosed by the Bidder/Contractor at the time filing of tender. The
term ‘relative’ for this purpose would be as defined in Section 6 of the Companies
Act1956.

The Bidder/Contractor shall not lend to or borrow any money from or enter into
any monetary dealings or transactions, directly or indirectly, with any employee of
the Authority.

That if the Bidder/ Contractor, during tender process or before the award of the
contract or during execution of the contract/work has committed a transgression in
violation of section 2 or in any other form such as to put his reliability or credibility
as Bidder/Contractor into question, the Authority is entitled to disqualify him from
the tender process or to terminate the contract for such reason and to debar the
BIDDER from participating in future bidding processes.

Previous Transgression

The Bidder/Contractor declares that no previous transgression occurred in the last
three years immediately before signing of this Integrity Pact, with any other
company in any country in respect of any corrupt practices envisaged hereunder or
with any Public Sector Enterprise in India or any Government Department in India
that could justify Bidder’s exclusion from the tender process.

The Bidder/Contractor agrees that if it makes incorrect statement on this subject,
he can be disqualified from the tender process or the contract, if already awarded,
can be terminated for such reason and he may be considered for debarment for
future tender/contract processes.

That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor
(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr.
(Rupees zero point five Cr.) and to submit the same to the Authority along-with the
tender document/ contract before contract signing.

That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval
of the Authority after signing of the contract, and whose value of the work
contribution exceeds Rs0.5Cr. (Rupees Zero point five Cr.)will be required to sign
this Pact by the Contractor, and the same will be submitted to the Authority before
doing/ performing any act/ function by such subcontractor(s) / associate(s) in
relation to the contract/ work.

That the Authority will disqualify from the tender process all Bidder(s) who don’t
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3.6

5.1

AA.L

sign this Pact or violate its provisions or fails to get this Pact signed in terms of
policy of authority

That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails
to get this Pact signed in terms of policy of authority. Authority will terminate the
contract and initiate appropriate action against such Contractor(s).

Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any
other mode and its validity i/c Warranty Period, Performance
Guarantee/Bond.

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is
as per terms and conditions and details given in NIT / tender documents sold to the
Bidders.

Sanctions for Violations/Disqualification from tender process and exclusion
from future Contacts.

Any breach of the aforesaid provisions by the BIDDER or any one employed by it
or acting on its behalf (whether with or without the knowledge of the BIDDER)
shall entitle the Authority to take all or any one of the following actions, wherever
required:

1) To immediately call off the pre-contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the proceedings
with the other BIDDER(s) would continue.

i) To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

ii)) If the Authority has disqualified / debarred the Bidder from the tender process
prior to the award under section 2 or 3 or 4, the Authority is entitled to forfeit
the earnest money deposited/bid security.

iv) To recover all sums already paid by the Authority, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending
Rate of State Bank of India, while in case of a BIDDER from a country other
than India with interest thereon at 2% higher than the LIBOR. If any
outstanding payment is due to the BIDDER from the Authority in connection
with any other contract or any other stores, such outstanding payment could
also be utilized to recover the aforesaid sum and interest.

v) To en-cash the advance bank guarantee and performance bond/warranty bond,
if furnished by the BIDDER, in order to recover the payments, already made
by the BUYER, along with interest.

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be
liable to pay compensation for any loss or damage to the Authority resulting
from such cancellation/rescission and the Authority shall be entitled to deduct
the amount so payable from the money(s) due to the BIDDER.

GCC-124



©

Various Formats to be maintained (Appendix) Ah_

52

53

54

55

5.6

AA.L

vii) To debar the BIDDER from participating in future bidding processes for a
period upto two years.

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any
middleman or agent or broker with a view to securing the contract.

ix) In case where irrevocable Letters of Credit have been received in respect of any
contract signed by the Authority with the BIDDER, the same shall not be
opened.

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit
the same without assigning any reason for imposing sanction for violation of
this Pact.

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or
if the Authority is entitled to terminate the contract under section 2 or 3 or 4,
the Authority shall be entitled to demand and recover from the contractor
damages equivalent to 5% of the contract value or the amount equivalent to
security deposit or performance bank guarantee, whichever is higher.

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount
without protest or demur subject only to condition that if the Bidder / Contractor
can prove and establish to the satisfaction of the Authority that the
disqualification / debarment of the bidder from the tender process or the
termination of the contract after award of the contract has caused no damage to
the Authority.

The Authority will be entitled to take all or any of the actions mentioned at para
5.1 above.

(1) to (xi1) of this Pact also on the Commission by the BIDDER or any one
employed by it or acting on its behalf (whether with or without the knowledge of
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code,
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for
prevention of corruption.

That if the Bidder/Contractor applies to the Authority for premature revocation of
the debarment and proves to the satisfaction of the Authority that he has installed
a suitable and effective corruption prevention system and also restored/recouped
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the
debarment prematurely considering the facts and circumstances of the case, and the
documents/evidence adduced by the Bidder/Contractor for first time default.

That a transgression is considered to have occurred if the Authority is fully satisfied
with the available documents and evidence submitted along with Independent
External Monitor’s recommendations/suggestions that no reasonable doubt is
possible in the matter.

The decision of the Authority to the effect that a breach of the provisions of this
Pact has been committed by the BIDDER shall be final and conclusive on the
BIDDER. However, the BIDDER can approach the Independent External
Monitor(s) appointed for the purpose of this Pact.
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7.1.

7.2

7.3.

7.4

7.5.

7.6

7.7

AA.L

Allegations against Bidders/Contractors/ Sub-Contractors/Associates:

That if the Authority receives any information of conduct of a Bidder/ Contractor
or Sub- Contractor or of an employee or a representative or an associate of the
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the
Authority has substantive suspicion in this regard, the Authority will inform the
Vigilance Department for appropriate action.

Independent External Monitor(s),

That the Authority has appointed competent and credible Independent External
Monitor(s) for this Pact.

The task of the Monitor(s) is to review independently and objectively, whether and
to what extent the parties comply with the obligations under this Pact. He will also
enquire into any complaint alleging transgression of any provision of this Pact
made by the Bidder, Contractor or Authority.

That the Monitor(s) is not subject to any instructions by the representatives of the
parties and would perform his functions neutrally and independently. He will report
to the Chairperson of the Board of the Authority.

That the Bidder / Contractor accepts that the Monitor(s) has the right to access
without restriction to all project documentation of the Authority including that
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the
Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation including minutes of meeting.
The same is applicable to Sub - Contractors and Associates. The Monitor is under
obligation to treat the information and documents of the Authority and Bidder/
Contractor / Sub- Contractors/ Associates with confidentiality.

That as soon as the Monitor notices, or believes to notice, a violation of this Pact,
he will so inform the management of the Authority and request the management to
discontinue or heal the violation, or to take other relevant action. The Monitor(s)
can in this regard submit his recommendations/ suggestions. Beyond this, the
Monitor(s) has no right to demand from the parties that they act in a specific
manner, refrain from action or tolerate action.

That the Authority will provide to the Monitor(s) sufficient information about all
meetings among the parties related to the project provided such meetings could
have an impact on the contractual relations between the Authority and the
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in
such meetings.

That the Monitor(s) will submit a written report to the Chairperson of the Board of
the Authority within 2 weeks from the date of reference or intimation to him by the
Authority and, should the occasion arise, submit proposals for correcting
problematic situations.
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7.8

7.9

10.

10.1

10.2

11.

11.1

11.2.

11.3

12.

AA.L

That if the Monitor(s) has reported to the Chairperson of the Board a substantiated
suspicion of an offence under relevant Anti- Corruption Laws of India and the
Chairperson has not, within reasonable time, taken visible action to proceed against
such offence or reported it to the Vigilance Department, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner,
Government of India.

The word ‘Monitor’ would include singular and plural.
Facilitation of Investigation.

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the Authority or its agencies shall be entitled to examine all the
documents including the Books of Accounts of the BIDDER and the BIDDER shall
provide necessary information and documents in English and shall extend all
possible help for the purpose of such Examination.

Law and Place of Jurisdiction.

That this Pact is subject to provisions under Indian Law. The place of performance
and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of
the Authority, as applicable.

Other Legal Actions

That the changes and supplements as well as termination notice need to be made in
writing.

That if the Bidder / Contractor are a partnership or a consortium, this Pact must be
signed by all the partners and consortium members or their authorized
representatives.

Pact duration (Validity)

That this Pact comes into force when both the parties have signed it. It expires for
the Contractor 12 months after the final payment under the respective contract, and
for all other Bidders 3 months after the contract is awarded.

That if any claim is made / lodged during this period, the same shall be binding and
continue to be valid despite the lapse of this Pact as specified herein before, unless
it is discharged/determined by Chairman of the Authority.

That should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact shall remain valid. In this case, the parties will strive to come
to an agreement to their original intentions.

Company Code of Conduct

Bidders are also advised to have a company code of conduct (clearly rejecting the
use of bribes and other unethical behavior) and a compliance program for the
implementation of the code of conduct throughout the company.
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13. The parties hereby sign this Integrity Pact
Buyer
Sd/-
Name of the Officer: ...................
Designation: ............ccovvviiiiennn...

Deptt. / Ministry / PSU: Airports Authority of India.
Witness

1.

2.

Bidder

AUTHORISED SIGNATORY

Witness
1.

2.

AA.L

at

on
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(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized
agency in case of composite contract agency

APPENDIX-XIX

...% of the net payment to be made to Specialized

SI. | Sub-head Nature of work % of the net payment to be
made to Specialized agency
1 | Sub-head I
Note:
1. NIT approving authority must ensure that all sub-heads of works are covered in above table.
The bidder must indicate percentage payable to specialized agency in case of all sub-heads.
2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%

of the net payment admissible as per AAI for the subhead under consideration shall be paid
directly to specialized agency in case of composite contract.

AA.L
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APPENDIX-XX

Format Consent Letter
Dispute Resolution Clause-25 Para ii (b)

To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause-25 of the agreement dated
1) S s

Sir/Madam,

1. Westatethat ~~ (contractor/agency) was awarded WOrk of veeeeeeesseseesenceneenees (other

location) of Airports Authority of India through Award Letter dated

2. Dispute related to ____arose between us (contractor/agency) and AAL

3.0n (date), dispute was referred to Mediation as per AAI Mediation Policy and any

settlement on the following claims/disputes was not reached between the parties:

(1)

(i)

(iii)

4. A concise statement along with claim in respect of each of such disputes is attached herewith.

5. In view of the above, we invoke arbitration under clause-25 ofthe =~ agreement between us
and AAI and as per provision to Section-12(5) of the Arbitration & Conciliation Act, 1996, we hereby
agree and request the Chairman/Member/Regional Executive Director AAI to appoint arbitrator from AAI

's panel of arbitrators.

6.1/ We also give my/ our consent for appointing any of the arbitrator from AAI’s approved panel of
arbitrators, as per paragraph-5 above.

Thanking you,
( )
Authorized signatory of

Encl: As above
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APPENDIX-XXI

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)
(For use in cases in which the contract is for finished work and the contractor has entered into an agreement
for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the.... ..... ... ... .. ... day of. ... e it e 20.. ..... BETWEEN

(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed
to include his executors’ administrators and assigns) of the one part and the CHAIRMAN, AAI (hereinafter
called the AAI which expression shall where the context so admits or implies be deemed to include his
successors in office and assigns) of the other part.

WHEREAS by an agreement dated .............. coceeuee e, (hereinafter called the said agreement) the Contractor
has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed advances on the
security of materials absolutely belonging to him and brought by him to the site of the works the subject of
the said agreement for use in the construction of such of the works as he has undertaken to execute at rates
fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS
the AAI has agreed to advance to the Contractor the sum of Rupees .... ..c.cccceeevt vvveciveviiecienieeenes e on the
security of materials the quantities and other particulars of which are detailed in Accounts of Secured

Advances attached to the Running Account Bill for the said works signed by the Contractor on ..... ..............

.......................... and the AAI has reserved to himself the option of making any further advance or advances

on the security of other materials brought by the Contractor to the site of the said works. Now THIS

INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of

RUPEES ..ot e e e on or before the execution of these presents paid to the Contractor by the

AAI (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if any) as

may be made to him as aforesaid the Contractor doth hereby covenant and agree with the AAI and declare

as follows: -

. That the said sum of RUPEES. .....cccc v e ot crveiieieees v o so advanced by the AAI to the
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the
Contractor in or towards expediting the execution of the said works and for no other purpose whatsoever.

. That the materials detailed in the said Account of Secured Advances which have been offered to and
accepted by the AAI as security are absolutely the Contractor's own property and free from encumbrances
of any kind and the contractor will not make any application for or receive a further advance on the security
of materials which are not absolutely his own property and free from encumbrances of any kind and the
Contractor indemnifies the AAI against all claims to any materials in respect of which an advance has been
made to him as aforesaid.

. That the materials detailed in the said Account of Secured Advances and all other materials on the security
of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the
directions of the Engineer-in-Charge of the project (hereinafter called the Engineer-in-Charge) and in the
term of the said agreement.

. That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in construction
as aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on
his own responsibility and shall at all times be open to inspection by the Engineer-in-Charge or any officer
authorised by him. In the event of the said materials or any part thereof being stolen, destroyed or damaged
or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor
will forthwith replace the same with other materials of like quality or repair and make good the same as
required by the Engineer-in-Charge.

. That the said materials shall not on any account be removed from the site of the said works except with the
written permission of the Engineer-in-Charge or an officer authorised by him on that behalf.

. That the advances shall be repayable in full when or before the Contractor receives payment from the AAI
of the price payable to him for the said works under the terms and provisions of the said agreement.
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Provided that if any intermediate payments are made to the Contractor on account of work done than on
the occasion of each such payment the AAI will be at liberty to make a recovery from the Contractor's bill
for such payment by deducting there from the value of the said materials then actually used in the
construction and in respect of which recovery has not been made previously, the value for this purpose
being determined in respect of each description of materials at the rates at which the amounts of the
advances made under these presents were calculated.

7. That if the Contractor shall at any time make any default in the performance or observance in any respect
of any of the terms and provisions of the said agreement or of these presents the total amount of the advance
or advances that may still be owing to the AAI shall immediately on the happening of such default be
repayable by the Contractor to the President together with interest thereon at twelve per cent per annum
from the date or respective dates of such advance or advances to the date of repayment and with all costs
charges, damages and expenses incurred by the President in or for the recovery thereof or the enforcement
of this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants
and agrees with the President to repay and pay the same respectively to him accordingly.

8. That the Contractor hereby charges all the said materials with the repayment to the President of the said
sum of RUPEES .. ..oc. eevveis cveeiieiecies e e, and any further sum or sums advanced as aforesaid and
all costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is
hereby agreed and declared that notwithstanding anything in the said agreement and without prejudice to
the powers contained therein if and whenever the covenant for payment and repayment herein before
contained shall become enforceable and the money owing shall not be paid in accordance therewith the
AAI may at any time thereafter adopt all or any of the following courses as he may deem best :-

a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of the
Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the
Contractor with the actual cost of effecting such completion and the amount due in respect of advances
under these presents and crediting the Contractor with the value of work done as if he had carried it out
in accordance with the said agreement and at the rates thereby provided. If the balance is against the
Contractor, he is to pay same to the MI on demand.

b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising
from the sale retain all the sums aforesaid repayable or payable to the MI under these presents and pay
over the surplus (if any) to the Contractor. Deduct all or any part of the moneys owing out of the security
deposit or any sum due to the Contractor under the said agreement.

9. That except in the event of such default on the part of the Contractor as aforesaid interest on the said
advance shall not be payable.

10.That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been herein before expressly
provided for the same shall be finally resolved as per provisions of clause 25 of the contract.

In witness whereof the said ....................... and .....cceeeeeenen. by the order and under the direction of the AAI
have hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by ..........c.cccoenneee. the said contractor in the presence of
Signature ........ccoeeveeveennnne.

Witness Name ........cceceveeinieeienenenieneeneeceene

Address ......coeeeiienienen.

Signed by ...cccvvevveciieiienn,

by the order and direction of the AAI in the presence of

Signature ........ccecveeeevveennenn.
WINESS NAIME ..ot ee e e
AdAress ......evr vevvveeieiineies .
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APPENDIX-XXIT

Form of Insurance Surety Bond towards EMD

(To be stamped in accordance with Stamp Act of India)

Insurance Surety Bond No.:
Date:

Name of Work:

To,
AIRPORTS AUTHORITY OF INDIA

WHEREAS THIS SURETY BOND AGREEMENT is executed at w..iaiaiiassenasin: this ............day

BETWEEN
A M S i e (Name of the Bidder) having its

Registered/Head Office at ............ccoeviiviiiiiiiiiiiiiiiee, (Hereinafter called "the Bidder"

which expression shall include its successors, administrators, executors and assigns);

AND
D (Name and Address of Insurer) having its registered

officeat .......cooeviiiiiiii (hereinafter called "the Insurer" which expression shall

include its successors, administrators, executors and assigns)

AND
c. Airports Authority of India, a Statutory Body constituted under the Airports Authority of India Act,

1994 State Bank of India Act, 1955 having its Central Headquarters at Rajiv Gandhi Bhawan,
Safdarjung Airport, New Delhi, 110003 (hereinafter called the "AAI")
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Dear Sirs,

In accordance with Invitation for Bids under your Bid Document No. {Tender Reference No.},
dated............. M/S {Agency's Name} having its Registered/Head Office at {address} (hereinafter called
the 'Agency') wish to participate in the said bid for {7ender Title}.

As an irrevocable Insurance Surety Bond against Bid Security for an amount of ....... *....... valid for
................................................... days from ..................oceeeenn (FF) required to be
submitted by the Supplier as a condition precedent for participation in the said bid which amount is liable
to be forfeited on the happening of any contingencies as mentioned under the Bidding Documents/NIT

NO. e

We, the {Name of the Insurer} having our Head Office at {address of the Insurer} guarantee and undertake
to pay truly AND immediately on demand by Airports Authority of India (hereinafter called the 'Owner’)
and its successors and assigns by these presents the amount of ....... () I on first written demand,
without any DEMUR, reservation, protest, demand and recourse, the insurer binds itself, its successors and
assigns by these presents. Any such demand made by the 'Owner' shall be conclusive and binding on us
irrespective of any dispute or difference raised by the Agency and/or any right/remedy available to the

Agency in terms thereof.

THE CONDITIONS of this obligation are:

(1) Ifthe Bidder withdraws its bid during the period of bid validity specified by the Bidder in the Bid Form;
or

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost of withdrawal
stated by him in the bid and/or accept the withdrawals/rectifications pursuant to the
declaration/confirmation made by him; or

(3) In the case of a successful Bidder, if the Bidder fails or refuses within the specified time limit:

1. To execute the Contract Agreement, or

2. To furnish the required performance security/guarantee within the prescribed time.

3. The proceeds of Surety Bond (EMD) shall be payable to Owner in case of breach of any of the terms
and conditions of the tender by the bidder.

WE undertake to pay to the Owner up to the above amount upon receipt of its first written demand,
without the Owner having to substantiate its demand, and that in its demand the Owner/may note that
the amount claimed by it is due to it, owing to the occurrence of any of the above-named CONDITIONS

or their combination, and specifying the occurred condition or conditions.
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The Surety Bond shall not be affected by any change in the constitution or winding up, any absorption
merger of or amalgamation of any of the parties to this surely bond, with any other person.

In the event that the obligations of Owner of this Surety Bond are assigned or novated to a third party,
the Surety agrees that this Bond shall remain in full force and effect and shall be deemed to apply to
the new principal as if originally named herein, provided that the Surety's liability shall not be increased
or extended beyond the original terms of this Bond.

This Surety Bond shall be governed by Indian Law and is to be construed in accordance with Indian
Law in alt its respects. Each hereby agrees to submit to the jurisdiction of the Courts at (#), and to comply
with all the requirements necessary to give such Court the jurisdiction. All matters arising hereunder
shall be determined in accordance with the law and practice of the Courts at (#)

This Insurance Surety Bond shall be unconditional as well as irrevocable and shall remain valid up to
.................. (@) If any further extension of this Insurance Surety Bond is required, the same shall be
extended to such required period (not exceeding one year) on receiving instructions from M/S {Agency’s
Name} on whose behalf this Insurance Surety Bond is issued.

In witness where of the Insurer, through its authorized officer, has set its hand and stamp on this
............. dayof.........20 ..........at ..o,

(Designation with Insurer Stamp and Complete Address,
Telephone and Email of the Authorized Signatory)

Authorized Vide Power of Attorney POA No ...............

WITNESSES:

(i) Name & Signature

(i) Name & Signature

AAL GCC-135



Various Formats to be maintained (Appendix) Ah_

NOTE:

1. (*) The amount shall be equivalent to EMD amount specified in the tender.
(**) This shall be the last date of Bid submission deadline.

(@) This date shall be thirty (30) days after the last date for which the bid is valid.
(#) This shall be the place where the tender is floated by AAL

2. The Insurance Surety Bond shall be from an Insurer, registered under the Insurance Act, 1938 as
per guidelines issued by Insurance Regulatory and Development Authority of India (IRDAI) as
amended from time to time.

3. The Owner shall be the Creditor, the Supplier shall be the Principal debtor and the Insurance
company/Insurer shall be the Surety in respect of the Insurance Surety Bond to be issued by the
Insurer.

4. The Insurance Surety Bond shall be executed on Non-Judicial stamp paper/e-stamp paper of
appropriate value as per Stamp Act prevailing in the state(s) where the Insurance Surety Bond is
submitted or is to be acted upon or the rate prevailing in State where the Insurance Surety Bond is
executed, whichever is higher. The Stamp Paper/e- stamp paper shall be purchased in the name of
Supplier/Insurer issuing the Insurance Surety Bond.

5. While getting the Insurance Surety Bond issued, Suppliers are required to ensure compliance to
the points mentioned in Form of Bank Guarantee/Insurance Surety Bond Verification Check List
enclosed in this Section of Bidding Documents. Further, Suppliers are required to fill up this Form
and enclose the same with the Insurance Surety Bond.

6. Each page of Insurance Surety Bond for EMD shall be duly singed / initialed by the executing

officers and the last page shall be signed in full by the duly authorized signatory of Insurance
Company alongwith two witnesses.
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SCHEDULE "A’

SCHEDULES

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no. BOQ-1 (As per tender document) with the tender document,
then the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the
BOQ file, open it and complete the white coloured (unprotected) cells with their respective financial quotes
and other details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor
+ 2 3 4 5
Not Applicable
SCHEDULE "C’
Tools and plants to be hired to the contractor.
Sl Description Hire charges per day Place of Issue
No.
1 2 3 4
Not Applicable
SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any. Please refer Special Condition of
Contract (as applicable).

SCHEDULE "E’

Reference to General Condition of contract

Name of work:

Annual contract for civil repair and maintenance work for ‘C’ block and adjacent

outside area at R.G. Bhawan, New Delhi for the year 2026-27.

Estimated cost of work:

Rs. 65.00 Lakhs (Excluding GST)

ii.

Earnest Money:

Rs. 1,95,000.00

1ii.

Performance Guarantee:

Not Applicable

1v.

Security deposit:

10% of contract value.

AAL
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SCHEDULE 'F°

GENERAL RULES & DIRECTION

Officer inviting tender: Asstt. General Manager (E-C)-IMU, Airports Authority of India, Rajiv Gandhi
Bhawan, Safdarjung Airport, New Delhi-110003.

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be
determined in accordance with Clauses 12.2&

12.3

See below

Definitions:

Office inviting tender

Asstt. General Manager (E-C)-IMU, Airports
Authority of India, Rajiv Gandhi Bhawan,
Safdarjung Airport, New Delhi-110003

2(v) Engineer-in-Charge

As per AAI’s DOP

2(viii) Accepting Authority

As per AAI’s DOP

2(x) Percentage on cost materials & Labour to
cover all overheads & Profits

15%

2(xi) Standard schedule of rates

DSR (Civil 2023) with up to date correction slips as
on last date of submission of tenders & market
rates.

2(xii) Department AAI, Engineering
Clause 1
(1) Time allowed for submission of Within 30 Days
Performance Guarantee and Additional
Performance Guarantee from the date of
issue of Letter of Intent
(ii) Maximum allowable period of extension Not Applicable
Clause 2
Authority for fixing compensation under As per AAI’s DOP
Clause 2
Clause 2A

| | Whether Clause 2A shall be applicable

| No

AAL
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Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of
Start

10 Days or any specific dates mentioned in the
Work Order

Mile Stone(s) as per table given below:

Sl. No. | Description of Milestones (Physical) Time allo ount to be
1§ s (fi wi \held in case of
a ng fachievement of
— ilestone
R L e
B
Time allowed for execution of work: 12 (Twelve) Months
Authority to decide:
i.  Extension of time As per DOP
iii. Rescheduling of milestone Not Applicable
iil. Shifting of date of start in case of delay in Not Applicable
handing over of site

Clause 6, 6A
Clause applicable — (6 or 6A) Clause 6A is Applicable
Clause 7
Gross work to be done together with net
payment/adjustment of advances for material Rs. 5 Lakhs

collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

AAL

Testing equipment to be provided by the contractor at site lab
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Clause 10 B (ii)
Whether Clause 10B(ii) shall be No
applicable
Interest on Mobilization Advance N/A
Clause 10 C: Applicable

Component of labour expressed as percent of value of work: 25%

Clause 10 CA

Materials covered under this
clause

Nearest Material (other than
cement*, reinforcement bars,
structural steel & Bitumen)
for which All India Wholesale

10CA
Price index is to be followed—"1 %

Base price and its
corresponding period of all the
materials covered un

1. Cement (OPC/ PPC)

2. Reinforcement steel b
(TMT) T\

K‘al |

L

e
\b=_ |
=

Bas - r
rein| Fcement st
dete] u 1ssted under

authotrity of DG (Works).
CPWD or concerned Zonal
Chief Engineer, CPWD as on
last date of receipt of tender. In
case base price for cement,
reinforcement steel and
Bitumen as to be issued by
CPWD is not available
concerned ED (Engg)
empowered to determine the
same.

Clause 10 CC - (Applicable-or Not Applicable)

period shown in next column

Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding the

18 Months

1 Cement-component
2 Eabeur-component

AAL
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3 CivilC £ other C :
Materials
I E-8& M- (Electrieal and Mechanical i/

Clausell

Specification to be followed for execution of a) CPWD Specification 2019, Vol. I to II with upto

work date correction slips, MORTH or other
specification as applicable.

b) Technical specification.

c) As per manufacturer’s Specification.

Clausel2

12.2 | Deviation limit beyond which clauses

& 12.2 & 12.3 shall apply for buildings, 15% (Fifteen Percent)
12.3 | pavements and all other works above
foundation level.

12.5 | Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation 100% (Hundred Percent)
work
Overall Deviation i/c extra items, if any. 30% (ThirtyPercent)
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Clauselé6

Competent  Authority for deciding DGM/ Jt.GM (Engg)
reduced rates

Clause 17
Defect Liability Period : Six (06) Months after the completion of work

Clausel8

Mandatory machinery tools & plants to be deployed by the contractor at site:

To be provided as per NIT and other Machinery required for timely completion of work.
Clause 25

Place of Arbitration: New Delhi

Clause 36(1)

Requirement of Minimum Technical Representative(s) and recovery rate:

S1. Minimum Discipline Designation Rate (per month) at which
No. | Qualification of (Principal g 3 . recovery shall be made from
Technical Technical g 5 2 | the contractor in the event of
Representative representative) = g § not fulfilling provision of
= [}j Z clause 36
Figures Rs. | Words

As per Special Conditions of Tender Document

Clause 37

License Fee for unpaved land Please refer GCC Cl. 37
Clause 41(b)

Integrity Pact Applicable Not Applicable
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Clause 42
(1) | Schedule/statement for determining theoretical | DSR 2023 printed by C.P.W.D with up-
quantity of cement & bitumen on the basis of Delhi | to-date correction slips till last date of
Schedule of Rates submission of tender, technical
specifications & BOQ.
(i1) | Variations permissible on theoretical quantities
a. | Cement for works with estimated cost put to tender 3% plus/minus
not more than Rs.5 lakhs.
For works with estimated cost put to tender more 2% plus/minus
than Rs.5 lakhs
b. | Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials
RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION
Sl Description of items Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond permissible | Less use beyond the
variation permissible variation™®
1. Cement Not Applicable Not permitted
2. Steel reinforcement Not Applicable Not permitted
3. Structural Sections Not Applicable Not permitted
4. Bitumen issued free Not Applicable Not permitted
5. Bitumen issued at Not Applicable Not permitted
stipulated fixed price
* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Engineer-in-charge
Clause 48
Escrow Account: Not applicable.

AAL
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Annexure to clause 34 (x)

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considred
for working out minimum period for which hire charges of road roller are to be recovered.

SI. No.

Material of surfacing

Quantity or areas

Consolidation of earth subgrade

1860 Sq.m

Consolidation of stones soling 15 cm to 22.5 cm thick

170 Cu.m

Consolidation of brick soling 10 cm to 20 cm thick

230 Cu.m

Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick

30 Cu.m

Consolidation of wearing coat of brick ballast 10 cm thick

60 Cu.m

Spreading and consolidation of red bajri 6mm

1860 Sq.m

Painting one coat using stone aggregate 12.5mm nominal size

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@?2.25
Kgperm2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25
Kg per m2

930 Sq.m.

Painting two coats using

(a) For first coat, stone aggregate 12.5 mm nominal size

(i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@?2 Kg
per m2 or

(i) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600
Sg.m. or

(i) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2

600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per
100Sq.m with

(1) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.
or

(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m.

600Sq.m.

Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per
100 Sq.m. with

(1) 1kg of paving bitumen A-90 or S-90 per Sq.m. ; or

(11)1.25 kg of bitumen emulsion per Sq.m.

1670 Sq.m.

10.

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm
nominal size per 100 m2 and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified quantities.

930 Sq.m

11.

2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm
nominal size per 100 m2and binder including tack coat, the binder being
hot cut back bitumen or bitumen emulsion in specified quantities.

930 Sq.m

AAL
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12.

4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

460 Sq.m.

13.

5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m.
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 and
coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a tack
coat of hot cut back bitumen.

370 Sq.m.

14.

6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m.
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 and
coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a tack
coat of hot cut back bitumen.

280 Sq.m.

15.

7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back bitumen
over a tack coat of hot cut back bitumen.

230 Sq.m.

16.

2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack
coat of hot cut back bitumen.

750 Sq.m.

17.

4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse sand
2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack coat of
hot cut back bitumen.

560 Sq.m.

18.

Laying full grouted surface using stone aggregate 40 mm nominal size
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm
nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of binder
and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., the binder
being hot bitumen or tar as specified.

460 Sq.m.

19.

Laying full grouted surface using stone aggregate 50 mm nominal size
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm to
12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of binder
and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., the binder
being hot bitumen or tar,

370 Sq.m.

20.

4cm. thick premix macadum surfacing using stone aggregate 25 mm
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sg.m.

560 Sq.m.

21.

Scm. thick premix macadum surfacing using stone aggregate 25 mm
nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

460 Sq.m.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1. Special Conditions of Contract shall be read in conjunction with General
Conditions of Contract, Technical Specifications, Drawings, and any other
documents forming part of this contract wherever the context so requires.

1.2. Notwithstanding the sub-division of the documents into these separate sections
and volume every part of each shall be deemed to be supplementary to and
complementary to every other part and shall be read with and into the
CONTRACT so far as it may be practicable to do so.

1.3. Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears, the provisions of the Special Conditions of Contract
shall be deemed to override the provisions of the General Conditions of
Contract and shall to the extent of such repugnancy, or variations, prevail.

1.4. Nothing extra shall be payable on account of various activities to be performed
as per special conditions of contract except where so specified.

2. BID VALIDITY / VALIDITY OF OFFER:

The Tender for works shall remain open for acceptance for a period of 90 (Ninety)
days from the date of submission of bids i/c extensions, if any. If any Tenderer
withdraws his Tender before the said period or makes any modifications in the terms
and conditions of the Tender which are not acceptable to the Department, then
Airports Authority of India shall without prejudice to any other right or remedy, be at
liberty to forfeit the full said earnest money absolutely.

3. CONTRACT AGREEMENT

3.1 The contract agreement shall be executed on a non-judicial stamp paper of
value Rs.100/- and cost of the stamp paper shall be borne by the Contractor.

3.2 Contractor's tender including the letters of clarifications between the
contractor and the AAI prior to the award of contract shall form a part of the
Contract Agreement to the extent they have been accepted by AAL

4. SUFFICIENCY OF TENDER: -

4.1 Particulars and data furnished in the various sections of the tender documents
need not be taken as complete by themselves. They are intended to serve as rough
guidance only for the contractors to quote for the percentage rate tender. The
tenderer shall, therefore, in their own interest examine the drawings, conditions of
contract and specifications of work furnished in the tender documents. They shall
also inspect the site and satisfy themselves on their own as to the hydrological,
climatic and physical conditions prevailing at site, the nature, extent and
practicability of works, all existing and required roads and other means of
communications and access to site, royalties and ferry charges, if any, probable site
for labour camps, stores and godown etc.
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4.2 They shall also obtain for themselves all necessary information as to risks,

43

contingencies and other circumstances which may affect or influence their tender.
No extra charges consequent on any insufficient appreciation or otherwise shall be
allowed. The contractor shall be deemed to have satisfied himself before tendering
as to the correctness and sufficiency of his tender for the works and of the rates
and prices quoted in the schedule of works/ items, quantities or in bills of
quantities which rates and price shall except as otherwise provided cover all his
obligations under the contract and all matters and things necessary for the proper
completion and maintenance of the work.

Should there be any discrepancy in or any doubt or obscurity as to the meaning of
any of the tender documents, clarification should be sought for in writing
sufficiently in advance of the last date fixed for the receipt of the tender from the
concerned bid Manager. The department will have a right to make any
amendments in the tender documents and any such changes will be intimated to
the tenderer well before the date fixed for receipt of tender.

5. NOTICES

AAL

Any notice or other communication to be given by any Party to the other Party
under or in connection with the matters contemplated by the Contract Agreement
shall be in writing and shall:

a) in the case of the Service Provider, be given by e-mail and by letter delivered
by Speed Post/Registered Post/ by hand to the address given and marked for
attention of the Service Provider’s Representative set out below in para-6 or to
such other person as the Service Provider may from time to time designate by
notice to the Authority; provided that notices or other communications to be
given to an address outside the city specified in Sub-clause (b) below may, if
they are subsequently confirmed by sending a copy thereof by registered
acknowledgment due, air mail or by courier, be sent by e-mail to the
number/address as the Service Provider may from time to time specify by
notice to the Authority;

b) in the case of the Authority, be given by e-mail and by letter delivered by
Speed Post/Registered Post/ by hand and be addressed to the Authority with
a copy delivered to the Authority Representative set out below in para-6 or to
such other person as the Authority may from time to time designate by notice
to the Service Provider; provided that if the Service Provider does not have an
office in the same city (Delhi) as the Authority’s office, it may send such notice
by facsimile or e-mail and by registered acknowledgment due, air mail or by
courier; and

c) any notice or communication by a Party to the other Party, given in accordance
herewith, shall be deemed to have been delivered when in the normal course of
post it ought to have been delivered and in all other cases, it shall be deemed to
have been delivered on the actual date and time of delivery; provided that in
the case of facsimile or email, it shall be deemed to have been delivered on the
working days following the date of its delivery.
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6. AUTHORIZED REPRESENTATIVES

a)

b)

Any action required or permitted to be taken, and any document required or
permitted to be executed, under this Agreement by the Authority or the Service
Provider, as the case may be, may be taken or executed by the authorized officials.

The Authority may, from time to time, designate one of its officials as the Authority
Representative unless otherwise notified, the Authority Representative shall be:

AGM (Engg-Civil), IMU
Airports Authority of India
Rajiv Gandhi Bhawan,
Safdarjung Airport,

New Delhi-110003

The Service Provider may designate one of its employees as Service Provider’s
Representative. Unless otherwise notified, the Service Provider’s Representative
shall be:

7. SCOPE OF WORK

a)

b)

7.1

8.

The work under this contract will cover all day-to-day maintenance and repairing
work in respect of building, roads, sanitary, water supply, wood work and other
services.

Contractor/Agency has to do every complaint irrespective of total quantum of
work assigned in a single complaint to him at his quoted rate/percentage and
nothing extra over and above the quoted rate shall be payable to him for any such
small quantity.

This contract being percentage rate contract, the amount of any work done may extend
to any limit and contractor shall carry out the work at rate quoted by him during the
contract period including extensions if any and nothing extra over and above the quoted
rates shall be payable to him for such works under the contract.

EXTENSION OF TIME/ CONTRACT

The contract period shall be extendable for a period of 06 months on sole discretion of
Competent Authority of AAI on the same terms and conditions. The contract period is
further extendable for 06 months on mutual consent on the same terms and conditions.
AALI also reserves the right to reduce the period of work at its own discretion.

9. ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE

Necessary registers and stationeries required for maintaining registers and test
result shall be provided by the contractor at his own cost as directed by the
Engineer-in-charge.

AAL
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11.RESTRICTED AREA

In case work is to be carried out in restricted area, necessary passes shall be
obtained by the Contractor for his concerned laborers, supervisors etc. from the
concerned authority. No extra payment shall be made by AAI in this regard.

12.INCOME TAX, LABOUR CESS & OTHER STATUTORY DEDUCTIONS

13.

14.

15.

12.1 Income Tax deductions shall be made from all payments made to the
Contractor as per the rules and regulations in force in accordance with the
Income Tax Act prevailing from time to time.

12.2 Labour & other cess as per rules and regulations in force, if applicable, shall be
deducted from the bills of contractors and deposited with designated
authorities.

12.3 Any other statutory deductions as applicable from time to time shall be made
from Service Provider’s bill.

LIAISON WITH LOCAL BODIES
It will be the responsibility of the Contractor to liaison with the Local bodies like
Electricity Board/ authority, water supply sanitation/ authority, Horticulture Department,
Dog / Animal Squads etc. to get the emergency service attended immediately by the
concerned agency at no extra cost.

ELECTRICITY

Contractor shall make his own arrangement of power supply for the execution of
the work. However, if surplus power supply is available with AAI power connection
can be given to the agency on payment basis as per applicable per unit rates.
However, the Contractor shall make his own arrangement of cables, extension
cords, meter etc. to extend the reach of power supply as per site requirement.
Bidders shall quote their rates accordingly.

SITE ORGANISATION

Subject to the provisions in the tender document and without prejudice to
contractors’ liabilities and responsibilities to provide adequate qualified and skilled
personnel on the work. Contractor shall deploy site organization and augment the
same as decided by the Engineer-in-Charge depending on the exigencies of work. No
personnel deployed at site shall be removed from the site without prior approval of
the Engineer-in-charge.
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16. ADMISSION TO SITE

All men and vehicles shall be permitted to enter the site only on possession of the
security/entry passes issued by Engineer-in-Charge / authorized agency of client.
The contractor shall apply in writing in advance of the commencement of work for
issue of passes and shall submit a list of personnel concerned with their addresses
and shall satisfy the Engineer-in-Charge who shall, at his discretion, have the right to
recommend the issue of passes to control the admission of contractor, his agents,
his staff and workmen. The contractor shall ensure that his men shall work in
areas/zones allotted to them. Passes shall be deposited with the Engineer-in-Charge
on demand and in any case immediately after completion of work. The contractor's
staff/workmen shall observe all the rules promulgated from time to time by the
concerned authorities such as prohibition of smoking & lighting, search of persons
on entry and exit, keeping to specified routes etc. Any person found violating the
security rules laid down by the authorities will be expelled from the area without
assigning any reason whatsoever and contractor shall have no claim on this account.
No time extension shall be granted and nothing extra shall be payable by AAI on
account of restriction due to non-operational hours and in restricted working
conditions.

17. BYE-LAWS

17.1 The contractor shall comply with all bye-laws and regulations of local and
statutory authorities having jurisdiction over the works and shall be
responsible for payment of all fees and other charges and for giving and
receiving of all necessary notices and keeping the Engineer-in-Charge,
informed of the said compliance with the bye-laws, payments made, notices
issued and received.

17.2 The contractors shall indemnify the AAI against all claims in respect of patent
rights, design, trademarks of name or other protected rights in respect of any
plant, machine, work or materials used for or in connection with the work or
temporary works and from and against all claims, demands proceedings, cost,
charges and expenses what so ever in respect of or in relation there to. The
contractor shall defend all actions arising from such claims and shall himself
pay all royalties, license fees, damages, costs and charges of all and every sort
that may be legally incurred in respect thereto.

18. MATERIALS AT SITE
Materials brought to the site by the contractor shall be stored by the contractor in
a safe/dry storage space. The contractor shall be responsible for safe custody
of materials at site till such time, the installation is commissioned and handed over
to the Engineer-in-Charge.

19. ORDER FOR EXECUTION WORKS
A Register/ Job diary of complaints/ requisitions shall be maintained by the
contractor or as directed by the Engineer-in-Charge. The Contractor shall make
best efforts to ensure that any complaint(s) conveyed by EIC or his representative
through email /telephonically/SMS/WhatsApp shall be duly attended by the
contractor’s representative in timely manner.
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20. WORKING DURING NIGHT:

20.1

20.2

In case, it appears, at any stage that the project may not be completed within
the stipulated period due to any delay / reason, the contractor shall execute
the work during the night as and when asked by the Engineer-in-
Charge in writing. Nothing extra shall be payable to contractor for working in
night time. For proper execution, the work site shall be properly
illuminated and the necessary arrangement shall be made by the contractor at
his own expenses. Nothing shall be paid extra to agency.

No equipment shall be supplied by the AAL

21. INSPECTION OF SITE AND TESTING

21.1

21.2

21.3

214

21.5

The Engineer-in-Charge or his authorized representative shall have full power
to inspect any portion of the work, examine the materials and workmanship at
the contractor’'s works or at any other place from where the material is
obtained. Acceptance of any material shall in no way relieve the contractor of
his responsibility for meeting the requirement of the specifications.

All branded materials shall be supplied with manufacturer’s certificate. If AAI
wants to carry out any test on the material supplied by the contractor through
an outside laboratory to verify any of the parameters, the testing charges for
such tests shall be borne by the contractor. The defective material shall be
replaced by the contractor with suitable material and the contractor shall be
liable to carry out such tests through an outside laboratory as the Engineer-in-
charge may decide to verify important parameters of the specifications of the
material.

The cost of all site tests as above by way of cost of sample, transportation,
freight (inclusive of taxes if any) shall be borne by the contractor.

The Engineer-in-Charge may at his discretion, check the test results obtained
at contractor’s laboratory by independent tests at an approved laboratory. The
cost of such material, transport, cost of testing etc. shall be borne by the
contractor.

Rebound Hammer Test/Ultrasonic Pulse Velocity Test (UPV) (if required by
Engineer-in-charge) shall also be conducted in addition to other mandatory
tests prescribed for testing and acceptance of concrete.

22. No payment will be made to the contractor for damage caused by rains or
other natural calamities during the execution of the works and no such claim on
this account will be entertained.

23. The contractor shall remove the labour huts, temporary barricades etc. on
completion of the work and leave the site in a neat and tidy state. The payment of
final bill will be subject to the compliance of this condition by the contractor.

24. APPARTITIONING OF WORK

The Airports Authority of India reserves the right to appartition the work at
different levels amongst not more than two contractors, by negotiations if
necessary.

AAL
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25.

26.

27.

271

27.2

27.3

27.4

27.5

27.6

AAL

Agency has to carry out work as per direction of Engineer-in-charge or his
authorized representative. If any work is carried out by the agency without the
written permission of Engineer-in-charge or his authorized representative, will
not be payable to agency.

CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAINTENANCE
PERIOD

Defects Liability Period shall be Six (06) months after actual date of completion
of the contract. During this period, the contractor shall make good at his own
expense all defects arising out of improper materials or workmanship as notified
to them in writing by the Engineer-in-charge or his authorized representative. If
the contractor fails to comply with this condition, the same shall be got rectified/
made good by Engineer-in-charge through other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall be
refunded after the expiry of Defects Liability Period or payment of final bill
whichever is later.

COMPENSATION FOR DELAY

All day-to-day maintenance complaint shall be attended by the Contractor to the
satisfaction of Engineer-in-Charge or, his authorized Representative within two
days of the registration.

For emergency work complaints, related to restoration of essential services
including but not limited to water supply, drainage & sewerage has to be
attended immediately without loss of time.

All complicated nature of complaints as so certified by the Engineer-in-Charge or
his authorized Representative shall be attended to the satisfaction of Engineer-
in-Charge or his authorized Representative within 04 working days of their
registration.

In case of non-emergent or major break down/maintenance activities as so
certified by the Engineer-In-Charge or his authorized representative, the
complaint shall be attended to the satisfaction of the complaint and Engineer-In-
Charge or his authorized representative within 07 working days of their
registration.

The contractor shall be liable to pay compensation for delay if he fails to meet the
conditions as stipulated in sub-paras 1, 2, 3 & 4 above @ Rs 100/-, Rs 500/-, Rs
200/-and Rs. 300/- respectively per complaint.

However, if Engineer-in-Charge or his authorized representative feels that the
contractor is not taking any appropriate action for attending the day to day
complaints as mentioned above intentional or closed his Office temporarily, the
same complaint may be got attended by AAI by engaging other agency at
Contractor’s risk and cost. The actual expenditure incurred for this plus
administrative charge at 50% of said amount shall be deducted from the
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27.7

28.
28.1

28.2

28.3

28.4

28.5

28.6

AAL

Contractor's bill. This is over and above the deduction mentioned in this para
above.

Decision of Engineer-in-Charge shall be final and binding to the Contractor.

Manpower:

The Contractor shall deploy a minimum of one full time Diploma Engineer
[having one-year experience (minimum)] for the supervision of works and
preparation of bill for works as per clause no. 36 (i) of GCC. The Works
Supervisor shall inspect the site as per the complaints recorded in the register
and get the works carried out to the satisfaction of Engineer-in-charge. The cost
of providing Works Supervisor shall be deemed to be included in the
Percentage/rates tendered by the bidder and nothing extra shall be paid to the
agency/ contractor on this account.

The following manpower shall be made available during working of office hours
i/c extended time if any:

i) Enquiry Clerk (Semi Skilled) - 1 No.
ii) Plumber 2nd Class -1 No.
iii) Carpenter 2nd Class - 1 No.
iv) Sewer men (Unskilled) -1 No.
v) Helper/Beldar - 1 No.

The cost of above said manpower is inclusive in the tendered percentage against
Item No. 27.1 and contractor will not claim anything extra. In case of absence of
any of the above worker, the recoveries shall be done @ 1.25 times per day of the
minimum wages (CLC) of the respective manpower. The recovery for the
Diploma Engineer shall be affected considering prevailing minimum wages (CLC)
for Skilled category. The above manpower will be available in the enquiry office
or as directed by the Engineer-in-charge or his authorized representative.

The Payment to the workers shall be made on time by the agency and the proof of
the same shall be submitted on monthly basis or as desired by the Engineer-In-
Charge. In the event of any failure, amount equivalent to 1.10 times the
Salary/Wages to be paid to workers by the agency shall be withheld / recovered
from agencies running/final bills.

The manpower as detailed above in this clause, shall be available from Monday to
Saturday and in case of any emergency the manpower may be deputed on
Sundays/ Holidays also & nothing extra shall be payable to the contractor on this
account.

The manpower shall remain available in the Office during the working hours of
AAI. However, for emergency case if instructed by Engineer-In-Charge or his
authorized representative, the Contractor or his authorized representative has to
complete the job before leaving. Nothing extra will be paid on this account by
AAL
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28.7 The agency has to deploy additional manpower for timely disposal of complaints

as per requirement for which nothing extra shall be paid by AAL

28.8 Within 15 days after date of award, the contractor shall submit a list of aforesaid

29,
29.1

29.2

29.3

294

29.5

29.6

29.7

29.8

29.9

AAL

manpower to be deployed along with the details as directed by E-I-C.

DRAWINGS AND DOCUMENTS: -

However, in the event of any discrepancy in the description of any item as given
in the schedule of quantities or particular specifications appended with the
tender and the specifications relating to the relevant item as per CPWD
specifications mentioned above, the former shall prevail-

In case B. I. S. (Formerly ISI) codes / specifications are not available, the
decision of the Engineer-in-charge based on acceptable sound engineering
practice and local usage shall be final and binding on the contractor.

The rates for different items of works shall be for all heights and depths of the
building except where otherwise specified in the items of work or in special
conditions appended with the tender.

Wherever any reference to any Indian Standard specification occurs in the
documents relating to the contract the same shall be inclusive of all
amendments issued thereto or revisions thereof if any, up to the date of receipt
of tenders.




29.10

29.11

29.12

29.13

29.14

29.15

29.16

AAL

For the products bearing ISI certification mark, no further testing is required at
site. In all such cases of use of ISI certified materials, proper proof of
procurement of materials from authentic manufacturers shall be provided by
the contractor to the satisfaction of Engineer-in-charge.

Other agencies doing work of electrification, air-conditioning, external services,
other building work, horticulture work, etc. for this project will also
simultaneously execute the works and the contractor shall afford necessary
facilities for the same. The contractor shall leave such necessary holes,
openings, etc. for laying / burying in the work pipes, cables, conduits, clamps,
boxes and books for fan clamps, etc. as may be system, telephone system,
C.C.T.V. system, etc. and nothing extra over the agreement rates shall be paid for
the same.

" ) f thi .
The rate for all items in which the use of cement is involved is inclusive of
charges for curing.

a) The building work will be carried out in the manner complying in all respects
with the requirements of relevant byelaws of the local body under the
jurisdiction of which the work is to be executed or as directed by the Engineer-
in-charge and nothing extra will be paid on this account.

b) Water tanks, taps, pipes, fittings and accessories should conform to bylaws
and specifications of the municipal body / Corporation authorities, wherever
required, at his own cost. The work shall be carried out according to municipal
bylaws.

c) The contractor shall comply with proper and legal orders and directions of
the local or public authority or municipality and abide by their rules and
regulations and pay all fees and charges, which may be liable.

d) The work of fire-fighting, internal sanitary, installations and drainage work
etc. shall be carried out as per local Municipal Corporation or such local bodies
bylaws and the contractor shall produce necessary certificates from such
authorities after completion of work.

e) The sanitary, water supply, drainage pipes, fittings and other materials shall
be of approved quality and shall confirmed to the relevant CPWD specification
for works with upto date correction slips, 2019 Vol. I & Vol. II. The work shall be
carried out without omitting / overruled on any of the local Municipal bylaws.

The contractor shall take all precautions to avoid all accidents by exhibiting

necessary caution boards day and night, speed limit boards, red flags, red lights
and providing barriers. He shall be responsible for all damages and accidents
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29.17

29.18

29.19

29.20

29.21

29.22

29.23

caused due to negligence on his part. No hindrance shall be cause to traffic
during the execution of the work. Nothing extra will be payable on this account.
The foundation trenches shall be kept free from water while all the works below
ground level are in progress.

The rate for all items of work, shall, unless clearly specified otherwise include
cost of all labor, material and others inputs like during involved in the execution
of the item.

batl itel andnothi bi o admissible.

The contractor shall be responsible for the protection of sanitary and water
supply fittings and other fittings and fixtures against pilferages and breakage
during the period of installation and there after until the building is handed
over.

No compensation shall be payable to the contractor for any damage caused by
rains, lightening wind, storm, floods, earthquakes or other natural calamity
during execution of work. He will make good all such damages at his own cost
and no claim on this account will be entertained.

The contractor shall clear the site thoroughly of all scaffolding materials and
rubbish etc. left out of his work and dress the site around the building to the
satisfaction of the Engineer-in-charge before the work is considered as
complete.

30. CLARIFICATION REGARDING PLINTH LEVEL
30.1 For the purpose of operation of the following works shall be treated as works

a)

b)

relating to foundations:

For building, compound walls, plinth level (or) 1.2 meter (4 feet) above ground
level whichever is lower, excluding items of flooring and DPC but including
base concrete below the floors.

For abutment, piers, retaining walls of culverts and bridges, wall of water
reservoirs, the floor level or where floor is not determinate upto 1.2 meter
above bed level.

For retaining walls where the floor level is not determinate upto, 1.2 meter
above average ground level or bed level.

For roads, all items of excavation and filling including treatment of sub base

and soling work.

For water supply lines, sewer lines, underground storm water drain and similar
works, all items of work below ground level except items of pipe work and
masonry work.

For open storm water drains, all items of work.

31. MISCELLANEOUS

31.1

AAL

In respect of projected balconies, projected slabs at roof level and projected
verandah, the payment for the RCC work shall be made under the item of RCC
slabs.
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31.2

313

314

315

31.6

31.7

31.8

31.9

Nothing extra shall be paid for the side shuttering at the edges of these
projected balconies and projected verandahs. All exposed edge shall however be
finished as per specification and nothing extra shall be paid for this.

In the item of RCC walls, railings and roofs etc., nothing extra shall be paid for
making designs as per patterns given by Architects or for thickness of sections.
The rates for railing are inclusive of all the labour and the materials including
execution as given in the description of the item, portion of the railings, which is
embedded in the masonry or RCC shall not be included for measurement.

The rate of item of reinforcement in RCC work includes all operations including
straightening, cutting, bending, with annealed wire and placing in position at all
the floors weight all leads and lifts complete.

If the contractor is found to violate any security regulation, he shall be
blacklisted in addition to being subjected to other legal proceedings.

The contractor shall be responsible for any damage, resulting from his
operation to existing fixtures such as cables, lights, electric or telephone wires
or destroy to any part of the building in which they may be working etc. The
contractor shall restore, replace or repair any such damage to the complete
satisfaction of the Engineer-in-charge.

All incidental charges of any kind whatsoever including cartage, storage, cutting
and wastage etc. shall be borne exclusively by the contractor and nothing extra
shall be payable to the contractor on this account.

All the stores and materials except the materials stipulated for issue by the
Authority required for the satisfactory completion of the work shall be arranged
by the contractor from his own sources /open market. No claim whatsoever
shall be entertained by the Authority on account of delay in either providing
these materials or non-availability of these materials in the market.

31.10 Cement: Cement used shall be Ordinary Portland cement (43 grade)

conforming to IS 8112 - 1989.

31.11 Water: Water used for construction work shall be clean and reasonably free

from injurious quantities of deleterious materials such as oils, acids, alkalies,
salts and vegetable growth. Generally, potable water shall be used.

31.12 The Contractor shall submit the purchase voucher of cement, steel, bitumen,

paints and other important materials procured for incorporation in the works to
the Engineer-in-charge.

31.13 The contractor is allowed to use 53 grade OPC cement in case of non-

AAL

availability of 43 grades OPC cement. However, nothing shall be paid extra to
contractor on this account. Contractor is also allowed to use approved blended
cement, but site blending is not allowed. Contractor is also allowed to use
approved crushed sand in lieu of natural river sand for concrete work.
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Annexure-'A’

LIST OF PREFERRED MAKES FOR USE IN AAI WORKS

1.

Brand names of materials to be used are listed here and indicative only. Mere inclusion
of brand name in this list does not guarantee for use in work unless specification of
brand meets technical specifications of product as stipulated in tender document. The
specifications of the products as mentioned in this tender document shall take
preference over the make list. The contractor will be required to provide items/material
as per the specifications indicated in tender document.

The following list of preferred makes is exhaustive. However, additional manufacturers
or brands may be considered for any specified product or item, depending on market
availability, delivery timelines, and proven satisfactory performance in similar projects
or works-preferably where such a make or product has been used in quantities
constituting at least eighty percent (80%) of the estimated or proposed requirement
for the relevant project or work. To establish performance, completion certificates,
performance certificates and purchase orders accompanied by tax invoices will be
considered, provided that the products comply with the technical specifications
stipulated in the tender document."

In case, Model no. of any product as mentioned in tender document is discontinued by
manufacturer (documentary evidence from manufacturer is must to establish this),
then contractor is bound to provide latest model of same manufacturer subject to
meeting the technical specification without any financial implication.

The tenderers shall quote his rates on the basis of the price for the best quality product
of the brand/make stipulated for the item of work in the list of preferred
make/specifications. The agency shall submit at least three brands from the list given
below along with the rates (having price variation within 10%) and specifications for
the approval of Engineer-in-Charge before placing order. EIC shall approve any of the
two brands.

No.

Item Name Brands / makes / Manufacturers

CEMENT ACC Ltd. / Ultra Tech / Shree Cement Ltd. / Ambuja /
Jaypee / Century /1.K.Laxmi (JK Lakshmi Cement Ltd.) /
JK Cement / Nuvoco / Dalmia Cement (Bharat) Ltd. / Birla
Al (Orient cement Ltd.) / Star Cement / PENNA / Max
Cement / Ramco Cement / Chettinad Cement / Wonder
(Wonder Cement Limited) / JSW Cement / Zuari Cement /
Prism Cement

T™T SAIL / RINL (VIZAG Steel) / TATA TISCON ( TATA Steel
REINFORCEMENT Limited) / JSW Steel Ltd. / JSPL / Shyam Steel Industries
STEEL Ltd. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. /
Shri Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited
/ SRMB Srijan Private Limited / MS Agarwal Foundries
Private Limited / Real Ispat and Power Limited / Jai Balaji
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S. Item Name Brands / makes / Manufacturers
No.
Industries Limited / Maithan Steel & Power Limited / Shree
Nakoda Ispat Limited
3. STRUCTURAL STEEL- | SAIL / RINL (VIZAG Steel) / TATA Structura (TATA Steel
MS TUBULAR Limited) / JSW Steel Ltd. / JSPL / APL. Apollo Tubes Ltd. /
SECTIONS Shyam Metalics & Energy Ltd. / Surya Roshni Ltd.
(CIRCULAR, SQUARE,
RECTANGULAR) FOR
COLUMNS, TRUSS,
MS PIPES, FLATS,
ANGLES, BEAMS,
CHANNELS, STRIPS Nezone Tubes Ltd. / Utkarsh | For works costing up to
ETC. India Ltd. / Hi-Tech Pipes Ltd. | 15 Cr works
4. VITRIFIED / CERAMIC | Prism Johnson Limited ( H&R Johnson (India) Ltd.) /
TILES NITCO Tiles Ltd. / Orient Bell Ltd. / Oracle Granito Ltd. /
Kajaria Ceramics Ltd. / RAK Ceramics (RAK Ceramics Lid.)
/ AGL(Asian Granito India Ltd.) / Oasis Vitrified Tiles(Oasis
Vitrified Pvt. Ltd.) / Varmora Granito Pvt. Ltd. / Qutone
Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. / Simpolo
Vitrified Pvt. Lid. / Pavit Ceramics Pvt. Ltd. / Aparna
Enterprises Ltd. / SUNHEAART CERAMIK(Sunshine Tiles
Company Pvt. Ltd)
5. ALUMINIUM KALZIP (Kalzip India Pvt. Ltd.) / Kingspan (Kingspan Jindal
STANDING SEAM Pvt. Ltd) / BEMO(Bemo System GmbH) /
ROOFING SYSTEM New Look Furnishers For roofing work upto
15,000 sgm.
6. METAL CEILING TILE | Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Ltd. /
/ BAFFLE CEILING Saint Gobain Gyproc India Ltd. / Knauf Ceiling
Solutions(India) Pvt. Ltd.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / USG Knauf (Knauf India Pvt.
Ltd.) / Dexune(Dexune Marketing Pvt Ltd.) / Ceiflo
Technologies Pvt. Ltd./ New Age FalseCeiling Pvt. Ltd.
7. GALVALUME/ STEEL | Tata Bluescope Steel Ltd. / Jindal Steel (Jindal India Ltd.)
SHEET ROOFING / JSW Steel Coated Products Limited / APL Apollo Building
( TOP & BOTTOM) Products Private Limited / Colorshine Coated Pvt. Ltd.
OVER MS TRUCTURE
8. ALUMINIUM Alucobond (3A Composite India Pvt. Ltd.) / Alstrong
COMPOSITE PANELS | Enterprises India Pvt. Ltd. / Aludecor Lamination Pvt. Ltd
(ACP) / EUROBOND(Euro Panel Product Ltd.) / Alstone(Alstone
International ) / VIVA(Viva Composite Panel Pvt Ltd.) /
Alutech(Alutech Industries) / VIRGO(Virgo Laminates Ltd.)
/ Alutuff(Ashoka foam multiplast Pvt. Ltd.) / Alexia Panels
/ Timexbond Industries Pvt. Lid.
8. HONEYCOMB Alucobond(3A Composite India Pvt. Ltd.) / Aludecor

COMPOSITE PANELS
(HCP)

Lamination Pvt. Ltd / EUROBOND (Euro Panel Product
Ltd.)/ Alstone(Alstone International ) / VIVA(Viva
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S. Item Name Brands / makes / Manufacturers

No.

Composite Panel Pvt Ltd.) / Alutuff (Ashoka foam
multiplast Pvt. Ltd.)

10. | ZINC COMPOSITE Aludecor Lamination Pvt.ltd / Alstone (Alstone
PANELS (ZCP) International ) / VIVA (Viva Composite Panel Pvt Ltd.) /

EUROBOND(Euro Panel Product Ltd.)

11. | ALUMINIUM Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka
EXTRUSIONS / (Bhoruka Extrusions Pvt. Ltd.) / NALCO
STRUCTURAL
MEMBERS

12. | FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd /
PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) (Gujarat
GLASS / Guardian Limited) / Sisecam Flat Glass India Pvt. Ltd. /
GLASS MIRROR Gold Plus Glass Industry Ltd. / TPRS Enterprises Pvt. Ltd.

/ Atul Ltd.

13. | UPVC DOORS & Aparna venster /Okotech (Aparna Enterprises Ltd.) /

WINDOW Fenesta (Fenesta Building Systems) / Aluplast / NCL Veka
Ltd. / Window Magic India Pvt. Ltd. / Rajshri Plastiwood

14. | WOOD POLYMER ECOBOARD (Alstone Industries Pvt. Ltd.) / Rajshri

COMPOSITE(WPC) Plastiwood ( Div. of Rajshri Productions Pvt. Ltd.) / KAKA
Industries Ltd.

15. | ADMIXTURES / Pidilite Industries Ltd. / FOSROC Chemicalis (India) Pvt. Ltd.
WATER PROOFING / CICO Technologies Ltd. / Sika India Pvt. Ltd. / BASF India
COMPOUND/ Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
ACRYLIC Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey
CEMENTITIOUS Chemicals Pvt. Ltd. / MYK Laticrete (MYK Laticrete Pvt. Ltd.
COATING/ / Mapei (Mapei Construction Products Pvt. Ltd) / Chryso
LIQUID MEMBRANE India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India
(POLYURETHANE & Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Asian Paints
POLYUREA)/ Ltd. / IWL India Ltd. / TP Buildtech Pvt. Ltd. / MYK Arment
HDPE & SELF Pvt. Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India
ADHESIVE Pvt. Ltd. / Ferrous Crete(India) Pvt. Ltd. / Fair Mate
MEMBRANE Chemicals Pvt. Ltd. / Berger Paints India Ltd. / Yahska

Polymers Pvt Ltd / Hindcon Chemicals Ltd / Buildtech
Products India Private Limited / Kryton Buildmat Co. Pvt.
Ltd. / Kunal Conchem Pvt Ltd / Bostik India Private Limited
/ M.K Petro Products India Private Limited / Prism Johnson
Limited / Boxer Construction Chemicals / Ado Additives
Technologies Limited / Sunanda Speciality Coatings Pvt Ltd
/ Tikitar Danosa(India) Pvt Ltd

16. | BIPOLAR CORROSION | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso
INHIBITOR India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
ADMIXTURE Sunanda Speciality Coatings Pvt Ltd / Conchem Labs LLP

/ Fosroc Chemicals (India) Private Limited

17. | REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild

COUPLER (India) Ltd. / Tata Steel Limited
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S. Item Name Brands / makes / Manufacturers

No.

18. | HARDWARE FITTING [ Dormakaba India Pvt. Ltd. / Q-Railing India Pvt. Ltd.

(Formely D-Line) / Hafele India Pvt. Ltd. / GEZE Gmbh /
Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural
Products Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India
Pvt. Ltd. / Rinox Kaufmann Ltd. / Ozone India Pvt. Lid. /
Everite / Define / Hardwyn{Hardwyn India Ltd.) / Arkay /
Dorset Industries Pvt. Ltd. / Prayag Polymers Pvt. Ltd. /
Hettich India Pvt. Ltd. / Ozone Overseas Pvt. Ltd.

19. | STEEL/WOOD FIRE Navair Ltd. / Pormat International Ltd. / Shakti Hormann
RESISTANT SHUTTER | Pvt. Ltd. / Sukri Paints & Chemicals / Iclean / Sighum Fire

Protection / Pacific(Pacific Fire Controls Pvt. Ltd.) / ASES
Security Pvt. Ltd.

20. | LAMINATES/ Greenlam Industries Ltd. / Merino Industries Ltd. / Century
LAMINATED Plyboard (I) Ltd. / Nationl Ply / Archidply(Archidply
PARTICLE BOARD/ Industries Limited) / Kitply Industries / Novapan / Duro /
PRELAMINATED Mayur Doors / Greenply / ASIS / Greenpanel Industries
BOARD/ MDF/ PLY Limited / Punjab Plywood Industries / Stylam Industries
BOARD/FLUSH Ltd. / Bobrick Washroom Equiment Inc. / Dormakaba India
DOORS/ Pvt. Ltd. / Trespa / T-Line(Inner Space) / Samrat Plywood
COMPACT LAMINATE | Limited / Jain Doors Pvt Ltd / Jain Wood Industries /
TOILET CUBICAL/ Arjnwoodmart Private Limted / Virgo Laminates Ltd
URINAL PARTITIONS

21. | FASTENERS/ANCHOR | Hilti(Hilti (India) Pvt. Ltd.) / Fischer / BOSCH / Fasteners
FASTENERS India / Mungo / Rawl Plug / Koncept Steel Private Limited

/ Axel India / AFT (Anchorite Fixing Technology)

22. | WOODEN Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling
LAMINATED Solutions(India) Pvt. Ltd.(Formerly Armstrong World
FLOORING/ VINYL Industries (India) Pvt. Ltd.) / Epitome / Scheit /
FLOORING / RUBBER | Responsive Industries Ltd. / Greenlam Industries Ltd. /
FLOORING Greenpanel Industries Ltd.

23. | EPOXY/PU FLOORING | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSROC

Chemicals (India) Pvt. Ltd. / Tremco CPG (India) Pvt. Ltd.
/ Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
Chryso India Pvt. Ltd. / Saint-Gobain India Pvt. Ltd. /
Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries
Ltd. / Berger Paints India Ltd. / MYK Arment Pvt. Lid. /
Hygie Profile India Pvt Ltd / Sunanda Speciality Coatings
Pvt Ltd

24, | TILE JOINT FILLER, Ardex Endura (India) Pvt. Ltd. / Ferrouscrete India Pvt.Ltd
TILE/AAC BLOCK/ / MYK Laticrete (MYK Laticrete Pvt. Ltd.) / Pidilite
STONE FIXING Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF
ADHESIVE/ SOLID India Ltd. / Fairmate(Fair Mate Chemicals Pvt.Ltd.) / STP
EPOXY GROUT Ltd. / Home Pride Adhesive Pvt. Ltd. / Saint-Gobain India

Pvt. Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd.
/ Ultratech Cement Ltd / Kerakoll India
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S. Item Name Brands / makes / Manufacturers

No.

25. | FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite

Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. /
Ironite / Mapei (Mapei Construction Products Pvt. Ltd.) /
Chryso India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd.
/ Saint-Gobain India Pvt. Ltd. / MYK Arment Pvt. Ltd.

26. | POLYCARBONATE Lexan/Sabic (GE Plastic) / Dan Pal / Polygal India Pvt. Ltd.
SHEET / Gallina India Pvt. Ltd. / Coxwell Domes (Coxwell Domes

Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Ltd.

27. | CALCIUM SILICATE Saint Gobain Gyproc India Pvt. Ltd. / Llyod Insulation India
/MINERAL FIBER Ltd. / Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly
FALSE CEILING Armstrong World Industries (India) Pvt.Ltd./Knauf AMF
TILES/GYPSUM FALSE | India Pvt. Ltd.) / (Aerolite Ceiling System/Andhra Polymers
CEILING BOARDS/ Pvt. Ltd.) / USG Knauf (Knauf India Pvt Ltd.) / Hilux(Ramco
GYPSUM PARTITION | Industries Ltd) / Gridline / Everest / Dexune (Dexune
BOARDS Marketing Pvt Ltd.) / Vans Gypsum / New Age FalseCeiling

Pvt. Ltd.

28. | FIBER CEMENT Bison (NCL Industries Ltd.) / Hicem(Ramco Industries Ltd.
BOARD/ CEMENT ) / Everest (Everest Industries Ltd.) / Visaka Industries Ltd.
BOARD

29. | PAINTS FOR STEEL JSW-Akzo Nobel India / Jenson & Nicholson / Oikos India
STRUCTURE (EPOXY | Pvt.Ltd. / Asian Paints Ltd. / Berger Paints India Ltd. /
PAINTS)/ PU PAINTS | Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar
WATER PROOF (Shalimar Paints Ltd.) / Jotun / Grauer & Weil (India) Ltd.
CEMENT PAINTS/ / STP Ltd. / Hempel Paints India Pvt. Ltd. / Anupam
PRIMER/DISTEMPER | Enterprises / Dooall Corpro India Pvt Ltd / Nippon Paint
/ TEXTURE FINISH India Private Limited / FOSROC Chemicals (India) Private
PAINT/ SYNTHETIC Limited
ENAMEL PAINT/ FIRE
RETARDANT PAINT

30. | WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White

/ Dalmia Magic Premium Skim Coat(Dalmia Cement
(Bharat) Ltd.) / Asian Paints Ltd. / NCL Buildtek Pvt. Lid. /
Ferrous Crete(India) Pvt. Ltd. / Saint-Gobain India Pvt. Lid.
/ Nippon Paint India Private Limited

31. | EXPANSION JOINT Vexcolt International Ltd. (U.K) / Construction Specialities
FILLER BOARD/ (USA) / The Supreme Industries Ltd. / STP Ltd. / Dupont /
JOINT COVERS Sanfeild / Hercules / Z-Tech / DECG International /

M.M.Systems / Kantaflex-Balco / Kantaflex (India) Pvt. Ltd.
/ Mapei(Mapei Construction Products Pvt. Ltd.) / Migua /
Insuboard / Soprema / Supreme Bituchem India Pvt. Ltd. /
Pinnacle Solutions / VR Engineers

32. | GLASS GRID FOR Saint Gobain ADFORS / Maccaferri Environmental Solutions

BITUMINOUS WORKS

Pvt. Ltd. / Techfab Industies Ltd. / Giridhar Techfab Pvt.
Ltd. / Terrain Infratech / Flexituff International Ltd. /
Supreme Non-Woven Ind. Pvt. Ltd. / Polyon Textiles
Private Limited
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S. Item Name Brands / makes / Manufacturers

No.

33. | RUNWAY MARKING Nerolac / Berger Paints(Berger Paints India. Ltd.) / Asian
PAINT (WATER Paints Ltd. / ITS Coating Pvt.Ltd. / Supreme Bituchem India
BASED) Pvt. Ltd. / STP Ltd.

34. | SANITARY WARE/ Kohler Co. (USA) / Jaquar and Company Pvt. Lid. /
FIXTURE/ FITTINGS/ | American Standard / (HINDWARE / QUEO ) (Hindware
SS SINK / SPECIALLY- | limited) / (PARRYWARE / ROCA ) (Roca Bathroom Products
ABLED FITTING Pvt. Ltd.) / Grohe AG (Germany) / Franke (Switzerland) /

Bobrick Washroom Equipment Inc. / Duravit / Marc / H&R
Johnson (India) Ltd/Prism Johnsons Ltd. / (CERA/Senator
)(Cera Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy
India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd / Nirali (Jyoti
Kitchen Industries Pvt. Ltd.) / Jayna / Pressalit Ltd. /
Hindustan / Aqua Plumbings Pvt Ltd / Astral Ltd

Euronics (Euronics Industries Pvt.Ltd.) ( Except SS Napkin
and Soap Dispenser)

35. | G.I. PIPE FITTINGS Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-

Brand / KS / SS

36. | SOIL WASTE & VENT | NECO(Jayaswal Neco Industries Ltd.) / BIC (Bengal Iron
PIPES & FITTINGS Corportation) / RIF / Electrosteel Steels casting Ltd. / SKF
AND WATER SUPPLY |/ Kapilansh Dhatu Udyog(P) Ltd. / Saint Gobain /
PIPES-SAND CAST HEPCO(Binay Udyog Pvt Ltd.) / Raj Pattern Makers &
IRON S&S/ Founders Pvt. Ltd.

CENTRIFUGALLY
CAST (SPUN) S&S/
HUBLESS
CENTRIFUGALLY
CAST SPUN IRON
PIPES/
CENTRIFUGALLY
(SPUN) CI PIPES
CLASS 'LA'/ DUCTILE
IRON PIPE/ CI
MANHOLE COVERS &
CI GRATING

37. [ STRUCTURAL/ Wacker / Dow corning / G.E. Plastics / Pidilite Industries
WEATHER SEALANT Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF India Ltd.
FOR STRUCTURAL / STP Ltd. / Rawl Plug / Choksey Chemicals Pvt. Ltd. /
GLAZING/ACP Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt.

Ltd. / Sika India Pvt. Ltd. / Alstone Industries Pvt. Ltd.

38. | POLY SULPHIDE / FOSROC Chemicals (India) Pvt. Ltd. / Choksey Chemicals
POLYURETHANE Pvt. Ltd. / Pidilite Industries Ltd. / Sika India Pvt. Ltd. /
SEALANT FOR Dow corning / MYK Laticrete (MYK Laticrete Pvt. Ltd.) /
JOINTS Tuffseal / Wacker / G.E. / STP Ltd. / BASF India Ltd. /

Maruti Bitumen Pvt. Ltd. / Chryso India Pvt. Ltd. / Supreme
Bituchem India Pvt. Ltd. / Bostik India Pvt Ltd / MYK
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'S. Item Name Brands / makes / Manufacturers |

No.

Arment Pvt. Ltd. / McCoy Soudal Sealants Adhesives &
Foams Pvt. Ltd.

39. | MODULAR S.S. Dormakaba India Pvt. Ltd. / Jindal Lifestyle Ltd. / GEZE

/GLASS RAILING Gmbh / Q-Railing India Pvt. Ltd. (Formerly D-Line) / Linox
Technologies Pvt. Ltd. / Kich Architectural Products Pvt.
Lid. / Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann
Ltd. / Maruti Architectural Products Pvt Ltd

40. | SOLID ACRYLIC Dupont / LG-Himacs (LX Hausys India Pvt. Ltd) / Hanex /

SURFACE BOARDS GMGR India (Samsung Staron) / Neonnex / Durlax Top
Surface Limited
41. | TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge
Ferrari India Pvt. Ltd. / Sattler PRO-TEX.

42. | AUTOCLAVED Magicrete Building Solutions | Remark: Apart from these
AERATED CEMENT Pvt. Ltd. / Finecrete Eco- | makes, locally available
(AAC) BLOCKS Blocks Pvt. Ltd. / Aerocon /| makes may be explored

Bilt Technologies / JK /| meeting technical
Instablock / Max Blocks / RS | specifications.

Green Infra (India) Pvt. Ltd. /

Siporex / Kataria Ecotech. Pvt.

Ltd. / Krrish White Bricks LLP

/ Jindal AIR / NCL Buildtek Pvt.

Ltd. / Renaatus Procon Private

Limited

43. | AUTOMATIC Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE
REVOLVING / SWING | Gmbh / Gilgen Door System AG / Linox Technology Pvt.
DOOR Ltd. / Assa Abloy / Autoingers

44. | WALKWAYS/FALL WULMET / Latchways / Capital Safety / Honeywell /
PROTECTION Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt.
SYSTEM / ROOF Ltd./ NYSTROM / BABENKO / BILCO
HATCH

45. | GYPSUM PLASTER/ Ferrous Crete(India) Pvt. Ltd. / Ultra Tech / Saint Gobain
POLYMER MODIFIED | Gyproc India Ltd. / Dow Construction Chemicals / BASF
SELF CURING India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd.
MORTAR / Dudhi Industries Private Limited

46. | CURING COMPOUND | FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd.
(RESIN BASED & / BASF India Ltd. / Supreme Bituchem India Pvt. Ltd. /
WAX BASED) CICO Technologies Ltd. / STP Ltd. / Berger Paints India

Ltd. / Yahska Polymers Pvt Ltd / Akarsh Specialities

47. | DECORATIVE FILMS/ | 3M / Avery Dennison / Deck

SAFETY FILMS <
' 48. | STEEL NANO COAT Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives
‘ Pvt. Ltd. / Advanced Lab

49. | GEOTEXTILE TechFab India Industries Ltd. / Strata Geosystems (India)

PRODUCTS / SOIL Pvt. Ltd. / Suntech Geotextile Pvt. Ltd. / Maccaferri |

Environmental Solutions |
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S. Item Name Brands / makes / Manufacturers
No.
REINFORCEMENT
GEOSYNTHETICS
50. | UPVC/CPVC/SWR PVC | The Supreme Industries Ltd. / Finolex Industries Ltd /
PIPES & FITTINGS Savoir Faire Manufacturing Co. Pvt. Ltd. / AKG Extrusions
Pvt Ltd. / Surya Roshni / Astral / Prince / Ori-plast /
Ashirvad / Vectus / Prayag(Prayag Polymers Pvt. Ltd.) /
Balco / Texmo Pipes and Products Ltd. / HIL Limited /
Vishal Pipes Limited
51. | ROCKWOOL / UP Twiga / Roxul-Rockwool / Rockloyd / Saint Gobain India
GLASSWOQOL Pvt Ltd. ( Formerly Rockwool India ) / Lloyd Insulations
INSULATION India Ltd. / Polybond Insulation Pvt. Ltd. / Hi-Tec Rock
Fibre Private Limited / Thermocare Rock Wool (India) Pvt.
Lid.
52. | G.I. PIPE Tata Steel Ltd. / Jindal Pipes Ltd. / Surya Roshni (Surya
Roshni Ltd.) / APL Apollo Tubes Ltd. / Zenith / Utkarsh
India Ltd. / Nezone Tubes Ltd. / Hi-Tech Pipes Ltd. /
Jotindra Steel & Tubes Ltd. / Ravindra Tubes Private
Limited / Dadu Pipes Pvt. Ltd / Vishal Pipes Limited /
Chetna Steel Tubes Private Limited
53. | SLUICE Sant Valves Pvt. Ltd. / Zoloto / Audco(L& T) / Castle /
VALVE/PRESSURE Leader Valves Ltd. / Kartar / Honeywell / IVC
REDUCING VALVE/
NON-RETURN VALVE
(CI/GUN METAL)
54. | HDPE PIPES Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd.

/ Jain Irrigation / Ori-plast / East - Hooghly Agro Plantation
Pvt. Ltd. / Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fittings Limited / Vishal Heavy Engineering Private Limited
/ Sangir Plastics Pvt. Ltd.
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ANNEXURE-1
TENDER ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)
Date:

To,

Asstt. General Manager (Engg.-Civil)-IMU,
Airports Authority of India,

Rajiv Gandhi Bhawan,

Safdarjung Airport, New Delhi-110003

Subject: Acceptance of Terms & Conditions of Tender.
(Tender ID No: 2026_AAI_282933_1)

Name of work: Annual contract for civil repair and maintenance work for ‘C’ block and
adjacent outside area at R.G. Bhawan, New Delhi for the year 2026-27.
Dear Sir,

1. 1/ We have downloaded / obtained the tender document(s) for the above
mentioned  ‘Tender/Work’ from CPP Portal web site(s) namely:
https://etenders.gov.in/eprocure/app as per your advertisement, given in the
above mentioned website(s).

2. 1/ We hereby certify that I / we have inspected the site and read the entire terms
and conditions of the tender documents, corrigendum(s) and reply to query if any
made available to me/ us which shall form part of the contract agreement and I /
we shall abide hereby by the terms / conditions / clauses contained therein.

3. 1 / We hereby unconditionally accept the tender conditions of AAI's tender
documents in its totality / entirety for above mentioned work.

4. I/We declare that [/We have not paid and will not pay any bribe to any officer of AAI
for awarding this contract at any stage during its execution or at the time of
payment of bills, and further if any officer of AAI asks for bribe/gratification, I will
immediately report it to the Appropriate Authority in AATI’.

5. 1/ We hereby submitted that I/ We paid/ submitted the required earnest money as
per NIT conditions.

6. 1 / We certify that all information/ documents furnished by our Firm is true &
correct and in the event at any stage, the information/ documents is found to be
incorrect/ untrue or found violated, then we shall be liable for debarment from
tendering in AAI without giving any notice or reason therefore or summarily reject
the bid or terminate the contract, without prejudice to any other rights or remedy
including the forfeiture of the full said earnest money deposit absolutely.

Yours faithfully,

(Signature of the Bidder, with Official Seal)
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AN
ANNEXURE-2

UNDERTAKING REGARDING DEBARMENT /BLACKLISTING
(To be given on Contractor’s Letter Head)

Name of work: Annual contract for civil repair and maintenance work for ‘C’
block and adjacent outside area at R.G. Bhawan, New Delhi for
the year 2026-27.

(Tender:2026_AAI_282933_1)

[/We i (name and post of authorized signatory) on behalf of
................. (Name of firm) do here by solemnly affirm and declare as follows:

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India
(AAI)/ Ministry of Civil Aviation (MoCA)/ Department of Expenditure (DoE),
Ministry of Finance and the debarment / blacklisting / restrainment is not in force
as on last date of opening of tender (Envelope-I, normally called as technical bid).

(ii) None of Proprietor /Partners /Board Members /Directors of M/s......cccccccviviiinnnnns
(Name of firm) has remained Proprietor /Partner /Board Member /Director in any
firm which stands debarred /blacklisted/restrained by AAI/ MoCA/ DoE and the
debarment/ blacklisting/ restrainment is not in force as on last date of opening of
tender (Envelope-I, normally called as technical bid).

(iii) Our firm understands that if our firm either debarred before the date of opening of
tender (first bid, normally called as technical bid, in case of two packet/two stage
bidding) or debarred before the date of contract by AAI/ MoCA/ DoE (Debarment
applicable for all Ministries/ Departments), our bid is liable to be rejected at that
stage.

(iv) Our firm understands that at any stage, if above statements are found to be false,
our firm shall be liable for debarment from bidding in AAI, apart from any other
appropriate contractual legal action including debarment/ blacklisting/
restrainment, termination of the contract etc. as deemed fit.

Date: (Signature and name of the
authorized signatory of the firm)
Place:
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FORM-A
(To be given on Contractor’s Letter Head)

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY
COMPLETED DURING THE LAST SEVEN YEARS ENDING ON LAST DAY OF MONTH
PREVIOUS TO THE ONE IN WHICH TENDERS ARE INVITED

S. Details of Work W-1 W-2 W-3
No.

i Name of work/
project and Location

ii Name and Address of
client

Awarded Cost of
iii work
(in Rs. Lakhs)

iv Date of commence-
ment as per contract

\% Stipulated date of
completion

vi Actual date of
completion

vii Completion Cost/

Actual work done

viii | Whether the work
was done on back to
back basis

Yes/No

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite
amount with supporting documents issued from client.
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FINANCIAL INFORMATION

Name of the firm / contractor.......cccccvveeeriieniieiniiinin

FORM - B

1.  Financial Analysis - Details to be furnished turnover on construction works with
profit / loss as per figure in balance sheet account for the last three years duly
certified by the Chartered Accountant as submitted by the applicant to the Income -
Tax Department

Fig in lakhs Rs.

S. No. Particulars Financial Year (Last three years)

FY 2022-23 FY 2023-24 FY 2024-25

1. Turn-Over on Construction

works
2. Profit / (loss) after Taxes
(standalone)
2. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)

Signature of Chartered Accountant with Seal

AAL

SIGNATURE (S) OF BIDDER (S)
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FORM - C
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during the

Financial Year 2024-25, the Net Worth of M/s.

(Name & registered address of Individual/Firm/Company), as on 31.03.2025 is

Rs. after considering all liabilities. It is further certified that Net

Worth of the company has not eroded by more than 30 % in last three years ending on

31st March 2025.

Unique Document Identification Number (UDIN)

Signature of Charted Accountant

Membership of ICAI
Date and Seal

SIGNATURE (S) OF BIDDER (S)
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ANNEXURE-3

UNDERTAKING FOR DEPLOYMENT OF T&P
(To be given on Contractor’s Letter Head)

Name of work: - Annual contract for civil repair and maintenance work for ‘C’
block and adjacent outside area at R.G. Bhawan, New Delhi for
the year 2026-27.

Tender ID: 2026_AAI_282933_1

Name of Contractor / Firm:

I / we have applied for issue of Bid document for the work /service of ‘Annual
contract for civil repair and maintenance work for ‘C’ block and adjacent
outside area at R.G. Bhawan, New Delhi for the year 2026-27." and hereby
undertake that: -

[ / we have gone through the Bid documents and drawings in its entirety, visited
the site and have understood the nature of work / service to be executed.

I / we will deploy adequate T&P in working condition and will abide by any
instructions by AAI for efficient / timely execution of the work / service.

Place:
Date: Signature of Contractor

With Rubber Stamp
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Annexure - 4

FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM/ MOBILISATION ADVANCE

To

(On Non-Judicial Stamp Paper)

The Airports Authority India

1.

In consideration of the Airports Authority India having its head office at New Delhi
(hereinafter called “AAI” which expression shall unless repugnant to the subject or
context include its administrators, successors and assigns) having agreed under the
terms and conditions (Contract Agreement No. dated made
between * and AAI in connection with the work of (hereinafter
called “the said contract”), to make at the request of the Contractor a lump-sum
advance of Rs. (Rupees only) for utilizing it for the
purpose of the Contract on his furnishing a guarantee acceptable for AAI we, the
Bank (hereinafter referred to as “the said Bank”) and having our registered office at
do hereby guarantee the due recovery by AAI of the said advance with interest
thereon -as provided according to the terms and conditions of the Contract. If the
said Contractor fails to utilize the said advance for the purpose of the Contract
and/or the said advance together with interest thereon as aforesaid is not fully
recovered by AAl we, the Bank hereby unconditionally and
irrevocably undertake to pay to AAI on demand and without demur to the extent of
the said sum of Rs (Rupees only) any claim
made by AAI on us for the loss or damage caused to or suffered by AAI by reason of
not being able to recover in full the said sum of Rs (Rupees
only) with interest, as aforesaid.

We, the Bank, further agree that AAI shall be the sole judge of and as
to whether the said Contractor has not utilized the said advance or any part thereof
for the purpose of the Contract and the extent of loss or damage caused to or
suffered by AAI on account of the said advance together with interest not being
recovered in full and the decision of AAI that the said Contractor has not utilized the
said advance or any part thereof for the purpose of the Contract and as to the
amount or amounts loss or damage caused to or suffered by AAI should be final and
binding on us.

We, the said Bank, further agree that the Guarantee therein contained shall remain
in full force and effect during the period that would be taken for the performance of
the said Contract and till the said advance with interest has been fully recovered and
its claims satisfied or discharged and till the Accepting Authority of the contract
certifies that the said advance with interest has been fully recovered from the said
Contractor, and accordingly on discharges this guarantee subject, however, that AAI
shall have no claim under this Guarantee after 90 (Ninety) days from the date of
completion of the said contract, i.e., (date) or from the date of
cancellation of the said Contract, as the case may be, unless a notice of the claim
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under this Guarantee has been served on the Bank before the expiry of the said
period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said
period.

4. AAI shall have the fullest liberty without effecting in any way the liability of the Bank
under this Guarantee or Indemnity, from time to time to vary any of the terms and
conditions of the said Contract or the advance or to extend time of performance by
the said Contractor or to postpone for any time and from time to time any of the
powers exercisable by it against the said Contactor and either to enforce a forbear
from enforcing any of the terms and conditions governing the said Contract or the
advance or securities available to AAI and the said Bank shall not be released from
its liability under these presents by any exercise by AAI of the liberty with reference
to the matters aforesaid or by reason of time being given to the said Contractor or
any other forbearance, act or omission on the part of AAI or any indulgence by AAI
to the said Contractor or of any other matter or thing whatsoever after I which
under the law relating to sureties would but for this provisions have the effect of so
releasing the Bank from its such liability.

5. [Itshall not be necessary for AAI to proceed against the Contractor before proceeding
against the Bank if and the Guarantee herein contained should be enforceable
against the Bank notwithstanding any security which AAI may have obtained or
obtain from the Contractor shall at the time when proceedings are taken against the
Bank hereunder be outstanding or unrealised.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of AAI in writing and agree that any change in the
Constitution of the said Contractor or the said mess Bank shall not discharge our
liability hereunder.

In presence of: Dated this Day of
WITNESS
1. For and on behalf of (The Bank)

Signature
2. Name & Designation
Authorization no.
Name & Place

Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
for and on behalf of Airports Authority of India.

Signature
Name & Designation
Dated
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Note:

*For Proprietary Concerns

Sh. son of’ resident of carrying on business
under the name and style of at (hereinafter called “the said

Contractor” which expression shall unless the context requires otherwise include his
heirs, executors, administrators and legal representatives).

For Partnership Concerns

1. Sh. son of resident of
2. Sh. son of resident of
carrying on business in co-partnership under the name and style of at

(hereinafter collectively called “the said contractor” which expression shall
unless the context requires otherwise include each of them and their respective heirs,
executors administrators and legal representatives).

For Companies

M/s a Company registered under the Companies Act, 1956 and having
its registered office in the State of (Hereinafter called “the said Contractor” which
expression shall unless the context requires otherwise include its administrators,
successors and assigns).
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Annexure -5
GUARANTEE BOND FOR WATERPROOFING WORKS

Specimen Copy

[hereinafter called the Guarantor of the one part] and the Chairman, AAI [hereinafter
called the Authority of other part].

WHEREAS THIS agreement is supplementary to a contract [hereinafter called the
Contract] dated ---------------------- and made between the GUARANTORY OF THE ONE
PART and the Chairman, AAI, whereby the Contractor, inter-alia undertook to render the
buildings and structures in the said contract recited completely water and leak proof.

AND WHEREAS THE GURANTOR agreed to give a guarantee to the effect that the said
structures will remain water and leak proof for five years from the date of giving of
water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
will render the structures completely leak proof and minimum life of such water
proofing treatment shall be five years to be reckoned from the date after the
maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation which will damage proofing treatment,
like chopping of firewood and things of the same nature which might cause
damage to the roof.

b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in
parts.

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be
final.

During this period of guarantee the guarantor shall make good all defects and in case of
any defect being found render the building water proof to the satisfaction of the
Engineer-in-charge at his cost and shall commence the work such rectification within 7
days from the date of issue of the notice from the Engineer-in-charge calling upon him to
rectify the defects failing which the work shall be got done by the department by some
other contractor at the GUARANTOR’s cost and risk. The decision of the Engineer-in-
charge as to the cost, payable by the Guarantor should be final and binding.

That if Guarantor fails to execute the water proofing or commits breach there under then
the Guarantor will indemnify the Principal and the successors against all loss, damage,
cost, expense or otherwise which may be incurred by him by reasons of any default on
the part of the GUARANTOR in performance and observance of this supplementary
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agreement. As to the amount of loss and / or damage and / or cost incurred by the
Government the decision of the Engineer-in-charge will be final and binding on the
parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator ----------------
--- and by --------mmm e and for an on behalf of the Chairman, AAI on the
day, month and year first above written.

SIGNED, SEALED AND delivered by OBLIGATOR in the presence of: -

1.

SIGNED FOR AND ON BEHALF OF CHAIRMAN, AAI ----------mmmmmmm oo oo IN THE
PRESENCE OF: -
1.
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ANNEXURE- LBS

Performa for declaration by Bidder for compliance of order on
Restriction under Rule 144(xi) of the General Financial Rules (GFRs)-
2017
(Scanned copy to be submitted by Bidder in Technical Bid on letter head of
Company/Firm)

Name of Work: Annual contract for civil repair and maintenance work for ‘C’
block and adjacent outside area at R.G. Bhawan, New Delhi for the
year 2026-27.

Tender ID: 2026_AAI_282933_1

I, the undersigned, (full names), do hereby declare, in my
capacity as of M/s (Name of company/Firm) __that:
1) I am competent to swear this undertaking on behalf of M/s (Name of

company/Firm)

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the
General Financial Rules (GFRs), 2017 regarding restrictions on procurement from a
bidder of a country which shares a land border with India and comply to all the
provisions of the Order(s).

3) I certify that M/s___(Name of company/Firm) ) is not from such a country / is
from such a country, has been registered with the Competent Authority (strike
out whichever is not applicable). 1 hereby certify that this BIDDER fulfills all
requirements in this regard and is eligible to be considered [Where applicable,
evidence of valid registration with the Competent Authority is attached].

4) I understand that the submission of incorrect data and / or if certificate/ declaration
given by M/s___(Name of company/Firm) is found to be false, this would be a
ground for immediate termination and further legal action in accordance with law as
per Clause 12 of the Public Procurement Order on Restrictions under Rule 144 (xi) of
the General Financial Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm
with Rubber Stamp

Date:
Place:
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Schedule-A (i)

Name of work: Annual contract for civil repair and maintenance work for ‘C’ block and adjacent outside
area at R.G. Bhawan, New Delhi for the year 2026-27.

Sll'li\:;/;z?_ Description of Sub head Sub-head No. From Page No. To Reference
1 Carriage of Materials 1 79 88 DSR-2023
2 Earth Work 2 89 96 DSR-2023
3 Mortar 3 97 100 DSR-2023
4 Concrete Work 4 101 110 DSR-2023
5 Reinforcement Cement Concrete 5 111 124 DSR-2023
6 Masonry Work 6 125 130 DSR-2023
7 Stone Work 7 131 136 DSR-2023
8 Cladding Work 8 137 144 DSR-2023
9 Wood and PVC Work 9 145 180 DSR-2023
10 Steel work 10 181 186 DSR-2023
11 Flooring 11 187 198 DSR-2023
12 Roofing 12 199 214 DSR-2023
13 Finishing 13 215 226 DSR-2023
14 Repairs to Building 14 227 236 DSR-2023
15 Dismantling & Demolishing 15 237 244 DSR-2023
16 Road Work 16 245 262 DSR-2023
17 Sanitary Installations 17 263 276 DSR-2023
18 Water Supply 18 277 306 DSR-2023
19 Drainage 19 307 316 DSR-2023
20 Pile work 20 317 322 DSR-2023
21 Aluminium work 21 323 328 DSR-2023
22 Water Proofing 22 329 336 DSR-2023
23 Rain Water Harvesting & Tubewells 23 337 342 DSR-2023
24 Conservation of Heritage Buildings 24 343 346 DSR-2023
)5 }S;T;mral Glazing Aluminium Composite )5 347 150 DSR-2023
26 New Technologies Materials 26 353 380 DSR-2023

. . Market Rate at par
27 Additional Miscelleneous Items 27 AMI-1 AMI-12 with DSR 2 02p3

I/We hereby Tender for execution of the works referred to in the aforesaid documents upon the terms & conditions contained
or referred to therein and in all respects with the specifications, designs, drawings and other relevant details at the rates

contained in Schedule-A (i).
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Schedule-A (i)

Guideline for quoting the % rate by the bidder :-

1 The rate shall be quoted by the bidder in % on DSR-2023 i/c Additional Miscellaneous Items (i.e. Sub-head
01 to 27 of Schedule-A(i)).

2 The percentage rate shall be quoted (exclusive of GST) in digits only with applying any sign of (+) or (-).

For example —
If the bidder wants to quote 5% below on Schedule-A (i), then the bidder has to mention figure as 5 and select

(-) less sign.
If the bidder wants to quote 5% above on Schedule-A (i), then the bidder has to mention figure as 5 and select
(+) Excess sign.

3 The mode of payment will be as below:

(1) Schedule of rates as per DSR 2023 and Additional Miscellaneous Items are inclusive of all taxes and
GST, hence the payment of items shall be regulated as below: -

Rate of item as per Schedule A(i) = X

Rate to be considered for payment = (X/1.2127) x (100 = Quoted percentage rate)/ 100

4 Agency must consider this calculation while quoting the tender percentage. GST will be paid extra
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27.0 ADDITIONAL MISCELLANEOUS ITEMS

S.No. Description of Item Unit Rate
27.01 |Attending various day to day complaints and recifying the defects cause of| per 1,11,165.00
complaints by deploying labour (Unskilled, Semi-skilled as per Special| Month
Condition Clause no. 28.2) with necessary T&P and includes minor fixures
like nails, screws, washers, safeda, thread, tape etc. This item shall exclude
those jobs/activities wherein the aforesaid manpower has been used during
execution but payment has been made as separate item of works. (The
tendered percentage above/below on schedule A(i) will be applicable on
this item.)
27.02 |Supplying unskilled labour for day to day maintenance jobs, shifting of| per 1,177.00
office furniture, files and other material from one location to another| labour
location, cleaning of grass from footpaths & other locations, office boy/peon| per day
for engagement to works/duties for office and other miscellaneous works
etc as per direction and satisfaction of Engineer-in-Charge. (The tendered
percentage above/below on schedule A(i) will not be applicable on this
item.)
27.03 |Supplying and providing welder with welding machine and all accessaries| per day 2,714.00
required for welding complete as per satisfaction of Engineer-in-charge
(The tendered percentage above/below on schedule A(i) will not be
applicable on this item).
27.04 |Repairing and refixing of wooden door/window shutter including removal| each 242.00
of shutter from chaukhat, cutting where necessary removing and refixing
butt hinges on other side of frame of shutter wherever required as per
direction of Engineer-in-Charge.
27.05 |Repairing of existing aluminium door and windows including dismantling| each 491.00
of the sections and refixing the same sections as per the existing complete
as per direction of Engineer-in-Charge.
a) Upto 5.00 Sqm of door / window
27.06 |Replacement of neoprene gasket in existing aluminium windows complete| Mtr 36.00
up to the satisfaction of Engineer-in-charge.
27.07 |Providing and fixing drawer guide channel in wooden table complete as per
direction and satisfaction of Engineer in charge.
27.07.1 1300 mm length per 390.00
pair
27.07.2 1450 mm length per 595.00
pair
27.07.3 1600 mm length per 732.00
pair
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S.No. Description of Item Unit Rate
27.08 |Providing and fixing glass with edge polishing / bevelling and placing on
the Table top at all floors complete as per the direction and satisfaction of
Engineer-in- charge.
(Note: In case of curved glass the outer to outer longest dimensions shall be
measured for payment purpose)
27.08.1 |5 mm thick Glass panes i/c edge polishing. Sqgm 1,695.00
27.08.2 |8 mm thick Glass panes i/c bevelling and polishing the edges. Sqm 2,505.00
27.09 |Providing and fixing 12 mm thick glass on the office table as per shape of| Sqm 2828.00
table (Curve, Semi circle etc.) glass should be clean and the edges of the
glass should be proper rounded in shape as per direction and satisfaction of
EIC.
(Note: Outer to outer longest dimensions shall be measured for payment
purpose)
27.10 |Providing and fixing stainless steel floor door stopper with necessary| each 399.00
screws etc. complete.
27.11 |Providing and fixing Stainless Steel tower bolts (barrel type) with necessary
screws etc. complete:
27.11.1 |300x10 mm each 221.00
27.11.2 1250x10 mm each 187.00
27.11.3 1200x10 mm each 152.00
27.11.4 1150x10 mm each 132.00
27.11.5 1100x10 mm each 111.00
27.12 |Providing and fixing of cylindrical lock with pair of handle of make Dorset| each 4354.00
or equivalent in door complete as per the direction and satisfaction of
Engineer-in-charge.
27.13 |Providing and fixing chromium plated brass lever handles of approved| each 1767.00
quality with necessary screws etc. complete as per the direction and| pair
satisfaction of Engineer-in-charge.
27.14 |Providing and fixing of key board tray complete as per direction and
satisfaction of Engineer-in-charge
27.14.1 |Metallic of make EBCO or equivalent each 1288.00
27.14.2 |Plastic of make EBCO or equivalent each 809.00
27.15 |Supplying of Clear Acrylic Table Top Elevator Writing Desk (minimum size| each 4,103.00
21 x 16 inches) with Adjustable Height with S.S. adjustable stand placing
done as per the direction and satisfaction of Engineer-in-charge.
27.16 |Providing and fixing 8 mm thick plywood in partitions, paneling and for| Sqm 1,123.00
other works including fixing with necessary screws, nails etc. as per the
direction and satisfaction Engineer-in-charge.
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27.17

Providing and fixing 12 mm thick commercial plywood in partitions,
paneling and for other works with necessary screws etc completed as per
direction & satisfaction of Engineer-in-charge.

sqm

1,216.00

27.18

Providing and fixing 19 mm thick commercial board in partitions, paneling
and for other works with necessary screws, nuts etc. complete as per
direction and satisfaction of Engineer in Charge.

sqm

1571.00

27.19

Providing and fixing beveled edge 6 mm thick Clear mirror of superior glass
(of approved quality, size, shade & colour etc.) complete fixed on the wall
with 4 or 6 nos. 25 mm Stainless Steel Studs of grade 304 at all levels as per
direction and satisfaction of Engineer in Charge. (Sample of Mirror shall be
got approved from Engineer-in-Charge).

sqm

3303.00

27.20

Providing and fixing of Ozone FS-8400 or equivalent approved brand Steel
Double Cylinder Floor Spring including all labour/cartage all complete as
per direction and satisfaction of Engineer in Charge.

each

10,962.00

27.21

Providing and fixing of standard floor patch lock with strike plate of
OZONE(OPL-1)/DORMA or equivalent make including all labour/cartage all
complete as per direction and satisfaction of Engineer in Charge.

each

3,202.00

27.22

Dismantling of glass partitions/ door shutters and stacking of serviceable
material to the nearest store as per direction and satisfaction of Engineer in
Charge.

sqm

548.00

27.23

Providing and fixing Euro profile cylinder for Lock of
Ozone/Dorma/Dorset or Equivalent make for existing locks in
glass/wooden door as per direction and satisfaction of Engineer-in-charge.

each

1,083.00

27.24

Providing and fixing toughened glass of required thickness in existing
aluminium/wooden door/windows/partitions with necesssary neoprene
gasket etc. complete as per direction and satisfaction of Engineer in Charge.

27.24.1

5 mm thick toughened glass

sqm

1,563.00

27.24.2

6 mm thick toughened glass

sqm

1,857.00

27.24.3

12 mm thick toughened glass

sqm

3,329.00

27.25

Supplying of wooden coat stand made of teak wood duly polished and
having an Brass strip and rod for holding tie & shirt with a drawer as per
the direction and satisfaction of Engineer-in-charge.

each

5,265.00
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27.26

Providing and fixing polycarbonate sheet (transparent / coloured tint
(Bronze/blue/green etc.)) to be approved by EIC for building work
partitions/roofing etc. and the similar works fixed over a steel / aluminium
/ wooden frame work (frame work shall be paid for separately) with
screws rawl plugs or nails etc as per requirements and manufacture
specifications. The work shall be completed as per direction and satisfaction
of Engineer in Charge. (Note: The cost of aluminium channels and gasket, if
required for joining to be paid separately)

27.26.1

4 mm thick solid polycarbonate sheet

sqm

2,547.00

27.26.2

6 mm hollow multiwall polycarbonate sheet

sqm

1,002.00

27.26.3

10 mm hollow multiwall polycarbonate sheet

sqm

1,512.00

27.27

Providing and fixing aluminium channels (top plate and bottom plate to be
fixed with a self tapping screw) and gasket for joining polycarbonate sheet
in partitions/roofing etc. The edges to be sealed with silicon sealants of G.E
bayer silicones (weathersil) all complete as per direction and satisfaction of
Engineer in Charge.

metre

903.00

27.28

Providing and fixing solid transparent 4 mm acrylic sheet in all tint
(Bronze/blue/green etc.) to be approved by EIC for building work
partitions/roofing etc. and the similar works fixed without/with a steel
frame work (frame work shall be paid for separately) with screws rawl
plugs or nails etc as per requirements and manufacture specifications
complete as per direction and satisfaction of Engineer in Charge.

sqm

1,435.00

27.29

Providing and fixing non-reflective suncontrol film on glass panes after
thoroughly cleaning of existing surface as per direction and satisfaction of
Engineer-in-charge. (Outer to outer dimension of the film shall be measured
and no deductions shall be made for the blank areas/ slits/ cutouts
provided in the pattern). (The rate inclusive removal of existing suncontrol
film where ever required)

sqm

1287.00

27.30

Providing and fixing 3M or equivalent Frosted Graphic Film over the
designated locations with wet applications at all floors in any design and
pattern complete as per the direction and satisfaction of Engineer-in-
charge. (Outer to outer dimension of the film shall be measured and no
deductions shall be made for the blank areas/ slits/ cutouts provided in the
pattern).

sqm

1596.00

27.31

Providing & fixing designer wall paper (Net basic price shall not be less
than Rs. 180 per sqf.) over wall surface complete as per direction and
satisfaction of Engineer in Charge. (The sample of wallpaper to be approved
by Engineer in Charge.)

sqm

3090.00
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27.32 |Cleaning the terraces of building including mumty by completely cleaning of| sqm 2.30
the rubbish garbage, tree leaves/sticks etc. including uproofing tiny
vegetation and dumping the same with in AAI premises as per instruction
of Engineer-in-Charge and cleaning the blockage in the spouts and in the
rainwater pipes etc. complete as per the direction of the Engineer-in-
Charge. (Note: Only roof top area will be measure for payment purpose).
27.33 |Cleaning of chocked/blocked rain water pipe, soil waste pipe vent pipe,
manhole sewerage pipe, gully trap, house drain, storm water drain i/c of
any diameter and size i/c shifting of malba designated location within AAI
premises as directed by Engineer-in-charge.
27.33.1 [Rain water pipe / soil waste & vent pipes mtr 38.00
27.33.2 |Manhole i/c opening of the connected sewage line each 601.00
27.33.3 |Open storm water drains mtr 54.00
27.34 |Providing & fixing Liquid soap dispenser including rowl plug, wooden cleat,
necessary screws etc and making good the wall complete as per direction &
satisfaction of Engineer-in-charge.
27.34.1 |ABS body of 500 ml capacity each 946.00
27.34.2 |Stainless Steel body of 500 ml capacity each 1,288.00
27.35 |[Providing and fixing PVC Tank cover with necessary screws etc. as per| each 946.00
direction of Engineer-in-charge.
27.36 |Providing and fixing C.P. brass waste coupling for sink or washbasin etc.
complete as per the direction of Engineer-in-charge.
27.36.1 | 32 mm dia. each 504.00
27.36.2 |40 mm dia. each 641.00
27.37 |Providing and fixing/replacing PVC ball valve in PVC cistern of approved| each 399.00
quality complete as per direction and satisfaction of Engineer in Charge.
27.38 |[Providing and fixing/replacing PVC lever and knob in existing PVC cistern| each 194.00
of approved quality complete as per direction and satisfaction of Engineer
in Charge.
27.39 |Providing and fixing 100mm dia. SS grating complete as per direction and| each 191.00
satisfaction of Engineer in Charge.
27.40 |Providing and fixing 15mm double syphonic pvc valve (Ball cock) of heavy| each 986.00
duty with inlet pipe complete as per direction and satisfaction of Engineer
in Charge.
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27.41 |Providing and fixing C.P. brass spreaders with CP brass connection pipe for| each 398.00
urinal basin complete as per direction and satisfaction of Engineer in
Charge.
27.42 |Providing and placing 10mm thick PVC synthetic dirt trap door mat with| Sqm 1,391.00
heavy quality (weight not less than 4 Kg/sqm) as per the approved
design/colour and sample available in the office Engineer-in-charge.
27.43 |Providing and placing 6 mm thick textured ribbed mat with antiskid base as| Sqm 2,318.00
per the approved design / colour as per directions of Engineer-in-charge.
27.44 |Providing and PVC flush pipe (bend) of approved make connecting with| each 122.00
W.C. pan and flushing cistern complete as per direction and satisfaction of
Engineer in Charge.
27.45 |Provding and fixing Brass phase for C.P. bib cock and pillar cock etc.| each 296.00
complete as per direction and satisfaction of Engineer in Charge.
27.46 |Providng and fixing PVC Nahani trap, having 100mm inlet and 100mm| each 604.00
outlet of approved make as per direction and satisfaction of Engineer in
Charge.
27.47 |Providing and fixing health faucet as approved by EIC complete in all
respect as per direction and satisfaction of Engineer-in-charge.
27.47.1 |Make: Hindware (Code:F160068) / Jaquar (Code:ALD-CHR-585) or| each 1,630.00
equivalent
27.47.2 |Make: Parryware (Code: T9805A1) or equivalent each 1,220.00
27.48 |Providing and fixing 15 mm nominal dia C.P. brass Extension nipple of| each 268.00
approved make complete as per direction and satisfaction of Engineer-in-
charge.
27.49 |Providing and fixing C.P. brass two way angle valve of approved make| Each 1,750.00
complete as per direction and satisfaction of Engineer-in-charge.
27.50 |Providing and fixing 8 mm thick toughened glass Urinal Partition inclusive| sqm 7055.00
of patch fitting for fixing as per required design and shade as per
manufacturer specifiction complete as per direction and satisfaction of
Engineer in Charge.
27.51 |Supplying and fixing G.I. fittings including dismantling old one and
replacing with new one (Tees, Elbows, socket etc.) as per direction and
satisfaction of Engineer in Charge.
27.51.1 |15mm each 103.00
27.51.2 |20mm each 123.00
27.51.3 |25mm each 144.00
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27.52 |Supplying and fixing CPVC brass fittings including dismantling old one and
replacing with new one (Tees, Elbows, socket, union etc.) as per direction
and satisfaction of Engineer in Charge.
27.52.1 |15mm each 157.00
27.52.2 |120mm each 198.00
27.52.3 |25mm each 226.00
27.52.4 |32mm each 267.00
27.52.5 [40mm each 321.00
27.52.6 |50mm each 499.00
27.53 |Providing and fixing CPVC gate valve as per direction and satisfaction of
Engineer-in-Charge.
27.53.1 |20 mm dia each 270.00
27.53.2 (25 mm dia each 338.00
27.53.3 |32 mm dia each 373.00
27.53.4 (40 mm dia each 475.00
27.53.5 |50 mm dia each 783.00
27.54 |Providing and fixing Chromium plated anti cockroach jali of approved make| each 1,093.00
of 100 mm dia fixing over water outlet complete as per direction and
satisfaction of Engineer-in-charge
27.55 |Providing and applying M seal of approved make at required location as per| Kg 483.00
direction and satisfaction of Engineer in Charge.
27.56 |Providing & fixing towel rod ( Hindware make cat no: F880005; Jaquar cat| Each 1,445.00
no : ACN-1111BNM or equivalent make) including rowl plug, wooden cleat,
necessary screws etc and making good the wall complete as per direction &
satisfaction of Engineer-in-charge.
27.57 |Providing & fixing Single Flush cascade fitting in cistern of WC including| each 1,397.00
necessary accessories complete as per direction & satisfaction of Engineer-
in-charge.
27.58 |Providing & fixing Dual Flush cascade fitting in cistern of WC including| Each 2700.00
necessary accessories complete as per direction & satisfaction of Engineer-
in-charge.
27.59 |Providing and fixing 15mm nominal bore, 600 mm length uplasticised PVC| Each 249.00
connection pipe with brass unions complete as per direction and
satisfaction of Engineer in Charge.
27.60 |Providing and fixing seat cover (quiet closing type) compatible for wall|f Each 5,869.00
mounted Water Closet of make KOHLER (Cat: K-20219IN-UF-0) or
equivalent with all fitting, fixing complete as per direction and satisfaction
of EIC.

AMI-7



S.No.

Description of Item

Unit

Rate

27.61

Providing and fixing seat cover compatible for wall mounted Water Closet
of make Cera (Cat: B1510106) or equivalent make with all fitting, fixing
complete as per direction and satisfaction of EIC.

Each

1,288.00

27.62

Providing and fixing 15mm nominal bore CP pillar cock of approved quality
complete as per direction and satisfaction of Engineer in Charge.

Each

1,672.00

27.63

Providing & laying 40 mm thick synthetic machine tuffted grass carpet
(weight not less than 450gm per sqm) complete as per direction and
satisfaction of Engineer-in-charge.

sqm

1159.00

27.64

Providing and fixing 4mm thick ACP sheet of required color in aluminium
door, window, ventilator shutters and partitions etc. with EPDM rubber /
neoprene gasket etc. complete as per the architectural drawings and the
directions of Engineer-in-charge ( aluminium framing i/c snap beading shall
be paid separately). The rate shall include all material, labour, handling,
transportation, insurance charges, all taxes & surcharges but exclusive of
GST.

Sqm

2,850.00

27.65

Supplying and placing in poisition to sand bag (with fine sand) complete in
all respect as per direction of Engineer-in-charge.

each

85.00

27.66

Providing & placing of Stainless Steel Dustbin of capacity 10 litres approx.
(with or without pedal) complete as per direction and satisfaction of
Engineer in Charge.

each

1,094.00

27.67

Providing and Fixing 12 MM frameless self standing toughened glass
partition (SAINT GOBAIN / MODIGUARD / ASAHI) of required height and
length with mirror polished edges ,fixed as per lay out approved by
Engineer-in-charge with patch fittings fixed as and where required
,specially ordered Stainless steel patch fittings (DORMA or OZONE of
equivalent make) as legs, tees, junctions, angles, glass to glass connectors,
wall to glass connectors ,L angle connectors ,2 way glass connectors with SS
patti with double sided bolt including all Stainless steel bolts with nuts etc
used as and where required as per approved layout plan by Engineer-in-
charge glass to be of required length with proper support with all gaps
filled with silicon sealent ,Glass to have holes/cut outs to accommodate
patch fittings, all complete as per entire satisfaction of Engineer in charge
(NET AREA OF GLASS TO BE MEASURED FOR PAYMENT PURPOSE). All the
handling, transportation and insurance charges if required will be borne by
the agency.

Sqm

7,904.00

27.68

Providing & fixing following accessories of approved make in existing
windows in corridors/ offices including all necessary fixing arrangements
such as screw etc. as per direction & satisfaction of Engineer-in-charge.

27.68.1

Single point locking handle

each

301.00

27.68.2

10 inch friction stay

each

369.00

27.68.3

12 inch friction stay

each

438.00
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27.69

Providing and fixing of Frameless Single Leaf Swing Glass door without over
panel using 12 mm thick toughened glass of Saint Gobain/Asahi/Modiguard
on OZOZNE/DORMA or equivalent make die cast patch fitting with stainless
steel cover including fixing of patch fittings, floor springs, locks, handles
etc. using the hardware items which includes one no each of Patch , Bottom
Patch OPF-3/PT 10, Top Patch OPF-2/PT 20, Corner Lock OPL-1/US 10
with Euro profile cylinder, Strike Plate, Floor Spring FS-8400/BTS 75, pair
of OZONE/DORMA or equivalent make SS Pull Handle 25. mm dia OGH-55
SSS /TGD 135025 S (25 X 350 mm), with pivot OFS-ACC-GDP/ PT 24 and
other accessories for self closing feature complete in all respects as per
detailed drawings, manufacturers specifications and direction of Engineer
in charge. (All the handling, transportation and insurance charges if
required will be borne by the agency.) (ONLY THE OPENING AREA SHALL
BE MEASURED FOR PAYMENT PURPOSE)

sqm

14,833.00

27.70

Providing and fixing of Frameless Single Leaf Swing Glass Door with over
panel using 12 mm thick toughened glass of Saint Gobain or approved
equivalent on OZONE/DORMA or equivalent make die cast patch fitting
with stainless steel cover including fixing of patch fittings, floor springs,
locks, handles etc. using the hardware items which includes one no each of
Patch , Bottom Patch OPF-3/PT 10, Top Patch OPF-2/PT 20, Corner Lock
OPL-1/US 10 with Euro profile cylinder, Strike Plate, Floor Spring FS-
8400/BTS 75, pair of 0OZONE/DORMA or equivalent make SS Pull Handle
25. mm dia OGH-55 SSS/TGD 135025 S (25 X 350 mm),Over panel
connector OPF-610/PT 40 and side over panel connector OPF-4/PT 30
with pivot OPF-ACC-GDP/PT 24 and other accessories for self closing
feature complete in all respects as per detailed drawings, manufacturers
specifications and direction of Engineer in charge. (Only door area will be
measured for payment. All the handling, transportation and insurance
charges if required will be borne by the agency.) (ONLY THE OPENING
AREA SHALL BE MEASURED FOR PAYMENT PURPOSE)

sqm

18,024.00

27.71

Providing and fixing suspended eco friendly light weight false ceiling tiles of
approved texture of size 595mmX595mm. Rate should include making cut-
out openings in tiles for electrical fixtures, grills and diffusers, access panels
etc. Tiles should come sand painted on back side from manufactureres and
whose cost should not be extra. The colour and shade of framing to be as
per satisfaction of EIC. (the rates are only for tiles)

27.71.1

12.5 mm thick gypsum ( PVC laminated) tiles

Sqm

1,487.00

27.71.2

8 mm Thick Calcium Silicate tiles

Sqm

892.00

27.71.3

15mm Thick Calcium Silicate tiles

Sqm

1,513.00

27.71.4

16 mm thick Mineral fibre tiles

Sqgm

1,568.00
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27.72

Providing and fixing 12.5 mm thick tapered edge gypsum plain board
conforming to IS: 2095- (Part I) :2011 (Board with BIS certification marks)
to existing ceiling/wall section and perimeter channel with the help of dry
wall screws of size 3.5 x 25 mm, including jointing and finishing to a flush
finish of tapered and square edges of the board with recommended jointing
compound , jointing tapes, finishing with jointing compound in 3 layers
covering upto 150 mm on both sides of joint and two coats of primer
suitable for board, all as per manufacturer’s specification and also including
the cost of making openings for light fittings, grills, diffusers, cutouts made
with frame of perimeter channels suitably fixed, all complete as per
directions and satisfaction of Engineer in charge. (The rate also includes
dismantling of old gypsum/particle/ply board).

sqm

734.00

27.73

Repairing of toughned glass door shutters of different sizes by opening the
door shutter, providing and fixing of necessary screws, nut & bolts, greasing
etc to bring it back in original working condition complete as per direction
and satisfaction of Engineer-In-Charge

each

784.00

27.74

Providing and fixing 8 mm glass shelf with rounded edges of supported on
S.S. brackets fixed with 40 mm long screws, rawl plugs etc. complete as per
direction and satisfaction of Engineer In Charge.

sqm

10163.00

27.75

Supplying highly skilled labour for special jobs including all T&P required
for completion of assigned job complete as per direction & satisfaction of
Engineer-in-charge. (The tendered percentage above/below on schedule
A(i) will not be applicable on this item.)

per
labour
per day

1,411.00

27.76

Providing and fixing of Grade 304 Stainless steel poles to hold Low ht.
frameless glass partition at end/junction of required ht with glass
connectors at 2 levels to hold the glass, pipe dia to be of 62.5 mm with top
end closed, all complete as per direction and satisfaction of Engineer In
Charge.

Kg

765.00

27.77

Finishing with Epoxy paint (one or more coats) at all locations prepared
and applied as per manufacturer’s specifications on old work complete as
per direction and satisfaction of Engineer in Charge.

sqm

103.00

27.78

Deduct for taking away of C.P. brass/Brass bib cock, stop cock, long body
bib cock, long nose bib cock, angle valve, ball valve, close hole basin mixer,
C.P. waste in basin/ sink and the like received from dismantling. The
material so received shall be the property of contractor after dismantling
duly weighed/measured before removing fron the site in the presence of
Engineer-in-charge or his authorised representative all complete. (The
tendered percentage above/below on schedule A(i) will not be applicable
on this item.)

Kg

545.00
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27.79

Deduct for taking away of SCI pipe fitting, centrifugal cast (spun)/sand cast
iron pipes and fittings, C.I. flushing cistern, G.I. pipes and fittings, steel
doors, window, ventilators, grill, round or square bars etc. and the like item
received from dismantling. The material so received shall be the property of
contractor after dismantling duly weighed/ measured before removing
from the site in the presence of Engineer-in-charge or his authorised
representative all complete. (The tendered percentage above/below on
schedule A(i) will not be applicable on this item.)

Kg

30.00

27.80

Deduct for taking away of PVC connections, PVC flushing cisten with fittings,
PVC over head tank, PVC bib cock, stop cock, ball valve, loft tank etc. and the
like received from dismantling. The material so received shall be the
property of contractor after dismantling duly weighed/ measured before
removing from the site in the presence of Engineer-in-charge or his
authorised representative all complete. (The tendered percentage
above/below on schedule A(i) will not be applicable on this item.)

Kg

12.00

27.81

Deduct for taking away of aluminium butt hinges, sliding door bolts, tower
bolts, pull boly lock, handle, door stopper, casement stay, tee chanals, plates
etc. and the like received from dismantling. The material so received shall
be the property of contractor after dismantling duly weighed/ measured
before removing from the site in the presence of Engineer-in-charge or his
authorised representative all complete. (The tendered percentage
above/below on schedule A(i) will not be applicable on this item.)

Kg

248.00

27.82

Deduct for taking away of Wooden/ plywood frames and/ or shutters for
Doors/windows/ clerestory windows , trusses, battens, particle board,
glazed, wired, panelled etc. and the like received from dismantling. The
material so received shall be the property of contractor after dismantling
duly weighed/measured before removing from the site in the presence of
Engineer-in-Charge or his authorised representative all complete. (The
tendered percentage above/below on schedule A(i) will not be applicable
on this item.)

27.82.1

Upto 2.00 sqm.

Sqm

129.00

27.82.2

Above 2.00 sqm.

Sqm

173.00

27.83

Deduct for taking away of steel work in frames, shutters, trusses, channels,
beams, Tee, angles, bolts, washers etc. and the like received from
dismantling. The material so received shall be the property of contractor
after dismantling duly weighed/measured before removing from the site in
the presence of Engineer-in-Charge or his authorised representative all
complete. (The tendered percentage above/below on schedule A(i) will not
be applicable on this item.)

Kg

30.00

27.84

Providing and fixing 15 mm nominal bore auto closing type/ push CP pillar
cock of approved quality as per direction and satisfaction of Engineer In
Charge.

each

3,046.00
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27.85

Providing and fixing 15mm nominal bore two way bib cock of approved
quality as per direction and satisfaction of Engineer In Charge.

each

1,815.00

27.86

Providing and fixing long barrel cupboard locks with ten levers of godrej or
equivalent make including necessary screws etc. complete as per direction
& satisfaction of Engineer-in-charge.

each

656.00

27.87

Cleaning of chocked/blocked concealed cistern of any diameter and size
including removal of scaling, sediments, etc all complete as per direction
and satisfaction of Engineer In Charge.

each

652.00

27.88

Cleaning of chocked/blocked cistern (non-concealed) of any diameter and
size including removal of scaling, sediments, etc all complete as per
direction and satisfaction of Engineer In Charge.

each

433.00

27.89

Providing and fixing Selfit SWR Type-B Soil, Waste and Vent Pipes
confirming to 1S:13592-1992 along with all required fittings e.g. bends,
junctions, cowls, offsets, reducers, access pieces,clamps etc. confirming to IS
14735, including jointing with approved solvent, complete as per
manufacturer's specifications in all respects as per direction and
satisfaction of Engineer In Charge.

27.89.1

110mm dia

metre

713.00

27.89.2

160 mm dia

metre

961.00

27.90

Providing and fixing 12x5x4.5 inch Polycarbonate spikes to scare off birds
including necessary screws, adhesive etc. complete as per direction &
satisfaction of Engineer-in-charge.

each

51.00
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T ST Percentage BoQ

Tender Inviting Authority: AGM (E-C), IMU
Name of Work: Annual contract for civil repair and maintenance work for ‘C’ block and adjacent outside area at R.G. Bhawan, New Delhi for the year 2026-27.

Tender ID: 2026_AAI_282933_1

Name of the
Bidder/ Bidding
Firm / Company :

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be
rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only)

NUMBER # TEXT # NUMBER # | TEXT# NUMBER NUMBER # TEXT #

SI. Item Description Quantity Units Estimated TOTAL AMOUNT TOTAL AMOUNT

No. Amount Put to |Excluding GST In Words
Tender in

(Excluding GST) Rs. P
in
Rs. P
1 2 4 5 6 53 55
Schedule A (i)- i.e. Schedule of Items DSR 2023 INR Sixty Five Lakh Only

(Vol 1 & Vol 2) with upto date correction slip and
Additional Misc Items (AMW).

The mode of payment will be as below:
(i) Schedule of rates as per DSR 2023 and 1.000 Nos
Additional Misc. items

Rate of item as per Schedule A(i) = X

Rate to be considered for payment = (X/1.2127) x
(100 * Quoted percentage rate)/ 100

Total in Figures 6500000.00|!NR Sixty Five Lakh  Only

6500000.00 6500000.00

Quoted Rate in Figures 0.00|INR Zero Only
Select

Quoted Rate in Words INR Zero Only

AAl BOQ -1
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