TENDER DOCUMENT

Name of work: Supply of Articulating Boom Lift and Scissor Lift
with AICMC for NITB at MBB Airport, Agartala.

(Tender ID: 2026_AAI_283032_1)

AN

HRda fqa=gas grfereor

AIRPORTS AUTHORITY OF INDIA

Estimated Cost . Rs. 1,52,66,024/-

Tender Fee : Rs. 1,180/- (i/c GST)

EMD Amount . Rs. 4,57,981/-

Time Allowed : 06 Months

Last date & time of Bid Submission . 31/07/2026

Bid Opening (Envelop-I) : 03/08/2026

Bid Manager . Abhijeet Sinha, Sr. Manager
(Engg - Elect.)

Telephone No. : +91-9088184924

Email ID . abhijeets@aai.aero

Fax No. . N/A

AIRPORTS AUTHORITY OF INDIA
ENGINEERING ELECTRICAL DIVISION
MBB Airport, Agartala 799 009

AA.L C —Nil, I = Nil, O — Nil, OW — Nil, C-1
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AIRPORTS AUTHORITY OF INDIA

MBB AIRPORT, AGARTALA - 799 009
ENGINEERING ELECTRICAL DIVISION

NAME OF WORK: Supply of Articulating Boom Lift and Scissor Lift with AICMC for
NITB at MBB Airport, Agartala.

INDEX
zl' Particulars Page Nos.
0.
1. Cover Page & Index C-1to C-2
2. Notice Inviting e-tender NIT-1to NIT-8

Standard Operating Procedure for Online payment,
3. refund and settlement of EMD and Tender Fee through SOP-1 to SOP-27

CPP Portal
4, Annexures & Forms A-1to A-16
5. Technical Data Sheet to be filled by the bidder A-17 to A-20

Details of Articulating Booms supplied by Bidder at
6. Airports / Govt. Organizations / Places of Repute in India A-21
by the Bidder

7. General Conditions of Contract (GCC) GCC-1to GCC-130

8. Special Condition of Contract (SCC) SCC-1to SCC-14

9. Technical Specifications TS-1t0 TS-3

10. | All-Inclusive Comprehensive Maintenance Contract AICMC-1to AICMC-12
11. | Schedule of Quantity (for Reference only) SOQ-1

Certified that this tender document has total 218 (Two Hundred and Eighteen) pages all
serially marked.

Digitally Signed by

Sr. Manager (Engg. - Elect.)
Airports Authority of India
MBB Airport, Agartala
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AIRPORTS AUTHORITY OF INDIA

MBB AIRPORT, AGARTALA - 799009
ENGINEERING ELECTRICAL DIVISION

No.: AAI/AGT/ENGG(E)/Articulating Boom-Scissor Lift/2026-27 Date: 09/07/2026
NOTICE INVITING e-TENDER (2 BOT — 2 Envelope Open Tender)

(Tender ID: 2026_AAI_283032_1)

1. Item Rate/ Percentage-rate/ EPC{(Strike-off-whichever-isnot-apphicable) e-tenders are
invited through the e-tendering CPP Portal by Sr. Mgr.(Engg.-Elect.), MBB Airport,

Agartala (Bid Manager) on behalf of Chairman, AAI from the eligible contractors for the
work feemposite-work of “Supply of Articulating Boom Lift and Scissor Lift with
AICMC for NITB at MBB Airport, Agartala” at an estimated cost of ¥ 1,52,66,024.00
(Rupees One Crore Fifty Two Lakh Sixty Six Thousand and Twenty Four) only
excluding GST with completion period of 06 (Six) months including

The  tendering  process is online at CPP-portal URL  address
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may
download and go through the tender document.

Prospective Tenderers are advised to register themselves at CPP-portal, obtain ‘Login ID’
and ‘Password’ and go through the instructions available in the Home Page after log in to
the CPP portal https://etenders.gov.in/eprocure/app or www.aai.aero. They should also
obtain Digital Signature Certificate (DSC) in parallel which is essentially required for
submission of their application. The process normally takes 03 days’ time. The tenderer
may also take guidance from AAI Help Desk Support through path aai.aero/tender/e-
tender/help desk support.

(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk
details are as below: -

Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787
E-mail: support-eproc@nic.in
International bidders are requested to prefix 91as country code.

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject
while emailing any issue along with the contact details.
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Before submitting queries, bidders are requested to follow the instruction given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

(i) For any further technical assistance with regard to functioning of CPP portal the
tenderer may contact to the following AAI help desk numbers on all working days
only between

SL | Support Escalation | E-mail Address ContractNumbers
NO. | Persons Matrix
1. |Help Desk | Instant | eprochelp@aai.aero 011-24632950,
Team Support Ext-3512
2. |Jr.Exe.(IT) | After4d sanjeevkumar@aai.aero 011-24632950,
Hours Ext-3505
of Issue
3. | AGM(IT) After 12 | snita@aai.aero 011-24632950,Ext-
hours 3523
4. | Jt. General After 24 | ykkaushik@aai.aero 011-24651507
Manager (IT) hours
5. | General After 03 | gmitchg@aai.aero 011-24657900
Manager (IT) Days

*The help desk services shall remain closed on all Govt. Gazetted Holidays.

Tender processing fee of X 1,180/- (i/c GST), non-refundable will be required to be paid
online on CPP portal only.

Earnest Money Deposit (EMD) of X 4,57,981/- will be required to be paid online on CPP
portal only.

2. Following 02 envelopes shall be submitted through online at CPP-portal by the tenderer
as per the following schedule: -

CRITICAL DATA SHEET

Zlé. Description Critical Dates

1 Publishing Date 10/07/2026 from 1200 hrs.
2 Bid Document Download / Sale Start Date 10/07/2026 from 1200 hrs.
3 Clarification Start Date 10/07/2026 from 1200 hrs.
4. Clarification End Date 17/07/2026 upto 1800 hrs.
5 Pre-Bid Conference and Site visit 15/07/2026 at 0930 hrs.

6 Bid Submission Start Date 10/07/2026 from 1200 hrs.
7 Bid Submission End Date 31/07/2026 upto 1800 hrs.
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8. Bid Opening (Envelop-I) 03/08/2026 at 1000 hrs.

Shall be intimated through
CPP-portal

9. Bid Opening (Envelop-I1)

Note: If the bidder has any query related to the Bid Document of the work, they should
use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of
communication in this regards shall be entertained.

Envelope-1 (Technical bid and Pre-qualification) - Bid containing following:
A) Technical Bid containing the following:

)} PQ Performa duly filled along with all required supporting documents as per
Annexure-A.

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head as per
format provided under “Annexure-B”.

iii)  Scanned copy of Permanent Account Number (PAN) and GST Registration
Number.

iv) Scanned copy of ‘Undertaking’ regarding Blacklisting/Debarment on Bidder’s
Letter Head as per format provided under “Annexure-C”.

V) Scanned copy of Form- A - details of similar works completed during last seven
years supported with completion certificate issued by client as per format
provided under “Annexure-D”.

vi) Scanned copy of Form- B - Financial Information as per format provided under
“Annexure-E”

vii)  Scanned copy of Form- C — Net Worth as per format provided under “Annexure-
F?’

viii)  Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head
that 1/ We will deploy sufficient plant and machinery as per the requirement of
work in consultation with the Engineer-in-Charge (E-I1-C) to achieve the
milestones/targets and overall completion within the time period as per
“Annexure G”.

iX) Scanned Copy of GST Undertaking on Company’s Letter Head in the format
given under “Annexure-H”.

X) Scanned Copy of undertaking under “Public Procurement Policy for Make in
India Order 2017” on Company’s Letter Head in the format given under
“Annexure-1”

Xi) Performa for declaration by Bidder for compliance of order on Restriction under
Rule 144(xi) of the General Financial Rules (GFRs)-2017 as per “Annexure
LBS”.

xii)  Technical Data sheet to be filled up along with Technical bid for the Offered
Product by the Tenderer in the format given under “Annexure-J”.

xiii)  Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.
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Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only if the tender is processed by a person other than proprietor.

B) Qualifying requirements of contractors / tenderers containing the following: -

1) Should have successfully completed or substantially completed three works, each
of Rs. 61.06 Lakhs (excluding GST) or two works, each of Rs. 76.33 Lakhs
(excluding GST) or one work of Rs. 122.13 Lakhs (excluding GST) in single
contract of Similar nature of work “i.e. Supply of Battery cum Electrically
Operated Articulating Boom Lift” in India during last seven years ending on
30.06.2026 i.e. last day of month previous to the one in which tenders are invited.
The item should have been sold as such items given under rental agreement shall
not be acceptable.

The details of similar works completed during last seven years in the given format
Form-A (Annexure-D) with supporting documents issued by client.
Note:

1) The Experience Certificates of works completed pre-GST era, Completion
amount will be divided by 1.12 (to exclude pre-GST taxes) to make it at par
with experience certificates of post GST era but excluding GST.

2)

3) Experience gained by executing work on back-to-back contract/ Sub-contract
basis is acceptable in the following conditions:

(a) Work should be actually executed by the second agency (sub-contractor)
with due concurrence of the owner as tripartite agreement/ written
approval. It should be backed by valid agreement and experience
certificate.

(b) Payments received by second agency should be reflected in TDS
certificates.

4) Experience gained in composite works for the specialized nature of works
for Specialized Items / Jobs/ Works were executed by main contractor either
by in-house expertize & experience or by engaging the specialized agencies
with the approval of main client as per contract conditions. In such cases,
main contractor as well as specialized agency both get the experience
certificate for the same work from their respective client(s) i.e. main
contractor for composite work along with specialized works from owner and
specialized agency for specialized work(s) from the main contractor.

In this situation, the experience certificate of either specialized agency or
main agency having in-house expertise & experience, who has actually
executed the specialized work(s), shall be considered for Technical /Pre-
qualifying criteria in similar specialized nature of work(s).

5) Substantial completion shall be based on 80 (eighty) percent (value wise) or
more works completed under the contract. Substantial completion should not
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be defined in terms of percentage completion. rather it should be based on
functional consideration.

Certificate for 'substantial completion’ of project/work/asset should contain
two parts. Part | shall contain ‘financial value of work done' and part-11 shall
contain ‘certificate of functional completion of project/work/asset'.

“The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum, calculated
from the date of completion to date of bid opening (cover-l/technical bid).”

Client certificate for experience should show the nature of work done, the value of
work, date of start, date of completion as per agreement, actual date of completion
and satisfactory completion of work. Tenderers showing work experience
certificate from non-government/non-PSU organizations should submit copy
of tax deduction at sources (TDS) certificate(s) along with a certificate issued
by registered Chartered Accountant, clearly specifying the name of work, total
payment received against the work and TDS amount for the work.

i) Should have Average Annual Financial Turnover of Rs. 54.04 Lakhs on
construction works during last three years ending 31st March of the previous
financial year (i.e. FY 2024-25). The Financial Information shall be submitted in
the given format — Form-B (Annexure-E). Tenderers showing continuous losses
during the last three years in the balance sheet shall be summarily rejected.

iv) The tenderer should have a minimum net worth of Rs. 22.90 Lakhs issued by
certified Chartered Accountants. The Certificate should be submitted in the given
Format Form- C (Annexure-F).

*For Start-ups bidders and Sub-contractors, for repair works estimated cost of upto
Rs. 30 lakhs, the requirements regarding General Construction Experience,
Particular construction Experience and Available Bid Capacity may not be insisted
upon provided the bidders fulfil other criteria regarding Financial/ Personnel/
Equipment capabilities. However, to avoid overstretching of their resources, no
such contractors may be allowed to hold more than 2 (Two) contracts under relaxed
credentials, at any given time.

Envelope-11: - The Financial e-Bid through CPP-portal.

All rates shall be quoted in the format provided and no other format is acceptable. If the
price bid has been given as a standard BOQ format with the tender document, then the
same is to be downloaded and to be filled by all the tenderers. Tenderers are required to
download the BOQ file, open it and complete the blue colored (unprotected) cells with
their respective financial quotes and other details (such as name of the tenderer). No other
cells should be changed. Once the details have been completed, the tenderer should save
it and submit it online, without changing the filename. If the BOQ file is found to be
modified by the tenderer, the bid will be rejected.
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3. Pre-Bid Conferences

Pre-bid conference and site visit shall be carried out on date provided under “CRITICAL
DATA SHEET” for the bidders or their official representatives at MBB Airport Agartala
for clarifying issues and clearing doubts, if any, about the Specifications/ Terms of
Reference and other allied technical/ commercial details of the work, services, plant,
equipment and machinery etc.

4. Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned
within one week from the date of opening of the financial bid. EMD of the successful
bidder shall be returned on receipt of Security Deposit equivalent to EMD amount/
performance bank guarantee.

5. Bid Submission: -

The tenderer shall submit their application only at CPP Portal:
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderers are
required to upload the digitally signed file of scanned documents as per Para 2. Bid
documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document.

Uploading of application in location other than specified above shall not be considered.
Hard copy of application shall not be entertained.

6. Not more than one tender shall be submitted by one tenderer or tenderers having business
relationship. Under no circumstance will father and his son(s) or other close relations who
have business relationship with one another (i.e. when one or more partner(s)/director(s)
are common) be allowed to tender for the same contract as separate competitors. A breach
of this condition will render the tenders of both parties liable to rejection.

7. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP)
website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form
including downloaded price bid template in any manner. In case if the same is found to be
tampered/modified in any manner, tender will be completely rejected and EMD would be
forfeited and tenderer is liable to be banned from doing business with AAI

8. Bids Opening Process is as below: -

Envelope-I: (Technical bid and Pre-qualification): -

Envelope-1 containing documents as per Para 2 (A) and (B) (uploaded by the tenderers)
shall be opened on date & time mentioned in CRITICAL DATA SHEET.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope-I, he will be asked to provide it through CPP-portal, if required.
The tenderer shall upload the requisite clarification / documents within time specified by
AAl, failing which it shall be presumed that bidder does not have anything to submit and
bid shall be evaluated accordingly.

The intimation regarding acceptance / rejection of their bids will be intimated to the
tenderers through CPP-portal.
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Envelope-11 (Financial Bid):

Envelope-11 containing financial bid of the tenderers found to be meeting the technical
criteria and qualifying requirements shall be opened on date & time mentioned in
CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-II
(Financial Bid) is required to be changed, the same shall be intimated through CPP-
portal).

9. AAI reserves the right to accept or reject any or all applications without assigning any
reasons. AAI also reserves the right to call off tender process at any stage without
assigning any reason.

10. AAI reserves the right to disallow the working agencies whose performance at ongoing
project (s) is below par and usually poor and has been issued letter of restrain/Temporary
or Permanent debarment/black listing by any department of AAI or Central/State Govt.
Depts./PSUs/World Bank/ADB etc. AAI reserves the right to verify the credential
submitted by the tenderer at any stage (before or after the award the work). If at any
stage, any information/ documents submitted by the applicant is found to be
incorrect/false or have some discrepancy which disqualifies the tenderer then AAI
shall take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment for a period upto two years from
tendering in AAI, including termination of the contract apart from any other
appropriate contractual/legal action.

11. Evaluation of Tender:

The L1 bidder will be evaluated based on the offered cost of SITC work plus Net Present
Value (NPV) of O&M and AICMC cost based on the pre-fixed Discounting Factor (upto
four decimal). The discount rate for Financial Year 2026-27 has been considered at 8.7%
based on "One Year" SBI MCLR (Marginal Cost of Funds based Lending Rate)
prevailing as on 01.04.2026.

The lowest quote evaluated on the basis of SITC work plus Net Present Value (NPV)
of O&M and AICMC cost shall be considered as L1. However, the amount of work
awarded would be on the basis of rates quoted by the L1 bidder.

SAMPLE CALCULATION SHEET TO WORK OUT NPV
Formula for Net Present VValue:

N Where,
ST Z [ Ri— AICMC Charges quoted by bidder during the period t
NP V(l; N) _t_l (1_()t i - Discount rate = 8.7%

t - Number of time periods

N - Total time of maintenance period
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Considering the discount rate of 8.7%, a sample calculation sheet to work out NPV has
been placed below:

Description Basic Rates Discount factor Net Present Value
(in INR) for AICMC Charges
(in INR)
(@) (b) () (d) = (b) x ()
AICMC Charges for 1st 1/(1+0.087)"2 = 0.8463
Year after DLP

AICMC Charges for 2nd 1/(1+0.087)"3 = 0.7786

Year
AICMC Charges for 3rd 1/(1+0.087)"4 = 0.7163

Year
AICMC Charges for 4th 1/(1+0.087)"5 = 0.6589

Year
AICMC Charges for 5th 1/(1+0.087)"6 = 0.6062

Year

12. Consortium /JV companies shall not be permitted.

13. Purchase preference to Central Public Sector Undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

14. Concessions to Indian Micro & Small Enterprises (MSES) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and handloom etc., to be given as per
the provisions of Public Procurement Policy for MSEs order 2012 with up to date
amendments, shall be applicable for tenders of supply/services and shall not be extended
to construction work.

15. Tenderers have to submit Unique Document Identification Number (UDIN) generated
documents like Financial information (Turnover with loss/ profit), Net worth Certificate
etc. as per NIT conditions duly certified by CA and having UDIN. The documents
submitted by bidders without UDIN shall not be entertained.

16. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce
and Industry, Government of India, issued Public Procurement (Preference to Make in
India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-Il) dated 16.09.2020 is
applicable.

17. Requirement of registration by the Bidder from a country sharing land border with India
based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India,
Ministry of Finance, Department of Expenditure (Public procurement Division) with up
to date amendments, regarding restriction under Rule 144(xi) of the General Financial
Rules (GFR) 2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’
on Company’s letter head in this regard. (Annexure- LBS).

Digitally Signed by
Sr. Manager (Engg. - Elect.),

Airports Authority of India,
MBB Airport, Agartala - 799 009
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Standard Operating Procedure for Online payment, Refund and Settlement of
EMD and Tender Fee through CPP Portal

e-Tendering brings in economy, efficiency and transparency in the procurement of goods, works
and services. CVC are inclined to force implementation of e-Tendering in all Govt. departments &
PSUs. Online payment gateway for payment, refund and settlement of EMD and Tender Fee is
part of theimplementation of e-Tendering system i.e. CPPP https://etenders.gov.in.

Stakeholders:

1. Tender Floating Department: Airports Authority of India (AAI)

2. The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back
end process and providing technical support to the Government Dept.

3. Bank - AAI has authorized State Bank of India as nodal bank provides payment gateway
services and receives Tender fees and Earnest Money Deposits (EMDs) from various bidders
participating in e- Tendering/ e-procurement process, holds the amount in Current/Savings
Bank account till the time of finalization of tendering process. Bank will settle the Tender Fee
of all bidders, Bank will refund EMD to unsuccessful bidders and the EMD of L 1 bidder will
remain in the pooling account and after AOC completion on the portal, the L 1 bidders EMD
amount will be refunded to their source account. This will be happened as per instruction
received from TIA through online portal. Customized MIS will be provided to the Tender
Floating Department i.e. AAL.

4. The Bidders - The bidders are organizations/corporate/individuals who apply for the
tender floated by the tender floating department and participate in the tendering process.

Bidders are directly involved in making the use of this e-System for making payments and
getting refunds into their accounts.

Eligibility (Prerequisite for e-Tendering)

1. Tender Inviting Authorities (TIA) & the bidders should enroll on CPP Portal
https://etenders.gov.in to carry out the procurement activities.

2. Portal login will be through two factor authentications i.e. User id & password
followed by the login through DSC.

- TIA must have Digital Signature Certificate (DSC) with Signing and
Encipherment feature

- Bidders must have DSC with Signing feature
Bank Account Details
a. Common Pooling A/C for EMD and Tender Fee Collection
b. Tender Fee Settlement A/c for Settlement of Non-refundable Tender Fee amounts

c. Forfeited EMD Settlement A/c for Settlement of forfeited EMD amounts
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Payment gateway for End to End Procedures:
1. Collection Process:

- Online collection of EMD and Tender Fee: As per current provision in the portal, TIA
will allow the option of Online Mode for collection of EMD and Tender Fee while
publishing tender, so that the bidders can deposit these fees through Net Banking (SBI
and Other Banks) and NEFT/RTGS.

- Collection of EMD through Bank Guarantee (BG): During the tender creation TIA will
allow the option of “EMD through BG or EMD Exemption” so that bidders will be able

to upload the copy of BG or Exemption certificate as per tender terms and condition.

Note: Keeping in the view of running tender status, the portal currently has both online
and offline paymentoptions for next few days, after which the offline mode will be
disabled.

2. During the collection process the amount will be debited from the bidder account and credited
to the collection pooling account of the AAL.

3. Till the tender opening all the collected amount will be residing in the collection pooling
account of AAL.

4. Refund and Settlement process:

(@) Step-l: After opening the tender, bid submitted successfully along with the online
payment,the tender fee settled to ‘Tender Fee Settlement Account' and EMD amount
will remain in ‘Pooling Account’.

(b) Step-11: On Technical Evaluation: After submission of technical evaluation report on
the CPP portal, the 'EMD of Technically Qualified bidders will remain in the pooling
account' and EMD amount of rejected bidders will be refunded to their source account.

(c) Step-l11: On Financial Evaluation: After submission of financial evaluation report
on the CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and
EMD amount ofrejected bidders will be refunded to their source account.

(d) Step-1V: EMD Refund of L1: After AOC completion on the portal, the L1 bidders
EMD amount will be refunded to their source account and for this Bid managers are
advised to complete the AOC process:

- Only after receiving the PBG and its confirmation from the bank.
or
- Adjustment of Security Deposit (SD) as per NIT Condition.
5. In the case of ""Cancellation of tender' before opening and ""Re-Tender"":
- All the submitted amount will be refunded to the bidders.
6. In the case of ""Cancellation of tender' after opening and ""Re-Tender"":

- The tender fee has already settled to the AAI's tender fee settlement account at the EoD
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of tender opening.

- Now only EMD residing in the collection pooling account, the EMD will be refunded to
the bidders.

7. In case of "Withdraw of bid" by the vendor:

- Procurement system allows the bidder to withdraw till the bid submission closing date,
assume that the bidder has paid the amount and withdrawn the bid, eProcurement system
will initiate the refund of EMD on the day of tender opening.

8. In case of Revocation Corrigendum:

- If TIA publishes revocation corrigendum to accept the rejected bidder than TIA must
ask EMD again via offline mode before publishing the revocation corrigendum
because EMD amounthas already been refunded or refund initiated to the rejected
bidders A/c.

9. Procedure for Forfeiture of EMD through CPP Portal:
- Forfeiture activity can be performed at the time of rejection of the bidder.
Step I: Rejected the bidder during the Technical or Financial Evaluation process.
Step I1: On the same day, use the menu “Forfeiture Menu” to Forfeit the EMD.
Step I11: Select the tender and then the bidder to forfeit the EMD

Step 1V: At the end of the day System will settle the Forfeited EMD to “Forfeited EMD
Settlement A/c”

Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it
will not be available in the system because at the end of the day CPPP will initiate refund
to the rejectedbidders.

10. Following procedures are attached on subsequent pages:
(a) Procedure to allow the online Payment Option in CPP Portal by TIA
(b) Procedure for checking the Payment Status by TIA

(c) Procedure for Online Collection of EMD and Tender Fee from Bidders.
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Procedure to allow the Online Payment Option in CPP Portal by TIA

1. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e.
User ID mapped with Digital Signature Certificate) and follow the process of tender
creation.

2. After completion of Basic and Cover Details go to next stage for Fee Details and select the
option as per below screen:

Government &
T eProcurement
System

T Weicome |

e
Last logn 05-Aug-2020 31:-50 AM 05-Aug-2020 13158129 ¥ tHomo B togow

TENDER MANAGEMENT
l Master Management
* Org Mierarchy Master O Tender List * AATest » Fee Detaids

o View lnterral Decuments

Work/Itern Detaits Fee Details Criicel Dates Bid Openers Work/Itern Documents
I User Management
o Denar User s
o — . ] i o S s AR T Allow Online mode for EMD
o My Oroerisstion tueracchy

and Tender Fee Payment

Fee Payment Moder Clomine 5 onvine L3 Not Appicatia
l Tender Management Terder Foe Detais

» My Accounts

Creste Tender / Tender st

.
Tencer Fee o ¢
+ Publeh Tender o P
Erempticon Allcwed @ ves O no
o Pubishes Tenders
Earrmst Monmy Oepott (EMO) Ontais
+ Seek Clohcations
MO Fee ®) Fixea O percent
+ Pre-tea Meeting s e
EMO Amount in ¥ °
* Down 4 Tenders
EMD ECV W 00
> T = =
EMO throcgh BG/ST or EMD Exemption o P
-
. Allowed ves O no
EMO Fee Payatie To * Gre Ang
»  Archived Clantcaton
£MO Foe Payable At * New Doy
+ Stage 2 Creste Tender /) Tender
s e .
+ NDA Documents Online Baoks
o Stage 2 Pubtan Tender B3 se1 sanx
* NOA Documents History
» Stage 2 Published Tender
[
» Creste Corngendum
>
+ Publan Cormgendum Note

Wekome B Server Time » B togowm
Government Last sogin - oywo-zo!o 11:56 AM 05-Aug-2020 23:57:39 ¥ 'oma
3 eProcurement P Government eProcurement System
System
¥ ¥
. Master Mansgement
» Org Mierarchy Master © rYender List * AA/Test » Fee Detsas
3 View Interral Documents
Wack/Item Detsis Fee Detals Criical Dates Big Openers Worksitem Documents
l User Management
+ Detar Usee
] Tender Reference Number AAL/ Test
+ My Crgamsation Hierarchy
e My Accounts
Fee Paymant Mode™ Clomioe 821 antine [ not applicable
I Tender Management Tende: Fee Dotain
» Creste Tender / Tender Lis2
Tencer Fes n 2 —
» Publah Tendcesr — —~
Exemption Allowed @ ves O mo

e Pubianed Tenders

Choose Yes option for EMD

Enrriest Morey Depasit (EMO) Detans

Seek Clanfications

>

EMO Pee ® res O pereniened payment through Bank Guarantee

> Pre-pia Mecting &
EMO Amount in T = °

B et Tendae or for EMD Exemption
EMD ECV % 0.0

- St EMO through BGSST or EMD Exemgtion

- = ® e O

o Archived Tendess Miowes e Ne
EMD Fee Payatie To * GM AM

e Archived Cisrification
EMD Foe Payadle Ar Mew Doy

s Stage 2 Creaste Tender / Tender

bimt

» NODA Documents Online Banks

+ Stage 2 Publah Tender & smi esox

s NOA Documents Hstory

s Stage 2 Publisnes Tender

l Corrigendum
s Create Comgendum
- <7 Note
S Pubten Comgendum

AA.lL C — Nil, I = Nil, I = Nil, OW — Nil SOP -4



Procedure for checking the Payment Status by TIA

1. Payment confirmation can be find out at the time of Tender Opening process.

2. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e.
User ID mapped with Digital Signature Certificate) and follow the process of tender

opening.

3. After opening of tender, click on first cover (i.e. Fee Cover) and select Bid Opening
or QuickBid Opening option against each Bidder.

4. Payment status will be checked/verified for Individual Bidders.

5. Click on View Paid Information link and get the bidder details along with Payment
detail.

6. If Status is seen as “Success” it means that bidder has successfully paid for Tender
Fee/EMDSuccessfully. Screen shot is attached herewith for the reference.

QZV'E% i Government Government eProcurement System
“,' ’ﬁ‘. © eProcurement Bid Submission Confirmation ———
() System Date : 30-Jul-2020 06:20 PM
& Print
Bid Information
Bid ID : 181504
Bidder Name : SATYA TRADERS
< o o Airports Authority of India| |Western Region - AAI|| AHMEDABAD -
Qrganisation Chalni: AAI||[ENGG ELECT-VAAH - AAI
Tender Ref No : AAI_AH_COMML_112_PPE OUTLET
Tender ID : 2020_AAI_52772_1
Tender Title : PPE Equipment Outlet
Bid Submitted Date & Time : 19-3Jul-2020 05:36 PM
Corporate Tenderer D ils
Login ID: satyatraders94@gmail.com User Type: Corporate/Bidder
Company Name: SATYA TRADERS Registration :|ASO3E0003466
Ground Floor, Intuc Complex, K.C.
Registered Address : |Sen Road, Opp. Tribeni Lodge, Name of Partners /| SATYANARAYAN ROY
Paltan Bazar, Rehabari, Guwahati B
City : GUWAHATI State : Assam
Postal Code : 781008 PAN Number: ARXPR8246F
Company's .
Establishment Year 2009 Company’s Nature of | 1p AbING AND SERVICES
. Business:
C(yyyy):
g:a'::::"y s Legal Others Company Category : |Micro Unit as per MSME
Title : Mr Contact Name: SATYANARAYAN ROY
DOB (Date Of Birth): |[12-Apr-1985 Designation : PROPRIETOR
gz:ﬁ_s'”“"e“ce satyatraders94@gmail.com Phone : 91 - 0 - 9864036333
Mobile: - 91-9864036333 B
Bank Response On Payment Details
eProcurement Ref. Number : 56707181504
PRN Number : 56707181504
Bank / UTR Number : CPAAFAKSOS
Bank Name : SBI Bank
Status : Success
Tender Fee in T : 2,000
EMD Fee in T : 50,000
Total Fee in ¥ : 52,000
AA.lL C — Nil, I = Nil, I — Nil, OW — Nil SOP -5




Procedure for Online Collection of EMD and Tender Fee from
Bidders

1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User 1D
mapped with Digital Signature Certificate) and follow the process of participation to the
tender.

2. After Login search the tender in “Search Active Tender” tab with different criteria after
that click on “set as favorite” to move on “My Tender”. Then click on “My tender” and
view the tender details and click on proceed for Bid Submission.

3. For submission of online Tender Fee and EMD, click on Button as “Pay Online”

4. In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select
the option to “Yes” otherwise “NO” as per below screenshot:

Government
e eProcurement
System

Last login 1 14-Dec-2019 05124 PH 10-Apr-2019 17:24:50 11 HowE 13 Loget

BID SUBMISSION

User Management

O My Tenders + Tender Fee Exemptior

Auction Management

Yes ®io

hd Management

5. Incase of EMD: If Bidder is paying EMD through any of below options, Select the option
“Yes” (as per below screenshot) and provide the details and upload copy as a proof.

- Bank Guarantee (BG)/Swift Transfer (ST)
- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment”
bidder must select “Yes” otherwise bidders will not have the option to pay EMD through
Bank Guarantee. Once proceeded it is not possible to revert the option.

AA.lL C —Nil, I = Nil, I - Nil, OW — Nil SOP -6


https://etenders.gov.in/

6. Select option “NO” (as per below screenshot) for proceeding for Online EMD payment.

h Q) Lstlogn_teoc0mbosnm1oapr2019 17505 A leee 3 Lov

Government eProcurement System

O My Tenders » EMD Exemption

If you are payng EMD through Bank Guarantoe(BG) / St Transfer(ST) or exempted from EMD payment, then select

the option Yes and prowde the detads. For submitting EMD theough Bank Guarantoe/Swift Trantler, solect 100% EMO
Exemption and upload the cogy of BG / 5T dp.

Sebect Mo for proceeding for Onkne EMO payment.
Are you submitting EMD through BG/ST or Exempted from EMD payment: Oyes ®)po

After selecting the option, click on “Next” Button as per above screenshot. Further process
to be followed as per subsequent screen.

C — Nil, I = Nil, I = Nil, OW — Nil SOP -7



National Informatics Centre Payment Gateway

STEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA SBI BANK GATEWAY

(SBI AND NON SBI ACCOUNT HOLDERS)
Home Page.

Login as a bidder into etenders.gov.in to proceed for payment.

Government of India

Central Public Procurement Portal

(ePROCUREMENT) = =S

Search | Active Yenses | Tenders by Closiog Date | Compendus | Resetty of fenders

I NIC-GePNIC Version 1.09.06 Page 1

AA.lL C —Nil, I = Nil, I - Nil, OW — Nil SOP -8



National Informatics Centre Payment Gateway

Step 1) Click “Pay Online” when you reach below page while Online Bid Submission.

BID MANAGEMENT
User Management
* D My Tenders » 201 2049 . araact Metsage
.
Auction Management |
z rganization Chain 1 NIC|[NIC Contracts
Bid Management oo, whd AR
'
.
Bid Process List
g SNo  Bid Process Action
.
- B4d Payment Details
S.No Fee Type Actual Fee Exempted fee Fee To Be Paid Paid Fee
.
’ 1 Fou 'S s s
.
.
i Pay Octne Encrypt Upload
Vermon:1.09.06 04-Fed-2018 (c) 2008 Tenders NIC, All ngits reserved.

NIC-GePNIC Version 1.09.06 Page 2

AA.lL C — Nil, I = Nil, I = Nil, OW — Nil SOP -9



National Informatics Centre Payment Gateway

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below.

Note: Please ensure that you have availed Tender Fee / EMD Exemption, if eligible. Further, there would
not be any provision to change back, under any circumstances.

BID MANAGEMENT
User Management

R Offline/OnlLine Payment Confirmation

Auction Management

Bid Management

Bid Payment Detalls

S.No Fee Type Actual Fee Exempted Fee Fee To Be Paid

0 Portal Alert

© Beyond this stage, you will not be able to edit Fee or Exemption details.
© Please confirm that the exemption and amount to be paid are correct

’ 1 hereby confirm that the above payment details are correct

. Back Coafirm to Pay

Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All rights reserved.

NIC-GePNIC Version 1.09.06 Page 3
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National Informatics Centre I Payment Gateway

Step3) Verify that the Tender fee and EMD shown are correct, as per tender document. Then, select the
payment option SBI MOPS and Submit, as below.

Note: In case of any mismatch in tender payments, with reference to tender documents, please contact
TIA for clarifications.

BID MANAGEMENT
| User Management
5 2 Online Payment Gateway
,
Auction Management
Organization Chain : NIC||NIC Contracts
5

.

Bid Management

Bid Payment Details

Fee Type Actusl Fee Exempted Fee Fee To be Paid

ce 40,000

Choose Payment Option

o °
’
Back Submit
’
’
Version:1.09.06 04-Feb-2018 (c) 2008 Yenders NIC, All rights reserved.
NIC-GePNIC Version 1.09.06 Page 4
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[ National Informatics Centre Payment Gateway

Step 4) Check and Follow the Terms and Conditions, and then Submit, as below.

BID MANAGEMENT

| User Management
|

S My A . © OnLine Payment Gateway

i Payment Verification
[ Auction Management

Organization Chain : NIC||NIC Contracts

D_204397_1

PRO.NO.604/18-19 OVN.30 VARIOUS LANES
INTERLOCKING AND CONCRETING

~ "
# | Clanficat Pay Model : SBI MOPS
.
¢ Terms And Conditions.

' e .

.y
¢ .
'

. ent ste.
. LR
N .

Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All nghts reserved.

Step 5) Bidders may choose the type of transaction and proceed for payment.

OSBI 0SBl

T ——

rd Options/D For Debit Card)

NEFIRTGS

Bank Charges: 1.0

© State Bank of Indka Ste best vewsd in 1 E 10-+. Mailta 30 +, Gaogle Ciwrome 30 + |

| NIC-GePNIC [ Version 1.09.06 [ Page 5

AA.lL C —Nil, I = Nil, I - Nil, OW — Nil SOP - 12



I National Informatics Centre Payment Gateway
Step 6) Once the Payment type is selected it navigates to the respectivelanding page.
a) SBI
i. Bidders with SBI account may click SBI option to proceed to its Net Banking Page
© StuteBank of Inda - Intern_. % | &
f ¢ ankinebiom + Vd»-490 8
0SBI os
Login to OnlineSBI
Pase select te RPORATE
customer Segment BANKNG L] L] 2 1 1 “ 0 ] ] 1
Fof befler securty use he Online Lirkial Keyboardto logn
& Manastory io)8s a8 Marced with an asteisk ()
20 00t prrade your USemanme and pas sword anywhere oiher Tan in this page
USEMATAE 310 HASSWEId Ae NIGhy corfoental Never Dan wimh Mem SBI will never ask for s infcemation. q
o+ Plaass 0o nat call Contact Cantra of y 1o False CUS complaint on e a3y of randacdon
i Ter 5
@'- e © State Bak ot ndn e Best viewred 1024 x 753 resciatinn i £ 7 o sbave, M1 36 o abisve, Gosple Chiome 3. above, Satwis 0+
NIC-GePNIC Version 1.09.06 Page 6

AA.lL C —Nil, I = Nil, I - Nil, OW — Nil SOP - 13



National Informatics Centre I Payment Gateway

ii. Bidders may enter SBI Net banking user ID and Password and Click on Login to proceed.

| € o T ) [

0SBl | |
———————————————

Login to Onlines8i Viekorme 1o internet Bankng

(CARE CHICH ERE Y B

Please select (he ®) PERSONA ORPORATE
Customes Segment BANXING BANKING

FOr Dafier secuty use e Onine Virtuat Keyboard 16 login I\

Mancatony s are Marked wih an astersk ()
D0 not rowse 0t username and pasword arytere obet Fan 0 B page @
Your u36Tame and password are highly corbdertal Nevar part we am S81 wel never ask for s idormaon

Piease 00 not Call Contact Cantre of iry 10 rame CMS complaint on the day of Sansacion

NIC-GePNIC Version 1.09.06 Page 7
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National Informatics Centre | Payment Gateway

iii. Please ensure that your account has sufficient balance, before proceeding further. After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the eProcurement System, with the Success transaction.

Your previous site visit: 28-Feb-2018 16.08 IST

UP Electronics Corporation 01:Mar-2018 [13.04 1ST)  patp

!\\\ You have not perdormed any UP Electronics Corporation transactions today.

-

Verily and confirm UP Electronics Corpocation transaction details
- Debit Account Detalls
d Account No. Description Branch

BESANT
00000020069127225 Saviags Account NAGAR
CHENNAI

Reference Number 20957521676
Department ID UPELCC

2

1

0
Amount 3

Amount in Words Three Rupees only

Privacy Ststamand | Terms of Use |8

‘g:u-u-wm. .
¢ . :
Your previoss st vist: 054 2010 199) 57

UP Electronics Corporation WM NURIOST] b

0 ' \Av'.‘ 3

e Y e ‘A0 $ A0 - E

Toet Rapawy ey

SACh Sy 9 et 3 T UP Elaconcs Copoation ste Eve you sl 3¢ axtomatically sedracied b0 e LUP Elactroncs Compoupon e m 10 scostn

NIC-GePNIC Version 1.09.06 Page 8
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National Informatics Centre Payment Gateway

iv. As in below, you will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the eProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT

User Management

» Bank Response On Payment Details
’
Auction Management

\,/) Your Online transaction has been completed successfully.

on Chain 1 NIC||NIC Contracts

Bid Management

Bank Response On Payment Details

220957531332

mber : 220957531332
er . IGADAZGGO6

Sank Name : SBI Bank

Success

escript Completed successfully,

’ Next

NIC-GePNIC Version 1.09.06 Page 9
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National Informatics Centre | Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BID MANAGEMINT
User Management
s My Tenders » 2018 XSITM_ 20391 * Transachon Message

Awition Management

.

.

Bad Management
s Bid Process List

. S Ko Bed Process Action

Bud Payment Detadkhs

SNe Fee Type Actusl Fee faempled foe toe To Be Paid Pad fee
’ EncryptlUpioss
I NIC-GePNIC Version 1.09.06 Page 10

AA.lL C — Nil, I = Nil, I = Nil, OW — Nil SOP - 17



National Informatics Centre

Payment Gateway

b) OTHER BANKS :

i Bidders with other bank account may click Other Banks option to proceed to SBI Net
Banking Page

OSBI

8l

Other Banks

Bank Charges: 1.2 Bank Charges: 132.5

NEFURTGS

Bank Charges: 123.0

© Suate Bank of Inda S best viewnd | £ 10 +, Morila 30 +, Googhe Chrome 30+

You may select the appropriate Bank from selection page. As an example, we are proceeding with ICICI
Bank in the provided dropdown box of All Banks.

—
Iowm,. _—

State Bank 10

Uatt: Optum Paymemt Systrm o

Intemet Banking > Select your Bank Payment Amount € 62.00

Sopurar Bank

hosws CEER oo

Select your Bank v

Make Payment

NIC-GePNIC Version 1.09.06 Page 11
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National Informatics Centre ] Payment Gateway
—
- oEm
Sagte Rusk e .
B Wt v > Paymet Aot € 62.00
»
ena Bark
,.... e e Bi11Desk
Box =
NIC-GePNIC Version 1.09.06 Page 12

AA.lL C — Nil, I = Nil, I = Nil, OW — Nil SOP - 19



National Informatics Centre Payment Gateway
i After selecting ICICI Retail Banking, Click Make Payment Button to Proceed to its internet
banking page. Further steps may depend on the Bank Procedure.
= - |
State Bank V0 o
I imemet Baniang 2 Soloct your Bank Poyment Amount € 62.00
y R S & i
o
Make Payment
BiIDesk
=g x|
IQ ST ey YT ) e
”ICICIBank
Payment through ICICI Bank
SLY en— :
Passcd [SoRoES = 4
b
I NIC-GePNIC Version 1.09.06 Page 13

AA.lL C — Nil, I = Nil, I = Nil, OW — Nil SOP - 20



| National Informatics Centre Payment Gateway

- o
O Mg gy aickaskoom - P - @ Vedfdty G| Uueitnren
/) LEGE ﬂICICIBank

Make a Payment

NIC-GePNIC Version 1.09.06 Page 14
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| National Informatics Centre Payment Gateway

Py Fram ( )

PayTo Sate Dark Otinda - 08 Dept (AL DESK BPC
Asnont INR) Qo

Rearns

Please enter these Setals to Juthonze the ransaction

G Care

Flease mter B £oung G of your Deok (ng (Thes wil be on Phe back of your carc) for Account Mumber 006

- B

One T Pasywors

1 vt v vy et 8 s ppys W row

- ol
c @ oy cxomt D-VGOCI—...C [ T [

L iciciBank "

Payment Successfu

Yo payment of 967 62 00 ks been mace succassdly 1o State ank Of inga - NG Dagt (B4

Sar Marcnant Refersnce Number i NCHISS 173

NIC-GePNIC Version 1.09.06 Page 15
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National Informatics Centre Payment Gateway

iiii. After, successful payment, system will direct you to payment confirmation page.

3 R e T T ey

iv. As in below, you will receive bank response immediately by verifying the payment status,
whether Success or not. In case, payment was debited from account and further, Payment
Failure is shown, immediately contact the eProcurement helpdesk, for resolution, before
tender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT
User Management

T Bank Response On Payment Details

Auction Management O Your Online transactiol s been completed successiully.
WY

'

* Organization Chain 1 NIC|[NIC Contracts

Bid Management

Bank Response On Payment Detaibs

e ement Ref. Number : 220957531332
] nbe 220957531332
' . ank / UTR Number : IGADAZGGO6
- - Bank Name : SBI Bank
Success

Status Descngt Completed successfully,

. Hext
NIC-GePNIC Version 1.09.06 Page 16
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National Informatics Centre Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BID MANAGEMENT
| User Management
& A 0 My Tenders » 2018 _KSITM_203916_2 » Transaction Message
J‘l ey i Organization Chain : NIC|[MIC Contracts
- e DWN.3C VARIOUS LANES
i SR Bid Process Lint
. sech Ackive Tends SMNo  Did Process Action
= Bid Poyment Details
-2 SMe fee Type Actual Fee Exmemptod Fee Fee To Be Paid Paid Foe
. Encrypif Uploasd
C) NEFT/RTGS
(i) Bidders may choose the type of transaction and proceed for payment.
©SBI OSBI
[ o saniing
(1] i
Card Paymonts

Cancel

© State Bank of India Sita best vewed in LE 10 +, Mozilla 30 +. Google Cirome 30 +

(ii) Please click the check Box to proceed to the payment and click on the Confirm Button.

NIC-GePNIC Version 1.09.06 Page 17
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National Informatics Centre Payment Gateway

0SB

Disclaimer Clause

SBI doos not have any control over third party websites and accepts no tesponsibiity ot
iabiity for any of the material contained on those servers. You will be using such third
party websites at your own risk and responsibikty and SBI will not be responsible for any
loss, damage, costs & charges, direct of indirect incurred by you, ansing out of or in
connection with your access o the extemal website of for any deficiency in the products
and services of the third party or for the failure or disruption of the website of the third
party.

SB1 13 not In any way llable for the contents of any Nnked wabsiies of webpages. By
integrating with an axtemal websie or web page, SBI shall not be deemed to endorse,
recommand, approve, quarantee, indemndy o introduce any third parties of the
services/products they provide on their websites. Please note SB! is only faciitating the

onfine transaction and will not be a party to any contractual arangements entered into
between you and the provider of the extemal website unless otherwise expressly

spacified or agreed to by SBI. Such extemal websites are govemed by their respective policies

Ik

34 and accepted the terms and conddions stated above

Chack Box to proceed for payment)

| Confirm

(iii) Please ensure that your account has sufficient balance, before proceeding further. After
checking the same, Click Confirm button as below, to transfer payment.

0SB B

Your site visit: 18-52p-2018 [114515T)
e-procurement payment

~ Rebance b fHmsass
o Depatment © M
B0 Arcast 3
Tendes Fee 2
RSUFee 0
Amount 5
At s Fhe Rupees only
Confirm  Reset

Cick haeg to abont this transaction and rebum to the & grocurement payment st

¥ Mandatory felds are marked with an astensk (')

O Copyight S8 Priveo Stement | Disosoe | Password Ranugeeneet | SecuntyTios {Terms otUse |

NIC-GePNIC Version 1.09.06 Page 18
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National Informatics Centre ] Payment Gateway

(iv) Click Confirm button as below, to transfer payment.

OSBI 0SBl

Your site visit: 18-Sep2018 1145 1ST)
e-procurement payment
Payment detashs
X Reference Number NI2B193159
o Department © A
EMD Amount 3
Tender Foe 2
RISL Fee 0
Amount $
Amourt in words Five Rupees only
Confiem
& > Mandatory Selds are macked with an astensk (')
© Copynght 581 PracStement | Dindomwee | Password Management | Sacucty Tig . | Terma ot sy
(v) The challan is generated after successful transaction.

I OSBI o

e soe van sbs0prna 1 2 57y

ot

peops Eo—— i b 10 @ e e

e 0 Dol g oot
o KO STIT et
= b . e et

e
5Bl Nty o o A s b et Ay b ) o 0 A - ot 4 ot 145 8 e I e g . . 105
s e = e vt
S g 0 s s f e e o s B 8¢ s P i e ety K NS 9 0 s 9 o 1

otins Poas Epehy

NIC-GePNIC Version 1.09.06 Page 19

AA.lL C — Nil, I = Nil, I = Nil, OW — Nil SOP - 26



National Informatics Centre I Payment Gateway

(vi) The Downloaded challan of the e-procurement RTGS/NEFT Remittance Information

e-procurement payment RTGS/NEFT Remittance Information
Form
Beneficiary Details

Beneficiary Details
Boueﬂdnn}: Account .\'ulx‘{bel' PSEGACPIS923167
(to be entered as it appears)
Amount Rs S
Amount In Words Five Rupees only
Beneficiary Bank State Bank of India
Beneficiary IFSC Code SBINO017676
Name and Address e-procurement payment
Beneficiary Reference No 117725193159

a. This form iz valid for remirtance through non-SBI branches
b, Benegfictary account no. i3 alpha-numeric and case sensitive. It should be entered as 1t appears above
<. Amount to be remitted should not be higher or leszer and should be the same az shown above

N o Bidders”
a. Bidder should ensure that account no. enterved during RTGS/NEFT remittance at any bank counter or
Internet banking site s the same as it app s dn s v @ form. Bidder should not runcate or add

any other detail to the above account mimber.

b, No additional information like bidder name, comparny name, etc. should be entered in the account no.
column along with account no. for RTGS/NEFT remirtance

. Account ro Account rangfers or Cazh payments are not allowed and are tnvalid mode of paymaents. Hence,
this remirance form is 1o be used only for RTGS or NEFT paymens

d. Bidder should ensure that tender document fees and EMD are romitted as one single transaction and not
separate The remirtance should be within the prescribed time and as per the tevms and condinions specified
in render.

e Pleaze enzsure the corrocmes: of details inpurted while remirtance through RTGS/NEFT. Pleaze alz:o enswre
thar your bankesr keys in the Account Number (which s case sensitve) as displayed in this form. SBI and

= npratted.

d be relevant for

Thergfore , bidders

ore date and

rime for submizsion of tender.
2. Bids for which Payment iz received after closing date/time for submizsion of tender/bid would be rejected
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(TO BE SUBMITTED in “Technical Bid”)

ANNEXURE — A

PQ Performa / Checklist Format to be filled and submitted by the bidder along with

application
FOR SHORT LISTING

Name of work: Supply of Articulating Boom Lift and Scissor Lift with AICMC for NITB at MBB

Airport, Agartala.

Ref. | Qualifying Criteria Particulars Enclosure Check
No. Lists
(A) (B) (©) (D)
(It is mandatory to fill up or type the Column C & D in details by the firm / contractor)
1.0 | Name:
Address:
Contact Details:
(Phone No.)
(email ID)
Contact Person:
PAN No. Copy Enclosed:
YES/NO
GST Registration No. Copy Enclosed:
YES/NO
ESI Registration No. Copy Enclosed:
YES/NO
EPF Registration No. Copy Enclosed:
YES/NO
2.0 | Tender fee of Rs. 1,180/- Scanned Payment method Copy Enclosed:
copy of submittal proof YES/NO
3.0 | EMD of Rs. 4,57,981/- Scanned Payment method Copy Enclosed:
copy of submittal proof YES/NO
4.0 | Duly signed scanned copy of Copy Enclosed:
Tender Acceptance Letter as per YES/NO
“Annexure — B”.
5.0 | Scanned copy of black listing / Copy Enclosed:
debarring of firm as per format YES/NO
given under “Annexure — C”.

C —Nil, I = Nil, I - Nil, OW — Nil



6.0

Duly filled up Form “A”: Details of
similar works successfully or
substantially completed during the
last seven years as per format given
under “Annexure-D”.

Copy Enclosed:

YES/NO

7.0

Duly filled up Form “B”: Financial
Information as per format given
under “Annexure-E”.

Copy Enclosed:

YES/NO

8.0

Duly filled up Form “C:
Certificate of Net Worth from a
registered Chartered Accountant
for a value of more than Rs. 22.90
Lakhs as per Format given under
“ANNEXURE-F”.

Copy Enclosed:

YES/NO

9.0

Undertaking on Company’s Letter
Head that “I/ We will deploy
sufficient plant and machinery as
per the requirement of work in
consultation with the Engineer-in-
Charge (E-I-C) to achieve the
milestones/targets and  overall
completion within the time period”
as per “Annexure G”

Copy Enclosed:

YES/NO

10.0

Duly signed scanned copy of
Undertaking for GST along with
attachments as per “Annexure — H”.

Copy Enclosed:

YES/NO

11.0

Undertaking under public
procurement policy for make in
India order 2017 as per “Annexure-
I”

Copy Enclosed:

YES/NO

12.0

Declaration by  Bidder for
compliance of order on Restriction
under Rule 144(xi) of the General
Financial Rules (GFRs)-2017 as
per format provided under
“Annexure — LBS”.

Copy Enclosed:

YES/NO

13.0

Whether filled Technical data sheet
attached for the offered product as
per the format given under
“Annexure-1".

Copy Enclosed:

YES/NO

14.0

Whether filled “Details of Items
supplied at Any other Airport /
Govt. Organization / Places of
Repute in India” attached as per the
format given under “Annexure-J”.

Copy Enclosed:

YES/NO

C —Nil, I = Nil, I - Nil, OW — Nil




15.0 | Scanned copy of Authorization Copy Enclosed:
Letter/ Power of Attorney along YES/NO
with copy of certificate of
Incorporation of the Company
under Companies Act showing
CIN/LLPIN/Name of Directors of
the company & Copy of Board
Resolution regarding Authority to
assign Power of Attorney.

OR
Scanned copy of Authorization
Letter/ Power of Attorney (In case
of proprietary Firm).

16.0 | Certificate from clients having | Details of the Three/ Two/ | Copy of certificates
satisfactorily ~ completed three | One work(s) as applicable | along with details Bill
works, each of Rs. 61.06 Lakhs | to client: of Material / Quantity
(excluding GST) or two works, enclosed:
each of Rs. 76.33 Lakhs
(excluding GST) or one work of YES/NO
Rs. 122.13 Lakh (excluding GST)
of similar nature of work during last
seven years ending on 30.06.2026.

16.1 WORK NO. 1

a) Name of Client Client Certificate

b) Name of Work showing nature of

work done, the value
of work, date of start,
date of completion as
per agreement,
C) Date of Start actual date of
d) Stipulated Date of Completion completlon and
satisfactory
completion of work

e) Actual Date of Completion enclosed.

f) Completion Cost

g) | Work Order/ Agreement No. YES/NO

h) Copy of Work Order with Bill of Copy Enclosed:
Material / Quantity YES/NO

i) Whether experience from Govt. In case experience of
organizations or private clients? non-govt./non-PSU

client, TDS certificate
from clients to be
enclosed).
Copy Enclosed:
YES/NO

AA.lL C — Nil, I = Nil, I = Nil, OW — Nil A-3



)} TDS Certificate Copy Enclosed:
k) | TDS Amount, if applicable YES/NO
16.2 WORK NO. 2

a) | Name of Client Client  Certificate
showing nature of
work done, the value

Name of Work ’

b) of work, date of start,
date of completion as
per agreement,
actual date of

c) | Date of Start completion and

- - satisfactory

d) | Stipulated Date of Completion completion of work

e) | Actual Date of Completion enclosed.

f) | Completion Cost

g) | Work Order/ Agreement No. YESING

h) | Copy of Work Order with Bill of Copy Enclosed:

Material / Quantity YES/NO
i) | Whether experience from Govt. In case experience of
organizations or private clients? non-govt./non-PSU
client, TDS certificate
from clients to be
enclosed)
Copy Enclosed:
YES/NO
j) | TDS Certificate Copy Enclosed:
k) | TDS Amount, if applicable YES/NO
16.3 WORK NO. 3
a) | Name of Client Client  Certificate
showing nature of
b) | Name of Work work done, the value
of work, date of start,
date of completion as
per agreement,
actual date of
c) | Date of Start completion and
d) | Stipulated Date of Completion satisfactory
completion of work
e) | Actual Date of Completion enclosed.
f) Completion Cost
g) | Work Order/ Agreement No. YES/NO
h) | Copy of Work Order with Bill of Copy Enclosed:
Material / Quantity YES/NO

C —Nil, I = Nil, I - Nil, OW — Nil




)] Whether experience from Gout. In case experience of

organizations or private clients? non-govt./non-PSU
client, TDS certificate

from clients to be

enclosed)
Copy Enclosed:
YES/NO
)i TDS Certificate Copy Enclosed:
k) | TDS Amount, if applicable YES/NO

17.0 | Annual Financial Turnover (Annualized average Financial Turnover equivalent to
Indian Rupees Rs 54.04 Lakh during last three financial years having UDIN)

i) Year 2022-23 Filled up format —

i) Year 2023-24 Form-B (Annexure-E)
as per format
W) | Year 2024-25 Enclosed having

iv) | Average UDIN

YES/NO

18.0 | Whether certifications, GST and YES/NO
Tax Audit Reports and Other Audit,
Assurance and Attestation etc. (as
applicable in the tender) issued by
Chartered Accountant bear Unique
Document Identification Number
(UDIN) as introduce by the institute
of Chartered Accountant of India?

19.0 | Any Other information along with
relevant documents.

DECLARATION

I, ( ) hereby declare that the documents

submitted/enclosed are true and correct. In case any document at any stage found fake/incorrect, my

EMD may be forfeited & action as deemed fit by AAI can be taken against me.

Place:

Date:
Signature of Authorized Signatory of the Contractor/Firm
(Company seal)

Note: If any of the supporting documents is submitted in any language other than English, a self-
attested English Version shall be submitted with the respective document, however as mentioned
all the documents duly self-attested shall be submitted.

AA.L C —Nil, I = Nil, I - Nil, OW — Nil A-5



ANNEXURE-B

TENDER ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)
Date: ..cceevvennenne.
To,

Sr. Manager (Engg. — Elect.)
Airports Authority of India
Maharaja Bir Bikram Airport
Agartala - 799009

Sub: Acceptance of Terms & Conditions of Tender.
(Tender ID: 2026_AAIl_283032_1)

Name of Work: - Supply of Articulating Boom Lift and Scissor Lift with AICMC for NITB
at MBB Aiirport, Agartala.

Dear Sir,

1 I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from CPP-portal web site(s) namely
https://etenders.gov.in/eprocure/app as per your advertisement, given in the above
mentioned website(s).

2 | / We hereby certify that 1 / we have inspected the site and read the entire terms and
conditions of the tender documents, corrigendum(s) and reply to query if any made
available to me/ us which shall form part of the contract agreement and | / we shall
abide hereby by the terms / conditions / clauses contained therein.

3 | / We hereby unconditionally accept the tender conditions of AAI’s tender documents
in its totality / entirety for above mentioned work.

4 I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI
for awarding this contract at any stage during its execution or at the time of payment
of bills, and further if any officer of AAI asks for bribe/gratification, I will immediately
report it to the Appropriate Authority in AAT.

5 I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per
NIT conditions.

6 | / We certify that all information/ documents furnished by our Firm is true & correct
and in the event at any stage, the information/ documents is found to be incorrect/
untrue or found violated, then we shall be liable for debarment from tendering in AAI
without giving any notice or reason therefore or summarily reject the bid or terminate
the contract, without prejudice to any other rights or remedy including the forfeiture
of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)

AA.L C —Nil, I = Nil, I - Nil, OW — Nil A-6


https://etenders.gov.in/eprocure/app

ANNEXURE-C

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT

Name of Work: - Supply of Articulating Boom Lift and Scissor Lift with AICMC for NITB at MBB
Airport, Agartala.

(Tender ID: 2026_AAI_283032_1)

UWe (name and post of authorized signatory) on behalf of

............................ (Name of firm) do here by solemnly affirm and declare as follows:

(i Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/ Ministry
of Civil Aviation (MoCA)/ Dept. of Expenditure (DoE), Ministry of Finance and the
debarment/ blacklisting/ restrainment is not in force as on last date of opening of tender
(Envelope-1, normally called as technical bid).

(i) None of Proprietor /Partners /Board Members /Directors of M/s..............c.coveuennn. (Name
of firm) has remained Proprietor /Partner /Board Member /Director in any firm which stands
debarred /blacklisted/restrained by AAI/ MoCA/ DoE and the debarment/ blacklisting/
restrainment is not in force as on last date of opening of tender (Envelope-1, normally called

as technical bid).

(iii)  Our firm understands that if our firm either debarred before the date of opening of tender (first
bid, normally called as technical bid, in case of two packet/two stage bidding) or debarred
before the date of contract by AAI/ MoCA/ DoE (Debarment applicable for all Ministries/

Departments), our bid is liable to be rejected at that stage.

(iv) Our firm understands that at any stage, if above statements are found to be false, our firm shall
be liable for debarment from bidding in AAI, apart from any other appropriate contractual
legal action including debarment/ blacklisting/ restrainment, termination of the contract etc.

as deemed fit.

Date:

[Signature and name of the authorized signatory

Place: of the firm]

Note: Above undertaking is to be given on company’s letter head.

AA.L C —Nil, I = Nil, I - Nil, OW — Nil A-7



ANNEXURE-D

FORM “A”

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR
SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS ENDING
ON 30.06.2026

SI. | Details of Work W-1 W-2 W-3
No

l. Name of work/
project and
Location

Il. | Name and Address
of client

Ill. | Awarded Cost of
work (in Rs. Lakhs)

IV. | Date of
commencement as
per contract

V. | Stipulated date of
completion

VI. | Actual date of
completion

VII.| Completion Cost /
Actual Work done

VIl Whether the work
was done on back to
back basis Yes/No

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note:

The contractor should give list of only of eligible category works of requisite amount with
supporting documents issued from client.

AA.L C —Nil, I = Nil, I - Nil, OW — Nil A-8



ANNEXURE-E

FORM “B”
FINANCIAL INFORMATION

Name of the firm / contractor

1. Financial Analysis - Details to be furnished turnover on construction works with profit /
loss as per figure in balance sheet account for the last three years duly certified by the
Chartered Accountant as submitted by the applicant to the Income - Tax Department

Fig in lakhs Rs.

Sl.

Particulars Financial Year (Last three years)
No.

FY 2022-23 | FY 2023-24 | FY 2024-25

1) Turn-Over on Construction/
Sales/Operation/Works

2) Profit/loss after Taxes
(standalone)

2. Financial arrangements for carrying out the proposed work:

Signature of Chartered Accountant with Seal Signature(s) of Bidder(s)

Note: The bidder should give information strictly in above format.

AA.L C —Nil, I = Nil, I - Nil, OW — Nil A-9



ANNEXURE-F

Form ‘C’

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during the financial
Year....cooieeierirenn, , the Net Worth of M/S. ... i
(Name & registered address of Individual/Firm/Company), as on ..............ccooeeieiinenn...
(the date of certificate) is RS.........cooviiriiiiiiiiiiiis e after considering all
liabilities. It is further certified that Net Worth of the company has not eroded by more than

30 % in last three years ending on 31t March 2025 (the relevant year*).

Unique Document Identification Number (UDIN)............cooeviiviniiiinnn.n.

Signature of Charted Accountant

Membership of ICAI
Date and Seal

SIGNATURE (S) OF BIDDER (S)

*The relevant year shall be the financial year ending 31st March preceding the calendar year
of bid submission or 31st March of the financial year preceding the previous financial year, if
the balance sheet of the previous financial year has not been audited.

AA.L C —Nil, I = Nil, I - Nil, OW — Nil A-10



ANNEXURE-G

UNDERTAKING TO BE SUBMITTED BY AGENCIES
(on company’s letter head)

(To be submitted in Envelope-1)

Name of work: Supply of Articulating Boom Lift and Scissor Lift with AICMC for NITB at
MBB Airport, Agartala.

Name of Contractor/Firm: ..c.coveeiiieiiiiiiiieiiiieiiieiiiiiiiieteiereiesiestossssssssssscsnssnes
Tender ID: - 2026_AAIl _283032_1

| USSP (Name), the Proprietor / Managing Partner/
Managing Director/ Authorized signatory (strikeout which is not relevant) do hereby solemnly
affirm and do hereby undertake that:

I/ We will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-Charge (E-1-C) to achieve the milestones/targets and

overall completion within the time period.

Signature of Contractor
(with rubber stamp)
Date:

AA.lL C — Nil, I = Nil, I - Nil, OW — Nil A-11



ANNEXURE-H

(TO BE UPLOADED in “Technical Bid”)
To,

Sr. Manager (Engg. — Elect.)
Airports Authority of India
Maharaja Bir Bikram Airport
Agartala - 799009

Name of work: Supply of Articulating Boom Lift and Scissor Lift with AICMC for NITB at
MBB Airport, Agartala.

Tender ID: 2026 AAIl_283032_1

UNDERTAKING FOR GST- Reaq.

Sir (s),
| / we do hereby undertake / declare the following related to the above tender:
1. That I/We are registered under GST and compliant of GST provision.

2. In case of noncompliance of GST provisions and blockage of any input credit, I/We shall
be responsible to indemnify AAL.

3. That I/We shall pass on all input credits to AAI.

I / We confirm that information provided above is true to my knowledge and belief
Encl.:

(i) Template for Updation of GST Registration Details of Vendor
(i)  Annexure - 1: HSN / SAC Code of Materials / Service supplied by Vendor

(iii) Annexure - 2: Details of Contact Person

SIGNATURE OF THE TENDERER
WITH COMPANY SEAL

Place:

Date:

AA.lL C — Nil, I = Nil, I - Nil, OW — Nil A-12



Template for Updation of GST Regqistration Details of Vendor

ﬁllé. Particulars Details to be Provided
1. Name of Vendor

2. Vendor Code in AAI (for each state / UT)

3. Main Vendor Code in AAI

4, PAN No

5. E Mail ID

6. Mobile No

7. Whether Registered under GST ? (2) Registered

(3) Composition
(4) Unregistered
8. If Not Registered, reason for the same? (1) Below Threshold Limit [
(2) In Process of Registration [ ]
(3) Other, please specify —

~ e

e | ] ] el

9. Whether located in SEZ (1) Yes [1]
(1) No []
10. | GSTN No / Composition Registration No
11 UIN No (In case of Government Department /
" | Authorities)
12. | Address as per GST Registration for State / UT
Street/House number
City
State / UT
PIN Code
13. | Whether having multiple registrations in same state? | (2) Yes [1]
(1) No []
- If Yes, specify business unit
14. | Whether having separate GST Registration in other | (3) Yes [1]
state / union territory (1) No []
- If Yes, provide details of the same for each GST
Registration No. in separate form
15. | Have provided documentary evidence of information | (4) Yes [1]
mentioned above (5) No [1]

- If No, provide date by which all relevant documents
will be provided.

I / We confirm that information provided above is true to my knowledge and belief

Date:

(Name & Signature of Authorized Signatory)

Place : (Company Seal)

AA.lL C — Nil, I = Nil, I - Nil, OW — Nil A-13



Annexure - 1: HSN / SAC Code of Materials / Service supplied by Vendor

SIl. | Particulars Details to be Provided
No.

1) Name of Vendor

2) Vendor Code in AAI

3) GST Registration No

4) Description of Materials / Service

HSN / SAC code of materials / service supplied (Provide details below)

5)

6)

7)

8)

9)

10)

11)

12)

13)

14)

15)

I / We confirm that information provided above is true to my knowledge and belief

Date:

(Name & Signature of Authorized Signatory)
Place : (Company Seal )

AA.lL C — Nil, I = Nil, I - Nil, OW — Nil A-14



Annexure - 2: Details of Contact Person

illé. Particulars Details to be Provided
1 Name of Vendor

2 Vendor Code in AAI

3 First Name of Contact Person

4 Last Name of Contact Person

5 Telephone No

6 Mobile No

7 E Mail ID

I / We confirm that information provided above is true to my knowledge and belief

Date
Place

(Name & Signature of Authorized Signatory)
(Company Seal)

AA.lL C — Nil, I = Nil, I - Nil, OW — Nil A-15



ANNEXURE- LBS

Performa for declaration by Bidder for compliance of order on Restriction under Rule
144(xi) of the General Financial Rules (GFRs)-2017

(Scanned copy to be submitted by Bidder in Cover-1 on Letterhead of Company / Firm)

Name of Work: Supply of Articulating Boom Lift and Scissor Lift with AICMC for NITB at
MBB Airport, Agartala.

(Tender ID: 2026_AAI_283032_1)

I, the undersigned, (full names), do
hereby declare, in my capacity as of
M/s (Name of company/Firm) that:

1) I am competent to swear this undertaking on behalf of Mi/s

(Name of company / Firm).

2) | have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General
Financial Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a
country which shares a land border with India and comply to all the provisions of the
Order(s).

3) | certify that M/s (Name of company /

Firm) is not from such a country / is from such a country, has been registered with
the Competent Authority (strike out whichever is not applicable). I hereby certify that
this BIDDER fulfils all requirements in this regard and is eligible to be considered
[Where applicable, evidence of valid registration with the Competent Authority is
attached].

4) 1 understand that the submission of incorrect data and / or if certificate/ declaration given
by M/s (Name of company / Firm) is
found to be false, this would be a ground for immediate termination and further legal
action in accordance with law as per Clause 12 of the Public Procurement Order on
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017.

Date:

[Signature and name of the authorized

Place: signatory of the firm with Rubber Stamp]

AA.lL C — Nil, I = Nil, I - Nil, OW — Nil A-16
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“Annexure-|

TECHNICAL DATA SHEET TO BE FILLED BY THE BIDDER

(Technical Data sheet to be filled up along with Technical bid for the Offered Product by the Tenderer.
The bid not containing the Technical data sheet duly filled up and submitted shall be summarily rejected.)

Name of Work: Supply of Articulating Boom Lift and Scissor Lift with AICMC for NITB at
MBB Airport, Agartala.

Tender 1D: 2026_AAI_283032_1

A. ARTICULATING BOOM LIFT

Sl Description AAIl required parameters | Parameters offered by
No. Bidder

1. Make and Model no:

2. | Working height Minimum 25 Mtr.

3. | Platform height Minimum 23 Mtr.

4. | Horizontal outreach | Minimum 10 Mtr.

5. | Lifting Capacity 230 Kg. (minimum)

6. | Minimum no. of | 2 Persons (in addition to tool
persons to be | box)
accommodated  in
platform

7. | Suitable for work Indoor & Outdoor both

8. | Turn Table rotation | More than 350 deg. in either
direction.

9. | Dimensions (Stowed) in Mtrs.

(a) Length Not more than 6.7 mtr.
(b) Width Not more than 1.0 Mtr.
(Without Basket)
(c) Height Not more than 2.1 Mtrs. in
closed position.
10. | Basket Rotation 90 degree minimum on both
sides.
11. | Gradeability Not less than 23%
12. | Type of drive Electro Hydraulic

13. | Main Power supply | 230 Volt 50 Hz AC supply

AA.lL C — Nil, I = Nil, I - Nil, OW — Nil, A-17



14. | Stand by power | Heavy duty Lithium Iron
supply phosphate  Battery  with
battery charger
15. | Battery Charger Automatic
16. | Simultaneous Available (can be charged
Charging while operation)
17. | Battery level | To be complied
indicator
18. | Platform material Solid / Slotted / Steel /
Aluminium
19. | Safety Alarm/sensor | Tilt alarm, motion alarm,
/indicator level sensor, over load
indicator/additional as per
standard
20. | Crawlers and | Non-marking type
outriggers
21. | Maximum Travelling It has to travel approx. 1.0
distance with battery km before normal operation
power
22. | Critical push button | Ascending, descending and
controls emergency stop in both
control panel
23. | Provision of | To be complied
descending in case of
emergency
24. | Overall Machine | Less than 4500 kg
Weight
25. | AC Supply on the | 230V AC Supply on the
Cage Cage
26. | Controls Shall be possible from
ground level or from the
platform  through  some
controllers
27. | Certification & | CE, BS & ISO Certified
standards
28. | Maximum drive | Not more than 2.5 kmph.
speed

AA.lL C — Nil, I = Nil, I - Nil, OW — Nil, A-18



B. SCISSOR LIFT

Sl. Description AAI required parameters | Parameters offered by
No. Bidder
1. | Make and Model no:
2. | Working height Minimum 9.5 Mtr.
3. | Platform height Minimum 7.5 Mtr.
4. | Lifting Capacity 220 Kg. (minimum)
5. | Minimum no. of |2
persons to be
accommodated  in
platform
6. | Suitable for work Indoor & Outdoor both
7. | Dimensions
(Stowed) in Mtrs.
(@) Length Not more than 2.5 Mtr.
(b) Width (outside) | Not more than 1.0 Mtr.
(c) Height Not more than 2.0 Mtrs.
With guardrails lowered.
(d) Wheelbase Not More than 2 Mtrs.
8. | Platform Size As per Standard
9. | Gradeability not less than 25%
10. | Type of drive Electro Hydraulic
11. | Main Power supply | 24 V Battery— 220 Ah (C20)
12. | Battery type Heavy duty Lead Acid /
Absorbent Glass Mat with
battery charger
13. | Battery Charger Automatic
14. | Simultaneous Optional as per OEM
Charging
15. | Battery level Available
indicator
16. | Platform material Solid / Slotted / Steel /
Aluminium

C — Nil, I = Nil, I - Nil, OW — Nil,



17. | Safety Tilt alarm, motion alarm,
Alarm/sensor/indicat | over load indicator/
or additional as per standard

18. | Crawlers / riggers / Non-marking type
Tyre

19. | Minimum Travelling | 1 km before normal
distance with battery | operation
power

20. | Critical push button | Ascending, descending and
controls emergency stop in both

control panel

21. | Provision of To be complied
descending in case
of emergency

22. | Emergency Brake To be complied
Release system

23. | Overall Machine | Less than 2500 kg
Weight

24. | Certification & CE Certified & EN Standard
standards Certified

25. | Maximum drive Less than 4 kmph
speed

AA.lL C — Nil, I = Nil, I - Nil, OW — Nil, A-20



Annexure-J

Details of Articulating Booms supplied by the Bidder at Airports / Govt. Organizations / Places of Repute
in India

(Tenderer has to fill up the details along with Technical bid for cross verification by AAI during technical evaluation of the Tenderer. The bid not
containing the details shall be summarily rejected)

Sl. | Name of Institution / Make & Year of | Whether | Contact Persons Name & | Contact Persons Official e-mail
No. | Organization & Place | Model of Supply Sold or Designation ID
of Supply Articulating Rental
Boom

1)

2)

3)

4)

5)

AA.L C — Nil, I = Nil, I = Nil, OW — Nil, A-21
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General Guidelines )A'Ek-*

GENERAL GUIDELINES

This book of “General Conditions of Contract” is applicable to both
types of tenders 1. e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases depending
on whether this is used for percentage rate tenders or item rate tenders

Notice Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with the
Tender Documents but the same shall form part of the agreement to
be drawn and signed by both parties after acceptance of tender.

All blanks are confined to Notice Inviting Tender and Schedules A to
F.

Authority approving the Notice Inviting Tenders (NIT) shall fill up all
the blanks in Notice Inviting Tender and in Schedules B to F before
issue of Tender documents.

The intending bidders will quote their rates in Schedule A.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

AA.L
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AIRPORTS AUTHORITY OF INDIA

Percentage-RateTender/Item Rate Tender & Contract for Work
Airport: MBB Airport, Agartala

Branch: Electrical Engineering Office of: Sr. Manager (Engg. — Elect.)
(A) Name of work: - Supply of Articulating Boom Lift and Scissor Lift with AICMC for NITB at MBB Airport,
Agartala.

(i) To be submitted/ uploaded as per date and time mentioned in CRITICAL DATA SHEET in NIC
CPP Portal.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I / We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance with,
such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of submission of bids including
extension, if any in 3/2 bid system and not to make any modifications in its terms and conditions.

I / We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AALI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future works.
Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

I / We further undertake and confirm that information/ documents submitted by us are genuine, and if
at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.

A sum of Rs. 4,57,981/- (Rupees Four Lakhs Fifty Seven Thousand Nine Hundred and Eighty
one) only is here by submitted in online mode /BG-in-the-format-prescribed-in-tender-documents as
earnest money Appendix-b. If I/we, fail to furnish the prescribed performance bank guarantee within
prescribed period, 1/we agree that the said Chairman, A.A.l. or his successors in office shall without
prejudice to any other right or remedy, be at liberty to take appropriate action as per terms of contract.
Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.l. or his successors
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in office shall without prejudice to any other right or remedy available in law, be at liberty to take
action as deemed fit forfeit the said earnest money absolutely, otherwise the said earnest money shall
be retained by AAI towards security deposit to execute all the works referred to in the tender documents
upon the terms and conditions contained or referred to therein and to carry out such deviations as may
be ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3
of the tender form. Further, I/We agree that in case of forfeiture of earnest money or Performance
Guarantee or both Earnest Money & Performance Guarantee as aforesaid, 1/We shall be debarred for
participation in the re-tendering process of the work.

I / We hereby declare that 1/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

* To | . licabl
Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement: -

()
(i)
(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature

Designation
Date

AA.L C.....L.....O..... GCE-S



Conditions of Contract

AIRPORTS AUTHORITY OF INDIA
General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender er-by-publication-in-Newspapers and posted on AAI web-site and NIC CPP

Portal www.aai.aero and http://etenders.gov.in (for reference only).

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender, and the amount of the security deposit
and Performance guarantee to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. Copies of the specifications, designs and
drawings and any other documents required in connection with the work signed for
the purpose of identification by the officer inviting tender shall also be open for
inspection by the contractor at the office of Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it must
be signed on his behalf by a person holding a power-of-attorney authorizing him to
do so, such power of attorney to be produced with the tender, and it must disclose that
the firm is duly registered under the Indian Partnership Act, 1952.

2.(A)

In case of the tender submitted by a Joint Venture / Consortium, a copy of joint
venture / consortium agreement in the specified proforma defining the lead partner
should be submitted. The lead partner shall sign all the documents in respect of the
works. The documents signed by any other person or firm other than the lead partner
shall not be entertained.

Receipts for payment made on account of work, when executed by a firm, must also
be signed by all the partners, except where contractors are described in their tender as
a firm, in which case the receipts must be signed in the name of the firm by one of the
partners, or by some other person having due authority to give effectual receipts for
the firm. Bank details shall be furnished by the firm through an application duly
signed by all partners for payment to the firm through bank transfer.

Applicable
for item Rate
Tender only.

Any person who submits a tender shall fill up the usual printed form, stating at what
rate he is willing to undertake each item of the work. Tenderers, which propose any
alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other conditions of any sort,
including conditional rebates, will be summarily rejected. No single tender shall
include more than one work, but contractors who wish to tender for two or more works
shall submit separate tender for each. Tender shall have the name and number of the
works to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full Rupees
by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest contractors will
be asked to submit revised offer quoting rate of each item of the schedule of quantity|
for all sub sections/sub heads as the case may be, but the revised quoted rate of each
item of schedule of quantity for all sub sections/sub heads should not be higher than
their respective original rate quoted already at the time of submission of tender. The
lowest tender shall be decided on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more contractors received in revised offer is again found to be equal,
then the lowest tender, among such contractors, shall be decided by draw of lots in
the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) / Sr. Manager (Engg)
in-Charge of major and minor component(s) work and the lowest contractors those

AA.L
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have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item more
than their respective original rate quoted earlier at the time of submission of tender,
then such revised offer shall be treated invalid. Such case of revised offer of the lowest
contractor or case of refusal to submit revised offer by the lowest contractor shall be
treated as withdrawal of his tender before acceptance and 50% of his earnest money
shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of their
guoted rate of individual items), refuse to submit revised offers, then tenders are to
be recalled after forfeiting 50% of EMD of each lowest contractors.

Contractor, whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective original
rate quoted already at the time of submission of his bid shall not be allowed to
participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for “Restricted
call of tenders” shall be adopted (for e-tenders).

4. (A) Applicable- n—case—of Percentage Rate Tende enderer-shall-filLub—theusual-printed-form
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4.(B)

In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractor is same, such lowest contractor
will be asked to submit sealed revised offer in the form of letter mentioning
percentage above/below on estimated cost of tender including all sub section/sub
heads as the case may be, but the revised percentage quoted above/below on tendered
cost or on each sub section /sub head should not be higher than the percentage quoted
at the time or submission of tender. The lowest tender shall be decided on the basis
of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated
as withdrawal of his tender before acceptance and 50% of earnest money shall be
forfeited.

If the revised tendered amount of two more contractors received in revised offers is
again found to be equal, the lowest tender, among such contractor, shall be decided
by draw of lots in the presence of Jt.GM (Engg) / DGM (Engg), AGM (Engg) / Sr.
Manager (Engg) in -Charge of major & minor component(s) of work & the lowest
bidders those who have quoted same tendered amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of
each bidder.

Bidders, whose earnest money is forfeited because of non- submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders in
the presence of any intending bidders who may be present at the time, and will enter
the amounts of the several tenders in a comparative statement in a suitable form. In
the event of a tender being accepted, a receipt for the earnest money shall thereupon
be given to the contractor who shall thereupon for the purpose of identification sign
copies of the specifications and other documents mentioned in Rule — 1.

In the event of a tender being rejected, the earnest money shall thereupon be returned
to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders
and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards tender
fee will not be considered as any acknowledgement or payment to the officer inviting
tender and the bidder shall be responsible for seeing that he procures a receipt signed
by the officer inviting tender or a duly authorized cashier.

The memorandum of work tendered for and the schedule of materials to be supplied
by the department and their issue-rates, shall be filled and completed in the office of
the officer inviting tender before the tender form is issued. If a form is issued to an
intending bidder without having been so filled in and incomplete, he shall request the
officer to have this done before he completes and delivers his tender.

The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the

drawings given to them.

9(A).

AA.L
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10.

Applicable
for ltem
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below / above the rates quoted is liable to be rejected. Rates
quoted by the bidder in item rate tender in figures and words shall be accurately filled
in so that there is no discrepancy in the rates written in figures and words. However,

I If a discrepancy is found between rates in figures and in words, then the rates
which correspond with the amount worked out by the bidder shall unless
otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the rates
guoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both in
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s) but
the amount corresponding to the item(s) is worked out by the bidder and added
to the grand total, then rate(s) of the items(s) shall be derived from the
amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in figure(s),
word(s), and amount blank, it will be presumed that the bidder has included
the cost of this/these item(s) in other items and rate for such item(s) will be
considered as zero and work will be required to be executed accordingly.

vi.  Sub Parai to iv above shall not be applicable in case of e-tendering.

11.

In the case of any tender where unit rate of any item / items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender is liable to be disqualified and rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given.-Special-care-should-be-taken-to-write-therates

AA.L
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12(A).
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iv.

Vi.

In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be deducted.

The Security deposit (under ii & iii above) will be collected by deductions from
the running bills of the contractor at the rates mentioned above and the earnest
money deposited at the time of tenders, will be treated as a part of the Security
Deposit.

The contractor shall submit an irrevocable additional performance security in the
form of an irrevocable insurance surety bond, demand draft, bank guarantee issued
from scheduled commercial bank (i.e. Indian or foreign banks included in the
second schedule of reserve bank of India act, 1934 excluding cooperative /regional
rural banks, if the bid price offered by the selected bidder is lower than 10% of the
estimated cost put to tender. This clause shall be binding and enforceable in
relation to all works, irrespective of their nature, scope or value.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1.

Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute but exclusive of GST for all the
items.

AA.L
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2. However GST, as applicable, shall be paid to the contractor, for aﬁy taxable
supply / services / construction rendered by the agency to AAI, against a valid
GST invoice as per terms and conditions of the contract.

17. The contractor/ bidder shall give a list of AAI employees related to him.

18. The tender for the work shall not be witnessed by a contractor or contractors / bidders
who himself / themselves has / have tendered or who may and has / have tendered for
the same work. Failure to observe this condition would render, tenders of the
contractors tendering, as well as witnessing the tender, liable to summary rejection.

19. i i

20.

The or-bi | subpaith i years*as well as
whigh dreinhan 09 n lloying form assksdin bidding

capacity of the bidders:-

Name of work

Name and partiq alpe)of v PositiomQ ksin | Remarks
of Office where Werk S i rel—‘ l—L preg

being executed

2 3 4 5

21

The contractor/bidder shall comply with the provisions of the Apprentices Act 1961,
and the rules and orders issued there under from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director (Engg.) may in his
discretion, without prejudice to any other right or remedy available in law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions of the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

23

AA.L
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Definitions:

CONDITIONS OF CONTRACT

The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s)
on behalf of the Chairman, Airports Authority of India and the Contractor,
together with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken together, shall be deemed to

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them :-

Vi.

Vil.

viii.

The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted
or additional.

The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent land,
path or street which may be allotted or used for the purpose of carrying out
the contract.

The Contractor / tenderer / bidder shall mean the individual, firm or
company whether incorporated or not, Joint Venture / Consortium
undertaking the works and shall include the legal personal representative of
such individual or the persons constituting such firm or company, or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

The Chairman means the Chairman Airports Authority of India and his
Successors.

The Engineer-in-Charge means the Engineering Officer who shall
supervise and be incharge of the work and who shall sign the contract on
behalf of the Chairman, Airports Authority of India as mentioned in Schedule
‘F’ hereunder.

AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

The terms Member (Planning) means the head of Department of
Engineering, Airports Authority of India.

Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of Airports Authority of India,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely due

AA.L
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to use or occupation by Airports Authority of India of the péft of the works
in respect of which a certificate of completion has been issued or a cause
solely due to Airports Authority of India’s faulty design of works.

X. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor
as per terms of contract.

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope

and

Performance

Where the context so requires, words imparting the singular only also include the

plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given in the Schedule of
Quantities (Schedule — A) shall, unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labours necessary in
and for the full and entire execution and completion of the work as aforesaid in
accordance with good practice and recognized principles.

Sufficiency of

Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies

and Adjustment

of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed:

i. Description of Schedule of Quantities.
ii. Particular/ technical Specification and Special Condition, if any.
iii. Drawings.

AA.L
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iv. C P W D Specifications.

v. Indian Standard Specifications of B | S/ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4

Payment for
similar  items
with  different
quoted rates in
different

subheads of the
contract

agreement

If the contractor has quoted different rates for the same item appearing in two or
more subheads, then the lowest of the rates quoted shall only be considered for
payments during execution of work. In case of deviation of quantity of such item,
payments shall be made at the lowest quoted rate for quantity executed upto the
deviation limit specified in the contract. Beyond the deviation limit the rate shall
be derived as per relevant contract provision.

Reverse
Auction for
Purchase
tenders

10.

Signing of
Contract

The successful tenderer / contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, shall

S|gn e#ehemngleerqiwe agreements as—th&easemay—be—en&eenasfemg-BGQ

i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and acceptance
thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of:

a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexures thereto.

b. AAI Safety Code.

¢. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.

d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.

iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.

AA.L
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Clauses of Contract

CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to tender
is more than Rs. 5 crores.

The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the Tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contract agreement,
(not Withstanding and/or without prejudice to any other provisions in the
contract) within period specified in Schedule ‘F’ from the date of issue of
award letter. This guarantee shall be in the form of Insurance Surety Bonds,
Account Payee Demand Draft, or Bank Guarantee (including e-Bank
Guarantee) from any of the Scheduled Commercial Banks (i.e. Indian or
Foreign Banks included in the Second Schedule of Reserve Bank of India
Act,1934 excluding Co-Operative/Regional Rural Banks) in accordance with
the form annexed hereto. (Appendix-XI).

Performance guarantee should be furnished within 30 days of issue of award
letter. In case the contractor fails to deposit performance guarantee within the
stipulated period, no payment will be released to the contractor for the work
done in respect of 1% running account bill. Moreover, interest @10% per
annum on performance guarantee amount would be levied (non- refundable)
for delayed period of submission.

The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 180 days beyond that. In case the time for completion of work
gets enlarged, the contractor shall get the validity of Performance Guarantee
extended to cover such enlarged time for completion of work. After recording
of the completion certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest.
However, in case of contracts involving maintenance of buildings and services
[ any other work thereafter, 50% of Performance Guarantee shall be retained
as Security Deposit as per contract conditions. The same shall be returned on
successful completion of commitment year wise proportionately.

iv. The Engineer-In-Charge shall not make a claim under the performance

guarantee except for amounts to which the AAI is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due,
either as agreed by the contractor or determined under any of the Clauses
/ Conditions of the agreement, within 30 days of the service of notice to
this effect by Engineer-In-Charge.

In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee shall
stand forfeited in full and shall be absolutely at the disposal of the Chairman,
AAL.

CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted alongwith the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered

AA.L
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value of the work. Earnest money shall be adjusted first in the security deposit
and further recovery of security deposit shall commence only when the update
amount of security deposit starts exceeding the earnest money. Such deductions
will be made and held by way of Security Deposit unless he/they has/have
deposited the amount of Security at the rate mentioned above in the form of Bank
Guarantee (including e-Bank Guarantee) from any of the Commercial Bank (i.e.
Indian or Foreign Banks included in the Second Schedule of Reserve Bank of
India Act,1934 excluding Co-Operative/Regional Rural Banks). In case a fixed
deposit receipts or Guarantee Bonds of any Bank is furnished by the contractor
to the AAl as part of the security deposit and the Bank is unable to make payment
against the said fixed deposit receipt or Guarantee Bond, the loss caused thereby
shall fall on the contractor and the contractor shall forthwith on demand furnish
additional security to the AAI to make good the deficit. In works where
condition of submission of performance guarantee is not applicable, the
security deposit at the rate of 10% (Ten Percent) of gross amount of each
running bill shall be deducted instead of 5%, till the sum along with the sum
already deposited as earnest money will amount to security deposit of 10%
of the contract value of work. Other conditions shall remain same as stated
above.

All compensations or the other sums of money payable by the contractor under
the terms of this contract may be deducted from, or paid by the sale of a sufficient
part of his security deposit or from the interest arising therefrom, or from any
sums which may be due to or may become due to the contractor by AAI on any
account whatsoever and in the event of his Security Deposit being reduced by
reason of any such deductions or sale as aforesaid, the contractor shall within 10
days make good in fixed deposit receipt, Insurance Surety Bonds, Account Payee
Demand Draft or Bank Guarantee from any of the Commercial bank (if deposited
for more than 12 months) endorsed in favour of the Airports Authority of India,
any sum or sums which may have been deducted from, or raised by sale of his
security deposit or any part thereof. The security deposit shall be collected from
the running and the final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against bank guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative
/Regional Rural Banks), on its accumulations to a minimum of Rs. 5 lakh subject
to the condition that amount of such bank guarantee, except last one, shall not be
less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in
conformity with provisions contained in the clause 17 which shall be extended
from time to time depending upon extension of contract under provision of
Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.

CLAUSE 1B

Additional
performance
security

The contractor shall submit an irrevocable additional performance security in the
form of an irrevocable insurance surety bond, demand draft, bank guarantee issued
from scheduled commercial bank (i.e. Indian or foreign banks included in the second
schedule of reserve bank of India act, 1934 excluding cooperative /regional rural
banks, if the bid price offered by the selected bidder is lower than 10% of the
estimated cost put to tender. This clause shall be binding and enforceable in relation
to all works, irrespective of their nature, scope or value.

Additional performance security amount and treatment —

The additional performance security shall be calculated as below-

(i) Where the bid is below 10% but not below 20% of the project cost put
to bid, the additional performance security percentage shall be incremented
by 0.25% for every percentage of bid price below 10% of the project cost
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put to bid starting at 11% with the additional bid performance security being
0.25% and this additional performance security percentage shall be applied
on the bid price:

(i) Where the bid is below 20% but not below 25% of the project cost put
to bid, the additional performance security percentage shall be incremented
by 0.50% for every percentage of bid price below 20% of the project cost
put to bid starting at 21% with the additional bid performance security being
0.50% and this additional performance security percentage shall be applied
on the bid price:

(iii) Where the bid is below 25% but not below 30% of the project cost put
to bid, the additional performance security percentage shall be incremented
by 0.75% for every percentage of bid price below 25% of the project cost
put to bid starting at 26% with the additional bid performance security being
0.75% and this additional performance security percentage shall be applied
on the bid price:

(iv) Where the bid is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price
below 30% of the project cost put to bid starting at 31% with the additional
bid performance security being 1% and this additional performance security
percentage shall be applied on the bid price:

(v) The additional performance security percentage shall be rounded off to the
next lower percentage based on whether the decimal point of the percentage
of bid price is below 0.5% or next higher percentage based on whether the
decimal of the percentage of bid price is 0.5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security shall be
governed by the provisions of clause 1: performance security.

Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified extended
date of completion as per clause 5(excluding any extension under clause 5.5) as
well as any extension granted under clause 12 and 15, he shall, without prejudice
to any other right or remedy available under the law to the AAI on account of such
breach, pay as compensation the amount calculated at the rates stipulated below as
the authority specified in schedule ‘F’ may decide on the amount of Tendered
Value of the work for every completed day/month (as determined) that the progress
remains below that specified in Clause 5 or that the work remains incomplete. This
will also apply to items or group of items for which a separate period of completion
has been specified.

i) Compensation for | |f the completion of work is delayed due to reasons
delay of work attributed to contractor, AAI shall be entitled for
compensation for delay as detailed below:
pereent-oftenderadvelveperwesk of delay or-tesser
locidod by it : i
to-a-maximum-of 10%-of contract-value.

ii. For the works costing more than Rs 10 Lac: 0.5%
(half percent) of tendered value per week of delay or
lesser amount as decided by the competent authority
subject to a maximum of 10% of the tendered value.
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Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub clause
5.2, the contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated /
justified extended date for such part work or if delay affects any other works /
services. This is without prejudice to right of action by Engineer-in- Charge under
clause 3 for delay in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after of
determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’” Contractor under this or any other contract with AAL In case, the contractor
does not achieve a particular milestone mentioned in schedule F, or the re-
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However, no interest, whatsoever, shall be payable on such
withheld amount.

Clause 2A

Incentive for
early-completion
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Clause 2B

Release of
withheld
amount against
compensation

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
can be released against Bank Guarantee (on the format given at Appendix-1) or in
the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but
not Co-operative or Gramin Bank, pending finalization of case of extension of time

for delay. by competent authority as per delegation of powers. Concerned Executive Director
(Engg) will authorize such action on receipt of proposal from the Engineer-In-
Charge through proper channel.
Clause 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-In-Charge may,
without prejudice to his any other rights or remedy against the contractor in respect
of any delay, inferior workmanship, any claims for damages and / or any other
provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in any of
the following cases:

I.  If the contractor having been given a notice by the Engineer-In-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period
of seven days thereafter.

ii.  If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

iii. If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

iv. If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-In-Charge.

v. If the contractor shall offer or give or agree to give to any person in AAl
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this
or any other contract for AAI.

vi. If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to the
Engineer-In-Charge.

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits any
breach of Integrity Pact.

viii. If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
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Xi.

administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust deed be executed by him
for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager
or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow
it to be continued for a period of 21 days.

If the contractor assigns (excluding part(s) of work assigned to other agency(s)
by the contractor as per terms of contract), transfers, sublets (engagement of
labour on a piece-work basis or of labour with materials not to be incorporated
in the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer, sublet or otherwise parts with the entire works or
any portion thereof without the prior written approval of the Engineer-In-
Charge. When the contractor has made himself liable for action under any of
the cases aforesaid, the Engineer-In-Charge on behalf of the Chairman, AAI
shall have powers:

+ To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-In-Charge shall be
conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at
the disposal of the AAI.

« After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or any
other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being adopted
by the Engineer-In-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work
or the performance of the contract. And in case action is taken under any
of the provision aforesaid, the contractor shall not be entitled to recover or
be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-In-Charge has certified in writing
the performance of such work and the value payable in respect thereof
and he shall only be entitled to be paid the value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one month
whichever is higher, either party may close the contract by giving notice to the other
party stating the reasons. In such eventuality, the Earnest Money Deposit and the
Performance Guarantee of the contractor shall be refunded within 30 days.
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Neither party shall claim any compensation for such eventuality. This clause is not
applicable for any breach of the contract by either party.

CLAUSE 3B
Debarment of Debarment of Contractor
Contractor (i) Contractor may be debarred if it is determined under breached the Integrity
Pact of clause 41(a) and Code of Integrity of clause 41(b).

(if) Contractor can also be debarred for the reasons like supply of sub-standard
material, non-supply of material, abandonment of work, sub-standard
quality of work, poor/ unsatisfactory performance.

(iii) The period of debarment shall be upto two years.

CLAUSE 4
Contractor In any case in which any of the powers conferred upon the Engineer-In-Charge by
liable to pay Clause-3 thereof, shall have become exercisable and the same are not exercised, the

compensation
even if action
not taken
under Clause-3

non-exercise thereof shall not constitute a waiver of any of the conditions hereof
and such powers shall notwithstanding be exercisable in the event of any future case
of default by the contractor and the liability of the contractor for compensation shall
remain unaffected. In the event of the Engineer-In-Charge putting in force all or any
of the powers vested in him under the preceding clause he may, if he so desires after
giving a notice in writing to the contractor, take possession of (or at the sole
discretion of the Engineer-In-Charge which shall be final and binding on the
contractor) use as on hire (the amount of the hire money being also in the final
determination of the Engineer-In-Charge) all or any tools, plant, materials and
stores, in or upon the works, or the site thereof belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work/ or
any part thereof, paying or allowing for the same in account at the contract rates, or,
in the case of these not being applicable, at current market rates to be certified by
the Engineer-In-Charge, whose certificate thereof shall be final, and binding on the
contractor, clerk of the works, foreman or other authorised agent to remove such
tools, plant, materials, or stores from the premises (within a time to be specified in
such notice) in the event of the contractor failing to comply with any such
requisition, the Engineer- in-Charge may remove them at the contractor’s expense
or sell them by auction or private sale on account of the contractor and his risk in
all respects and the certificate of the Engineer-In-Charge as to the expenses of any
such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the
extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever is
later. If the Contractor commits default in commencing the execution of the work as
aforesaid, AAI shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the earnest money & performance guarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a Time
and Progress Chart for each mile stone and get it approved by the Engineer-In-
Charge. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between the
Engineer-In-Charge and the Contractor within the limitations of time imposed in
the contract documents, and further to ensure good progress during the execution
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of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per mile stones given in Schedule ‘F’.
Project Management shall be done.

a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart

c. Contractor shall submit monthly progress reports (2 copies) highlighting status
of various activities and physical completion of work.

PROGRAMME CHART

i. The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all activities
from the start of work to completion, with details of manpower, equipment and
machinery required for the fulfillment of the programme within the stipulated
period or earlier and submit the same for approval to the Engineer-in- Charge
within fifteen days of award of the contract. A recovery of Rs. 2500/- (for works
costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing more than Rs. 5.00
Crores) shall be made on per day basis in case of delay in submission of the
above programme.

ii. The programme chart should include the following:
a. Descriptive note explaining sequence of the various activities.
b. Network (PERT / CPM / BAR CHART).
¢. Programme for procurement of materials by the contractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site adequate
shuttering material required for cement concrete and R.C.C. works etc. for three
floors within one month from the date of start of work till the completion of
RCC work as per requirement of work. The contractor shall submit shuttering
schedule adequate to complete structure work within laid down physical
milestone.

If at any time, it appears to the Engineer-In-Charge that the actual progress of
work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised programme
within 7 (seven) days, showing the modifications to the approved programme
to ensure timely completion of the work. The modified schedule of programme
shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for
works costing upto Rs. 5.00 Crores) £Rs-5000/(forworks-cesting-more-than
Rs-5:00-Crores) shall be made on per day basis in case of delay in submission
of the modified programme.

iv. The submission for approval by the Engineer-In-Charge of such programme or
such particulars shall not relieve the contractor of any of the duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-In-Charge to take action against the contractor as per terms and
conditions of the agreement.

The contractor shall submit the progress report using MS Project / Primavera
software with base line programme referred above for the work done during previous
month to the Engineer-In-Charge on or before 5th day of each month failing which
a recovery Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for
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works costing more than Rs.5.00 Crores) shall be made on per défy basis in case of
delay in submission of the monthly progress report.

5.2

If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism
ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge for executing work not forming part of the Contract, or
vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied
by AAl or

viii. Any other cause which, in the absolute discretion of the Engineer-In-Charge
is beyond the Contractor’s control.

Then upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Engineer-In-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-
In-Charge to proceed with the works.

All correspondence with the agency and concerned stakeholders during execution
of works will be taken into consideration for evaluation of hindrances causing
delay, for grant of extension of time by the Competent Authority.

5.3

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

5.4

In any such case the Engineer-In-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-In-Charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time / re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension / re-scheduling of milestones by the Engineer-In-Charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

5.5

In case the work is delayed by any reasons, in the opinion of the Engineer- in-
Charge, by the contractor for reasons beyond the events mentioned in clause 5.2
or clause 5.3 or clause 5.4 and beyond the justified extended date, without
prejudice to right to take action under Clause 3, the Engineer-In-Charge may grant
extension of time required for completion of work without rescheduling of
milestones. The contractor shall be liable for levy of compensation for delay for
such extension of time.

CLAUSE 6

Measurements
of Work
Done

Engineer-In-Charge shall, except as otherwise provided, ascertain and determine
by measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained
of all works performed under the contract.
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All measurements and levels shall be taken jointly by the Engineer-In-Charge or
his authorised representative and by the contractor or his authorised representative
from time to time during the progress of the work and such measurements shall
be signed and dated by the Engineer-In-Charge and the contractor or their
representatives in token of their acceptance. If the contractor objects to any of the
measurements recorded, a note shall be made to that effect with reason and signed
by both the parties.

If for any reason the contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in- Charge
or his representative, the Engineer-In-Charge and the Department shall not
entertain any claim from contractor for any loss or damages on this account. If the
contractor or his authorised representative does not remain present at the time of
such measurements after the contractor or his authorised representative has been
given a notice in writing three (3) days in advance or fails to countersign or to
record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer- in- Charge or his
representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items which
are not covered by specifications, measurements shall be taken in accordance with
the relevant standard method of measurement issued by the Bureau of Indian
Standards and if for any item no such standard is available, then a mutually agreed
method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorised Representative of the work, before covering up or
otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same
is covered up or placed beyond the reach of measurement and shall not cover up
and place beyond reach of measurement any work without consent in writing of
the Engineer-In-Charge or his authorised representative of the work who shall
within the aforesaid period of seven days inspect the work, and if any work shall
be covered up or placed beyond the reach of measurements without such notice
having been given or the Engineer-in- Charge’s consent being obtained in writing,
the same shall be uncovered at the Contractor’s expense, or in default thereof no
payment or allowance shall be made for such work or the materials with which
the same was executed.

Engineer-In-Charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
jointly or otherwise as aforesaid and all provisions stipulated herein above shall
be applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.
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Clause 6 A

Computerized
Measurement
Book

Computerized measurement is mandatory for works costing more than Rs 5.00
Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except as
otherwise provided, ascertain and determine by measurement the value of work
done in accordance with the contract. All measurements of all items having
financial value shall be entered by the contractor and compiled in the shape of the
Computerized Measurement Book having pages of A-4 size as per the format of
the department so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-In-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-
In-Charge for the dated signatures by the Engineer-In-Charge and the contractor
or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-In-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized measurements,
and submit to the department a computerized measurement book, duly bound, and
with its pages machine numbered. The Engineer-In-Charge and/or his authorised
representative would thereafter check this MB, and record the necessary
certificates for their checks / test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no cutting
or overwriting in the measurements would thereafter be allowed. If at all any error
is noticed, the contractor shall have to submit a fresh computerized MB with its
pages duly machine numbered and bound, after getting the earlier MB cancelled
by the department. Thereafter, the MB shall be taken in the records of Engineer-
In-Charge, and allotted a number as per the Register of Computerized MBs. This
should be done before the corresponding bill is submitted to the Engineer-In-
Charge for payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by the various officers
of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-In-Charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-In-Charge or his representative.

Except where any general or detailed description of the work expressly shows
to the contrary, measurements shall be taken in accordance with the procedure
set forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available then
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a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test checked
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and / or test checking measurement and shall not
cover up and place beyond reach of measurement any work without consent in
writing of the Engineer-In-Charge or his authorized representative of the work
who shall within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of checking and / or test
checking measurements without such notice having been given or the Engineer-
in charge’s consent being obtained in writing the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

Engineer-In-Charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall
it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-In-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall
be prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking
or causing to be taken, where necessary, the requisite measurements of the
work. In the event of the failure of the contractor to submit the bills, Engineer-
in- Charge shall prepare or cause to be prepared such bills in which event no
claims whatsoever due to delays on payment including that of interest shall be
payable to the contractor. Payment on account of amount admissible shall be
made by the Engineer-In-Charge certifying the sum to which the contractor is
considered entitled by way of interim payment at such rates as decided by the
Engineer-in- Charge. An amount of ad-hoc payment not less than 75% of the
net amount of the bill under check, shall be made within 10 working days of
submission of the bill by the Contractor to the Engineer-In-Charge or his
Authorized Engineer together with the account of the material issued by the
department, or dismantled materials, if any. The remaining payment is also to
be made after final checking of the bill within 28 working days of submission
of bill by the contractor. In case of delay in payment of intermediate bills after
30 days of submission of bill by the contractor, provided the bill submitted by
the contractor found to be in order, a simple interest @ prevailing rate of interest
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of General Provident Fund shall be paid to the contractor from the date of expiry
of prescribed time limit.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-In-Charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of
the department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-In-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill(s) to be
submitted by the contractor within 10 days of the interim payment. In case of
delay in submission of bill by the contractor a simple interest @ 10% (percent)
per annum on the advance payment made shall be paid to the AAI from the date
of expiry of prescribed 10 day.

CLAUSE 7A No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-In-Charge.

CLAUSE 8

Completion Within ten days of the completion of the work, the contractor shall give notice of

Certificate and such completion to the Engineer-In-Charge and within thirty days of the receipt

Completion of such notice, the Engineer-In-Charge shall inspect the work and if there is no

Plans defect in the work, shall furnish the contractor with a final certificate of

completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion shall
be issued, nor shall the work be considered to be complete for ‘Civil Construction
Works’ until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements required for his/their work people on the site in connection
with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-In-
Charge. If the contractor shall fail to comply with the requirements of this Clause
as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed
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for the completion of work, the Engineer-in- charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove
the rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

¢. For AMC work: The system has been tested for its performance /
completeness and taken over by AAI / next agency for operation and
maintenance.

CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the other
items of work in the contract, in case the contractor fails to comply with the
requirements of this clause, the Engineer-In-Charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-In-Charge shall give ten days
notice in writing to the contractor.

CLAUSE 8B

Completion Plans
to be Submitted
by the Contractor

CLAUSE 9

Payment of final
bill

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-In-Charge whichever is earlier. No further claims
shall be made by the contractor after submission of the final bill and these shall
be deemed to have been waived and extinguished. Payments of those items of
the bill in respect of which there is no dispute and for those items which are in
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dispute on account of quantity and/ or rates shall be paid at approved quantity
and/ or rates by the Engineer-In-Charge, within three months period reckoned
from the date of receipt of the bill by the Engineer in- Charge or his authorized
representative, complete with account of materials issued by the Department
and dismantled materials.

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time
limit, if delay in payment, a simple interest @ prevailing rate of interest of
General Provident Fund shall be paid to the contractor from the date of expiry
of prescribed time limit, provided the final bill submitted by the contractor is
found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on
the basis of lower of the two.

CLAUSE 9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired by

hi

m and wherever possible in banks be made through electronic payment

mechanism instead of direct to him, provided that the contractor furnishes to the
Engineer-in- Charge.

Informations as per proforma attached.

An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

His own acceptance of the correctness of the amount made out as being due
to him by Authority or his signature on the bill or other claim preferred against
Authority before settlement by the Engineer-In-Charge of the account or claim
by payment to the bank. While the receipt given by such banks shall constitute
a full and sufficient discharge for the payment, the contractor shall whenever
possible present his bills duly receipted and discharged through his bank.

Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority
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CLAUSE 10 A

Materials to
be provided

1. The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
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by the
contractor
and
Mandatory
Tests

Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-In-Charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-In-Charge shall within
thirty (30) days of supply of samples or within such further period as he
may require intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall
forthwith arrange to supply to the Engineer-in charge for his approval,
fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with specifications,
approval of the Engineer-In-Charge shall be issued after the test results are
received.

The contractor shall submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials
represented by the samples until the required tests or analysis have been
made and materials finally accepted by the Engineer-In-Charge.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-In-Charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-In-Charge
and bear all charges including testing charges. The Engineer-in- charge or
his authorised representative shall always have access to the works and to
all workshops and places where work is being prepared or from where
materials manufactured, articles or machinery are being obtained for the
works and the contractor shall afford every facility and every assistance in
obtaining the right to such access.

The Engineer-In-Charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-In-Charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-In-
Charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-In-Charge may
cause the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.
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(1) | Secured
Advance on
Nonperishable
materials

(1) | Mobilization
Advance

Interest on
Mobilization
advance

Recovery of
Mobilization
advance
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CLAUSE10C

Payment on
Account of
Increase in
Prices/

Wages due
to Statutory
Order(s)
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CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender
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CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material AAI excavation of the site for a work etc. as property of AAl and such materials shall be
Property disposed off to the best advantage of Authority according to the instructions in
writing issued by the Engineer-In-Charge.
CLAUSE 11
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Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in every
respect in strict accordance with the specifications. The contractor shall also conform
exactly, fully and faithfully to the design, drawings and instructions in writing in
respect to the work signed by the Engineer in charge and the contractor shall be
furnished free of charge one copy of the contract documents together with
specifications, designs, drawings and instructions as are not included in the standard
specifications of Central Public Works Department specified in Schedule F or in any
Bureau of Indian Standard or any other published standard or code or Schedule of
Rates or any other printed publication referred to elsewhere in the contract. The
contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools
and plants including for measurements and supervision of all works, structural plans
and other things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is specified or is reasonably
inferred from the contract. The contractor shall take full responsibility for adequacy
suitability and safety of all the works and methods of construction.

CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-In-Charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing
signed by the Engineering- charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the
contractor on the same conditions in all respects including price on which he agreed
to do the main work except as hereafter provided.

121

The time for completion of the works shall, in the event of any deviations resulting
in additional cost over the tendered value being ordered, be extended, if requested
by the contractor, as follows:

i. In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii. 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-In-Charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-In-Charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates on the basis of the market
rates and the contractor shall be paid in accordance with the rates so determined.

Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial substitution or
in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference between the
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market rates of substituted item and the agreement item (tombe sdbstituted).

(ii) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so decreased to the extent of the difference between the
market rates of substituted item and the agreement item (to be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within fifteen
days of receipt of order or occurrence of the excess, claim revision of the rates,
supported by proper analysis for the work in excess of the above mentioned limits,
provided that if the rates so claimed are in excess of the rates specified in the
schedule of quantities, the Engineer-In-Charge shall within prescribed time limit
of receipt of the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on the basis
of the market rates and the contractor shall be paid in accordance with the rates so
determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in the
rates of items for the work in excess of the limits laid down in Schedule F, and the
Engineer-In-Charge shall after giving notice to the contractor within one month
of occurrence of the excess and after taking into consideration any reply received
from him within fifteen days of the receipt of the notice, revise the rates for the
work in question within one month of the expiry of the said period of fifteen days
having regard to the market rates.

12.4

The contractor shall send to the Engineer-In-Charge once every three months, an
upto date account giving complete details of all claims for additional payments to
which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-In-Charge, which he has executed during the preceding
quarter failing which the contractor shall be deemed to have waived his right.
However, the Executive Director Engineering may authorize consideration of
such claims on merits.

125

For the purpose of operation of Schedule F, the following works shall be treated
as works relating to foundation unless & otherwise defined in the contract:

i. For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

ii. For abutments, piers and well staining: All works up to 1.2 m above the bed
level.

iii. For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.

iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 meters above the ground level.

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level
whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.
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CLAUSE 13

Foreclosure
of contract
due to
Abandonment
or Reduction
in Scope of
Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-In-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-In-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i. Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii. AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of
the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAl,
shall be paid.

iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

v. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.

The contractor shall, if required by the Engineer- In-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials
at site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
In-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
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and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.

In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after
a notice in writing of 7 days in this respect from the Engineer-In-Charge;
or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the
Engineer- In-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-In-Charge.

b. The Engineer- In-Charge without invoking action under clause 3 may,
without prejudice to any other right or remedy against the contractor which
have either accrued or accrue thereafter to AAI, by a notice in writing to take
the part work / part incomplete work of any item(s) out of his hands and shall
have powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.

c. The Engineer-In-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered
by AAI because of action under this clause shall not exceed 10% of the
tendered value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as
if it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in
the work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-In-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than
the amount payable to the contractor at his agreement rates, the difference
shall not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAl in law

AA.L

GCC-42




Clauses of Contract

AN

or per as agreement be recovered from any money due to the contractor on
any account, and if such money is insufficient, the contractor shall be called
upon in writing and shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period of
30 days, the Engineer-In-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law

In the event of above course being adopted by the Engineer-In-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works

to the extent necessary and carry out the instructions given in that behalf by the

Engineer-In-Charge.

ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not
attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

b. If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-In-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension, adding thereto
2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in- Charge within
fifteen days of the expiry of the period of 30 days.

c. If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after receipt
of such order serve a written notice on the Engineer-In-Charge requiring
permission within fifteen days from receipt by the Engineer-in- charge of
the said notice, to proceed with the work or part thereof in regard to which
progress has been suspended and if such permission is not granted within
that time, the contractor, if he intends to treat the suspension, where it
affects only a part of the works as on omission of such part by AAI or where
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it affects whole of the works, as an abandonment of the works by AAl, shall
within ten days of expiry of such period of 15 days give notice in writing of
his intention to the Engineer- in-Charge. In the event of the contractor
treating the suspension as an abandonment of the contract by AAI, he shall
have no claim to payment of any compensations on account of any profit or
advantage which he might have derived from the execution of the work in
full but which he could not derive in consequence of the abandonment. He
shall, however, be entitled to such compensation, as the Engineer-In-Charge
may consider reasonable, in respect of salaries and/or wages paid by him to
his employees and labour at site, remaining idle in consequence adding to
the total thereof 2% to cover indirect expenses of the contractor provided
the contractor submits his claim supported by details to the Engineer-In-
Charge within 30 days of the expiry of the period of 3 months.

Specifications

CLAUSE 15 A
Compensatio | The contractor shall not be entitled to claim any compensation from AAI for the
n in case of losses suffered by him on account of delay by AAI in the supply of materials in
delay due to Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
late supply of | wagons, force majeure or any reasonable cause beyond the control of AAI.
?Tt];ptlélr?;?%y This clause 15 A will not be applicable for works where no material is stipulated
AAI for issue by AAL.

CLAUSE 16
Action in case | All works under or in course of execution or executed in pursuance of the contract,
Work not shall at all times be open and accessible to the inspection and supervision of the
done as per Engineer-In-Charge, his authorize subordinates in charge of the work and all the

superior officers, officer of the Quality Assurance Unit of the AAI or any organization
engaged by the Department of Quality Assurance and of the Chief technical Examiner’s
Office, and the contractor shall, at all times, during the usual working hours and at all
other times at which reasonable notice of the visit of such officers has been given to the
contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to
the Contractor’s agent shall be considered to have the same force as if they had been
given to the contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge of
the work or to the Executive Director-In-Charge of quality assurance or his subordinate
officers or the officers of the organization engaged by the AAI for quality Assurance
or to the Chief Technical Examiner or his subordinate officers, that any work has been
executed with unsound, imperfect, or unskillful workmanship, or with materials or
articles provided by him for the execution of the work which are unsound or of a quality
inferior to that contracted or otherwise not in accordance with the contract, the
contractor shall, on demand in writing which shall be made within twelve months (six
months in the case of work costing Rs.10 lac and below except road work) of the
completion of the work from the Engineer-In-Charge specifying the work, materials or
articles complained of notwithstanding that the same may have been passed, certified
and paid for forthwith rectify, or remove and reconstruct the work so specified in whole
or in part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own charge
and cost. In the event of the failing to do so within a period specified by the Engineer-
In-Charge in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 2 of the contract (for non-completion of
the work in time) for this default.

In such case the Engineer-In-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the authority
specified in schedule ‘F’ may considered reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety and
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utility of the item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor. Decision of the Engineer-In-
Charge to be conveyed in writing in respect of the same will be final and binding on
the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or destroy
any part of building in which they may be working, or any building, road, road kerb
fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees,
grass or grassland, or cultivated ground contiguous to the premises on which the work
or any part is being executed, or if any damage shall happen to the work while in
progress, from any cause whatever or if any defect, shrinkage or other faults appear in
the work within twelve months (six months in the case of work costing Rs. Ten lacs
and below except road work) after a certificate final or otherwise of its completion shall
have been given by the Engineer-In-Charge as aforesaid arising out of defect or
improper materials or workmanship the contractor shall upon receipt of a notice in
writing on that behalf make the same good at his own expense or in default the
Engineering- charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become due to
the contractor, or from his security deposit or the proceeds of sale thereof or of a
sufficient portion thereof. The security deposit of the contractor shall not be refunded
before the expiry of twelve months (six months in the case of work costing Rs. Ten
lacs and below except road work) after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is
later. Provided that in the case of road work, if in the opinion of the Engineer-In-
Charge, half of the security deposit is sufficient, to meet all liabilities of the contractor
under this contract, half of the security deposit will be refundable after six months and
the remaining half after twelve months of the issue of the said certificate of completion
or till the final bill has been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit
deducted from contractors shall be refunded within one month from the date of final
payment or within one month from the date of completion of the maintenance contract
whichever is earlier.

CLAUSE 18

Contractor to
Supply Tools
& Plants etc.

The contractor shall provide at his own cost all materials (except such special materials,
if any, as may in accordance with the contract be supplied from the Engineer-in charge’s
stores) machinery, tools & plants as specified in Schedule F. in addition to this,
appliances, implements, other plants, ladders, cordage, tackle, scaffolding and
temporary works required for the proper execution of the work, whether original, altered
or substituted and whether included in the specifications or other documents forming
part of the contract or referred to in these conditions or not, or which may be necessary
for the purpose of satisfying or complying with the requirements of the Engineer-in
charge as to any matter as to which under these conditions he is entitled to be satisfied,
or which he is entitled to require together with carriage therefor to and from the work.
The contractor shall also supply without charge the requisite number of persons with
the means and materials, necessary for the purpose of setting out works, and counting,
weighing and assisting the measurement for examination at any time and from time to
time of the work or materials. Failing his so doing, the same may be provided by the
Engineer-In-Charge at the expense of the contractor and the expenses may be deducted,
from any money due to the contractor, under this contract or otherwise and / or from his
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE 18 A

Recovery of
Compensation

In every case in which by virtue of the provisions sub-section(i) of Section 12, of the
Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to a
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paid to
Workmen

workman employed by the contractor, in execution of the works, AAI will recover from
the contractor, the amount of the compensation so paid, and, without prejudice to the
rights of the AAI under sub-section(2) of Section 12, of the said act, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by AAI to the contractor whether under this contract or
otherwise. AAI shall not be bound to contest any claim made against it under
subsection (1) of Section 12, of the said Act, except on the written request of the
contractor and upon his giving to AAI full security for all costs for which AAI might
become liable in consequence of contesting such claim.

CLAUSE 18 B

Ensuring
Payment and
Amenities to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the Contract Labour (Regulation
and Abolition) act 1970, and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, AAl is obliged to pay any amounts of wages to a workman employed by
the contractor in execution of the works, or to incur any expenditure in providing
welfare and health amenities required to be provided under the above said Act and the
rules under Clause 19H or under the AAI Contractor’s Labour Regulations or under the
Rules framed by AAI from time to time for the protection of health and sanitary
arrangements for workers employed by AAI Contractors, AAI will recover from the
contractor the amount of wages so paid or the amount of expenditure so incurred and
without prejudice to the rights of the AAI under sub section (2) of Section 20, sub
section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970,
AAI shall be at liberty to recover such amount or any part thereof by deducting it from
the security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it under
sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, except on
the written request of the contractor and upon his giving to the AAI full security for all
costs for which AAI might become liable in contesting such claim.

CLAUSE 19

Labour laws
to be
complied by
the
Contractor

The contractor shall obtain a valid license under the contract labour (R&A) Act, 1970
and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the
commencement of the work, and continue to have a valid license until the completion
of the work. The contractor shall also abide by the provisions of the Child Labour
(Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act, 1996
and the building and other Construction Workers Welfare Cess Act, 1996. Any failure
to fulfill these requirements shall attract the penal provisions of this contract arising
out of the resultant non execution of the work.

CLAUSE 19 A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the AAI Contractor’s
Labour Regulation or as per the provisions of the Contract Labour (Regulation and
Abolition) act, 1970 and the contract labour (Regulation and Abolition) Central
Rules, 1971 wherever applicable.

ii  The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the said
work, as if the labour had been immediately employed by him.

iii_ In respect of all labour directly or indirectly employed in the works for
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performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with the Airports Authority of India contractor’s
Labour Regulations made by AAI from time to time in regard to payment of wages
wage period, deductions from wages recovery of wages not paid and deductions
unauthorizedly made, maintenance of wage books or wage slips, publication of
scale of wages and other terms of employment, inspection and submission of
periodical returns and all other matters of the like nature or as per the provisions
of the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

iv The following deductions shall be permissible to be made by the Engineer-in-
Charge.

a. The Engineer-In-Charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason
of non-fulfillment of the conditions of the contract for the benefit of the
workers, non-payment of wages or of deductions made from his or their
wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b.  Under the provision of Minimum Wages (Central) Rule 1950 the contractor
is bound to allow to the labours directly or indirectly employed in the works
one day rest for 6 days continuous work and pay wages at the same rate as
for duty. In the event of default, the Engineer-In-Charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays
to any labours and pay the same to the persons entitled thereto from any
money due to the contractor by the Engineer-In-Charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily
wages fixed under Notification ofthe Delhi Administration No. F.12
(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are
inclusive of wages for the weekly day of rest, the question of extra payment for weekly
holiday would not arise.

v The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act,
1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rule made
thereunder from time to time.

vi  The contractor shall indemnify and keep indemnified Authority against payments
to be made under and for the observance of the laws aforesaid and the AAI
Contractor’s Labour Regulations without prejudice to his right to claim indemnity
from his sub-contractors.

vii  The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

viii Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct
or recover any amount from the minimum wage payable to the workmen as and by
way of commission or otherwise.

iX  The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE 19C
In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his own
expense arrange for the safety provisions as per AAI Safety Code framed from time
to time and shall at his own expense provide for all facilities in connection therewith.
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In case the contractor fails to make arrangement and provide necessary facilities as
aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default and in
addition, the Engineer-in charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer- in
charge a true statement showing in respect of the second half of the preceding month
and the first half of the current month respectively:

i.  The number of labourers employed by him on the work,

ii. Their working hours,

ili. The wages paid to him,

iv. The accidents that occurred during the said fortnight showing the circumstances

under which they happened and the extent of damage and injury caused by them,
and

v. The number of female workers who have been allowed maternity benefit according
to Clause 19F and the amount paid to them Failing which the contractor shall be
liable to pay to AAI, a sum not exceeding Rs. 200/- for each default or materially
incorrect statement. The decision of the Engineer-In-Charge shall be final in
deducting from any bill due to the contractor; the amount levied as fine and shall
be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the performance
of the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with all the rules framed by AAI from time to time for the protection of health
and sanitary arrangements for workers employed by the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. Inthe case of delivery - maternity leave not exceeding 8 weeks, 4 weeks upto
and including the day of delivery and 4 weeks following that day.

ii. Inthe case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate of
women’s average daily earnings, calculated on total wages earned on the days
when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined
or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the
date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — I1l and IV, and the same shall be kept at the place of
work.
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CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the provisions
of the Airports Authority of India Contractor’s Labour Regulations and Model Rules
for the protection of health and sanitary arrangements for the workers as amended from
time to time or furnishing any information or submitting or filling any statement under
the provisions of the above Regulations and Rules which is materially incorrect, he /
they shall, without prejudice to any other liability, pay to the AAI a sum not exceeding
Rs.200/- for every default, breach or furnishing, making, submitting, filing such
materially incorrect statements and in the event of the contractor(s) defaulting
continuously in this respect, the penalty may be enhanced to Rs. 200/- per day for each
day of default subject to a maximum of 5 per cent of the estimated cost of the work put
to tender. The decision of the Engineer-In-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-In-Charge that the contractor (s) is / are not properly
observing and complying with the provision of the AAI Contractor’s Labour
Regulations and Model Rules and the provisions of the Contract Labour (Regulation
and Abolition ) Act 1970, and the Contract Labour (R&A) Central Rules 1971, for the
protection of health and sanitary arrangements for work — people employed by the
contractor (s) (hereinafter referred as “the said Rules”) the Engineer-In-Charge shall
have power to give notice in writing to the contractor(s) requiring that the said Rules
be complied with and the amenities prescribed therein be provided to the work-people
within a reasonable time to be specified in the notice. If the contractor (s) shall fail
within the period specified in the notice to comply with and/ observe the said Rules
and to provide the amenities to the work-people as aforesaid, the Engineer-In-Charge
shall have the power to provide the amenities hereinbefore mentioned at the cost of the
contractor (s). The contractor (s) shall erect, make and maintain at his / their own
expense and to approved standards all necessary huts and sanitary arrangements
required for his / their work —people on the site in connection with the execution of the
works, and if the same shall not have been erected or constructed, according to
approved standards, the Engineer-In-Charge shall have power to give notice in writing
to the contractor (s) requiring that the said huts and sanitary arrangements be remodeled
and / or reconstructed according to approved standards, and if the contractor (s) shall
fail to remodel or reconstruct such huts and sanitary arrangements according to
approved standards within the period specified in the notice, the Engineer-In-Charge
shall have the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the contractor (s).

CLAUSE 19H
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CLAUSE 191
The Engineer-In-Charge may require the contractor to dismiss or remove from the site
of the work any person or persons in the contractors’ employ upon the work who may
be incompetent or misconduct himself and the contractor shall forthwith comply with
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such requirements. In respect of maintenance/repair or renovation works etc. where the
labour have an easy access to the individual work premises, the contractor shall issue
identity cards to the labourers, whether temporary or permanent and he shall be
responsible for any untoward action on the part of such labour. Assistant
Manager/Junior Executive will display a list of contractors working in the
colony/Blocks on the notice board in the colony and also at the service center, to
apprise the residents about the same.
CLAUSE 19
CLAUSE 19K
Employment
of skilled /
semiskilled
workers
CLAUSE 19 L
Contribution of
EPF and ESI
CLAUSE 19 M
Compliance of | The contractor is required to follow latest NGT guidelines at the construction site and
NGT guidelines | any violation of such guidelines will be in his account.
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CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act, 1948,
Woages Act to be| and Contract Labour (Regulation and Abolition) Act, 1970 amended from time to time
Complied and rules framed thereunder and other labour laws affecting contract labour that may
with be brought into force from time to time.
CLUASE 21
Work not to be | The contract shall not be assigned or sublet without the written approval of Engineer-
SUb!Et- ) In-Charge. And if the contractor shall assign or sublet his contract, or attempt to do so,
AC_tIOH Incase | or become insolvent or commence any insolvency proceedings or make any
of insolvency composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan,
perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the contractor, or any of his servants or
agent to any public officer or person in the employ of AAI in any way relating to his
office or employment, or if any such officer or person shall become in any way directly
or indirectly interested in the contract, the Engineers in Charge on behalf of the AAI
shall have power to adopt the course specified in Clause 3 hereof in the interest of AAI
and in the event of such course being adopted, the consequences specified in the said
Clause 3 shall ensue.
CLUASE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-In-Charge shall be obtained before any change is made in the constitution of
Constitution | the firm. Where the contractor is an individual or a Hindu undivided family business
to be concern such approval as aforesaid shall likewise be obtained before the contractor
intimated enters into any partnership agreement where under the partnership firm would have the
right to carry out the works hereby undertaken by the contractor. If previous approval
as aforesaid is not obtained, the contract shall be deemed to have been assigned in
contravention of Clause 21 hereof and the same action may be taken and the same
consequences shall ensue as provided in the said Clause 21.
CLAUSE 24
All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Engineer-In-Charge who shall be entitled to
direct at what point or points and in what manner they are to be commenced, and from
time to time carried on.
CLAUSE 25
Dispute Dispute Resolution Clause
Resolution All disputes or differences which may arise out of or in connection with or incidental
Mechanism to the Agreement(s) including any dispute or difference regarding the interpretation of
and_ ] terms and conditions of any clause(s) thereof shall be dealt with as provided
(i) Through Mediation: All dispute(s), at the first instance, shall be referred to the
Mediation Committee of Independent Experts (MCIE) or individual mediator for
mediation as per AAI Mediation Policy and applicable laws. All cost of mediation,
shall be borne equally by the parties.
In case either party withdraws from the Mediation or the dispute(s) is not resolved
within 120 days of reference to the Mediation, then the aggrieved party may invoke
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(ii)

arbitration through sub para (ii) within 30 days from the date o‘f‘recei‘bt of Partial
Settlement Agreement or Failure Report.

Adjudication through Arbitration: In case no final settlement has been arrived
at between the parties after mediation or partially settled as per sub Para (i)
above, the unresolved dispute(s), on invocation by the aggrieved party shall be
referred for adjudication by arbitration.

Avrbitration is restricted to dispute with a value of less than Rs. 10 Crore.

The dispute shall be referred to a sole Arbitrator to be appointed by Chairman /
Member, AAl, after obtaining consent of the other party, as per format annexed
at Annexure-A.

Unless the contract has already been repudiated or terminated, the parties shall, in
every case, continue to proceed to perform their respective obligations under the
agreement.

Avrbitration proceedings shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act, 1996, as amended from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-I1V of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter VA of
the Airports Authority of India Act, 1994.

“In the event of any dispute or difference relating to the interpretation and
application of the provisions of commercial contract(s) between Central Public
Sector Enterprises (CPSES) / Port Authorities inter-se and also between CPSES
and Government Departments / Organizations (excluding disputes relating (to
Railways, Income Tax, Customs & Excise Departments), such dispute or
difference shall be taken up by either party for its resolution through AMRCD as
mentioned in DPE OM No. DPE-02/0001/2023-AMRCD-FTS-13578 dated 8th
December 2025 and the decision of AMRCD on the said dispute will be binding
on both the parties."

To,

Format Consent Letter
Dispute Resolution Clause-- Para ii (b)

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause of the
agreement dated for for

Sir/Madam,

1. We state that (contractor/agency) was awarded
work/concession of at ---- - ---'Airport/ (other location) of
Airports Authority of India through Award Letter dated

2. Dispute related to arose between us (contractor/agency) and
AAl

3. On (date), dispute was referred to Mediation as per AAI

Mediation Policy and any settlement on the following claims/disputes was not
reached between the parties:

()
(i)
(iii)
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A concise statement along with claim in respect of each ofwsuch“‘disputes is
attached herewith.

In view of the above, we invoke arbitration under clause of the
o agreement between us and AAI and as per proviso to Section-
12(5) of the Arbitration & Conciliation Act, 1996, we hereby agree and request
the Chairman/Member/Regional Executive Director AAI to appoint arbitrator
from AALI 's panel of arbitrators.

I / We also give my/ our consent for appointing any of an arbitrator from AAI's
approved panel of arbitrators, as per paragraph-5 above.

Thanking you,

Authorized signatory of

Encl.: As above

[ onti iation in ot ]

From
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CLAUSE 26

Contractor to
indemnify AAI
against Patent
Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI against any
action, claim or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay and royalties which may be payable in respect
of any article or part thereof included in the contract. In the event of any claims made
under or action brought against AAI in respect of any such matters as aforesaid, the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expense, to settle any dispute or to conduct any litigation that may arise there
from, provided that the contractor shall not be liable to indemnify the AAI if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Engineer-In-Charge in this behalf.

CLAUSE 27
Lump sum When the estimate on which a tender is made, includes lump sum in respect of parts of
Provisions in the work, the contractor shall be entitled to payment in respect of the items of work
Tender involved or the part of the work in question at the same rates as are payable under this
contract for such items ,or if the part of work in question is not, in the opinion of the
Engineer-In-Charge payable of measurement, the Engineer-In-Charge may at his
discretion pay the lump- sum amount entered in the estimate, and the certificate in writing
of the Engineer-1n-Charge shall be final and conclusive against the contractor with regard
to any sum or sums payable to him under the provision of the clause.
CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as referred to
in Clause 11, such work shall be carried out in accordance with the Bureau of Indian
Standards Specifications. In case there are no such specifications in Bureau of Indian
Standards, the work shall be carried out as per manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be carried out
in all respects in accordance with the instructions and requirements of the Engineer-In-
Charge.

CLAUSE 29

With-holding
and lien in
respect of sums
due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-In-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole or in
part from the security, if any deposited by the contractor and for the purpose
aforesaid, the Engineer-In-Charge or the AAI shall be entitled to withhold the
security deposit if any, furnished as the case may be and also have a lien over the
same pending finalization or adjudication of any such claim. In the event of the
security being insufficient to cover the claimed amount or amounts or if no security
has been taken from the contractor, the Engineer-In-Charge or the AAI shall be
entitled to withhold and have lien to retain to the extent of such claimed amount or
amounts referred to above from any sum or sums found payable or which may at
any time thereafter become payable to the contractor under the same contract or any
other contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-In-Charge pending finalization of adjudication of any such
claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in- Charge or AAI will be
kept withheld or retained as such by the Engineer-in- Charge or AAI till the claim
arising out of or under the contract is determined by the arbitrator. (if the contract is
governed by the arbitration clause) or by the competent court, as the case may be
and that the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referred to above
and duly notified as such to the contractor. For the purpose of this clause, where the
contractor is a partnership firm or a limited company, the Engineer-In-Charge or the
AAI shall be entitled to withhold and also have a lien to retain towards such claimed
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amount or amounts in whole or in part from any sum found payéble to any
partner/limited company as the case may be, whether in his individual capacity or
otherwise.

. AAl shall have the right to cause an audit and technical examination of the works

and the final bills of the contractor including all supporting vouchers, abstract, etc,.
to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done
by contractor under the contract or any work claimed to have been done by the him
under the contract and found not to have been executed, the contractor shall be liable
to refund the amount of over payment and it shall be lawful for AAI to recover the
same from him in the manner prescribed in sub-clause (i) of this clause or in any
other manner legally permissible; and if it is found that the contractor was paid less
than what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by AAI to the
contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment
has been agreed upon between the Executive Director Engineering / General
Manager Engineering on the one hand and the contractor on the other under any
term of the contract permitting payment for work after assessment by the Executive
Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lienin
respect of
claimsin
other
Contracts

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-In-Charge or the AAI or any other contracting
person or persons through Engineer-In-Charge against any claim of the
Engineer-In-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Engineer-In-Charge or the AAI or with such other
person or persons.

. It is an agreed term of the contract that the sum of money so withheld or

retained under this clause by the Engineer-In-Charge or the AAI will be kept
withheld or retained as such by the Engineer-In-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as the
case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such to the
contractor.

CLAUSE 30

Employment
of coal mining
or controlled
area labour
not permissible

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit labour
from area within a radius of 32 km (20 miles) of the controlled area. Subject as
above the contractor shall employ imported labour only i.e., deposit imported
labour or labour imported by contractors from area, from which import is
permitted.

Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the labour
by the contractor.

The contractor shall immediately remove any labourer who may be pointed
out by the Engineer-In-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAl a sum
calculated at the rate of Rs.10/- per day per labourer. The certificate of the
Engineer-in —Charge about the number of coal mining or controlled area
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labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in
this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation:-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankura, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.

CLAUSE 31

Unfiltered
water supply

CLAUSE 31A

Departmental
water supply,
if available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

ha water charaac @104 chall he recovered on aross-amount of the work done

ii. The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

iii. The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor(s) to make alternative arrangements
for water at his/their own cost in the event of any temporary break down in the
AAT’s water main so that the progress of his/their work is not held up for want
of water. No claim of damage or refund of water charges will be entertained
on account of such break down.

CLAUSE 32

Alternate
water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by the
contractor from the wells or hand pump constructed by the AAI, no charge shall
be recovered from the contractor or that account. The contractor shall, however,
draw water at such hours of the day that it does not interfere with the normal use
for which the hand pumps and well are intended. He will also be responsible for
all damage and abnormal repairs arising out of his use, the cost of which shall
be recoverable from him. The Engineer-In-Charge shall be the final authority
to determine the cost recoverable from the contractor on this account and his
decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-In-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
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dismantled on completion of the work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of AAI
either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the written
permission of the AAIl and return, if required by the engineer-In-Charge, all surplus
or unserviceable materials that may be left with him after the completion of the
contract or at its termination for any reason whatsoever on being paid or credited
such prices as the Engineer-In-Charge shall determine having due regard to the
condition of the materials. The price allowed to the contractor however shall not
exceed the amount charged to him excluding the element of storage charges. The
decision of the Engineer-In-Charge shall be final and conclusive. In the event of
breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to action for contravention of the terms of the license or permit and /
or for criminal breach of trust, be liable to AAI for all moneys, advantages or profits
resulting or which in the usual course would have resulted to him by reason of such
breach.

CLAUSE 34

Hire of plant
& Machinery

i.  The Contractor shall arrange at his own expense all tools, plant, machinery
and equipment (hereinafter referred to as T&P) required for execution of the
work except for the Plant & Machinery listed in Schedule ‘C’ and stipulated
for issue to the contractor. If the contractor requires any item of T&P on hire
from the T&P available with the AAI over and above the T&P stipulated for
issue, the AAI will, if such item is available, hire it to the contractor at rates
to be agreed upon between him and the Engineer-In-Charge. In such a case,
all the conditions hereunder for issue of T & P shall also be applicable to such
T&P as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’
shall be made over and taken back at the departmental equipment yard / shed
shown in Schedule ‘C’ and the contractor shall bear the cost of carriage from
the place of issue to the site of work and back. The contractor shall be
responsible to return the plant and machinery with condition in which it was
handed over to him, and he shall be responsible for all damage caused to the
said plant and machinery at the site of work or elsewhere in operation and
otherwise during transit including damage to or loss of plant and for all losses
due to his failure to return the same soon after the completion of the work for
which it was issued. The Engineer-In-Charge shall be the sole judge to
determine the liability of the contractor and its extent in this regard and his
decision shall be final and binding on the contractor.

iii. The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in
supply by the department.

iv. The hire charges shall be recovered at the prescribed rates from and inclusive
of the date the plant and machinery made over upto and inclusive of the date
of the return in good order even though the same may not have been working
for any cause except major breakdown due to no fault of the contractor or
faulty use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-In-Charge
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Vi.

Vii.

viii.

XI.

when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt
of such intimation in the log sheet of the plant or machinery. Based on this if
the breakdown before lunch period or major breakdown will be computed
considering half'a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the
decision of the Executive Director (Engg) /General Manager (Engg) shall be
final and binding on the contractor.

The hire charges shown above are for each day of 8 hours (inclusive of the
one-hour lunch break) or part thereof.

Hire charges will include service of operating staff as required and also
supply of lubricating oil and stores for cleaning purposes. Power fuel of
approved type, firewood, kerosene oil etc. for running the plant and
machinery and also the full time chowkidar for guarding the plant and
machinery against any loss or damage shall be arranged by the contractor who
shall be fully responsible for the safeguard and security of plant and
machinery. The contractor shall on or before the supply of plant and
machinery sign an agreement indemnifying the Department against any loss
or damage caused to the plant and machinery either during transit or at site of
work.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one-hour lunch break. In case of an urgent work however, the
Engineer-In-Charge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any particular
day. For working out hire charges for over time, a period of half an hour and
above will be charged as one hour and a period of less than half an hour will
be ignored.

The contractor shall release the plant and machinery every seventh day for
periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the contractor
for the day of servicing / wash out irrespective of the period employed in
servicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-In-Charge, the work or a
portion of work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-In-Charge shall be final and
binding on him. Hire charges will be calculated according to the entries in the
Log Book and will be binding on the contractor. Recovery on account of hire
charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
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Xil.

Xiii.

Xiv.

himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-In-Charge
shall be the sole judge to determine the liability of the contractor and its extent
in this regard and his decision shall be final and binding on the contractor.

The contractor will be exempted from levy of any hire charges for the number
of days he is called upon in writing by the Engineer-In-Charge to suspend
execution of the work, provided AAI’s plant and machinery in question have,
in fact, remained idle with the contractor because of the suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35
Condition i.  The contractor undertakes to make arrangement for the supervision of the
relating to use work by the firm supplying the tar or bitumen used.
of asphaltic ii. The contractor shall collect the total quantity of tar or bitumen required for
materials the work as per standard formula, before the process of painting is started

and shall hypothecate it to the Engineer-In-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorised changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-In-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAI, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-In-Charge in writing.

The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the security
deposit relating asphaltic work shall be refunded after the expiry of this
period.
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CLAUSE 37
Levy/Taxes/ 1. Taxes:
Egzglty/ a. Rates to be quoted by the parties should be inclusive of all taxes, duties,

Li " CESS, fee, royalty charges etc. levied under any statute and but exclusive of

pgg;)slee g; GST for all the items

Contractor b. However, GST, as applicable, shall be paid to the contractor, for any taxable
supply/services/construction rendered by the agency to AAI, against a valid

GST invoice as per terms and conditions of the contract.
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CLAUSE 38
Conditions for | 1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
reimbursement fee, royalty charges etc. levied under any statute applicable on last stipulated
of levy/taxes if date of receipt of tender including extension if any but exclusive of GST. No
levied after adjustment i.e. increase or decrease shall be made for any variation in the rate
receipt of of GSI Building and Other Construction Workers Welfare Cess or any tax, levy
tenders or Cess applicable on inputs.
However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax,
levy or Cess applicable on output of the works contract shall be adjusted on
either side, increase or decrease.
Provided further that for Building and Other Construction Workers Welfare
Cess or any tax (other than GST), levy or Cess varied or imposed after the last
date of receipt of tender including extension if any, any increase shall be
reimbursed to the contractor only if the contractor necessarily and properly pays
such increased amount of taxes / levies / Cess.
Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-In-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-In-
Charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE 39
Termination Without prejudice to any of the rights or remedies under this contract, if the
of contract on | contractor dies, the Engineer-In-Charge on behalf of the AAI shall have the option
death of of terminating the contract without compensation to the contractor.
contractor

CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in relative is posted as an Officer responsible for award and execution of work. He shall
AAIl then the | also intimate the names of persons who are working with him in any capacity or / are
contractor subsequently employed by him and who are near relatives to any officer of AAI. Any
not allowed to | breach of this condition by the Contractor would render him, the contract liable to be
tender. rejected at any stage.

NOTE: By the term “near relatives” is meant wife, husband, parents and
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grandparents, children and grandchildren, brothers and sisters, ‘L‘mcleé, aunts and
cousins and their corresponding in-laws.
CLAUSE 41
No any officer | Engineer or any officer employed in engineering or administrative duties in an
:Se artment engineering department of AAI shall not work as a contractor or employee of
of P contractor for a period of one year after his retirement from AAI service without the
Engineering prior permission of AAI in writing. This contract is liable to be cancelled if either the
to work as contractor or any of his employees is found at any time to be such a person who had
contractor not obtained the permission of AAI as aforesaid, before submission of the tender or
within one engagement in the contractor’s service, as the case may be.
year of
retirement

CLAUSE 41 (a)

and-
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CLAUSE 41 (b)

Code of
Integrity.

Code of Integrity
No official of AAI or a bidder shall act in contravention of the codes which

includes

(i) prohibition of

(@)

(b)

(©)
(d)

(€)

()

(9)
(h)

making offer, solicitation or acceptance of bribe, reward or gift or any
material benefit, either directly or indirectly, in exchange for an unfair
advantage in the procurement process or to otherwise influence the
procurement process.

any omission, or misrepresentation that may mislead or attempt to
mislead so that financial or other benefit may be obtained or an
obligation avoided.

any collusion, bid rigging or anticompetitive behaviour that may impair
the transparency, fairness and the progress of the procurement process.

improper use of information provided by the procuring entity to the
bidder with an intent to gain unfair advantage in the procurement
process or for personal gain.

any financial or business transactions between the bidder and any
official of the procuring entity related to tender or execution process of
contract; which can affect the decision of the procuring entity directly
or indirectly.

any coercion or any threat to impair or harm, directly or indirectly, any
party or its property to influence the procurement process.

obstruction of any investigation or auditing of a procurement process.

making false declaration or providing false information for participation
in a tender process or to secure a contract;

(if) disclosure of conflict of interest.

(iii) Disclosure by the bidder of any previous transgressions made in respect of
the provisions of sub-clause (i) with any entity in any country during the last
three years or of being debarred by any other procuring entity.

CLAUSE 42

Return of
material and
recovery for
eXxcess
material
issued.

i. After completion of the work and also at any intermediate stage in the event of

non-reconciliation of materials issued, consumed and in balance — (see Clause
10), Theoretical quantity of materials issued by the AAI for use in the work shall
be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of quantity
of cement & bitumen required for different items of work as shown in the
Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed
for which standard co-efficient for the consumption of cement or bitumen
are not available in the above-mentioned schedule / statement or cannot be
derived from the same shall be calculated on the basis of standard formula
to be laid down by the Engineer-In-Charge.

AA.L

GCC-65




Clauses of Contract

AN

———

b. Theoretical quantity of steel reinforcement or structural steel sections shall
be taken as the quantity required as per design or as authorised by Engineer-
in- Charge, including authorised lappages, chairs etc. plus 3% wastage due
to cutting into pieces, such theoretical quantity being determined and
compared with the actual issues each diameter-wise, section wise and
category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables
pig lead and G.1. / M.S. sheets shall be taken as quantity actually required
and measures plus 5% for wastage due to cutting into pieces (except in the
case of G.I./M.S. sheets it shall be 10%), such determination & comparison
being made diameter-wise & category-wise.

d. For any other material as per actual requirements.

ii. Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities including
such authorised variation, if not returned by the contractor or if not fully
reconciled to the satisfaction of the Engineer-In-Charge within fifteen days of
the issue of written notice by the Engineer-In-Charge to this effect shall be
recovered at the rates specified in Schedule ‘F’, without prejudice to the
provision of the relevant conditions regarding return of materials governing the
contract. Decision of Engineer-In-Charge in regard to theoretical quantities of
materials, which should have been actually used as per the Annexure of the
standard schedule of rates and recovery at rates specified in Schedule ‘F’ shall
be final and binding on the contractor. For non-scheduled items, the decision of
the Engineer — in - charge regarding theoretical quantities of materials which
should have been actually used, shall be final and binding on the contractor.

iii. The said action under this clause is without prejudice to the right of the AAI to
take action against the contractor under any other conditions of contract for not
doing the work according to the prescribed specifications.

iv. For materials brought by the contractor for use in item of work at site, similar
theoretical consumption shall be prepared and submitted to the Engineer-In-
Charge for verification. If it is found that material consumed in the work is less
than the theoretical consumption after taking into account permissible minus
variation, the recovery for corresponding material shall be effected as per rates
specified in schedule ‘F’ under Clause 42.

CLAUSE 43

Compensation
during
warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools and
plants scaffolding, temporary buildings and other things connected therewith shall
be at the risk of the contractor until the work has been delivered to the Engineer-
In-Charge and a certificate from him to that effect obtained. In the event of the
work or any materials properly brought to the site for incorporation in the work
being damaged or destroyed in consequence of hostilities or warlike operation or
act of terrorism, the contractor shall when ordered (in writing) by the Engineer-In-
Charge to remove any debris from the site, collect and properly stack or remove in
store all serviceable materials salvaged from the damaged work and shall be paid
at the contract rates in accordance with the provision of this agreement for the work
of clearing the site of debris, stacking or removal of serviceable material and for
reconstruction of all works ordered by the Engineer-In-Charge, such payments
being in addition to compensation upto the value of the work original executed
before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
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be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of the
contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence
of hostilities or warlike operation (a) unless the contractor had taken all such
precautions against air raid as are deemed necessary by the A.R.P. Officers or the
Engineer-in- Charge (b) for any material etc. not on the site of the work or for any
tools plant, machinery, scaffolding, temporary building and other things not
intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

security deposit

CLAUSE 44
Apprentices The contractor shall comply with the provisions of the Apprentices Act, 1961 and
Act the rules and orders issued thereunder from time to time. If he fails to do so, his
provisions to | failure will be a breach of the contract and the Executive Director Engg. / General
be complied Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
with also be liable for any pecuniary liability arising on account of any violation by him

of the provisions of the said Act.
CLAUSE 45
Release of

The Security Deposit of the work shall be refunded if no labour complaint has been
received from the labour officer till the due date of its payment. If a labour complaint
is received during this period, the Engineer-In-Charge shall, after issue of notice in
this regard to the contractor, withheld the amount required to settle the complaint
from his security deposit and refund the balance amount.

CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

AA.L




Clauses of Contract

AA.L



Clauses of Contract

CLAUSE 47

Composite
Contract and
responsibilities
of main agency

Composite
contract-

Tripartite
agreement

AA.L



Clauses of Contract

Conditions of
composite
contract

Payment
Conditions for
Composite
Contract

Clause 48

Escrow Account

AA.L




Clauses of Contract
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AIRPORTS AUTHORITY OF INDIA
SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-
hold shall be provided on the ladder and the ladder shall be given an inclination not steeper
than %2 to 1 (% horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor
or platform of such scaffolding on staging and extending along the entire length of the
outside and ends thereof with only such opening as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from
the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded,
should have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 2 ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least %" for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall
be bound to bear the expenses of defence of every suit, action or other proceedings at law
that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit, action
or proceedings to any such person on which may, with the consent of the contractor, be paid
to compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface
of the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5
ft.) of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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b. Safety Measures for digging bore holes: -

i.  Ifthe bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-In-Charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v. After the completion of the bore well, the contractor should cap the bore well
properly by welding steel plate, cover the bore well with the drilled wet soil and fix
thorny shrubs over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the
work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall
invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals or
boards to prevent accident to the public. In addition, the contractor shall ensure that the
following safety measures are adhered to:-
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a)

b)

c)

d)

f)

9)

h)

)
k)

p)

Entry for workers into the line shall not be allowed except under supervision of the
Sr. Superintendent (Engg.) or any other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least
2 to 3 hours before any man is allowed to enter into the manhole for working inside.

Before entry, presence of toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and gives indication of
their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent
only with oxygen Kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him
to be pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps
of any kind. Proper warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of
the malba.

Workers should not be allowed to work inside the manhole continuously. He should
be given rest intermittently. The Engineer-In-Charge may decide the time upto
which a worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever
called for, portable air blowers are recommended for ventilating the manholes. The
Motors for these shall be vapour proof and of totally enclosed type. Non-sparking
gas engines also could be used but they should be placed at least 2 meters away
from the opening and on the leeward side protected from wind so that they will not
be a source of friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets
and gloves non-sparking tools safety lights and gas masks and portable air blowers
(when necessary). They must be supplied with barrier cream for anointing the limbs
before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of
the rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation
but the decision of the Engineer-in-Charge regarding the steps to be taken in this
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regard in an individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work
of painting with products containing lead in any form. Wherever men above the age of
18 are employed on the work of lead painting, the following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste
or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint is dry rubbed and scrapped.

c) Overall shall be supplied by the contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during and on the cessation
of work.

9.  Anadditional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any
form, wherever men above the age of 18 are employed on the work of lead painting, the
following principles must be observed for such use:

i)  White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

ii) Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of
from dust caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working
hours being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAI.

viii) AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting
trade shall be distributed to working painters.

10.  When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

11.  Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension
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shall be of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension, the safe working load shall
be ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load each safe working load and the
condition under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-In-Charge. As regards contractor’s machines the contractors
shall notify the safe working load of the machine to the Engineer-In-Charge
whenever he brings any machinery to site of work and get it verified by the electrical
Engineer concerned.

12.  Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent
of the load. Adequate precautions should be taken to reduce to the minimum the risk of
any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

13.  All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

14.  These safety provisions should be brought to the notice of all concerned by display on
a notice board at a prominent place at work spot. The person responsible for compliance
of the safety code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer or Engineer-in- Charge of the department or their representatives.

16.  Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rules in force in the Republic of
India.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.
DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly
through a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled
or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms
of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees
per mensem or exercises either by the nature of the duties attached to the office or by reason
of powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the
trade or business of the principal employers and the process is to be carried out either in the
home of the out worker or in some other premises, not being premises under the control and
management of the principal employer. No person below the age of 14 years shall be
employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other than
a mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the Minimum
Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled
to rest day wages at the rate applicable to the next preceding day, provided he has worked under
the same contractor for a continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-In-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of
the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority
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of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix’ VIII.

PAYMENT OF WAGES

(1)
(i)
(iii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

)

(xi)

The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand such persons are employed shall be paid before
the expiry of seventh day and in other cases before the expiry of tenth day after the last
day of the wage period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the
date on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during
the working time and on a date notified in advance and in case the work is completed
before the expiry of the wage period, final payment shall be made within 48 hours of the
last working day.

Wages due to every worker shall be paid to him direct or to other person authorised by
him in this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer-In-
Charge under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence
of the Senior Superintendent Engg or authorised representative of the Engineer-In-Charge
who will be required to be present at the place and time of disbursement of wages by the
contractor to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-In-Charge a certificate under his signature at the end of the entries in the
“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following
form: “Certified that the amount shown in column No. ............ has been paid to the
workman concerned in my presenceon .............. at ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of bank
statement for relevant period duly signed by him

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i)

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines
b) Deductions for absence from duty i.e. from the place or the places where by the terms

of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or for loss of money or any other deduction which he is required to
account, where such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,
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(i)

(iii)

(iv)

v)
(vi)

advances granted shall be entered in a register.
e) Any other deduction which the Central Government may from time to time allow.
No fines should be imposed on any worker save in respect of such acts and omissions on
his part as have been approved of by the Chief Labour Commissioner.
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed
at Appendix-XII.
No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.
The total amount of fine which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paise in a rupee of the total wages, payable to him in
respect of that wage period.
No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in
respect. of which it was imposed.

LABOUR RECORDS

(i)
(i)

(iif)
(iv)

(v)

(vi)

The contractor shall maintain a Register of persons employed on work on contract in Form
X111 of the CL(R&A) Central Rules 1971 (Appendix V1)

The contractor shall maintain a Muster Roll register in respect of all workmen employed
by him on the work under Contract in Form XV1 of the CL (R&A) Rules 1971 (Appendix
VII).

The contractor shall maintain a Wage Register in respect of all workmen employed by him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)

Register of accident - The contractor shall maintain a register of accidents in such form
as may be convenient at the work place but the same shall include the following particulars:

(@  Full particulars of the labourers who met with accident.

(b) Rate of Wages

(c) Sex

(d) Age

(e) Nature of accident and cause of accident

()  Time and date of accident

() Date and time when admitted in Hospital

(h)  Date of discharge from the Hospital

(i)  Period of treatment and result of treatment

(j)  Percentage of loss of earning capacity and disability as assessed by Medical officer
(k)  Claim required to be paid under Workmen’s Compensation Act.

(I)  Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n)  Authority by whom the compensation was assessed.

(0) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XIIlI).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX
of the CL (R&A) Rules 1971 (Appendix-XIV)
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12.

13.
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(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XV)

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XV1).

ATTENDANCE CARD-CUM-WAGE SLIP

(i)  The contractor shall issue an Attendance card-cum-wage slip to each workman
employed by him in the specimen form at (Appendix-1X)

(i) The card shall be valid for each wage period.

(iif)  The contractor shall mark the attendance of each workman on the card twice each day,
once at the commencement of the day and again after the rest interval, before he actually
starts work.

(iv) The card shall remain in possession of the worker during the wage period under reference.

(v)  The contractor shall complete the wage slip portion on the reverse of the card at least a
day prior to the disbursement of wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage
slip at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original
for a period of three years from the date of last entries made in them and shall be made available
for inspection by the Engineer-In-Charge or Labour Officer or any other officers authorised by
the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor or subcontractor in regard to such
provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer-In-Charge concerned indicating the extent, if any, to
which the default has been committed with a note that necessary deductions from the contractor’s
bill be made and the wages and other dues be paid to the labourers concerned. In case an appeal
is made by the contractor under Clause 13 of these regulations, actual payment to labourers will
be made by the Engineer-In-Charge after G.M. Engg. has given his decision on such appeal.

(i) Engineer-In-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-In-Charge concerned
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within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

(i) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :
a) An officer of a registered trade union of which he is a member.

b)  An officer of a federation of trade unions to which the trade union referred to in Clause
(a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or
by any other workman employed in the industry in which the worker is employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to
in Clause (a) is affiliated.

c) Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged
or by any other employer, engaged in the industry in which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour Officer
or any other person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.
AMENDMENTS

The Central Government/AAl may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of the
General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL
CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B]

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context
include its administrator, successors and assigns) having agreed under the terms and condition

of Contract Agreement No. .....ccoovviviiiiininnnn.. dated......cccovviiiiiiiii e, made
between.......... and AAI in connection with the WOrk of ............cccoooiiiniicicnnn. (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rs.oviiiiiiii, (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... ....c..ccv...... bank (hereinafter referred to as “the
said Bank” and having our registered office at............ccocevvrvrivnnne. do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
Rs.oviiiiiii, (Rupees.....cocvveneviiiniieneen, only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by
reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

2. Wit Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as to
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of
that may be caused to or suffered by AAI from time to time shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date
of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
1€.oooen... (date) or from the date of cancellation of the said contract, as the case may be, unless
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the
period in which case the same shall be enforceable against the Bank notwithstanding the fact,
that the same is enforced after the expiry of the said period.
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its liability
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid
or by reason of time being given to the said contractor or any other forbearance, act or omission
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing
whatsoever which under the law relating to sureties would but for this provision have the effect
of so releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of AAI in writing and agree that any charge in the Constitution of the said
Contract or the said Bank shall not discharge our liability hereunder.

In presence of
Dated this Day of

WITNESS
1.

2.
For and on behalf of (The Bank)
Signature
Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature
Name
Designation
Dated
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APPENDIX-1A
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No- as-per- as-per- TFests- date- TFests- TFests-
1 2 3 4 5 6 7 8 9
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APPENDIX-III
REGISTER OF MATERNITY BENEFITS (Clause 19 F)
Name and address of the
L0701 i 1] 16 )
Name and location of the
0} S
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
GCC-91
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APPENDIX-1V

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation
3) Date of appointment
4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entries in the register.

15) Remarks column for the use of Inspection Officer.
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Name of work ---

Labour Board

AN

APPENDIX-V

Name of Contractor ----

Address of Contractor ----

Name and address of A. A. . Division

Name of A. A. |. Labour Officer

Address of A. A. |. Labour Officer

Name of A.A.l Labour Officer

Sl
No.

Category

Minimum
wage fixed

Actual wage
paid

Number
present

Remark

Weekly holiday

Wage period ----

Date of payment of wages

Working hours

Rest interval

AA.L
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Form-XIlI
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

AN

T T—

APPENDIX-VI

Name and addreSS OF CONIIACTOT. . ... ue ettt e e e e e e e e e e,

Name and address of establishment which contractor is carried on

Name and [0CaAtION OF WOTK. ... ... e e e e e,

Name and address of Principal Employer

Name of the Establishment Name of Owner LIN
SI. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank A/c Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Service Book Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
No. Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.

AA.lL
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Form-XVI
[See Rule 78(1) (a) (i)]

Muster Roll

Name and address of

[070) 118 2 (61 10) (PN

Name and address of establishment which contractor is carried

Name and address of Principal EMPIOYEr ........cccccoviiiiiiieiiee e
fortnight................

AN
APPENDIX-VII

SI. | Name Se x | Father’s/ Date

Remark

1 of 3 Husband’s

Man
2

work 4 1 2 3 4

AA.lL C...... I..... O.......
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FORM B

[See Rule 78(1) (a) ()]
APPENDIX-VIII

FORMAT FOR WAGE REGISTER
NamMe aNd A0ArESS OF CONTIACTOT. . . ..ottt e e e e e e e e e e,

Name and address of establishment which contractor iS Carmried on. ... ....oooeeeeen e e,
NamMe aNd [0CALION OF WOTK. ... ..ottt e e e,

Name and address of Principal Employer..............ccooeviiiiiiiiiiiiiinnn, For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
Sl. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
Deduction Net Employer Share
- - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25

AA.L C...... L...... O....... GCC- 96
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Register of wages

Form-XVII

[See Rule 78 (2) (a

Amount of wages
S. Name of | Serial no | Descript | No<0 Units \aﬂ/ Basic | Dearness | Over- | Other | Total | Deduc | Net | Sig. or | Initial
No | workman | in the ion/ yS of tesof | wage | Allowanc | time cash tion if | amou | thumb | contract
register natur » woxked ork”| wages/ S e payme any nt impres | or his
of ofxio > ne | piece rate nt nt. (indic | paid | sion of | represe
workman_yd (indic ate the ntative
< &? ate nature work
nature ) men
/ \/ )
1 2\ N |4 5 6 7 8 9 10 11 12 13 14 15 16
AA.lL C...... I..... O....... GCC- 98
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APPENDIX-VIIIA
WAGE CARD
Wages Card No.......c.oovvviiiiinninnnn.
Name and Address of Contractor........................ Date of issue..........cccoviiiiiininn.
Name and location of work...................oooeeeni. Designation..........c.oeeveeeneninnnn..
Name of workman.....................oooviiiiiiin, Month/Fortnight..........................
Rate of Wages........ooovviviiiiicc e
123 4567891 11 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 3
c 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from..........oooviiiiiiiiii the SUM OF RS....oooiiiiiiiieccc e on account of my wages
Signature
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19/Form-XI1X APPENDIX-IX
78 (2)

[See rule 78 (1) (b)]

Wages Slip

Name and address OF CONTTACIOT. ... ... vttt e
Name and Father’s/Husband name of WOrKman. ............oveereeieiee e ieaeeanns
Name and 10CatioN OF WOTK. . ..... oot e e,

For the week/Fortnight/Monthending...............oooiiiiii e,

1 NO. OF daySWOTKed. .....vineii i
2. No. of units worked in case of piece rate workers..............ocoiviiiiiiiiiiiiiiianenn.n.
3. Rate of daily WagesS/PIBCE Tate. ... ...uvine et
4. Amount Of OVEItIME WaZES. ... ...euuintittitit et
S, Gross wages Payable. ......o.uiu i
6. Deduction, 1 any.........oouiiiiiii

7. Net amount of wWages Paid.........o.oouiiiiiiiii

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card
Name and address Of CONtractor. ... ... .....vviuitiuiiii e
Name and address of establishment under which is carried......................cooiiat.
Name of work and location 0f work..............coooiiiiiiiiiiii
Name and address of Principal Employee. ...........covvviiiiiiiiiiiiieeeceieeeeeeee
1. Name of the WOrKman.........c..ooiiiiiii i e ee e
2. Sl No. in the register of workman employed..............coooviiiiiiiiiiiii
3. Nature of employment/designation. ... .......o.ouivtiriniieiiitee i eeeeaaaeaan
4. Wage rate (with particulars of unit in case of piecework)................cocoviiinin
ST VAT = To = 0T o oY
6. Tenure Ofemployment..........c.ooiuiiiiniiiiii e
A 2 3 1

Signature of Contractor
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AA.lL

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs 100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ..........................o. L. (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

Wit (Indicate the name of the Bank) (hereinafter referred to as
“the Bank™) hereby undertake to pay to the Chairman, AAIl an amount not exceeding Rs.
..................... (Rupees ..........c.ceevenenen.0nly) on demand by AALL

Wi (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................
(RUPEES ....cvveveeiicieeie e only).

We, the said Bank, further undertake to pay the Chairman, AAIl any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

Wit (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We. e (indicate the name of the bank) further agree with AAI that AAI shall

have the fullest liberty without our consent and without effecting in any manner our obligations
hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by AAI against in the said contractor(s) and to
forebear and enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extensions being granted
to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any
indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which
under the law relating to securities would, but for this provision, have effect of so relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We o (Indicate the name of the bank) lastly undertake not to revoke
this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid UPtO ... unless extended on demand by
AAIl. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted toRs. .................... (Rupees .......ccevevvnnennns only) and unless a claim in writing

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of

Witness
1.
2.
For and on behalf of (The Bank)
Signature
Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated

Note: * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A
Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,

Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in
favour of Airport Authority of India A/c...............

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money / Performance Guarantee/Additional Performance Security on
account of contract awarded / to be awarded by M/s Airports Authority of India to me / us.

| hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by
making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII
LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently at
the site of work both in English and local Language.

1. Willful insubordination or disobedience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAl.

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behavior

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

© o N o 0 &~ w

Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorized use of employer's property of manufacturing or making of unauthorized particles
at the work place

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by
the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishments.

18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of an establishment
unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Name and address of contractor

Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (2) (d)]

Register of Fines

APPENDIX-XIII

SI.| Name of Father’s/ Designation & | Act or Date of | Whether Name of person| Wage Amount | Dateon | Remarks
No.| workman | Husband’ s | nature of action for| Offence | workman | in whose period of the which
Name employment | which showed presence and wages| imposed | fine
fine cause employee’s payable realized
imposed against fine | explanation was
heard
1 ]2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Register of Deduction for Damage or Loss

Form-XVII

[See Rule 78 (2) (d)]

APPENDIX-XIV

SI. | Name of | Father’s | DesignationParticula | Date Whether Name of Amount | No. of Date of
No.| workma | Husband | /nature of r of of workman person in of install recovery
n >s Name | employme |Damages | damag showed whose deductio | ments | First Last
nt or Loss esor cause presence n Installm | Install | Remark
loss against employee’s imposed ent ment
deduction n | explanation
was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXIlI
[See Rule 78 (2) (d)]
Register of Advances

APPENDIX-XV

SI. | Name of Father’s | Designation|\Wage period| Date and | Purpose for Number of Date and Date on
No.| workma | Husband’s | /nature of | and wages | amount which installment by amount of which last
n Name employme payable of advance which advance each installment
nt advance paid to be repaid installment | was repaid Remark
paid repaid
1 2 3 4 5 6 7 8 9 10 11
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Form-XXIlI [See Rule 78 (2) (e)]

Register of Overtime

Name and address of contractor

Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

APPENDIX-XVI

Name of | Father’s/ Sex | Designation/ | Date on Total overtime | Normal

S. Overtime | Overtim | Rate on which | Remarks
N | workma | Husbands nature of which worked at rate of rate of e overtime paid
0 |n Name employment | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

©oNOGR~WNE

PR R R RER R
©CONOUTRWNREO

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4,
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge...........cccceoveruennnne. ,
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H=
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H=

o
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APPENDIX-XIX
(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized : ... % of the net payment to be made to Specialized
agency in case of composite contract agency

SI. | Sub-head Nature of work \/)/0 of the net payment to be
made to Specialized agency
V\

1 | Sub-head |
N\ ; /

Note:

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. The
bidder must indicate percentage payable to specialized agency in case of all sub-heads.

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of the

net payment admissible as per AAI for the subhead under consideration shall be paid directly to
specialized agency in case of composite contract.
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APPENDIX-XX

AALlL C...... I...... o) GCC-118



Various Formats to be maintained (Appendix )

GCC-119

AA.L



Various Formats to be maintained (Appendix ) )A..k_A

AALlL C...... I...... o) GCC-120



Sketch of Cement Godown
AN

SKETCH OF CEMENT GODOWN

WA= MeW &1 ¥@¥a / SKETCH OF CEMENT GODOWN

A.C.ORGI.ORANY OTHER
WEATHER PROOF ROOF THAT

THE GONTRACTOR MAY BUILD
ANY KIND 1
OF WALL - 10 BAGS HEIGHT
240
° & 1400
N y
s e P e WOODEN BATTENS
~ 150 MM DRY BRUMAGN ERS
150 MM CON§D EAZTH
600 .

CEMENT IN BAGS

=
&)
<
wn
A » B
Bes < A
o
TOTALQUANTITY OF CEMENT
INTHE GODOWN 30 TONNES
600 11400 1 600
DOOR [
ALL DIMENSIONS IN MM] PLAN

AALlL C...... I...... O....... GCC-121



Schedules
AN

SCHEDULES
SCHEDULE "A’°

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format in the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BOQ file, open it and complete the blue
colored (unprotected) cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed, the bidder should save
it and submit it online, without changing the File name. if the BOQ file is found to be modified by the
bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’
Sl. Description of Item Quantity Rates in figures & Place of Issue
No. words at which the
material will be
charged to the
contractor
1 2 3 4 5
NIL
SCHEDULE "C°
Tools and plants to be hired to the contractor.
Sl Description Hire charges per Place of Issue
No. day
1 2 3 4

NOT APPLICABLE

SCHEDULE "D’

I lo f i . ! cor tl K ifany.
SCHEDULE ‘E’°
Reference to General Condition of contract

(A) Name of work: Supply of Articulating Boom Lift and Scissor Lift with AICMC for NITB at MBB
Airport, Agartala.

Estimated cost of work . Rs. 1,52,66,024/- (excl. GST)
i. Earnest Money : Rs. 4,57,981/-

ii. Performance-Guarantee . 5Y%efcontractvalue

iii. Security deposit > 10 % of contract value
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SCHEDULE "F’ -
GENERAL RULES & DIRECTION
Officer inviting tender :| Sr. Mgr. (E-E)

Maximum percentage for quantity of items of work to be executed |-| See below
beyond which rates are to be determined in accordance with Clauses
122 & 12.3

Definitions:

Office inviting tender

: Olo Sr. Mgr. (E-E),

Airports Authority of India,

AAI Engineering Office,
MBB Airport, Agartala — 799 009.

2(v)  Engineer-In-Charge : As per DoP of AAL.

2(viii) Accepting Authority . As per DoP of AAL.

2(x)  Percentage on cost materials & Labour to cover : 15%

all overheads & Profits

2 (xi) Standard schedule of rates - Market rates

2 (xii) Department - AAl, Engineering
Clause 1

(1) | Time allowed for submission of Performance Guarantee

from the date of issue of letter of acceptance

As per Clause 1

(i)

Maximum allowable period of extension

As per Clause 1

Clause 2

Authority for fixing compensation under Clause 2

As per DoP of AAI

Clause 2A
Whether Clause 2A shall be applicable ¥es+ No
Clause 5
Number of days from the date of issue of letter of acceptance for 10 days

reckoning date of Start

AA.L C...... IL...... O
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Mile Stone(s) as per table given below:

SI. | Description of Milestones (Physical)| Time allowed in| Amount to bewithheld
No. days (from date of | in case of non achievement
start) of milestone
.
I
‘_—

Time allowed for execution of work : 06 (Six) Months

Authority to decide

i. Extension of time : As per DoP of AAI

ii. Rescheduling of milestone : As per DoP of AAI

iii. Shifting of date of start in case of delay in  : As per DoP of AAI
handing over of site

Clause 6, 6A
Clause applicable — (6 or 6A) : Clause 6A (Computerized Measurement Book).

Clause 7

Gross work to be done together with net payment/adjustment of : Rs——/- NOT APPLICABLE
advances for material collected, if any since the last such payment
for being eligible to interim payment.

Clause 10A

Testing equipment to be provided by the contractor at site lab

Clause 10 B (ii)

Whether Clause 10B (ii) shall be applicable ¥es+ No

| Mobilization Ad

Clause 10C: Apphicable/ Not Applicable

Component of labour expressed as percent of value of work: %
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cl 10-CA e v

o) hic ol (al{othert . L

Clause 10 CC Applicable/ Not applicable

Clause 10CC to be applicable in contracts with stipulated period of 18 Months
completion exceeding the period shown in next column

A. For Construction period

I : i1/ L abous for el Lo N .

TIT T[T |87
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Clause 11

Specification to be followed i€

for execution of work

6ot licable.

b) Relevant IS/IEC Standards with upto date amendments.

c) Technical specification.

d) Manufacturer’s Specification and SOP.

e) BCAS Safety guideline.

Clause 12
12.2 &| Deviation limit beyond which clauses 12.2 & 12.3 shall 15% (Fifteen Percent)
12.3 | apply for buildings, pavements and all other works above
foundation level.
12.5 | Deviation limit beyond which clauses 12.2 & 12.3 shall 100% (Hundred Percent)
apply for foundation work
Overall Deviation i/c extra items, if any.| : | 30% (Thirty Percent)
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Clause 16

Competent Authority for deciding reduced rates : Dy. Gen. Mgr. / Jt. Gen. Mgr. (Engg)

Clause 18

Mandatory machinery tools & plants to be deployed by the contractor at site:
To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25
Place of Arbitration: Agartala / Delhi.

Clause 36(1)

.. Mhintum Biscipline Designation Rate at which-recovery snal
QHE al"'lea.“e'l' (Pr el.pall be-made I'e“';l'e eeﬁnltﬁl_eltle'tel
Figures Words
Rs:

Clause 37

License Fee for unpaved land Rs. 1.825/- Per Sgm. Per Annum
Clause 41(b)

Integrity Pact applicable: No

Clause 42

AALlL C...... I...... o) GCC-127



Schedules
AN

(i) il . - .. - o ' - - -

i) — e el ties 2

s otion ok

Ne- from-thecontractor
variation Variation*
1 | Cement

%

P
P

@\V/

?i

E

A

Bﬁ. '“’“I' er-issued at stipulated-

*  Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Engineer-In-Charge.

Clause 48

Escrow Account: Not applicable.
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Annexure to clause 34 (x)

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for
working out minimum period for which hire charges of road roller are to be recovered.

Ne- areas
L Consolidation-ofearth-subgrade 1860-Sg-m
2. Consolidation of stones soling 15 cmto 22.5 em thick 170 Cum
3 lidati f brick soli »

4. Conselidation-ofwearing-coatofstone-batast£-5-emto - 5em-thick 30-Co-m
5 lidati : .  brick ball hicl

6 . lidati : -

7 " . . inalsi

8

9

10-

11

12

AA.L C....lL..... O....... GCC-129



mailto:S-90@2.25

Schedules )A..K_A

AA.L C....lL..... O....... GCC-130




SPECIAL CONDITION OF CONTRACT

1. GENERAL

Special conditions of contract shall be read in conjunction with General Conditions of
Contract, Technical specification, Drawing and any other documents forming part of this
contract wherever the context so requires.

Notwithstanding the sub-division of the document into these separate sections and volume
every part of each shall be deemed to be supplementary, to and complementary to every
other part and shall be read with into the CONTRACT so far as it may practicable to do so.

Wherever any portion of the General Condition of contract is repugnant to or at variance
with any provisions of the special Conditions of Contract, unless a different intension
appears, the provisions of the special conditions of contract shall be deemed to over-ride the
provisions of the General conditions of contract and shall to the extent of such repugnancy
or variations, prevail.

The work shall be carried out as per enclosed specifications and relevant ISI/AAI/ CPWD
specifications and IE rules amended up to date.

Contractor is advised to visit the site before quoting the rates so that he must be aware of the
site conditions. Working time shall be restricted as per direction of AAL.

2. SCOPE OF WORK

The scope of work covers the followings: -

a) Supply, assembly, Testing & Commissioning of Minimum 25 Meter (Working
Height) Single Phase AC plus Battery Operated Articulating Crawler Type Boom lift.

b) Supply, assembly, Testing & Commissioning of Minimum 9.5 Meter (Working
Height) Single-Phase AC (Optional) plus Battery Operated Scissor lift.

c) Providing 5 (Five) days training to the concerned AAI employees / operators for
Operation & Maintenance including safety system of both the equipments by engaging
trained Engineer/ Faculty of site.

d) All-inclusive Comprehensive Maintenance of both the equipments post Guarantee /
Warranty period of 12 (Twelve) Months for another 05 (Five) Years.

3.  PRICES

Rates to be quoted exclusive of GST but inclusive of all taxes, duties, cess, fee, royalty
charges etc. levied under any statue, freight up to site destination (AAI, Maharaja Bir Bikram
Airport, Agartala), loading, unloading and insurance etc.

However, GST as applicable for the said work as per prevailing Govt. rules & regulations
shall be reimbursed by AAI on production of necessary documents on actual basis. The
quoted rates shall be firm throughout the currency of the contract or extended period of
completion. AAI shall not give any Custom Duty or any other forms for concession in tax
and hence actual taxes should be indicated and included. (GST shall be paid to contractor
for any taxable supply/ services against a valid tax invoice as per terms and conditions of
the contract).

AA.lL C — Nil, I = Nil, O — Nil, OW — Nil, SCC-1



4. COMPLETENESS OF TENDER

All fittings, equipment, units, assemblies and accessories, hardware items, foundation
bolts, terminal lugs for electrical connections, cable glands, junction box as required
including all other sundry which are useful and necessary for proper assembly and efficient
working of the various components of the work shall be deemed to have been included in
the tendered rates, whether such items are specifically mentioned in the tender documents
or not.

5. RESPONSIBILITY FOR COMPLETENESS

a) Any fittings or accessories may not be mentioned in the specifications but which are
usual or necessary are to be provided by the contractor without extra charge, so as to
make the equipment complete in all details to meet the specifications.

b) In all cases, where the contract provides for test on site, AAI, except where otherwise
specified, shall be provided by the contractor, free of charge, such labour, materials,
fuels, equipment, apparatus and instruments as may be required from time to time and
as may reasonable be demanded efficiency to carry out such tests of the equipment,
materials or workmanship in accordance with the contract.

c) Any supplies which have not been specifically mentioned in this contract but which are
necessary for the design, engineering manufacturing, supply & performance or
completion of the project shall be provided by the bidder without any extra cost and
within the time schedule for efficient and smooth maintenance.

6. SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the Works and of the rates and prices quoted in
the Schedule of Works/ items/ quantities or in Bills of Quantities which rates and prices
shall, except as otherwise provided, cover all his obligations under the Contract, and all
matters and things necessary for the proper completion and maintenance of the works.

7. CONTRACTOR’S REPRESENTATIVES, AGENTS & WORKMEN

The contractors shall employ only Indian Nationals and verify their antecedents and loyalty
before employing them on the work. He shall ensure that no person of doubtful antecedent
and nationality is in any way, associated with the works.

The tenderer shall ensure deployment of appropriate qualified and experienced workman
for execution of work.

All materials or workmanship, which in the opinion of AAI is defective or is unsuitable
shall be removed immediately from the site within a reasonable time fixed by AAI failing
which, the same shall be removed at the risk and cost of the Contractor. No claim whatever
shall be entertained on this account.

8. MATERIALS

All materials and equipment supplied under this contract shall be brand new & of reputed
make. They shall be suitable in every respect for reliable operation under tropical conditions
and should conform to relevant specifications as mentioned in Particular & Technical
Specification.
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All the materials shall be got approved by Engineer-in-charge before supply. The type test
certificates, routine test certificates and acceptance test certificates are also to be submitted.
It is the responsibility of the contractor to get the materials approved before delivery, failing
which AALI shall not be bound to accept the materials.

9. DISPATCH OF MATERIALS

The successful tenderer shall arrange loading and unloading of material at their factory and
at the station of dispatch including transportation from their works to the station of dispatch,
the cost of which shall also be included in their offer. Successful Tenderers shall arrange to
have their own loading and unloading mechanism required at site for all the materials.
Dispatch schedules are to be informed and got approved from Engineer-in Charge before
dispatch of any material.

10. PACKING/ TRANSPORTATION/ HANDLING

Professional packing shall be made. Equipment/ materials are to be properly packed with
appropriate packing materials & means. Special care shall be taken for fragile items. Item
description, qty, code, instructions etc to be marked for easy identification etc.

The equipment/ materials have to be transported by appropriate transport mode like Road/
Rail/ Air transport etc. up to the site/ destination. The materials shall also be insured against
any damages, theft etc. during the transit upto AAI site.

Due care to be taken for loading, handling, unloading, shifting, lifting, jacking etc by suitable
means like Cranes, Forklifts, Chain pulley blocks, mechanized means etc. and experienced
man power.

Relevant documents shall be accompanied with the items.
11. DELIVERY OF MATERIALS AND STORE

All the materials required for this work should conform to relevant specifications and the
materials to be delivered at the respective worksite satisfactorily and handed over to the AAI
along with all required documents like purchase vouchers, gate passes, test certificates,
guarantee certificates, inspection reports, transit insurance copies etc. as applicable.

All materials and equipment’s shall be brand new. On arrival of materials at site they shall
be inspected and tested by AAI to ensure that the materials conform to the specifications
and standards. The contractor shall give every facility and help to the Engineer-In-charge
and his representatives for inspection, examination and testing of the materials. Acceptance
of any material or equipment shall in no way relieve the contractor of his responsibility for
meeting the requirements of the contract All visual checks, acceptance tests, routine tests
etc. shall be carried out in the presence of the inspecting officer from AAI at site.

The supplied items should be inspected at site for physical damages, correct quantity etc.
The responsibility of the items rests with the contractor till final handing over to AAI.

12. STORAGE OF MATERIALS

The contractor shall provide proper and adequate storage facilities to protect all the
materials and equipment against damage from any cause whatsoever. The watch & ward
of the stores, equipment & materials shall be the responsibility of the contractor till the
completion, commissioning & handing over to AAL.
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The contractor shall make his own arrangements for storage of materials at site. No separate
lockable / covered storage space shall be provided ay AAL.

The contractor shall take away the balance of any materials left at the site after
commissioning of the system. The cost, if already paid, for such items shall be deducted
from the subsequent running bills. AAI shall not be liable to pay for any of the incidental
charges connected with the above.

13. CO-ORDINATION

The contractor shall co-operate with Authority’s other contractors, compare plans,
specifications and time schedules and so arrange his work that there will be no interference.

Failure to check plans and conditions will render the contractor responsible for bearing the
cost of any subsequent change found necessary. However, the Contractor shall arrange
necessary facilities to execute the work simultaneously with other agencies. No claim on
this account shall be entertained by AAI.

14. RECOVERY/PENALTY/RISK AND COST

Recovery shall be made or penalty shall be levied or work shall be done on risk and cost in
the event of contractor non-action/ substandard performance/ materials/ workmanship, non-
compliance of tender conditions/ specifications, disruption to AAI services, damage to AAI
property/ installations etc. as per the provision of tender.

15. PROGRAMME OF WORK AND PROGRESS REPORTS

Time is the essence of the contract and it shall be clearly understood that the tenderer has a
definite programme to carry out the work within the time limit set.

After the acceptance of Tender, the Contractor shall, within 15 days, submit to AAI for
approval, a detailed programme taking into account the total time period stipulated in the
contract showing the order, the procedure and method in which he proposes to carry out the
works.

In support of this programme, the Contractor shall submit a work programme/ BAR Chart.
AAI shall modify the programme submitted by the Contractor and approval shall be given
indicating the major milestones. The programme approved by AAI shall be final and
binding on the Contractor. The approval by AAI of such programme or furnishing of such
particulars shall not relieve the Contractor of any of his duties or responsibilities under the
contract.

The contractor shall submit within fourteen days from the date of acceptance of the tender,
detailed schedule showing the programme and order in which the contractor proposes to
carry out the work with dates and estimated completion times for various parts of the work.
Such schedules shall be got approved from the Engineer-in-Charge before starting of the
work and shall be binding on the contractor. If required by the Engineer-in-Charge, the
contractor shall furnish fortnightly or other periodical progress reports.

16. PROGRESS OF WORKS

It shall be ensured that the works are carried out according to the agreed programme and no
changes are made except with the prior approval or at the instance of the Engineer-in-
Charge.
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The progress of work will be reviewed periodically by the Engineer-in-Charge with the
contractor and shortfalls, if any sorted out. The contractor shall thereupon take such actions
as may be necessary to bring back his work to schedule without additional cost to the
department either by employing overtime operation, increasing the number of shifts,
capacity of equipment or as otherwise directed by the Engineer-in-Charge.

Should the work be suspended by reason of strike, lockouts or other cause, the contractor
shall take all precautions necessary for the protection of the work at his own expenses &
shall make good any damage arising from any of these causes.

If on handing over site or at any time thereafter during the execution of the works the
contractor considers that any drawing or information necessary for the execution of the work
has not been provided, he has to inform the Engineer-in-charge in writing giving details.

17. ACCIDENTS

Any incident, mishap of contractor’s staff/manpower shall be the contractor’s responsibility
and to his account. All required safety precautions shall be taken by the contractor and the
necessary mandatory safety gadgets shall be provided to the staff by the contractor.

18. REJECTION OF DEFECTIVE INSTALLATION/EQUIPMENT

If the complete work / equipment or any portion thereof, before it is taken over, be found
defective or fails to fulfill the intent of the specifications, the contractor shall, on receipt of
a written notice from the Engineer-in-charge forthwith make good the defective works/
equipment.

Should the contractor fail to rectify the defects and/or make good the defective work/
equipment within stipulated time, mentioned in the written notice, or replace the plant at no
extra cost, the Authority may make good, reject and/or replace at the risk and expense of the
contractor the whole or any portion of the work/equipment which is defective or fails to
fulfill the requirements of the contract.

The Authority shall have the right to operate all equipment, in any operating condition,
whether or not such equipments have been accepted as complete and satisfactory. Repairs
and alterations shall be made at such time and as directed by the Engineer-in-charge.

19. CONTRACT AGREEMENT

a) The contract agreement shall be executed on a non-judicial stamp paper of value Rs.
100.00 and cost of the stamp paper shall be borne by the contractor.

b) Contractor’s tender including the letters of clarifications between the contractor and the
AAI prior to the award of contract shall form a part of the contract Agreement to the
extent they have been accepted by AAL.

In the event of any dispute of any kind related to the works, decision of the Engineer-in
charge shall be final and binding. The Engineer-in-charge or his Authorised representative
shall carry out general supervision, issue day-to-day instruction and approve materials and
workmanship..
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20. NOVATION CLAUSE

Notwithstanding anything contained in this contract, the contractor agrees that the AAI
shall have the right to assign/ novate this contract in favour of any person or entity
appointed or selected by AALI for operation, maintenance and/or management of the airport
or any part thereof without obtaining any further consent from the contractor and upon
such assignment/novation, the assignee/novate shall have (a) all the rights of AAI under
this contract and (b) the right to terminate this contract by giving one month notice and
without incurring any liability and/or cost of such termination.

21. PERFORMANCE TESTING

The contractor should conduct performance tests as indicated in the technical part and
produce sufficient documentary proof that the system is operating at the rated capacity.
All necessary tools/materials required for the performance test shall be responsibility of
the contractor in his quoted rates.

22. CORRECTION OF UNSATISFACTORY OPERATION

During test period any deficiencies or variations in the design, fabrication or operation
causing unsatisfactory performance shall be corrected to provide satisfactory performance.
Manufacturer / Contractors shall have appropriate service personnel on site during the test
period to service or adjust the system equipments as required.

23. ACCEPTANCE

Even though the equipment shall be inspected and accepted, the acceptance date shall not
occur before all contractual obligations are completed including submission of all Technical
Catalogue, maintenance & operation spare parts, manuals etc.

24. TAKING OVER

a) When all performance tests called for have been successfully carried out after
completion of the work, the same shall be accepted and taken over when it has been
satisfactorily put into trial operation at site and the Engineer-in-Charge shall forthwith
issue a Taking over Certificate.

b) Inthe event of final or any outstanding tests being held over, such taking over certificate
shall be issued subject to the results of such final or outstanding test which shall be
carried out in accordance with the relevant clause of the contract.

c) The Engineer-in-Charge shall not delay the issue of any taking over certificate
contemplated by the clause on account of minor defects in the installation which do not
materially affect the use thereof provided that the contractor shall undertake to make
good the same in due course.

25. COMMISSIONING ON COMPLETION

After the work is completed, it shall be ensured that the installation is tested and
commissioned. All the test /calibration certificates shall be submitted to AAI before
handing over of the system.
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26. DOCUMENTS TO BE SUBMITTED ON COMPLETION

Following shall be submitted in 02 sets against each of the equipments after completion of
work:

(@ Manufacturers catalogue giving detailed specification of equipment offered.
(b) Equipment general arrangement layout of parts and wiring.

(c) Assembly and installation instructions.

(d) Operation & Maintenance instructions.

(e) Photographs of the unit both fully and partly assembled.

() Manufacturers test certificates.

(g) Guarantee/Warranty Certificate.

(h) Performance Testing Records

(i) Training records

The final bill shall not be released until the above documents are submitted to AAI by the
successful bidder.

27. TECHNICAL MANUAL /DOCUMENTATION

All manuals and documents shall be in English Language and in such a way that a qualified
engineer/technician is able to fully understand and carry out the preventive as well as
breakdown maintenance with the help of these manuals. Documentation containing full
technical details should be provided along with printed Technical manuals of all equipment
from OEMs.

28. CLEAN UP OF WORKS AT SITE

During supply the contractor shall at all times keep the working and storage areas free from
waste or rubbish. On completion of erection, he shall remove all temporary structures, debris
and leave the premises clean to the full satisfaction of the Engineer-in-Charge.

29. BYE-LAWS

The contractor shall comply with all bye-laws and regulation of local and statutory
authorities having jurisdiction over the works and shall be responsible for payment of all
fees and other charges and the giving and receiving of all necessary notices and keep the
Engineer-in-Charge informed of the said compliance with the bye-laws, payment made,
notices issued and received.

The contractor shall indemnify the Authority against all claims in respect of patent right,
design, trademarks of name or other protected rights in respect of any plant, machine work
or material used for or in connection with the works or temporary works and against all
claims, demands, proceedings, cost, charges and expenses whatsoever in respect of or in
relation thereto. The contractor shall defend all action arising from such claims and shall
himself pay all royalties, licence fees, damages, cost and charges of all and every sort that
may be legally incurred in respect thereof.

30. SITE PRECAUTIONS
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a) Rigid precautions must be exercised by the contractor to avoid interference with aircraft
operations on that portion of aerodrome not closed off to aircraft traffic. Where there
are restrictions of movement imposed by the Civil Aviation Department and AAI. The
contractor shall abide by all rules and regulations laid down in this regard by the
Department and their Authority.

b) Any materials or T & P etc. found lying outside the sites approved by the Engineer-in
Charge shall be got removed at once by the Engineer-in-Charge at the risk and cost of
the contractor.

c) Every transport vehicle shall carry a permit issued by the AAI, and shall be produced
on demand by the Engineer-in-Charge or his authorized representative. All vehicles
entering the Airport limits shall follow the routes prescribed by the AAI for entering the
area and shall display red flags on top. No vehicle shall be allowed between sunset and
sunrise and also during day when visibility is 500 metre or less within the Airport limits
where motor vehicle act does not apply.

d) The contractor shall be responsible for any damage resulting from his operation, to
existing airport fixtures such as underground cable, contact lights, hard surface areas,
and water mains, other operational installations, airport roads etc. The contractor shall
restore, replace or repair any such damage to the complete satisfaction of the Engineer-
in-Charge. The Engineer-in-Charge will stack out or inform the contractor as to the
location of such underground cables, pipes, ducts, etc. and in this regard, the Engineer-
in-Charge should be advised in sufficient time ahead as to what areas the contractor may
be operating on.

31. SECURITY

The contractor and his employees shall abide by security regulation framed by AAI/BCAS
or Police Authorities. Any worker of the contractor, whose presence is found undesirable
in AAI premises, shall not be allowed to work. The Contractor shall be fully responsible
for the satisfactorily working of his staff.

“If Contractor or his authorized representative or his employed workers are found
violating any of security regulations, suitable action shall be taken by AAI as per
prevailing rules”.

All men and vehicles shall be permitted to enter the restricted/office area only on
possession of the security passes. The contractor shall apply in writing in advance before
commencement of work for issue of security passes and shall submit a list of personal
concerned with their addresses. The contractor shall ensure that his men are deployed only
in those areas the security passes issued is valid for. Passes shall be deposited back with
Engineer-in-Charge on demand and in any case immediately after completion of work.
The contractor or his staff/workmen shall observe all the rules promulgated from time to
time by the concerned authorities. Any person found violating the security rules laid down
by the authority will be expelled from the area without assigning any reason whatsoever
and contractor shall have no claim on this account
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32. PAYMENT TERMS

AAI shall pay to the contractor 100% of item rate on delivery of material at site in good
condition, assembly / installation, performance testing, training and handing over to AAI
with all the required documents/test certificates.

Payment shall be made on satisfactory execution of work after deducting the security
deposit, Labour Welfare Cess, Income Tax, Liquidated Damages (if any) and other
deductions/ recoveries/ penalties for which the contractor might become liable as per the
terms and conditions of the agreement etc.

The computerized bill with GST invoice(s) shall be submitted to Engineer-In- Charge for all
the works executed in prescribed Performa along with following documents.

i) Copy of delivery challans/ invoices of all the materials supplied.

i) Test Certificates (Routine & Type tests) to confirm that the materials meet the contract
specifications and relevant standards in all respects.

33. The security deposit shall be deducted as per clauses of NIT and will be released only after
the successful completion of the guarantee and defects liability period and fulfilling the
requirement as described under subsequent paras.

34. The final bill will be prepared on completion of the contract and on handing over of all the
installations/ equipment’s/ systems/ units in satisfactory working condition to AAI along
with all documents including completion drawings, test certificates, reports etc.

35. CONTRACT PERIOD

06 (Six) months for entire work which shall be reckoned from the 10th day after the issue
of work order.

36. AICMC OF SYSTEM POST COMPLETION OF DLP

Both the Machines shall be under All-Inclusive Comprehensive Maintenance Contract
(AICMC) for 05 (Five) years post Defect Liability Period/Free Maintenance period of 12
months.

The agency shall quote for the rates of AICMC consisting of preventive maintenance,
breakdown maintenance including all consumables, spares, manpower etc. as detailed
under subsequent para during the period.

Nothing extra shall be paid on the account by AAI.

In this regard, the agency shall enter into a separate supplementary agreement with AAI
as described under subsequent paras of tender documents.

37. DETAILED DESIGNS & DRAWINGS

On award of work, the successful tenderer shall furnish detailed technical specification for
the equipments for approval by the Engineer-In-Charge as per actual site condition.

38. MAKES

a) Following Makes are considered for the present tender which may be supplied by the
agency for the work:
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SI. | Type Makes Category
No.

1. Boom lift / Scissor lift / | Mlift / Palazzani / Platform | Category-2
Spider/ Vertical lift Basket SRL / Comet Bharat /
Haulotte / Skyjack

b) All the items shall be got approved by Engineer-In-Charge irrespective of appearing in the
SOQ/ list of approved makes before procurement.

c) AAI reserves the right to accept/ reject any approved make in the interest of
work/organization.

d) If the performance of the equipment of any make supplied at other airport or any
other government organization or institutions of repute is not satisfactory, same shall
be technically rejected without assigning any reason. The agency has to provide the
details of machines supplied at Airports / Any other government organisations /
Other institutions of repute etc. along with contact details (e-mail & Contact
number) as per “Annexure-J” for the purpose of confirmation by AAI during
Technical Bid failing which their bid shall not be considered further.

39. REQUIREMENT OF TEST CERTIFICATE / INSPECTION

Unless otherwise specified, the following procedures shall be adopted for submission of
various test certificates by the contractor and inspection of materials by AAI (at site or in
the works of the manufacturer) for the items relevant to the instant contract.

CATEGORY -2:

a) Type test certificate for similar item done. If not, one of the items offered is to be type
tested.

b) OEMs routine test certificate.
¢) Visual and functional check by AAI official at AAI Airport site.

If required by the purchaser, all tests necessary to ensure that the equipment(s), machinery
complies with the particular specification and guarantees, shall be carried out at the
contractor’s premises. Should, however, it be necessary for the final tests as to performance
& guarantee to be held over until the assembly of equipment they shall be carried out within
one month of completion of assembly. Should the result of these tests not come within the
required margin specified, the tests, shall if required, be repeated within one month from
when the equipment is ready for re-test, and the contractor shall pay to the purchaser all
reasonable expenses to which he may be put to by such re-testing.

40. TOOLS & PLANTS AND SUNDRIES

All tools & plants, instruments, sundries etc required for execution and timely completion
of work as per schedule to be arranged by the contractor. The tenderer shall deploy the
sufficient nos. of machineries, plants, tools and manpower accordingly. The details of
machineries, plants & tools shall be submitted by contractor to AAL.
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41. INSURANCE FOR STAFF

The Contractor shall take insurance for all his staff working at site against injury, loss of life
etc., and no claims of compensation to the staff /workers will be entertained by AALI in this
regard. The Contractor shall indemnify AAI against all such claims.

42. THIRD PARTY INSURANCE

Before commencing the execution of work the contactor shall also insure against all
damages, loss or injury which may occur to any equipment or to any person, including any
employee of the of the employer or arising out of the execution of the work or temporary
work carried out during contract period.

Minimum amount for such Third-Party Insurance shall be Rs. 1.0 Lakh per claim restricted
to the Contract amount. The insurance cover shall be valid for the complete period of
contact.

43. EFORCE MAJEURE

Force Majeure is hereby defined as any cause which is beyond the control of the consultant
or the AAl, as the case may be, which they could not foresee and which substantially affects
the performance of the agreement, such as:

a) Natural phenomena including floods, droughts, earthquakes and epidemics.

b) Act of any Government, domestic or foreign, including but not limited to war, declared
or undeclared priorities, guarantees, embargoes, provided either party shall within 15
days from the occurrence of such a cause notify the other in writing of such causes.

44, SAFETY CODES AND LABOUR REGULATIONS

In respect of all labour employed directly or indirectly on the work, the successful tenderer,
here in after called the contractor, at his own expense will arrange for the safety provision
outlined in the NIT to comply with the statutory regulations, and ISI recommendations.

In case of default, the department shall be at liberty to make arrangements and provide
facilities as aforesaid and recover the cost from the contractor.

The contractor shall provide necessary barriers, warning signals and other safety measures
to avoid accidents. He shall also indemnify AAI against claims for compensation arising
out of negligence in this respect.

Nothing in these specifications shall be construed to relieve the contractor of his
responsibility for the design, manufacture and installation of the equipment with all
accessories in accordance with applicable statutory regulations and safety codes in force
from the safety angle.

45. GUARANTEE/WARRANTY/DEFECTS LIABILITY

a) The contractor shall guarantee that all equipments and the installations shall be free
from any defects, defective materials and/or bad workmanship and that the equipment
shall operate satisfactorily and their performance and efficiencies of the equipment shall
not be less than the guaranteed values. The guarantee shall be valid for a period of 12
(Twelve) months. The guarantee/warranty and defect liability period shall be reckoned
from the date of completion as recorded under the completion certificate issued. The
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services of the contractor’s personnel, if requisitioned during this period for such work,
shall be made available free of all costs to the owner.

b) The contractor shall furnish the guarantee for the installation in the following format:

“We warrant that everything supplied by us including all components fitted into the
equipment manufactured by others also, shall in all respect be free from all defects and
faults in materials, workmanship and manufacture and shall be of the highest grade and
quality upto acceptable standards for all materials of the type ordered and shall be in
full conformity with all the specifications, drawings or samples, if any and we shall be
fully responsible for its efficient performance. This guarantee shall survive inspection
for acceptance, and payment for the equipment and installations, but shall expire
(except in respect of the complaints notified to us) 12 months from the date of
Completion as recorded under the Completion Certificate by the Engineer-in-Charge.
The complaints, if any with respect to any defect as to materials, workmanship,
manufacture or performance of any of the equipment or any part or parts thereof shall
be notified by the purchaser in writing by registered post or by FAX or by E-Mail (it
shall be deemed to be received by us in respect of the registered post within one week
from the date of dispatch) within 12 months from the date completion of work mentioned
in the Completion Certificate”.

c) The contractor shall replace such parts which require replacement under these
conditions free of costs, charges and expenses to the purchaser. In addition, the
contractor shall be responsible for a period of 12 calendar months from the date of
completion as mentioned in the certificate by the Engineer-in-Charge, for any defect
that may develop or appear under the conditions provided for by the contractor or use
thereof arising from faulty material design or workmanship in the equipment or any part
thereon or faulty installation of the equipment by the contractor but not otherwise and
shall remedy such defects at the earliest but not later than two months from the date of
notification at his own cost, charges and expenses, when called upon to do so by the
Purchaser who shall state in writing in what respect the portion is faulty.

d) Any faulty component replaced or renewed under the clause shall also be guaranteed
for a period of twelve months from the date of such replacement or removal or until the
end of defect liability period whichever is later. If any defect be not remedied within a
reasonable time, the Purchaser may proceed to do the work at Contractor’s risk and
without prejudice to any other rights which the Purchaser may have on the contractor in
respect of such character as may affect the replacement or renewal of such defects.
Further if the replacement or renewal of such character may affect the efficiency of the
installation the Purchaser shall have the right to give the Contractor notice in writing
for appropriate test to be carried out and should such test show to the satisfaction of the
purchaser that the equipment/installation sustains the guarantee given in the contract,
the cost of such test shall be borne by the purchaser, should the guarantee be not
sustained the cost of the test will be borne by the Contractor.

e) All inspection, replacement or rectifications carried out by the Contractor during the
maintenance period shall be at the cost, charges and expenses of the Contractor subject
to the same conditions as in the contract.

AA.lL C — Nil, I = Nil, O — Nil, OW — Nil, SCC-12



f)  The security deposit of capital (main) work shall be released after expiry of 12 months
of issue of the completion certificate for main work and on fulfilling the following:

a) Final bill has been prepared and passed of main work.
b) Supplementary agreement of Maintenance contract has been signed.
The contractor shall not be entitled for any payment whatsoever on this account.
46. MANPOWER/ WORKMANSHIP

The contractor shall be responsible for deploying qualified, competent and experienced
manpower for the job. The workmanship should be good as per standard engineering
practice and acceptable to AAL.

47. POWER SUPPLY & WATER SUPPLY

The electricity and water shall be made available by AAI free of cost at one point from where
the necessary connection as per safety standards shall be made by the contractor(s) for the
work under their scope.

AAI do not guarantee to maintain uninterrupted supply of electricity and water. Therefore,
it will be incumbent on the contractor(s) to make alternative arrangements at his/their own
cost in the event of any temporary break down in the AAI’s supply so that the progress of
his/their work is not held up for want of electricity and/or water.

No claim of damage or refund of electricity charges and water charges will be entertained
on account of such break down.

48. ENTRY PERMITES

a) Successful tenderer has to obtain entry permits to working site from AAI/ Local
Administration (if required) for the engaged workman by contractor for performing the
works.

b) Requisite formalities like filling prescribed application forms, photographs, police
verification, checking of antecedents etc. as applicable to be followed. No extra
payment will be made for this.

c) Any person found violating the security rules laid down by the authorities will be
expelled from the area without assigning any reason whatsoever and contractor shall
have no claim on this account.

49. DAMAGE TO AAI INSTALLATIONS/ SERVICES

a) Successful tenderer shall be responsible for any damage/ disruption to AAI
Property/installations/ services caused due to his negligence and he will have to make
good the loss, damage at his risk and cost and to the satisfaction of AAI.

b) The contractor shall provide caution boards at site designated by the Engineer-In-
Charge. One supervisor has to present at site all the time during work execution.

50. PAINTING AND PROTECTION

All damages to painting during transport and installation shall be set right to the satisfaction
of the department before handing over. All structural frame work for support of various
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items of equipment shall be given the final coat of paint of approved shade at site after
erection is complete.

Additional protection measures against corrosion shall be provided when installed in special
environment.

51. LABOURRULES

Successful tenderer shall follow all labour laws applicable/ enforced from time to time. Any
violation of not following, the labour low shall be the responsibility of the successful
tenderer.

52. TESTING AND MEASURING EQUIPMENTS

Equipment for measurement of work and testing the installation shall be procured by the
Contractor for their use at their own cost. The same shall also be made available to AAI
without any charges to AAL.

53. The total amount of final bill worked out at the accepted tender rates, if found to be more
than the amount worked out at the quoted rates of second lowest, the contractor shall be
paid lower of the two.

*hkkkhkikkk
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TECHNICAL SPECIFICATIONS

The specification covers the design, manufacturing, testing, suppling and delivery in
proper packed condition of the cables mentioned in BOQ and should be read in
conjunction to GCC, SCC and any other conditions of NIT.

1. GENERAL

(i)  Tenderer has to fill up the technical data sheet of their equipment separately as
per Performa provided under “Annexure-I” indicating superiority of the
specification. Offers without the firms technical data sheet as per the format
shall be liable for rejection.

(ii)  Lift shall be fitted with all its advance functions, accessories, safeties, and all
maintenance and operation tools as specified and as required.

(iii) 02 (Two) sets of operational tools shall be provided (one will remain with the
machine and one will be kept with AAI as spare) by the agency.

2. SPECIFICATION FOR ARTICULATING BOOM LIFT — CRAWLER MOUNTED

1) The Machine should be suitable for carrying out the Maintenance activities both
Indoor and Outdoor for reaching up and over equipment and other obstacles
mounted on floors.

2) The Machine shall be powered from Single Phase AC Supply plus Battery
operated type with facility of simultaneous charging while working.

3) The Machine shall have lift capacity not less than 230 kgs.

4) The Platform for the machine should accommodate minimum 02 (two) persons
along with tools.

5) The overall size in the retracted (stowed) position shall not exceed 6.7 Mitrs.
(Length) x 1.0 Mtrs. (width) x 2.1 Mtrs. (height) to suit entrance and access of
other area inside Terminal Building unhindered.

6) Itshould be drivable using remote operated control and have chassis widths that
provide access to narrow aisle ways and congested work areas of airport.

7) The platform shall be made of solid/slotted steel / Aluminium and having slip
resistance surface with extendable to height not less than 23 Mtrs. with working
height also not less than 25 Mtrs. for attending/ maintenance of installations
which are not easily accessible by conventional ladders.

8) It shall be powered by Single Phase AC supply along with Batteries that are
rechargeable through standard power outlets.

9) The boom shall be raised or lowered from vertical to below horizontal and
extended while the user platform remains horizontal.

10) The machine should be stabilized with the help of stabilizers at the four corners.
The stabilizer foot should be provided with suitable rubber pads (detachable) to
avoid damage or scratch to floor due to point loading.



11) The horizontal outreach should not be less than 10 Mtrs.

12) The machines turntable rotatable shall be more than 350 degrees in either
direction.

13) Type of drive shall be Electro Hydraulic and speed shall not more than 2.5
km/hr for passenger safety around the terminal.

14) All the links should be of self-lubricated and service free type.
15) All metallic parts shall have rusting and degradation protection.

16) Operation of the machine shall be possible from ground level or from the
platform through some controllers.

17) It shall be suitable for operation on Battery of suitable ampere-hour rating. The
battery shall be of Heavy-duty Lithium iron Phosphate Battery so that machine
is capable to work for longer duration without frequent charging.

18) The machine shall be provided with suitable rating Battery Charger having
suitable cut out for tripping the power automatically when the batteries are fully
charged and also indicating device on completion of battery charging.

19) It shall have manual lowering system in case of low battery-voltage, electro-
mechanical failure and other defects. Suitable display on board trouble shooting
diagnostics on the platform shall be provided. Automatic low battery warning
system shall be provided in the machine which sense down the system before
voltage reaches to damaging level.

20) The gross weight of the machine should not be more than 4500 Kgs and should
have low ground pressure to work on the light and soft floors.

21) It shall have in-built safeties like emergency stop on platform and ground
controls in addition to other safety requirements.

22) It shall have crawler type non-marking tracks to avoid damage to the floorings.

23) It should be provided with Suitable level sensor to warn the operator when the
boom lift is at an instable area.

24) It shall have tilt sensor with audible alarm, and motion alarm.

3. Specification for Scissor Lift —Crawler / Tyre Mounted

1) The scissor lift shall be suitable for carrying out the Maintenance activities
Indoor and Outdoor at heights.

2) The main power source for operation of the scissor lift shall be Battery operated
type of suitable ampere hour rating. The battery shall be of Heavy duty Lead
Acid /Absorbent Glass Mat Battery so that machine is capable to work for
longer duration without frequent charging.

3) It shall have lift capacity not less than 220 kgs. The boom lift shall be able to
accommodate 02 persons along with tools.



4) The overall size in the retracted (stowed) position shall not exceed 2.5 Mitrs.
(Length) x 1.0 Mtrs. (width) x 2.0 Mtrs. (height) to suit main entrance and access
of other area inside Terminal Building unhindered.

5) The platform shall be made of solid/slotted steel/ aluminium and having slip
resistance surface with extendable to height not less than 7.5 Meter with working
height also not less than 9.5 Mtrs for attending/ maintenance of installations
which are not easily accessible by conventional ladders.

6) The Battery installed in the scissor lift shall be rechargeable through standard
power outlets.

7) The machine should be capable to work both for outdoor and indoor
applications.

8) The machine should be stabilized with the help of stabilizers at the four corners.
The stabilizer foot should be provided with suitable rubber pads (detachable) to
avoid damage or scratch to floor due to point loading.

9) Type of drive shall be Electro mechanical/Crawler type and speed shall not
more than 4 km/hr for passenger safety around the terminal.

10) All the links should be of self-lubricated and service free type.
11) All metallic parts shall have rusting and degradation protection.

12) Operation shall be possible from ground level or from the platform through
some controllers.

13) The Lift shall be provided with suitable rating Battery Charger having suitable
cut out for tripping the power automatically when the batteries are fully charged
and also indicating device on completion of battery charging.

14) It shall have manual lowering system in case of low battery-voltage, electro-
mechanical failure and other defects. Suitable display on board trouble shooting
diagnostics on the platform shall be provided. Automatic low battery warning
system shall be provided in the machine which sense down the system before
voltage reaches to damaging level.

15) The gross weight of the Scissor Lift should not be more than 2500 Kgs and should
have low ground pressure to work on the light and soft floors.

16) The Scissor Lift shall have in-built safeties like emergency stop on platform and
ground controls in addition to other safety requirements.

17) The Scissor Lift shall have non-marking tracks (crawlers / tyres) to avoid
damage to the floorings.

18) Suitable level sensor to warn the operator when the lift is at an instable area shall
be provided.

19) It shall have tilt sensor with audible alarm, and motion alarm.
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CONDITIONS FOR ALL INCLUSIVE COMPREHENSIVE
MAINTENANCE CONTRACT (AICMCQ)

1.0 SCOPE OF WORK

1.1  The scope of work of All-inclusive comprehensive contract covers the following:

i. Routine, Breakdown & Preventive Maintenance activities for the
equipments during the Defect Liability Period (DLP) of 01 Year as per the
Manufacturer’s guidelines. During DLP of one year, system shall be under

Guarantee/Warranty and the cost for such Maintenance shall be deemed to
be included in the Supply cost. No payment shall be made to the contractor
towards carrying out Routine Preventive & Breakdown Maintenance during
the DLP of 01 Year.

ii. All-inclusive Comprehensive Maintenance (AICMC) for next five (05) years

post completion of Defect Liability period i.e. Routine, Breakdown &

Preventive Maintenance activities of equipments provided under the main
contract for five (05) years. The service required to be provided during this
period shall be as detailed under successive paragraphs under this chapter.

iii. Carry out Safety audit of both the Boom Lifts after 3 years during the entire

contract period from OEM Authorised Trained Engineer in presence of AAI

representative to certify safe & proper functioning of Boom Lifts.

2.0 SUPPLEMENTARY CONTRACT AGREEMENT FOR AICMC

The successful tenderer shall enter into a separate supplementary agreement on a
non-judicial stamp paper of Rs. 100/- (Rupees one hundred only) with Electrical
Engineer, AAI responsible for Operation and Maintenance of E&M installations at
Agartala Airport for this component of the work at the accepted rates of this tender.
The cost of stamp paper shall be borne by the Contractor.

The supplementary agreement shall be signed before completion of the main work.

3.0 SPARES & CONSUMABLES:

All spares (i/c parts under normal wear & tear) required for maintaining the system
in satisfactory running condition at all times are deemed to be included in the
quoted cost.

All the consumables such as insulation tape, cotton waste, soap, dusters, broom,
distilled water, grease, hydraulic oil etc. required for upkeeping, maintenance &
repair shall be provided by the contractor.

Defective parts shall either be repaired or replaced by new parts. Spares replaced
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will be either of the same make or equivalent. Agency shall decide whether
defective parts are to be replaced or repaired as per OEM’s recommendation. Parts
removed shall be property of agency.

The firm shall carry out maintenance / repair, replace spare parts & consumables
etc. so that system is kept in full working conditions at all the times. Preventive
maintenance schedule shall be drawn up in accordance with the recommendations
of respective equipment manufacturer and accepted general engineering practice
which will be got approved by the Engineer-in-Charge.

Agency should maintain the minimum stock of critical spares & consumables for
use during AICMC period at a central location to meet urgent requirement.

Stationeries such as log books etc. shall also be provided by the contractor.

Contractor shall not be entitled for any extra amount whatsoever for the above.

4.0 TOOLS & PLANTS

Provision of all tools, tackles, instruments and OEM specific tools for maintenance
including shifting and replacement of equipments within the premises for routine
and other maintenance activities shall be covered under the scope of work.
Tools/Instruments required for maintenance and to attend any breakdown shall be
arranged by the contractor and it must be available at site at all the time. Provision
of all tools, tackles, instruments and OEM specific tools for carrying out the routine
and preventive maintenance activities shall be covered under the scope of work.

5.0 EXCLUSION

Replacement of Battery after it’s useful life shall be excluded from the AICMC
Scope. Batteries shall be replaced by AAI as per OEM warranty/schedule after it’s

useful life.

However, the agency shall continue to maintain the equipment along with batteries
under their scope during the entire period as per recommendation of OEM and
terms & conditions of the contract.

6.0 PRICE BASIS AND SUFFICIENCY OF OFFER:

6.1  Prices for each of the items of schedule of quantities shall be firm and consolidated
for the equipment’s to be maintained at site including all applicable taxes
(excluding GST), levies etc.

6.2  The firm is responsible for ascertaining all relevant information and making due
allowance in his tender for any factors likely to affect his contract works.

6.3  The cost of all measures necessary to ensure complete co-ordination to ensure
trouble free operation and up-time of various systems as defined in this document

AALL C-Nil, I -Nil, I - Nil, OW - Nil AICMC -2



shall be deemed to be included in the prices submitted. Any item(s) not specifically
mentioned but are essentially required for satisfactory performance of the works
covered in the scope of work / Schedule of Work shall be deemed to have been
included in the rates quoted.

6.4  The contractor shall be deemed to have satisfied himself before submitting his offer
as to the correctness and sufficiency of his offer for the works and of the rates and
prices quoted in the schedule of quantities or in bills of Quantities which rates and
prices shall, except and otherwise provided, cover all his obligations under the
contract and all matters and things necessary for the proper operation and
maintenance of the works. No extra payment whatsoever shall be made by AAI
other than what is quoted by the bidder for AICMC during the whole period.

The overall responsibility for satisfactory maintenance of the system lies with the
Principal contractor who has been awarded the contract, who may get the work
executed either by providing manpower and other resources directly or through
specialized associate(s). In case specialized sub-contractors are to be engaged, prior
approval of AAI shall be obtained. In case of any dispute at later date regarding
the cost of maintenance between the Principal contractor and his specialized
associate for the work, the same shall be resolved amicably by the Principal
Contractor. AAI reserves the right to award the maintenance contract, in case of
such a dispute, if the same remains unresolved, directly to the specialized agency
who have carried out the work and if any extra amount becomes payable by AAI
due to whatsoever reason, the same shall be recovered from the due payment of the
Principal contractor and if the amount payable is less, the benefit will not be passed
on to the Principal contractor.

The AICMC Contract can be further extended to 06 Months on the same terms &
conditions and rates as of final year by AAL if needed.

7.0  FOR EFFICIENT EXECUTION OF THE CONTRACT, AAI and Contractor shall
interact on Single window basis. Engineer - in charge of AAI or his authorized

representative shall co-ordinate from AAI side and the contractor shall nominate
their representative for co-ordination.

Engineer - in charge of AAI shall certify all work done by the contractor. The
contractor will work independently without constant supervision and provide all
technical details and progress of jobs.

8.0 PROMPTNESS OF SERVICE

The installation shall be maintained with due care so that there are no
breakdowns. In case of any breakdown, the system has to be restored immediately
at the earliest possible time. The maximum permissible response time is as given
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in the respective schedule.

9.0 RESPONSE TIME

The response time for any emergency or breakdown call to site shall be within 24
hours from the receipt of intimation. The fault shall be rectified within next 30
minutes if the fault is of an instant fix type in nature. All fault dockets not cleared
within next 04 (four) hours, a written report shall be submitted to the Engineer-in-
Charge.

Response time as indicated shall be maintained for serviceability of the installation
throughout the AICMC period. If the contractor fails to meet this response time
commitment, compensation @ Rs. 1000/ - per instance shall be deducted from the
billing value.

10.0 PENALTY:

Total breakdown which leads to non-availability of Equipments is not desirable.
Special care is required to be taken in carrying out preventive / periodic
maintenance activities to avoid any such breakdown which leads to non-
availability of the equipment and also earliest action is required in attending the
faults/breakdown.

Breakdowns are required to be attended/rectified within earliest time possible. If
PBB remains unserviceable, the following recovery per equipment shall be
applicable:

e No payment shall be released against AICMC Charges for the whole period
of unserviceability beyond 48 Hrs.

e If the equipment remains unserviceable beyond continuous 7 days,
following additional penal recovery shall be applicable:

(i) From 8th to 15t day - Proportionate quoted amount against AICMC

for the unserviceable period.

(i) From 16th day till restoration - Twice the proportionate quoted
amount against AICMC for the unserviceable period.

In case of total breakdown due to negligence of the contractor or his workmen,
suitable recovery proposed by Engineer-in-charge will be final and binding on the
contractor.

Note: In any case the total penalty at any point of time on account of any or all the
categories put together shall not exceed 15% of the total contract value per month.
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Once the total penalty reaches this limit, the contract shall be liable for
review /rescind as per the provisions of the contract agreement and the decision of
Engineer-in-charge in this regard shall be final and binding on the contractor.

11.0 FACILITY TO BE PROVIDED BY AAI:

AAI will provide the following free of cost to the contractor:
a) Electricity for maintenance of the system.
b) Water for cleaning.

12.0 NO. OF ACCIDENTS = ZERO

In case of accident, action will be taken by imposing penalty of Rs. 5000/ - (Rupees
five thousand only) per instance apart from appropriate action as given under
various agreement clauses.

13.0 MAINTENANCE

13.1 The Contractor shall submit the maintenance schedule and maintenance activity to
be carried out for proper operation and upkeep of the system to achieve the desired
performance as per the OEM standards on a regular basis. Preventive maintenance
schedule shall be drawn up in accordance with the recommendations of respective
equipment manufacturer and accepted general engineering practice and the same
shall be got approved by the Engineer-in-Charge.

13.2 The maintenance requirement of the system shall cover preventive maintenance as
per manufacturers recommended schedule, break down maintenance, emergency
services etc. and shall include all necessary spares, consumables and labour
required to keep the equipments and systems in perfect working condition for all
times.

13.3 The firm shall be responsible for:

i) Carrying out the maintenance as per the maintenance schedule approved by
Engineer-In-Charge or as per the recommendation of the equipment
manufacturer, whichever is superior.

ii) Deputing trained supervisory staff to carry out the scheduled maintenance and
restoring the system in case of any emergency / breakdowns etc.

iif) Maintaining proper conditions of operation of all the parts/components
installed inside and outside the equipments for convenient and safe operation
of the equipment.

iv) Replacing the worn-out parts of the equipments with genuine spare parts as
necessitated and observed during routine inspection or otherwise.

v) Keeping AAl informed in a prescribed and agreed format at all time regarding
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maintenance etc. being carried out on the equipments and systems.

13.4 All spares and consumable shall be responsibility of the firm.

14.0 DOCUMENTATION /RECORDS

i) The contractor shall keep record in a LOG BOOK of incidents, preventive
maintenance check(s) details etc. All records must be made available and
submitted for periodical check of the Engineer-in-Charge.

ii) The contractor shall keep an accurate detailed record of all services and
maintenance work carried out by him. The contractor shall utilize these
records to produce a summary report of the works carried out by him and
shall be submitted to the Engineer-in-Charge. No payments shall be processed
without the reports.

iii) A computerized log system shall be developed and detailed reports of all
faults, scheduled and wunscheduled maintenance, repair, replacement,
inspection and service carried out shall be kept. Reports on this log shall also
be included in the monthly reports.

iv) All the printed stationary for recording various checks & maintenance carried
out is in the scope of work and nothing extra shall be paid on account of this.

15.0 The contractor shall maintain all the system to the entire satisfaction of the
Engineer-in-Charge. After completion of the contract period, equipment will be
tested according to the original test procedures as stipulated for its performance
considering wear and tear/age of the equipment. Any spares required to be
replaced or any rectification is required to be carried out for satisfactory
performance of the equipment, the same shall be carried out by the contractor.

16.0 The contractor will be permitted to take the parts under Maintenance Breakdown
for routine maintenance at a time mutually agreed to by the Authority. Such timing
will, however, be subject to periodical review.

17.0 If any damage to the equipment is caused due to wrong spares; the contractor

shall be responsible to repair the same without any extra cost to AAL

18.0 For any dispute arising out of this contract, provisions contained under the main
contract documents shall apply.

19.0 LABOUR WAGES, EPF & ESIC CONTRIBUTION:

(@) The contractor has to pay the prevailing minimum wages issued by the office
of regional labour Commissioner/ Chief labour Commissioner (whichever is
higher) from time to time.
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(b) The contractor shall register himself with Labour licensing Authority and
obtain Labour License Number in this regard, if applicable.

(c) The contractor shall have to register with PF & ESIC (where ever applicable)
for workmen engaged for the Work & challans/deposit receipts of PF & ESI
contribution shall be submitted in AAI office for verification at the time of
submission of bill.

(d) The PF dues (including EDLI and administrative charges) in respect of
workers engaged by the contractor for AAI works to be deposited by the
contractor every month by challan and the documentary evidence in support
of such payments along with employee wise details of the PF contribution
(both Employee’s Share and the employer's contribution) needs to be
submitted to the Engineer-in-charge for the work/contract.

(e) If ESI not applicable, the agency shall provide Medi-claim policy to person
engaged at the site.

(f) The Contractor shall also maintain the requisite record such as wage book, wage
slip etc. and shall allow checking of such documents by the Engineer-In-Charge
after receiving the notice.

20.0 The contractor has to follow the follow the local security/safety rules & regulations
and such instruction on restricted hours of work as may be imposed on him by the
department / local authorities, while working in security restricted zones and no
claim whatsoever on account of this, will be entertained.

21.0 The contractor will ensure that the personnel deputed by them are of unblemished
character/antecedents, duly verified through police sources, Contractor shall
arrange security passes to the staff at his own expenses. However, AAI will provide
all assistance for the same.

22.0 In case any of the personnel deputed by the contractor is found indulging in
theft/pilferage or any other misdeed or any other undesirable activities, the
contractor shall ensure that the services of the concerned staff are dispensed with
immediate effect under intimation to the Authority. This will be without prejudice
to any other liability on the part of the contractor, arising out of court
directions/claims etc. on account of such misdeeds.

23.0 The contractor shall be responsible for involvement of staff appointed by him for
any items missing from the system originally provided and such proven cases of
thefts/ pilferage by their employees are to be determined by a court of Law.

24.0 The contractor shall ensure that none of their employee enters the operational and
sterile areas of the Airport except for bonafide official duty. Firm shall ensure that
all the deployed employee should follow the operational area rules and regulations
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and vehicular operations. Violations of rules shall invite action against the firmi/c
penalty if any.

25.0 The firm shall submit the name and bio-data along with the appointment letter of
each staff being deputed for the work and also whenever the staff is replaced.

26.0 The firm shall clean/service all the system components on regular basis to keep the
entire system in a good clean condition.

27.0 The workmen deployed at site by the contractor should have proper uniform, safety
tools and identity card issued by the agency. The personnel shall also conspicuously
display identity cards while working inside Airport premises. In case the firm’s
staffs are found to be without proper uniform, safety tools and proper Identity, AAI
shall have the full liberty to remove him from the site and the firm should not have
any objection in doing so.

28.0 No accommodation shall be arranged by the AAI for the staff / workers of the
contractor. It. is the responsibility of contractor to make his own arrangement for
the facilities.

29.0 It is the responsibility of the contractor to maintain and ensure optimum
serviceability of the equipment/ installations under this contract, except for the
reasons beyond the control of the contractor. The decision of engineer-in-Charge is
final and binding on the contractor in respect of establishment of the reason beyond
the control of the contractor. If the failure is found attributed to the contractors/
agency, penalty to be imposed on the contractor as per the relevant para or as per
deemed fit by the Engineer-in-Charge.

30.0 In case the agency is not able to attend/ rectify fault in the system within the
stipulated time period, AAl reserves the rights to engage outside agency to check /
inspect the fault system. If the system is rectified by the outside agency or third
party, the amount of checking, rectification along with suitable penalty towards
delay in attending breakdown shall be recovered from the agency. Who otherwise
is responsible. for the upkeeping of this equipments.

31.0 There shall be no liability on the part of the AAI to pay any compensation arising
out of the labour dispute, accident etc. at site. The contractor will be fully
responsible for Safety, security and coordination of the workers deployed at AAI
site, nothing extra will be paid to the Agency on this account

32.0 For delay in attending maintenance schedules: All the preventive maintenance

works shall be done as per OEM recommended schedule duly approved by AAIL
Complete record of Preventive Maintenance has to be prepared and submitted to
AAI engineers.
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Recovery as per following shall be made from the bills for each system for failing
to attend the Approved Maintenance schedule (as applicable) for the equipment:

SL. No. | Type of Maintenance Activity | Penalty per instance per equipment
1) Monthly Maintenance : | Rs. 5000/ -

2) Quarterly Maintenance : | Rs. 10,000/ -

3) Half Yearly Maintenance : | Rs. 15,000/ -

4) Yearly Maintenance : | Rs. 20,000/ -

33.0 In case of unsatisfactory services, the Authority shall serve written notice. If there
is no improvement still, termination action will be taken as under: -

i) If the contractor having been given by the Engineer-in-Charge a notice in
writing to certify, reconstruct or replace any defective work services or that
the work/services is being performed in any inefficient or otherwise improper
manner shall omit to comply with the requirement to such notice for a period
of seven days thereafter or if the contractor shall delay or suspend the
execution of the work/services so that either in the Judgment of the Engineer-
in-Charge, the contractor will be unable to secure completion of the
work/services by the date for completion or has already failed to complete
work/services by that date.

ii) If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed if circumstances shall arise
which entitle the court or creditor to appoint a receiver or a manager or which
entitle the court to make winding up order.

iii) If the contractor shall assign or sublet this contract or attempt to do so or
become insolvent or commence any insolvency proceedings or make any
composition with their creditors or attempt to do so or if any bribe, gratuity,
gift, loan, requisite reward or advantage pecuniary or otherwise, shall either
directly or indirectly be given , promised, or offered by the contractor, or any
of their servants to any public officer or person in the employment of the
Authority, if any way, relating to their office or employment or if any such
officer or person shall become in any way directly or indirectly interested in
the contract, the Engineer-in-Charge on behalf of the Authority shall have
power to adopt any of the courses specified above as he may deem best suited
in the interest of the Authority. In the event of any of these courses being
adopted by consequences specified in the said para shall ensure.
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a) To determine or rescind the contract as aforesaid which termination or
rescission notice in writing to the contractor under the hand of the
Engineer-in-Charge shall be conclusive evidence.

b) Toemploy labour paid by the Authority and to supply materials to carry
out the work/services or any part of the work/services debiting the
contractor with the cost of the labour and the price of the materials (of
the amount of which cost and price certified by the Engineer-in-Charge
shall be final and conclusive against the contractor) and crediting him
with the value of the work/services done in all respects in the same
manner and at the same rates as if it has been carried out by the
contractor under the terms of this contract. The certificate of Asst.
General Manager / Sr. Manager Engg. (Elect.) as to the value of the
work/service done shall be final and conclusive against the contractor,
provided always that action under the sub-clause shall only be taken
after giving notice in writing to the contractor, provided also that if the
expenses incurred by the Authority are less than the amount payable to
the contractor at agreement rates, the difference should not be paid to
the contractor.

c)  After giving notice to the contractor to measure up the work/service of
the contractor and to take such part thereof as shall be unexecuted out of
hands and to give it to another contractor to complete, in which case any
expense may be incurred in excess of sum which would have been paid
to the original contractor if the whole work/services and been executed
by him (of the amount of which excess the certificate in writing of the
Engineer-in-Charge shall be final and conclusive) shall be borne and paid
by the original contractor and may be deducted from any money due to
the contractor by the Authority under contract or any other amount
whatsoever the proceeds of sales thereof or sufficient part thereof as the
case may be.

d) In the event of any one or more of the above courses being adopted by
the Engineer-in-Charge the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements
or made any advances or the performance of contract.

e) And in case action is taken under any of the work/services or the
provisions aforesaid the contractor shall not be entitled to recover or be
paid any sum for any work/services there to for actually performed
under this contract unless and until the Engineer-in-Charge has certified
in writing the performance of such work/services and the value payable
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in respect thereof and shall only be entitled to be paid the value so
certified.

34.0 MISCONDUCT

The contractor shall be held responsible for any action / misdeeds, in terms of theft
/ pilferage by any of their staff engaged in Airport Complex.

AAI will give necessary directions to security agency to ensure vigil on the working
staff. AAI shall furnish copy of FIR lodged with police for all such case for taking
immediate action to dispense with the services of such individual involved. Any
loss suffered by AAI on account of misconduct by the workers of the firm shall be
recovered from contractor’s bill.

35.0 QUALIFICATIONS OF PERSONS DEPLOYED

The maintenance staff deployed shall be competent and experienced in the
system. They should have attended training for the equipment/system provided
by OEM wherever applicable.

36.0 PAYMENT

The running payment for the work done shall be released Quarterly by AAI after

completion of servicing of equipment’s of respective period, submission of
monthly service reports which are to be counter signed by Engineer-In- charge of
AAI or his authorized representative and proof of payment of GST.

The payments shall be released after making recovery of all necessary and
statutory deductions and any other deduction for which the firm have made
themselves liable for.

The security deposit @ 10% shall be deducted from the running bill, which shall
be released after successful completion of defects liability period for the AICMC
contract.

37.0 INSURANCE FOR WORKMEN / LIABILITY UNDER THE WORKMEN’S
COMPENSATION ACT:

All the workmen placed by Contractor at site for this job shall be covered under
Contractor’s insurance policy.

The contractor shall at all-time indemnify the Purchaser against any claims which
may be made under the workmen’s compensation Act 1923, or any statutory
modification thereof or otherwise for or in respect of any damages or
compensation payable in consequence of any accident or injury sustained by any
workman or other person in the employment of the contractor. All latest amended
acts / laws shall be applicable.
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38.0 THIRD PARTY INSURANCE

Before commencing the execution of work the contactor shall insure against all
damages, loss or injury which may occur to any equipment or to any person,
including any employee of the of the employer or arising out of the execution of
the work or temporary work carried out during contract period.

Minimum amount for such Third-Party Insurance shall be Rs. 1.0 Lakh per claim
restricted to the Contract amount for AICMC part. The insurance cover shall be
valid for the complete period of contact.

39.0 DEFECT LIABILITY PERIOD FOR AICMC

The Defect Liability period for AICMC shall be 06 (Six) months after successful
completion of AICMC period. Any defects highlighted during the AICMC Period
shall be got rectified within the DLP Period.

o o e 3 Ok 0
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Schedule of Quantities (For reference only)

Name of work: Supply of Articulating Boom Lift and Scissor Lift with AICMC for NITB at MBB Airport, Agartala

Basic Rate Amount NPV Amount

Sl. No. Description of Items Qty Unit (in Rs.) (in Rs.) (inRs.)

1.0 |Supply Items

Supply, assembly, installation, testing & commissioing of Single Phase AC supply plus Battery operated personnel lift platform, crawler
mounted, high-rise articulated boom made of high quality durable material, with built in Automatic Charger, Tool box, insulation mat on the
floor platform, Suitable for safe operation, easy for transportation & movement in tilted/closed position through Airport indoor areas etc.
having a minimum working height 25 mtr with provision of extension. Boom lift shall have minimum 230 kgs lifting capacity (for two persons
1.01 [including tools) and horizental outreach not less than 10.5 mtrs, Maximum overall width 1.0 mtr. (without basket) and height 2.1 Mtrs. in| 1 Job
closed position. The Boom should have all necessary safety systems, in case of any emergency of failure of hydraulic operation system, there
should be provision for lowering down the platform with proper safety of workmen, complete in all respect as required including packing,
loading, unpacking, unloading, transportation, etc. in good condition at site as per the SCC & technical Specifications enclosed and as per
instructions of Engineer-in-charge.

Supply, assembly, installation, testing & commissioing of Single Phase AC supply (Optional) plus Battery operated personnel lift platform,
Tyre mounted, Scissor lift (Hydraulic drive motor) made of high quality durable material, with built in Automatic Charger, Tool box,
insulation mat on the floor platform, Suitable for safe operation, easy for transportation & movement in Extended/closed position through
Airport indoor areas etc. having a minimum working height 10 mtr. with platform height 8 mtr., Maximum overall length 2.5 mtr. & overall
1.02 |width 1.2 mtr. with inbuilt battery charger, front wheels, rear wheels, Lifting capcity 250 kg., Height of machine not more than 2 Mtrs. in| 1 Job
closed postion. The Lift should have all necessary safety systems, in case of any emergency of failure of hydraulic operation system, there
should be provision for lowering down the platform with proper safety of workmen, complete in all respect as required including packing,
loading, unpacking, unloading, transportation, etc. in good condition at site as per the SCC & technical Specifications enclosed and as per
instructions of Engineer-in-charge.

Total for Supply Item

All inclusive comprehensive maintenance contract (AICMC) for the articulated boom as provided under Item No. 1.1 above post
guarantee/warranty period comprising of periodical, preventive, breakdown maintenance as per recommendations of OEM and AAI

2 requirements including all necessary spares and consumables to keep the Equipment in perfect working conditions as required and as per the
specifications enclosed.
2.01 |[Year 2 (1st Year after DLP) 12 Months
2.02 [Year 3 (2nd Year after DLP) 12 Months
2.03 |[Year 4 (3rd Year after DLP) 12 Months
2.04 |[Year 5 (4th Year after DLP) 12 Months
2.05 |[Year 6 (5th Year after DLP) 12 Months
All inclusive comprehensive maintenance contract (AICMC) for the Scissor Lift as provided under Item No. 1.2 above post
3 guarantee/warranty period comprising of periodical, preventive, breakdown maintenance as per recommendations of OEM and AAI
requirements including all necessary spares and consumables to keep the Equipment in perfect working conditions as required and as per the
specifications enclosed.
3.01 [Year 2 (1st Year after DLP) 12 Months
3.02 |Year 3 (2nd Year after DLP) 12 Months
3.03 [Year 4 (3rd Year after DLP) 12 Months
3.04 |Year5 (4th Year after DLP) 12 Months
3.05 [Year 6 (5th Year after DLP) 12 Months
Total for AICMC Work
Grand Total
Note:
1  The BOQ as provided here is indicative and for reference of the contractor. No rate and amount to be filled up by the agency here.
2 The agency has to provide their offer in the financial bid only by downloading the uploaded BoQ document.
Contractor Bid Manager
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