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Ref. No. AAI/RJY/ENGG(E)/NIT-05/2026-27                      Date: 08.07.2026 
 

NOTICE INVITING e-TENDER (2 BOT - 2 Envelope Open Tender) 
(Tender ID: 2026_AAI_283087_1) 

 

1. Item Rate/ Percentage rate/ EPC e-tenders are invited through the e-tendering CPP 

Portal by Asst. General Manager (Engg-Electrical), Airports Authority of India, 

Rajahmundry Airport, Madhurapudi (Post) - 533102, Tele No: 0883-2020172, Ph: 

9909404713 (Bid Manager) on behalf of Chairman, AAI from the eligible contractors 

for the work of “Provision of Apron High Mast Lighting at New Helicopter 

Apron at Rajahmundry Airport” at an estimated cost of  ₹ 47,05,006 /- (Forty 

Seven Lakhs Five Thousand and Six Only) Including GST with completion period of 

04 (Four) Months. 

The tendering process is online at CPP-portal URL address 
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers 
may download and go through the tender document. 

 

Prospective Tenderers are advised to register themselves at CPP-portal, obtain ‘Login 
ID’ and ‘Password’ and go through the instructions available in the Home Page after log 
in to the CPP-portal https://etenders.gov.in/eprocure/app or www.aai.aero. They 
should also obtain Digital Signature Certificate (DSC) in parallel which is essentially 
required for submission of their application. The process normally takes 03 days’ time. 
The tenderer may also take guidance from AAI Help Desk Support through path 
aai.aero/tender/e-tender/help desk support. 

 
(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk 

details are as below: - 
Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787 

E-mail: support-eproc@nic.in 

International bidders are requested to prefix 91 as country code. 

 

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject 
while emailing any issue along with the contact details. 

 
Before submitting queries, bidders are requested to follow the instruction given in 

“Guidelines to Bidders” and get their computer system configured according to the 

recommended settings as specified in the portal at “System Settings for CPPP”. 
(ii) For any further technical assistance with regard to functioning of CPP portal the 

tenderer may contact to the following AAI help desk numbers on all working days   
only between 

 

 

भारतीय विमानपȅन ঋाविकरण 
AIRPORTS AUTHORITY OF INDIA 

राजमंडर ी हिाèइ अਊा RAJAHMUNDRY AIRPORT 

 

https://etenders.gov.in/eprocure/
http://www.aai.aero/
https://etenders.gov.in/eprocure/
http://www.aai.aero/
mailto:support-eproc@nic.in
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Sl. 
No. 

Support 
Persons 

Escalation 
Matrix 

E-mail Address 
Contract 
Numbers 

Timings* 

1 Technical 

Help Desk Team 

Instant 
Support 

eprochelp@aai.aero 011-24632950 
Ext. 3512 

0800-2000 Hrs. 
(MON – SAT) 

2 JE (IT) After 4 Hrs. 
of 

Issue 

etendersupport@aai.aero 

or 
vaibhav_g@aai.aero 

011-24632950 
Ext. 3523 

0930-1800 Hrs. 
(MON - FRI) 

3 Sr. Manager (IT) After 12 Hrs. shripatim@aai.aero 011-24632950 
Ext. 3509 

0930-1800 Hrs. 
(MON – FRI) 

4 Jt. GM (IT) After 24 Hrs. Sunil.km@aai.aero 011-24632950 
Ext. 3506 

0930-1800 Hrs. 
(MON – FRI) 

5 General 
Manager (IT) 

After 03 
Days. 

gmit@aai.aero 011-24657900 0930-1800 Hrs. 
(MON – FRI) 

   *The help desk services shall remain closed on all Govt. Gazetted Holidays. 
 

Tender processing fee of ₹.1180/- (i/c GST), non-refundable will be required to be paid 
online on CPP portal only. 

 
Earnest Money Deposit (EMD) of ₹.1,41,150/-(Rupees One Lakh Forty One Thousand 
One Hundred and Fifty Only) will be required to be paid online on CPP portal only.  

or 
EMD may be submitted in the form of Insurance Surety Bonds or Bank Guarantee including  
e- Bank Guarantee) from any of the Scheduled Commercial Bank (i.e. Indian or foreign 
Banks included in the Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative /Regional Rural Banks). 

The Bank Guarantee (PBG/BG-SD/FBG) in accordance with the bank details as: 

CORPORATE NAME  : AIRPORTS AUTHORITY OF INDIA 
BANK NAME  : ICICI BANK 
IFSC CODE        : ICIC0000007 
BG ADVISING MESSAGE  : IFN760COV (BG ISSUE) 
 : IFN767COV (BG AMENDMENT) 
UNIQUE IDENTIFIER CODE (7037)  : AAIRHQ-SR 

 
2. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as 

per the following schedule: - 

CRITICAL DATA SHEET 

Publishing Date Date 08.07.2026 from 18:00 hrs. 

Bid Document Download / Sale Start Date Date 08.07.2026 from 18:00 hrs. 

Clarification Start Date Date 08.07.2026 from 18:00 hrs. 

 Clarification End Date Date 17.07.2026 upto 16:00 hrs. 

Bid Submission Start Date Date 08.07.2026 from 18:00 hrs. 

Bid Submission End Date Date 29.07.2026 upto 18:00 hrs. 

Bid Opening Date (Envelope- I) Date 31.07.2026 upto 11:00 hrs. 

Bid Opening Date (Envelope- II) Date 05.08.2026 upto 11:00 hrs. 

mailto:eprochelp@aai.aero
mailto:etendersupport@aai.aero
mailto:vaibhav_g@aai.aero
mailto:shripatim@aai.aero
mailto:Sunil.km@aai.aero
mailto:gmit@aai.aero
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Note: 1. If the bidder has any query related to the Bid Document of the work, they should 
use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of 
communication in this regard shall be entertained. 

 
Envelope-I (Technical Bid and Pre-qualification): - Bid containing following: 

 
A. Technical Bid containing the following: - 

 
i) PQ Performa duly filled (Annexure-A). 

ii) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (Annexure-B). 

iii) Scanned copy of Permanent Account Number (PAN) and GST Registration 

Number. 

iv) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s 
Letter Head(Annexure-C). 

v) Scanned copy of Undertaking regarding GST (Annexure-D) 

vi) EPF & ESI Registration 

vii) Scanned copy of valid Electrical License.  

viii) Digitally Signed AAI Tender Document. 

ix) Scanned copy of Form- A - details of similar works completed during last seven 

with  completion certificate issued by client. 

x) Scanned copy of Form- B - Financial Information. 

xi) Scanned copy of Form- C – Net Worth. 

xii) Scanned copy of Form-D – Financial Data. 

xiii) Scanned copy of Form-E – Works in Hand. 

xiv) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that 
I/ We will deploy sufficient plant and machinery as per the requirement of work in 

consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets 

and overall completion within the time period. 

xv) Bidders other than propriety firm shall submit, scanned copy of Authorization 
Letter/Power of Attorney along with copy of Certificate of Incorporation of the 
Company under Companies Act showing CIN/LLPIN/Name of Directors of the 
Company & Copy of Board Resolution regarding Authority to assign Power of  
Attorney. 
Proprietary firm shall submit scanned copy of Authorization Letter/Power of 

Attorney only if the tender is processed by a person other than proprietor. 

B. Qualifying requirements of contractors / tenderers containing the following: 

i) Should have successfully completed or substantially completed three works, each of 

₹18,82,002/- or two works, each of ₹23,52,503/- or one work of ₹37,64,005/- 

in single contract of similar nature of work “Apron Flood Lighting i/c providing        

High mast light poles, feeder pillars and laying of LT cables” during last 

07(seven) years ending last day of month previous to the one in which tenders are 



A.A.I.                          ( C: Nil,   I:Nil,  O: Nil)                                          A -  4 
 
 

invited. The details of similar works completed during last seven years in the given 

format-Form-A with supporting documents issued by client. 

Note : 
1. The Experience Certificates of works completed pre-GST era, Completion amount will be 

divided by 1.12 (to exclude pre GST taxes) to make it at par with experience certificates of 
post GST era but excluding GST. 

2. The Tenders invited for Annual Rate Contracts for O&M/AMC/CMC works, agency having 
experience of completed AMC contract of more than one year shall be counted for the value 
of work for a completed one year on pro-rata basis. However, the agency who has completed 
one year of work in running AMC contract of more than one year, may be counted for the 
value of work for a completed one year on pro-rata basis. 

3. Experience gained by executing work on back-to-back contract/ Sub-contract basis is 
acceptable in the following conditions: 

(a) Work should be actually executed by the second agency (sub-contractor) with due 
concurrence of the owner as tripartite agreement/ written approval. It should be backed by 
valid agreement and experience certificate. 

(b) Payments received by second agency should be reflected in TDS certificates. 

4. Experience gained in composite works for the specialized nature of works (List of Specialized 
Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual) were executed by 
main contractor either by in-house expertise& experience or by engaging the specialized 
agencies with the approval of main client as per contract conditions. In such cases, main 
contractor as well as specialized agency both get the experience certificate for the same 
work from their respective client(s) i.e. main contractor for composite work along with 
specialized works from owner and specialized agency for specialized work(s) from the main 
contractor. 

In this situation, the experience certificate of either specialized agency or main agency 
having in-house expertise & experience, who has actually executed the specialized work(s), 
shall be considered for Technical/Pre- qualifying criteria in similar specialized nature of 
work(s). 

5. Substantial completion shall be based on 80(eighty) percent of awarded cost or more value 
wise works completed under the contract. 

 

 
“The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, calculated 

from the date of completion to date of bid opening (Cover-I/ Technical bid). 

 

 
Client certificate for experience should show the nature of work done, the value of work, 

date of start, date of completion as per agreement, actual date of completion and 

satisfactory completion of work. Tenderers showing work experience certificate 

from non-government/non-PSU organizations should submit copy of tax 

deduction at sources (TDS) certificate(s) along with a certificate issued by 

registered Chartered Accountant, clearly specifying the name of work, total 

payment received against the work and TDS amount for the work. 

ii) Should have Average Annual Financial Turnover of ₹16,65,572/- on 
construction works during last three years ending 31st March of the previous financial 
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year. The Financial Information shall be submitted in the given format – Form-B. Tenderers 
showing continuous losses during the last three years in the balance sheet shall be 

summarily rejected. 

 

iii) The tenderer should have a minimum net worth of ₹7,05,751/- issued by 
certified Chartered Accountants. The Certificate should be submitted in the given 

format- Form-C. 

 
Envelope-II: - The Financial e-Bid through CPP portal. 

 
All rates shall be quoted in the format provided and no other format is acceptable. If 

the price bid has been given as a standard BOQ format with the tender document, 

then the same is to be downloaded and to be filled by all the tenderers. Tenderers 

are required to download the BOQ file, open it and complete the blue coloured 

(unprotected) cells with their respective financial quotes and other details (such as 

name of the tenderer). No other cells should be changed. Once the details have been 

completed, the tenderer should save it and submit it online, without changing the 

filename. If the BOQ file is found to be modified by the tenderer, the bid will be 

rejected. 

 
3. Refund of EMD 

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned 

within one week from the date of opening of the financial bid. EMD of the successful 

bidder shall be returned on receipt of Security Deposit equivalent to EMD amount/ 

performance bank guarantee. 

 
4. Bid Submission: - 

 
The tenderer shall submit their application only at CPP Portal: 

https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to 

follow the instructions provided in the tender document for online submission of bids. 

Tenderers are required to upload the digitally signed file of scanned documents as 

per Para 2. Bid documents may be scanned with 100 dpi with black and white option 

which helps in reducing size of the scanned document. 

Uploading of application in location other than specified above shall not be 
considered. Hard copy of application shall not be entertained. 

5. Not more than one tender shall be submitted by one tenderer or tenderers having 

business relationship. Under no circumstance will father and his son(s) or other close 

relations who have business relationship with one another (i.e. when one or more 

partner(s)/director(s) are common) be allowed to tender for the same contract as 

separate competitors. A breach of this condition will render the tenders of both 

parties liable to rejection. 

 
6. Tenderer who has downloaded the tender from Central Public Procurement Portal 

(CPPP) website http://etenders.gov.in/eprocure/app, shall not tamper/modify the 

https://etenders.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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tender form including downloaded price bid template in any manner. In case if the 

same is found to be tampered/modified in any manner, tender will be completely 

rejected and EMD would be forfeited and tenderer is liable to be banned from doing 

business with AAI. 
 

7. Bids Opening Process is as below: - 
 

Envelope-I (Technical bid and Pre-qualification): 

 
Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the 

tenderers) shall be opened on date & time mentioned in CRITICAL DATA SHEET. 

 

If any clarification is needed from the tenderer about the deficiency in his uploaded 

documents in Envelope -I, he will be asked to provide it through CPP portal, if 

required. The tenderer shall upload the requisite clarification/documents within time 

specified by AAI, failing which it shall be presumed that bidder does not have 

anything to submit and bid shall be evaluated accordingly. 

The intimation regarding acceptance/rejection of their bids will be intimated to the 

tenderers through CPP portal. 

 
Envelope-II (Financial Bid): 

Envelope-II containing financial bid of the tenderers found to be meeting the 

technical criteria and qualifying requirements shall be opened on date & time 

mentioned in CRITICAL DATA SHEET. (In case the date and time for opening 

of Envelope-II (Financial bid) is required to be changed, the same shall be 

intimated through CPP  Portal). 

8. AAI reserves the right to accept or reject any or all applications without assigning 

any reasons. AAI also reserves the right to call off tender process at any stage 

without assigning any reason. 

 
9. AAI reserves the right to disallow the working agencies whose performance at 

ongoing project(s) is below par and usually poor and has been issued letter of 
restrain/Temporary or Permanent debarment/black listing by any department of AAI. 
AAI reserves the right to verify the credential submitted by the tenderer at any stage 
(before or after the award the work). If at any stage, any information/documents 
submitted by the applicant is found to be incorrect/false or have some discrepancy 

which disqualifies the tenderer then AAI shall take the following action: 
 

a) Forfeit the entire amount of EMD submitted by the tenderer. 
 

b) The tenderer shall be liable for debarment for a period upto two years from 
tendering in AAI, including termination of the contract apart from any other 
appropriate contractual/legal action. 

 
10. Consortium/JV companies shall not be permitted. 
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11. Purchase preference to Central Public Sector Undertaking shall be applicable as per 
the directive of Govt. of India prevalent on the date of acceptance. 

12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as 

per the provisions of Public Procurement Policy for MSEs order 2012 with up to date 

amendments, shall be applicable for tenders of supply/services and shall not be 

extended to construction work. 

13. Tenderers have to submit Unique Document Identification Number (UDIN) 

generated documents like Financial information (Turnover with loss/ profit), Net 

worth Certificate etc. asper NIT conditions duly certified by CA and having UDIN. 

The documents submitted by bidders without UDIN shall not be entertained. 

 
14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of 

Commerce and Industry, Government of India, issued Public Procurement 

(Preference to Make in India), Order2017 vide OM No. P-45021/2/2017-PP(BE-II) 

dated 16.09.2020 is applicable. 

 
15. Requirement of registration by the Bidder from a country sharing land border with 

India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of 

India, Ministry of Finance, Department of Expenditure (Public procurement Division) 

with up to date amendments, regarding restriction under Rule 144(xi) of the General 

Financial Rules (GFR)2017 shall be applicable. Bidder shall submit scanned copy of 

‘Undertaking’ on Company’s letter head in this regard (Annexure-LBS). 

 

 
(Digitally Signed) 

Asst. General Manager (Engg-Electrical),  
Airports Authority of India, 

Rajahmundry Airport, 
Rajahmundry-533102. 
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ANNEXURE- A 
 

PQ PERFORMA/CHECKLIST FORMAT TO BE SUBMITTED BY THE BIDDER 

ALONG WITH APPLICATION FOR SHORT LISTING 

(TO BE SUBMITTED IN “COVER- I”) 
 

Name of Work   :  Provision of Apron High Mast Lighting at New Helicopter Apron at 
Rajahmundry Airport. 

 
 

S. 

No. 
Qualifying Criteria Particulars to be filled by the firm 

1 Name of the agency / firm  

a. Address  

b. Organization ID  

c. Mobile No. / Tel. No.  

d. e-mail address  

2 Cover - I   shall contain scanned copy of 

A. Tender Processing Fee , EMD 

i. 
Scanned copy of payment receipts [in PDF Format] of Tender 
Processing fee  & EMD paid through Online.  

Yes/No 

B. Technical Bid 

i. Duly Signed un conditional  Acceptance Letter (Annexure–A) Yes/No 

ii. PQ Performa (Annexure-B) with Duly Signed Declaration. Yes/No 

iii. Permanent Account Number (PAN) Yes/No 

iv. GST Registration Number. Yes/No 

v. Undertaking regarding Blacklisting/Debarment (Annexure-C) Yes/No 

vi. 
Copy of Board Resolution Regarding Authority to assign Power 

of Authority in case of the companies other than propriety firm. 
Yes/No 

  vii. Authorization Letter/ Power of Attorney if applicable. Yes/No 

viii E–Payment Details (Annexure-D) Yes/No 

ix. 
Certificate of NETWORTH issued by certified Charted Accountant         

(Annexure-E) 
Yes/No 

x. Digitally Signed AAI Tender Document Yes/No 

xi 
Scanned copy of Undertaking regarding Evasion of GST Act as 
per Annexure-F 

Yes/No 

xiv. Scanned copy of Affidavit of Minimum Wages as per Annexure-F. Yes/No 

xv Scanned copy of declaration (for MSE units only) as per Annexure-G Yes/No 

xvi Scanned copy of EPF and ESIC Registration Yes/No 

xvii Scanned copy of valid Electrical License Yes/No 
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xviii 
Scanned copy of Form- A - details of similar works completed 
during last seven with  completion certificate issued by client Yes/No 

xix Scanned copy of Form- B - Financial Information. Yes/No 

xx Scanned copy of Form- C – Net Worth. Yes/No 

xxi Scanned copy of Form-D – Financial Data. Yes/No 

xxii Scanned copy of Form-E – Works in Hand. Yes/No 

C. Qualifying Requirements of Contractors/Tenderers 

i. 

Experience certificate details (Works 

completed during the period last seven 

years ending on last date of submission 

of bids) 

 

a. Work No. 1  

 Name of Work:  

 
Name of the organization/ department 

where work has been executed: 
 

 Completion cost (in INR):  

 Date of Start:  

 Date of Completion (Stipulated):  

 Date of Completion (Actual):  

b. Work No. 2  

 Name of Work:  

 
Name of the organization/ department 

where work has been executed: 
 

 Completion cost (in INR):  

 Date of Start:  

 Date of Completion (Stipulated):  

 Date of Completion (Actual):  

c. Work No. 3  

 Name of Work:  

 
Name of the organization/ department 

where work has been executed: 
 

 Completion cost (in INR):  

 Date of Start:  

 Date of Completion (Stipulated):  

 Date of Completion (Actual):  
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ii. 

Tax Deduction at Sources (TDS) 
Certificates along with a certificate 

issued by registered Charter 

Accountant if completion certificate is 
from Non-Government/ Non-PSU 

Organizations. 

 

iii. Annual Financial Turnover  

a. Financial Year 2022-23  

b. Financial Year 2023-24  

c. Financial Year 2024-25  

d. Average:  

3 Cover – II shall contain  

i. Price Bid  Yes/No 

 

 

DECLARATION 

 

I,  (_____________________________) hereby declare that the documents 
submitted/ enclosed are true and correct. In case any document at any stage found 
fake/ incorrect, I shall be suspended from Bidding in AAI Tenders for 01 Year & action 
as deemed fit by AAI can be taken against me. 
 

 

 

 

Place: 

Date:             Signature 

Authorised Signatory of the Contractor/ Firm 

 

 

 

Note: If any of the supporting documents is submitted in any language other 

than English, a self-attested English Version shall be submitted with the 

respective document, however as mentioned all the documents duly 

self-attested shall be submitted. 
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ANNEXURE-B 

TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 

                                            Date: 
To, 
The Asst. General Manager (Engg-Electrical) 
Airports Authority of India, 
Rajahmundry Airport, Rajahmundry-533102  
 
Sub: Acceptance of Terms & Conditions of Tender. 

 (Tender ID No: 2026_AAI_253222_1) 

Name of Work   :  Provision of Apron High Mast Lighting at New Helicopter Apron at 
Rajahmundry Airport. 

 

Dear Sir, 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’   from CPP Portal web site (s) namely: 
https://etenders.gov.in/eprocure/app as per your advertisement, given in the above 
mentioned website(s). 

2. I / We hereby certify that I / we have respected the site and read the entire terms and 
conditions of the tender documents, corrigendum(s) and reply to query if any made available 
to me/ us which shall form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein. 

3. I / We hereby unconditionally accept the tender conditions of AAI’s tender documents in its 
totality / entirety for above mentioned work. 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 
awarding this contract at any stage during its execution or at the time of payment of bills, and 
further if any officer of AAI asks for bribe/gratification, I will immediately report it to the 
Appropriate Authority in AAI’. 

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT 
conditions. 

6. I / We certify that all information/ documents furnished by our Firm is true & correct and in the 
event at any stage, the information/ documents is found to be incorrect/ untrue or found 
violated, then we shall be liable for debarment from tendering in AAI without giving any notice 
or reason therefore or summarily reject the bid or terminate the contract, without prejudice to 
any other rights or remedy including the forfeiture of the full said earnest money deposit 
absolutely. 

Yours Faithfully, 

 

 

 
(Signature of the Bidder, with Official Seal) 

https://etenders.gov.in/eprocure/app
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ANNEXURE-C 

 

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING 

(To be given on Contractor’s Letter Head) 
 

 
Sub Head        :  Provision of Apron High Mast Lighting at New Helicopter Apron at 

Rajahmundry Airport. 

 
 (Tender ID No: 2026_AAI_283087_1) 

 

 
I/We …………………………  (name and post of authorized 

signatory) on behalf of (Name of firm) do here by solemnly affirm and declare as 

follows: 

 

 
(i) Our firm is not restrained/ debarred/ blacklisted by AAI or Central /State 

Govt. Depts./PSUs/World Bank/ ADB etc. and the debarment is not in force 

as on last date of submission of proposal. 

 
(ii) None of Proprietor /Partners /Board Members /Directors of 

M/s……………………………… 

(Name of firm) has remained Proprietor /Partner /Board Member /Director 

in any firm which stands debarred /blacklisted by AAI or Central /State Govt. 

Depts./PSUs/World Bank/ ADB etc. and the debarment is not in force as on 

last date of submission of proposal. 

 
(iii) Our firm understands that at any stage, if above statements are found to be 

false, our firm shall be liable for debarment from bidding in AAI, apart from 

any other appropriate contractual legal action including debarment/ 

blacklisting, termination of the contract etc. as deemed fit. 

 
 
 
 

 
Date:                                                                 [Signature and name of the 

authorized signatory of the 
firm] 

Place: 
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ANNEXURE-D 
 
 

GST UNDERTAKING 

 

Name of Work   :  Provision of Apron High Mast Lighting at New Helicopter Apron at 
Rajahmundry Airport. 

 

 

We hereby declare that we are registered under GST and comply with all provisions of GST 

Act. 

 

Our GST details are furnished as below: 

 

1. 
GST Registration No. (Enclose 

copy of GST Regn.) 
:  

2. PAN :  

3. Legal Name :  

4. Trade Name :  

 

Further, I / We hereby unconditionally accept the following conditions in its entirety for the 

above work. 

 

1. We are registered under GST and compliance of GST provision. 

2. We undertake that all input credits shall be passed on to AAI. 

3. In case of non‐compliance of GST provisions and blockage of any input credit, we shall 

be responsible to indemnify AAI. 

 

 

 

Signature with name and Company Seal 
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FORM - A 
 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN 

YEARS  ENDING ON … 

 

 

Sl. 

No. 

Name of work/ 

project and 

Location 

Name and 

Address of 

client 

Awarded 

Cost of 

work 

(in Rs. 

Lakhs) 

Date of 

commence 

-ment as 

per 

contract 

Stipulated 

date of 

completion 

Actual date 

of 

completion 

Whether 

the work 

was done 

on back 

to back 
basis 
Yes/No 

1 2 3 4 5 6 7 8 

        

 

 

 

 

 

SIGNATURE (S) OF BIDDER (S) 

(WITH STAMP) 

 

 

 

 

Note: The contractor should give list of only of eligible category works of requisite  

amount with supporting documents issued from client. 
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FORM - B 

FINANCIAL INFORMATION 
 

 
1. Financial Analysis - Details to be furnished profit and loss account for the last five 

years duly certified by the Chartered Accountant as submitted by the applicant 

to the Income Tax Department 

Fig in lakhs Rs. 

 
Sl. 

No. 

Particulars Financial Year (Last five years) 

     
1. Gross Annual 

Turnover 

     

2. Turn-Over on 

Construction 

Works 

     

3. Profit/loss after 

Taxes 

(consolidated) 

     

4. Profit/loss after 

Taxes 

(standalone) 

     

 

The bidder should give information strictly in above format. 

 
2. Financial arrangements for carrying out the proposed work. 

 
 

Unique Document Identification Number(UDIN)…………………………….. 
 
 
Signature of Chartered Accountant with Seal 

 
 
 

SIGNATURE (S) OF BIDDER (S) 
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FORM - C 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT 
 
 
This is to certify that as per audited balance sheet and profit & loss account during the 

financial  year.....................,  the Net Worth of M/S. ………………………………………  

……………………………………………………………. (Name & registered address of Individual 

/Firm / Company), as on  ……………………  (the relevant date ) is Rs………………………… 

after considering all liabilities. It is further certified that Net Worth of the company 

has not eroded by more than 30 % in last three years ending on …………………….. 

 
Unique Document Identification Number(UDIN)…………………………….. 

 
 
 

Signature of Charted Accountant 

 

……………………………. 
 

 
Name of Charted Accountant 

 

…………………………. 
 

 
Membership of ICAI 

 

 
Date and Seal 



A.A.I.                          ( C: Nil,   I:Nil,  O: Nil)                                          A -  17 
 
 

FORM - D 

FINANCIAL DATA 

(WORK DONE DURING LAST FIVE FINANCIAL YEARS) 

Name of the Bidder: - 
 
 
 

Sl. 

No. 

Description Financial Data for Last Five Audited Financial years 

FY….. FY….. FY….. FY….. FY….. 
1. Maximum value of  Electrical 

Engineering Works executed 

in any one year during the last 

5 (five) years (updated the 

completed works to current 

costing level of enhancing at a 

simple rate of interest @ 7% 

per annum.) 

     

Note: 

 
a. All such documents reflect the financial data of the tenderer or member in case of JV/ 

Consortium, and not that of sister or parent company. 

 
b. The financial data in above prescribed format shall be certified by Chartered 

Accountant/ Company Auditor under his signature and stamp in original along with 

membership no. 

 

Unique Document Identification Number(UDIN)…………………………….. 
 
 
Signature of Chartered Accountant with Seal 

 
 
 

SIGNATURE (S) OF BIDDER (S)
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FORM - E 

WORKS IN HAND 

                                        (At the time of submission of bid) 
 

 

Name of the Bidder: - 
 

 

Name and Brief 

contract (Clearly 

indicate the part 

of the work 

assigned to the 

bidder (s)) 

Name of client 

with 

telephone 

Number and 

fax number 

Contract Value 

in Rupees (Give 

only the value of 

Work assigned to 

the bidder (s) 

Value  of 

balance 

work yet to 

be done in 

Rupee as 

on 
 

Value of work to 

be done in i.e. 
04 Months 

(Completion 

Period of the 

Project) w.e.f. 

 

(Submission End 

date). 

    From 

……… 
To 
…… 

From 

……… 
To 
…… 

      

      

 
 

 

Unique Document Identification Number(UDIN)…………………………….. 
 
 
 

Signature of Chartered Accountant with Seal 
 
 
 

SIGNATURE (S) OF BIDDER (S) 
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ANNEXURE-E 
(To be submitted after award of work) 

To, 

The Asst. General Manager (Engg-E) 
Airports Authority of India,  
Rajahmundry Airport, 
Rajahmundry - 533102. 

 

Sub: - Request for E-Payment. 

Dear Sir, 

The following particulars are given below for effecting E-Payment in respect of our 

Claim/Bill. 

 

1. Name of the Company  :- 

2. Address    :- 

3. Bank A/C No.   :- 

4. Bank Name   :- 

5. Branch Address   :- 

6. Branch Code   :- 

7. IFSC Code of the Bank  :- 

8. Permanent A/C No.  :- 

We also enclosed herewith a Cheque duly cancelled of our above bank A/C. 

Thanking you. 

                                                                                            Yours faithfully, 

 

 

                                                                                        (Authorized Signatory)  
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ANNEXURE-F 
 

INSTRUCTIONS FOR ONLINE BID SUBMISSION 
 

The bidders are required to submit soft copies of their bids electronically on the CPP 

Portal, using valid Digital Signature Certificates. The instructions given below are meant 

to assist the bidders in registering on the CPP Portal, prepare their bids in accordance 

with the requirements and submitting their bids online on the CPP Portal. 
 

More information useful for submitting online bids on the CPP Portal may be obtained 

at: http://etenders.gov.in/eprocure/app 
 

REGISTRATION 
 

a. Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL: http://etenders.gov.in/eprocure/app) by clicking on the 

link “Online bidder Enrollment” on the CPP Portal which is free of charge. 
 

b. As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 
 

c. Bidders are advised to register their valid email address and mobile numbers as 

part of the registration process. These would be used for any communication from 

the CPP Portal. 
 

d. Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any 

Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), 

with their profile. 
 

e. Only one valid DSC should be registered by a bidder. Please note that the bidders 

are responsible to ensure that they do not lend their DSC’s to others which may 

lead to misuse. 
 

f. Bidder then logs in to the site through the secured log-in by entering their user ID 

/ password and the password of the DSC / e-Token. 
 

SEARCHING FOR TENDER DOCUMENTS 
 

a. There are various search options built in the CPP Portal, to facilitate bidders to 

search active tenders by several parameters. These parameters could include 

Tender ID, Organization Name, Location, Date, Value, etc. There is also an option 

of advanced search for tenders, wherein the bidders may combine a number of 

search parameters such as Organization Name, Form of Contract, Location, Date, 

Other keywords etc. to search for a tender published on the CPP Portal. 
 

b. Once the bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be moved 

to the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate 

the bidders through SMS / e-mail in case there is any corrigendum issued to the 

tender document. 

 

http://etenders.gov.in/
http://etenders.gov.in/
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c. The bidder should make a note of the unique Tender ID assigned to each tender, 

in case they want to obtain any clarification / help from the Helpdesk. 
 

PREPARATION OF BIDS 
 

a. Bidder should take into account any corrigendum published on the tender 

document before submitting their bids. 
 

b. Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note 

the number of covers in which the bid documents have to be submitted, the 

number of documents - including the names and content of each of the document 

that need to be submitted. Any deviations from these may lead to rejection of the 

bid. 
 

c. Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender document / schedule and generally, they can be in PDF / 

XLS / RAR / DWF/ JPG formats. Bid documents may be scanned with 100 dpi with 

black and white option which helps in reducing size of the scanned document. 
 

d. To avoid the time and effort required in uploading the same set of standard 

documents which are required to be submitted as a part of every bid, a provision 

of uploading such standard documents (e.g. PAN card copy, GST Registration, 

Annual Audit Reports, Auditor Certificates etc.) has been provided to the bidders. 

Bidders can use “My Space” or ‘’Other Important Documents’’ area available to 
them to upload such documents. These documents may be directly submitted from 

the “My Space” area while submitting a bid, and need not be uploaded again and 
again. This will lead to a reduction in the time required for bid submission process. 

 

SUBMISSION OF BIDS 
 

1. Bidder should log into the site well in advance for bid submission so that they can 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 

responsible for any delay due to other issues. 
 

2. The bidder has to digitally sign and upload the required bid documents one by one 

as indicated in the tender document. 
 

3. Bidder has to select the payment option as “online”-As per SOP attached to 

pay the tender fee / EMD as applicable and enter details of the instrument. 

 

4. Bidders are requested to note that they should necessarily submit their financial 

bids in the format provided and no other format is acceptable. If the price bid has 

been given as a standard BOQ format with the tender document, then the same is 

to be downloaded and to be filled by all the bidders. Bidders are required to 

download the BOQ file, open it and complete the coloured (unprotected) cells with 

their respective financial quotes and other details (such as name of the bidder). 

No  
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other cells should be changed. Once the details have been completed, the bidder 

should save it and submit it online, without changing the filename. If the BOQ file 

is found to be modified by the bidder, the bid will be rejected. 
 

5. The server time (which is displayed on the bidders’ dashboard) will be considered 
as the standard time for referencing the deadlines for submission of the bids by 

the bidders, opening of bids etc. The bidders should follow this time during bid 

submission. 
 

6. All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot 

be viewed by unauthorized persons until the time of bid opening. The 

confidentiality of the bids is maintained using the secured Socket Layer 128-bit 

encryption technology. Data storage encryption of sensitive fields is done. Any bid 

document that is uploaded to the server is subjected to symmetric encryption using 

a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/ bid openers public keys. Overall, the uploaded tender 

documents become readable only after the tender opening by the authorized bid 

openers. 
 

7. The uploaded tender documents become readable only after the tender opening by 

the authorized bid openers. 
 

8. Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 
Submission” in the Portal), the Portal will give a successful bid submission message 

& a bid summary will be displayed with the bid no. and the date & time of 

submission of the bid with all other relevant details. 
 

9. The bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid. This acknowledgement may be used as an entry pass for 

any bid opening meetings.  
 

ASSISTANCE TO BIDDERS 
 

a. Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a tender 

or the relevant contact person indicated in the tender. 
 

b. Any queries relating to the process of online bid submission or queries relating to 

CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 
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CPPP under GePNIC, Help Desk Services 

 

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help 

Desk Numbers are 0120-4200462, 0120-4001002, Mobile: 91826246593 

E-Mail:  support-eproc@nic.in 

 

 

Note-Bidders are requested to kindly mention the URL of the Portal and Tender Id 

in the subject while emailing any issue along with the Contact details. For any 

issues/ clarifications relating to the tender(s) published kindly contact the 

respective Tender Inviting Authority. 

 

2. For any Policy related matter / Clarifications please contact Dept of 

Expenditure, Ministry of Finance. 

E-Mail: cppp-doe@nic.in 

 

3. For any Issues / Clarifications relating to the publishing and submission 

of AAI tender(s) 

 

a) All the queries of the Bidders pertaining to Bid procedure / technical support on 

CPP – Portal (URL: https://etender.gov.in/eprocure/app) for submission of tender 

documents normally addressed to AAI Help Desk Support as below: 

 

011-24626632, 011-24632950, Ext – 3512, 011-24632950 Ext-3505,               

011-24647596 

 

Mobile Numbers: 08510096161, 08510096262, 08510096363 

Email addresses: esap1@aai.aero, etendersupport@aai.aero, 

aniruddhasharma@aai.aero, gmit@aai.aero 

 

In case of queries regarding Bid procedure / technical support on e-tender portal, 

if the AAI Help Desk is non- responsive, the Bid Manger Name: Shri. P. Narendra, 

AGM (E-E) may be contacted at Telephone No. 0883-2020171, e-mail 

pnarendra@aai.aero inquiries during working days and working hours i.e., Monday 

to Friday between 9:30 to 18:00 Hrs. 

 

All bid procedure related queries be referred to HELP DESK as above and then to 

Bid Managers only. Please note that no bid procedure related queries should be 

referred to Independent External Monitors (IEM). 

 

b) Before submitting queries, bidders are requested to follow the instructions given 

in “Guidelines to Bidders” and get their computer system configured according to 
the recommended settings as specified in the portal at “System Settings for CPPP”. 

 

 

 

 

4. In case of any issues faced, the escalation matrix is as mentioned below: 

https://etender.gov.in/eprocure/app
mailto:esap1@aai.aero
mailto:etendersupport@aai.aero
mailto:aniruddhasharma@aai.aero
mailto:gmit@aai.aero
mailto:atvenkatac@aai.aero
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Sl. 

No. 

Support 

Persons 

Escalation 

Matrix 

E-mail 

Address 

Contract 

Numbers 
Timings* 

1 

 

Help Desk 

Team 

Instant 

support 

eprochelp@aai

.aero 

011-

24632950, 

Ext-3512 

(Six Lines) 

0800-2000 Hrs. 

(MON - SAT) 

2 
Jr. Exe. 

(IT) 

After 4 

Hours of 

Issue 

sanjeevkumar

@aai.aero 

011-

24632950, 

Ext-3505 

0930-1800 Hrs. 

(MON-FRI) 

3 AGM(IT) 
After 12 

hours 
snita@aai.aero 

011-

24632950, 

Ext-3523 

0930-1800 Hrs. 

(MON-FRI) 

4 

Jt. 

General 

Manager 

(IT) 

After 24 

hours 

ykkaushik@aai

.aero 
011-24651507 

0930-1800 Hrs. 

(MON-FRI) 

5 

General 

Manager 

(IT) 

After 03 

Days 

gmitchq@aai.a

ero 
011-24657900 

0930-1800 Hrs. 

(MON-FRI) 

  

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays. 

 

The above-mentioned help desk number are intended only for queries related to 

the issues on e-procurement portal and help needed on the operation of the portal. 

For queries related to the tenders published on the portal, bidders are 

advised to contact concerned. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

mailto:eprochelp@aai.aero
mailto:eprochelp@aai.aero
mailto:sanjeevkumar@aai.aero
mailto:sanjeevkumar@aai.aero
mailto:snita@aai.aero
mailto:ykkaushik@aai.aero
mailto:ykkaushik@aai.aero
mailto:gmitchq@aai.aero
mailto:gmitchq@aai.aero
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ANNEXURE-G 

Procedure for Online Collection of EMD and Tender Fee from Bidders- 
 

1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User 

ID mapped with Digital Signature Certificate) and follow the process of participation 

to the tender. 

2. After Login search the tender in “Search Active Tender” tab with different criteria 
after that click   on “set as favorite” to move on “My Tender”. Then click on “My 
tender” and view the tender details and click on proceed for Bid Submission. 

3. For submission of online Tender Fee and EMD, click on Button as “Pay Online” 

4. In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then 

select the option to “Yes” other wise “NO” as per below screenshot: 
 

5. In case of EMD: If Bidder is paying EMD through any of below options, Select 

the option “Yes”(as per below screenshot) and provide the details and upload 
copy as a proof. 

- Bank Guarantee (BG)/Swift Transfer (ST) 

- Exempted from EMD Payment, 

Note: For submitting “EMD through BG/ST” or “Exemption from EMD 

payment” bidder must select “Yes” otherwise bidders will not have the option to 
pay EMD through Bank Guarantee.  Once proceeded it is not possible to revert 

the option. 
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6. Select option “NO” (as per below screenshot) for proceeding for Online EMD 
payment. 

After selecting the option, click on “Next” Button as per above screenshot. 
Further process to be followed as per subsequent screen. 
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REFUND AND SETTLEMENT PROCESS FOR TENDER FEE AND EMD 

 
1. Refund and Settlement Process: 

(a) Step-I: After opening the tender, bid submitted successfully along with 

the online payment, the tender fee settled to ‘Tender Fee Settlement 
Account' and EMD amount will remain in ‘Pooling Account’. 
(b) Step-II: On Technical Evaluation: After submission of technical 

evaluation report on the CPP portal, the 'EMD of Technically Qualified 

bidders will remain in the pooling account' and EMD amount of rejected 

bidders will be refunded to their source account. 

(c) Step-III: On Financial Evaluation: After submission of financial 

evaluation report on the CPP portal, the 'EMD of L1 bidder will remain in 

the pooling account' and EMD amount of rejected bidders will be refunded 

to their source account. 

(d) Step-IV: EMD Refund of L1: After AOC completion on the portal, the 

L1 bidders EMD amount will be refunded to their source account after 

Adjustment of Security Deposit (SD) as per NIT Condition. 

 

2. In the case of "Cancellation of tender" before opening and "Re-Tender" 

 All the submitted amount will be refunded to the bidders. 

 

3. In the case of "Cancellation of tender" after opening and "Re-Tender": 

 The tender fee has already settled to the AAI's tender fee settlement 

account at the EoD of tender opening. 

 Now only EMD residing in the collection pooling account, the EMD will be 

refunded to the bidders. 

 

4. In case of 'Withdraw of bid' by the vendor: 

 Procurement system allows the bidder to withdraw till the bid submission 

closing date, assume that the bidder has paid the amount and withdrawn 

the bid, eProcurement system will initiate the refund of EMD on the day of 

tender opening. 

 

5. In case of Revocation Corrigendum: 

 If Tender Inviting Authority (TIA) publishes revocation corrigendum to 

accept the rejected bidder than TIA must ask EMD again via offline mode 

before publishing the revocation corrigendum because EMD amount has 

already been refunded or refund initiated to the rejected bidders A/c. 

 

*** 
 

 

A.A.I.                                       (C: Nil, I:Nil, O:Nil)                                                 A-  46 

 



 A.A.I.                             (C:Nil, I:Nil, O:Nil)                                                                    B-1 

 

DE-6 FORM 

AIRPORTS AUTHORITY OF INDIA 

RAJAHMUNDRY AIRPORT 
RAJAHMUNDRY -533102 

 

1. Item rate e-tenders are invited through the CPP Portal by Senior Manager 

(Engg-E), Airports Authority of India, Rajahmundry Airport, Rajahmundry-

533102, on behalf of Chairman, A.A.I from eligible Manufacturers/Specialized 

Agencies for the work of “Provision of Apron High Mast Lighting at New 

Helicopter Apron at Rajahmundry Airport”. 
 

2. The Estimated Cost of the Work is Rs. 47,05,006 /- (Forty Seven Lakhs Five 

Thousand and Six Only). However, the estimated cost given is merely a Rough 

Guide. 

 

3. The time allowed for carrying out the work is 04 (Four) Months. 
 

4. The Tenders shall be in the prescribed Form, are invited in open e-Tender Two 

Cover system: 
 

i) Cover- I: Containing scanned copy of online Payment against Tender fee, 
EMD Declaration, Scanned copy of Technical Bid and Pre-Qualification 

Documents as per e-NIT.  
 

ii) Cover-II: Price Bid.  

 
5. Not more than one Tender shall be submitted by a contractor or a firm. Not 

more than one concern in which an individual is interested as Proprietor and/or 
partner shall tender for the execution of the same work. If they do so, all such 
Tenders shall be liable to be rejected.  

 

6. Tender document consisting of plans, specifications, Schedule(s) of quantities 
of the various classes of work to be done, the conditions of contract and other 

necessary documents will be available on e‐tender portal can be downloaded 
from the CPPP e-tendering portal.  

 

7. Notification of Award of contract will be made in writing to the successful Bidder 
by the Accepting Authority or his representative. The Contract will normally be 

awarded to the qualified and responsive Bidder offering lowest evaluated bid in 
conformity with the requirements of the specifications and contract documents 
and the Accepting Authority shall be the sole judge in this regard. The Accepting 

Authority does not bind himself to accept the lowest or, any tender or to give 
any reason for his decision. 

 

a. A responsive bidder is one who submits priced Tender and accepts all terms 

and conditions of the specifications and contract documents. 
b. A major modification is one which affects in any way the quality, quantity 

and period of completion of the work or which limits in any way the 

responsibilities or liabilities of the Bidder or any right of AAI as required in 

the specifications and contract documents.  Any modification in the terms 
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and conditions of the tender which are not acceptable to AAI shall also be 

treated as a major modification. 
 

c. A Tenderer shall submit a responsive bid, failing which his Tender will be 
liable to be rejected. 
 

d. The accepting Authority reserves to himself the right of accepting the whole 
or any part of the Tender and Tenderer shall be bound to perform the same 
at his quoted rates. 
 

8. Security Deposit: The Contractor whose tender is accepted, Security deposit 

will be collected as under: - 
 

The rate of recovery of Security deposit shall be 10% of the gross amount of 
each running bill. The security deposit shall be released after completion of 
defects liability period  as per Special Conditions of Contract(SCC). 

 

9. Airports Authority of India will return the earnest money where applicable to 

every unsuccessful Tenderer except as provided in the Tender documents. 
 

10. Canvassing in connection with Tenders is strictly prohibited and the Tenders 

submitted by the Tenderers who resort to canvassing will be liable to rejected. 
 

11. The Tender works shall remain open for acceptance for a period of 90 (Ninety) 

Days from the date of opening of Financial Bid.  If any Tenderer withdraws his 

Tender before the said period or makes any modifications in the terms and 

conditions of the Tender which are not acceptable to the Department, then 

Airports Authority of India shall without prejudice to any other right or 

remedy, be at liberty to suspend the tenderer from bidding in AAI Tender for 

01 Year. 
 

12. A Tenderer shall submit the Tender which satisfies each and every condition 

laid down in this notice failing which the Tender will be liable to be rejected. 

Also, if the credentials submitted by the firm found to be incorrect or have 

some discrepancy which disqualifies the firm then the AAI shall take the 

following action: 
 

a. Forfeit the entire amount of EMD submitted by the firm. 

b. The tenderer shall be Suspended from bidding in AAI Tenders for 01 year. 

c. The agency shall be liable for debarment from tendering in AAI, apart from 

any other appropriate contractual / legal action in any name/ style. 

 

13. Prices Quoted shall be firm and consolidated including of all applicable 

taxes, levies etc., but excluding of GST. GST as per actual shall be paid 

against tax invoice as per latest government notification in-force. 
 

14. As this tender is an Item Rate Tender, rates for all items quoted shall only be 

considered. Any Tender containing percentage below/ above the total 

estimated cost is liable to be rejected. 
 

15. The Tenderer shall not be permitted to tender for works in Airports Authority 

of India Engineering Department, responsible for award and execution of 
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contracts, in which his near relative is posted as Manager (Finance & Accounts) 

or Sr. Officer or as an engineer in any capacity. He shall also intimate the 

names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any officer in 

Airports Authority of India. Any breach of this condition by the contractor 

would render him liable to be debarred from Tendering for next 2 years. 
 

16. The contractors shall give a list of AAI employees related to him. 
 

17. No Engineer of Gazetted rank or other Gazetted Officer employed in 

Engineering or administrative duties in an Engineering Department of Airports 

Authority of India/ Govt. of India is allowed to work as a contractor for a period 

of two years of his retirement from Airports Authority of India/ Government 

service, without the previous permission of Airports of India/Govt. of India. 

The contract is liable to be cancelled if either the contractor or any of his 

employees is found at any time to be such a person who had not obtained the 

permission of Airports Authority of India/ Govt. of India as aforesaid before 

submission of the Tender or engagement in the contractor’s service. 
 

18. On acceptance of the Tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the 

Engineer-In-Charge shall be communicated to the Engineer-In-Charge. 
 

19. MODE OF SUBMISSION OF TENDERS:  
 

19.1. Tender for the work shall be submitted online through CPP Portal in open 

tender two cover system as detailed below:  
 

Tenderer should download the Tender Documents from the CPP Portal, 

fill up the required information and upload the same after digitally 

signing well in time along with authorization letter /power of attorney, 

if any, required.  
 

Last date for the online submission of e-bid (Cover I, II) is as per    e-

NIT.  
 

(i) Tender Fee for online e-Tender: E-Tender/ e-Bid application 
processing fee of Rs.1,180/- (Rupees One Thousand One Hundred 

and Eighty only) should be paid online as per e-NIT. 
  

(ii) Earnest Money Deposit (EMD) of value Rs. 1,41,150/-(Rupees 

One Lakh Forty One Thousand One Hundred and Fifty Only) should 

be paid online as per e-NIT. 
 

The Bid of the tenderer, who fails to submit the Tender fee and EMD 

by due date & time, shall be rejected out-rightly.  

 

Refund of EMD 
 

Refund of EMD to unsuccessful bidders who fail to qualify the 
eligibility/technical criteria, shall be initiated through the CPP portal on 
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same day of their rejection. For all the bidders who qualify and their 
financial bids are opened, the refund of EMD of all unsuccessful bidders 

shall be processed through the CPP portal on same day of opening of the 
financial bid. 

  

 Cover –I: Shall contain 
 

(i) scanned copy of online Payment against Tender fee & EMD as per e-

NIT.   
 

(ii) Scanned copy of ‘Unconditional Acceptance of AAI’s Tender Conditions’ 
in the prescribed format (Annexure-B). 

 

(iii) Scanned copies of self-attested documents / credentials like Details of 

Registration/ Authorization certificates, experience from Govt. 

organizations or private clients with TDS, turnover, PAN No., GST 

Registration Number,  Undertaking regarding Blacklisting/ Debarment 

(Annexure-C), e-payment format (Annexure-E), Details of similar works 

completed during last seven years(Form-A), Financial 

Information(Form-B), Net worth (Form-C), Financial Data (Form-D), 

Works in Hand(Form-E) Valid Electrical License and Digitally Signed AAI 

Tender document etc., should be submitted to meet the eligibility 

criteria as per the Notice Inviting e-Tender (e-NIT).  
 

(iv) Scanned copy of duly filled, digitally signed PQ Proforma/ Check list 

(Annexure-A) downloaded from the CPP Portal.  
 

(v) If any of the supporting documents is submitted in any language other 

than English, a self-attested English version shall be submitted with the 

respective document.  
 

 Cover -II (Price Bid): The Financial e-Bid through e-portal.  
 

(i) The Bidders shall quote their item rates online through e-tendering 
portal only.  

 

(ii) The Price Bid (Cover II) of those Bidders who are fulfilling the eligibility 
criteria of Cover-I shall be opened on as per e-NIT.  

 

(iii) All rates shall be quoted in the format provided and no other format is 

acceptable. If the price bid has been given as a standard BOQ format 

with the tender document, then the same is to be downloaded and to 

be filled by all the bidders. Bidders are required to download the BOQ 

file, open it and complete the colored (unprotected) cells with their 

respective financial quotes and other details (such as name of the 

bidder). No other cells should be changed. Once the details have been 

completed, the bidder should save it and submit it online, without 

changing the filename. If the BOQ file is found to be modified by the 

bidder, the bid will be rejected.  
 

(iv) In the event, no rate has been quoted for any item(s) leaving space 

both in figure(s), word(s), and amount blank, it will be presumed that 
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the contractor has included the cost of this / these item(s) in other items 

and rate for such item(s) will be considered as zero and work will be 

required to be executed accordingly.  
 

(v) All rates shall be quoted online in the CPP Portal in Indian Rupees only 

in the Cover-II (Price Bid Folder).  
 

(vi) AAI does not give any concessional forms / certificates / permits 

towards any taxes, duties & other levies, entry taxes etc.  
 

19.2. Once the contractor has uploaded the digitally signed unconditional 

acceptance as an attachment, he is not permitted to upload any 

additional file or put any remark(s)/ conditions(s) in / along with the 

Tender Document.  
 

19.3. In case, the condition 19.2 above is found violated, the tender shall be 

rejected and AAI shall without prejudice to any other remedy be at 

liberty to suspend the agency from Bidding in AAI Tender for 01 Year. 
 

19.4. This Notice Inviting Tender shall form part of the contract documents. 

The successful Tenderer/ contractor, on acceptance of his Tender by the 

Accepting Authority, shall within 10 days from the date of award of work 

sign the contract consisting of Notice inviting Tenders, General 

conditions of contract, special/ additional condition, General and 

particular specifications, drawings, Tender conditions as issued at the 

time of invitation of Tender and acceptance thereof with any 

correspondence leading there to.  
 

20. PROCEDURE FOR OPENING OF TENDER  

 

Following steps shall be followed for opening of tender documents.  
 

(i) Cover –I: Cover-I shall be opened as per the critical dates mentioned 

in e-NIT.  

(ii) Cover-II: (Price Bid Folder): Cover-II will be opened only of those 

bidders who will be qualifying/meeting the Eligibility Criteria as per 

Cover –I of e-NIT.  

21. Rejection of Tender   

 

i). Airports Authority of India reserves the right to reject any or part of tender 

without assigning any reason. The documents submitted by tenderers shall 
not be returned. AAI also reserves the right at its sole discretion not to 

award any order under this tender call. This decision does not commit AAI 
to pay any costs or loss incurred directly or indirectly what so ever. 
 

ii). If the tenderer deliberately gives wrong information in his tender, AAI 

reserves the right to reject such tender at any stage or to cancel the 
contract, if awarded, and to suspend the agency from bidding in AAI 

Tenders for 01 Year absolutely. 
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iii). Canvassing in any form in connection with the tenders is strictly prohibited 
and the tenders submitted by firms who resort to canvassing are liable for 

rejection. 
 

iv). Tender in which any of the particulars and prescribed information are 
missing or are incomplete, in any respect and/or prescribed conditions are 

not fulfilled, shall be considered non-responsive and is liable to be rejected.  
 

v). No correspondence shall be entertained from the tenderers after the 

opening of Price bid of the tender unless called by AAI.  
 

vi). Tenders with incomplete / ambiguous details are liable to be rejected 
without seeking any further clarification.  

 

22. The AAI reserves the right to ask for submission of sample in respect of 

material for which the tenderer has quoted his rates before the tender can be 

considered for acceptance. If the tenderer who is called upon to do so does not 

submit samples within 7 (Seven) days of written order to do so, AAI shall be 

at liberty to suspend the agency from Bidding in AAI Tenders for 01 Year. 
 

 

23. If at any stage, any information / documents submitted by the applicant are 

found to be false, the agency shall be liable for debarment from tendering in 

AAI, apart from any other appropriate / legal action. 

 
 

24. DISPUTE RESOLUTION MECHANISM:  

 

i). If a dispute of any kind, whatsoever, arises between AAI and contractor in 

connection with or arising out of the contract or the execution of the works, 

whether during the execution of the works or after their completion and 

whether before or after the repudiation or termination of the contract, 

including any disagreement by either party with any action, opinion, 

instruction, determination, certificate of valuation of the Engineer the 

matter in dispute shall, in the first place, be referred to the Dispute 

Resolution committee (DRC) appointed by appointed by Member (Planning), 

Airports Authority of India. 
 

ii). DRC thus constituted may act as ‘conciliator’ and will be guided by principles 
of ‘conciliation’ as included in part III of Arbitration & conciliation Act 1996. 

DRC should take into consideration, rights and obligations of parties, usage 

to trade concerned and circumstances surrounding the dispute(s), including 

any previous business practices between parties. Efforts of DRC should be 

to come to an amicable settlement of outstanding disputes. If parties agree, 

a written settlement will be drawn up and signed by the parties. DRC will 

authenticate the settlement and furnish a copy to each party. 
 

iii). DRC will give its report within 45 days of its constitution. 
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25. i) It shall be the sole liability of the contractor (including the Contracting 

firm/ company) to obtain and to abide by all necessary licenses / permissions 

from the authorities concerned as provided under the various labour 

legislations including the labour license obtained as per the provisions of the 

contract labour (Regulations & Abolition) Act, 1970. 
 

ii) The contractor shall ensure regular and effective supervision and control 

of the personnel deployed by him and gives suitable direction for undertaking 

the contractual obligations 
 

26. Tenderers are advised to get themselves acquainted for e-tendering 

participation requirements at “instruction for Online Bid Submission”, register 
themselves at CPP Portal, obtain ‘User ID’ & ‘Password’ and go through the 
‘self-help files’ available in the home page after login to the CPP Portal 
http://etenders.gov.in/eprocure/app They should also obtain Digital Signature 

Certificate (DSC) in parallel which is essentially required for submission of their 

application.  
 

27. Tenderers are advised to go through the “instruction for Online Bid 
Submission” given on the CPP Portal https://etenders.gov.in/eprocure/app for 

online guidance, before online registration and submission of their 

applications/bids and submit their applications along with firms bio-data & 

self-attested documents/credentials etc. as required as an attachment before 

due date as per e-NIT. 
 

28. AAI is not responsible for any delay due to link failure/ internet 
problem etc. in respect of submission/ receipt of any documents or in 
submission of e-Bid. Bidders who are intending to submit responsive 

e-Bids are requested to submit the same well in advance before the 
due date & time. It is the responsibility of the Bidder to make sure 

that the required documents /e-Bid is submitted in time.  
 

29. VALIDITY OF OFFER: 
 

The tender shall be valid for 90 days from the date of opening of financial Bid. 

 

30. CONTRACT AGREEMENT: 
 

After acceptance of offer, a formal Contract Agreement shall be concluded on 

a non-judicial stamp paper of INR 100/- (Rupees Hundred only). The cost of 
the same shall be borne by the Contractor. 

 
For an on behalf of Airports Authority of India 

 

 
 

(Digitally Signed) 

Asst. General Manager (Engg-Elect), 
AAI, Rajahmundry Airport 

Rajahmundry-533102. 

http://etenders.gov.in/
https://etenders.gov.in/eprocure/app
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General Guidelines 

  

 

 

GENERAL GUIDELINES 

 

1. This book of “General Conditions of Contract” is applicable to both 
types of tenders i. e.” Percentage rate tenders and Item rate tenders”. 
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 

of the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases 

depending on whether this is used for percentage rate tenders or item 

rate tenders 

 

 

2. Notice Inviting Tender, Schedules A to F, special 

conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with 

the Tender Documents but the same shall form part of the agreement 

to be drawn and signed by both parties after acceptance of tender. 

 

 

3. All blanks are confined to Notice Inviting Tender  and Schedules A 

to F. 

 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 

all the blanks in Notice Inviting Tender and in Schedules B to F 

before issue of  Tender documents. 

 

 

5. The intending bidders will quote their rates in Schedule A. 

 

 

6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all intending tenderers. 
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Tender Forms 

AIRPORTS AUTHORITY OF INDIA 

Percentage Rate Tender/Item Rate Tender & Contract for Work 

Airport : Rajahmundry       

Branch : Engineering -Electrical              Office of : AGM(E-E) 

(A) Tender for the work of :  “Provision of Apron High Mast Lighting at New 

Helicopter Apron at Rajahmundry Airport” 

(B) To be submitted/uploaded shall be as per CRITICAL DATA SHEET in CPP portal 

 

TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and 

Rules referred to in the conditions of contract and all other contents in the tender document for 

the work. 

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority 

of India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance 

in all respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 

of the Conditions of contract and with such material as are provided for, by and in respects in 

accordance with, such conditions so far as applicable. 

We agree to keep the tender open for Ninety (90) days from the date of opening of financial 

bid in 3/2 bid system and not to make any modifications in its terms and conditions. 

I/ We undertake and confirm that for eligiblity of similar work(s) has / have not been got 

executed on back to back basis through another contractor. Further that, if such a violation 

comes to the notice of AAI, then I/We shall accept the decision of AAI if we are debarred for 

tendering in AAI in future works. Also , if such a violation comes to the notice of AAI before 

date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest 

Money Deposit / Performance Guarantee. 

I/ We further undertake and confirm that information/ documents submitted by us are 

genuine,and if at any stage such documents/ information found false, then we shall be liable 

for debarment from tendering in AAI, and any other appropriate legal action. 

A sum of Rs. 1,41,150/-(Rupees One Lakh Forty One Thousand One Hundred and Fifty Only) 

(EMD Amount) is required to be paid online through payment gatway provided at CPP Portal 

or in the form of Bank Guarantee in the prescribed format.  

If I/we, fail to furnish the prescribed performance bank guarantee within prescribed period, 

I/we agree that the said Chairman, A.A.I. or his successors in office shall without prejudice to 

any other right or remedy, be at liberty to take appropriate action as per terms of contract. 

Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.I. or his 

successors in office shall without prejudice to any other right or remedy available in law, be at 

liberty to forfeit the said earnest money absolutely, otherwise the said earnest money shall be 

retained by AAI towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, upto maximum of the percentage mentioned in Schedule 'F' and 
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Tender Forms 

those in excess of that limit at the rates to be determined in accordance with the provision 

contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of 

forfeiture of earnest money or Performance Guarantee or both Earnest Money & Performance 

Guarantee as aforesaid, I/We shall be debarred for participation in the retendering process of 

the work. 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/we am/are 

authorised to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

Date :       Signatures of Contractor : 

Witness:       Postal Address: 

Occupation: 

 

ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by competent authority on behalf of the Chairman, Airports Authority of India for 

sum of Rs.________________ (Rupees________ _____________________________). 

The letters referred to below shall form part of this contract Agreement:- 

(i) 

(ii)  

(iii) 

For & on behalf of Chairman,  

Airports Authority of India 

Signature---------------------- 

Designation-------------------- 

Date-----------------------------
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AIRPORTS AUTHORITY OF INDIA 

General Rules & Directions 

1. General 

Rules 

& 

Directions 

All work proposed for execution by contract are notified in a form of invitation to tender pasted 

in public places /NIC CPP Portal and signed by the officer inviting tender or by publication in 

Newspapers and posted on AAI web-site and NIC CPP Portal https://etenders.gov.in and 

www.aai.aero (for reference only). 

This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the declaration of earnest money to 

be submitted deposited with the tender, and the amount of the security deposit and performance 

guarantee to be deposited by the successful tenderer and the percentage, if any, to be deducted 

from bills. Copies of the specifications, designs and drawings and any other documents required 

in connection with the work signed for the purpose of identification by the officer inviting tender 

shall also be open for inspection by the contractor at the office of officer inviting tender during 

office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be  digitally signed. Such tender 

will be treated as signed tender. For physical tender it must be signed separately by each partner 

thereof or in the event of the absence of any partner, it must be signed on his behalf by a person 

holding a power-of-attorney authorizing him to do so, such power of attorney to be produced 

with the tender, and it must disclose that the firm is duly registered under the Indian Partnership 

Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint venture / 

consortium agreement in the specified proforma defining the lead partner should be submitted. 

The lead partner shall sign all the documents in respect of the works. The documents signed by 

any other person or firm other than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must also be signed 

by all the partners, except where contractors are described in their tender as a firm, in which case 

the receipts must be signed in the name of the firm by one of the partners, or by some other 

person having due authority to give effectual receipts for the firm. Bank details shall be furnished 

by the firm through an application duly signed by all partners for payment to the firm through 

bank transfer. 

4. Applicable 

for item 

Rate 

Tender 

only . 

Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 

willing to undertake each item of the work. Tenderers, which propose any alteration in the work 

specified in the said form of invitation to tender, or in the time allowed for carrying out the work, 

or which contain any other conditions of any sort, including conditional rebates, will be 

summarily rejected. No single tender shall include more than one work, but contractors who wish 

to tender for two or more works shall submit separate tender for each. Tender shall have the 

name and number of the works to which they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full Rupees by 

ignoring 50 paise and considering more than 50 paise as Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) 

of two or more contractors is same, then such lowest contractors will be asked to submit revised 

offer quoting rate of each item of the schedule of quantity for all sub sections/sub heads as the 

case may be, but the revised quoted rate of each item of schedule of quantity for all sub 
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sections/sub heads should not be higher than their respective original rate quoted already at the 

time of submission of tender. The lowest tender shall be decided on the basis of revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 

two or more contractors received in revised offer is again found to be equal, then the lowest 

tender, among such contractors, shall be decided by draw of lots in the presence of Jt. GM 

(Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of major and minor 

component(s) work and the lowest contractors those have quoted equal amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item more than their 

respective original rate quoted earlier at the time of submission of tender, then such revised offer 

shall be treated invalid. Such case of revised offer of the lowest contractor or case of refusal to 

submit revised offer by the lowest contractor shall be treated as withdrawal of his tender before 

acceptance and 50% of his earnest money shall be forfeited.  

In case all the lowest contractors those have same tendered amount (as a result of their quoted 

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 

forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 

quoting higher revised rate(s) of any item(s) than their respective original rate quoted already at 

the time of submission of his bid shall not be allowed to participate in the retendering process of 

the work. 

Note: Till the time software supports the above provisions, revised offers from tenderers forming 

the tie shall be obtained and procedure prescribed for “Restricted call of tenders” shall be 
adopted (for e-tenders).    

4. (A) Applicable 

for 

Percentage 

Rate 

Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at what 

percentage below/above (in figures as well as in words) the total estimated cost given in Schedule of 

Quantities at Schedule-A, he will be willing to execute the work. The tender submitted shall be treated 

as invalid if; 

1. The contractor dose not quote percentage above/below on the total amount of tender or any 

section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the total amount of 

tender or any section/sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words on the total amount of 

tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of invitation to tender, 

or in the time allowed for carrying out the work, or which contain any other conditions of any sort 

including conditional rebates, will be summarily rejected.  

No single tender shall include more than one work, but contractors who wish to tender for two or 

more works shall submit separate tender for each. Tender shall have the name and number of the 

works to which they refer, written on the envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 

above/below) of two or more bidders is same, such lowest bidders will be asked to submit  revised 

offer in the form of letter mentioning percentage above/ below on estimated cost of tender including 

all sub sections/sub heads as the case may be, but the revised percentage quoted above/below on 

tendered cost or on each sub section/ sub head should not be higher than the percentage quoted at the 

time of submission of tender. The lowest tender shall be decided on the basis of revised offers. In 
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case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal of 

his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more bidders received in revised offer is again found to be 

equal , the lowest tender, among such bidders, shall be decided by draw of lots in the presence of Jt. 

GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of work & the lowest 

bidders those who have quoted equal amount of their tenders. In case all the lowest bidders those 

have quoted same tendered amount, refuse to submit revised offers, then tenders are to be 

recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised offer, shall not 

be allowed to participate in the re-tendering process of the work. 

Note: Till the time software supports the above provisions, revised offers from tenderers 

forming the tie shall be obtained and procedure prescribed for “Restricted call of 
tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 

above/below) of two or more contractor is same, such lowest contractor will be asked to submit 

sealed revised offer in the form of letter mentioning percentage above/below on estimated cost 

of tender including all sub section/sub heads as the case may be, but the revised percentage 

quoted above/below on tendered cost or on each sub section /sub head should not be higher than 

the percentage quoted at the time or submission of tender. The lowest tender shall be decided on 

the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal 

of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offers is again found to 

be equal, the lowest tender, among such contractor , shall be decided by draw of lots in the presence 

of Jt.GM(Engg)/DGM (Engg), AGM (Engg)/Sr. Manager (Engg) in -Charge of major & minor 

component(s)  of work & the lowest bidders those who have quoted same tendered amount of their 

tenders.  

In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whoes earnest money is forfeited because of non submission of revised offer, shall not be 

allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders in the presence of 

any intending bidders who may be present at the time, and will enter the amounts of the several 

tenders in a comparative statement in a suitable form. In the event of a tender being accepted, a receipt 

for the earnest money shall thereupon be given to the contractor who shall thereupon for the purpose 

of identification sign copies of the specifications and other documents mentioned in Rule-I.  

In the event of a tender being rejected, the earnest money shall thereupon be returned to the contractor 

remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 

bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards tender fee will not be 

considered as any acknowledgement or payment to the officer inviting tender and the bidder shall be 

responsible for seeing that he procures a receipt signed by the officer inviting tender or a duly 

authorised cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be supplied by the department 

and their issue-rates, shall be filled and completed in the office of the officer inviting tender before 

the tender form is issued. If a form is issued to an intending bidder without having been so filled in 
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and incomplete, he shall request the officer to have this done before he completes and delivers his 

tender. 

9.  The bidders shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy 

of the tender documents drawings or other records connected with the work given to them. The 

unsuccessful bidders shall return all the drawings given to them. 

9. (A)  Use of correcting fluid any where in tender document is not permitted. Such tender is liable for 

rejection. If there is any correction it should be cut with a straight line and should be initialed 

and cello tape to be provided on all the rates quoted in case of physical tenders.  

10. Applicable 

for Item 

Rate 

Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 

percentage below / above the rates quoted is liable to be rejected. Rates quoted by the bidder in 

item rate tender in figures and words shall be accurately filled in so that there is no discrepancy 

in the rates written in figures and words. However,  

i. If a discrepancy is found between rates in figures and in words, then the rates which 

correspond with the amount worked out by the bidder shall unless otherwise proved be taken 

as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not correspond with the 

rates written either in figures or in words, then the rates quoted by the contractor in words 

shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the amount is not 

worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken 

as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in figure(s) and 

word(s) or cancelled the quoted rate in figure(s), and word(s) but the  amount corresponding 

to the item(s) is worked out by the bidder and added to the grand total, then rate(s) of the 

items(s) shall be derived from the amount(s) quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 

and amount blank, it will be presumed that the bidder has included the cost of this/these 

item(s) in other items and rate for such item(s) will be considered as zero and work will be 

required to be executed accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e – tendering. 

 Applicable 

for 

percentage 

rate tender 

only . 

In case of percentage Rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected Percentage quoted by the bidder in percentage rate 

tender shall be accurately filled in figures and words, so that there is no discrepancy.  

However, if the bidder has worked out the amount of the tender and if any discrepancy is found 

in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the bidder shall, unless 

otherwise proved, be taken as correct.  

ii. If the amount of the tender is not worked out by the bidder or it does not correspond with 

the percentage written either in figures or in words, then the percentage quoted by the 

bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but the amount is 

not worked out correctly, the percentage quoted by the bidder will, unless otherwise 

proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, such tender will 

be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation, such a tender is liable to be disqualified and rejected. 
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12. Applicable 

for Item 

Rate 

Tender 

only. 

All rates shall be quoted in the format provided at CPP Portal on the tender form. The amount 

for each item should be worked out and requisite totals given. Special care should be taken to 

write the rates in figures as well as in words and the amount in figures only, in such a way that 

interpolation is not possible. The total amount should be written both in figures and in words. In 

case of figures, the word ‘Rs’ should be written before the figure of rupees and word ‘P’ after 
the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word ‘Rupees’ should precede 
and the word ‘Paise’ should be written at the end. Unless the rate is in whole rupees and followed 

by the word ‘only’ it should invariably be upto two decimal places. While quoting the rate in 
schedule of quantities, the word ‘only’ should be written closely following the amount and it 
should not be written in the next line. 

12.(A) Applicable 

for 

percentage 

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in figures as well 

as in words) at which he will be willing to execute the work. He shall also work out the total 

amount of his offer and the same should be written in figures as well as in words in such a way 

that no interpolation is possible. In case of figures, the word ‘Rs’ should be written before the 
figure of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, 

the word ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. (quoting of 
rates in Paise is not applicable in e-tenders) 

13. Acceptance 

of 

abnormally 

low quoted 

bid  

An Abnormally Low Bid is one in which the Bid price, in combination with other elements of 

the Bid, appears so low that it raises material concerns as to the capability of the Bidder to 

perform the contract at the offered price. Processing of such bid shall be as follows: 

i) The Bid Manager shall seek written clarifications from the lowest Bidder with approval of 

the tender accepting authority, including detailed price analyses of its Bid price in relation 

to scope, schedule, resource mobilization, allocation of risks and responsibilities, and any 

other requirements of the bids document. 

ii) If, after evaluating the price analyses, the Tender Accepting Authority determines that the 

Bidder has substantially failed to demonstrate its capability to deliver the contract at the 

offered price, then the bid/ proposal may be rejected. 

iii) Such contracts should be closely monitored that final payments in such cases do not 

abnormally increases due to extra items. Further, there is no abnormal increase in quantities 

of the item for which contractors have initially quoted very high rates. 

14.  i. The bidder, whose tender is accepted, will be required to furnish performance guarantee of 

5% (Five Percent) of the tendered amount within the period specified in Schedule F. This 

guarantee shall be in the form of Fixed Deposit Receipts or Guarantee Bonds of any 

Scheduled Bank but not co-operative or Gramin Bank, in accordance with the prescribed 

form, provided confirmatory advice is enclosed. 

ii. The bidder, whose tender is accepted, will also be required to furnish by way of Security 

Deposit for the fulfillment of his contract, an amount equal to 5% of the contract amount 

of the work. 

iii. In works where condition of submission of Performance Guarantee is not applicable, the 

security deposit @ 10% of the tendered value shall be deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions from the running 

bills of the contractor at the rates mentioned above and the earnest money deposited at the 

time of tenders, will be treated as a part of the Security Deposit. 

v. Security deposit will also be accepted in form of Fixed Deposit Receipts / Guarantee Bonds 

of any Scheduled Bank but not co-operative or Gramin Bank in accordance with the 

prescribed form, provided confirmatory advice is enclosed. 
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15.  On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Engineer-in- Charge shall be 

communicated in writing to the Engineer-in-Charge. 

16.  1. The bidder’s/service providers shall quote the rate inclusive of all taxes but excluding GST, 

EPF, ESIC and Bonus for all the items. Wherever supplies/services involve imports, the 

same should be identified separately. Basic Custom Duty will be paid by AAI directly in 

cash / duty scrip under SEI scheme of GOI. 

2. However GST, as applicable, shall be paid to the contractor, for any taxable supply / 

services / construction rendered by the agency to AAI, against a valid GST invoice as per 

terms and conditions of the contract. 

3. Bonus paid by the contractor will be reimbursed on actual basis on submission of the 

documentary evidence in next bill or after the final bill 

4. The ESI and EPF contributions on the part of employer in respect of this contract shall be 

paid by the contractor. These contributions on the part of the employer paid by the 

contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. 

5. In case supplies /services / works involve imports; the same should be identified separately. 

Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG license / Duty 

Credit Scrip under service Export from India Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ bidders who himself 

/ themselves has / have tendered or who may and has / have tendered for the same work. Failure 

to observe this condition would render, tenders of the contractors tendering, as well as witnessing 

the tender, liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture work, 

roads and paths etc. The tenderer apart from being a registered contractor (B&R) of appropriate 

class, must associate himself with agencies of appropriate class which are eligible to tender for 

sanitary and water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well as which are 

in hand (in progress) in the following format for assessing bidding capacity of the bidders:- 

Name of Work 

Name and particulars 

of Office where work 

is being executed 
Value of work 

Position of works in 

progress 
Remarks 

1 2 3 4 5 

 

 
    

21.  The contractor/bidder shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time. If he fails to do so, his failure will be a 

breach of the contract and the Executive Director (Engg.)may in his discretion, without prejudice 

to any other right or remedy available in law, cancel the contract. The contractor shall also be 

liable for any pecuniary liability arising on account of any violation by him of the provisions of 

the said Act. 

22.  If complete site is available for work, the work shall be completed in the manner specified here 

in special condition of contract and NIT specifications. 

Note: In such case para 23 below may be deleted by NIT approving authority 
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23.  If complete site is not available for taking up the work, the same shall be made available in 

phases. The scope of work covered in each phase, time for completion of work in each phase and 

methodology of taking over completed work in phased manner has been specified under special 

conditions of contract. The completion time for each phase shall be applicable as indicated in 

tender documents. The work shall also be taken over by Engineer-In-Charge in phases. The 

warranty for the works executed in each phase shall be applied independently w.e.f. date of 

completion /taking over of individual phase. 

Note: In such case para 22 above may be deleted by NIT approving authority. 
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Conditions of Contract 

CONDITIONS OF CONTRACT 

Definitions : 

1.  The contract means the documents forming the tender and acceptance thereof and the formal 

agreement/agreements executed between the competent authority(s) on behalf of the Chairman, 

Airports Authority of India and the Contractor, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and instructions issued from 

time to time by the Engineer-in-Charge and all these documents taken together, shall be deemed 

to form one contract / two contracts and shall be complimentary to one another. Contractor has 

to sign agreement at AAI, Rajahmundry. The Engineer-in charge for the work will be 

Jt.GM/DGM (Electrical) of  Rajahmundry Airport. Contractor has to sign two agreements, 

one consisting BOQ for Civil works and another one for SITC and O&M /AMC / AICMC part. 

Engineer-in charge could be common for both the agreements. Separate invoices for the civil 

/construction works and SITC/O&M/AICMC/AMC works have to be raised by the agency 

referring to the respective agreements to facilitate AAI to claim input tax credit on such SITC / 

O&M / AICMC / AMC works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them :- 

3.  i. The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent, and 

whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which work is to be executed 

under the contract or any adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company whether 

incorporated or not, Joint Venture / Consortium undertaking the works and shall include the 

legal personal representative of such individual or the persons constituting such firm or 

company, or the successors of such firm or company and the permitted assignees of such 

individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and be 

incharge of the work at Rajahmundry Airport. However, Jt. GM/DGM/SM (Electrical) 

shall sign the contract on behalf of the Chairman, Airports Authority of India as mentioned 

in Schedule ‘F’ hereunder. 
vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority of India. 

vii. The terms Member (Planning) means the head of Department of Engineering, Airports 

Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
ix. Excepted Risk are risks due to riots (other than those on account of contractor’s employees), 

war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion 

revolution, insurrection, terrorism, military or usurped power, any acts of Airports Authority 

of India, damages from aircraft, acts of God, such as earthquake, lightening and 

unprecedented floods, and other causes over which the contractor has no control and 



  

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 13                                          

 

Conditions of Contract 

accepted as such by the Accepting Authority or causes solely due to use or occupation by 

Airports Authority of India of the part of the works in respect of which a certificate of 

completion has been issued or a cause solely due to Airports Authority of India’s faulty 
design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 

prevailing cost of materials and labour at the site where the work is to be executed plus the 

percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. Provided that no 
extra overheads and profits shall be payable on the parts of works assigned to other agency(s) 

by the contractor as per terms of contract. 

xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to 

the tender papers or the standard Schedule of Rates of the government mentioned in Schedule 

‘F’ hereunder, with the amendments thereto issued upto the date of receipt of the tender. 
xii. Department means Airports Authority of India, which invites tender on behalf of Chairman, 

Airports Authority of India.  

xiii. Tendered value means the value of the entire work as stipulated in the letter of award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include the plural and vice 

versa. Any reference to masculine gender shall whenever required include feminine gender and 

vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 

form part thereof or be taken into consideration in the interpretation or construction thereof or of 

the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract documents except 

standard specifications, Schedule of Rates and such other printed and published documents, 

together with all drawings as may be forming part of the tender papers. None of these documents 

shall be used for any purpose other than that of this contract. 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works. The descriptions given in the Schedule of Quantities (Schedule – A) shall, unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary 

in and for the full and entire execution and completion of the work as aforesaid in accordance 

with good practice and recognized principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 

under the Contract and all matters and things necessary for the proper completion and 

maintenance of the works. 

8. Discrepancies 

and 

Adjustment 

of Errors 

The several documents forming the Contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications and / or the 

Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 



  

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 14                                          

 

Conditions of Contract 

ii. Particular/ technical Specification and Special Condition, if any. 

iii. Drawings. 

iv. C P W D Specifications. 

v. Indian Standard Specifications of B I S./ IRC Code of Practice/ASTM standards. 

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose decision in this 

regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention of 

the document and his decision shall be final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any 

part of the works comprised therein according to drawings and specifications or from any of his 

obligations under the contract. 

8.4 Payment for 

similar items 

with different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in two or more subheads, 

then the lowest of the rates quoted shall only be considered for payments during execution of 

work. In case of deviation of quantity of such item, payments shall be made at the lowest quoted 

rate for quantity executed upto the deviation limit specified in the contract. Beyond the deviation 

limit the rate shall be derived as per relevant contract provision. 

9. Reverse 

Auction for 

purchase 

tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies put to tender is 

more than Rs.2Cr. 

Bidders may please refer Guidelines on Reverse Auction to be carried out in this work. 

10. Signing of 

Contract 

i. The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, 

shall sign the agreement within 15 days from the date of issuance of award letter. stipulated 

date of start of the work, shall sign either single or Two agreements , as the case may be, 

one consisting BOQ for Civil works and another one for SITC and O&M / AMC / AICMC 

part : 

i)  ii. The notice inviting tender, all the documents including drawings, if any, forming the tender 

as issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

iii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 
a. Various standard clauses with corrections upto the date stipulated in Schedule ‘F’ 

alongwith annexures thereto. 

b. AAI Safety Code. 

c. Model Rules for the protection of health, sanitary arrangements for workers employed 

by AAI or its contractors. 

d. AAI Contractor’s Labour Regulations. 
e. List of Acts and omissions for which fines can be imposed. 

iv. No payment for the work done will be made unless contract in form of agreement is 

signed by the contractor. 
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Clauses of Contract 

CLAUSES OF CONTRACT 

CLAUSE 1 

 Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to tender is more 

than Rs. 5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) 

of the Tendered amount in addition to other deposits mentioned elsewhere in the contract 

for his proper performance of the contract agreement, (not withstanding and/or without 

prejudice to any other provisions in the contract) within period specified in Schedule ‘F’ 
from  the date of issue of award letter. This guarantee shall be in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, or Bank Guarantee (including e-Bank 

Guarantee) from any of the Scheduled Commercial Banks (i.e. Indian or Foreign Banks 

included in the Second Schedule of Reserve Bank of India Act,1934 excluding Co-

Operative/Regional Rural Banks) in accordance with the form annexed hereto. 

(Appendix-XI). 

  ii. Performance guarantee should be furnished within 30 days of issue of award letter. In 

case the contractor fails to deposit performance guarantee within the stipulated period, 

no payment will be released to the contractor for the work done in respect of 1st running 

account bill. Moreover, interest @10% per annum on performance guarantee amount 

would be levied (non-refundable) for delayed period of submission. 

  iii.  The Performance Guarantee shall be initially valid upto the stipulated date of 

completion plus 180 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended to 

cover such enlarged time for completion of work. After recording of the completion 

certificate for the work by the competent authority, the performance guarantee shall be 

returned to the contractor, without any interest. However, in case of contracts involving 

maintenance of buildings and services / any other work thereafter, 50% of Performance 

Guarantee shall be retained as Security Deposit as per contract conditions. The same 

shall be returned on successful completion of commitment  year wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance guarantee except 

for amounts to which the AAI is entitled under the contract (not withstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, either as agreed 

by the contractor or determined under any of the Clauses/Conditions of the 

agreement, within 30 days of the service of notice to this effect by Engineer-in-

Charge. 

  v. In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in 

full and shall be absolutely at the disposal of the Chairman, AAI. 
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Clauses of Contract 

CLAUSE 1 A 

 Recovery of 

Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 

shall permit AAI at the time of making any payment to him for work done under the 

contract to deduct a sum at the rate of 5% of the gross amount of each running and final 

bill till the sum deducted will amount to security deposit of 5% of the tendered value of the 

work. Such deductions will be made and held by AAI by way of Security Deposit unless 

he/they has/have deposited the amount of Security at the rate mentioned above in the form 

of Bank Guarantee (including e-Bank Guarantee) from any of the Commercial Bank (i.e. 

Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India 

Act,1934 excluding Co-Operative/Regional Rural Banks). In case a Guarantee Bonds of 

any Bank is furnished by the contractor to the AAI as part of the security deposit and the 

Bank is unable to make payment against the said Guarantee Bond, the loss caused thereby 

shall fall on the contractor and the contractor shall forthwith on demand furnish additional 

security to the AAI to make good the deficit.  

In works where condition of submission of performance guarantee is not applicable, the 

security deposit at the rate of 10% (Ten Percent) of gross amount of each running bill shall 

be deducted instead of 5%, till the sum will amount to security deposit of 10% of the 

contract value of work. Other conditions shall remain same as stated above. 

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from, or paid by the sale of a sufficient part of his security 

deposit or from the interest arising therefrom, or from any sums which may be due to or 

may become due to the contractor by AAI on any account whatsoever and in the event of his 

Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 

contractor shall within 10 days make good in Fixed Deposit Receipt, Insurance Surety 

Bonds, Account Payee Demand Draft or Bank Guarantee from any of the Commercial Bank 

(if deposited for more than 12 months) endorsed in favour of the Airports Authority of India, 

any sum or sums which may have been deducted from, or raised by sale of his security 

deposit or any part thereof. The security deposit shall be collected from the running bills and 

the final bill of the contractor at the rates mentioned above. 

The security deposit as deducted above can be released against Bank Guarantee issued by 

any Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of 

Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural Banks), on its 

accumulations to a minimum of Rs. 5 lakh to the condition amount of such bank guarantee, 

except last one, shall not be less than Rs. 5 lakh. 

Note 1: Provided further that the validity of Bank Guarantee shall be in conformity with 

provisions contained in the clause 17 which shall be extended from time to time depending 

upon extension of contract under provision of Clause 2 & Clause 5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 

CLAUSE 1 B 

 Additional 

Performance 

Security 

The Contractor shall submit an irrevocable additional performance security in the form of 

an irrevocable Insurance Surety bond, demand draft, bank guarantee issued from 

Scheduled Commercial Bank (i.e. Indian or Foreign Bank included in Second Schedule of 

Reserve Bank of India Act, 1934 excluding Co-Operative/Regional Rural Banks, if the Bid 

price offered by the selected bidder is lower than 10% of the estimated cost put to tender. 

This clause shall be binding and enforceable in relation to all works, irrespective of their 



 

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 17                                          

 

Clauses of Contract 

nature, scope, or value.  

 

Additional performance security Amount and Treatment: The additional performance 

security shall be calculated as below:  

(i) Where the Bid Price is below 10% but not below 20% of the Project Cost put to 

bid: The additional performance security percentage shall be incremented by 0.25 % 

for every percentage of bid price below 10 % of the project cost put to bid starting at 

11% with the additional bid performance security being 0.25% and this additional 

performance security percentage shall be applied on the bid price; 

(ii) Where the Bid Price is below 20% but not below 25% of the Project Cost put to 

bid: The additional performance security percentage shall be incremented by 0.50 % 

for every percentage of bid price below 20 % of the project cost put to bid starting at 

21% with the additional bid performance security being 0.50% and this additional 

performance security percentage shall be applied on the bid price; 

(iii) Where the Bid Price is below 25% but not below 30% of the Project Cost put to 

bid: The additional performance security percentage shall be incremented by 0.75 % 

for every percentage of bid price below 25 % of the project cost put to bid starting at 

26% with the additional bid performance security being 0.75% and this additional 

performance security percentage shall be applied on the bid price;  

(iv) Where the bid price is below 30%: The additional performance security percentage 

shall be incremented by 1% for every percentage of bid price below 30 % of the 

project cost put to bid starting at 31% with the additional bid performance security 

being 1% and this additional performance security percentage shall be applied on the 

bid price; 

(v) The additional performance security percentage shall be rounded off to the next 

lower percentage based on whether the decimal point of the percentage of bid price 

is below 0.5% or next higher percentage based on whether the decimal point of the 

percentage of bid price is 0.5% or more.  

(vi) All matters pertaining to validity, extension, claims, forfeiture and any other 

conditions in relation to the Additional Performance Security shall be governed by 

the provisions of Clause1: Performance Security. 

Clause 2 

 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 

the Work and clear the site on or before the contract or justified extended date of completion 

as per clause 5 (excluding any extension under clause 5.5) as well as any extension granted 

under clause 12 and 15, he shall, without prejudice to any other right or remedy available 

under the law to the AAI on account of such breach, pay as  compensation the amount 

calculated at the rates stipulated below as the authority specified in schedule ‘F’ may decide 
on the amount of Tendered Value of the work for every completed day/month (as 

determined) that the progress remains below that specified in Clause 5 or that the work 

remains incomplete. This will also apply to items or group of items for which a separate 

period of completion has been specified. 

  i) Compensation 

for delay of work 

If the completion of work is delayed due to reasons attributed to 

contractor, AAI shall be entitled for compensation for delay as 

detailed below : 
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i. For works costing upto Rs. 10.00 Lac: 

1.0% (one percent) of tendered value per week of delay or lesser 

amount as decided by the competent authority subject to a  

maximum of 10% of contract value. 

ii. For the works costing more than Rs 10 Lac: 

0.5% (half percent) of tendered value per week of delay or 

lesser amount as decided by the competent authority subject 

to a maximum of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 

the Sectional part of work as mentioned in schedule ‘F’for which a separate period of 
completion is originally given.  

In case no compensation has been decided by the authority in Schedule ‘F’during the 
progress of work, this shall be no waiver of right to levy compensation by the said authority 

if the work remains incomplete on final justified extended date of completion. If the 

Engineer in Charge decides to give further extension of time allowing performance of work 

beyond the justified extended date, the contractor shall be liable to pay compensation for 

such extended period. If any variation in amount of contract takes place during such 

extended period beyond justified extended date and the contractor becomes entitled to 

additional time under clause 12, the net period for such variation shall be accounted for 

while deciding the period for levy of compensation. However, during such further extended 

period beyond the justified extended period, if any delay occurs by events under sub clause 

5.2, the contractor shall be liable to pay compensation for such delay. 

  Provided that compensation during the progress of work beyond the justified extended date 

of completion for delay under this clause shall be for non-achievement of sectional 

completion or part handing over of work on stipulated/justified extended date for such part 

work or if delay affects any other works/services. This is without prejudice to right of action 

by Engineer – in – Charge under clause 3 for delay in performance and claim of 

compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been determined under 

clause 3, the right of action under this clause shall remain post determination of contract but 

levy of compensation shall be for days the progress is behind the schedule on date of 

determination, as assessed by the authority in schedule ‘F’, after due consideration of 
justified extension. The compensation for delay, if not decided before the determination of 

contract, shall be decided after of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable to the’ 
Contractor under this or any other contract with AAI. In case, the contractor does not 

achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in 

terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied as above. With-holding of this amount on failure 

to achieve a milestone, shall be automatic without any notice to the contractor. However, if 

the contractor catches up with the progress of work on the subsequent milestone(s), the 

withheld amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed subsequently 

also shall be withheld. However, no interest, whatsoever, shall be payable on such withheld 

amount. 
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Clause 2A 

 Incentive for 

early completion 

In case, the contractor completes the work ahead of stipulated date of completion so 

provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value per month 

computed on per day basis, shall be payable to the contractor, subject to a maximum limit 

of 5% (five per cent) of the tendered value. The amount of bonus, if payable, shall be paid 

along with final bill after completion of work. Bonus/ Incentive shall be applicable for the 

contract completed before stipulated dated of completion and shall not be applicable for 

the contract extended beyond the stipulated period even with justified hindrance and 

without any action of compensation for delay. 

This clause shall not be applicable for the works which estimated cost put to tender is less 

than Rs. 50.00 Cr. 

Clause 2B 

 Release of 

withheld amount 

against 

compensation for 

delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, can be 

released against Bank Guarantee (on the format given at Appendix-1) or in the form of fixed 

deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative or Gramin 

Bank,pending finalization of case of extension of time by competent authority as per 

delegation of powers. Concerned Executive Director (Engg) will authorize such action on 

receipt of proposal from the Engineer-In-Charge through proper channel. 

Clause 3 

 
When Contract 

can be 

Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this contract 

or otherwise, and whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

  i. If the contractor having been given a notice by the Engineer-in-Charge in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 

in an inefficient or otherwise improper or un-workman like manner shall omit to 

comply with the requirement of such notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence and continues to do so after a 

notice in writing of seven days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual date of 

completion on or before the stipulated or justified extended date on or before such date 

of completion, and the Engineer in Charge without any prejudice to any other right or 

remedy under any other provision in the contract has given further reasonable time in 

a notice given in writing in that behalf as either mutually agreed or in absence of such 

mutual agreement by his own assessment making such time essence of contract and in 

the opinion of Engineer in Charge, the contractor will be unable to complete the same 

or does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract and 

/ or commits default in complying with any of the terms and conditions of the contract 

and does not remedy it or take effective steps to remedy it within 7 days after a notice 

in writing is given to him in that behalf by the Engineer-in-Charge. 
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v. If the contractor shall offer or give or agree to give to any person in AAI service or to 

any other person on his behalf any gift or consideration of any kind as an inducement 

or reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other contract for AAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 

connection with which commission has been paid or agreed to be paid by him or to his 

knowledge, unless the particulars of any such commission and the terms of payment 

thereof have been previously disclosed in writing to the Engineer-in-charge.  

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or commits any breach of Integrity 

Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other 

than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance or assignment 

of his effects or composition or arrangement for the benefit of his creditors or purport 

so to do, or if any application be made under any Insolvency Act for the time being in 

force for the sequestration of his estate or if a trust deed be executed by him for benefit 

of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or the 

creditor to appoint a receiver or a manager or which entitle the court to make a winding 

up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

  xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract), transfers, sublets (engagement of labour on a piece-

work basis or of labour with materials not to be incorporated in the work, shall not be 

deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet 

or otherwise parts with the entire works or any portion thereof without the prior written 

approval of the Engineer-in-Charge. When the contractor has made himself liable for 

action under any of the cases aforesaid, the Engineer-in-Charge on behalf of the 

Chairman, AAI shall have powers : 

a.  To determine the contract as aforesaid  so far as performance of work by the 

Contractor of work is concerned (of which determination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 

Upon such determination, the Earnest Money Deposit, Security Deposit already 

recovered and Performance Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the AAI. 

b.  After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof, as shall be un-executed out of his 

hands and to give it to another contractor or any other means to complete the work. 

The contractor, whose contract is determined as above, shall not be allowed to 
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participate in the tendering process for the balance work. In the event of above 

courses being adopted by the Engineer-in-Charge, the contractor shall have no claim 

to compensation for any loss sustained by him by reasons of his having purchased or 

procured any materials or entered into any engagements or made any advances on 

account or with a view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the provision aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work thereof or 

actually performed under this contract unless and until the Engineer-in-Charge has 

certified in writing the performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so certified. 

CLAUSE 3 A 

  In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work or one month whichever is higher, 

either party may close the contract by giving notice to the other party stating the reasons. In 

such eventuality, the Earnest Money Deposit and the Performance Guarantee of the 

contractor shall be refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This clause is not 

applicable for any breach of the contract by either party. 

CLAUSE 3 B 

 Debarment of 

Contractor 

i. Contractor may be debarred if it is determined under breached the Integrity Pact of 

clause 41(a) and Code of Integrity of clause 41(b). 

ii. Contractor can also be debarred for the reasons like supply of sub-standard material, 

non-supply of material, abandonment of work, sub-standard quality of work, poor/ 

unsatisfactory performance. 

iii. The period of debarment shall be upto two years. 

CLAUSE 4 

 Contractor 

liable to pay 

compensation 

even if action 

not taken 

under  

Clause -3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-

3 thereof, shall have become exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor 

and the liability of the contractor for compensation shall remain unaffected. In the event of 

the Engineer-in-Charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires after giving a notice in writing to the contractor, 

take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 

and binding on the contractor) use as on hire (the amount of the hire money being also in 

the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 

the contractor and intended to be used for the execution of the work/ or any part thereof, 

paying or allowing for the same in account at the contract rates, or, in the case of these not 

being applicable, at current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman 

or other authorised agent to remove such tools, plant, materials, or stores from the premises 

(within a time to be specified in such notice) in the event of the contractor failing to comply 

with any such requisition, the Engineer-in-Charge may remove them at the contractor’s 
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expense or sell them by auction or private sale on account of the contractor and his risk in 

all respects and the certificate of the Engineer-in-Charge as to the expenses of any such 

removal and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the contractor. 

CLAUSE 5 

 Time and 

Extension for 

Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 
time in accordance with these conditions shall be the essence of the Contract. The execution 

of the works shall commence from such time period as mentioned in schedule ‘F’ or from 
the date of handing over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, AAI shall without prejudice to any 

other right or remedy available in law, be at liberty to forfeit the earnest money & 

performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time and Progress 

Chart for each mile stone and get it approved by the Engineer-in-charge. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of items 

of the works. It shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work and may be amended as necessary by agreement between 

the Engineer-in-Charge and the Contractor within the limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of the work, the contractor 

shall in all cases in which the time allowed for any work, exceeds one month (save for special 

jobs for which a separate programme has been agreed upon) complete the work as per mile 

stones given in Schedule ‘F’. 
Project Management shall be done.  

a. For works costing upto Rs. 5.00 Cr.     --   CPM/ PERT Chart 

  b. Works costing more than Rs. 5.00Cr.  -- By using Project Management Software like 

Primavera / MS Project or any other software 

with the approval of Engineer-in-charge. 

  c. Contractor shall submit monthly progress reports (2 copies) highlighting status of 

various activities and physical completion of work. 

PROGRAMME CHART 

i. The Contractor shall prepare an integrated programme chart in Project Management 

Software for the execution of work, showing clearly all activities from the start of work 

to completion, with details of manpower, equipment and machinery required for the 

fulfillment of the programme within the stipulated period or earlier and submit the same 

for approval to the Engineer-in- Charge within fifteen days of award of the contract. A 

recovery of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works 

costing more than Rs. 5.00 Crores) shall be made on per day basis in case of delay in 

submission of the above programme. 

ii. The programme chart should include the following: 

a. Descriptive note explaining sequence of the various activities. 

b. Network (PERT / CPM / BAR CHART). 

c. Programme for procurement of materials by the contractor. 

Programme for deployment of machinery / equipment’s having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by the 
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contractor. In addition to above, to achieve the progress of work as per programme, the 

contractor must bring at site adequate shuttering material required for cement concrete 

and R.C.C. works etc. for three floors within one month from the date of start of work 

till the completion of RCC work as per requirement of work. The contractor shall submit 

shuttering schedule adequate to complete structure work within laid down physical 

milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of work does 

not conform to the approved programme referred above or after rescheduling of 

milestones, the contractor shall produce a revised programme within 7 (seven) days, 

showing the modifications to the approved programme to ensure timely completion of 

the work. The modified schedule of programme shall be approved by the Engineer in 

Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- 

(for works costing more than Rs.5.00 Crores) shall be made on per day basis in case of 

delay in submission of the modified programme.  

iv. The submission for approval by the Engineer-in-Charge of such programme or such 

particulars shall not relieve the contractor of any of the duties or responsibilities under 

the contract. This is without prejudice to the right of Engineer-in-Charge to take action 

against the contractor as per terms and conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavera software 

with base line programme referred above for the work done during previous month to 

the Engineer-in-charge on or before 5th day of each month failing which a recovery Rs. 

2500/ - (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing more 

than Rs.5.00 Crores) shall be made on per day basis in case of delay in submission of 

the monthly progress report. 

5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act of terrorism. 

ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting    any of 

the trades employed on the work, or 

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in- Charge 

for executing work not forming part of the Contract, or 

vi. Non-availability of stores, which are the responsibility of AAI to supply or 

vii. Non-availability or break down of tools and Plant to be supplied or supplied by AAI or 

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 

the Contractor’s control. 
      Then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge 

to proceed with the works.  
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All correspondence with the agency and concerned stakeholders during execution of 

works will be taken into consideration for evaluation of hindrances causing delay, for 

grant of extension of time by the Competent Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the authority indicated in 

schedule ‘F’. The contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated in Schedule 

‘F’ may give a fair and reasonable extension of time and reschedule the Milestones for 
completion of work. Such extension or re-scheduling of the milestone shall be communicated 

to the contractor by the Engineer-in-charge in writing, within 1 month or 4 weeks of the date of 

receipt of such request respectively. Non-application by the contractor for extension of time/ re-

scheduling of milestones shall not be a bar for giving a fair and reasonable extension / re-

scheduling of milestones by the Engineer-in-charge with the approval of authority indicated in 

schedule ‘F’ and this shall be binding on the contractor. 

CLAUSE 6 

 Measurements 

of Work 

Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement Book 

and/or level field book so that a complete record is obtained of all works performed under 

the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorised representative and by the contractor or his authorised representative from time 

to time during the progress of the work and such measurements shall be signed and dated 

by the Engineer-in-Charge and the contractor or their representatives in token of their 

acceptance. If the contractor objects to any of the measurements recorded, a note shall be 

made to that effect with reason and signed by both the parties. 

If for any reason the contractor or his authorised representative is not available and the work 

of recording measurements is suspended by the Engineer-in-Charge or his representative, 

the Engineer-in-Charge and the Department shall not entertain any claim from contractor 

for any loss or damages on this account. If the contractor or his authorised representative 

does not remain present at the time of such measurements after the contractor or his 

authorised representative has been given a notice in writing three (3) days in advance or 

fails to countersign or to record objection within a week from the date of the measurement, 

then such measurements recorded in his absence by the Engineer-in- Charge or his 

representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard 
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method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available, then a mutually agreed method shall be followed.  

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 

authorised representative of the work, before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-Charge or his authorised representative of the 

work who shall within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurements without such notice having 

been given or the Engineer-in- Charge’s consent being obtained in writing, the same shall 
be uncovered at the Contractor’s expense, or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorised representative may cause either themselves or through 

another officer of the department to check the measurements recorded jointly or otherwise 

as aforesaid and all provisions stipulated herein above shall be applicable to such checking 

of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability period. 

CLAUSE 6 A 

 Computerised 

Measurement 

Book 

Computerised measurement is mandatory for works costing more than Rs 5.00 Lacs. 

However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-Charge may decide 

for adopting computerized measurement if required, except as otherwise provided, ascertain 

and determine by measurement the value of work done in accordance with the contract. All 

measurements of all items having financial value shall be entered by the contractor and 

compiled in the shape of the Computerized Measurement Book having pages of A-4 size as 

per the format of the department so that a complete record is obtained of all the items of 

works performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorised 

representative from time to time, during the progress of the work, shall be got checked by 

the contractor from the Engineer-in-Charge or his authorised representative as per interval 

or program fixed in consultation with Engineer-in-Charge or his authorised representative. 

After the necessary corrections made by the Engineer-in- Charge, the measurement sheets 

shall be returned to the contractor for incorporating the corrections and for resubmission to 

the Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from the 

Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 

incorporate such changes as may be done during these checks/test checks in his draft 

computerised measurements, and submit to the department a computerised measurement 
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book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or 

his authorised representative would thereafter check this MB, and record the necessary 

certificates for their checks/test checks. 

The final, fair, computerised measurement book given by the contractor, duly bound, with 

its pages machine numbered, should be 100% correct, and no cutting or overwriting in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 

have to submit a fresh computerized MB with its pages duly machine numbered and bound, 

after getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken 

in the records of Engineer-in-charge, and allotted a number as per the Register of 

Computerized MBs. This should be done before the corresponding bill is submitted to the 

Engineer-in-charge for payment. The contractor shall submit two spare copies of such 

computerized MB’s for the purpose of reference and record by the various officers of the 

department. 

The contractor shall also submit to the department separately his computerized Abstract of 

Cost and the bill based on these measurements, duly bound, and its pages machine 

numbered alongwith two spare copies of the “bill. Thereafter, this bill will be processed by 
the Engineer-in-charge and allotted a number as per the computerized record in the same 

way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for checking of measurements / levels by the Engineer-

in-charge or his representative. 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure setforth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general of local custom. In the case of item which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representative of the work before covering up or otherwise placing beyond the 

reach of checking and / or test checking the measurement of any work in order that the same 

be checked and / or test checked and correct dimensions thereof be taken before the same 

is covered up or placed beyond the reach of checking and / or test checking measurement 

and shall not cover up and place beyond reach of measurement any work without consent 

in writing of the Engineer-in-charge or his authorized representative of the work who shall 

within the aforesaid period of seven days inspect the work, and if any work shall be covered 

up or placed beyond the reach of checking and / or test checking measurements without 

such notice having been given or the Engineer-incharge’s consent being obtained in writing 
the same shall be uncovered at the contractor’s expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which the same was 

executed. 

  Engineer-in-charge or his authorised representative may cause either themselves or through 

another officer of the department to check the measurements recorded by contractor and all 

provisions stipulated herein above shall be applicable to such checking of measurements or 

levels. 
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It is also a term of this contract that checking and/or test checking the measurements of any 

item of work in the measurement book and/or its payment in the interim, on account of final 

bill shall not be considered as conclusive evidence as to the sufficiency of any work or 

material to which it relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period. 

CLAUSE 7 

 Payment on 

Intermediate 

Certificate to be 

regarded as 

Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole 

of the work shall have been completed and certificate of completion given. For works 

estimated to cost over Rs. One lac, the interim or running account bills shall be submitted 

by the contractor for the work executed on the basis of such recorded measurements in the 

format of the Department in triplicate on or before the date of every month fixed for the 

same by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such 

interim payment if the gross work done together with net payment/ adjustment of advances 

for material collected, if any, since the last such payment is less than the amount specified 

in Schedule 'F', in which case the interim bill shall be prepared on the appointed date of the 

month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have the 

bill verified by taking or causing to be taken, where necessary, the requisite measurements of 

the work. In the event of the failure of the contractor to submit the bills, Engineer-in- Charge 

shall prepare or cause to be prepared such bills in which event no claims whatsoever due to 

delays on payment including that of interest shall be payable to the contractor. Payment on 

account of amount admissible shall be made by the Engineer-in-Charge certifying the sum 

to which the contractor is considered entitled by way of interim payment at such rates as 

decided by the Engineer-in- Charge. An amount of ad-hoc payment not less than 75% of 

the net amount of the bill under check, shall be made within 10 working days of submission 

of the bill by the Contractor to the Engineer-in-Charge or his Authorized Engineer together 

with the account of the material issued by the department, or dismantled materials, if any. 

The remaining payment is also to be made after final checking of the bill within 28 working 

days of submission of bill by the contractor. In case of delay in payment of intermediate bills 

after 30 days of submission of bill by the contractor, provided the bill submitted by the 

contractor found to be in order, a simple interest @ prevailing rate of interest of General 

Provident Fund shall be paid to the contractor from the date of expiry of prescribed time 

limit. 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer-in-charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive evidence that 

any work or materials to which it relates is are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine of affect in any way powers of the Engineer-in-charge under the 

contract or any of such payments be treated as final settlement and adjustment of accounts 

or in any way vary or affect the contract.  

Pending consideration or extension of date of completion, interim payments shall continue 

to be made as herein provided without prejudice to the right of the department to take action 
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under the terms of this contract for delay in the completion of work, if the extension of date 

of completion is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt 

Manager / Manager (Engg) to the effect that the work has been completed up to the level in 

question make interim advance payments without detailed measurements for work done 

(other than foundations, items to be covered under finishing items) up to lintel level 

(including sunshade etc.) and slab level, for each floor working out at 75% of the assessed 

value. The advance payments so allowed shall be adjusted in the subsequent interim bill(s) 

to be submitted by the contractor within 10 days of the interim payment. In case of delay in 

submission of bill by the contractor a simple interest @ 10% (percent) per annum on 

the advance payment made shall be paid to the AAI from the date of expiry of prescribed 

10 days. 

CLAUSE 7 A 

  No Running Account Bill shall be paid for the work till the applicable labour licenses

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by

the contractor to the Engineer-in-Charge 

CLAUSE 8 

 Completion 

Certificate and 

Completion Plans 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered to be complete 

for ‘Civil Construction Works’ until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts 

and sanitary arrangements required for his/their work people on the site in connection with 

the execution of the works as shall have been erected or constructed by the contractor(s) 

and cleaned off the dirt from all wood work, doors, windows,walls, floor or other parts of 

the building, in, upon, or about which the work is to be executed or of which he may have 

had possession for the purpose of the execution; thereof, and not until the work shall have 

been measured by the Engineer-in-charge. If the contractor shall fail to comply with the 

requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and 

all huts and sanitary arrangement as aforesaid and cleaning off dirt on or before the date 

fixed for the completion of work, the Engineer-in-charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of the 

same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 

claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually 

realised by the sale thereof. 

a. For electrical and mechanical capital works: The contractor shall remove the rubbish 

from the site. Following conditions must be met before recording completion certificate 

: Submits completion plan, maintenance manual, manufactures catalogue and gives 

performance test for system. 



 

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 29                                          

 

Clauses of Contract 

b. For repair works: The performance of the repaired system has been tested and found 

satisfactory.  

c. For AMC work: The system has been tested for its performance/ completeness and 

taken over by AAI / next agency for operation and maintenance. 

CLAUSE 8 A 

 Contractor to 

keep site clean 

 

When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, windows etc. 

shall be removed and the surface cleaned simultaneously with the completion of these items 

of work in the individual rooms, quarters or premises etc. 

Where the work is done without waiting for the actual completion of all the other items of 

work in the contract, in case the contractor fails to comply with the requirements of this 

clause, the Engineer-in-charge shall have the right to get this work done at the cost of the 

contractor either departmentally or through any other agency. Before taking such action, 

the Engineer-in-charge shall give ten days notice in writing to the contractor. 

CLAUSE 8 B 

 Completion 

Plans to be 

Submitted by 

the Contractor 

 

The contractor shall submit completion plan as required vide General Specifications for 

Electrical works (Part-I internal) 2013 and (Part -II External) 1994 or latest available 

specifications, as applicable within thirty days of the completion of the work. 

The contractor shall submit completion plan for building works, all services, and obtain 

occupancy certificate from local bodies on the basis of completion drawings within a period 

of 30 days from the date of completion. 

The contractor shall also submit catalogues of all equipment’s and maintenance manual for 

the complete E & M BHS system along with control panels. If contractor fails to submit 

completion plans of all works, he shall be liable to pay compensation @ 0.5% of the 

tendered  value of works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac 

and 0.25% for works costing more than Rs. 5 crores subject to maximum of Rs. 1.5.Lac. 

The decision of Project-in-charge in this regard shall be final and binding on the contractor. 

CLAUSE 9 

 Payment of 

final bill 

 

The corrected final bill shall be submitted by the contractor in the same manner as specified 

in interim bills within three months of physical completion of the work or within one month 

of the date of the final certificate of completion furnished by the Engineer-in- charge 

whichever is earlier. No further claims shall be made by the contractor after submission of 

the final bill and these shall be deemed to have been waived and extinguished. Payments of 

those items of the bill in respect of which there is no dispute and for those items which are 

in dispute on account of quantity and/ or rates shall be paid at approved quantity and/ or 

rates by the Engineer-in-charge, within three months period reckoned from the date of 

receipt of the bill by the Engineer in- Charge or his authorized representative, complete 

with account of materials issued by the Department and dismantled materials. 

lf the final bill is submitted by the contractor within the period specified above and payment 

of final bills is made by the AAI within above prescribed time limit, if delay in payment, a 

simple interest @ prevailing rate of interest of General Provident Fund shall be paid to the 

contractor from the date of expiry of prescribed time limit, provided the final bill submitted 

by the contractor is found to be in order. 
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The Final bill shall be prepared for both L1 & L2 bidders for all tendered items (excluding 

Extra Items based on market rate) and payment shall be made on the basis of lower of the 

two. 

CLAUSE 9 A 

 Payment of 

contractor’s bills 
to Banks 

Payments due to the contractor and refund of various nature may, if so desired by him and 

wherever possible in banks be made through electronic payment mechanism instead of 

direct to him, provided that the contractor furnishes to the Engineer-in- Charge. 

i. Informations as per proforma attached. 

ii. An authorisation in the form of a legally valid document such as power of attorney 

conferring authority on the bank to receive payments and 

iii. His own acceptance of the correctness of the amount made out as being due to him by 

Authority or his signature on the bill or other claim preferred against Authority before 

settlement by the Engineer-in-charge of the account or claim by payment to the bank. 

While the receipt given by such banks shall constitute a full and sufficient discharge for 

the payment, the contractor shall whenever possible present his bills duly receipted and 

discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights or equities 

vis-à-vis the Airports Authority of India. 

CLAUSE 10 

 Materials 

supplied by 

Authority 

 

Materials which Authority will supply are shown in Schedule ‘B’ which also stipulates 
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be 

bound to procure them from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalise the programme for the 

completion of work as per clause 5 of this contract and shall give his estimates of materials 

required on the basis of drawings/ or schedule of quantities of the work. The contractor shall 

give in writing his requirement to the Engineer-in-charge, which shall be issued to him 

keeping in view the progress of work as assessed by the Engineer-in- Charge in accordance 

with the agreed phased programme of work indicating monthly requirements of various 

materials. The contractor shall place his indent in writing for issue of such materials at least 

7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 

materials so supplied at the rates specified in the aforesaid schedule shall be set off or 

deducted, as and when materials are consumed in items of work (including normal wastage) 

for which payment is being made to the contractor, form any sum then due or which may 

therefore become due to the contractor under the contract or otherwise or from the security 

deposit. At the time of submission of bills, the contractor shall certify that balance of 

materials supplied is available at site in original good condition. 

The contractor shall submit alongwith every running bill (on account or interim bill) 

material-wise reconciliation statements supported by complete calculations reconciling 

total issue, total consumption and certified balance (diameter/ section-wise in the case of 

steel) and resulting variations and reasons thereof. Engineer-in-charge shall (whose decision 

shall be final and binding on the contractor) be within his rights to follow the procedure of 

recovery in clause 42 at any stage of the work if reconciliation is not found to be satisfactory. 
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The contractor shall bear the cost of getting the material issued, loading, transporting to site, 

unloading, storing under cover as required, cutting assembling and joining the several parts 

together as necessary. Not withstanding anything to the contrary contained in any other 

clause of the contract and all stores / materials so supplied to the contractor or procured with 

the assistance of the AAI shall remain the absolute property of Authority and the contractor 

shall be the trustee of the stores/ materials, and the said stores/ materials shall not be 

removed/ disposed off from the site of the work on any account and shall be at all times 

open to inspection by the Engineer-in-charge or his authorised agent. Any such stores/ 

materials remaining unused shall be returned to the Engineer-in-charge in as good a 

condition in which they were originally supplied at a place directed by him, at a place of 

issue or any other place specified by him as he shall require, but in case it is decided not to 

take back the stores/ materials the contractor shall have no claim for compensation on any 

account of such stores/ materials so supplied to him as aforesaid and not used by him or for 

any wastage in or damage to in such stores/ materials. 

On being required to return the stores/ materials, the contractor shall hand over the stores/ 

materials on being paid or credited such price as the Engineer-in-charge shall determine, 

having due regard to the condition of the stores/ materials. The price allowed for credit to 

the contractor, however, shall be at the prevailing market rate not exceeding the amount 

charged to him, excluding the storage charge, if any. The decision of the Engineer-in-charge 

shall be final and conclusive. In the event of breach of the aforesaid condition, the contractor 

shall in addition to throwing himself open to account for contravention of the terms of the 

licenses or permit and/ or for  criminal breach of trust, be liable to Authority for all 

advantages or profits resulting or which in the usual course would have resulted to him by 

reason of such breach. Provided that the contractor shall in no case be entitled to any 

compensation or damages on account of any delay in supply or non-supply thereof all or 

any such materials and stores provided further that the contractor shall be bound to execute 

the entire work if the materials are supplied by the Authority within the original scheduled 

time for completion of the work plus 50% thereof or schedule time plus 6 months whichever 

is more if the time of completion of work exceeds 12 months, but if a part of the materials 

only has been supplied within the aforesaid period, then the contractor shall be bound to do 

so much of the work as may be possible with the materials and stores supplied in the 

aforesaid period. For the completion of the rest of the work, the contractor shall be entitled 

to such extension of time as may be determined by the Engineer-in-charge whose decision 

in this regard shall be final and binding on the contractor. 

The contractor shall see that only the required quantities of materials are got issued. Any such 

material remaining unused and in perfectly good/ original condition at the time of completion 

or determination of the contract shall be returned to the Engineer-in- charge at the stores from 

which it was issued or at a place directed by him by a notice in writing. The contractor shall not 

be entitled for loading transporting, unloading and stacking of such unused material except for 

the extra lead, if any involved, beyond the original place of issue. 

CLAUSE 10 A 

 Materials to be 

provided by the 

contractor 

1. The contractor shall, at his own expense, provide all materials, required for the works 

other than those which are stipulated to be supplied by the Authority. 

2. The contractor shall, at his own expense and without delay; supply to the Engineer in- 

charge samples of materials to be used on the work and shall get these approved in 

advance. All such materials to be provided by the contractor shall be in conformity with 
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the specifications laid down or referred to in the contract. The contractor shall, if 

requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-

in- charge that the materials so comply. The Engineer-in-charge shall within thirty (30) 

days of supply of samples or within such further period as he may require intimate to the 

Contractor in writing whether samples are approved by him or not. If samples are not 

approved, the Contractor shall forthwith arrange to supply to the Engineer-incharge for 

his approval, fresh samples complying with the specifications laid down in the contract. 

When materials are required to be tested in accordance with specifications, approval of 

the Engineer-in-charge shall be issued after the test results are received. 

3. The contractor shall at his cost submit the samples of materials to be tested or analysed 

and shall not make use of or incorporate in the work any materials represented by the 

samples until the required tests or analysis have been made and materials finally accepted 

by the Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract are required 

to be carried out at the instance of AAI or any other advisory body, to ensure conformity 

of the item to the contract specifications, the cost of such tests shall be borne by AAI. In 

case the material/ equipment fails in the above tests, the expenditure incurred by AAI on 

testing of such material or equipment along with incidental charges borne by AAI (if 

any) shall be recovered from the dues of the contractor and action shall be taken under 

Clause 16 and other relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either arising out of 

any delay in the work or due to any corrective measures required to be taken on account 

of and as a result of testing of materials. 

6. The contractor shall, at his cost, make all arrangements and shall provide all facilities as the 

Engineer-in-charge may require for collecting and preparing the required number of samples 

for such tests at such time and to such place or places as may be directed by the Engineer-

in-charge and bear all charges including testing charges. The Engineer-in-charge or his 

authorised representative shall always have access to the works and to all workshops and 

places where work is being prepared or from where materials manufactured, articles or 

machinery are being obtained for the works and the contractor shall afford every facility and 

every assistance in obtaining the right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal from the premises 

of all materials which in his opinion are not in accordance with the specifications and in 

case of default, the Engineer-in-charge shall be at liberty to employ at the expense of the 

contractor, other persons to remove the same without being answerable or accountable 

for any loss or damage that may happen or arise to such materials. The Engineer-in-

charge shall also have full powers to require other proper materials to be substituted 

thereof and in case of default, the Engineer-in-charge may cause the same to be supplied 

and all costs which may be attracted for such removal and substitution shall be borne by 

the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped atleast with the testing 

equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the desired format and 

attached with each Running Account Bill. 
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CLAUSE 10 B 

(I) Secured 

Advance on 

materials 

 

1. The Contractor, on signing an indenture foam specified in Appendix-XX, shall be 

entitled to be paid during the progress of the execution of the work upto 75% of the 

assessed value of any materials which are in the opinion of the Engineer-in-charge non-

perishable, non-fragile and non-combustible and are in accordance with the contract and 

which have been brought on the site in connection therewith and are adequately stored 

and/ or protected against damage by weather or other causes but which have not at time 

of advance been incorporated in the works. When materials on account of which an 

advance has been made under this sub-clause are incorporated in the work, the amount 

of such advance shall be recovered/ deducted from the next payment made under any of 

the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile 

and combustible with the approval of the Engineer-in-charge provided the contractor 

provides a comprehensive insurance cover for the full cost of such materials. The 

decision of the Engineer-in-charge shall be final and binding on the contractor in this 

matter. No secured advance, shall however, be paid on high-risk materials such as 

ordinary glass, sand, petrol, diesel. 

The secured advance shall also be payable against items brought at site for use in 

electrical and mechanical systems. Such secured advance shall be paid on submission of 

Collateral Bank Guarantee submitted by the vendor against the payment in case 

equipment / system fails to perform on testing and commissioning. Normally secured 

advance is paid up to 75% of the assessed value of items but in any case it shall not 

exceed 80% of cost of items indicated for supply of equipment. 

(II) Mobilisation on 

Advance 

 

Mobilization advances not exceeding 10% of the tendered value may be given, if requested 

by the contractor in writing within six months of the order to commence the work. Such 

advance shall be released in two or more installments to be determined by the Engineer-in-

Charge at his sole discretion. The first instalment of such advance shall be released by the 

Engineer-in-charge to the contractor on a request made by the contractor to the Engineer- 

in-Charge in this behalf. The second and subsequent instalments shall be released by the 

Engineer-in-Charge only after the contractor furnishes a proof of the satisfactory utilization 

of the earlier instalment(s) to the satisfaction of the Engineer-in-Charge. 

Before any instalment of advance is released, the contractor shall execute Bank Guarantee 

Bonds not more than 6 (six) in number from commercial Bank for the amount equal to 

110% of the amount of advance and valid for the period till recovery of advance. This (Bank 

Guarantee from commercial Bank on prescribed format for the amount equal to 110% of 

the balance amount of advance) shall be kept renewed from time to time to cover the 

balance amount and likely period of complete recovery. 

 Interest on  

Mobilisation 

advance 

The mobilization advance bear simple interest at the rate as mentioned in Schedule-F per 

annum and shall be calculated from the date of payment to the date of recovery, both days 

inclusive, on the outstanding amount of advance. 

 Recovery of 

Mobilisation 

advance 

 

Recovery of such sums advanced shall be made by the deduction from the contractor’s 
bills commencing after first ten percent of the gross value of the work is executed and 

paid, on pro-rata percentage basis to the gross value of the work billed beyond 10% in such 

a way that the entire advance is recovered by the time eighty percent of the gross value 
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of the contract is executed and paid, together with interest due on the entire outstanding 

amount up to the date of recovery of the installment. 

If the circumstances are considered reasonable by the Engineer- in-Charge, the period 

mentioned for request by the contractor in writing for grant of mobilization advance may 

be extended at the discretion of the Engineer-in-Charge. 

CLAUSE 10 C 

 Payment on 

Account of 

Increase in 

Prices/ 

Wages due 

to Statutory 

Order(s) 

If after submission of the tender, if the price of any material incorporated in the works  and/ 

or wages of labour increases as a direct result of the coming into force of any fresh, law or 

statutory rule or order (but not due to any variation of rate in GST applicable on such 

material(s) being considered under this clause) beyond the prices / wages prevailing at the 

time of last stipulated date for receipt of the tenders including extensions, if any, for the 

work, during contract period including the justified period extended under the provisions of 

the Clause 5 of the Contract without any action under Clause 2, then the amount of the 

contract shall accordingly be varied.  

If after submission of the tender, the price of any material incorporated in the works and / 

or wages of labour as prevailing at the time of last stipulated date of receipt of tender 

including extensions, if any, is decreased as a direct result of the coming into force of any 

fresh law or statutory rule or order (but not due to any variation of rate in GST Applicable 

on such material(s) being considered under this clause), Authority shall in respect of 

materials incorporated in the works and/ or labour engaged on the execution of the work 

after the date of coming into force of such law, statutory rule or order be entitled to deduct 

from the dues of the contractor, such amount as shall be equivalent to the difference between 

the prices of the materials and/ or wages as prevailed at the time of the last stipulated date 

for receipt of tenders including extensions if any for the work and the prices of materials 

and/ or wages of labour on the coming into force of such law, statutory rule or order. This 

will be applicable for the contract period including the justified period extended under the 

provisions of clause 5 of the contract without any action under    clause 2.  

Engineer-in-charge shall call books of account and other relevant documents from the 

contractor to satisfy himself about reasonability of increase in prices of materials and wages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in 

the price of any such materials and/ or wages of labour, give notice thereof to the Engineer-

in-charge stating that the same is given pursuant to this condition together with all 

information relating thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the work executed during 

period under consideration shall not exceed  the percentage as specified in Schedule F,  and 

the increase / decrease in labour shall be considered on the minimum daily wages in rupees 

of any unskilled mazdoor, fixed under any law, statutory rule or order. 

The cost of work for which escalation applicable is same as cost of work done shall be 

worked out as below : 

(a) Gross value of work done up to this quarter: (A)  

(b) Gross value of work done up to the last quarter: (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 

(e) Full assessed value of Secured Advance recovered in this quarter: (E) 



 

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 35                                          

 

Clauses of Contract 

(f) Full assessed value of Secured Advance for which escalation Payable in this quarter 

(F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 

(j) Amount paid based on prevailing market rates due to deviations/variations as per 

Clause 12 during this quarter: (J)  

Then, M = C-F+I-J,  

N= 0.85 M  

(k) Less cost of services rendered at fixed charges as per Clause 34 and recovered during 

the quarter (L) 

(l) Less cost of Engineering Consultancy Services rendered at fixed charges as per BOQ 

and paid during the quarter (X). 
 

Cost of work for which escalation is applicable W=N-(L+X) 
 

Provided always that: 

(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC will not be 

applicable and; 

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C will not be 

applicable. 

CLAUSE 10 CA 

 Payment due 

to variation in 

prices of 

materials after 

receipt of tender 

If after submission of the tender, the price of materials specified in Schedule-F increases/ 

decreases beyond the base price(s) as indicated in schedule F for the work, then the amount 

of the contract shall accordingly be varied and provided further that any such variations 

shall be effected for stipulated period of contract including the justified period extended 

under the provisions of clause 5 of the contract without any action under   Clause 2. 

  However for work done/ during the justified period extended as above, it will be limited to 

indices prevailing at the time of updated stipulated date of completion considering the effect of 

extra work (Extra time to be calculated on pro-rata basis only as cost of extra work X stipulated 

period/ tendered cost). 

The increase/ decrease in prices of cement, steel reinforcement, structural steel, Bitumen and 

POL shall be determined by the Price indices issued by the Director General, CPWD. For other 

items provided in the Schedule ‘F’, this shall be determined by the All India Wholesale Price 
Indices of materials as published by Economic Advisor to Government of India, Ministry of 

Commerce and Industry. Base price for cement, steel reinforcement, structural steel and POL 

shall be as issued under authority of Director General, CPWD applicable for Delhi including 

Noida, Gurgaon, Faridabad and Ghaziabad and for other places as issued under the authority of 

Zonal Chief Engineer, CPWD and base price of other materials issued by concerned Zonal Chief 

Engineer and as indicated in Schedule ‘F’. In case, price index of a particular material is not 
issued by Ministry of Commerce and Industry then the price index of nearest similar material 

as indicated in Schedule F shall be followed. 
  

The amount of the contract shall accordingly be varied for all such materials worked out as 

per the formula given below for individual material: 
 

Adjustment for component of individual material. 



 

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 36                                          

 

Clauses of Contract 

V = P x Q x Cl-Cl0 

                     Cl0 

where, 
 

V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 

recovered 
 

P = Base price of material as issued under authority of DG, CPWD or concerned Zonal 

Chief Engineer CPWD and as indicated in Schedule ‘F’. 
 

For Projects and original works 
 

Q = Quantity of material brought at site for bonafide use in the works since previous bill 

excluding any such quantity consumed in the deviated quantity of items beyond deviation 

limit and extra/substituted item, paid/to be paid at rates derived on the basis of market rates 

under clause 12.2 
 

For maintenance works 
 

Q = Quantity of material brought at site for bonafide use in the works since previous bill 

including any such quantity consumed in the deviated quantity of items beyond deviation 

limit paid at agreement rates and extra/substituted item being scheduled items, but 

excluding nonscheduled extra/substituted item paid/to be paid at market rates under  clause 

12.2 
 

Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL as issued 

by the DG, CPWD and corresponding to the time of base price of respective material 

indicated in schedule ‘F’. For other items, if any provided in Schedule ‘F’, All India 
Wholesale Price Index for the material as published by the Economic Advisor to 

Government of India, Ministry of Industry and Commerce and corresponding to the time of 

base price of respective material indicated in Schedule ‘F’. 
Cl = Price index for cement, steel reinforcement bars, structural steel and POL as issued 

under the authority of DG, CPWD for period under consideration. For other items, if any, 

provided in Schedule ‘F’ All India Wholesale Price Index for the material for the period 
under consideration as published by Economic Advisor to Government of India, Ministry 

of Industry and Commerce. 

If actual purchase price of material is less than base price P and CI ≥ CIo then, this 
clause shall not be applicable. 

  Note: 

i. In respect of justified period extended under the provisions of Clause 5 of the contract 

without any action under clause 2, the index prevailing at the time of updated stipulated 

date of completion considering the effect of extra work (extra time to be calculated on 

prorata basis only as cost of extra work X stipulated period/ tendered cost) shall be 

considered. 

Provided always that provisions of the preceding Clause 10 C shall not be applicable 

in respect of materials covered in this Clause. 

ii. If during progress of work or at the time of completion of work, it is noticed that any 

material brought at site is in excess of requirement, then amount of escalation if paid 

earlier on such excess quantity of material shall be recovered on the basis of cost 
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indices as applied at time of payment of escalation or as prevailing at the time of 

effecting recovery, whichever is higher. 

iii. Cement mentioned wherever in this clause includes cement component used in RMC 

brought at site from outside approved RMC plants, if any. 

iv. The date wise record of ready mix concrete shall be kept in a register and cement 

consumption for the same shall be calculated accordingly. 

v. If built-up steel items are brought at site from workshop, than the variation shall be 

paid for structural steel up – to the period when the built-up item/finished product is 

brought at site. 

Clause 10CC 

 Prices 

adjustment 

for works. 

If the prices of materials and/ or wages of labour required for execution of work increase, 

the contractor shall be compensated for such increase as per provisions detailed below and 

the amount of the contract shall accordingly be varied, subject to the condition that such 

compensation for escalation in prices and wages shall be available only for the work done 

during the stipulated period of the contract including the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2. 

Such compensation for escalation in the prices of materials and labour, when due, shall be 

worked out based on the following provisions: 

i. The base date for working out such escalation shall be the last stipulated date of the 

receipt of tenders including extension, if any. 

ii. The cost of work on which escalation will be payable shall be reckoned as below: 

a. Gross value of work done upto this quarter: (A) 

b. Gross value of work done upto the last quarter: (B) 

c. Gross value of work done since previous quarter: (C) = (A-B) 

d. Full assessed value of secured advance fresh paid in this quarter: (D) 

e. Full assessed value of secured advance  recovered in this quarter: (E) 

f. Full assessed value of secured advance for which escalation is payable   In this 

quarter, (F)= (D-E) 

g. Advance payment made during this quarter: (G) 

h. Advance payment recovered during this quarter: (H) 

i. Advance payment for which escalation is payable in this quarter (I)= (G-H) 

j. Amount paid based on prevailing market rates due to deviations/variations as per 

clause 12 during this quarter :(J)  

Then, M=(C+F+I-J) 

N= 0.85 M 

k. Less cost of services renderd at fixed charges as per clause 34 and recovered during 

the quarter (L) 

l. Less cost of Engineering Consultancy Services rendered at fixed charges as per 

BOQ and paid the quarter (X).  
 

Cost of work for which escalation is applicable  

W=N-(L+X) 
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             *Cost of design & Detailling shall be treated as civil work for EPC contract. 

  Components for materials, labour etc. shall be pre-determined for every work and 

incorporated in the conditions of contract attached to the tender documents included in 

‘Schedule F’. The decision of the Engineer-incharge in working out such percentage 

shall be binding on the contracts. 

iii. The following principles shall be followed while working out the payment/recovery on 

account of variation of prices of materials and / or wages of labour. 

(a) The compensation for escalation shall be worked out at quarterly intervals and shall 

be with respect to the cost of work done as per bills paid during the three calendar 

months of the said quarter. The date of submission of bill finally by the contractor to 

the department shall be the guiding factor to decide the bills relevant to the quarterly 

interval. The first such payment shall be made at the end of three months after the 

month (excluding the month in which the work order issued) and thereafter at three 

months' interval. At the time of completion of the work, the last period for payment 

might become less than 3 months, depending on the actual date of completion. 

(b) The indices as defined below (excluding LI) relevant to any quarter/period for which 

such compensation is to be paid shall be the arithmetical average of the indices 

relevant to the three calendar months. If the period up to the date of completion after 

the quarter covered by the last such instalment of payment, is less than three months, 

the indices shall be the average of the indices for the months falling within that 

period. 

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage notified 

by government of India, Ministry of Labour and that notified by the local 

Administration both relevant to the place of work and the period of reckoning. 

(d) The escalation for Labour also shall be paid at the same quarterly intervals when 

Escalation due to increase in cost of materials is paid under this clause. If such 

revision of minimum waghes takes place during any such quarterly intervals, the 

escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of Labour, for the 

purpose of this clause, the variation in the rate for an unskilled Mazdoor alone shall 

form the Basis for working out the escalation compensation payable on the Labour 

component.  

iv. In the event the price of materials and/ or wages of Labour required for execution of the 

work, decreases, there shall be a downward adjustment of the cost of work so that such 

price of materials and/ or wages of Labour shall be deductible from the cost of Work 

under this contract and in this Clause 10CC shall mutatis mutandis apply. 

v. The contract price shall be adjusted for increase or decrease in rates and prices of Labour, 

cement, steel reinforcement bar, fuel and lubricant and other input materials as per 

percentage of materials/Labour specified in schedule F and in accordance with the 

principles, procedures and formulae specified below:   

a) Price adjustment for change in cost shall be paid in accordance with the 

following formulae:  

i) For Construction: 
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            Vw= W * (1/100) * [CP * (CI-Co)/Co + LP* (LI-Lo)/Lo+CMP*(CMI-CMo)/ 

              CMo+EMP*(EMI-EMo)/ EMo +FP* (FI-Fo)/Fo+SP* (SI-So)/So+ BP *(BI-   

              Bo)/ Bo] 

ii)  For Maintenance: 

            Vw= W * (1/100) * [LP* (LI-Lo)/Lo +CMP* (CMI-CMo)/CMo+EMP* (EMI-  

               EMo)/ EMo + BP*(BI- Bo)/Bo] 
 

Where, W=cost of work done as per para (ii) above. 
 

Vw (Variation of cost of Work) =Increase or decrease in the cost of works during the period 

under consideration due to change in the rates for relevant components. 

Percentage components of materials & labour as specified in the schedule F are defined as 

under: - 

CP- Cement component, 

LP - Labour component, 

CMP- Civil component of other construction materials, 

EMP- E & M i/c IT and AS component of construction materials 

FP-POL (Diesel) component 

SP- Reinforcement steel bars/TMT bars/structural steel (including strands and cables) 

component 

BP- Bitumen Component 
 

Indices for various components of materials & labour to be used for the purpose of this 

Clause are defined as under: 
 

Co= Wholesale Price Index for Pozzolana Cement published by office of the Economic 

Adviser, Ministry of Industry & Commerce valid for the month of last date of receipt of 

tender including extension, if any. 
 

CI= Wholesale Price Index for Pozzolana Cement published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under consideration. 
 

Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any law, 

statutory rule or order as on the last date of  receipt of tender including extension,lf any. 

LI= Minimum wage in rupees of an unskilled adult mazdoor,fixed under any law, statutory 

rule or order as applicable on the last date of the quarter previous to the one under 

consideration. 
 

CMo= Price Index for civil components of other construction materials valid for the month 

of the last date of receipt of tender including extension, if any, as published by AAI. 

CMI= Price Index for civil components of other construction materials for the period under 

consideration, as published by AAI. 
 

EMo= Price Index for E & M components of construction materials valid for the month of 

the last date of receipt of tender including extension, if any, as published by AAI. 
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EMI= Price Index for E & M components of construction materials for the period under 

consideration, as published by AAI. 
 

Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the month of the last date 

of receipt of tender including extension, if any. 
 

FI= Wholesale Price Index of HSD (High Speed Diesel) published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period under consideration. 
 

So= Wholesale Price Index of Mild Steel-long products published by office of the Economic 

Adviser, Ministry of Industry & Commerce valid for the month of the last date of receipt of 

tender including extension, if any 
 

SI= Wholesale Price Index of Mild Steel-long products published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under consideration. 
 

Bo= Wholesale Price Index of Bitumen published by office of the Economic Adviser, 

Ministry of Industry & Commerce valid for the month of the last date of receipt of tender 

including extension, if any  
 

BI= Wholesale Price Index of Bitumen published by office of the Economic Adviser, 

Ministry of Industry & Commerce for the period under consideration. 

CLAUSE 10 D 

 Dismantled 

Material AAI 

Property 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of 

the site for a work etc. as property of AAI and such materials shall be disposed off to the best 

advantage of Authority according to the instructions in writing issued by the Engineer-in-charge. 

CLAUSE 11 

 Work to be 

executed in 

accordance with 

specifications, 

drawings, 

orders etc. 

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance 

with the specifications. The contractor shall also conform exactly, fully and faithfully to the 

design, drawings and instructions in writing in respect to the work signed by the Engineer in 

charge and the contractor shall be furnished free of charge one copy of the contract documents 

together with specifications, designs, drawings and instructions as are not included in the standard 

specifications of Central Public Works Department specified in Schedule F or in any Bureau of 

Indian Standard or any other published standard or code or Schedule of Rates or any other printed 

publication referred to elsewhere in the contract.The contractor shall comply with the provisions 

of the contract and with the care and diligence execute and maintain the works and provide all 

labour and materials, tools and plants including for measurements and supervision of all works, 

structural plans and other things of temporary or permanent nature required for such execution 

and maintenance in so far as the necessity for providing these, is specified or is reasonably inferred 

from the contract. The contractor shall take full responsibility for adequacy suitability and safety 

of all the works and methods of construction. 

CLAUSE 12 

 Deviations / 

variations 

extent and 

pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitutions for the original specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 

part of the works in case of non-availability of a portion of the site or for any other reasons 
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and the contractor shall be bound to carry out the works in accordance with any instructions 

given to him in writing signed by the Engineering- charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided therein and 

any altered, additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor on the 

same conditions in all respects including price on which he agreed to do the main work except 

as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value being ordered, be extended, if requested by the 

contractor, as follows: 

a. In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus 

b. 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the engineer-in-charge. 

12.2 Deviation, 

Extra Items and 

Pricing 

 

In the case of extra item(s) (items that are completely new, and in addition to the items 

contained in the contract) the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

Engineer-in-charge shall within Six weeks of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

 Deviation, 

substituted 

items pricing 

In the case of substituted items (items that are taken up with partial substitution or in lieu of 

items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the following para. 

(i) If the market rate for the substituted item so determined is more than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so increased 

to the extent of the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so decreased 

to the extent of the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted items, which exceed 

the limits laid down in schedule F, the contractor may within fifteen days of receipt of order 

or occurrence of the excess, claim revision of the rates, supported by proper analysis for the 

work in excess of the above mentioned limits, provided that if the rates so claimed are in 

excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall within 

prescribed time limit of receipt of the claims supported by analysis, after giving consideration 

to the analysis of the rates submitted by the contractor, determine the rates on the basis of the 

market rates and the contractor shall be paid in accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule F, and the Engineer-in-
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Charge shall after giving notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from him within fifteen days 

of the receipt of the notice, revise the rates for the work in question within one month of the 

expiry of the said period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an upto date 

account giving complete details of all claims for additional payments to which the contractor 

may consider himself entitled and of all additional work ordered by the Engineer-in-Charge, 

which he has executed during the preceding quarter failing which the contractor shall be 

deemed to have waived his right. However, the Executive Director Engineering may 

authorise consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated as works 

relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works upt to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 

ii. For abutments, piers and well staining:  All works up to 1.2 m above the bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/tanks 

and other elevated structures:  All works up to 1.2 m above the ground level. 

iv. For roads, apron, runway & taxitrack all items of excavation, filling GSBC  and including 

treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 metres 

above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever 

is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer while filing, 

tender, or necessary for proper execution of the item included in the Schedule of quantities 

or in the schedule of rates mentioned above, whether or not, specifically indicated in the 

description of the item and the relevant specifications, shall be deemed to be included in the 

rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. 

Nothing extra shall be admissible for such operations. 

CLAUSE 13 

 Foreclosure of 

contract due to 

Abandonment 

or Reduction 

in Scope of 

Work 

If at any time after acceptance of the tender or during the progress of work the purpose or 

object for which the work is being done changes due to any supervening cause and as a result 

of which the work has to be abandoned or reduced in scope the Engineer-in-Charge shall give 

notice in writing to that effect to the contractor and the contractor stating the decision as well 

as the cause for such decision and the contractor  shall act accordingly in the matter. The 

contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 

account of any profit or advantage which he might have derived from the execution of the 

works in full but which he did not derive in consequence of the foreclosure of the whole or 

part of the works. The contractor shall be paid at contract rates, full amount for works 

executed at site and, in addition, a reasonable amount as certified by the Engineer-in-Charge 

for the items hereunder mentioned which could not be utilized on the work to the full extent 

in view of the foreclosure: 
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i. Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and water 

storage tanks. 

ii. AAI shall have the option to take over contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from 

suppliers (for incorporation in or incidental to the work) provided, however AAI shall be 

bound to take over the materials or such portions thereof as the contractor does not desire 

to retain. For materials taken over or to be taken over by AAI, cost of such materials as 

detailed by Engineer-in- Charge shall be paid. The cost shall, however, take into account 

purchase price, cost of transportation and deterioration or damage which may have been 

caused to materials whilst in the custody of the contractor. 

iii. If any materials supplied by AAI are rendered surplus, the same except normal wastage shall 

be returned by the contractor to AAI at rates not exceeding those at which these were originally 

issued, less allowance for any deterioration or damage which may have been caused whilst 

the materials were in the custody of the contractor. In addition, cost of transporting such 

materials from site to AAI stores, if so required by AAI, shall be paid. 

iv. Reasonable compensation for transfer of T & P from site to contractor’s permanent stores 
or to his other works, whichever is less. If T & P are not transported to either of the said 

places, no cost of transportation shall be payable. 

v. Reasonable compensation for repatriation of contractor’s site staff and imported labour to 
the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 

wage books, time sheets and other relevant documents and evidence as may be necessary to 

enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 

cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 

work as per accepted tender less the cost of work actually executed under the contract and 

less the cost of contractor’s materials at site taken over by the AAI as per item (ii) above. 
Provided always that against any payments due to the contractor on this account or otherwise, 

the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding 

balances due from the contractor for advance paid in respect of any tool, plants and materials 

and any other sums which at the date of termination were recoverable by the AAI from the 

contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of work, the contractor 

may furnish fresh Performance Guarantee on the same conditions, in the same manner and at 

the same rate for the balance tendered amount and initially valid upto the extended date the 

completion or stipulated date of completion if no extension has been granted plus 180 days 

beyond that. Wherever, such a fresh Performance Guarantee is furnished by the contractor, 

the  Engineer in Charge may return the previous Performance Guarantee. 

CLAUSE 14 

 Carrying out 

part Work at 

risk & cost 

of contractor        

a. If contractor: 

i. At any time makes default during currency of work or does not execute any part of the 

work with due diligence and continues to do so even after a notice in writing of 7 days 

in this respect from the Engineer-in-Charge; or 
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ii. Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice 

in writing is given in that behalf by the Engineer-in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of completion, on 

or before the date(s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, without prejudice 

to any other right or remedy against the contractor which have either accrued or accrue 

thereafter to AAI, by a notice in writing to take the part work / part incomplete work of 

any item(s) out of his hands and shall have powers to: 

i. Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor. 

c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken out 

of his hands and executed at the risk and cost of the contractor, the liability of contractor 

on account of loss or damage suffered by AAI because of action under this clause shall 

not exceed 10% of the tendered value of the work. 

d. In determining the amount, credit shall be given to the contractor with the value of work done 

in all respect in the same manner and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the value of contractor's materials taken 

over and incorporated in the work and use of plant and machinery belonging to the contractor. 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 

by the department are less than the amount payable to the contractor at his agreement rates, 

the difference shall not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the part work/ part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 

AAI as aforesaid after allowing such credit shall without prejudice to any other right or remedy 

available to AAI in law or per as agreement be recovered from any money due to the contractor 

on any account, and if such money is insufficient, the contractor shall be called upon in writing 

and shall be liable to pay the same within 30 days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and adjust the 

proceeds of sale thereof towards the dues recoverable from the contractor under the 

contract and if thereafter there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract/ provisions of law.   

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the contract. 

CLAUSE 15 
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 Suspension 

of Work 

 

i. The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works 

or any part thereof for such time and in such manner as the Engineer-in- Charge may 

consider necessary so as not to cause any damage or injury to the work already done or 

endanger the safety thereof for any of the following reasons: 

a. on account of any default on the part of the contractor or; 

b. for proper execution of the works or part thereof for reasons other than the default of 

the contractor; or 

c. for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in-Charge. 

  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not attributed 

to contractor): 

a. the contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25% for completion of the item or group of items of work for 

which a separate period of completion is specified in the contract and of which the 

suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of items or 

work for which a separate period of completion is specified in the contract exceeds 

thirty days, the contractor shall, in addition, be entitled to such compensation as the 

Engineer-in-Charge may consider reasonable in respect of salaries and/or wages paid 

by the contractor to his employees and labour at site, remaining idle during the period 

of suspension, adding thereto 2% to cover indirect expenses of the contractor provided 

the contractor submits his claim supported by details to the Engineer-in-Charge within 

fifteen days of the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reasons (a) 

in sub-para (i) above, the contractor may after receipt of such order serve a written 

notice on the Engineer-in-Charge requiring permission within fifteen days from 

receipt by the Engineer-in-charge of the said notice, to proceed with the work or part 

thereof in regard to which progress has been suspended and if such permission is not 

granted within that time, the contractor, if he intends to treat the suspension, where it 

affects only a part of the works as on omission of such part by AAI or where it affects 

whole of the works, as an abandonment of the works by AAI, shall within ten days of 

expiry of such period of 15 days give notice in writing of his intention to the Engineer-

in-Charge. In the event of the contractor treating the suspension as an abandonment 

of the contract by AAI, he shall have no claim to payment of any compensations on 

account of any profit or advantage which he might have derived from the execution 

of the work in full but which he could not derive in consequence of the abandonment. 

He shall, however, be entitled to such compensation, as the Engineer-in-Charge may 

consider reasonable, in respect of salaries and/or wages paid by him to his employees 

and labour at site, remaining idle in consequence adding to the total thereof 2% to 

cover indirect expenses of the contractor provided the contractor submits his claim 
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supported by details to the Engineer-in-Charge within 30 days of the expiry of the 

period of 3 months. 

CLAUSE 15 A 

 Compensation 

in case of delay 

due to late 

supply of 

stipulated 

material by 

AAI.  

The contractor shall not be entitled to claim any compensation from AAI for the losses 

suffered by him on account of delay by AAI in the supply of materials in Schedule ‘B’ where 
such delay is covered by the difficulties relating to supply of wagons, force majeure or any 

reasonable cause beyond the control of AAI. 

This clause 15 A will not be applicable for works where no material is stipulated for issue by 

AAI. 

CLAUSE 16 

 Action in case 

Work not done 

as per 

Specifications 

 

All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-in-Charge, 

his authorize subordinates in charge of the work and all the superior officers, officer of the 

Quality Assurance Unit of the AAI or any organization engaged by the Department of Quality 

Assurance and of the Chief technical Examiner’s Office, and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable notice of the visit 

of such officers has been given to the contractor, either himself be present to receive orders 

and instructions or have a responsible agent duly accredited in writing, present for that 

purpose. Orders given to the Contractor’s agent shall be considered to have the same force as 
if they had been given to the contractor himself. 

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge of the 

work or to the Executive Director-In-charge of quality assurance or his subordinate officers 

or the officers of the organization engaged by the AAI for quality Assurance or to the Chief 

Technical Examiner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him 

for the execution of the work which are unsound or of a quality inferior to that contracted or 

otherwise not in accordance with the contract, the contractor shall, on demand in writing 

which shall be made within twelve months (six months in the case of work costing Rs.10 lac 

and below except road work) of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the same may 

have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work 

so specified in whole or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials or articles at 

his own charge and cost. In the event of the failing to do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 2 of the contract (for non completion of the 

work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the authority specified in 

schedule ‘F’ may considered reasonable during the preparation of on account bills or final 
bill if the item is so acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get it and other 
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connected and incidental items rectified, or removed and re-executed at the risk and cost of 

the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of 

the same will be final and binding on the contractor. 

CLAUSE 17 

 Contractor 

Liable for 

Damages, 

defects during 

maintenance 

period 

 

If the contractor or his working people or servants shall break, deface, injure or destroy any 

part of building in which they may be working, or any building, road, road kerb fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within twelve twenty 

four months (six months in the case of work costing Rs. Ten lacs and below except road 

work) after a certificate final or otherwise of its completion shall have been given by the 

Engineer-in-charge as aforesaid arising out of defect or improper materials or workmanship 

the contractor shall upon receipt of a notice in writing on that behalf make the same good at 

his own expense or in default the Engineerin- charge cause the same to be made good by 

other workmen and deduct the expense from any sums that may be due or at any time 

thereafter may become due to the contractor, or from his security deposit or the proceeds of 

sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall not 

be refunded before the expiry of twelve twenty four months (six months in the case of work 

costing Rs.Ten lacs and below except road work) after the issue of the certificate final or 

otherwise, of completion of work, or till the final bill has been prepared and passed whichever 

is later. Provided that in the case of road work, if in the opinion of the Engineer-in-charge, half 

of the security deposit is sufficient, to meet all liabilities of the contractor under this contract, half 

of the security deposit will be refundable after six months and the remaining half after twelve 

months of the issue of the said certificate of completion or till the final bill has been prepared and 

passed whichever is later. 

In case of Maintenance and Operation works of E&M services complete BHS system along 

with control panels, the security deposit deducted from contractors shall be refunded within 

one month from the date of final payment or within one month from the date of completion of 

the maintenance contract whichever is earlier after completion of DLP. 

CLAUSE 18 

 Contractor 

to Supply 

Tools & 

Plants etc. 

 

The contractor shall provide at his own cost all materials (except such special materials, if 

any, as may in accordance with the contract be supplied from the Engineer-incharge’s stores) 
machinery, tools & plants as specified in Schedule F. in addition to this, appliances, 

implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required 

for the proper execution of the work, whether original, altered or substituted and whether 

included in the specifications or other documents forming part of the contract or referred to 

in these conditions or not, or which may be necessary for the purpose of satisfying or 

complying with the requirements of the Engineer-incharge as to any matter as to which under 

these conditions he is entitled to be satisfied, or which he is entitled to require together with 

carriage therefor to and from the work. The contractor shall also supply without charge the 

requisite number of persons with the means and materials, necessary for the purpose of setting 

out works, and counting, weighing and assisting the measurement for examination at any 

time and from time to time of the work or materials. Failing his so doing, the same may be 
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provided by the Engineer-in-charge at the expense of the contractor and the expenses may be 

deducted, from any money due to the contractor, under this contract or otherwise and/ or from 

his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 

CLAUSE 18 A 

 Recovery of 

Compensation 

paid to 

Workmen 

In every case in which by virtue of the provisions sub-section (i) of Section 12, of the 

Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to a workman 

employed by the contractor, in execution of the works, AAI will recover from the contractor, 

the amount of the compensation so paid, and, without prejudice to  the rights of the AAI 

under sub-section (2) of Section 12, of the said act, AAI shall be at liberty to recover such 

amount or any part thereof by deducting it from the security deposit or from any sum due by 

AAI to the contractor   whether under this  contract or otherwise. AAI shall not be bound to 

contest any claim made against it under subsection (1) of Section 12, of the said Act, except 

on the written request of the contractor and upon his giving to AAI full security for all costs 

for which AAI might become liable in consequence of contesting such claim. 

CLAUSE 18 B 

 Ensuring 

Payment and 

Amenities to 

Workers if 

Contractor 

fails 

 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) act 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

AAI is obliged to pay any amounts of wages to a workman employed by the contractor in 

execution of the works, or to incur any expenditure in providing welfare and health amenities 

required to be provided under the above said Act and the rules under Clause 19H or under 

the AAI Contractor’s Labour Regulations or under the Rules framed by AAI from time to 
time for the protection of health and sanitary arrangements for workers employed by AAI 

Contractors, AAI will recover from the contractor the amount of wages so paid or the amount 

of expenditure so incurred and without prejudice to the rights of the AAI under sub section 

(2) of Section 20, sub section (4) of Section 21, of the Contract Labour (Regulation and 

Abolition) Act, 1970, AAI shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by AAI to the contractor whether 

under this contract or otherwise AAI shall not be bound to contest any claim made against it 

under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, except on 

the written request of the contractor and upon his giving to the AAI full security for all costs 

for which AAI might become liable in contesting such claim. 

CLAUSE 19 

 Labour laws to 

be complied by 

the Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 

the work, and continue to have a valid license until the completion of the work. The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other construction 

workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 

and other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract 

arising out of the resultant non execution of the work. 

CLAUSE 19 A 
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  No labour below the age of fourteen years shall be employed on the work. 

CLAUSE 19 B 

 Payment of  

wages 

Payment of wages: 

i. The contractor shall pay to labour employed by him either directly or through sub 

contractors, wages not less than fair wages as defined in the AAI Contractor’s Labour 
Regulation or as per the provisions of the Contract Labour (Regulation and Abolition) 

act, 1970 and the contract labour (Regulation and Abolition) Central Rules, 1971 

wherever applicable. 

ii. The contractor shall, notwithstanding the provisions of any contract to the           

contrary, cause to be paid fair wage to labour indirectly engaged on the work,                      

including any labour engaged by his sub contractors in connection with the                   said 

work, as if the labour had been immediately employed by him. 

iii. In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with the Airports Authority of India contractor’s Labour Regulations made by AAI from time 

to time in regard to payment of wages wage period, deductions from wages recovery of wages 

not paid and deductions unauthorisedly made, maintenance of wage books or wage slips, 

publication of scale of wages and other terms of employment, inspection and submission of 

periodical returns and all other matters of the like nature or as per the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in-Charge. 

     a. The Engineer-in-charge concerned shall have the right to deduct from the moneys due 

to the contractor or any sum required or estimated to be required for making good the 

loss suffered by a worker or workers by reason of non fulfillment of the conditions of 

the contract for the benefit of the workers, non payment of wages or of deductions 

made from his or their wages which are not justified by their terms of the contract or 

non observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor is bound to 

allow to the labours directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-charge shall have the right to deduct the sum or sums not paid on account of 

wages for weekly holidays to any labours and pay the same to the persons entitled thereto 

from any money due to the contractor by the Engineer-in-charge concerned. 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 

wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are 

inclusive of wages for the weekly day of rest, the question of extra payment for weekly 

holiday would not arise. 

v. The contractor shall comply with the provisions of the Payment of wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 

Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rule made thereunder from time to time. 
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vi. The contractor shall indemnify and keep indemnified Authority against payments to be 

made under and for the observance of the laws aforesaid and the AAI Contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable    is higher 

than such wage, such wage shall be paid by the contractor to the workmen directly 

without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or 

recover any amount from the minimum wage payable to the workmen as and by way of 

commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19 C 

  
In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per AAI Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 

of Rs. 200/- for each default and in addition, the Engineer-incharge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf 

from the contractor. 

CLAUSE 19 D 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer-incharge a 

true statement showing in respect of the second half of the preceding month and the first half 

of the current month respectively: 

i.    the number of labourers employed by him on the work, 

ii.   their working hours, 

iii.  the wages paid to him, 

iv. the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 

v.   the number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them Failing which the contractor shall be liable to 

pay to AAI, a sum not exceeding Rs. 200/- for each default or materially incorrect 

statement. The decision of the Engineer-in-charge shall be final in deducting from any 

bill due to the contractor; the amount levied as fine and shall be binding on the contractor. 

CLAUSE 19 E 

  In respect of all labour directly or indirectly employed in the works for the performance of 

the contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with all the rules framed by AAI from time to time for the protection of health and sanitary 

arrangements for workers employed by the AAI and its contractor. 

CLAUSE 19 F 
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  Leave and pay during leave shall be regulated as follows: 

1. Leave: 

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks  upto and 

including the day of delivery and 4 weeks following that day. 

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate of women’s 
average daily earnings, calculated on total wages earned on the days when full time 

work was done during a period of three months immediately preceding the date on 

which she gives notice that she expects to be confined or at the rate of Rupee one only 

a day whichever is greater. 

ii. In the case of miscarriage – leave pay at the rate of average daily earning                  

calculated on the total wages earned on the days when full time work was done during 

a period of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed 

for a total period of not less than six months immediately preceding the date on which she 

proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in appendix – III and IV, and the same shall be kept at the place of work. 

CLAUSE 19 G 

  In the event of the contractor (s) committing a default or breach of any of the provisions of 

the Airports Authority of India Contractor’s Labour Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from time to time 

or furnishing any information or submitting or filling any statement under the provisions of 

the above Regulations and Rules which is materially incorrect, he / they shall, without 

prejudice to any other liability, pay to the AAI a sum not exceeding Rs.200/- for every default, 

breach or furnishing, making, submitting,filing such materially incorrect statements and in 

the event of the contractor(s) defaulting continuously in this respect, the penalty may be 

enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 per cent of 

the estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall be 

final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not properly 

observing and complying with the provision of the AAI Contractor’s Labour Regulations and 
Model Rules and the provisions of the Contract Labour (Regulation and Abolition ) Act 1970, 

and the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work – people employed by the contractor (s) (hereinafter referred as “the 
said Rules”) the Engineer-in-Charge shall have power to give notice in writing to the 

contractor (s) requiring that the said Rules be complied with and the amenities prescribed 

therein be provided to the work-people within a reasonable time to be specified in the notice. 

If the contractor (s) shall fail within the period specified in the notice to comply with and/ 

observe the said Rules and to provide the amenities to the work-people as aforesaid, the 

Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned at 

the cost of the contractor (s). The contractor (s) shall erect, make and maintain at his / their 
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own expense and to approved standards all necessary huts and sanitary arrangements required 

for his / their work –people on the site in connection with the execution of the works, and if 

the same shall not have been erected or constructed, according to approved standards, the 

Engineer-in-Charge shall have power to give notice in writing to the contractor (s) requiring 

that the said huts and sanitary arrangements be remodeled and / or reconstructed according 

to approved standards, and if the contractor (s) shall fail to remodel or reconstruct such huts 

and sanitary arrangements according to approved standards within the period specified in the 

notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts and 

sanitary arrangements according to approved standards at the cost of the contractor (s). 

CLAUSE 19 H 

  The contractor (s) shall at his / their own cost provided his / their labour with a sufficient 

number of huts (hereinafter referred to as the camp) on the following specifications on a 

suitable plot of land to be approved the Engineer-in-Charge. 

i. Facility to be provided  

a) The minimum height of each hut at the eaves level shall be 2.10m (7ft.)   and the 

floor area to be provided will be at the rate of 2.7 sq.m. (30  sq.ft.) for each member 

of the worker’s family staying with the labourer. 
b) The contractor shall in addition construct suitable cooking places having a minimum 

area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family. 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total 

strength, separate latrines and urinals being provided for women. 

d) The contractor (s) shall construct sufficient number of bathing and washing places 

one unit for every 25 persons residing in the camp. These bathing and washing places 

shall be suitably screened. 

ii. Specifications  

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in- Charge in case of 

sun-dried bricks, the walls should be plastered with mud gobri on both sides. The 

floor may be kutcha but plastered with mud gobri and shall be at least 15 cm (6”) 
above the surrounding ground. The roofs shall be laid with the thatch or any other 

materials as may be approved by the Engineer-in-Charge and the contractor shall 

ensure that throughout the period of their occupation, the roofs remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 

c. All doors, windows and ventilators shall be provided with suitable leaves for security 

purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the rows of huts 

which may be reduced to 6m (20 ft.) according to the availability of site with the 

approval of the Engineer-in-Charge. Back to back construction will be allowed. 

iii. Water Supply 

The contractor (s) shall provided adequate supply of water for the use of labourers. The 

provisions shall not be less than two gallons of pure and wholesome water per head per 

day for drinking purposes and three gallons of clean water per head per day for bathing 

and washing purposes. Where piped water supply is available supply shall be at stand 
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posts and where the supply is from wells or river, tanks which may be of metal or 

masonry, shall be provide. The contractor (s) shall also at his / their own cost make 

arrangements for laying pipe lines for water supply to his / their labour camp from the 

existing mains wherever available and shall pay all fees and charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta:  

The contractor (s) shall make necessary arrangement for the disposal of excreta from the 

latrines by trenching or incineration which shall be according to the requirements laid 

down by the Local Health Authorities. If trenching or incineration is not allowed, the 

contractor (s) shall make arrangements for the removal of the excreta through the 

Municipal Committee / authority and inform it about the number of labourers employed 

so that arrangements may be made by such Committee / authority for the removal of 

excreta. All charges on this account shall be borne by the contractor and paid direct by 

him to the Municipality / authority. The contractor shall provide one sweeper for every 

eight seats in case of dry system. 

vi. Drainage  

The contractor (s) shall provide efficient arrangements for draining away sullage water so 

as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 

The contractor(s) shall make arrangements for conservancy and sanitation in the labour 

camps according to the rules of the Local Public Health and Medical Authorities. 

CLAUSE 19 I 

  
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 

requirements. In respect of maintenance/repair or renovation works etc. where the labour 

have an easy access to the individual work premises, the contractor shall issue identity cards 

to the labourers, whether temporary or permanent and he shall be responsible for any 

untoward action on the part of such labour. Assistant Manager/Junior Executive will display 

a list of contractors working in the colony/Blocks on the notice board in the colony and also 

at the service centre, to apprise the residents about the same. 

CLAUSE 19 J 

  It shall be the responsibility of the contractor to see that the site of work the building under 

construction is not occupied by any body unauthorized during execution of work 

construction, and is handed over to the Engineer-in-Charge with vacant possession of site 

complete building. If such building though completed is occupied illegally, then the 

Engineer-in-Charge shall have the option to refuse to accept the said site building/buildings 

in that position. Any delay in acceptance on this account will be treated as the delay in 

completion and for such delay, a levy upto 5% of tendered value of work may be imposed by 

the General Manager Engg. Whose decision shall be final both with regard to the justification 
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and quantum and be binding on the contractor.However, the Executive Director Engg., 

through a notice may require the contractor to remove the illegal occupation any time on or 

before construction and delivery. 

CLAUSE 19 K 

 
Employment 

of skilled / 

semiskilled 

workers 

 

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen who are 

qualified and possess certificate in particular trade from CPWD Training Institute / Industrial 

Training Institute/National Institution of Construction Management and research (NICMAR) 

National Academy of Construction, CIDC or any similar reputed and recognized Institute 

managed / certified by State / Central Government. The number of such qualified tradesmen 

shall not be less than 20% of total skilled / semi skilled workers required in each trade at any 

stage of work. The contractor shall submit number of man days required in respect of each 

trade, its scheduling and the list of qualified tradesmen alongwith requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if 

the tradesmen  are found to have inadequate skill to execute the work of respective trade, the 

contractor shall substitute such tradesmen within two days of written notice from Engineer –
in- Charge. Failure on the part of contractor to obtain approval of Engineer-in-Charge or 

failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at 

the rate of Rs.100 per such tradesman per day. Decision of Engineer in Charge as to whether 

particular tradesman possesses requisite skill and amount of compensation in case of default 

shall be final and binding. 

Provided always, that the provision of this clause, shall not be applicable for works with 

estimated cost put to tender being less than Rs.5 crores. 

CLAUSE 19 L 

 Contribution 

of EPF and 

ESI 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid 

by the contractor. These contributions on the part of the employer paid by the contractor shall 

be reimbursed by the Engineer-in-charge to the contractor on actual basis. The verification 

of deployment of labour will be done through biometric attendance system or any other 

suitable method by the Engineer in Charge. The applicable and eligible amount of EPF & ESI 

shall be reimbursed preferably within 7 days but not later than 30 days of submission of 

documentary proof of payment provided same are in order. 

CLAUSE 19 M 

 Compliance of 

NGT 

guidelines 

The contractor is required to follow latest NGT guidelines at the construction site and any 

violation of such guidelines will be in his account. 

CLAUSE 20  

 Minimum 

Wages Act to 

be Complied 

with 

The contractor shall comply with all the provision of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970 amended from time to time and rules 

framed thereunder and other labour laws affecting contract labour that may be brought into 

force from time to time. 

CLAUSE 21 
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 Work not to 

be sublet. 

Action in 

case of 

insolvency 

 

The contract shall not be assigned or sublet without the written approval of Engineer-in-

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his 

creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in the 

employ of AAI in any way relating to his office or employment, or if any such officer or 

person shall become in any way directly or indirectly interested in the contract, the Engineers 

in Charge on behalf of the AAI shall have power to adopt the course specified in Clause 3 

hereof in the interest of AAI and in the event of such course being adopted, the consequences 

specified in the said Clause 3 shall ensue. 

CLAUSE 22 

  All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of AAI without reference to the actual loss or 

damage sustained and whether or not any damage shall have been sustained. 

CLAUSE 23 

 Changes in 

firm’s 

Constitution to 

be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-

in-Charge shall be obtained before any change is made in the constitution of the firm. Where 

the contractor is an individual or a Hindu undivided family business concern such approval 

as aforesaid shall likewise be obtained before the contractor enters into any partnership 

agreement where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the 

same action may be taken and the same consequences shall ensue as provided in the said 

Clause 21. 

CLAUSE 24 

  All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point 

or points and in what manner they are to be commenced, and from time to time carried on. 

CLAUSE 25 

 Dispute 

Resolution 

Mechanism 

and 

Arbitration 

All disputes or differences which may arise out of or in connection with or incidental to the 

Agreement(s) including any dispute or difference regarding the interpretation of terms and 

conditions of any clause(s) thereof shall be dealt with as provided hereinafter: 

i. Through Mediation: All dispute(s), at the first instance, shall be referred to the 

Mediation Committee of Independent Experts (MCIE) or individual mediator for 

mediation as per AAI Mediation Policy and applicable laws. All cost of mediation, shall 

be borne equally by the parties. 

In case either party withdraws from the Mediation or the dispute(s) is not resolved 

within 120 days of reference to the Mediation, then the aggrieved party may invoke 

arbitration through sub para (ii) within 30 days from the date of receipt of Partial 

Settlement Agreement or Failure Report. 

ii. Adjudication through Arbitration: In case no final settlement has been arrived at 

between the parties after mediation or partially settled as per sub Para (i) above, the 
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unresolved dispute(s), on invocation by the aggrieved party shall be referred for 

adjudication by arbitration. 

a. When the amount involved is above 25 crores, adjudication shall be made by the 

Arbitral Tribunal comprisisng 03 arbitrators. Each party to appoint one arbitrator and 

the two appointed arbitrators shall appoint the Presiding Arbitrator. 

b. When the amount involved is Rs. 25 Crores and below shall be referred to a Sole 

Arbitrator to be appointed by Chairman/Member, AAI, after obtaining consent of the 

other party, as per format annexed. at APPENDIX-XVII.  

Unless the contract has already been repudiated or terminated, the parties shall, in every 

case, continue to proceed to perform their respective obligations under the agreement.  

Arbitration proceedings shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996, as amended from time to time. 

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration & 

Conciliation Act, 1996 and shall be borne by both the parties equally. 

No dispute shall be referred for resolution under this clause through arbitration in matters 

for which eviction & recovery procedure is provided under Chapter –VA of the Airports 

Authority of India Act, 1994. 

CLAUSE 26 

 Contractor to 

indemnify AAI 

against Patent 

Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay and royalties which may be payable in respect 

of any article or part thereof included in the contract. In the event of any claims made under 

or action brought against AAI in respect of any such matters as aforesaid, the contractor shall 

be immediately notified thereof and the contractor shall be at liberty, at his own expense, to 

settle any dispute or to conduct any litigation that may arise there from, provided that the 

contractor shall not be liable to indemnify the AAI if the infringement of the patent or design 

or any alleged patent or design right is the direct result of an order passed by the Engineer-

in-Charge in this behalf. 

CLAUSE 27 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in question at the same rates as are payable under this contract for such 

items ,or if the part of work in question is not, in the opinion of the Engineer-in-Charge 

payable of measurement, the Engineer-in-Charge may at his discretion pay the lump- sum 

amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 

be final and conclusive against the contractor with regard to any sum or sums payable to him 

under the provision of the clause.  

CLAUSE 28 

 Action where 

no 

specifications 

are specified 

 

In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in Bureau of Indian Standards, the 

work shall be carried out as per manufacturers’ specifications. 
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In case there are no such specifications as required above, the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer-in-Charge. 

CLAUSE 29 

 With-holding 

and lien in 

respect of sums 

due from 

contractor 

i. Whenever any claims for payment of a sum of money arises out of or under the contract or 

against the contractor, the Engineer-in-Charge or the AAI shall be entitled to withhold and 

also have a lien to retain such sum or sums in whole or in part from the security, if any 

deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the 

AAI shall be entitled to withhold the security deposit if any, furnished as the case may be 

and also have a lien over the same pending finalization or adjudication of any such claim. 

In the event of the security being insufficient to cover the claimed amount or amounts or 

if no security has been taken from the contractor, the Engineer-in-Charge or the AAI shall 

be entitled to withhold and have lien to retain to the extent of such claimed amount or 

amounts referred to above from any sum or sums found payable or which may at any time 

thereafter become payable to the contractor under the same contract or any other contract 

with the Engineer-in Charge of the AAI or any contracting person through the Engineer-

in-Charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the Engineer-in-Charge or AAI will be kept withheld 

or retained as such by the Engineer-in-Charge or AAI till the claim arising out of or under 

the contract is determined by the arbitrator. (if the contract is governed by the arbitration 

clause) or by the competent court, as the case may be and that the contractor will have no 

claim for interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to the contractor. For 

the purpose of this clause, where the contractor is a partnership firm or a limited company, 

the Engineer-in-Charge or the AAI shall be entitled to withhold and also have a lien to 

retain towards such claimed amount or amounts in whole or in part from any sum found 

payable to any partner/limited company as the case may be, whether in his individual 

capacity or otherwise.  

ii. AAI shall have the right to cause an audit and technical examination of the  works and the 

final bills of the contractor including all supporting vouchers, abstract, etc,. to be made 

after payment of the final bill and if as a result of such audit and technical examination any 

sum is found to have been overpaid in respect of any work done by contractor under the 

contract or any work claimed to have been done by the him under the contract and found 

not to have been executed, the contractor shall be liable to refund the amount of over 

payment and it shall be lawful for AAI to recover the same from him in the manner 

prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and 

if it is found that the contractor was paid less than what was due to him under the contract 

in respect of any work executed by him under it, the amount of such under payment shall 

be duly paid by AAI to the contractor, without any interest thereon whatsoever. 

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been agreed 

upon between the Executive Director Engineering / General Manager Engineering on the 

one hand and the contractor on the other under any term of the contract permitting payment 

for work after assessment by the Executive Director Engineering / General Manager 

Engineering. 



 

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 58                                          

 

Clauses of Contract 

CLAUSE 29 A 

 Lien in respect 

of claims in 

other 

Contracts 

i. Any sum of money due and payable to the contractor (including the security deposit 

refundable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or the AAI or any other contracting person or persons through 

Engineer-in-Charge against any claim of the Engineer-in-Charge or AAI or such other 

person or persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the Engineer-in-Charge or the AAI or with such 

other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or retained under 

this clause by the Engineer-in-Charge or the AAI will be kept withheld or retained as such 

by the Engineer-in-Charge or the AAI or till his claim arising out of the same contract or 

any other contract is either mutually settled or determined by the arbitration clause or by 

the competent court, as the case may be and that the contractor shall have no claim for 

interest or damages whatsoever on this account or on any other ground in respect of any 

sum of money withheld or retained under this clause and duly notified as such to the 

contractor. 

CLAUSE 30 

 Employment 

of coal mining 

or controlled 

area labour 

not permissible 

i. The contractor shall not employ coal mining or controlled area labour falling under any 

category whatsoever or in connection with the work or recruit labour from area within a 

radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall 

employ imported labour only i.e., deposit imported labour or labour imported by 

contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committees not more than that ceiling price shall be paid to the labour by the contractor. 

iii. The contractor shall immediately remove any labourer who may be pointed out by the 

Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so shall 

render the contractor liable to pay to AAI a sum calculated at the rate of Rs.10/- per day per 

labourer. The certificate of the Engineer-in –Charge about the number of coal mining or 

controlled area labourer and the number of days for which they worked shall be final and 

binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in this clause is 

one in which the public are interested within the meaning of the exception in Section 74 

of Indian Contract Act, 1872. 

Explanation :-  

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal Pargana 

Commissionery, District of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any other 

area which may be declared a Controlled Area by or with the approval of the Central 

Government. 

CLAUSE 31 

 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions. 

i. That the water used by the contractor (s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 
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ii. The Engineer-in-Charge shall make alternative arrangements for supply of water at the 

risk and cost of contractor (s) if the arrangements made by the contractor (s) for 

procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

CLAUSE 31 A 

 Departmental 

water supply, 

if available 

Water if available may be supplied to the contractor by the department subject to the 

following conditions:- 

i. The water charges @1% shall be recovered on gross amount of the work done. 

ii. The contractor(s) shall make his/their own arrangement of water connection and laying 

of pipelines from existing main of source of supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of water and it will 

be incumbent on the contractor (s) to make alternative arrangements for water at his/their 

own cost in the event of any temporary break down in the AAI’s water main so that the 
progress of his/their work is not held up for want of water. No claim of damage or refund 

of water charges will be entertained on account of such break down. 

CLAUSE 32 

 Alternate 

water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the contractor 

from the wells or hand pump constructed by the AAI, no charge shall be recovered from 

the contractor or that account. The contractor shall, however, draw water at such hours 

of the day that it does not interfere with the normal use for which the hand pumps and 

well are intended. He will also be responsible for all damage and abnormal repairs arising 

out of his use, the cost of which shall be recoverable from him. The Engineer-in-Charge 

shall be the final authority to determine the cost recoverable from the contractor on this 

account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for taking water 

for construction purposes only after he has got permission of the Engineer-in-Charge in 

writing. No charges shall be recovered from the contractor on this account but the 

contractor shall be required to provide necessary safety arrangements to avoid any 

accidents or damage to adjacent buildings, roads and service lines. He shall be responsible 

for any accidents or damage caused due to construction and subsequent maintenance of 

the wells and shall restore the ground to its original condition after the wells are 

dismantled on completion of the work. 

CLAUSE 33 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where any materials for 

the execution of the contract are procured with the assistance of AAI either by issue from 

AAI stocks or purchase made under orders or permits or licenses issued by AAI, the 

contractor shall hold the said materials economically and solely for the purpose of the contract 

and not dispose of them without the written permission of the AAI and return, if required by 

the engineer-in-Charge, all surplus or unserviceable materials that may be left with him after 

the completion of the contract or at its termination for any reason whatsoever on being paid 

or credited such prices as the Engineer-in-Charge shall determine having due regard to the 

condition of the materials. The price allowed to the contractor however shall not exceed the 

amount charged to him excluding the element of storage charges. The decision of the 

Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid 
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condition, the contractor shall in addition to throwing himself open to action for contravention 

of the terms of the license or permit and / or for criminal breach of trust, be liable to AAI for 

all moneys, advantages or profits resulting or which in the usual course would have resulted 

to him by reason of such breach. 

CLAUSE 34 

 Hire of plant 

& Machinery 
i. The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work except 

for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to the 
contractor. If the contractor requires any item of T&P on hire from the T&P available 

with the AAI over and above the T&P stipulated for issue, the AAI will, if such item is 

available, hire it to the contractor at rates to be agreed upon between him and the 

Engineer-in-charge. In such a case, all the conditions hereunder for issue of T & P shall 

also be applicable to such T&P as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made 
over and taken back at the departmental equipment yard / shed shown in Schedule ‘C’ 
and the contractor shall bear the cost of carriage from the place of issue to the site of 

work and back. The contractor shall be responsible to return the plant and machinery 

with condition in which it was handed over to him, and he shall be responsible for all 

damage caused to the said plant and machinery at the site of work or elsewhere in 

operation and otherwise during transit including damage to or loss of plant and for all 

losses due to his failure to return the same soon after the completion of the work for 

which it was issued. The Engineer-in-charge shall be the sole judge to determine the 

liability of the contractor and its extent in this regard and his decision shall be final and 

binding on the contractor. 

iii. The plant and machinery as stipulated above will be issued as and when available and 

if required by the contractor. The contractor shall arrange his programme of work 

according to the availability of the plant and machinery and no claim, whatsoever, will 

be entertained from him for any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of the 

date the plant and machinery made over upto and inclusive of the date of the return in 

good order even though the same may not have been working for any cause except 

major breakdown due to no fault of the contractor or faulty use requiring more than 

three working days continuously (excluding intervening holidays and Sundays) for 

bringing the plant in order. The contractor shall immediately intimate in writing to the 

Engineer-in-charge when any plant or machinery gets out of order requiring major 

repairs as aforesaid. The Engineer-in- charge shall record the date and time of receipt 

of such intimation in the log sheet of the plant or machinery. Based on this if the 

breakdown before lunch period or major breakdown will be computed considering half 

a day’s breakdown on the day of complaint. If the breakdown occurs in the post lunch 
period of major breakdown will be computed starting from the next working day. In 

case of any dispute under this clause, the decision of the Executive Director (Engg) 

/General Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one hour 

lunch break) or part thereof. 
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vi. Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, 

kerosene oil etc. for running the plant and machinery and also the full time chowkidar 

for guarding the plant and machinery against any loss or damage shall be arranged by 

the contractor who shall be fully responsible for  the safeguard and security of plant and 

machinery. The contractor shall on or before the supply of plant and machinery sign an 

agreement indemnifying the Department against any loss or damage caused to the plant 

and machinery either during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 

one hour lunch break. In case of an urgent work however, the Engineer-incharge may, 

at his discretion, allow the plant and machinery to be worked for more than normal 

period of 8 hours a day. In that case, the hourly hire charges for overtime to be borne 

by the contractor shall be 50% more than the normal proportionate hourly charges (1/8th 

of the daily charges) subject to a minimum of half day’s normal charges on any 

particular day. For working out hire charges for over time, a period of half an hour and 

above will be charged as one hour and a period of less than half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for periodical 

servicing and / or wash out which may take about three to four hours or more. Hire 

charges for full day shall be recovered from the contractor for the day of servicing / 

wash out irrespective of the period employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned by him on 

account of lack of arrangements of labour and materials, etc. on his part, the same will 

be returned only when they are required for major repairs or when in the opinion of the 

Engineer-in-charge, the work or a portion of work for which the same was issued is 

completed. 

x. Log Book for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained by the Department and will be 

countersigned by the contractor or his authorised agent daily. In case the contractor 

contests the correctness of the entries and / or fails to sign the Log Book, the decision 

of the Engineer-in-charge shall be final and binding on him. Hire charges will be 

calculated according to the entries in the Log Book and will be binding on the 

contractor. Recovery on account of hire charges for road rollers shall be made for the 

minimum number of days worked out on the assumption that a roller can consolidate 

per day and maximum quantity of materials or area surfacing as noted against each in 

the annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 

and the drum washed at the close of the work each day or each occasion. (a) In case 

rollers for consolidation are employed by the contractor himself, log book for such 

rollers shall be maintained in the same manner as is done in case of departmental rollers, 

maximum quantity of any items to be consolidated for each roller-day shall also be same 

as in Annexure to Clause 34(x). For less use of rollers, recovery for the less roller days 

shall be made at the stipulated issue rate. 

xii. The contractor shall be responsible to return the plant and machinery in the condition 

in which it was handed over to him and he shall be responsible for all damage caused 

to the said plant and machinery at the site of work or elsewhere in operation or otherwise 
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or during transit including damage to or loss of parts, and for all losses due to his failure 

to return the same soon after the completion of the work for which it was issued. The 

Engineer-in-charge shall be the sole judge to determine the liability of the contractor 

and its extent in this regard and his decision shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the number of days 

he is called upon in writing by the Engineer-in-charge to suspend execution of the work, 

provided AAI’s plant and machinery in question have, in fact, remained idle with the 

contractor because of the suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery issued by 

AAI though not stipulated for issue in Schedule ‘C’ any time after taking delivery at the 
place of issue, he may return it after two days written notice or at any time without 

notice if he agrees to pay hire charges for two additional days without, in any way, 

affecting the right of the Engineer-in-charge to use the said plant and machinery during 

the said period of two days as he likes including hiring out to a third party. 

CLAUSE 35 

 Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of the work by the 

firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the work as 

per standard formula, before the process of painting is started and shall hypothecate it to 

the Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work 

on account of lesser use of materials in actual execution of for reasons other than 

authorised changes of specifications and abandonment of portion of work, a 

corresponding deduction equivalent to the cost of unused materials as determined by the 

Engineer-in-Charge shall be made and the material return to the contractors. Although 

the materials are hypothecated to AAI, the contractor undertakes the responsibility for 

their proper watch, safe custody and protection against all risks. The materials shall not 

be removed from site of work without the consent of the Engineer-in-Charge in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within a year from the 

date of completion of the work and the portion of the security deposit relating asphaltic 

work shall be refunded after the expiry of this period. 

CLAUSE 36 

 Employment of 

Technical Staff 

and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i. The contractor shall provide all necessary superintendence during execution of the work 

and all along thereafter as may be necessary for proper fulfilling of the obligations under 

the contract. 

 

The Contractor shall immediately after receiving letter of acceptance of the tender and 

before commencement of the work, intimate in writing to the Engineer-in-Charge, the 

name (s), qualifications experience, age, address (s) and other particulars along with 

certificates, of the principal technical representative to be charge of the work and other 

technical representative (s) who will be supervising the work. Minimum requirement of 

such technical representative (s) and their qualifications and experience shall not be 

lower than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days of 
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receipt of such communication intimate in writing his approval or otherwise of such a 

representative (s) to the contractor. Any such approval may at any time be withdrawn 

and in case of such withdrawal, the contractor shall appoint another such representative 

(s) according to the provisions of this clause. Decision of the tender accepting authority 

shall be final and binding on the contractor in this respect. Such a principal technical 

representative and other technical representative (s) shall be appointed by the contractor 

soon after receipt of the approval from Engineer-in-charge and shall be available at site 

before start of work. 

All the provisions applicable to the principal technical representative under the clause 

will also be applicable to other technical representative(s). The principal technical 

representative and other technical representative (s) shall be present at the site of work 

for supervision at all times when any construction activity is in progress and also present 

himself/themselves, as required to the Engineer-in-Charge and / or his designated 

representative to take instructions. Instructions given to the                             principal 

technical representative or other technical representative (s) shall be deemed to have the 

same force as if these have been given to the contractor. The Principal                  Technical 

Representative and other technical representatives shall be actually available                   at 

site fully during all stages of execution work, during recording / checking / test checking 

of measurements of works whenever so required by the Engineer-in-Charge and shall 

also note down instructions conveyed by the Engineer-in-Charge or his designated 

representative (s) in the site order book and shall affix his/their signature in token of 

noting down the instructions and in token of acceptance of measurements / checked 

measurements / test checked measurements. The representative (s) shall not     

look after any other work. Substitutes, duly approved by engineer – in-Charge of the 

work in similar manner as aforesaid shall be provided in event of absence of any of the 

representative (s) by more than two days. If the Engineer–in–Charge,            

whose decision in this respect is final and binding on the contractor, is             

convinced that no such technical representative (s) is/are effectively appointed              or 

is/are effectively attending or fulfilling the provision of this clause,         

a recovery (non-refundable) shall be effected from the contractor as               

specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as recorded in the 

site order book and measurement recorded checked/test checked in Measurement Books 

shall be final and binding on the contractor. Further if the contractor fails to appoint 

suitable technical Principal technical representative and / or other technical 

representative (s) and if such appointed persons are not effectively present or are absent 

by more than two days without duly approved substitute or do not discharge their 

responsibility satisfactorily, the Enginee–in–Charge shall have full powers to suspend 

the execution of the work until such date as suitable other technical representative (s) is 

/ are appointed and the contractor shall be held responsible for the delay so caused to the 

work. The contractor shall submit a certificate of employment of the technical 

representative (s) (in the form of copy of Form- 16 or CPF deduction issued to the 

Engineer employed by him) alongwith every running account bill / final bill and shall 

produce evidence if at any times so required by the Engineer– in–Charge. 

ii. The contractor shall provide and employ on the site only such technical assistants as are 

skilled, and experienced in their respective fields and such foremen and supervisory staff 

as are competent to give proper supervision to the work. The contractor shall provide 
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and employ skilled, semi-skilled and unskilled labour as is necessary for proper and 

timely execution of the work. The Engineer-in-Charge shall be at liberty to object to and 

require the contractor to remove from the works any person who in his opinion 

misconducts himself, or is incompetent or negligent in the performance of his duties or 

whose employment is otherwise considered by the Engineer-in Charge to be undesirable. 

Such person shall not be employed again at works site without the written permission of 

the Engineer-in-Charge and the persons so removed shall be replaced as soon as possible 

by competent substitutes. 

iii. The contractor shall not change his engineer/supervisory staff after approval of the 

Engineer-In-Charge. If Contractor wants to replace any of his staff due to unavoidable 

circumstances, he will seek permission of Engineer-In-Charge indicating reasons for 

such change, qualification and experience of the alternative employee suggested by him. 

The qualification and experience of the alternative staff shall not be inferior to the person 

employed earlier. 

CLAUSE 37 

 Levy/Taxes/ 

Royalty/ Land 

Licence fee 

payable by 

Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee, 

royalty charges etc. levied under any statute but exclusive of GST, EPF, ESIC & 

Bonus for all the items.  

b. However GST, as applicable, shall be paid to the contractor, for any taxable supply / 

services / construction rendered by the agency to AAI, against a valid GST invoice as 

per terms and conditions of the contract. 

c. In case supplies/services/works involve imports; the same should be identified 

separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG 

license/Duty Credit Scrip under Service Export from India Scheme (SEIS) of Govt. of 

India.  

2. Royalty: 

a. The contractor shall at his own expense, provide all materials required for the works 

other than those which are to be supplied by AAI. The contractor shall deposit 

royalty and obtain necessary permit for collection of stone, sand, red bajri, kankar 

etc. from the local authority in the matter and will abide by the notification issued by 

Central Govt./State Government/Local State Authorities as applicable from time to 

time in this regard. The contractor is also bound to allow deduction from his bills 

any difference in statutory taxes/royalty and penalty proposed by Local State 

Authorities to AAI till finalization of settlement of all demands in this regard by 

Central/State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the AAI and does not any time become payable by the 

contractor to the State Government. Local authorities in respect of any material used 

by the contractor in the works then in such a case, it shall be lawful to the AAI and 

it will have the right and be entitled to recover the amount paid in the circumstances 

as aforesaid from dues of the contractor. 

3. License fee for land 
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a. Land/Space (Paved / Unpaved/ Covered-AC or Non-AC), to the extent allotted to 

contractors during execution of work for the purpose of installation of plants, labour 

camps, cement godown, site office, stacking of materials shall be provided at free of 

cost upto defect liability period / mentainence period. 

b. A security deposit at the rate of Rs. 500 per sqm in the form of DD/BG shall be 

deposited by the contractor. In case contractor do not deposit security deposit same 

shall be deducted from 1st Running Account Bill. 

c. Such security deposit shall be released only after allotted land has been fully vacated 

by the contractor to entire satisfaction of Engineer-in-Charge. If the contractor fails 

to vacate the allotted land/ space (Paved/ Unpaved/ Covered-AC / Non-AC) after 

Defect Liability Period / Maintenance Period of the work shall be charged as per 

prevailing license fee of the airport plus 25% penalty over that. 

CLAUSE 38 

 Conditions for 

reimbursemen

t of levy/taxes 

if levied after 

receipt of 

tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee, royalty 

charges etc. levied under any statute applicable on last stipulated date o,   f receipt of 

tender including extension if any but exclusive of GST, EPF, ESIC & Bonus. No 

adjustment i.e. increase or decrease shall be made for any variation in the rate of GSI 

Building and Other Construction Workers Welfare Cess or any tax, levy or Cess 

applicable on inputs. 

However, effect of variation, as per Govt. order after the last date of receipt of tender 

including extension if any, in rates of GST or Building and Other Construction Workers 

Welfare Cess or imposition or repeal of any other tax, levy or Cess applicable on output 

of the works contract shall be adjusted on either side, increase or decrease. 

Provided further that for Building and Other Construction Workers Welfare Cess or any 

tax (other than GST), levy or Cess varied or imposed after the last date of receipt of tender 

including extension if any, any increase shall be reimbursed to the contractor only if the 

contractor necessarily and properly pays such increased amount of taxes / levies / Cess. 

Provided further that such increase in tax / levy / Cess including GST shall not reimbursed 

if made in the extended period of contract for which the contractor 

2. The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by 

a duly authorised representative of AAI or the Engineer-in-Charge and further shall 

furnish such other information /document as the Engineer-in- Charge may require from 

time to time.  

3. The contractor shall, within a period of 30 days of the imposition of any such further tax 

or levy or Cess, give a written notice thereof to the Engineer-in-charge that the same is 

given pursuant to the condition, together with all necessary information / documents 

relating thereto.  

CLAUSE 39 

 Termination of 

contract on 

death of 

contractor 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 

the Engineer-in-charge on behalf of the AAI shall have the option of terminating the contract 

without compensation to the contractor. 
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CLAUSE 40 

 If relative 

working in 

AAI then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near relative is 

posted as an Officer responsible for award and execution of work. He shall also intimate the 

names of persons who are working with him in any capacity or / are subsequently employed 

by him and who are near relatives to any officer of AAI. Any breach of this condition by the 

Contractor would render him, the contract liable to be rejected at any stage. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, 
children and grand children, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 

CLAUSE 41 

 No any officer in 

Department of 

Engineering to 

work as 

contractor 

within one year 

of retirement 

Engineer or any officer employed in engineering or administrative duties in an engineering 

department of AAI shall not work as a contractor or employee of  contractor for a period of 

one year after his retirement from AAI service without the prior permission of AAI in 

writing. This contract is liable to be cancelled if either the contractor or any of his employees 

is found at any time to be such a person who had not obtained the permission of AAI as 

aforesaid, before submission of the tender or engagement in the contractor’s service, as the 
case may be. 

CLAUSE 41 (a)  

 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every bidder/contractor 

if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along with tender 

documents. AAI shall appoint Independent External Monitor(s) to oversee effective 

implementation of Integrity Pact for such works/supplies. For this purpose, a panel of 

Independent External Monitors shall be constituted by the Authority in concurrence with 

Central Vigilance Commission (CVC). 

i. The Contractor/Supplier shall have to act in accordance with the conditions laid down in 

the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in this 

procurement/bid process the signed original pact to be send to the office of Bid 

Manager and should reach before the due date mentioned in NIT. 

b. The Bidder/contractor shall commit itself to ensure taking all measures necessary to 

prevent corrupt practices, unfair means and illegal activities during any stage of its 

bid or during any pre-contract or post-contract stage as specified in section 3 of the 

integrity pact.   

c. Any breach of the aforesaid provisions by the Bidder or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the Bidder) shall entitle 

the authority to take all or any one of the action as specified in section 6 of the integrity 

pact. 

ii. In case any violation of above conduct is established, AAI reserves right to take following 

actions. 

a. If contractor commits a violation of its commitments and obligations under the 

Integrity Pact Program during bidding process, he shall be liable for 
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disqualification from tender process and forfeiture of his Earnest Money Deposit/ 

Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract,  Authority  is 

entitled to terminate the contract and  shall be entitled to demand and recover 

from the contractor damages equivalent to 5% of the contract value or the amount 

equivalent to Security Deposit or Performance Bank Guarantee, whichever is 

higher. 

c. Authority may initiate appropriate proceedings against the contractor. 

d. Contractor will be liable to pay damages as determined by the Authority. 

e. Contractor against whom an action for violation of its commitments and 

obligations has been taken earlier, again commits a violation, the Authority is 

entitled to debar such contractor for future tender/ contract processes for a period 

as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully satisfied with 

the available documents and evidence submitted along-with Independent External 

Monitor’s recommendations / suggestions that no reasonable doubt exist in the 
matter.  

iii. Person signing IP shall not approach the Courts while representing the matters to IEMs 

and he / she will await their decision in the matter.  

CLAUSE 41 (b) 

 

Code of 

Integrity 

No official of AAI or a bidder shall act in contravention of the codes which includes 

(i) prohibition of 

(a) making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

(b) any omission, or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefit may be obtained or an obligation avoided. 

(c) any collusion, bid rigging or anticompetitive behaviour that may impair the 

transparency, fairness and the progress of the procurement process. 

(d) improper use of information provided by the procuring entity to the bidder with 

an intent to gain unfair advantage in the procurement process or for personal gain. 

(e) any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract; which can 

affect the decision of the procuring entity directly or indirectly. 

(f) any coercion or any threat to impair or harm, directly or indirectly, any party or 

its property to influence the procurement process. 

(g) obstruction of any investigation or auditing of a procurement process. 

(h) making false declaration or providing false information for participation in a 

tender process or to secure a contract; 

(ii) disclosure of conflict of interest. 

(iii) Disclosure by the bidder of any previous transgressions made in respect of the 

provisions of sub-clause (i) with any entity in any country during the last three years 

or of being debarred by any other procuring entity. 
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CLAUSE 42  

 Return of 

material and 

recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance – (see Clause 10), Theoretical 

quantity of materials issued by the AAI for use in the work shall be calculated on the basis 

and method given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 

bitumen required for different items of work as shown in the Schedule of Rates 

mentioned in Schedule ‘F’. In case any item is executed for which standard co-efficients 

for the consumption of cement or bitumen are not available in the above mentioned 

schedule / statement or cannot be derived from the same shall be calculated on the basis 

of standard formula to be laid down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections shall be taken as 

the quantity required as per design or as authorised by Engineer-in- Charge, including 

authorised lappages, chairs etc. plus 3% wastage due to cutting into pieces, such 

theoretical quantity being determined and compared with the actual issues each 

diameter-wise, section wise and category wise separately. 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables pig lead and 

G.I./M.S. sheets shall be taken as quantity actually required and measures plus 5% for 

wastage due to cutting into pieces (except in the case of  G.I./M.S. sheets it shall be 10%), 

such determination & comparison being made diameter-wise & category-wise. 

d. For any other material as per actual requirements. 

ii. Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule ‘F’. The difference in the net quantities of material actually issued 

to the contractor and the theoretical quantities including such authorised variation, if not 

returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-in-

Charge within fifteen days of the issue of written notice by the Engineer-in-Charge to this 

effect shall be recovered at the rates specified in Schedule ‘F’, without prejudice to the 
provision of the relevant conditions regarding return of materials governing the contract. 

Decision of Engineer-in-Charge in regard to theoretical quantities of materials, which 

should have been actually used as per the Annexure of the standard schedule of rates and 

recovery at rates specified in Schedule ‘F’ shall be final and binding on the contractor. For 

non scheduled items, the decision of the Engineer – in - charge regarding theoretical 

quantities of materials which should have been actually used, shall be final and binding on 

the contractor. 

(a) The said action under this clause is without prejudice to the right of the AAI to take 

action against the contractor under any other conditions of contract for not doing the 

work according to the prescribed specifications. 

(b) For materials brought by the contractor for use in item of work at site, similar 

theoretical consumption shall be prepared and submitted to the Engineer-in-Charge for 

verification. If it is found that material consumed in the work is less than the theoretical 

consumption after taking into account permissible minus variation, the recovery for 

corresponding material shall be effected as per rates specified in schedule ‘F’ under 
Clause 42.    

CLAUSE 43 
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 Compensation 

during warlike 

situations / act 

of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools and plants 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of 

the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 

from him to that effect obtained. In the event of the work or any materials properly brought 

to the site for incorporation in the work being damaged or destroyed in consequence of 

hostilities or warlike operation or act of terrorism, the contractor shall when ordered (in 

writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly 

stack or remove in store all serviceable materials salvaged from the damaged work and shall 

be paid at the contract rates in accordance with the provision of this agreement for the work 

of clearing the site of debris, stacking or removal of serviceable material and for 

reconstruction of all works ordered by the Engineer-in-Charge, such payments being in 

addition to compensation upto the value of the work original executed before being damaged 

or destroyed and not paid for.  

In case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by the 

Executive Director Engg. concerned for a higher amount. The contractor shall be paid for the 

damages / destruction suffered and for restoring the material at the rate based on analysis of 

rates tendered for in accordance with the provision of the contract. The certificate of the 

Engineer-in- Charge regarding the quality and quantity of materials and the purpose for which 

they were collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operation (a) unless the contractor had taken all such precautions against 

air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in- Charge (b) for 

any material etc. not on the site of the work or for any tools plant, machinery, scaffolding, 

temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the Engineer 

– in - charge. 

CLAUSE 44 

 Apprentices 

Act provisions 

to be complied 

with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach 

of the contract and the Executive Director Engg. / General Manager (Engg.) may, in his 

discretion, cancel the contract.The contractor shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provisions of the said Act. 

CLAUSE 45 

 Release of 

security 

deposit 

The Security Deposit of the work shall be refunded if no labour complaint has been received 

from the labour officer till the due date of its payment. lf a labour complaint is received during 

this period, the Engineer-in-Charge shall, after issue of notice in this regard to the contractor, 

withheld the amount required to settle the complaint from his security deposit and refund the 

balance amount. 

CLAUSE 46 

 Contractor’s 
Liability and 

i. From commencement to completion of the Works, the Contractor shall take full 

responsibility for the case thereof and for taking precautions to prevent loss or damage 
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Insurance of 

Works 

and to minimize loss or damage to the greatest extent possible and shall be liable for any 

damage or loss that may happen to the Works or any part thereof and all AAI’s T&P from 

any cause whatsoever (save and except the Excepted Risks) and shall at his own cost 

repair and make good the same so that at completion, the Works and all AAI’s T&P shall 
be in good order and condition and in conformity in every respect with the requirements 

of the Contract and instructions of the Engineer-in-Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof or to any T&P, to any 

material or articles at the Site from any of the Excepted Risks the following provisions 

shall have effect: 

a.  The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

remove from the Site any debris and so much of the works as shall have been 

damaged, taking to AAI’s store such AAI’s T & P, articles and/or materials as may 
be directed; 

b.  The contractor shall, as may be directed in writing by the Engineer-in-Charge, 

proceed with the erection and completion of the Works under and in accordance 

with the provisions and Conditions of the Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment under the above 

provisions in respect of so much loss or damage as has been occasioned by any failure on 

his part to perform his obligation under the Contract or not taking precautions to prevent 

loss or damage or minimize the amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of General 

Conditions of Contracts ,the contractor at his own cost shall insure ,in the joint name of 

AAI and the contractor, against all losses or damages from whatever cause, arising (other 

than the accepted risks )for which he is responsible under the terms of the contract and in 

such manner that the AAI and the contractor are covered during the period of construction 

of works and any loss or damage occasioned by the contractor in the course of any 

operation carried out by them for the purpose of complying with its obligations of defects 

liability clause hereof; 

a. All works including temporary works to their full value executed from time to time. 

b. The construction materials and equipments to their full value brought on to the site 

by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all losses and claims 

for injuries or damage to any persons or any property whatsoever which may arise out of 

or in consequence of the construction and maintenance of Works and against all claims, 

demands proceedings, damage costs, charges and expenses whatsoever in respect of or in 

relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in any way 

limiting his obligations and responsibilities under this condition, insure at his own cost 

against any damage, loss or injury which may occur to any AAI property, or to any person 

for at least the minimum amount of Rs. 1.00 lakh with unlimited number of occurrences 

(including any employee of AAI) by or arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages or 

compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages 

Act, 1948, Employer’s Liability Act, 1938, the Workmen’s Compensation Act, 1923, 
Industrial Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any modifications 
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thereof or any other law relating thereto and rules made there under from time to time or 

as a consequence of any accident or injury to any workman or other persons in or about 

the Works, whether in the employment of the Contractor or not, his agents or servants, 

and also against all costs, charges and expenses of any suit, action or proceedings arising 

out of such accident or injury and against all sum or sums which may with the consent of 

the Contractor be paid to compromise or compound any claim. Without limiting his 

obligations and liabilities as above provided, the Contractor shall insure against all claims, 

damages or compensation payable under the Workmen’s Compensation Act, 1923 or any 
modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the General 

Insurance Company of India or by a company approved by the Insurance Regulatory 

Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be cancelled till 

the Engineer-in-Charge has agreed to their cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken 

out all the insurance policies referred to above and has paid the necessary premiums for 

keeping the policies alive till expiry of the Defects Liability Period. A self-certified copy 

of such policies are required to be submitted to the Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by his 

subcontractors (if any) and shall be responsible for any claims or losses to AAI resulting 

from their failure to obtain adequate insurance protection in connection thereof. The 

contractor shall produce or cause to be produced by his subcontractor (if any) as the case 

may be, the relevant policy or policies and premiums receipts as and when required by 

the Engineer-in-Charge. A self-certified copy of such policies are required to be submitted 

to the Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 

under the terms of the Contract then and in any such case AAI may, without being bound 

to, effect and keep in force any such insurance and pay such premium or premiums as 

may be necessary for that purpose and from time to time deduct the amount so paid by 

AAI from any moneys due or which may become due to the Contractor or recover the 

same as a debt due from the Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAI and 

Contractor for full tendered value alongwith third party liability (max of 10% of tendered 

value or as applicable as per Insurance Regulatory Authority of India) then there is no 

requirement for taking separate insurance by sub contractors. 

However, workmen compensation policy is required to be taken separately by main 

contractor and sub contractor for workers employed by them. 

CLAUSE 47  

 Composite 

Contract and 

responsibilities  

of main agency 

i. The tenders have been called for composite work consisting of civil construction and other 

associated specialized works. The pre-qualification criteria shall be applicable for each 

subhead of work independently. The agency meeting PQ criteria for the main work shall 

be considered for execution of composite work. However the agency shall be allowed to 
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execute only those specialized subheads of works for which bidder meets PQ criteria 

individually. 

ii. The main contractor shall be permitted to execute only those works (covered under one or 

more subhead) for which he meets all requirements of pre-qualification including financial, 

technical and technological requirement specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of specialized  works 

under various subheads for which he himself has failed to meet PQ criteria. In such case 

he will appoint his associate for the execution of each specialized work with the approval 

of the NIT approving authority. The main contractor shall intimate the names of only 

those agencies who fully meet the PQ criteria for each specialized work for the acceptance 

of the department. 

iv. Main contractor shall not be permitted to change their associate agencies in the course of 

execution of work. If change of agency is inevitable then a request shall be submitted to 

the engineer-in-charge in writing giving full justification for change of agency. The 

proposal should include name of the alternate agency along with his financial, technical 

capabilities and work experience in the appropriate field. Such change shall be allowed 

only after receiving approval from the competent authority. 

 Composite 

contract-

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put to tender is more 

than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of execution 

of work with specialised agencies for all works covered in various subhead of works on 

receipt of work order but specifications, preferred makes of materials and performance of 

system shall remain as specified in tender document. 

ii. The main contractor shall arrange an agreement between department, main contractor and 

associated agencies for all subheads on receipt of work order from the engineer-in-charge. 

Main contractor and expert agency shall be jointly responsible for quality of work and 

performance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized work within 

1/12th of stipulated completion period or within one month from issue of work order 

whichever is later along with documentary evidence for financial soundness, technical 

capabilities and their experience for executing similar specialized works along with his 

application seeking acceptance for the name of associated agency. Approval / rejection 

for the name of associated agency shall be accorded thereafter by NIT approving authority 

within a period of 15 days each subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the format provided 

by AAI within 2/12th of stipulated completion period or 60 days whichever is later for 

acceptance and signature of department. The extension of time for signing of this 

agreement shall not be generally permitted. The signing time shall only be extended if 

handing over of site is delayed due to reasons beyond control of the contractor. 

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money. 

ii. The mobilization advance shall be paid to main contractor as per terms and conditions 

of contract and indicated under Clause 10 B. The first instalment of mobilization 

advance shall be corresponding to the value of work which shall be executed by the 

main contractor. The subsequent mobilization advances corresponding to value of work 
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covered in each subhead shall be released on signing of each Tripartite Agreement with 

expert agency for the same. 

iii. The security deposit shall be deducted from the running bills of main contractor after 

adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time schedule 

indicated in the NIT. The compensation for the delay shall be levied on the main 

contractor only. 

v. The coordination meetings called by AAI or it’s representative shall be attended by 
associated expert agencies as and when required. Expert agency shall be responsible for 

technical soundness, quality of work and adherence to tender specifications. The main 

contractor as well as associated agency shall be responsible for rectification of 

deficiencies noticed in specialized work. 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for the execution 

of works covered under all subheads of NIT and get the tripartite agreements signed as 

per NIT requirement at an early date. The main contractor shall not be paid for value of 

work covered under second running bill & subsequent bills till all Tripartite Agreements 

are signed by all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of direct 

payment to the expert agency and to the main contractor for each subhead of work in 

schedule F. This ratio may also be indicated in tripartite agreement. Thus direct payment 

to each expert agency shall be released in the same ratio from the net payment (after all 

deductions). 

iii. The running bill for specialized work shall be processed as per terms and conditions of 

the contract. All deductions like security deposit, income tax and part rate for incomplete 

work or due to any other reason shall be made as per contract conditions from each 

running bill. In case the ratio as desired under (ii) is not filled by the main contractor AAI 

will make payment of 75% of the net payable amount to the expert agency directly and 

balance 25% shall be paid to the main contractor. 

Clause 48 

 Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be made only 

through Escrow Account opened by the contractor. However for works costing less than 

Rs.500 Cr., it shall be at the descretion of Technical Sanctioning authority to opt for 

Escrow account or not. The bank charges for Escrow Account shall be borne by 

contractor. The detailed condtions of Escrow Account shall be drawn in consultation with 

associated bank. 

ii. Mobilization advance for mobilisation of resources and purchase of plant & machinery 

shall be credited directly to the escrow account opened for this contract through bank 

transfer as per terms and condition of contract. The agency shall be able to utilise 25% (or 

as decided by TS authority) of each instalment of mobilisation advance to meet minor 

expenses like construction of site office, purchase of office equipment and other minor 

works, while release of balance 75% fund shall be regulated by the department. The 

contractor shall seek prior concurrence of Engineer-in Charge for release of payment to 

the supplier etc. through Escrow Account by the Bank. Funds against cheque issued by 
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contractor shall be released by Bank on receipt of written consent from Engineer-in 

Charge.  

iii. Payment received and credited against each RA Bill, can be utilised 25% directly by the 

contractor for minor expenses like salary, stationary, office expenses etc. AAI shall 

exercise control for release of payment by contractor for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in-Charge/Authority for 

utilisation of funds made available by AAI (75% against each RA bill) 

a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he intends to release 

payment. 

c. Nature of advance payment if any, has to be released to the supplier for supply of 

material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such payments as per agency’s 
request within maximum of three working days. The terms and condition of Escrow 

Account shall be finalised with bank according to terms and conditions of contract. Bank 

shall release payment against such cheques only after written consent of authorised officer 

of AAI is received. 

vi. Contractor shall be permitted to close Escrow Account on receipt of final payment for the 

work/project or on receipt of letter for foreclosure of work by the AAI. All balances and 

liabilities against this Escrow Account shall be left at the disposal of the contractor. 

Note :  In case of difference or ambiguity in Hindi and English version anywhere,  the English 

version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 

SAFETY CODE 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely from 

ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the 

ladder is used for carrying materials as well suitable footholds and hand-hold shall be provided on 

the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 

vertical). 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached or 

bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such 

scaffolding on staging and extending along the entire length of the outside and ends there of with 

only such opening as may be necessary for the delivery of materials. Such scaffolding or staging 

shall be so fastened as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 

3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have 

adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm.(3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while 

the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) for ladder 
upto and including 3m. (10ft.) in length. For long ladders, this width should be increased at least 

¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not more than 30cm shall 

be kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the site or work shall be so stacked or placed as to cause danger or inconvenience 

to any person or the public. The contractor shall provide all necessary fencing and lights to protect 

the public from accident and shall be bound to bear the expenses of defence of every suit, action or 

other proceedings at law that may be brought by any person for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost which may be awarded in any such suit, 

action or proceedings to any such person on which may, with the consent of the contractor, be paid 

to compensate any claim by any such person. 

6. a.  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder shall 

extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground. The 

side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give suitable 

slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The 

excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or half of 

the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances, undermining or undercutting shall be done. 
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b. Safety Measures for digging bore holes : -  

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore 

well. The failed and the abandoned ones should be completely refilled to avoid caving and 

collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the drilling 

contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after the installation 

of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of drilling to 

avoid entry of people/animals; 

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr above 

ground level and 0.60 Mtr below ground level should be constructed around the well casing; 

v. After the completion of the borewell, the contractor should cap the borewell properly by 

welding steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over the 

soil. This should be done even while repairing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 

7. Demolition – Before any demolition work is commenced and also during the progress of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used 

by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris 

or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 

kept available for the use of the person employed on the site and maintained in a condition suitable for 

immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those 

concerned. The following safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to the public. In addition, 

the contractor shall ensure that the following safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the 

Sr.Superintendent (Engg.) or any other higher officer. 

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 

before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 

kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to be 

pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker 

may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 

these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 

could be used but they should be placed at least 2 metres away from the opening and on the 

leeward side protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should be properly trained before 

allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when 

necessary). They must be supplied with barrier cream for anointing the limbs before 

working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed 

to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or ready 

made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work. 



 

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 78                                          

 

AAI Safety Code 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and 

men below the age of 18 on the work of painting with product containing lead in any form, wherever 

men above the age of 18 are employed on the work of lead painting, the following principles must 

be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 

operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused 

by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation 

of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 

viii) AAI may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall 

be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision, should be made for prompt first aid treatment of all 

injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 

ii) (b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 

iii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any scaffolding 

winch or give signals to operator. 

iv) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 

used in hoisting or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of a hoisting machine having a variable safe working load 

each safe working load and the condition under which it is applicable shall be clearly indicated. 

No part of any machine or any gear referred to above in this paragraph shall be loaded beyond 

the safe working load except for the purpose of testing. 

v) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 

site of work and get it verified by the electrical Engineer concerned. 
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12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which are 

already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 

necessary should be provided. The worker should not wear any rings, watches and carry keys or 

other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work.  

14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code 

shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-

in- Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which twenty 

or more workers are ordinarily employed or are proposed to be employed in any day during the 

period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work on any day during the period during which the contract work is in progress. 

 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily accessible during 

working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part 

thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 Each 

first –aid box shall contain the following equipments: 

1. 6 small sterilised dressings 

2. 3 medium size sterilised dressings 

3. 3 large size sterilised dressings 

4. 3 large sterilised burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.  

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each first-aid box shall 

contain the following equipments. 

1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings 

4. 6 large size sterilised burn dressings. 

5. 6 (15 gms) packets sterilised cotton wool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

8. 1 roll of adhesive plaster. 
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9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and 

Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

(iii)   Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

(iv)   Nothing except the prescribed contents shall be kept in the First-aid box. 

(v)   The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

(vi)   A person in charge of the First-aid box shall be a person trained in First-aid treatment 

in the work places where the number of contract labour employed is 150 or more. 

(vii)   In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid posts shall 

be established and run by a trained compounder. The compounder shall be on duty and shall 

be available at all hours when the workers are at work. 

(viii)   Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill 

to the nearest hospital. 

 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to 

labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work place shall 

be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain 

or other source of pollution. Where water has to be drawn from an existing well which is within 

such proximity of latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and 

be provided with a trap door which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 
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(ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if there 

is one latrine for 25 males or females as the case may be upto the first 100, and one for every 

50 thereafter. 

(iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings. 

(iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-

resisting nonabsorbent materials and shall be cement washed inside and outside at least once a 

year, Latrines shall not be of a standard lower than borehole system. 

(v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers “For 
Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

(vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 

fifty employed at a time, provided that where the number of male or female workmen, as the 

case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 

females upto the first 500 and one for every 100 or part thereafter. 

(vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

(viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in                  or near the latrines and urinals. 

(ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements 

for proper disposal of excreta by incineration at the work place shall be made by means of a 

suitable incinerator. Alternately excreta may be disposed of by putting a layer of night soil at 

the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. Layer of 

waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn to 

manure). 

(x) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineerin-Charge to effect proper disposal of night soil and other conservancy work in respect 

of the contractor’s workmen or employees on the site. The contractor shall be responsible for 

payment of any charges which may be levied by Municipal or Cantonment Authority for 

execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other 

two for rest separately for the use of men and women labour. The height of each shelter shall not 

be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These shall be kept 

clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. Provided that the 

Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under 

construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

(i) At every work place, at which 20 or more women workers are ordinarily employed, there shall 

be provided two rooms of reasonable dimensions for the use of their children under the age of 

six years. One room shall be used as a play room for the children and the other as their bedroom. 

The rooms shall be constructed with specifications as per clause 19 H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and sufficient 

number of cots and beddings in the bed room. 
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(iv) The contractor shall provide one ayaa to look after the children in the crèche when the number 

of women workers does not exceed 50 and two when the number of women workers exceed 

50. 

(v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 

mothers of the children. 

 

9. CANTEENS 

(i) In every work place where the work regarding the employment of contractor labour is likely to 

continue for six months and where in contract labour numbering one hundred or more are 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such 

contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places 

separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year.Provided that the inside walls of the 

kitchen shall be lime washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a 

time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to be 

accommodated as prescribed in sub-Rule (ix). 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for   

     women workers in proportion to their number.  

(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in Sub-Rule (ix). 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any  

      other equipment necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided  

   and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based 

on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 
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Model Rules                

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items 

shall not be taken into consideration as expenditure namely :- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and equipments provided for 

the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of equipments provided 

for the canteen. 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 

the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 

him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 

 

12. AMENDMENTS 

AAI may, from time to time, add to or amend these rules and issue directions - it may consider 

necessary for the purpose of removing any difficulty which may arise in the administration thereof. 
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AIRPORTS AUTHORITY OF INDIA 

Contractor’s Labour Regulations 

1. SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 

2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly through 

a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled or 

unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms 

of employment are expressed or implied but does not include any person:- 

a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 

by reason of powers vested in him, functions mainly of managerial nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 

control and management of the principal employer. No person below the age of 14 years 

shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other than a 

mere supply of goods or articles of manufacture through contract labour or who supplies 

contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working   

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 

than 12 hours on any day.  

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week, he shall be paid over time for the extra hours put in by him at double the 

ordinary rate of wages. 

iii) a)  Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Central/State Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be 

entitled to rest day wages at the rate applicable to the next preceding day, provided he has 

worked under the same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one 

of the five days immediately before or after the normal weekly holiday and pay wages to 

such worker for the work performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly maintain and 

continue to display and correctly maintain in a clear and legible condition in conspicuous places on 

the work, notices in English and in the local Indian languages spoken by the majority of the workers 

giving the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, 
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the hours of work for which such wage are earned, wages periods, dates of payments of wages and 

other relevant information as per Appendix’VIII’. 
5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable.  

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage 

period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the second working day from the date on which 

his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 

this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 

under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 

the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 

will be required to be present at the place and time of disbursement of wages by the contractor 

to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 

“Certified that the amount shown in column No. ………… has been paid to the workman 

concerned in my presence on …………..at………………..” 

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 

bank statement for relevant period duly signed by him. 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 

a) Fines 

b) Deductions for absence from duty i.e. from the place or the places where by the terms 

of his employment he is required to work. The amount of deduction shall be in 

proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deduction which he is required to 

account, where such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 
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Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-XII. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 

or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 

of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 

of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 

of which it was imposed. 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form XIII 

of the CL(R&A) Central Rules 1971 (Appendix VI) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as may 

be convenient at the work place but the same shall include the following particulars : 

a) Full particulars of the labourers who met with accident. 

b) Rate of Wages 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in Hospital 

h) Date of discharge from the Hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical officer 

k) Claim required to be paid under Workmen’s Compensation Act. 
l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed. 

o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 1971 

(Appendix-XIII). 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 

CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XV) 

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XVI). 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once 

at the commencement of the day and again after the rest interval, before he actually starts 

work. 
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(iv) The card shall remain in possession of the worker during the wage period under reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker (Appendix-X). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service certificate in Form XV of the CL(R&A) Central 

Rules 1971. 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 

for a period of three years from the date of last entries made in them and shall be made available 

for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 

Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance of 

Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any complaint 

regarding the default made by the contractor or subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which 

the default has been committed with a note that necessary deductions from the contractor’s bill be 

made and the wages and other dues be paid to the labourers concerned. In case an appeal is made 

by the contractor under Clause 13 of these regulations, actual payment to labourers will be made 

by the Engineer-in-Charge after G.M. Engg. has given his decision on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other person 

so authorised may appeal against such decision to the Engineer-in-Charge concerned within 30 days 

from the date of decision, but subject to such appeal, the decision of the officer shall be final and 

binding upon the contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 

a) An officer of a registered trade union of which he is a member. 
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b) An officer of a federation of trade unions to which the trade union referred to in Clause 

(a) is affiliated. 

c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by 

any other workman employed in the industry in which the worker is employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association referred to in 

Clause(a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or 

by any other employer, engaged in the industry in which the employer is engaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 

under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or 

to his agent at a convenient time and place after due notice is received or to the Labour Officer or 

any other person, authorised by the Central Government on his behalf . 

 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations and on any 

question as to the application/interpretation or effect of those regulations the decision of the General 

Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B ] 

 

To 

The Airports Authority of India 

……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi [hereinafter 

called the “AAI” which expression shall unless repugnant to the subject or context include its 
administrator, successors and assigns) having agreed under the terms and condition of Contract 

Agreement No. ………………………dated……………made between……….and AAI in 
connection with the work of …………………….(hereinafter called the said contract) to accept 
Deed of Guarantee as herein provided for Rs…………………….(Rupees……………..only) from 

a Nationalized Bank in lieu of the Security deposit to be made by the contractor or lieu of the amount 

withheld towards compensation for delay pending final extension of time to be made from the 

contractors contained in the said Contractor. We, the………………bank (hereinafter referred to as 

“the said Bank” and having our registered office at ……………………do hereby under take and 
agree to identify and keep indemnified AAI from time to time to the extent of 

Rs……………………(Rupees……………………….only) against any loss or damage, cost,, 

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by 

reason of any breach or breaches by the said Contractor of any of the terms and condition contained 

in the said contract and to unconditionally pay the amount claimed by AAI on demand and without 

demur to the extent aforesaid.  

2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and as to 
whether the said Contractor has committed any breach or breaches of any of the terms and 

conditions of the said contract and the extent of loss, damage, costs, charges and expenses caused 

to or suffered by or that may be caused to or suffered by AAI on account thereof and the decision 

of AAI that the said Contractor has committed such breach and breaches and as to the amount or 

amounts of loss, damage, costs, charges and expenses caused to or suffered of that may be caused 

to or suffered by AAI from time to time shall be final and binding on us. 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said contracts and till all the dues of 

AAI under the said contract or by virtue of any of the terms and conditions governing the said contract 

including compensation for delay if any as decided by AAI, have been fully paid and its claims satisfied 

or discharged and till the Accepting Authority of the contract certifies that the terms and condition and 

accordingly Contract have been fully and properly carried out by the said contractor and accordingly 

discharges this guarantee subject, however that AAI shall have no claim under this Guarantee after 

90(Ninety) days from the date of expiry of the defects Liabilities periods or Final /Extension of Time 

grated by AAI as provided available in agreements clause no……………..as provided in the said 
Contract, i.e……….(date) or from the date of cancellation of the said contract, as the case may be, unless 
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the period 
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in which case the same shall be enforceable against the Bank notwithstanding the fact, that the same is 

enforced after the expiry of the said period. 

4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under this 

Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said 

contract or to extend time of performance by the said Contractor or to postpone for any time and 

form time to time any of the powers exercisable by it against the said Contractor and either to 

enforce or forbear from enforcing any of terms and conditions governing the said contract or 

securities available to AAI and the said Bank shall not be released from its liability under these 

present by any exercise by AAI of any liberty with reference to the matters aforesaid or by reason 

of time being given to the said contractor or any other forbearance, act or omission on the part by 

AAI or any indulgence by AAI to the said Contractor or any other matter or thing whatsoever which 

under the law relating to sureties would but for this provision have the effect of so releasing the 

Bank from its such liability. 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against the 

Bank and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding 

any security which AAI may have obtained or obtain from the Contractor at the time when 

proceedings are taken against the Bank hereunder be outstanding or unrealized. 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of AAI in writing and agree that any charge in the Constitution of the said 

Contract or the said Bank shall not discharge our liability hereunder. 

 

In presence of  

Dated this __________ Day of _________ 

WITNESS 

1. 

 

2.  

For and on behalf of (The Bank)  

      Signature __________________ 

Name & Designation _________ 

Authorisation No. __________ _ 

Name & Place ______________ 

Bank’s Seal ________________ 

 

The above Guarantee is accepted by Airports Authority of India. 

 For and on behalf of Airports Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST  EARNEST MONEY DEPOSIT  

WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the contractor”) 
has submitted his tender dated _______________ (date) for the construction of 

“_______________________________ ”(name of work) (hereinafter called “the TENDER”).  
 

KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our 

registered office at _________________  (hereinafter called “the bank”) are bound unto  

_________________ (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sum of Rs. _________________  (Rs. In words _________________) for which payment well truly to 

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 

presents. 
 

SEALED with the Common Seal of the Bank this ______________ day of _____________20 __. 

THE CONDITIONS of this obligation are: 

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of tender 

(including extended validity of tender) specified in the Form of Tender. 
 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 
 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 

contractor, if required –  

 OR 

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor,  

 OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, 

  OR 

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon receipt 

of his first return demand, without the engineer-in-charge having to substantiates his demand, provided 

that in his demand the engineer-in-charge will note that the amount claimed by him is due to him owing 

to the concurrence of one or any of the above conditions, specifying the occurred condition or 

conditions. 

This guarantee will remain in force up to and including the date* ____________ after the deadline for 

submission of tender as such deadline is stated in the instructions to contractor or as it may be extended  

by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any demand in 

respect of this guarantee should reach the bank not later than the above date.  
 

DATE    ………………………..    SIGNATURE OF THE BANK 

 

WITNESS   ……………………….. 
 

 

 

SEAL 

(SIGNATURE NAME AND ADDRESS)  

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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APPENDIX-II 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT 

BILLS 

 

Name of work:…………………………….......... Name of 
Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill No………………………..…… 

 

Sl. 

No

. 

Ite

m 

Quantities 

as per 

Agreemen

t 

Frequency 

as per 

Specificatio

n 

No. of 

Tests 

Require

d 

Upto 

date 

Quantit

y 

No. of 

Tests 

Require

d 

No. of 

Tests 

actuall

y done 

 

Remark

s 

 

1 2 3 4 5 6 7 8 9 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 

 

 

 

 

   

 

 

Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

 

Signature of Sudt. (Engg) 

 

 

 

Signature of Engineer-in-Charge.   Signature of Manager / AM (Engg) 
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APPENDIX-III 

 

 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the 

contractor………………………………………………………………………… 

 

Name and location of the 

work……………………………………………………………………………… 

 

 

 

Name of the 

employee 

 

 

Father’s/husband’s 
name 

 

 

Nature of 

employment 

 

 

Period of 

actual 

employment 

 

 

Date on which 

notice of 

confinement 

given  

1 2 3 4 5 

     

     

     

     

     

 

 

Date on which maternity leave commenced and ended 

 

 

 

Date of 

delivery/miscarriage 

 

In case of delivery 

 

 

Commenced                        Ended 

 

In case of delivery 

 

 

Commenced                   Ended 

6 7 8 9 10 

     

     

     

     

     

 

Leave Pay paid to the employee 

 

In case of delivery 

 

In case of miscarriage 

 

Remark 

 

Rate of leave pay  

 

Amount paid 

 

Rate of leave 

pay 

 

Amount 

paid 

 

11 12 13 14 15 
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APPENDIX-IV 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN  

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 

 

Name and address of the contractor ------------------------------------------------------------------------------- 

Name and location of the work -----------------------------------------------------------------------------------

-                                                      ----------------------------------------------------------------------------------

-- 

1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/misccarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 

Labour Board 

Name of work 

Name of Contractor---------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------Address of Contractor ---------------

---------------------------------------------------------------------------------------------------------------------------

-------------------------------------- 

Name and address of A. A. I. Division ----------------------------------------------------------------------------

------------------------------------------------------------------------------------ 

Name of A. A. I. Labour Officer -----------------------------------------------------------------------------------

------------------------------------------------------------------------------------ 

Address of A. A. I. Labour Officer --------------------------------------------------------------------------------

----------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 

Sl.No. Category Minimum 

wage fixed 

Actual wage 

paid 

 

Number 

present 

Remark 

 

 

 

Weekly holiday ----------------------------------------------------------------------------------- 

Wage period  -------------------------------------------------------------------------------------- 

Date of payment of wages ----------------------------------------------------------------------- 

Working hours  ----------------------------------------------------------------------------------- 

Rest interval--------------------------------------------------------------------------------------- 

 

 

 

 

 



Various Formats to be maintained (Appendix)                                                      

                                                                            

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 97                                           

 

                                                                                                                  Form-XIII                                                                                    APPENDIX-VI 
[See rule 2(1)] 

 [Part-A: For all Establishments] 
   Register of Workmen Employed by Contractor 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………………………... 
 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 
 

Sl. No. Employee 

Code 

Name Surname Gender Father’s/Spouse 
Name 

Date of Birth# Nationality Education 

Level 

Date of 

Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

Category 

Address 

*(HS/S/SS/US) 

Type of 

Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 

Number 

Bank Branch 

(IFSC) 

Present 

Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 

Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 

Column. 
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APPENDIX-VII 

 

 

Form-XVI  

[See Rule 78 (1) (a) (i)] 

 

Muster Roll 

 

 

Name and address of 

contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried 

on…………………………………………………... 
 

Name and location of 

work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………For the month of 
fortnight……………. 
 

Sl

. 

1 

Name of 

work 

Man 

2 

Se

x 

3 

Father’s/ 
Husband’s 

4 

Date Remark 

 

1 2 3 4 5 
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 FORM B                  
[See Rule 78 (1) (a) (i)]        APPENDIX-

VIII 
 

          FORMAT FOR WAGE REGISTER 

Name and address of contractor………………………………………………………………………………………. 
Name and address of establishment which contractor is carried on…………………………………………………... 
Name and location of work……………………………………………………………………………………………. 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

Rate of Minimum Wages and since the 

date..............  Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     
DA     
Overtime     

Name of the Establishment  Name of Owner LIN  _______ Wage period 

From______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Sl. No. in 

Employee 

register 

Name Rate of 

Wage 

No. of Days 

worked 

Overtime 

hours 

worked 

Basic Special 

Basic 

DA Payments 

Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 

 

eduction Net 

Payment 

Employer 

Share PF 

Welfare Found PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 2

2 
 

Receipt by Employee/Bank 

Transaction ID 

Date of Payment Rema

rks 

23 24 25 
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FORM C            
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 

Name of Establishment  LIN   
 

Sl. Number In Employee 

register 

Name Recovery Type 

(Damage/loss/fine/advance/loans 

Particulars Date of 

damage/Loss* 

Amount 

1 2 3 4 5 6 

 
 

Whether show cause 

issued* 

Explanation heard in 

presence of* 

Number of Instalments First Month/Year Last Month/Year Date of Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 

 

*Applicable only in case of damage/loss/fine 
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                                       Form-XVII        [See Rule 78 (2) (a)] 

 

Register of wages 

 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

 Amount of wages  

 

S. 

No 

 

 

 

 

 

Name of 

workman 

 

 

 

 

Serial no 

in the 

register 

of 

workman 

 

 

Descript

ion/ 

nature 

of work 

done 

 

No. of 

days 

worked  

 

Units 

of 

work 

done 

 

Daily 

rates of 

wages/ 

piece rate 

 

Basic 

wage

s 

 

 

Dearness 

Allowanc

e 

 

 

Over-

time 

 

 

 

Other 

cash 

payme

nt. 

(indic

ate 

nature

) 

 

 

 

Total 

 

 

 

 

Deduc

tion if 

any  

(indic

ate 

nature

) 

 

 

 

Net 

amou

nt 

paid 

 

 

Sig. or 

thumb 

impre

ssion 

of the 

work

men 

 

 

 

 

Initial 

contract

or his 

represe

ntative 

 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 

Wages Card No………………………… 

Name and Address of Contractor……………………Date of issue……………………….. 
Name and location of work………………………….Designation………………………… 

Name of workman………………………………….Month/Fortnight…………………….. 
Rate of Wages………………………………………… 

 

 1 2 3 4 5 6 7 8 9 1

0 

11 1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

9 

30 31  

 

Morning 

 

 

 

                                

Rate 

 

Evening 

 

 

 

                                

Amount 

 

Initial 

 

 

 

                                

 

Received from…………………………………….the sum of Rs…………………………………………on account of my wages 

Signature 

The Wage Card is valid for one month from the date of iss 
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19/Form-XIX                                                  APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 

 

Wages Slip 

 

Name and address of contractor…………………………………………………………… 

 

Name and Father’s/Husband name of workman…………………………………………... 
 

Name and location of work………………………………………………………………... 
 

For the week/Fortnight/Month ending…………………………………………………….. 
 

1. No. of days worked…………………………………………………………………… 

 

 

2. No. of units worked in case of piece rate workers……………………………………. 
 

3. Rate of daily wages/piece rate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 
 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 
 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 

      

     14/Form-XIV                                                             

[See rule 76] 

Employment Card 

 

 

Name and address of contractor…………………………………………………………… 

 

Name and address of establishment under which is carried………………………………. 
 

Name of work and location of work………………………………………………………. 
 

Name and address of Principal Employee………………………………………………… 

 

1. Name of the workman………………………………………………………………... 
 

2. SI. No. in the register of workman employed………………………………………... 
 

3. Nature of employment/designation………………………………………………….. 
 

4. Wage rate (with particulars of unit in case of piece work)………………………….. 
 

5. Wage period………………………………………………………………………… 

 

6. Tenure of employment……………………………………………………………… 

 

7. Remark……………………………………………………………………………… 

 

 

 

 

 

 

 

Signature of Contractor 
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APPENDIX-XI 

 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the terms 
and conditions of the proposed agreement between 

……………………………………………………………………………………………… 
[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter “the 
said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 
….......................... (Rupees ………………………..only) as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in the 

said agreement. 

We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as “the 
Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
………………… (Rupees ………………… only) on demand by AAI. 

2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay the 
amounts due to payable under this Guarantee without any demure, merely on a demand from AAI 

stating that the amount claimed is required to meet the recoveries due or likely to be due from the 

said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount 

due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall 

be restricted to an amount not exceeding Rs. ……………….. (Rupees ……………………… only). 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending 

before any court or tribunal relating thereto, our liability under this present being absolute and 

unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the contractor(s) shall have no claim against us for making such payment. 

4. We…………………………….. (Indicate the name of bank) further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues of 

AAI under or by virtue of the said agreement have been fully paid and its claims satisfied or 

discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and conditions of 

the said agreement have been fully and properly carried out by the said contractor(s) and 

accordingly discharges this guarantee. 

5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall have 
the fullest liberty without our consent and without effecting in any manner our obligations 

hereunder to vary any of terms and conditions of the said agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any time or from time to 

time any of the powers exercisable by AAI against in the said contractor(s) and to forebear and 

enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 

from our liability by reason of any such variation, or extensions being granted to the said 
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contractor(s) or for any forbearance, act of omission on the part of AAI or any indulgence by the 

AAI to the said contractor(s) or by any such matter or thing whatsoever which under the law relating 

to securities would, but for this provision, have  effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the  Bank or the 

contractor(s). 

7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke this 
guarantee except with the previous consent of AAI in writing. 

8. This guarantee shall be valid upto ……………………………. unless extended on demand by AAI. 
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 

……………….. (Rupees ………………… only) and unless a claim in writing is lodged within six 

months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under 

this guarantee shall stand discharged. 

 

In presence of  

Dated this __________ Day of _________ 

Witness 

1. 

2.  

For and on behalf of (The Bank) 

Signaure ____________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place ________________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports Authority 

of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 

Note : * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

Format for Letter of undertaking from the Depositor to Bank  

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

Airports Authority of India) 

(To be submitted in the Letter head of the firm) 

 

The Branch Manager, 

………………..Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in       
favour of Airport Authority of India A/c…………… 

Sir, 

 The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit / 

Earnest Money / Performance Guarantee on account of contract awarded / to be awarded 

by M/s Airports Authority of India to me / us. 

 I hereby authorized the Airport Authority of India in whose favour the deposit is made to close 

the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues without 

any reference /consent /notice from me / our side and the bank is fully discharged by making 

the payment to Airport Authority of India. 

 

Signature of the Depositor   

 

 

Place: 

 

Date: 
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APPENDIX-XII 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently 

at the site of work both in English and local Language. 

 

1. Wilful insubordination or disobidience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual Indiscipline 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's 

14. Unauthorised use of employer's property of manufacturing or making of unauthorised particles 

at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthotised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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                                                                                                                                                                                                         APPENDIX-XIII 

 

                                                                            Form-XVII   [See Rule 78 (2) (d)] 

 

                                                                                                                     Register of Fines 

 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. No. Name of 

workman 

Father’s/ 
Husband’
s 

Name 

Designatio

n nature of 

employmen

t 

Act or 

action for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employee’s 
explanation was 

heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed  

Date on 

which 

fine 

realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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                                                                                                                                                                                                        APPENDIX-XIV 

 

             Form-XVII   

 [See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 

No. 

Name 

of 

workma

n 

Father’s 
Husband’
s Name 

Designation

/nature of 

employmen

t 

Particular 

of 

Damages 

or Loss 

Date of 

damag

es or 

loss  

Whether 

workman 

showed 

cause 

against 

deductio

n 

Name of 

person in 

whose 

presence 

employee’s 
explanation 

was heard 

Amount 

of 

deductio

n 

imposed 

No. of 

install

ments 

Date of 

recovery 

 

 

 

Remark 
First 

Instal

lment 

Last 

Instal

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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   APPENDIX-XV 

 

                      Form-XXII    

[See Rule 78 (2) (d)] 

Register of Advances 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 

No. 

Name 

of 

workma

n 

Father’s 
Husband’
s Name 

Designation

/nature of 

employmen

t 

Wage 

period 

and 

wages 

payable 

Date 

and 

amount 

of 

advanc

e paid  

Purpose 

for which 

advance 

paid 

Number of 

installment 

by which 

advance to 

be repaid 

Date and 

amount 

of each 

installme

nt repaid 

Date 

on 

which 

last 

install

ment 

was 

repaid 

 

 

 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 

 

 

                                                                                                                   Form-XXIII            [See Rule 78 (2) (e)] 

                                                                                        

                                                                                                             Register of Overtime 

 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

S.

N

o 

Name of 

workme

n 

Father’s/ 
Husbands 

Name 

Sex Designation/ 

nature of 

employement 

Date on 

which 

overtime 

worked 

Total overtime 

worked at 

project in case 

of piece rate 

Normal 

rate of 

wages 

Overtime 

rate of 

wages 

Overtim

e 

earning 

Rate on which 

overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 

FORMAT CONSENT LETTER 

[Refer Clause 25] 

To 

      The Chairman / Member / Regional Executive Director, 

      Airports Authority of India, 

      ……………………………….. 
SUB: Request for appointment of arbitrator under Clause ..................... of the ................................ 

agreement dated ....................... for ............................. 

 
Sir / Madam, 

1. We state that __________________________ (Contractor / Agency) was awarded work / 

concession of _________________________________ at __________________ Airport / 

__________________ (other location) of Airports Authority of India through Award Letter 

dated ______________________.  

2. Dispute related to __________________ arose between us (Contractor / Agency) and AAI. 

3. On _______________ (date), dispute was referred to Mediation as per AAI Mediation Policy 

and any settlement on the following claims / disputes was not reached between the parties: 

(i)  

(ii) 

(iii) 

4. A concise statement along with claim in respect of each of such disputes is attached herewith. 

5. In view of the above, we invoke arbitration under clause ____________ of the 

____________ agreement between us and AAI and as per proviso to Section – 12(5) of the 

Arbitration & Conciliation Act, 1996, we hereby agree and request the Chairman / Member / 

Regional Executive Director, AAI to appoint arbitrator from AAI’s panel of arbitrators. 
6. I/we also give my/our consent for appointing any of an arbitrator from AAI’s approved panel 

of arbitrators, as per paragraph-5 above. 

 

Thanking you. 

 

(___________________________) 

Authorised signatory of 

Encl: As above 
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APPENDIX -XVIII 

INTEGRITY PACT 
 

The integrity pact shall be signed by both the parties in the following format 

“This Pact made this ……..day of …… between Airports Authority of India, a body corporate 
constituted by the Central Government under the Airports Authority of India Act,1994 and 

having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at 

………….(Name of Airport) in India, hereinafter called the Authority (which term shall unless 

excluded by or is repugnant to the context, be deemed to include its Chairman, or Member, 

Executive Directors, Airport Directors, officers or any of them specified by the Chairman in 

this behalf, and shall also include its successors and assigns) of the one part 
 

AND 
 

M/s …(Name of bidding company) represented by ……… (Name of authorized person) of the 

other part, hereinafter called the “Bidder/Contractor “(which term shall unless excluded by or 
is repugnant to the context be deemed to include its heirs, representatives, successors and 

assigns of the Bidder/ Contractor) 

WHEREAS the Authority intends to award, under laid down organizational procedures, tender/ 

contract for ………………….(Name of work). The Authority, while discharging its functions 

on business principles, values proper compliance with all relevant laws and regulations, and 

the principles of natural ,justice, ethics, equity, fairness and transparency in its relations with 

the Bidders/ Contractors. 

WHEREAS the Authority is desirous to make its business mechanism more transparent, thus 

to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the 

instrument developed by the renowned international non‐governmental organization 
“Transparency International” (T I) headquartered in Berlin (Germany). The Authority will 

appoint an Independent External Monitor (IEM) who will monitor the tender process and the 

execution of the contract for compliance with the principles mentioned above. 
 

AND WHEREAS the Bidder is submitting a tender to the Authority for ………… (Name of 

work). In response to the NIT ……… (Notice Inviting Tender Number) dated ……… 
Contractor is signing the contract for execution of ……(Name of work) NOW, therefore, To 

avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 

be entered into with a view to Enabling the Authority to obtain the desired said 

stores/equipment/execution of works at a competitive price in conformity with the defined 

specifications by avoiding the high cost and the distortionary impact of corruption on public 

procurement, and Enabling Authority to abstain from bribing or indulging in any corrupt 

practice in order to secure the contract by providing assurance to them that their competitors 

will also abstain from bribing and other corrupt practices and the Authority will commit to 

prevent corruption, in any form, by its officials by following transparent procedures. The 

parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 

1.1. The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material 

or immaterial benefit or any other advantage from the BIDDER, either for themselves 

or for any person, organization or third party related to the contract in exchange for an 

advantage in the bidding process, bid evaluation, contracting or implementation 

process related to the contract. 

1.2. The Authority will, during the pre‐contract stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to other BIDDERs. 

1.3. All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

1.4. In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the Authority with full and verifiable facts and the same is prima facie 

found to be correct by the Authority, necessary disciplinary proceedings, or any other 

action as deemed fit, including criminal proceedings may be initiated by the Authority 

and such a person shall be debarred from further dealings related to the contract 

process. In such a case while an enquiry is being conducted by the Authority the 

proceedings under the contract would not be stalled. 

2. Commitments of Bidders/Contractor. 

The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt 

practice, unfair means and illegal activities during any stage of its bid or during any pre‐
contract or post‐contract stage in order to secure the contract or in furtherance to secure it 
and in particular commit itself to the following. 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the Authority, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the contract. 

2.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to 

give, directly or indirectly any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any official of the Authority or otherwise in procuring the Contract or forbearing to 

do or having done any act in relation to the obtaining or execution of the contract or 

any other contract with the Authority for showing or forbearing to show favour or 
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disfavour to any person in relation to the contract or any other contract with the 

Authority. 

2.3 The Bidder / Contractor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specification, certifications, subsidiary contracts, submission or 

non‐submission of bids or any actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address of 

agents and representatives and Indian BIDDERs shall disclose their foreign principals 

or associates. 

2.5 The Bidder/Contractor shall when presenting his bid disclose any and all the payments 

he has made or, is committed to or intends to make to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

2.6 The Bidder/Contractor further confirms and declares to the Authority that the BIDDER 

is the original manufacturer/integrator/ authorized government sponsored export entity 

of the stores and has not engaged any individual or firm or company whether Indian or 

foreign to intercede, facilitate or in any way to recommend to the Authority or any of 

its functionaries, whether officially or unofficially to the award of the contract to the 

BIDDER, nor has any amount been paid, promised or intended to be paid to any such 

individual, firm or company in respect of any such intercession, facilitation or 

recommendation. 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 
negotiations or before signing the contract, shall disclose any payments he has made or 

has committed to or intends to make to officials of the Authority or their family 

members, agents, brokers or any other intermediaries in connection with the contract 

and the details of services agreed upon for such payments. 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 

2.10 The Bidder / Contractor shall not use improperly, for purposes of competition or 

personal gain ,or pass on to others, any information provided by the Authority as part 

of the business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The Bidder / Contractor 

also under takes to exercise due and adequate care lest any such information is divulged. 

2.11  The Bidder/Contractor will inform to the Independent External Monitor. 

i) If he receives demand for an illegal/undue payment/benefit. 
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ii)  If he comes to know of any unethical or illegal payment/benefit. 

iii) If he makes any payment to any Authority’s associate(s) 
 

2.12  The Bidder/Contractor commit to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiable facts. 

2.13 The Bidder/Contractor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of 

any of the officers of the Authority, or alternatively, if any relative of an officer of 

the Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the same 
shall be disclosed by the Bidder/Contractor at the time filing of tender. The term 

‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 
1956. 

2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

Authority. 

2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression in 

violation of section 2 or in any other form such as to put his reliability or credibility 

as Bidder/Contractor into question, the Authority is entitled to disqualify him from 

the tender process or to terminate the contract for such reason and to debar the 

BIDDER from participating in future bidding processes. 

 

3. Previous Transgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could justify 

Bidders’s exclusion from the tender process. 
3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he 

can be disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason and he may be considered for debarment for future 

tender/contract processes. 

3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) 

and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees zero 

point five Cr.) and to submit the same to the Authority along-with the tender document/ 

contract before contract signing. 



Various Formats to be maintained (Appendix)                                                      

                                                                            

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 118                                          

 

3.4 That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of 

the Authority after signing of the contract, and whose value of the work contribution 

exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to sign this Pact by 

the Contractor, and the same will be submitted to the Authority before doing/ 

performing any act/ function by such subcontractor(s) / associate(s) in relation to the 

contract/ work. 

3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t sign 
this Pact or violate its provisions or fails to get this Pact signed in terms of policy of 

authority 

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to 

get this Pact signed in terms of policy of authority. Authority will terminate the contract 

and initiate appropriate action against such Contractor(s). 

 

4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other 

mode and its validity i/c Warranty Period, Performance Guarantee/Bond. 

 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER 

ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is as per terms and 

conditions and details given in NIT / tender documents sold to the Bidders. 

5. Sanctions for Violations/Disqualification from tender process and exclusion from 

future Contracts. 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall 

entitle the Authority to take all or any one of the following actions, wherever required: 

i) To immediately call off the pre contract negotiations without assigning any reason 

or giving any compensation to the BIDDER. However, the proceedings with the 

other BIDDER(s) would continue. 

ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

iii) If the Authority has disqualified / debarred the Bidder from the tender  process 

prior to the award under section 2 or 3 or 4, the Authority is entitled  to forfeit 

the earnest money deposited/bid security. 

iv) To recover all sums already paid by the Authority, and in case of an Indian BIDDER 

with interest thereon at 2% higher than the prevailing Prime Lending Rate of State 

Bank of India, while in case of a BIDDER from a country other than India with 

interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to 

the BIDDER from the Authority in connection with any other contract or any other 

stores, such outstanding payment could also be utilized to recover the aforesaid sum 

and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, along with interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable 

to pay compensation for any loss or damage to the Authority resulting from such 

cancellation/rescission and the Authority shall be entitled to deduct the amount so 

payable from the money(s) due to the BIDDER. 

vii) To debar the BIDDER from participating in future bidding processes for a period upto 

two years. 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 

agent or broker with a view to securing the contract. 

ix) In case where irrevocable Letters of Credit have been received in respect of any contract 

signed by the Authority with the BIDDER, the same shall not be opened. 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact. 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or if the 

Authority is entitled to terminate the contract under section 2 or 3 or 4, the Authority 

shall be entitled to demand and recover from the contractor damages equivalent to 5% 

of the contract value or the amount equivalent to security deposit or performance bank 

guarantee, whichever is higher. 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount without 

protest or demur subject only to condition that if the Bidder/Contractor can prove and 

establish to the satisfaction of the Authority that the disqualification / debarment of the 

bidder from the tender process or the termination of the contract after award of the 

contract has caused no damage to the Authority. 

5.2 The Authority will be entitled to take all or any of the actions mentioned at para 5.1 above. 

5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER), of an 

offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption 

Act, 1988 or any other statute enacted for prevention of corruption. 

5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of the 

debarment and proves to the satisfaction of the Authority that he has installed a suitable 

and effective corruption prevention system and also restored/recouped the damage, if any, 

caused by him, the Authority may, if thinks fit, revoke the debarment prematurely 

considering the facts and circumstances of the case, and the documents/evidence adduced 

by the Bidder/Contractor for first time default. 

5.5 That a transgression is considered to have occurred if the Authority is fully satisfied with 

the available documents and evidence submitted along with Independent External 

Monitor’s recommendations/suggestions that no reasonable doubt is possible in the matter. 
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5.6 The decision of the Authority to the effect that a breach of the provisions of this Pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 

the BIDDER can approach the Independent External Monitor(s) appointed for the purpose 

of this Pact. 

6. Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 That if the Authority receives any information of conduct of a Bidder/ Contractor or Sub- 

Contractor or of an employee or a representative or an associate of the Bidder, Contractor 

or Sub- Contractor which constitute corruption, or if the Authority has substantive 

suspicion in this regard, the Authority will inform the Vigilance Department for appropriate 

action. 

7. Independent External Monitor(s), 

7.1 That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 

7.2 The task of the Monitor(s) is to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this Pact. He will also enquire 

into any complaint alleging transgression of any provision of this Pact made by the 

Bidder, Contractor or Authority. 

7.3 That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will report to 

the Chairperson of the Board of the Authority. 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access without 

restriction to all project documentation of the Authority including that provided by the 

Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request 

and demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation including minutes of meeting. The same is applicable to Sub - 

Contractors and Associates. The Monitor is under obligation to treat the information 

and documents of the Authority and Bidder/ Contractor / Sub- Contractors/ Associates 

with confidentiality. 

7.5 That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he 

will so inform the management of the Authority and request the management to 

discontinue or heal the violation, or to take other relevant action. The Monitor(s) can in 

this regard submit his recommendations/ suggestions. Beyond this, the Monitor(s) has 

no right to demand from the parties that they act in a specific manner, refrain from 

action or tolerate action. 

7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could have an 

impact on the contractual relations between the Authority and the Contractor / Bidder. 

The parties offer to the Monitor(s) the option to participate in such meetings. 
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7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board of the 

Authority within 2 weeks from the date of reference or intimation to him by the 

Authority and, should the occasion arise, submit proposals for correcting problematic 

situations. 

7.8 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 

Chairperson has not, within reasonable time, taken visible action to proceed against 

such offence or reported it to the Vigilance Department, the Monitor may also transmit 

this information directly to the Central Vigilance Commissioner, Government of India. 

7.9 The word ‘Monitor’ would include singular and plural. 

 

8. Facilitation of Investigation. 

 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 

information and documents in English and shall extend all possible help for the purpose of 

such Examination. 

 

9. Law and Place of Jurisdiction. 

 That this Pact is subject to provisions under Indian Law. The place of performance and 

jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the 

Authority, as applicable. 

 

10.  Other Legal Actions 

10.1 That the changes and supplements as well as termination notice need to be made in 

writing. 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorized 

representatives. 

 

11. Pact duration (Validity) 

11.1 That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, and 

for all other Bidders 3 months after the contract is awarded. 
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11.2 That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless 

it is discharged/determined by Chairman of the Authority. 

11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to come 

to an agreement to their original intentions. 

 

12. Company Code of Conduct 

Bidders are also advised to have a company code of conduct (clearly rejecting the use of 

bribes and other unethical behaviour) and a compliance program for the implementation of 

the code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at _____________ on _______________  

  

 Buyer 

 Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 

1. _______________________________ 

 

2._______________________________ 

 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1. ______________________________ 

 

 2______________________________ 
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APPENDIX-XIX 

 (To be filled by Contractor)  

(CLAUSE-47) 

 

Ratio of direct payment to the specialized        :       …% of the net payment to be made to 

Specialized 

agency in case of composite contract                        agency 

 

Sl. Sub-head Nature of work % of the net payment to be 

made to Specialized agency 

1 Sub-head I   

    

    

    

 

Note: 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 

The bidder must indicate percentage payable to specialized agency in case of all sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 

75% of the net payment admissible as per AAI for the subhead under consideration shall 

be paid directly to specialized agency in case of composite contract. 
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 APPENDIX-XX 

INDENTURE FOR SECURED ADVANCES 

(Reference Clause 10 B) 

 (For use in cases in which the contract is for finished work and the contractor has entered into 

an agreement for the execution of a certain specified quantity of work in a given time)  

THIS INDENTURE made the..................... day of ....................... 20....... BETWEEN 

…………………..  

(hereinafter called the Contractor which expression shall where the context so admits or implies 

be deemed to include his executors administrators and assigns) of the one part and the 

CHAIRMAN, AAI (hereinafter called the AAI which expression shall where the context so 

admits or implies be deemed to include his successors in office and assigns) of the other part.  

WHEREAS by an agreement dated ............................. (hereinafter called the said agreement) 

the Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may 

be allowed advances on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of such 

of the works as he has undertaken to execute at rates fixed for the finished work (inclusive of 

the cost of materials and labour and other charges) AND WHEREAS the AAI has agreed to 

advance to the Contractor the sum of Rupees ................. ................................ on the security of 

materials the quantities and other particulars of which are detailed in Accounts of Secured 

Advances attached to the Running Account Bill for the said works signed by the Contractor on 

............................................. and the AAI has reserved to himself the option of making any 

further advance or advances on the security of other materials brought by the Contractor to the 

site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees .................................... on or before the 

execution of these presents paid to the Contractor by the AAI (the receipt whereof the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to 

him as aforesaid the Contractor doth hereby covenant and agree with the AAI and declare as 

follows: - 

(1) That the said sum of Rupees ....................................................... so advanced by the AAI to 

the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall 

be employed by the Contractor in or towards expediting the execution of the said works 

and for no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been 

offered to and accepted by the AAI as security are absolutely the Contractor's own property 

and free from encumbrances of any kind and the contractor will not make any application 

for or receive a further advance on the security of materials which are not absolutely his 

own property and free from encumbrances of any kind and the Contractor indemnifies the 

AAI against all claims to any materials in respect of which an advance has been made to 

him as aforesaid. 
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(3) That the materials detailed in the said Account of Secured Advances and all other materials 

on the security of which any further advance or advances may hereafter be made as 

aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the 

execution of the said works in accordance with the directions of the Engineer-in-Charge of 

the project (hereinafter called the Engineer-in-Charge) and in the term of the said 

agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said 

works in the Contractor's custody and on his own responsibility and shall at all times be 

open to inspection by the Engineer-in-Charge or any officer authorised by him. In the event 

of the said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the 

Contractor will forthwith replace the same with other materials of like quality or repair and 

make good the same as required by the Engineer-in-Charge. 

(5) That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Engineer-in-Charge or an officer authorised by 

him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment 

from the AAI of the price payable to him for the said works under the terms and provisions 

of the said agreement. Provided that if any intermediate payments are made to the 

Contractor on account of work done than on the occasion of each such payment the AAI 

will be at liberty to make a recovery from the Contractor's bill for such payment by 

deducting there from the value of the said materials then actually used in the construction 

and in respect of which recovery has not been made previously, the value for this purpose 

being determined in respect of each description of materials at the rates at which the 

amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents 

the total amount of the advance or advances that may still be owing to the AAI shall 

immediately on the happening of such default be repayable by the Contractor to the 

President together with interest thereon at twelve per cent per annum from the date or 

respective dates of such advance or advances to the date of repayment and with all costs 

charges, damages and expenses incurred by the President in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of the Contractor and 

the Contractor hereby covenants and agrees with the President to repay and pay the same 

respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the President 

of the said sum of Rupees ................................................. and any further sum or sums 

advanced as aforesaid and all costs charges, damages and expenses payable under these 
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presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the powers contained therein if and 

whenever the covenant for payment and repayment herein before contained shall become 

enforceable and the money owing shall not be paid in accordance therewith the AAI may 

at any time thereafter adopt all or any of the following courses as he may deem best :- 

 (a) Size and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the Contractor in accordance with the provisions in that behalf contained 

in the said agreement debiting the Contractor with the actual cost of effecting such 

completion and the amount due in respect of advances under these presents and 

crediting the Contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the Contractor, he is to pay same to the AAI on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the AAI under these presents and pay over the surplus (if any) to the Contractor. 

Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest 

on the said advance shall not be payable. 

(10)That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been herein before expressly provided for the same shall be finally resolved as per 

provisions of clause 25 of the contract. 

In witness whereof the said ........................ and ........................... by the order and under the 

direction of the AAI have hereunto set their respective hands the day and year first above 

written. 

Signed, sealed and delivered by .............................. the said contractor in the presence of 

………………………………………………………………………………………………. 

Signature ............................. 

Witness Name ............................................................. 

Address .................................. 

Signed by ……………………. 

by the order and direction of the AAI in the presence of 

Signature ..................................... 

Witness Name ............................................................. 

Address ........................................ 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 

SCHEDULE `A’ 

All rates shall be quoted in the format provided and no other format is acceptable.  The price 

bid has been given as a standard BOQ format   with the tender document, then the same is to 

be downloaded and to be filled by all the bidders.  Bidders are required to download the BOQ 

file, open it and complete the white coloured (unprotected) cells with their respective financial 

quotes and other details (such as name of the bidder).  No other cells should be changed.  Once 

the detailes have been completed, the bidder should save it and submit it online, without 

changing the File name.  if the BOQ file is found to be modified by the bidder, the bid will be 

rejected and EMD shall be forfeited. 

 

SCHEDULE `B’ 

Schedule of materials to be issued to the contractor. 

 

Sl. 

No. 

Description of Item Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 

Tools and plants to be hired to the contractor. 

Sl.No. Description Hire charges per 

day 

Place of Issue 

1 2 3 4 

    

 

SCHEDULE `D’ 

Extra schedule for specific requirements/ documents for the work, if any.       Not Applicable 

 

SCHEDULE `E’ 

Reference to General Condition of contract  

Name of Work 
“Provision of Apron High Mast Lighting at New 

Helicopter Apron at Rajahmundry Airport” 

Estimated Cost 
: 

Rs. 7,05,006 /- (Excluding GST) 

i. Earnest Money 
: 

Rs. 1,41,150/- (Rupees One Lakh Forty One Thousand One 

Hundred and Fifty Only)  

ii. Performance Guarantee 
: 

5% of contract value 

iii. Security deposit 
: 

5% or 10% of contract value 
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SCHEDULE `F’ 

 

GENERAL RULES & DIRECTION 

Officer inviting tender : Asst. General Manager (Engg.-Elect), 

Rajahmundry Airport, Rajahmundry.   

Maximum percentage for quantity of items of 

work to be executed beyond which rates are 

to be determined in accordance with Clauses 

12.2 & 12.3 

: See below 

Definitions: 

            Office inviting tender : O/o Asst. General Manager (Engg.-Elect), 

Airports Authority of India,  

Rajahmundry Pin 533102 .   

2(v)      Engineer-in-Charge : AGM (Engg-E), Rajahmundry. 

2(viii) Accepting Authority : As per AAI’s DOP. 

2(x) Percentage on cost materials & 

Labour to cover all overheads & 

Profits 

: 15% 

2(xi) Standard schedule of rates : DSR 2022 with up to date correction slips as on last 

date of submission of tenders & Market Rates. 

2(xii) Department : AAI, Engineering  

Clause 1 

(i) Time allowed for submission of 

Performance Guarantee from the 

date of issue of letter of acceptance 

: with in 30 Days 

(ii) Maximum allowable period of 

extension 

: As per Clause 1 of GCC 

Clause 2 

 Authority for fixing compensation 

under Clause 2 

: As per Delegation of Power of AAI. 

 

Clause 2A 

 Whether Clause 2A shall  be 

applicable 

: Yes / No 
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Clause 5 

 Number of days from the date of 

issue of letter of acceptance for 

reckoning date of start 

: 10 Days 

Mile Stone(s) as per table given below: 

Sl. 

No. 

Description of Milestones (Physical) Time allowed in days (from 

date of start) 

Amount to be 

withheld in case of 

non achievement of 

milestone 

1. All Mandatory Registers and 

consumables 

  

    

    

    

 

Time allowed for execution of work. 
 

: 

 

04 (Four) Months  

Authority to decide:  

i. Extension of time : As per DOP applicable 

ii. Rescheduling of milestone : TS Authority 

iii. Shifting of date of start in case of  

delay in handing over of site 

: TS Authority 

Clause 6, 6A : 6A 

Clause 7 

Gross work to be done together with net 

payment/adjustment of advances for 

material collected, if any since the last 

such payment for being eligible to 

interim payment. 

: Not Applicable 

Clause 10A 

Testing equipment to be provided by the contractor at site lab: Not Applicable 

All theTesting equipments required for conducting test for building/ pavement works as per CPWD 

Morth, IRC and AAI specifications as  applicable. 
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Clause 10 B (II) 

 Whether Clause 10B (ii) shall be 

applicable 

: Yes/No 

 Interest on Mobilization Advance  : 15.15 % per Annum    

Clause 10C:  Not Applicable 

Component of labour expressed as percent of value of work:       Not Applicable 

 

Clause 10 CA: 

Materials covered under 

this clause 

Nearest Material (other than cement*, 

reinforcement bars,structural steel & 

Bitumen) for which All India Wholesale 

Price index is to be followed 

Base price and its 

corresponding period of all the 

materials covered under clause 

10CA 

1.  Cement (OPC/ PPC)  Base price for cement and 

reinforcement steel to be 

determined as issued under 

authority of DG (Works). 

CPWD or concerned Zonal 

Chief Engineer, CPWD as 

on last date of receipt of 

tender. In case base price for 

cement, reinforcement steel 

and Bitumen as to be issued 

by CPWD is not available 

concerned ED (Engg) 

empowered to determine 

the same. 

2. Reinforcement steel 

bars    (TMT) 

 

3. Structural Steel  

4. Bitumen  

    

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, 

if any. 

2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be 

modified by adopting latest base price and its corresponding period. 

Clause 10 CC ( Applicable / Not Applicable) 

Clause 10CC to be applicable in contracts 

with stipulated period of completion 

: 18 Months Not Applicable 
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exceeding the period shown in next 

column 

A) For Construction period 

S.No. Relebant component of Material/ 

Labour for price escalation 

*Percemtage against total value of 

work 

1 Cement component 1% 

2 Labour component 25% 

3 Civil Component of other Construction 

Materials 

4% 

4 E&M (Electrical and Mechnical i/c IT & 

Airport system) component of 

Construction Materials  

70% 

5 POL (Diesel) Component - 

6 Reinforcement steel bars/ TMT bars/ 

structural steel (including strands and 

cables) component 

- 

7 Bitumen component - 

 Total 100% 

*% of components to be decided by NIT approving authority for particular tender. 

B) For Operation & Maintenance period 

S.No. Relebant component of Material/ Labour for 

price escalation 

*Percemtage against total 

value of work 

1 Labour component  70% 

2 Civil Component of other Construction Matericals - 

3 E&M (Electrical and Mechanical i/c IT & AS)  

component of Construction Materials 

30% 

4 Bitumen component (For Pavement work 

component) 

- 

 Total 100% 

*% of components to be decided by NIT approving authority for particular tender. 
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Clause 11 

Specification to be followed for 

execution of work 

: a) As per latest revelant CPWD specifications with 

up to date amendments /correction slips. 

b) As per latest revelant Indian Standard/ 

Specifications of BIS / IRC Code of Practice / 

ASTM standards / AAI specifications. 

c) As per Technical specification specifications. 

d) As per Manufacturer’s Specification. 

Clause 12 

12.2 

& 

12.3 

Deviation limit beyond which 

clauses 12.2 & 12.3 shall apply for 

building, pavements and all other 

works above foundation level 

: 15% (Fifteen Percent) 

12.5 Deviation limit beyond which 

clauses 12.2 & 12.3 shall apply 

for foundation work 

: 100% ( Hundred Percent)        

 Overall Deviation i/c extra items, 

if any. 

: 30% (Thirty Percent) 

Clause 16 

 Competent Authority for deciding 

reduced rates 

: AGM(Engg-E) 

Clause 18 

Mandatory machinery, tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 

Clause 25 

Place of Arbitration  : RHQ/SR, Chennai  
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Clause 36(1) 

Requirement of Technical Representative(s) and recovery rate 

Sl. 

No. 

Minimum 

Qualification 

of Technical 

Representative 

Discipline Designation 

(Principal  

Technical 

representative) 

M
in

im
u
m

  
 

E
x
p

er
ie

n
c 

N
u
m

b
er

 

Rate at which recovery shall 

be made from the contractor 

in the event of not fulfilling 

provision of clause 36 

Figures Rs. Words 

1.       

2.       

3.       

4.       

5.       

  

a. Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction 

company can be treated at par with Graduate Engineer for the purpose of such deployment 

subject to the condition that such diploma holder should not exceed 50% of requirement of 

degree engineers 

Clause 37 

Licence Fee for paved/unpaved land : Applicable - (As per AAI applicable rules for 

paved and unpaved area) 

Clause 41(b) 

Integrity Pact applicable : Yes/ No 

Clause 42 

(i) Schedule /statement for 

determining theoretical quantity of 

cement & bitumen on the basis of 

Delhi Schedule of Rates 

: DSR 2022 printed by C.P.W.D with up-to-date 

correction slips till last date of submission of tender, 

technical specifications & BOQ. 

(ii) Variations permissible on 

theoretical quantities 

  

(a) Cement for works with estimated 

cost put to tender not more than 

Rs.5 lakhs. 

:  
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(b) Steel Reinforcement and structural 

steel section for each diameter, 

section and category 

:  

(c) Bitumen :  

(d) All other materials :  

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 

Sl. 

No. 

Description of items Rates in figures and words at which recovery shall be 

made from the contractor 

  Excess beyond permissible 

variation 

Excess beyond 

permissible variation 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at stipulated fixed 

price 

  

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction of Enginee-in-charge. 

Clause 48 

Escrow Account : Applicable / Not applicable. 
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Annexure to clause 34 (x) 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considred 

for working out minimum period for which hire charges of road roller are to be recovered. 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 Kg per m2   or  

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 Kg per m2 930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg per m2   or  

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 Sq.m.   or  

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 100Sq.m 

with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.   or  

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sq.m. 

with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size 

per 100 m2 and binder including tack coat, the binder being hot cut back bitumen or 

bitumen emulsion in specified quantities. 

930 Sq.m 
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11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal size 

per 100 m2and binder including tack coat, the binder being hot cut back bitumen or 

bitumen emulsion in specified quantities. 

930 Sq.m 

 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. (60%20mm 

nominal size and 40% 12.5 mm nominal size) per 100m2 and coarse sand 1.9 Cu.m. 

per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

460 Sq.m. 

 

 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60%25 mm 

nominal size and 40% 20 mm nominal size) per 100m2 and coarse sand 2.4 Cu.m. 

per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

370 Sq.m. 

 

 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60%40 mm 

nominal size and 40% 25 mm nominal size) per 100m2 and coarse sand 2.9 Cu.m. 

per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

280 Sq.m. 

 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. (60%50 

mm nominal size and 40% 40 mm nominal size) per 100m2 and coarse sand 3.65 

Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal 

size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100 

Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

750 Sq.m. 

 

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm nominal 

size, 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 2.5 Cu.m. per 100 

Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

560 Sq.m. 

 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10 Cu.m. 

per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal size stone grit. 

1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm nominal size, 

1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar as specified. 

460 Sq.m. 

 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m. 

per 100 Sq.m. with binder, binding with stone grit 20 mm to 12.5 mm nominal size 

1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm nominal size, 

1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar, 

370 Sq.m. 

 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 

4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 

nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 

aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

560 Sq.m. 

 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 

6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 

nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 

aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

460 Sq.m. 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 

1. INTRODUCTION 

These special conditions of contract are for “ Provision of Apron High 

mast Lighting at New Helicopter Apron at Rajahmundry 

Airport.”. 

These special conditions of contract shall be read in conjunction with AAI 

General Conditions of Contract for all the systems mentioned above. If 

there are any provisions in the SCC, which are at variance with the 

provisions of conditions of contract, the provisions in the SCC shall take 

precedence. 

The work shall be carried out as per enclosed specifications and relevant 

ISI/IEC/CPWD/AAI specifications, ICAO/FAA/ IE standards amended up to 

date. The contractor has to comply with all requirements. 

2. SCOPE OF WORK: 

The scope of work shall be comprising of following: 

1. Provision of Apron High mast Lighting at New Helicopter Apron,  

2. Provision for cabling for EV charger at operational area.  
3. Repairing and restoration of Apron High mast remote control system 

If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Accepting Authority shall be the deciding 

authority with regard to the intention of the document and his decision 

shall be final and binding on the contractor. 

Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor 

from the execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his obligations 

under the contract. 

3. TENDER DRAWINGS 

On award of work, the successful tenderer shall prepare and furnish 

following shop drawings along with technical specifications in line with AAI 

requirements for approval by the Engineer-in-charge. Such drawings shall 

be based upon relevant IS/CPWD/ICAO/IEC specifications, local laws and 

regulations.  

a) LT panels drawings. 

b) GA Drawings, Single line diagrams, Control & logic Schematic & 

Wiring diagram etc.  

c) Cable & DWC Pipe laying and Earth pit drawings. 
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The shop drawings for complete systems shall be submitted after issuing 

of work order. The contractor shall not proceed with the installation works 

until the drawings are approved.  

Approval of drawings shall not absolve the contractor of any of his 

obligations to meet the requirements of specifications under this contract.  

4. BILL OF QUANTITIES 

The bill of quantities shall be read in conjunction with general conditions 

of contract, special conditions   of contract, technical specifications, 

drawings and any other document forming part of this tender. The 

quantities shown against the various items are only approximate and 

subject to variations as made in general conditions of the contract. 

5. COMPLETENESS OF TENDER 

All sundry fittings, assemblies, accessories, hardware items, grouting, 

foundation and foundation bolts, base channels, termination lugs for 

electrical connections as required and all other sundry which are useful 

and necessary for proper assembly and efficient working of the various 

components of the work shall be deemed to have been included in the 

tender, whether such items are specifically mentioned in the tender 

documents or not. 

6. CONTRACT DOCUMENTS 

The contract document is confidential and must strictly confined to the 

contractor's own use and for the purpose of the contract. 

7. METHOD OF EXECUTION   

The contractor shall submit his programme of installation at least one week 

in advance. The additional cost if any in engaging the labour for night work 

shall be included in the rates. Nothing extra shall be paid by AAI in this 

regard. 

8. PHASING OF WORKS 

The work has to be carried out in consultation with AAI from time to time 

so that the total project work can progress smoothly with least obstruction 

to the operations and also works of other Contractors/ agencies.  

9. STRUCTURAL ALTERATIONS TO BUILDINGS 

a) No structural member in the building shall be damaged/altered, 

without prior approval from Engineer in-charge. 

b) Structural provisions like openings, cutouts, pipes if any, provided by 

AAI for the work, shall be used.  Where these require modifications, 
such contingent or works shall be carried out by the contractor, at his 

cost after the prior approval of Engineer in-charge. 
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c) All such openings in floors provided by AAI shall be closed by the 
contractor, after installing the cables etc. by suitable means as 

approved by Engineer in-charge without any extra payment. 

d) All cuttings made by the contractor in connection with the works shall 
be filled by him at his cost to the original finish. 

10. MATERIALS 

All the materials required for this work should conform to relevant IS 

specifications and OEM standards for the proprietary items.  The copies of 

Purchase Invoices should be produced along with the materials.  The type 

test certificates, routine test certificates and acceptance test certificates 

(as applicable) are also to be submitted. 

Contractor shall supply Materials / Products mentioned in the list of 

“Approved makes”. In case of non-availability / non production of the 

approved makes, equivalent Product shall be approved subject to 

submission of proof of non-availability / non production of items from the 

respective manufacturer in writing. In such case, Rate applicable for such 

product shall be worked out in accordance with Clause 12.2 (i) & (ii) of 

Clauses of Contract. 

11. STORAGE OF MATERIALS 

The contractor shall provide proper and adequate storage facilities to 

protect all the materials and equipment against damage from any cause 

whatsoever. The watch & ward of the stores, equipment & materials shall 

be the responsibility of the contractor till the completion, commissioning 

& handing over to AAI.  

12. RESTRICTIONS IN WORKING HOURS 

The number of hours working in the area might be restricted due to 

operational reasons and contractor will not have any claim for extra 
payment on this account. The contractor’s staff working in the operational 
area will obey the instructions of authorities in clearing the site. Also, prior 

permission has to be obtained before stacking of materials in the premises. 
At any stage and on requirement, contractor shall obtain necessary entry 

pass / token / identity card for work force from AAI- BCAS etc. who is in-
charge of security matters. It is the responsibility of the successful 
tenderers to fulfill all the relevant formalities. 

The work shall be done in close co-ordination with other associated works 

at Operational area / Non- operational area and as directed by AAI. 

Contractor shall coordinate with the AAI staff and ATC etc. for the 

successful completion of work. 

It is the responsibility of the contractor to programme his work 

accordingly. No extra amount will be paid on account of site being made 

available in phases/parts. 
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13. TESTING AND MEASURING EQUIPMENTS 

Equipment for measurement of work and testing the installation shall be 
procured by the Contractor for their use at their own cost.  The same shall 
also be made available to AAI without any charges to AAI. 

Where ever special tools & tackles are required for operation & 
maintenance of unit/systems, the same shall be provided by the contractor 

supplying the equipment. For example – VCB/draw out unit 
handles/rods/levers, keys etc., electrician tool kit set. 

14. WATER AND ELECTRIC SUPPLY 

AAI will not be responsible for the supply of water and Electric power to 

the Contractor for execution of work.  The Contractor shall make his own 

arrangements for temporary connections required, if any, and make 

necessary payments to the Departments concerned.  No amount shall be 

payable by AAI on this account. 

15. TESTING / INSPECTION OF MATERIALS 

AAI reserves the right to inspect the materials at factory before dispatch. 
If inspection of equipment at the factory is to be done, 15 days prior 

intimation should be given in advance.  All arrangements for conducting 
the inspection/testing at the factory shall be the responsibility of the 
contractor. 

The traveling and daily allowance for the 1st inspection at factory will be 
borne by AAI.  In case the material/ test is not ready at factory or the test 

fails during the 1st inspection, the TA/DA for the AAI staff for the 2nd 
inspection shall be borne by the contractor.  

For visual /destructive tests of materials, the Contractor shall provide 

samples of all the materials free of cost well in advance.  

All the materials to be used in and on every part of the works shall be 

subjected, from time to time, to such tests as AAI may direct.  Such tests 
shall be performed at the expenses of the Contractor.  The samples for 

tests shall be in all cases selected by AAI.  If at any time, any material so 
tested, fails to meet the acceptance criteria, the same shall be removed 
from the site of works and other materials substituted. But in the absence 

of any specified test/acceptance criteria, the decision of AAI shall be final 
and binding as to whether the said materials shall be accepted or rejected. 

The Contractor shall produce on demand from AAI, the necessary test 

certificates certifying that the materials conform to the technical 

specifications.  However, this clause will not apply to routine testing of 

materials at the site laboratory of the Contractor. 

All tools, instruments, plants and labour/operating personnel for the tests 

shall be provided by the Contractor at his own cost. For any tests as 

directed by AAI that have to be carried out at an outside laboratory the 



 

 SPECIAL CONDITIONS OF CONTRACT                                                                            

Correction- Nil   Insertion- Nil  Omission-Nil                                                                           SCC - 5 

 

same should be carried out by the Contractor without any cost to AAI and 

the cost shall include cost of tests, transportation, freight etc. 

The category requirements of testing / inspection are provided in list of 

approved makes. 

16. SITE FOR PLANTS /EQUIPMENT, STACKING OF MATERIALS AND 

LABOUR 

The Contractor shall stack materials at the site of work strictly as per 

instructions of AAI keeping in view the safety and smooth progress of the 

project. 

Nothing extra shall be payable for any extra lead involved in stacking the 

materials at a reasonable distance away from the work place. 

17. CONTRACTORS’ ALL RISK INSURANCE 

Please refer clause 46 of GCC. 

18. TOOLS & PLANTS 

The contractor shall arrange all the tools & plants required to carry out the 

work and at site and at no cost to AAI. 

19. SITE MAINTENANCE DURING CONSTRUCTION/EXECUTION  

The Contractors shall time to time clear and remove all rubbish and 

obstructions from the site and the work area shall be kept clear and 

unobstructed at all times.  Nothing extra shall be paid on this account.   

20. CONFORMITY TO IE ACT, IE RULES AND REGULATIONS 

All electrical works shall be carried out in accordance with the provisions 

of Indian Electricity Act-1910, Indian electricity rules – 1956 amended 

upto date (date of call of tender unless specified otherwise) and the 

State/Central Electrical Inspectorate/Authorities. 

The works shall also conform to relevant Indian Standard Codes of Practice 

(COP) for the type of work involved. 

In all electrical works, relevant safety codes of practices shall be followed. 

21. GENERAL REQUIREMENTS OF COMPONENTS 

Ratings of components 

All current carrying components in an installation shall be of appropriate 

ratings of voltage, current and frequency as required at the respective 

sections of the electrical installation in which they are used without their 

respective ratings being exceeded. 
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Fabrication of panels  

Unless otherwise specified, switch boards /LT panels, etc. will be fabricated 

by an AAI approved manufacturer workshop having CPRI Certificate for 

short circuit withstand capability for 50 KA for 1 second. The workshop also 

should have reasonable quality control, and testing facilities, besides, 

having a proper 7-tank process for proper treatment and painting of metal 

parts.  

22. OTHER WORKS 

The following are included in the scope of the tenderer: 

The scope of work includes installation of all equipment including 

construction of machinery foundations, positioning of foundation bolts, 

grouting etc. The contractor shall furnish detailed specifications of 

foundations and drawings and the same has to be got approved before 

proceeding for foundation erection work.  

All exposed metal work furnished under these specifications, except as 

otherwise specified shall be painted after installation.  Painting shall be 

done with 2 or more coats of Synthetic enamel of approved brand over a 

coat of zinc chromate yellow primer.     

Openings of walls, slabs, trenches etc. and making them good thereof to 

original finish. 

Providing all consumables and hardware such as welding electrodes, 

sealing compounds, bolts, nuts, washers, gasket material, cement, bricks, 

graded stone etc. 

Supply of skilled and unskilled manpower, experienced supervisory and 

technical staff and competent management shall be ensured for execution. 

The contractor shall be responsible for any damage resulting from his 

negligence to existing facilities /installations and will restore, replace or 

repair any such damages at his cost to the complete satisfaction of AAI. 

23. DETAILED WORKING DRAWINGS 

The detailed execution drawings are to be prepared by the contractor as 

per the relevant IS/AAI/CPWD/ICAO/FAA specifications and IE rules and 

should obtain necessary approvals prior to execution. Drawings provided 

by AAI, if any, shall at all times be properly correlated before execution. 

In case of any discrepancy, the same should be brought to the notice of 

AAI immediately.  However, the discrepancy in the item given in the 

Schedule of Quantities appended with the tender drawings relating to the 

relevant item, the former shall prevail unless and otherwise given in 

writing by AAI. 
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24. COMPLETION DRAWINGS 

On completion of works, the contractor shall submit four sets of "As – 

Built" drawings, along with one set reproducible to AAI before the 

submission of the final bill. The details of the ‘As-Built’ drawings, 

documents to be submitted are as given below, failing which Rs. 20,000.00 

recovery shall be made for each system of following works executed. 

 General Arrangements, Layout drawings, plans, section etc. 

 Bill of Quantities indicating makes, Technical specs etc. 

 Data Sheets / Equipment name plate details(where applicable). 

 Details of Inventory. 

 Test Certificates (Factory Tests, sites Test, Routine and Type Test) 

(where applicable). 

 Guarantee / Warranty Certificates (where applicable). 

 Other documents / drawings as per the instruction of Engineer –in-

Charge. 

 Keys, operating handles, tools required for operation etc., as applicable. 

25. CONTRACTOR'S REPRESENTATIVES, AGENTS AND WORKMEN. 

The tenderer shall ensure deployment of appropriate qualified and 

experienced workman for execution of work to the acceptable standard of 

workmanship and sound/standard engineering practices. 

The contractor is required to inform at least seven days in advance before 

starting of any new item of work. 

All materials or workmanship, which in the opinion of AAI is defective or 

is unsuitable shall be removed immediately from the site within a 

reasonable time fixed by AAI failing which, the same shall be removed at 

the risk and cost of the Contractor.  No claim whatever shall be entertained 

on this account. 

They should possess requisite qualification / valid permits / license 

competency certificates to work on Cable laying, ITC of LED Light Fixtures 

and Earthing work.   

26. BYE-LAWS 

The contractor shall comply with all bye-laws and regulations of local and 

statutory authorities having jurisdiction over the works and shall be 

responsible for obtaining prior approval, if any, and payment of all fees 

and other charges, giving and receiving of all necessary notices and 

keeping AAI informed of the said compliance with the bye-laws, payments 

made, notices issued and received. 
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The Contractor shall indemnify AAI against all claims in respect of 

royalties, patent rights, design trade marks of name or other protected 

rights in respect of any plant, machine, work or materials used for or in 

connection with the work or temporary works and from and against all 

claims, demands proceedings, costs, charges and expenses whatsoever in 

respect of or in relation thereto.  The Contractor shall defend all actions 

arising from such claims and shall himself and every sort that may be 

legally incurred in respect thereof. 

The Contractor shall comply with proper and legal orders and directions of 

local or public authority or municipality and abide by their rules and 

regulations and pay all fees and incidental charges which may be liable 

during the contract period. 

27. SAFETY 

Only properly tested and marked material handling equipment shall be 

used. 

All supporting arrangements and fixing details shall be checked 

periodically and necessary rectifying actions are to be taken in order to 

ensure safe handling of loads during different operations. 

All plant and machinery of the contractor shall observe the safety 

regulations needed for working in a project where other contractors /sub-

contractors /agencies might also be working, so as not to interfere with 

the work of the other contractors or foul with their constructions. 

The Contractor shall take all precautions to avoid accidents by providing 

barriers.  They shall be responsible for all damages and accidents caused 

due to negligence on his part.   

28. COMPENSATION 

No payment /compensation will be made to the Contractor for damage 

caused by rains, floods, cyclones, earthquakes, subversion, riots or other 

natural calamities during the execution of the Works.  The damage caused 

to work shall be made good by the Contractor at his own cost and no claim 

on this account shall be entertained. 

The rates quoted by the Contractor for all items except those where 

specific provisions indicated in the schedule of quantities shall include all 

leads, lifts and nothing extra shall be paid on this account. 

The Contractor shall adjust his labour, staff, plant, machinery, etc., 

according to the requirement of work from time to time with particular 

regard to approved phases of work and no claim shall be entertained on 

account of idle labour, plant, machinery, etc., due to any reason 

whatsoever. 
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The Contractor shall clear the site thoroughly of all scaffolding materials, 

wastage and rubbish etc., left out of his work and dress the site around 

the area to the satisfaction of AAI upon completion of the work and before 

release of payment of the last running bill. The payment of final bill will be 

subject to the compliance of this condition by the contractor. 

29. COMPLETION CERTIFICATE 

Up on the satisfactory commissioning of the entire system, the work shall 

be handed /taken over officially and completion date recorded by Engineer 

– In – Charge with all the prescribed formalities for handing over. 

This date shall be reckoned as the certified date of completion and the 

defects liability period shall commence from this date. Until the handing 

over of the installation, the responsibility lies with the contractor for 

safety, upkeep etc. 

30. PRICES 

The rate quoted for all items (Imported and Indigenous) shall be in Indian 

Rupees only. Price shall be Inclusive of all taxes & duties, cess fee and 

charges levied under any statute excluding GST, what so ever including 

labour, tools & plants, packing, freight/ transportation & insurance up to 

the site, loading, unloading, fee (s) for testing, inspection, documents etc. 

where applicable. However, GST shall be paid to bidder for any taxable 

supply / services against a valid Tax invoice.  

The GST (in %.) per unit is fixed as 18% (as currently applicable) 

for this work.  

AAI does not give any concessional forms / certificates / permits towards 

any taxes, duties & other levies like sales tax, road taxes/ permits etc.   

In case of change of rate of Tax or any provision relating to levy of Tax 

resulting in increase in burden of Tax on the contractor, the contractor 

shall be entitled to receive any compensation for such increase in quantum 

of tax payable by the contractor. Similarly, recovery shall be made from 

the contractor on account of decrease of rate of Tax or any provision 

relating to levy of tax.   

 

31. COMPLETION PERIOD: 

The Completion period allowed for this work is 04 (Four) Months, which 

shall be reckoned from the 10th day of issue of Work order. 

AAI reserves the right to terminate the contract wholly of partially by 

giving 30days’ notice in writing to the contractor. However, if in the opinion 
of the Engineer-in-charge, it is observed that the contractor is not doing 
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the work satisfactorily as per the terms and conditions of the contract, 

then the contract shall be terminated with immediate effect without giving 

reasons thereof. 

32. GUARANTEE / WARRANTY-DEFECT LIABILITY PERIOD: 

All the items of equipment and installations shall be guaranteed to be free 

from defective workmanship or materials for a period of 12 months from 

the date of handing over i.e., Defect Liability Period (DLP) of 12 (Twelve) 

Months. Hence, as per the Contractor at his own cost shall rectify any 

defect /replace material that may appear during the period. 

Note:   05 Years warranty certification need to be provided for LED  

             Light fittings. 

During this period, the contractor shall without any extra cost, carry out 

all routine and special maintenance of the works executed by him and 

attend to any difficulties and defects that may arise in the day-to-day 

operation of the system within 24 hrs. of complaint reported by AAI. 

The Contractor shall hold himself fully responsible for reinstallation or 

replace free of cost to AAI during the defect liability period as stipulated 

hereunder.  

a) Any defective material supplied by the Contractor or defective 

workmanship of the Contractor. 

b) Any material supplied by AAI which is proved to be damaged or 

destroyed as a result of defective workmanship by the Contractor. 

33. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND 

LOWEST BIDDER. 

Final bill will be worked out at the accepted tenderer rates and also with 

quoted rates of second lowest. The amount of final bill to be paid will be 

restricted to the lower of the two. 

34. CANCELLATION OF CONTRACT 

AAI reserves the right to cancel the contract at any time by given one 

months’ notice due to unsatisfactory performance by the contractor. In 
such case AAI reserves the right to invoke the performance guarantee and 

also take action under the clauses of GCC including black listing. 

35. PAYMENT TERMS 

AAI shall pay to the contractor in the pro-rata basis on satisfactory supply, 

installation, testing and Commissioning as below after applicable 

deductions like security deposit, taxes, deduction / recoveries etc., if any. 
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PART-A:  

(A)  FOR SITC ITEMS 

(i) 70 % of the items on pro rata basis on supply at site, testing 

and approval by AAI. 

(ii) 20 % of the items on installation and approval by AAI. 

(iii) 10 % of the items on commissioning and handing over of the 

system. 

(B) FOR SUPPLY ITEMS 

(i) 80 % of the items on pro rata basis on supply at site, testing 

and approval by AAI. 

(ii) 20 % of the items on commissioning and handing over to AAI. 

(C) For purely Installation Items: - 

(i) 80 % against Installation of item. 

(ii) 20 % on Commissioning & Handing over. 

36. DISCREPANCY /AMBIGUITY IN DATA / INFORMATION: 

In the event of dispute, clash of information / data, the information given 

in the BOQ/SOQ, special conditions and technical specifications shall have 

precedence over the data given elsewhere. However, in such cases, AAI 

shall review the matter and issue suitable amendment which shall be 

binding on the contractor. Where such disputes are noticed, contractor 

may immediately inform AAI for suitable instruction. 

37. Entry Pass: - The work site lies in restricted area. The contractor shall 

apply in writing in advance for issue of necessary entry passes of workmen 

engaged by him. The office/airport premises are an essential service 

covered under the maintenance of essential service Act and hence 

disruption of services rendered will be a statutory offence. The necessary 

police verification etc. as required for entry passes will be the responsibility 

of the contractor. All expenditure towards arranging security passes shall 

be borne by the Agency. 

38. Security:-  The contractor and his employees shall abide by security

 regulation framed by AAI/BCAS or Police Authorities. Any worker of the 

contractor, whose presence is found undesirable in AAI premises, shall not 

be allowed to work. The Contractor shall be fully responsible for the 

satisfactorily working of his staff. 

"lf Contractor or his authorized representative or his employed 

workers are found violating any of security regulations, suitable action 

shall be taken by AAI as per prevailing rules". 

All men and vehicles shall be permitted to enter the restricted / office area 

only on possession of the security passes. The contractor shall apply in 

writing in advance before commencement of work for issue of security 
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passes and shall submit a list of personnel concerned with their 

addresses. The contractor shall ensure that his men are deployed only in 

those areas where the security passes issued is valid for. Passes shall be 

deposited back with Engineer-ln-Charge on demand and in any case 

immediately after completion of work. The contractor or his staff/workmen 

shall observe all the rules promulgated from time to time by the concerned 

authorities. Any person found violating the security rules laid down by the 

authority will be expelled from the area without assigning any reason 

whatsoever and contractor shall have no claim on this account. 

 

 

******* 
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TECHNICAL SPECIFICATIONS 

 

Name of work: Provision of Apron High Mast Lighting at New Helicopter    

                         Apron at Rajahmundry Airport  
 

 

 

 

1.0 GENERAL 

 

 
 

The electrical Installation work shall be carried out in accordance with Indian Standard 

Code of Practice. It shall also be in conformity with the current Indian Electricity 

rules and regulations and requirements of the Local Electricity Supply Authority,  

so far as these become applicable to the installation. Electrical work in general shall 

be carried out as per following CPWD Specifications amended up to date. 

 

General Specifications for Electrical Works. 

 

-   Part -I:  Internal Work - 2013.    

 

-   Part -II:  External Work - 2007. 

 

-  Part -IV: Substation Work -2013 

 

Wherever these specifications call for a higher standard of material and or 

workmanship than those required by any of the above mention’s regulations and 

specification then the specification here under shall take precedence over the said 

regulations and standards. 
 

 

The details of scope of work subhead wise are given in the subsequent paras. The 

quantities worked out in schedule of quantities are based on particular equipment 

considered at design stage. The contractor is required to recheck the quantities based 

on equipment offered by him to achieve required parameters. 
 

 

The bidder should note that the specifications furnished in the tender is of general 

nature only and it is the responsibility of the bidder to design, supply, install and 

commission the equipment and services required for the satisfactory performance of 

the installation. All the items of equipment required for the safe and satisfactory 

operation of the installation shall be supplied and installed by the bidder. 
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SECTION – 1 
 

 

HIGH MAST LIGHTING  
 

 

1.1 SCOPE 
 

The scope of this specification covers the manufacture, transport, installation, testing and 

commissioning of the complete lighting system using raising and lowering type of high mast 

towers including the Civil foundation works. However, all items required for the safe and 

efficient operation of the lighting system, including the high mast, whether explicitly stated 

in the following pages or not, shall be included by the contractor 3 No’s of high mast lighting 

system having Height of 12 meters for illuminating the Newly Constructed  Helicopter 

Apron at Rajahmundry Airport according to ICAO requirements. 

 

The civil foundation work of high mast including testing of soil bearing capacity shall be 

done and the soil test certificate shall be submitted by the contractor during execution. 

 

Design, manufacture and commissioning of the mast shall comply with all currently 

applicable statutory regulations and safety codes, standards and shall be generally in 

accordance to the following: - 

 

S. 

No 
Code no 

 

         Title 

 

1 IS 875(Part- III) 1987 Code and practice for 

design loads for structure 

2 BSEN10025/DIN 17100 Grade of MS plates 

3 BS EN Standard/IS 

10178 

Welding 

4 BS EN ISO 1461 Galvanizing 

5 TR No 71996 of ILU, 

UK 

Specification for Mast & 

foundation 

 

 

 

1.2 MAST STRUCTURE AND CONSTRUCTION: - 
 

1 Structure 

The High masts shall be of continuously tapered, polygonal cross section, 12 sides for up to 

12 Meters heigh Mast with a raising lowering luminaire carriage on top presenting good 

visual appearance and shall be based on proven In-Tension design confirming to the 

standards referred to above to give and assured performance and reliable service. The 

structure shall be suitable for wind loadings as per IS 875 part3, 1987 with up to date of 

amendments. The overall height of mast i/c the top of the carriage should not exceed the 

value indicated in the schedule from the surface level at the base. 
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2 Construction 

The mast shall be manufactured using Special steel sheets, conforming to BS – EN 10025 

or equivalent and shall be delivered in multiple sections which shall be assembled at site by 

slip stress fit method.  The mast shall be delivered into a section (As per BOQ) to site. Each 

section shall be fabricated out of single plate duly folded and welded. There shall be only 

one longitudinal seam weld per section. Sections with more than one weld, longitudinal, 

shall not be accepted. At site the sections shall be join together by slip-stressed-fit method. 

No site welding or bolted joint shall be done on the mast. Detailed design calculation of the 

mast shall be submitted for verification.  

 

The mast shall be provided with fully penetrated flange, which shall be free from any 

lamination or incursion. The welded connection of the base flange shall be fully developed 

to the strength of the entire section. The base flange shall be provided with supplementary 

gussets between the bolt-holes to ensure elimination of helical stress concentration. For the 

environmental protection of the mast, the entire fabricated mast shall be hot dip galvanized, 

internally and externally, having a uniform average thickness of 85microns for plates with 

more than 5mm thickness and 70 microns for 5mm or less. Galvanizing shall be done in 

single dipping method for better adhesion and life. 

 

3 Door Opening 

An adequate door opening shall be provided at the base of the mast and the opening shall 

be such that it permits clear access to equipment’s like winches, cables, plug and socket, 

etc. and also facilitate easy removal of the winches. The door opening shall be complete 

with a close fitting, vandal resistant, weather proof door, provided with a heavy-duty double 

internal lock with special paddle key. The door opening shall be carefully designed and 

reinforced with welded steel section, so that the mast section at the base shall be unaffected 

and undue buckling of the cut portion is prevented. Size of door opening shall not be more 

than 1200x250mm to avoid buckling of the mast section under heavy wind conditions.  

 

4 Dynamic Loading for The Mast 

The mast structure shall be suitable to sustain and assumed maximum reaction arising from 

a wind speed as per IS 875 part –III(3Sec) and shall be measured at a height of 10mtrs above 

ground level. Design life of the mast shall be 25yrs. 

 

5 Lantern Carriage: 

5.1 Fabrication 

 

A fabricated lantern carriage shall be provided for fixing and holding the flood light fittings 

and control gear boxes. The lantern carriage shall be of standard design. The lantern carriage 

shall be so designed and fabricated to hold the required number of symmetrical/ 

asymmetrical flood light fittings (As per BOQ) and control gear boxes and also have a 

perfect self-balance. The lantern carriage shall be fabricated in 2 halves and joint by bolted 

flanges with stainless steel bolts and nylon type stainless steel nuts to enable easy installation 

or removal from the erected mast. The inner lining of the carriage shall be provided with 

protective PVC or rubber padded guide ring arrangement, so that no damage is caused to 

the surface of the mast during the raising and lowering operation of the carriage. The entire 

lantern carriage shall be hot dip galvanized after fabrication.  
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6. Junction Box  

Weather proof junction box, made of cast aluminum shall be provided on the carriage 

assembly as required, from which the inter connection to the designed number of flood light 

luminaries and associated control gears fixed on the carriage shall be made. The mast shall 

have provision for testing the luminaries at the lowered position (Bottom level). 

 

7. Raising and Lowering Mechanism 

For the installation and maintenance of the luminaries and lamps, it will be necessary to 

lower and raise the Lantern Carriage Assembly. To enable this a suitable Winch 

Arrangement shall be provided, with the winch fixed at the base of the mast and the specially 

designed head frame assembly at the top.  

 

8. Winch 

The winch shall be of double drum and completely self-sustaining type, without the need for 

brake shoe, springs or clutches. Each driving spindle of winch shall be positively locked 

when not in use, gravity activated PAWLS. The capacity, operating speed, safe working load, 

recommended lubrication and serial no of the winch shall be clearly marked on each winch. 

The gear ratio of the winch shall be as per OEM and safe working load of 350 kg or above 

depending on the load.  The winch shall be self-lubricating type by means of an oil bath and 

the oil shall be readily available grades of reputed produces 

 

The winch drums shall be grooved to ensure perfect seat for stable and tidy rope lay, with no 

chances of rope slippage. The rope termination in the winch shall be such that distortion or 

twisting is eliminated and at least 5 – 6 turns of rope remain of the drum even when the 

lantern carriage is fully lowered and rested on the rest pads. It shall be possible to remove the 

double drum after dismantling, through the door opening provided at the base of the mast.  

 

9. Head Frame 

The head frame which is to be designed, as a capping unit of the mast, shall be of welded 

steel construction and provided with guides and separators between the ropes and cable, 

galvanized both internally and externally after assembly. The top pulley shall be provided 

with guides and stops with PVC buffer for docking the lantern carriage. The pulley assembly 

shall be covered by a Hot dip galvanized canopy. 

 

10. Stainless Steel Wire Ropes 

The suspension system shall essentially be without any intermediate joint and shall consist 

of only non-corrodible stainless steel.  

 

The stainless-steel wire ropes shall be of 7/19 construction, the central core being of the same 

material. The overall diameter of the rope shall not be less than 6mm. The breaking load of 

each rope shall not be less than 2100kg.  Factor of safety shall be more than 5 times the 

working load of the winch. The end constructions of ropes to the winch drum shall be fitted 

with talurit. The thimbles shall be secured on ropes by compression splices. Two continuous 

lengths of stainless-steel wire ropes shall be used in the system and no intermediate joints are 

acceptable in view of the required safety. No intermediate joints/terminations, either bolted 

or else, shall be provided on the wire ropes between winch and lantern carriage. 
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11.   Cable and connections 
 

A suitable terminal box shall be provided at the base compartment of the high mast for 

terminating the incoming cable. The electrical connections from the bottom to the top shall 

be made by special trailing cable. The cable shall be EPR insulated and PCP sheathed to get 

flexibility and endurance. Size of the cable shall be minimum 5core 2.5sq mm copper. There 

shall be 2 cables per mast. The cable shall be of reputed make. At the top there shall be 

weather proof junction box to terminate the trailing cable. Connections from the top junction 

box to the individual luminaries shall be made by using 3 core1.5 sq mm flexible PVC cables 

of reputed make. The flexible cable is to be secured to the lantern carriage by means of claw 

clamp. The terminal blocks shall be suitable for 32A or more at 440 volts. 

 

Also, suitable provision shall be made in the base compartment of the mast to facilitate the 

operation of internally mounted, electrically operated power tool for raising and lowering of 

the lantern carriage assembly. The trailing cables of the lantern carriage rings shall be 

terminated by means of specially designed, metal clad, multi pin plug and socket provided in 

the base compartment to enable easy disconnection when required. 

 

12. Power Tool for The Winch 
 

A suitable, high powered, electrically driven, internally mounted power tool, with manual 

over ride shall be supplied for the raising and lowering of the lantern carriage for the 

maintenance purposes. The speed of the power tool shall be to suit the system. The power 

tool shall be single speed, provided with the motor of the required rating. The power tool 

shall be supplied complete with suitable control. The capacity and speed of the electric motor 

used in the power tool shall be suitable for the lifting of the design load installed on the 

lantern carriage. 

 

The power tool mounting shall be so designed that it will be not only self-supporting but also 

aligns the power tool perfectly with respect to the winch spindle during the operations. Also, 

a handle for the manual operation of the winches in case of problems with the electrically 

operated tool, shall be provided and shall incorporate a torque limiting device. The power 

tool operation shall always be through a separate torque – limiting device to protect the wire 

ropes from over stretching. It shall be mechanical with suitable load adjusting device. The 

torque limiter shall trip the load when it exceeds the adjusted limits. The torque limiter is a 

requirement as per the relevant standards in view of the overall safety of the system. Each 

mast shall have its own power tool motor. 

 

13. Lightning Finial 
 

One number hot dip galvanized single spike lightning finial shall be provided for each mast. 

It shall be bolted solidly to the head frame to get a direct conducting path to the earth through 

the mast. The lightning finial shall not be provided on the lantern carriage under any 

circumstances in view of safety of the system. 

 

 

14. Aviation obstruction lights 

 

Two number LED aviation obstruction lights shall be provided on luminaire’s carriage for 
each mast. The optical system of each fitting should consist of two specially designed 

aviation red prismatic glass domes to give a symmetric light distribution. Obstruction light 
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shall have intensity sufficient to ensure conspicuity considering the intensity of the adjacent 

lights and the general level of illumination against which they would normally be viewed.  

 

15. Earthing 

 

Earth terminal using 12mm diameter hot dip galvanized bolts shall be provided on the door 

stiffener of the mast for lightning and electrical earthing of the mast. All the non-current 

carrying metal parts, luminaires and their accessories shall be earthed to with earth station 

near the flood light tower base. Earthing shall be done as per CPWD specifications, IE rules 

and BIS 3043 amended up to date. 

 

 

16.   FOUNDATION 

 

 Reinforced Concrete foundation required for the masts shall be designed as per IS 456-78/IS 

4091-79 and cost of the same shall be included in the quoted rate. Holding down bolts shall 

be supplied complete with anchor plates, templates for casting into foundations. These shall 

be guaranteed high tensile bolts. A precision mild steel template with tubed hole to ensure 

correct vertical and horizontal bolt alignment shall also be provided. Foundation shall be 

designed for soil bearing capacity of site. Footing can be taken deeper if required from 

structural considerations. Soil bearing capacity and foundation drawing certified by a 

authorized structural engineer shall be submitted before commencement of foundation work. 

Supply of materials for foundation such as Cement, Sand, reinforcing bars (steel), shall be 

got approved before bulk supply. 
 

17 LUMINAIRES 
 
Luminaries shall be of LED type of 350 watts and the output of the luminaire shall not be 

less than 38,500 lumens. The luminaire shall be consisting of suitable extruded aluminum, 

high power discrete LEDs with secondary lenses for optimum optical for performance, driver 

with in-built protection against surge voltage, resistance toughened glass and MS powder 

coated mounting brackets, and protection IP-66 etc. as per the BOQ.  The approval shall be 

taken from the Engineer-In-Charge before supply & installation of the LED flood 

lights/luminaries for installation on high masts. The illumination level requirement shall meet 

ICAO standards. 

 

All the  outdoor LED Light Fittings should be meet the below mentioned AAI Specifications. 

 

S. 

No Technical Parameter 
AAI Recommendations for Outdoor Light 

Fixtures 

1. 

 
Efficiency of LED light fitting  Min 110 Lumens/Watt for Outdoor Light Fixtures 

2. Life of LED light fitting Not less than 50000 burning Hours 

3. 
Approved make for LED 

 

Nichia/Cree/Osram/Philips (Lumiled)/ Sharp/ 

Seoul/ Everlite /Citizen (Japan)/ Bridgelux 

(USA)/ Samsung. 

4. 

 
CRI (Colour Rendering index) Min 70 for outdoor applications 

 

5 

 

THD (Total Harmonic 

Distortion) 
 Less than 10% 

6. Voltage Range 140 V to 270 V 
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7 Type of Housing  
 Extruded aluminum / CRCA/Standard alloy 

housing or as per BOQ 

8. IP Category IP 65 for outdoor applications 

9. 

 
Surge Protection  

 

For Outdoor Lights:> 4KV.  

10 Labeling / Identification Mark 

Manufactures Name / Logo shall be engraved / 

Embossed on housing / body or on aluminum 

plate Labels or screen printed on housing / body.  

11 Warranty Period 

5 Years Warranty from actual date of completion 

of work on complete luminaire including driver / 

Control gear.  LED, all accessories etc. 

12 Power Factor Equal to 0.95 or More 

13 
Total Power Consumption of 

fitting 

Not more than 110% of rated capacity of LED 

Light fitting 

14 Approved Make Driver 

Mean well/ Inventronics / C&S / Moso Power/ 

BAG/Philips/Wipro/Osram/Bajaj/Pharos/Fulham/

Helver /OEM of Light fixture 

15 Type of Driver Enclosed / Encapsulated  

16 Efficiency of Driver  ≥85% 

17 Testing Facility 
LED Luminaire manufacturer shall have in house 

NABL accredited Photometry lab. 

18 BIS Registration All Luminaires & drivers shall be BIS registered. 

19 Housing thickness 

Housing of luminaires shall ≥ 0.5mm for CRCA 
or 1 mm for Extruded Aluminium or 1.5mm for 

PDC aluminium or heavier if so required   to 

meet the application requirement. Or OEM 

specifications 

20 IK Rating IK 04 or above for Indoor and IK07 for outdoor. 

21 
LED Binning (Standard 

Deviation Colour Matching) 
<5 (SDCM) 

22 Unified Glare Rating (UGR) ≥19 

 

 

On completion of the work, the illumination level shall be measured with a Luxmeter and the 

report shall be submitted. 
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SECTION 2 : CABLES AND DWC-HDPE PIPE 
 

3.1 L.T. CABLES 
 

3.1.1 GENERAL 
L.T. Cables shall be supplied, inspected, laid tested and commissioned in accordance with 

drawings, specifications, relevant Indian Standards specifications and cable 

manufacturer’s instructions. The cable shall be delivered at site in original drums with 

manufacturer’s name clearly written on the drums. The recommendations of the cable 

manufacturer with regard to jointing and sealing shall be strictly followed. 

 

3.2.1 CONSTRUCTION 
 

L.T. Cables shall be PVC/ XLPE insulated and PVC sheathed aluminium conductor 

armoured cables conforming to IS:  1554 (Part I) / IS:  7098 (Part I) respectively. Cables 

shall be of 1100 volt and with ISI certification mark. Conductor of power cables shall be 

made of electrical purity aluminium conforming to IS: 8130-1 984. 

 

3.2.2 INSTALLATION OF CABLES 
 

Cables shall be laid directly in ground, pipes, DWC-HDPE pipe,  masonry ducts, on cable 

tray, surface of wall/ceiling etc. as indicated on drawings and/or as per the direction of 

Engineer- In-Charge. Cable laying shall be carried out as per CPWD specifications/ IS: 1255. 
 

 

3.3 INSPECTION 
 

All HT & LT Cables shall be inspected at site and checked for any damage during transit. 
 

 

3.4 JOINTS IN CABLES 

The Contractor shall take care to see that the cables received at site are apportioned to 

various locations in such a manner as to ensure maximum utilization and avoiding of cable 

joints. This apportioning shall be got approved from Engineer-In-Charge before the cables 

are cut to lengths. 

 

3.5 CABLE LAYING 
 

 

3.5.1 SCOPE 
The scope of this section comprises specifications for laying of HT & LT UG Cable in 

Ground, Surface and Cable Trays and Laying in Hume Pipe/Duct. 

 

3.5.2 Laying direct in ground 

 

3.5.2.1  General 
This method shall be adopted where the cable route is through open ground and where no 

frequent excavations are likely to be encountered and where re-excavation is easily possible 

without affecting other services. 
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3.5.2.2 Laying Cables in Ground 
Cables shall be laid by skilled experienced workmen using adequate rollers to minimize 

stretching of the cables. The cable drums shall be placed on jacks before unwinding the 

cable. With great care it shall be unrolled on over wooden rollers placed in trenches at 

intervals not exceeding 2 meters. Cables shall be laid at depth of 0.75 metres below 

ground level. A cushion of sand total of 250mm shall be provided including above and 

below the cable, joint boxes and other accessories. Cable shall not be laid in the same 

trench or alongside a water drain. The cable shall be laid in excavated trench over 80mm 

layer of sand cushion. The relative position of the cables, laid in the same trench shall 

preserved. At all changes in direction in horizontal and vertical planes, the cables shall be 

bent smooth with a radius of bent not less than 12 times the diameter of cables. Minimum 

3-meter-long loop shall be provided at both end of cable as far as possible Distinguishing 

marks may be made on the cable ends for identifications of phases. Insulation, tapes of 

appropriate voltage and in red, yellow and blue colours shall be wrapped just below the 

sockets for phase identifications. 
 

3.5.3 Trenching 

3.5.3.1 Width of trench 

 

The width of the trench shall first be determined on the basis indicated herein. The 

minimum width of the trench for laying a single cable shall be 35 cm. 

 

Where more than one cable is to be laid in the same trench in horizontal formation, the 

width of the trench shall be increased such that the inter-axial spacing between the 

cables, except where otherwise specified, shall be at least 20 cm. There shall be a 

clearance of at least 15 cm between axis of the end cables and the sides of the trench. 

 

3.5.3.2 Depth of trench 

The depth of the trench shall be determined on the basis indicated herein. Where the 

cables are laid in a single tier formation, the total depth of trench shall be 75 cm for LT 

UG cable and 125 cm for HT UG cable. 
 

3.5.3.3 Excavation of trenches 

 

The trenches shall be excavated in reasonably straight lines. Wherever there is a change 

in the direction, a suitable curvature shall be adopted. Where gradients and changes in 

depth are unavoidable, these shall be gradual. The bottom of the trench shall be level and 

free from stones, brick bats etc. The excavation should be done by suitable means – 

manual or mechanical. The excavated soil shall be stacked firmly by the side of the 

trench such that may not fall back into the trench. 

 

3.5.4 Laying of cable in trench 

The trench shall then be provided with a layer of clean, dry sand cushion of not less than 

8 cm in depth before laying the cables therein. After the cable is laid a covering of dry 

sand of not less than 17 cm of sand shall be provided. Unless otherwise specified, the 

cables shall be protected by second class brick of nominal size 22cmx11.4cmx7cm or 

locally available size, placed on top of the sand (or, soil as the case may be). The bricks 

shall be placed breadth-wise for the full length of the cable. Where more than one cable 
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is to be laid in the same trench, this protective covering shall cover all the cables and 

project at least 5cm over the sides of the end cables. 
 

The trenches shall be then back-filled with excavated earth, free from stones or other 

sharp edged debris and shall be consolidated by way of rammed and watered, in successive 

layers not exceeding 15 cm depth. 

 

The contractor shall restore all surface, roadways, sidewalks path, carbs or the places cut 

by excavation to their original condition to the entire satisfaction of the Engineer-in- 

charge. 
 

 

3.5.5 Testing before laying 

At the time of issue of cables for laying, the cable shall be tested for continuity and 

insulation resistance. 

Testing before covering 

The cables shall be tested for continuity of cores and insulation resistance and the cable 

length shall be measured, before closing the trench. The cable end shall be sealed 

/covered. 

 

3.5.6 Laying in pipes/closed ducts 

Cables laid In locations such as road crossing, and any other places subject to heavy 

traffic, entry in to buildings, paved areas etc., cables shall be protected and laid in 

suitable size of pipes or closed ducts. Metallic pipe or RCC or NP-2 Hume Pipe or DWC 

HDPE pipe shall be used as protection pipe for cables. The size of the pipe shall not be less 

than 15 cm in diameter for a single cable and not less than 20 cm for more than one 

cable Laying of HT Cable in NP-2 Hume Pipe 250mm dia at 125cm depth, for 1 No. 33 

or 11 KV HT Cable running by the side of main Road/Under Road Crossing etc. The 

maximum distance between two nos adjacent brick masonry chambers is 30mtr of size 

90cm wide x 120cm long along Cable length with circular manhole with heavy duty CI 

manhole cover & CI manhole frame of weight not less than 54 KG each, shall be 

provided on continuous along length of 250mm inner dia NP-2 Hume Pipe. 

 

3.5.7 Road crossing 
The top surface of pipes shall be at a minimum depth of 1m from the pavement level 

when laid under roads, pavements etc. with man holes at both ends of the pipes. The 

number of pipes to be laid should include sufficient number of spare pipes for future use. 
 

3.5.8 Laying in open ducts 

Open ducts with suitable removable covers (RCC slabs or chequered plates) are generally 

provided in sub-stations, switch rooms, between the buildings. etc., for taking the cables. The cable 

ducts should be of suitable dimensions for the number of cables involved. Laying of 

cables with different voltage ratings in the same duct shall be avoided. Where it is 

inescapable to take HV & MV cables in same trench, they shall be laid with a barrier 

between them or alternatively, one of the two (HV/MV) cables may be taken through 

pipe(s). Splices or joints of any type shall not be permitted inside the ducts. The cables 

shall be laid directly in the duct such that unnecessary crossing of cables is avoided. 

Cables shall be fixed with clamps on the walls of the duct or taken in 

hooks/brackets/troughs in ducts. The size and material of saddles/clamps shall be as 

given under laying on surface. 
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3.5.9 Laying on surface 

This method may be adopted in places like switch rooms, rising distribution) mains in 

buildings etc. This may also be necessitated in the works of additions and/or alterations to 

the existing installation, where other methods of laying may not be feasible. 

Cables may be laid in surface by any of the following methods as specified:- 

Directly clamped by saddles or clamps. 

Supported on cradles. 
Laid on troughs/trays duly clamped. 

 

 

The saddles and clamps used for fixing the cables on surface shall be 1 mm thick with fixing 

interval of 45 cm for cable of over all diameter up to 26 mm and 3mm thick 25mm wide with 

fixing interval of 60 cm for cable of over all diameter up to 45 mm. For cable of over all 

diameters above 45 mm the clamps shall be minimum of 3 mm thick 40 mm wide and 

fixing interval 60 cm. Additional clamping shall be provided at 30 cm from the center of 

bend on both sides. Saddles shall be secured with screws to suitable approved plugs. 

Clamps shall be secured with nuts on to the bolts, grouted in the supporting structure in an 

approved manner. In the case of single core cables, the clamps shall be of non-magnetic 

material. Suitable non-corrosive packing shall be used for clamping unarmoured cables to 

prevent damage to the cable sheath. Cables shall be fixed neatly without undue sag or kinks. 

All MS components used in fixing the cables shall be either galvanized or given a coat of 

red oxide primer and finished with 2 coats of approved paint. 
 

 

3.5.10 Laying on cable tray 

This method may be adopted in places like indoor substations, switch rooms, etc., or where 

long horizontal runs of cables are required within the building and where it is not convenient 

to carry the cable in open ducts. The cable trays may be either of perforated sheet type or 

of ladder type. The width of cable tray shall be chosen, so as to accommodate all the cables 

in one/two tier plus 30 to 50% additional width for future expansion. This additional width 

shall be minimum 100 mm. The overall width of one cable tray shall be limited to 800 

mm. All cable trays should be galvanized type. The cable tray shall be bonded to the 

earth terminal of the switchboards. 

 

Factory fabricated bends, reducers, tee/cross junctions, etc., shall be provided as per good 

engineering practice. The radius of bends, junctions etc., shall not be less than the minimum 

permissible radius of bending of the largest size of cable to be carried by the cable tray. 
 

 

The cable tray shall be measured on unit length basis, along the center line of the cable tray, 

including bends, reducers, tees, cross joints. 
 

Cable laid on cable tray shall be clamped on the tray at suitable intervals as per CPWD 

specifications. 
 

 

3.5.11 Laying in covered duct 

Covered duct shall be provided between substation and switch rooms (where feasible) at 
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Building for taking the cables. Suitable angle iron supports will be provided in this duct by 

AAI. The contractor shall fix the cables by using suitable clamps. The size and material of 

saddles/clamps shall be as given under laying on surface. AAI may opt for fixing cable 

trays on angle iron supports and taking / laying cables in trays. 
 

3.5.12 Cables Hangers or Racks 

The Contractor shall provide and install all iron hangers racks or racks with die cast cleats 

with all fixings, rag bolts or girder clamps or other specialist fixing as required. Where 

hangers or racks are to be fixed to wall sides, ceiling and other concrete structures, the 

Contractor shall be responsible for cutting away, fixing and grouting in rag bolts and making 

good. The hangers or racks shall be designed to leave at least 25mm clearance between the 

cables and the face to which it is fixed. Multiple hangers shall have two or more fixing 

holes. All cables shall be saddled at not more than 150mm centres. These shall be designed 

to keep provision of some spare capacity for future development. 
 

 

3.5.13 Cable Tags & Cable Route Markers 

3.5.13.1 Cables Tags 

Cable tags shall be made out of 2mm thick aluminium sheets, each tag 1-1/2 inch in dia 

with one hole of 2.5mm dia, 6mm below the periphery. Cable designations are to be 

punched with letter/number punches and the tags are to be tied inside the panels beyond 

the glanding as well as below the glands at cable entries. Trays tags are to be tied at all 

bends. On straight lengths, tags shall be provided at every 5 metres. 
 

3.5.13.2 Route Markers 
 

3. 5.13.2.1 Location 

Route markers shall be provided along the runs of cables at locations approved by the 

Engineer-in-charge and generally at intervals not exceeding 100m. Markers shall also be 

provided to identify change in the direction of the cable route and at locations of 

underground joints. 

 

3.5.13.2.2 CC Marker 
 

Cement concrete 1:2:4 (1 cement: 2 coarse sand: 4 graded stone aggregate of 20mm in 

size) shall be laid flat and centered over the cable. The concrete markers, unless otherwise 

instructed by the Engineer-In-Charge, shall project over the surrounding surface so as to 

make the cable route easily identifiable. 
 

 

3.5.14 Testing of Cables 

Prior to installation / burying of cables, following tests shall be carried out. Insulation test 

between phases, phase & neutral, phase & earth for each length of cable. 

a. Before laying. 

b. After laying. 

c. After jointing. 
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On completion of cable laying work, the following tests shall be conducted in the presence 

of the Engineer in Charge. 
 

 

a. Insulation Resistance Test (Sectional and overall). 

b. Continuity Resistance Test. 

c. Earth Test. 
 

 

All tests shall be carried out in accordance with relevant Indian Standard code of practice and 

Indian Electricity Rules. The Contractor shall provide necessary instruments, Equipment’s and 

labour for conducting the above tests & shall bear all expenses of conducting such tests. 

 

 

3.6 Supply & Laying of DWC – HDPE Pipes: 

 

Double wall corrugated pipe shall be supplied as per BOQ in accordance with relevant Indian 

Standard specifications IS-14930, Part-II complete with necessary joints / couplers etc., for 

providing protection to the underground LT cables. 
 

Trench shall be excavated in reasonable straight line for laying of DWC-HDPE pipes. The 

depth of trench shall be 80 centimeters and width shall be 35 centimeters for laying of DWC-

HDPE pipes. 

 

3.6.1 Laying DWC pipe on surface: 

This method may be adopted in places like (boundary walls, Switch rooms and rising 

distribution) mains in buildings etc. This may also be necessitated in the works of additions 

and/or alterations to the existing installation, where other methods of laying may not be feasible. 

DWC-Pipe may be laid in surface by any of the following methods as specified: - 

Directly clamped by saddles or clamps. 

Supported on cradles. 
Laid on troughs/trays duly clamped. 
 
 
The saddles and clamps used for fixing the Pipe on surface shall be 1 mm thick with fixing 

interval of 45 cm for cable of overall diameter up to 26 mm and 3mm thick 25mm wide with 

fixing interval of 60 cm for pipe of overall diameter up to 45 mm. For DWC-pipe of overall 

diameters above 45 mm the clamps shall be minimum of 3 mm thick 40 mm wide and fixing 

interval 60 cm. Additional clamping shall be provided at 30 cm from the center of bend on both 

sides. Saddles shall be secured with screws to suitable approved plugs. Clamps shall be secured 

with nuts on to the bolts, grouted in the supporting structure in an approved manner. All MS 

components used in fixing the DWC pipe shall be either galvanized or given a coat of red oxide 

primer and finished with 2 coats of approved paint. 

 
 

 

******** 
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 SECTION 3: L.T. PANELS & Feeder Pillars 
 

 

 

3.0  GENERAL 

 

This section covers the detailed requirements of medium voltage switchboard for 415 volts, 

3 phase, 50 Hz, 4 wire system. 
 

3.1    STANDARDS AND CODES 

 

Updated and current Indian Standard Specifications and Codes of Practice will apply to the 

equipment and the work covered by the scope of this contract. 

 

Low Voltage switchgear Assemblies IEC 60 439-1/IS 8623 

Low Voltage switchgear & control IEC 60 947 /IS 13947: 1993 

Part I    : General rules 

   : Circuit Breakers 
 Part II Part III   :  Switches, disconnectors, switch disconnectors and fuse combination   

                        units 

  Part IV    : Contactors and Motor starters 
 

  Part V     : Control circuit devices and switching elements 

 
Degree of Protection of Enclosures low voltage switchgear. IEC60529 /IS 2147: 1962 for low 
voltage switchgear. 

 
 

3.2     SWITCH BOARDS 

 

3.2.1  General 
The LV switchboards shall be Type Tested as per the standards IEC60439-1/CPRI. The 

drawings of the type-tested assemblies shall be made available for inspection. 

Switchboards shall have a short circuit level withstand as per Tender BOQ and drawings. 

 

In general, Short circuit withstand levels shall be: - 

For main Bus rating above 4000A - 65 KA for 1 sec 

Other main Switchboards & - As per the panel rating of main 

incomer 

Distribution Boards 

The enclosures shall be designed to take care of normal stress as well as abnormal electro- 

mechanical stress due to short circuit conditions. All covers and doors provided shall offer 

adequate safety to operating persons and provide ingress protection of IP 42 unless 
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otherwise stated. Ventilating openings and vent outlets, if provided, shall be arranged such 

that same ingress protection of IP 42 is retained. Suitable pressure relief devices shall be 

provided to minimize danger to operator during internal fault conditions. 

 

 

The switchboard along with ACBs and connections should have been type tested design at 

CPRI / Independent international test house for short circuit, temperature rise, protective 

earth short circuit test and dielectric tests of the ratings required. 

 

 

For operator safety IP2 X (touch proof) protection to be available even after opening the 

feeder compartment door. The compartmentalization to be achieved by using metal 

separators, use of PVC sheet / Hilum sheets shall not be allowed. 

 

 

As specified in the BOQ the switchboard shall be form 4B, for form of separation only 

metallic covers shall be used, Hylem / PVC sheets shall not be allowed. 

 

 

Switchboard Configuration 

The Switchboard shall be configured with Air Circuit Breakers, MCCB’s, MPCB, MCB’s 
and other equipment as called for in the tender BOQ. 

 

The MCCBs shall be arranged in multi-tier formation. The incoming Air Circuit Breakers 

shall be arranged in Single tier formation only but Double tier formation to facilitate 

operation and maintenance may be used for outgoing air circuit breakers only. 

 

The Switchboards shall be of adequate size with a provision of spare space to accommodate 

possible future additional switch gear. 

 

Constructional Features 

 

The Switchboards shall be metal clad totally enclosed; floor mounted free-standing type of 

modular extensible design suitable for indoor mounting. 

 

Switchboard’s construction shall employ the principle of fully compartmentalization and 

segregation for each circuit. 

 

Incomer and bus section panels or sections shall be separate and independent and shall not 

be wired with sections required for feeder the incomer panel suitable for receiving cable of 

size specified. 

 

Switchboards shall be made up of requisite vertical sections, which when coupled together, 

shall form continuous dead front switchboards. 

 

Switchboard shall be readily extendable on both sides by addition of vertical sections after 

removal of the end covers. 
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The switchboards shall be designed for use in high ambient temperature and humid tropical 

conditions as specified. Ease of inspections, cleaning and repairs while maintaining 

continuity of operation shall be provided in the design. 

 

Gaskets shall be fixed with CNC machines on the cover of the panels to render the panel dust 

and vermin proof and provide required degree of protection as stipulated in schedule of 

quantities. The unused openings within the switchboards shall be closed using suitable 

grommets. 

 

Special care to be taken to ensure effective earthing of the frame and doors of the 

switchboards. 

 

Each vertical section shall be provided with a rear or side cable chamber housing the cable 

end connections and power/control cable terminations. There should be generous availability 

of space for ease of installation and maintenance with adequate safety for working in one 

vertical section without coming into contract with any live parts. The design of the 

switchboard shall allow standard extension chambers if required to accommodate cables. 

 

Switchboard panels and cubicles shall be fabricated with CRCA Sheet Steel of thickness not 

less than 2.0 mm and shall be folded and braced as necessary to provide a rigid support for 

all components. The doors and covers shall be fabricated from CRCA sheet steel of thickness 

as per manufacturer standard. Joints of any kind in sheet metal shall be seam welded and all 

welding slag ground off and welding pits wiped smooth with plumber metal. 

 

All panels and covers shall be properly fitted. The holes in the panel shall be correctly 

positioned. 

 

Switchboard shall be provided with “Danger Notice Plate” conforming to relevant Indian 

Standards. 

 

Switchboard Dimensional Limitations 

 

The overall height of the switchboard shall be limited to 2450 mm or less as per 

manufacturers standards for all the Busbar ratings and type of switchboards. 

 

The height of the operating handle, push buttons etc shall be restricted between 300 mm and 

1800 mm from finished floor level. 

 

Other dimensional limits if any are specified separately. 

 

Switchboard Compartmentalization 

For compartmentalized switchboards, separate totally enclosed compartments shall be 

provided for horizontal busbars, vertical busbars, ACBs, MCCBs, and cable alloys. 

 

The main board shall be with Form 4b Construction. 

 

Earthed metal or insulated shutters shall be provided between draw out and fixed portion of 

the switchgear such that no live parts are accessible with equipment drawn out. Degree of 

protection within compartments shall be at least IP 2X. 

 

Sheet steel hinged lockable doors for each separate compartment shall be provided and duly 

interlocked with the breaker in "ON" and "OFF" position. 
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For all Circuit Breakers separate and adequate compartments shall be provided for 

accommodating instruments, indicating lamps, control contactors and control MCB etc. 

These shall be accessible for testing and maintenance without any danger of accidental 

contact with live parts of the circuit breaker, busbars and connections. 

 

For Some MCCB feeders for critical loads like UPS it may be required to have operation 

only after opening the door, all other facilities like padlock able rotary handle to be provided 

for such feeder. It shall be possible to do this change during execution of order. 

 

Each switchgear cubicles shall be fitted with label in front and back identifying the circuit, 

switchgear type, rating and duty. All operating device shall be located in front of switchgear 

only. 

 

A suitable wire way with cover shall be provided to take interconnecting control wiring 

between vertical sections. 

 

Cable compartments running the height of the switchboard in the case of front access boards 

shall be provided for incoming and outgoing cables. 

 

Cable compartments shall be of adequate size for easy termination of all incoming and 

outgoing cables entering from bottom or top. The construction shall include necessary and 

adequate and proper support shall be provided in cable compartments to support and 

clamping the cable in the cable alley / cable chamber. 

 

Switchboard Bus Bars 

 

Busbars shall be made of high conductivity, 99.9% purity, high strength Aluminium of ETP 

grade Busbars shall be of rectangular cross sections, suitable for full load current for phase 

bus bars and full rated current for neutral bus bar upto 200Amp. and half rated for above 200 

amp. or as stipulated in schedule of quantities. Busbar shall be suitable to withstand the 

stresses of fault level as specified in schedule of quantities. 

 

The bus bar system may comprise of a system of main horizontal bus bars and auxiliary 

vertical bus bars run in bus bar alley on either side in which the circuit could be arranged 

with front access for cable entrances. 

 

The bus bars shall be supported on non-breakable, non-hygroscopic epoxy resin or glass fiber 

reinforced polymer insulated supports able to withstand operating temperature of 110O C at 

regular intervals, to withstand the forces arising from a fault level as stipulated in schedule 

of quantities. 

 

The material and the spacing of the Busbar support should be same as per the type tested.  

 

Assembly. 
 

Auxiliary buses for control power supply or any other specified service shall be provided. 

These buses shall be insulated, adequately supported and sized to suit specific requirement. 

The material for auxiliary supply bus will be insulated electrolytic copper. 

Clearances 

The minimum clearances to be maintained for enclosed indoor air insulated bus bars for 

medium voltage applications shall be as per IEC guidelines 
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Switchboard Interconnection 

All connection and tap offs shall be through adequately sized connectors appropriate for fault 

level at location. This shall include tap off to feeders and instrument/control transformers. 

For unit ratings upto 100 amps, PVC insulated 105 deg withstand, copper conductor wires of 

adequate size to carry full load current shall be used. The terminations of such 

interconnections shall be crimped. Solid connections shall be used for all rating of above 100 

amps. 

All connections, tapping’s, clamping, shall be made in an approved manner to ensure 

minimum contact resistance. All connections shall be firmly bolted and clamp with. even 

tension. Before assembly joint surfaces shall be filed or finished to remove burrs, dents and 

oxides and silvered to maintain good continuity at all joints. All screws, bolts, washers shall 

be zinc plated. Suitable grade nuts and bolts shall be used for busbar connections. 

 

Instrument Accommodation 

 

All voltmeter and ammeter and other instruments shall be flushed mounted type of size 96 

sq.mm conforming to class 1.0 or as specified to IS 1248 for accuracy. 

Instruments and indicating lamps shall not be mounted on the Circuit Breaker Compartment 

door for which a separate and adequate compartment shall be provided and the 

instrumentation shall be accessible for testing and maintenance without danger of accidental 

contact with live parts of the Switchboard. 

For MCCBs, instruments and indicating lamps can be provided on the compartment doors. 

The current transformers for metering and for protection shall be mounted on the solid 

copper/aluminium busbars with proper supports. 

On all the incomers of switch boards ON/OFF LED Type indicator lamps shall be provided 

suitable for operation on AC 230 volts supply. All lamps shall be protected by HRC/MCB 

fuse. 

 

Wiring 

 

All wiring for relays and meters shall be with PVC insulated copper conductor FRLS wires. 

The wiring shall be coded and labeled with approved ferrules for identification. The 

minimum size of copper conductor control wires shall be 2.5 sq. mm. Runs of wires shall be 

neatly bunched and suitably supported and clamped. Means shall be provided for easy 

identification of wires. Identification ferrules shall be used at both end of wires. All control 

wires meant for external connections are to be brought out on a terminal board. The cables 

and control wires shall be suitable for withstanding 105 deg     Earthing 

Continuous earth bus sized for prospective fault current to be provided with arrangement for 

connecting to station earth at two points. Hinged doors / frames to be connected to earth 

through adequately sized flexible braids. 

 

Sheet Steel Treatment and Painting 

 

Sheet steel used in the fabrication of switchboards shall undergo a rigorous cleaning and 

surface treatment seven tank process comprising of alkaline degreasing, descaling in dilute 

sulphuric acid and a recognized phosphating process after which a coat of primer paint 

compactively with the final paint shall be applied over the treated surface. Final paint coat of 

oven baked powder coating, of minimum 50-micron thickness, tested & approved by 

Engineer-In-Charge shall then be provided. 
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Name Plates and Labels 

 

Suitable engraved white on black name plates and identification labels of metal for all 

Switchboards and Circuits shall be provided. These shall indicate the feeder number and 

feeder designation. 

 

Type test reports. 

Switchboard configurations offered shall be CPRI / ERDA or other Independent approved 

international test house tested for all the tests for compliance to IS: 13947 / IEC60439-1 and 

internal arc tests. Copies of the test certificates shall be submitted by successful tenderers. 

 

Acceptance Tests 

Acceptance tests on completed switchboards shall be as follows: 

         A general visual check shall be carried out. This shall cover measurement of over all   

         dimension, location, number and type of devices, terminal boxes, location and 

connection of terminals etc. 

Checking of bill of materials as per approved drawing. 

Checking of operation of various feeders as per approved schematic drawings. 

Operation check shall be carried out for every control function as per schematic  

        drawings by manually simulating fault conditions and operation of control  

       switches/relays etc. 

 

Checking of interchange-ability of identical feeders. 

Insulation resistance test and value measurement on power and control circuits  

         before and after high voltage withstand test. 

High voltage test on power and control circuit as per IS 8623. 

For equipment bought from other suppliers, certified test reports of tests carried out  

         at the manufacturers works shall be submitted. Normally all routine tests as  

       specified in the relevant standards shall be conducted by the sub supplier at its  

               works and copies of routine test reports shall be furnished. 

SWITCHGEAR 

 

MOULDED CASE CIRCUIT BREAKERS 

 

4.3.2 General 

The circuit breakers shall comply with the requirement of IEC 60 947 / IS 13947-2 : 1993. 

MCCBs shall be suitable for nominal voltage of 3 phase 690 Volts AC 50 HZ supply. 

The circuit breaker shall comply with the isolation function requirement of IEC 60 947-2/ IS 

13947-2 to be marked as suitable for isolation / disconnection to facilitate safety of operating 

personnel while the breaker is in use. 

The circuit breaker shall provide IP 2X protection for insulation between the front cover and 

internal power circuits to avoid any accidental contact with the live main current carrying 

path with the front cover open. 

MCCBs should have Ics=Icu with Minimum fault level as specified in BOQ. 

 

4.3.3  Protection Functions 

 

MCCBs with ratings shall be equipped with Thermal-magnetic (thermal for overload and 

magnetic for short-circuit protection) trip units 

 

Constructional features 
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The MCCBs shall be made of halogen free high strength heat resisting and flame retardant 

thermo setting insulating material. 

 

Three phase MCCBs shall have a common handle for simultaneous operation and tripping of 

all the three phases. 

 

The contact tips shall be made of suitable arc resistant sintered alloy. Terminals shall be of 

liberal design with adequate clearances 

 

Suitable arc extinguishing devices shall be provided for each contact. 

 

4.3.5 Operating mechanism 

 

The operating handle of the MCCBs shall be quick make / break, trip free type. 

The operating handle of the MCCBs shall have suitable, ON, OFF and TRIPPED indicators. 

The operating handle and mechanical trip push button shall be at the front of and integral 

with the circuit breaker 

MCCBs shall be capable of limiting the fault currents. The maximum thermal I2 t shall be 

indicated by the manufacturer. 

MCCBs shall comprise of the mechanism designed to trip the circuit breaker in the event of 

high value short circuit currents. 

The electrical endurance of MCCBs shall be more or equal to that specified by IEC 60 947-

2 standard. 

Earth fault protection if specified should be an integral part of the breaker, direct operating 

type & adjustable 

MCCBs range shall have discrimination charts available. 

MCCBs should be of the same family. 

 

4.3.6 Circuit Breaker Interlocking 

MCCBs shall be provided with following interlocking devices. 

Handle interlock to prevent unnecessary manipulations of the breaker. 

 

Door interlock to prevent door being opened when the breaker is in ON position 

 

De-interlocking device to open the door even if the breaker is in ON position. 

Spreader assembly for cable termination etc. 

 

 

Type test Certificate 

The contractor shall submit  type  test  certificate  from  a  international  recognized  test 

house/CPRI/ERDA for the circuit breakers offered. 

 

 

MINIATURE CIRCUIT BREAKERS 

 

Miniature Circuit Breaker shall comply with IS-8828-1996/IEC898-1995. Miniature circuit 

breakers shall be quick make and break type for 240/415 VAC 50 Hz application with 

magnetic thermal release for over current and short circuit protection. The breaking capacity 

shall not be less than 10 KA at 415 VAC. MCBs shall be DIN mounted. The MCB shall be 

Current Limiting type (Class-3). MCBs shall be classified (B,C,D ref IS standard) as per their 

Tripping Characteristic curves defined by the manufacturer. The MCB shall have the 
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minimum power loss (Watts) per pole defined as per the IS/IEC and the manufacturer shall 

publish the values. MCB shall ensure complete electrical isolation & downstream circuit or 

equipment when the MCB is switched OFF. 

 

The housing shall be heat resistant and having high impact strength. The terminals shall be 

protected against finger contact to IP20 Degree of protection. All DP, TP, TPN and 4 Pole 

miniature circuit breakers shall have a common trip bar independent to the external operating 

handle. & spreader assembly for cable termination etc. 

 

Checking of interchange-ability of identical feeders. 

Insulation resistance test and value measurement on power and control circuits  

         before and after high voltage withstand test. 

High voltage test on power and control circuit as per IS 8623. 

For equipment bought from other suppliers, certified test reports of tests carried out  

         at the manufacturers works shall be submitted. Normally all routine tests as  

       specified in the relevant standards shall be conducted by the sub supplier at its  

               works and copies of routine test reports shall be furnished. 

SWITCHGEAR 

 

MOULDED CASE CIRCUIT BREAKERS 

 

4.3.2 General 

The circuit breakers shall comply with the requirement of IEC 60 947 / IS 13947-2 : 1993. 

MCCBs shall be suitable for nominal voltage of 3 phase 690 Volts AC 50 HZ supply. 

The circuit breaker shall comply with the isolation function requirement of IEC 60 947-2/ IS 

13947-2 to be marked as suitable for isolation / disconnection to facilitate safety of operating 

personnel while the breaker is in use. 

The circuit breaker shall provide IP 2X protection for insulation between the front cover and 

internal power circuits to avoid any accidental contact with the live main current carrying 

path with the front cover open. 

MCCBs should have Ics=Icu with Minimum fault level as specified in BOQ. 

 

4.3.3  Protection Functions 

 

 

MCCBs with ratings shall be equipped with Thermal-magnetic (thermal for overload and 

magnetic for short-circuit protection) trip units 

 

Constructional features 

 

The MCCBs shall be made of halogen free high strength heat resisting and flame retardant 

thermo setting insulating material. 

 

Three phase MCCBs shall have a common handle for simultaneous operation and tripping of 

all the three phases. 

 

The contact tips shall be made of suitable arc resistant sintered alloy.Terminals shall be of 

liberal design with adequate clearances 

 

Suitable arc extinguishing devices shall be provided for each contact. 



22 
  

4.3.5 Operating mechanism 

 

The operating handle of the MCCBs shall be quick make / break, trip free type. 

The operating handle of the MCCBs shall have suitable, ON, OFF and TRIPPED indicators. 

The operating handle and mechanical trip push button shall be at the front of and integral with 

the circuit breaker 

MCCBs shall be capable of limiting the fault currents. The maximum thermal I2 t shall be 

indicated by the manufacturer. 

MCCBs shall comprise of the mechanism designed to trip the circuit breaker in the event of 

high value short circuit currents. 

The electrical endurance of MCCBs shall be more or equal to that specified by IEC 60 947-2 

standard. 

Earth fault protection if specified should be an integral part of the breaker, direct operating 

type & adjustable 

MCCBs range shall have discrimination charts available. 

MCCBs should be of the same family. 

 

 

4.3.6 Circuit Breaker Interlocking 

MCCBs shall be provided with following interlocking devices. 

Handle interlock to prevent unnecessary manipulations of the breaker. 

 

Door interlock to prevent door being opened when the breaker is in ON position 

 

De-interlocking device to open the door even if the breaker is in ON position. 

Spreader assembly for cable termination etc. 

 

Type test Certificate 

The contractor shall submit  type  test  certificate  from  a  international  recognized  test 

house/CPRI/ERDA for the circuit breakers offered. 
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MINIATURE CIRCUIT BREAKERS 

 

Miniature Circuit Breaker shall comply with IS-8828-1996/IEC898-1995. Miniature circuit 

breakers shall be quick make and break type for 240/415 VAC 50 Hz application with 

magnetic thermal release for over current and short circuit protection. The breaking capacity 

shall not be less than 10 KA at 415 VAC. MCBs shall be DIN mounted. The MCB shall be 

Current Limiting type (Class-3). MCBs shall be classified (B,C,D ref IS standard) as per 

their Tripping Characteristic curves defined by the manufacturer. The MCB shall have the 

minimum power loss (Watts) per pole defined as per the IS/IEC and the manufacturer shall 

publish the values. MCB shall ensure complete electrical isolation & downstream circuit or 

equipment when the MCB is switched OFF. 

 

The housing shall be heat resistant and having high impact strength. The terminals shall be 

protected against finger contact to IP20 Degree of protection. All DP, TP, TPN and 4 Pole 

miniature circuit breakers shall have a common trip bar independent to the external operating 

handle. & spreader assembly for cable termination etc. 
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SECTION 05: EARTHING 
 

5.1 SCOPE 

This chapter covers the essential requirements of earthing system components and their 

installation. For details not covered in these specifications, IS Code of Practice on Earthing 

(IS: 3043-1987) as per relevant Indian Electricity Rules 1956 Amended upto date, shall 

conform to CPWD General specifications for Electrical works (part-I-Internal) 1994 and in 

the regulations of the local Electrical Supply Authority shall be referred to. 

5.2 APPLICATION 

The electrical distribution system is with earthed neutral (i.e., neutral earthed at the 

Transformer / Generator). In addition to the neutral earthing, provision is made for Body 

earthing to the metallic body of equipment’s and non-current carrying metallic components 

in the sub-station, as well as in the internal/external electrical installations such as for 

Transformers, HT/LT Panel, Capacitor Panels & DG Sets etc. through a common grid 

formed in the Substation building. Earthing requirements are laid down in Indian Electricity 

Rules, 1956, as amended from time to time, and in the Regulations of the Electricity Supply 

Authority concerned. These shall be complied with. 

Each equipment shall be connected with two independent earth conductors to earth bar 

located in respective area. Each earth bar shall be connected to Earth Grid by two 

independent earth conductors. Earthing Grid shall be directly connected by two independent 

earth electrodes. Earthing shall be 600 x 600 x 3mm thick with copper/600x600x6 mm GI 

earth plate. 

5.2.1 MATERIALS 
 

The material of earth and earth conductor shall be as specified in BOQ. 
 

5.2.2 EARTH ELECTRODES 
 

The type of earth electrode shall be any of the following :- 

 

5.2.2.1 Plate/ Pipe earth electrode as specified in BOQ. 

 

 5.2.2.2   Electrode materials and dimensions 

 

The materials and minimum sizes of earth electrodes shall be as specified. 

 

5.2.3 EARTHING CONDUCTOR 

 

The earthing conductor (protective conductor from earth electrode upto the main earthing 

terminal/ earth bus, as the case may be) shall be of the same material as the electrode, viz. 

GI or copper and in the form of wire or strip as specified. The size of earthing conductor 

shall be as specified. 

 

5.2.4 NEUTRAL EARTHING OF EQUIPMENT 

Neutral terminals of Transformers shall be earthed independently. Each neutral terminal 

shall be earthed with two independent earth electrodes. Earth electrode shall be 600 x 600 

x 3mm thick  copper  plate.  Copper Strip  as earth  conductor laid in  ground  shall  be 

protected for mechanical injury & by providing GI Pipe of required dia as specified. 
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5.2.5 PLATE EARTH ELECTRODE 

Earthing shall be provided with copper/GI plate electrode as mentioned in BOQ of following. 

i. Copper Plate Electrode. : 600mm x 600mm x 3mm thick 

ii GI Plate Electrode. : 600mm x 600mm x 6mm thick 
 

The electrode shall be buried in ground with its faces vertical and not less than Three(3) 

metres below ground level. 20mm dia medium class GI pipe shall be provided and 

attached to the electrode. A funnel with mesh shall be provided on the top of this pipe for 

watering and earth electrode. Earth electrode the watering funnel attachment shall be 

housed in masonry enclosure of not less than 300 x 300 x 300mm deep. A cast iron MS 

frame with cover having locking arrangement shall be provided at top of chamber. Earth 

electrode may not effect the column footing or foundation of the building. In such cases 

electrode may be further away from the building. 

5.2.6 ARTIFICIAL TREATMENT OF SOIL 

If the earth resistance is too high and the multiple electrode earthing does not give 

adequate low resistance to earth, then the soil resistivity immediately surrounding the 

earth electrodes shall be reduced by addition of sodium chloride, calcium  chloride, sodium 

carbonates copper sulphate, salt and soft coke or charcoal in suitable proportions. 

 

5.2.7 HARDWARE ITEMS 

All hardware items used for connecting the earthing conductor with the electrode shall be 

of GI in the case of GI pipe and GI plate earth electrodes, and in case of copper plate 

electrodes. 

5.3 LOCATION OF EARTH ELECTRODES 

Normally an earth electrode shall not be located closer than 1.5 m from any building. Care 

shall be taken to see that the excavation for earth electrode does not affect the foundation 

of the building; in such cases electrodes may be located further away from the building, 

with the prior approval of the Engineerin-Charge. 

The location of the earth electrode will be such that the soil has a reasonable chance of 

remaining moist as far as possible. Entrances, pavements and roadways, should be avoided 

for locating earth electrodes. 
 

 

5.4 INSTALLATION 

5.4.1 Electrodes 

 

5.4.1.1 Various types of electrodes 

 

5.4.1.1.1 Pipe electrode shall be buried in the ground vertically with its top at not less than 20 

cm below the ground level. The installation shall be carried out as shown in drawing. 

5.4.1.1.2 In locations where the full length of pipe electrode is not possible to be installed due 

to meeting a water table, hard soil or rock, the electrode may be reduced length, 

provided the required earth resistance result is achieved with or without additional 

electrodes, or any alternative method of earthing may be adopted, with the prior 

approval of the Engineer-incharge. Pipe electrodes may also be installed in 

horizontal formation in such exceptional cases. 
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5.4.1.1.3 Plate electrode shall be buried in ground with its faces vertical, and its top not 

less than 3 m below the ground level. The installation shall be carried out as 

shown in drawing. 

5.4.1.1.4 When more than one electrode (plate/pipe) is to be installed, a separation of not 

less than 2 m shall be maintained between two adjacent electrodes. 

 

5.4.2 Artificial treatment of soil 

When artificial treatment of soil is to be resorted to, the electrode shall be surrounded 

by charcoal/coke and salt and as indicated in enclosed drawings. In such cases, 

excavation for earth electrode shall be increased as per the dimensions indicated in these 

figures. 

5.4.3 Watering arrangement 

In the case of plate earth electrodes, a watering pipe of 20mm dia. medium class G.I. 

pipe shall be provided and attached to the electrodes as shown in the drawing and a 

funnel with mesh shall be provided on the top of this pipe for watering the earth. 

In the case of pipe electrodes, a 40 mm X 20 mm reducer shall be used for fixing the 

funnel with mesh. 

The watering funnel attachment shall be housed in a masonry enclosure of size not less 

than 30 cm X 30 cm X 30 cm. 

A cast iron/MS frame with MS cover of 6 mm thick, and having locking arrangement 

shall be suitably embedded in the masonry enclosure. 

5.4.4 Earthing conductor (Main earthing lead) 

 

In the case of plate earth electrode, the earthing conductor shall be securely terminated 

on to the plate with two bolts, nuts, check nuts and washers. 

In the  case of  pipe earth  electrode,  wire type  earthing conductor  shall be  secured 

as indicated in drawing using a through bolt, nuts and washers and terminating socket. 

The earthing conductor from the electrode up to the building shall be protected 

from mechanical injury by a medium class, 15 mm dia. GI pipe in the case of wire, 

and by a minimum of 40 mm dia, medium class GI pipe in the case of strip. The 

protection pipe in ground shall be buried at least 30cm deep (to be increased to 60 cm 

in case of road crossing and pavements). The portion within the building shall be fixed 

on walls. 

The earthing conductor shall be securely connected at the other end to the earth 

stud/earth bar provided on the switch board by: Soldered or preferably crimped lug, 

bolt, nut and washer in the case of wire, and, Bolt, nut and washer in case of strip 

conductor. 

 

5.4.5 Earth bus and main earthing terminal 

 

In all installations, main earthing terminal shall be provided at the main switchboard. 

This may be in the form of earth stud or single earth bar depending on the type of the 

switchboard. 

A ring earth bus shall be provided in the substation building, switch room, and 

various panels shall be connected to that earth ring. 

Following conductors shall be terminated on to the main earthing terminal. 
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a) Earth connection from electric supply company (where provided) 

b) Earthing conductor from electrode. 

c) Protective conductors. 

d) Equi-potential bonding conductors. 

 

5.4.6 Protective (Loop earthing/ earth continuity) conductor 
Earth terminal of every switchboard in the distribution system shall be bonded to the 

earth bar/terminal of the upstream switch board by protective conductors. 
 

 

Two protective conductors shall be provided for a switchboard carrying a (3) Three-

phase switchgear thereon. 

5.4.7 Earth Resistance 

The earth resistance at each electrode shall be measured. No earth electrode shall have 

a greater ohmic resistance than 5 ohms as measured by an approved earth testing 

apparatus. In rocky soil the resistance may be up to 8 ohms. 

Where the above stated earth resistance is not achieved, necessary improvement shall 

be made by additional provisions, such as additional electrode(s), different type of 

electrode, or artificial chemical treatment of soil etc., as may be directed by the 

Engineer-in-charge, at additional cost as per the provisions of the contract. 
 

 

5.4.8 Marking 
 

 

Earth bars/terminals at all switch boards shall be marked permanently, as "E". 

Main earthing terminal shall be marked "SAFETY EARTH - DO NOT DISCONNECT". 

 

5.5 MEASUREMENT OF EARTH ELECTRODE RESISTANCE 

5.5.1 Two auxiliary earth electrodes, besides the test electrode, are placed at suitable 

distance from the test electrode. A measured current is passed between the electrode ‘A’ 
to be tested and an auxiliary current electrode ‘C’ and the potential difference between 

the electrode ‘A’ and auxiliary potential ‘B’ is measured. The resistance of the test 

electrode ‘a’ is then given by 

R= V/I 
 

Where, 

R- Resistance of the test electrode in 

ohms V- Reading of the voltmeter in 

volts 

I-Reading of the ammeter in amps 
 

 

5.5.2 Stray currents flowing in the soil may produce serious errors in the measurement of 

earth resistance. To eliminate this, hand driven generator is used. 

If the frequency of the supply of hand driven generator coincides with the frequency 

of stray current, there will be wandering of instrument pointer. An increase or 

decrease of generator speed will cause this to disappear. 
 

 

5.5.3 At the time of test, the test electrode shall be separated from the earthing system. 
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5.5.4 The auxiliary electrodes shall be of 13mm diameter mild steel rod driven up to 

1 m into the ground. 

 

5.5.5 All the three electrodes shall be so placed that they are independent of the resistance area 

of each other. If the test electrode is in the form of a rod, pipe or plate, the auxiliary 

current electrode C shall be placed at least 30m away from it and the auxiliary potential 

electrode’ B’ shall be placed mid-way between them. 
 

 

5.5.6 Unless three consecutive readings of test electrode resistance agree, the test shall  be 

repeated by increasing the distance between electrodes A and C up to 50m, and each 

time placing the electrode B mid-way between them. 

 

5.5.7 On These principles, “ Megger Earth Tester” containing a direct reading ohm-meter, a 

hand driven generator and auxiliary electrodes are manufactured for direct reading 

of earth resistance of electrodes. 
 

SECTION-6: TESTING OF INSTALLATION 
 

6.1 SCOPE 

 

This section describes the details of test to be conducted in the completed internal 

electrical installation, before commissioning. 
 

6.2 GENERAL: 
 

6.2.1 TESTS 
 

On completion of installation, the following tests shall be carried out :- 
 

Insulation resistance test. 

Polarity test of switch. 

Earth continuity test. 

Earth electrode resistance test. 

 

6.3 WITNESSING OF TESTS 
 

Testing shall be carried out for the completed installations, in the presence of and to 

the satisfaction of the Engineer-In-Charge by the Contractor. All test results shall be 

recorded and submitted to the Department (AAI). 
 

6.4 INSULATION RESISTANCE 
 

The tests described below shall be made before the installation is permanently connected 

to the supply. For these tests large installations may be divided into groups of outlets, 

each containing not less than 50 outlets. For the purposes of this code the term ‘outlet’ 
includes every point and every switch except that a socket outlet, appliance or 

luminaire incorporating a switch is regarded as one outlet. The test voltage for 

insulation resistance measurement shall be 500 V. 

 

When measured with all fuse links in place, all switches (including, if practicable, the 

main switch) closed and, all poles or phases of the wiring electrically connected 

together, the insulation resistance to earth shall be not less than 1 mega ohm. 
 

When measured between all the conductors connected to any one phase or pole of 

the supply and, in turn, all conductors connected to each other phase or pole the 

insulation resistance shall be not less than 1 mega ohm. Wherever practicable, so that 
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all parts of the wiring may be tested, all lamps shall be removed and all current-using 

equipment shall be disconnected and all local switches controlling such lamps or 

other equipment shall be closed. Where the removal of lamps and/or the disconnection 

of current-using equipment is impracticable, the local switches controlling such lamps 

and/or equipment shall be open. Particular attention shall be given to the presence of 

electronic devices connected in the installation and such devices shall be isolated so that 

the test voltage does not damage them. 

 

Where equipment is disconnected for the tests prescribed above, and the equipment 

has exposed conductive parts required by these clauses to be connected to protective 

conductors, the insulation resistance between the exposed conductive parts and all live 

parts of the equipment shall be measured separately and shall comply with 

requirements of the appropriate Indian Standard and the insulation resistance shall not 

less than 0.5 mega ohm. 

 

6.5 POLARITY TEST OF SWITCH 
 

In a two wire installation, a test shall be made to verify that all the switches in 

every circuit have been fitted in the same conductor, throughout, and such conductor, 

shall be labeled or marked for connection to the phase conductor, or to the non-earthed 

conductors of the supply. 

 

In a three wire or a four wire installation, a test shall be made to verify that every 

non- linked single pole switch is fitted in a conductor which is labeled, or marked for 

connection to one of the phase conductors of the supply. 

 

The installation shall be connected to the supply for testing. The terminals of all 

switches shall be tested by a test lamp, one lead of which is connected to earth. 

Glowing of test lamp to its full brilliance, when the switch is in ‘ON’ position 

irrespective of appliance in position or not, shall indicate that the switch is connected 

to the right polarity. 

 
 

6.6 TESTING OF EARTH CONTINUITY PATH 
 

The earth continuity conductor, including metal conduits and metallic envelops of 

cables in all cases, shall be tested for electric continuity. The electrical resistance 

of the same alongwith the earthing lead, but excluding any added resistance, or earth 

leakage circuit breaker, measured from the connection with the earth electrode to any 

point in the earth continuity conductor in the completed installation shall not exceed 

one ohm. 

 

6.7 MEASUREMENT OF EARTH ELECTRODE RESISTANCE 
 

6.7.1 Two auxiliary earth electrodes, besides the test electrode, are placed at suitable 

distance from the test electrode. A measured current is passed between the electrode 

‘A’ to be tested and an auxiliary current electrode ‘C’ and the potential difference 

between the electrode ‘A’ and auxiliary potential ‘B’ is measured. The resistance of 

the test electrode ‘a’ is then given by 

R = V/I 

Where, 

R-  Resistance  of  the  test  electrode  in  ohms  V- 

Reading of the voltmeter in volts 

I- Reading of the ammeter in amps 

6.7.1.1 i) Stray currents flowing in the soil may produce serious errors in the 

measurement of earth resistance. To eliminate this, hand driven generator is used. 
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6.7.1.2 ii) If the frequency of the supply of hand driven generator coincides with the 

frequency of stray current, there will be wandering of instrument pointer. An 

increase or decrease of generator speed will cause this to disappear. 

 

6.7.2 Unless three consecutive readings of test electrode resistance agree, the test shall be 

repeated by increasing the distance between electrodes A and C upto 50 m, and each 

time placing the electrode B mid-way between them. 
 

6.7.3 On these principles, “Megger Earth Tester” containing a direct reading ohm-meter, 

a hand driven generator and auxiliary electrodes are manufactured for direct reading 

of earth resistance of electrodes. 

 

6.8 TEST CERTIFICATE 
 

On completion of an electrical installation or an extension to an installation, a 

certificate shall be furnished by the Contractor, countersigned by the certificate 

supervisor under whose direct supervision the installation was carried out. The 

certificate shall be in the prescribed form in addition to test certificate required by 

the local Electricity supply authorities. 
 

6.9       FORM OF COMPLETION CERTIFICATE 
 

I/We certify that the installation detailed below has been installed by me/us and 

tested and that best of my/ our knowledge and belief it complies with Indian 

Electricity Rules 1956, as well as the Contract Specifications. 
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1

Design, Fabrication, Supply, Installation, Testing and commissioning of High mast shaft of 12 mtrs in single
sections hot galvanized Steel plates confirming to BSEN 10025:1993 suitable for wind speed as per IS:875,part 3
with raising lowering system comprising, head frame, lantern carriage suitable to install Minimum 6 Nos. 250 W
LED luminaries in asymmetrical arrangement, double drum winch, 6 mm diameter SS wire rope, Two number 5C X
2.5 Sq.mm tinned unarmoured copper conductor EPR insulated & PVC sheathed trailing cable from Junction Box
of lantern carriage to control panel, one number 3CX4 Sq.mm, PVC insulated, PVC sheathed unarmoured Copper
conductor cable for Power tool from control panel, connectors, 415 V, 32 A, 3P+N+E Plug & Sockets, integral
power tool motor with mechanically tripping facility & manual handle, terminations Junction Box, lightening finial
including the followings. High mast tower shall conform to tender specification & as required complete in all
respects.

Supply of foundation bolts manufactured from special steel along with nuts, washers, anchor plate and common
template.

Construction of shallow foundation with M25 grade concrete for the highmast considering the safe soil bearing
capacity at site as 10 T/sqmtr at 2 meterdepth with all materials and labour.
Erection of the high mast including all accessories with the help of suitable tools and plants.

Installation, testing and commissioning of 250 W LED Flood lights upto 6No's or as per site requirements and 01
No.Omni directional single Type aviation obstruction light on the existing lantern carriage including wiring of all
luminaires with all wiring materials like PVC insulated PVC sheathed flexible cable of suitable copper conductor
cores of 2.5 sq. mm from Junction Box of Lantern Carriage to individual light fittings, lugs, mounting accessories
and all labour etc. 

3 Job INR 0.00 INR Zero Only

PRICE SCHEDULE

Item Rate BoQ

Tender Inviting Authority: ASST. GENERAL MANAGER (ENGG-ELECT), AIRPORTS AUTHORITY OF INDIA, RAJAHMUNDRY AIRPORT, RAJAHMUNDRY

Name of Work:Provision of Apron Highmast Lighting at New Helicopter Apron at Rajhamundry Airport.

Tender ID No:  2026_AAI_283087_1

Validate Print Help
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2

Supply of LED flood light luminaire with secondary optical lens having minimum output of 20000
lm and rated power not exceeding 250 watts with 5 years warranty designed with Powder coated
Pressure Die Cast aluminum housing, frame , MS mounting bracket, integral driver with Surge
protection, heat resistant toughned glass, Conforming to IP 65/IP66 protection etc. complete as
required. (LED & Power Drive Should meet the AAI Specifications)

40 Each INR 0.00 INR Zero Only

3

Supply of Omni directional single type aviation dome obstruction LED light fitting comprising of
aluminum housing and polycarbinate diffuser suitable for operation on 230V;50Hz AC single phase
power supply   etc. complete as required. 10 Each INR 0.00 INR Zero Only

4

Design, Fabrication, Supply, Installation, Testing & Commissioning of cubicle type, Totally enclosed, double
door with sloped roof, Outdoor type (IP55 or higher), floor mounted, fully CRCA steel built feeder pillar
fabricated in compartmentalised design made out of 2.0 mm thick CRCA sheet, duly powder coated in
approved shade suitable for operation on 415 V, 3 phase , 4 wire, 50 Hz AC supply, TPN aluminum busbars
of high conductivity, DMC/SMC busbar supports with bottom base channel with mounting legs made out of
steel section of not less than 3mm thickness, entire panel shall have a common copper earthbar of size
20mm X 3 mm at the rear with 2 Nos. earth studs, solid connection from main busbar to switchgears with
required size of aluminum busbar, suitable cement concrete foundation, control wiring with FRLS insulated
copper conductor cables, cable alleys , cable gland plates, neoprene gaskets, terminal blocks etc to
accommodate the following accessories etc. complete as required.
I) Incomer MCCBs : 63 A, FP, Breaking capacity of 25kA at 415 Volts MCCB (Ics= 100% Icu) with Thermal
magnetic release having O/L & S/C protection - 1 Set
II) LED Phase Indication (R,Y,B) lamps ON&OFF indication lamps with control MCBs & 1.5 Sq.mm FRLS
Copper wiring - 01 Set 
III)Ougoing MCBs : 32 A, 10 KA, 4P, C Series MCB - 4 Nos ( two lighting circuit, one motor circuit & one
spare)
IV) Common 4 Pole,100A capacity  aluminum Busbar.
V) Single dial time switch with 32A FP contactor with 2NO+2NC auxiliary contacts for the automatic
switching of Highmast flood lighting - 01 Set 
VI) 32A FP contactor with 2NO+2NC auxiliary contacts for the automatic switching of Highmast flood lighting - 
01 Set
VII) Power tool Motor control with Two number 32 A, FP contactors with 2NO+2NC auxiliary contacts, Over
load protection and Raise & lower push buttons - 0 1Set (for raising lowering system of Highmast).
VIII) Remote /Manual operation Selector Switch -01 No. (In Remote Mode, Highmast lighting control from
ATC Tower and Manual Mode, highmast Lighting  control through  manual operation ).
  IX) Necessary Internal control wiring & earthing strip as per specifications.

3 Job INR 0.00 INR Zero Only
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5

Design, Supply, Installation, Testing and commissioning of weather proof, vermin proof, powder coated, free
floor standing, fully compartmentalised , bottom entry double door type , outdoor canopy type , MV cubicle
Electrical Outdoor panel generally conforming to IP-55 and higher , fabricated from 2 mm. thick CRCA sheet ,
treated through seven tank process along with detachable 3mm thick gland plate suitable for operation on
415 V, 3 phase , 4 wire, 50 Hz AC supply, TPN aluminum busbars of high conductivity, DMC/SMC busbar
supports with bottom base channel made out of MS section not less than 100 mm x50 mm x 5 mm thick,
entire panel shall have a common copper earthbar of size 20mm X 3 mm at the rear with 2 Nos. earth studs
,solid connection from main busbar to switchgears with required size of aluminum busbar & control wiring
with FRLS insulated copper conductor cable, cable alleys, lifting hooks including swapping, recoiling and
handling of all incoming and outgoing cables, Civil work for CC foundation, cutting , fixing, grouting, painting
and sign writing etc. complete as required.
Incomer : 
125A, FP,25kA MCCB (Ics=100%Icu) with with O/L and S/C fault Protection with Thermal magnetic release
with front operated rotary handle - 01 nos
 Busbar:150A,  Al - Bus bar, Four pole with Fibre glass insulated support & pvc sleave etc-1set
Out goings
63A, FP, 25kA MCCB (Ics=100%Icu) with Thermal magnetic release having O/L & S/C protection with rotary
handle - 05 Nos 
Metering: 
Digital Multifunction meter, 3 phase, 5A, class -1 with CTs (100/5) = 01 set(for incomer).
ON-OFF  indication lamps (LED type) with Control Fuse/MCB's -6sets
LED Phase Indication lamp with control MCBs - 1 Set.

1 Job INR 0.00 INR Zero Only

6

Supply of following size XLPE insulated PVC sheathed aluminum conductor armoured power cable
of 1.1KV grade confirming to IS 7098 (PART-I) with upto date amendments as required.
3.5C X 240 Sq.mm

500 Mtr. INR 0.00 INR Zero Only

7

Supply of following copper conductor control cable of 1.1 KV grade, XLPE insulated PVC sheathed
armoured cable confirming to IS7098, Part-I, 1980 with up to date amendments complete as
required.
19 Core X  2.5 Sq.mm (Control Cable)

500 Mtr. INR 0.00 INR Zero Only

8

Supply of following copper conductor control cable of 1.1 KV grade, XLPE insulated PVC sheathed
armoured cable confirming to IS7098, Part-I, 1980 with up to date amendments complete as
required.
8 Core X 2.5 Sq.mm (Control Cable)

150 Mtr. INR 0.00 INR Zero Only

9
Supply of following size cables of grade 1.1 KV, XLPE insulated, PVC sheathed, armoured
aluminum conductor conforming to IS 7098 (Part 1) amended upto date.
4C X 35 Sq mm

600 Mtr INR 0.00 INR Zero Only
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10

Supply and making end termination with brass compression gland and aluminum lugs for XLPE
Insulated and PVC sheathed aluminum conductor cable of 1.1 KV grade and sizes as required for
the following:
4 C X 35 Sq mm

12 Set INR 0.00 INR Zero Only

11
Supply and laying of 120 mm dia.(Outer) size, DWC HDPE pipe, ISI marked conforming to IS
14930 Part II  with upto date amendments etc as required. 300 Mtr. INR 0.00 INR Zero Only

12
Supplying of 50 mm dia.(Outer) size, DWC HDPE pipe, ISI marked conforming to IS 14930 Part II
with upto date amendments etc as required. 500 Mtr. INR 0.00 INR Zero Only

13

Supplying of following size , DWC HDPE pipe, ISI marked conforming to IS 14930 Part II with upto
date amendments etc.complete as required.
63mm dia(outer)/50 mm Dia(inner) 240 Mtr INR 0.00 INR Zero Only

14

Laying of following size DWC HDPE pipe Complete with all fitting & couplers direct in ground (75
cm below ground level) including excavation and refilling the trench after laying Pipe etc.,
complete as required.
Upto 63mm Dia(outer)

240 Mtr INR 0.00 INR Zero Only

15

Laying of following size DWC HDPE pipe Complete with all fitting & couplers direct in ground (75
cm below ground level) including excavation and refilling the trench after laying Pipe etc.,
complete as required.
Upto 50mm Dia(outer)

500 Mtr INR 0.00 INR Zero Only

16

Laying of one number PVC insulated and PVC sheathed / XLPE power cable of 1.1 KV grade of
following size  in the existing RCC/ HUME/ METAL/HDPE  pipe as reqd.
Upto 35 sq. mm 750 Mtr INR 0.00 INR Zero Only

17

Earthing with G.I. earth pipe of 4 meterlong, 40 mm dia including accessories, and providing
300x300x450(H) mm RCC earth pit chamber suitable to receive 6mm thick MS chequered plate
with handle, strengthening & compaction of soil below the earth pit chamber including providing
suitable ratio PCC, providing & laying Plain Cement Concrete (PCC) (1:2:4) of depth 100mm
surrounding the earth pit chamber covering surface area of 01 SqMeter,including providing and
fixing of reducer, water funnel with wire mesh arrangement for watering etc. with charcoal/coke
and salt as required.

14 Job INR 0.00 INR Zero Only

18

Providing and fixing 25mm x 5mm GI strip on surface or in recess from earth electrode to electrical
panel/Highmast as required. 20 Mtrs INR 0.00 INR Zero Only
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19

Supplying and laying 25 mm X 5 mm G.I strip at 0.50 metre below ground as strip earth electrode,
including connection/ terminating with G.I. nut, bolt, spring, washer etc. as required. (Jointing shall
be done by overlapping and with 2 Sets of G.I. nut bolt & spring washer spaced at 50mm) 150 Mtrs INR 0.00 INR Zero Only

20

Laying of one number PVC insulated and PVC sheathed / XLPE power cable of 1.1 KV grade of
following size in the existing RCC/ HUME/ METAL/HDPE pipe as required.
Above 185 sq.mm upto 400Sq.mm 100 Mtrs INR 0.00 INR Zero Only

21

Laying of one number PVC insulated and PVC sheathed / XLPE power cable of 1.1 KV grade of
following size in the existing masonry open duct as required.
Above 185 sq.mm upto 400Sq.mm 200 Mtrs INR 0.00 INR Zero Only

22

Laying of one number PVC insulated and PVC sheathed / XLPE power cable of 1.1 KV grade of
following size on wall surface/Cable Tray as required. as required.
Above 185 sq.mm upto 400Sq.mm 200 Mtrs INR 0.00 INR Zero Only

23

Supply and making end termination with brass compression gland and aluminum lugs for XLPE
Insulated and PVC sheathed aluminum conductor cable of 1.1 KV grade and sizes as required for
the following.
 3.5 C X 240 Sq mm

2 Set INR 0.00 INR Zero Only

24

Supply and making end termination with brass compression gland and aluminum lugs for XLPE
Insulated and PVC sheathed aluminum conductor cable of 1.1 KV grade and sizes as required for
the following.
 4 C X 16 Sq mm

6 Set INR 0.00 INR Zero Only

25

Supply and making end termination with brass compression gland and aluminum lugs for XLPE
Insulated and PVC sheathed aluminum conductor cable of 1.1 KV grade and sizes as required for
the following.
 4 C X 25 Sq mm

2 Set INR 0.00 INR Zero Only

Total in Figures 0.00

Quoted Rate in Words
INR Zero Only


