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       Ref. No.: AAI/NAGPUR/ENGG-C/AMC-GRASS/2026-27/W-1/                        Date: 13/07/2026 
 

 

NOTICE INVITING e-TENDER (2 BOT- 2 Envelope Open Tender) 
 (E-Bid No: 2026_AAI_283900_1) 

 

Item Rate/ Percentage rate / EPC e-tenders are invited through the e-tendering CPP portal by 

Asstt. Gen. Manager (Engg-Civil), Airports Authority of India, DBAI Airport, Nagpur – 

440005 (Bid Manager) on behalf of Chairman, AAI from the eligible contractors for the work 

of “Annual Maintenance Contract for Jungle/Grass cutting in Transmitting Station and 

Remote Receiving Station at DBAI Airport, Nagpur (2026-27)” at an estimated cost of Rs. 

17,20,575.00/- (Excluding GST) with completion period of 12 (Twelve) Months. 

 

The tendering process is online at CPP-portal URL address 

https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may download 

and go through the tender document. 

Prospective Tenderers are advised to register themselves at CPP portal, obtain “Login ID” & 

“Password” and go through the instructions available in the Home Page after log in to the CPP 

portal https://etender.gov.in/eprocure/app or www.aai.aero.They should also obtain Digital 

Signature Certificate (DSC) in parallel which is essentially required for submission of their 

application.  The process normally takes 03 days’ time.  The tenderer may also take guidance 

from AAI Help Desk Support through path aai.aero/tender/e-tender/help desk support.  

 
i)  For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details  

are as below: - 

 Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787 

 E-mail: support-eproc@nic.in 

 

International bidders are requested to prefix 91 as country code. 

 

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject while 

emailing any issue along with the contact details. 

 

Before submitting queries, bidders are requested to follow the instruction given in “Guidelines 

to Bidders” and get their computer system configured according to the recommended settings as 

specified in the portal at “System Settings for CPPP”. 

 
ii) For any further technical assistance with regard to functioning of CPP portal the tenderer may 

contact to the following AAI help desk numbers on all working days only between - 

 
Sl. 

No. 

Support 

Persons 

Escalation 

Matrix 

E-mail Address Contract 

Numbers 

Timings* 

1 Technical 

Help Desk 

Team 

Instant 

Support 

eprochelp@aai.aero 011-24632950 

Ext. 3512 

0800-2000 Hrs.  

(MON– SAT) 

2 JE (IT) After 4 Hrs. 

of Issue 

etendersupport@aai.aero 

or 

vaibhav_g@aai.aero 

011-24632950 

Ext. 3523 

0930-1800 Hrs. 

(MON –FRI) 

https://etender.gov.in/eprocure/app%20o
http://www.aai.aero./


 

[C-NIL, I-NIL, O-NIL]          NIT-2 
 

3 Sr. Manager 

(IT) 

After 12 Hrs. shripatim@aai.aero 011- 24632950 

Ext. 3509 

0930-1800 Hrs. 

(MON – FRI) 

4 Jt. GM (IT) After 24 Hrs. Sunil.km@aai.aero 011- 24632950 

Ext. 3506 

0930-1800 Hrs. 

(MON – FRI) 

5 General 

Manager 

(IT) 

After 03 

Days. 

gmit@aai.aero 011- 24657900 0930-1800 Hrs. 

(MON – FRI) 

*The help desk services shall remain closed on all Govt. Gazetted Holidays. 

 
Tender processing fee of Rs. 1180.00/- (Rs. 1000.00 for Tender fee and Rs. 180.00 GST) non-

refundable will be required to be paid online on CPP Portal only.  

 

Earnest Money Deposit (EMD) of Rs. 51,617.00/- will be required to be paid online on CPP portal 

only. 

 

1. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per 

the following schedule: -                                                                

CRITICAL DATA SHEET 

 

Publishing Date 13/07/2026 

Bid Document Download / Sale Start Date  14/07/2026 from 0930 hrs. 

Clarification Start Date 14/07/2026 from 0930 hrs. 

Clarification End Date 23/07/2026 upto 1800 hrs. 

Bid submission Start Date 14/07/2026 from 0930 hrs. 

Bid submission End Date 03/08/2026 upto 1800hrs. 

Bid Opening Date (Envelope-I) 05/08/2026 at 1100 hrs. 

Bid Opening Date (Envelope-II) 10/08/2026 at 1100 hrs. 

 

Note: If the bidder has any query related to the Bid Document of the work, they should use 

‘Seek Clarification’ on CPP portal to seek clarifications. No other means of communication in 

this regards shall be entertained. 

 

Envelope-I (Technical Bid and Pre-qualification): Bid containing following: 

 

A. Technical Bid containing the following: - 
 

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head.  

 

ii) Scanned copy of Permanent Account Number (PAN) and GST Registration Number. 

 

iii) Scanned copy of 'Undertaking' regarding Blacklisting/ Debarment on Bidder's Letter Head.  

 

iv) Scanned copy of Form- A - details of similar works completed during last seven supported 

with completion certificate issued by client. 
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v) Scanned copy of Form-B – Financial Information. 

 

vi) Scanned copy of Form- C – Net Worth. 

 

vii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/We 

will deploy sufficient plant and machinery as per the requirement of work in consultation 

with the Engineer-in-Charge (E-I-C) to achieve the milestone/targets and overall 

completion within the time period. (Annexure-VII). 

 

viii) Bidders other than propriety firm shall submit, scanned copy of Authorization 

Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company 

under Companies Act showing CIN/LLPIN/Name of Directors of the Company and Copy 

of Board Resolution regarding Authority to assign Power of Attorney. 

 

Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only 

if the tender is processed by a person other than proprietor.  

 

ix) PQ Performa duly filled. 
 

x) After award of work, agency has to submit Affidavit for minimum wage.   

 

B. Qualifying requirements of contractors / tenderers containing the following: - 

 

i) Should have successfully completed or substantially completed three works, each of Rs. 6.88 

Lacs or two works, each of Rs. 8.60 Lacs or one work of Rs. 13.76 Lacs in single contract of 

similar nature of “Any Civil works” during last seven years ending on 31.05.2026. 

 

The details of similar works completed during last seven years in the given format- Form – A 

with supporting documents issued by client. 

 

Note:-  

 

1. The Experience Certificates of works completed pre GST era, Completion amount will be 

divided by 1.12 (to exclude pre GST Taxes) to make it an par with experience certificates 

of post GST era but excluding GST. 

 

2. The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency 

having experience of completed AMC contract of more than one year shall be counted for 

the value of work for a completed one year on pro-rata basis. However, the agency who 

has completed one year of work in running AMC contract of more than one year, may be 

counted for the value of work for a completed one year on pro-rata basis. 

 

3. Experience gained by executing work on back-to-back contract/ Sub-contract basis is 

acceptable in the following conditions: 

 

(a) Work should be actually executed by the second agency (sub-contractor) with due 

concurrence of the owner as tripartite agreement/ written approval. It should be 

backed by valid agreement and experience certificate. 
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(b) Payments received by second agency should be reflected in TDS certificates. 

 

4. Experience gained in composite works for the specialized nature of works were executed 

by main contractor either by in-house expertize & experience or by engaging the 

specialized agencies with the approval of main client as per contract conditions. In such 

cases, main contractor as well as specialized agency both get the experience certificate for 

the same work from their respective client(s) i.e. main contractor for composite work 

along with specialized works from owner and specialized agency for specialized works(s) 

from the main contractor. 

In this situation, the experience certificate of either specialized agency or main agency 

having in-house expertise & experience, who has actually executed the specialized 

works(s), shall be considered for Technical/Pre-qualifying criteria in similar specialized 

nature of work(s). 

 

5. Substantial completion shall be based on 80 (eighty) percent (value wise) or more works 

completed under the contract. Substantial completion should not be defined in terms of 

percentage completion, rather it should be based on functional consideration. Certificate 

for 'substantial completion' of project/work/asset should contain two parts. Part -I shall 

contain 'financial value of work done' and Part-II shall contain 'certificate of functional 

completion of project/work/asset'. 

 

“The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7% per annum, calculated from the date of 

completion to date of bid opening (Cover-I/ Technical bid). 

 

Client certificate for experience should show the nature of work done, the value of work, date 

of start, date of completion as per agreement, actual date of completion and satisfactory 

completion of work. Tenderers showing work experience certificate from non-

government/non-PSU organizations should submit copy of tax deduction at sources 

(TDS) certificate(s) along with a certificate issued by registered Chartered Accountant, 

clearly specifying the name of work, total payment received against the work and TDS 

amount for the work.  

 

i) Should have Average Annual Financial Turnover of Rs. 6.09 Lacs on construction works 

during last three years ending 31st March of the previous financial year. The Financial 

Information shall be submitted in the given format – Form-B. Tenders showing continuous 

losses during the last three years in the balance sheet shall be summarily rejected. 

 

ii) The applicant should have achieved minimum annual value of General Construction work 

(as certified by Chartered Accountant, and at least amounting to Rs. 17.20 Lacs which is 

from Engineering (Civil Construction work) carried out in any of the year during last five 

(05) years, ending 31st March 2025. 

 

iii) The tenderer should have a minimum net worth of Rs. 2.58 Lacs issued by certified 

Chartered Accountants. The Certificate should be submitted in the given format – Form- C.  
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Envelope-II: - The Financial e-Bid through CPP portal. 

 

All rates shall be quoted in the format provided and no other format is acceptable. If the price 

bid has been given as a standard BOQ format with the tender document, then the same is to be 

downloaded and to be filled by all the tenderers. Tenderers are required to download the BOQ 

file, open it and complete the blue coloured (unprotected) cells with their respective financial 

quotes and other details (such as name of the tenderer). No other cells should be changed, once 

the details have been completed, the tenderer should save it and submit it online, without 

changing the filename. If the BOQ file is found to be modified by the tenderer, the bid will be 

rejected. 

 

3. Refund of EMD 

 

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within 

one week from the date of opening of the financial bid. EMD of the successful bidder shall be 

returned on receipt of Security Deposit equivalent to EMD amount/ performance bank 

guarantee. 

 

4. Bid Submission: - 
 

 

The tenderer shall submit their application only at CPP Portal: 

http://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the 

instructions provided in the tender document for online submission of bids. Tenderers are 

required to upload the digitally signed file of scanned documents as per Para 2. Bid documents 

may be scanned with 100 dpi with black and white option which helps in reducing size of the 

scanned document. 

 

Uploading of application in location other than specified above shall not be considered. Hard 

copy of application shall not be entertained. 

 

      5.  Not more than one tender shall be submitted by one tenderer or tenderers having business 

relationship. Under no circumstance will father and his son(s) or other close relations who 

have business relationship with one another (i.e. when one or more partner(s)/director(s) are 

common) be allowed to tender for the same contract as separate competitors. A breach of this 

condition will render the tenders of both parties liable to rejection. 

 

       6.  Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) 

website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form including 

downloaded price bid template in any manner. In case if the same is found to be 

tampered/modified in any manner, tender will be completely rejected and EMD would be 

forfeited and tenderer is liable to be banned from doing business with AAI. 

 

       7.  Bids Opening Process is as below: 
 

Envelope-I (Technical bid and Pre-qualification): 

 

Envelope-I containing documents as per Para 2 (A), (B) and (C) (uploaded by the tenderers) 

shall be opened on date & time mentioned in CRITICAL DATA SHEET. 
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If any clarification is needed from the tenderer about the deficiency in his uploaded documents 

in Envelope - l, he will be asked to provide it through CPP portal, if required. The tenderer 

shall upload the requisite clarification/documents within time specified by AAI, failing which 

it shall be presumed that bidder does not have anything to submit and bid shall be evaluated 

accordingly. 

 

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 

through CPP portal. 

 

Envelope-II (Financial Bid): 

 

Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria 

and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA 

SHEET. (In case the date and time for opening of Envelope-Il (Financial bid) is required 

to be changed, the same shall be intimated through CPP Portal). 

 

       8.  AAI reserves the right to accept or reject any or all applications without assigning any reasons. 

AAI also reserves the right to call off tender process at any stage without assigning any reason. 

 
 

       9.  AAI reserves the right to disallow the working agencies whose performance at ongoing project 

(s) is below par and usually poor and has been issued letter of restrain/Temporary or 

Permanent debarment/black listing by any department of AAI or Central /State Govt. 

Depts./PSUs/World Bank/ ADB etc. AAI reserves the right to verify the credential 

submitted by the tenderer at any stage (before or after the award the work). If at any 

stage, any information /documents submitted by the applicant is found to be 

incorrect/false or have some discrepancy which disqualifies the tenderer then AAI shall 

take the following action: 
 

a) Forfeit the entire amount of EMD submitted by the tenderer.  

 

b) The tenderer shall be liable for debarment for a period upto two years from tendering 

in AAI, including termination of the contract apart from any other appropriate 

contractual/legal action. 

 

10.   Consortium/JV companies shall not be permitted.  

 

11.  Purchase preference to Central Public Sector Undertaking shall be applicable as per the 

directive of Govt. of India prevalent on the date of acceptance.  

 

 12.  Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the 

provisions of Public Procurement Policy for MSEs order 2012 with up to date amendments, 

shall be applicable for tenders of supply/services and shall not be extended to construction 

work.  

 

13. Tenders have to submit Unique Document Identification Number (UDIN) generated 

documents like Balance Sheet/ Turnover certificate, Working Capital Certificate (works done 

during last 5 financial years & works in hand), Net worth Certificate, Tax Deduction at 

Source (TDS) Certificates for Non-Govt. works etc. as per NIT conditions duly certified by 

CA and having UDIN. The documents submitted by bidders without UDIN shall not be 

entertained. 



 

[C-NIL, I-NIL, O-NIL]          NIT-7 
 

 

 

14.  Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and 

 Industry, Government of India, issued Public Procurement (Preference to Make in India), 

Order 2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable. 

 

15. Requirement of registration by the Bidder from a country sharing land border with India based 

on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of 

Finance, Department of Expenditure (Public procurement Division) with up to date 

amendments, regarding restriction under Rule 144(xi) of the General Financial Rules (GFR) 

2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s 

letter head in this regard. (Annexure- LBS) 

 

 

 

 

 

 

                                                                                    -Sd- 

 

 

Asstt. Gen. Manager (Engg-Civil) 

DBAI Airport, Nagpur-05. 
For & on behalf of Chairman, Airports Authority of India 
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CHECK LIST/PQ PRO-FORMA 

 

 Name of work:  “Annual Maintenance Contract for Jungle/Grass cutting in Transmitting 

Station and Remote Receiving Station at DBAI Airport, Nagpur (2026-

27)”. 

1 2 3 4 

Sl No 
Qualifying criterion / parameter / 

supportive document 

Supporting Document must have 
the following salient 

information which AAI would 
like to note 

Reference to the 
Documents 

submitted in 
support of 
Column 3 

  1     Envelope- I - General 

1.1 
Name and address of the firm / 
contractor 

 
 copy enclosed : 
 YES/NO 

 Telephone, Fax, Email 
 

 

1.2 
Authorized Signatory (name & 
Designation) 

 
 

1.3 Tender Processing Fees 
Scanned copy of online transaction 
receipt. 

      copy enclosed : 
YES/NO 

2. Earnest Money Deposit (EMD) 
Scanned copy of online transaction 
receipt. 

 copy enclosed : 
YES/NO 

3   Technical Bid shall contain scanned copy of 

3.1 Unconditional acceptance letter 

Scanned copy of Unconditional 
acceptance letter As per format 
given in tender documents at 
Annexure-I (Page A-6) 

 copy enclosed : 
 YES/NO 

3.2 Permanent Account No. (PAN) 
Enclose documentary proof in 
support 

 copy enclosed : 
 YES/NO 

3.3 GST Registration No. (GST) 
Enclose documentary proof in 
support 

 copy enclosed : 
 YES/NO 

3.4 
Undertaking' regarding 

Blacklisting/ Debarment 

Scanned copy of Unconditional 
acceptance letter As per format 
given in tender documents at 
Annexure-II (Page A-7) 

copy enclosed : 
 YES/NO 

3.5 
FORM - A – DETAILS OF SIMILAR 
WORKS COMPLETED DURING THE 
LAST SEVEN YEARS 

Scanned copy of FORM – A As per 
format given in tender documents 
at Page A-1 

copy enclosed : 
 YES/NO 

3.6 
FORM – B   
FINANCIAL INFORMATION 

Scanned copy of FORM – B As per 
format given in tender documents 
at Page A-2 

copy enclosed : 
 YES/NO 
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3.7 
FORM – C - Net Worth of not less 
than  Rs. 2.58 Lacs  issued by    
 certified Chartered Accountants 

Scanned copy of FORM – C As per 
format given in tender documents 
at Page A-3 

copy enclosed : 
 YES/NO 

3.8 
Financial Data (Work done during 
last five financial years). 

In the given format Form-D  Pg. A-4 
Copy Enclosed. 
 Yes / No. 

3.9 Work in Hand In the given format Form-E  Pg. A-5 
Copy Enclosed. 
 Yes / No. 

3.10 Undertaking regarding GST 
In the given format (Annexure-IV)  
Pg. A-9 & (Annexure-V)  Pg. A-10   

Copy Enclosed. 
 Yes / No. 

3.11 
Propriety firm shall submit, scanned 
copy of Authorization Letter/Power 
of Attorney 

Enclose documentary proof in 
support 

Copy Enclosed. 
 Yes / No. 

3.12 Digitally signed Tender Document 
In the given format (Annexure-VI)  
Pg. A-11   

Copy Enclosed. 
 Yes / No. 

3.13 
Undertaking i.r.o. deploy  sufficient 
manpower/plant and machinery 

In the given format (Annexure-VII)  
Pg. A-12   

Copy Enclosed. 
 Yes / No. 

3.14 

Performa for declaration by Bidder 
for compliance of order on 
Restriction under Rule 144 (xi) of the 
General Financial Rules (GFRs)-2017 

In the given format (Annexure-LBS)  
Pg. A-13   

 
Copy Enclosed. 
 Yes / No. 

3.15 Experience details 

 Should have successfully completed 

or substantially completed the 
works during last seven years 
ending on 31.01.2026.  
 

Certificate of completion of the 
Three/Two/ One work (s) as 
applicable  
As per format given in tender 
documents at Form - A (Page A-1) 

copy enclosed : 
 YES/NO 

 iv) Three separate works each 
 costing not less than Rs. 6.88 Lacs 

Work No. 1 
 

- Name of work/ similar nature 
of   work 

 

- Value of work 

 

- Date of Start 

- Date of Completion 

(Stipulated) 

- Date of Completion (Actual) 

- Completion cost 

- TDS Amount, if applicable 

(Copy to be attached) 

 Copy of certificates 
 enclosed : 
 YES/NO 
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  Work No. 2 
- Name of work/ similar nature 

of   work 
 

- Value of work 

 

- Date of Start 

- Date of Completion 

(Stipulated) 

- Date of Completion (Actual) 

- Completion cost 

- TDS Amount, if applicable 

(Copy to be attached) 

 Copy of certificates 
 enclosed : 
 YES/NO 
 
 
 
 
 
 

  Work No. 3 
- Name of work/ similar nature 

of   work 
 

- Value of work 

 

- Date of Start 

- Date of Completion 

(Stipulated) 

- Date of Completion (Actual) 

- Completion cost 

- TDS Amount, if applicable 

(Copy to be attached) 

 Copy of certificates 
 enclosed : 
 YES/NO 
 
 
 
 
 
 
 
 
  
 

 v) Two separate works each 
 costing not less than Rs. 8.60 Lacs. 

Work No. 1 
- Name of work/ similar nature 

of   work 
 

- Value of work 

 

- Date of Start 

- Date of Completion 

(Stipulated) 

- Date of Completion (Actual) 

- Completion cost 

- TDS Amount, if applicable 

(Copy to be attached) 

 Copy of certificates 
 enclosed : 
 YES/NO 
 
 
 
 
 

 

  Work No. 2 
- Name of work/ similar nature 

of   work 
 

- Value of work 

 

- Date of Start 

- Date of Completion 

(Stipulated) 

- Date of Completion (Actual) 

- Completion cost 

- TDS Amount, if applicable 

(Copy to be attached) 

 Copy of certificates 
 enclosed : 
 YES/NO 
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 vi) One works each costing not 
less than Rs. 13.76 Lacs. 

Work No. 1 
- - Name of work/ similar nature 

of   work 
 

- Value of work 

 

- Date of Start 

- Date of Completion 

(Stipulated) 

- Date of Completion (Actual) 

- Completion cost 

- TDS Amount, if applicable 

(Copy to be attached) 

 Copy of certificates 
 enclosed : 
 YES/NO 
 
 
 
 
 
 
  

 

(b)  Whether experience from Govt. 

organizations or private clients? 

Govt. Organization / Private 
Clients. (Tick whichever is 
applicable. In support of 
experience, TDS certificate from 
clients to be enclosed) 

 TDS certificate 
 enclosed : 

 YES/NO 

3.16  TURNOVER : 
  Annualized average financial 
turnover of not less than                 
Rs. 6.09 Lacs against works 
executed during last three financial 
years. As a proof, copy of Abridged 
Balance Sheet of the firm with 
profit and loss account shall be 
submitted along with the 
application.  

 

Year Turnover(In lakhs)  Proof of turn over 
 enclosed (Abridged 
 balance sheet & 
 profit & loss A/C) 
 Copy enclosed: 

 

 YES/NO 

2022-23  

2023-24  

2024-25 
 

Average: 
 
In the given format Form-B (Page 
A-2), As per Para-B (ii) of e-NIT. 

4.  Envelope – II (Financial Bid) Shall contain:- 

 4.1 Financial bid through e-portal (not 

to put in Envelope-I) Uploaded on 

CPP e-tendering portal only. 

   Yes / No. 

5.   Details of any other information: 

 

 

Place: 

 

Date: 

Signature 

Authorized Signatory of the contractor/ Firm 
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DECLARATION 

 

 

I (________________________) hereby declare that the documents submitted / enclosed are 

true and correct. In case any document at any stage found fake / incorrect, my EMD may be 

forfeited & action as deemed fit by AAI can be taken against me. 

 

 

Place: 

 

Date: 

Signature 

Authorized Signatory of the contractor/ Firm 
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FORM - A 

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR 

SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS ENDING ON 

30.06.2026. 

 

 

Sl. 

No. 

Details of Work Work-I Work-II Work-III 

i. Name of work/ 

project and 

Location 

   

ii. Name and Address 

of client 

   

iii. Awarded Cost of 

work (In Rs. 

Lakhs) 

   

iv. Date of 

commencement as 

per contract 

   

v. Stipulated date of 

completion 

   

vi. Actual date of 

completion 

   

vii. Completion Cost/ 

Actual work done 

   

viii. Whether the work 

was done on back 

to back basis 

Yes/No 

   

 

 

 

 

 

 

SIGNATURE (S) OF BIDDER (S) 

(WITH STAMP) 

 

 

 

Note: The contractor should give list of only of eligible category works of requisite amount 

with supporting documents issued from client. 
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FORM – B 

 

FINANCIAL INFORMATION 

 

 

Name of the firm / contractor………………………………. 

 

 

1. Financial Analysis - Details to be furnished turnover on construction works with profit / loss 

as per figure in balance sheet account for the last three years duly certified by the Chartered 

Accountant as submitted by the applicant to the Income - Tax Department 

 

Fig in lakhs Rs. 
 

Sl. 

No. 

Particulars Financial Year (Last three years) 

FY 2022-23 FY 2023-24 FY 2024-25 

1. Turn-Over on 

Construction Works 

 

   

2. Profit/loss after 

Taxes (standalone) 

 

   

 

 

2. Financial arrangements for carrying out the proposed work. 

 

Unique Document Identification Number (UDIN)………………………………………….. 

 

 

 

Signature of Chartered Accountant with Seal                 SIGNATURE (S) OF BIDDER (S) 
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FORM – C 

 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

 

 

This is to certify that as per the audited balance sheet and Profit & Loss account during the 

financial year …………………., the Net Worth of 

M/s.……………………………………………………. (Name & registered address of 

Individual/Firm/Company), as on ……………………… (the date of certificate) is 

Rs………………………………………………………… after considering all liabilities. It is 

further certified that Net Worth of the company has not eroded by more than 30% in the last 

three years ending on 31st March 2025*. 

 

Unique Document Identification Number (UDIN)………………………………………….. 

 

Signature of Charted Accountant 

………………………………………………………  

Name of Charted Accountant  

………………………………………………………  

Membership No. of ICAI  

………………………………………………………  

Date and Seal 

 

SIGNATURE (S) OF BIDDER (S) 

 

 

*The relevant year shall be the financial year ending 31st March preceding the calendar year of 

bid submission or 31st March of the financial year preceding the previous financial year, if the 

balance sheet of the previous financial year has not been audited. 
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FORM – D 

FINANCIAL DATA 

 

(WORK DONE DURING LAST FIVE FINANCIAL YEARS) 

 

 
Name of the Bidder:-  

 

 

Sl. 

No. 

Description Financial Data for Last Five Audited Financial Years  

FY…...... FY…….. FY…….. FY…….. FY……. 

1. Maximum value of 

Civil Engineering 

Works executed in any 

one year during the last 

5 (five) years (updated 

the completed works to 

current costing level of 

enhancing at a simple 

rate of interest @ 7% 

per annum) 

     

Note : 
a. All such documents reflect the financial data of the tenderer or member in case of JV/Consortium, and 

not that of sister or parent company. 

 

b. The financial data in above prescribed format shall be certified by Chartered Accountant/ Company 

Auditor under his signature and stamp in original along with membership no. 

 

 

 

Unique Document Identification Number (UDIN)……………………………………… 

 

 

 

 

 

Signature of Chartered Accountant with Seal 

 

 

 

 

SIGNATURE (S) OF BIDDER (S) 
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FORM – E 

 

WORKS IN HAND 

 

(On or after the Bid Submission Start Date i.e.……………………...) 

 
 

Name of the Bidder:-  

 

 
Name and 

Brief 

contract 

(Clearly 

indicate the 

part of the 

work 

assigned to 

the bidder 

(s) 

Name of 

client with 

telephone 

Number and 

fax number 

Contract 

Value in 

Rupees 

(Give only 

the value of 

Work 

assigned to 

the bidder 

(s) 

Value of 

balance work 

yet to be 

done in 

Rupee as on 

…(m)….. 

Value of work to be done 

in ‘T’ i.e. …….(d)…… 

(Completion Period of the 

Project) w.e.f. 

…….(m)…….. 

(Submission End date). 

    From ……. 

To ………. 

From ……. 

To ………. 

      

      

 

 

 

Unique Document Identification Number  

 

(UDIN)……………………………………… 

 

 

 

 

 

Signature of Chartered Accountant with Seal 

 

 

 

 

 

SIGNATURE (S) OF BIDDER (S) 
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Annexure-I 

TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 

 

Date: 

To, 

Asstt. Gen. Manager (E-C) 

Airports Authority of India  

DBAI Airport, Nagpur – 440005. 

 

   Sub : Acceptance of Terms & Conditions of Tender. 

 

(Tender ID No : 2026_AAI_283900_1) 

 

Name of Work : -  “Annual Maintenance Contract for Jungle/Grass cutting in Transmitting 

Station and Remote Receiving Station at DBAI Airport, Nagpur (2026-

27)”. 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from CPP Portal web site(s) namely : https://etender.gov.in/eprocure/app as per 

your advertisement, given in the above mentioned website(s). 

 

2. I/ We hereby certify that I/ we have inspected the site and read the entire terms and conditions 

of the tender documents, corrigendum(s) and reply to query if any made available to me/ us 

which shall form part of the contract agreement and I/ we shall abide hereby by the terms/ 

conditions/ clauses contained therein.  

 

3. I/We here by unconditionally accept the tender conditions of AAI’s tender documents in its 

totality / entirety for above mentioned work. 

 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 

awarding this contract at any stage during its execution or at the time of payment of bills, and 

further if any officer of AAI asks for bribe/ gratification, I/We will immediately report it to the 

Appropriate Authority in AAI. 

 

5. I/we hereby submitted that I/We paid/ submitted the required earnest money as per NIT 

conditions. 

 

6. I/We certify that all information/documents furnished by our Firm is true & correct and in the 

event at any stage, the information/ documents is found to be incorrect/ untrue or found violated, 

then we shall be liable for debarment from tendering in AAI without giving any notice or reason 

therefore or summarily reject the bid or terminate the contract, without prejudice to any other 

rights or remedy including the forfeiture of the full said earnest money deposit absolutely.  

Yours faithfully, 

 

 

 
(Signature of the Bidder with Official stamp) 

 

 

https://etender.gov.in/eprocure/app
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Annexure-II 

 
UNDERTAKING REGARDING DEBARMENT/BLACKLISTING 

(To be given on Contractor’s Letter Head) 

 

 

Name of Work : - “Annual Maintenance Contract for Jungle/Grass cutting in Transmitting 

Station and Remote Receiving Station at DBAI Airport, Nagpur (2026-

27)”. 

 
(Tender ID No : 2026_AAI_283900_1) 

 
 

 
 I/We ………………………… (name and post of authorized signatory) on behalf of  

………………………. (Name of firm) do here by solemnly affirm and declare as follows:  

 

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/ 

Ministry of Civil Aviation (MoCA)/ Dept. of Expenditure(DoE), Ministry of Finance and 

the debarment/ blacklisting/ restrainment is not in force as on last date of opening of tender 

(Envelope-I, normally called as technical bid).  
 

(ii)  None of Proprietor /Partners /Board Members /Directors of 

M/s……………………… (Name of firm) has remained Proprietor /Partner /Board Member 

/Director in any firm which stands debarred /blacklisted/restrained by AAI/ MoCA/ DoE 

and the debarment/ blacklisting/ restrainment is not in force as on last date of opening of 

tender (Envelope-I, normally called as technical bid).  

 

 

(iii) Our firm understands that if our firm either debarred before the date of opening of 

tender (first bid, normally called as technical bid, in case of two packet/two stage bidding) 

or debarred before the date of contract by AAI/ MoCA/ DoE (Debarment applicable for all 

Ministries/ Departments), our bid is liable to be rejected at that stage.  
 

(iv) Our firm understands that at any stage, if above statements are found to be false, our 

firm shall be liable for debarment from bidding in AAI, apart from any other appropriate 

contractual legal action including debarment/ blacklisting/ restrainment, termination of the 

contract etc. as deemed fit.  

 

 

                 

 

[Signature and name of the authorized signatory of the firm] 

 

Date : 

 

Place: 
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Annexure-III 

 
AFFIDAVIT 

(To be executed in 100/- Non Judicial Stamp Paper duly Notarized) 

 

I, (_____________________________________________________), age_______ 

years S/o _________________________________________________ proprietor / Managing 

Partner / Managing Director of M/s ________________________________________________ 

having address _______________________________________________________________ 

do hereby solemnly affirm and state as follows; 

 

I am competent to swear this affidavit on behalf of ____________________________ 

(name of the agency) and hereby confirm that I am fully complying with the legal obligations 

with regards to payment of minimum wages as per minimum wages Act – 1948 and deduction 

of Provident Fund Authorities as per EPF & MP Act – 1952 and Contract Labour (Regulation 

and Abolition) Act, 1970. 

 

Date:  

 

(Signature of the Contractor) 

With rubber-stamp. 

(Notary) 
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Annexure-IV 

 
 

(To be submitted by bidders in Envelope-I on their letter head) 

 

Undertaking for Registered under GST and compliance of GST provision 

 

 

 

I/We ___________________________ (Name of Company/Firm) 

_________________________________ hereby undertakes that we are registered under GST 

and complying the GST provision. In case of non-compliance of GST provisions and blockage 

of any input credit, we (the bidder) shall be held responsible for indemnifying AAI. 

 

 

 

 

 

    

  Name & Signature of contractor / Firm 

(with official rubber stamp) 

Date: ___________________ 
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Annexure-V 

 
 

(To be submitted by L-1 bidder before award of work on his letter head) 

 

Undertaking for Input Tax Credit have been passed on to AAI 

 

 

 

I/We ____________________________________________ (Name of company/Firm) 

____________________________ hereby undertake that all the Input Tax Credit (ITC) related 

to the Invoices raised by us for this work has been passed on to AAI. In case of non-compliance 

of GST provisions and blockage of any Input Tax Credit, we will be held responsible for 

indemnifying AAI. 

 

 

 

 

 

  Name & Signature of contractor / Firm 

(with official rubber stamp) 

Date: ___________________ 
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Annexure - VI 

 

 

(To be submitted by bidder on letter head - in Envelope-I) 

 

Undertaking for digitally signed Tender Document 

 

 

 

I/We ____________________________________________ The owner(s)/proprietor(s) 

______________________________________________________(Name of company/Firm) 

______________________________________________________ do hereby declare that, the 

tender documents of “Annual Maintenance Contract for Jungle/Grass cutting in 

Transmitting Station and Remote Receiving Station at DBAI Airport, Nagpur (2026-27)” 

uploaded in CPP Portal are digitally signed by me. 

 

 

   

Name & Signature of contractor / Firm 

(with rubber stamp) 

Date: ___________________ 

 

(Notary) 
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Annexure - VII 

 

 

(To be submitted by bidder on letter head - in Envelope-I) 

 

Undertaking for deploy sufficient manpower, plant and machinery 

 

 

 

I/We ____________________________________________ will deploy sufficient plant and 

machinery as per the requirement of work in consultation with the Engineer-in-Charge (E-I-C) 

to achieve the milestone/targets and overall completion within the time period. 

 

 

   

 

Name & Signature of contractor / Firm 

(with rubber stamp) 

Date: ___________________ 
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ANNEXURE- LBS 

 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 

144(xi) of the General Financial Rules (GFRs)-2017 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 

 

 

Name of Work: “Annual Maintenance Contract for Jungle/Grass cutting in Transmitting 

Station and Remote Receiving Station at DBAI Airport, Nagpur (2026-

27)”. 

 

Tender ID: 2026_AAI_283900_1 

 

 

I, the undersigned, _____________________________ (full names), do hereby declare, in my 

capacity 

as_______________________________ of M/s____ (Name of company/Firm) ____that: 

 

1)  I am competent to swear this undertaking on behalf of M/s____ (Name of company/Firm) 

____________________ 

  

2)  I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a 

country which shares a land border with India and comply to all the provisions of the 

Order(s). 

 

3)  I certify that M/s____(Name of company/Firm)____) is not from such a country / is from 

such a country, has been registered with the Competent Authority (strike out whichever 

is not applicable). I hereby certify that this BIDDER fulfills all requirements in this regard 

and is eligible to be considered [Where applicable, evidence of valid registration with the 

Competent Authority is attached]. 

 

4)  I understand that the submission of incorrect data and / or if certificate/ declaration given 

by M/s____(Name of company/Firm)____is found to be false, this would be a ground for 

immediate termination and further legal action in accordance with law as per Clause 12 

of the Public Procurement Order on Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017. 

 

 

 

 

Signature and name of the authorized signatory of the firm 

with Rubber Stamp 

 

Date: 

 

Place: 
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DELETED 



 

 

AIRPORTS AUTHORITY OF INDIA 

NOTICE INVITING TENDER 

 
  
 

1. The Tenders shall be in the prescribed Form are invited in two bid system: 

 

i) Envelope I: Tender processing fee, EMD, Technical Bid and Pre-qualification. 

ii) Envelope II : Price Bid 

2. Not more than one Tender shall be submitted by a contractor or by a firm. No two or more 

concerns in which an individual is interested, as Proprietor and/or partner shall tender for 

the execution of the same works. If they do so, all such Tenders shall be liable to be rejected. 

3. The Accepting Authority as mentioned in Schedule-F 2(viii) shall be the Accepting Officer 

hereinafter, referred to as such for the purpose of this contract. 

4. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf 

by a person holding a power-of-attorney authorizing him to do so. Such power of attorney 

to be uploaded with the tender and it must disclose that the firm is duly registered under 

the Indian Partnership Act, 1952. 

5. Tender documents consisting of plans, specifications, Schedule of quantities of the work 

to be done, the conditions of contract and other necessary documents can be downloaded 

from the CPP e-tendering portal. Tender processing fees (Non- Refundable) of Rs. 

1180/- (i/c GST) will be required to be paid online on CPP Portal only. The last date of 

submission of bid is as per the date & time mentioned in Critical Data Sheet. 

6. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground & sub-soil form 

the nature of the site, the means of access to the site, the accommodation they may require, 

working conditions including space for stacking of materials, rates of various materials to 

be incorporated in works. 

7. The tenderer shall themselves obtain all necessary information such as applicability of 

taxes & duties, conditions affecting accommodation and  movement of labours  etc. and 

other information related to risks, contingencies and other circumstances which may 

influence or effect their Tender. A Tenderer shall be deemed to have full knowledge of the 

site whether he inspects it or not and no extra charges consequent on any misunderstanding 

or otherwise shall be allowed. 
 

8. Submission of an e-tender by a Tenderer implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the works 

to be done and of conditions and rates at which stores, tools and plant, etc. will be issued to 

him by Airports Authority of India, local conditions, local material rates and other factors 

bearing on the execution of the works. 

9. Tenders shall be received through CPP e-tendering portal by the date & time mentioned in 

the Critical Data Sheet. Envelope-I shall be opened on the date & time mentioned in the 

Critical Data Sheet for the bidders who have submitted their bids. 

10. The tenderer should study the complete tender document. In order to facilitate AAI to 

prepare responses, the interested tenderers are requested to submit their queries if any, in 

e-tender portal only, up till the stipulated date and time. The tenderers queries will be 

replied through e-portal only. 
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11. Earnest Money Deposit (EMD): 

 
11.1 Earnest Money of amount Rs. 51,617.00/- (Rupees Fifty One Thousand Six 

Hundred  Seventeen Only) will be required to be paid online on CPPP portal. 

 

11.2 In the case of any extension of tender opening date, tenderer shall arrange to extend 

validity of Such EMD submitted in the form of BG. In case of failure to extend the 

EMD validity his tender May not be considered. 

 

11.3 The bidder who fails to submit the EMD then their tender shall be rejected out rightly. 

 

11.4 On acceptance of the Tender, the Earnest Money will be treated as part of the security 

deposit. The EMD of the successful tenderer will be returned if the tenderer furnishes 

the security deposit. 
 

11.5 AAI will return the EMD through online where applicable to every unsuccessful 

tenderer except as provided in the tender document. 
 

11.6 No interest or any other expenses, whatsoever on the EMD will be payable by AAI. 
 

11.7 The Tender EMD may be forfeited in the following cases: 

a) If a tenderer withdraws its tender during the period of tender validity specified in 

the tender conditions. 

 
b) In the case of a successful Tenderer, if the Tenderer fails 

 

 

i) To sign the Contract agreement. 

ii) In case of any false information/document submitted by tenderer. 
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12. Power of attorney/authorization for signing tender: 
 

a) Only the Power of Attorney/Authorization holder of the tenderer on whose name 
the tender has been issued shall sign the Tender documents. 

b)  The name and designation of the person or persons of the company who is 

authorized to sign shall be clearly indicated in the Authority letter. 

c)  In the event of the tender submitted by a partnership firm, it must be signed 

separately by each partner thereof, or in the event of the absence of any partner, 

it must be signed on his behalf by a person holding a Power-of-Attorney 

authorizing him to do so by the partners. A certified copy of the Power-of- 

Attorney issued by the company/partnership firm shall be produced with the 

tender along with evidence of registration of partnership firm /company. 

 

13. Notification of Award of contract will be made in writing to the successful bidder by 

the Accepting Authority or his representative. The contract will normally be awarded 

to the qualified and responsive Bidder offering lowest evaluated bid in conformity 

with the requirements of the specifications and contract documents and the 

Accepting Authority shall be the sole judge in this regard. The Accepting Authority 

does not bind himself to accept the lowest or, any tender or to give any reason for his 

decision. A responsive bidder is one who submits priced Tender and accepts all 

terms and conditions of the specifications and contract documents. A Tenderer shall 

submit a responsive bid, failing which his Tender will be liable to be rejected. 
 

14. The Accepting Authority does not bind itself to accept lowest or any tender and 

reserves to himself the right of accepting the whole or any part of the Tender and 

Tenderer shall be bound to perform the same at his quoted rates. No claim 

whatsoever will be entertained on this account. 

 

15. The Tenderer shall not be permitted to tender for works in Airports Authority of 

India Engineering Department, responsible for award and execution of contracts, in 

which his near relative is posted as Manager (Finance & Accounts) or Sr. Officer or 

as an engineer in any capacity. He shall also intimate the names of persons who are 

working with him in any capacity or are subsequently employed by him and who are 

near relatives to any officer in Airports Authority of India. Any breach of this 

condition by the contractor would render him liable to be debarred from Tendering 

for next 2years. 

 

16. The contractors shall give a list of AAI employees related to him. 

 

17. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Airports Authority of 

India/Govt. of India is allowed to work as a contractor for a period of two years of 

his retirement from Airports Authority of India/ Government service, without the 

prior permission of Airports of India/Govt. of India. The contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be 

such a person who had not obtained the permission of Airports Authority of 

India/Govt. of India as aforesaid before submission of the Tender or engagement in 

the contractor’s service. 
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18. The Tender for the work shall remain open for acceptance for a period of Ninety days 

(90) days from the date of opening of Price Bid (i.e.Envelope-II). If any Tenderer 

withdraws his tender before the said period or makes any modifications in the terms 

and conditions of the Tender which are not acceptable to the Department, then Airports 

Authority of India shall without prejudice to any other right or remedy, be at liberty 

to forfeit the full said Earnest Money absolutely. 

 

19. On acceptance of the Tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in- 

Charge shall be communicated to the Engineer-in-Charge within 30 days of 

acceptance of tender. 

 

20. A tenderer shall submit the tender which satisfies each and every condition laid down 

in this notice failing which the Tender will be liable to be rejected. Also if the 

credential submitted by the firm found to be incorrect or have some discrepancy which 

disqualifies the firm then the AAI shall take the following action: 

 

a) Forfeit the entire amount of EMD submitted by the firm. 

 

b) Debar the firm for a period as decided by the Competent Authority to tender for 

AAI in any name/style apart from any other appropriate contractual/legal 

actions. 

 

21. Taxes  

i) All tendered rates should be inclusive of all taxes, duties, Cess, fee, royalty charges etc. 

levied under   any statute but exclusive of GST (Goods & Service Tax). Wherever 

supplies/ services involve imports, the same should be identified separately. Basic 

Custom Duty will be paid by AAI by utilising EPCG license/ duty scrip under SEI scheme 

of Govt. GST shall be paid to bidder for any taxable supply/ services against a valid Tax 

invoice.  

ii) An understanding should be submitted for registration under GST and compliance of 

GST provisions. 

iii) In case of non-compliance of GST provisions and blockage of any input credit the bidder 

shall be responsible to indemnify AAI. 

a) The bidder is required to provide tax type and tax percentage in all bids other than that 

of civil works. 

b) In case of composite works having component of SITC items, such as Electrical & 

Mechanical Installation, Airport System, Security, IT, Furniture etc. should be 

identified separately with value of goods and services, Tax rate, amount of Tax so as to 

enable AAI to claim Input Tax Credit on such items.  

c) In case of change in rate of Tax or any provision relating to levy of Tax resulting in 

increase in burden of Tax on the contractor, the contractor shall be entitled to receive 

any compensation for such increase in quantum of Tax payable by the contractor. 

Similarly, recovery shall be made from the contractor on account of decrease of rate of 

Tax or any provision relating to levy of Tax. 
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22. (a)     All tendered rates shall be inclusive of all taxes and levies payable under 

respective statutes but exclusive of GST. GST shall be paid to the agency 

against a valid Tax Invoice of concerned department. However, pursuant to the 

Constitution (46th Amendment) Act. 1982, if any further tax or levy is imposed by 

Statute, after the last stipulated date for the receipt of tender including 

extensions if any and the contractor thereupon necessarily and properly pays such 

taxes / levies, the contractor shall be reimbursed the amount so paid, provided such 

payments, if any, is not, in the opinion of the Engineer- In-Charge (whose decision 

shall be final and binding on the contractor) attributable to delay in execution of 

work within the control of the contractor. 

 

b) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorized representative of Airports Authority of India and / or Engineer-

In-Charge and further shall furnish such other information/document as the 

Engineer-In-Charge may require from time to time. 

c) The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy, pursuant to the Constitution (46th amendment) Act 1982, give a written 

notice thereof to the Engineer-In-Charge that the same is given pursuant to this 

condition, together with all necessary information relating thereto. 

 

23. MODE OF SUBMISSION & OPENING OF TENDERS: 

 

Tender for the present work shall be submitted online through CPP e tendering portal in 

two bids (i.e. Envelope I &II) system as detailed below: 

Envelope-I (Technical Bid and Pre-qualification):-  

Bid containing following: 

A. Technical Bid containing the following: -  

i)       Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head  

ii)       Scanned copy of Permanent Account Number (PAN) and GST Registration Number.  

iii)  Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter 

Head. 

iv)  Scanned copy of Form- A - details of similar works completed during last seven years 

with completion certificate issued by client. 

iv) Scanned copy of Form- B - Financial Information (Turnover). 

v) Scanned copy of Form- C – Net Worth. 

vi) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/ 

We will deploy sufficient plant and machinery as per the requirement of work in 

consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets and 

overall completion within the time period. 
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vii) Bidders other than propriety firm shall submit, scanned copy of Authorization 

Letter/Power of Attorney along with copy of Certificate of Incorporation of the 

Company under Companies Act showing CIN/LLPIN/Name of Directors of the 

Company & Copy of Board Resolution regarding Authority to assign Power of 

Attorney.  

viii) Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney 

only if the tender is processed by a person other than proprietor. 

ix) PQ Performa duly filled.  

 

C. Qualifying requirements of contractors /tenderers containing the following:- 

 

Should have successfully completed or substantially completed three works, each of Rs. 

6.88 Lacs or two works, each of Rs. 8.60 Lacs or one work of Rs. 13.76 Lacs in single 

contract of similar nature of “Any Civil works” during last seven years ending on 

31.05.2026. 

 

The details of similar works completed during last seven years in the given format Form-A 
with supporting documents issued by client. 

Note:-  

1. The Experience Certificates of works completed pre GST era, Completion amount will be 
divided by 1.12 (to exclude pre GST taxes) to make it at par with experience certificates of 
post GST era but excluding GST. 

2. Experience gained by executing work on back-to-back contract/ Sub-contract basis is 
acceptable in the following conditions:  

a) Work should be actually executed by the second agency (sub-contractor) with due 
concurrence of the owner as tripartite agreement/ written approval. It should be 
backed by valid agreement and experience certificate.  

b) Payments received by second agency should be reflected in TDS certificates.  

3. Experience gained in composite works for the specialized nature of works were executed 
by main contractor either by in-house expertize & experience or by engaging the 
specialized agencies with the approval of main client as per contract conditions. In such 
cases, main contractor as well as specialized agency both get the experience certificate for 
the same work from their respective client(s) i.e. main contractor for composite work along 
with specialized works from owner and specialized agency for specialized work(s) from 
the main contractor. In this situation, the experience certificate of either specialized agency 
or main agency having in-house expertise &  

 

Experience, who has actually executed the specialized work(s), shall be considered for 
Technical /Pre-qualifying criteria in similar specialized nature of work(s). 

 

“The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at simple rate of 7% per annum, calculated from the date of 

completion to previous day of last day of submission of bids.” 
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Client certificate for experience should show the nature of work done, the value of 
work, date of start, date of completion as per agreement, actual date of completion and 
satisfactory completion of work. Tenderers showing work experience certificate 

from non-government/non-PSU organizations should submit copy of tax 
deduction at sources (TDS) certificate(s) along with a certificate issued by 

registered Chartered Accountant, clearly specifying the name of work, total 
payment received against the work and TDS amount for the work. 

i) Should have annualized average financial turnover of Rs. 6.09 Lacs (Exc. 

GST/VAT) against works executed during last  three  years  ending  31st  March  

of  the  previous  financial  year. The Financial Information should be submitted in 

the given format – Form-B. 

Tenderers showing continuous losses during the last three years in the balance sheet 

shall be summarily rejected. 

ii) The tenderer should have a minimum net worth of Rs. 2.58 Lakhs (Exc. 

GST/VAT) issued by certified Chartered Accountants. The Certificate should be 

submitted in the given format- Form-C. 
 

Envelope-II: - The Financial e-Bid through CPP Portal. 

All rates shall be quoted in the format provided and no other format is acceptable. 

If the price bid has been given as a standard BOQ format with the tender document, 

then the same is to be downloaded and to be filled by all the tenderers. Tenderers 

are required to download the BOQ file, open it and complete the blue coloured 

(unprotected) cells with their respective financial quotes and other details (such as 

name of the tenderer).No other cells should be changed. Once the details have been 

completed, the tenderer should save it and submit it online, without changing the 

file name. If the BOQ file is found to be modified by the tenderer, the bid will be 

rejected. 

 
24. Queries, Replies & Clarifications 

 
If the bidder has any query related to the Tender Document of the work they should 
use ‘Clarification’ tab in CPP  e-tendering  portal  to  seek  clarifications. No other 
means of communication in this regards shall be entertained. Last date and time for 
making query is as stipulated in the critical dates of NIT. 

 

If any clarification is needed by   AAI   from   the   bidder   about   the deficiency 

in his uploaded documents in Envelope–I (i.e. Technical Bid and Pre 

qualification), they will be asked to provide it though CPP e-tendering portal. The 

bidder shall upload the requisite clarification/documents within specified time of 

receipt of such request from AAI, failing which tender will not be considered for 

the subsequent stages. 

 

Once the bidder has submitted the digitally signed documents as per NIT along with 
unconditional acceptance as an attachment, he is not permitted to upload any 

additional file or put any remark(s)/conditions(s) in / along with the Tender 
Document. 
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Issues faces queries of the bidders pertaining to Technical Support on CPP e 

tendering Portal for submission of Tender Document should normally be 

addressed to AAI Help-Desk. 

   

Support (details mentioned in the Web-NIT). In case of technical support regarding 

CPP e-tendering portal, if the AAI Help-desk support is non-responsive, the Bid 

Manager SM (E-C) may be contacted at Mobile No 9425987215       

In case condition 23 & 24 above is found violated, the tender shall be rejected. 

25. Comparison and Evaluation of Tender 

Prior to detailed evaluation, AAI will determine the substantial responsiveness 

of Tender document. A substantial responsive Tender is one, which confirms to 

all the terms and conditions of the Tender. 

a) A tender is determined as not responsive, if tender is submitted incomplete, 

annexure are not filled up, unconditional acceptance letter and power of attorney 

not found in proper form, such tenders are liable to be rejected by AAI. 

 

b) Once the contractor has uploaded the digitally signed file of tender document 

along with unconditional acceptance as an attachment, he is not permitted to 

upload any additional file or put any remark(s) / conditions(s) in / along with the 

Tender Document. 

c) In case if any condition is found violated after opening of Envelope-I (i.e. 

Technical Bid and Pre-qualification), the tender shall be summarily rejected 

and AAI shall, without prejudice to any other remedy, be at liberty to suspend 

the agency for one year and the agency shall not be eligible to bid for one year 

for AAI tenders from the date of issue of suspension order. 

 

Only those tenderers whose Technical Bid documents are acceptable to AAI will 

be examined and their techno-commercial bid shall be evaluated to determine 

whether they are complete, meets tender requirements, free from computational 

errors, whether the data have been properly filled up, and whether the requisite 

documents as detailed have been submitted in conformity to the Tender 

specifications, drawings and conditions. 

 

26. Price bid (Envelope-II): The Price e-Bid through CPP e-tendering portal. 

The date for opening of Price bids of the vendors found to be meeting the 

eligibility and technical criteria shall be intimated through e-portal. 

a) Tenderer should download the (excel) file from the CPP e-tendering  portal 

under the cover name “Finance/Price Bid” and after quoting the rates upload the 

digitally signed file at the Price Bid section. 

Rates to be quoted up to two decimal places only. In case no rate has been quoted  

for any item / items, it will be presumed that the contractor has included the cost 

of this / these item(s) in other item(s) and rate for such item(s) will be considered 

as zero and work will be required to be executed accordingly. 
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27. Rejection of Tender:- 

 

a. Airports Authority of India reserves the right to reject all the tenders or any of 
the tender or any part of tender without assigning any reason. 

 

b. AAI reserves the right at its sole discretion not to award any work under this tender. 

AAI shall not pay any costs or loss incurred by the tenderers in the preparation and 

submission of any requisite tender or technical proposal or to procure contract for 

any of the items described herein. 

 
c. If the tenderer deliberately gives wrong information or suppress any information in 

his Tender, AAI reserves the right to reject such tender at any stage or to cancel the 

contract, if awarded, and to suspend the agency for a period as decided by AAI and 

the agency shall not be eligible to bid for a period as decided by AAI for AAI tenders 

from the date of issue of suspension order, in addition to any other appropriate/legal 

action. 

 

d. Canvassing in any form in connection with the tenders is strictly prohibited and the 

tenders submitted by firms who resort to canvassing are liable for rejection. 

 

e. Any deviation in the Tender submission procedure will be considered as non- 

responsive bid and liable to be rejected. 

 

f. A Tenderer shall submit a responsive bid, failing which his Tender will be liable to 

be rejected. 

 
g. Tender in which any of the particulars and prescribed information are missing 

or are incomplete, in any respect and/or prescribed conditions are not fulfilled, 

shall be considered non-responsive and is liable to be rejected. 

 
h. The tenderer is expected to examine the tender document including all instructions, 

forms, terms, specifications, drawings, etc. Failure to furnish all information 

required as per the tender documents or submission of a tender not substantially 

responsive to the tender document in any respect may result in the rejection of the 

tender. 

 
i. A Tenderer shall submit the Tender which satisfies each and every condition laid 

down in this notice failing which the Tender will be liable to be rejected. 

 
j. Any tender not accompanied with EMD paid on CPP portal be considered non-

responsive and shall be rejected. 
 

28. This notice of Tender shall form part of the contract documents. The successful 

Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall within 

15 days from the date of award of work, sign the contract consisting of Notice inviting 

Tenders, General conditions of contract, special/additional conditions, General and 

particular specifications, Tender conditions as issued at the time of invitation of Tender and 

acceptance thereof with any correspondence leading thereto. 
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29. The tender for the work shall not be witnessed by a contractor or contractors who himself / 

themselves has/have tendered or who may have tendered for the same work. Failure to 

observe this condition would render tender of the contractor tendering as well as witnessing 

the tender, liable to summarily rejection. 

 
30. Tenderer are advised to inspect and examine the site and its surroundings before submitting 

the tenders so as to access the nature of the work. 

 
31. AAI shall be the sole judge in the matter of evaluating & accepting Pre-qualification bids, 

technical bids, Price bids and award of contract and decision of AAI shall be final 

&binding. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A.A.I. C-NIL, I-NIL, O-NIL                                     NIT-10 



 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

GENERAL CONDITIONS OF CONTRACT 
 
 
 

2017 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

AIRPORTS AUTHORITY OF INDIA 
 



 

AIRPORTS  AUTHORITY OFINDIA 

 

AIRPORTS AUTHORITY OF INDIA 
 
 
 
 
 

INDEX 
 

Sl. No. Details of Pages Page 
  No. 

1. General Guidelines 2 

   

2. Tender forms 3 

   

i) General Rules and Directions. 5 

   
ii) Conditions of contract 12 

   
iii) Clauses of contract 15 

   
iv) AAI Safety code 78 

   
v) Model Rules 83 

   
vi) AAI contractor's labour Regulations 88 

   
vii) Various Formats to be maintained (Appendix I to XX) 93 

   
viii) Sketch of Cement Godown 134 

   
3. Proforma of Schedules A to F 129 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A.A.I. (C- Nil, I- Nil, O- Nil) Page 1  



 

General Guidelines  
AIRPORTS  AUTHORITY OFINDIA  

 
 
 
 
 

 

GENERAL GUIDELINES 

 

1. This book of “General Conditions of Contract” is applicable to both 
types of tenders i. e.” Percentage rate tenders and Item rate tenders”.  
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 

the General Rules and Directions are given in this book. The 
appropriate alternatives will be applicable in specific cases depending 

on whether this is used for percentage rate tenders or item rate tenders 
 
 
 

2. Notice Inviting Tender, Schedules A to F, special 
conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with the 
Tender Documents but the same shall form part of the agreement to 

be drawn and signed by both parties after acceptance of tender. 
 
 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A 
to F. 

 
 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all 
the blanks in Notice Inviting Tender and in Schedules B to F before 
issue of Tender documents. 

 
 
 

5. The intending bidders will quote their rates in Schedule A. 
 
 
 

6. The proforma for registers and Schedules A to F are only for 
information and guidance. These are not to be filled in the Standard 
Form. The Schedules with all blanks, duly filled, shall be separately 
issued to all intending tenderers. 
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Tender forms  
AIRPORTS  AUTHORITY OFINDIA 

 

 

AIRPORTS AUTHORITY OF INDIA 
 

 

Percentage Rate Tender/Item Rate Tender Contract for Work 

 

Airport :  Nagpur

 

Branch : Civil Engineering 
 

Office of : AGM (E-C), DBAI Airport , Nagpur.

 

(A) Tender for the work of :- “Annual Maintenance Contract for Jungle/Grass cutting in 

Transmitting Station and Remote Receiving Station at DBAI Airport, Nagpur 

(2026-27)”. 
 

 

(i) To be submitted/ uploaded upto As per NIT hours on As per NIT 

 

in NIC CPP Portal. 

 

(ii) To be opened in presence of tenders who may be present on As per NIT at As per NIT in the 

office of AGM (E-C), DBAI Airport, Nagpur. 
 

Issued to -----------------------------------------------------------------------------------* 
 

Signature of officer issuing documents ------------------------------------------------* 
 

Designation --------------------------------------------------------------------------------* 
 

Date of issue -------------------------------------------------------------------------------* 

 

*(ii) Not applicable for e-tendering 

 

TENDER 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of India 

within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all respects 
with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of 
contract and with such material as are provided for, by and in respects in accordance with, such 
conditions so far as applicable. 

 

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 
bid system and not to make any modifications in its terms and conditions. 

 

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on 
back to back basis through another contractor. Further that, if such a violation comes to the notice of 

AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future works. 
Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer-in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee. 

 

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if 
at any stage such documents/ information found false, then we shall be liable for debarment from 
tendering in AAI, and any other appropriate legal action. 
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Tender forms  
AIRPORTS  AUTHORITY OFINDIA 

 

 

A sum of Rs. 51,617.00/- (Rupees Fifty One Thousand Six Hundred Seventeen Only) is here 

by submitted online on CPP Portal/ Insurance Surety Bonds or Bank Guarantee (BG) in the format 

prescribed in tender documents as earnest money (Annexure-1). If I/we, fail to furnish the prescribed 

performance bank guarantee within prescribed period, I/we agree that the said Chairman, A.A.I. or his 

successors in office shall without prejudice to any other right or remedy, be at liberty to take appropriate 

action as per terms of contract. Further, if I/ we fail to commence work as specified, I/we agree that 

Chairman, A.A.I. or his successors in office shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the said earnest 

money shall be retained by AAI towards security deposit to execute all the works referred to in the 

tender documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in 

excess of that limit at the rates to be determined in accordance with the provision contained in Clause 

12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money or 

Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, I/We shall be 

debarred for participation in the re-tendering process of the work.  
 

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/we am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety of the State. (* To be deleted which are not 
applicable) 

 

Date : 

 

Signatures of Contractor : 

 

Witness: 

 

Postal Address 

 

Occupation:  
ACCEPTANCE 

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
competent authority on behalf of the Chairman, Airports Authority of India for sum of 
Rs.________________ (Rupees________ _____________________________). 

 

The letters referred to below shall form part of this contract Agreement:- 

 

(i)  
(ii) 

(iii) 

For & on behalf of Chairman, Airports  
Authority of India 

Signature---------------------- 

 

Designation--------------------  
Date----------------------------- 
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General Rules & Directions 

 

AIRPORTS AUTHORITY OF INDIA 

 

General Rules & Directions 
 

1. General Rules & 

Rules 

All work proposed for execution by contract are notified in a form of invitation 
to tender pasted in public places /NIC CPP Portal and signed by the officer 
inviting tender or by publication in Newspapers and posted on AAI web-site and 
NIC CPP Portal http://etenders.gov.in and www.aai.aero (for reference only). 
 
This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the 
security deposit and Performance guarantee to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications,  designs  and  drawings  and  any  other  documents  required  in 
connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of 
officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be 
signed separately by each partner thereof or in the event of the absence of any 
partner, it must be signed on his behalf by a person holding a power-of-attorney 
authorizing him to do so, such power of attorney to be produced with the tender, 
and it must disclose that the firm is duly registered under the Indian Partnership 
Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture  /  consortium  agreement  in  the  specified  proforma  defining  the  lead 
partner should be submitted. The lead partner shall sign all the documents in 
respect of the works. The documents signed by any other person or firm other 
than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 
also be signed by all the partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the 
firm by one of the partners, or by some other person having due authority to give 
effectual receipts for the firm. Bank details shall be furnished by the firm through 
an application duly signed by all partners for payment to the firm through bank 
transfer. 

4. Applicable for 

Item Rate 

Tender only. 

Any person who submits a tender shall fill up the usual printed form, stating at 
what rate he is willing to undertake each item of the work. Tenderers, which 
propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any 
other conditions of any sort, including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors who 
wish to tender for two or more works shall submit separate tender for each. 
Tender shall have the name and number of the works to which they refer, written 
on the envelopes. 
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest 
contractors will be asked to submit revised offer quoting rate of each item of the 
schedule of quantity for all sub sections/sub heads as the case may be, but the 
revised quoted rate of each item of schedule of quantity for all sub sections/sub 
heads should not be higher than their respective original rate quoted already at 
the time of submission of tender. The lowest tender shall be decided on the basis 
of revised offer. 
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General Rules & Directions 

 
  If  the  revised  tendered  amount  (worked  out  on  the  basis  of  quoted  rate  of 

individual items) of two or more contractors received in revised offer is again 
found to be equal, then the  lowest tender, among such contractors, shall be 
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM 
(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work and 
the lowest contractors those have quoted equal amount of their tenders. In case of 
any such lowest contractor in his revised offer quotes rate of any item more than 
their respective original rate quoted earlier at the time of submission of tender, 
then such revised offer shall be treated invalid. Such case of revised offer of the 
lowest contractor or case of refusal to submit revised offer by the lowest contractor 
shall be treated as withdrawal of his tender before acceptance and 50% of his 
earnest money shall be forfeited.  
In case all the lowest contractors those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then tenders 
are to be recalled after forfeiting 50% of EMD of each lowest contractors. 
Contractor, whose earnest money is forfeited because of non-submission of 
revised offer, or quoting higher revised rate(s) of any item(s) than their respective 
original rate quoted already at the time of submission of his bid shall not be 
allowed to participate in the retendering process of the work.  
Note: Till the time software supports the above provisions, revised offers from 
tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-tenders). 

4. (A) Applicable For 

Percentage 

Rate Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 
stating at what percentage below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing 
to execute the work. The tender submitted shall be treated as invalid if;  

1.  The contractor dose not quote percentage above/below on the total 
amount of tender or any section/sub-head of the tender. 

2.  The percentage above/below is not quoted in figures & words both on the 
total amount of tender or any section/sub-head of the tender. 

3.  The percentage quoted above/below is different in figures and words on the 
total amount of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
Summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on the 
envelopes. 
In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more bidders is same, such lowest bidders 
will be asked to submit  revised offer in the form of letter mentioning percentage 
above/ below on estimated cost of tender including all sub sections/sub heads as 
the case may be, but the revised percentage quoted above/below on tendered cost 
or on each sub section/ sub head should not be higher than the percentage quoted 
at the time of submission of tender. The lowest tender shall be decided on the basis 
of revised offers. In case any of such contractor refuses to submit revised offer, 
then it shall be treated as withdrawal of his tender before acceptance and 50% of 
earnest money shall be forfeited.  
If the revised tendered amount of two more bidders received in revised offer is 
again found to be equal , the lowest tender, among such bidders, shall be decided 
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ 
Sr.Manager (Engg) in-Charge of work & the lowest bidders those who have 
quoted equal amount of their tenders. In case all the lowest bidders those have 
quoted same tendered amount, refuse to submit revised offers, then tenders are to 
be recalled after forfeiting 50% of EMD of each bidder. 
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General Rules & Directions 

 

  Bidders, whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

Note: Till the time software supports the above provisions, revised offers 

from tenderers forming t he tie shall be obtained and procedure 

prescribed for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis 

of  percentage above/below)  of  two or  more contractor  is same, such lowest 

contractor will be asked to submit sealed revised offer in the form of  letter 

mentioning percentage above/below on estimated cost of tender including all sub 

section/sub  heads  as  the  case  may  be,  but  the  revised  percentage  quoted 

above/below on tendered cost or on each sub section /sub head should not be 

higher than the percentage quoted at the time or submission of tender. The lowest 

tender shall be decided on the basis of revised offers.  

In case any of such contractor refuses to submit revised offer, then it shall be 

treated as withdrawal of his tender before acceptance and 50% of earnest money 

shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offers 

is again found to be equal, the lowest tender, among such contractor , shall be 

decided by draw of lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM 

(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s)  of work 

& the lowest bidders those who have quoted same tendered amount of their 

tenders. 

In case all the lowest contractors those have quoted same tendered amount, refuse 

to submit revised offers, then tenders are to be recalled after forfeiting 50% of 

EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 

in the presence of any intending bidders who may be present at the time, and will 

enter the amounts of the several tenders in a comparative statement in a suitable 

form. In the event of a tender being accepted, a receipt for the earnest money shall 

thereupon be given to the contractor who shall thereupon for the purpose of 

identification sign copies of the specifications and other documents mentioned in 

Rule – I. 

In the event of a tender being rejected, the earnest money shall thereupon be 

returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 

tender fee will not be considered as any acknowledgement or payment to the 

officer inviting tender and the bidder shall be responsible for seeing that he 

procures a receipt signed by the officer inviting tender or a duly authorized cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 

supplied by the department and their issue-rates, shall be filled and completed in 

the office of the officer inviting tender before the tender form is issued. If a form 

is issued to an intending bidder without having been so filled in and incomplete, 

he shall request the officer to have this done before he completes and delivers his 

tender. 

9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 

with the work given to them.  The unsuccessful bidders shall return all the 

drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such tender 

is liable for rejection. If there is any correction it should be cut with a straight line 

and should be initialed and cello tape to be provided on all the rates quoted in case 

of physical tenders. 
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10. Applicable 

for Item 

Rate Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender  

containing  percentage  below  /  above  the  rates  quoted  is  liable  to  be rejected. 

Rates quoted by the bidder in item rate tender in figures and words shall be 

accurately filled in so that there is no discrepancy in the rates written in figures 

and words. However, 

i. If a discrepancy is found between rates in figures and in words, then the rates 

which correspond with the amount worked out by the bidder shall unless 

otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 

correspond with the rates written either in figures or in words, then the rates 

quoted by the contractor in words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will 

unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in 

figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s) 

but the amount corresponding to the item(s) is worked out by the bidder and 

added to the grand total, then rate(s) of the items(s) shall be derived from the 

amount(s) quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s), and amount blank, it will be presumed that the bidder has 

included the cost of this/these item(s) in other items and rate for such item(s) 

will be considered as zero and work will be required to be executed 

accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 

 Applicable for 

percentage rate 

tender only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 

Any tender containing item rates is liable to be rejected Percentage quoted by the 

bidder in percentage rate tender shall be accurately filled in figures and words, so 

that there is no discrepancy. 

However, if the bidder has worked out the amount of the tender and if any 

discrepancy is found in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the bidder 

shall, unless otherwise proved, be taken as correct. 

ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then the 

percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but 

the amount is not worked out correctly, the percentage quoted by the bidder 

will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable to 

provide satisfactory explanation, such a tender is liable to be disqualified and 

rejected. 

12. Applicable for 

Item Rate 

Tender only.                  

All rates shall be quoted on the tender form. The amount for each item should be 

worked out and requisite totals given. Special care should be taken to write the 

rates in figures as well as in words and the amount in figures only, in such a way 

that interpolation is not possible. The total amount should be written both in 

figures and in words. In case of figures, the word ‘Rs’ should be written before 

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 

in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should 

be written at the end. Unless the rate is in whole rupees and followed by the word 

‘only’ it should invariably be upto two decimal places. While quoting the rate in 

schedule of quantities, the word ‘only’ should be written closely following the 

amount and it should not be written in the next line. 
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12(A).    Applicable for 

percentage rate 

tender only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 

figures as well as in words) at which he will be willing to execute the work. He 

shall also work out the total amount of his offer and the same should be written in 

figures as well as in words in such a way that no interpolation is possible. In case 

of figures, the word ‘Rs’ should be written before the figure of rupees and work 

‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 

‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 

(quoting of rates in Paise is not applicable in e-tenders) 

13. Acceptance of 

abnormally low 

quoted bid 

(Capital & 

Revenue 

Expenditure 

Contract) 

An Abnormally Low Bid is one in which the Bid price, in combination with other 

elements of the Bid, appears so low that it raises material concerns as to the 

capability of the Bidder to perform the contract at the offered price. Processing of 

such bid shall be as follows: 

 

i) The Bid Manager shall seek written clarifications from the lowest Bidder with 

approval of the tender accepting authority, including detailed price analyses of 

its Bid price in relation to scope, schedule, resource mobilization, allocation 

of risks and responsibilities, and any other requirements of the bids document. 

 

ii) If, after evaluating the price analyses, the Tender Accepting Authority 

determines that the Bidder has substantially failed to demonstrate its 

capability to deliver the contract at the offered price, then the bid/ proposal 

may be rejected. 

 

iii) Such contracts should be closely monitored that final payments in such cases 

do not abnormally increases due to extra items. Further, there is no abnormal 

increase in quantities of the item for which contractors have initially quoted 

very high rates.  

 

13A  In case the contractor does not carry out the work on ALQ items as per schedule 

or as per NIT specifications, the Engineer-in-charge shall issue a letter to the 

contractor to comply its obligations as per NIT, for ALQ items.  Engineer-in- 

charge shall also give one reminder after 10 days of 1st  letter and if contractor 

still do not start the work on ALQ items, then bank guarantee i.e. QPBG should 

be encashed and work should be got executed through another agency at his risk 

and cost. 

14  i. The bidder, whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period 

specified in Schedule F. This guarantee shall be in the form of Guarantee 

Bonds of any Scheduled Bank but not co-operative or Gramin Bank, in 

accordance with the prescribed form, provided confirmatory advice is 

enclosed.  

ii. The bidder, whose tender is accepted, will also be required to furnish by way 

of Security Deposit for the fulfillment of his contract, an amount equal to 

10% of the contract amount of the work. 

iii. In works where condition of submission of Performance Guarantee is not 

applicable,  the  security  deposit  @  10%  of  the  tendered  value  shall  be 

deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions 

from the running bills of the contractor at the rates mentioned above and the 

earnest money deposited at the time of tenders, will be treated as a part of the 

Security Deposit. 

v. Security deposit will also be accepted in form of Guarantee Bonds of any 

Scheduled Bank but not co-operative or Gramin Bank in accordance with the 

prescribed form, provided confirmatory advice is enclosed.  
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  vi. The contractor shall submit an irrevocable additional performance security 

in the form of an irrevocable Insurance Security Bond, Demand Draft, Bank 

Guarantee issued from Schedule Commercial Bank (i.e. Indian & Foreign 

Banks included the Second Schedule of Reserve Bank of India Act, 1934 

excluding Co-operative / Regional Rural Banks, if the Bid price offered by 

the selected bidder is lower than 10% of the estimated cost put to tender. This 

clause shall be binding and enforceable in relation to all works, irrespective 

of their nature, scope or value. 

 

Additional Performance Security Amount and Treatment –  
 
The additional performance security shall be calculated as below- 
 

(i) Where the bid price is below 10% but not below 20% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.25% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid performance 
security being 0.25% and this additional performance security percentage 
shall be applied on the bid price; 

(ii) Where the bid price is below 20% but not below 25% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.50% for every percentage of bid price below 20% of the 
project cost put to bid starting at 21% with the additional bid performance 
security being 0.50% and this additional performance security percentage 
shall be applied on the bid price; 

(iii) Where the bid price is below 25% but not below 30% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.75% for every percentage of bid price below 25% of the 
project cost put to bid starting at 26% with the additional bid performance 
security being 0.75% and this additional performance security percentage 
shall be applied on the bid price; 

(iv) Where the bid price is below 30%, the additional performance security 
percentage shall be incremented by 1% for every percentage of bid price 
below 30% of the project cost put to bid starting at 31% with the additional 
bid performance security being 1% and this additional performance security 
percentage shall be applied on the bid price; 

(v) The additional performance security percentage shall be rounded off to the 
next lower percentage based on whether the decimal point of the percentage 
of bid price is below 0.5% or next higher percentage based on whether the 
decimal point of the percentage of bid price is 0.5% or more. 

(vi) All matters pertaining to validity, extension, claims, forfeiture and any other 
conditions in relation to the additional performance security shall be 
governed by the provisions of Clause1: Performance Security. 
 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in- 

Charge shall be communicated in writing to the Engineer-in-Charge. 
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16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties 

CESS, fee, royalty charges etc. levied under any statute but exclusive of 

GST for all the items. 

2. However GST as applicable shall be paid to the contractor for any taxable 

supply / services / construction rendered by the agency to AAI, against a 

valid GST invoice as per terms and condition of the contract. 

3. In case supplies / services / works involve imports; the same should be 

identified separately. Basic custom duty & IGST will be paid directly by 

AAI by utilizing EPCG license / Duty credit scrip under services export 

from India Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ 

bidders who himself / themselves has / have tendered or who may and has / have 

tendered for the same work. Failure to observe this condition would render, 

tenders of the contractors tendering, as well as witnessing the tender, liable to 

summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other 

works  such  as  sanitary  and  water  supply  installations  drainage  installation, 

electrical work, horticulture work, roads and paths etc. The tenderer apart from 

being a registered contractor (B&R) of appropriate class, must associate himself 

with agencies of appropriate class which are eligible to tender for sanitary and 

water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well 

as which are in hand (in progress) in the following format for assessing bidding 

capacity of the bidders:-  

   

 

Name of work Name  and  particulars 

of Office where work 

is being executed 

Value of work Position  of  works 

in progress 

Remarks 

1 2 3 4 5 

 

21.  The contractor/bidder shall comply with the provisions of the Apprentices Act 
1961, and the rules and orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the contract and the Executive Director 
(Engg.) may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 

22.  If complete site is available for work, the work shall be completed in the manner 
specified here in special condition of contract and NIT specifications. 
 
Note: In such case para 23 below may be deleted by NIT approving authority 
 

23.  If complete site is not available for taking up the work, the same shall be made 
available in phases.  The scope of work covered in each  phase,  time  for 
completion of work in each phase and methodology of taking over completed 
work in phased manner has been specified under special conditions of contract. 
The completion time for each phase shall be applicable as indicated in tender 
documents. The work shall also be taken over by Engineer-In-Charge in phases. 
The warranty for the works executed in each phase shall be applied independently 
w.e.f. date of completion /taking over of individual phase. 
 
Note: In such case para 22 above may be deleted by NIT approving authority 
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CONDITIONS OF CONTRACT 
Definitions : 

1.  The contract means the documents forming the tender and acceptance thereof and 
the formal agreement executed between the competent authority on behalf of the 
Chairman, Airports Authority of India and the Contractor, together with the 
documents  referred  to  therein  including  these  conditions,  the  specifications, 
designs, drawings and instructions issued from time to time by the Engineer-in- 
Charge and all these documents taken together, shall be deemed to form one 
contract and shall be complimentary to one another.  

2.  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them :- 

  i. The expression works or work shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to 
mean the works by or by virtue of the contract contracted to be executed 
whether temporary or permanent, and whether original, altered, substituted or 
additional. 

ii. The site shall mean the land / or other places on, into or through which work 
is to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contract or any adjacent land, path or 
street which may be allotted or used for the purpose of carrying out the 
contract. 

iii. The  Contractor/tenderer/bidder  shall  mean  the  individual,  firm  or 
company  whether  incorporated  or  not,  Joint  Venture  /  Consortium 
undertaking the works and shall include the legal personal representative of 
such individual or the persons constituting such firm or company, or the 
successors of such firm or company and the permitted assignees of such 
individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 
Successors. 

v. The  Engineer-in-Charge  means  the  Engineering  Officer  who  shall 
supervise and be in-charge of the work and who shall sign the contract on 
behalf  of  the  Chairman,  Airports  Authority  of  India  as  mentioned  in 
Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports 
Authority of India. 

vii. The terms Member (Planning) means the head of Department of 
Engineering, Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
ix. Excepted  Risk  are  risks  due  to  riots  (other  than  those  on  account  of 

contractor’s  employees),  war  (whether  declared  or  not)  invasion,  act  of 
foreign  enemies,  hostilities,  civil  war,  rebellion  revolution,  insurrection, 
terrorism, military or usurped power, any acts of Airports Authority of India, 
damages  from aircraft,  acts  of  God,  such  as  earthquake,  lightening and 
unprecedented floods, and other causes over which the contractor has no 
control and accepted as such by the Accepting Authority or causes solely due 
to use or occupation by Airports Authority of India of the part of the works in 
respect of which a certificate of completion has been issued or a cause solely 
due to Airports Authority of India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the 
basis of the prevailing cost of materials and labour at the site where the work 
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all 
overheads and profits. Provided that no extra overheads and profits shall be 
payable on the parts of works assigned to other agency(s) by the contractor as 
per terms of contract. 
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  xi. Schedule(s)  referred  to  in  these  conditions  shall  mean  the  relevant 

schedule(s) annexed to the tender papers or the standard Schedule of Rates 

of  the  government  mentioned  in  Schedule  ‘F’  hereunder,  with  the 

amendments thereto issued upto the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 

behalf of Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the letter 

of award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other 

printed and published documents, together with all drawings as may be forming 

part of the tender papers. None of these documents shall be used for any purpose 

other than that of this contract. 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise provided 

in these conditions, include all labour, materials, tools, plants, equipment and 

transport which may be required in preparation of and for and in the full and entire 

execution and completion of the works. The descriptions given in the Schedule of 

Quantities (Schedule – A) shall, unless otherwise stated, be held to include  

wastage  on  materials,  carriage  and  cartage,  carrying  and  return  of empties, 

hoisting, setting, fitting and fixing in position and all other labours necessary in 

and for the full and entire execution and completion of the work as aforesaid in 

accordance with good practice and recognized principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the Schedule of Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the Contract and all matters 

and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 

and 

Adjustment of 

Errors 

The  several  documents  forming  the  Contract  are  to  be  taken  as  mutually 

explanatory of one another, detailed drawings being followed in preference to 

small scale drawing and figured dimensions in preference to scale and special 

conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications 

and / or the Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 

ii. Particular/ technical Specification and Special Condition, if any. 

iii. Drawings. 

iv. MoRTH Specifications 

v. C P W D Specifications. 

vi. Indian Standard Specifications of B I S./  IRC Code of Practice /  ASTM 

standards. 

vii. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding 

on the contractor. 

8.3  Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  or  any 

omission therefrom shall not vitiate the Contract or release the Contractor from  
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  the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

 

8.4 Payment for 

similar items 

with different 

quoted rates in 

different 

subheads of the 

contract 

agreement 

If the contractor has quoted different rates for the same item appearing in two or 

more subheads, then the lowest of the rates quoted shall only be considered for 

payments during execution of work. In case of deviation of quantity of such item, 

payments shall be made at the lowest quoted rate for quantity  executed  upto  the  

deviation  limit  specified  in  the  contract. Beyond the deviation limit the rate 

shall be derived as per relevant contract provision. 

9. Reverse 

Auction for 

purchase 

tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 

put to tender is more than Rs. 2Cr. 

10. Signing of 

Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, sign 

the contract consisting of : 

 

i)  i. The notice inviting tender, all the documents including drawings, if any, 

forming  the  tender  as  issued  at  the  time  of  invitation  of  tender  and 

acceptance thereof together with any correspondence leading thereto. 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 

a. Various standard clauses with corrections upto the date stipulated in 

Schedule ‘F’ along with annexures thereto. 

b. AAI Safety Code. 

c. Model  Rules  for  the  protection  of  health,  sanitary  arrangements  

for workers employed by AAI or its contractors. 

d. AAI Contractor’s Labour Regulations. 

e. List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract in form 

of agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 

 
CLAUSE 1 
 

 Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to tender 
is more than Rs.5 crores in each work 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five percent) of the Tendered amount in addition to other deposits 
mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 
date of issue of letter for intent. This guarantee shall be in the form of 
Insurance Surety Bonds, Account Payee Demand Draft, or Bank Guarantee 
(including e-Bank Guarantee) from any of the Scheduled Commercial Banks 
(i.e. Indian or Foreign Banks included in the Second Schedule of Reserve 
Bank of India Act,1934 excluding Co-Operative/Regional Rural Banks) in 
accordance with the form annexed hereto. (Appendix-III). 

  ii. Performance guarantee should be furnished within 30 days of issue of award 
letter for intent. In case the contractor fails to deposit performance guarantee 
within the stipulated period, tender shall be stands canceled without any 
notice. Further, EMD shall be forfeited, and the contractor shall be liable for 
debarment up to a period of two (02) years.  

  iii. The Performance Guarantee shall be initially valid upto the stipulated date 
of completion plus 180 days beyond that. In case the time for completion of 
work gets enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged time for completion of work. 
After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, 
without any interest. However, in case of contracts involving maintenance 
of buildings and services / any other work thereafter, 50% of Performance 
Guarantee shall be retained as Security Deposit as per contract conditions. 
The same shall be returned on successful completion of commitment year 
wise proportionately. 

  iv. The  Engineer-in-Charge  shall  not  make  a  claim  under  the  performance 
guarantee except for amounts to which the AAI is entitled under the contract 
(not withstanding and/or without prejudice to any other provisions in the 
contract agreement) in the event of: 
a. Failure  by  the  contractor  to  extend  the  validity  of  the  Performance 

Guarantee as described herein above, in which event the Engineer-in- 
Charge may claim the full amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, 
either  as  agreed  by  the  contractor  or  determined  under  any  of  the 
Clauses/Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under provision 
of any of the Clause/Condition of the agreement, the performance guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the 
Chairman, AAI.  
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CLAUSE 1 A 

 

 Recovery of 

Security 

Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of 
each running and final bill till the sum deducted will amount to security deposit 
of 5% of the tendered value of the work. Such deductions will be made and held 
by AAI by way of Security Deposit unless he/they has/have deposited the amount 
of Security at the rate mentioned above in the form of Bank Guarantee (including 
e-Bank Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign 
Banks included in the Second Schedule of Reserve Bank of India Act,1934 
excluding Co-Operative/Regional Rural Banks). 
 
In case a Guarantee Bonds of any Bank is furnished by the contractor to the AAI 
as part of the security deposit and the Bank is unable to make payment against the 
said Guarantee Bond, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the AAI to 
make good the deficit. In works where condition of submission of performance 
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent) 
of gross amount of each running bill shall be deducted instead of 5%, till the sum 
will amount to security deposit of 10% of the contract value of work. Other 
conditions shall remain same as stated above. 
 
All compensations or the other sums of money payable by the contractor under 
the terms of this contract may be deducted from, or paid by the sale of a sufficient 
part of his security deposit or from the interest arising therefrom, or from any 
sums which may be due to or may become due to the contractor by AAI on any 
account whatsoever and in the event of his Security Deposit being reduced by 
reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in Fixed Deposit Receipt, Insurance Surety Bonds, Account 
Payee Demand Draft or Bank Guarantee from any of the Commercial Bank (if 
deposited for more than 12 months) endorsed in favour of the Airports Authority 
of India, any sum or sums which may have been deducted from, or raised by sale 
of his security deposit or any part thereof. The security deposit shall be collected 
from the running bills and the final bill of the contractor at the rates mentioned 
above. 
 
The security deposit as deducted above can be released against Bank Guarantee 
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the 
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-Operative 
/Regional Rural Banks), on its accumulations to a minimum of Rs. 5 lakh to the 
condition amount of such bank guarantee, except last one, shall not be less than 
Rs. 5 lakh. 

 
Note 1: Provided further that the validity of Bank Guarantee shall be in 

conformity with provisions contained in the clause 17 which shall be 
extended from time to time depending upon extension of contract under 
provision of Clause 2 & Clause 5. 

 
Note 2:   Note 1 above shall be applicable for both clause 1 and 1 A. 
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CLAUSE 1 B 

 

 Additional 

Performance 

Security 

The contractor shall submit an irrevocable additional performance security in the 
form of an irrevocable Insurance Security Bond, Demand Draft, Bank Guarantee 
issued from Schedule Commercial Bank (i.e. Indian & Foreign Banks included 
the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative 
/ Regional Rural Banks, if the Bid price offered by the selected bidder is lower 
than 10% of the estimated cost put to tender. This clause shall be binding and 
enforceable in relation to all works, irrespective of their nature, scope or value. 
 

Additional Performance Security Amount and Treatment –  
 
The additional performance security shall be calculated as below- 
 

(i) Where the bid price is below 10% but not below 20% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.25% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid performance 
security being 0.25% and this additional performance security percentage 
shall be applied on the bid price; 
 

(ii) Where the bid price is below 20% but not below 25% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.50% for every percentage of bid price below 20% of the 
project cost put to bid starting at 21% with the additional bid performance 
security being 0.50% and this additional performance security percentage 
shall be applied on the bid price; 

 

(iii) Where the bid price is below 25% but not below 30% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.75% for every percentage of bid price below 25% of the 
project cost put to bid starting at 26% with the additional bid performance 
security being 0.75% and this additional performance security percentage 
shall be applied on the bid price; 

 
(iv) Where the bid price is below 30%, the additional performance security 

percentage shall be incremented by 1% for every percentage of bid price 
below 30% of the project cost put to bid starting at 31% with the additional 
bid performance security being 1% and this additional performance security 
percentage shall be applied on the bid price; 

 
(v) The additional performance security percentage shall be rounded off to the 

next lower percentage based on whether the decimal point of the percentage 
of bid price is below 0.5% or next higher percentage based on whether the 
decimal point of the percentage of bid price is 0.5% or more. 

 
(vi) All matters pertaining to validity, extension, claims, forfeiture and any other 

conditions in relation to the additional performance security shall be 
governed by the provisions of Clause1: Performance Security. 
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Clause 2 

 

 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete  the  Work and  clear the  site  on  or  before the  contract  or  justified 
extended date of completion as per clause 5(excluding any extension under clause 
5.5) as well as any extension granted under clause 12 and 15, he shall, without 
prejudice to any other right or remedy available under the law to the AAI on 
account of such breach, pay as compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ‘F’ may decide on the 
amount  of  Tendered  Value  of  the  work  for  every  completed  day/month  (as 
determined) that the progress remains below that specified in Clause 5 or that the 
work remains incomplete. This will also apply to items or group of items for which 
a separate period of completion has been specified. 

  i)  Compensation  for  
delay of work 

If  the  completion  of  work  is  delayed  due  to reasons  
attributed  to  contractor,  AAI  shall  be entitled  for  
compensation  for  delay  as  detailed below : 
 

i) For works costing upto Rs. 10.00 Lac: 
1.0%  (one  percent)  of  tendered  value  per 
week of delay or lesser amount as decided by  the  
competent  authority  subject  to  a maximum of 
10% of contract value. 
 

ii) For the works costing more than Rs 10 Lac 
a. For the works having completion period less 

than 2 years 
0.5%  (half  percent)  of  tendered  value  per 
week of delay or lesser amount as decided by  the  
competent  authority  subject  to  a maximum of 
10% of the tendered value. 

b.      For the works having completion period more 

than 2 years 
   0.5% of tendered value per fortnight of delay or   

lesser   amount   as   decided   by   the competent 
authority subject to a maximum of 10% of the 
tendered value. 

  Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed 10% of the Tendered Value of work or of the 
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for 
which a separate period of completion is originally given. 
In case no compensation has been decided by the authority in Schedule ‘F’during 
the progress of work, this shall be no waiver of right to levy compensation by the 
said authority if the work remains incomplete on final justified extended date of 
completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor 
shall be liable to pay compensation for such extended period. If any variation in 
amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 
12, the net period for such variation shall be accounted for while deciding the 
period for levy of compensation. However, during such further extended period 
beyond the justified extended period, if any delay occurs by events under sub 
clause 5.2, the contractor shall be liable to pay compensation for such delay. 
Provided that compensation during the progress of work beyond the justified 
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated/ 
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  justified extended date for such part work or if delay affects any other 

works/services. This is without prejudice to right of action by Engineer in 
Charge under clause 3 for delay in performance and claim of compensation 
under that clause. 
In case action under clause 2 has not been finalized and the work has been 
determined under clause 3, the right of action under this clause shall remain 
post determination of contract but levy of compensation shall be for days the 
progress is behind the schedule on date of determination, as assessed by the 
authority in schedule ‘F’, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of contract, 
shall be decided after of determination of contract. 
The amount of compensation may be adjusted or set-off against any sum 
payable to the’ Contractor under this or any other contract with AAI. In case, 
the contractor does not achieve a particular milestone mentioned in schedule 
F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown 
against that milestone shall be withheld, to be adjusted against the 
compensation levied as above. With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such withheld amount. 

 

Clause 2A 
 

 Incentive for 

early completion 

In case, the contractor completes the work ahead of stipulated date of 
completion so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the 
tendered value per month computed on per day basis, shall be payable to the 
contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. The amount of bonus, if payable, shall be paid along with final bill after 
completion of work. Bonus/ Incentive shall be applicable for the contract 
completed before stipulated dated of completion and shall not be applicable 
for the contract extended beyond the stipulated period even with justified 
hindrance and without any action of compensation for delay. 
 
This clause shall not be applicable for the works which estimated cost put to 
tender is less than Rs. 50.00 Cr. 

 

Clause 2B 
 

 Release of 

withheld   

amount against 

compensation 

for delay.  

Withheld amount towards compensation for delay over and above Rs. 50.00 
lacs, can be released against Bank Guarantee (on the format given at 
Appendix-1) or in the form of guarantee bonds of any Scheduled Bank but not 
Co-operative or Gramin Bank,pending finalization of case of extension of time 
by competent authority as per delegation of powers. Concerned Executive 
Director (Engg) will authorize such action on receipt of proposal from the 
Engineer-In- Charge through proper channel. 

 

Clause 3 
 

 a)When 

Contract can be 

Determined  

Subject to other provisions contained in this clause, the Engineer-in-Charge 
may, without prejudice to his any other rights or remedy against the contractor 
in respect of any delay, inferior workmanship, any claims for damages and/or 
any other provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, by notice in writing absolutely determine 
the contract in any of the following cases: 
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  i. If the contractor having been given a notice by the Engineer-in-Charge 

in writing to rectify, reconstruct or replace any defective work or that 
the work is being performed in an inefficient or otherwise improper or 
un-workman like manner shall omit to comply with the requirement of 
such notice for a period of seven days thereafter.  

ii. If the contractor has, without reasonable cause, suspended the progress 
of the work or has failed to proceed with the work with due diligence 
and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge.  

iii. If the contractor fails to complete the work or section of work with 

individual date of completion on or before the stipulated or justified 

extended date on or before such date of completion, and the Engineer in 

Charge without any prejudice to any other right or remedy under any 

other provision in the contract has given further reasonable time in a 

notice given in writing in that behalf as either mutually agreed or in 

absence of such mutual agreement by his own assessment making such 

time essence of contract and in the opinion of Engineer in Charge, the 

contractor will be unable to complete the same or does not complete the 

same within the period specified.  
iv. If the contractor persistently neglects to carry out his obligations under 

the contract and / or commits default in complying with any of the terms 
and conditions of the contract and does not remedy it or take effective 
steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-Charge.  

v. If the contractor shall offer or give or agree to give to any person in AAI 
service or to any other person on his behalf any gift or consideration of 

any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or 

execution of this or any other contract for AAI.  
vi. If the contractor shall enter into a contract with Airports Authority of 

India in connection with which commission has been paid or agreed to 
be paid by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-charge.  

vii. If the contractor shall obtain a contract with AAI as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or 
commits any breach of Integrity Pact.  

viii. If the contractor being an individual, or if a firm, any partner thereof 

shall at any time be adjudged insolvent or have a receiving order or order 

for administration of his estate made against him or shall take any 

proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance 

or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made 

under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditors.  
ix. If the contractor being a company shall pass a resolution or the court 

shall make an order that the company shall be wound up or if a receiver 

or a manager on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a 

winding up order.  
x. If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21 days. 
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  xi. If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials 

not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written 
approval of the Engineer-in-Charge. When the contractor has made 

himself liable for action under any of the cases aforesaid, the Engineer-
in-Charge on behalf of the Chairman, AAI shall have powers : 

a. To determine the contract as aforesaid so far as performance of work 

by the Contractor of work is concerned (of which determination 

notice in writing to the contractor under the hand of the Engineer-in-

Charge shall be conclusive evidence). Upon such determination, the 

Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the AAI. 

b. After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as 

shall be un-executed out of his hands and to give it to another 

contractor or any other means to complete the work. The contractor, 

whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. In the event 

of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained 

by him by reasons of his having purchased or procured any materials 

or entered into any engagements or made any advances on account 

or with a view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereof or actually performed under this 

contract unless and until the Engineer-in-Charge has certified in 

writing the performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid the value so 

certified. 

 b) Debarment of 

Contractor 

Debarment of Contractor 

i) Contractor may be debarred if it is determined under breached the 

Integrity Pact of clause 41(a) and Code of Integrity of clause 41(b). 

ii) Contractor can also be debarred for the reasons like supply of sub-
standard material, non-supply of material, abandonment of work, sub-

standard quality of work, poor/ unsatisfactory performance. 
iii) The period of debarment shall be upto two years. 

 

CLAUSE 3 A 

 

  In case, the work cannot be started due to reasons not within the control of 
the contractor within 1/8th of the stipulated time for completion of work or 
one month whichever is higher, either party may close the contract by giving 
notice to the other party stating the reasons. In such eventuality, the Earnest 
Money Deposit and the Performance Guarantee of the contractor shall be 
refunded within 30 days. 
Neither party shall claim any compensation for such eventuality. This clause 
is not applicable for any breach of the contract by either party. 
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CLAUSE 4 

 

 

 

In any case in which any of the powers conferred upon the Engineer-in-
Charge by  Clause-3  thereof,  shall  have  become  exercisable  and  the  same  
are  not exercised, the non-exercise thereof shall not constitute a waiver of 
any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and 
the liability of the contractor  for  compensation  shall  remain  unaffected.  
In  the  event  of  the Engineer-in-Charge putting in force all or any of the 
powers vested in him under the preceding clause he may, if he so desires after 
giving a notice in writing to the contractor, take possession of (or at the sole 
discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the 
final determination of the Engineer-in-Charge) all or any tools, plant, 
materials and stores, in or upon the works, or the site thereof belonging to the 
contractor, or procured by the contractor and intended to be used for the 
execution of the work/ or any part thereof, paying or allowing for the same 
in account at the contract rates, or, in the case of these not being applicable, 
at current market rates to be certified by the Engineer-in-Charge, whose 
certificate thereof shall be final, and binding on the contractor, clerk of the 
works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such 
notice) in the event of the contractor failing to comply with any such 
requisition, the Engineer-in-Charge may remove them at the contractor’s 
expense or sell them by auction or private sale on account of the contractor 
and his risk in all respects and the certificate of the Engineer-in-Charge as to 
the expenses of any such removal and the amount of the proceeds and 
expenses of any such sale shall be final and conclusive against the contractor. 

 

CLAUSE 5 

 

 Time and 

Extension for 

Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ 
or the extended time in accordance with these conditions shall be the essence 
of the Contract. The execution of the works shall commence from such time 
period as mentioned in schedule ‘F’ or from the date of handing over of the 
site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, AAI shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a 
Time  and  Progress  Chart  for  each  mile  stone  and  get  it  approved  by  
the Engineer-in-charge. The Chart shall be prepared in direct relation to the 
time stated in the Contract documents for completion of items of the works. 
It shall indicate the forecast of the dates of commencement and completion 
of various trades of sections of the work and may be amended as necessary 
by agreement between the Engineer-in-Charge and the Contractor within the 
limitations of time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all 
cases in which the time allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has been agreed upon) complete 
the work as per mile stones given in Schedule ‘F’.  
Project Management shall be done.  
a. For works costing upto Rs. 5.00 Cr. --  CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00 Cr. -- By using Project Management 

                                                                     Software like Primavera / MS 

                                                                     Project or any other software 

                                                                     with the approval of 

                                                                     Engineer-in-charge. 
 

c. Contractor shall submit monthly progress reports (2 copies) highlighting 

status of various activities and physical completion of work. 
 

PROGRAMME CHART 

i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all 

activities from the start of work to completion, with details of  manpower, 

equipment and machinery required for the fulfillment of the programme 

within the stipulated period or earlier and submit the same for approval to 

the Engineer-in- Charge within fifteen days of award of the contract. A 

recovery of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 

5000/- (for works costing more than Rs. 5.00 Crores) shall be made on 

per day basis in case of delay in submission of the above programme. 
 

ii. The programme chart should include the following:  
a. Descriptive note explaining sequence of the various activities. 

b. Network (PERT / CPM / BAR CHART). 

c. Programme for procurement of materials by the contractor. 
 

Programme for deployment of machinery / equipment’s having adequate 

capacity, commensurate with the quantum of work to be done within the 

stipulated period, by the contractor. In addition to above, to achieve the 

progress of work as per programme, the contractor must bring at site 

adequate shuttering material required for cement concrete and R.C.C. 

works etc. for three floors within one month from the date of start of work 

till the completion of RCC work as per requirement of work. The 

contractor shall submit shuttering schedule adequate to complete 

structure work within laid down physical milestone. 
 

iii. If at any time, it appears to the Engineer-in-Charge that the actual 

progress of work does not conform to the approved programme referred 

above or after rescheduling of milestones, the contractor shall produce 

a revised programme within 7 (seven) days, showing the modifications 

to the approved programme to ensure timely completion of the work. 

The modified schedule of programme shall be approved by the Engineer 

in Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 

Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall 

be made on per day basis in case of delay in submission of the modified 

programme. 
 

iv. The submission for approval by the Engineer-in-Charge of such 

programme or such particulars shall not relieve the contractor of any of 

the duties or responsibilities under the contract. This is without 

prejudice to the right of Engineer-in-Charge to take action against the 

contractor as per terms and conditions of the agreement. 
 

v. The contractor shall submit the progress report using MS 

Project/Primavera software with base line programme referred above 

for the work done during previous month to the Engineer-in-charge on 

or before 5th day of each month failing which a recovery Rs. 2500/ - 

(for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing 

more than Rs.5.00 Crores) shall be made  on  per  day  basis  in  case  of  

delay  in  submission  of  the  monthly progress report. 
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5.2  If the work(s) be delayed by:-  

i.   Force majeure, or an act of terrorism  

ii.  Abnormally bad weather, or  

iii. Serious loss or damage by fire, or  

iv.  Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or  

v.  Delay on the part of other contractors or tradesmen engaged by Engineer- 

in- Charge for executing work not forming part of the Contract, or 

vi.  Non-availability of stores, which are the responsibility of AAI to supply 

or 

vii. Non-availability or break down of tools and Plant to be supplied or 

supplied by AAI or  

viii. Any other cause which, in the absolute discretion of the Engineer-in-

Charge is beyond the Contractor’s control.  

 then upon the happening of any such event causing delay, the contractor 

 shall immediately give notice thereof in writing to the Engineer-in-Charge 

 but shall nevertheless use constantly his best endeavors to prevent or make 

 good the delay and shall do all that may be reasonably required to the 

 satisfaction  of  the  Engineer-in-charge  to  proceed  with  the  works.  All 

correspondence with the agency and concerned stakeholders, during 

execution of works will be taken into consideration for evaluation of 

hindrance causing delay, for grant of extension of time by the competent 

authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible 

for consideration, shall be made by the contractor in writing within fourteen 

days of the happening of the event causing delay on the prescribed form to 

the authority indicated in schedule ‘F’. The contractor may also, if 

practicable, indicate in such a request the period for which extension is 

desired.  

5.4  In  any  such  case  the  Engineer-in-Charge  with  the  approval  of authority 

indicated in Schedule ‘F’ may give a fair and reasonable extension of time 

and reschedule  the  Milestones  for  completion  of  work.  Such extension 

or re- scheduling of the milestone shall be communicated to the contractor by 

the Engineer-in-charge in writing, within 1 month or 4 weeks of the date of 

receipt of such request respectively. Non-application by the contractor for 

extension of time/  re-scheduling  of  milestones  shall  not  be  a  bar  for  

giving  a  fair  and reasonable extension / re-scheduling of milestones by the 

Engineer-in-charge with the approval of authority indicated in schedule ‘F’ 

and this shall be binding on the contractor. 

 

CLAUSE 6 
 

 Measurements 

of Work 

Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and 

determine by measurement, the value in accordance with the contract of work 

done. All  measurement  of  all  items  having  financial  value  shall  be  

entered  in Measurement Book and/or level field book so that a complete 

record is obtained of all works performed under the contract.  

All measurements and levels shall be taken jointly by the Engineer-in-Charge 

or his authorized representative and by the contractor or his authorized 

representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance. If the 

contractor objects to any of the measurements recorded, a note shall be made 

to that effect with reason and signed by both the parties.  

If for any reason the contractor or his authorized representative is not 

available and  the  work of  recording  measurements  is  suspended  by the  

Engineer-in- Charge or his representative, the Engineer-in-Charge and 
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  the Department shall not entertain any claim from contractor for any loss or 

damages on this account. If the contractor or his authorized representative 

does not remain present at the time of such measurements after the contractor 

or his authorized representative has been given a notice in writing three (3) 

days in advance or fails to countersign or to record objection within a week 

from the date of the measurement, then such measurements recorded in his 

absence by the Engineer-in- Charge or his representative shall be deemed to 

be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

Except where any general or detailed description of the work expressly shows 

to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in the 

relevant Standard Method of measurement or any general or local custom. In 

the case of items which are not covered by specifications, measurements shall 

be taken in accordance with the relevant standard method of measurement 

issued by the Bureau of Indian Standards and if for any item no such standard 

is available, then a mutually agreed method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-

Charge or his authorised representative  of the work, before covering up or 

otherwise placing beyond the reach of measurement any work in order that 

the same may be measured and correct dimensions thereof be taken before 

the same is covered up or placed beyond the reach of measurement and shall 

not cover up and place beyond reach of measurement any work without 

consent in writing of the Engineer-in-Charge or his authorised representative 

of the work who shall within the aforesaid period of seven days inspect the 

work, and if any work shall be covered up or placed beyond the reach of 

measurements without such notice having been given or the Engineer-in-

Charge’s consent being obtained in writing, the same shall be uncovered at 

the Contractor’s expense, or in default thereof no payment or allowance shall 

be made for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements 

or levels. 

It is also a term of this contract that recording of measurements of any item 

of work in the measurement book and/or its payment in the interim, on 

account or final bill shall not be considered as conclusive evidence as to the 

sufficiency of any work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

Clause 6 A 

 

 Computerized 

Measurement 

Book 

Computerized measurement is mandatory for works costing more than Rs 

5.00 Lacs. However in case of works costing lesser than Rs. 5.00 Lacs 

Engineer-in-Charge may decide for adopting computerized measurement if 

required, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. All 

measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement 

Book having pages of A-4 size as per the format of the department so that a 

complete record is obtained of all the items of works performed under the 

contract. 
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  All such measurements and levels recorded by the contractor or his 

authorized representative from time to time, during the progress of the work, 

shall be got checked by the contractor from the Engineer-in-Charge or his 

authorized representative as per interval or program fixed in consultation with 

Engineer-in-Charge or his authorized representative. After the necessary 

corrections made by the Engineer-in- Charge, the measurement sheets shall 

be returned to the contractor for incorporating the corrections and for 

resubmission to the Engineer-in-Charge for the dated signatures by the 

Engineer-in-Charge and the contractor or their representatives in token of 

their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as 

may be done during these checks/test checks in his draft computerized 

measurements, and submit to the department a computerized measurement 

book, duly bound, and with its pages machine numbered. The Engineer-in-

Charge and/or his authorized representative would thereafter check this MB, 

and record the necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no 

cutting or overwriting in the measurements would thereafter be allowed. If at 

all any error is noticed, the contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and bound, after 

getting the earlier MB cancelled by the department. Thereafter, the MB shall 

be taken in the records of Engineer-in-charge, and allotted a number as per 

the Register of Computerized MBs. This should be done before the 

corresponding bill is submitted to the Engineer-in-charge for payment. The 

contractor shall submit two spare copies of such computerized MB’s for the 

purpose of reference and record by the various officers of the department. 

The contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these measurements, 

duly bound, and its pages machine numbered along with two spare copies of 

the “bill. Thereafter, this bill will be processed by the Engineer-in-charge and 

allotted a number as per the computerized record in the same way as done for 

the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements / 

levels by the Engineer-in-charge or his representative. 

Except where any general or detailed description of the work expressly shows 

to the contrary, measurements shall be taken in accordance with the 

procedure setforth in the specifications notwithstanding any provision in the 

relevant Standard Method of measurement or any general of local custom. In 

the case of item which are not covered by specifications, measurements shall 

be taken in accordance with the relevant standard method of measurement 

issued by the Bureau of Indian Standards and if for any item no such standard 

is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in-

Charge or his authorized representative of the work before covering up or 

otherwise placing beyond the reach of checking and / or test checking the 

measurement of any work in order that the same be checked and / or test 

checked and correct dimensions thereof be taken before the same is covered 

up or placed beyond the reach of checking and / or test checking measurement 

and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-charge or his authorized 

representative of the work who shall within the aforesaid period of seven days  
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  inspect the work, and if any work shall be covered up or placed beyond the 

reach of checking and / or test checking measurements without such notice 

having been given or the Engineer-in-charge’s consent being obtained in 

writing the same shall be uncovered at the contractor’s expense, or in default 

thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

  Engineer-in-charge or his authorised representative may cause either 

themselves or  through  another  officer  of  the  department  to  check  the  

measurements recorded  by  contractor  and  all  provisions  stipulated  herein  

above  shall  be applicable to such checking of measurements or 

levels.  

It  is  also  a  term  of  this  contract  that  checking  and/or  test  checking  the 

measurements of any item of work in the measurement book and/or its 

payment in the interim, on account of final bill shall not be considered as 

conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period.

  

 

CLAUSE 7 

 

 Payment on 

Intermediate 

Certificate to be 

regarded as 

Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till 
after  the  whole  of  the  work  shall  have  been  completed  and  certificate  
of completion given. For works estimated to cost over Rs. One lac, the 
interim or running account bills shall be submitted by the contractor for the 
work executed on the basis of such recorded measurements on the format of 
the Department in triplicate  on or  before  the  date  of  every month  fixed  
for  the  same  by the Engineer-in-Charge. The contractor shall not be entitled 
to be paid any such interim payment if the gross work done together with net 
payment/ adjustment of advances for material collected, if any, since the last 
such payment is less than the amount specified in Schedule ‘F’, in which case 
the interim bill shall be prepared on the appointed date of the month after the 
requisite progress is achieved. Engineer-in- Charge shall arrange to have the 
bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. 
In the event of the failure of the contractor to submit the bills, Engineer-in- 
Charge shall prepare or cause to be prepared such bills in which event no 
claims whatsoever due to delays on payment including that of interest shall 
be payable to the contractor. Payment on account of amount admissible shall 
be made by the Engineer-in-Charge certifying the sum to which the 
contractor is considered entitled by way of interim payment at such rates as 
decided by the Engineer-in- Charge. An amount of ad-hoc payment not less 
than 75% of the net amount of the bill under check, shall be made within 10 
working days of submission of the bill by the Contractor to the Engineer-in-
Charge or his Authorized Engineer together with the account of the material 
issued by the department, or dismantled materials, if any. The remaining 
payment is also to be made after final checking of the bill within 28 working 
days of submission of bill by the contractor. In case of delay in payment of 
intermediate bills after 30 days of submission of bill by the contractor, 
provided the bill submitted by the contractor found to be in order, a simple 
interest @ prevailing rate of interest of General Provident Fund shall be paid 
to the contractor from the date of expiry of prescribed time limit.  
All such interim payments shall be regarded as payment by way of advances 
against final payment only and shall not preclude the requiring of bad, 
unsound and  imperfect  or  unskilled  work  to  be  rejected,  removed,  taken  
away  and reconstructed or re-erected.  

 

A.A.I. (C- Nil, I- Nil, O- Nil) Page 27 



 

Clauses of Contract 

 

  Any certificate given by the Engineer-in-charge relating to the work done or 
materials delivered forming part of such payment, may be modified or 
corrected by any subsequent such certificate(s) or by the final certificate and 
shall not by itself be conclusive evidence that any work or materials  to  which  
it  relates  is  are  in  accordance  with  the  contract  and specifications. Any 
such interim payment, or any part thereof shall not in any respect conclude, 
determine of affect in any way powers of the Engineer-in- charge under the 
contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract. Pending 
consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by 
the competent authority. 
The Engineer-in-Charge in his sole discretion on the basis of a certificate 
from the  Asstt  Manager  /  Manager  (Engg)  to the effect  that  the  work 
has  been completed up to the level in question make interim advance 
payments without detailed  measurements  for  work  done  (other  than  
foundations,  items  to  be covered under finishing items) up to lintel level 
(including sunshade etc.) and slab level, for each floor working out at 75% 
of the assessed value. The advance payments so allowed shall be adjusted in 
the subsequent interim bill(s) to be submitted by the contractor within 10 
days of the interim payment. In case of delay in submission of bill by the 
contractor a simple interest @ 10% (percent) per annum on the advance 
payment made shall be paid to the AAI from the date of expiry of prescribed 
10 days. 

 

CLAUSE 7 A 

 

  No Running Account Bill shall be paid for the work till the applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable are submitted by the contractor to the Engineer-in-Charge 

 

CLAUSE 8 

 

 Completion 

Certificate and 

Completion 

Plans 

Within ten days of the completion of the work, the contractor shall give 
notice of such completion to the Engineer-in-Charge and within thirty days 
of the receipt of such notice, the Engineer-in-Charge shall inspect the work 
and if there is no defect in the work, shall furnish the contractor with a final 
certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or (b) 
for which payment will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be considered to 
be complete for ‘Civil Construction Works’ until the contractor shall have 
removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution 
of the works as shall have been erected or constructed by the contractor(s) 
and cleaned off the dirt from all wood work, doors, windows, walls, floor or 
other parts of the building, in, upon, or about which the work is to be executed 
or of which he may have had possession for the purpose of the execution; 
thereof, and not until the work shall have been measured by the Engineer-in-
charge.  
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  If the contractor shall fail to comply with the requirements of this Clause as 
to removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangement as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of work, the Engineer-in-charge may at the expense 
of the contractor remove such scaffolding, surplus materials and rubbish etc., 
and dispose of the same as he thinks fit and clean off such dirt as aforesaid, 
and the contractor shall have no  claim in respect of scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof.
  
a. For electrical and mechanical capital works: The contractor shall remove 

the rubbish from the site. Following conditions must be met before 
recording completion certificate : 
Submits completion plan, maintenance manual, manufactures catalogue 
and gives performance test for system.  

b. For repair works: The performance of the repaired system has been tested 
and found satisfactory. 

c. For  AMC  work:  The  system  has  been  tested  for  its  performance/ 
completeness  and  taken  over  by  AAI  /  next  agency  for  operation  and 
maintenance. 

 

CLAUSE 8 A 

 

 Contractor to 

keep site clean 

When the annual repairs and maintenance of works are carried out, the 
splashes and droppings from white washing, colour washing, painting etc., 
on walls, floor, windows etc. shall be removed and the surface cleaned 
simultaneously with the completion of these items of work in the individual 
rooms, quarters or premises etc. 
Where the work is done without waiting for the actual completion of all the 
other items of work in the contract, in case the contractor fails to comply with 
the requirements of this clause, the Engineer-in-charge shall have the right to 
get this work done at the cost of the contractor either departmentally or 
through any other agency. Before taking such action, the Engineer-in-charge 
shall give ten days notice in writing to the contractor. 

 

CLAUSE 8 B 

 

 Completion 

Plans to be 

Submitted by 

the Contractor 

The  contractor  shall  submit  completion  plan  as  required  vide  General 
Specifications for Electrical works (Part-I internal) 2013 and (Part -II 
External) 1994 or latest available specifications, as applicable within thirty 
days of the completion of the work. 
The contractor shall submit completion plan for building works, all services, 
and obtain  occupancy  certificate  from  local  bodies  on  the  basis  of  
completion drawings within a period of 30 days from the date of completion. 
The contractor shall also submit catalogues of all equipment’s and 
maintenance manual for the complete E & M systems.  If contractor fails to 
submit completion plans of all works, he shall be liable to pay compensation 
@ 0.5% of the tendered value of works costing up to Rs. 5 Crores subject to 
maximum of Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 
crores subject to maximum of Rs. 1.5.Lac. The decision of Project-in-charge 
in this regard shall be final and binding on the contractor.  
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CLAUSE 9 

 

 Payment of 

final bill 

The corrected final bill shall be submitted by the contractor in the same 
manner as specified in interim bills within three months of physical 
completion of the work or within one month of the date of the final certificate 
of completion furnished by the Engineer-in-charge whichever is earlier. No 
further claims shall be made by the contractor after submission of the final 
bill and these shall be deemed to have been waived and extinguished. 
Payments of those items of the bill in respect of which there is no dispute and 
for those items which are in dispute on account of quantity and/ or rates shall 
be paid at approved quantity and/ or rates by the Engineer-in-charge, within 
three months period reckoned from the date of receipt of the bill by the 
Engineer in- Charge or his authorized representative, complete with account 
of materials issued by the Department and dismantled materials. 
 
lf the final bill is submitted by the contractor within the period specified 
above and payment of final bills is made by the AAI within above prescribed 
time limit, if delay in payment, a simple interest @ prevailing rate of interest 
of General Provident Fund shall be paid to the contractor from the date of 
expiry of prescribed time limit, provided the final bill submitted by the 
contractor is found to be in order. 
 
The Final bill shall be prepared for both L1 & L2 bidders for all tendered 
items (excluding Extra Items based on market rate) and payment shall be 
made on the basis of lower of the two. 

 

 

CLAUSE 9 A 

 

 Payment of 

contractor’s 

bills to Banks 

Payments due to the contractor and refund of various nature may, if so 
desired by him and wherever possible in banks be made through electronic 
payment mechanism instead of direct to him, provided that the contractor 
furnishes to the Engineer-in- Charge. 
i.    Information’s as per proforma attached. 
ii.   An authorization in the form of a legally valid document such as power 

of attorney conferring authority on the bank to receive payments and 
iii.  His own acceptance of the correctness of the amount made out as being 
      due to him by Authority or his signature on the bill or other claim 

preferred against Authority before settlement by the Engineer-in-charge 
of the account or claim by payment to the bank. While the receipt given 
by such banks shall constitute a full and sufficient discharge for the 
payment, the contractor shall whenever possible present his bills duly 
receipted and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any 
rights or equities vis-à-vis the Airports Authority of India. 
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CLAUSE 10 

 

 Materials 

supplied by 

Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
The contractor shall be bound to procure them from the Engineer-in-charge. 
As soon as the work is awarded, the contractor shall finalise the programme 
for the completion of work as per clause 5 of this contract and shall give his 
estimates  of  materials  required  on  the  basis  of  drawings/  or  schedule  
of quantities of the work. The contractor shall give in writing his requirement 
to the  Engineer-in-charge,  which  shall  be  issued  to  him  keeping  in  view  
the progress of work as assessed by the Engineer-in- Charge in accordance 
with the agreed phased programme of work indicating monthly requirements 
of various materials. The contractor shall place his indent in writing for issue 
of such materials at least 7 days in advance of his requirement.  
Such materials shall be supplied for the purpose of the contract only and the 
value of the materials so supplied at the rates specified in the aforesaid 
schedule shall be set off or deducted, as and when materials are consumed in 
items of work (including normal wastage) for which payment is being made 
to the contractor, form any sum then due or which may therefore become due 
to the contractor under the contract or otherwise or from the security deposit. 
At the time of submission of bills, the contractor shall certify that balance of 
materials supplied is available at site in original good condition.  
The contractor shall submit along with every running bill (on account or 
interim bill) material-wise reconciliation statements supported by complete 
calculations reconciling total issue, total consumption and certified balance 
(diameter/ section-wise in the case of steel) and resulting variations and 
reasons thereof. Engineer-in-charge shall (whose decision shall be final and 
binding on the contractor) be within his rights to follow the procedure of 
recovery in clause 42 at any stage of the work if reconciliation is not found 
to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, 
transporting to site, unloading, storing under cover as required, cutting 
assembling and joining the several parts together as necessary. 
Notwithstanding anything to the contrary contained in any other clause of the 
contract and all stores / materials so supplied to the contractor or procured 
with the assistance of the AAI shall remain the absolute property of Authority 
and the contractor shall be the trustee of the stores/ materials, and the said 
stores/ materials shall not be removed/ disposed off from the site of the work 
on any account and shall be at all times open to inspection by the Engineer-
in-charge or his authorized agent. Any such stores/ materials remaining 
unused shall be returned to the Engineer-in-charge in as good a condition in 
which they were originally supplied at a place directed by him, at a place of 
issue or any other place specified by him as he shall require, but in case it is 
decided not to take back the stores/ materials the contractor shall have no 
claim for compensation on any account of such stores/ materials so supplied 
to him as aforesaid and not used by him or for any wastage in or damage to 
in such stores/ materials. On being required to return the stores/ materials, 
the contractor shall hand over the stores/ materials on being paid or credited 
such price as the Engineer-in-charge shall determine, having due regard to 
the condition of the stores/ materials. The price allowed for credit to the 
contractor, however, shall be at the prevailing market rate not exceeding the 
amount charged to him, excluding the storage charge, if any. The decision of 
the Engineer-in-charge shall be final and conclusive. In the event of breach 
of the aforesaid condition, the contractor shall in addition to 
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  throwing himself open to account for contravention of the terms of the 
licenses or permit and/ or for criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. Provided that the contractor shall 
in no case be entitled to any compensation or damages on account of any 
delay in supply or non-supply thereof all or any such materials and stores 
provided further that the contractor shall be bound to execute the entire work 
if the materials are supplied by the Authority within the original scheduled 
time for completion of the work plus 50% thereof or schedule time plus 6 
months whichever is more if the time of completion of work exceeds 12 
months, but if a part of the materials only has been supplied within the 
aforesaid period, then the contractor shall be bound to do so much of the work 
as may be possible with the materials and stores supplied in the aforesaid 
period. For the completion of the rest of the work, the contractor shall be 
entitled to such extension of time as may be determined by the Engineer-in-
charge whose decision in this regard shall be final and binding on the 
contractor. 
 
The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or 
at a place directed by him by a notice in writing. The contractor shall not be 
entitled for loading transporting, unloading and stacking of such unused 
material except for the extra lead, if any involved, beyond the original place 
of issue. 

 

CLAUSE 10 A 

 

 Materials to be 

provided by the 

contractor 

and Mandatory 

Tests 

1.  The contractor shall, at his own expense, provide all materials, required 
for  the works other than those which are stipulated to be supplied by the 
 Authority.  

 2.   The contractor shall, at his own expense and without delay supply to the 
 Engineer in- charge samples of materials to be used on the work and shall 
 get these approved in advance. All such materials to be provided by the 
 contractor  shall  be  in  conformity  with  the  specifications  laid  down  
or  referred  to  in  the  contract.  The contractor shall, if requested by the 
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in- 
charge that the materials so comply. The Engineer-in-charge shall within  
thirty (30) days of supply of samples or within such further period as he 
may  require intimate to the Contractor in writing whether samples are 
approved  by him or not. If samples are not approved, the Contractor shall 
forthwith  arrange to supply to the Engineer-in-charge for his approval, 
fresh samples  complying  with  the  specifications  laid  down  in  the  
contract.  When  materials  are  required  to  be  tested  in  accordance  
with  specifications,  approval of the Engineer-in-charge shall be issued 
after the test results are  received.  

 3.   The contractor shall at his cost submit the samples of materials to  be 
tested or analyzed and shall not make use of or incorporate in the work 
 any materials represented by the samples until the required tests or 
analysis have been made and materials finally accepted by the 
Engineer-in-charge. 

 4.   If any additional tests apart from mandatory tests specified in the contract 
 are required to be carried out at the instance of AAI or any other advisory 
 body, to ensure conformity of the item to the contract specifications, the 
 cost of such tests shall be borne by AAI. In case the material / equipment 
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      fails in the above tests, the expenditure incurred by AAI on testing of  such 
material or equipment along with incidental charges borne by AAI (if 
any)  shall be recovered from the dues of the contractor and action shall 
be taken under Clause 16 and other relevant clauses of the contract. 

5.  The contractor shall not be eligible for any claim or compensation either 
 arising out of any delay in the work or due to any corrective measures 
 required to be taken on account of and as a result of testing of materials. 

 6.   The contractor shall, at his cost, make all arrangements and shall 
 provide all facilities as the Engineer-in-charge may require for collecting 
 and preparing the required number of samples for such tests at such time 
 and to such place or places as may be directed by the Engineer-in-charge 
 and bear all charges including testing charges. The  Engineer-in- charge 
 or his authorized representative shall always have access to the works 
and to all workshops and places where work component is being prepared 
or from  where  materials,  manufactured articles  or  machinery  are  being 
obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access.  

 7.   The Engineer-in-charge shall have full powers to require the removal 
from the premises of all materials which in his opinion are not in 
accordance with the specifications and in case of default, the Engineer-
in-charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or 
accountable for any loss or damage that may happen or arise to such 
materials. The Engineer-in-charge shall  also  have  full  powers  to  
require  other  proper  materials  to  be substituted thereof and in case of 
default, the Engineer-in-charge may cause the same to be supplied and all 
costs which may be attend such removal and substitution shall be borne 
by the Contractor. 

8.  The contractor shall at his own expense, provide a material testing lab at 
the site for conducting routine field tests. The lab shall be equipped at 
least with the testing equipment as specified in Schedule F. 

9.    Details in respect of all mandatory tests shall be maintained in the desired 
format and attached with each Running Account Bill. 

 

 

CLAUSE 10 B 

 

(I) Secured 

Advance on 

Nonperishable 

materials 

1.   The Contractor, on signing an indenture form specified in Appendix-XX, 
shall be entitled to be paid during the progress of the execution of the work 
up to 75% of the assessed value of any materials, which  are  in  the  opinion  
of  the Engineer-in-charge  nonperishable, non-fragile and non-combustible 
and are in accordance with the contract and which  have  been  brought  on  
the  site in  connection  therewith  and  are adequately stored and/ or protected 
against damage by weather or other causes but which have not at time of 
advance been incorporated in the works. When materials on account of which 
an advance has been made under this sub-clause are incorporated in the work, 
the amount of such advance shall be recovered/ deducted from the next 
payment made under any of the clause or clauses of this contract. 
 
Such secured advance shall also be payable on other items of perishable 
nature, fragile and combustible with the approval of the Engineer-in-charge 
provided the contactor provides a comprehensive insurance cover for the full 
cost of such materials. The decision of the Engineer-in-charge shall be final 
and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel. 
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  The secured advance shall also be payable against items brought at site for 
use in electrical and mechanical systems. Such secured advance shall be paid 
on submission of Collateral Bank Guarantee submitted by the vendor against 
the payment in case equipment/system fails to perform on testing and 
commissioning. Normally secured advance is paid up to 75% of the assessed 
value of items but in any case it shall not exceed 80% of cost of items 
indicated for supply of equipment.  

(II) Mobilisation 

Advance 

2. Mobilization advances not exceeding 10% of the contract amount may be 

given, if requested by the contractor in writing within six months of the order 

to commence the work.  Such advance shall be released in two or more 

installments to be determined by the Engineer-in-Charge. The amount of any 

installment shall not exceed 5% of the Contract amount of the work. The first 

installment of such advance shall be released by the Engineer-in-charge to 

the contractor on a request made by the contractor to the Engineer-in-Charge 

in this behalf. The second and subsequent installments shall be released by 

the Engineer-in-Charge only after the contractor furnishes a proof of the 

satisfactory utilization of the earlier installment(s) to the satisfaction of the 

Engineer-in-Charge. 

 

Before any instalment of advance is released, the contractor shall execute 

Bank Guarantee Bonds not more than 6 (six) in number from commercial 

Bank for the amount equal to 110% of the amount of advance and valid for 

the period till recovery of advance. This (Bank Guarantee from commercial 

Bank on prescribed format for the amount equal to 110% of the balance 

amount of advance) shall be kept renewed from time to time to cover the 

balance amount and likely period of complete recovery.  
 

(III) Interest on 

Mobilization 

advance 

3. The mobilization advance bear simple interest at the rate as mentioned in 
Schedule-F per annum and shall be calculated from the date of payment 
to the date of recovery, both days inclusive, on the outstanding amount 
of advance. 

(IV) Recovery of 

Mobilisation 

advance 

4. Recovery of such sums advanced shall be made by deduction from the 
contractor’s bill commencing after first ten percent of the gross value of 
the work is executed and paid, on pro-rata percentage basis to the gross 
value of the work billed beyond 10% in such a way that the entire advance 
is recovered by the time eighty percent of the gross value of the contract 
is executed and paid, together with interest due on the entire outstanding 
amount up to date of recovery of the installment. 

 
If the circumstances are considered reasonable by the Engineer-in-
charge, the period mentioned for request by the contractor in writing for 
grant of mobilization advance may be extended at the discretion of the 
Engineer-in-charge. 

 

 

CLAUSE 10 C 

 

 Payment on 

Account of 

Increase in 

Prices/ 

Wages due 

to Statutory 

Order(s) 

If after submission of the tender, if the price of any material incorporated in 
the work and/ or wages of labour increases as a direct result of the coming 
into force of any fresh law or statutory rule or order (but not due to any 
variation of rates in GST applicable on such materials being considered under 
this clause) beyond the prices / wages prevailing at the time of last stipulated 
date for receipt of the tenders including extensions, if any, for the work, 
during contract period including the justified period extended under the 
provisions of the Clause 5 of the Contract without any action under Clause 
2, then the amount of the contract shall accordingly be varied. 
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  If after submission of the tender, the price of any material incorporated in the 
works and / or wages of labour as prevailing at the time of last stipulated date 
of receipt of tender including extensions, if any, is decreased as a direct result 
of the coming into force of any fresh law or statutory rule or order (but not 
due to any variation of rate in GST applicable on such material(s) being 
considered under this clause). Authority shall in respect of materials  
incorporated  in  the  works  and/ or labour engaged on the execution of the 
work after the date of coming into force of such law, statutory rule or order 
be entitled to deduct from the dues of the contractor, such amount as shall be  
equivalent to the difference between the prices of the materials and/ or wages 
as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the prices of materials and/ or 
wages of labour on the coming into force of such law, statutory rule or order. 
This will be applicable for the contract period including the justified period 
extended under the provisions of clause 5 of the contract without any action 
under clause 2. 
 

Engineer-in-charge shall call books of account and other relevant documents 

from the contractor to satisfy himself about reasonability of increase in prices 

of materials and wages. The contractor  shall,  within a  reasonable  time  of  

his becoming aware of any alteration in the price of any such materials and/ 

or wages of labour, give notice thereof to the Engineer-in-charge stating that 

the same is given pursuant to this condition together with all information 

relating thereto which he may be in position to supply. 

For  this  purpose,  the  labour  component  of  85%  of  the  value  of  the  

work executed during period under consideration shall not exceed the 

percentage as specified  in  Schedule  F,   and  the  increase  /  decrease  in 

labour shall be considered on the minimum daily wages in rupees of any 

unskilled mazdoor, fixed under any law, statutory rule or order. 

 

The cost of work for which escalation applicable is same as cost of work done 

shall be worked out as below:  

(a) Gross value of work done up to this quarter : (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (C) = (A-B) 

(d) Full addressed value of Secured Advance fresh paid in this quarter: (D) 

(e) Full assessed value of Secured Advance recovered in this quarter: (E) 

(f) Full assessed value of Secured Advance for which escalation Payable in 

this quarter, (F) = (D-E) 

(g) Advance payment made during this quarter : (G) 

(h) Advance payment recovered during this quarter : (H) 

(i) Advance payment for which escalation is payable in this quarter (I) =  

(G -H) 

(j) Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter : (J)  

Then, M = C-F+I-J 

 

N= 0.85 M 

(k) Less cost of services rendered at fixed charges as per Clause 34 and 

recovered during the quarter (L) 

(l) Less cost of Engineering Consultancy Services rendered at fixed charges 

as per BOQ and paid during the quarter (X). 
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Cost of work for which escalation is applicable W = N – (L + X) 

 

Provided always that :  

(a) Where provisions of clause 10C are applicable, provisions of clause 10 

CC will not be applicable and; 

(b) Where provisions of clause 10 CC are applicable, provisions of clause 

10C will not be applicable. 

 

 

CLAUSE 10 CA 

 

 Payment due to 

variation in prices 

of materials after 

receipt of tender 

If after submission of the tender, the price of materials specified in Schedule-
F increases/ decreases beyond the base price(s) as indicated in schedule F for 
the work, then the amount of the contract shall accordingly be varied and 
provided further that any such variations shall be effected for stipulated 
period of contract including the justified period extended under the 
provisions of clause 5 of the contract without any action under Clause 2. 
 
However for work done/ during the justified period extended as above, it will 
be limited to indices prevailing at the time of updated stipulated date of 
completion considering the effect of extra work (Extra time to be calculated 
on pro-rata basis only as cost of extra work X stipulated period/ tendered 
cost). 
 
The increase/ decrease in prices of cement, steel reinforcement, structural 
steel, Bitumen and POL shall be determined by the Price indices issued by 
the Director General, CPWD. For other items provided in the Schedule ‘F’, 
this shall be determined by the All India Wholesale Price Indices of materials 
as published by Economic Advisor to Government of India, Ministry of 
Commerce and Industry. Base price for cement, steel reinforcement, 
structural steel and POL shall be as issued under authority of Director 
General, CPWD applicable for Delhi including Noida, Gurgaon, Faridabad 
and Ghaziabad and for other places as issued under the authority of Zonal 
Chief Engineer, CPWD and base price of other materials issued by concerned 
Zonal Chief Engineer and as indicated in Schedule ‘F’. In case, price index 
of a particular material is not issued by Ministry of Commerce and Industry 
then the price index of nearest similar material as indicated in Schedule F 
shall be followed. 
 
The amount of the contract shall accordingly be varied for all such materials 
worked out as per the formula given below for individual material: 
 
Adjustment for component of individual material. 
 

V = P x Q x Cl-Cl0  
                       Cl0 

where,  
 
V = Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered 
 
P = Base price of material as issued under authority of DG, CPWD or 

concerned Zonal Chief Engineer CPWD and as indicated in Schedule 
‘F’. 
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  For Projects and original works 

 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 
quantity of items beyond deviation limit and extra/substituted item, 
paid/to be paid at rates derived on the basis of market rates under clause 
12.2 

 

  For maintenance works 
 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated 
quantity of items beyond deviation limit paid at agreement rates and 
extra/substituted item being scheduled items, but excluding 
nonscheduled extra/substituted item paid/to be paid at market rates 
under clause 12.2 

 
Cl0 = Price index for cement, steel reinforcement bars, structural steel and 

POL as issued by the DG, CPWD and corresponding to the time of 
base price of respective material indicated in schedule ‘F’. For other 
items, if any provided in Schedule ‘F’, All India Wholesale Price 
Index for the material as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce and 
corresponding to the time of base price of respective material 
indicated in Schedule ‘F’. 

 
Cl = Price index for cement, steel reinforcement bars, structural steel and 

POL as issued under the authority of DG, CPWD for period under 

consideration. For other items, if any, provided in Schedule ‘F’ All India 
Wholesale Price Index for the material for the period under 

consideration as published by Economic Advisor to Government of 
India, Ministry of Industry and Commerce. 

If actual purchase price of material is less than base price P and CI 

> CIo then, this clause shall not be applicable. 
 

Note: 

 

i. In respect of justified period extended under the provisions of Clause 5 

of the contract without any action under clause 2, the index prevailing 

at the time of updated stipulated date of completion considering the 

effect of extra work (extra time to be calculated on prorata basis only as 

cost of extra work X stipulated period/ tendered cost) shall be 

considered. 
 
Provided always that provisions of the preceding Clause 10 C shall not 
be applicable in respect of materials covered in this Clause. 

ii. If during progress of work or at the time of completion of work, it is 
noticed that any material brought at site is in excess of requirement, then 
amount of escalation if paid earlier on such excess quantity of material 
shall be recovered on the basis of cost indices as applied at time of 
payment of escalation or as prevailing at the time of effecting recovery, 
whichever is higher. 
 

iii. Cement mentioned wherever in this clause includes cement component 
used in RMC brought at site from outside approved RMC plants, if any. 
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  iv. If built-up steel items are brought at site from workshop, than the 
variation shall be paid for structural steel up-to the period when the 
built-up item/finished product is brought at site. 

v. Cement mentioned wherever in this clause includes cement component 
used in RMC brought at site from outside approved RMC plants, if any. 

vi. The date wise record of ready mix concrete shall be kept in a register 
and cement consumption for the same shall be calculated accordingly. 
If built-up steel items are brought at site from workshop, than the 
variation shall be paid for structural steel up-to the period when the 
built-up item/finished product is brought at site. 

 

 

Clause 10CC 

 
 Price 

adjustment for 

Works. 

 

If the prices of materials and/ or wages of labour required for execution of 
work increase, the contractor shall be  compensated  for  such  increase  as  
per  provisions  detailed  below  and  the amount of the contract shall 
accordingly be varied, subject to the condition that such compensation for 
escalation in prices and wages shall be available only for the work done 
during the stipulated period of the contract including the justified period 
extended under the provisions of clause 5 of the contract without any action 
under clause 2.  
  
Such compensation for escalation in the prices of materials and labour, when 
due, shall be worked out based on the following provisions:  
i.   The base date for working out such escalation shall be the last stipulated 

date of the receipt of tenders including extension, if any.  
ii.  The cost of work on which escalation will be payable shall be reckoned 

as below: 
a.  Gross value of work done up to this quarter: (A) 
b.  Gross value of work done up to the last quarter: (B) 
c. Gross value of work done since previous quarter: (C) = (A-B)  
d.  Full  assessed  value  of  Secured  Advance  fresh paid in this quarter: (D) 
e.  Full  assessed  value  of  Secured  Advance  recovered in this quarter: (E) 
f.  Full assessed value of Secured Advance for which escalation is payable 

In this quarter, (F) = (D-E)  
g.  Advance payment made during this quarter: (G) 
h.  Advance payment recovered during this quarter: (H) 
i.  Advance payment for which escalation is payable in this quarter (I) =  

(G-H)  
j.  Amount paid based on prevailing market rates due to deviations/variations 

as per clause 12 during this quarter: (J) 
 

Then, M=(C+F+I-J) 
N= 0.85 M 

 

k. Less cost of services rendered at fixed charges as per clause 34 and 
recovered during the quarter (L) 

l.   Less cost of Engineering Consultancy Services rendered at fixed charges 
as per BOQ and paid during the quarter (X). 

 

Cost of work for which escalation is applicable 

 

W=N-(L+X) 

 

*  Cost of Design & Detailing shall be treated as civil work for EPC 

Constract.  
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  Components for materials, labour, etc.  shall  be  pre-determined  for  every  

work  and  incorporated  in  the conditions of contract attached to the tender 

documents included in Schedule ‘F”. The decision of the Engineer-in-Charge 

in working out such percentage shall be binding on the contracts. 
 

iii. The following principles shall be followed while working out the 

payment/recovery on account of variation of prices of materials and/ or 

wages of labour. 

(a) The compensation for escalation shall be worked out at quarterly intervals 

and shall be with respect to the cost of work done as per bills paid during 

the three calendar months of the said quarter. The dates of submission of 

bill finally by the contractor to the department shall be the guiding factor 

to decide the bills relevant to the quarterly interval. The first such 

payment shall be made at the end of three months after the month 

(excluding the month in which the work order issued) and thereafter at 

three months’ interval. At the time of completion of the work, the last 

period for payment might become less than 3 months depending on the 

actual date of completion. 

(b) The indices as defined below (excluding LI) relevant to any quarter/ 

period for which such compensation is to be paid shall be the arithmetical 

average of the indices relevant to the three calendar months. If the period 

up to date of completion after the quarter covered by the last such 

installment of payment is less than three months, the indices shall be the 

average of the indices for the months falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the 

wage notified by Government of India, Ministry of Labour and that 

notified by the local administration both relevant to the place of work and 

the period of reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly intervals 

when escalation due to increase in cost of materials is paid under this 

clause. If such revision of minimum wages take place during any such 

quarterly intervals, the escalation compensation shall be payable at 

revised rates only for work done in subsequent quarters. 

(e) Irrespective of variations in minimum wages of any category of labour, 

for the purpose of this clause, the variation in the rate for an unskilled 

Mazdoor alone shall form the basis for working out the escalation 

compensation payable on the labour component.  

iv. In the event the price of materials and/ or wages of labour required for 

execution of the work decreases, there shall be a downward adjustment 

of the cost of work so that such price of materials and/ or wages of labour 

shall be deductible from the cost of work under this contract and in this 

regard the formula herein stated below under this Clause 10CC shall 

mutatis mutandis apply: 

(a) Price adjustment for change in cost shall be paid in accordance with the 

following formulae: 

 

(i) For Construction :  

 

Vw = W * (1/100) * [Cp * (CI – CO )/ Co  + Lp  * (LI -LO )/ LO + CMP * (CMI - 

CMO )/ CMO + EMP * (EMI - EMO )/ EMO + FP * (FI -FO )/ FO + SP * (SI 

-SO )/ SO + BP * (BI -BO )/ BO ] 

 

(ii) For Maintenance : 

 

Vw = W * (1/100) * [LP  * (LI -LO )/ LO + CMP * (CMI - CMO )/ CMO + EMP * 

(EMI - EMO )/ EMO + BP * (BI -BO )/ BO ] 
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  Where, W=cost of work done as per para (ii) above. 

 

VW (Variation of cost of Work) = Increase or decrease in the cost of works 

during the period under consideration due to change in the rates for relevant 

components. 

Percentage components of materials & labour as specified in the schedule F 

are defined as under :- 

CP – Cement component, 

LP – Labour component, 

CMP – Civil component of other construction material, 

EMP – E & M i/c IT and AS component of construction materials 

FP – POL (Diesel) component 

SP – Reinforcement steel bars/TMT bars/structural steel (including strands 

and cables) component 

BP – Bitumen component 

 

Indices for various components of materials & labour to be used for the 

purpose of this Clause are defined as under: 

CO = Wholesale Price Index for Pozzolana Cement published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the month of 

last date of receipt of tender including extension, if any. 
C1= Wholesale Price Index for Pozzolana Cement published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period under 

consideration. 

LO = Minimum daily wage in rupees of an unskilled adult mazdoor, fixed 

under any law, statutory rule or order as on the last date of receipt of tender 

including extension, if any. 

LI = Minimum wage in rupees of an unskilled adult mazdoor, fixed under any 

law, statutory rule or order as applicable on the quarter previous to the one 

under consideration. 

CMO = Price Index for civil components of other construction materials valid 

for the month of the last date of receipt of tender including extension, if any, 

as published by AAI. 

CMI = Price Index for civil components of other construction materials for 

the period under consideration, as published by AAI. 

EMO = Price Index for E & M components of construction materials valid for 

the month of the last date of receipt of tender including extension, if any, as 

published by AAI. 

EMI = Price Index for E & M components of construction materials for the 

period under consideration, as published by AAI. 

FO = Wholesale Price Index of HSD (High Speed Diesel) published by office 

of the Economic Adviser, Ministry of Industry & Commerce valid for the 

month of last date of receipt of tender including extension, if any. 

FI = Wholesale Price Index of HSD (High Speed Diesel) published by office 

of the Economic Adviser, Ministry of Industry & Commerce for the period 

under consideration. 

SO = Wholesale Price Index of Mild Steel-long products published by office 

of the Economic Adviser, Ministry of Industry & Commerce valid for the 

month of the last date of receipt of tender including extension, if any. 

SI = Wholesale Price Index of Mild Steel-long products published by office 

of the Economic Adviser, Ministry of Industry & Commerce for the period 

under consideration. 

BO = Wholesale Price Index of Bitumen published by office of the Economic 

Adviser, Ministry of Industry & Commerce valid for the month of the last 

date of receipt of tender including extension, if any. 
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  BI = Wholesale Price Index of Bitumen published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under 

consideration. 

 

CLAUSE 10 D 
 

 Dismantled 

Material AAI 

Property 

The contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work etc. as property of AAI and such 

materials shall be disposed off to the best advantage of Authority according 

to the instructions in writing issued by the Engineer-in-charge. 

 

CLAUSE 11 
 

 Work to be 

executed in 

accordance with  

specifications, 

drawings, orders 

etc. 

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise 

in every respect in strict accordance with the specifications. The contractor 

shall also conform exactly, fully and faithfully to the design, drawings and 

instructions in writing in respect to the work signed by the Engineer in charge 

and the contractor shall be furnished free of charge one copy of the contract 

documents together with specifications, designs, drawings and instructions 

as are not included in the standard specifications of Central Public Works 

Department specified in Schedule F or in any Bureau of Indian Standard or 

any other published standard or code or Schedule of Rates or any other 

printed publication referred to elsewhere in the contract. The contractor shall 

comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervision of all works, 

structural plans and other things of temporary or permanent nature required 

for such execution and maintenance in so far as the necessity for providing 

these, is specified or is reasonably inferred from the contract. The contractor 

shall take full responsibility for adequacy suitability and safety of all the 

works and methods of construction. 

 

CLAUSE 12 
 

 Deviations / 

variations 

extent and 

pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 
from,  additions  to,  or  substitutions  for  the  original  specifications,  
drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and (ii) to omit a part of the works 
in case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineering- charge and 
such alterations, omissions, additions or substitutions shall form part of the 
contract as if originally provided therein and any altered, additional or 
substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on 
the same conditions in all respects including price on which he agreed to do 
the main work except as hereafter provided. 

12.1  The time  for  completion of  the  works  shall, in  the  event  of  any deviations 
resulting in additional cost over the tendered value being ordered, be 
extended, if requested by the contractor, as follows: 
i. In the proportion which the additional cost of the altered, additional 

or substituted work, bears to the original tendered value plus 
ii.       25% of the time calculated in (i) above or such further additional time 

as may be considered reasonable by the engineer-in-charge. 
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12.2 Deviation, Extra 

Items and Pricing 

Deviation, 

substituted items 

pricing 

In the case of extra item(s) (items that are completely new, and in addition to the 
items contained in the contract) the contractor may within fifteen days of receipt 
of order or occurrence of the item(s) claim rates, supported by proper analysis, 
for the work and the Engineer-in-charge shall within Six weeks of the receipt of 
the claims supported by analysis, after giving consideration to the analysis of the 
rates submitted by the contractor, determine the rates on the basis of the market 
rates and the contractor shall be paid in accordance with the rates so  determined.  

 
In  the  case  of  substituted  items  (items  that  are  taken  up  with  partial 
substitution or in lieu of items of work in the contract), the rate for the 
agreement  item  (to  be  substituted)  and  substituted  item  shall  also  be 
determined in the manner as mentioned in the following para. 
(i)  If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

(ii)  If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing  

In the case of contract items, substituted items, contract cum substituted 
items, which exceed the limits laid down in schedule F, the contractor may 
within fifteen days of receipt of order or occurrence of the excess, claim 
revision of the rates, supported by proper analysis for the work in excess of 
the above mentioned limits, provided that if the rates so claimed are in excess 
of the rates  specified in the  schedule of  quantities,  the Engineer-in-Charge 
shall within prescribed time limit of receipt of the claims supported by 
analysis, after  giving  consideration  to  the  analysis  of  the  rates  submitted  
by  the contractor,  determine  the  rates  on  the  basis  of  the  market  rates  
and  the contractor shall be paid in accordance with the rates so determined. 
 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items for the work in excess of the limits laid down in Schedule 
F, and the Engineer-in-Charge shall after giving notice to the contractor 
within one month of occurrence of the excess and after taking into 
consideration any reply received from him within fifteen days of the receipt 
of the notice, revise the rates for the work in question within one month of 
the expiry of the said period of fifteen days having regard to the market rates. 
 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, 
an  upto  date  account  giving  complete  details  of  all  claims  for  additional 
payments to which the contractor may consider himself entitled and of all 
additional work ordered by the Engineer-in-Charge, which he has executed 
during the preceding quarter failing which the contractor shall be deemed to 
have  waived his right. However, the Executive Director Engineering may 
authorize consideration of such claims on merits. 
 

12.5  For the purpose of operation of Schedule F, the following works shall be 
treated as works relating to foundation unless & otherwise defined in the 
contract: 
i. For Buildings: All works upt to 1.2 metres above ground level or up to 

floor 1 level whichever is lower. 
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  ii. For abutments, piers and well staining:  All works up to 1.2 m above 
the bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, over head 
reservoirs/tanks and other elevated structures:  All works up to 1.2 m 
above the ground level. 

iv. For roads, apron, runway & taxi track all items of excavation, filling 
GSBC and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works 
up to 1.2 metres above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 
1 level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of 
tenderer while filing, tender, or necessary for proper execution of the item 
included in the Schedule of quantities or in the schedule of rates mentioned 
above, whether or not,  specifically  indicated  in  the  description  of  the  
item  and  the  relevant specifications, shall be deemed to be included in the 
rates quoted by the tenderer or the rate given in the said schedule of rates, as 
the case may be. Nothing extra shall be admissible for such operations. 
 

 

CLAUSE 13 

 

 Foreclosure of 

contract due to  

Abandonment or 

Reduction in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work 
the purpose  or  object  for  which  the  work  is  being  done  changes  due  
to  any supervening cause and as a result of which the work has to be 
abandoned or reduced in scope the Engineer-in-Charge shall give notice in 
writing to that effect to the contractor and the contractor stating the decision 
as well as the cause for such decision and the contractor  shall act accordingly 
in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from  the  execution  of  the  works  in  full  but  
which  he  did  not  derive  in consequence of the foreclosure of the whole or 
part of the works. The contractor shall be paid at contract rates, full amount 
for works executed at site and, in addition, a reasonable amount as certified 
by the Engineer-in-Charge for the items hereunder mentioned which could 
not be utilized on the work to the full extent in view of the foreclosure; 
i. Any expenditure incurred on preliminary site work, e.g. temporary 

access roads,  temporary  labour  huts,  staff  quarters  and  site  office;  
storage accommodation and water storage tanks. 

ii. AAI shall have the option to take over contractor’s materials or any part 
thereof either brought to site or of which the contractor is legally bound 
to accept delivery from suppliers (for incorporation in or incidental to 
the work) provided, however AAI shall be bound to take over the 
materials or such portions thereof as the contractor does not desire to 
retain. For materials taken over or to be taken over by AAI, cost of such 
materials as detailed by Engineer-in- Charge shall be paid. The cost 
shall, however, take into account purchase price, cost of transportation 
and deterioration or damage which may have been caused to materials 
whilst in the custody of the contractor. 

iii. If any materials supplied by AAI are rendered surplus, the same except 
normal wastage shall be returned by the contractor to AAI at rates not 
exceeding those at which these were originally issued, less allowance 
for any deterioration or  damage which  may have been caused whilst 
the materials  were  in  the  custody  of  the  contractor.  In addition, cost 
of transporting such materials from site to AAI stores, if so required by 
AAI, shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to 
contractor’s permanent stores or to his other works, whichever is less. 
If T & P are not transported to either of the said places, no cost of 
transportation shall be payable. 

 
v. Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 

 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, 
books of account, wage books, time sheets and other relevant documents 
and evidence as may be necessary to enable him to certify the reasonable 

amount payable under this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in 
excess of 2% of the cost of the work remaining incomplete on the date of 
closure, i.e. total stipulated cost of the work as per accepted tender less the 
cost of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by the AAI as per item (ii) above. 
Provided always that against any payments due to the contractor on this 
account or otherwise, the Engineer-in-Charge shall be entitled to recover or 
be credited with any outstanding balances due from the contractor for 
advance paid in respect of any tool, plants and materials and any other sums 
which at the date of termination were recoverable by the AAI from the 
contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of 
work, the contractor may furnish fresh Performance Guarantee on the same 
conditions, in the same manner and at the same rate for the balance tendered 
amount and initially valid upto the extended date the completion or 
stipulated date of completion if no extension has been granted plus 180 days 
beyond that. Wherever, such a fresh Performance Guarantee is furnished by 
the contractor, the Engineer in Charge may return the previous Performance 
Guarantee. 

 

 

CLAUSE 14 

 Carrying  out part 

Work at risk & 

cost of contractor 

a. If contractor: 
i. At any time makes default during currency of work or does not 

execute any part of the work with due diligence and continues to do 
so even after a notice in writing of 7 days in this respect from the 
Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions 
of the contract and does not remedy it or takes effective steps to 
remedy it within 7 days even after a notice in writing is given in that 
behalf by the Engineer-in-Charge; or 

iii.  Fails to complete the work(s) or items of work with individual dates 
of completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in 
writing in that behalf by the Engineer-in-Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, 
without prejudice to any other right or remedy against the contractor 
which have either accrued or accrue thereafter to AAI, by a notice in 
writing to take the part work / part incomplete work of any item(s) out of 
his hands and shall have powers to: 
i. Take  possession  of  the  site  and  any  materials,  constructional  

plant, implements, stores, etc., thereon; and/or         
ii. Carry out the part work / part incomplete work of any item(s) by 

any means at the risk and cost of the contractor. 
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  c. The Engineer-in-Charge shall determine the amount, if any, is 
recoverable from the contractor for completion of the part work/ part 
incomplete work of any item(s) taken out of his hands and executed at 
the risk and cost of the contractor, the liability of contractor on account 
of loss or damage suffered by AAI because of action under this clause 
shall not exceed 10% of the tendered value of the work. 

 
d. In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate 
as if it had been carried out by the original contractor under the terms of 
his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the value of 
work done shall be final and conclusive against the contractor provided 
always that action under this clause shall only be taken after giving notice 
in writing to the contractor. Provided also that if the expenses incurred by 
the department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 

 
e. Any excess expenditure incurred or to be incurred by AAI in completing 

the part work/ part incomplete work of any item(s) or the excess loss of 
damages suffered or may be suffered by AAI as aforesaid after allowing 
such credit shall without prejudice to any other right or remedy available 
to AAI in law or per as agreement be recovered from any money due to 
the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the 
same within 30 days. 

 
f. If the contractor fails to pay the required sum within the aforesaid period 

of 30 days, the Engineer-in-Charge shall have the right to sell any or all 
of the contractors' unused materials, constructional plant, implements, 
temporary building at site etc. and adjust the proceeds of sale thereof 
towards the dues recoverable from the contractor under the contract and 
if thereafter there remains any balance outstanding, it shall be recovered 
in accordance with the provisions of the contract/ provisions of law. 

 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any materials or entered into 
any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 

CLAUSE 15 

 Suspension of 

Work  

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 

Charge, (whose decision shall be final and binding on the contractor) 
suspend the progress of the works or any part thereof for such time and 
in such manner as the Engineer-in- Charge may consider necessary so as 
not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of the following reasons: 
a. on account of any default on the part of the contractor or; 
b. for proper execution of the works or part thereof for reasons other 

than the default of the contractor; or 
c. for safety of the works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that 
behalf by the Engineer-in-Charge. 
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  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above 
(but not attributed to contractor): 
a. the contractor shall be entitled to an extension of time equal to the 

period of every such suspension PLUS 25% for completion of the 
item or group of items of work for which a separate period of 
completion is specified in the contract and of which the suspended 
work forms a part, and; 
 

b. If the total period of all such suspensions in respect of an item or 
group of items or work for which a separate period of completion is 
specified in the contract exceeds thirty days, the contractor shall, in 
addition, be entitled to such compensation as the Engineer-in-Charge 
may consider reasonable in respect of salaries and/or wages paid by 
the contractor to his employees and labour at site, remaining idle 
during the period of suspension, adding thereto 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within fifteen days of 
the expiry of the period of 30 days. 

 
c. If the works or part thereof is suspended on the orders of the 

Engineer-in-Charge for more than three months at a time, except 
when suspension is ordered for reasons (a) in sub-para (i) above, the 
contractor may after receipt of such order serve a written notice on 
the Engineer-in-Charge requiring permission within fifteen days 
from receipt by the Engineer-in-charge of the said notice, to proceed 
with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the 
contractor, if he intends to treat the suspension, where it affects only 
a part of the works as on omission of such part by AAI or where it 
affects whole of the works, as an abandonment of the works by AAI, 
shall within ten days of expiry of such period of 15 days give notice 
in writing of his intention to the Engineer-in-Charge. In the event of 
the contractor treating the suspension as an abandonment of the 
contract by AAI, he shall have no claim to payment of any 
compensations on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment. He shall, 
however, be entitled to such compensation, as the Engineer-in-
Charge may consider reasonable, in respect of salaries and/or wages 
paid by him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses 
of the contractor provided the contractor submits his claim supported 
by details to the Engineer-in-Charge within 30 days of the expiry of 
the period of 3 months. 
 

 

CLAUSE 15 A 
 

 Compensation in 
case of delay due 
to late supply of 
stipulated 
material by AAI. 

The contractor shall not be entitled to claim any compensation from AAI for 
the losses suffered by him on account of delay by AAI in the supply of 
materials in Schedule ‘B’ where such delay is covered by the difficulties 
relating to supply of wagons, force majeure or any reasonable cause beyond 
the control of AAI.    
    
This clause 15 A will not be applicable for works where no material is 
stipulated for issue by AAI. 
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CLAUSE 16 

 Action in case 

Work not done as 

Per Specifications 

All  works  under  or  in  course  of  execution or  executed in pursuance  of  

the contract,  shall  at  all  times  be  open  and  accessible  to  the  inspection  

and supervision of the Engineer-in-Charge, his authorize subordinates in 

charge of the work and all the superior officers, officer of the Quality 

Assurance Unit of the AAI or any organization engaged by the Department 

of Quality Assurance and of the Chief technical Examiner’s Office, and the 

contractor shall, at all times, during the usual working hours and at all other 

times at which reasonable notice of the visit of such officers has been given 

to the contractor, either himself be present  to  receive  orders  and  

instructions  or  have  a  responsible  agent  duly accredited in writing, present 

for that purpose. Orders given to the Contractor’s agent shall be considered 

to have the same force as if they had been given to the contractor 

himself.  

If it shall appear to the Engineer-in -charge or his authorized subordinates in 

charge of the work or to the Executive Director-In-charge of quality 

assurance or his subordinate officers or the officers of the organization 

engaged by the AAI for quality Assurance or to the Chief Technical Examiner 

or his subordinate officers, that  any  work  has  been  executed  with  unsound,  

imperfect,  or  unskillful workmanship, or with materials or articles provided 

by him for the execution of the  work  which  are  unsound  or  of  a  quality  

inferior  to  that  contracted  or otherwise not in accordance with the contract, 

the contractor shall, on demand in writing which shall be made within twelve 

months (six months in the case of work costing Rs.10 lac and below except 

road work) of the completion of the work from the  Engineer-in-Charge  

specifying the work,  materials  or  articles complained of notwithstanding 

that the same may have been passed, certified and paid for forthwith rectify, 

or remove and reconstruct the work so specified in whole or in part, as the 

case may require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at his 

own charge and cost. In the event of the failing to do so within a period 

specified by the Engineer-in-Charge in his demand aforesaid, then the 

contractor shall be liable to pay compensation at the same rate as under clause 

2 of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the 

rates applicable under the contract but may accept such items at reduced rates 

as the authority  specified  in  schedule  ‘F’  may  considered  reasonable  

during  the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get 

it and other connected and incidental items rectified, or removed and re-

executed at the risk and cost of the contractor. Decision of the Engineer-in-

Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor.  

 
CLAUSE 17 

 

 Contractor Liable 

for Damages, 

defects 

During 

maintenance 

period 

If the contractor or his working people or servants shall break, deface, injure 
or destroy any part of building in which they may be working, or any 
building, road, road kerb fence, enclosure, water pipe, cables, drains, electric 
or telephone post or  wires,  trees,  grass  or  grassland,  or  cultivated  ground  
contiguous  to  the premises on which the work or any part is being executed, 
or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within 
twelve months (six months in the case of work costing Rs. Ten lacs and below 
except road work) after a certificate final or otherwise of its completion shall  
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  have been given by the Engineer-in-charge as aforesaid arising out of defect 
or improper materials or workmanship the contractor shall upon receipt of a 
notice in writing on that behalf make the same good at his own expense or in 
default the Engineer-in-charge  cause the  same  to be  made  good  by other  
workmen  and  deduct  the expense from any sums that may be due or at any 
time thereafter may become due to the contractor, or from his security deposit 
or the proceeds of sale thereof or of a sufficient portion thereof. The security 
deposit of the contractor shall not be refunded before the expiry of twelve 
months (six months in the case of work costing Rs. Ten lacs and below except 
road work) after the issue of the certificate final or otherwise, of completion 
of work, or till the final bill has been prepared and passed whichever is later. 
Provided that in the case of road work, if in the opinion of the Engineer-in-
charge, half of the security deposit is sufficient, to meet  all  liabilities  of  the  
contractor  under  this  contract, half  of  the security deposit will be 
refundable after six months and the remaining half after twelve months of the 
issue of the said certificate of completion or till the final bill has been 
prepared and passed whichever is later. 
In case of Maintenance and Operation works of E&M services, the security 
deposit deducted from contractors shall be refunded within one month from 
the date of final payment or within one month from the date of completion 
of the maintenance contract whichever is earlier. 

 

CLAUSE 18 

 

 Contractor to 

Supply Tools & 

Plants etc. 

The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in-charge’s stores) machinery, tools & plants as specified in 
Schedule F. in addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper 
execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract 
or referred to in these conditions or not, or which may be necessary for the 
purpose of satisfying or complying with the requirements of the Engineer-in-
charge as to any matter as to which under these conditions he is entitled to be 
satisfied, or which he is entitled to require together with carriage therefor to 
and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work 
or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be deducted, 
from any money due to the contractor, under this contract or otherwise and/ 
or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof. 

 

CLAUSE 18 A 

 

 Recovery of 

Compensation 

paid to Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 
12, of the Workmen’s Compensation Act, 1923, AAI is obliged to pay 
compensation to a workman employed by the contractor, in execution of the 
works, AAI will recover  from  the  contractor,  the  amount  of  the  
compensation  so  paid,  and, without prejudice to the rights of the AAI under 
sub-section(2) of Section 12, of the said act, AAI shall be at liberty to recover 
such amount or any part thereof by deducting it  from the security deposit  or 
from any sum due by AAI to the contractor whether under this contract or 
otherwise. AAI shall not be bound to contest any claim made against it under 
subsection(1) of Section 12, of the said Act, except on the written request of  
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  the contractor and upon his giving to AAI full security for all costs for 

which AAI might become liable in consequence of contesting such claim. 

 

CLAUSE 18 B 

 

 Ensuring Payment 

and Amenities to 

Workers if 

Contractor fails 

In  every  case  in  which  by  virtue  of  the  provisions  of  the  Contract  
Labour (Regulation and Abolition) act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, AAI is obliged to pay any 
amounts of wages to a workman employed by the contractor in execution of 
the works, or to incur any expenditure in providing welfare and health 
amenities required to be provided under the above said Act and the rules 
under Clause 19H or under the AAI Contractor’s Labour Regulations or 
under the Rules framed by AAI from time to time for the protection of health 
and sanitary arrangements for workers employed by AAI Contractors, AAI 
will recover from the contractor the amount of wages so paid or the amount 
of expenditure so incurred and without prejudice to the rights of the AAI 
under sub section (2) of Section 20, sub section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 
liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by AAI to the contractor whether under 
this contract or otherwise AAI shall not be bound to contest any claim made 
against it under sub section (1) of Section 20, sub section (4) of Section 21, 
of the said Act, except on the written request of the contractor and upon his 
giving to the AAI full security for all costs for which AAI might become 
liable in contesting such claim. 

 

CLAUSE 19 

 

 Labour laws to be 

Complied by the 

Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) 
Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 
1971, before the commencement of the work, and continue to have a valid 
license until the completion of the work. The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) 
Act, 1996 and the building and other Construction Workers Welfare Cess 
Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of 
this contract arising out of the resultant non execution of the work. 

 

CLAUSE 19 A 

 

  No labour below the age of eighteen years shall be employed on the work. 

 

CLAUSE 19 B 

 

 Payment of wages Payment of wages: 
i. The contractor shall pay to labour employed by him either directly or 

through sub-contractors, wages not less than fair wages as defined in the 
AAI Contractor’s Labour Regulation or as per the provisions of the 
Contract Labour (Regulation and Abolition) act, 1970 and the contract 
labour (Regulation and Abolition) Central Rules, 1971 wherever 
applicable. 

 
ii. The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the 
work, including any labour engaged by his sub-contractors in connection  
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  with the said work, as if the labour had been immediately employed by 

him. 

iii. In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Airports Authority of India 

contractor’s Labour Regulations made by AAI from time to time in regard 

to payment of wages wage period, deductions from wages recovery of 

wages not paid and deductions unauthorisedly made, maintenance of 

wage books or wage slips, publication of scale of wages and other terms 

of employment, inspection and submission of periodical returns and all 

other matters of the like nature or as per the provisions of the Contract 

Labour (Regulation and Abolition) Act, 1970 and the Contract Labour 

(Regulation and Abolition) 
iv. The following deductions shall be permissible to be made by the 

Engineer-in-Charge. 

a. The Engineer-in-charge concerned shall have the right to deduct 

from the moneys due to the contractor or any sum required or 

estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfillment of the conditions of 

the contract for the benefit of the workers, non payment of wages or 

of deductions made from his or their wages which are not justified 

by their terms of the contract or non observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the 

contractor is bound to allow to the labours directly or indirectly 

employed in the works one day rest for 6 days continuous work and 

pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-charge shall have the right to deduct the sum or sums 

not paid on account of wages for weekly holidays to any labours and 

pay the same to the persons entitled thereto from any money due to 

the contractor by the Engineer-in-charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all inclusive 

minimum daily wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from 

time to time are inclusive of wages for the weekly day of rest, the question of 

extra payment for weekly holiday would not arise. 

 

v. The contractor shall comply with the provisions of the Payment of wages 

Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 

Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation 

and Abolition) Act 1970, or the modifications thereof or any other laws 

relating thereto and the rule made thereunder from time to time.  

vi. The contractor shall indemnify and keep indemnified Authority against 

payments to be made under and for the observance of the laws aforesaid 

and the AAI Contractor’s Labour Regulations without prejudice to his 

right to claim indemnity from his sub contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable 

is higher than such wage, such wage shall be paid by the contractor to the 

workmen directly without the intervention of Jamadar and that Jamadar 

shall not be entitled to deduct or recover any amount from the minimum 

wage payable to the workmen as and by way of commission or otherwise. 
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  ix. The contractor shall ensure that no amount by way of commission or 
otherwise is deducted or recovered by the Jamadar from the wage of 
workmen. 

 

CLAUSE 19 C 

 

  In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at 

his own expense arrange for the safety provisions as per AAI Safety Code 
framed from time to time and shall at his own expense provide for all 

facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable 

to pay a penalty of Rs. 200/- for each default and in addition, the Engineer-
incharge shall be at liberty to make arrangement and provide facilities as 

aforesaid and recover the costs incurred in that behalf from the contractor. 

 

CLAUSE 19 D 

 

  The contractor shall submit by the 4th and 19th of every month, to the 
Engineer-incharge a true statement showing in respect of the second half of 
the preceding month and the first half of the current month respectively:  
i. the number of labourers employed by him on the work,  
ii. their working hours, 

iii. the wages paid to him,  
iv. the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and  

v. the number of female workers who have been allowed maternity 
benefit according to Clause 19F and the amount paid to them Failing which 

the contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- 
for each default or materially incorrect statement. The decision of the 

Engineer-in-charge shall be final in deducting from any bill due to the 
contractor; the amount levied as fine and shall be binding on the contractor. 

 

CLAUSE 19 E 

 

  In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with all the rules framed by AAI from 

time to time for the protection of health and sanitary arrangements for 
workers employed by the AAI and its contractor. 

 

CLAUSE 19 F 

 

  Leave and pay during leave shall be regulated as follows: 
1.  Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 
upto and including the day of delivery and 4 weeks following that day. 

ii.  In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2.  Pay: 

i.   In the case of delivery – leave pay during maternity leave will be at the 
rate of women’s average daily earnings, calculated on total wages earned 

on the days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects 

to be confined or at the rate of Rupee one only a day whichever is greater. 

ii.  In the case of miscarriage – leave pay at the rate of average daily earning 
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  calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of 
such miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has 
been employed for a total period of not less than six months immediately 
preceding the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the 
Prescribed Form as shown in appendix – III and IV, and the same shall 
be kept at the place of work. 

 

CLAUSE 19 G 

 

  In the event of the contractor (s) committing a default or breach of any of the 
provisions of the Airports Authority of India Contractor’s Labour 
Regulations and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing 
any information or submitting or filling any statement under the provisions 
of the above Regulations and Rules which is materially incorrect, he / they 
shall, without prejudice to any other liability, pay to the AAI a sum not 
exceeding Rs.200/- for every default, breach or furnishing, making, 
submitting, filing such materially incorrect statements and in the event of the 
contractor(s) defaulting continuously in this respect, the penalty may be 
enhanced to Rs.200/- per day for each day of default subject to a maximum 
of 5 per cent of the estimated cost of the work put to tender. The decision of 
the Engineer-in-Charge shall be final and binding on the parties. 
 
Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 
properly observing and complying with the provision of the AAI 
Contractor’s Labour Regulations and Model Rules and the provisions of the 
Contract Labour (Regulation and Abolition ) Act 1970, and the Contract 
Labour (R&A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work – people employed by the contractor (s) (hereinafter 
referred as “the said Rules”) the Engineer-in-Charge shall have power to give 
notice in writing to the contractor 
 
(s) requiring that the said Rules be complied with and the amenities 
prescribed therein be provided to the work-people within a reasonable time 
to be specified in the notice. If the contractor (s) shall fail within the period 
specified in the notice to comply with and/ observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-
Charge shall have the power to provide the amenities hereinbefore mentioned 
at the cost of the contractor (s). The contractor (s) shall erect, make and 
maintain at his / their own expense and to approved standards all necessary 
huts and sanitary arrangements required for his / their work –people on the 
site in connection with the execution of the works, and if the same shall not 
have been erected or constructed, according to approved standards, the 
Engineer-in-Charge shall have power to give notice in writing to the 
contractor (s) requiring that the said huts and sanitary arrangements be 
remodeled and / or reconstructed according to approved standards, and if the 
contractor (s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in 
the notice, the Engineer-in-Charge shall have the power to remodel or 
reconstruct such huts and sanitary arrangements according to approved 
standards at the cost of the contractor (s). 
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CLAUSE 19 H 

 

  The contractor (s) shall at his / their own cost provided his / their labour with 
a sufficient number of huts (hereinafter referred to as the camp) on the 

following specifications on a suitable plot of land to be approved the 
Engineer-in-Charge. 

i. Facility to be provided 
a.   The minimum height of each hut at the eaves level shall be 2.10m 

(7ft.) and the floor area to be provided will be at the rate of 2.7 sq.m. 
(30 sq.ft.) for each member of the worker’s family staying with the 

labourer. 
b.   The contractor shall in addition construct suitable cooking places 

having a minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the 
hut for each family. 

c. The contractor(s) shall also construct temporary latrines and urinals 
for the use of the labourers each on the scale of not less than four per 

each one hundred of the total strength, separate latrines and urinals 
being provided for women. 

d. The contractor (s) shall construct sufficient number of bathing and 

washing places one unit for every 25 persons residing in the camp. 
These bathing and washing places shall be suitably screened. 

ii. Specifications 
a.    All the huts shall have walls of sun-dried or burnt-bricks laid in mud 

mortar or other suitable local materials as may be approved by the 
Engineer-in-Charge in case of sun-dried bricks, the walls should be 

plastered with mud gobri on both sides. The floor may be kutcha but 
plastered with mud gobri and shall be at least 15 cm (6”) above the 

surrounding ground. The roofs shall be laid with the thatch or any 
other materials as may be approved by the Engineer-in-Charge and 

the contractor shall ensure that throughout the period of their 
occupation, the roofs remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable 

leaves for security purposes. 
d. There shall be kept an open space of at least 7.2 m (8 yards) between 

the rows of huts which may be reduced to 6m (20 ft.) according to 
the availability of site with the approval of the Engineer-in-Charge. 

Back to back construction will be allowed. 

iii.   Water Supply 
The contractor (s) shall provided adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of 

clean water per head per day for bathing and washing purposes. Where piped 
water supply is available supply shall be at stand posts and where the supply 

is from wells or river, tanks which may be of metal or masonry, shall be 
provide. The contractor (s) shall also at his / their own cost make 

arrangements for laying pipe lines for water supply to his / their labour camp 
from the existing mains wherever available and shall pay all fees and charges 

therefor. 
iv.   The site selected for the camp shall be high ground, removed from jungle. 

v.   Disposal of Excreta: 
The contractor (s) shall make necessary arrangement for the disposal of 

excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If 

trenching or incineration is not allowed, the contractor (s) shall make 
arrangements for the removal of the excreta through the Municipal 

Committee / authority and inform it about the number of labourers employed  
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  so that arrangements may be made by such Committee / authority for the 

removal of excreta. All charges on this account shall be borne by the 

contractor and paid direct by him to the Municipality / authority. The 
contractor shall provide one sweeper for every eight seats in case of dry 

system. 

vi. Drainage 

The contractor (s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy. 

vii.  The contractor (s) shall make necessary arrangements for keeping the 
camp area sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 
The contractor(s) shall make arrangements for conservancy and sanitation in 

the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 

 

CLAUSE 19 I 

 

  The Engineer-in-Charge may require the contractor to dismiss or remove 
from the site of the work any person or persons in the contractors’ employ 

upon the work who may be incompetent or misconduct himself and the 
contractor shall forthwith comply with such requirements. In respect of 

maintenance/repair or renovation works etc. where the labour have an easy 

access to the individual work premises, the contractor shall issue identity 
cards to the labourers, whether temporary or permanent and he shall be 

responsible for any untoward action on the part of such labour. Assistant 
Manager/Junior Executive will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the service centre, 
to apprise the residents about the same. 

 

CLAUSE 19 J 

 

  It shall be the responsibility of the contractor to see that the building under 
construction is not occupied by any body unauthorized during construction, 

and is handed over to the Engineer-in-Charge with vacant possession of 
complete building. If such building though completed is occupied illegally, 

then the Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account 

will be treated as the delay in completion and for such delay, a levy upto 5% 
of tendered value of work may be imposed by the General Manager Engg. 

Whose decision shall be final both with regard to the justification and 

quantum and be binding on the contractor. However, the Executive Director 
Engg., through a notice may require the contractor to remove the illegal 

occupation any time on or before construction and delivery. 

 

CLAUSE 19 K 

 

 Employment of 

skilled / 

semiskilled 

workers 

The contractor shall at all stages of work deploy skilled / semi-skilled 

tradesmen who are qualified and possess certificate in particular trade from 
CPWD Training Institute/Industrial Training Institute/ National Institution 

of Construction Management and research (NICMAR) National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed 

/ certified by State / Central Government. The number of such qualified 
tradesmen shall not be less than 20% of total skilled / semi skilled workers 

required in each trade at any stage of work. The contractor shall submit 
number of man days required in respect of each trade, its scheduling and the 

list of qualified tradesmen alongwith requisite certificate from recognized 
Institute to Engineer in charge for approval.  
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  Notwithstanding such approval, if the tradesmen are found to have 

inadequate skill to execute the work of respective trade, the contractor shall 
substitute such tradesmen within two days of written notice from Engineer –

in- Charge. Failure on the part of contractor to obtain approval of Engineer-
in-Charge or failure to deploy qualified tradesmen will attract a 

compensation to be paid by contractor at the rate of Rs.100 per such 
tradesman per day. Decision of Engineer in Charge as to whether particular 

tradesman possesses requisite skill and amount of compensation in case of 
default shall be final and binding. 

Provided always, that the provision of this clause, shall not be applicable for 
works with estimated cost put to tender being less than Rs.5 crores. 

 

CLAUSE 19 L  

 

 Contribution of 

EPF and ESI 

 

Registration with 

EPFO and ESIC 

The ESI and EPF contributions on the part of employer in respect of this 

contract shall be paid by the contractor. These contributions on the part of 
the employer paid by the contractor shall be reimbursed by the Engineer-in-

charge to the contractor on actual basis. The verification of deployment of 
labour will be done through biometric attendance system or any other 

suitable method by the Engineer in Charge. The applicable and eligible 
amount of EPF & ESI shall be reimbursed preferably within 7 days but not 

later than 30 days of submission of documentary proof of payment provided 
same are in order. 

 

CLAUSE 19 M 

 

 Compliance of 

NGT guidelines 

The contractor is required to follow latest NGT guidelines at the construction 

site and any violation of such guidelines will be in his account. 

 

CLAUSE 20 

 

 Minimum Wages 

Act to be 

Complied with 

The contractor shall comply with all the provision of the Minimum Wages 

Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970 

amended from time to time and rules framed thereunder and other labour 
laws affecting contract labour that may be brought into force from time to 

time. 

 

CLAUSE 20(A) 

 

 Employees 

Provident Fund & 

Miscellaneous 

Provident Act 

1952/Jammu & 

Kashmir 

Employees 

Provident Funds 

(and 

Miscellaneous 

Provisions) Act, 

1961 and State 

Insurance (ESI) 

Act, 1948. 

 

The Contractor shall comply with all the provisions of the Employees 

Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir 
Employees Provident Funds (and Miscellaneous Provisions) Act, 1961 and 

ESI Act, 1948, amended from time to time and rules framed thereunder. 

Some of the provisions are given below: 
a. The contractor shall intimate his PF Account Code No. allotted by 

Regional PF Commissioner and ESI Registration No. allotted by ESI 
Corporation after award of work and shall continue to have valid PF 

Account Code No. and ESI Registration No. till actual completion of the 
contract. 

b. The contractor shall provide a list of contract Workers engaged for 
contract work along with their PF Account No. & ESI Registration No. 

c. The contractor by 20th of every month shall provide a monthly statement 
showing recoveries of contribution and proof of remittance of provident 

fund contribution to RPFC and ESI contributions to ESI Corporation in 
respect of Workers engaged in contract work. 
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  d. The  contractor  shall  provide  copies  of  PF  &  ESI  challans  of  

monthly contributions in respect of contract workers engaged for 
contract work on month to month basis. 

 
AAI reserves the right to withhold minimum amount as detailed under, from 

the running account payments, if PF / ESI contributions are not paid by the 
contractor and proof to that effect have not been produced regularly  on due 

dates. To withhold 3% for building work & 1.5% for road/pavement work of 
the total amount of work done during the period considered.  

 
ESI & EPF amount paid to the statutory authorities by the contractor shall be 

reimbursed on actual basis on submission of documentary evidence. 

 

CLUASE 21 

 

 Work not to be 

sublet. Action in 

case of insolvency 

The contract shall not be assigned or sublet without the written approval of 
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, 

or attempt to do so, or become insolvent or commence any insolvency 
proceedings or make any composition with his creditors or attempt to do so, 

or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shall either directly or indirectly, be given, promised or offered 

by the contractor, or any of his servants or agent to any public officer or 
person in the employ of AAI in any way relating to his office or employment, 

or if any such officer or person shall become in any way directly or indirectly 

interested in the contract, the Engineers in Charge on behalf of the AAI shall 
have power to adopt the course specified in Clause 3 hereof in the interest of 

AAI and in the event of such course being adopted, the consequences 
specified in the said Clause 3 shall ensue. 

 

CLUASE 22 

 

  All sums payable by way of compensation under any of these conditions shall 
be considered as reasonable compensation to be applied to the use of AAI 

without reference to the actual loss or damage sustained and whether or not 

any damage shall have been sustained. 

 

CLAUSE 23  

 

 Changes in firm’s 

Constitution to 

be intimated 

Where the contractor is a partnership firm, the previous approval in writing 

of the Engineer-in-Charge  shall  be  obtained  before  any  change  is  made  
in  the constitution  of  the  firm.  Where  the  contractor  is  an  individual  

or  a  Hindu undivided family business concern such approval as aforesaid 
shall likewise be obtained before the contractor enters into any partnership 

agreement where under the  partnership  firm  would  have  the  right  to  
carry  out  the  works  hereby undertaken by the contractor. If previous 

approval as aforesaid is not obtained, the contract shall be deemed to have 

been assigned in contravention of Clause 21 hereof and the same action may 
be taken and the same consequences shall ensue as provided in the said 

Clause 21. 

 

CLAUSE 24 

 

  All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-Charge 
who shall be entitled to direct at what point or points and in what manner 

they are to be commenced, and from time to time carried on. 
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CLAUSE 25 

 

 Dispute 

Resolution 

Mechanism and 

Resolution 

Mechanism and  
Arbitration 

Dispute Resolution Clause  

All disputes or differences which may arise out of or in connection with or 

incidental to the Agreement(s) including any dispute or difference regarding 

the interpretation of terms and conditions of any clause(s) thereof shall be 

dealt with as provided hereinafter:  

(i) Through Mediation: All dispute(s), at the first instance, shall be 

referred to the Mediation Committee of Independent Experts (MCIE) or 

individual mediator for mediation as per AAI Mediation Policy and 

applicable laws. All cost of mediation, shall be borne equally by the parties.  

 

In case either party withdraws from the Mediation or the dispute(s) is not 

resolved within 120 days of reference to the Mediation, then the aggrieved 

party may invoke arbitration through sub para (ii) within 30 days from the 

date of receipt of Partial Settlement Agreement or Failure Report.  

 

(ii) Adjudication through Arbitration: In case no final settlement has 

been arrived at between the parties after mediation or partially settled as per 

sub Para (i) above, the unresolved dispuute(s), on invocation by the 

aggrieved party shall be referred for adjudication by arbitration.  

 

a. When the amount involved is above 25 crores, adjudication shall be made 

by Arbitral Tribunal comprising of 03 arbitrators. Each party to appoint one 

arbitrator and the two appointed arbitrators shall appoint the Presiding 

Arbitrator.  

 

b. When the amount involved is Rs. 25 Crores and below shall be referred 

to a Sole Arbitrator to be appointed by Chairman/Member, AAI, after 

obtaining consent of the other party, as per format annexed at 

“APPENDIX-XVII” (Page. No. 114). 

 

Unless the contract has already been repudiated or terminated, the parties 

shall, in every case, continue to proceed to perform their respective 

obligations under the agreement.  

 

Arbitration proceedings shall be conducted in accordance with the 

provisions of the Arbitration and Conciliation Act, 1996, as amended from 

time to time.  

 

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the 

Arbitration & Conciliation Act, 1996 and shall be borne by both the parties 

equally.  

 

No dispute shall be referred for resolution under this clause through 

arbitration in matters for which eviction & recovery procedure is provided 

under Chapter -VA of the Airports Authority of India Act, 1994. 
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CLAUSE 26 

 

 Contractor to 

indemnify AAI 

against Patent 

Rights  

The contractor shall fully indemnify and keep indemnified the Chairman 
AAI against any action, claim or proceeding relating to infringement or use 

of any patent or design or any alleged patent or design rights and shall pay 
and royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under or action 
brought against AAI in   respect of any such matters as aforesaid, the 

contractor shall be immediately notified thereof and the contractor shall be 
at liberty, at his own expense, to settle any dispute or to conduct any litigation 

that may arise there from, provided that the contractor shall not be liable to 
indemnify the AAI if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf. 

 

CLAUSE 27 

 

 Lump sum 

Provisions in 

Tender 

When the estimate on which a tender is made, includes lump sum in respect 

of parts of the work, the contractor shall be entitled to payment in respect of 
the items of work involved or the part of the work in question at the same 

rates as are payable under this contract for such items ,or if the part of work 
in question is not,  in  the  opinion  of  the  Engineer-in-Charge  payable  of  

measurement,  the Engineer-in-Charge may at his discretion pay the lump- 
sum amount entered in the estimate, and the certificate in writing of the 

Engineer-in-Charge shall be final and conclusive against the contractor with 
regard to any sum or sums payable to him under the provision of the clause. 

 

CLAUSE 28 

 

 Action where no 

Specifications are 

specified 

In the case of any class of work for which there is no such specifications as 

referred to in Clause 11, such work shall be carried out in accordance with 
the Bureau  of  Indian  Standards  Specifications.  In  case  there  are  no  such 

specifications in Bureau of Indian Standards, the work shall be carried out as 
per manufacturers’ specifications. 

In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge. 

 

CLAUSE 29 

 

 With-holding and 

lien in respect of 

sums due from 

contractor 

i.   Whenever any claims for payment of a sum of money arises out of or 
under the contract or against the contractor, the Engineer-in-Charge or 

the AAI shall be entitled to withhold and also have a lien to retain such 
sum or sums in whole or in part from the security, if any deposited by 

the contractor and for the purpose aforesaid, the Engineer-in-Charge or 
the AAI shall be entitled to withhold the security deposit if any, 

furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the 

security being insufficient to cover the claimed amount or amounts or if 
no security has been taken from the contractor, the Engineer-in-Charge 

or the AAI shall be entitled to withhold and have lien to retain to the 

extent of such claimed amount or amounts referred to above from any 
sum or sums found payable or which may at any time thereafter become  

payable  to  the  contractor  under  the  same  contract  or  any  other 
contract with the Engineer-in Charge of the AAI or any contracting 

person through the Engineer-in-Charge pending finalization of 
adjudication of any such claim. 
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         It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-

in- Charge or AAI will be kept withheld or retained as such by the 
Engineer-in- Charge or AAI till the claim arising out of or under the 

contract is determined by the arbitrator. (if the contract is governed by 
the arbitration clause)or by the competent court, as the case may be and 

that the contractor will have no claim for interest or damages whatsoever 
on any account in respect of such withholding or retention under the lien 

referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or a 

limited company, the Engineer-in-Charge or the AAI shall be entitled to 
withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual 

capacity or otherwise. 
ii. AAI shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting 
vouchers, abstract, etc,. to be made after payment of the final bill and if 

as a result of such audit and technical examination any sum is found to 
have been overpaid in respect of any work done by contractor under the 

contract or any work claimed to have been done by the him under the 

contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over payment and it shall be lawful for 

AAI to recover the same from him in the manner prescribed in sub-
clause (i) of this clause or in any other manner legally permissible; and 

if it is found that the contractor was paid less than what was due to him 
under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by AAI to the 
contractor, without any interest thereon whatsoever. 

        Provided that the AAI shall not be entitled to recover any sum overpaid, 
nor the contractor shall be entitled to payment of any sum paid short 

where such payment has been agreed upon between the Executive 
Director Engineering / General Manager Engineering on the one hand 

and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Executive Director 

Engineering / General Manager Engineering. 

 

CLAUSE 29 A 

 

 Lien in respect of 

claims in other 

Contracts  

i. Any sum of money due and payable to the contractor (including the 
security deposit refundable to him) under the contract may be withheld or 

retained by way of lien by the Engineer-in-Charge or the AAI or any other 
contracting person or persons through Engineer-in-Charge against any 

claim of the Engineer-in-Charge or AAI or such other person or persons 
in respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with the Engineer-in-Charge or the AAI 
or with such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or the AAI will be 

kept withheld or retained as such by the Engineer-in-Charge or the AAI 

or till his claim arising out of the same contract or any other contract is 

either mutually settled or determined by the arbitration clause or by the 

competent court, as the case may be and that the contractor shall have 

no claim for interest or damages whatsoever on this account or on any 

other ground in respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 
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CLAUSE 30 

 

 Employment of 

coal mining or 

controlled area 

labour not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour 
falling under any category whatsoever or in connection with the work 

or recruit labour from area within a radius of 32 km (20 miles) of the 
controlled area. Subject  as  above  the  contractor  shall  employ  

imported  labour  only  i.e., deposit imported labour or labour imported 
by contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or 
Regional Labour Committees not more than that ceiling price shall be 
paid to the labour by the contractor. 

iii. The contractor shall immediately remove any labourer who may be 

pointed out by the Engineer-in-Charge as being a coal mining or 

controlled area labourer. Failure to do so shall render the contractor 

liable to pay to AAI a sum calculated at the rate of Rs.10/- per day per 

labourer. The certificate of the Engineer-in –Charge about the number 

of coal mining or controlled area labourer and the number of days for 

which they worked shall be final and binding upon all parties to this 

contract. 

iv. It is declared and agreed between the parties that the aforesaid 

stipulation in this clause is one in which the public are interested within 

the meaning of the exception in Section 74 of Indian Contract Act, 1872. 

Explanation :- 

Controlled area mean the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 

Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District 
of Bilaspur. Any other area which may be declared a Controlled Area by or 

with the approval of the Central Government. 

 

CLAUSE 31 

 

 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required 

for the work and nothing extra will be paid for the same. This will be subject 
to the following conditions. 

i. That the water used by the contractor (s) shall be fit for construction 
purposes to the satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply 

of water at the risk and cost of contractor (s) if the arrangements made 
by the contractor (s) for procurement of water are in the opinion of the 

Engineer-in-Charge, unsatisfactory. 

 

CLAUSE 31A 

 

 Departmental 

water supply, if 

available 

Water if available may be supplied to the contractor by the department 

subject to the following conditions:- 
i. The water charges @1% shall be recovered on gross amount of the work 

done. 

ii. The contractor(s) shall make his/their own arrangement of water 
connection and laying of pipelines from existing main of source of 

supply. 
iii.   The Department do not guarantee to maintain uninterrupted supply of 

water and  it  will  be  incumbent  on  the  contractor  (s)  to  make  
alternative arrangements for water at his/their own cost in the event of 

any temporary break down in the AAI’s water main so that the progress 
of his/their work is not held up for want of water. No claim of damage 

or refund of water charges will be entertained on account of such break 
down. 
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CLAUSE 32 

 

 Alternate water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken 
by the contractor from the wells or hand pump constructed by the AAI, 

no charge shall be recovered from the contractor or that account. The 
contractor shall, however, draw water at such hours of the day that it does 

not interfere with the normal use for which the hand pumps and well are 
intended. He will also be responsible for all damage and abnormal repairs 

arising out of his use, the cost of which shall be recoverable from him. 
The Engineer-in-Charge shall  be  the  final  authority  to  determine  the  

cost  recoverable  from  the contractor on this account and his decision 

shall be binding on the contractor. 
ii. The contractor shall be allowed to construct temporary wells in AAI land 

for taking water for construction purposes only after he has got 
permission of the Engineer-in-Charge in writing. No charges shall be 

recovered from the contractor on this account but the contractor shall be 
required to provide necessary safety arrangements to avoid any accidents 

or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accidents or damage caused due to construction and 

subsequent maintenance of the wells and shall restore the ground to its 
original condition after the wells are dismantled on completion of the 

work. 

 

CLAUSE 33 

 

 Return of Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where 

any materials for the execution of the contract are procured with the 
assistance of AAI either by issue from AAI stocks or purchase made under 

orders or permits or licenses issued by AAI, the contractor shall hold the 
said materials economically and solely for the purpose of the contract and 

not dispose of them without the written permission of the AAI and return, if 

required by the engineer-in-Charge, all  surplus  or  unserviceable  materials  
that  may  be  left  with  him  after  the completion of the contract or at its 

termination for any reason whatsoever on being paid or credited such prices 
as the Engineer-in-Charge shall determine having due regard to the 

condition of the materials. The price allowed to the contractor however shall 
not exceed the amount charged to him excluding the element of storage 

charges. The decision of the Engineer-in-Charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the contractor 

shall in addition to throwing himself open to action for contravention of the 
terms of the license or permit and / or for criminal breach of trust, be liable 

to AAI for all moneys, advantages or profits resulting or which in the usual 
course would have resulted to him by reason of such breach. 

 

CLAUSE 34 

 

 Hire of plant & 

Machinery 

i.  The Contractor shall arrange at his own expense all tools, plant, 
machinery and equipment(hereinafter referred to as T&P) required for 

execution of the work except for the Plant & Machinery listed in 

Schedule ‘C’ and stipulated for issue to the contractor. If the contractor 
requires any item of T&P on hire from the T&P available with the AAI 

over and above the T&P stipulated for issue, the AAI will, if such item 
is available, hire it to the contractor at rates to be agreed upon between 

him and the Engineer-in-charge. In such a case, all the conditions 
hereunder for issue of T & P shall also be applicable to such T&P as is 

agreed to be issued. 
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  ii.  Plant & Machinery when supplied on hire charges shown in Schedule 

‘C’ shall be made over and taken back at the departmental equipment 

yard / shed shown in Schedule ‘C’ and the contractor shall bear the cost 
of carriage from the place of issue to the site of work and back. The 

contractor shall be responsible to return the plant and machinery with 
condition in which it was handed over to him, and he shall be responsible 

for all damage caused to the said plant and machinery at the site of work 
or elsewhere in operation and otherwise during transit including damage 

to or loss of plant and for all losses due to his failure to return the same 
soon after the completion of the work for which it was issued. The 

Engineer-in-charge shall be the sole judge to determine the liability of 
the contractor and its extent in this regard and his decision shall be final 

and binding on the contractor. 
iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange 
his programme of work according to the availability of the plant and 

machinery and no claim, whatsoever, will be entertained from him for 
any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and 
inclusive of the date the plant and machinery made over upto and 

inclusive of the date of the return in good order even though the same 

may not have been working for any cause except major breakdown due 
to no fault of the contractor or faulty use requiring more than three 

working days continuously (excluding intervening holidays and 
Sundays) for bringing the plant in order. The contractor shall 

immediately intimate in writing to the Engineer-in-charge when any 
plant or machinery gets out of order requiring major repairs as aforesaid. 

The Engineer-in- charge shall record the date and time of receipt of such 
intimation in the log sheet of the plant or machinery. Based on this if the 

breakdown before lunch period or major breakdown will be computed 
considering half a day’s breakdown on the day of complaint. If the 

breakdown occurs in the post lunch period of major breakdown will be 
computed starting from the next working day. In case of any dispute 

under this clause, the decision of the Executive Director (Engg) /General 
Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of 
the one hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also 

supply of lubricating oil and stores for cleaning purposes. Power fuel of 
approved type, firewood, kerosene oil etc. for running the plant and 

machinery and also the full time chowkidar for guarding the plant and 
machinery against any loss or damage shall be arranged by the contractor 

who shall be fully responsible for the safeguard and security of plant and 
machinery. The contractor shall on or before the supply of plant and 

machinery sign an agreement indemnifying the Department against any 
loss or damage caused to the plant and machinery either during transit 

or at site of work. 
vii. Ordinarily, no plant and machinery shall work for more than 8 hours a 

day inclusive of one hour lunch break. In case of an urgent work 
however, the Engineer-incharge may, at his discretion, allow the plant 

and machinery to be worked for more than normal period of 8 hours a 
day. In that case, the hourly hire charges for overtime to be borne by the 

contractor shall be 50% more than the normal proportionate hourly 
charges (1/8th of the daily charges) subject to a minimum of half day’s 

normal charges on any particular day. For working out hire charges for 

over time, a period of half an hour and above will be charged as one hour 
and a period of less than half an hour will be ignored. 
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  viii.  The contractor shall release the plant and machinery every seventh day 

for periodical servicing and / or wash out which may take about three 

to four hours or more. Hire charges for full day shall be recovered from 
the contractor for the day of servicing / wash out irrespective of the 

period employed in servicing. 
ix. The plant and machinery once issued to the contractor shall not be 

returned by him on account of lack of arrangements of labour and 
materials, etc. on his part, the same will be returned only when they are 

required for major repairs or when in the opinion of the Engineer-in-
charge, the work or a portion of work for which the same was issued is 

completed. 
x. Log Book for recording the hours of daily work for each of the plant 

and machinery supplied to the contractor will be maintained by the 
Department and will be countersigned by the contractor or his 

authorised agent daily. In case the contractor contests the correctness 
of the entries and / or fails to sign the Log Book, the decision of the 

Engineer-in-charge shall be final and binding on him. Hire charges will 
be calculated according to the entries in the Log Book and will be 

binding on the contractor. Recovery on account of hire charges for road 
rollers shall be made for the minimum number of days worked out on 

the assumption that a roller can consolidate per day and maximum 

quantity of materials or area surfacing as noted against each in the 
annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the 
hopper cleaned and the drum washed at the close of the work each day 

or each occasion. (a) In case rollers for consolidation are employed by 
the contractor himself, log book for such rollers shall be maintained in 

the same manner as is done in case of departmental rollers, maximum 
quantity of any items to be consolidated for each roller-day shall also 

be same as in Annexure to Clause 34(x). For less use of rollers, 
recovery for the less roller days shall be made at the stipulated issue 

rate. 
xii. The contractor shall be responsible to return the plant and machinery 

in the condition in which it was handed over to him and he shall be 
responsible for all damage caused to the said plant and machinery at 

the site of work or elsewhere in operation or otherwise or during transit 
including damage to or loss of parts, and for all losses due to his failure 

to return the same soon after the completion of the work for which it 

was issued. The Engineer-in-charge shall be the sole judge to 
determine the liability of the contractor and its extent in this regard and 

his decision shall be final and binding on the contractor. 
xiii. The contractor will be exempted from levy of any hire charges for the 

number of days he is called upon in writing by the Engineer-in-charge 
to suspend execution of the work, provided AAI’s plant and machinery 

in question have, in fact, remained idle with the contractor because of 
the suspension. 

xiv. In the event of the contractor not requiring any item of plant and 
machinery issued by AAI though not stipulated for issue in Schedule 

‘C’ any time after taking delivery at the place of issue, he may return 
it after two days written notice or at any time without notice if he agrees 

to pay hire charges for two additional days without, in any way, 
affecting the right of the Engineer-in-charge to use the said plant and 

machinery during the said period of two days as he likes including 
hiring out to a third party. 
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CLAUSE 35 

 

 Condition relating 

to use of asphaltic 

materials 

 

i. The contractor undertakes to make arrangement for the supervision of 

the work by the firm supplying the tar or bitumen used. 
ii. The contractor shall collect the total quantity of tar or bitumen required 

for the work as per standard formula, before the process of painting is 
started and shall hypothecate it to the Engineer-in-Charge. If any 

bitumen or tar remains unused on completion of the work on account of 
lesser use of materials in actual execution of for reasons other than 

authorised changes of specifications and abandonment of portion of 
work, a corresponding deduction equivalent to the cost of unused 

materials as determined by the Engineer-in-Charge shall be made and 
the material return to the contractors. Although the materials are 

hypothecated to AAI, the contractor undertakes the responsibility for 
their proper watch, safe custody and protection against all risks. The 

materials shall not be removed from site of work without the consent of 
the Engineer-in-Charge in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within 
a year from the date of completion of the work and the portion of the 

security deposit relating asphaltic work shall be refunded after the expiry 

of this period. 

 

CLAUSE 36 

 

 Employment of 

Technical Staff 

and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 
i. The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary for 
proper fulfilling of the obligations under the contract. 

 
The Contractor shall immediately after receiving letter of acceptance of 

the tender and before commencement of the work, intimate in writing to 
the Engineer-in-Charge, the name (s), qualifications experience, age, 

address (s) and other particulars along with certificates, of the principal 
technical representative to be charge of the work and other technical 

representative (s) who will be supervising the work. Minimum 
requirement of such technical representative (s) and their qualifications 

and experience shall not be lower than specified in schedule ‘F”. The 

Engineer-in-Charge shall within 3 days of receipt of such 
communication intimate in writing his approval or otherwise of such a 

representative (s) to the contractor. Any such approval may at any time 
be withdrawn and in case of such withdrawal, the contractor shall 

appoint another such representative (s) according to the provisions of 
this clause. Decision of the tender accepting authority shall be final and 

binding on the contractor in this respect. Such a principal technical 
representative and other technical representative (s) shall be appointed 

by the contractor soon after receipt of the approval from Engineer-in-
charge and shall be available at site before start of work. 

 
All the provisions applicable to the principal technical representative 

under the clause will also be applicable to other technical 
representative(s). The principal technical representative and other 

technical representative (s) shall be present at the site of work for 
supervision at all times when any construction activity is in progress and 

also present himself/themselves, as required to the Engineer-in-Charge 
and / or his designated representative to take instructions. Instructions 

given to the principal technical representative or other technical 

representative (s) shall be deemed to have the same force as if these 
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  have been given to the contractor. The Principal Technical 

Representative and other technical representatives shall be actually 
available at site fully during all stages of execution work, during 

recording / checking / / test checking of measurements of works 
whenever so required by the Engineer-in-Charge and shall also note 

down instructions conveyed by the Engineer-in-Charge or his designated 
representative (s) in the site order book and shall affix his/their signature 

in token of noting down the instructions and in token of acceptance of 
measurements / checked measurements / test checked measurements. 

The representative (s) shall not look after any other work. Substitutes, 
duly approved by engineer – in-Charge of the work in similar manner as 

aforesaid shall be provided in event of absence of any of the 

representative (s) by more than two days. If the Engineer–in–Charge, 
whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative (s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this 

clause, a recovery (non-refundable) shall be effected from the contractor 
as specified in Schedule ‘F’ and the decision of the Engineer–in- Charge 

as recorded in the site order book and measurement recorded 
checked/test checked in Measurement Books shall be final and binding 

on the contractor. Further if the contractor fails to appoint suitable 
technical Principal technical representative and / or other technical 

representative (s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved 

substitute or do not discharge their responsibility satisfactorily, the 
Engineer–in–Charge shall have full powers to suspend the execution of 

the work until such date as suitable other technical representative (s) is / 
are appointed and the contractor shall be held responsible for the delay 

so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative (s) (in the form of copy of 
Form- 16 or CPF deduction issued to the Engineer employed by him) 

along with every running account bill / final bill and shall produce 
evidence if at any times so required by the Engineer– in–Charge. 

 
ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and 
such foremen and supervisory staff as are competent to give proper 

supervision to the work. The contractor shall provide and employ 
skilled, semi-skilled and unskilled labour as is necessary for proper and 

timely execution of the work. The Engineer-in-Charge shall be at liberty 
to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in Charge to be undesirable. Such 
person shall not be employed again at works site without the written 

permission of the Engineer-in-Charge and the persons so removed shall 

be replaced as soon as possible by competent substitutes. 
 

iii. The contractor shall not change his engineer/supervisory staff after 
approval of the Engineer-In-Charge. If Contractor wants to replace any 

of his staff due to unavoidable circumstances, he will seek permission of 
Engineer-In-Charge indicating reasons for such change, qualification 

and experience of the alternative employee suggested by him. The 
qualification and experience of the alternative staff shall not be inferior 

to the person employed earlier. 
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CLAUSE 37 

 

 Levy / Taxes / 

Royalty / Land 

License fee 

payable by 

Contractor 

1.   Taxes: 

a.  All  Tendered  rates  should  be  inclusive  of  all  taxes  excluding  GST. 
      Wherever supplies/services involve imports, the same should be 

identified separately.   Basic Custom Duty will be paid by AAI by 
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall 

be paid to bidder for any taxable supply/services against a valid Tax 
Invoice. 

 
b.   The bidder is required to provide Tax type and Tax percentage in all bids 

      other than that of civil works. 
  

c. In case of composite works having component of SITC items, such as 
Electrical & Mechanical Installation, Airport System.   Security,  IT, 

Furniture etc. should be identified separately with value of goods and 
services, Tax Rate, amount of Tax so as to enable AAI to claim Input 

Tax Credit on such items. 
 

d. In case of change in rate of Tax or any provision relating to levy of Tax 

resulting in increase in burden of Tax on the contactor, the contractor shall 

be entitled to receive any compensation for such increase in quantum of 

Tax payable by the contractor. Similarly recovery shall be made from the 

contractor on account of decrease of rate of Tax or any provision relating 

to levy of Tax. 

 

2.   Royalty: 

 

a. The contractor shall at his own expense, provide all materials required for 

the works other than those which are to be supplied by AAI. The 

contractor shall deposit royalty and obtain necessary permit for collection 

of stone, sand, red bajri, kankar etc. from the local authority in the matter 

and will abide by the notification issued by Central Govt. / State 

Government / Local State Authorities as applicable from time to time in 

this regard. The contractor is also bound to allow deduction from his bills 

any difference in statutory taxes/royalty and penalty proposed by Local 

State Authorities to AAI till finalization of settlement of all demands in 

this regard by Central / State Govt. 

 

b. This will also be applicable to forest produce. 

 

c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become 

payable by the contractor to the State Government. Local authorities in 

respect of any material used by the contractor in the works then in such a 

case, it shall be lawful to the AAI and it will have the right and be entitled 

to recover the amount paid in the circumstances as aforesaid from dues of 

the contractor. 

 

3.   License fee for land 

 

a. Land/space (Paved/Unpaved/Covered AC or Non-AC), to the extent 

allotted to contractors during execution of work for the purpose of 

installation of plants, labour camp, cement godown, site office, stacking 

of materials shall be provided at free of cost upto defect liability 

period/maintenance period. 
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CLAUSE 38 

 

 

 

CLAUSE 39 
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  b. A security deposit at the rate of Rs 500/- per sqm in the form of DD/BG 

shall be deposited by the contractor. In case contractor do not deposit 

security deposit same shall be deducted from Ist Running Account Bill. 

 

c. Such security deposit shall be released only after allotted land has been 

fully vacated by the contractor to entire satisfaction of Engineer-in-

Charge. If contractor fails to vacate the allotted Land/space 

(Paved/Unpaved/Covered AC or Non-AC) after Defect Liability 

Period/Maintenance Period of the work shall be charged as per prevailing 

licence fee of the airport plus 25% penalty over that. 

 Conditions for 

reimbursement of 

levy/taxes if levied 

after receipt of 

tenders 

1. All  Tendered  rates  should  be  inclusive  of  all  taxes  excluding  GST. 

Wherever supplies/services involve imports, the same should be 

identified separately. Basic Custom Duty will be paid by AAI by 

utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall 

be paid to bidder for any taxable supply/services against a valid Tax 

Invoice. 

  

2. The bidder is required to provide Tax type and Tax percentage in all 

bids other than that of civil works. In case of composite works having 

component of SITC items, such as Electrical & Mechanical Installation, 

Airport System.   Security,  IT, Furniture etc should be identified 

separately with value of goods and services, Tax Rate, amount of Tax 

so as to enable AAI to claim Input Tax Credit on such items. alone is 

responsible for delay as determined by authority for extension of time 

under clause 5 in Schedule F. 

 

3. In case of composite works having component of SITC items, such as 

Electrical  &  Mechanical  Installation,  Airport  System.   Security,  IT, 

Furniture etc. should be identified separately with value of goods and 

services, Tax Rate, amount of Tax so as to enable AAI to claim Input 

Tax Credit on such items. alone is responsible for delay as determined 

by authority for extension of time under clause 5 in Schedule F. 

 

4. The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and 

shall allow inspection of the same by a duly authorized representative 

of AAI or the Engineer-in-charge and further shall furnish such other 

information / documents as the Engineer-in-charge may require from 

time to time. 

 

5. The contractor shall, within a period of 30 days of the imposition of any 

such further tax or levy or Cess, give a written notice thereof to the 

Engineer-in-charge that the same is given pursuant to the condition, 

together with all necessary information / documents relating thereto. 

 Termination of 

contract on death 

of contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge on behalf of the AAI shall have the 

option of terminating the contract without compensation to the contractor. 
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CLAUSE 40 

 

 If relative working 

in AAI then the 

contractor not 

allowed to tender. 

The contractor shall not be permitted to tender for works in AAI wherein his 

near relative is posted as an Officer responsible for award and execution of 

work. He shall also intimate the names of persons who are working with him 

in any capacity or / are subsequently employed by him and who are near 

relatives to any officer of AAI. Any breach of this condition by the Contractor 

would render him, the contract liable to be rejected at any stage. 

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, aunts 

and cousins and their corresponding in-laws. 

 

CLAUSE 41 

 

 No any officer in 

Department of 

Engineering to 

work as 

contractor within 

one year of 

retirement 

Engineer or any officer employed in engineering or administrative duties in 

an engineering department of AAI shall not work as a contractor or employee 

of contractor for a period of one year after his retirement from AAI service 

without the prior permission of AAI in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time 

to be such a person  who  had  not  obtained  the  permission  of  AAI  as  

aforesaid,  before submission of the tender or engagement in the contractor’s 

service, as the case may be. 

 

CLAUSE 41(a) 

 

 Integrity Pact 

And Independent 

External Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 
bidder/contractor if provided so in Schedule F. 
 
All tenderers shall have to submit an undertaking as per Appendix XVIII 
along with tender documents. AAI shall appoint Independent External 
Monitor(s) to oversee effective implementation of Integrity Pact for such 
works/supplies. For this purpose, a panel of Independent External Monitors 
shall be constituted by the Authority in concurrence with Central Vigilance 
Commission (CVC). 
 

i. The Contractor/Supplier shall have to act in accordance with the 

conditions laid down in the integrity pact.  
a. Signing of Integrity Pact is mandatory for every Bidder/Contractor 

in this procurement/bid process the signed original pact to be send to 

the office of Bid Manager and should reach before the due date 

mentioned in NIT. 
 

b. The Bidder/contractor shall commit itself to ensure taking all 

measures necessary to prevent corrupt practices, unfair means and 

illegal activities during any stage of its bid or during any pre-contract 

or post-contract stage as specified in section 3 of the integrity pact. 
 

c. Any breach of the aforesaid provisions by the Bidder or any one 

employed by it or acting on its behalf (whether with or without the 

knowledge of the Bidder) shall entitle the authority to take all or any 

one of the action as specified in section 6 of the integrity pact. 

ii.    In case any violation of above conduct is established, AAI reserves right 

to take following actions. 

a. If contractor commits a violation of its commitments and obligations 

under the Integrity Pact Program during bidding process, he shall be 

liable for disqualification from tender process and forfeiture of his 

Earnest Money Deposit/ Bid Security.  
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b)Code of 

Integrity 

 

 

 

 

 

b. In case of violation of the Integrity Pact after award of the contract, 

Authority is entitled to terminate the contract and shall be entitled to 

demand and recover from the contractor damages equivalent to 5% 

of the contract value or the amount equivalent to Security Deposit or 

Performance Bank Guarantee, whichever is higher. 

 

c. Authority may initiate appropriate proceedings against the 

contractor. 

 

d. Contractor will be liable to pay damages as determined by the 

Authority. 

 

e. Contractor against whom an action for violation of its commitments 

and obligations has been taken earlier, again commits a violation, the 

Authority is entitled to debar such contractor for future tender/ 

contract processes for a period as deemed fit. 

 

f. A violation is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted along-

with Independent External Monitor’s recommendations / suggestions 

that no reasonable doubt exist in the matter. 

 

No official of AAI or a bidder shall act in contravention of the codes which 

includes 

(i) prohibition of 

 

        a)   making offer, solicitation or acceptance of bribe, reward or gift or       

              any material benefit, either directly or indirectly, in exchange for  

               an unfair advantage in the procurement process or to otherwise   

               influence the procurement process. 

 

(b) any omission, or misrepresentation that may mislead or attempt to  

mislead so that financial or other benefit may be obtained or an 

obligation avoided. 

 

(c) any collusion, bid rigging or anticompetitive behaviour that may  

impair the transparency, fairness and the progress of the 

procurement process. 

 

(d) improper use of information provided by the procuring entity to the    

bidder with an intent to gain unfair advantage in the procurement 

process or for personal gain. 

 

(e) any financial or business transactions between the bidder and any   

official of the procuring entity related to tender or execution 

process of contract; which can affect the decision of the 

procuring entity directly or indirectly. 

 

(f) any coercion or any threat to impair or harm, directly or indirectly,  

any party or its property to influence the procurement process. 

 

(g) obstruction of any investigation or auditing of a procurement  

process. 
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  (h) making false declaration or providing false information for 

participation in a tender process or to secure a contract; 

(i)  disclosure of conflict of interest. 

(j) Disclosure by the bidder of any previous transgressions made in 

respect of the provisions of sub-clause (i) with any entity in any 

country during the last three years or of being debarred by any 

other procuring entity. 

 

 

CLAUSE 42 

 

 Return of material 

and recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the 

event of non-reconciliation of materials issued, consumed and in balance 

– (see Clause 10), Theoretical quantity of materials issued by the AAI for 

use in the work shall be calculated on the basis and method given 

hereunder; 

 

a. Quantity  of  cement  &  bitumen  shall  be  calculated  on  the  basis  

of quantity of cement & bitumen required for different items of work 

as shown in the Schedule of Rates mentioned in Schedule ‘F’. In case 

any item is executed for which standard co-efficient for the 

consumption of cement or bitumen are not available in the above 

mentioned schedule / statement or cannot be derived from the same 

shall be calculated on the basis of standard formula to be laid down 

by the Engineer-in-Charge. 

 

b. Theoretical quantity of steel reinforcement or structural steel sections 

shall be taken as the quantity required as per design or as authorised 

by Engineer-in- Charge, including authorized lappages, chairs etc. 

plus 3% wastage  due  to  cutting  into  pieces,  such  theoretical  

quantity  being determined and compared with the actual issues each 

diameter-wise, section wise and category wise separately. 

 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 

cables pig lead and G.I. / M.S. sheets shall be taken as quantity 

actually required and measures plus 5% for wastage due to cutting 

into pieces (except  in  the  case  of    G.I./M.S.  sheets  it  shall  be  

10%),  such determination & comparison being made diameter-wise 

& category-wise. 

d. For any other material as per actual requirements. 

 

 

ii. Over the theoretical quantities of materials so computed a variation shall 

be allowed as specified in Schedule ‘F’. The difference in the net 

quantities of material  actually  issued  to  the  contractor  and  the  

theoretical  quantities including such authorised variation, if not returned 

by the contractor or if not fully reconciled to the satisfaction of the 

Engineer-in-Charge within fifteen days of the issue of written notice by 

the Engineer-in-Charge to this effect shall be recovered at the rates 

specified in Schedule ‘F’, without prejudice to the  provision  of  the  

relevant  conditions  regarding  return  of  materials governing  the  

contract. 
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  Decision of  Engineer-in-Charge  in  regard  to theoretical quantities of 

materials, which should have been actually used as per the Annexure of 

the standard schedule of rates and recovery at rates specified in Schedule 

‘F’ shall be final and binding on the contractor. For non scheduled items, 

the decision of the Engineer – in - charge regarding theoretical quantities 

of materials which should have been actually used, shall be final and 

binding on the contractor. 

a. The said action under this clause is without prejudice to the right of the 

AAI to take action against the contractor under any other conditions of 

contract for not doing the work according to the prescribed 

specifications.  

b. For materials brought by the contractor for use in item of work at site, 

similar  theoretical  consumption  shall  be  prepared  and  submitted  to  

the Engineer-in-Charge for verification. If it is found that material 

consumed in the work is less than the theoretical consumption after 

taking into account permissible minus variation, the recovery for 

corresponding material shall be effected as per rates specified in 

schedule ‘F’ under Clause 42. 

 

CLAUSE 43 

 

 Compensation 

during warlike 

situations / act 

of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools 

and plants scaffolding, temporary buildings and other things connected 

therewith shall be at the risk of the contractor until the work has been 

delivered to the Engineer-in-Charge and a certificate from him to that effect 

obtained. In the event of the work or any materials properly brought to the 

site for incorporation in the work  being  damaged  or  destroyed  in  

consequence  of  hostilities  or  warlike operation or act of terrorism, the 

contractor shall when ordered (in writing) by the Engineer-in-Charge to 

remove any debris from the site, collect and properly stack or remove in store 

all serviceable materials salvaged from the damaged work and shall  be  paid  

at  the  contract  rates  in  accordance  with  the  provision  of  this agreement 

for the work of clearing the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the Engineer-in-

Charge, such payments being in addition to compensation upto the value of 

the work original executed before being damaged or destroyed and not paid 

for. 

In case of works damaged or destroyed but not already measured and paid 

for, the compensation shall be assessed by the Engineer-in charge upto 

Rs.5,000/- and by the Executive Director Engg. concerned for a higher 

amount. The contractor shall be paid for the damages / destruction suffered 

and for restoring the material at the rate based on analysis of rates tendered 

for in accordance with the provision of the contract. The certificate of the 

Engineer-in- Charge regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all parties 

to this contract. 

Provided  always  that  no  compensation  shall  be  payable  for  any  loss  in 

consequence of hostilities or warlike operation (a) unless the contractor had 

taken all such precautions against  air raid as are deemed necessary by the  

A.R.P. Officers or the Engineer-in- Charge (b) for any material etc. not on 

the site of the work or for any tools plant, machinery, scaffolding, temporary 

building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, 

he shall  be  allowed  such  extension  of  time  for  its completion as  is 

considered reasonable by the Engineer – in - charge. 
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CLAUSE 44 

 

 Apprentices Act 

provisions to be 

complied with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 

and the rules and orders issued thereunder from time to time. If he fails to do 

so, his failure will be a breach of the contract and the Executive Director 

Engg. / General Manager (Engg.) may, in his discretion, cancel the contract. 

The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions of the said Act. 

 

CLAUSE 45 

 

 Release of security 

deposit after 

labour clearance 

The Security Deposit of the work shall be refunded if no labour complaint 

has been received from the labour officer till the due date of its payment. lf a 

labour complaint is received during this period, the Engineer-in-Charge shall, 

after issue of notice in this regard to the contractor, withheld the amount 

required to settle the complaint from his security deposit and refund the 

balance amount. 

 

 

CLAUSE 46 

 

 Contractor’s 

Liability and 

Insurance of 

Works 

i. From commencement to completion of the Works, the Contractor shall 

take full responsibility for the case thereof and for taking precautions to 

prevent loss  or  damage  and  to  minimize  loss  or  damage  to  the  

greatest  extent possible and shall be liable for any damage or loss that 

may happen to the Works or any part thereof and all AA l’s T & P from 

any cause whatsoever (save and except the Excepted Risks) and shall at 

his own cost repair and make good the same so that at completion, the 

Works and all AAI’s T & P shall be in good order and condition and in 

conformity in every respect with the requirements of the Contract and 

instructions of the Engineer-in-Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof or to 

any T & P, to any material or articles at the Site from any of the Excepted 

Risks the following provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the 

Engineer-in-Charge, remove from the Site any debris and so much 

of the works as shall have been damaged, taking to AAI’s store 

such AAI’s T & P, articles and/or materials as may be directed; 

b. The contractor shall, as may be directed in writing by the Engineer-

in-Charge, proceed with the erection and completion of the Works 

under and in accordance with the provisions and Conditions of the 

Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment 

under the above provisions in respect of so much loss or damage as has 

been occasioned by any failure on his part to perform his obligation 

under the Contract or not taking precautions to prevent loss or damage 

or minimize the amount of such loss or damage. 
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  iv. Without limiting its obligations and responsibilities under other clauses 

of General Conditions of Contracts ,the contractor at his own cost shall 

insure ,in the joint name of AAI and the contractor, against all losses or 

damages from whatever cause, arising (other than the accepted risks )for 

which he is responsible under the terms of the contract and in such 

manner that the AAI and the contractor are covered during the period of 

construction of works and any loss or damage occasioned by the 

contractor in the course of any operation carried out by them for the 

purpose of complying with its obligations of defects liability clause 

hereof; 

a. All works including temporary works to their full value executed 

from time to time. 

 

b. The construction materials and equipments to their full value 

brought on to the site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all 

losses and claims for injuries or damage to any persons or any property 

whatsoever which may arise out of or in consequence of the construction 

and maintenance of Works and against all claims, demands proceedings, 

damage costs, charges and expenses whatsoever in respect of or in 

relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, 

without in any way limiting his obligations and responsibilities under 

this condition, insure at his own cost against any damage, loss or injury 

which may occur to any AAI property,or to any person for at least the 

minimum amount of Rs. 1.00 lakh with unlimited number of 

occurrences (including any employee of AAI) by or arising out of 

carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, 

damages or compensation under the provisions of Payment or Wages 

Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act, 1938, 

the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 

and the Maternity Benefit Act, 1961 or any modifications thereof or any 

other law relating thereto and rules made there under from time to time 

or as a consequence of any accident or injury to any workman or other 

persons in or about the Works, whether in the employment of the 

Contractor or not, his agents or servants, and also against all costs, 

charges and expenses of any suit, action or proceedings arising out of 

such accident or injury and against all sum or sums which may with the 

consent of the Contractor be paid to compromise or compound any 

claim. Without limiting his obligations and liabilities as above provided, 

the Contractor shall insure against all claims, damages or compensation 

payable under the Workmen’s Compensation Act, 1923 or any 

modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of 

the General Insurance Company of India or by a company approved by 

the Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not 

be cancelled till the Engineer-in-Charge has agreed to their cancellation 

in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time 

that he has taken out all the insurance policies referred to above and has 

paid the necessary premiums for keeping the policies alive till expiry of 

the Defects Liability Period. A self-certified copy of such policies are 

required to be submitted to the Engineer-in-charge. 
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  xi. The Contractor shall ensure that similar insurance policies are taken out 

by his subcontractors (if any) and shall be responsible for any claims or 

losses to AAI resulting from their failure to obtain adequate insurance 

protection in connection thereof. The contractor shall produce or cause 

to be produced by his subcontractor (if any) as the case may be, the 

relevant policy or policies and premiums receipts as and when required 

by the Engineer-in-Charge. A self-certified copy of such policies are 

required to be submitted to the Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and 

keep in force the insurance referred to above or any other insurance 

which he/they may be required to effect under the terms of the Contract 

then and in any such case AAI may, without being bound to, effect and 

keep in force any such insurance and pay such premium or premiums as 

may be necessary for that purpose and from time to time deduct the 

amount so paid by AAI from any moneys due or which may become 

due to the Contractor or recover the same as a debt due from the 

Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name 

of AAI and Contractor for full tendered value alongwith third party 

liability (max of 10% of tendered value or as applicable as per Insurance 

Regulatory Authority of India) then there is no requirement for taking 

separate insurance by sub contractors. 

 

However, workmen compensation policy is required to be taken separately 

by main contractor and sub contractor for workers employed by them. 

 

CLAUSE 47 

 

 Composite 

Contract and 

responsibilities of 

main agency 

i. The tenders have been called for composite work consisting of civil 

construction and other associated specialized works. The pre-

qualification criteria shall be applicable for each subhead of work 

independently. The agency  meeting  PQ  criteria  for  the  main  work  

shall  be  considered  for execution  of  composite  work.  However the 

agency shall be allowed to execute only those specialized subheads of 

works for which bidder meets PQ criteria individually. 

ii. The main contractor shall be permitted to execute only those works 

(covered under one or more subhead) for which he meets all requirements 

of pre- qualification including financial, technical and technological 

requirement specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for specialized works 

under various subheads for which he himself has failed to meet PQ 

criteria. In such case he will appoint his associate for the execution of 

each specialized work with the approval of the NIT approving authority. 

The main contractor shall intimate the names of only those agencies who 

fully meet the PQ criteria for each specialized work for the acceptance of 

the department. 

iv. Main contractor shall not be permitted to change their associate agencies 

in the course of execution of work. If change of agency is inevitable then 

a request shall be submitted to the engineer-in-charge in writing giving 

full justification for change of agency. The proposal should include name 

of the alternate agency along with his financial, technical capabilities and 

work experience in the appropriate field. Such change shall be allowed 

only after receiving approval from the competent authority. 
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 Composite 

contract- 

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put to 

tender is more than Rs.500.00 crores. 

i. The main contractor shall finalize his rates, terms and conditions and 

mode of execution of work with specialized agencies for all works 

covered in various subhead  of  works  on  receipt  of  work  order  but  

specifications,  preferred makes of materials and performance of system 

shall remain as specified in tender document. 

ii. The main contractor shall arrange an agreement between department, 

main contractor and associated agencies for all subheads on receipt of 

work order from the engineer-in-charge. Main contractor and expert 

agency shall be jointly responsible for quality of work and performance 

of the system. 

iii. Main contractor shall submit list of associated agency for each 

specialized work within 1/12th of stipulated completion period or within 

one month from issue of work order whichever is later along with 

documentary evidence for financial soundness, technical capabilities 

and their experience for executing similar specialized works along with 

his application seeking acceptance for the name of associated agency.  

Approval / rejection for the name of associated agency shall be accorded 

thereafter by NIT approving authority within a period of 15 days each 

subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the 

format provided by AAI within 2/12th of stipulated completion period 

or 60 days whichever is later for acceptance and signature of 

department. The extension  of  time  for  signing  of  this  agreement  

shall  not  be  generally permitted. The signing time shall only be 

extended if handing over of site is delayed due to reasons beyond control 

of the contractor.  

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money. 

ii. The mobilization advance shall be paid to main contractor as per terms 

and conditions of contract and indicated under Clause 10 B. The first 

instalment of mobilization advance shall be corresponding to the value 

of work which shall be executed by the main contractor.  The subsequent 

mobilization advances corresponding to value of work covered in each 

subhead shall be released on signing of each Tripartite Agreement with 

expert agency for the same. 

iii. The  security  deposit  shall  be  deducted  from  the  running  bills  of 

main contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be 

levied on the main contractor only. 

v. The  coordination  meetings  called  by  AAI  or  it’s  representative  

shall  be attended by associated expert agencies as and when required. 

Expert agency shall be responsible for technical soundness, quality of 

work and adherence to tender specifications. The main contractor as 

well as associated agency shall be responsible for rectification of 

deficiencies noticed in specialized work. 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies 

for the  execution  of  works  covered  under  all  subheads  of  NIT  and  

get  the tripartite agreements signed as per NIT requirement at an early 

date. The main contractor shall not be paid for value of work covered 

under second running bill & subsequent bills till all Tripartite 

Agreements are signed by all agencies concerned. 
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  ii. The main contractor must fill the ratio of work which shall govern the 

ratio of direct payment to the expert agency and to the main contractor 

for each subhead of work in schedule F. This ratio may also be indicated 

in tripartite agreement. Thus direct payment to each expert agency shall 

be released in the same ratio from the net payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms 

and conditions of the contract. All deductions like security deposit, 

income tax and part rate for incomplete work or due to any other reason 

shall be made as per contract conditions from each running bill. In case 

the ratio as desired under (ii) is not filled by the main contractor AAI 

will make payment of 75% of the net payable amount to the expert 

agency directly and balance 25% shall be paid to the main contractor. 

 

Clause 48 

 

 Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be 

made only through Escrow Account opened by the contractor. However 

for works costing less than Rs.500 Cr., it shall be at the descretion of 

Technical Sanctioning authority to opt for Escrow account or not. The 

bank charges for Escrow Account shall be borne by contractor. The 

detailed conditions of Escrow Account shall be drawn in consultation 

with associated bank. 

 

ii. Mobilization advance for mobilisation of resources and purchase of 

plant & machinery shall be credited directly to the escrow account 

opened for this contract through bank transfer as per terms and condition 

of contract. The agency shall be able to utilise 25% (or as decided by 

TS authority) of each instalment of mobilisation advance to meet minor 

expenses like construction of site office, purchase of office equipment 

and other minor works, while release of balance 75% fund shall  be 

regulated by the department. The contractor shall seek prior concurrence 

of Engineer-in Charge for release of payment to the supplier etc. through 

Escrow Account by the Bank. Funds against cheque issued by 

contractor shall be released by Bank on receipt of written consent from 

Engineer-in Charge. 

 

iii. Payment received and credited against each RA Bill, can be utilised 

25% directly by the contractor for minor expenses like salary, 

stationary, office expenses etc. AAI shall exercise control for release of 

payment by contractor for balance 75%. 

 

iv. The   Contractor   shall   submit   his   proposal   to the   Engineer-in-

Charge/Authority  for  utilisation  of  funds  made  available  by  AAI  

(75% against each RA bill) 

 

 

a. Name of agency for whom payment is proposed to be released. 
 

b. Details of work executed/material supplied by agency to whom he 

intends to release payment. 
 

c. Nature of advance payment if any, has to be released to the supplier 

for supply of material for the project only. 
 

d. Documentary evidence in support of his claim. 
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  v. Engineer –in-charge will examine and approve full/part of such 

payments as per agency’s request within maximum of three working 

days. The terms and condition of Escrow Account shall be finalised with 

bank according to terms and conditions of contract. Bank shall release 

payment against such cheques only after written consent of authorised 

officer of AAI is received. 

 

vi. Contractor shall be permitted to close Escrow Account on receipt of 

final payment for the work/project or on receipt of letter for foreclosure 

of work by the AAI. All balances and liabilities against this Escrow 

Account shall be left at the disposal of the contractor. 

 

Note : In case of difference or ambiguity in Hindi and English version anywhere, the English 

version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 
 

SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done safely 

from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 

and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall 

be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 

(¼ horizontal and 1 vertical). 

 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding on staging and extending along the entire length of the outside and 

ends thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 

have adequate width and should be suitably fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 

while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) 

for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be 

increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not 

more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the site or work shall be so stacked or placed as to 

cause danger or inconvenience to any person or the public. The contractor shall provide all 

necessary fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or other proceedings at law that may be brought by 

any person for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit, action or proceedings to any such 

person on which may, with the consent of the contractor, be paid to compensate any claim by 

any such person. 

 

6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder 

shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground. 

The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give 

suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 

The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or 

half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 

Under no circumstances, undermining or undercutting shall be done. 
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b.  Safety Measures for digging bore holes : - 

 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the 

bore well. The failed and the abandoned ones should be completely refilled to avoid caving 

and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the drilling 

contractor and the Engineer-in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after the installation 

of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of drilling to 

avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr 

above ground level and 0.60 Mtr below ground level should be constructed around the well 

casing; 

v. After the completion of the borewell, the contractor should cap the borewell properly by 

welding steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over the 

soil. This should be done even while repairing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 

 

7. Demolition – Before any demolition work is commenced and also during the progress of the 

work, 

 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded 

with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. The following safety equipment shall invariably 

be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for an 

hour before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards to 

prevent accident to the public. In addition, the contractor shall ensure that the following 

safety measures are adhered to:- 

 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 

Superintendent (Engg.) or any other higher officer. 

 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 

before any man is allowed to enter into the manhole for working inside. 

 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit.  

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency.  

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day.  

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.  
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the malba.  
i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker 
may be allowed to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 

these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 metres away from the opening and on 

the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should be properly trained 
before allowing to work in the manhole.  

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines.  

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed 
to manhole well.  

o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but  
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final.  

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:-  

a) No paint containing lead or lead products shall be used except in the form of paste or 
ready made paint.  

b) Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped.  

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work. 

 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 

principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in  
painting operation except in the form of pastes or paint ready for use.  

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of a paint in the form of spray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping.  
iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work.  
v) Overall shall be worn by working painters during the whole of working period.  
vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials.  
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI.  
viii) AAI may require, when necessary medical examination of workers.  
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary equipments 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision, should be made for prompt first aid treatment of 
all injuries likely to be obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:  
i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order.  
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects.  

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator.  

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of a hoisting machine having a variable safe 
working load each safe working load and the condition under which it is applicable shall 

be clearly indicated. No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing.  

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery 
to site of work and get it verified by the electrical Engineer concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which 
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 

may be necessary should be provided. The worker should not wear any rings, watches and carry 
keys or other materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in- Charge of the department or their representatives. 

  
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY AAI OR ITS 

CONTRACTORS 
 

1. APPLICATION  
These rules shall apply to all buildings and construction works in charge of AAI in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

 

2. DEFINITION  
Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract 
work is in progress. 

 

3. FIRST-AID FACILITIES  
(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed.  

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground 
and shall contain the following equipment.  

(a) For work places in which the number of contract labour employed does not exceed 
50 Each first –aid box shall contain the following equipments:  

1. 6 small sterilised dressings 

2. 3 medium size sterilised dressings 

3. 3 large size sterilised dressings 

4. 3 large sterilised burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.  
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label.  
7. 1 snakebite lancet. 

8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors.  
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India.  
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution.  
(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments.  
1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings 

4. 6 large size sterilised burn dressings. 

5. 6 (15 gms) packets sterilised cotton wool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine.  
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors.  
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
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14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.  
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place.  
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more.  
(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are at work.  

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 

 

4. DRINKING WATER 

 
i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking.  
ii) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored.  
iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain 

or other source of pollution. Where water has to be drawn from an existing well which is within 

such proximity of latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in 

and be provided with a trap door which shall be dust and waterproof.  
iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

 

i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein.  

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers.  

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 

6. LATRINES AND URINALS 

 

i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 

 
ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one for 
every 50 thereafter.  

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 
a proper door and fastenings.  

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 
once a year, Latrines shall not be of a standard lower than borehole system. 
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers  
“For Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.  
vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 

fifty employed at a time, provided that where the number of male or female workmen, as the 
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 
females upto the first 500 and one for every 100 or part thereafter.  

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a 
clean and sanitary condition at all times.  
(b) Latrines and urinals other than those connected with a flush sewage system shall 
comply with the requirements of the Public Health Authorities. 

 
viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals.  
ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer 

of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 
15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight 

(when it will turn to manure).  
x) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURING REST  
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

 

i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19 H 
(ii) a,b & c.  

ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean.  

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room.  

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women 
workers exceed 50.  

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 
and mothers of the children. 
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9. CANTEENS 

 

i) In every work place where the work regarding the employment of contractor labour is likely 

to continue for six months and where in contract labour numbering one hundred or more 
are ordinarily employed, an adequate canteen shall be provided by the contractor for the 
use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner.  
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils.  
iv) The canteen shall be sufficiently lighted at all times when any person has access to it.  
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year.Provided that the inside walls of 
the kitchen shall be lime washed every four months.  

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.  
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance.  
viii) Suitable arrangements shall be made for the collection and disposal of garbage.  
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time.  
x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 
diner to be accommodated as prescribed in Sub-Rule (ix).  

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. (b) Washing places for women shall be 
separate and screened to secure privacy.  

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in Sub-Rule (ix).  

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 
any other equipment necessary for the efficient running of the canteen.  
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition.  
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 
and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material.  
3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipments.  

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour.  

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely :- 

a) The rent of land and building.  
b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen.  
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation.  
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen.  
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 

 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer-in-Charge including the filling up of any borrow pits which may have been 
dug by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 
form an integral part of the contracts. 

 

 

12. AMENDMENTS 

 
AAI may, from time to time, add to or amend these rules and issue directions - it may consider 
necessary for the purpose of removing any difficulty which may arise in the administration 
thereof. 
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AIRPORTS AUTHORITY OF INDIA 

Contractor’s Labour Regulations  
1. SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 

 

2. DEFINITIONS  
(i) Workman means any person employed by AAI or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled 
or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the 
terms of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or  
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 
by reason of powers vested in him, functions mainly of managerial nature : or  

c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 
the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 
control and management of the principal employer. No person below the age of 14 years 

shall be employed to act as a workman. 

 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time.  
(iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who supplies 
contract labour for any work and includes a subcontractor.  
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.  

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working 
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 
than 12 hours on any day.  
ii) When an adult worker is made to work for more than 9 hours on any day or for more than  
48 hours in any week, he shall be paid over time for the extra hours put in by him at double 
the ordinary rate of wages.  
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is governed by the Minimum Wages Act or not.  
b) Where the minimum wages prescribed by the Central/State Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled 

to rest day wages at the rate applicable to the next preceding day, provided he has worked under 
the same contractor for a continuous period of not less than 6 days.  
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of 
the five days immediately before or after the normal weekly holiday and pay wages to such 

worker for the work performed on the normal weekly holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC.  
The contractor shall before he commences his work on contract, display and correctly maintain 
and continue to display and correctly maintain in a clear and legible condition in conspicuous 

places on the work, notices in English and in the local Indian languages spoken by the majority 
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per  
Appendix’VIII’. 
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5. PAYMENT OF WAGES 

 
(i) The contractor shall fix wage periods in respect of which wages shall be payable.  
(ii) No wage period shall exceed one month.  
(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage 

period in respect of which the wages are payable.  
(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the second working day from the date on which 
his employment is terminated.  

(v) All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working day.  

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 
this behalf.  

(vii) All wages shall be paid in current coin or currency or in both.  
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 
Wages Act 1956.  

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
under acknowledgement.  

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the 
Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will 
be required to be present at the place and time of disbursement of wages by the contractor to 
workmen.  

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register of 
Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:  
“Certified that the amount shown in column No. ………… has been paid to the workman 
concerned in my presence on …………..at………………..” 

 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 
bank statement for relevant period duly signed by him. 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

  
(i) The wages of a worker shall be paid to him without any deduction of any kind except 

the following:  
a) Fines  
b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent.  
c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default.  
d) Deduction for recovery of advances or for adjustment of overpayment of wages, 
advances granted shall be entered in a register.  
e) Any other deduction which the Central Government may from time to time allow. 

 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner.  
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-XII. 

 

A.A.I. (C- Nil, I- Nil, O- Nil) Page 89 



 

AAI Contractor’s Labour Regulations 

 

 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 
or deductions.  

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 
of that wage period.  

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed.  

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 
of which it was imposed. 

 

7. LABOUR RECORDS 

  
(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI)  
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).  
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)  
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars : 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 

(f) Time and date of accident 

(g) Date and time when admitted in Hospital 

(h) Date of discharge from the Hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed. 

(o) Remarks  
(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 

1971 (Appendix-XIII).  
The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII)  

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX 
of the CL (R&A) Rules 1971 (Appendix-XIV)  

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XV)  

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XVI). 

 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed 
by him in the specimen form at (Appendix-IX)  

(ii) The card shall be valid for each wage period.  
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under reference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference.  
(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD 

 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X). 

 

10. SERVICE CERTIFICATE  
On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) Central Rules 1971. 

 

11. PRESERVATION OF LABOUR RECORDS 

  
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be made 
available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 
authorised by the Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

  
The Labour Officer or any person authorised by Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance 
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 

complaint regarding the default made by the contractor or subcontractor in regard to such 
provision. 

 

13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 

to which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 

to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 
on such appeal.  
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  
Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorised may appeal against such decision to the Engineer-in-Charge concerned 
within 30 days from the date of decision, but subject to such appeal, the decision of the officer 
shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 
regulations by : 

 

a) An officer of a registered trade union of which he is a member.  
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a registered 

trade union, connected with the industry in which the worker is employed or by any other 
workman employed in the industry in which the worker is employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 
regulations by : 

a) An officer of an association of employers of which he is a member.  
b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated.  
c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 
any other employer, engaged in the industry in which the employer is engaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS  
The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorised by the Central Government on his behalf . 

 

17. SUBMISSION OF RETURNS 
The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS  
The Central Government/AAI may from time to time add to or amend the regulations and on 
any question as to the application/interpretation or effect of those regulations the decision of 
the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT (on 

Non-Judicial Stamp Paper of Rs.100/-) 
 

[Refer Clause 1A and 2B] 
 

To  
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi  

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context 
include its administrator, successors and assigns) having agreed under the terms and condition 
of Contract Agreement No. ………………………dated……………made  
between……….and AAI in connection with the work of …………………….(hereinafter 

called  the  said  contract)  to  accept  Deed  of  Guarantee  as  herein  provided  for 

Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the  
Security deposit to be made by the contractor or lieu of the amount withheld towards 
compensation for delay pending final extension of time to be made from the contractors 
contained in the said Contractor. We, the………………bank (hereinafter referred to as “the 
said Bank” and having our registered office at ……………………do hereby undertake and 
agree to identify and keep indemnified AAI from time to time to the extent of  
Rs……………………(Rupees……………………….only) against any loss or damage, cost,, 
charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by 
reason of any breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on 
demand and without demur to the extent aforesaid. 

 

2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and 
as to whether the said Contractor has committed any breach or breaches of any of the terms and 

conditions of the said contract and the extent of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 

the decision of AAI that the said Contractor has committed such breach and breaches and as to 
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of 

that may be caused to or suffered by AAI from time to time shall be final and binding on us. 

 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 

till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 

governing the said contract including compensation for delay if any as decided by AAI, have 

been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 

contract certifies that the terms and condition and accordingly Contract have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee subject, 

however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date 

of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 

provided available in agreements clause no……………..as provided in the said Contract, 

i.e……….(date) or from the date of cancellation of the said contract, as the case may be, unless 

a notice of the claim under this Guarantee has been served on the Bank before the expiry of the 

period in which case the same shall be enforceable against the Bank notwithstanding the fact, 

that the same is enforced after the expiry of the said period. 

 

 

 

A.A.I. (C- Nil, I- Nil, O- Nil) Page 93 
 



 

Various Formats to be maintained (Appendix) 

 

 

4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 

said contract or to extend time of performance by the said Contractor or to postpone for any 
time and form time to time any of the powers exercisable by it against the said Contractor and 

either to enforce or forbear from enforcing any of terms and conditions governing the said 
contract or securities available to AAI and the said Bank shall not be released from its liability 

under these present by any exercise by AAI of any liberty with reference to the matters aforesaid 
or by reason of time being given to the said contractor or any other forbearance, act or omission 

on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have the effect 

of so releasing the Bank from its such liability. 

 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 
the Bank and the Guarantee herein contained shall be enforceable against the Bank, 
notwithstanding any security which AAI may have obtained or obtain from the Contractor at 
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 
the said Contract or the said Bank shall not discharge our liability hereunder. 

 

In presence of 

Dated this __________ Day of _________ 

WITNESS  
1. 

 

2. 

For and on behalf of (The Bank) 
Signature__________________  

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place _______________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. 

For and on behalf of Airports Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________  
Dated __________________ 
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APPENDIX-1A 
 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

 

WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the 
contractor”) has submitted his tender dated _______________ (date) for the construction of 
“_______________________________ ”(name of work) (hereinafter called “the TENDER”). 

 

KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our 

registered office at _________________ (hereinafter called “the bank”) are bound
 unto  
_________________ (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sum of Rs. _________________ (Rs. In words _________________) for which payment well truly to 
be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 
presents. 

 

SEALED with the Common Seal of the Bank this ______________ day of _____________20 __.  
THE CONDITIONS of this obligation are:  
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender. 

 
(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-

charge. 

 
a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 

contractor, if required – 

OR  
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor, 
OR  

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions to contractor,  

OR  
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 

receipt of his first return demand, without the engineer-in-charge having to substantiates his 

demand, provided that in his demand the engineer-in-charge will note that the amount claimed by 

him is due to him owing to the concurrence of one or any of the above conditions, specifying the 

occurred condition or conditions. 

 

This guarantee will remain in force up to and including the date* ____________ after the deadline 

for submission of tender as such deadline is stated in the instructions to contractor or as it may be 

extended by the Engineer-in-Charge , notice of which extension (s) to the bank is hear by waived. 

Any demand in respect of this guarantee should reach the bank not later than the above date. 

 

 

     DATE   …………………………                                                     SIGNATURE OF THE BANK 

 

    WITNESS ………………………..                                                                           SEAL 

    (SIGNATURE NAME AND ADDRESS) 

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of 

tender.

A.A.I. (C- Nil, I- Nil, O- Nil) Page 95 
 



 

Various Formats to be maintained (Appendix) 

 

APPENDIX-II 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 

ACCOUNT BILLS 

 

Name of work:…………………………….......... Name of      

Contractor…………………………………...        

Contract Agreement No. and Date………………………... R/A Bill 

No………………………..……          

            
Sl. Item Quantities Frequency  No. of Upto No. of  No. of  Remarks 

No.  as per as per   Tests date Tests  Tests   

  Agreement Specification  Required Quantity Required actually   

          done   

             

1 2 3 4   5 6 7  8  9 

             

 

 

Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

Signature of Supdt. (Engg) 
 

 

 

 

Signature of Engineer-in-Charge.                                              Signature of Manager / AM (Engg) 
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APPENDIX-III 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the  
contractor………………………………………………………………………… 

 

Name and location of the 

work………………………………………………………………………………  
 
 

 

Name of the Father’s/husband’s Nature of Period of Date on which 

employee name employment actual notice of 

   employment confinement given 

1 2 3 4 5  
 
 
 
 
 
 
 

 

Date on which maternity leave commenced and ended 
 

 

In case of delivery In case of delivery  
Date of     

delivery/miscarriage     

 Commenced Ended Commenced Ended 

6 7 8 9 10  
 
 
 
 
 
 

 

     Leave Pay paid to the employee  

  In case of delivery    In case of miscarriage   Remark 

  Rate of leave pay Amount paid Rate of leave Amount  
      pay paid  

  11  12 13 14 15 

          
          

 

 

 

 

 

 

 

A.A.I. (C- Nil, I- Nil, O- Nil) Page 97 



 

 
Various Formats to be maintained (Appendix) 

 

APPENDIX-IV 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN AIRPORTS AUTHORITY OF INDIA 

WORKS (CLAUSE 19F) 

 

Name and address of the contractor ------------------------------------------------------------------------------
- Name and location of the work ----------------------------------------------------------------------------------

-- ------------------------------------------------------------------------------------  
1) Name of the woman and her husband's name 

 

2) Designation 

 
3) Date of appointment 

 
4) Date with months and years in which she is employed. 

 
5) Date of discharge/dismissal, if any 

 
6) Date of production of certificates in respect of pregnancy. 

 

7) Date on which the woman informs about the expected delivery. 

 

8) Date of delivery/misccarriage/death. 

 
9) Date of production of certificate in respect of delivery/miscarriage. 

 
10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 
11) Date with amount of subsequent payment of maternity benefit 

 

12) Name of the person nominated by the woman to receive the payment of the maternity 

benefit after the death. 

 
13) If the woman dies, the date of her death, the name of the person to whom maternity 

benefit amount was paid, the month thereof and the date in the register. 

 
14) Signature of the contractor authenticating entires in the register. 

 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 

Labour Board 

 
Name of work 

Name of Contractor---------------------------------------------------------------------------------------------------  
--------------------------------------------------------------------------------Address of Contractor --------------- 

--------------------------------------------------------------------------------------------------------------------------- 
--------------------------------------  
Name and address of A. A. I. Division ---------------------------------------------------------------------------- 

------------------------------------------------------------------------------------ 

Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 

------------------------------------------------------------------------------------ 
Address of A. A. I. Labour Officer --------------------------------------------------------------------------------  
----------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 
Sl.No. Category Minimum 

wage fixed 

Actual wage 

paid 

Number  
present 

Remark 

      

      

 

Weekly holiday -----------------------------------------------------------------------------------  
Wage period  -------------------------------------------------------------------------------------- 

Date of payment of wages ----------------------------------------------------------------------- 
Working hours -----------------------------------------------------------------------------------  
Rest interval--------------------------------------------------------------------------------------- 
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                Form-XIII            APPENDIX-VI 
                [See rule 2(1)]                    

              [Part-A: For all Establishments]                

            Register of Workmen Employed by Contractor                

 Name and address of contractor……………………………………………………………………………………….             

 Name and address of establishment which contractor is carried on…………………………………………………...             

 Name and location of work…………………………………………………………………………………………….             

 Name and address of Principal Employer……………………………………………………………………………...             

 Name of the Establishment-------------------------------------------        Name of Owner----------------------------------------------       
LIN----------------------------------------------------- 

           
                                   

 Sl. No.  Employee  Name Surname  Gender Father’s/Spouse   Date of Birth#  Nationality  Education  Date of  Designation 

    Code             Name         Level   Joining     
                                      

 1   2 3    4   5  6  7   8   9    10  11  
                                      

                               
                                      

 Category  Type of  Mobile   UAN  PAN   ESIC IP LWF   AADHAAR  Bank A/c  Bank  Branch   Present  Permanent 

 Address Employment                   Number     (IFSC)   Address    

 *(HS/S/SS/US)                                    
                                

 12   13  14   15  16   17 18  19  20  21  22  23   24 
                           

                  

 Servie Book No.  Date of Exit  Reason for Exit   Mark of Identification   Photo  Specimen Signature/Thumb   Remarks 

                          Impression          
                              

 25     26    27   28  29     30        31  
                                      

 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 
 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the 
remarks Column. 
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APPENDIX-VII 

 

 

Form-XVI  
[See Rule 78 (1) (a) (i)] 

 

Muster Roll 
 

 

Name and address of 

contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried 

on…………………………………………………... 

 

Name and location of  
work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of  
fortnight……………. 

 

Sl Name of Se Father’s/   Date   Remark 

. work x Husband’s        

1 Man 3 4 1 2  3 4 5  

 2          
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FORM C 

 
    FORMAT OF REGISTER OF LOAN/ RECOVERIES     

Name of Establishment   LIN           

                  

Sl. Number In Employee  Name  Recovery Type  Particulars  Date of damage/Loss*  Amount 

register    (Damage/loss/fine/advance/loans          
                 

1   2  3    4   5 6 
                

            

Whether show cause  Explanation heard in Number of Instalments  First Month/Year  Last Month/Year  Date of Complete  Remarks 

issued*   presence of*            Recovery   
                

7  8 9   10   11    12  13 
                  

 

 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2) (a)] 

 

Register of wages 
 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

        Amount of wages      

S. Name of Serial no Descript No. of Units Daily Basic Dearness Over- Other Total Deduc Net Sig. or Initial 

No workman in the ion/ days of rates of wage Allowanc time cash  tion if amou thumb contract 

  register nature worked work wages/ s e  payme  any nt impre or his 

  of of work  done piece rate    nt.  (indic paid ssion represe 

  workman done       (indic  ate  of the ntative 

          ate  nature  work  

          nature  )  men  

          )      

                
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 

 

Wages Card No………………………… 

 

Name and Address of Contractor……………………Date of issue……………………….. 

 

Name and location of work………………………….Designation………………………… 

 

Name of workman………………………………….Month/Fortnight…………………….. 

 

Rate of Wages………………………………………… 
 

1 2 3 4 5 6 7 8 9 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31 

         0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0  

Morning                              Rate 
 
 
 
 
 

Evening Amount 
 
 
 
 
 

Initial  
 
 
 
 
 

Received from…………………………………….the sum of Rs…………………………………………on account of my wages  
Signature 

The Wage Card is valid for one month from the date of iss 
 

 

A.A.I. 
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APPENDIX-IX 

19/Form-XIX 

[See rule 78 (1) (b)] 

 

Wages Slip 

 

Name and address of contractor…………………………………………………………… 

 

Name and Father’s/Husband name of workman…………………………………………... 

 

Name and location of work………………………………………………………………... 

 

For the week/Fortnight/Month ending…………………………………………………….. 
 

 

1. No. of days worked…………………………………………………………………… 
 

 

2. No. of units worked in case of piece rate workers……………………………………. 

 
3. Rate of daily wages/piece rate………………………………………………………… 

 
4. Amount of overtime wages…………………………………………………………… 

 
5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 
 
 

 

Initials of the contractor or his representative 
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APPENDIX-X 

 

14/Form-XIV  
[See rule 76]  

 

Employment Card 
 

 

Name and address of contractor…………………………………………………………… 

 

Name and address of establishment under which is carried………………………………. 

 

Name of work and location of work………………………………………………………. 

 

Name and address of Principal Employee………………………………………………… 

 

1. Name of the workman………………………………………………………………... 

 

2. SI. No. in the register of workman employed………………………………………... 

 

3. Nature of employment/designation………………………………………………….. 

 

4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 

5. Wage period………………………………………………………………………… 

 

6. Tenure of employment……………………………………………………………… 

 

7. Remark……………………………………………………………………………… 
 
 
 
 
 
 
 
 
 

 

Signature of Contractor 
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APPENDIX-XI 

 

 

FORM OF PERFORMANCE SECURITY (GUARANTEE)  
Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 

 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms and conditions of the proposed agreement between 

………………………………………………………………………………………………  
[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 

….......................... (Rupees ………………………..only) as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in 

the said agreement.  
We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as 
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 

………………… (Rupees ………………… only) on demand by AAI. 

 
2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be 

due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. ………………..  
(Rupees ……………………… only). 

 

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

 

4. We…………………………….. (Indicate the name of bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of AAI under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and 
conditions of the said agreement have been fully and properly carried out by the said 

contractor(s) and accordingly discharges this guarantee. 

 

5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall 

have the fullest liberty without our consent and without effecting in any manner our obligations 

hereunder to vary any of terms and conditions of the said agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by AAI against in the said contractor(s) and to 

forebear and enforce any of the terms and conditions relating to the said agreement and we shall 
not be relieved from our liability by reason of any such variation, or extensions being granted 

to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any 

indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which 

under the law relating to securities would, but for this provision, have effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

 
7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI in writing. 

 
8. This guarantee shall be valid upto ……………………………. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing 

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharged. 

 

In presence of  
Dated this __________ Day of _________ 

Witness 

1. 

2. 
For and on behalf of (The Bank)  
Signature _________________ 

Name & Designation __________ 

Authorizations No. _____________ 

Name & Place _______________ 
Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India 

Signature ________________ 
Name ___________________  
Designation _____________ 

Dated __________________ 

Note : * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

 

Format for Letter of undertaking from the Depositor to Bank 
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to  

Airports Authority of India)  
 

(To be submitted in the Letter head of the firm) 

 

The Branch Manager, 

………………..Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 

 

Sir, 

 

The subject Bank Guarantee is obtained from your bank for the purpose of Security 
Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 

awarded by M/s Airports Authority of India to me / us. 

 

I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged by 

making the payment to Airport Authority of India. 

 

Signature of the Depositor 
 

 

Place: 

 

Date: 
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APPENDIX-XII 
 

 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 

 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently 
at the site of work both in English and local Language. 
 

 

1. Willful insubordination or disobidience, whether alone or in combination with other. 

 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

 
3. Taking or giving bribes or any illegal gratifications 

 
4. Habitual late attendance. 

 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

 

6. Habitual negligence. 

 

7. Smoking near or around the area where combustible or other materials are locked 

 

8. Habitual Indiscipline 

 
9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

 
10. Sleeping on duty. 

 
11. Malingering or slowing down work. 

 
12. Giving of false information regarding name, age, father's name, etc. 

 

13. Habitual loss of wage cards supplied by the employer's 

 

14. Unauthorized use of employer's property of manufacturing or making of unauthorized 

particles at the work place 

 
15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

 
16. Making false complaints and/or misleading statements. 

 
17. Engaging on trade within the premises of the establishments. 

 
18. Any unauthorized divulgence of business affairs of the employees. 
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19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

 
20. Holding meeting inside the premises without previous sanction of the employers. 

 
21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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       AIRPORTS  AUTHORITY  OFINDIA       

            APPENDIX-XIII 

       Form-XVII  [See Rule 78 (2) (d)]    

      Register of Fines       

Name and address of contractor……………………………………………………………………………………….     

Name and address of establishment which contractor is carried on…………………………………………………...     

Name and location of work…………………………………………………………………………………………….     

Name and address of Principal Employer……………………………………………………………….…………….     
               

SI. No. Name of Father’s/ Designatio Act or Date of  Whether Name of person  Wage Amount  Date on Remarks 
 workman Husband’ n nature of action for Offence  workman in whose  period of the  which  

  s employmen which   showed presence  and imposed  fine  

  Name t fine   cause employee’s  wages   realised  

    imposed   against fine explanation was  payable     

        heard       

1 2 3 4 5 6  7 8  9 10  11 12 
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        AIRPORTS  AUTHORITY  OFINDIA         

               APPENDIX-XIV 

       Form-XVII         
       [See Rule 78 (2) (d)]         

     Register of Deduction for Damage or Loss        

Name and address of contractor……………………………………………………………………………………….       

Name and address of establishment under which contract is carried on…………………………………………………...     

Name and location of work…………………………………………………………………………………………….       

Name and address of Principal Employer……………………………………………………………….…………….       
                  

SI. Name Father’s Designation Particular  Date of Whether Name of  Amount No. of Date of     

No. of Husband’ /nature of of  damag workman person in  of install recovery    

 workma s Name employmen Damages  es or showed whose  deductio ments First  Last    

 n  t or Loss  loss cause presence  n  Instal  Instal  Remark  

       against employee’s  imposed  lment  lment   
       deductio explanation          

       n was heard          

1 2 3 4 5  6 7 8  9 10 11  12  13  
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APPENDIX-XV 
 

 

Form-XXII 

[See Rule 78 (2) (d)]  
Register of Advances 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. Name Father’s Designation Wage Date Purpose Number of Date and Date  

No. of Husband’ /nature of period and for which installment amount on  

 workma s Name employmen and amount advance by which of each which  

 n  t wages of paid advance to installme last Remark 

    payable advanc  be repaid nt repaid install  

     e paid    ment  

         was  

         repaid  

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 
 

 

       Form-XXIII [See Rule 78 (2) (e)]    

      Register of Overtime      

Name and address of contractor……………………………………………………………………………………….    

Name and address of establishment under which contract is carried on…………………………………………………...   

Name and location of work…………………………………………………………………………………………….    

Name and address of Principal Employer……………………………………………………………….…………….    
              

S. Name of Father’s/ Sex Designation/ Date on  Total overtime Normal Overtime  Overtim Rate on which Remarks 
N workme Husbands  nature of which  worked at rate of rate of  e overtime paid  

o n Name  employement overtime  project in case wages wages  earning   

     worked  of piece rate       

1 2 3 4 5 6  7 8 9  10 11 12 
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APPENDIX-XVII  
 

Format Consent Letter 

Dispute Resolution Clause-Para 2 ii (b) 

To,  

The Chairman/Member/Regional Executive Director,  

Airports Authority of India, 

____________________ 

 

SUB: Request for appointment of arbitrator under Clause ______ of the ________ agreement dated for 

______________ 

 

Sir/Madam,  

1. We state that _____________________________________ (contractor/agency) was awarded work/ 

concession of _______________________________at _________________________ Airport/ 

____________________ /(other location) of Airports Authority of India through Award Letter dated 

___________________ 

2. Dispute related to ____________________________ arose between us (contractor/agency) and A AI.  

3. On _________________(date), dispute was referred to Mediation as per AAI Mediation Policy and any 

settlement on the following claims/disputes was not reached between the parties:  

(i)  

(ii)  

(iii)  

4. A concise statement along with claim in respect of each of such disputes is attached herewith. 

5. In view of the above, we invoke arbitration under clause _________________ of the _________ agreement 

between us and AAI and as per proviso to Section-12(5) of the Arbitration & Conciliation Act, 1996, we 

hereby agree and request the Chairman/Member/Regional Executive Director AAI to appoint arbitrator 

from AAI 's panel of arbitrators.  

6. I/We also give my/ our consent for appointing any of an arbitrator from AAI's approved panel of arbitrators, 

as per paragraph-5 above.  

 

Thanking you,  

 

(____________________________) 

Authorized signatory of  

 

Encl: As above 
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APPENDIX -XVIII 
 

 

INTEGRITY PACT 

 

The integrity pact shall be signed by both the parties in the following format 

 

“This Pact made this ……..day of …… between Airports Authority of India, a body 

corporate constituted by the Central Government under the Airports Authority of India 

Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices 

at ………….in India, hereinafter called the Authority (which term shall unless excluded by 

or is repugnant to the context, be deemed to include its Chairman, or Member, Executive 

Directors, Airport Directors, officers or any of them specified by the Chairman in this 

behalf, and shall also include its successors and assigns) of the one part 

 

AND 

 

……represented by ……… of the other part, hereinafter called the  
“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the context be 
deemed to include its heirs, representatives, successors and assigns of the Bidder/ 
Contractor)  
WHEREAS the Authority intends to award, under laid down organizational procedures, 
tender/ contract for ………………….The Authority, while discharging its  
functions on business principles, values proper compliance with all relevant laws and 
regulations, and the principles of natural ,justice, ethics, equity, fairness and transparency 
in its relations with the Bidders/ Contractors. 

 
WHEREAS the Authority is desirous to make its business mechanism more transparent, thus to 
ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the instrument 
developed by the renowned international non‐governmental organization “Transparency 
International” (T I ) headquartered in Berlin (Germany ). The Authority will appoint an Independent 
External Monitor (IEM) who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 

 

AND WHEREAS the Bidder is submitting a tender to the Authority for 

……………………. In response to the NIT (Notice Inviting Tender) dated ……… 

Contractor is signing the contract for execution of ……NOW, therefore, To avoid all  
forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to Enabling the Authority to obtain the desired said 

stores/equipment/execution of works at a competitive price in conformity with the defined 

specifications by avoiding the high cost and the distortionary impact of corruption on 

public procurement, and Enabling Authority to abstain from bribing or indulging in any 

corrupt practice in order to secure the contract by providing assurance to them that their 

competitors will also abstain from bribing and other corrupt practices and the Authority 

will commit to prevent corruption, in any form, by its officials by following transparent 

procedures. The parties hereto hereby agree to enter into this Integrity Pact and agree as 

follows: 
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1. Commitments of the Authority; 

 

1.1 The Authority undertakes that no official of the Authority, connected directly or 

 indirectly with the contract, will demand, take a promise for or accept, directly or 

 through  intermediaries,  any  bribe,  consideration,  gift,  reward,  favour  or  any 

 material or immaterial benefit or any other advantage from the BIDDER, either 

 for  themselves  or  for  any  person,  organization  or  third  party  related  to  the 

 contract in exchange for an advantage in the bidding process, bid evaluation, 

 contracting or implementation process related to the contract. 

1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and 

 will provide to all BIDDERs the same information and will not provide any such 
 information to any particular BIDDER which could afford an advantage to that 

 particular BIDDER in comparison to other BIDDERs. 

1.3 All the officials of the Authority will report to the appropriate authority office any 

 attempted  or  completed  breaches  of  the  above  commitments  as  well  as  any 

 substantial suspicion of such a breach. 

1.4 In case any such preceding misconduct on the part of such official(s) is reported 

 by the BIDDER to the Authority with full and verifiable facts and the same is 

 prima  facie  found  to  be  correct  by  the  Authority,  necessary  disciplinary  
proceedings, or any other action as deemed fit, including criminal proceedings may be 
initiated by the Authority and such a person shall be debarred from further dealings 

related to the contract process. In such a case while an enquiry is being conducted by 
the Authority the proceedings under the contract would not be stalled. 

 

1. Commitments of Bidders/Contractor. 
 

The Bidder/Contractor commits itself to take all measures necessary to prevent 

corrupt practice, unfair means and illegal activities during any stage of its bid or 

during any pre‐contract or post‐contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following. 

 

2.1 The  Bidder/Contractor  will  not  offer,  directly or  through  intermediaries,  any 

 bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

 other advantage, commission, fees, brokerage or inducement to any official of the 

 Authority, connected directly or indirectly with the bidding process, or to any 

 person, organization or third party related to the contract in exchange for any 

 advantage  in  the  bidding,  evaluation,  contracting  and  implementation  of  the 

 contract.  

2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

 to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 

 material or immaterial benefit or other advantage, commission, fees, brokerage or 

 inducement to any official of the Authority or otherwise in procuring the Contract 

 or  forbearing  to  do  or  having  done  any  act  in  relation  to  the  obtaining  or 

 execution of the contract or any other contract with the Authority for showing or 
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forbearing to show favour or disfavour to any person in relation to the contract or 

any other contract with the Authority. 

The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specification, certifications, subsidiary contracts, 

submission or non‐submission of bids or any actions to restrict competitiveness or 

to introduce cartelization in the bidding process. 

The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 

foreign principals or associates. 

The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 

any other intermediary, in connection with this bid/contract. 

The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER  is  the  original  manufacturer/integrator/  authorized  government 

sponsored export entity of the stores and has not engaged any individual or firm 

or company whether Indian or foreign to intercede, facilitate or in any way to 

recommend to the Authority or any of its functionaries, whether officially or 

unofficially to the award of the contract to the BIDDER, nor has any amount been 

paid, promised or intended to be paid to any such individual, firm or company in 

respect of any such intercession, facilitation or recommendation. 

The Bidder/Contractor, either while presenting the bid or during pre contract 

negotiations or before signing the contract, shall disclose any payments he has 
made or has committed to or intends to make to officials of the Authority or their 

family members, agents, brokers or any other intermediaries in connection with 

the contract and the details of services agreed upon for such payments. 

The  Bidder/Contractor  will  not  collude  with  other  parties  interested  in  the 

contract to impair the transparency, fairness and progress of the bidding process, 

bid evaluation, contracting and implementation of the contract. 

The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 

The Bidder / Contactor shall not use improperly, for purposes of competition or 

personal gain ,or pass on to others, any information provided by the Authority as 

part  of  the  business  relationship,  regarding  plans,  technical  proposals  and 

business details, including information contained in any electronic data carrier. 

The Bidder / Contractor also under takes to exercise due and adequate care lest 

any such information is divulged. 

The Bidder/Contractor will inform to the Independent External Monitor. 

i) If he receives demand for an illegal/undue payment/benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 

 
iii) If he makes any payment to any Authority’s associate(s) 

 

2.12 The Bidder/Contactor commit to refrain from giving any complaint directly or through 
any other manner without supporting it with full and verifiable facts. 

 

2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 

 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of 

any of the officers of the Authority, or alternatively, if any relative of an officer of the 

Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the same shall 

be disclosed by the Bidder/Contractor at the time filing of tender. The term ‘relative’ 

for this purpose would be as defined in Section 6 of the Companies Act 1956. 

 

2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee of the 
Authority. 

 

2.16 That if the Bidder/ Contractor, during tender process or before the award of the contract 

or during execution of the contract/work has committed a transgression in violation of 

section 2 or in any other form such as to put his reliability or credibility as 

Bidder/Contractor into question, the Authority is entitled to disqualify him from the 

tender process or to terminate the contract for such reason and to debar the BIDDER 

from participating in future bidding processes. 

 

2. Previous Transgression 
 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 

 three years immediately before signing of this Integrity Pact, with any other 

 company in any country in respect of any corrupt practices envisaged hereunder 

 or with any Public Sector Enterprise in India or any Government Department in 

 India that could justify Bidders’s exclusion from the tender process.  

3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

 he can be disqualified from the tender process or the contract, if already awarded, 

 can be terminated for such reason and he may be considered for debarment for 

 future tender/contract processes.  

3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

 ( s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 

 (Rupees zero point five Cr.) and to submit the same to the Authority along-with 

 the tender document/ contract before contract signing.  

3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

 of the Authority after signing of the contract,  and whose value of the work 

 contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to 
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 sign this Pact by the Contractor, and the same will be submitted to the Authority 

 before doing/ performing any act/ function by such subcontractor(s) / associate(s) 

 in relation to the contract/ work. 

3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 

 sign this Pact or violate its provisions or fails to get this Pact signed in terms of 

 policy of authority 

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or 

 fails  to  get  this  Pact  signed  in  terms  of  policy  of  authority.  Authority  will 

 terminate the contract and initiate appropriate action against such Contractor(s). 

 

4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other 

mode and its validity i/c Warranty Period, Performance Guarantee/Bond. 

 

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY 
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is as 

per terms and conditions and details given in NIT / tender documents sold to the 
Bidders. 

 

5. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 

 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall 
entitle the Authority to take all or any one of the following actions, wherever required: 

 

i) To immediately call off the pre contract negotiations without assigning any 
reason or giving any compensation to the BIDDER. However, the proceedings 
with the other BIDDER(s) would continue. 

 
ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

 

iii) If the Authority has disqualified / debarred the Bidder from the tender process 
prior to the award under section 2 or 3 or 4, the Authority is entitled to forfeit 
the earnest money deposited/bid security. 

 

iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 

Rate of State Bank of India, while in case of a BIDDER from a country other 

than India with interest thereon at 2% higher than the LIBOR. If any outstanding 

payment is due to the BIDDER from the Authority in connection with any other 

contract or any other stores, such outstanding payment could also be utilized to 

recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty bond, 
if furnished by the BIDDER, in order to recover the payments, already made by 
the BUYER, along with interest. 

 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be 
liable to pay compensation for any loss or damage to the Authority resulting 

from such cancellation/rescission and the Authority shall be entitled to deduct 

the amount so payable from the money(s) due to the  
BIDDER. 

 

vii) To debar the BIDDER from participating in future bidding processes for a 

minimum period upto two years. 

 
viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 

 

ix) In case where irrevocable Letters of Credit have been received in respect of any 

contract signed by the Authority with the BIDDER, the same shall not be 

opened. 

 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 

the same without assigning any reason for imposing sanction for violation of this 

Pact.  

 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or if 

the Authority is entitled to terminate the contract under section 2 or 3 or 4, the 

Authority shall be entitled to demand and recover from the contractor damages 

equivalent to 5% of the contract value or the amount equivalent to security 

deposit or performance bank guarantee, whichever is higher. 

 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the Bidder/Contractor 

can prove and establish to the satisfaction of the Authority that the 

disqualification / debarment of the bidder from the tender process or the 

termination of the contract after award of the contract has caused no damage to 

the Authority. 
 

5.2 The Authority will be entitled to take all or any of the actions mentioned at para 

5.1 above. 

 

5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed 
by it or acting on its behalf (whether with or without the knowledge of the BIDDER), 

of an offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 
Corruption Act, 1988 or any other statute enacted for prevention of corruption. 
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 

 the debarment and proves to the satisfaction of the Authority that he has installed 

 a suitable and effective corruption prevention system and also restored/recouped 

 the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 

 debarment prematurely considering the facts and circumstances of the case, and 

 the documents/evidence adduced by the Bidder/Contractor for first time default. 

5.5 That a transgression is  considered to have occurred if the Authority is fully 

 satisfied  with  the  available  documents  and  evidence  submitted  along  with 

 Independent External Monitor’s recommendations/suggestions that no reasonable 

 doubt is possible in the matter. 

5.6 The decision of the Authority to the effect that a breach of the provisions of this 

 Pact has been committed by the BIDDER shall be final and conclusive on the 

 BIDDER.  However,  the  BIDDER  can  approach  the  Independent  External 

 

Monitor(s) appointed for the purpose of this Pact. 

 
6. Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 
 

That if the Authority receives any information of conduct of a Bidder/ Contractor or 

Sub- Contractor or of an employee or a representative or an associate of the Bidder, 
Contractor or Sub- Contractor which constitute corruption, or if the Authority has 

substantive suspicion in this regard, the Authority will inform the Vigilance 
Department for appropriate action. 

 

7. Independent External Monitor(s), 

 

7.1. That the Authority has appointed competent and credible Independent External 

 Monitor(s) for this Pact.   

7.2 The task of the Monitor(s) is to review independently and objectively, whether 

 and to what extent the parties comply with the obligations under this Pact. He will 

 also enquire into any complaint alleging transgression of any provision of this 

 Pact made by the Bidder, Contractor or Authority.  

7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

 parties and would perform his functions neutrally and independently. He will 

 report to the Chairperson of the Board of the Authority.  

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

 without restriction to all project documentation of the Authority including that 

 provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 

 Monitor, upon his request and demonstration of a valid interest, unrestricted and 

 unconditional access to his project documentation including minutes of meeting. 

 The same is applicable to Sub - Contractors and Associates. The Monitor is under 

 obligation to treat the information and documents of the Authority and Bidder/ 

 Contractor / Sub- Contractors/ Associates with confidentiality.  

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 

 he will so inform the management of the Authority and request the management 

A.A.I. (C- Nil, I- Nil, O- Nil) Page 123 



 

Various Formats to be maintained (Appendix) 

 

 

 

 to  discontinue  or  heal  the  violation,  or  to  take  other  relevant  action.  The 

 Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond 

 this, the Monitor(s) has no right to demand from the parties that they act in a 

 specific manner, refrain from action or tolerate action. 

7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

 meetings among the parties related to the project provided such meetings could 

 have  an  impact  on  the  contractual  relations  between  the  Authority  and  the 

 Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 

 such meetings. 

7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board 

 of the Authority within 2 weeks from the date of reference or intimation to him 

 by the Authority and, should the occasion arise, submit proposals for correcting 

 problematic situations. 

7.8 

That  if  the  Monitor(s)  has  reported  to  the  Chairperson  of  the  Board  a 

 substantiated suspicion of an offence under relevant Anti- Corruption Laws of 

 India and the Chairperson has not, within reasonable time, taken visible action to 

 proceed against such offence or reported it to the Vigilance Department, the 

 Monitor may also transmit this information directly to the Central Vigilance 

 Commissioner, Government of India. 

7.9 The word ‘Monitor’ would include singular and plural. 

 

8. Facilitation of Investigation. 

 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Authority or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER shall 
provide necessary information and documents in English and shall extend all possible 

help for the purpose of such Examination. 

 

9. Law and Place of Jurisdiction. 

 

That this Pact is subject to provisions under Indian Law. The place of performance 

and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the 
Authority, as applicable. 

 

10. Other Legal Actions 

 

10.1 That the changes and supplements as well as termination notice need to be made in 
writing. 

 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 
signed by all the partners and consortium members or their authorized representatives. 
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11. Pact duration (Validity) 

 

11.1 That this Pact comes into force when both the parties have signed it. It expires for the 
Contractor 12 months after the final payment under the respective contract, and for all 
other Bidders 3 months after the contract is awarded. 

 

11.2. That if any claim is made / lodged during this period, the same shall be binding and 
continue to be valid despite the lapse of this Pact as specified herein before, unless it 
is discharged/determined by Chairman of the Authority. 

 

11.3 That should one or several provisions of this Pact turn out to be invalid; the remainder 
of this Pact shall remain valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

 

12. Company Code of Conduct 

 

Bidders are also advised to have a company code of conduct (clearly rejecting the use 
of bribes and other unethical behaviour) and a compliance program for the 
implementation of the code of conduct throughout the company. 

 

13. The   parties   hereby   sign   this   Integrity   Pact   at   _____________   on 

_______________ 

 

Buyer  
Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 
1. _______________________________ 

 

2._______________________________ 

 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1. ______________________________ 

 
2. ______________________________ 
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APPENDIX-XIX 
 

(To be filled by Contractor) 

(CLAUSE-47) 
 

 

Ratio of direct payment to the specialized 

agency in case of composite contract 
 

: …% of the net payment to be made to Specialized 
agency 
 

   

 

Sl. Sub-head Nature of work %  of  the  net  payment  to  be 

   made to Specialized agency 

1 Sub-head I   

    

    

    

 

Note: 

 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. The 
bidder must indicate percentage payable to specialized agency in case of all sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of 
the net payment admissible as per AAI for the subhead under consideration shall be paid directly 
to specialized agency in case of composite contract. 
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Appendix – XX 

 

INDETURE FOR SECURED ADVANCES 

(Reference Clause 10 B) 

 

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement 

for the execution of a certain specified of work in a given time) 

 

THIS INDENTURE made the …………… day of ..…………..20…… BETWEEN ……………….. 

(hereinafter called the contractor which expression shall where the context so admits or implies be deemed 

to include his executors administrators and assigns)  of the one part and the CHAIRMAN , AAI (hereinafter 

called AAI which expression shall where the context so admits or implies be deemed to include his 

successors in office and assigns ) of the other part . 

WHEREAS by an agreement  dated …………..(hereinafter called the said agreement ) the contractor has 

agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed advances on the 

security of materials absolutely belonging to him and brought by him to the site of the work as he has 

undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and 

other charges ) AND WHEREAS the AAI has agreed to advances to the Contractor the sum of Rupees 

…………………………………………………… on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advances attached to the Running Accounts Bill 

for the said works signed by the Contractor on…………………………………… and the AAI has reserved 

to himself the option of making any further advance or advances on the security of other materials brought 

by the Contractor to the site of the said works . Now THIS INDENTURE WITNESSETH that in pursuance 

of the said agreement and in consideration of the sum of Rupees ……………..………………… on or 

before the execution of these presents paid to the Contractor by the AAI (the receipt whereof the Contractor 

doth here by acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 

Contractor both here by covenant and agree with the AAI and declare as follows:  

(1) That the said sum of Rupees……………………………………………….. so advanced by the AAI 

to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 

employed by the Contractor in or towards expediting the execution of the said works and for no other 

purpose what so ever. 

 

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and 

accepted by the AAI as security are absolutely the Contractor’s  own property and free from 

encumbrances of any kind and the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any materials 

in respects of which an advance has been made to him as aforesaid . 

 

(3) That the materials detailed in the said Account of Secured Advances and all the other materials on 

the security of which any further advance or advances may hereafter be made as aforesaid (here in 

after called the said materials) shall be used by the Contractor solely in the execution of the said 

works in accordance with the directions of the Engineer-in-Charge of the project (hereinafter called 

Engineer-in-Charge) and in the term of the said agreement. 

 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the said materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor’s custody and on his own responsibility and shall at all times be open to inspection by the 

Engineer-in-Charge or any officer authorized by him. In the event of the said materials or any part 

there of being stolen , destroyed or damaged or becoming deteriorated in a greater degree than is due 

to reasonable use and wear thereof the Contractor will forthwith replace the same with other materials 

of like quality or repair and make good the same as required by the Engineer-in-Charge . 
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(5)   That the said materials shall not on any account be removed from the site of the said works except 

with the written permission of the Engineer-in-Charge or an officer authorized by him on that behalf. 

 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 

AAI of the price payable to him for the said woks under the terms and provisions of the said agreement. 

Provided that if any intermediate payments are made to the Contractor on account of work done than 

on the occasion of each such payment the AAI will be at liberty to make a recovery from the 

Contractor’s bill for such payment by deducting there from the value of the said materials then actually 

used in the construction and in respect of which recovery has not been made previously , the value for 

this purpose being determined in respect of each description of materials at the rates at which the 

amounts of the advances  made under these presents were calculated . 

 

(7) That if the Contractor shall at any time make any default in the  performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount 

of the advance or advances that may still be owing to the AAI shall immediately on the happening of 

such default be repayable by the Contractor to the President together with interest there on at twelve 

percent per annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs charges , damages and expenses incurred by the President in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default of the 

contractor and the contractor hereby covenants and agree with the President to repay and pay the same 

respectively  to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with all repayment to the President of the 

said sum of Rupees …………………………………………………and any further sum or sums 

advanced as aforesaid and all costs charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that                                                                       

notwithstanding anything in the said agreement and without prejudice to the powers contained therein 

if and whenever he covenant for payment and repayment herein before contained shall become 

enforceable and the money owing shall not be paid in accordance therewith the AAI may at any time 

there after adopt all or any of the following courses as he may deem best :- 

 

(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf 

of the Contractor in accordance with the provisions in that behalf contained in the said agreement 

debiting the Contractor with the actual cost of effecting such completion and the amount due in 

respect of advances under these presents and crediting the Contractor with the value of work done 

as if he had carried it out in accordance with the said agreement and at the rates thereby provided. 

If the balance is against the Contractor, he is to pay same to the AAI on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 

arising from the sale retain all the sums aforesaid repayable or payable to the AAI under these 

presents and pay over the surplus (if any) to the Contractor .  

Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement.     

     

(9)  That except in the event of such default on the part of the Contractor as aforesaid interest on the said 

advance shall not be payable. 

 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been herein before expressly 

provided for the same shall be finally resolved as per provisions of clause 25 of the contract. 

 

In witness whereof the said ……………………………and ………………………………by the order and 

under the direction of the AAI have hereunto set their respective hands the day and year first above 

written. 
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Signed , sealed and delivered by ………………………………….the said contractor in the presence of 

……………………………………………………………………………………………………………… 

 

 

Signature ………………………………………… 

 

Witness Name…………………………………… 

 

Address………………………………………… 

 

Signed by ……………………………………… 

 

By the order and direction of the AAI in the presence of  

 

Signature ……………………………………………… 

 

Witness Name ………………………………………… 

 

Address………………………………………………… 
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Annexure-A 

 

Form of Insurance Surety Bond towards EMD 

(To be stamped in accordance with Stamp Act of India) 

 

Insurance Surety Bond No. : 

Date: 

Name of Work: 

 

To, 

(AIRPORTS AUTHORITY OF INDIA  

__________ AIRPORT) 

 

WHEREAS THIS SURETY BOND AGREEMENT is executed at …………… this ………….. 

day of …….. 20 ….. 

 

a. M/s.  ………………………….. (Name of the Bidder) having its Registered/Head Office at  

…………………………. (Hereinafter called “the Bidder” which expression shall include its 

successors, administrators, executors and assigns); 

 

AND 

 

b. ………………………………. (Name and Address of Insurer) having its registered office at 

………………………………. (Hereinafter called “the Insurer” which expression shall 

include its successors, administrators, executors and assigns); 

AND 

c. Airports Authority of India, a Statutory Body constituted under the Airports Authority of 

India Act, 1994 State Bank of India Act, 1955 having its Central Headquarters at Rajiv 

Gandhi Bhavan, Safdarjung Airport, New Delhi, 110003 (hereinafter called the “AAI”); 
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Dear Sirs, 

 

 

In accordance with Invitation for Bids under your Bid Document No. {Tender Reference No.} 

dated ……………… M/s. {Agency Name} having its Registered/Head Office at {Address} 

(hereinafter called the ‘Agency’) wish to participate in the said bid for {Tender Title}. 

 

As an irrevocable Insurance Surety Bond against Bid Security for an amount of  ……………. (*) 

……………… valid for ………………………. days from ……………………. (**) required to 

be submitted by the Supplier as a condition precedent for participation in the said bid which 

amount is liable to be forfeited on the happening of any contingencies as mentioned under the 

Bidding Documents/NIT No. ……………………………….. 

 

We, the    {Name of the Insurer} having our Head Office at {address of the Insurer} guarantee 

and undertake to pay truly AND immediately on demand by Airports Authority of India 

(hereinafter called the ‘Owner’) and its successors and assign by these presents the amount of 

………..(*)…………. On first written demand, without any DEMUR, reservation, protest, 

demand and recourse, the insurer binds itself, its successors and assigns by these presents. Any 

such demand made by the ‘Owner’ shall be conclusive and binding on us irrespective of any 

dispute or difference raised by the Agency and/or any right/remedy available to the Agency in 

terms thereof. 

 

THE CONDITIONS of this obligation are: 

 

(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in the 

Bid Form; or  

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost of 

withdrawal stated by him in the bid and/or accept the withdrawals/rectifications pursuant to 

the declaration/confirmation made by him; or 

(3) In the case of a successful Bidder, if the Bidder fails or refuses within the specified time limit 

1. To execute the Contract Agreement, or 

2. To furnish the required performance security/guarantee within the prescribed time. 

3. The proceeds of Surety Bond (EMD) shall be payable to Owner in case of breach of any 

of the terms and conditions of the tender by the bidder. 

 

 

We undertake to pay to the Owner up to the above amount upon receipt of its first written demand, 

without the Owner having to substantiate its demand, and that in its demand the Owner/may note 

that the amount claimed by it is due to it, owing to the occurrence of any of the above-named 

CONDITIONS or their combination, and specifying the occurred condition or conditions. 

 

 

The Surety Bond shall not be affected by any change in the constitution or winding up, any 

absorption, merger or amalgamation of any of the parties to this surety bond, with any other 

person. 
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In the event that the obligations of Owner of this Surety Bond are assigned or novated to a third 

party, the Surety agrees that this Bond shall remain in full force and effect and shall be deemed to 

apply to the new principal as if originally named herein, provided that the Surety’s liability shall 

not be increased or extended beyond the original terms of this Bond. 

This Surety Bond shall be governed by Indian Law and is to be construed in accordance with 

Indian Law in all its respects. Each hereby agrees to submit to the jurisdiction of the Courts at (#), 

and to comply with all the requirements necessary to give such Court the jurisdiction. All matters 

arising hereunder shall be determined in accordance with the law and practice of the Courts at (#) 

This insurance Surety Bond shall be unconditional as well as irrevocable and shall remain valid 

up to ………………….. (@) if any further extension of this Insurance. 

Surety Bond is required, the same shall be extended to such required period (not exceeding one 

year) on receiving instruction from M/s. {Agency’s Name} on whose behalf this Insurance Surety 

Bond is issued. 

In witness where of the Insurer, through its authorized officer, has set its hand and stamp on this 

day of ………… 20 ……. at ……….. 

 

…………………………….. 

(Signature) 

 

……………………………. 

(Name) 

 

……………………………. 

(Designation with Insurer Stamp and Complete Address, 

Telephone and Email of the Authorized Signatory) 

Authorized Vide Power of Attorney PoA No…………………… 

WITNESSES: 

(i) Name & Signature 

(ii) Name & Signature 

 

Date ………………………… 
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NOTE: 

1. (*) The amount shall be equivalent to EMD amount specified in the tender. 

(**) This shall be the last date of bid submission deadline. 

(@) This date shall be thirty (30) days after the last date for which the bid is valid. 

(#) This shall be the place where the tender is floated by AAI. 

 

2. The Insurance Surety Bond shall be from an Insurer, registered under the Insurance Act, 1938 as per 

guidelines issued by Insurance Regulatory and Development Authority of India (IRDAI) as amended 

from time to time. 

 

3. The Owner shall be the Creditor, the Supplier shall be the Principal debtor and the Insurance 

company/Insurer shall be the Surety in respect of the Insurance Surety Bond to be issued by the 

Insurer. 

 

4. The Insurance Surety Bond shall be executed on Non-Judicial stamp paper/e-stamp paper of 

appropriate value as per Stamp Act prevailing in the state(s) where the Insurance Surety Bond is 

submitted or is to be acted upon or the rate prevailing in State where the Insurance Surety Bond is 

executed, whichever is higher. The stamp paper/e-stamp paper shall be purchased in the name of 

Supplier/Insurer issuing the Insurance Surety Bond. 

 

5. While getting the Insurance Surety Bond issued, Suppliers are required to ensure compliance to the 

points mentioned in Form of Bank Guarantee/Insurance Surety Bond Verification Check List 

enclosed in this Section of Bidding Documents. Further, Suppliers are required to fill up this Form 

and enclose the same with the Insurance Surety Bond. 

 

6. Each page of Insurance Surety Bond for EMD shall be duly signed / initialed by the executing officers 

and the last page shall be signed in full by the duly authorized signatory of Insurance Company 

alongwith two witnesses. 
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SKETCH OF CEMENT GODOWN 
 

A.A.I. (C- Nil, I- Nil, O- Nil) Page 134 



 

Schedules 

 

 

SCHEDULES 
 

 

SCHEDULE `A’ 

 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has 
been given as a standard BOQ format at page no. BOQ - 01 to 01 with the tender document, then the 

same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ 
file, open it and complete the white coloured (unprotected) cells with their respective financial quotes 

and other details (such as name of the bidder). No other cells should be changed. Once the details have 
been completed, the bidder should save it and submit it online, without changing the File name. if the 

BOQ file is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited. 
 

 

SCHEDULE `B’ 

 

Schedule of materials to be issued to the contractor. 
 

 

Sl. No. Description of Item Quantity Rates in figures & Place of Issue 

   words at which the  

   material will be  

   charged to the  

   contractor  

1 2 3 4 5 
     

     

 
 

 

 

 

 

 

 
 

A.A.I. (C- Nil, I- Nil, O- Nil) Page 135 



 

Schedules 

 

 

SCHEDULE `C’ 

 

Tools and plants to be hired to the contractor. 
 

 

Sl.No. Description Hire charges per day Place of Issue 

1 2 3 4 

    
 

 

SCHEDULE `D’ 
 

Extra schedule for specific requirements/ documents for the work, if any.           -----N.A.------- 

 

 

SCHEDULE `E’ 

 

Reference to General Condition of contract Name 

of work 
“Annual Maintenance Contract for Jungle/Grass 

cutting in Transmitting Station and Remote 

Receiving Station at DBAI Airport, Nagpur (2026-

27)”. 

 

Estimated cost of work   Rs. 17,20,575.00/- (Excluding GST) 

 

i. Earnest Money Rs. 51,617.00/-  

 

ii. Performance Guarantee: N/A 

 

iii.  Security deposit: 10% of contract value 
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SCHEDULE `F’ 

 

GENERAL RULES & DIRECTION 

 

Officer inviting tender                                    :  AGM (Engg-Civil),  

          DBAI Airport, Nagpur 

 

Maximum percentage for quantity of items work to 

be executed beyond which rates are to be 

determined in accordance with clauses 12.2 & 12.3 

See Below 

 

 

Definitions: 

 

               Office inviting tender                :      AGM (E-C), AAI, DBAI Airport, Nagpur. 

 

2(v) Engineer-in-Charge AGM (E-C) DBAI Airport, Nagpur 

    

2(viii) Accepting Authority As per AAI’s DOP. 

 

2(x) Percentage on cost materials & 

Labour to cover all overheads & 

Profits 

 

15% 

2(xi) Standard schedule of rates CPWD DSR 2023 with up to date 

correction slips & market rates as on last date of 

submission of tenders.  

 

2(xii) Department AAI, Engineering 

 

Clause 1 

 

(i) Time allowed for submission of 

Performance Guarantee and Additional 

Performance Guarantee from the date of 

Issue of letter of intent. 

Performance Guarantee - N/A 

 

Additional Performance Guarantee - Applicable 

(ii) Maximum allowable period of extension N/A 

 

 

Clause 2 

 

 Authority for fixing compensation under 

Clause 2 

 

As per DOP 

 

 

Clause 2A 

 

 

 Whether Clause 2A shall  be applicable  No 
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Clause 5 

 

 Number of days from the date of 

issue of letter of acceptance for 

reckoning date of Start 

 10 days or date of handing over 

site whichever is earlier. 

 

Mile Stone(s) as per table given below: 

 

Sl.No. Description of Milestones (Physical) Time allowed 

in days (from 

date of start) 

Amount to be withheld in 

case of non-achievement 

of milestone 

 

1    

2    

3    

4    

 

Time allowed for execution of work. :   12 (Twelve) months. 

 

Authority to decide: 

 

i.    Extension of time………        …….. Engineer In-Charge. 

 

ii.   Rescheduling of milestone ……….. Engineer In-Charge 

iii. Shifting of date of start in case of      Engineer In-Charge 

      Delay in handing over of site……..  

 

Clause 6, 6A 
Clause applicable – (6 or 6A) : Clause 6A is Applicable 

 

Clause 7 

 

Gross  work  to  be  done  together  with  net 

payment/adjustment  of  advances  for  material 

collected, if any since the last such payment for 

being eligible to interim payment. 

 

Rs. 2.00 Lakh except final bill 

 

Clause 10A 
 

Testing equipment to be provided by the contractor at site & lab 

All the Testing equipments required for conducting test for building / pavement works as per CPWD, 

Morth, IRC and AAI specifications as applicable and Auto leveling instrument with staff – 1 No. & Steel 

measuring tapes – 50 mtr. (1 No.), 30 mtr. (1 No.) & 5 mtr. (2 Nos.) etc. 

 

Clause 10 B (II) 

 

Whether Clause 10B(II) shall be Applicable Yes / No 

Interest on Mobilization Advance …………per Annum 
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Clause 10 C :     Applicable 

 

Component of labour expressed as percent of value of work:       5%  

 

Clause 10 CA                             Not applicable 

 

Materials  covered under this 

Clause

 

  

Nearest Material (other than 

cement*, reinforcement bars, 

structural steel & Bitumen) for 

which All India Wholesale Price 

index is to be 

followed

  

Base price and its corresponding 

period of all the materials covered 

under clause 10CA 

 

  

1. Cement (OPC/ PPC) 

 

 

 

 

  

2. Reinforcement steel bars 

 

 

  

3. Structural Steel   

4. Bitumen 

 

 

 

 

 

  

 

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any. 

 

Clause 10 CC 

 

Clause 10CC to be applicable in contracts with 

stipulated  period  of  completion  exceeding  the 

period shown in next column 

18 Months 

 

A. For Construction period 

 

Sl. 

No. 

Relevant component of Material /Labour 

for price escalation 

*Percentage against total value of work 

1.  Cement component  

 

2. Labour component  

 

3. Civil Component of other Construction 

Materials 

 

4. E&M (Electrical and Mechanical i/c IT & 

Airport system) component of Construction 

Materials. 

 

5. POL (Diesel) component  
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6. Reinforcement steel bars/ TMT bars/ Structural 

steels (including stands and cables) component 

 

7. Bitumen component  

 

 Total 100 % 

 

*% of components to be decided by NIT approving authority for particular tender. 

 

B. For operation & maintenance period. 

 

Sl. 

No. 

Relevant component of Material /Labour 

for price escalation 

*Percentage against total value of work 

1. Labour component  

 

2. Civil Component of other Construction 

Materials 

 

3. E&M (Electrical and Mechanical i/c IT & 

Airport system) component of Construction 

Materials. 

 

5. Bitumen component (For Pavement work 

component) 

 

 

 Total 100 % 

 

*% of components to be decided by NIT approving authority for particular tender. 

 

Clause 11 

 

Specification to be followed for execution of work a) “CPWD Specification 2019, Vol. I to II 

with upto date correction slips, MORTH 

or other Specification as applicable.  

b) Technical specification. 

c)     Manufacturer’s Specification. 

 

Clause 12 

 

12.2 

& 

12.3 

Deviation  limit  beyond  which  clauses 

12.2  &  12.3  shall  apply  for  

buildings, Pavements and all other 

works above Foundation level 

 

15% (Fifteen Percent) 

12.5 Deviation  limit  beyond  which  clauses 

12.2 & 12.3 shall apply for foundation 

Work 

 

100% (Hundred Percent) 

 Overall Deviation i/c extra items, 

if any. 

30% (Thirty Percent) 

 

Clause 16 

 

  

Competent   Authority   for   deciding 

reduced rates 

 

 

DGM (Engg-Civil) 

 

 

A.A.I. (C- Nil, I- Nil, O- Nil) Page 140 



 

Schedules 

 

 

Clause 18 

 

Mandatory machinery, tools & plants to be deployed by the contractor at site:  

 

To be provided as per NIT and other Machinery required for timely completion of work 

 

Clause 25 

 

Place of Arbitration: Nagpur. 

 

 

 

 

Requirement of Technical Representative(s) and recovery rate 

 

Sl. 

No. 

Minimum 

Qualification 

of 

Technical 

Representative 

Discipline Designation 

(Principal 

Technical 

representative) 

 

M
in

im
u
m

 E
x

p
er

ie
n
ce

 

N
u

m
b

er
 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

clause 36 

Figures 

Rs. 

Words 

 

 

1. 12th Pass 12th Pass Supervisor 01 Years 01 1000/- per 

day 

Rupees One 

Thousand only 

 

 

Clause 37 

 

Licence Fee for unpaved land As per GCC.  

 

 

Clause 41(b) 

 

Integrity Pact applicable Yes/No 
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Clause 42 

 

(i) Schedule/statement   for determining theoretical 

quantity of cement & bitumen on the basis of 

Delhi Schedule of Rates  

DSR 2023 printed by C.P.W.D with up-to-

date correction slips till last date of 

submission of tender, technical 

specifications & BOQ. 

 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to 

tender not more than Rs.5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender 

more than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section 

for each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 

d. All other materials  

 

 

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 

 

 

Sl. 

No. 

Description of items Rates in figures and words at which recovery shall be 

made from the contractor  

  Excess  beyond  permissible 

Variation 

Less use beyond the 

permissible variation* 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at stipulated 

fixed price 

  

 

 

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction of Engineer-in-charge. 

 

 

Clause 48 

 

Escrow Account : Applicable / Not applicable. 
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Annexure to clause 34 (x) 

 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered 

for working out minimum period for which hire charges of road roller are to be recovered. 
 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

   

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

   

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

   

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

   
5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

   

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

   

7. Painting one coat using stone aggregate 12.5mm nominal size  

   

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25  

 Kg per m2  or  

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 930 Sq.m. 

 Kg per m2  

8. Painting two coats using  

   

 (a) For first coat, stone aggregate 12.5 mm nominal size  

   

 (i)   @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg  

 per m2  or  

   

 (ii)  @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600  

 Sq.m.  or  

   

 (iii)  @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

   

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per  

 100Sq.m with  

   

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.  

 Or  

   

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

   

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per  

 100 Sq.m. with  

   

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

   

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 930 Sq.m 
 nominal size per 100 m2 and binder including tack coat, the binder   

 being  hot  cut  back  bitumen  or  bitumen  emulsion  in  specified   

 quantities.   

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 930 Sq.m 
 nominal size per 100 m2and binder including tack coat, the binder   

 being  hot  cut  back  bitumen  or  bitumen  emulsion  in  specified   

 quantities.   

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 460 Sq.m. 
 (60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2   

 and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a   

 tack coat of hot cut back bitumen.   

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 370 Sq.m. 
 (60%25 mm nominal size and 40% 20 mm nominal size) per 100m2   

 and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a   

 tack coat of hot cut back bitumen.   

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 280 Sq.m. 
 (60%40 mm nominal size and 40% 25 mm nominal size) per 100m2   

 and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a   

 tack coat of hot cut back bitumen.   

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 230 Sq.m. 
 Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per   

 100m2  and  coarse  sand  3.65  Cu.m.  per  100m2  and  hot  cut  back   

 bitumen over a tack coat of hot cut back bitumen.   

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 750 Sq.m. 
 mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse   

 sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack   

 coat of hot cut back bitumen.   

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 560 Sq.m. 
 mm nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse   

 sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack   

 coat of hot cut back bitumen.   

18. Laying full grouted surface using stone aggregate 40 mm nominal size 460 Sq.m. 
 6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5   

 mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of   

 binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,   

 the binder being hot bitumen or tar as specified.   

19. Laying full grouted surface using stone aggregate 50 mm nominal size 370 Sq.m. 
 9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm   

 to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of   

 binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,   

 the binder being hot bitumen or tar,   

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 560 Sq.m. 
 nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with   

 stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and   

 seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07   

 Cu.m. per 100 Sq.m.   

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm 460 Sq.m. 
 nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with   

 stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and   

 seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07   

 Cu.m. per 100 Sq.m.   

 

A.A.I. (C- Nil, I- Nil, O- Nil) Page 144 
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SPECIAL CONDITIONS OF CONTRACT 

1. GENERAL :- 
 
1.1 Special Conditions shall be read in conjunction with the General Conditions of 

contract. Technical specifications, drawings, any other documents forming part of 
this contract and amendments / corrections thereto wherever the context so 
requires.  
 

1.2 Notwithstanding the subdivision of documents in to these separate sections and 
volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with into the contract so far 
as it may be practicable to do so.  

 
1.3 Where any portion of the general condition of contract is repugnant to or at variance 

with any provisions of the special conditions of the contract unless a different 
intension appears, the provision of the special condition of the contract shall be 
deemed to override the provision of general conditions of contract and shall to the 
extent of such repugnancy, or variations, prevail. 
 

2. BILL OF QUANTITIES : - 
 

The Bill of Quantities shall be read in conjunction with General Conditions of 
Contract, Special Conditions of Contract, Technical Specifications, Drawings and 
any other Document forming a part of this tender. The quantities shown against 
the various items are only approximate and subject to variations as made in 
General Conditions of the Contract. 

2.1 SCOPE OF WORK 

Scope of work includes clearing of grass, bushes at DBAI Airport, Nagpur.  The 

Works to be carried out as per schedule of Quantities and any other related works 

considered necessary for the main work, as decided by the Engineer-in-charge. 

However, AAI reserves the right to reduce the Scope of work at any point of time 

and the contractor shall have no financial/any other claim against reduction in the 

scope of work. 

 
 

3. TEMPORARY WORKS :- 
 

3.1 The tenderer should see the approaches and conditions of the same. If any 
approach from main road is required at site or existing approach is to be made and 
maintained for cartage of materials & execution of work etc. by the contractor, the 
same shall be provided, improved and maintained by the contractor at his own 
cost. Hence agency is requested to visit site before submitting bids. 
 

3.2 The contractor shall segregate the site of work from operational area by providing 
barricade of 9-1/2 feet high with G I sheets fixed on wooden ballies or angle iron 
posts as directed by the Engineer-in- Charge. The sheets on operational area site 
shall be painted with red and white squares. After completion of the work these 
shall be removed and taken away by the contractor. Cost of providing the 
barricades/fencing shall be borne by the contractor and shall be deemed to have 
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included in the rates quoted by him. However in case no segregation of area is 
required, then decision of the Engineer-In- Charge will be final and binding and no 
deduction in this respect will be made from the bills of the contractor. Similarly 
nothing extra will be payable to the contractor to provide barricades etc. 

 
3.3 All  temporary and ancillary works including enabling  works connected  with  the  work 

shall be  responsibility  of  the contractor  and the price quoted by them shall be deemed  
to have included the cost of such works which shall be  removed  by the contractor at 
his cost, immediately after  completion of the work. 

 
3.4 The site for the proposed “Annual Maintenance Contract for Jungle/Grass cutting 

in Transmitting Station and Remote Receiving Station at DBAI Airport, Nagpur 
(2026-27)” shall be handed over to the contractor along with the existing structures 
such as, Underground Bore-well, plantations /trees, stone pitching in the edge of 
runway basic strip/building site, paths, roads, open well etc. are to be dismantled / 
demolished and cleared. All the salvageable materials received after demolitions are 
to be stacked properly and handed over to Engineer-in- Charge. These dismantled 
materials shall be the property of the AAI. The contractor shall include in his quoted 
rates, the cost of dismantling/cutting and carrying away the same from the site.  Nothing 
extra shall be payable / deducted on this account. 

 
3.5 Site to the contractor shall be made available in phases and contractor shall be liable 

to dismantle/ relocate any of the structures fouling with the proposed site as per 
instruction by the Engineer-in- Charge. No claims whatsoever, towards aforesaid 
activities shall be entertained. 

 
4. WATER SUPPLY : - 

 
The Contractor shall make his own arrangement of suitable water for construction, 
his staff and workmen. 

 
5. POWER SUPPLY: - 

 
The Contractor shall make his own arrangement of power supply for execution of 
the work.  

6. PAYMENTS : - 
 

6.1 The bill shall be submitted at intervals on or before the date fixed by the Engineer-

in- Charge for all the works executed since previous bill in accordance with 

provision of clause 7 on page 27 of GCC the contractor shall submit all the bills 

on the Performa prescribed by the Engineer-in- Charge, preferably through 

computerized billing in triplicate.  

6.2 The payment due to the contractor shall be made within 15 days of the submission 

of the bill by the contractor and the measurements shall be verified by the 

Engineer-in- Charge or his representative within 10 days of submission of the bill.  

6.3 The bill shall not be entertained if the gross amount of the work done including 

secured advance payable is less than Rs. 2.00 lakhs except Final Bill. 
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7. INCOME TAX AND LABOUR CESS  : 

 

7.1  Income Tax deductions shall be made from all payments made to the Contractor 

as per the rules and regulations in force in accordance with the Income Tax Act 

prevailing from time to time. 

7.2 Labour cess as per rules and regulation in force shall be deducted from the bills of 

contractors and deposited with designated authority. 

7.3  The tendered rate should be inclusive of all taxes, duties, cess, fee and charges 

levied under any statute excluding GST, freight, etc. up to site destination (i.e. 

Aurangabad Airport), loading, unloading and insurance etc. 

7.4 In case of change in the rate of Tax or any provision relating to levy of Tax resulting 

in increase in burden of Tax on contractor after the last date and time of submission 

of financial bid, the contractor shall be entitled to receive any compensation for 

such increase in quantum of Tax payable by the contractor. Similarly recovery shall 

be made from the contractor on account of decrease of rate of Tax or any provision 

relating to levy of Tax. 

7.5 The agency is required to submit an undertaking in the format attached as per 

Annexure-I & II regarding GST compliance. 

7.6 The agency has to raise proper tax invoice with in quoted cost mentioning actual 

tax rate (GST) as applicable for the goods & service provided / executed in the 

contract to enable AAI to claim Input Tax Credit (ITC). Nothing extra shall be paid 

to agency in this account. 

7.7 Anti-Profiteering Clause :- During the currency of contract, any reduction in the rate 

of Tax on any supply of Goods or Services on any benefit of Input Tax Credit (ITC) 

shall be passed on to the AAI by the bidder in such a way to commensurate 

reduction in prices. 

7.8 If, as a result of any delay or default on his part, AAI is rendered unable to avail 

ITC, he would, at his own cost, get the shortcoming rectified in the return to be filed 

immediately thereafter. 

7.9 AAI does not give any concessional forms/ certificates/ permits towards any taxes, 

duties & levies etc. 

 
8. CONTRACT AGREEMENT : - 

 
8.1  The Contract agreement shall be executed on a non-judicial Stamp paper of the 

value of Rs.100/- or as per prevailing practice by court of law and the cost of the 
Stamp paper shall be borne by the Contractor. 

                  
8.2 Contractor's tender including the letters of clarifications between the contractor and 

the AAI prior to the award of contract shall form a part of the contract agreement 
to the extent they have been accepted by AAI. 
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9. REGULATIONS : - 

 
All men and vehicles will observe the regulations in force in the operational area 
and will do nothing to pose a danger to the aircraft and their operations. All vehicles 
will fly the mandatory red flag during day light hours and red lights during night 
while working in operational areas. 

 
10. INSPECTION OF SITE AND TESTING : - 

 
i) The Engineer-in- Charge or his authorized representative shall have full power to 

inspect any portion of the work examine the materials and workmanship at the 
contractors work or at any other place from where the material is obtained. 
Acceptance of any material shall in no way relieve the contractor of his 
responsibility for meeting the requirement of the Specifications. 

 
ii) Routine type tests for the various items of material shall be performed at the 

contractor’s works and test certificates furnished. The contractor shall permit the 
Engineer-in- Charge or his authorized representative to be present during any or 
all the tests. After notification to the Engineer-in- Charge that the work has been 
completed, the contractor shall make under the direction and in the presence of 
Engineer-in- Charge such tests and inspections as have been specified or as the 
Engineer-in- Charge shall consider necessary to determine whether or not the full 
intent of requirements of the plans and specifications have been fulfilled. In case 
the work does not meet the full intent of the specifications, it shall be rectified by 
the contractor at no extra cost and the contractor shall bear all the expenses for 
any further tests considered necessary. 

 
iii) All  tools,  instruments, plants  and  labour /operating personnel  for  the  test  shall  

be  provided  by  the contractor  at  his  own  cost.  The contractor   will establish 
a full-fledged laboratory at site at his own   cost within one month from the date of 
issue of work order.  The testing facilities should be sufficient to do various routine 
test of works and as approved by Engineer-in- Charge. 

 
iv) The Engineer-in- Charge may at his discretion, check the test results obtained at 

contractors laboratory by independent tests at an approved laboratory. The cost of 
such material, transport, cost of testing etc. shall be borne by the contractor 

 
 

11. MATERIALS AT SITE : - 
 

Materials brought to the site by the contractor shall be stored by the contractor in 
a safe/dry storage space.  The contractor shall be responsible for safe custody of 
materials at site till such time; the installation is commissioned and handed over to 
the Engineer-in- Charge. 
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12. SITE FOR STACKING OF MATERIALS, MACHINES, INSTALLATIONS OF T & P 

AND CONSTRUCTION OF TEMPORARY HUTMENTS :- 
 

 The contractor shall not be permitted to enter in (other than for inspection purpose) 

or take possession of the site until instructed to do so by the Engineer-in- Charge 

in writing. The portion of the site to be occupied by the contractor shall be indicated 

by the Engineer-in- Charge at site and the contractor shall on no account be 

allowed to extend his operations beyond these areas. In respect of any land 

allotted to the Contractor for purpose of or in connection with the contract, the 

contractor shall be issued a license subject to the following and such other terms 

and conditions as may be imposed by the licenser. 

      (i)  Land/Space (Paved/Unpaved/Covered-AC or Non-AC), to the extent allotted to       

contractors during execution of work for the purpose of installation of plants, 

cement go down, site office, stacking of materials shall be provided at free of cost 

up to completion of work. 

      (ii) A security deposit at the rate of Rs.500/sqm in the form of DD/BG shall be  
deposited by the contractor. In case, contractor do not deposit security deposit 
same shall be deducted from 1st running account bill. Such security deposit shall 
be released only after allotted land has been fully vacate by the contractor to entire 
satisfaction of E.I.C. If contractor fails to vacate the allotted land/space (Paved/Un 
paved/Covered- AC/Non-AC) after completion of the work shall be charged as per 
prevailing license fee of the airport plus 25% penalty over that. The contractor shall 
install plant, within Airport premises on the land allotted by Engineer-In-Charge on 
the request of contractor. In case if required land is not available for installation of 
plant, the contactor at his cost has to make his own arrangement of land outside 
Airport premises for installation of plant. However, the contactor shall ensure 
quality control of mix as stipulated in technical specification. 

      (iii) The allotment of land for purpose of or in connection with the contract subject to 
the following and such others terms and conditions as may be imposed by the 
licenser. 

      (iv) That such use or occupation shall not confirmed any right of tenancy of the land to 
the contractor. 

(v) That the contractors shall be liable to vacate the land on demand by the E.I.C. 

(vi) That the contractor shall have no rights to any construction over this land without 
the written permission of the E.I.C. In case, he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the contrary. 
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13.     STANDARD OF WORKMKANSHIP: - 

 
          To determine the acceptable standard of workmanship, the contractor shall execute 

portion of the item of work as sample for approval of the Engineer-in- Charge, before 
taking up the actual execution of the particular item of work. 

 
 

14.      REDUCED RATE PAYMENT:- 
 

All works have to be carried out strictly as per standard contract specification and 

the drawings applicable to the contract. Any work found below specification and 

not as per the drawings is liable to be rejected. However, if any work is below 

specification but is technically acceptable as per the discretion of the Engineer-in- 

Charge, the same work will be considered for acceptance and will be paid at a 

reduced rate at the sole discretion of the Engineer-in- Charge, and his decision will 

be final in this respect and no claim of the contractor shall be entertained in this 

regard at any stage. The decision of the Engineer-in- Charge, regarding rejection 

or acceptance of substandard work and its reduced rate payable shall be beyond 

the purview of the Arbitration under Clause 25 of this Contract. 

15.      SITE PRECAUTIONS: - 
 

i) Any materials or T & P etc., found lying outside the sites approved by the Engineer-
in- Charge, shall be removed by the Engineer-in- Charge at the risk and cost of the 
contractor. 
 

ii) When the Contractor’s equipment or personnel require to cross areas which are 
not closed to aircraft operations, the contractor shall provide competent flagmen 
at locations designated by the Engineer-in- Charge to relay signals from airport 
traffic control to personnel wishing to cross such areas. 
 

iii) Every transport vehicle shall carry a permit issued by the Chief Authority of Airport 
/ Aerodrome Concerned and shall be produced on demand by him or his 
authorized agent. All vehicles entering the airport limits shall follow the routes 
prescribed by the Chief Authority of Airport for entering the areas and shall display 
red flags on top. No vehicle shall be allowed between sunset and surprise, also 
during the day when visibility is 500 meter or less, within the Airport limits where 
motor vehicle act does not apply. 
  

iv) With regard to construction safety measures, the contractor shall adhere to various 
Indian Standard Codes of Practice, requirements of Provincial Government and 
local Municipal Authority wherever the provisions of the latter two agencies shall 
be more stringent than the provisions of the former. When these codes do not exist, 
the contractor shall adhere to such safety measures as directed by the Engineer-
in- Charge. 

 
v) The contractor shall, during construction, provide barricades at his own cost as per 

specifications prescribed by the Engineer-in- Charge to segregate the working 
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area to ensure safety of all concerned.  The type of barricade is of chain link fencing 
with proper support or as approved by Engineer-in- Charge. 

 
vi) The contractor shall be responsible for any damage, resulting from his operations, 

either to buildings, structures, airport fixtures such as underground cable, contact 
lights, hard surface areas, water mains, other operational installations, Airport 
roads etc. The contractor shall restore, replace or repair any such damage to the 
complete satisfaction of the Engineer-in- Charge and in default the Engineer-in- 
Charge may cause the same to be made good by any other means and deduct the 
expenses from any sums due to contractor. 

 
vii) The work shall be carried out in phases in such a way that there is least obstruction 

to the office working. The phasing shall be decided by the Engineer-in- Charge, 
who will be at liberty to change the phasing to suit the requirements. The contractor 
shall have to abide by these instructions and nothing extra shall be paid to him on 
this account. 

 
16. Contractor’s tender including the letters of clarifications between the contractor and 

AAI prior to the award of contract shall form a part of the tender documents to 
extent they have been accepted by AAI. 

      
           

17. CLOSING DAY’S WORK: - 
 

After the closure of day’s work, all equipment and stock piled materials must be so 
placed that after darkness their tops are below a fifty to one ratio from the ends of 
the basic strips of the runway and twenty to one from sides of useable aircraft traffic 
areas and must be marked with red flags by day and red lights by night to indicate 
that they project above the general contour of the aerodrome. 

 

18. LABOUR CAMPS: - 
 
No labour camps will be allowed in the operational area. 

19. In case CPWD/B. I. S. (Formerly ISI) codes / specifications are not available; the 
decision of the Engineer-in- Charge based on acceptable sound engineering practice 
and local usage shall be final and binding on the contractor. 
 

20. The rates for different items of works shall be for all heights and depths of the building 
except where otherwise specified in the items of work or in special conditions 
appended with the tender. 

 
21. Wherever any reference to any Indian Standard specification occurs in the documents 

relating to the contract the same shall be inclusive of all amendments issued thereto 
or revisions thereof if any, upto the date of receipt of tenders. 
 

22. The work shall be carried out in accordance with the architects’ drawings and structural 
drawings. The structural and architectural drawings shall have to be properly 
correlated before executing the work. In case of any difference noticed between 
architectural and structural drawings, final decision, in writing of the Engineer-in- 
Charge shall be obtained by the contractor. For items, where so required, samples 
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shall be prepared before starting the particular items of work for prior approval of the 
Engineer-in- Charge and nothing extra shall be payable on this account. 

 

23. All materials to be used on works shall bear I. S. I. certification mark unless otherwise 
the make specified in the item or special conditions appended with tender document. 
In case ISI marked materials or the materials mentioned in the tender document are 
not used due to non-availability, the materials used shall confirm to ISI code or CPWD 
specification applicable in this contract. In such cases the Engineer-in- Charge shall 
satisfy himself about the quality of such materials and give his approval in writing. Only 
articles classified, as “First Quality” by the manufacturers shall be used unless 
otherwise specified. All materials not having ISI specifications. The Engineer-in- 
Charge may relax the condition regarding testing if the quantity of materials 
requirement the work is small. 

 
For the products bearing ISI certification mark, no further testing is required at site. In 
all such cases of use of ISI certified materials, proper proof of procurement of materials 
from authentic manufacturers shall be provided by the contractor to the satisfaction of 
Engineer-in- Charge. 
 

24. Other agencies doing work of electrification, air-conditioning, external services, other 
building work, horticulture work, etc. for this project will also simultaneously execute 
the works and the contractor shall afford necessary facilities for the same. The 
contractor shall leave such necessary holes, openings, etc. for laying / burying in the 
work pipes, cables, conduits, clamps, boxes and books for fan clamps, etc. as may be 
system, telephone system, C.C. T.V. system, etc. and nothing extra over the 
agreement rates shall be paid for the same. 

 

25. Unless otherwise specified in the schedule of quantities the rates for all items of the 
work shall be considered as inclusive of pumping out of bailing out-water if required 
for which no extra payment will be made. This will include water encountered from any 
source such as rains, floods, subsoil, and water table being high due to any other 
cause whatsoever. 

 
26. Any cement slurry added over base surface (or) for continuation of concreting for bond 

is added its cost in deemed to have in built in the item unless otherwise / explicitly 
stated and nothing extra shall be payable or extra cement considered with 
consumption of this account. 
 

27. The rate for all items in which the use of cement is involved is inclusive of charges for 
curing. 

 
28. The contractor shall take all precautions to avoid all accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags, red lights and providing 
barriers. He shall be responsible for all damages and accidents caused due to 
negligence on his part. No hindrance shall be cause to traffic during the execution of 
the work. Nothing extra will be payable on this account. 

 

29. The foundation trenches shall be kept free from water while all the works below ground 
level are in progress. 
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30. The contractor shall maintain in perfect condition all works executed till the completion 
of the entire work allotted to him. Where phased delivery is contemplated the 
provisions mentioned above will apply to each phase. 

 
31. No compensation shall be payable to the contractor for any damage caused by rains, 

lightening wind, storm, floods, earthquakes or other natural calamity during execution 
of work. He will make good all such damages at his own cost and no claim on this 
account will be entertained. 

 

32. The contractor shall clear the site thoroughly of all scaffolding materials and rubbish 
etc. left out of his work and dress the site around the building to the satisfaction of the 
Engineer-in- Charge before the work is considered as complete. 

 

33. The contractor shall obtain a valid Labour License under the Contract Labour (R & A) 
Act. 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971 well 
before the commencement of work and retains the validity of license till its completion. 

 

34. If the contractor is found to violate any security regulation, he shall be blacklisted in 
addition to being subjected to other legal proceedings. 

 

35. Water: Water used for construction work shall be clean and reasonably free from 
injurious quantities of deleterious materials such as oils, acids, alkalis’, salts and 
vegetable growth. Generally, potable water shall be used. 

 

36. ROYALTY OF MATERIALS :- 
 

(i)  “The contractor shall at his own expense, provide all materials required for the works 

other than those which are to be supplied by AAI. The contractor shall deposit royalty 

and obtain necessary permit for collection of stone, sand, red bajri, kankar, earth, 

manure etc. from the local authority in the matter and will abide by the notification issued 

by Central Govt. / State Government / Local State Authorities as applicable from time to 

time in this regard. The contractor is also bound to allow deduction from his bills any 

difference in statutory taxes / royalty and penalty proposed by Local State Authorities to 

AAI till finalization of settlement of all demands in this regard by Central / State Govt.”. 

(ii)  This will also be applicable to forest produce. 

37. BYE-LAWS:- 
 

37.1 The contractor shall comply with all bye-laws and regulations of local and statutory 
authorities having jurisdiction over the works and shall be responsible for payment of 
all fees and other charges and for giving and receiving of all necessary notices and 
keeping the engineer-in- Charge, informed of the said compliance with the bye-laws, 
payments made, notices issued and received. 
 

37.2 The contractor shall indemnify the AAI against all claims in respect  of  patent rights, 
design, trademarks of  name  or other  protected  rights in respect of any  plant,  
machine, work or materials used for or in connection with the work or temporary  works  
and from and against all  claims,  demands proceedings,  cost,  charges  and  
expenses  whatsoever   in respect  of  or in relation thereto.  the  contractor  shall 
defend  all  actions  arising from  such  claims  and  shall himself  pay all royalties 
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license fees, damages, costs  and charges  of all and every sort that may be legally  
incurred in respect thereto. 

 
38. The firm shall submit test certificates wherever applicable as per CPWD/ IS / 

Manufacturer’s practice and the AAI reserves the right to get them checked 
independently. 

 
39. Approval of the Engineer-in- Charge shall be taken well in advance for all materials to 

be used on work by the contractor. 
 
 

40. APPARTITIONING OF WORK : - 

 
The Airports Authority of India reserves the right to apparition the work at different levels 

amongst not more than two contractors, by negotiations if necessary. 

41. DAMAGE TO PERSON AND PROPERTY : - 
 
The Contractor shall indemnify and keep indemnified AAI against all losses and claims 

for injuries or damage to any person or any property whatsoever, which may arise out 

of or in consequence of the construction and maintenance of the works by them and 

against all claims, demands and proceedings of or in relation thereof. 

42. Agency should submit the copies of purchase vouchers of materials, as desired by 
Engineer-in- Charge, incorporated in the works. 
 

43. RESTRICTED WORKING HOURS:- 

 
In case normal working hours are reduced due to operational / security requirement 

etc. no extra payment shall be admissible to the contractor but suitable extension of 

time shall be granted subject to verification of proper records of such restricted 

working hours maintained at site.             

44. SITE CONDITIONS AND REQUIREMENTS:- 
 

a) The contractor shall be responsible for the true and proper setting out of the work and 
for the correctness of the positions levels and dimension and alignments of all parts of 
the works and for the provisions of all necessary applications and labour in 
connections therewith. 
 

b) If any times during the progress of the work any error may appear of arise in the 
position, levels, dimension or alignments of any part of the work the contractor on 
being required to do so by the Engineer-in- Charge shall at his own expense rectify 
such errors to the satisfaction of the Engineer-in- Charge. 

c) The checking or any setting out of any line by the Engineer-in- Charge or his 
representative shall not relieve in any way the contractor of responsibility for the 
correctness thereof and shall carefully project and preserve all bench mark site rails, 
pegs and other things used in the set is out of work.  



[C-NIL, I-NIL, O-NIL]  SCC-11 
 

d) The contractor has to adjust his work and progress to work in co-ordination with other 
agencies working at site.  

e) No crushing of aggregate will be allowed within AAI premises and it’s vicinity. 

 

45. DIFFERENCE BETWEEN FIRST LOWEST BIDDER (L-1) AND SECOND LOWEST 

BIDDER (L-2):- 
 

Final bill will be worked out at the accepted agreement rates (L-1) and also with 
quoted rates of second lowest (L-2). The amount of final bill to be paid will be restricted 
to the lower of the two (L-1 and L-2), so that overall position of the lowest tenderer 
remains unchanged. 

 
46. Purchase tax / Turnover tax / Octroi / Royalty / CESS / work contract tax or any other 

tax on work or on materials and labour in respect of this contract shall be payable by 
the contractor and Airports Authority of India will not entertain any claim whatsoever 
in this respect. 
 

47. This notice of Tender shall form part of the contract document. The successful 
Tenderer / contractor, on acceptance of his Tender by the Accepting Authority, shall 
within 15 days from the stipulated date of start of work sign the contract consisting of 
Notice Inviting Tender, General Conditions of Contract, Special / Additional Condition, 
General and Particular Specification, Tender Conditions as issued at the time of 
invitation of Tender and acceptance thereof with any correspondence leading there to. 

 
48. The deviation in overall amount of the contract shall not deviate beyond 30%. 
 

49. If the work is to be executed inside the operational area. The contactor shall obtain      
necessary entry permits for all their employees. No work should be delayed for want 
of entry permit/passes. 

 
50. The work shall be executed without obstructing the aircraft operations in the 

operational area. Work site should be vacated immediately as and when required. 
 

51. Proper and elegant direction boards and “Work is in-progress. In-convenience caused 
is Regretted” etc. should be displayed at appropriate places, as per the approval of 
Engineering-Charge.         
    

52. Samples of all the materials shall be got approved by the Engineer-in- Charge before 
placing order for any materials. 

 

53. The agency is required to pay charges for obtaining Airport Entry Permit (AEP’s) for 
entry of each person, Vehicle Entry Passes (VEP’s) for entry of each vehicles and 
Airside Driving Permits (ADP’s) to along with required documents of valid vehicle 
registration certificates, PUC’s, Insurance of the vehicles and valid driving licenses of 
the drivers entering inside  the operational area. Current rate of charges required to 
pay for obtaining Airport Entry Permit (AEP’s) is Rs.30/- per each for seven days 
permit, for Vehicle Entry Passes (VEP’s) Rs.1,770/- per each per annum and for 
Airside Driving Permits (ADP’s) is Rs.236/- per each per annum. Contractor has bear 
all expenses towards this and nothing extra shall be paid for the same. 
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54. PERFORMANCE :- 
 

The contractor shall perform all works in substantial and acceptable manner in 
accordance with the plans and specifications and in accordance with such further and 
explanatory drawings, details and instructions as may from time to time be given by 
the Engineer-in- Charge. The work must be progressed within such sections and at 
each times as directed by the Engineer-in- Charge.  
 
The contractor shall provide and do everything necessary for the proper execution of 
the works according to the true intent and meaning of the drawing and specifications 
taken together whether the same may or may not be particularly shown on that 
drawings or described in the schedule of quantities, provided that the same can be 
reasonably inferred there from. Figured dimensions to be followed in preference to 
scale dimensions and all dimension and particulars to be taken from the actual work.  

 
It must be clearly understood that the whole of the conditions are intended to be strictly 
enforced and that no extra charges in respect of extra work will be allowed unless they 
are clearly outside the spirit and meaning of the conditions or unless such works shall 
have been ordered in writing by the Engineer-in- Charge. 
 

55. COMPLETION SCHEDULE :- 

 
The works shall be executed strictly as per time schedule mentioned in NIT. Contractor 
shall have to plan his construction program and activities so as to complete the work 
in the stipulated period. The period of completion given includes the time required for 
mobilization as well as testing, rectification, if any retesting and completion in all 
respects to the entire satisfaction of Engineer-in- Charge. 
 

56. SUFFICIENCY OF TENDER: - 
 

a.  Particulars and data furnished in the various sections of the tender documents need 
not be taken as complete by themselves. They are intended to serve as rough 
guidance only for the contractors to quote for the item rate tender. The tender shall, 
therefore, in their own interest examine the drawings, conditions of contract and 
specifications of work furnished in the tender documents. They shall also inspect the 
site and satisfy themselves on their own as to the hydrological, climatic and physical 
conditions prevailing at site, the nature, extent and practicability of works, all existing 
and required roads and other means of communications and access to site, royalties 
and ferry charges, if any labour and probable site for labour camps, stores and godown 
etc. 
 

b. They shall also obtain for themselves all necessary information as to risks, 
contingencies and other circumstances which may affect or influence their tender. No 
extra charges consequent on any insufficient appreciation or otherwise shall be 
allowed. The contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the schedule of works/items, quantities or in bills of quantities which 
rates and price shall except as otherwise provided cover all his obligations under the 
contract and all matters and things necessary for the proper completion of the work. 
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c.  Should there be any discrepancy in or any doubt or obscurity as to the meaning of any 

of the tender documents, clarification should be sought by the end date of seeking 
clarifications. The department will have a right to make any amendments in the tender 
documents and any such changes will be intimated to the tenderers before the last 
date of receipt of tender. 

 
 

 
 
 
 

Asstt. Gen. Manager (Engg- Civil) 
Airports Authority of India 

DBAI Airport, Nagpur 
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DELETED 



Name of the 
Bidder/ Bidding 
Firm / Company 

:

NUMBER # TEXT # NUMBER # TEXT # NUMBER # D
A

NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units

BASIC RATE (Without 
GST) In Figures To be 
entered by the Bidder  

Rs.      P

TOTAL AMOUNT  
Without Taxes

TOTAL AMOUNT 
In Words

1 2 4 5 13 53 55
1 Cutting of  Vegetation,grass upto 15 cm  maximum from ground level 

,removal of bushes/saplings of girth upto 300 mm,stumps by 
grubbing/uprooting by deploying required all kind of machines, 
manpower etc including disposal of the   unserviceable material , 
rubbish so achieved  upto 100 meter lead  complete as per 
satisfaction of Engineer-in-Charge.

75.000 Hectare 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only

Item Rate BoQ 

Tender Inviting Authority:  Asstt. Gen.  Manager (E-C), AAI, DBAI Airport, Nagpur - 05.

Name of Work: “Annual Maintenance Contract for Jungle/Grass cutting in Transmitting Station and Remote Receiving Station at DBAI Airport, Nagpur (2026-27)”.

Contract No:  2026_AAI_283900_1

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are 

allowed to enter the Bidder Name and Values only)

Validate Print Help



 
 

CPPP under GePNIC, Help Desk Services 
 

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number 

0120-4200462, 0120-4001002, 0120-4001005, and 0120-6277787. International Bidders are 

requested to prefix 91 as country code. 

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject 

while emailing any issue along with the Contact details. For any issues/ clarifications relating 

the tender(s) published kindly contact the respective Tender Inviting Authority. 

 
Tel: 0120-4001002, 0120-4001005, 0120-6277787 

E-Mail: support-eproc@nic.in 

2. For any Policy related matter / Clarifications Please contact Dept of Expenditure, Ministry of 

Finance. 

E-Mail: cppp-doe@nic.in 

3. For any technical Issues / Clarifications relating to the publishing and submission of AAI tender(s) 

a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk 

services have been launched between 0800-2000 hours for the CPPP under GePNIC 

https://etenders.gov.in. The help desk services shall be available on all working days 

(Except Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users on 

issues related to the use of Central Public Procurement Portal(CPPP). 

b. Before submitting queries, bidders are requested to follow the instructions given in 

“Guidelines to Bidders” and get their computer system configured according to the 

recommended settings as specified in the portal at “System Settings for CPPP”. 

4. In case of any technical issues faced, the escalation matrix is as mentioned below: 

SL. 

No. 

Support 

Persons 

Escalation 

Matrix 
E-Mail Address 

Contact 

Numbers 
Timings* 

 
1. 

Technical 

Help Desk 

Team 

Instant 

Support 

 
eprochelp@aai.aero 

011-24632950, 

Ext-3512 

 

0800-2000 Hrs. 

(MON - SAT) 

 

2. 

 
Sh. Sanjeev 

Kumar, Sr. 

Mgr.(IT) 

After 4 Hrs. 

of 

Issue 

etendersupport@aai.aero 

or 

sanjeevkumar@aai.aero 

 
011-24632950, 

Ext-3523 

 
0930-1800 Hrs. 

(MON-FRI) 

 
3 

Sh. 

Dharmendra 

Kumar 

Jt.GM(IT) 

 
After 12 Hrs. 

 
dkumar@aai.aero 

 
011-24632950 
Ext. 3527 

0930-1800 Hrs. 

(MON-FRI) 

5. 
General 

Manager(IT) 

After 03 

Days 
gmitchq@aai.aero 011-24657900 

0930-1800 Hrs. 

(MON-FRI) 

 
*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays. 

 

5. The above mentioned help desk numbers are intended only for queries related to the issues on 

e-procurement portal and help needed on the operation of the portal. For queries related to 

the tenders published on the portal, bidders are advised to contact concerned Bid Manager 

of AAI 
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