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AIRPORTS AUTHORITY OF INDIA
TENDER ID: 2026_AAI_284120_1

Tender Ref. NO: AAI/DIB/ENGG(E)/CW-02/2026-27

Name of Work: Replacement of 40 KVA ups at DWR Building
Dibrugarh

TENDER DOCUMENT

Estimated cost: Rs. 8,51,250/- (Excluding GST)
EMD amount: Rs. 25,538/
Tender cost: Rs. 1,180/-

AIRPORTS AUTHORITY OF INDIA

ENGINEERING WING
DIBRUGARH AIRPORT
DIBRUGARH - 786012.
TELEPHONE NO.: 0373-2382195

AIRPORTS AUTHORITY OF INDIA



Name of Work: Replacement of 40 KVA ups at DWR Building Dibrugarh

INDEX
SI. Details of Pages Page No.
No.
1. Index 1
2. | Tender Notice for web 01to 07
3. PQQ Preform 01to 13
4. Guidance Tenderer 04 to 08
5. Notice Inviting Tender 09to 13
6. Tender forms 14 to 20
7. | General Condition of Contract (GCC) GCC 01 to 139
8. | Special Condition of Contract SPC 01to 11
9. | Special Condition of Contract for AICMC AICMC | 01to 06
10. | Technical Specification TS 01 to 08
11. | List of Preferred Makes 1t010
12 | Schedule of Quantities BOQ 01
Certified that this Tender Document contains pages 1 to 203 pages only excluding front cover
page.
~sd-
Sr. Manager (Engg. Elect)
AAI, Dibrugarh Airport, Dibrugarh
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R faam=aa= i1 / AIRPORTS AUTHORITY OF INDIA

o= Y (fAgqd) / ENGINERING WING (ELECTRICAL)
f&5rTe sas3rg), fS1¢ / DIBRUGARH AIRPORT, DIBRUGARH.

Ref No. AAI/DIB/ENGG(E)/CW-02/2026-27 Date : 14.07.2026

NOTICE INVITING e-TENDER (2 BOT- 2 Envelope Open Tender)
Tender ID: 2026_AAI_284120 _1

Item rate/Percentagerate/EPC e-tenders are invited through the e-tendering portal by
Senior Manager (Engg.-Elect), AAIl, Dibrugarh Airport, Dibruagrh, on behalf of
Chairman, AAI from the eligible contractors for the work of “REPLACEMENT OF 40 KVA
UPS AT DWR BUILDING DIBRUGARH” at an estimated cost of Rs. 8,51,250/- (Excluding
GST) with completion period of 04 (Four) months for SITC work, and 05 ( Five years) for
All Inclusive Comprehensive Maintenance Contract (AICMC) after defect liability period of
12 months (One year).

(ii)

AAl

The  tendering  process is online at e-portal URL  address
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may
download and go through tender document.

Prospective Tenderers are advised to get themselves register at CPP-portal, obtain
‘Login ID” and ‘Password’ and go through the instructions available in the Home
Page after log in to the CPP-portal https://etenders.gov.in/eprocure/app or
www.aai.aero. They should also obtain Digital Signature Certificate (DSC) in parallel
which is essentially required for submission of their application. The process
normally takes 03 days’ time. The tenderer may also take guidance from AAI Help
Desk Support through path aai.aero/tender/e-tender/help desk support.

For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk
details are as below: -
Tel: 0120-4001002, 0120-4001005 and 0120-6277787

E-mail: support-eproc@nic.in

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in
the subject while emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

For any further technical assistance with regard to functioning of CPP portal the
Tenderer may contact to the following AAI help desk numbers on all working days
only between

Sl. | Support | Escalation E-mail Address Contact | Timing

No | persons No.

1 | Technical | Instant eprochelp@aai.aero 011- 0800-
Help Support 24632950 | 2000
Desk Ext. 3512 | Hrs.
Team (MON

- SAT)
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2 | JE(IT) After 4 etendersupport@aai.aero | 011- 0930-
Hrs. of or 24632950 | 1800
Issue vaibhav_g@aai.aero Ext. 3523 | Hrs.
(MON -
FRI)
3 |Sr. After 12 shripatim@aai.aero 011- 0930-
Manager | Hrs. 24632950 | 1800
(IT) Ext. 3509 | Hrs.
(MON -
FRI)
4 |Jt.GM After 24 Sunil.km@aai.aero 011- 0930-
(IT) Hrs. 24632950 | 1800
Ext. 3506 | Hrs.
(MON -
FRI)
5 | General | After 03 gmit@aai.aero 011- 0930-
Manager | Days. 24657900 | 1800
(IT) Hrs.
(MON -
FRI)

CRITICAL DATA SHEET

*The help desk services shall remain closed on all Govt. Gazetted Holidays.

Tender processing fee of Rs.1,180/-(i/c GST), non-refundable will be required to be
paid Online in CPP- Portal only.

Earnest Money Deposit (EMD) of Rs. 25,538 /- will be required to be paid online on
CPP portal only.

Following 2 envelopes shall be submitted through online at CPP-portal by the
Tenderer as per the following schedule:-

Publishing Date

15.07.2026

Bid Document Download / Sale Start Date

15.07.2026 from 12:00 hrs

Clarification Start Date

15.07.2026 from 12:00 hrs

Clarification End Date

22.07.2026 upto 12:00 hrs

Bid Submission Start Date

15.07.2026 from 12:00 hrs

Bid Submission End Date

08.08.2026 upto 12:00 hrs

Bid Opening Date (Envelope- I)

10.08.2026 at 12.00 hrs

Bid Opening Date (Envelope- II)

13.08.2026 at 12:00 hrs

Note: If the bidder has any query related to the Bid Document of the work, they should
use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of
Communicationin this regards shall be entertained.

C-Nil I-Nil O-Nil
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Envelope-I(Technical bid and Pre-qualification):- Bid containing the followings:
A. Tender Bid containing the following:-

i. Scanned copy of Tender Acceptance letter on Bidder’s letter head (Proforma given at
Page No. Tender forms 14).
ii. Scanned copy of Permanent Account Number (PAN) and GST Registration Number.
iii. Scanned copy of ‘Undertaking’ regarding Blacklisting / Debarment on Company’s

Letter Head (Proforma given at Page No. Tender forms 15).

iv. Bidder shall submit scanned copy of “Undertaking on Company’s letter head that
[/We will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-charge (E-I-C) to achieve the milestones/targets
and overall completion within the time period (Proforma given at Page No. Tender
forms 16).

V. Scanned copy of Form- A - details of similar works completed during last seven years
supported with completion certificate issued by client (Proforma given at Page No.
Tender forms 17).

Vi. Scanned copy of Form- B - Financial information (Proforma given at Page No. Tender
forms 18).
vii. Scanned copy of Form- C -Net Worth (Proforma given at Page No. Tender forms 19).
viii.  Bidders other than propriety firm shall submit, scanned copy of Authorization

Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only if the tender is processed by a person other than proprietor.
ix. PQ Performa duly filled.

x.  Digitally signed tender documents.
B. Qualifying requirements of contractors / Tenderers containing the following:-

Should have successfully completed or substantially completed three works, each of
Rs. 3,40,500.00 or two works, each of Rs 4,25,625.00 or one work of Rs
6,81,000.00 in single contract of similar nature of work related to “SITC of UPS with
CAMC” during last 07 (seven) years ending last day of previous month to the one in
which tenders are invited. The details of similar works completed during last seven
years in the given format-Form-A with supporting documents issued by client.

Note:

1. The Experience Certificates of works completed pre GST era, completion amount will
be divided by 1.12 (to exclude pre GST taxes) to make it at par with experience
certificates of post GST era but excluding GST

AAl C-Nil I-Nil O-Nil Page | 3
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Substantial completion shall be based on 80(eighty) percent of awarded cost or more
value wise works completed under the contract. Substantial completion should not be
defined in terms of percentage completion, rather it should be based on functional
consideration. Certificate for 'substantial completion' of project/work/asset should
contain two parts. Part -1 shall contain 'financial value of work done' and part-II shall
contain 'certificate of functional completion of project/work/asset'.

“The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum, calculated
from the date of completion to date of bid opening (Cover-I/Technical bid)".

Client certificate for experience should show the nature of work done, the value of
work, date of start, date of completion as per agreement, actual date of completion
and satisfactory completion of work along with work order and Bill of Quantities.
Tenderers showing work experience certificate from non-government/non-PSU
organizations should submit copy of tax deduction at sources (TDS) certificate
(s) along with a certificate issued by registered Chartered Accountant, clearly
specifying the name of work, total payment received against the work and TDS
amount for the work.

i) Should have average annual financial turnover of Rs. 3,01,343.00 on
construction works during last three years ending 31st March of the
Previous financial year. The financial information shall be submitted in the
given format-Form-B. Tenderes showing continuous losses during the last
three years in the balance sheet shall be summarily rejected.
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ii) The tenders should have a minimum net worth of Rs. 1,27,688.00, issued by
cetified Chartered Accountants. The Certificate should be submitted in the
given format-Form-C

Envelope-II: - The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is acceptable. If
the price bid has been given as a standard BOQ format with the tender document,
then the same is to be downloaded and to be filled by all the Tenderers. Tenderers are
required to download the BOQ file, open it and complete the Blue coloured
(unprotected) cells with their respective financial quotes and other details (such as
name of the Tenderer). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the
filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected.

Operation & All-Inclusive Comprehensive Maintenance:

The scope of work also covers All Inclusive Comprehensive Maintenance Contract
(AICMC) for 05 years after Defect Liability Period (DLP) of 01(One) year. Bidders shall
quote year wise rates towards AICMC (for 05 years after 01 year DLP). Lowest quote
(L1) shall be decided on the basis of SITC cost plus Net Present Value (NPV) of AICMC
cost based on the pre-fixed discounting factor considering Discounting Rate of 8.70%.
The discounting factors are given under Annexure-11 (Tender Forms 20).

Evaluation of tender:

Rates quoted shall be in Indian Rupees only and inclusive of all taxes (excluding GST)
and duties whatsoever viz. custom duty in case of imported items, entry tax, taxes
levied by local bodies, labour, tools & plants, packing, freight/transportation,
insurance, loading, unloading, etc. GST as per actual shall be paid extra against tax
invoice as per latest government notification in force.

The L1 bidder will be evaluated based on the offered cost for SITC work plus Net
Present Value (NPV) of AICMC cost based on the pre-fixed Discounting Factor
(upto four decimal) considering Discounting Rate of 8.70%. The Discounting
Factors are given under Annexure-11 (Tender Forms 20).

NPV of AICMC cost shall be calculated by the e-tendering portal automatically.
The lowest quote evaluated on the basis of SITC work plus Net Present Value
(NPV) of AICMC cost shall be visible to all the bidders. The work shall be
awarded to L1 bidder whose NPV is lowest.

Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be
returned within one week from the date of opening of the financial bid. EMD of the
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successful bidder shall be returned on receipt of Security Deposit equivalent to EMD
amount/ performance bank guarantee.

Bid Submission:-

The tenderer shall submit their application only at CPP Portal:
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids.
Tenderers are required to upload the digitally signed file of scanned documents as per
Para 2. Bid documents may be scanned with 100 dpi with black and white option
which helps in reducing size of the scanned document.

Uploading of application in location other than specified above shall not be
considered. Hard copy of application shall not be entertained.

Not more than one tender shall be submitted by one tenderer or tenderers having
business relationship. Under no circumstance will father and his son(s) or other close
relations who have business relationship with one another (i.e. when one or more
partner(s)/director(s) are common) be allowed to tender for the same contract as
separate competitors. A breach of this condition will render the tenders of both
parties liable to rejection.

Tenderer who has downloaded the tender from Central Public Procurement Portal
(CPPP) website https://etenders.gov.in/eprocure/app. shall not tamper/modify the
tender from including downloaded price bid template in any manner. In case if the
same is found to be tampered/modified in any manner, tender will be completely
rejected and EMD would be forfeited and tenderer is liable to be banned from doing
business with AAI

Bids Opening Process is as below: -
Envelope-I (Technical bid and Pre-qualification):

Envelope-I containing Documents as per Para 2 (A), (B) ( uploaded by the tenderers)
shall be opened on date & time mentioned in CRITICAL DATE SHEET.

If the bidder has any query related to the Bid Document of the work, they should use
‘Seek Clarification’” on CPP portal to seek clarifications. No other means of
communication in this regard shall be entertained.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope-I, he will be asked to provide it through CPP portal, if required.
The tenderer shall upload the requisite clarification/documents within time specified
by AAl, failing which, it shall be presumed that bidder does not have anything to
submit and bid shall be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the
tenderers through CPP portal.

Envelope-II ( Financial Bid):

Envelope-II containing financial bid of the tenderers found to be meeting the technical
criteria and qualifying requirements shall be opened on date & time mentioned in
CRITICAL DATE SHEET. (In case the date and time for opening of Envelope-II
(Financial bid) is required to be changed, the same shall be intimated through
CPP Portal).

C-Nil I-Nil O-Nil Page | 6
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AAl reserves the right to accept or reject any or all applications without assigning any
reasons. AAI also reserves the right to call off tender process at any stage without
assigning any reason.

AAl reserve the right to disallow the working agencies whose performance at ongoing
project (s) is below par and usually poor and has been issued letter of
restrain/Temporary or Permanent debarment / black listing by any department of
AAI or Central / State Govt.Depts. / PSUs / World Bank /ADB etc. AAI reserve the
right to verify the credential submitted by the agency at any stage (before or
after the award of work). If at any stage, any information/ documents submitted
by the applicant is found to be incorrect/false or have some discrepancy which
disqualifies the Tenderer then AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the Tenderer.

b) The tenderer shall be liable for debarment for a period upto two years
from tendering in AAI, including termination of the contract apart from
any other appropriate contractual/legal action.

Consortium /]JV companies shall not be permitted.

Purchase preference to Central Public Sector Undertaking shall be applicable as per
the directive of Govt. of India prevalent on the date of acceptance.

14.

15.

16.

AAl

Tenderers have to submit Unique Document Identification Number (UDIN) generated
documents like Financial information (Turnover with loss/ profit), Net worth
Certificate etc. as per NIT conditions duly certified by CA and having UDIN. The
documents submitted by bidders without UDIN shall not be entertained.

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of
Commerce and Industry, Government of India, issued Public Procurement (Preference
to Make in India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-II) dated
16.09.2020 is applicable.

Requirement of registration by the Bidder from a country sharing land border with
India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of
India, Ministry of Finance, Department of Expenditure (Public procurement Division)
with up to date amendments, regarding restriction under Rule 144(xi) of the General
Financial Rules (GFR) 2017 shall be applicable. Bidder shall submit scanned copy of
‘Undertaking’ on Company’s letter head in this regard. (Annexure- LBS).

-sd-
Sr. Manager (Engg. Elect)
For &behalf of Chairman

Airports Authority of India

Dibrugarh Airport,
Dibrugarh-786012

C-Nil I-Nil O-Nil Page | 7
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(To Be Uploaded by applicants in (Envelope —I)
Name of work: Replacement of 40 KVA ups at DWR Building Dibrugarh

Ref. Details of Bidder & Particulars Remarks on Uploaded documents
No. Qualifying Criteria
1 2 3 4
1. | Name and address of the firm
/ Email Address & Telephone
No.
> . . YES / NO
ificate. ifappli ]g] .
3. | PQ Performa Filled and signed scanned copy
uploaded
YES / NO
4. | Tender Processing Fee online Scanned copy of receipt against
payment (Non-refundable) online payment made in CCP-
portal.
YES / NO
5. | EMD (online payment) Scanned copy of receipt against
online payment made in CCP-
portal
YES / NO
6. | Tender Acceptance letter Signed & scanned copy uploaded
(Proforma given at Page No.
Ternder forms 14). YES / NO
7. | Permanent Account No. Copy of PAN card uploaded
(PAN)
YES / NO
8. | GST Registration No. Signed & scanned copy uploaded
YES / NO
9. | Undertaking regarding Signed & scanned copy uploaded
Blacklisting / Debarment on
Company’s  Letter  Head.
(Proforma given at Page No. YES / NO
Ternder forms 15).
AAl C-Nil I-Nil O-Nil Guidance of Tender | 1
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Ref.
No.

Details of Bidder &
Qualifying Criteria

Particulars

Remarks on Uploaded
documents

1

2

3

4

10.

Scanned copy of Form- A -
details of similar works
completed during last seven
with. (Proforma given at Page
No. Tender forms 17)

Signed & scanned copy uploaded

YES / NO

11.

Scanned copy of Form- B -
Financial information.
(Proforma given at Page No.
Tender forms 18)

Signed & scanned copy uploaded

YES / NO

12.

Scanned copy of Form- C -Net
Worth (Proforma given at
Page No. Tender forms 19)

Signed & scanned copy uploaded

YES / NO

13

Scanned Copy for deployment
of tools& Plants. (Proforma
given at Page No. Ternder
forms 16).

Signed scanned copy uploaded

YES/NO

14

Authorization Letter / Power
of Attorney from Proprietor
(Certificate of Incorporation
and Board resolution if
companies other than
propriety firm)

Signed scanned copy uploaded

YES/NO

15

Certificate from clients of
having satisfactorily
completed Three works of
Rs. 3,40,500.00 each

OR
Two  works of Rs.
4,25,625.00 each

OR
One work of Rs. 6,81,000.00
of similar nature of work
during last 07 (seven) years
ending last day of month
previous to the one in which
tenders are invited.

Details of the
Three/Two/One
work(s) as
applicable

YES / NO

AAl

C-Nil I-Nil O-Nil
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SN Details of Bidder & Particulars Remarks on Uploaded
Qualifying Criteria documents
1 2 3 4
16 | TURNOVER: Year INR (in The certificate should be
Average Annual Financial | Lacs) submitted in the given format-
Turnover of Rs. 3,01,343.00 | 2022-23 Form-B

on construction works during
last three years ending 31st | 2023-24
March of the Previous YES /NO
financial year. Self-attested | 2024-25
copy of Annual report i.e.
Abridged balance sheet and | Average:
profit & loss statement.

17 Minimum net worth of The certificate should be
Rs. 1,27,688.00 from submitted in the given format-
Charted Accountants and Form-C
having UDIN YES/NO
18 | Whether experience from | Non-Govt. / Non- Scanned TDS Certificates
private clients? PSU organizations stipulated value of works from
clients copy uploaded
YES / NO
19. | Digitally signed Tender Digitally signed Tender document
documents uploaded
YES/NO
20. | Details of any other
information
Envelope — 11
21 | Price /Financial E-Bid Uploaded BOQ file duly filled in
required parameter.
YES / NO
DECLARATION
I/'We, ( ) hereby declare that the documents

submitted/enclosed for the tender are true to the best of my/our knowledge and belief. 1/We
further undertake that in case any of the documents submitted by me/us, is found to be
forged/false at any stage, I1/We may be debarred from AAI for taking participation in all future
AAI works, my/our EMD may be forfeited & any other suitable action may be taken against
me/us as deemed fit by AAL.
Place:
Date:
Signature
Authorized Signatory of the contractor/Firm

Note: If any of the supporting documents is submitted in any language other than English,

a self-attested English Version shall be submitted with the respective document, however as
mentioned all the documents duly self-attested shall be submitted.
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Instructions for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the CPP
Portal, using valid Digital Signature Certificates. The instructions given below are meant to
assist the bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://etenders.qgov.in/eprocure/app.

Reqistration

Bidders are required to enrol on the e-Procurement module of the Central Public
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrolment” on the CPP Portal.

As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature

Certificate (Class Il or Class Il Certificates with signing key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with
their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user 1D /
password and the password of the DSC / e-Token.

Searching For Tender Documents

There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced search
for tenders, wherein the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a
tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
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Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

Preparation of Bids

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Bidders are required to go through the tender advertisement and the tender document
carefully to understand the documents required to be submitted as part of the bid. Please
note the number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR /DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been
provided to the bidders. Bidders can use “My Space” or “’Other Important Documents’’
area available to them to upload such documents. These documents may be directly
submitted from the “My Space” area while submitting a bid, and need not be uploaded
again and again. This will lead to a reduction in the time required for bid submission
process.

Submission of Bids

Bidder should log into the site well in advance for bid submission so that they can upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidder has to select the payment option as “Online” to pay the tender fee as applicable and
enter details of the instrument. For submission of online Tender Fee , click the Button of
“Pay Online” in CPP-portal and follow the instructions as given in “Procedure for
Online Collection of Tender Fee from Bidders” as a separate attachment along with
other tender documents.

After successful payment, the “Pay online” button will not shown in pay online screen and

Encrypt and Upload option is only available for uploading tender documents and
submission process.
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Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BOQ format with the tender document, then the same is to be downloaded and to
be filled by all the bidders. Bidders are required to download the BOQ file, open it and
complete the Blue coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online duly digitally
signed, without changing the filename. If the BOQ file is found to be modified by the
bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be viewed
by unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128 bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key. Further this
key is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall,
the uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a
bid summary will be displayed with the bid no. and the date & time of submission of the
bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk.
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ARPORTS AUTHORITY OFINDIA

CPP under GePNIC, Help Desk Services

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number
0120-4200462, 0120-4001002, 0120-4001005, and 0120-6277787. International Bidders are
requested to prefix 91 as country code.

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject
while emailing any issue along with the Contact details. For any issues/ clarifications relating the
tender(s) published kindly contact the respective Tender Inviting Authority.

Tel: 0120-4001002, 0120-4001005, 0120-6277787

E-Mail: support-eproc@nic.in

2. For any Policy related matter / Clarifications Please contact Dept of Expenditure, Ministry of
Finance.

E-Mail: cppp-doe@nic.in

3. For any technical Issues / Clarifications relating to the publishing and submission of AAI
tender(s)

a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk services
have been launched between 0800-2000 hours for the CPPP under GePNIC
https://etenders.gov.in. The help desk services shall be available on all working days (Except
Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users on issues related to
the use of Central Public Procurement Portal(CPPP).

b. Before submitting queries, bidders are requested to follow the instructions given in “Guidelines to
Bidders” and get their computer system configured according to the recommended settings as
specified in the portal at “System Settings for CPPP”.

4, In case of any technical issues faced, the escalation matrix is as mentioned below:

SL. Support Escalation E-Mail Address Contact Timings*

No. Persons Matrix Numbers

1 Technical Instant eprochelp@aai.aero 011- 0800-2000

Help Desk Support 24632950 Hrs. (MON
Team Ext. 3512 - SAT)
2 JE (IT) After 4 Hrs. of | etendersupport@aai.aer | 011- 0930-1800
Issue o} 24632950 Hrs.
or Ext. 3523 (MON -
vaibhav_g@aai.aero FRI)
3 Sr. Manager After 12 Hrs. | shripatim@aai.aero 011- 0930-1800
(IT) 24632950 | Hrs.
Ext. 3509 (MON -
FRI)
4 Jt. GM (IT) After 24 Hrs. | Sunilkm@aai.aero 011- 0930-1800
24632950 Hrs.
Ext. 3506 (MON -
FRI)
5 General After 03 Days. | gmit@aai.aero 011- 0930-1800
Manager (IT) 24657900 Hrs.
(MON -
FRI)

* The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.
5. The above mentioned help desk numbers are intended only for queries related to the issues on e-

procurement portal and help needed on the operation of the portal.

For queries related to the tenders published on the portal, bidders are advised to contact

concerned Bid Manager of AAI

AAl

C-Nil
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2.
a)

i.

ii.

iii.

iv.

vi.

vii.

viii.

ix.

(b)

AIRPORTS AUTHORITY OF INDIA
NOTICE INVITING e-TENDER

Item rate e-tenders are invited through the e- tendering portal on behalf of the Chairman,
Airports Authority of India from the eligible contractors for the work as mentioned at Sr.
No.1 Schedule E of GCC. The estimated cost of the work is mentioned at Sr.No.1(i)
Schedule E of. GCC. This estimate, however, is given merely as rough guide.

The e-tenders shall be in the following prescribed form.

1% Envelope -1 A) : Technical Bid containing the following:-

Scanned copy of Tender Acceptance letter on Bidder’s letter head (Proforma given at
Page No. Tender forms 15).

Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

Scanned copy of ‘Undertaking’ regarding Blacklisting / Debarment on Company’s
Letter Head (Proforma given at Page No. Tender forms 18).

Bidder shall submit scanned copy of “Undertaking on Company’s letter head that
[/We will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-charge (E-I-C) to achieve the milestones/targets
and overall completion within the time period (Proforma given at Page No. Tender
forms 19).

Scanned copy of Form- A - details of similar works completed during last seven years
supported with completion certificate issued by client (Proforma given at Page No.
Tender forms 20).

Scanned copy of Form- B - Financial information (Proforma given at Page No. Tender
forms 21).

Scanned copy of Form- C -Net Worth (Proforma given at Page No. Tender forms 22).

Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only if the tender is processed by a person other than proprietor.
PQ Performa duly filled.

Digitally signed tender documents

2" Envelope- I : Financial e-Bid through CPP portal

Not more than one Tender shall be submitted by a contractor or by a firm of contractors.
No two or more concerns in which an individual is interested, as Proprietor and/or partner
shall tender for the execution of the same works. If they do so, all such Tenders shall be
liable to be rejected.

AAl C-Nil I-Nil O-Nil Notice Inviting Tender| 9
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10.

11.

AAl

The works are required to be completed within the period as mentioned at Clause No.5 in
Schedule F of. GCC. This period shall be reckoned from the Tenth day of issue of written
orders to commence the work, in accordance with the phasing, if any, indicated by AAI in
the tender documents.

The Accepting Authority as mentioned at Serial No.2(viii) in schedule F of GCC shall be
the Accepting Officer hereinafter, referred to as such for the purpose of this contract.

Tender documents consisting of plans, specifications, schedule(s) of Quantities of the
various classes of work to be done, the conditions of contract and other necessary
documents will be available on CPP Portal: http://etenders.gov.in/eprocure/app. and all
the documents can be downloaded from portal.

However, to participate in the tender, the tenderer must pay tender fee of Rs. 1,180.00 in
Online in CPP- Portal through the SBI payment gate way integrated /mapped with
CPP portal for this purpose. The scanned copy of EMD transaction details to be uploaded
in Envelope-I.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (as
far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require, working conditions including space for stacking of
materials, installation of T & P conditions affecting accommodation and movement of
labors etc., and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or effect their tender. A
tenderer shall be deemed to have full knowledge of the site whether he inspects it or not
and no extra charges consequent on any misunderstanding or otherwise shall be allowed.

Submission of e-tender by a tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the
works to be done and of conditions and rates at which stores, tools and plant, etc., will be
issued to him by Airports Authority of India, Local conditions, local material rate and other
factors bearing on the execution of the works.

All rates (INR) shall be quoted against each item in the column of Basic Rate in figure to
be entered by the bidder (Blue Coloured Unprotected Cell) of Item Rate of BOQ in the
Envelope-1l, CPP Portal : http://etenders.gov.in/eprocure/app.

Rates are to be quoted in the portal, upto two decimal places only. In case no rate has been
quoted for any item / items, it will be presumed that the contractor has included the cost of
this / these item(s) in other item(s) and rate for such item(s) will be considered as zero and
work will be required to be executed accordingly.

In the case of item rate Tenders, only rates quoted shall be considered. Any Tender
containing percentage below/above the rates quoted is liable to be rejected.

Earnest money of amount as mentioned at Sr.No 1(ii) Schedule E of GCC shall be paid in
Online only in CPP- Portal through the SBI payment gate way integrated /mapped
with CPP portal for this purpose. The scanned copy of EMD transaction details to be
uploaded in Envelope-I.

C-Nil I-Nil O-Nil Notice Inviting Tender| 10
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12.

13.

14.

15.

16.

17.

18.

18.1

AAl

Notification of Award of contract will be made in writing to the successful Bidder by the
Accepting Authority or his representative. The Contract will normally be awarded to the
qualified and responsive Bidder offering lowest evaluated bid in conformity with the
requirements of the specifications and contract documents and the Accepting Authority
shall be the sole judge in this regard. The Accepting Authority does not bind himself to
accept the lowest or, any Tender or to give any reason for his decision.

A responsive bidder is one who submits prices Tender and accepts all terms and conditions
of the specifications and contract documents.

A major modification is one which affects in any way, the quality, quantity and period of
completion of the work of which limits in any way the responsibilities or liabilities of the
Bidder of any right of AAI as required in this specifications and contract documents. Any
modification in the terms and conditions of the tender, which are not acceptable to AAl,
shall also be treated as a major modification.

A tenderer shall submit a responsive bid, failing which his tender will be liable to be
rejected.

The Accepting Authority reserves to himself the right of accepting the whole or any part of
the Tender and Tenderer shall be bound to perform the same at his quoted rates.

On acceptance of Tender earnest money will be treated as part of the security deposit.
Airports Authority of India will return the earnest money, where applicable, to every
unsuccessful Tenderer except as provided in the Tender documents. Canvassing in
connection with tenders is strictly prohibited and the tenders submitted by the tenderers
who resort to canvassing will be liable to rejection.

The Tender works shall remain open for acceptance for a period of 90 (Ninety) Days from
the date of opening of Tenders. If any Tenderer withdraws his Tender before the said
period of makes any modifications in the terms and conditions of the Tender, which are not
acceptable to the Department, then Airports Authority of India shall without prejudice to
any other right or remedy, be at liability to forfeit the full said earnest money absolutely.
A Tenderer shall submit the Tender, which satisfies each and every condition laid down in
this notice failing which the Tender will be liable to be rejected.

GST, building and other construction workers welfare cess or any other tax, levy or
cess in respect of input for or output by this contract shall be payable by the
contractor and AAI shall not entertain any claim whatsoever in this respect except as
provided under clause 38.

The site for the work may be made available in full or parts as decided by Engineer-In-
charge. No time extension for handing over of site in phases will be granted.

MODE OF SUBMISSION OF TENDERS:

The following 2 Envelopes shall be submitted through online at CPP e-portal by the
Tenderers. All the Bids ( Envelope | &, 1) are required to be submitted by stipulated date
time i.e. Bid submission End Date in the CPP Portal only.

Envelope -1 : Containing Scanned Copy and duly digitally signed of the following
documents :

C-Nil I-Nil O-Nil Notice Inviting Tender| 11
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ii.

iii.

iv.

vi.

vil.

viii.

ix.

18.2

18.3

AAl

Scanned copy of Tender Acceptance letter on Bidder’s letter head (Proforma given at
Page No. Tender forms 14).

Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

Scanned copy of ‘Undertaking’ regarding Blacklisting / Debarment on Company’s
Letter Head (Proforma given at Page No. Tender forms 15).

Bidder shall submit scanned copy of “Undertaking on Company’s letter head that
[/We will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-charge (E-I-C) to achieve the milestones/targets
and overall completion within the time period (Proforma given at Page No. Tender
forms 16).

Scanned copy of Form- A - details of similar works completed during last seven years
supported with completion certificate issued by client (Proforma given at Page No.
Tender forms 17).

Scanned copy of Form- B - Financial information (Proforma given at Page No. Tender
forms 18).

Scanned copy of Form- C -Net Worth (Proforma given at Page No. Tender forms 19).

Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only if the tender is processed by a person other than proprietor.
PQ Performa duly filled.

Digitally signed tender documents.

Tenderer should download the Tender Document file from the CPP e-tendering portal and
upload the digitally signed file of the same along with all the above documents of
Envelope-1 in the technical bid/ Attachment section in the portal. Uploading of application
in location other than specified above not shall be considered. Hard copy of application
shall not be entertained.

Envelope-11:_Financial e- Bid through CPP portal

All rates (INR) shall be quoted against each item in the column of Rate in figure to be
entered by the bidder (Blue Coloured Unprotected Cell) of Item Rate of BOQ CPP
Portal : http://etenders.qgov.in/eprocure/app. The price bid of those bidders shall be
opened who meets the qualifying requirements as per NIT Criteria.

Once the contractor has uploaded the digitally signed file of tender document along with
unconditional acceptance as an attachment, he is not permitted to upload any additional file
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19.

20.

21.

22.

2

3.

AAl

or put any remark(s)/ conditions(s) in / along with the Tender Document (Except
unconditional rebate on quoted rates.

In case, the above conditions 18 is found violated, the tender shall be summarily rejected.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a
bid summary will be displayed with the bid no. and the date & time of submission of the
bid with all other relevant details.

At the stipulated time, the offer from those contractors whose digitally signed copy of
tender document along with unconditionally acceptance of the AAI’s conditions are not
found in the specified cover and hard copy of the same is not received by the Bid Manager
in “will not be considered and will stand rejected and financial bid of such contractors
shall not be opened.

This notice of Tender shall form part of the contract documents. The successful
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall within
10 days from the date of award of work, sign the contract consisting of Notice inviting
Tenders, General conditions of contract, special/additional condition, General and
particular specifications, Tender conditions as issued at the time of invitation of Tender
and acceptance thereof with any correspondence leading there to.

The AAI reserves the right to ask for submission of sample in respect of material for
which the tenderer has quoted his rates before the tender can be considered for acceptance.
If the tenderer who is called upon to do so does not submit samples within 7 (Seven) days
of written order to do so, AAI shall be at liberty to forfeit 50% of the said earnest money
absolutely.

-sd-

Sr. Manager (Engg.-Elect)

For & behalf of Chairman

AIRPORTS AUTHORITY OF INDIA
Dibrugarh Airport, Dibrugarh-786012
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TENDER ACCEPTANCE LETTER

(TO BE SUBMITTED IN ENVELOPE - I)

(To be given on Contractor’s letter head)

To,

The Sr. Manager (Engg-Elect)
Airports Authority of India
Dibrugarh Airport,

Dibrugarh- 786012.

Sub: Acceptacne of Terms & Conditions of Tender
Tender ID No: 2026_AAI_284120 _1

Name of Work: REPLACEMENT OF 40 KVA UPS AT DWR BUILDING DIBRUGARH

Sir,
ACCEPTANCE OF AAI'S TENDER CONDITIONS

1. I/We have downloaded/obtained the tender documents(s) for the above mentioned
Tender/Work from CPP Portal web site(s) namely:
https://etenders.gov.in/eprocure/app as per your advertisement, given in the
above mentioned website (s).

2. I/We hereby certify that, I/we have inspected the site and read the entire terms
and conditions of the tender documents, corrigendum(s) and reply to query if any
made available to me/us which shall form part of the contract agreement and I/we
shall abide hereby by the terms/conditions/caluses contained therein.

3. I/We hereby un conditionally accept the tender conditions of AAI's Tender
documents in its totality/entirety for above mentioned work.

4, 1/We declare that I/We have not paid and will not pay any bribe to any officer of
AAI for awarding this contract at any stage during its execution or at the time of
payment of bills, and further if any officer of AAI asks for bribe/gratification, I will
immediately report it to the Appropriate Authority in AAL

5. I/We hereby submitted that I/We paid/Submitted the required earnest money as
per NIT conditions.

6. I/We certify that all information/documents furnished by our Firm is true & correct
and in the event at any stage, the information/documents is found to be
incorrect/untrue or found violated, then we shall be liable for debarment from
tendering in AAI without giving any notice or reason therefore or summarily reject
the bid or terminate the contract, without prejudice to any other rights or remedy
including the forfeiture of the full said earnest money deposit absolutely.

Yours faithfully

Date : Signature of the Tenderer
with rubber stamp

AAl C-Nil I-Nil O-Nil Tender Forms| 14
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UNDERTAKING REGARDING DEBARMENT/BLACKLISTING

(To be given on Contractor’s Letter Head)

Name of Work: “REPLACEMENT OF 40 KVA UPS AT DWR BUILDING DIBRUGARH.”
(Tender ID No: 2026_AAI_284120_1)

I/We,

.......................................................... , (name and post of authorized signatory) on

behalf of ..o (Name of firm) do here by solemnly affirm and
declare as follows:

()

(i)

(i)

(iv)

Date:

Place:

AAl

Our firm is not restrained/ debarred/ blacklisted by Airports Authority of
India(AAI)/ Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry
of Finance and the debarment/ blacklisting/ restrainment is not in force as on last
date of opening of tender (Envelope-I, normally called as technical bid).

None of Proprietor/Partners/Board Members/Directors of
M/S e ( Name of firm) has remained Proprietor/Partner/Board
Member/Director in any firm which stands debarred/blacklisted/restrained by
AAI/MoCA/DoE and the debarment/ blacklisting/ restrainment is not in force as
on last date of opening of tender (Envelope-I, normally called as technical bid).

Our firm understands that if our firm either debarred before the date of
openingof tender (first bid, normally called as technical bid, in case of two
packet/twostage bidding) or debarred before the date of contract by AAI/ MoCA/
DoE(Debarment applicable for allMinistries/ Departments), our bid is liable to
berejected at that stage.

Our firm understands that at any stage, if above statements are found to be
false, our firm shall be liable for debarment from bidding in AAI, apart from any
other appropriate contractual legal action including debarment/blacklisting,
restrainment, termination of the contract etc., as deemed fit.

[Signature and name of the
authorized signatory of the firm]
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UNDERTAKING FOR DEPLOYMENT OF T&P

(On Agency/ Firms letter head)

I / we have applied for issue of tender for the work of “REPLACEMENT OF 40 KVA UPS
AT DWR BUILDING DIBRUGARH”and hereby undertake that: -

I / we have gone through the tender documents and drawings in its entirety,

visited the site and have understood the nature of work to be executed.

I / we will deploy adequate T&P in working condition with adequate standby
arrangement for efficient / timely execution of the work.

I / we have submitted the details of T&P owned by us and undertake to procure
or take on lease the balance T&P for the work as per requirement of the work
matching with the work program.

I / we will abide by any instructions by AAI for such procurement / arrangement
of T&P on lease as is considered necessary for efficient / timely execution of
work.

Date: Signature of Contractor

AAl

With rubber-stamp.
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FORM “A”

Details of similar works successfully completed or substantially
Completed during the last seven years ending on last day of month previous

to the one in which tenders are invited.

Sl.

Details of work w-1 wW-2
No

i Name of work/Project and
location

ii. Name and Address of client

ili. | Awarded cost of work (in Rs
lakhs)

Date of commencement as per

iv.
contract

V. Stipulated date of completion

vi. | Actual date of completion

vii. | Completion cost / Actual work
done

Whether the work was done on

VI | back to back basis Yes/No

Signature(S) of Bidder(S) with stamp

Note: The contractor should give list of only of eligible category works of
requisite amount with supporting documents issued from client.
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FORM "B"’

FINANCIAL INFORMATION

Name of the firm / contractor...........ccooviii ..

1. Financial Analysis —Details to be furnished turnover on construction works with
profit / loss as per figure in balance sheet account for the last three years duly
certified by the Chartered Accountant as submitted by the applicant to the Income -

Tax Department.
Fig in lakhs Rs.

Sl.No Particulars Financial year (Last Three years)

1 Turn-Over on
construction
works

2 Profit/loss after
taxes
(standalone)

2. Financial arrangement for carrying out the proposed work

Unique Document Identification Number (UDIN).......cccccccvevvinennes .

Sigature of Chartered Signature (S) of Bidder (S)
Accountant with seal
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FORM “C”
CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

“This is to certify that as per the audited balance sheet and profit & loss account during

the financial year..........cooeeviiiiiinnnnns ,the Net Worth of M/s......ccovviiiiivinnnnnns (Name &
Registered Address of individual/firm/company), @S ON.....cccceviiiiiiiiiniininnnnnnns (the date
of certificate) is RS...cccviviiiiiiiiiiiiienn after considering all liabilities. It is further

certified that the Net Worth of the company has not eroded by more than 30% in the

last three years ending on 31t March...................... (the relevant date)”.

Unique Document Identification Number (UDIN).......ccocvrermrusimnnsnsasasassssssannnns

Signature of Chartered Accountant

Membership No. of ICAI

Date and Seal

Signature (s) of Bidder(s)

*The relevant year shall be the financial year ending 31st March preceding the calendar year of bid
submission or 31st March of the financial year preceding the previous financial year, if the balance

sheet of the previous financial year has not been audited.
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ANNEXURE-11

AMPLE CALCULATION SHEET TO WORK T NPV

Formula for Net Present Value:

T

Whereas,
Rt O&M Charges quoted by bidder during the period
t i : Discount rate

t : Number of time periods
N : Total time of maintenance period

Description Quoted O&M Discount factor Net present
Charges for O&M value(NPV)
Charges of O&M
Charges
a b c d=bxc
AICMC CHARGES
AICMC charge for 2" Year after 1
DLP of 1 year A+ 0.8463
AICMC charge for 3" Year after 1
DLP of 1 year 113 27786
AICMC charge for 4" Year after 1
DLP of 1 year e 0.7163
AICMC charge for 5" Year after 1
DLP of 1 year CEDEE 0.6589
AICMC charge for 61 Year after 1
DLP of 1 year A+ 08 0.6062
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GENERAL CONDITIONS OF CONTRACT

AIRPORTS AUTHORITY OF INDIA
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GENERAL GUIDELINES

1. “General Conditions of Contract” are applicable for the tender and
shall be part of the contract document.

2. The intending bidders will quote their rates in the BOQ referred in
Schedule A.

C-NIL, I-NIL, O-NIL GCC-2
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AIRPORTS AUTHORITY OF INDIA

Item Rate Tender & Contract for Work

(A) Tender for the work of: - “REPLACEMENT OF 40 KVA UPS AT DWR BUILDING
DIBRUGARH".
(i) To be submitted / uploaded as per date and time mentioned in CRITICAL DATA SHEET.

(ii) To be opened in presence of tenders who may be present on at
hrs. in the office of

Issued to *
Signature of officer issuing documents *
Designation *
Date of issue *

*(ii) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I / We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance with,
such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of completion of Reverse Auction
after opening of financial bid in 2 bid system and not to make any modifications in its terms and
conditions.

I / We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AALI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future works.
Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

I / We further undertake and confirm that information / documents submitted by us are genuine, and if
at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.
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A sum of Rs. 25,538.00 is here by submitted onllne though payment gateway mtegrated Wlth CPP e-
tendenng portal / 2 , 3

prescnbed performance bank guarantee W|th|n prescnbed penod I/we agree that the said Chairman,
A.A.lL or his successors in office shall without prejudice to any other right or remedy, be at liberty to
take appropriate action as per terms of contract. Further, if 1/ we fail to commence work as specified,
I/we agree that Chairman, A.A.L. or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to initiate an appropriate contractual / legal action. We undertake
to execute all the works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered, up to maximum of the percentage
mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in accordance
with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, 1 / We agree that in
case of forfeiture of earnest money or Performance Guarantee or both Earnest Money & Performance
Guarantee as aforesaid, | / We shall be debarred for participation in the re-tendering process of the work.

I / We hereby declare that | / we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom | / we am / are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

Date: Signatures of Contractor:
Witness: Postal Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:

(i)
(i)
(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation
Date------------=--=-ommmemee-
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AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC CPP
Portal http://etenders.gov.inand www.aai.aero(for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.

Such tender WI|| be treated as S|gned tender Fer—phyﬂealtender—rtemast—be—srgned

2.(A)

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to tender,
or in the time allowed for carrying out the work, or which contain any other
conditions of any sort, including conditional rebates, will be summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest contractors
will be asked to submit revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted
rate of each item of schedule of quantity for all subsections / subheads should not
be higher than their respective original rate quoted already at the time of
submission of tender. The lowest tender shall be decided on the basis of revised
offer.
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If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more contractors received in revised offer is again found to be
equal, then the lowest tender, among such contractors, shall be decided by draw of
lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg)/ Sr. Manager
(Engg) in-Charge of major and minor component(s) work and the lowest
contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractor.
Contractor, whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective original
rate quoted already at the time of submission of his bid shall not be allowed to
participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for “Restricted
call of tenders” shall be adopted (for e-tenders).

4. (A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the*otal
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to
execute the work. The tender submitted shall be treated as invalid if;
1. The contractor dose not quote percentage above/below on the
tender or any section/sub-head of the tender.
2. The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub-head of the ten
3. The percentage quoted above/below is differengAn figures and words on the
total amount of tender or any section/sub-hegd of the tender.
Tenders, which propose any alteration in thevork specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of an t including conditional rebates, will be
summarily rejected.
No single tender shall inclu than one work, but contractors who wish to
tender for two or more wogsyMall submit separate tender for each. Tender shall
have the name and of the works to which they refer, written on the
envelopes.
In case the lowesttendered amount (estimated cost + amount worked on the basis
of percentagedbove/below) of two or more bidders is same, such lowest bidders
will be askéd to submit revised offer in the form of letter mentioning percentage

tal amount of

r on each sub section/ sub head should not be higher than the percentage quoted
at the time of submission of tender. The lowest tender shall be decided on the basis
of revised offers. In case any of such contractor refuses to submit revised offer,
then it shall be treated as withdrawal of his tender before acceptance and 50% of
earnest money shall be forfeited.

If the revised tendered amount of two more bidders received in revised offer is
again found to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg) /
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Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have quoted

equal amount of their tenders. In case all the lowest bidders those have quoted sarpe

tendered amount, refuse to submit revised offers, then tenders are called

after forfeiting 50% of EMD of each bldde

Bidders, whose earnest mone We of non-submission of revised

offer, shall not be allowed e re-tendering process of the work.

Note: Till i software supports the above provisions, revised offers from
erers forming the tie shall be obtained and procedure prescribed for

“Restricted call of tenders” shall be adopted.

4. (B)

In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more contractor is same, such est
contractor will be asked to submit sealed revised offer in the forp-0f letter
mentioning percentage above/below on estimated cost of tender ipefuding all sub
section/sub heads as the case may be, but the revised ffercentage quoted
above/below on tendered cost or on each sub section /sub head should not be higher
than the percentage quoted at the time or submissign-of tender. The lowest tender
shall be decided on the basis of revised o

In case any of such contractor refuses iTrevised offer, then it shall be treated
as withdrawal of his tender befo nce and 50% of earnest money shall be
forfeited. @

If the revised tendered amo T two more contractors received in revised offers
is again found to equat;the lowest tender, among such contractor, shall be decided
by draw of lots pe“in the presence of Jt. GM(Engg)/DGM (Engg), AGM (Engg)/Sr.
Manager g) in -Charge of major & minor component(s) of work & the lowest
biddersthose who have quoted same tendered amount of their tenders.

se all the lowest contractors those have quoted same tendered amount, refuse
to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD
of each bidder.

Bidders, whose earnest money is forfeited because of non- submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money shall
thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule —I.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders
and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the officer
inviting tender and the bidder shall be responsible for seeing that he procures a
receipt signed by the officer inviting tender or a duly authorised cashier.

The memorandum of work tendered for and the schedule of materials to be supplied
by the department and their issue-rates, shall be filled and completed in the office
of the officer inviting tender before the tender form is issued. If a form is issued to
an intending bidder without having been so filled in and incomplete, he shall
request the officer to have this done before he completes and delivers his tender.
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9. The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A). Use of correcting fluid anywhere in tender document is not permitted. Such tender
is liable for rejection. If there is any correction it should be cut with a straight line
and should be initialed and cello tape to be provided on all the rates quoted in case
of physical tenders.

10. Applicable In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
for Item containing percentage below / above the rates quoted is liable to be rejected. Rates
Rate Tender | quoted by the bidder in item rate tender in figures and words shall be accurately
Only. filled in so that there is no discrepancy in the rates written in figures and words.

However,

I. If a discrepancy is found between rates in figures and in words, then the rates
which correspond with the amount worked out by the bidder shall unless
otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the rates
guoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  Inevent no rate has been quoted for any item(s) leaving space blank both in
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s)
but the amount corresponding to the item(s) is worked out by the bidder and
added to the grand total, then rate(s) of the items(s) shall be derived from the
amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder has
included the cost of this/these item(s) in other items and rate for such item(s)
will be considered as zero and work will be required to be executed
accordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering.

Applicable In case of percentage Rate Tenders only percentage quoted shall be considered.

for Any tender containing item rates is liable to be rejected Percentage quoted b

percentage bidder in percentage rate tender shall be accurately filled in figures and-words, so

rate tender | that there is no discrepancy.

only. However, if the bidder has worked out the amount e tender and if any
discrepancy is found in the percentage quot rds and figures,

I. The percentage corresponds t worked out by the bidder shall,
unless otherwise pr correct

ii.  If the amount of thm Is not worked out by the bidder or it does not

ith the percentage written either in figures or in words, then the
ge quoted by the bidder in words shall be taken as correct

i here the percentage quoted by the bidder in figures and in words tally but
the amount is not worked out correctly, the percentage quoted by the bidder

/ will, unless otherwise proved, be taken as correct and not the amount.
11. In the case of any tender where unit rate of any item / items appear unrealistic, such

tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.
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12. Applicable All rates shall be quoted on the tender form. The amount for each item should be
for Item worked out and requisite totals given. Special care should be taken to write the
Rate Tender | rates in figures as well as in words and the amount in figures only, in such a way
only. that interpolation is not possible. The total amount should be written both in figures
and in words. In case of figures, the word ‘Rs’ should be written before the figure
of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of
words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written
at the end. Unless the rate is in whole rupees and followed by the word ‘only’ it
should invariably be upto two decimal places. While quoting the rate in schedule
of quantities, the word ‘only’ should be written closely following the amount and
it should not be written in the next line.
12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / ab
for figures as well as in words) at which he will be willing to exe € work. He
percentage | shall also work out the total amount of his offer and e should be written in
rate tender | figures as well as in words in sy ‘? 0 interpolation is possible. In case
only. of figures, the word ‘ﬁ@'ﬁm efore the figure of rupees and work ‘P’
after the deci uld, ¢.¢. Rs. 2.15 P’ and in case of words, the word ‘Rupees’
W the word ‘Paise’ should be written at the end. (quoting of rates
4« | inPaise is not applicable in e-tenders)
13 Aceeptance i ; ;
pproval-of-the-tende epting-authority-incliaimt Wtz led m R es—o
Expenditure- Bid-price-inrelationto-scopesched! “@‘”“-m. !."::= A0
Centract) Wi B o Whis Thee il o
high-rates-
14 i. The bidder, whose tender is accepted, will be required to furnish performance

guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Fixed-Deposit
Receiptsor Guarantee Bonds of any Scheduled Bank but not co-operative or
Gramin Bank / Rural Bank (scheduled or Non-scheduled banks), in accordance
with the prescribed form, provided confirmatory advice is enclosed.

ii. The bidder, whose tender is accepted, will also be required to furnish by way of
Security Deposit for the fulfillment of his contract, an amount equal to 5% of
the contract amount of the work.

iii. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be deducted-

Iv. The Security deposit (under ii & iii above) will be collected by deductions from
the running bills of the contractor at the rates mentioned above and the earnest
money deposited at the time of tenders, will be treated as a part of the Security
Deposit.

v. Security deposit will also be accepted in form of Fixed-Depesit-Receipts

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank

/ Rural Bank (scheduled or Non-scheduled banks),in accordance with the
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prescribed form, provided confirmatory advice is enclosed.

vi. The contractor shall submit an irrevocable additional performance security in
the form of an irrevocable Insurance Surety bond, demand draft, bank guarantee
issued from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included
in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-
Operative / Regional Rural Banks), if the bid price offered by the selected
bidder is lower than 10% of the estimated cost put to tender. This clause shall
be binding and enforceable in relation to all works, irrespective of their nature,
scope, or value.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. The bidder’s / service providers shall quote the rate inclusive of all taxes
but excluding GST, EPF and ESIC for all the items. Wherever supplies /
services involve imports, the same should be identified separately. Basic
Custom Duty will be paid by AAI directly in cash /duty scrip under SEI
scheme of GOI.

2. However, GST as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAl,
against a valid GST invoice as per terms and conditions of the contract.

3. The ESI and EPF contributions on the part of employer in respect of this
contract shall be paid by the contractor. These contributions on the part
of the employer paid by the contractor shall be reimbursed by the
Engineer-in-charge to the contractor on actual basis.

4. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license / Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender-

20.

The contractor/ bidder shall submit list of works completed in last 5 years*as well
as which are in hand (in progress) in the following format for a 1dding
capacity of the bidders:-

Name of work

Name and particulars ﬁL\EMTEBsition of works | Remarks

of Office where wo
is bei Uted

In progress

2 4 5
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21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director (Engg.)
may in his discretion, without prejudice to any other right or remedy available in
law, cancel the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provisions of

the said Act.

22 If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.
Note: In such case para 23 below may be deleted by NIT approving authority

23 If complete site is not available for taking up the work, the same shall be made

available in phases. The scope of work covered in each phase, time for completion
of work in each phase and methodology of taking over completed work in phased
manner has been specified under special conditions of contract. The completion
time for each phase shall be applicable as indicated in tender documents. The work
shall also be taken over by Engineer-In-Charge in phases. The warranty for the
works executed in each phase shall be applied independently w.e.f. date of
completion /taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority
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Conditions of Contract

Definitions:

CONDITIONS OF CONTRACT

1

The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s)
on behalf of the Chairman, Airports Authority of India and the Contractor, together
with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken together, shall be deemed to
form one contract / two contracts and shall be complimentary to one another.
Contractor has to sign two agreements one consisting BOQ for Civil works and
another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could
be common for both the agreements. Separate invoices for the civil /construction
works and SITC / O&M / AICMC / AMC works have to be raised by the agency,
referring to the respective agreements to facilitate AAI to claim input tax credit on
such SITC/O&M / AICMC / AMC works as mentioned in Schedule 'F' para 2(v).

In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them:-

i.  The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted or
additional.

ii.  The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street through
which work is to be executed under the contract or any adjacent land, path or
street which may be allotted or used for the purpose of carrying out the
contract.

iili. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise
and be in charge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F” hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member(Planning) means the head of Department of Engineering,
Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule F.

iX. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of foreign
enemies, hostilities, civil war, rebellion revolution, insurrection, terrorism,
military or usurped power, any acts of Airports Authority of India, damages
from aircraft, acts of God, such as earthquake, lightening and unprecedented
floods, and other causes over which the contractor has no control and accepted
as such by the Accepting Authority or causes solely due to use or occupation
by Airports Authority of India of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to Airports

Authority of India’s faulty design of works.
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X. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor as
per terms of contract.

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued up to the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the
letter of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include
the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not
be deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for and in
the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities (Schedule — A) shall, unless otherwise stated,
be held to include wastage on materials, carriage and cartage, carrying and return
of empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion and maintenance of the
works.

Discrepancies
and Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications

and / or the Drawings, the following order of preference shall be observed:-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B | S/ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.
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8.2 If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and
binding
on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any
Omission there from shall not vitiate the Contractor release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for If the contractor has quoted different rates for the same item appearing in two or

similar items more subheads, then the lowest of the rates quoted shall only be considered for
with different payments during execution of work. In case of deviation of quantity of such
quoted ratesin | item, payments shall be made at the lowest quoted rate for quantity executed
different upto the deviation limit specified in the contract. Beyond the deviation limit the
subheads of the | rate shall be derived as per relevant contract provision.
contract
agreement
9. Reverse AAI may opt for reverse auction in case of ender if value of
Auction for supplies put to tender is W
purchase [iti
tenders /
Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract /Authority, shall within 15 days from the date of Award of the work, shall sign
either single or Two agreement, as the case may be, one consisting BOQ for
Civil works and another one for SITC and O&M / AMC / AICMC part.
i) i.  The notice inviting tender, all the documents including drawings, if any,

forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of:

a. Various standard clauses with corrections up to the date stipulated in
Schedule ‘F’ along with annexures thereto.

b. AAI Safety Code.

c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.

d. AAI Contractor’s Labour Regulations.

e. List of Acts and omissions for which fines can be imposed.

iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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Clauses of Contract

CLAUSES OF CONTRACT
CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost put to tender
Guarantee is more than Rs.5 crores. b

The contractor shall submit an irrevocable Performance Guarantee of 5% (Five

elsewhere in the contractfor his proper performance of the contragt’agreement,
(not withstanding and/or without prejudice to any other pro¥isions in the
contract) within period specified in Schedule ‘F’ from the tlate of issue of
award letter. This guarantee shall be in the form of Insurahce Surety Bonds,
Account Payee Demand Draft, or Bank Guaranteg” (including e-Bank
Guarantee) from any of the Scheduled Commercial'Banks (i.e. Indian or
Foreign Banksincluded in the Second Schedule of Reserve Bank of India
Act, 1934 excluding Co-Operative/Regional Rurg¥'Banks) in accordance with
the form annexed hereto. (Appendix-XI).

i  Performance guarantee should be furnished within 30 days of issue of award
letter. In case the contractor fails to de erformance guarantee within the
stipulated period, no payment will b sed to the contractor for the work
done in respect of 1%running ac bill. Moreover, interest @10% per
annum on performance guarant ount would be levied (non-refundable)
for delayed period of submissi

iii. The Performance Guarantee
completion plus 180 day
gets enlarged, the cont
extended to cover sysh
of the completio

be initially valid up to the stipulated date of
nd that. In case the time for completion of work
r shall get the validity of Performance Guarantee
arged time for completion of work. After recording
ificate for the work by the competent authority, the
performance tee shall be returned to the contractor, without any
interest. HowéWwJ, in case of contracts involving maintenance of buildings and
services / any other work thereafter, 50% of Performance Guarantee shall be
retained ag/Security Deposit as per contract conditions. The same shall be
returned,On successful completion of commitment year wise proportionately.

ngineer-in-Charge shall not make a claim under the performance

rantee except for amounts to which the AAl is entitled under the contract

hot withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAl any amount due, either
as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

v. In the event of the contract being determined or rescinded under provision of

any of the Clause/Condition of the agreement, the performance guarantee shall
stand forfeited in full and shall be absolutely at the disposal of the Chairman,
AAl.
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Clauses of Contract

CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time ofmaking any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted will amount to securitydeposit of
5% of the tendered value of the work. Such deductionswill be made and held by
AAI by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in the form of Bank Guarantee (including e-
BankGuarantee) from any of the Commercial Bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is
furnished by the contractor to the AAI as part of the security deposit and the Bank
is unable to make payment against the said Guarantee Bond, theloss caused thereby
shall fall on the contractor and the contractorshall forthwith on demand furnish
additional security to the AAI to make good the deficit. In works where condition
of submission ofperformance guarantee is not applicable, the security deposit at
the rate of 10% (Ten Percent) of gross amount of each running bill shall be
deducted instead of 5%, till the sum will amount to security deposit of 10% of the
contract value of work. Other conditions shall remain same as stated above.

All compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from,or paid by the sale of a sufficient part
of his security deposit or from the interest arising therefrom, or from any sums
which maybe due to or may become due to the contractor by AAI on any account
whatsoever and in the event of his Security Deposit beingreduced by reason of any
such deductions or sale as aforesaid, the contractor shall within 10 days make good
in Fixed Deposit Receipt, Insurance Surety Bonds, Account Payee Demand Draft
orBank Guarantee from any of the Commercial Bank (if deposited for more than
12 months) endorsed in favour of the Airports Authority of India, any sum or sums
which may have been deducted from, or raised by sale of his security deposit or any
partthereof. The security deposit shall be collected from the running bills and the
final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against Bank Guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative
/Regional Rural Banks),on its accumulations to a minimum of Rs. 5 lakhs to the
condition amount of such bank guarantee, except last one, shall not be lessthan Rs.
5 lakhs.

Note 1: Provided further that the validity of Bank Guarantee shallbe in conformity
with provisions contained in the clause 17 which shall be extended from time to
time depending upon extension ofcontract under provision of Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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Clauses of Contract

CLAUSE 1B
Additional The contractor shall submit an irrevocable additional performance security in the
Performanc form of an irrevocable Insurance Surety bond, demand draft, bank guarantee issued
e Security from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included in the

Second Schedule of Reserve Bank of India Act, 1934 excluding Co-Operative

Regional Rural Banks), if the bid price offered by the selected bidder is lower than
10% of the estimated cost put to tender. This clause shall be binding and enforceable
in relation to all works, irrespective of their nature, scope, or value.

Additional performance security Amount and Treatment
The additional performance security shall be calculated as below:

(i) Where the bid price is below 10% but not below 20% of the project cost put
to bid, the additional performance security percentage shall be incremented by
0.25% for every percentage of bid price below 10% of the project cost put to bid
starting at 11%, with the additional bid performance security being 0.25%, and this
additional performance security percentage shall be applied on the bid price.

(if) Where the bid price is below 20% but not below 25% of the project cost put
to bid, the additional performance security percentage shall be incremented by
0.50% for every percentage of bid price below 20% of the project cost put to bid
starting at 21%, with the additional bid performance security being 0.50%, and this
additional performance security percentage shall be applied on the bid price.

(iii) Where the bid price is below 25% but not below 30% of the project cost
put to bid, the additional performance security percentage shall be incremented by,
0.75% for every percentage of bid price below 25% of the project cost put to bid
starting at 26%, with the additional bid performance security being 0.75%, and this
additional performance security percentage shall be applied on the bid price.

(iv) Where the bid price is below 30%, the additional performance security,
percentage shall be incremented by 1% for every percentage of bid price below 30%,
of the project cost put to bid, starting at 31%, with the additional bid performance
security being 1%, and this additional performance security percentage shall be
applied on the bid price.

(v) The additional performance security percentage shall be rounded off to the next
lower percentage based on whether the decimal point of the percentage of bid price
is below 0.5% or next higher percentage based on whether the decimal point of the
percentage of bid price is 0.5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other
conditions in relation to the additional performance security shall be governed by
the provisions of Clause 1: Performance Security.
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Clauses of Contract
Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified extended
date of completion as per clause 5(excluding any extension under clause 5.5) as
well as any extension granted under clause 12 and 15, he shall, without prejudice
to any other right or remedy available under the law to the AAI on account of such
breach, pay as compensation the amount calculated at the rates stipulated below as
the authority specified in schedule ‘F’ may decide on the amount of Tendered
Value of the work for every completed day/month (as determined) that the progress
remains below that specified in Clause 5 or that the

work remains incomplete. This will also apply to items or group of items for which
a separate period of completion has been specified.

i) Compensation for delay of | If the completion of work is delayed due to reasons
work attributed to contractor, AAI shall be entitled for
compensation for delay as detailed below:

i.  For works costing upto Rs. 10 Lac:

1.0% (one percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a
maximum of 10% of contract value.

ii  For works costing more than Rs. 10 Lac:
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer-in- Charge
under clause 3 for delay in performance and claim of compensation under that
clause.
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In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after of
determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAL In case, the contractor
does not achieve a particular milestone mentioned in schedule F, or the re-
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However, no interest, whatsoever, shall be payable on such
withheld amount.

Clause2A
Incentive for In case, the contractor completes the work ahead of stipulated date of completion
early so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value
completion per month computed on perday basis, shall be payable to the contractor, subject to
a maximum limit of 5% (five per cent) of the tend e. The amount of bonus,
if payable, shall be paid along with fi il etion of work. Bonus/
Incentive shall be applicable f mpleted before stipulated dated of
completion and sh 'T\Ev icable for the contract extended beyond the
stipulated peri% n®with justified hindrance and without any action of
compensation for delay.
This clause shall not be applicable for the works which estimatedcost put to tender
is less than Rs. 50.00 Cr.
Clause2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in

amount against
compensation

the form of guarantee bonds of any Scheduled Bank but not Co-operative or Gramin
Bank / Rural Bank (scheduled or Non-scheduled banks), pending finalization of

for delay. case of extension of time by competent authority as per delegation of powers.
Concerned Executive Director (Engg.) will authorize such action on receipt of
proposal from the Engineer-In-Charge through proper channel.
Clause 3
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When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his any other rights or remedy against the contractor in respect
of any delay, inferior workmanship, any claims for damages and / or any other
provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

Vi.

Vil.

viii.

iX.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period
of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

If the contractor fails to complete the work or section of work with individual

date of completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this
or any other contract for AAI.

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to the
Engineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits any
breach of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liguidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust deed be executed by him
for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager
or which entitle the court to make a winding up order.
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Xi,

If the contractor shall suffer an execution being levied on his goods and allow
it to be continued for a period of 21days.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written approval
of the Engineer-in-Charge. When the contractor has made himself liable for
action under any of the cases aforesaid, the Engineer-in-Charge on behalf of
the Chairman, AAI shall have powers:

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at
the disposal of the AAL.

b.  After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or any
other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being adopted
by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work
or the performance of the contract. And in case action is taken under any
of the provision aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-in-Charge has certified in writing
the performance of such work and the value payable in respect thereof and
he shall only be entitled to be paid the value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control
of the contractor within 1/8th of the stipulated time for completion of
work or one month whichever is higher, either party may close the
contract by giving notice to the other party stating the reasons. In such
eventuality, the Earnest Money Deposit and the Performance Guarantee
of the contractor shall be refunded within 30 days. However, no Interest
shall be payable in such case.

Neither party shall claim any compensation for such eventuality. This
clause is not applicable for any breach of the contract by either party.
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CLAUSE 3B

Debarment of Contractor

(i) Contractor may be debarred if it is determined under breached the Integrity,
Pact of clause 41(a) and Code of Integrity of clause 41(b).

(ii) Contractor can also be debarred for the reasons like supply of sub-standard
material, non-supply of material, abandonment of work, sub-standard quality
of work, poor/ unsatisfactory performance.

(iii) The period of debarment shall be upto two years.

CLAUSE4

Contractor liable
to pay
compensation
even if action not
taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to
the contractor, take possession of (or at the sole discretion of the Engineer-in-
Charge which shall be final and binding on the contractor) use as on hire (the
amount of the hire money being also in the final determination of the Engineer-
in-Charge) all or any tools, plant, materials and stores, in or upon the works, or
the site thereof belonging to the contractor, or procured by the contractor and
intended to be used for the execution of the work/ or any part thereof, paying or
allowing for the same in account at the contract rates, or, in the case of these not
being applicable, at current market rates to be certified by the Engineer-in-
Charge, whose certificate thereof shall be final, and binding on the contractor,
clerk of the works, foreman or other authorized agent to remove such tools,
plant, materials, or stores from the premises (within a time to be specified in
such notice) in the event of the contractor failing to comply with any such
requisition, the Engineer- in-Charge may remove them at the contractor’s
expense or sell them by auction or private sale on account of the contractor and
his risk in all respects and the certificate of the Engineer-in-Charge as to the
expenses of any such removal and the amount of the proceeds and expenses of
any such sale shall be final and conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a Time
and Progress Chart for each mile stone and get it approved by the Engineer-in-
charge. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of
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sections of the work and may be amended as necessary by agreement between the
Engineer-in-Charge and the Contractor within the limitations of time imposed in
the contract documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per mile stones given in Schedule F.
Project Management shall be done.

a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart

b. Works costing more than Rs. 5.00 Cr. -- By using Project Management
Software like Primavera /MS
Project or any other software
with the approval of
Engineer-in-charge.

c. Contractor shall submit monthly progress reports (2 copies) highlighting
status of various activities and physical completion of work.

PROGRAMME CHART

i. The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all activities
from the start of work to completion, with details of manpower, equipment and
machinery required for the fulfillment of the programme within the stipulated
period or earlier and submit the same for approval to the Engineer-in- Charge
within fifteen days of award of the contract. A recovery of Rs. 2500/- (for
works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing more than
Rs. 5.00 Crores) shall be made on per day basis in case of delay in submission
of the above programme.

ii. The programme chart should include the following:

a. Descriptive note explaining sequence of the various activities.
b. Network (PERT / CPM / BARCHART).
c. Programme for procurement of materials by the contractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site adequate
shuttering material required for cement concrete and R.C.C. works etc. for
three floors within one month from the date of start of work till the completion
of RCC work as per requirement of work. The contractor shall submit
shuttering schedule adequate to complete structure work within laid down
physical milestone.

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of
work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised programme
within 7 (seven) days, showing the modifications to the approved programme
to ensure timely completion of the work. The modified schedule of
programme shall be approved by the Engineer in Charge. A recovery of Rs.
2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing
more than Rs.5.00 Crores) shall be made on per day basis in case of delay in
submission of the modified programme.
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iv. The submission for approval by the Engineer-in-Charge of such programme
or such particulars shall not relieve the contractor of any of the duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-in-Charge to take action against the contractor as per terms and
conditions of the agreement.

v. The contractor shall submit the progress report using MS Project/Primavera
software with base line programme referred above for the work done during
previous month to the Engineer-in-charge on or before 5th day of each month
failing which a recovery Rs.2500/-(for works costing upto Rs.5.00 Crores) /
Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be made on per
day basis in case of delay in submission of the monthly progress report.

5.2

If the work(s) be delayed by: -

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather or

iii. Serious loss or damage by fire or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work or

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAl or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of
the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of]
hindrances causing delay, for grant of extension of time by the Competent
Authority.

5.3

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

5.4

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension /re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

55

In case the work is delayed by any reasons, in the opinion of the Engineer- in-
Charge, by the contractor for reasons beyond the events mentioned in clause 5.2
or clause 5.3 or clause 5.4 and beyond the justified extended date, without
prejudice to right to take action under Clause 3, the Engineer- in-Charge may
grant extension of time required for completion of work without rescheduling of
milestones. The contractor shall be liable for levy of compensation for delay for
such extension of time.
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CLAUSE 6
Measurements | Engineer-in-charge shall, except as otherwise provided, ascertain and determine by
of Work measurement, the value in accordance with the contract of work done.
Done All measurement of all items having financial value shall be entered in Measurement Book

and/or level field book so that a complete record is obtained of all works performed under the
contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorised
representative and by the contractor or his authorised representative from time to time during
the progress of the work and such measurements shall be signed and dated by the Engineer-
in-Charge and the contractor or their representatives in token of their acceptance. If the
contractor objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not available and the work
of recording measurements is suspended by the Engineer-in-Charge or his representative,
the Engineer-in-Charge and the Department shall not entertain any claim from
contractor for any loss or damages on this account. If the contractor or his authorised
representative does not remain present at the time of such measurements after the
contractor or his authorised representative has been given a notice in writing three (3)
days in advance or fails to countersign or to record objection within a week from the
date of the measurement, then such measurements recorded in his absence by the
Engineer- in- Charge or his representative shall be deemed to be accepted by the
Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording levels.
Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in
the specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not
covered by specifications, measurements shall be taken in accordance with the
relevant standard method of measurement issued by the Bureau of Indian Standards
and if for any item no such standard is available, then a mutually agreed method shall
be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in- Charge
or his authorised Representative of the work, before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Engineer-in-Charge or his
authorised representative of the work who shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach
of measurements without such notice having been given or the Engineer-in- Charge’s
consent being obtained in writing, the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made for such work
or the materials with which the same was executed.

Engineer-in-Charge or his authorised representative may cause either themselves or
through another officer of the department to check the measurements recorded jointly
or otherwise as aforesaid and all provisions stipulated herein above shall be applicable
to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work
in the measurement book and/or its payment in the interim, on account or final bill
shall not be considered as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the contractor from liabilities from any
over measurement or defects noticed till completion of the

defects liability period.
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Clause 6 A

Computerized
Measurement
Book

Computerized measurement is mandatory for works costing more than Rs 5.00
Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of work
done in accordance with the contract. All measurements of all items having
financial value shall be entered by the contractor and compiled in the Shape of
the Computerized Measurement Book having pages of A-4 size as per the format
of the department so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer-in-Charge and the contractor
or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized measurements,
and submit to the department a computerized measurement book, duly bound, and
with its pages machine numbered. The Engineer-in-Charge and/or his authorised
representative would thereafter check this MB, and record the necessary
certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no cutting
or overwriting in the measurements would thereafter be allowed. If at all any error
is noticed, the contractor shall have to submit a fresh computerized MB with its
pages duly machine numbered and bound, after getting the earlier MB cancelled
by the department. Thereafter, the MB shall be taken in the records of Engineer-
in-charge, and allotted a number as per the Register of Computerized MBs. This
should be done before the corresponding bill is submitted to the Engineer-in-
charge for payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by the various officers
of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter, this
bill will be processed by the Engineer-in-charge and allotted a number as per the
computerized record in the same way as done for the measurement book meant
for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general of local custom. In the case of item which
are not covered by specifications, measurements shall be taken in accordance with
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the relevant standard method of measurement issued by the Bureau of Indian
Standards and if for any item no such standard is available then a mutually agreed
method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test checked
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and/or test checking measurement and shall not
cover up and place beyond reach of measurement any work without consent in
writing of the Engineer-in-charge or his authorized representative of the work
who shall within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of checking and / or test
checking measurements without such notice having been given or the Engineer-
in charge’s consent being obtained in writing the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be made
for such work or the materials with which the same was executed.
Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall
it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till after
the whole of the work shall have been completed and certificate of completion
given. For works estimated to cost over Rs. One lac, the interim or running
account bills shall be submitted by the contractor for the work executed on the
basis of such recorded measurements on the format of the Department in triplicate
on or before the date of every month fixed for the same by the Engineer-in-
Charge. The contractor shall not be entitled to be paid any such interim payment
if the gross work done together with net payment/ adjustment of advances for
material collected, if any, since the last such payment is less than the amount
specified in Schedule ‘F’, in which case the interim bill shall be prepared on the
appointed date of the month after the requisite progress is achieved. Engineer-in-
Charge shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work. In the event of the
failure of the contractor to submit the bills, Engineer-in- Charge shall prepare or
cause to be prepared such bills in which event no claims whatsoever due to delays
on payment including that of interest shall be payable to the contractor. Payment
on account of amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Engineer-in- Charge. An amount of ad-
hoc payment not less than 75% of the net amount of the bill under check, shall be
made within 10 working days of submission of the bill by the Contractor to the
Engineer-in-Charge or his Authorized Engineer together with the account of the
material issued by the department, or dismantled materials, if any. The remaining
payment is also to be made afterfinal checking of the bill within 28 working days
of submission of bill by the contractor. In case of delay in payment of intermediate
bills after 30 days of submission of bill by the contractor, providedthe bill
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submitted by the contractor found to be in order, a simple interest @Hprevailing
rate of interest of General Provident Fund shall be paid to the contractor from the
date of expiry of prescribed time limit.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials
to which it relates is are in accordance with the contract and specifications.
Any such interim payment, or any part thereof shall not in any respect conclude,
determine of affect in any way powers of the Engineer-in- charge under the
contract or any of such payments be treated as final settlement and adjustment of
accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the
Asstt Manager / Manager (Engg) to the effect that the work has been completed
up to the level in question make interim advance payments without detailed
measurements for work done (other than foundations, items to be covered under
finishing items) up to lintel level (including sunshade etc.) and slab level, for each
floor working out at 75% of the assessed value. The advance payments so allowed
shall be adjusted in the subsequent interim bill(s) to be submitted by the contractor
within10 days of the interim payment. In case of delay in submission of bill by
the contractor a simple interest @ 10% (percent) per annum on the advance
payment made shall be paid to the AAI from the date of expiry of prescribed 10
days.

Clause — 7A
No Running Account Bill shall be paid for the work till theapplicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-Charge.
CLAUSE 8
Completion Within ten days of the completion of the work, the contractor shall give notice of
Certi?icate and such completion to the Engineer-in-Charge and within thirty days of the receipt
Combletion of such notice, the Engineer-in-Charge shall inspect the work and if there is no
Plan f defect in the work, shall furnish the contractor with a final certificate of

completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion shall
be issued, nor shall the work be considered to be complete for ‘Civil Construction
Works’ until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all huts and
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sanitary arrangements required for his/their work people on the site in connection

with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of this Clause
as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed
for the completion of work, the Engineer-in- charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale there of.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested and
found satisfactory.

c. For AMC work: The system has been tested for its performance/ completeness
and taken over by AAI / next agency for operation and maintenance.

CLAUSE 8A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the other
items of work in the contract, in case the contractor fails to comply with the
requirements of this clause, the Engineer-in-charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-in-charge shall give ten days’
notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-1 internal) 2013 and (Part -11 External)

Submitted by
the Contractor

1994 or latest available specifications, as applicable within thirty days of the
completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit completion
plans of all works, he shall be liable to pay compensation @ 0.5% of the tendered
value of works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac
and 0.25% for works costing more than Rs. 5 crores subject to maximum of Rs.1.5
Lacs. The decision of Project-in-charge in this regard shall be final and binding
on the contractor.

C-NIL, I-NIL, O-NIL GCC-29




Clauses of Contract

CLAUSE 9

Payment of final
bill

The corrected final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the work
or within one month of the date of the final certificate of completion furnished by
the Engineer-in-charge whichever is earlier. No further claims shall be made by
the contractor after submission of the final bill and these shall bedeemed to have
been waived and extinguished. Payments of those items of the bill in respect of
which there is no dispute and for those items which are in dispute on account of
quantity and/ or rates shall be paid at approved quantity and/ or rates by the
Engineer-in-charge, within three months period reckoned from the date of
receipt of the bill by the Engineer in- Charge or his authorized representative,
complete with account of materials issued by the Department and dismantled
materials.

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time limit,
if delay in payment, a simple interest @ prevailing rate of interest of General
Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit, provided the final bill submitted by the contractor is found
to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for alltendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired by
contractor’s him and wherever possible in banks be made through electronic payment
bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in-Charge.

i. Information as per proforma attached.

ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being due
to him by Authority or his signature on the bill or other claim preferred against
Authority before settlement by the Engineer-in-charge of the account or claim
by payment to the bank. While the receipt given by such banks shall constitute
a full and sufficient discharge for the payment, the contractor shall whenever
possible present his bills duly receipted and discharged through his bank.

Nothing herein contained shall operate to create in favor of the bank any rights or

equities vis-a-vis the Airports Authority of India.
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CLAUSE 10
Materials Materials which Authority will supply are shown in Schedule ‘B’ which also
supplied by stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The
Authority contractor shall be bound to procure them from the Engineer-in-charge.

As soon as the work is awarded, the contractor shall finalise the programme for
the completion of work as per clause 5 of this contract and shall give his estimates
of materials required on the basis of drawings/ or schedule of quantities of the
work. The contractor shall give in writing his requirement to the Engineer-in-
charge, which shall be issued to him keeping in view the progress of work as
assessed by the Engineer-in- Charge in accordance with the agreed phased
programme of work indicating monthly requirements of various materials. The
contractor shall place his indent in writing for issue of such materials at least 7
days in advance of his requirement.

Such materials shall be supplied for the purpose of the contract only and the value
of the materials so supplied at the rates specified in the aforesaid schedule shall
be set off or deducted, as and when materials are consumed in items of work
(including normal wastage) for which payment is being made to the contractor,
form any sum then due or which may therefore become due to the contractor under
the contract or otherwise or from the security deposit. At the time of submission
of bills, the contractor shall certify that balance of materials supplied is available
at site in original good condition.

The contractor shall submit along with every running bill (on account or interim
bill) material-wise reconciliation statements supported by complete calculations
reconciling total issue, total consumption and certified balance (diameter/ section-
wise in the case of steel) and resulting variations and reasons thereof. Engineer-
in-charge shall (whose decision shall be final and binding on the contractor) be
within his rights to follow the procedure of recovery in clause 42 at any stage of
the work if reconciliation is not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading,
transporting to site, unloading, storing under cover as required, cutting assembling
and joining the several parts together as necessary. Notwithstanding anything to
the contrary contained in any other clause of the contract and all stores / materials
so supplied to the contractor or procured with the assistance of the AAI shall
remain the absolute property of Authority and the contractor shall be the trustee
of the stores/ materials, and the said stores/ materials shall not be removed/
disposed off from the site of the work on any account and shall be at all times
open to inspection by the Engineer-in-charge or his authorised agent. Any such
stores/ materials remaining unused shall be returned to the Engineer- in-charge in
as good a condition in which they were originally supplied at a place directed by
him, at a place of issue or any other place specified by him as he shall require, but
in case it is decided not to take back the stores/ materials the contractor shall have
no claim for compensation on any account of such stores/ materials so supplied
to him as aforesaid and not used by him or for any wastage in or damage to in
such stores/materials.

On being required to return the stores/ materials, the contractor shall hand over
the stores/ materials on being paid or credited such price as the Engineer-in-
charge shall determine, having due regard to the condition of the stores/ materials.
The price allowed for credit to the contractor, however, shall be at the prevailing
market rate not exceeding the amount charged to him, excluding the storage
charge, if any. The decision of the Engineer-in-charge shall be final and
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conclusive. In the event of breach of the aforesaid condition, the contractor shall
in addition to throwing himself open to account for contravention of the terms of
the licenses or permit and/ or for criminal breach of trust, be liable to Authority
for all advantages or profits resulting or which in the usual course would have
resulted to him by reason of such breach. Provided that the contractor shall in no
case be entitled to any compensation or damages on account of any delay in
supply or non-supply thereof all or any such materials and stores provided further
that the contractor shall be bound to execute the entire work if the materials are
supplied by the Authority within the original scheduled time for completion of
the work plus 50% thereof or schedule time plus 6 months whichever is more if
the time of completion of work exceeds 12 months, but if a part of the materials
only has been supplied within the aforesaid period, then the contractor shall be
bound to do so much of the work as may be possible with the materials and stores
supplied in the aforesaid period. For the completion of the rest of the work, the
contractor shall be entitled to such extension of time as may be determined by the
Engineer-in-charge whose decision in this regard shall be final and binding on the
contractor.

The contractor shall see that only the required quantities of materials are got
issued. Any such material remaining unused and in perfectly good/ original
condition at the time of completion or determination of the contract shall be
returned to the Engineer-in- charge at the stores from which it was issued or at a
place directed by him by a notice in writing. The contractor shall not be entitled
for loading transporting, unloading and stacking of such unused material except
for the extra lead, if any involved, beyond the original place of issue.

CLAUSE 10 A

Materials to be
provided by the
contractor

and
Mandatory
Tests

1. The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

2. The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or referred
to in the contract. The contractor shall, if requested by the Engineer-in-
charge furnish proof, to the satisfaction of the Engineer-in- charge that the
materials so comply. The Engineer-in-charge shall within thirty days of
supply of samples or within such further period as he may require intimate
to the Contractor in writing whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange to supply to
the Engineer-in charge for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be
tested in accordance with specifications, approval of the Engineer-in-charge
shall be issued after the test results are received.

3. The contractor shall at his cost submit the samples of materials to be tested
or analyzed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Engineer-in-charge.

4. Ifany additional tests apart from mandatory tests specified in the contract are
required to be carried out at the instance of AAI or any other advisory body,
to ensure conformity of the item to the contract specifications, the cost of
such tests shall be borne by AAL. In case the material / equipment fails in the
above tests, the expenditure incurred by AAI on testing of such material or
equipment along with incidental charges borne by AAI (if any) shall be
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recovered from the dues of the contractor and action shal‘lwbe téken under
Clause 16 and other relevant clauses of the contract.

5. The contractor shall not be eligible for any claim or compensation either

arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

6. The contractor shall, at his risk-and cost, make all arrangements and shall

provide all facilities as the Engineer-in-charge may require for collecting and
preparing the required number of samples for such tests at such time and to
such place or places as may be directed by the Engineer-in-charge and bear
all charges including testing charges. The Engineer-in- charge or his
authorised representative shall always have access to the works and to all
workshops and places where work component is being prepared or from
where materials manufactured, articles or machinery are being obtained for
the works and the contractor shall afford every facility and every assistance
in obtaining the right to such access.

7. The Engineer-in-charge shall have full powers to require the removal from

the premises of all materials which in his opinion are not in accordance with
the specifications and in case of default, the Engineer-in-charge shall be at
liberty to employ at the expense of the contractor, other persons to remove
the same without being answerable or accountable for any loss or damage
that may happen or arise to such materials. The Engineer-in-charge shall also
have full powers to require other proper materials to be substituted thereof
and in case of default, the Engineer-in-charge may cause the same to be
supplied and all costs which may be attend such removal and substitution
shall be borne by the Contractor.

8. The contractor shall at his own expense, provide a material testing lab at the

site for conducting routine field tests. The lab shall be equipped at least with
the testing equipment as specified in Schedule F.

CLAUSE 10B
(1) | Secured 1. The Contractor, on signing an indenture in the form to be specified by
Advance on Engineer-in-charge, shall be entitled to be paid during the progressof the
Nonperishable execution of the work upto 75% of the assessed value of any rials which
materials are in the opinion of the Engineer-in-charge nonperishabte; non-fragile and

noncombustible and are in accordance with the congract and which have been
brought on the site in connection therewith and are adequately stored and/ or
protected against damage by weather r causes but which have not at
time of advance been incorporated orks. When materials on account
of which an advance has bee nder this sub-clause are incorporated
in the work, the amount dvance shall be recovered/ deducted from
the next payment mad any of the clause or clauses of this contract.

tost of such materials. The decision of the Engineer-in-charge shall be final
and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.
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(1) | Mobilization 2. Mobilization advances not exceeding 10% of the contact amount may be given, jf
Advance requested by the contractor in writing within six months of the order to commefice
the work. Such advance shall be released in two or more installmenis“to be
determined by the Engineer-in-Charge. The amount of any installmept”shall not
exceed 5% of the Contract amount of the work. The first installment gf5uch advance
shall be released by the Engineer-in-charge to the contractor on arequest made by
the contractor to the Engineer-in-charge in this behalf. The second and subsequent
installments shall be released by the Engineer-in-Charge ehly after the contractor
furnishes a proof of the satisfactory utilization of the €arlier installment(s) to the

satisfaction of the Engineer-in-Charge.
Before any instalment of advances is releagéd, the contractor shall execute Bank
Guarantee Bonds not more than 6(six) in number from commercial Bank for the
amount equal to 110% of the nt of advance and valid for the period till
recovery of advance. This (B arantee from commercial Bank on prescribed
format for the amount e 0% of the balance amount of advance) shall be
kept renewed from ti e to cover the balance amount and likely period of

complete recovery. €\

(1) | Interest on 3. The mobilization a in (2) above bear simple interest as mentioned in Schedule
Mobilization ‘F* at 10(B) (i}) and”shall be calculated from the date of payment to the date of
advance recovery,}oMZdays inclusive, on the outstanding amount of advance.

Recovery of 4. of such sums advanced shall be made by the deduction from the

Mobilization actor’s bills commencing after first ten percent of the gross value of the work

advance is"executed and paid, on pro-rata percentage basis to the gross value of the work
billed beyond 10% in such a way that the entire advance is recovered by the time
eighty percent of the gross value of the contract is executed and paid, together with
interest due on the entire outstanding amount up to the date of recovery of the
installment.
If the circumstances are considered reasonable by the Engineer-in-Charge, the
period mentioned for request by the contractor in writing for grant of mobilization
advance may be extended at the discretion of the Engineer-in-Charge.

CLAUSE 10C

Paymenton

Acecount-of

acrease-in-

Pricest

Wages-due-

to-Statutory

Order(s)
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—will-net-be-applicable-and;
b \Whereprovisions-of clabse 10-CC-are-apphicable; provisions of clause 10C

will not be applicable.

CLAUSE 10 CA
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cornifinichod ' brouaht ot site.

NOTE: If Actual Purchase Price of Material is less than based price P and

Cl==Clo-then—this-clause-shall-not-be-applicable

Clause 10 CC

Price adjustment
for works

If the prices of materials and/ or wages of labour required for execution of wo
increase, the contractor shall be compensated for such increase as per provisfons
detailed below and the amount of the contract shall accordingly be varied,/Subject
to the condition that such compensation for escalation in prices and xages shall
be available only for the work done during the stipulated period,of the contract
including the justified period extended under the provisions et clause 5 of the
contract without any action under clause2.

Such compensation for escalation in the prices of materj
shall be worked out based on the following provisigns:
i. The base date for working out such escalationshall be the last stipulated date

of the receipt of tenders including extensior, if any.

s and labour, when due,

ii. The cost of work on which escalati ill be payable shall be reckoned as
below:
a. Gross value of work do this quarter:(A)
b. Gross value of work to the last quarter :(B)
c. Gross value of wo e since previous quarter (C) = (A-B)
d. Full assessed va secured advance fresh paid in this quarter:(D)
e. Full assessed value of secured advance recovered in this quarter(E)
f.  Full assessed value of secured advance for which escalation is payable

In this gquarter (F)= (D-E)

Adyvdance payment made during this quarter(G)

dvance payment recovered during this quarter(H)

/ Advance payment for which escalation is payable in this quarter(l)= (G-

H)

j. - Amount paid based on prevailing market rates due to deviations /
variations as per Clause 12 during this quarter:(J)
Then, M=(C+F+I-J)
N=0.85 M

k. Less cost of services rendered at fixed charges as per Clause 34 and
recovered during the quarter (L)

P
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Materials

I. Less cost of Engineering Consultancy Services renders a fixed charge as
per BOQ and paid the quarter (X).
Cost of work for which escalation is applicable W=N-(K+L+X)
W~N-(L+X)
*Cost of Design & Detailing shall be treated as civil work foy EPC
contract.
Components for materials, labour, P.O.L. etc. shall be pre-determined/for every
work and incorporated in the conditions of contract attached to the tender papers
included in Schedule F. The decision of the Engineer-in charge i i
such percentage shall be binding on the contracts.

iii. The following principles shall be followed while
payment/recovery on account of variation of prices
wages-of labour.

(a) The compensation for escalation shall be worked out at quarterly intervals
and shall be with respect to the cost of work done ag per bills paid during the
three calendar months of the said quarter. The date of submission of bill
finally by the contractor to the department shall be the guiding factor to
decide the bills relevant to the quarterly intervad. The first such payment shall
be made at the end of three months after the/month (excluding the month in
which the work order issued) and thereaftef at three months' interval. At the
time of completion of the work, the last feriod for payment might become
less than 3 months, depending on th@tual date of completion.

materials and/ or

(b) The indices as defined below (ex g LI) relevant to any quarter/period
for which such compensation is& paid shall be the arithmetical average

of the indices relevant to the calendar months. If the period up to the
date of completion after th ter covered by the last such instalment of
payment, is less than thre. nths, the indices shall-be the average of the
indices for the months f within that period.

(c) The minimum wage of an’unskilled Mazdoor shall be the higher of the wage
notified by Governmght of India, Ministry of Labour and that notified by the
local administratign both elevant to the place of work and the period of
reckoning.

(d) The escalation for labour also shall be paid at the same quarterly intervals
when escalatigh due to increase in cost of materials is paid under this
clause. If sych revision of minimum wages takes place during any such
quarterly intervals, the escalation compensation shall be payable at
revised yates only for work done in subsequent quarters;

(e) Irrespective of variations in minimum wages of any category of labour, for

thepurpose of this clause, the variation in the rate for an unskilled Mazdoor

ne shall form the basis for working out the escalation compensation
ayable on the labour component

In the event the price of materials and/or wages of labour for required for

execution of the work decreases, there shall be a downward adjustment of

the cost of work so that such price of materials and/or wages of labour shall
be deductible from the cost of work under this contract and in this regard the
formula herein stated below under this Clause IOCC shall mutatis mutandis

apply.

v.  The contract price shall be adjusted for increase or decrease in rates and

prices of labour, cement, steel reinforcement bar, fuel and lubricants and
other input materials as per percentage of materials/labour specified in
schedule F and in accordance with the principles, procedures and formulae
specified below:

() Price adjustment for change in cost shall be paid in accordance with the
following formulae:
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(i) For Construction:

(Br- Bo)/ Bo]
(if) For Maintenance:
Vw= W * (1/100) * [LP* (Lr-Lo)/Lo +CMP* (CMr-CMo)/CMo
(EMr-EMo)/ EMo + Bp*(Br- Bo)/Bo]

POL

Where, W=cost of work done as per para (ii) above.

Vw (Variation of cost of Work) =Increase or decrease i
during the period under consideration due to change i
components.
Percentage components of materials &labour as spgcified in the schedule F are
defined as under: -

Cp- Cement component,
Lp - Labour component,
CMp- Civil component of other constructjgn materials,

EMp- E & M i/c IT and AS component gf construction materials
Fp-POL (Diesel) component
Sp- Reinforcement steel bars/TMT Bars/structural steel
(including strands and cables) ponent

Bp- Bitumen Component

he rates for relevant

Indices for various comp
of this Clause are defi
Co= Wholesale Pric ex for Pozzolana Cement published by office of the
Economic Adviser Istry of Industry & Commerce valid for the month of last
date of receipt of tender including extension, if any.

Ci= Wholesale Price Index for Pozzolana Cement published by office of the

s of materials & labour to be used for the purpose
under:

any law,/statutory rule or order as on the last date of receipt of tender including
extension, if any.

L,Z Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law,
tatutory rule or order as applicable on the last date of the quarter previous to the
one under consideration.

CMo= Price Index for civil components of other construction materials valid for
the month of the last date of receipt of tender

including extension, if any, as published by AAI.

CM,= Price Index for civil components of other construction materials for the
period under consideration, as published by AAI.

EMo= Price Index for E & M components of construction materials valid for the
month of the last date of receipt of tender including extension, if any, as published
by AAL.
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Labour EM,= Price Index for E & M components of construction materials for the peri
under consideration, as published by AAL.
Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of
the Economic Adviser, Ministry of Industry & Commerce valid fef the month of
the last date of receipt of tender including extension, if any,
Fi= Wholesale Price Index of HSD (High Speed Dieset) published by office of
the Economic Adviser, Ministry of Industry & Cetimerce for the period under
consideration.
So= Wholesale Price Index of Ny@o -long products published by office of
the Economic Adviser, Minjs ndustry & Commerce valid for the month
of the last date of recei er including extension, if any
Si= Wholesale Price ?Lex of Mild Steel-long products published by office of
the Econgmit Adviser, Ministry of Industry & Commerce for the period under
cons
0= Wholesale Price Index of Bitumen published by office of the Economic
Adviser, Ministry of Industry & Commerce valid for the month of the last date
of receipt of tender including extension, if any
Bi= Wholesale Price Index of Bitumen published by office of the Economic
Adviser, Ministry of Industry & Commerce for the period under consideration.
CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
CLAUSE 11
Work to be The contractor shall execute the whole and every part of the work in the most
executed in substantial and workmanlike manner both as regards materials and otherwise in
accordance every respect in strict accordance with the specifications. The contractor shall also
with conform exactly, fully and faithfully to the design, drawings and instructions in
specifications, | writing in respect to the work signed by the Engineer in charge and the contractor
drawings, shall be furnished free of charge one copy of the contract documents together with
orders etc. specifications, designs, drawings and instructions as are not included in the

standard specifications of Central Public Works Department specified in Schedule
F or in any Bureau of Indian Standard or any other published standard or code or
Schedule of Rates or any other printed publication referred to elsewhere in the
contract. The contractor shall comply with the provisions of the contract and with
the care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing these,
is specified or is reasonably inferred from the contract. The contractor shall take
full responsibility for adequacy suitability and safety of all the works and methods
of construction.
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CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing
signed by the Engineering- charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the
contractor on the same conditions in all respects including price on which he agreed
to do the main work except as hereafter provided.

121

The time for completion of the works shall, in the event of any deviations resulting

in additional cost over the tendered value being ordered, be extended, if requested

by the contractor, as follows:

i.  Inthe proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the items
contained in the contract) the contractor may within fifteen days of receipt of order
or occurrence of the item(s) claim rates, supported by proper analysis, for the work
and the Engineer-in-charge shall within Six weeks of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted
by the contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

Deviation,
substituted
items
pricing

In the case of substituted items (items that are taken up with partial substitution or
in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

(if) If the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement item (to be
substituted) so decreased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).
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Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of the
rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in the
rates of items for the work in excess of the limits laid down in Schedule F, and
the Engineer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the rates
for the work in question within one month of the expiry of the said period of
fifteen days having regard to the market rates.

124

The contractor shall send to the Engineer-in-Charge once every three months, an
upto date account giving complete details of all claims for additional payments
to which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-in-Charge, which he has executed during the preceding
quarter failing which the contractor shall be deemed to have waived his right.
However, the Executive Director Engineering may authorize consideration of
such claims on merits.

125

For the purpose of operation of Schedule F, the following works shall be treated as

Vi.

works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the bed
level.

For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs / tanks and other elevated structures: All works up to 1.2 m above
the ground level.

For roads, apron, runway &taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto
1.2 meters above the ground level.

For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given

in

the said schedule of rates, as the case may be. Nothing extra shall be admissible

for such operations.
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CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that effect
to the contractor and the contractor stating the decision as well as the cause for
such decision and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works. The contractor shall be paid at
contract rates, full amount for works executed at site and, in addition, a reasonable
amount as certified by the Engineer-in-Charge for the items hereunder mentioned
which could not be utilized on the work to the full extent in view of the
foreclosure;

i. Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of
the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.

iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
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The contractor shall, if required by the Engineer- in-Charge, furnish to him, books
of account, wage books, time sheets and other relevant documents and evidence
as may be necessary to enable him to certify the reasonable amount payable under
this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of
2% of the cost of the work remaining incomplete on the date of closure, i.e. total
stipulated cost of the work as per accepted tender less the cost of work actually
executed under the contract and less the cost of contractor’s materials at site taken
over by the AAl as per item (ii) above. Provided always that against any payments
due to the contractor on this account or otherwise, the Engineer- in-Charge shall
be entitled to recover or be credited with any outstanding balances due from the
contractor for advance paid in respect of any tool, plants and materials and any
other sums which at the date of termination were recoverable by the AAI from the
contractor under the terms of the contract.

In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that. Wherever,
such a fresh Performance Guarantee is furnished by the contractor, the Engineer
in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. Atany time makes default during currency of work or does not execute any
part of the work with due diligence and continues to do so even after a notice
in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that behalf
by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI, by a notice in writing to take the part work
/ part incomplete work of any item(s) out of his hands and shall have powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., there on, and/or

ii.  Carry out the part work / part incomplete work of any item(s) by any means
at the risk and cost of the contractor.

C-NIL, I-NIL, O-NIL GCC-44




Clauses of Contract

AN

. The Engineer-in-Charge shall determine the amount, if any, is recoverable from

the contractor for completion of the part work/ part incomplete work of any
item(s) taken out of his hands and executed at the risk and cost of the contractor,
the liability of contractor on account of loss or damage suffered by AAI because
of action under this clause shall not exceed 10% of the tendered value of the
work.

. In determining the amount, credit shall be given to the contractor with the value

of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only
be taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the department are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the
contractor.

. Any excess expenditure incurred or to be incurred by AAI in completing the

part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to AAI in law or per as
agreement be recovered from any money due to the contractor on any account,
and if such money is insufficient, the contractor shall be called upon in writing
and shall be liable to pay the same within 30days.

If the contractor fails to pay the required sum within the aforesaid period of 30

. days, the Engineer-in-Charge shall have the right to sell any or all of the

contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15
Suspension The contractor shall, on receipt of the order in writing of the Engineer-in-
of Work Charge, (whose decision shall be final and binding on the contractor) suspend

the progress of the works or any part thereof for such time and in such manner

as the Engineer-in- Charge may consider necessary so as not to cause any

damage or injury to the work already done or endanger the safety thereof for

any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor or,

c. For safety of the works or part there of

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension, adding thereto
2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in- Charge within
fifteen days of the expiry of the period of 30days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after receipt
of such order serve a written notice on the Engineer-in-Charge requiring
permission within fifteen days from receipt by the Engineer-in- charge of
the said notice, to proceed with the work or part thereof in regard to which
progress has been suspended and if such permission is not granted within
that time, the contractor, if he intends to treat the suspension, where it
affects only a part of the works as on omission of such part by AAI or where
it affects whole of the works, as an abandonment of the works by AAI, shall
within ten days of expiry of such period of 15 days give notice in writing of
his intention to the Engineer- in-Charge. In the event of the contractor
treating the suspension as an abandonment of the contract by AAl, he shall
have no claim to payment of any compensations on account of any profit or
advantage which he might have derived from the execution of the work in
full but which he could not derive in consequence of the abandonment. He
shall, however, be entitled to such compensation, as the Engineer-in-Charge
may consider reasonable, in respect of salaries and/or wages paid by him to
his employees and labour at site, remaining idle in consequence adding to
the total thereof 2% to cover indirect expenses of the contractor provided
the contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
AAl.

The contractor shall not be entitled to claim any compensation from AAI for the
losses suffered by him on account of delay by AAI in the supply of materials in
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
wagons, force majeure or any reasonable cause beyond the control of AAI.

This clause 15 A will not be applicable for works where no material is stipulated
for issue by AAL.
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CLAUSE16
Action in All works under or in course of execution or executed in pursuance of the contract,
case Work shall at all times be open and accessible to the inspection and supervision of the
not done as Engineer-in-Charge, his authorize subordinates in charge of the work and all the
per superior officers, officer of the Quality Assurance Unit of the AAI or any

Specifications

organization engaged by the Department of Quality Assurance and of the Chief
technical Examiner’s Office, and the contractor shall, at all times, during the usual
working hours and at all other times at which reasonable notice of the visit of such
officers has been given to the contractor, either himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing, present for
that purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge
of the work or to the Executive Director-In-charge of quality assurance or his
subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or otherwise
not in accordance with the contract, the contractor shall, on demand in writing
which shall be made within twelve months (six months in the case of work costing
Rs.10 lac and below except road work) of the completion of the work from the
Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own
charge and cost. In the event of the failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to
pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental
items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the
same will be final and binding on the contractor.

CLAUSE17
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Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post or
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on
which the work or any part is being executed, or if any damage shall happen to the
work while in progress, from any cause whatever or if any defect, shrinkage or
other faults appear in the work within twelve months(six months in the case of
work costing Rs. Ten lacs and below except road work) after a certificate final
or otherwise of its completion shall have been given by the Engineer-in-
charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same
good at his own expense or in default the Engineering in- charge cause the same to
be made good by other workmen and deduct the expense from any sums that may
be due or at any time thereafter may become due to the contractor, or from his
security deposit or the proceeds of sale thereof or of a sufficient portion thereof.
The security deposit of the contractor shall not be refunded before the expiry of
twelve months (six months in the case of work costing Rs. Ten lacs and below
except road work} after the issue of the certificate final or otherwise, of completion
of work, or till the final bill has been prepared and passed whichever is later.
Provided that in the case of road work, if in the opinion of the Engineer-in-charge,
half of the security deposit is sufficient, to meet all liabilities of the contractor under
this contract, half of the security deposit will be refundable after six months and
the remaining half after twelve months of the issue of the said certificate of
completion or till the final bill has been prepared and passed whichever is later-

In case of Maintenance and Operation works of E&M services, the security deposit
deducted from contractors shall be refunded within one month from the date
of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying with
the requirements of the Engineer-in charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage therefor to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement for examination at any time and from time to time of the
work or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be deducted, from
any money due to the contractor, under this contract or otherwise and/ or from his
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE 18 A

Recovery of
Compensation

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
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paid to
Workmen

a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and, without
prejudice to the rights of the AAI under sub-section(2) of Section 12, of the said
act, AAl shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by AAI to the contractor whether
under this contractor otherwise. AAI shall not be bound to contest any claim made
against it under sub-section (1) of Section 12, of the said Act, except on the written
request of the contractor and upon his giving to AAI full security for all costs for
which AAI might become liable in consequence of contesting such claim.

CLAUSE 18 B

Ensuring
Payment and
Amenities to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages so
paid or the amount of expenditure so incurred and without prejudice to the rights
of the AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by AAI to the contractor whether under this contract or
otherwise AAI shall not be bound to contest any claim made against it under sub
section (1) of Section 20, sub section (4) of Section 21, of the said Act, except on
the written request of the contractor and upon his giving to the AAI full

security for all costs for which AAI might become liable in contesting such claim.

CLAUSE 19

Labour
laws to be
complied
by the
Contractor

The contractor shall obtain a valid license under the contract labour (R&A) Act,
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until
the completion of the work. The contractor shall also abide by the provisions of the
Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.

CLAUSE 19A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract Labour
(Regulation and Abolition) act, 1970 and the contract labour (Regulation and
Abolition) Central Rules, 1971 wherever applicable.

il The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

iv.

V.

Vi.

Vii.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with the Airports Authority of India contractor’s
Labour Regulations made by AAI from time to time in regard to payment of
wages wage period, deductions from wages recovery of wages not paid and
deductions unauthorizedly made, maintenance of wage books or wage slips,
publication of scale of wages and other terms of employment, inspection and
submission of periodical returns and all other matters of the like nature or as per
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be required
for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers,
non-payment of wages or of deductions made from his or their wages which
are not justified by their terms of the contract or non-observance of the
Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor
is bound to allow to the labours directly or indirectly employed in the works
one day rest for 6 days continuous work and pay wages at the same rate as
for duty. In the event of default, the Engineer-in-charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays
to any labours and pay the same to the persons entitled thereto from any
money due to the contractor by the Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162) MWO / DAB / 43884-91 dated 31.12.1979 as amended from
time to time are inclusive of wages for the weekly day of rest, the question of
extra payment for weekly holiday would notaries.

The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits
Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970,
or the modifications thereof or any other laws relating thereto and the rule made
thereunder from time to time.

The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable is

higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.

The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of workmen.
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CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his own
expense arrange for the safety provisions as per AAI Safety Code framed from time
to time and shall at his own expense provide for all facilities in connection
therewith. In case the contractor fails to make arrangement and provide necessary
facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default
and in addition, the Engineer-in charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and injury
caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAl, a sum not exceeding Rs. 200/- for each
default or materially incorrect statement. The decision of the Engineer- in-
charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. Inthe case of delivery - maternity leave not exceeding 8 weeks, 4 weeks upto
and including the day of delivery and 4 weeks following that day.

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate of
women’s average daily earnings, calculated on total wages earned on the days
when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined
or at the rate of Rupee one only a day whichever is greater.

ii.In the case of miscarriage—leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
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employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — Il and IV, and the same shall be kept at the place
of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations and
Model Rules for the protection of health and sanitary arrangements for the workers
as amended from time to time or furnishing any information or submitting or filling
any statement under the provisions of the above Regulations and Rules which is
materially incorrect, he / they shall, without prejudice to any other liability, pay to
the AAI a sum not exceeding Rs.200/- for every default, breach or furnishing,
making, submitting ,filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5
per cent of the estimated cost of the work put to tender. The decision of the
Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”) the
Engineer-in-Charge shall have power to give notice in writing to the contractor (s)
requiring that the said Rules be complied with and the amenities prescribed therein
be provided to the work-people within a reasonable time to be specified in the
notice. If the contractor (s) shall fail within the period specified in the notice to
comply with and/ observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide the
amenities hereinbefore mentioned at the cost of the contractor (s). The contractor
(s) shall erect, make and maintain at his / their own expense and to approved
standards all necessary huts and sanitary arrangements required for his / their work
—people on the site in connection with the execution of the works, and if the same
shall not have been erected or constructed, according to approved standards, the
Engineer-in-Charge shall have power to give notice in writing to the contractor (s)
requiring that the said huts and sanitary arrangements be remodeled and / or
reconstructed according to approved standards, and if the contractor (s) shall fail
to remodel or reconstruct such huts and sanitary arrangements according to
approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor (s).
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CLAUSE 19H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sg.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.

b. The contractor shall in addition construct suitable cooking places having a
minimumareaofl.80mx1.50m(6°x5”) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and washing

places one unit for every 25 persons residing in the camp. These bathing and
washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water —tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves for
security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provide adequate supply of water for the use of labourers.
The provisions shall not be less than two gallons of pure and wholesome water per
head per day for drinking purposes and three gallons of clean water per head per
day for bathing and washing purposes. Where piped water supply is available
supply shall be at stand posts and where the supply is from wells or river, tanks
which may be of metal or masonry, shall be provided. The contractor (s) shall also
at his / their own cost make arrangements for laying pipe lines for water supply to
his / their labour camp from the existing mains wherever available and shall pay
all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
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such Committee / authority for the removal of excreta. All charges on this account
shall be borne by the contractor and paid direct by him to the Municipality /
authority. The contractor shall provide one sweeper for every eight seats in case of
dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service center, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy upto 5% of tendered
value of work may be imposed by the General Manager Engg. Whose decision
shall be final both with regard to the justification and quantum and be binding on
the contractor. However, the Executive Director Engg., through a notice may
require the contractor to remove the illegal occupation any time on or before
construction and delivery.

CLAUSE 19 K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less than
20% of total skilled / semi-skilled workers required in each trade at any stage of
work. The contractor shall submit number of man days required in respect of each
trade, its scheduling and the list of qualified tradesmen along with requisite
certificate from recognized Institute to Engineer-in-charge for approval.
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Notwithstanding such approval, if the tradesmen are found to have inadequate skill
to execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer —in- Charge. Failure on
the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy
qualified tradesmen will attract a compensation to be paid by contractor at the rate
of Rs.100 per such tradesman per day. Decision of Engineer in Charge as to
whether particular tradesman possesses requisite skill and amount of compensation
in case of default shall be final and binding.

Provided always, that the provision of this clause shall not be applicable for works
with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19 L
Contribution |The ESI and EPF contributions on the part of employer in respectof this contract
of EPF shall be paid by the contractor. These contributionson the part of the employer paid
and ESI by the contractor shall be reimbursed by the Engineer-in-charge to the contractor
on actualbasis. The verification of deployment of labour will be donethrough
biometric attendance system or any other suitable methodby the Engineer in Charge.
The applicable and eligible amount of EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of submission of documentary proof of
payment provided same are in order.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the construction site
of NGT and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
CLAUSE 21
Work notto | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings or
case of make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall

either directly or indirectly, be given, promised or offered by the contractor, or any
of his servants or agent to any public officer or person in the employ of AAl in any
way relating to his office or employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract, the Engineers
in Charge on behalf of the AAI shall have power to adopt the course specified in
Clause 3 hereof in the interest of AAI and in the event of such course being
adopted, the consequences specified in the said Clause 3 shall ensue.
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CLAUSE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the constitution
Constitution | of the firm. Where the contractor is an individual or a Hindu undivided family
to business concern such approval as aforesaid shall likewise be obtained before the
be intimated | contractor enters into any partnership agreement where under the partnership firm
would have the right to carry out the works hereby undertaken by the contractor. If
previous approval as aforesaid is not obtained, the contract shall be deemed to have
been assigned in contravention of Clause21 hereof and the same action may be
taken and the same consequences shall ensue as provided in the said Clause 21.
CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
CLAUSE 25
Dispute All disputes or differences which may arise out of or in connection with or
Resolution incidental to the Agreement(s) including any dispute or difference regarding
Mechanism the interpretation of terms and conditions of any clause(s) thereof shall be dealt
and with as provided hereinafter:
Arbitration

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to
the Mediation Committee of Independent Experts (MCIE) or individual

mediator for mediation as per AAl Mediation Policy and applicable laws. All

cost of mediation, shall be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not

resolved within 120 days of reference to the Mediation, then the aggrieved party
may invoke arbitration through sub para (ii) within 30 days from the date of receipt
of Partial Settlement Agreement or Failure Report.

(if) Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub Para (i)
above, the unresolved dispute(s), on invocation by the aggrieved party shall be
referred for adjudication by arbitration.

a. When the amount involved is above 25 crores, adjudication shall be made by
Acrbitral Tribunal comprising of 03 arbitrators. Each party to appoint one arbitrator
and the two appointed arbitrators shall appoint the Presiding Arbitrator.

b. When the amount involved is Rs. 25 Crores and below shall be referred to a Sole
Arbitrator to be appointed by Chairman/Member, AAI, after obtaining consent of
the other party, as per format annexed at Appendix-XX
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Unless the contract has already been repudiated or terminated, thé‘parti‘és shall, in
every case, continue to proceed to perform their respective obligations under the
agreement.

Arbitration proceedings shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act, 1996, as amended from time to time. Fee
payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter -VA
of the Airports Authority of India Act, 1994.

In case successful bidder is central / State Govt. PSUs, then such dispute or
difference shall be taken up by either party for resolution through AMRCD
as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dt 22.05.2018

CLAUSE 26

Contractor to
indemnify
AAI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay and royalties which
may be payable in respect of any article or part thereof included in the contract. In
the event of any claims made under or action brought against AAI in respect of any
such matters as aforesaid, the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the AAI if the infringement of the patent or design or
any alleged patent or design right is the direct result of an order passed by the
Engineer-in-Charge in this behalf.

CLAUSE 27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of parts
of the work, the contractor shall be entitled to payment in respect of the items of
work involved or the part of the work in question at the same rates as are payable
under this contract for such items ,or if the part of work in question is not, in the
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump- sum amount entered in the estimate,
and the certificate in writing of the Engineer-in-Charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him
under the provision of the clause.

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as referred
to in Clause 11, such work shall be carried out in accordance with the Bureau of
Indian Standards Specifications. In case there are no such specifications in Bureau
of Indian Standards, the work shall be carried out as per manufacturers’
specifications.

In case there are no such specifications as required above, the work shall be carried
out in all respects in accordance with the instructions and requirements of the
Engineer-in-Charge.
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CLAUSE 29
With-holding i. Whenever any claims for payment of a sum of money arises out of or under the
and lien in contract or against the contractor, the Engineer-in-Charge or the AAI shall be
respect of entitled to withhold and also have a lien to retain such sum or sums in whole
sums due from or in part from the security, if any deposited by the contractor and for the
contractor purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to

withhold the security deposit if any, furnished as the case may be and also have
a lien over the same pending finalization or adjudication of any such claim. In
the event of the security being insufficient to cover the claimed amount or
amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the AAI shall be entitled to withhold and have lien to retain to the
extent of such claimed amount or amounts referred to above from any sum or
sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in
Charge of the AAI or any contracting person through the Engineer-in-Charge
pending finalization of adjudication of any such claim.

Itis an agreed term of the contract that the sum of money or moneys so withheld
or retained under the lien referred to above by the Engineer-in- Charge or AAI
will be kept withheld or retained as such by the Engineer-in- Charge or AAl
till the claim arising out of or under the contract is determined by the arbitrator.
(if the contract is governed by the arbitration clause) or by the competent court,
as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the contractor. For
the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-Charge or the AAI shall be entitled to withhold and
also have a lien to retain towards such claimed amount or amounts in whole or
in part from any sum found payable

To any partner/limited company as the case may be, whether in his individual
capacity or otherwise.

ii. AAl shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract,
etc,. to be made after payment of the final bill and if as a result of such audit
and technical examination any sum is found to have been overpaid in respect
of any work done by contractor under the contract or any work claimed to have
been done by the him under the contract and found not to have been executed,
the contractor shall be liable to refund the amount of over payment and it shall
be lawful for AAI to recover the same from him in the manner prescribed in
sub-clause (i) of this clause or in any other manner legally permissible; and if
it is found that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by AAI to the contractor, without any interest
there on whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.
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CLAUSE 29 A

Lien in respect
of claims in
other Contracts

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as the
case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such

to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit labour
from area within a radius of 32 km (20 miles) of the controlled area. Subject as
above the contractor shall employ imported labour only i.e., deposit imported
labour or labour imported by contractors from area, from which import is
permitted.

. Where ceiling price for imported labour has been fixed by State or Regional

Labour Committees not more than that ceiling price shall be paid to the labour
by the contractor.

The contractor shall immediately remove any labourer who may be pointed out
by the Engineer-in-Charge as being a coal mining or controlled area labourer.
Failure to do so shall render the contractor liable to pay to AAI a sum calculated
at the rate of Rs.10/- per day per labourer. The certificate of the Engineer-in —
Charge about the number of coal mining or controlled area labourer and the
number of days for which they worked shall be final and binding upon all
parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in this

clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation:-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.
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CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for the
work and nothing extra will be paid for the same. This will be subject to the
following conditions.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in-

Charge, unsatisfactory.

CLAUSE 31A
Departmental Water if available may be supplied to the contractor by the department subject to
water supply, if | the following conditions: -
available i. The water charges @1% shall be recovered on gross amount of the work done.

ii. The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

iii. The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative arrangements
for water at his/their own cost in the event of any temporary break down in the
AAT’s water main so that the progress of his/their work is not held up for want
of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by

the contractor from the wells or hand pump constructed by the AAI, no charge
shall be recovered from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does not interfere with the
normal use for which the hand pumps and well are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use, the cost
of which shall be recoverable from him. The Engineer-in-Charge shall be the
final authority to determine the cost recoverable from the contractor on this
account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for

taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.
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CLAUSE33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of AAI
either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the completion
of the contract or at its termination for any reason whatsoever on being paid or
credited such prices as the Engineer-in-Charge shall determine having due regard
to the condition of the materials. The price allowed to the contractor however shall
not exceed the amount charged to him excluding the element of storage charges.
The decision of the Engineer-in-Charge shall be final and conclusive. In the event
of breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to action for contravention of the terms of the license or permit and/or
for criminal breach of trust, be liable to AAI for all moneys, advantages or profits
resulting or which in the usual course would have resulted to him by reason of such
breach.

CLAUSES34

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment (hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue
to the contractor. If the contractor requires any item of T&P on hire from the
T&P available with the AAI over and above the T&P stipulated for issue, the
AAI will, if such item is available, hire it to the contractor at rates to be agreed
upon between him and the Engineer-in-charge. In such a case, all the conditions
hereunder for issue of T & P shall also be applicable to such T&P as is agreed
to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place
of issue to the site of work and back. The contractor shall be responsible to return
the plant and machinery with condition in which it was handed over to him, and
he shall be responsible for all damage caused to the said plant and machinery at
the site of work or elsewhere in operation and otherwise during transit including
damage to or loss of plant and for all losses due to his failure to return the same
soon after the completion of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the contractor.

iii. The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery and
no claim, whatsoever, will be entertained from him for any delay in supply by
the department.
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iv.

Vi.

Vii.

Vii

iX.

The hire charges shall be recovered at the prescribed rates from and inclusive of
the date the plant and machinery made over upto and inclusive of the date of the
return in good order even though the same may not have been working for any
cause except major breakdown due to no fault of the contractor or faulty use
requiring more than three working days continuously (excluding intervening
holidays and Sundays) for bringing the plant in order. The contractor shall
immediately intimate in writing to the Engineer-in-charge when any plant or
machinery gets out of order requiring major repairs as aforesaid. The Engineer-
in- charge shall record the date and time of receipt of such intimation in the log
sheet of the plant or machinery. Based on this if the breakdown before lunch
period or major breakdown will be computed considering half a day’s
breakdown on the day of complaint. If the breakdown occurs in the post lunch
period of major breakdown will be computed starting from the next working
day. In case of any dispute under this clause, the decision of the Executive
Director (Engg) /General Manager (Engg) shall be final and binding on the
contractor.

The hire charges shown above are for each day of 8 hours (inclusive of the one
hour lunch break) or part thereof.

. Hire charges will include service of operating staff as required and also supply

of lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and also the full
time chowkidar for guarding the plant and machinery against any loss or damage
shall be arranged by the contractor who shall be fully responsible for the
safeguard and security of plant and machinery. The contractor shall on or before
the supply of plant and machinery sign an agreement indemnifying the
Department against any loss or damage caused to the plant and machinery either
during transit or at site of work.
Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one-hour lunch break. In case of an urgent work however, the
Engineer-in charge may, at his discretion, allow the plant and machinery to be
worked for more than normal period of 8 hours a day. In that case, the hourly
hire charges for overtime to be borne by the contractor shall be 50% more than
the normal proportionate hourly charges (1/8th of the daily charges) subject
to a minimum of half day’s normal charges on any particular day. For working
out hire charges for over time, a period of half an hour and above will be
charged as one hour and a period of less than half an hour will be ignored.

The contractor shall release the plant and machinery every seventh day for

periodical servicing and / or wash out which may take about three to four

hours or more. Hire charges for full day shall be recovered from the contractor
for the day of servicing / wash out irrespective of the period employed in
servicing.

i. The plant and machinery once issued to the contractor shall not be returned by
him on account of lack of arrangements of labour and materials, etc. on his
part, the same will be returned only when they are required for major repairs
or when in the opinion of the Engineer-in-charge, the work or a portion of
work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
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XI.

Xil.

Xiii.

Xiv.

case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in the
Log Book and will be binding on the contractor. Recovery on account of hire
charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made at
the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its extent
in this regard and his decision shall be final and binding on the contractor.
The contractor will be exempted from levy of any hire charges for the number
of days he is called upon in writing by the Engineer-in-charge to suspend
execution of the work, provided AAI’s plant and machinery in question have,
in fact, remained idle with the contractor because of the suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35
Condition i.  The contractor undertakes to make arrangement for the supervision of the
relating to use work by the firm supplying the tar or bitumen used.
of asphaltic ii.  The contractor shall collect the total quantity of tar or bitumen required for the
materials work as per standard formula, before the process of painting is started and

shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains
unused on completion of the work on account of lesser use of materials in
actual execution of for reasons other than authorised changes of specifications
and abandonment of portion of work, a corresponding deduction equivalent to
the cost of unused materials as determined by the Engineer-in-Charge shall be
made and the material return to the contractors. Although the materials are
hypothecated to AAI, the contractor undertakes the responsibility for their
proper watch, safe custody and protection against all risks. The materials shall
not be removed from site of work without the consent of the Engineer-in-
Charge in writing.

C-NIL, I-NIL, O-NIL GCC-63




Clauses of Contract

AN

iii-The contractor shall be responsible for rectifying defects noticed within a year
from the date of completion of the work and the portion of the security deposit
relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i. The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (S)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days of
receipt of such communication intimate in writing his approval or otherwise
of such a representative (S) to the contractor. Any such approval may at any
time be withdrawn and in case of such withdrawal, the contractor shall appoint
another such representative (s) according to the provisions of this clause.
Decision of the tender accepting authority shall be final and binding on the
contractor in this respect. Such a principal technical representative and other
technical representative (s) shall be appointed by the contractor soon after
receipt of the approval from Engineer-in-charge and shall be available at site
before start of work.

All the provisions applicable to the principal technical representative under the
clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any construction
activity is in progress and also present himself/themselves, as required to the
Engineer-in-Charge and / or his designated representative to take instructions.
Instructions given to the principal technical representative or other technical
representative (s) shall be deemed to have the same force as if these have been
given to the contractor. The Principal Technical Representative and other
technical representatives shall be actually available at site fully during all
stages of execution work, during recording /checking / test checking of
measurements of works whenever so required by the Engineer-in-Charge and
shall also note down instructions conveyed by the Engineer-in-Charge or his
designated representative (s) in the site order book and shall affix his/their
signature in token of noting down the instructions and in token of acceptance
of measurements / checked measurements / test checked measurements. The
representative (s) shall not look after any other work. Substitutes, duly
approved by engineer — in-Charge of the work in similar manner as aforesaid
shall be provided in event of absence of any of the representative (s) by more
than two days. If the Engineer—in—Charge, whose decision in this respect is
final and binding on the contractor, is convinced that no such technical
representative (s) is/are effectively appointed or is/are effectively attending
or fulfilling the provision of this clause, a recovery (non-refundable) shall
be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such appointed
persons are not effectively present or are absent by more than two days
without duly approved substitute or do not discharge their responsibility
satisfactorily, the Engineer—in—Charge shall have full powers to suspend the
execution of the work until such date as suitable other technical representative
(s) is / are appointed and the contractor shall be held responsible for the delay
so caused to the work. The contractor shall submit a certificate of employment
of the technical representative (s) (in the form of copy of Form- 16 or CPF
deduction issued to the Engineer employed by him) along with every running
account bill / final bill and shall produce evidence if at any times so required
by the Engineer—in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the persons
so removed shall be replaced as soon as possible by competent substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due
to unavoidable circumstances, he will seek permission of Engineer-In- Charge
indicating reasons for such change, qualification and experience of the
alternative employee suggested by him. The qualification and experience of
the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
pralty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee . .
CESS, fee, royalty charges etc. levied under any statute but exclusive of
payable by GST for all the items
Contractor

b. However, GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAl,
against a valid GST invoice as per terms and conditions of the contract.

¢. In case supplies /services / works involve imports; the same should be
identified separately.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAI. The contractor
shall deposit royalty and obtain necessary permit for collection of stone,
sand, red bajri, kankar etc. from the local authority in the matter and will
abide by the notification issued by Central Govt. / State Government /
Local State Authorities as applicable from time to time in this regard. The
contractor is also bound to allow deduction from his bills any difference
in statutory taxes/royalty and penalty proposed by Local State Authorities
to AAI till finalization of settlement of all demands in this regard by
Central / State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAl and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from dues of
the contractor.

3. License fee for land

a. Land/space (Paved/ Unpaved Covered-AC or Non-AC), to the extent
allotted to contractors during execution of work for the purpose of
installation of plants, labour camps, cement go down, site office, stacking
of materials shall be provided at free of cost upto defect liability period/
maintenance period.

b. A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit same shall be deducted from Ist Running Account Bill.

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in- Charge.
If contractor fails to vacate the allotted land/ space (Paved/ Unpaved/
Covered-AC/ Non-AC) after Defect Liability Period/ Maintenance Period
of the work shall be charged as per prevailing license fee of the airport plus
25% penalty over that.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute applicable on last stipulated
date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate of
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or
Cess applicable on inputs.
However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.
Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.
Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
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under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE40
If relative The contractor shall not be permitted to tender for works in AAIl wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any capacity
contractor not | or/ are subsequently employed by him and who are near relatives to any officer of
allowed to AAIl. Any breach of this condition by the Contractor would render him, the contract
tender. liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and cousins
and their corresponding in-laws.
CLAUSE41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAl as aforesaid, before submission
of the tender or engagement in the contractor’s service, as the case may be.
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CLAUSE 41(a)
HategrityPaet | Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
and- bidder/contractor if provided so in Schedule F.
Hrdependent All tenderers shall have to submit an undertaking as per Appendix XVIII along
Jéetel_cnal- with tender documents. AAI shall appoint Independent External Monitor(s) to
Meonitor: oversee effective implementation of Integrity Pact for such works/supplies. For this
purpose, a panel of Independent External Monitors shall be constituted by the
Authority in concurrence with Central Vigilance Commission (CVC).
I. The Contractor / Supplier shall have to act in accordance with the conditions
laid down in the integrity pact.

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in
this procurement/bid process the signed original pact to be send to the
office of Bid Manager and should reach before the due date mentioned
in NIT.

b. The Bidder/contractor shall commit itself to ensure taking all measures
necessary to prevent corrupt practices, unfair means and ille§al
activities during any stage of its bid or during any pre-contract-6r post-
contract stage as specified in section 3 of the integrity pact:

c. Any breach of the aforesaid provisions by the Bidder or any one
employed by it or acting on its behalf (whether"with or without the
knowledge of the Bidder) shall entitle the althority to take all or any
one of the action as specified in sectigi’ of the integrity pact.

ii. In case any violation of above conduct4s established, AAI reserves right to
take following actions. $

a. iolation of its commitments and obligations

ct Program during bidding process, he shall be
ification from tender process and forfeiture of his
ey Deposit/ Bid Security.

b. e of violation of the Integrity Pact after award of the contract,

thority is entitled to terminate the contract and shall be entitled to
demand and recover from the contractor damages equivalent to 5% of
the contract value or the amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever is higher.

c. Authority may initiate appropriate proceedings against the contractor.

d. Contractor will be liable to pay damages as determined by the
Authority.

e. Contractor against whom an action for violation of its commitments and
obligations has been taken earlier again commits a violation, the

X Authority is entitled to debar such contractor for future tender/ contract
processes for a period as deemed fit.

f. A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations /suggestions
that no reasonable doubt exist in the matter.

iii. Person signing IP shall not approach the Courts while representing the matters
to IEMs and he / she will await their decision in the matter.
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CLAUSE 41(b)

Code of
Integrity

No official of AAI or a bidder shall act in contravention of the codes which includes
(i) Prohibition of
(a) making offer, solicitation or acceptance of bribe, reward or gift o

(b) any omission, or misrepresentation that may mislead or attempt to mislead so

that financial or other benefit may be obtained or art obligation avoided.

(c) any collusion, bid rigging or anticompetifive behavior that may impair the

transparency, fairness and the progress ofthe procurement process.

(d) improper use of information ided by the procuring entity to the bidder with

an intent to gain unfair adv. the procurement process or for personal gain.

(e) any financial or busj sactions between the bidder and any official of the

procuring entity r ender or execution process of contract, which can affect

the decision 0 %)urmg entity directly or indirectly.

(f) any coer any threat to impair or harm, directly or indirectly, any party or

its property to mfluence the procurement process.

struction of any investigation or auditing of a procurement process.

h) making false declaration or providing false information for participation in a

tender process or to secure a contract.

(ii) Disclosure of conflict of interest.

(iii) Disclosure by the bidder of any previous transgressions made in respect of the
provisions of sub-clause 41(b)(i) with any entity in any country during the last

three years or of being debarred by any other procuring entity.
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CLAUSEA42
Return of i.  After completion of the work and also at any intermediate stage in the event
material and of non-reconciliation of materials issued, consumed and in balance — (see
recovery for Clause 10), Theoretical quantity of materials issued by the AAI for use in the
excess material work shall be calculated on the basis and method given hereunder;
issued. a. Quantity of cement & bitumen shall be calculated on the basis of quantity

of cement & bitumen required for different items of work as shown in the
Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed
for which standard co-efficient for the consumption of cement or bitumen
are not available in the above mentioned schedule / statement or cannot
be derived from the same shall be calculated on the basis of standard
formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lap pages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.I./M.S. sheets it shall be 10%), such determination
& comparison being made diameter-wise &category-wise.

d. For any other material as per actual requirements.
Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorised variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to
the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as
per the Annexure of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the contractor. For
nonscheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used, shall
be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the AAI

to take action against the contractor under any other conditions of contract for

not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site, similar

theoretical consumption shall be prepared and submitted to the Engineer-in-

Charge for verification. If it is found that material consumed in the work is

less than the theoretical consumption after taking into account permissible

minus variation, the recovery for corresponding material shall be

effected as per rates specified in schedule ‘F” under Clause 42.
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CLAUSE43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools and
plants scaffolding, temporary buildings and other things connected therewith shall
be at the risk of the contractor until the work has been delivered to the Engineer-
in-Charge and a certificate from him to that effect obtained. In the event of the
work or any materials properly brought to the site for incorporation in the work
being damaged or destroyed in consequence of hostilities or warlike operation or
act of terrorism, the contractor shall when ordered (in writing) by the Engineer-in-
Charge to remove any debris from the site, collect and properly stack or remove in
store all serviceable materials salvaged from the damaged work and shall be paid
at the contract rates in accordance with the provision of this agreement for the work
of clearing the site of debris, stacking or removal of serviceable material and for
reconstruction of all works ordered by the Engineer- in-Charge, such payments
being in addition to compensation upto the value of the work original executed
before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs. 5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of the
contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence
of hostilities or warlike operation (a) unless the contractor had taken all such
precautions against air raid as are deemed necessary by the A.R.P. Officers or the
Engineer-in- Charge (b) for any material etc. not on the site of the work or for any
tools plant, machinery, scaffolding, temporary building and other things not
intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him
of the provisions of the said Act.
CLAUSEA45
Release of The Security Deposit of the work shall be refunded if no labour complaint has been

security deposit

received from the labour officer till the due date of its payment. If a labour
complaint is received during this period, the Engineer-in-Charge shall, after issue
of notice in this regard to the contractor, withheld the amount required to settle the
complaint from his security deposit and refund the balance amount.
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CLAUSE 46
Contractor’s i.  From commencement to completion of the Works, the Contractor shall take
Liability and full responsibility for the case thereof and for taking precautions to prevent
Insurance of loss or damage and to minimize loss or damage to the greatest extent possible
Works and shall be liable for any damage or loss that may happen to the Works or

Vi.

any part thereof and all AA I’s T & P from any cause whatsoever (save and
except the Excepted Risks) and shall at his own cost repair and make good the
same so that at completion, the Works and all AAI’s T & P shall be in good
order and condition and in conformity in every respect with the requirements
of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as shall
have been damaged, taking to AAI’s store such AAT’s T & P, articles
and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under and
in accordance with the provisions and Conditions of the Contract; and

Provided always that the Contractor shall not be entitled to payment under the
above provisions in respect of so much loss or damage as has been occasioned
by any failure on his part to perform his obligation under the Contract or not
taking precautions to prevent loss or damage or minimize the amount of such
loss or damage.
Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts, the contractor at his own cost shall insure
in the joint name of AAI and the contractor, against all losses or damages from
whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works and
any loss or damage occasioned by the contractor in the course of any operation
carried out by them for the purpose of complying with its obligations of
defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses

and claims for injuries or damage to any persons or any property whatsoever

which may arise out of or in consequence of the construction and maintenance
of Works and against all claims, demands proceedings, damage costs, charges
and expenses whatsoever in respect of or in relation there to.

Before commencing execution of the work, the Contractor shall, without in

any way limiting his obligations and responsibilities under this condition,

insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of

Rs.1.00 lakh with unlimited number of occurrences (including any employee

of AAI) by or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages or

compensation under the provisions of Payment or Wages Act,1936,
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viii.

Xi.

Xil.

Xiil.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity
Benefit Act, 1961 or any modifications thereof or any other law relating
thereto and rules made there under from time to time or as a consequence of
any accident or injury to any workman or other persons in or about the Works,
whether in the employment of the Contractor or not, his agents or servants,
and also against all costs, charges and expenses of any suit, action or
proceedings arising out of such accident or injury and against all sum or sums
which may with the consent of the Contractor be paid to compromise or
compound any claim. Without limiting his obligations and liabilities as above
provided, the Contractor shall insure against all claims, damages or
compensation payable under the Workmen’s Compensation Act, 1923 or any
modification thereof or any other law relating there to.

All insurance mentioned above shall be affected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by his
subcontractors (if any) and shall be responsible for any claims or losses to
AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the Engineer-
in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract then and in any such
case AAI may, without being bound to, effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount equivalent to 150% of
premium or premiums as may be AAI from any moneys due or which may
become due to the Contractor or recover the same as a debt due from the
Contractor. Engineer-In-Charge shall ensure that all applicable insurance shall
be in force without any break as per contract requirement to avoid any losses
to AAI on account of non-availability of insurance policies and/or break in
insurances policies.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately by
main contractor and sub-contractor for workers employed by them.

CLAUSE 47

C-NIL, I-NIL, O-NIL GCC-73




Clauses of Contract

Composite
contract-
Tripartite
agreement
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C-NIL, I-NIL, O-NIL GCC-74




Clauses of Contract ,}4;9

Clause 48

Escrow
Account

C-NIL, I-NIL, O-NIL GCC-75




Clauses of Contract )ikﬂ

C-NIL, I-NIL, O-NIL GCC-76




AAI Safety Code )A“K‘*

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than ¥ato 1 (%4
horizontal and 1lvertical).

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90cm.(3ft.)

5. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 % )
for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be
increased at least %4 for each additional 30cm. (1 foot) of length. Uniform step spacing of not
more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the site or work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such
person on which may, with the consent of the contractor, be paid to compensate any claim by
any such person.

6. a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder
shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground.
The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or half
of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under
no circumstances, undermining or undercutting shall be done.
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b. Safety Measures for digging bore holes: -

i. If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people /animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed around
the well casing;

v. After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs
over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level;

7. Demolition — Before any demolition work is commenced and also during the progress of the
work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

i) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for
an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals
or boards to prevent accident to the public. In addition, the contractor shall ensure that
the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) At least 5to 6 manholes upstream and downstream should be kept open for at least 2 to
3 hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and gives indication of their
presence.
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d)

€)

f)

0)

p)

AN

Presence of Oxygen should be verified by lowering a detector lamp into the manhole.
In case, no Oxygen is found inside the sewer line, workers should be sent only with
oxygen Kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to
be pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of
any kind. Proper warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.
The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.
Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors
for these shall be vapour proof and of totally enclosed type. Non-sparking gas engines
also could be used but they should be placed at least 2 meters away from the opening
and on the leeward side protected from wind so that they will not be a source of friction
on any inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets
and gloves non-sparking tools safety lights and gas masks and portable air blowers
(when necessary). They must be supplied with barrier cream for anointing the limbs
before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation
but the decision of the Engineer-in-Charge regarding the steps to be taken in this regard
in an individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the

work of painting with products containing lead in any form. Wherever men above the
age of 18 are employed on the work of lead painting, the following precaution should
be taken: -

No paint containing lead or lead products shall be used except in the form of paste or
ready-made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

9.  An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

i)
i)

White lead, sulphate of lead or product containing these pigments, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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10.

11.

12.

13.

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping.
iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.
v) Overall shall be worn by working painters during the whole of working period.
vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL.
viii) AAI may require, when necessary medical examination of workers.
iX) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of
any person in danger and adequate provision, should be made for prompt first aid treatment of
all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having
a variable safe working load each safe working load and the condition under which it
is applicable shall be clearly indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall
notify the safe working load of the machine to the Engineer-in-Charge whenever he
brings any machinery to site of work and get it verified by the electrical Engineer
concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The worker should not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14.

15.

16.

These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.

C-NIL, I-NIL, O-NIL GCC-81



Model Ru

(i)

(ii)
(@)

(b)

les )A“K‘*

MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FORWORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in
progress.

FIRST-AIDFACILITIES
At every work place, there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.
The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.
For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing Sal volatile having the dose and mode of administration

indicated on the label.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

0. lcopy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.

12. Ointment for burns.

13. A Dbottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box shall

contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing Sal volatile having the dose and mode of administration

indicated on the label.

8. 1roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms) bottle of potassium permanganate crystals.

11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service

and Labour Institute / Government of India.
13. A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14. Ointment for burns.
15. A Dbottle of suitable surgical antiseptic solution.

(iii)  Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the workplace.

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

4. DRINKINGWATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which
is within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHINGFACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

i) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES ANDURINALS

i) Latrines shall be provided in every work place on the following scale namely:
a) Where female are employed, there shall be at least one latrine for every 25females.
b) Where males are employed, there shall be at least one latrine for every 25males.

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one for
every 50thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than bore hole system.
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a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case maybe.

b) The notice shall also bear the figure of a man or of a woman, as the case may be.

v) There shall be at least one urinal for male workers upto 50 and one for female workers upto

fifty employed at a time, provided that where the number of male or female workmen, as the
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or
females upto the first 500 and one for every 100 or part thereafter.

(@) The latrines and urinals shall be adequately lighted and shall be maintained in a
clean and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

vi) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in

vii)

viii)

or near the latrines and urinals.

Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a
15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight
(when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

1. PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i)

At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause19H
(ii)ab & c.

The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bedroom.

The contractor shall provide one ayaa to look after the children in the creche when the
number of women workers does not exceed 50 and two when the number of women workers
exceed50.

The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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9. CANTEENS

i)

i)
i)

iv)
vi)
vii)

viii)
iX)
xi)

xii)

xiii)

Xiv)
XV)

XVi)

XVii)

In every work place where the work regarding the employment of contractor labour is likely

to continue for six months and where in contract labour numbering one hundred or more

are ordinarily employed, an adequate canteen shall be provided by the contractor for the

use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing

places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be

limewashed or colour washed at least once in each year. Provided that the inside walls of

the kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to

accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at

time.

The floor area of the dining hall, excluding the area occupied by the service counter and

any furniture except tables and chairs shall not be less than one square metre (10 sft) per

diner to be accommodated as prescribed in sub-Rule(ix).

() A portion of the dining hall and service counter shall be partitioned off and reserved for

women workers in proportion to their number. (b) Washing places for women shall be

separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be

accommodated as prescribed in sub-Rule (ix).

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any

other equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic

condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided

and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the

cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the

normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following

items shall not be taken into consideration as expenditure namely: -

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments provided
for the canteen.

¢) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by registered

accountants and auditors.
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10.

11.

12.

ANTI-MALARIALPRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may consider

necessary for the purpose of removing any difficulty which may arise in the administration
thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
1. SHORTTITLE

These regulations may be called the AAI Contractors Labour Regulations.

2. DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly
through a subcontractor with or without the knowledge of the AAI to do any skilled,
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,
whether the terms of employment are expressed or implied but does not include any
person: -

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature: or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(i) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3. Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day. When an adult worker is made to work for more than
9 hours on any day or for more than 48 hours in any week, he shall be paid over time for
the extra hours put in by him at double the ordinary rate of wages.

a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided
he has worked under the same contractor for a continuous period of not less than 6days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on
one of the five days immediately before or after the normal weekly holiday and pay wages
to such worker for the work performed on the normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix’ VIII’.
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5. PAYMENT OF WAGES

(i)  The contractor shall fix wage periods in respect of which wages shall be payable.

(i) No wage period shall exceed one month.

(iti) The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand such persons are employed shall be paid before
the expiry of seventh day and in other cases before the expiry of tenth day after the last
day of the wage period in respect of which the wages are payable.

(iv)  Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the
date on which his employment is terminated.

(v)  All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before
the expiry of the wage period, final payment shall be made within 48 hours of the last
working day.

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him
in this behalf.

(vii) All wages shall be paid in current coin or currency or in both.

(viii) Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act1956.

(ix) A notice showing the wages period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer-in-
Charge under acknowledgement.

(X) It shall be the duty of the contractor to ensure the disbursement of wages in the presence
of the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge
who will be required to be present at the place and time of disbursement of wages by the
contractor to workmen.

(xi)  The contractor shall obtain from Engineer in charge or the authorised representative of
the Engineer-in-Charge a certificate under his signature at the end of the entries in the
“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following
form: “Certified that the amount shown in column No. ............ has been paid to the
workman concerned in my presence on .............. at.”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i)  The wages of a worker shall be paid to him without any deduction of any kind
except the following:

a) Fines

b)  Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to
the period for which he was absent.

)] Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d)  Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.

e)  Any other deduction which the Central Government may from time to time allow.

(i)  No fines should be imposed on any worker save in respect of such acts and omissions on
his part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-XIlI.
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(iii)  No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

(iv)  The total amount of fine which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paise in a rupee of the total wages, payable to him in
respect of that wage period.

(v)  No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in
respect. of which it was imposed.

7. LABOUR RECORDS

(i)  The contractor shall maintain a Register of persons employed on work on contract in
Form XII1 of the CL(R&A) Central Rules 1971 (Appendix VI)

(i)  The contractor shall maintain a Muster Roll register in respect of all workmen employed
by him on the work under Contract in Form XV| of the CL (R&A) Rules 1971
(Appendix VII).

(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by
him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix
VIII)

(iv) Register of accident - The contractor shall maintain a register of accidents in such form
as may be convenient at the work place but the same shall include the following
particulars:

(@)  Full particulars of the labourers who met with accident.

(b) Rate of Wages

(c) Sex

(d) Age

(e)  Nature of accident and cause of accident

() Time and date of accident

(9) Date and time when admitted in Hospital

(h)  Date of discharge from the Hospital

(i)  Period of treatment and result of treatment

(J)  Percentage of loss of earning capacity and disability as assessed by Medical officer

(k)  Claim required to be paid under Workmen’s Compensation Act.

()  Date of payment of compensation

(m)  Amount paid with details of the person to whom the same was paid

(n)  Authority by whom the compensation was assessed.

(0) Remarks

(v)  The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules

(vi)

1971(Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the

approved list of acts and omissions for which fines can be imposed (Appendix-XII)
The contractor shall maintain a Register of deductions for damage or loss in Form
XX of the CL (R&A) Rules 1971(Appendix-XIV)

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)

Rules 1971(Appendix-XV)

(viii) The contractor shall maintain a Register of Overtime in Form XXII1 of the CL (R&A)

Rules 1971(Appendix-XV1).

8. ATTENDANCE CARD-CUM-WAGESLIP
(i)  The contractor shall issue an Attendance card-cum-wage slip to each workman
employed by him in the specimen form at(Appendix-1X)
(i)  The card shall be valid for each wage period.
(iii)  The contractor shall mark the attendance of each workman on the card twice each day,
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10.

11.

12.

13.

14.

15.

once at the commencement of the day and again after the rest interval, before he agfﬁally
starts work.

(iv) The card shall remain in possession of the worker during the wage period under reference.

(v)  The contractor shall complete the wage slip portion on the reverse of the card at least a

day prior to the disbursement of wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the

wage slip at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD
The contractor shall issue an Employment Card in Form X1V of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker(Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be made
available for inspection by the Engineer-in-Charge or Labour Officer or any other officers
authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor or subcontractor in regard to such
provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
(i) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:

a)  An officer of a registered trade union of which he is a member.

b)  An officer of a federation of trade unions to which the trade union referred to in Clause
(a) is affiliated.
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¢)  Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by
any other workman employed in the industry in which the worker is employed.

(i) Anemployer shall be entitled to be represented in any investigation or enquiry under
these regulations by:

a)  An officer of an association of employers of which he is a member.

b)  An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

¢)  Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or
by any other employer, engaged in the industry in which the employer is engaged.

(iii)  No party shall be entitled to be represented by a legal practitioner in any investigation or

16.

17.

18.

enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAIl may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT

(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1Aand 2B]

The Airports Authority of India

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context
include its administrator, successors and assigns) having agreed under the terms and condition

of Contract AgreementNo. .................cccoeeel. dated.......ccooiviiiiii e made
between.......... and AAI in connection with the Work of............c.ccccooviiiiiiiin, (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
RS, (Rupees................ only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... .....ccccveveeenns bank (hereinafter referred to as “the
said Bank” and having our registered office at ...........c.cocevevvvivrnnn. do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
RS.oiiiiiii (RUPEES....ovvieeieieieiisiesiee only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by
reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent a foresaid.

Wit Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as to
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of
that may be caused to or suffered by AAI from time to time shall be final and binding on us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date
of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Leonn... (date) or from the date of cancellation of the said contract, as the case may be, unless
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the
period in which case the same shall be enforceable against the Bank notwithstanding the fact,
that the same is enforced after the expiry of the said period.
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4.

AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its liability
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid
or by reason of time being given to the said contractor or any other forbearance, act or omission
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing
whatsoever which under the law relating to sureties would but for this provision have the effect
of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of AAI in writing and agree that any charge in the Constitution of the said
Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2.

For and on behalf of (The Bank)
Signature
Name &Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated
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WHEREAS, contractor (Name of contractor) (hereinafter called “the coptractor”) has

submitted his tender dated (date) for the “Refurfacing of
Main Runway at NSCBI Airport, Kolkata. SH: Provision of AGL fittings and assgctiated works.”’
(hereinafter called “the TENDER”)

KNOW ALL PEOPLE by these presents that we (name of ban
office at (hereinafter called "the bank™) are bound yfito Airports Authority of
India through its "Bid Manger/Engineer-In-charge/ AAl's Authorized representative” (Designation with address)
(hereinafter called the "Bid Manager/Engineer-In-charge/ AAl's Authorized representative”, as the case may be
which expression shall unless repugnant to the subject or contract includes its adminigtrators, successors and assigns)
in the sum of Rs. (Rs. In words for which payment will truly to
be made to the said "Bid Manager / Engineer-In-charge / AAl's Authorized reprgéentative" the bank binds itself, his
successors and assigns by these presents.

having our registered

SEALED with the Common Seal of the Bank this day of, 20

THE CONDITIONS of this obligation are:

1) If after tender opening the Contractor withdraws, his tender ddring the period of validity of tender (including
extended validity of tender) specified in the Form of Ten@

2) Ifthe contractor having been notified of the acceptanc, %(s tender by the "Bid Manager / Engineer-In- charge/
AAl's Authorized representative".

a) Fails or refuses to execute the form of ,@%ent in accordance with the instructions to contractor, if

required-
Q OR

b) Fails or refuses to furnish the pérformance guarantee, in accordance with the provisions of tender
document and instructions to gontractor,

OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and instructions to
contractor,
OR

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee against security
deposit after award of coptract.

We undertake to pay to the "Bid Manager/Engineer-In-charge/ AAl's Authorized representative" either up to the
above amount or part thereofupon receipt of his first written demand, without the "Bid Manager/Engineer-In-charge/
AAl's Authorized representative™ having to substantiates his demand, provided that in his demand the "Bid
Manager/Engineer-In-charge/ AAl's Authorized representative™ will note that the amount claimed by him is due to
him owing to the concyfrence of one or any of the above conditions, specifying the occurred condition or conditions.

This guarantee willfemain in force up to and including the date* after the deadline for submission of tender
as such deadline As stated in the instructions to contractor or as it may be extended by the 'Bid Manager/Engineer-
In-charge/ AA)s Authorized representative”, notice of which extension (s) to the bank is hear by waived. Any
demand in regpect of this guarantee should reach the bank not later than the above date.

SIGNATURE OF THE BANK
SEAL

(IGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNTBILLS

NAME OF WOTK: ..t

Name of Contractor......c.cceeveiieieieiininerecersacnsnsens
Contract Agreement No. and Date...cooveiiiniiinieniiennionn R/A Bill
NOueiiiiiiiiiiiiiiiiniiiinnieennes
SI. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge. Signature of Manager / AM(Engg)
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APPENDIX-III
REGISTER OF MATERNITY BENEFITS (Clause 19F)
Name and address of the
L0701 i 1] 16 )
Name and location of the
0} S
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-1V

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation
3) Date of appointment
4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entries in the register.

15) Remarks column for the use of Inspection Officer.
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Name of work

Labour Board

APPENDIX-V

Name of Contractor----

Address of Contractor---------------

Name and address of A. A. I. Division

Name of A. A. I. Labour Officer ---------

Address of A. A. |. Labour Officer

Name of A.A.l Labour Officer

Sl. No. Category

Weekly holiday

Minimum
wage fixed

Number
present

Actual wage
paid

Wage period-----

Remark

Date of payment of wages

Working hours-----

Rest interval

C-NIL, I-NIL, O-NIL
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Various Formats to be maintained (Appendix)

Form-XIl1
[See rule 2(1)]

[Part-A: For all Establishments]

Register of Workmen Employed by Contractor

APPENDIX-VI

Name of the Establishment Name of Owner LIN
SI. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESICIP LWF AADHAAR | Bank Alc Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Service Book Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
No. Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.
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Form-XVI
[See Rule 78(1) (a) (i)]

Muster Roll

Name and address of

APPENDIX-VII

(70 ) 013 172 0710 )

Name and address of establishment which contractor is carried

O K . L
Name and address of Principal EMpPIOYer ..o For the month of
fortnight................
SI. | Name Se x | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
GCC-100
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FORM B
[See Rule 78(1) (a) ()]

FORMAT FOR WAGE REGISTER
NamMe aNd A0AIESS OF COMIACTOT. . ... e ettt ettt e e e e e e e e e
Name and address of establishment which contractor is Carried on.........c.ovoneiei e e,

NamMe and [0CAtION OF WOTK . ... ..ot e e e e e,

APPENDIX-VIII

Name and address of Principal Employer...............coooiiiiiiiiin, For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
Sl. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 12
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Deduction Net Employer Share
- - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25

C-NIL, I-NIL, O-NIL
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number in Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine

C-NIL, I-NIL, O-NIL
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Name and addreSS OF COMIIACIOT. . ... . vttt e e e e e e y
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of wages

For the

th of fortnight

[See Rule 78 (2)(a)]

C-NIL, I-NIL, O-NIL

:@ Amount of wages
S. Name of | Serial no | Descript | No. of | Units | Daily "Basic Dearness | Over- | Other | Total | Deducti| Net | Sig. or
No | workman | in the ion/ days of wages [Allowance | time cash on if amou | thumb | contract
register nature worked | work es/ payme any nt impres
of of work /done piece rate nt nt. (indicat | paid | sion of | represe
workman | done (indica e the ntative
/ te nature) work
/ nature) men
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
o
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APPENDIX-VIIA
WAGE CARD
Wages Card No.......c.oovvviiiiinninnnn.
Name and Address of Contractor........................ Date of issue........ccceieviiiinennt.
Name and location of work.................cocooeeninis Designation.............c.coeevevennnn.n.
Name of workman...................cooviiiiinnnn, Month/Fortnight.........................

Rate of Wages

1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2

3 3
c 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from.............oooiiiiiii the SUM OF RS... oo on account of my wages
Signature

The Wage Card is valid for one month from the date of issue

C-NIL, I-NIL, O-NIL
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19/Form-XI1X APPENDIX-IX
78 (2)

[See rule 78 (1) (b)]

Wages Slip

Name and address OF CONITACLOT. .. ... oottt
Name and Father’s/Husband name of WOrkman. .........oooeeiieroeeeeie e eieaann,
Name and 10CatioN OF WOTK. . ....oooii e e e

For the week/Fortnight/Month ending...............oooiiiiiiiiiii e,

L. NO. Of dayS Worked. ... ....c.ovoiniii

2. No. of units worked in case of piece rate workers...............cocooiiiiiiiiiiii,
3. Rate of daily WageS/PIECE Tate. ... ....oviuie ittt
4. Amount Of OVEITIME WaAZES. ... .euuinttttit ittt
5. Gross wages payable. ...
6. Deduction, 1 any........o.oiiiii e

7. Net amount of Wages Paid........c.oviiiiiiii i e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card
Name and address Of CONtraCtor. ... .. .....ueuiuieitii e
Name and address of establishment under which is carried......................cocoa
Name of work and location of Work.............c.cooiiiiiiii
Name and address of Principal Employee.............oovuiiiiiiiiiiiiiiieeeeeeaae
1. Name of the WOrKman.........c..ooiiiiiii i e ee e
2. Sl. No. in the register of workman employed..................ooiiiiiiiiiiiiiin,
3. Nature of employment/designation..............o.ovivririiiiriieiiiiineeeeeeennen,
4. Wage rate (with particulars of unit in case of piecework) ..............cccoveveinnnn.
B WaAgE POIIOU. .o e
6. Tenure of employment...........oooviiitiiii e e
R 2 15 '

Signature of Contractor
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A

Various Formats to be maintained (Appendix) )\nkﬂ

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ..........................o. L. (hereinafter
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs.
............................. (Rupees ............................ only) as a Performance Guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

Wit (Indicate the name of the Bank) (hereinafter referred to as
“the Bank™) hereby under take to pay to the Chairman, AAIl an amount not exceeding Rs.
..................... (Rupees .........cceevevenennennen.0nly) on demand by AALL

2. Wi (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs....................
(RUPEES ....cvveveeiicieee e only).

3. We, the said Bank, further undertake to pay the Chairman, AAIl any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

4. WE .o (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

5. We. e (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our obligations
hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by AAI against in the said contractor(s) and to
forebear and enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extensions being granted
to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any
indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which
under the law relating to securities would, but for this provision, have effect of so relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We. i (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI inwriting.

8. This guarantee shall be valid uUpto ............ccoceiiiiiiiicc unless extended on demand by
AALl. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted toRs. .................... (Rupees ..........cceevnnens only) and unless a claim in writing

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of

Witness
1.
2.
For and on behalf of (The Bank)
Signature
Name& Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated

Note: * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
................... Bank,

Sub: - My / Our Bank Guarantee bearing No....... dated ....... for amount....... Issued in
favour of Airport Authority of India A/c............
Sir,
The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit /
Earnest Money / Performance Guarantee on account of contract awarded / to be awarded
by M/s Airports Authority of India to me / us.
| hereby authorized the Airport Authority of India in whose favour the deposit is made to close
the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues without

any reference /consent /notice from me / our side and the bank is fully discharged by making
the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

1. Willful insubordination or disobedience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAl.

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or in different behavior

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name ,etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorized use of employer's property of manufacturing or making of unauthorized

particles at the workplace
15. Bad workmanship in construction and maintenance by skilled workers which is not approved

by the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.
17. Engaging on trade within the premises of the establishments.
18. Any unauthorized divulgence of business affairs of the employees.

C-NIL, I-NIL, O-NIL GCC-111



Various Formats to be maintained (Appendix) )4‘\9

19. Collection or canvassing for the collection of any money within the premises of an
establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the

premises.
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2)(d)]

APPENDIX-XIII

SI. No. Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
S of which showed presence and imposed | fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XIV

Form-XVII
[See Rule 78 (2) (d)]
Register of Deduction for Damage or Loss
Name and addreSS OF CONMTTACTIOT. .. ... . u ittt ettt et e et et ettt et e et
Name and address of establishment under which contract 1S Carried OnN..........vvriiiiiiiii s

NamMe aNd [0CALION OF WOTK. ... ..ottt e e e e,

Name and address of Principal EMPIOYeET. ... .....o.oiiii e e e

Sl. Name Father’s | Designation |Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband | /nature of  |of damag | workman | person in of install | recovery
workma | > s Name | employmen [Damages | es or showed whose deductio | ments | First | Last
n tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXIlI
[See Rule 78 (2) (d)]
Register of Advances

Sl. Name Father’s | Designation |Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen jand amount | advance | by which of each which
n tt wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11

C-NIL, I-NIL, O-NIL
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APPENDIX-XVI
Form-XXIlII [See Rule 78 (2)(e)]
Register of Overtime

Name and address of contractor

Name and address of establishment under which contract is carried on

Name and location of work

Name and address of Principal Employer

S. | Name of | Father’s Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtime | Rate on Remarks
N | workman |/ nature of which worked at rate of rate of earning which
0 Husban employment | overtime project in case | wages wages overtime

ds worked of piece rate paid

Name
1 2 3 4 5 6 7 8 9 10 1 12

1
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APPENDIX-XVII

NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claims made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

©oNOG~WNE

PR R R RER R
O©CONOUTRWNREO

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge........c..cccccevvervennnn. :
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APPENDIX -XVI11

INTEGRITY PACT
The integrity pact shall be signed by both the parties in the following format

“This Pact made this ............ day of ........oiiiiil. between Airports Authority of
India, a body corporate constituted by the Central Government under the Airports
Authority of India Act,1994 and having its Corporate Office at Rajiv Gandhi

AND

of the other part, hereinafter called the “Bidder/Contractor “(which term shall
unless excluded by or is repugnant to the context be géemed to include its heirs,
representatives, successors and assigns of the Bidder/ Cgntractor)

WHEREAS the Authority intends to award, nder laid down organizational
procedures, tender/ contract for ......... The Aprity, while discharging its functions
on business principles, values proper complia ith all relevant laws and regulations,
and the principles of natural, justice, ethi uity, fairness and transparency in its
relations with the Q)Bidders / Contractors.

WHEREAS the Authority is desirous tﬁe its business mechanism more transparent,
thus to ensure strict adherence of the esaid objectives/goals, the Authority hereby
adopts the instrument developed by’ the renowned international non-governmental
organization “Transparency Interngtional” (T 1) headquartered in Berlin (Germany).
The Authority will appoint an Ingependent External Monitor (IEM) who will monitor
the tender process and the execution of the contract for compliance with the principles
mentioned above.

AND WHEREAS the Bidder is submitting a tender to the Authority for
................................ In response to the NIT (Notice Inviting Tender number)

Contractor is signipg the contract for execution Of .......cceeevviennnnes NOW,

ired said stores/equipment/execution of works at a competitive price in
conformity” with the defined specifications by avoiding the high cost and the

by préviding assurance to them that their competitors will also abstain from bribing and
othgr corrupt practices and the Authority will commit to prevent corruption, in any
form, by its officials by following transparent procedures. The parties hereto hereby
gree to enter into this Integrity Pact and agree as follows:
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1.

11

12

13

14

21

22

Commitments of the Authority;

The Authority undertakes that no official of the Authority, connected directly/Or
indirectly with the contract, will demand, take a promise for or accept, directyy or
through intermediaries, any bribe, consideration, gift, reward, favour any
material or immaterial benefit or any other advantage from the BIDDER, ejther for
themselves or for any person, organization or third party related to the cdntract in
exchange for an advantage in the bidding process, bid evaluation, coptracting or
implementation process related to the contract.

The Authority will, during the pre-contact stage, treat all BIDDERS alike, and will
provide to all BIDDERs the same information and will not provide any such
information to any particular BIDDER which could afford gn advantage to that
particular BIDDER in comparison to other BIDDERs.

All the officials of the Authority will report to the appropfiate authority office any
attempted or completed breaches of the above comynitments as well as any
substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by
the BIDDER to the Authority with full and veriffable facts and the same is prima
facie found to be correct by the Authority, negessary disciplinary proceedings, or
any other action as deemed fit, including crimvinal proceedings may be initiated by
the Authority and such a person shall be gebarred from further dealings related to
the contract process. In such a case w n enquiry is being conducted by the
Authority the proceedings under the ¢ ct would not be stalled.

Commitments of Bidders/Contr@F.

The Bidder/Contractor commégelf to take all measures necessary to prevent
corrupt practice, unfair meang afd illegal activities during any stage of its bid or
during any pre-contract or post-contract stage in order to secure the contract or in
furtherance to secure it ang’in particular commit itself to the following.

The Bidder/ContractorAwvill not offer, directly or through intermediaries, any bribe,
gift, consideration, yeward, favour, any material or immaterial benefit or other
advantage, commigsion, fees, brokerage or inducement to any official of the
Authority, connetted directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange for any
advantage iry'the bidding, evaluation, contracting and implementation of the
contract.

The Bidder/Contactor further undertakes that it has not given, offered or promised
to giye, directly or indirectly any bribe, gift, consideration, reward, favour, any
magerial or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the Authority or otherwise in procuring the Contract

r forbearing to do or having done any act in relation to the obtaining or execution
of the contractor any other contract with the Authority for showing or forbearing
to show favour or dis favour to any person in relation to the contract or any other
contract with the Authority.
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23

24

25

26

2.7

28

29

210

21

The Bidder / Contactor has not entered and will not enter with other bidders into
any undisclosed agreement or understanding, whether formal or informal. Thi
applies in particular to prices, specification, certifications, subsidiary contrac
submission or non-submission of bids or any actions to restrict competitivenesg or
to introduce cartelization in the bidding process.

The Bidder/Contractor shall, when presenting his bid, disclose the nZme and
address of agents and representatives and Indian BIDDERs shall disglose their
foreign principals or associates.

The Bidder/Contactor shall when present his bid disclose any and
he has made or, is committed to or intends to make to agents/br
intermediary, in connection with this bid/contract.

| the payments
ers or any other

The Bidder/Contractor further confirms and declares to ghe Authority that the
BIDDER is the original manufacturer/integrator/ authorized government sponsored
export entity of the stores and has not engaged any indiyidual or firm or company
whether Indian or foreign to intercede, facilitate or in affy way to recommend to the
Authority or any of its functionaries, whether officialty or unofficially to the award
of the contract to the BIDDER, nor has any amount jgeen paid, promised or intended
to be paid to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.

The Bidder/Contractor, either while pre@ing the bid or during pre-contract
negotiations or before signing the cont shall disclose any payments he has
made or has committed to or intends t&e to officials of the Authority or their
family members, agents, brokers or ap@ther intermediaries in connection with the
contract and the details of services ed upon for such payments.

The Bidder/Contractor will not @ude with other parties interested in the contract
to impair the transparency, fdirness and progress of the bidding process, bid
evaluation, contracting and igplementation of the contract.

The Bidder/Contractor will not accept any advantage in exchange for any corrupt
practice, unfair means ahd illegal activities.

The Bidder / ContaCtor shall not use improperly, for purposes of competition or
personal gain, or fpass on to others, any information provided by the Authority as
part of the busipess relationship, regarding plans, technical proposals and business
details, incluging information contained in any electronic data carrier. The Bidder
/ Contractoy  also under takes to exercise due and adequate care lest any such
information is divulged.

The Bidder/Contractor will inform to the Independent External Monitor.

i) If he receives demand for an illegal/undue payment/benefit.

fl)  If he comes to know of any unethical or illegal payment/benefit.
iif)  If he makes any payment to any Authority’s associate(s)

The Bidder/Contactor commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable facts.
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213

214

215

216

31

32

3.3

35

The Bidder/Contactor shall not instigate or cause to instigate any third pefson to
commit any of the actions mentioned above.

If the Bidder/Contractor or any employee of the Bidder/Contractor gt any person
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative
of any of the officers of the Authority, or alternatively, if any relafive of an officer
of the Authority has financial interest/stake in the Bidder’s/Cofitractor’s firm, the
same shall be disclosed by the Bidder/Contractor at the time/filing of tender. The
term ‘relative’ for this purpose would be as defined in Sectron 6 of the Companies
Act1956.

The Bidder/Contractor shall not lend to or borrow gty money from or enter into
any monetary dealings or transactions, directly or ipdirectly, with any employee of
the Authority.

That if the Bidder/ Contractor, during tendey process or before the award of the
contract or during execution of the contractAvork has committed a transgression in
violation of section 2 or in any other for, ch as to put his reliability or credibility
as Bidder/Contractor into question, t thority is entitled to disqualify him from
the tender process or to terminate contract for such reason and to debar the
BIDDER from participating in fyguR¥bidding processes.

@

Previous Transgression Q

The Bidder/Contractor degfares that no previous transgression occurred in the last
three years immediately  before signing of this Integrity Pact, with any other
company in any country in respect of any corrupt practices envisaged hereunder or
with any Public Sectgt Enterprise in India or any Government Department in India
that could justify Bidder’s exclusion from the tender process.

The Bidder/Coptractor agrees that if it makes incorrect statement on this subject,
he can be disgualified from the tender process or the contract, if already awarded,
can be termnated for such reason and he may be considered for debarment for
future tender/contract processes.

That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor

(s) #nd associate(s) whose value of the work contribution exceeds Rs 0.5 Cr.

(Rhpees zero point five Cr.) and to submit the same to the Authority along-with the
nder document/ contract before contract signing.

That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval
of the Authority after signing of the contract, and whose value of the work
contribution exceeds Rs0.5Cr. (Rupees Zero point five Cr.)will be required to sign
this Pact by the Contractor, and the same will be submitted to the Authority before
doing/ performing any act/ function by such subcontractor(s) / associate(s) in
relation to the contract/ work.

That the Authority will disqualify from the tender process all Bidder(s) who don’t
sign this Pact or violate its provisions or fails to get this Pact signed in terms of
policy of authority
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3.6

5.1

That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fail
to get this Pact signed in terms of policy of authority. Authority will terminate
contract and initiate appropriate action against such Contractor(s).

Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order/or any
other mode and its validity i/c Warranty Period, Performance
Guarantee/Bond.

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITX etc., which is
as per terms and conditions and details given in NIT / tender docdments sold to the
Bidders.

Sanctions for Violations/Disqualification from tender grocess and exclusion
from future Contacts.

Any breach of the aforesaid provisions by the BIDDER or any one employed by it
or acting on its behalf (whether with or without the’knowledge of the BIDDER)
shall entitle the Authority to take all or any one of the following actions, wherever
required:

i) To immediately call off the pre-contragt negotiations without assigning any
reason or giving any compensajeg to the BIDDER. However, the
proceedings with the other BIDD would continue.

i)  To immediately cancel the co&t, if already signed, without giving any
compensation to the BIDDE

iii)  If the Authority has disqu@ed / debarred the Bidder from the tender process
prior to the award under gection 2 or 3 or 4, the Authority is entitled to forfeit
the earnest money depdsited/bid security.

iv)  To recover all sums already paid by the Authority, and in case of an Indian
BIDDER with jnterest thereon at 2% higher than the prevailing Prime
Lending Rate gf State Bank of India, while in case of a BIDDER from a
country othey’'than India with interest thereon at 2% higher than the LIBOR.
If any outstanding payment is due to the BIDDER from the Authority in
connectigh with any other contract or any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum and interest.

-cash the advance bank guarantee and performance bond/warranty
bopd, if furnished by the BIDDER, in order to recover the payments, already
ade by the BUYER, along with interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall
be liable to pay compensation for any loss or damage to the Authority
resulting from such cancellation/rescission and the Authority shall be entitled
to deduct the amount so payable from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes for a
period upto two years.
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viii) To recover all sums paid in violation of this Pact by BIDDER(s

Xi)

xii)

middleman or agent or broker with a view to securing the contract

In case where irrevocable Letters of Credit have been received in respect of
any contract signed by the Authority with the BIDDER, thg’same shall not
be opened.

Forfeiture of Performance Bond in case of a decisigh by the BUYER to
forfeit the same without assigning any reason foy” imposing sanction for
violation of this Pact.

That if the Authority have terminated the copfract under section 2 or 3 or 4
or if the Authority is entitled to terminate thé contract under section 2 or 3 or
4, the Authority shall be entitled to demand and recover from the contractor
damages equivalent to 5% of the contraCt value or the amount equivalent to
security deposit or performance b@uarantee, whichever is higher.

That the Bidder / Contractor
without protest or demur

s and undertakes to pay the said amount
ct only to condition that if the Bidder /
Contractor can prove and lish to the satisfaction of the Authority that
the disqualification / de ent of the bidder from the tender process or the
termination of the contract'after award of the contract has caused no damage
to the Authority.

5.2 The Authority will be gntitled to take all or any of the actions mentioned at para
5.1 above.

5.3 (i) to (xii) of ths Pact also on the Commission by the BIDDER or any one
employed by ij/or acting on its behalf (whether with or without the knowledge of
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5.4

55

5.6

7.1.

7.2

7.3.

7.4

7.5

That if the Bidder/Contractor applies to the Authority for premature revocation
the debarment and proves to the satisfaction of the Authority that he has installgd
a suitable and effective corruption prevention system and also restored/recoyfed
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the
debarment prematurely considering the facts and circumstances of the case /and the
documents/evidence adduced by the Bidder/Contractor for first time def

That a transgression is considered to have occurred if the Authority is fully satisfied
with the available documents and evidence submitted along wigh Independent
External Monitor’s recommendations/suggestions that no reagdnable doubt is
possible in the matter.

The decision of the Authority to the effect that a breach of/the provisions of this
Pact has been committed by the BIDDER shall be fingl'and conclusive on the
BIDDER. However, the BIDDER can approach tje Independent External
Monitor(s) appointed for the purpose of this Pact.
Allegations against Bidders/Contractors/ Sub-Gontractors/Associates:

That if the Authority receives any information/of conduct of a Bidder/ Contractor
or Sub- Contractor or of an employee or a fepresentative or an associate of the
Bidder, Contractor or Sub- Contract(@ich constitute corruption, or if the

Authority has substantive suspicion us{ regard, the Authority will inform the
Vigilance Department for appropria@ ion.

Independent External Monitor@’

That the Authority has appointéd competent and credible Independent External
Monitor(s) for this Pact.

The task of the Monitorgs) is to review independently and objectively, whether and
to what extent the parjies comply with the obligations under this Pact. He will also
enquire into any complaint alleging transgression of any provision of this Pact
made by the Biddef, Contractor or Authority.

That the Monitor(s) is not subject to any instructions by the representatives of the
parties and would perform his functions neutrally and independently. He will report
to the Chajyfperson of the Board of the Authority.

Bidder / Contractor accepts that the Monitor(s) has the right to access
t restriction to all project documentation of the Authority including that
ided by the Bidder/Contractor. The Bidder/Contractor will also grant the
onitor, upon his request and demonstration of a valid interest, unrestricted and
nconditional access to his project documentation including minutes of meeting.
The same is applicable to Sub - Contractors and Associates. The Monitor is under
obligation to treat the information and documents of the Authority and Bidder/
Contractor / Sub- Contractors/ Associates with confidentiality.

That as soon as the Monitor notices, or believes to notice, a violation of this Pact,
he will so inform the management of the Authority and request the management
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7.6

1.7

7.8

7.9

10.

10.1

to discontinue or heal the violation, or to take other relevant action. The MonitoA(s)
can in this regard submit his recommendations/ suggestions. Beyond thi
Monitor(s) has no right to demand from the parties that they act in a
manner, refrain from action or tolerate action.

meetings among the parties related to the project provided such
have an impact on the contractual relations between the A
Contractor / Bidder. The parties offer to the Monitor(s) the opti
such meetings.

ority and the
to participate in

That the Monitor(s) will submit a written report to the Chayfperson of the Board of
the Authority within 2 weeks from the date of reference of intimation to him by the
Authority and, should the occasion arise, submit/proposals for correcting
problematic situations.

That if the Monitor(s) has reported to the Chairpefson of the Board a substantiated
suspicion of an offence under relevant Anti- Zorruption Laws of India and the
Chairperson has not, within reasonable time, taken visible action to proceed against
such offence or reported it to the Vigilangé Department, the Monitor may also
transmit this information directly tgethe Central Vigilance Commissioner,
Government of India. @

The word ‘Monitor’ would includ@ngular and plural.

Facilitation of Investigatio@

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the Authoyity or its agencies shall be entitled to examine all the
documents including thé Books of Accounts of the BIDDER and the BIDDER shall
provide necessary ipformation and documents in English and shall extend all
possible help for thé purpose of such Examination.

Law and Placg’of Jurisdiction.

That this PaCt is subject to provisions under Indian Law. The place of performance
and jurisgiction is the Corporate Headquarter /the Regional Headquarter / office of
the Autpfority, as applicable.

Other Legal Actions

hat the changes and supplements as well as termination notice need to be made in
writing.

That if the Bidder / Contractor are a partnership or a consortium, this Pact must be

signed by all the partners and consortium members or their authorized
representatives.
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11.

111

11.2.

11.3

12.

13.

Pact duration (Validity)

That this Pact comes into force when both the parties have signed it. It expires for
the Contractor 12 months after the final payment under the respective contract/and
for all other Bidders 3 months after the contract is awarded.

That if any claim is made / lodged during this period, the same shall be biding and
continue to be valid despite the lapse of this Pact as specified herein bgfore, unless
it is discharged/determined by Chairman of the Authority.

That should one or several provisions of this Pact turn out 30 be invalid; the
remainder of this Pact shall remain valid. In this case, the partieg'will strive to come
to an agreement to their original intentions.

Company Code of Conduct

Bidders are also advised to have a company code of gonduct (clearly rejecting the
use of bribes and other unethical behavior) and @ compliance program for the
implementation of the code of conduct throughout' the company.

The parties hereby sign this Integrity Pact at on

Buyer (é,q

Sd/- &
Name of the Officer: ............. @

Designation: ....................
Deptt. / Ministry / PSU: Airpori¥Authority of India.

Witness
1.

! /

Bidder

AUTHORIBED SIGNATORY

Witnes
1.

2
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(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized
agency in case of composite contract agency

...% of the net payment to be made to Specialized

Sl. | Sub-head Nature of work % of the net payment to be
made to Specialized agency
1 | Sub-head I
Note:
1. NIT approving authority must ensure that all sub-heads of works are covered in above table.
The bidder must indicate percentage payable to specialized agency in case of all sub-heads.
2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%

of the net payment admissible as per AAI for the subhead under consideration shall be paid
directly to specialized agency in case of composite contract.
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Format Consent Letter
Dispute Resolution Clause-25 Para ii (b)

To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause-25 of the_ agreement dated for
Sir/Madam,

1. Westatethat __ (contractor/agency) was awarded WOrk of ..ccoiveveeeicesseennnnnns (other
location) of Airports Authority of India through Award Letter dated

2. Dispute relatedto  arose between us (contractor/agency) and AAL.

3.0n (date), dispute was referred to Mediation as per AAI Mediation Policy and any

settlement on the following claims/disputes was not reached between the parties:
(i)

(i)

(iii)

4. A concise statement along with claim in respect of each of such disputes is attached herewith.

5. In view of the above, we invoke arbitration under clause-25 ofthe. ~~~ agreement between us
and AAI and as per provision to Section-12(5) of the Arbitration & Conciliation Act, 1996, we hereby
agree and request the Chairman/Member/Regional Executive Director AAI to appoint arbitrator from AAI

's panel of arbitrators.

6. 1 / We also give my/ our consent for appointing any of the arbitrator from AAI’s approved panel of
arbitrators, as per paragraph-5 above.

Thanking you,
( )

Authorized signatory of

Encl: As above
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APPENDIX-XXI

INDENTURE FOR SECURED ADVANCES

(Reference Clause 10 B)
(For use in cases in which the contract is for finished work and the contractor has entered into aryagreement
for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the.... ..... .. ... .. ... day of. ..o coev e e 20.. ..... BETWEEN

(hereinafter called the Contractor which expression shall where the context so admits of implies be deemed
to include his executors” administrators and assigns) of the one part and the CHAIRMAN, AAI (hereinafter
called the AAI which expression shall where the context so admits or implies bg’ deemed to include his
successors in office and assigns) of the other part.

WHEREAS by an agreement dated .............. cecovevee e (hereinafter called the said agreement) the Contractor
has agreed AND WHEREAS the Contractor has applied to the AAI that he phay be allowed advances on the
security of materials absolutely belonging to him and brought by him to tjfe site of the works the subject of
the said agreement for use in the construction of such of the works as hg has undertaken to execute at rates
fixed for the finished work (inclusive of the cost of materials and labour/and other charges) AND WHEREAS
the AAI has agreed to advance to the Contractor the sum of RUPEES /.. .....cocvier covrireniieeieees e on the
security of materials the quantities and other particulars of whig¢h are detailed in Accounts of Secured
Advances attached to the Running Account Bill for the said worlg signed by the Contractor on ..... ..............
.......................... and the AAI has reserved to himself the option of making any further advance or advances
on the security of other materials brought by the Cont r to the site of the said works. Now THIS
INDENTURE WITNESSETH that in pursuance of the4iy? agreement and in consideration of the sum of

RUPEES .oeeveiiits e e e on or before the exedWgOn of these presents paid to the Contractor by the
AAI (the receipt whereof the Contractor doth hereb nowledge) and of such further advances (if any) as
may be made to him as aforesaid the Contractor ereby covenant and agree with the AAI and declare
as follows: -

1. That the said sum of Rupees. ........... Q ..................................... so advanced by the AAI to the

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed
by the Contractor in or towards expéditing the execution of the said works and for no other purpose
whatsoever.

. That the materials detailed in the said Account of Secured Advances which have been offered to and
accepted by the AAI as security are Absolutely the Contractor's own property and free from encumbrances
of any kind and the contractor williot make any application for or receive a further advance on the security
of materials which are not absolutely his own property and free from encumbrances of any kind and the
Contractor indemnifies the against all claims to any materials in respect of which an advance has been
made to him as aforesaid.

. That the materials detailed/n the said Account of Secured Advances and all other materials on the security
of which any further adyance or advances may hereafter be made as aforesaid (hereinafter called the said
materials) shall be use@ by the Contractor solely in the execution of the said works in accordance with the
directions of the Engfneer-in-Charge of the project (hereinafter called the Engineer-in-Charge) and in the
term of the said agyéement.

. That the Contragtor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in construction
as aforesaid tHe said materials shall remain at the site of the said works in the Contractor's custody and on
his own resgonsibility and shall at all times be open to inspection by the Engineer-in-Charge or any officer
authorised by him. In the event of the said materials or any part thereof being stolen, destroyed or damaged

ing deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor

will fgrthwith replace the same with other materials of like quality or repair and make good the same as
required by the Engineer-in-Charge.

. That the said materials shall not on any account be removed from the site of the said works except with the

ritten permission of the Engineer-in-Charge or an officer authorised by him on that behalf.

. That the advances shall be repayable in full when or before the Contractor receives payment from the AAI
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of the price payable to him for the said works under the terms and provisions of the said agreement.
Provided that if any intermediate payments are made to the Contractor on account of work done thgn on
the occasion of each such payment the AAI will be at liberty to make a recovery from the Contractof's bill
for such payment by deducting there from the value of the said materials then actually used in the
construction and in respect of which recovery has not been made previously, the value for this purpose
being determined in respect of each description of materials at the rates at which the amgunts of the
advances made under these presents were calculated.

7. That if the Contractor shall at any time make any default in the performance or observangeé in any respect
of any of the terms and provisions of the said agreement or of these presents the total amoyht of the advance
or advances that may still be owing to the AAI shall immediately on the happening/of such default be
repayable by the Contractor to the President together with interest thereon at twelvg per cent per annum
from the date or respective dates of such advance or advances to the date of repay/hent and with all costs
charges, damages and expenses incurred by the President in or for the recovery thereof or the enforcement
of this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants
and agrees with the President to repay and pay the same respectively to him aCcordingly.

8. That the Contractor hereby charges all the said materials with the repaymght to the President of the said
SUM OF RUPEES .. .ot v e s e and any further sum or sums advanced as aforesaid and
all costs charges, damages and expenses payable under these presentyPROVIDED ALWAYS and it is
hereby agreed and declared that notwithstanding anything in the said/agreement and without prejudice to
the powers contained therein if and whenever the covenant for pdyment and repayment herein before
contained shall become enforceable and the money owing shall pot be paid in accordance therewith the
AAI may at any time thereafter adopt all or any of the following/Courses as he may deem best :-

a) Size and utilize the said materials or any part thereof in the cgmpletion of the said works on behalf of the
Contractor in accordance with the provisions in that behalf’contained in the said agreement debiting the
Contractor with the actual cost of effecting such complggion and the amount due in respect of advances
under these presents and crediting the Contractor wit value of work done as if he had carried it out
in accordance with the said agreement and at the thereby provided. If the balance is against the
Contractor, he is to pay same to the Ml on deman

b) Remove and sell by public auction the seized mate
from the sale retain all the sums aforesaid repay, r payable to the MI under these presents and pay over
the surplus (if any) to the Contractor. Deduct any part of the moneys owing out of the security deposit
or any sum due to the Contractor under the saWagreement.

9. That except in the event of such default 6n the part of the Contractor as aforesaid interest on the said
advance shall not be payable.

10.That in the event of any conflict betyeen the provisions of these presents and the said agreement the
provisions of these presents shall prévail and in the event of any dispute or difference arising over the
construction or effect of these prgsents the settlement of which has not been herein before expressly
provided for the same shall be finally resolved as per provisions of clause 25 of the contract.

s or any part thereof and out of the moneys arising

In witness whereof the said ..../................ and ..o by the order and under the direction of the AAI
have hereunto set their respegtive hands the day and year first above written.

Signed, sealed and delivered by .........c..ccocevuneen. the said contractor in the presence of
Signature ........ccoeceeeen fonnnn

Witness Name ...... /..o

AdAress ............ o

Signed by .../,

C-NIL, I-NIL, O-NIL GCC-130
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SCHEDULES
SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no. BoQ 01 As per tender document) with the tender document,
then the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the
BOQ file, open it and complete the white coloured (unprotected) cells with their respective financial quotes
and other details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor

1 2 3 4 5

Not Applicable

SCHEDULE "C’

Tools and plants to be hired to the contractor.

Sl.No. Description Hire charges per day Place of Issue

1 2 3 4

Not Applicable

SCHEDULE "D’
Extra schedule for specific requirements/ documents for the work, ifany.  ...... NA.......
SCHEDULE 'E’

Reference to General Condition of contract

1. Name of work : REPLACEMENT OF 40 KVA UPS AT DWR BUILDING DIBRUGARH.

i. Estimated cost of work: Rs. 8,51,250/- Excluding GST
ii. Earnest Money: Rs. 25,538/-
iil. Performance Guarantee: 504 of contract-value
iv. Security deposit: 10% of contract value.

C-NIL, I-NIL, O-NIL GCC-132
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SCHEDULE 'F’

GENERAL RULES & DIRECTION

Officer inviting tender

Sr. Manager (Engg.-E), AAl,
Dibrugarh Airport, Dibrugarh - 786012

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be
determined in accordance with Clauses 12.2&
12.3

See below

Definitions:

Office inviting tender

Olo Sr.Manager (Engg-Elect), AAl,
Dibrugarh Airport, Dibrugarh-786012.

2(v) Engineer-in-Charge

Senior Manager (Engg-Elect), AAL

2(viii) Accepting Authority

As per AAI’s DOP

2(x) Percentage on cost materials &Labour to
cover all overheads & Profits

15%

2(xi) Standard schedule of rates

DSR (E&M)’2022 and DSR (Civil 2021) with up to
date correction slips as on last date of submission of
tenders & market rates.

2(xii) Department

AAI, Engineering

Clause 1

Time allowed for submission of
Performance Guarantee from the date of
issue of letter of acceptance

(i)

Not applicable

(i) Maximum allowable period of extension Not applicable
Clause 2
Authority for fixing compensation under As per AAI’s DOP
Clause 2
Clause 2A

| Whether Clause 2A shall be applicable

| No

C-NIL, I-NIL, O-NIL
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Clause 5

Number of days from the date of issue of

letter of acceptance for reckoning date of | As per work order

Start

Mile Stone(s) as per table given below:

SI.No.

Description of Milestones (Physical)

Time allowed
in days (from
U date of start)

Amount to be
withheld in case of
non-achievement of
milestone

C-NIL, I-NIL, O-NIL
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Time allowed for execution of work. 04 Months

Authority to decide:

i. Extension of time

Engineer-in-Charge.

iii. Rescheduling of milestone

As per DOP & AAI works Manual

iii. Shifting of date of start in case of delay in
handing over of site

As per DOP & AAI works Manual

Clause 6, 6A

Clause applicable — (6 or 6A)

Clause 6A
Clause 7
Gross work to be done together with net
payment/adjustment of advances for material Rs. N/A

collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

All the Testing equipments required for conducting test for wor,

CPWD, IE Rules, BCAS,

Testing equipment to be provided by the contractor at site lab - & Applicable

CPCB, Morth, IRC and Tender specifications as applicabé?,

Clause 10 B (ii) O
Whether Clause 10B(ii) shall be P’V > Yes / No
applicable ~\
Interest on MobilizatiWaﬁce ............... Per Annum
Clause 10 C: Applicable

Component of labour expressed as percent of value of work: N/A

Clause 10 CA
GCC-135
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4 Bitumen CPWD—or—concerhed—Zonal

*Note:

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any.

2.-Base price and its corresponding period of all the materials covered under clause 10CA is to be
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified
by adopting latest base price and its corresponding period-

Clause 10 CC - (Not Applicable)

Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding the
period shown in next column

A. For Construction Period

S.No. | Relevant component of Material / % Percentage against total vaWork
Labour for price escalation
1 Cement component
2 Labour component
3 Civil Component of other Construction
Materials
4 E & M (Electrical and Mechanical i/c o
IT & Airport System / component of \‘s)
Construction Materials)
5 Component of POL (Diesel component, §
6 *Reinforcement steel bars/ TMT %&’
structural steels (including st@ d
cables) component }
7 Bitumen component
Total 100%

*0 of components to be de®(ed by NIT approving authority for particular tender and as per Tl
141 Dtd. 07.02.24.

B. For Operation & ymaintenance period

S.No. /:R?eﬁant component of Material / % Percentage against total value of work
abour for price escalation
1 | Labour component
}/ Civil Component of the Construction
Materials

C-NIL, I-NIL, O-NIL GCC-136
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3 E & M (Electrical and Mechanical i/c
IT & AS) / component of Construction E
Materials)
4 Bitumen component (For Pavement
work component) Y“‘
Total 100%

*0% of components to be decidetd by NIT approving authority for particular tender and as per Tl
141 Dtd. 07.02.24.

Clausell

Specification to be followed for execution of {a) “CPWD Specification 2019, Vol. I to II with

work upto date correction slips, MORTH or other
specification as applicable.

b) AAT’s Specification for Flexible/Rigid Pavement

c) Technical specification.

d) As per BCAS Guidelines.

e) As per manufacturer’s Specification.

f) As per DGCA guidelines.

Clausel?2

12.2 | Deviation limit beyond which clauses
& 12.2 & 12.3 shall  apply for buildings, 15% (Fifteen Percent)
12.3 | pavements and all other works above
foundation level.

12.5 | Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation 100% (Hundred Percent)

work

Overall Deviation i/c extra items, if any. 30%  (Thirty Percent)
Clausel6

Competent  Authority for deciding | ..o
reduced rates

Clause 17
Defect Liability Period : 12 (Twelve) Months after the completion of work

Clausel8

Mandatory machinery tools & plants to be deployed by the contractor at site:
To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: ------ Discretion of Arbitrator----

C-NIL, I-NIL, O-NIL GCC-137
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Clause 36(1)

Requirement of Minimum Technical Representative(s) and recovery rate (For SITC work)

SI Mlnlmum DlSCllene De5|gnat|0n ® Rate at Wh|Ch recovery Sha"
No. | Qualification of (Principal E 2 | & be made from the contractor
Technical Technical E £ | E| inthe event of not fulfilling
Representative representative) ; L% 3 provision of clause 36
FiguresRs. |  Words
01
NOT APPLICABLE
Clause 37
License Fee for unpaved land N/A
Clause 41(b)
Integrity Pact Applicable ¥es/ No
Clause 42
(i) | Schedule/statement for determining theoretical | DSR 2018 printed by C.P.W.D with up-

quantity of cement & bitumen on the basis of Delhi

to-date correction slips till last date of

Schedule of Rates submissio of tender, technical
speci 'cﬁns & BOQ.
(if) | Variations permissible on theoretical quantities
a. | Cement for works with estimated cost put t ‘1#)‘3% plus/minus
not more than Rs.5lakhs.
For works with estimated cost pg# to I more 2% plus/minus
than Rs.5lakhs
b. | Steel Reinforcement an ural steel section for 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials

C-NIL, I-NIL, O-NI
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

Sl Description of items Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond permissible | Less use beyond the
variation permissible variation*
1. Cement
2. Steel reinforcement
i ;E;ﬂzig:]a:sssﬁzz(;?ze NOT APPLICABLE NOT APPLICABLE
5. Bitumen issued at
stipulated fixed price
* Provided work is considered technically sound. Otherwise work has to be re-executed as per

direction of Engineer-in-charge

Clause 48

Escrow Account: Not applicable.

C-NIL, I-NIL, O-NIL GCC-139
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PECIAL CONDITION E NTRACT

1. General :
The following special conditions shall be read in conjunction with General
Condition of Contract and amendments/corrections thereto. If there are any provisions
in these Special Conditions, which are at variance with provisions in the above-
mentioned documentsthe provisions in these special conditions, shall take precedence.

2. Scope Of The Work: -As per SOQ and described in the particular specification.
The works to be carried out under this contract shall comprise the following:

1. Supply and ITC of 40 KVA UPS along with SITC of Batteries.

2. Dismantling of Existing 40 KVA UPS.

3. All Inclusive Comprehensive Maintenance of the UPS during guarantee / warranty /
defect liability period free of cost for a period of One Year.

4. All Inclusive Comprehensive Maintenance of the escalator for Five (05) Years after
completion of 01 year of defects liability period

The contractor shall carry out and complete the said work under this contract in every
respect in accordance with this contract documents, Bill of Quantities and under the
directions of Engineer-in-charge. Necessary test instruments shall be provided by the
contractor without any extra cost.

3. Period Of Contract: -

The contract shall be for a period of FOUR months for work from the date of handing
over of site. AAI reserves the right to terminate the contract fully or partially by giving
30 days' notice in writing to the contractor. If in the opinion of the Engineer-in-Charge,
it is observed that the contractor is not doing the works satisfactorily as per the terms
and conditions of contract, then the contract can be terminated with immediate effect
without giving any reasons thereof.

4. Specifications

(i) The work in general shall be carried out as per Latest CPWD specifications, with up to
date correction slips unless otherwise specified in the nomenclature of the individual item
or in the particular specifications of AAI.

(ii) For item not covered under above mentioned Specifications, nomenclature of individual
items or in the particular specifications of AAI, the work shall be executed as per latest
relevant BIS Codes of Practice.

(iii) There might be any difference in the description of an item in the provision of the said
specification of item of work and the description of item given in the schedule of quantities
the scope of the item shall be taken according to the following order of preference.

(C: NIL [: NIL O: NIL OW: NIL)
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Entry Pass:-

The work site lies in restricted area, The contractor shall apply in writing in advance for
issue of necessary entry passes of workmen engaged by him, The office/airport premises is
an essential service covered under the maintenance of essential service Act and hence
disruption of services rendered will be a statutory offence. The necessary police verification
etc. as required for entry passes will be the responsibility of the contractor. All expenditure
towards arranging security passes shall be borne by the Agency. BCAS rules and guidelines
shall be implemented as applicable throughout the contract period.

Security clearance, approval for security programme, tools permit and obtaining entry
passes from BCAS is mandatory for carrying out the work in the airport and the successful
bidder shall be required to obtain the same from BCAS within a month of start of the
contract. All required documents, fee etc. shall be prepared and furnished to the concerned
authorities by the contractor for permanent/provisional /temporary
passes/permits/clearance etc. The onus to obtain such permits, passes, clearance,
authorization etc. lies with the contractor scope.

The Contractor shall fulfill the following requirements which are mandatory for
obtaining Aerodrome Entry Permits (AEPs) prior to the commencement of work
at Airport:

The Contractor shall obtain Security Clearance (through E-sahaj portal of Govt. of India/
link via BCAS website) for the Company from Bureau of Civil Aviation Security (BCAS).The

Contractor shall obtain the approval of Entity’s Security Programme from BCAS.
The Contractor shall undertake Police Background Checks of the employees recruited and

obtain Police Verification Certificate (PVC) from concerned Police Commissioner in respect
of their employees (PVC obtained by the individual prior to the employment is not valid).
Background checks shall be conducted at all the places of the applicant’s residence in the
previous one year and of his criminal history, if any. A valid Indian Passport issued in the
previous 05 years shall be considered in lieu of background check, provided there is no
change in the residential address.

After obtaining Police Verification Certificate, the Contractor shall ensure that their
employees shall attend one-day Aviation Security (AVSEC) Awareness Training Programme
available online in the website. https://iaaweb.dhanushinfotech.com/

If Contractor is found to violate any of Security Regulations, he shall be black listed and will
be subjected to other legal proceedings.

Security: -

The contractor and his employees shall abide by security regulation framed by AAI/ BCAS
or Police Authorities. Any worker of the contractor, whose presence is found undesirable in
AAI premises, shall not be allowed to work. The Contractor shall be fully responsible for the
satisfactorily working of his staff.

"If Contractor or his authorized representative or his employed workers are found
violating any of security regulations, suitable action shall be taken by AAI as per
prevailing rules".

All men and vehicles shall be permitted to enter the restricted / office area only on
possession of the security passes. The contractor shall apply in writing in advance before
commencement of work for issue of security passes and shall submit a list of personnel
concerned with their addresses. The contractor shall ensure that his men are deployed only

(C: NIL [: NIL O: NIL OW: NIL)
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in those area where the security passes issued is valid for. Passes shall be deposited back
with Engineer-In-Charge on demand and in any case immediately after completion of work.
The contractor or his staff/workmen shall observe all the rules promulgated from time to
time by the concerned authorities. Any person found violating the security rules laid down
by the authority will be expelled from the area without assigning any reason whatsoever
and contractor shall have no claim on this account.

Statutory & Regulatory Clauses: -

The contractor has to discharge all the obligations as provided under various statutory
enactment including the EPF/ ESI/ Contract Labour (Regulation and abolition)/ Minimum
Wages / Payment of Wages / Payment of Bonus /Payment of Gratuity / Workmen's
compensation / Works Contract and other relevant Acts, Rules and Regulations in force and
as amended from time to time in the State, as applicable.

The engagement and employment of workers and payment of wages to them as per existing
provisions of various labour laws and regulations is the sole responsibility of the contractor
and any breach of such laws or regulations shall be deemed to be violation of this contract.
AAI may ask the contractor to produce documents to verify that these provisions/laws are
compiled by the contractor.

The contractor has to follow the local security/safety rules & regulations and such
instructions on restricted hours of work as may be imposed on him by the department /
local authorities, while working in security restricted zones and no claim whatsoever on
account of this, will be entertained.

No accommodation shall be arranged by the AAI for the staff / workers of the contractor. It
is the responsibility of contractor to make his own arrangements for the facilities.

There shall be no liability on the part of the AAI to pay any compensation arising out of the
labour dispute, accident etc. at site. The contractor will be fully responsible for safety,
security and coordination of the workers deployed at AAI site. Noting extra will be paid to
the Agency on this account.

Rates: -

. The rate quoted for all items shall be in Indian Rupees only. Price shall be all inclusive of all

applicable taxes & duties, work contract tax, labour, tools & plants, packing, freight /
transportation & insurance, loading, unloading etc. but excluding GST. The GST shall be
paid extra.

ii. AAI shall not give any concessional forms/ certificates/ permits towards any taxes, duties

& other levies like sales tax, road taxes/ permits, etc.

. Price shall be firm throughout the contract period or any extended period of completion.
. The scope of work also covers All Inclusive Comprehensive Maintenance Contract (AICMC)

for 05 years after Defect Liability Period (DLP) of 01 year. Bidders shall quote year wise
rates towards AICMC (for 05 years after 01(One) year DLP. Lowest quote (L1) shall be
decided on the basis of SITC cost plus Net Present Value (NPV) of AICMC cost based on the
pre-fixed discounting factor considering Discounting Rate of 8.70%. The discounting factors
are given under Annexure-11 at Tender Forms 20.

Insurance:

The successful tender in his own interest shall insure all the materials for transit up to
destination. The rate quoted by the firm shall be inclusive of insurance charges. It is also
advised to insure for the men and material employed in the work till handing over. The
Contractor shall also take insurance for all his staff working at site against injury, loss of
life etc., and no claims of compensation to the staff /workers will be entertained by AAI in
this regard. The Contractor shall indemnify AAI against all such claims.

(C: NIL [: NIL O: NIL OW: NIL)
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10. Location and Inspection of Site

11.

12.

13.

14.

15.

The work is to be carried out inside DWR Building at Dibrugarh Airport, which is in
Operational condition; hence contractor has to follow the Airport management rules. The
tenderer is advised to inspect the installation to understand the nature of the site of work,
local facilities of access, availability of materials and all other matters affecting his prices
for the execution and completion of work before submitting their tender. However, once
the tender is submitted, it will be deemed that the tenderer has full knowledge of the site
and no plea based on lack of site situation knowledge will be entertained under any
circumstances.

Completeness of Tender:

All sundry fittings, assemblies, accessories hardware items, bolts, termination legs for
electrical connections as required, and all other sundry which are useful and necessary for
proper assembly and efficient working of the various components of the work shall be
deemed to have been included in the tender, whether such items are specifically mentioned
in the tender documents or not.

Contract Document: -

The agreement shall be executed on a non-judicial stamp paper of appropriate value of
Rs. 100/(One Hundred Only) and the cost of the stamp paper shall be borne by the
contractor. The contract document is confidential and must be strictly confined to the
contractor's own use and for the purpose of the contract.

Phasing of Works:

The work may have to be carried out in phases as approved by AAI from time to time so
that the total work can progress smoothly with least obstruction to the operations and also
works of other Contractors/ agencies.

Structural Alterations to Buildings:

No structural member in the building shall be damaged/altered, without prior approval from
AAI. Structural provisions like openings, pipes if any, provided by AAI for the work, shall be
used. Where these require modifications, such contingent or works shall be carried out by
the contractor, at his cost after the prior approval of AAI. All cut out openings in floors
provided by AAI shall be closed, after installing the cables, ducts etc. in accordance with
the item therefore in the schedule of work. All cuttings made by the contractor in connection
with the works shall be filled by him at his cost to the original finish.

Materials

All the materials required for this work should conform to relevant specifications as
mentioned in Particular & Technical Specification or preferred make list wherever applicable.
Materials shall be supplied as per the BOQ items under schedule of quantities of tender
documents. The copies of Purchase Vouchers & Gate Passes should be produced along with
the materials. The type test certificates, routine test certificates and acceptance test
certificates are also to be submitted. It is the responsibility of the contractor to get the
materials approved before delivery, failing which AAI shall not be bound to accept the
materials.

(C: NIL [: NIL O: NIL OW: NIL)
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Make of items: -

The contractor shall use / supply the material as per preferred make of AAI or as per
schedule of quantities or exact replacement of existing material suitable to site after taking
permission from Engineer-In-Charge in writing and AAI reserves the right to accept or reject
any other makes offered in the interest of work by the contractor. All makes of items to be
got approved by the Engineer-in-charge before manufacture/ supply/ use in the work
irrespective of appearing in the preferred make list.

Storage of Materials:

The contractor shall provide proper and adequate storage facilities to protect all the
materials and equipment against damage from any cause whatsoever. The watch & ward
of the stores, equipment & materials shall be the responsibility of the contractor till the
completion, commissioning & handing over to AAI. Necessary store rooms should be
constructed by the contractor. The land required for stores will be provided by AAI free of
cost. The contractor shall take away the balance of any materials left at the site after
commissioning of the system. The cost, if already paid, for such items shall be deducted
from the subsequent running bills. AAI shall not be liable to pay for any of the incidental
charges connected with the above.

Samples

If required, the Contractor shall be required to provide to AAI samples of all the materials
sufficiently in advance free of cost to obtain approval of Engineer- In-Charge from AAIL
Approved samples shall be retained by AAI until the completion of the work and all materials
and workmanship incorporated in the work are to conform to the approved samples in all
respects. Rejected samples/ materials shall be removed from the site immediately under
the supervision of Engineer- In-Charge AAI.

Consumption of Materials:

Proper record of consumption of materials shall be maintained at the site of work for each
item as directed by AAIL. This is also required to be done even if the contractor arranges
these materials himself.

Stacking of Material And Site Handing Over:

Prior permission has to be obtained before stacking of materials in the premises. The work
shall be done in phases, in close co-ordination.

The contractor shall note that the site for installation will be made available in parts or in
phases. It is the responsibility of the contractor to programme his work accordingly. No
extra amount will be paid on account of site being made available in phases/parts.

Co-Ordination:

The Contractor shall co-ordinate with all other agencies working in the same project,
compare plans, specifications and the time schedules and so arrange his work so that there
will be no interference during execution of the work. The Contractor shall forward to AAI all
correspondence and drawings exchanged. Failure to do so will render the Contractor
responsible for subsequent change found necessary and its cost. However, the Contractor
shall arrange necessary facilities to execute the work simultaneously with other agencies.
No claim on this account shall be entertained by AAI.

Contractor shall plan all activities to ensure that there is minimal interference with existing
installation and operation are not affected.

(C: NIL [: NIL O: NIL OW: NIL)
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Testing and Measuring Equipment’s:

Equipment for measurement of work and testing the installation shall be procured by the
Contractor for their use at their own cost. The same shall also be made available to AAI
without any charges to AAI.

Water and Electric Supply:

AAI will not be responsible for the supply of water and Electricity to the Contractor for
execution of work. The Contractor shall make his own arrangements for temporary
connections required, if any, and make necessary payments to the Departments concerned.
No amount shall be payable by AAI on this account. However, if surplus electric power is
available, metered electric supply can be provided to contractor for execution of work with
the approval of Engineer In-Charge on chargeable basis based on prevailing electricity
charges applicable at Dibrugarh Airport. Cable, Meter, Switchgear etc. required for
temporary power supply shall be arranged by the contracting agency.

Testing / Inspection of Materials:

AAI reserves the right to inspect the materials at factory before dispatch. If inspection of
equipment at the factory is to be done, 15 days prior intimation should be given in advance.
All arrangements for conducting the inspection/testing at the factory shall be the
responsibility of the contractor.

The traveling and daily allowance for the 1st inspection at factory will be borne by AAIL. In
case the material/ test is not ready at factory or the test fails during the 1st inspection, the
TA/DA for the AAI staff for the 2nd inspection shall be borne by the contractor.

For visual /destructive tests of materials, the Contractor shall provide samples of all the
materials free of cost well in advance.

All the materials to be used in and on every part of the works shall be subjected, from time
to time, to such tests as AAI may direct. Such tests shall be performed at the expenses of
the Contractor. The samples for tests shall be in all cases selected by AAIL. If at any time,
any material so tested, fails to meet the acceptance criteria, the same shall be removed
from the site of works and other materials substituted. But in the absence of any specified
test/acceptance criteria, the decision of AAI shall be final and binding as to whether the
said materials shall be accepted or rejected.

The Contractor shall produce on demand from AAI, the necessary test certificates certifying
that the materials conform to the technical specifications. However, this clause will not
apply to routine testing of materials at the site laboratory of the Contractor.

All tools, instruments, plants and labour/operating personnel for the tests shall be provided
by the Contractor at his own cost. For any tests as directed by AAI, which have to be carried
out at an outside laboratory, the same should be carried out by the Contractor without any
cost to AAI and the cost shall include cost of tests, transportation, freight etc.

The category requirement of testing / inspection is provided in Annexure-A (Page no.10).

Site for Plants /Equipment, Stacking of Materials and Labour:

The Contractor shall stack materials at the site of work strictly as per instructions of AAI
keeping in view the safety and smooth progress of the project. Nothing extra shall be
payable for any extra lead involved in stacking the materials at a reasonable distance away
from the work place.

Site Maintenance During Working

The Contractor shall from time to time clear and remove all rubbish and obstructions from

(C: NIL [: NIL O: NIL OW: NIL)
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the site and the work area shall be kept clear and unobstructed at all times. Nothing extra
shall be paid on this account.
Conformity to IE Act, IE Rules and Regulations

All electrical works shall be carried out in accordance with the provisions of Indian Electricity
Act-1910, Indian electricity rules - 1956 amended up to date (date of call of tender unless
specified otherwise) and the State Electrical Inspectorate.

The works shall also conform to relevant Indian Standard Codes of Practice (COP) for the
type of work involved. All materials to be used in work shall be ISI marked, wherever
applicable. In all electrical works, relevant safety codes of practices shall be followed.

Contractor's Representatives, Agents and Workmen

All materials or workmanship, which in the opinion of AAI is defective or is unsuitable shall
be removed immediately from the site within a reasonable time fixed by AAI failing which,
the same shall be removed at the risk and cost of the Contractor. No claim whatever shall
be entertained on this account.

BYE-LAWS:

The contractor shall comply with all bye-laws and regulations of local and statutory
authorities having jurisdiction over the works and shall be responsible for obtaining prior
approval, if any, and payment of all fees and other charges, giving and receiving of all
necessary notices and keeping AAI informed of the said compliance with the bye-laws,
payments made, notices issued and received. The Contractor shall indemnify AAI against
all claims in respect of royalties, patent rights, design trademarks of name or other
protected rights in respect of any plant, machine, work or materials used for or in connection
with the work or temporary works and from and against all claims, demands proceedings,
costs, charges and expenses whatsoever in respect of or in relation thereto. The Contractor
shall defend all actions arising from such claims and shall himself and every sort that may
be legally incurred in respect thereof.

The Contractor shall comply with proper and legal orders and directions of local or public
authority or municipality and abide by their rules and regulations and pay all fees and
incidental charges which may be liable during the contract period.

Site Precautions: -

. Strict precaution must be exercised by the Contractor to avoid interference with operational

area; the contractor shall abide by all rules and regulation laid down in this regard by AAI

. The contractor shall during execution of work necessary barriers, warning signals and other

safety measures to avoid accidents at his own cost as per specifications prescribed by the
Engineer-In-Charge to segregate the working area to ensure safety of all concerned.
Nothing extra shall be paid on this account.

The contractor shall be responsible for any damage, resulting from his operations, to
existing fixtures such as cable, lights, hard surface areas, water mains, other operational
installations, etc. The contractor shall restore, replace or repair any such damage to the
complete satisfaction of the Engineer-In-Charge.

. If at any time there is a hindrance in the execution of the work due to any reason

whatsoever, the Authority shall not be responsible and shall not entertain any claim
whatsoever on any account from the contractor.

If at any time during the execution of work and for any reason whatsoever, there is some
difficulty in the availability of the site, the contractor shall adjust his labour accordingly,
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and no claim shall be entertained on this account.

vi. No labour huts shall be permitted to be constructed inside the operational area.

vii. Contractor shall be responsible for the police and antecedent verification of the labour
employed by him in the operational area and shall indemnify the department of any security
problems arising thereof.

viii. Operational requirements may also not allow the availability of the site on certain days due
to unavoidable reasons when it will not be possible to execute any work at all on those
days. Nothing extra shall be paid towards the idle labour establishment and machinery etc.
on thisaccount.

iXx. Only properly tested and marked material handling equipment shall be used. All supporting
arrangements and fixing details shall be checked periodically and necessary rectifying
actions are to be taken in order to ensure safe handling of loads during different operations.
All plant and machinery of the contractor shall observe the safety regulations needed for
working in a project where other contractors /sub-contractors /agencies might also be
working, so as not to interfere with the work of the other contractors or foul with their
constructions.

31. Commissioning on Completion:

After the work is completed, it shall be ensured that the installation is tested and
commissioned. All the test reports /calibration certificates/NOC shall be submitted to AAI
before handing over of the system.

32. Termination of Contract
AAI reserve the right to terminate the contract by giving 15 days or lesser days’ notice in
writing to the contractor. However, if in the opinion of the E-I-C, that the contractor is not
doing the work satisfactorily as per the terms and condition of contract, then the contract
can be terminated with immediate effect without giving any reason thereof and the
contractor would have no claim for compensation in such cases.
The AAI shall have right to terminate the contract after following the conditions specified in
the tender document. The contractor shall continue to provide the services as per the
contract till alternative arrangements are made by AAIL.
The contractor employees do not have the claim for any temporary / permanent
employment in Airports Authority of India.

33. Difference Between First Lowest Bidder and Other Bidders
Final bill will be worked out at the accepted tender rates and also with the quoted rates of
L2 bidders. The amount of final bill to be paid will be restricted to the lowest of both the
bidders.

34. BOQ Quantities:

The quantities given in the tender BOQ are tentative and shall vary as per the site/AAI
requirements. Only required items & quantities are to be supplied/installed. Contractor shall
monitor the requirements of various items and shall report to AAI with regard to deviation
in the existing items and requirement of additional / extra items, if any, for taking necessary
action.

35. Terms of Payment
Payment shall be allowed through bank (e-payment) on pro-rata basis on SATISFACTORY
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supply, installation, testing and commissioning as below after applicable deductions like
security deposit @10%, statutory deductions like income tax, labour cess etc., and others
as applicable like EOT etc.

All required documents like invoices, test certificates etc. to be supplied for avoiding
payment delays.

For SITC Items

a) 70% of the value of agreement rates on receipt of material at site ingood condition.

b) 20% of the value of agreement rates after installation.

c) 10% of the value of agreement rates after testing & commissioning and handing over
the system to AAI along with 02 sets of catalogues/manuals if applicable.

For Supply Items

a) 80 % of the value of agreement rates on receipt of material at site in good condition.

d) 20 % of the value of agreement rates after testing & commissioningand handing over
the system to AAI along with 02 sets of catalogues/manuals if applicable.

For ITC Items
a) 80 % of the value of agreement rates after installation of material at sitein good condition.
e) 20 % of the value of agreement rates after testing & commissioning andhanding over
the system to AAI along with 02 sets of catalogues/manuals if applicable.

Contractor to submit documentary evidence, bill forms, joint measurements, invoices,
delivery challans, bank details, Tax payments, payments made to regulatory authorities,
endorsement/certification from the concerned, others etc. as admissible.

Note: The tax invoice for the supply of mentioned goods/ services/ both has to be raised
in pursuance of section 31 of CGST Act to the concerned unit, which has actually received
such supply, implying thereby that were the goods/ services are supplied to a unit, the tax
invoice must be raised to such unit.

All above payments shall be made subject to deduction of security deposit, Income Tax,
TDS under GST, labour cess etc. as per contract and statutory requirements. The Security
Deposit @ 10% shall be deducted from the running bills, which shall be released after
successful completion of Defects Liability Period. Labour welfare cess shall be deducted @
1% (or as notified by govt. from time to time).

36. WARRANTY / GUARANTEE AND DEFECTS LIABILITY PERIOD

(a) If the contractor or his working people or servants shall break, deface, injure or destroy
any part of building which they may be working on any building road, road kerb, fence,
enclosure, water pipe, cables, drains, electric wires, trees, grass or grassland, any
pavement contiguous to the premises on which the work of any part of it is being executed
or if any damage shall happen to the work while in progress from any cause whatsoever,
the contractor shall upon a receipt of a notice in writing in their behalf make the same good
at his own expense or in default the Engineer-In-Charge may cause the same to be made
good by the other workmen and deduct the expense from any sumsthat may be then or
at any time thereafter may become due to the contractor or from his security deposit.

(b) The defects liability period shall be reckoned for a period of One year from the date
of completion of work and it shall be liability of the contractor to repair, strengthen or
reconstruct at his own expense any portion of the work which has shown damages or any
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defect arising out of any bad workmanship or defective material being used for the work.
In the case of rectification not being commended by the contractor within 7 days from the
date of notice from the Engineer-In-Charge, the Engineer-In- Charge reserves the right to
get the repair work executed at the risk and cost of the contractor.

The security deposit of the contractor shall not be refunded before the expiry of One year
after the issue of the certificate of the completion of work or till the final bill has been
prepared and passed or till the execution of separate agreement for the AICMC Part
whichever is later.

The Contractor shall take all precautions to avoid all accidents by exhibiting necessary
caution boards day and night and providing barriers. He shall be responsible for all damages
and accidents caused due to negligence on his part. No hindrances shall be caused to the
customer and the working staff during execution of work.

No payment will be made to the contractor for damage caused by rain or other natural
calamities during the execution of the work and no such claim on this account will be
entertained.

The firm has to execute a separate agreement for the AICMC part on completion of the
main work. The Supplementary agreement for AICMC shall be executed immediately after
completion of the main work i.e. SITC but not later than 15 days of certified date of
completion of main work and the Security Deposit for SITC work will only be released on
signing of supplementary agreement

Dismantled materials:

The dismantled materials shall be duly handed over to Engineer in charge or his authorized
representative and necessary arrangements shall be made to shift the dismantled items
from initial location to location as directed by EIC.

Instructions and Notices: -

Subject to as otherwise provided in this contract all notices to be given on behalf of the
department and all other actions to be taken on its behalf may be given or taken by the
Engineer-In-Charge or any officer, for the time being entrusted with the functions, duties
and powers of the Engineer-In-Charge.

All instructions, notices and communication, etc. under the contract shall be given in writing
and if sent by registered post to the last known place of above or the business of
the contractor, shall be deemed to have been served on the date on which in the ordinary
courseof post, these would have been delivered to him.

The Engineer-In-Charge shall communicate or confirm his instructions to the contractor in
respect of the execution of work in a “works site order Book” maintained at the site office
of the Engineer-In-Charge and the contractor or his authorized representative shall confirm
receipt of such instructions by signing the relevant entries in thisbook.

Clean Up of Works at Site: -

During erection, the contractor shall at all times keep the working and storage free from
waste or rubbish. On completion of erection, he shall remove all temporary structures,
debris and leave the premises clean to the full satisfaction of the Engineer-In-Charge.
Handing Over /Taking Over of the Site Under the Contract:

The contractor shall visit all the site under the contract in reference to the scope of work
before taking over of the site after award of work and he shall be responsible to handover
the site back to AAI/ authorized contractor by AAI in working condition at the time of closing
of the contract.

Compliance of The Provisions of Statutory Requirements:
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The contractor shall comply with all necessary rules & regulations of central/ local state
government related to the contract and the contractor shall be responsible to maintain all
requisite documents for reference to statutory authorities and AAI as and when asked for.
Any expenditure in compliance with the statutory requirements related to the contract shall
be borne by the contractor.

Testing of Installation After Completion: -

On completion of the installation, all required tests as specified under the contract and as
given under relevant IS, CPWD specifications, manufacturer’s standard, shall be performed
to the full satisfaction of the Engineer-In-Charge. Tendered rates shall be deemed to include
for testing of equipments. Tools and plants, other materials and personnel’s required for
conducting tests shallbe provided by the contractor.

Commissioning On Completion

After the work is completed, it shall be ensured that the installation is tested and
commissioned. All the test /calibration certificates shall be submitted to AAI before handing
over of the system.

Defect Liability Period and AICMC: -

The contractor shall submit a warranty of all the materials supplied and installed for a period
of 12 months from the date of completion of work for free replacement of the faulty/
defective materials. The firm has to execute a separate agreement for the AICMC part on
completion of the main work.

The Supplementary agreement for AICMC shall be executed immediately after completion
of the main work (i.e. SITC) but not later than 15 days of certified date of completion of
main work and the Security Deposit for SITC work will only be released on signing of
supplementary agreement.
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SUPPLEMENTARY CONDITIONS AND PARTICULAR SPECIFICATIONS FOR
ALL INCLUSIVE COMPREHENSIVE MAINTENANCE CONTRACT

SUPPLEMENTARY AGREEMENT FOR AICMC

Immediately after completion of the main work (i.e. SITC) but not later than 15
days of certified date of completion of main work, the contractor shall enter into
a supplementary agreement with AAI for AICMC for 6 years of UPS.

These supplementary conditions shall be read in conjunction with the main
contract, if there are any provisions in the supplementary conditions which are at
variance with the provisions of main contract, the provision in these
supplementary conditions shall take precedence.

1. Scope of Work: It shall include the following: -
i. The scope of Work includes:

All Inclusive Comprehensive Maintenance of 40 KVA Online UPS System for
a period of 5 years (after defects liability period of 1 year).

The following activities shall be under the scope of successful bidder: -

a. Contractor shall maintain the systems for 100% serviceability on daily basis.
The AICMC includes replacement / repair of all components, accessories,
parts, consumables, etc which are part of the SITC work in serviceable
condition.

b. The contractor has to carry out the preventive maintenance checks as per the
standard maintenance schedule of OEM / AAIl. Advance intimation shall be
given to AAI for carrying out preventive maintenance activities and regular
checks. The schedule of visit shall be on quarterly basis.

c. The contractor shall provide log book & keep record of preventive & routine
maintenance checks and break down details etc. Those details must be
available and submitted for periodical check on demand to the Engineer-in-
charge / Inspecting authorities of AAl / DWR. Maintenance record shall be
the property of AAIl. Service reports shall be provided to AAlI / DWR on all
visits, be it for preventive maintenance or breakdown attendance.

d. Service technicians will have to attend break-down calls as and when
intimated within the least possible time but not more than 24 hours in any
case, including off days and other Government holidays. There will be no limit
for break down calls during contract period.

2. Period of Contract: -

The AICMC contract shall be for a period of 6 years (01 year DLP + 05 years
during AICMC). The contract period can be extended for further period of 06
months on the same terms and conditions of the agreement. AAI reserves the
right to terminate the contract fully or partially by giving 30 days' notice in writing
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to the contractor. If in the opinion of the Engineer-In-Charge, it is observed that
the contractor is not doing the works satisfactorily as per the terms and conditions
of contract, then the contract can be terminated with immediate effect without
giving any reasons thereof.

. CONTRACT AGREEMENT: The contract agreement shall be executed
immediately after completion of the main work (i.e. SITC) but not later than 15
days of certified date of completion of main work and submission of BG related to
AICMC on a Non-Judicial Stamp Paper of value Rs.100/- and the cost of the same
shall be borne by you.

. Entry Pass: The work site lies in restricted area. The contractor shall apply in
writing in advance for security clearance and issue of necessary entry passes of
workmen engaged by him to AAI / BCAS. The office/airport premises are an
essential service covered under the maintenance of essential service Act and
hence disruption of Services rendered will be a statutory offence. The necessary
police verification etc. as required for entry passes will be the responsibility of the
contractor. All expenditure towards arranging security passes shall be borne by
the Agency. Use of this pass for entry into Airport for purposes other than that
covered under the scope of work will lead to confiscation of the pass as well as
other action deemed fit by AAI.

. Security: - The contractor and his employees shall abide by security regulation
framed by AAI/ BCAS or Police Authorities. Any worker of the contractor, whose
presence is found undesirable in AAI premises, shall not be allowed to work. The
Contractor shall be fully responsible for the satisfactorily working of his staff.

"If Contractor or his authorized representative or his employed workers are found
violating any of security regulations, suitable action shall be taken by AAI as per
prevailing rules"

All men and vehicles shall be permitted to enter the restricted / office area only on
possession of the security passes. The contractor shall apply in writing in advance
before commencement of work for issue of security passes and shall submit a list
of personnel concerned with their addresses. The contractor shall ensure that his
men are deployed only in those area where the security passes issuedis valid for.
Passes shall be deposited back with Engineer-In-Charge on demand and in any
case immediately after completion of work. The contractor or his staff/workmen
shall observe all the rules promulgated from time to time by the concerned
authorities. Any person found violating the security rules laid down by the authority
will be expelled from the area without assigning any reason whatsoever and
contractor shall have no claim on this account.

. Statutory & Regulatory Clauses:

The contractor has to discharge all the obligations as provided under various
statutory enactment including the EPF/ ESI/ Contract Labour (Regulation and
abolition)/ Minimum Wages / Payment of Wages / Payment of Bonus [Payment of
Gratuity / Workmen's compensation / Works Contract and other relevant Acts,

Rules and Regulations in force and as amended from time to time in the State, as
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applicable.

The engagement and employment of workers and payment of wages to them as
per existing provisions of various labour laws and regulations is the sole
responsibility of the contractor and any breach of such laws or regulations shall
be deemed to be violation of this contract. AAl may ask the contractor to produce
documents to verify that these provisions/laws are compiled by the contractor.
The contractor has to follow the local security/safety rules & regulations and such
instructions on restricted hours of work as may be imposed on him by the
department / local authorities, while working in security restricted zones and no
claim whatsoever on account of this, will be entertained.

Rates:-

The prices quoted shall be inclusive of all applicable taxes & duties, work contract
tax, labour, tools & plants, packing, freight / transportation & insurance, loading,
unloading etc but excluding GST. The GST shall be paid extra.

Bidders shall quote year wise rates towards AICMC (for 05 years after 01(One)
year DLP. Lowest quote (L1) shall be decided on the basis of SITC cost plus Net
Present Value (NPV) of AICMC cost based on the pre-fixed discounting factor
considering Discounting Rate of 8.70%. The discounting factors are given under
Annexure-11 at Tender Forms 20.

Care of installations:

The Contractor will be responsible not only for his own men and material but also
for the security of the equipment/materials of the AAI/DWR. The cost of
repair/replacement of equipment/damage due to mishandling by the staff of the
Contractor will be deducted from the Contractor's bill after assessment. The
assessment of Engineer-In-Charge shall be final and binding on the Contractor.

Terms of payment: -
The Running payments for the work done shall be released Quarterly by AAI only
after carrying out the necessary preventive maintenance checks.

The following documents as applicable shall be produced and self-attested
photocopy shall be submitted by the contractor during each running bills: -

() Delivery challans / copy of invoice of all the material supplied.

(iy Log books.

iy PMI records & service report.

(iv) Other required document as directed by EIC/Representative of EIC.

Penalty / Recovery:

I. Penalty towards breakdown: A sum of INR 250.00 per day shall be
recovered if the UPS is unserviceable beyond 48 Hours continuously.
However, the total cumulative amount of recovery for unserviceability shall be
limited to 10 percent of the AICMC agreement amount for the particular year.

ii.  If the fault rectification is likely to take time on account of any reason beyond
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the control of the Contractor, then the firm must confirm in writing to the
Engineer-In-Charge. The recovery amount can be waived off if the reasons of
delay given by the Contractor are found satisfactory. The decision of the
Engineer-in- Charge shall be final and binding on the contractor.

lii. Penalty towards preventive maintenance: Penalty for not completing
monthly / half yearly / annual checks / preventive maintenance activities shall
be deducted as under.

If agency fails to complete the above maintenance activities, a penalty will be

levied as under:
1. Quarterly checks: INR 5,000.00

iv. The agency shall perform quarterly maintenance checks during the Defect
Liability Period (DLP). The penalties stated above shall be applicable during
the DLP as well.

Further in a particular system, if preventive maintenance is done partly,
proportionate ratio percentage would be worked out to arrive at penalty to be
levied. The penalty to be levied shall be determined on monthly basis and it
shall not be accounted or carried forward to other month. Contractor shall be
communicated in writing.

11. Consumables: -

All the consumables such as insulation tape, Test Lamps, cotton waste, soap,
dusters, grease, Petroleum jelly, hack-saw blade, etc. will be provided by the
contractor. Stationeries such as log books, work diaries to workmen, printed
maintenance records, logbook, registers, preventive maintenance schedules as
per AAl format The agency has to keep minimum quantity of consumables for
one month in stock depending on the actual requirement failing which the material
will be arranged by the AAI and the expenditure will be recovered from the
agency with 15% over head.

12. WARRANTY / DEFECTS LIABILITY PERIOD.

For AICMC Contract: The defects liability period (DLP) for AICMC contract
shall be Three month from the date of completion of contract.

13. SECURITY DEPOSIT:

SD for AICMC period: Security Deposit @ 10% of the Annual Contract Value
for AICMC work (i.e. 10% on the total accepted amount of AICMC cost for one
year period ) shall be deposited in the form of Bank Guarantee within 30 days
after the date of commencement of defect liability period, failing which 10% of
gross amount of each running bill shall be deducted till the sum deducted will
amount to security deposit of 10% of Annual contract value of AICMC work.

The SD may be in the form of irrevocable Bank guarantee as per format given
as Appendix-l of GCC from a Nationalized or any Scheduled Bank (as per
Reserve Bank of India schedule), having office in India along with undertaking
as per Appendix-XIA of GCC. In case of BG, its value shall be limited to the
Security Deposit amount for the yearly quantum of work, which will be
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increased in subsequent years so that 10% of the value of AICMC contract of
applicable year is available as SD.

The Bank Guarantee shall remain valid for contract period of 72 months + 3
months after completion of AICMC period.

14. PMI Schedule: Preventive Maintenance Inspection Schedule
e The contractor has to carry out the preventive maintenance checks as per the

standard maintenance schedule of OEM / AAIl. Advance intimation shall be
given to AAI for carrying out preventive maintenance activities and regular
checks.

The contractor shall provide service report & preventive & routine maintenance
check and unlimited break down details etc. Those details must be available and
submitted for periodical check on demand to the Engineer-in-charge / Inspecting
authorities of AAl. Maintenance record shall be the property of AAI. Service
reports shall be provided to AAI on all visits, be it for preventive maintenance or
breakdown attendance.

QUARTELY MAINTENANCE CHECKS

Status Actual
Category Inspection Task . Reading /
(Pass/Fail) Remarks

Environmental

Check room temperature

Environmental

Verify HVAC units are
running and airflow is clear

Environmental

Inspect enclosure for liquid,
corrosion, or pests

Environmental

Clean or replace air filters
and vacuum dust

Electrical Measure and record 3-
Parameters Phase Input Voltages
Electrical Measure and record 3-
Parameters Phase Output Voltages
Electrical Check phase load _Ievels .
Parameters (Ensure total load is < 80%
of 40kVA)
Electrical Inspect and torque major
Parameters power cable connections

Battery Bank

Check battery cases for
swelling, cracks, or leaks

Battery Bank

Measure and record total
string float voltage

Battery Bank

Measure individual cell
voltages (Log variances)

Battery Bank

Inspect intercell connectors
for terminal corrosion

Operational
Tests

Confirm display panel is
free of fault alarms
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Operational Verify cooling fans operate
Tests without abnormal noise
Operational Run system self-test (Online
Tests to Battery transition)

15. Exclusions:

Following activities/works have been excluded from the CMC contract.
a) Replacement of Battery connected to the UPS.

All other sufficient spares, consumables, tools and plants and skilled personnel
required to maintain the system in full working condition at all times, shall be the
responsibility of the contractor.
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TECHNICAL SPECIFICATIONS OF CONTRACT

TECHNICAL SPECIFICATION FOR MODULAR UPS

1) General:

This specification describes a modular three phase on line, continuous operation, solid
state uninterruptible power supply (UPS) with single phase / three phase output as per
requirement. The requirements of electrical power supply system are specified herein on
system design basis. The contractor shall be fully responsible for Engineering and
furnishing a complete and operational system fully meeting the intent and requirements
of this specification.

2) Application & Selection Rating of UPS:

The UPS installed shall be used for feeding uninterrupted power supply. The UPS will run
on standalone basis however UPS should have facility for up gradation in order to run on
parallel load sharing mode in future without changing any design of the equipment. It
shall be the responsibility of the contractor / OEM to check the rating suiting to its design
of UPS considering the following factors before quoting for tenders:

a. Nature of load & application

b. Load pattern

3) Operating Principle:

i. Normal service condition:

In normal conditions, UPS runs in the double conversion on-line mode, thus the users
are powered in an uninterrupted way by the inverter, which is powered by the electricity
main through the AC/DC converter (rectifier/ PFC) so that it automatically corrects the
power factor on the UPS input as well. The inverter is constantly synchronized with the
electricity main so as to allow the bypass to function correctly doing mains/ inverter and
inverter/ mains commutations. There commutations may be necessary if an overload
occurs or inverter stops.

ii. Inverter stopping:

If the inverter stops, the user is automatically transferred without interruptions to the
primary main by means of the automatic by pass.

iii. Overload:

When a temporary overload occurs on the load side of the UPS, current monitoring allows
the UPS to withstand the situation within certain limits, without automatic bypass having
to be used. If the overload lasts a long time or exceeds the limit present by the current
monitoring device, the user is transferred without interruptions to the primary mains by
means of the automatic bypass and their returns to the inverter once the over load has
terminated.

iv. Mains failure condition:

In a blackout or if the electricity mains values are off range the users are powered by the
batteries via the booster inverter pathway. The battery functions in dis charged conditions



in this operating mode. The UPS informs the near about the operating status with clear
visual and acoustic signals. The DSP control will calculate the available residual time
depending on the instantaneously applied load. This display is shown on the frontal
runtime display.

v. After a Blackout:

When the main power supply returns within the tolerated limit after a voltage drop or a
blackout the UPS automatically returns to operate in normal service condition taking
power from mains. Even after the end of autonomy, at the return of the mains, the
battery charger should start automatically charging of battery.

vi. Operation of UPS with generator supply as mains:

The output frequency of UPS is synchronized with the mains input frequency. This
synchronizing process is guaranteed by microprocessor control within a £ 2% range of
the nominal frequency. Out of this range the UPS stops synchronizing with the input
frequency and guarantees a strictly constant output frequency. To achieve optimum
operation in combination of generators or gen sets, typically characterized by frequency
fluctuation exceeding £ 2% range, the UPS must have the possibility to guarantee
synchronism between the input and output frequency for even wider frequency ranges
(£ 5%).

vii. Controls:

The UPS shall have the following controls
e UPS secure powering (protection against accidental powering)
e UPS stopping (to prevent accidental power offs while allowing UPS to be quickly
shutdown in emergency)
Buzzer silencer arrangement.
Keyboard to browse the means on the display set parameters, confirming selected
functions and gritting.

4) Technical Parameters:

SPECIFICATIONS FOR 40 KVA UPS
S.NO | PARTICULARS PROPOSED STANDARDS
1 ENVIRONMENTAL:
1.1 | Operating Temperature : 0 to 40 Deg. C (withoutDe-rating)
1.2 | Maximum Temperature : 40 Deg. C
1.3 E;c((élrsggd'l)'emperature(Battery (-25 to 70) Deg. C
1.4 | Relative Humidity : 90%, Non condensing at 40 deg C
Upto 1000 mtrs. MSL
1.5 | Altitude : (Above 1000 Mtr.
Deration factor @ 1.5% at every 100
mtrs.)




Environmental Test Report

Damp Heat Test : in accordance with IS

1.6 . 9000(part 5/sec 2) 1981 at Temperature of
Requirements
40 Deg C.
2 INPUT
2.1 | standard voltage AC Three Phase 300 V - 450 V Sine Wave
50 Hz
2.2 | Voltage tolerance 320V -450V
2.3 | Frequency 50Hz
+ 10% at 50 Hz (Without
2.4 | Frequency tolerance o
UPS tripping)
2.5 | Switching Technology IGBT-PWM
2.6 | Power Walk-in 20-100 % in 45 Secs
2.7 | Power factor at rated load > 0.95
2.8 | Input THDi at rated load < 5%
3 OUTPUT
3.1 | Output rating 40 KVA
AC 3 Phase 415 V having a variable setting
3.2 | Voltage the range starting from 380 volt - variable
up to 415 Volt
3.3 | Frequency 50 Hz
3.4 | Voltage stability-steady state + 0.5- 1% typical
120% for minimum 10 min
. I
3.5 | Overload 150 % for minimum 1 min
3.6 | Non-linear load permissible Yes
Voltage stability-transient state with o . -
3.7 100% load change 1% and with recovery < 20 milliseconds
3.8 | Frequency stability 50 Hz + 0.25 Hz
3.9 | Crest Factor 3:1 (Minimum)
Output voltage distortion with
3.10 | a. Linear load (100%) a. < 1%
b. Non-Linear Load (100%) b. < 2%
Transfer time, inverter mains
3.11 | Transfer & vice-versa with a. 0 m sec
Inverter synchronized
3.12 | Power factor > 0.80
3.13 Overall Efficiency at rated load > 95% (ECO mode >98%)

(ECO mode efficiency)




Heat dissipation @ 100% load at

3.14 nominal PF & charged batteries As per OEM Standards
Heat dissipation @ 100% load in
3.15 | ECO mode at nominal PF & charged As per OEM Standards
batteries
3.16 | Total Harmonic Distortion (THD)(%) 3% Maximum @ 100 % Linear Load
4 DC CHARACTERISTICS
Voltage Links of inverter
4.1 ] As per OEM standards
operations
a. Float charge voltage
2.25/ celll.75/
4.2 b. End of Battery Voltage cell1.75/ cell
c. Absolute maximum voltage on
manual charge
4.3 | Voltage stability of the rectifier 1%
Ripple Voltage (with batter
4.4 .pp 9e ( Y < 2%
disconnected)
4.5 | Battery Ripple current < 0.5%
Boost/float charging with
4.6 | Battery charging cycle Current limit and boost time limiter
) 1-1.5 hours in settable
4.7 | Max boost charge duration
steps
Through battery circuit breaker (one for
4.8 | Battery Isolation each module) with over Current Short
circuit and under voltage protection)
SMF-VRLA confirming to JISC 8702(Pt I,1I
& III), Stationary Lead Acid Batteries (with
4.9 | Type of Battery tubular positive plates) in monobloc
container conforming to IS 13369 : 1992
latest
4.10 | Back up time Minimum 30 Minutes
4.11 | Battery Capacity AH 65-150 Ah
4.12 | Warranty for battery 2 Years
4.13 | Warranty Guaranteed VAH 1600 x per KVA x Per Hour of Backup time
Type Test Report as per relevant governing
4.14 | Battery Type Test Report specifications from Govt Lab / NABL
accredited Lab
5 MIMIC Display
5.1 | Mains available/ Rectifier operative Yes




5.2 | Battery Voltage Yes
5.3 | Bypass Supply Yes
5.4 | Inverter Output Yes
5.5 | Load on bypass Yes
5.6 | Load on inverter Yes
6 ALARMS (Through LC Display)

6.1 | Inverter Off/ failed Yes
6.2 | Rectifier Off/ failed Yes
6.3 | Emergency stop Yes
6.4 | Over Temperature Yes

120% for minimum 10 min
. I

6.5 | Overload 150 % for minimum 1 min
6.6 | Battery Circuit Breaker open Yes
6.7 | Output Circuit Breaker open Yes
6.8 | Input Circuit Breaker open Yes
6.9 | LOW Battery Yes
7 WARNING DISPLAY (Through LC Display)

7.1 | UPS on maintenance bypass Yes
7.2 | Inverter Unsynchronized Yes
7.3 | Battery on load Yes
7.4 | Mains failure Yes
7.5 | Load on bypass Yes
8 CONTROL SWITCHES &MONITERING

8.1 | To Select and monitor

a) Voltage (i/p, o/p, bypass) Yes
b) Current (i/p, o/p, bypass) Yes
C) Frequency (i/p, o/p, bypass) Yes

Load (kw, current, kva)for both
d) Input and Output. ves
e) Frequency (i/p, o/p, bypass) Yes
f) Battery voltage Yes
g) Battery charge/display current Yes
h) Input Power Factor and Output Yes
Power Factor
8.2 | Alarm reset switch Yes




8.3 | Inverter OFF Switch Yes
8.4 | Inverter on switch Yes
8.5 | Emergency stop switch Yes
8.6 | Static By-pass Yes
8.7 | Manual By-pass Yes
9 PROTECTION
9.1 | Input under voltage Yes
9.2 | Input over voltage Yes
9.3 | Output under voltage Yes
9.4 | Output over voltage Yes
9.5 | Phase rotation correction Yes
9.6 | Loss of input power Yes
9.7 | Output overload Yes
Galvanic isolation Transformer at
9.8 Yes
output
9.9 | Back feed protection Yes
9.10 | Protection against surges Yes
Battery circuit breaker (BCB) for
9.11 automatic isolation on battery line Yes
' in case of battery under voltage and
over current conditions.
9.12 Fully rated static switch in inverter Yes
output.
RS 232 / RS 485 Serial Port
10 Computer Compatibility. Yes
11 | Network monitoring (SNMP) Yes
12 | External dry contacts Yes
Microprocessor based self-
13 diagnostics and monitoring Yes
14 _Isolators provided for isolating Yes
input & output.
For 1/2/3 phase UPS, the
output voltage is genuinely
15 generated directly from the Yes
inverter itself.
16 | Fuse line Protection for input. Yes
17 Protection against over Yes
temperature
18 | ENCLOSURE




19

The enclosure shall be built
incompliance with IP 20. Class
of insulation : Class ii with a
minimum thickness of 1.2 mm

CABLE ENTRY

Yes

Top / Bottom : Yes

20

BATTERY CABINET

Battery shall have separate
enclosure with proper
staggering arrangement and : Yes
painted with same colour of UPS
cabinet.

21

Noise level (1 meter distance

from UPS) <70db

5) Approval of equipments / materials / components:

Formal approval of model of UPS offered shall be taken prior to dispatch from EIC.
Agency shall submit the necessary technical drawings, calculations compliance of
tendered technical specification in order to receive formal approval of model of UPS/
batteries/ cables.

Approval of GA drawing and finalization location of installation of UPS in co-ordination
with EIC.

6) Followings shall be part of the Installation, Testing & Commissioning:

Upon delivery of UPS and readiness of site shifting of the units from place of storage
to place of installation.

Unpacking.

Verification for transit damages/ availability of all items including accessories,
instruction manuals, drawings, test reports, etc. And take necessary action wherever
needed.

Assembling of different sections of UPS, battery, battery cabinets.

Positioning of UPS as per site requirement/ as per drawings.

Alignment checks.

Grouting/ securing to the floor/ bare channels etc., for stable installation.
Undertaking all related minor civil works, mechanical works like chipping, grinding,
plastering, welding, drilling etc.

Making minor additions/ alterations as per the requirement for satisfactory installation.
Touching up of damaged painted portion.

Earthing of unit.

Making interconnection with other equipments/ system where necessary.

Connecting and ensuring efficient termination of cable as applicable using proper sizes
cable lugs, glands and appropriate sizes of GI/ zinc passivity hardware with spring
washer & plate washers.

Ensuring proper tightness of all joints & connections.

Providing proper supporting / protection arrangement to the cables/ units etc. To avoid
under stress on the termination.

Providing required instruction/ information/ caution/ name plates for easy operation
and maintenance.

Performing all pre commissioning checks as per OEM and proper functioning of all



required units.
7) DRAWINGS / DOCUMENTS:

The following drawings/ documents (3 sets) shall be furnished along with UPS
o Installation operation & maintenance manuals
e General layout including dimensions.
e Electrical drawings
e Other if any as per site requirements.



LIST OF PREFERRED MAKES FOR ELECTRICAL ITEMS

Annexure-A1

CATEGORY FOR
ITEM TEST
il ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) LT
INSPECTION
A.  |PANEL,SWITCHGEARS AND RELATED ITEMS
MAK / SHIV SHAKT! ENGINEERS / TECHNOCRAFTS / TENCO / KONTACT / ABB / RISHA /
MARINE ELECTRICALS / POWERTECH SWITCHGEARS / ULTIMA / RITTAL / URJAYANT/
EXCEL CONTROL SYSTEMS / BALAJl ELECTRO CONTROLS PVT LTD / KRUTI /
CMKL(CORE METAL) / KEPL(KHOKHAR) / LEGRAND (NOVATEUR) / CONQUERENT /
T, [STRANELS (FEA] MITSUBISHI / LS POWER / ZENIYA / NEPTUNE / LAURITZ KNUDSEN / C&8 / BCH / | CATEGORY-1
ADVANCE / TRICOLITE / SCHNEIDER / SUDHIR / EAP / TRISQUARE / MILESTONE / ADLEG /
UNILEC / CONSOUL (RR ISPAT) / PEATON/ HAROLD/ SPC ELECTROTECH / SIEMENS
EXPERT ENGINEERS / MAK / APPLICATION CONTROL PANEL / AMBIT / ADLEG / SHIV
SHAKT] ENGINEERS / TECHNOCRAFTS / EXCEL CONTROL SYSTEMS / GLOBAL /
SUPERTECH CONTROL SYSTEMS / SWITCHGEARS & FABRICATORS / KONTACT /
MARINE ELECTRICALS / RP. CONTROLS / GOURAV EnerGen / TENCO /| POWERTECH
LT PANELS/FEEDER  |SWITCHGEARS / HAROLD / BALAJI ELECTRO CONTROLS PVT LTD / URJAYANT / KRUT] /
2 |PILLAR (PTTA)/BUS ASES / ITE-GURGAON (INDIAN TRANSFORMERS) / LEGRAND (NOVATEUR) / | CATEGORY-1
TRUNKING CONQUERENT / CORONET / RST ELECTRICALS PVT LTD / HPL / C&S/ L.S POWER /
ZENIYA / PRECISION / ABB / EAP / TRICOLITE / SUDHIR / SCHNEIDER / LAURITZ
KNUDSEN / NEPTUNE / HENSEL / ADVANCE / KEPL(KHOKHAR) / PEATON / RISHA /
TRISQUARE / CMKL (CORE METAL) / SPC ELECTROTECH / BCH / MILESTONE / YOGLJI
DIGI (P) LTD / ELINS /EVA /UNILEC / HAROLD / ENGINEERS & ENGINEERS / SIEMENS /
ULTIMA / NITYA
LS ELECTRIC / BCH / MITSUBHISH! / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) /
3 [AIRCIRCUITBREAKERS | \pg/Cas/HAVELLS / SCHNEIDER / SIEMENS MTETEERE
4 |MOULDED CASE CIRCUIT |LSELECTRIC/BCH / MITSUBHISHI/ LAURITZ KNUDSEN / LEGRAND (NOVATEUR) /ABB/ | 4 recoRry.2
BREAKERS (MCCB) C&S / HAVELLS / INDO ASIAN (NOVATEUR) / HPL / SCHNEIDER / SIEMENS
CHANGE OVER SWITCH/
5 |FUSEDISCONNECTOR  |BENTEC/BCH/ INDO ASIAN (NOVATEUR) / SOCOMEC / LAURITZ KNUDSEN / C&S / .
SWITCH/ SWITCH FUSE  [LEGRAND (NOVATEUR) / HPL / ABB / HAVELLS / SIEMENS / SCHNEIDER
UNITS
METERS / ELMEASURE / KRYKARD / SELEC / C&S / ABB / BENTEC / SELEC / C&S / MITSUBHISHI /
8  [MULTIFUNCTION METERS [ABB/ NEPTUNE / SOCOMEC / HPL / LAURITZ KNUDSEN / FINDER / SIEMENS / SCHNEIDER | CATEGORY-3
-ANALOGUE/DIGITAL / CONSERVE / SECURE
SELECTOR SWITCH,
7 |PUSHBUTTON SwiTcH / |ABB! TRINITY TOUCH / LAURITZ KNUDSEN / C&S/ BCH/ EATON / TEKNIC / SIEMENS / | careory.g
EMERGENCY SWITCH
TR Ekgs:umumwmo:ce POWER / SELEC / NEWTEK / ANANT POWER (ADVANCE) / | s recory.3
o |PROTECTIVERELAYS  |P2 POWER / WAGO / SELEC / HAVELLS / MITSUBISHI / LAURITZ KNUDSEN / .
(ALL TYPE) CG POWER / C&S / ABB / SIEMENS
MITSUBHISHI / HPL / LAURITZ KNUDSEN / C&S / BCH / HAVELLS / ABB / TDK / SIEMENS /
T RGN LEGRAND (NOVATEUR) / SCHNEIDER CATEGORY-3
11 |TIMERS/TIME SWITCH- |HAVELLS / LAURITZ KNUDSEN / SELEC / BCH / ABB / LEGRAND (NOVATEUR) / | catecory.s
ANALOGUE/DIGITAL EATON/ FINDER / SIEMENS / SCHNEIDER / C&S *
12 |LEDINDICATION Lamps |FATON / OLIVE / ABE / LAURITZ KNUDSEN / C&S / BCH / VINAY LED / VAISHNOV / | qareaoos s

SCHNEIDER
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CATEGORY FOR

ITEM TEST
bl ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) e sl
INSPECTION
B. |SUBSTATION RELATED ITEMS
IRANSFORMER Up 0 |POWERWARE / ITE, GURGAON / ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX /
B | RUaDRVIOL; POWER STAR / JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / BHARAT BIJLEE / | CATEGORY-1
( KOTSONS/ SCHNEIDER / KIRLOSKAR
TRANSFORMER MORE  |POWERWARE / ITE, GURGAON / ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX /
14 |THAN 300 KA (DRvIOIL) |POWER STAR / JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / KOTSONS! | CATEGORY-1
SCHNEIDER / BHARAT BIJLEE / KIRLOSKAR / SIEMENS
APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / ITE, GURGAON |
TECHNOCRAFTS / TENCO / MARINE ELECTRICALS / PASCAL / KEPL(KHOKHAR) /
15 |HTPANEL CONQUERENT / RISHA /| CORONET / L.S POWER / ZENIYA / EAP / CG POWER (CFPISL) /| GATEGORY-1
TRICOLITE / SUDHIR / LAURITZ KNUDSEN / ABB / TRISQUARE / SCHNEIDER / MILESTONE
| EATON / ANANT POWER (ADVANCE) / ADLEC / SIEMENS
6 |busDucT-saNDwicH  |RISHA/ADVANCE /RR KABEL / LAURITZ KNUDSEN / C&S / LEGRAND (NOVATEUR) /EAE /| arecocy >
SCHNEIDER
17 [HTLTTERMINATION& |nensons / CABSEAL® (HARI CONSOLIDATED) / COMPAQ / RAYCHEM CATEGORY-3
JOINTING KIT.
V-MARC / SBEE / SUYOG ELECTRICALS LTD / DICABS / APAR / GEMSCAB /HPL /
18 f?V:ER CABLES ABOVE  |pp KABEL / SPECIAL CABLES / JMW KABEL / PARAMOUNT / TIRUPAT! / KEC / POLYCAB /| CATEGORY-1
: DYNAMIC / HAVELLS / KEI / UNISTAR / GLOSTER / RAVIN CABLES / NICCO
ALLCAB / AURAFLEX / V-MARC / VISHAL / SBEE / POLYCORE / VIN POWER / TORTEK /
POWER GABLES UP T | SUYOG ELECTRICALS LTD/ GEMSCAB / RR KABEL / PLAZA | SPECIAL CABLES / KEI/
19 [N A P O |JMW KABEL / POLYCAB / AVOCAB (CHANDRESH) / DYNAMIC / PARAMOUNT /SVARN /| CATEGORY-1
: RALLISON (LKB) / BCH / TIRUPATI / KEC / GRANDLAY / HPL / GLOSTER / BONTON /
HAVELLS / UNISTAR / APAR / RAVIN CABLES / NICCO
GEMSCAB / ALLCAB | AURAFLEX / V-MARC / SBEE / POLYCORE / TORTEK /NICCO /
SUYOG ELECTRICALS LTD / RR KABEL / PLAZA / SPECIAL CABLES / JMW KABEL /
AVOCAB (CHANDRESH) / PARAMOUNT / SVARN / RALLISON (LKB) / BCH / BONTON /
20  [CONTROLCABLES TIRUPATI / KEI / KEG / GRANDLAY/ UNISTAR / NATCAB (KWALITY) / HPL / POLYCAB /| CATEGORY-
DYNAMIC / ALOKE (ANKUR) / HAVELLS /| GLOSTER / FINECAB / APAR / BATRA HENLAY/
RAVIN CABLES
POLY INFOCOM CABLES PVT LTD / ORBIT / DUCAB / RR KABEL / PLAZA / JMW KABEL /
21 |TELEPHONE CABLE PARAMOUNT / ALOKE (ANKUR) / RALLISON (LKB) / BONTON / TIRUPAT / HAVELLS / KEI| CATEGORY-2
/ KEC / KVVS (INDUSTIRAL) / HPL / POLYCAB ! NICCO
Sits AURAFLEX / SBEE / TORTEK / SUYOG ELECTRICALS LTD / ORBIT / POLYCORE / POLY
e P INFOCOM CABLES PVT LTD / BATRA HENLAY / GEMSCAB / RR KABEL / PLAZA /
22 | RO A7 |SPECIAL CABLES / JMW KABEL / POLYCAB / PARAMOUNT / LEGRAND(NOVATEUR) / | CATEGORY-2
el SVARN / RALLISON (LKB) / BONTON / HAVELLS / KEI / ROSENBERGER / KEC / GRANDLAY
/ GLOSTER / SCHNEIDER / APAR
GI / SS CABLE
MANAGEMENT SYSTEM
(CABLE TRAY-PRE- GLOBAL / OBO BETTERMANN / MM ENTERPRISES / GLOBE / BEC / RMCON (RMG) /
23 |FABRICATED! EXCEL CONTROL SYSTEMS / ADVANCE- ANANT / RMSCO (RAJASTHAN METAL) / SUMIP /| CATEGORY-3
PERFORATED / LADDER |CTM/L.S POWER / LEGRAND (NOVATEUR) / INDIANA / MM ENGG / SLOTCO / MEM
TYPE | WIRE MESH TYPE,
ETC)
UNDER FLOCR
B it I %ﬁg&ﬁgsgg}gzg / BEC | ADVANCE- ANANT / SPC ELECTROTECH / CTM / L s,
ACCESSORIES
T SR SELEC / NEPTUNE / LAURITZ KNUDSEN / P2 POWER / LEGRAND (NOVATEUR) | HAVELLS | oo o

/ TDK INDIA / SCHNEIDER

o

2ofln




|

CATEGORY FOR

ITEM TEST
iz ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) oL B
INSPECTION
MAK / APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / TENCO / RISHA /
INPHASE POWER TECHNOLOGIES PVT LTD / GLOBAL / RP. CONTROLS / ULTIMA /
SUPERTECH CONTROL SYSTEMS / SWITCHGEARS & FABRICATORS (SGF) /
POWERTECH SWITCHGEARS / HAROLD / AB POWER / URJAYANT / SELEC / EAP /
APFC PANEL/ ACTIVE & |GG POWER / P2 POWER / KEPL (KHOKHAR) / ITE-GURGON (INDIAN
26 G A e - NEL |TRANSFORMERS) / CONQUERENT / BCH / ANANT POWER (ADVANCE) / RISHA / | CATEGORY-1
( ) HAVELLS / CORONET / SPC ELECTROTECH / PEATON / L.8 POWER / MILESTONE/
LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / C&S | NEPTUNE / SCHNEIDER /
NEPTUNE / P2 POWER / SELEC / ANANT POWER (ADVANCE) / SCHNEIDER / SPC
ELECTROTECH / ADLEC / RST ELECTRICALS PVT LTD / TDK INDIA / TRICOLITE /
AMBIT
LIGHTENING
,; |PROTECTION SYSTEM  |JEF / OBO BETTERMANN / GROUND ECA3G / NEXPO POWER SOLUTIONS / CAPE / UMV /| cace o o
(LPS) COMPLYING ABB / DEHN / PHEONIX / TERCEL
UPDATED IEC / NBC
ERR e SR JEF / OBO BETTERMANN / GROUND ECA3G / TERCEL / BEC / DEHN / ABB / JMV / NEXPO
® Mt POWER SOLUTIONS / RMSCO (RAJASTHAN METAL) / CAPE / JK CHEMRODE / CATEGORY-3
( PROTEC-DHRUVA (DHRUVA) / APS
SURGE PROTECTION |OBO BETTERMANN / DSS / GROUND ECA3G / TERCEL / WAGO [ HAVELLS / ABB /
28 DEVICES CAPE / LAURITZ KNUDSEN / LEGRAND {(NOVATEUR) / DEHN / MERSEN / JMV { PHOENIX CATEGORY-3
CONTACT / PROTEC ALLIED / SECOM / CITEL
SCADA (HARDWARE &
30 ggMPU"AFEE{I:XCEPT LAURITZ KNUDSEN { WAGQ /| PHOENIX CONTACT { HONEYWELL / SCHNEIDER / SIEMENS CATEGORY-2
ACCESSORIES)
SF6 CIRCUIT BREAKER!  |paron / vOLTAMP / LAURITZ KNUDSEN / PASCAL / EATON / CG POWER / ABB |
31 VACUUM CIRCUIT CATEGORY-2
SCHNEIDER / SIEMENS
BREAKER
s, |SERVO/AUTOMATIC POWERWARE / KRYKARD / FUJI ELECTRIC / PVJ POWER / SELEC  ITE-GURGON (INDIAN | oy s o
VOLTAGE STABLIZER  |TRANSFORMERS) / P2 POWER
45 |AUTO TRANSFER SWITCH |EATON / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / SOCOMEC / HAVELLS / | catecory.s
[(ATS) ASCO (SCHNEIDER)
|
; PVJ POWER / CORONET / ITE-GURGON (INDIAN TRANSFORMERS) / CONQUERENT /
34 |COMPACT SUB STATION |SUDHIR POWER / PEATON / LS POWER / VOLTAMP / LAURITZ KNUDSEN / ABB / | CATEGORY-1
SCHNEIDER
':
|EMERGENCY LIGHT - LED
| - i,
O e LIFE-GUARD / PROLITE CATEGORY-3
3 |CABLES GLANDS HENSEL / POLYCAB / TRINITY TOUCH / ROXTEC / BRACO / MC! / (METAL/ CRAFT) CATEGORY-3
[
37 |LUGS & THIMBLES WAGO / POLYCAB / TRINITY TOUCH CATEGORY-4
1
|SYNTHETIC / PVC z
38 ]INSULATI NG MATS CPRI certified for required voitage level CATEGORY-2
ag I:_'i‘r?ULAT'ON TAPE(HT/  \MioDI's / BENLO / ANCHOR CATEGORY-4
C  |DGSETS & RELATED ITEMS
4 |DIESELENGINEABOVE |GREAVES COTTON / BAUDOUIN (SHANDONG) / MAHINDRA POWEROL / PERKINS / | osrecoRy-1
250 KVA CUMMINS / KOEL / CATERPILLAR
4 |DIESELENGINE UPTO  |GREAVES COTTON /BAUDOUIN (SHANDONG) / TMTL (TAFE MOTERS) / CUMMINS / B

[AND INCLUDING 250 KVA
I

MAHINDRA POWEROL / ASHOK LEYLAND / KOEL / CATERFILLAR
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CATEGORY FOR

ITEM TEST
il ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) TR L
INSPECTION
42 |ALTERNATOR TDPS (TD POWER SYSTEM) / KIRLOSKAR / CATERPILLAR / GREAVES COTTON CATEGORY-1
ag |2\ TERIESLEDACIOLI iy ) ExiDE / AMARON CATEGORY-3
44  |BATTERY CHARGER SELEC / VERTIV / DELTA CATEGORY-2
|DELTA / ORION / FUJI ELECTRIC / KRYKARD / 3EM / PROSTARM / UNILINE/ TMEIC /
45  |UPS-ABOVE 10 KVA POWER ONE / RIELLO / ABB / SOCOMEC / EATON / SCHNEIDER / NUMERIC-LEGRAND/ | CATEGORY-3
VERTIV (EMERSON)
DELTA / ORION / FUJI ELECTRIC / KRYKARD / PROSTARM / RIELLO / UNILINE / ABB /
46 |UPS-UPTO 10 KVA POWER-ONE / DELTA / SOCOMEC / EATON / SCHNEIDER / NUMERIC-LEGRAND / CATEGORY-3
VERTIV (EMERSON)
D  |INTERNAL WIRING RELATED TEAMS
VICB / ISOLATOR  McBDs |ANCHOR (PANASONIC) / ORIENT ELECTRIC / LAURITZ KNUDSEN / MITSUBHISHI /
47 | oo ROBOIELCH  |LEGRAND (NOVATEUR) / C&S / HPL / ABB / POLYCAB | HAVELLS / SCHNEIDER / INDO | CATEGORY-2
ASIAN (NOVATEUR) / GM / MK HONEYWELL / BCH / EATON
MS CONDUIT (IS] VPL ! BEC / AKG / STEEL KRAFTS / TRINITY TOUCH / RMCON (RMG STEELS) / SUPER /
48 |MARKED) JPC PIPES L
4o |PVCCONDUIT (S| VPL / FUSION / ASTRAL / SKYDA / BEC / NORPACK / MODI's / ANCHOR (PANASONIC) / | p 1 coRY-3
MARKED) POLYCAB / TRINITY TOUCH / AKG / GM / JPC PIPES
INDUSTRIAL SOCKET IN
s |SHEET STEEL AJMERA ELECTROTECH LLP / LAURITZ KNUDSEN / POLYCAB / NEPTUNEBALS / | oyroooos
ENCLOSURE WITH LEGRAND (NOVATEUR) / C&S / BCH / HAVELLS | HPL / SCHNEIDER
MCB/SWITCH
RAJNIGANDHA / GEMSCAB / ALLCAB / AURAFLEX / V-MARC / SBEE / UNISTAR /
S Ea— POLYCORE / TORTEK / BATRA HENLAY / RR KABEL / AKG / ANCHOR (PANASONIC) /
g R BENTEC / JMW KABEL / POLYCAB / AVOCAB (CHANDRESH) / SVARN / PARAMOUNT / | CATEGORY-2
RALLISON (LKB) / HAVELLS / NATCAB (KWALITY) / BONTON / GRANDLAY / GLOSTER |/
BCH / PLAZA | APAR/ GM / PARAGON (ELEKTRON) / FINECAB / ZENIUM
T oo SOCKETS' IR KABEL / ANCHOR (PANASONIC) / ORIENT ELECTRIC / INDO ASIAN (NOVATEUR) / C&S
@ |Gy / POLYCAB / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / HAVELLS / GM / CATEGORY-3
i MK HONEYWELL / WESTERN VEGA | ABB
SWITCHES/ SOCKETS/
s3 |TELEPHONEITV/DATA  |ANCHOR (PANASONIC) / BENTEC / HAVELLS / HPL / POLYCAB /| MK HONEYWELL / | yreooos -
SOCKET/ BOXES (PIANO |WESTERN VEGA
TYPE)
E  |FIRE ALARM EQUIPMENTS
FIRE / SMOKE
DETECTOR/ MULTI
CRITERIA DETECTOR/
FIRE ALARM PANEL / NOTOFIRE / VELOX / SCHNEIDER / PANASONIC / EATON / HOCHIKI / RAVEL /
54 |REPEATER PANEL/ SIEMENS / BOSCH / APOLLO / EDWARDS (UTC) / G+M / SCHRACK / HONEYWELL | CATEGORY-2

HOOTER / MANUAL CALL |/ KIDDE (UTC) / GST (UTC) / TYCO / ASES
POINT / RESPONSE
INDICATOR/ FAULT

ddglo N2= b
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CATEGORY FOR

ITEM TEST
i) ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CERTIC
INSPECTION
GEMSCAB / SBEE / FRTEK / BATRA HENLAY / RR KABEL / SEPCIAL CABLES !
SVARN / JMW KABEL / POLYCAB / ALOKE (ANKUR ) / RALLISON (LKB) / KEC /
55 |FIRE SURVIVAL CABLE | ooaNDLAY / RAVEL / GLOSTER / KEI / BONTON / BOSCH / WREXHAM / CATEGORY-2

FUSION POLYMER
ASES / LIFEGUARD (UNITED FIRE) / EATON / FIRE SHIELD / BOSCH / RAVEL / DELITE /

56  |FIRE SIGNAGES Mgt CATEGORY-3

57  |ASPIRATIONSYSTEM  |SHOOTFIRE (VIMAL FIRE) / HOCHIKI / BOSCH / RAVEL CATEGORY-2

F  |LED LIGHT FIXTURE AND FANS

PYROTECH / GOLDWYN LED / KI KALINGIA / GM / NESSA / PLUS LIGHT TECH /
LEGERO / MAGIK / LIGHTBOOK / LEKSA LIGHTING / R R KABEL (RR/ AARAYSTORM) /
sg  |MoHTFXTUREWITHLED | 'pANASONIC / EVEREADY / INSTAPOWER / POLYCAB /| SURYA / HALONIX / | CATEGORY-2
HAVELLS / SIGNIFY / JAQUAR (JAQUAR LIGHTING) / HPL / BAJAJ / WIPRG / ORIENT
/ CROMPTON / REGENT
PYROTECH / GOLDWYN LED / Ki KALINGIA / GM / NESSA / PLUS LIGHT TECH / MAGIK /
LIGHT FIXTURE WITH LED |IGHTBOOK / LEKSA LIGHTING / R R KABEL (RR/ AARAYSTORM) / PANASONIC / HPL /
e b BENTEC (BENLO) / EVEREADY/ POLYCAB / K-LITE / SURYA / TRANSRAIL / HALONIX / | CATEGORY-2
HAVELLS / JAQUAR (JAQUAR LIGHTING) / SIGNIFY / INSTAPOWER / BAJAJ / WIPRO /
ORIENT / CROMPTON / REGENT
LINEAR LED/ PYROTECH / GOLDWYN LED / KI KALINGIA / GM | LIGHT FORMS / PLUS LIGHT TECH

so |CUSTOMISED/ / LEGERO / MAGIK /| WMEL | FORUS / HUBLIT / LIGHTBOOK / PANASONIC / | oo o
DECORATIVE LED LIGHT |POLYCAB / R R KABEL (RR/ AARAYSTORM) / EVEREADY / SURYA / HALONIX / 3
FIXTURE HAVELLS / HPL / SIGNIFY / BAJAJ / WIPRO / ORIENT / CROMPTON / REGENT

51 |AVIATION WARNING PYROTECH / FORUS / KI KALINGIA | HARYANA GENERAL INDUSTRIES / VSTP / K-LITE / | oo o
JOBSTRUCTION LIGHT ~ |SURYA / TRANSRAIL / HPL / INSTAPOWER / BAJAJ / WIPRO / CROMPTON / .
CEILING/ WALL /

g |EXHAUST/PEDESTAL  |ORIENT ELECTRIC/RR KABEL / ANCHOR (PANASONIC) / POLYCAB / HALONIX/ HAVELLS | preon
FAN (CONVENTIONAL/ |/ ALMONARD / USHA / KHAITAN «
BLDC)

63  |HVLS FANS MARUT AIR / RR KABEL / RITE HITE CATEGORY-3

G |AIRCONDITIONING AND FIRE FIGHTING AGCESSORIES
G1/MS PIPE (ISI VPL / ITL / BEC / APLAPOLLO / PRAKASH SURYA / JINDAL STAR / TATA / SAIL/

84 IMARKED) HIRA PIPES (RR ISPAT) / VATREQR
MANUAL VALVE -

ss [BUTTERFLY/SLUICE/  |LEHRY / SANT / VENUS / NEWAGE FIRE / CASTLE / ZOLOTO / VTM (VA VALVES) / | carecomy.a
CHECK / NRV / EMERALD / ADVANGE VALVES / DIVINE / C&R -
FOOT/GATE / GLOBE
MOTORISED VALVE -

BALANCING /

86 |MODULATING/PICB/  [SANT/ VTM (VA VALVES) / CASTLE / DANFOSS / ZOLOTO / ANERGY CATEGORY-2
DELTA T/ CONTROL /

MIXING

67 gggl'ggé P VENUS / CASTLE / ZOLOTO / ANERGY / SANT/ VTM (VA VALVES) / EMERALD CATEGORY-2
FLEXIBLE CONNECTION

68 |FOR SPRINKLER/ LIFEGUARD (UNITED FIRE) / FIRE SHIELD / NEWAGE / EXFLAME / HD / SAFEFIRE CATEGORY-2
SPRINKLER
FIRE HYDRANT LANDING

so  |VALVES/INSTALLATION |SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / ZOLOTO / KALPEX (KALPATARU) / |  areaory.a

VALVE/ FIRE BRIGADE
CONNECTION.

NEWAGE / EXFLAME / SAFEFIRE / HD / FIRE SHIELD

pitrglo S

)
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CATEGORY FOR

ITEM TEST
plichid ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) Loy
INSPECTION
;‘lEEHEgEER’;'EESE‘;gi%TH SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / KALPEX (KALPATARU) / NEWAGE /
M i FIRE SHIELD / EXFLAME / SAFEFIRE CATEGORY-2
COUPLINGS
DSS / KANEX / SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / CEASEFIRE / SAFEFIRE
71 |FIRE EXTINGUISHERS |/ AFS (ADVANCED) / KALPEX (KALPATARU) / EXFLAME / SUPREMEX / FIRE SHIELD / | CATEGORY-2
MINIMAX / SAFEX
T — SYNERGY & SYNERGY PLUS / FIRECEASE / FIRETREX / VIVINA / ASES / CEASEFIRE
72 |QOnPRESSION SvsTEM | SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) | KALPEX(KALPATARU) | | CATEGORY-2
FOAMTECH / SUPREMEX [ SIEMENS / FIRETREX (SVS)
IHGHERROGD QNS SYNERGY / FIRECEASE / FIRETREX / VIVINA / SHOOTFIRE (VIMAL) / UNITED / FOAMTECH
73 |BASED SUPPRESSION CATEGORY-2
| CEASEFIRE / KALPATARU /
SYSTEM
HIGH/LOW PRESSURE
74 |WATER MIST BASED FIRE |SYNEAQUAMIST / FIRETREX / SHOOTFIRE CATEGORY-2
SUPRESSION SYSTEM
FLOW
76  |SWITCH/PRESSURE OMICRON / ANERGY / DANFOSS / EMERALD / SWIZER CATEGORY-3
SWITCH
76 |FIREMAN AXE LIFEGUARD (UNITED FIRE) / NEWAGE / FIRE SHIELD / ADVANCE CATEGORY-3
., |DIESEL ENGINE DRIVEN |TMTL (TAFE MOTERS) / KSB / WILO / GRUNDFOS / KIRLOSKAR / ASHOK LEYLAND / | areaomy.s
PUMP FOR FIRE FIGHTING|CATERPILLAR / MAHINDRA POWEROL
PUMPS -VERTICAL/ HAVELLS / WILO / GRUNDFOS / ANDRITZ / KSB / KIRLOSKAR / XYLEM / AQUA_ANS /
78 |HORIZONTAL / e CATEGORY-2
SUBMERSIELE
LHP / ROTOMOTIVE / KSB / HAVELLS / TMEIC / GRUNDFOS / BCH / KIRLOSKAR /
el BHARAT BIJLEE / ALSTOM / SEIMENS / CROMPTON RATEGRRR
BENTEC / KSB / HAVELLS / L.S POWER / GRUNDFOS / PHOENIX / C&S / BCH /| SCHNEIDER
% [MOTORSTARTER | EATON / MOTOVARIO / SIEMENS / SCHNEIDER CATECCRT
SINGLE PHASE
PREVENTER / OVER
LOAD PROTECTION/HIGH
el C4&S / LAURITZ KNUDSEN / SELEC / SIEMENS CATEGORY-3
VOLTAGE/EARTH FAULT
PROTECTION
82 |G ISHEETS JSW STEEL / TATA/ HSL / SAIL CATEGORY-2
83  |GRILLS /DIFFUSERS PRECISE / ASAWA INSULATION / MAPRO (AIR FLOW) / CRYSTAL / TRISTAR CATEGORY-3
A EC?CL:J#AVIB%NUMQLTSRSIAL_ ENSAVE / ROCK INSUL / AEROLAM / SUNROCK (THERMOCARE ROCK WOOL) / Al
i INSUFLEX (THE SUPREME) / LIONROCK / POLYBOND / EPACK / TWIGA INSUL
INSULATION MATERIAL - |AEROFOAM / PARAMOUNT / SAFARI / AEROLAM / INSUFLEX (THE SUPREME) /
85 |XLPE/EPDM/ NITRILE EPACK / SUNROCK (THERMOCARE ROCK WOOL) / INSUFLEX (THE SUPREME) / | CATEGORY-3

RUBBER

LIONROCK / POLYBOND / TWIGA INSUL

W
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CATEGORY FOR

ITEM TEST
= ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) T e
INSPECTION
86  |PREJINSULATED DUCT  |ASAWA INSULATION / MECHEASY CATEGORY-3
87 EEEFABR'CATED G ASAWA INSULATION / WAD / DUCTOFAB / WAVES / ZECO | ADVANCE VENTILATION CATEGORY-3
88  |FIRE DAMPERS MAPRO (AIR FLOW) / GREENHECK / TRISTAR / RUSKIN / CARRIER CATEGORY-2
89 |AIR CURTAINS EURONICS / MITZVAH / TECHNOCRATS / DOLPHY CATEGORY-2
MODULATING
90 |MOTOR/FIRE DAMPER  |LHP / ANERGY / HONEYWELL / GRUNDFOS / BALEMO / SIEMENS CATEGORY-2
MOTOR
AIR FILTERS
91 |(MERV/ESP/HEPA) FOR  |MECHMAARK / ADITYA / O2 CURE / WAVES / HUMIDIN / INTELLIGREEN CATEGORY-3
HVAC SYSTEM
THERMOSTATS /
g Leie T OMICRON / ANERGY / FINDER / DANFOSS / HONEYWELL CATEGORY-3
THERMOMETERS/
g8 |GETNCNERRS OMICRON / ANERGY / EMERALD / FIEBIG CATEGORY-3
T P T EESFTIEIZDIEﬁUIg SE%LI;grRiDE?ﬂNASONIC T WAGO | PHOENIX / SIEMENS / AZBIL /
MANAGEMENT SYSTEM
/(IBMS)/BMS/ SCADA
94  |SYSTEM (HARDWARE" & CATEGORY-3
SOFTWARE, EXCEPT
COMPUTER &
I
ACCESSORIES) o i
FIELD DEVICES (FOR
B e aeRCALR SELEC / OMICRON CATEGORY-3
i) — YASKAWA / SELEC / FUJI / TMEIC / LAURITZ KNUDSEN / DANFOSS / SCHNEIDER / | ureooo
SIEMENS
H  |ACPLANTS, AC UNITS & EQUIPMENTS
AIR-CONDITIONER UNITS -\ /g | 5  HITACHI (JOHNSON) / LG / BLUE STAR / DAIKIN/ VOLTAS / SAMSUNG / HAIER /
& | SELT/WINDOW/ O GENERAL / PANASONIC / CARRIER CATEGORY-2
CASSETTE/ TOWER
PRECISION AIR
% |ONOITIONING (PAC) |CLIMAVENTA/ SWEGON BLUE BOX/ SIDWAL CATEGORY-3
gy |[PACKAGED DAIKIN / HITAGHI (JOHNSON) / VOLTAS / LG / SIDWAL / CARRIER / DAIKIN / BLUE STAR CATEGORY-2
AIRCONDITIONER
KIRLOSKAR / DAIKIN / CARRIER / VOLTAS / BLUE STAR / LG / CLIMAVENETA / TRANE /
100 \CHILLERS YORK | SWEGON BLUE BOX / DUNHAMBUSH CATEGORY-1
101 :;:G;AND“”G UNITS | cRYSTAL / CITIZEN / WAVES / EDGETECH / CARRIER / ZECO / HUMIDIN / TRISTAR CATEGORY-1
102 |FAN COIL UNIT (FCU) WAVES / CRYSTAL / ZECO / CITIZEN / EDGETECH / CARRIER / DAIKIN / TRISTAR / YORK | CATEGORY-2
103 [VRV/VRE HVAC UNIT  |LG/HITACHI (JOHNSON) / SAMSUNG / DAIKIN / VOLTAS / HAIER / CARRIER / BLUE STAR | CATEGORY-2

rrte
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CATEGORY FOR

ITEM TEST
i ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) ... .
INSPECTION
104 gg}ac#am TOWERUPTO |56 14 / BELL COOLING TOWERS / MIHIR / PAHARPUR CATEGORY-2
105 go%oTLé”G TOWERABOVE || 14/ BELL COOLING TOWERS / MIHIR / PAHARPUR CATEGORY-2
106 |EXPANSION TANK ANERGY CATEGORY-3
107 |AIR & DIRT SEPARATOR |ANERGY CATEGORY-3
Ak AL TLRY DYNAIR-MAICO / DUSTECH / KRUGER / WAVES / HUMIDIN / WOLTER / AIR FLOW /
108 [INLINE/VENTILATION | XRAEMAIGE | DUBTIERH | KRWEE CATEGORY-2
PROPELLER / PLUG
R O SYSTEM /'WATER
wa |SESETRAT SURYA RO / DELTA / WAE / VENZA (MGROW) CATEGORY-3
110 |WATER COOLER CLIMATROL / VOLTAS / ORIENT ELECTRIC / SIDWAL CATEGORY-3
111 |WATER DISPENSER WAE / VENZA (MGROW) / VOLTAS CATEGORY-3
DRINKING WATER
M2 [ehie WAE / VENZA (MGROW) | OASIS CATEGORY-3
| |PA sysTEm & RELATED ITEMS
113 |AMPLIFIERS ATEIS / SCHRACK / HEINRICH / BOSCH / HONEYWELL / OPTIMUS / BOSE CATEGORY-2
ANNOUNCEMENT
114 |MICROPHONES/CAR  |ATEIS / SCHRACK / HEINRICH / BOSCH / HONEYWELL / OPTIMUS / BOSE CATEGORY-2
CALL CONSOLES
115 CONTROLLERS ATEIS /| SCHRACK /| BOSCH / HEINRICH / HONEYWELL / OPTIMUS CATEGORY-3
116  |SPEAKER ATEIS / SCHRACK / HEINRICH / BOSCH / NOTIFIRE / OPTIMUS / BOSE CATEGORY-3
DIGITAL CALL STATION /
7 [ELNET s AVTRON / ATEIS / HEINRICH / BOSCH / OPTIMUS CATEGORY-3
118 |EQUIPMENT RACK HEINRICH ( BOSCH / PRESIDENT / ORDEIN CATEGORY-3
119 |DVD/DVR/MP3PLAYER  |TYCO/HEINRICH / BOSGH / HONEYWELL / SIEMENS / OPTIMUS CATEGORY-2
126 [GABLEFOR RR KABEL / JMW KABEL / POLYCAB / BONTON / BOSCH / HPL / KWVS (INDUSTRIAL) CATEGORY-2
MICROPHONE / SPEAKER
45 AL LINESRRAY. ATEIS / HEINRICH / BOSCH / BOSE / OPTIMUS CATEGORY-2
SPEAKER
| T AVTRON / TYCO ILLUSTRA  HEINRICH ( SIEMENS / BOSCH / HONEYWELL  ULTRAK / | s recomy.2
MONITOR /DISPLAY-LCD /
1oy (OO LG / PANASONIC / SAMSUNG / SONY CATEGORY-2
COMPUTER /LAPTOP
124 [ e MSscaDsy | P! DELL/LENOVO / 18M CATEGORY-4
COMPUTER
125 |ACCESSORIES (KEY HP / DELL / LENOVO / IBM CATEGORY-4
BOARD/MOUSE)

e o
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CATEGORY FOR

ITEM TEST
b ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) L e
INSPECTION
J  |SOLAR PLANT & ACCESSORIES
SOLAR INVERTER/
126 |POWER CONDITIONING  |SELEC / HAVELLS/ POWER ONE CATEGORY-2
UNIT
127  |SOLAR MODULES |SWELECT / HAVELLS/ JAKSON CATEGORY-2
\GEMSCAB / APAR / RR KABEL / SPECIAL CABLES / JMW KABEL / POLYCAB / HAVELLS /
t2h  |PCCABLES 'RALLISON (LKB) / KEC / HPL / GLOSTER / KEI / BONTON CATEGORY2
K  |MISCELLANEOUS & OTHER MECHANICAL ITEMS
128 |HAND DRIER TECHNOGRATS / EURONICS / DOLPHY / ANAND AUTOMATIC SYSTEM CATEGORY-3
DOUBLE WALL
VPL / GANGOTRI / ASTRAL / CPE / BEC PLAST | KESHAV KRIPA [ VALENS/ TIRUPATI
130 |CORRUGATED HDPE CATEGORY-3
o o opE pog | PLASTOMATIC / GEMINI / HIMALYAN / MANGALAM
131 gggc;{mﬂc SUOING HOUSYS / GEZE / NEPTUNE / S. ADITYA / DORMAKABA | TECHNOCRATS / AUTOINGRESS | CATEGORY-3
ORBIS / SCHINDLER / FUJITEC / INFRA / TRIO ELEVATOR / OMEGA ELEVATOR / ESCON
192 [ELEVATOR / JOHNSON LIFTS / ECE / KONE / TKE / OTIS CATEGORY-1
ESCALATOR ORBIS / SCHINDLER / TRIO ELEVATOR / OMEGA ELEVATOR / JOHNSON LIFTS / KONE /
133 | TRAVELATOR TKE / OTIS CETEGORY-
s HOUSYS / AVIANS / SWARAJ / S. ADITYA / TECHNOCRATS / EURONICS / NEPTUNE /| (,rccnoy o
BROSIS / FAAC
HOUSYS / AVIANS / SWARAJ / S. ADITYA / DORMAKABA | TECHNOCRATS / BROSIS /
133 || ROOM RARRIER NEPTUNE / AUTOINGRESS / FAAC / SPEEDGATZ CATEGORY-3
136  |TROLLEY GATE AVIANS [ SWARAJ / S. ADITYA | TECHNOCRATS / DELITE / AUTOINGRESS / LOTUS CATEGORY-3
TYRE KILLER/SPIKE HOUSYS / SWARAJ / S. ADITYA / TECHNOCRATS / NEPTUNE / BROSIS / FAAC /
137 |BARRIER SPEEDGATZ R TRLORY
UNDER VEHICLE
| HOUSYS CATEGORY-3
EXTERNAL LIGHTING SUBHAM / AMBIKA POLES / LYSAGHTPOLE™ / VAKRANGEE /VSTP / UTKARSH /
139 |POLES/DECORATIVE  |RMSCO (RAJASTHAN METAL) / SKIPPER / BP PROJECTS / K-LITE / TRANSRAIL / | CATEGORY-3
LIGHT POLE PRAKASH SURYA (SURYA ROSHNI) / SUMIP / SIGNIFY / BAJAJ / WIPRO / CROMPTON /
ORIENT ELECTRIC
SUBHAM / AMBIKA POLES / VAKRANGEE / VSTP / LYSAGHTPOLE™ / UTKARSH / SKIPPER/
140 |HIGH MAST BP PROJECTS / K-LITE / PRAKASH SURYA (SURYA ROSHNI) / TRANSRAIL / SIGNIFY / | CATEGORY-3
BAJAJ | WIPRO / ORIENT ELECTRIC / CROMPTON
ALUMINIUM LADDERS /
W e fonERe  |DELHE CATEGORY-2
BOOM
142  |/SCISSOR/SPIDERVERTIC |MLIFT CATEGORY-2
AL LIFT
143  |DASH FASTENERS HILTI / FISCHER CATEGORY-4
144 |GEAR BOX MGM VARVEL / iMAK CATEGORY-3
145 |GEARED MOTOR LHP / LENZE / ROTOMOTIVE / MGM VARVEL /iMAK CATEGORY-3
WEATHERPROOF _
g | e TRINITY TOUCH / SPELSBERG (CAPE) / RITTAL CATEGORY-3

L3
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CATEGORY FOR

ITEM TEST
L ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) P S
INSPECTION
147 |EV CHARGERS P2 POWER / E-FUEL / AXONIFY TECH SYSTEMS PRIVATE LIMITED CATEGORY-1
L  |GROUND LIGHTING ITEMS
148 |PAPI (NON-LED) AMA / VARDHMAN / NASU SYSTEM CATEGORY-1
149 |LAMP (HALOGEN) YOUYANG CATEGORY-3
150  |AGL FITTING (LED) VARDHMAN / AMA CATEGORY-1
151  |AGL FITTING (NON-LED) [VARDHMAN / AMA CATEGORY-1
152 |ALCMS/ILCMS VARDHMAN CATEGORY-1
ISOLATING TRIO / CTC (CREATIVE TRADING) / VARDHMAN / AMA / BILDAL / ELECTROMACH /
153 | TRANSFORMER YOUYANG CRIECORY-1
CONSTANT CURRENT
el VARDHMAN / AMA / HONEYWELL / YOUYANG / NASU SYSTEM CATEGORY-1
5 KV GRADE AFL CABLE -
155 | NSHIL\DED | SH L LED [GEMSCAB/APAR / RR KABEL / ALOKE (ANKUR) / RALLISON (LKB) / JRD / KEI / GLOSTER | CATEGORY-1
LIBvAgE GEMSCAB / APAR / RR KABEL / AMA / ELECTROMAGH / ALOKE (ANKUR) / RALLISON (LKB)
156 [SECONDARY LEAD FOR | %EM" CATEGORY-2
AFL CABLE
157 |PLUGS/RECEPTACLE/ |CTC (CREATIVE TRADING) / ELECTROMACH / ALOKE (ANKUR) / VARDHMAN / NEPTUNE /| prccocy

CONNECTOR

AMA / BILDAL / YOUYANG

Note: This is mere enlistement as preferred make and is subject to the compliance of Technical Specification mentioned in tender.

CATEGORY REQ OF 1

CATEGORY-1:

EQUIREMENT OF TEST CERTIFICATE/ INSPECTION

a) Type test certificate for similar item done. [f not one of the items offered is to be type tested.
b) OEMs roytine test certificate.
c) Acceptance test to be conducted in the presence of AAl representative at OEMs factory.

CATEGORY-2:

a) Type test for similar done. If not, one of the items offered is to be type tested.
b) OEMSs routine test certificate.

c) Visual and functional check by PMC / Engineering Consultant representative (AAI official incase of non avialibility of PMC/
Engineering Consultant) at AAl airport site.

CATEGORY-3:

a) OEM/ Dealer/ Contractor routine test certiicate,
b) Visual and functional check by PMC / Engineering Consultant representative (AAl official incase of non avialibility of PMC/
Engineering Consultant) at AAl airport site.

CATEGORY-4:

a) Visual and functional check by PMC / Engineering Consultant representative (AAI official incase of non avialibility of PMC/
Engineering Consultant) at AAl airport site.

MLs®
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Validate

Tender Inviting Authority: Airports Authority of India, Dibrugarh Airport

Name of Work: REPLACEMENT OF 40 KVA UPS AT DWR BUILDING DIBRUGARH

Contract No: 2026_AAIl_ 284120 _1

Item Rate BoQ

Name of the
Bidder/ Bidding
Firm / Company

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only)
NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # NUMBER # TEXT #
BASIC RATE In Figures To be TOTAL NPV AMOUNT
sl entered by the Bidder (Excluding GST, PF, ESIC and TOTAL AMOUNT
4 Item Description Quantity Units Y Bonus) TOTAL AMOUNT
No. Rs. P in In Words
Rs. P
1 2 4 5 13 53 54 55
1 Supply, installation, testing, and commissioning of online UPS system of| 1 Job 0.00 0.00|INR Zero Only
nominal capacity 40 KVA (3 phase 4 wire input and 3 phase 4 wire
output) with SMF Battery for 30 mins backup, with MS Rack & IRIT Link
for SMF Batteries, including providing battery interconnecting cables of
copper conductor, copper lugs/thimbles, and necessary accessories as
per requirement.
2 Dismantling of Existing 40 KVA UPS, including the dismantling of all 1 Job 0.00 0.00|INR Zero Only
accessories such as batteries, connecting cables etc complete as
required along with shifting the dismantled UPS as per Directions of
EIC.
3 All Inclusive Comprehensive Maintenance Contract of the 1 No. 40
KVA Online UPS System, ensuring serviceability, repairs, including
supply & replacement of all defective spare parts of UPS (excluding
batteries), quarterly preventive maintenance, breakdown maintenance
as and when required, complete as per OEM recommendations.
3.01 AICMC for First Year after one year DLP 1 Job/Annum 0.00 0.00|INR Zero Only
3.02 AICMC for Second Year after one year DLP 1 Job/Annum 0.00 0.00|INR Zero Only
3.03 AICMC for Third Year after one year DLP 1 Job/Annum 0.00 0.00|INR Zero Only
3.04 AICMC for Fourth Year after one year DLP 1 Job/Annum 0.00 0.00|INR Zero Only
3.05 AICMC for Fifth Year after one year DLP 1 Job/Annum 0.00 0.00|INR Zero Only
Total in Figures 0.00 0.00INR Zero Only

Quoted Rate in Words

INR Zero Only
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