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AIRPORTS AUTHORITY OF INDIA

CCSl Airport Lucknow-226009
NOTICE INVITING E-TENDER

Tender reference no: AAI/LKO/SM(E-C)/2026/ Dated: 16.07.2026

3-TferaT ST |eT 03/2026-27 (- 3N.E—2 foIBIET Germaret ffaan)
NOTICE INVITING E-TENDER- 03/2026-27 (2 BOT -2 Envelope Open Tender)
BID ID No: 2026_AAI_284191_1

1. Percentage rate e-tenders are invited through the e-tendering CPP portal by SM (Engg-Civil), (Bid
Manager) on behalf of Chairman, AAI from the eligible contractors for the work of “Annual rate
contract for Civil repair & maintenance of residential colony Pocket-A at Lucknow Airport for the Year
2026-28"” at an estimated cost of Rs. 70.00 Lacs (Excluding GST) with period of completion 24 Months.

The tendering process is online at CPP-portal URL address https://etenders.gov.in/eprocure/app or
www.aai.aero. Prospective tenderers may download and go through the tender document.

Prospective Tenderers are advised to register themselves at CPP-portal, obtain 'Login ID' and 'Password'
and go through the instructions available in the Home Page after log in to the CPP-portal
https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital Signature
Certificate (DSC) in parallel which is essentially required for submission of their application. The process
normally takes 03 days' time. The tenderer may also take guidance from AAIl Help Desk Support through
path aai.aero/tender/e-tender /help desk support.

(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details are as below: -

Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787
E-mail: support-eproc@nic.in

International bidders are requested to prefix 91 as country code.

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject while emailing any
issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction given in “Guidelines to
Bidders” and get their computer system configured according to the recommended settings as specified
in the portal at “System Settings for CPPP”.

(ii) For any further technical assistance with regard to functioning of CPP portal the tenderer may
contact to the following AAI help desk numbers on all working days only between
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SLno. | Support Persons | Escalation E-mail Address Contact Timings
Matrix Number
1 Technical  Help | Instant eprochelp@aai.aero o11- 0800-2000
Desk Support 24632950 Hrs. (MON
- SAT)
2 JE(IT) After 4 Hrs | etendersupport@aai.aero | 011- 0930-1800
of Issue or 24632950 Hrs. (MON
vaibhav_g@aai.aero Ext. 3523 - FRI)
3 Sr. Manager After 12 Hrs. | shripatim@aai.aero o1- 0930-1800
(Im 24632950 Hrs.
Ext. 3509 (MON -
FRI)
4 Jt. GM (IT) After 24 Hrs. | Sunil.km(@aai.aero o11- 0930-1800
24632950 Hrs.
Ext. 3506 (MON -
FRI)
5 General After 03 | gmit@aai.aero o11- 0930-1800
Manager (IT) Days. 24657900 Hrs.
(MON -
FRI)

*The help desk services shall remain closed on all Govt. Gazetted Holidays.

Tender Processing fee of Rs. 1180/- (i/c GST), Non-refundable will be required to be paid online on CPP

portal only.

Earnest Money Deposit (EMD) of Rs. 2,10,000.00 (Rs. Two Lakhs Ten Thousand only) will be required to

be paid online on CPP portal only.

2. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per the

following schedule: -

CRITICAL DATA SHEET

Publishing Date

16.07.2026 at 11:00 hrs

Bid Document Download/Sale Start Date

16.07.2026 from 11:30 hrs

Clarification Start Date

16.07.2026 from 11:30 hrs

Clarification End Date

23.07.2026 up to 17:00 hrs

Bid Submission Start Date

16.07.2026 from 11:30 hrs

Bid Submission End Date

28.07.2026 up to 11:00 hrs

Bid opening Date (Envelope - 1)

29.07.2026 at 11:30 hrs

Bid Opening Date (Envelope - I1)

To be intimated later on through CPP portal.
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Note: If the bidder has any query related to the Bid Document of the work, they should use ‘Seek
Clarification’ on CPP portal to seek clarifications. No other means of communication in this regard shall be

enterta

ined.

Envelope-l (Technical Bid and Prequalification): - Bid containing following:

A.
i)
if)
iiii)
iv)
v)
vi)

vii)

Technical bid containing following:
Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (Annexure —I, Pg. no. 13).
Scanned copy of Permanent Account Number (PAN) and GST Registration Number.
Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter Head.
(Annexure - II, Pg. no. 14).
Scanned copy of Form- A (Pg. no. 10) - details of similar works completed during last seven years
supported with completion certificate issued by client.
Scanned copy of Form- B (Pg. no. 11) - Financial Information (Turnover).
Scanned copy of Form- C (Pg. no. 12) - Net Worth.

Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/ We will deploy
sufficient plant and machinery as per the requirement of work in consultation with the Engineer-in-
Charge (E-I-C) to achieve the milestones/targets and overall completion within the time period.
(Annexure -lllI, Pg. no. 15).

viii) Bidders other than propriety firm shall submit, scanned copy of Authorization Letter/Power of

Xi)
Xii)

Attorney along with copy of Certificate of Incorporation of the Company under Companies Act
showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding
Authority to assign Power of Attorney.

Bidder shall submit scanned copy of Affidavit On Minimum Wages (Annexure -1V, Pg. no. 15).

Bidder shall submit scanned copy of General Financial Rules (GFRs)-2017 (Annexure -V, Pg. no.
16).

Bidder shall submit scanned copy of GST Undertaking (Annexure -X, Pg. no. 20).

Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only if the
tender is processed by a person other than proprietor.

xiii) PQ Performa duly filled.

B.

i)

Qualifying requirements of contractors/tenderers containing the following: -

Should have successfully completed or substantially completed three works each of Rs. 14.00 Lacs
(excluding GST) or two works, each of Rs. 17.50 lacs (excluding GST) or one work of Rs. 28.00 Lacs
(excluding GST) in single contract of similar nature of “Repair and Maintenance Civil Works,” during
last 07 (seven) years ending last day of month previous to the one in which tenders are invited.

The details of similar works completed during last seven years in the given format- Form-A with
supporting documents issued by client.

Notice I
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Note:

1. The Experience Certificates of works completed pre GST era, Completion amount will be divided
by 1.12 (to exclude pre GST taxes) to make it at par with experience certificates of post GST era
but excluding GST.

2. The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency having
experience of completed AMC contract of more than one year shall be counted for the value of
work for a completed one year on pro-rata basis. However, the agency who has completed one
year of work in running AMC contract of more than one year, may be counted for the value of
work for a completed one year on pro-rata basis.

3. Experience gained by executing work on back-to-back contract/ Sub-contract basis is acceptable
in the following conditions:

(a) Work should be actually executed by the second agency (sub-contractor) with due concurrence
of the owner as tripartite agreement/ written approval. It should be backed by valid agreement
and experience certificate.

(b) Payments received by second agency should be reflected in TDS certificates.

4. Experience gained in composite works for the specialized nature of works (List of Specialized
Items | Jobs/ Works are mentioned at Para 35.3 of AAl Works Manual) were executed by main
contractor either by in-house expertise & experience or by engaging the specialized agencies
with the approval of main client as per contract conditions. In such cases, main contractor as
well as specialized agency both get the experience certificate for the same work from their
respective client(s) i.e. main contractor for composite work along with specialized works from
owner and specialized agency for specialized work(s) from the main contractor.

In this situation, the experience certificate of either specialized agency or main agency having in-
house expertise & experience, who has actually executed the specialized work(s), shall be
considered for Technical [Pre-qualifying criteria in similar specialized nature of work(s).

5. Substantial completion shall be based on 80 (eighty) percent of awarded cost or more value wise
works completed under the contract.

"The value of executed works shall be brought to current costing level by enhancing the actual value of
work at simple rate of 7% per annum, calculated from the date of completion to date of bid opening (Cover-
I/ Technical bid)”.

Client certificate for experience should show the nature of work done, the value of work, date of start, date
of completion as per agreement, actual date of completion and satisfactory completion of work. Tenderers
showing work experience certificate from non-government/non-PSU organizations should submit copy of
tax deduction at sources (TDS) certificate(s) along with a certificate issued by registered Chartered
Accountant, clearly specifying the name of work, total payment received against the work and TDS amount
for the work.

Notice Inviting Tender Page 6



i)  Should have Average Annual Financial Turnover of Rs. 24.50 Lacs on construction works during last
three years ending 31st March of the previous financial year. The Financial Information should be
submitted in the given format — Form-B.

Tenderers showing continuous losses during the last three years in the balance sheet shall be
summarily rejected.

iii) The Tenderer should have a minimum net worth of Rs. 10.50 Lacs issued by certified Chartered
Accountant. The Certificate should be submitted in the given format- Form-C.

*For Start-ups bidders and Sub-contractors, for repair works estimated cost of upto Rs. 30 lakhs, the
requirements regarding General Construction Experience, Particular construction Experience and Available
Bid Capacity may not be insisted upon provided the bidders fulfil other criteria regarding Financial/
Personnel/ Equipment capabilities. However, to avoid overstretching of their resources, no such
contractors may be allowed to hold more than 2 (Two) contracts under relaxed credentials, at any given
time.

Envelope-ll: - The Financial e-Bid through CPP portal.
All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has
been given as a standard BOQ format with the tender document, then the same is to be downloaded and
to be filled by all the tenderers. Tenderers are required to download the BOQ file, open it and complete
the blue coloured (unprotected) cells with their respective financial quotes and other details (such as
name of the tenderer). No other cells should be changed. Once the details have been completed, the
tenderer should save it and submit it online, without changing the filename. If the BOQ file is found to be
modified by the tenderer, the bid will be rejected.

3. Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within one week
from the date of opening of the financial bid. EMD of the successful bidder shall be returned on receipt of
Security Deposit equivalent to EMD amount/ performance bank guarantee.

4. Bid Submission: -
The tenderer shall submit their application only at CPP Portal: https://etenders.gov.in/eprocure/app.
Tenderer/Contractor are advised to follow the instructions provided in the tender document for online
submission of bids. Tenderers are required to upload the digitally signed file of scanned documents as
per Para 2. Bid documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document.

Uploading of application in location other than specified above shall not be considered. Hard copy of
application shall not be entertained.

5. Not more than one tender shall be submitted by one tenderer or tenderers having business relationship.
Under no circumstances will father and his son(s) or other close relations who have business relationship
with one another (i.e. when one or more partner (s) / director(s) are common) be allowed to tender for
the same contract as separate competitors. A breach of this condition will render the tenders of both
parties liable to rejection.
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6. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) website
http://etenders.gov.infeprocure/app, shall not tamper/ modify the tender form including downloaded
price bid template in any manner. In case if the same is found to be tampered/ modified in any manner,
tender will be completely rejected and tenderer is liable to be banned from doing business with AAI.

7. Bids Opening Process is as below: -

Envelope-I
(Tender processing Fee, EMD Declaration, Technical Bid and Pre-qualification):

Envelope-l containing documents as per para 2 (A), (B) & (C) (uploaded by the tenderers) shall be opened
on date & time mentioned in CRITICAL DATA SHEET.

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek Clarification’
on CPP portal to seek clarifications. No other means of communication in this regard shall be entertained.

If any clarification is needed from the tenderer about the deficiency in his uploaded documents in
Envelope -I, he will be asked to provide it through CPP Portal or email if required. The tenderer shall
upload the requisite clarification /| documents within time specified by AAIl failing which it shall be
presumed that bidder does not have anything to submit and bid shall be evaluated accordingly.

The intimation regarding acceptance /rejection of their bids will be intimated to the tenderers through
CPP portal.

Envelope - Il (Financial Bid) :

Envelope-Il containing financial bid of the tenderers found to be meeting the technical criteria and
qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. (In case the
date and time for opening of Envelope-ll (financial bid) is required to be changed, the same shall be
intimated through CPP Portal).

8. AAlreserves the right to accept or reject any or all applications without assigning any reasons. AAl also
reserves the right to call off tender process at any stage without assigning any reason.

9. AAl reserves the right to disallow issue of tender document to working agencies whose performance
at ongoing project (s) is below par and usually poor and has been issued letter of
restrain/Temporary/Permanent debar by any department of AAl or Central / State Govt. Depts./
PSUs/World Bank/ ADB etc. AAI reserves the right to verify the credential submitted by the Tenderer
at any stage (before or after the award the work). If at any stage, any information /documents
submitted by the applicant is found to be incorrect/false or have some discrepancy which disqualifies
the tenderer then AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the firm.

b) The tenderer shall be liable for debarment for a period up to two years from tendering in AAl,
including termination of the contract apart from any other appropriate contractual/legal action.
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10. Consortium /JV companies shall not be permitted.

11. Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of
Govt. of India prevalent on the date of acceptance.

12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with DIC/NSIC/KVIC/KVIB/
Directorate of Handicraft and Handloom etc., to be given as per the provisions of Public Procurement
Policy for MSEs order 2012 with up-to-date amendments, shall be applicable for tenders of
supply/services and shall not be extended to construction work.

13. Tenderers have to submit UDIN generated documents like Balance Sheet/Turnover certificate,
Working Capital Certificate (works done during last 5 financial years & works in hand), Net worth
Certificate, Tax Deduction at Source (TDS) Certificates for Non- Govt. works etc. as per NIT conditions
duly certified by CA and having UDIN. The documents submitted by bidders without UDIN shall not be
entertained.

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and Industry,
Government of India, issued Public Procurement (Preference to Make in India), Order 2017 vide OM No.
P-45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable.

15. Requirement of registration by the Bidder from a country sharing land border with India based on
order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of Finance,
Department of Expenditure (Public procurement Division) with up-to-date amendments, regarding
restriction under Rule 144(xi) of the General Financial Rules (GFR) 2017 shall be applicable. Bidder shall
submit scanned copy of ‘Undertaking’ on Company’s letter head in this regard. (Annexure- LBS)

Sr. Manager (Engg. - C)
Airports Authority of India
(For and on Behalf of Chairman, AAI)
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FORM “A”

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY COMPLETED
DURING THE LAST SEVEN YEARS ENDING ON ...

S1. No. Details of Work W-1 W-2 W-3

) Name of work/ project
and Location

Name and Address of
client

iii) IAwarded Cost of work
(in Rs. Lakhs)

Date of
iv) commencement as per
Contract

Stipulated date of
completion

/Actual date of
completion

vi)

Completion Cost/

V”) IActual work done

'Whether the work was
done on back

to back basis

Yes/No

viii)

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite amount with
supporting documents issued from client.
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FORM-B
FINANCIAL INFORMATION

Name of the firm [ coNtractor....ccocvvveeveniercie it i en eenns
1. Financial Analysis - Details to be furnished turnover on construction works with profit / loss
as per figure in balance sheet account for the last three years duly certified by the Chartered

Accountant as submitted by the applicant to the Income - Tax Department.

Fig in lakhs Rs.

SI. Particulars Financial Year (Last three years)
No. FY coonnenn.. FY covnnnn.. FY ovenn.. ...

Turn-Over on
1. Construction
Works

Profit / (loss) after
2. [Taxes
(standalone)

2. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)......ccceetrenuiiieereerennenee

Signature of Chartered Accountant with Seal SIGNATURE (S) OF BIDDER (S)

Note: The bidder should give information strictly in above format.

Annexures Page 11



Al

A Enr
Form ‘C’

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during the

financial (VA=C- | SO , the Net Worth of M/S.
Name &  registered address  of
Individual/Firm/Company), as on .......cc.ceeveveeiennnnne. ...(the date of certificate ) is Rs

e e ..after conSIderlng all liabilities. It is further certified
that Net Worth of the company has not eroded by more than 30 % in last three years ending
on 31st March ................(the relevant year*)

Unique Document Identification Number (UDIN)......ccceceuiererrennieieennnneen

Signature of Charted Accountant

Name of Charted Accountant

Membership of ICAI

Date and Seal

SIGNATURE (S) OF BIDDER (S)

*The relevant year shall be the financial year ending 31st March preceding the calendar year
of bid submission or 31st March of the financial year preceding the previous financial year, if
the balance sheet of the previous financial year has not been audited.
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Annexure - |
TENDER ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)

To Date:
Sr. Manager (Engg-Civil),

Airports Authority of India

CCSl, Airport, Lucknow

Sub: Acceptance of Terms & Conditions of Tender.
(Tender ID No: 2026_AAI_284191_1)

Name of work: “Annual rate contract for Civil repair & maintenance of residential colony Pocket-A at
Lucknow Airport for the Year 2026-28”

Dear Sir,

1. 1/ We have downloaded | obtained the tender document(s) for the above mentioned
‘Tender/Work’ from CPP Portal web site(s) namely: https://etenders.gov.in/eprocure/app as
per your advertisement, given in the above mentioned website(s).

2. | [ We hereby certify that | /| we have inspected the site and read the entire terms and
conditions of the tender documents, corrigendum(s) and reply to query if any made available
to me/ us which shall form part of the contract agreement and | / we shall abide hereby by the
terms / conditions / clauses contained therein.

3. |/ We hereby unconditionally accept the tender conditions of AAl’s tender documents in its
totality / entirety for above mentioned work.

4. 1/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of bills, and
further if any officer of AAI asks for bribe/gratification, | will immediately report it to the
Appropriate Authority in AAI’.

5. |/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT
conditions.

6. |/We certify that all information/ documents furnished by our Firm is true & correct and in the
event at any stage, the information/ documents is found to be incorrect/ untrue or found
violated, then we shall be liable for debarment from tendering in AAI without giving any notice
or reason therefore or summarily reject the bid or terminate the contract, without prejudice to
any other rights or remedy including the forfeiture of the full said earnest money deposit
absolutely.

Yours faithfully,

(Signature of the bidder with official seal)
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Annexure - 1l

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING
(To be given on Contractor’s Letter Head)

Name of work: “Annual rate contract for Civil repair & maintenance of residential colony Pocket-A

at Lucknow Airport for the Year 2026-28”

(Tender ID No. 2026_AAI_284191_1)

I/We...cooeevvevviienveevennne... (n@ame  and  post of  authorized signatory) on behalf
Of covevevvvvivieeniivennnn.... (Name of firm) do here by solemnly affirm and declare as follows:

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India
(AAI)/ Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry of
Finance and the debarment/ blacklisting/ restrainment is not in force as on last
date of opening of tender (Envelope-l, normally called as technical bid).

(i) None of Proprietor  [Partners  [Board Members  /Directors of
M/S...ceveiveieevenneeeen...(Name of firm) has remained Proprietor /Partner /Board
Member [Director in any firm which stands debarred /blacklisted/restrained by AAl/
MoCA/ DoE and the debarment/ blacklisting/ restrainment is not in force as on last
date of opening of tender (Envelope-l, normally called as technical bid).

(iii)  Our firm understands that if our firm either debarred before the date of opening
of tender (first bid, normally called as technical bid, in case of two packet/two
stage bidding) or debarred before the date of contract by AAI/ MoCA/ DoE
(Debarment applicable for all Ministries/ Departments), our bid is liable to be
rejected at that stage.

(iv)  Our firm understands that at any stage, if above statements are found to be false,
our firm shall be liable for debarment from bidding in AAI, apart from any other
appropriate contractual legal action including debarment/ blacklisting/
restrainment, termination of the contract etc. as deemed fit.

Date: [Signature and name of the
authorized signatory of the firm]

Place:

Note: Above undertaking is to be given on company’s letter head.
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Annexure - Il

UNDERTAKING
(To be submitted on contractor’s letter head - in Envelope-I)

[/We ...ccovevveevevineenn..... deploy sufficient plant and machineries as per the
requirement of work in consultation with Engineer — in — Charge (EIC) to achieve the
milestones /[ targets and overall completion within the time period.

Signature of Director/Proprietor of the company/firm

Date:
Place:
Annexure - |V
AFFIDAVIT ON MINIMUM WAGES
L (Name), aged... ...... years,
S/0 i (Name), Proprietor/Managing Partner/Managing
Director of.................... (Name of the Agency) do hereby solemnly affirm and state as
follows:
[ am competent to swear this affidavit on behalf of..........cccccoeviviniiiiniinnen, (Name of

agency). | state that, in the event of the work is awarded to our agency, the wages to be
paid to the workers engaged shall not be less than the minimum wages determined by
appropriate Govt. Authorities from time to time.

DEPONENT

Place:
Date :

Note: This affidavit to be made on non-Judicial stamp paper of Rs.100 duly
attested by First class magistrate/Notary public and submitted through CPP
portal.
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Annexure -V

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi)

of the General Financial Rules (GFRs)-2017

(Scanned copy to be submitted by Bidder in Cover-1 on letter head of Company/Firm)

Name of Work: “Annual rate contract for Civil repair & maintenance of residential colony Pocket-A
at Lucknow Airport for the Year 2026-28”
Tender ID : 2026_AAI_284191_1

l, the undersigned, (full names), do hereby declare, in
my capacity as of M/s___(Name of company/Firm) that:
1) |'am competent to swear this undertaking on behalf of M/s__ (Name of company/Firm)

2) | have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the
General Financial Rules (GFRs), 2017 regarding restrictions on procurement from a
bidder of a country which shares a land border with India and comply to all the
provisions of the Order(s).

3) | certify that M/s (Name of company/Firm) ) is not from such a country / is
from such a country, has been registered with the Competent Authority (strike out
whichever is not applicable). | hereby certify that this BIDDER fulfills all requirements
in this regard and is eligible to be considered [Where applicable, evidence of valid
registration with the Competent Authority is attached].

4) | understand that the submission of incorrect data and / or if certificate/ declaration
given by M/s (Name of company/Firm) is found to be false, this would be a
ground for immediate termination and further legal action in accordance with law as
per Clause 12 of the Public Procurement Order on Restrictions under Rule 144 (xi) of
the General Financial Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm

with Rubber Stamp
Date:
Place:
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PART — A
1. Name of Woak . .. et rr e
2 Contvact Agzeement No _ ... __ ... . ___
3. Date of Acceptance ______. e
4. Name and Registered address of Contractor_ . ... . .ot iia i iieaiiaean
5. Contract Sum and ‘or per ze on Schedule of Rate. .. ... R S s
6. PeriodofContract..... ..... S e A s T i
7. Name and local address of Contractor/ Contractor™s Agent .. __. e R
E. Date of First Works oxrder. . ____.

9. Date of handing oves the site to contractor

10. Date of Commencement of wosde ... . il
11. Stipulated date of completion of Contract. ... ... _. .
12 Suspension orders showing duration and authority. ..

13 Extended date of ¢ let: with -

14 Date of actual completion of work
15 Date of wosk taken over........ . R ——

NORK DIARY
EART —_B

DAILY RECORD
1. Weather
2. Labour engaged by Conmactor

Skilled Unalalled
Category MNe Category MNeo | Category MNo | Categoryv No
Concreter Faviour Glazier Mate
Bricklayver Tiller Plumber Bhisty
MMason FPainter Ma=dur (man)
Carpeantar Polizher Bla=dus
Jommer (women)

MMazdur (boy)
3. Imnportant materials brought on site with app ate g i (zejection. if any. to be
stated).
Schedule 'B” maresrials Contractor’s materials Fejections

Materzals Quantity Aiateaials Quantity Dlatezials Quantity

4. Deta:ls of plant, equipment and Sansport and transport working on site.

T & P Hired under Schedule | Contractor’s T&EP equipment &
by transport
T&P Quantity | Remarks regarding | Quantisy Remarks regarding

breakdown breakdown
maintenance etc mamtenance etc

Road Roller
Concrete.
Mixer Tar
Roller

| Transport

5. Bnef paticulars of work in progress

6. Important stages completed and passed

7. Remarks of Visiting Officer

Dated signaturs of Engineer-in-charze Date of signatmre of contractor
or representative or his authorized agent
Annexures

ARPONTE AUTHOMTY OFINCIA

Annexure - VI
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Annexure - VIl

BG Verification through SFMS
Request letter: Transmission of Bank Guarantee Cover Message to be submitted by applicant
to BG issuing Bank
Date:

The Manager,(Bank)

(Branch)
Sub: Inclusion of unique identifier code of AAl while transmitting BG cover messages where
beneficiary Bankis........... Bank (IFSC-... ... ccc e cen il ).
Dear Sir/Ma’am,
| We, , request you to include unique identifier ............... infield .............
of the SFMS cover messages ............... (for BGissuance)and ................ (for BG
amendment) while transmitting the same to the beneficiary bank (Bank- IFSC-.................).
Thanking You,
ANNEXURE -VIII
PERFORMA FOR DETAILS OF ACCOUNT FOR E-PAYMENT
Date:..............
To

SM (ENGG-CIVIL)
AIRPORTS AUTHORITY OF INDIA
CCSl Airport, Lucknow

Subject: Request for E-Payment
Sir,

The following particulars are given below for effecting E-Payment in respect of our
Claim/Bill.

i) Name of the Company

ii) Address

i) Bank A/c No.

iv) Bank/Branch Name &Address

v) Branch Code

vi) IFSC Code of the Bank

vii) Permanent A/c No. of the Company

We also enclosed herewith a Cheque duly cancelled of our above Bank A/c.

Thanking you,
Yours faithfully,

( )

Authorized Signatory

Annexures Page 18
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;l 2t
ANNEXURE -IX
Format Consent Letter
Dispute Resolution - Para 25 ii (b)
The Chairman/Member/ Regional Executive Director,
Airports Authority of India,
SUB: Request for appointment of arbitrator under Clause of the
agreement dated for
Sir/Madam,
1. We state that (contractor/agency) was awarded work/
concession of at Airport/ (other location) of Airports Authority of India through Award Letter
dated .
2. Dispute related to arose between us (contractor/agency) and AAL.
On (date), dispute was referred to Mediation as per AAl Mediation Policy and any
settlement on the following claims/disputes was not reached between the parties:
0
(if)
(iii)
4. A concise statement along with claim in respect of each of such disputes is attached herewith.
5. In view of the above, we invoke arbitration under clause of the

agreement between us and AAl and as per proviso to Section-12(5) of
the Arbitration & Conciliation Act, 1996, we hereby agree and request the Chairman/
Member/Regional Executive Director AAl to appoint arbitrator from AAl's panel of arbitrators.

6. 1/ We also give my/ our consent for appointing any of an arbitrator from AAl's approved panel
of arbitrators, as per paragraph-5 above.

Thanking you,

( )

Authorized signatory of

Encl: As above

Annexures Page 19
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Annexure -X

GST Undertaking
Scanned copy to be submitted by Bidder in Cover-l on letter head of Company/Firm

To,

The Senior Manager (Engg-C)
Airports Authority of India,
CCSI Airport, Lucknow-226009

Name of Work: “Annual rate contract for Civil repair & maintenance of residential colony Pocket-A at
Lucknow Airport for the Year 2026-28”

Sir,

I/We hereby give the following undertaking.

1. I/We have registered under GST and compliant of GST provision.

2. In case of non- compliance of GST provisions and blockage of any input
credit, [/we should be responsible to indemnify AAIL

3. That all input credit has been passed on to AAI by me/us.

Yours Faithfully
Date:
Place:

(Signature of the tenderer)With rubber stamp

Annexures Page 20
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[Format for opting Mediation in existing Agreements*]- Paragraph 06 of TI

From:

To

No. Date:

Reference: Agreement No. for the work of
Court Case Number/ Arbitration between &

Subject: Request to refer the existing dispute for mediation through Medication Committee of
Independent Experts.

Sir,

Please refer the subject cited above. Vide agreement dated for disputes
arose with regard to and the matter is pending for/yet to be referred
for  resolution/adjudication by  Dispute  Resolution  Committee/ Dispute  Resolution
Board/Arbitrator/ court.

I/ we , do hereby request the Airports Authority of India to refer our disputes/
ongoing dispute to MCIE as per AAl Mediation Policy dated which are listed as under:

i.
ii.
iii.

We undertake to abide by the terms and conditions of the said policy of AAl and would not
question any settlement, if arrived, through Mediation. All cost/expenses of mediation shall be
borne equally with the Accepting party.

It is consented that by referring the matter to mediation, dispute resolution through DRC/DRB under
clause of the agreement, is dispensed with.

Yours faithfully,

( )

Authorized Representative of Requesting Party

)

Authorized Representative of Accepting Party

* This is a model format and suitable changes may be made as per requirements. Inapplicable part to
be deleted.
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N PERFORMA
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AN

ANNEXURE-A

Name of work: - “Annual rate contract for Civil repair & maintenance of residential colony
Pocket-A at Lucknow Airport for the Year 2026-28”

1 2 3 4
Ref | Qualifying criterion/parameter/ | Supporting Document must have Reference to the
No. supportive document the following salient information Documents
which AAIl would like to note submitted in
support of Column 3
1. General
1.1 Name and address of the firm / Copy enclosed YES/NO
contractor
Telephone, Fax, Email
1.2 Authorized Signatory (Name and Copy enclosed YES/NO
Designation)
2. Envelope - | Shall Contain scanned copy of
Ref.to Performa with tender documents
2.1 Details of tender fee Documents as per NIT to be uploaded | Copy enclosed YES/NO
2.2 EMD of Rs. 2,10,000/- Documents as per NIT to be uploaded | Copy enclosed YES/NO
2.3 Duly filled, signed & Stamped | Documents as per NIT to be uploaded | Copy enclosed YES/NO
Tender acceptance Letter.
2.4 Permanent Account No. (PAN) Documents as per NIT to be uploaded | Copy enclosed YES/NO
2.5 GST registration Number Documents as per NIT to be uploaded Copy enclosed YES/NO
2.6 Undertaking from agency Documents as per NIT to be uploaded
regarding debarment/blacklisting
on Company’s letter head.
2.7 | Whether the firm is proprietorship | Documents as per NIT to be uploaded | Copy enclosed YES/NO
or partnership or company
2.8 Registered with: Registration copy
Category of Registration: Enclosed : YES/NO
Valid Up to:
2.9 | Authorization of signature by the | Documents as per NIT to be uploaded | Copy enclosed YES/NO
Directors of company as per
Company act.
2.10 | Experience details
i) Three separate works each Work No. 1 Copy of certificates

costing not less than Rs. 14.00
Lacs (excluding GST)

-Name of work :

enclosed:

Work Order/Agreement No. & Dt.:

YES/NO

Prequalification Performa
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-Contract Cost:

-Stipulated Date of completion
as per contract agreement:
-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (if any) up to ... ....
with/ without levy of
compensation.

-Completion Certificate Issuing
authority name and Designation

Details of EOT
case

Work No. 2
-Name of work:

-Work Order/Agreement No. & Dt.:

-Contract Cost:

-Stipulated Date of completion
as per contract agreement:
-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (ifany)up to .......
with/ without levy of
Compensation.

-Completion Certificate Issuing
authority name and Designation

Copy of certificates
enclosed:
YES/NO

Details of EOT
case

Work No. 3
-Name of work:

-Work Order/Agreement No. & Dt.:

-Contract Cost:

-Stipulated Date of completion
as per contract agreement:
-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (ifany) up to ... ....
with/ without levy of
Compensation.

-Completion Certificate Issuing
authority name and Designation

Copy of certificates
enclosed:
YES/NO

Details of EOT
case

ii) Two separate works each
costing not less than Rs. 17.50
Lacs (excluding GST)

Work No. 1
-Name of work:

-Work Order/Agreement No. & Dt.:

-Contract Cost:

-Stipulated Date of completion
as per contract agreement:
-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (if any) up to ....... with/

without levy of

Copy of certificates
enclosed:
YES/NO

Details of EOT
case

Prequalification Performa
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Compensation.
-Completion Certificate Issuing
authority name and Designation

Work No. 2

-Name of work:

-Work Order/Agreement No. & Dt.:
-Contract Cost:

-Stipulated Date of completion
as per contract agreement:
-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (ifany) up to ... ....
with/ without levy of
Compensation.

-Completion certificate Issuing
authority name and Designation

Copy of certificates
enclosed:
YES/NO

Details of EOT
case

ii) One work costing not less than
Rs. 28.00 Lacs (excluding GST)

Work No. 1

-Name of work:

-Work Order/Agreement No. & Dt.:
-Contract Cost:

-Stipulated Date of completion

Copy of certificates
enclosed:
YES/NO

Details of EOT

as per contract agreement: case
-Actual Date of Completion:
-Actual Completion Cost:
-EOT granted (if any) up to ... ....
with/ without levy of
Compensation.
-Completion certificate Issuing
authority name and Designation
(b) | Incase of experiences from Copy of TDS certificates from Private | TDS certificate
private clients, TDS certificates clients to be enclosed In support of enclosed:
have to be enclosed? experience. YES/NO
2.11 | Scanned Copy of Similar Works | Documents as per NIT to be uploaded Copy enclosed YES/NO
Completed During The Last
Seven Years as per Form - A
2.12 | TURNOVER: Year Turnover (In lacs) Proof of turn over
Annualized average financial enclosed (Abridged
turnover of not less than 2022:23 balance sheet &
Rs. 24.50 Lacs against works 2023-24 profit & loss A/C)
executed during last three Copy enclosed:
financial years. As a proof, co 2024-25
y prooft, copy
of Abridged Balance Sheet of the Average :
firm with profit and loss account YES/NO
shall be submitted along with the
application.
2.13 Scanned Copy of Financial |Documents as per NIT to be uploaded Copy enclosed YES/NO

Prequalification Performa
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Information as per Form - B

2.14

Net Worth: Minimum net worth |Certificate issued from Chartered Copy enclosed
issued by certified chartered |Accountant is to be uploaded.

YES/NO
accountant as per Form C for Rs.
10.50 Lacs with other relevant
information.

EPF & ESIC Registration Copy of Registration to be uploaded. Copy enclosed YES/NO

Proof of owning or lease basis [Copy of documents for owning or lease |Copy enclosed YES/NO
ownership for required |basis ownership for required
machineries machineries as per NIT to be submitted

Affidavit On  Minimum Wages [Documents as per NIT to be uploaded Copy enclosed YES/NO
(Annexure -1V, Pg. no. 15).

General Financial Rules (GFRs)- [Documents as per NIT to be uploaded Copy enclosed YES/NO
2017 (Annexure -V, Pg. no. 16).

GST Undertaking (Annexure -X, [Documents as per NIT to be uploaded Copy enclosed YES/NO
Pg. no. 20).

Details of any other information

Note: Tenderers have to submit UDIN generated documents like Balance Sheet/Turnover
certificate, Working Capital Certificate (works done during last 5 financial years & works in
hand), Net worth Certificate, Tax Deduction at Source (TDS) Certificates for Non- Govt.
works etc. as per NIT conditions duly certified by CA and having UDIN. The documents
submitted by bidders without UDIN shall not be entertained.

Place:
Date:
Signature
Authorized Signatory of the contractor/ Firm

DECLARATION
I ( ) hereby declare that the documents submitted |/
enclosed are true and correct. In case any document at any stage found fake /
incorrect, action as deemed fit by AAIl can be taken against me including debarment
in participating AAI tenders.

Place:
Date:
Signature
Authorized Signatory of the  contractor/ Firm
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Procedure for Online Collection of EMD and Tender Fee from Bidd

1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID mapped with
Digital Signature Certificate) and follow the process of participation to the tender.

2. After Login search the tender in “Search Active Tender” tab with different criteria after that click
on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender details
and click on proceed for Bid Submission.

3. For submission of online Tender Fee and EMD, click on Button as **Pay Online™

4. In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option
to “Yes” other wise “NO™ as per below screenshot:

T 1A-Dec- 2049 S5 14 9 10 Ape FO1W 17 4N
Gorvernment el rocurement System

I Vi arr eapted Baes | pmde F o Syt The el T ppli 46 T en S plueals The el
Aiw pou snmengind fram Tonde foe payrent: (D vgs 8 e

Searvh Actree Tascbers
L P

[ PN

My At Puchs

Bt Cogrisng (Loew )

Y Fal G wrmands

5. In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes”
(as per below screenshot) and provide the details and upload copy as a proof.
- Bank Guarantee (BG)/Swift Transfer (ST)
- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must
select “Yes' otherwise bidders will not have the option to pay EMD through Bank Guarantee.
Once proceeded it is not possible to revert the option.

6. Select option “NO” (as per below screenshot) for proceeding for Online EMD payment.

: 34-Dex-2018 0%:00 Fu AG Age- JOTS 1 7:2%:32%
Governmenl eProcurerment System

O My Tenders + EHD Esmepton

B opew gt paveng UPG Povegh Bart Gos oedem 80 ) | Lol Tramafer 57 ) o sassvpted Sum [HO paresed, hes sewt

Tt ctiem Few ordd 2oweade the dutady Fo sutetalireg LPA0 Paruegh B st ardos, et Trammbes . pptent |I4rS 1340
Earrwtion amd wpbued the Loy of BC LT she

B e LR
Brw pen mulsetting EMD tieegh BGST te Eanmmgted from IMD payeent Yeu ®ma

After selecting the option, click on “Next” Button as per above screenshot. Further process to be
followed as per subsequent screen.
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ASPOITTS ATHORITY CRTRDNA

National Informatics Centre Payment Gateway

TEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA SBI BANK GATEWAY

(SBI AND NON SBI ACCOUNT HOLDERS)
Home Page.

Login as a bidder into etenders.gov.in to proceed for payment.

Government of India

Central Public Procurement Portal
1eFROCUREMENT)| - -

=
CUJTDF 2
s [ ]
Loge

[ —

P by Pl (o

L

! Tonder Seanch
Bl e {1t

I NIC-GePNIC I Version 1.09.06 ] Page 1
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National Informatics Centre Payment Gateway

Step 1) Click “Pay Online” when you reach below page while Online Bid Submission.

BID MANAGEMENT
Usrer Management
g 0 My Tenders » 2008 LSS0 2043497 1 » Transacten Message
"
|
Ii At rpn Ranagement
¢ o
. 1 Tand
.
E Bid Management .1:_:-'-\ 3 VARIOUS LANES
ING
s Sea s Terde
i Bid Precess List
e SNo  Bud Process Action
& My Ae 3 P o
. v
.
. Bed Payment Detards
S He Fee Type Actual Fee [xempted Fee Fee To Be Paid Paid Fee
.
Temder Tee e N 23
. 1Fs . . ¥ 3 td Fon YI400.00 (IvA . yrase Ina
.
.
. Pay Ocdee EncryptlUploss
Verpon: 1.09.06 04-Feb-2018 (€) 2008 Tencers NIC, All rghts reserved.

NIC-GePNIC [ Version 1.09.06 Page 2
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National Informatics Cenlre Payment Gateway

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below.

Note: Please ensure that you have availed Tender Fee / EMD Exemption, if eligible. Further, there would
not be any provision to change back, under any circumstances.

BID MANAGEMENT
User Management
& v ity 0 0Offline/OnLine Payment Confirmation

.

I
| Auction Management
!

Organization Chain : NIC||NIC Contracts
Terde: Belerence humbe I}01/18
204397 _1

PVL234 £04/18-15 DVN.30 VARICUS LANES
INTERLOCKING AND CONCRETING

Bid Payment Details

SNo Fee Type Actual Fee Exempted Fee Fee To Be Paid

Portal Alert
@ Beyond this stage, you will not be able to edit Fes or Exemplion details.
@ Please confirm that the exemption and amount to be paid are correct

1 hereby coalirm that the above payment details are correct.

Version: 1.09.06 04-Feb-2018 (<) 2008 Tenders NIC, All nghts reserved.

NIC-GePNIC Version 1.09.06 Page 3

Procedure for online Payment Page 29



AN

T

National Informatics Centre | Payvment Gateway

Step3) Verify that the Tender fee and EMD shown are correct, as per tender document. Then, select the
payment option SBI MOPS and Submit, as below.

Note: In case of any mismatch in tender payments, with reference to tender documents, please contact
TIA for clarifications.

BID MANAGEMENT
B User Management
' : O Online Payment Gateway

ﬂ Auction Management
. Organization Chain : NIC||NIC Contracts
L

Tender Reference Number : PW3/23401/18

N

Tender 10 : 2018_LSGD_20
Y PWl/ 8 PRO.NC.604/18-19 DVN.30 VARICUS LANES
INTERLOCKING AND CONCRETING

E fid Management

.
Did Payment Details
s My Te
Fee Type Actual Fee Exempled Fee Fee Ta be Paid
5 Terder Fee « 5

o My Actryw Bed Emd Fee

Total Fas 40,000

Choose Payment Dption

o ® SE] MOPS
.
Back Subma
.
.
Version:1.09.06 04-Feb-2018 (e} 2008 Tenders NIC, All rights reserved.
NIC-GePNIC Version 1.09.06 I Page 4
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ASPOITTS AUTHORITY GITNONA

National Informatics Centre Payment Gateway

Step 4) Check and Follow the Terms and Conditions, and then Submit, as below.

BID MANAGEMENT
I User Management
s My Accounts 0 Online Payment Gateway
» M "
Payment Yerificalion
I Auction Management
I Song
i Organization Chain 1 NIC||NIC Contracts
- Ry Tender Reference Nomber 1 PWX/23401/18
Hﬁtd Hanagement 2018_LSG0_J04357_1
! Sesrc? e Tende FIW3/23401/18 PRO.NO.604/18-19 DVN.30 VARIOUS LANES
INTERLOCKING AND CONCRETING
» My Tende
» Clardoate Pay Model : SBI HOPS

v Terms And Conditions.

Vermon:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All rights reserved.

Step 5) Bidders may choose the type of transaction and proceed for payment.

0SBl 0Bl

ffi

i e

T Chumgenn: 1.9 Hiaark Chrges: 1323

MEF TR

fhanih Chuarges: 1308

| NIC-GePNIC | Version 1.09.06 | Page
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| National Informatics Centre |

Payment Gateway

Step 6) Once the Payment type is selected it navigates to the respectivelanding page.

a) SBI

i- Bidders with SBI account may click SBI option to proceed to its Net Banking Page

OSBI oRLINE
Login to Online S8l e ome 1 et Bantng
FARE " tfhafsflofisf=fall=flclis
Pt 1 e ® ipEEAL CORPORATH i 0
casinmer Segmen ARG B sl wfefiallaflafloflajeis
— IR ol w '
tlwlloflafs Vs Tl
v
CAPY LOCK i
[ oo W e ] |
Far et 50
o Wanzstory Naigs e Tared wilh 30 wile s
o D 001 (00N o0 UIATT INS IO Styaturs B N 0 I pagt @
o T taghey confloenial P GBI wll royer -
o Piaasa 5o mot eal Cavtact Corms or by B raed CUS exmmpine o0 B 3 of Fangactan
Proac Sawet | Cigmmars | Trms of SeskcaTa § Covalii
1ty
brresa © 5t B o nety Tee st Satsdh s

NIC-GePNIC Version 1.09.06 | Page 6
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ASPOITTS AUTHORITY GITNONA

National Informatics Centre ‘ Payment Gateway

ii. Bidders may enter SBI Net banking user ID and Password and Click on Login to proceed.

A O o anabicon - D < @ Mwebedy - C | @ bt ke teoe |

CORPORATL
FANE N 3] Vs

{: B \inir ™ Mg heve i

Pt Forpdl Loge Fazumrd

COTTTTrTy - b arget L e

oo

For butiar spcisty ime P Ctwime Vit oy Do ard o iogi Py | Aped Py

Marsatory el e marked = an athek 7).

O o prveic rons U T 0 (e @YWt B B 0 I e 4
Wens ubaenare and pattats0 My bghy confderial Nerver o v B LI wl mever £ o e nater -
Fuaie im0l a0 COMRaCT Canmre of ¥y b tane (A Compeset on the Gy of Yamiackan

L R

Pywery Mabervant | Omibande | Temm of Sereiw Tomem & Conetturs |

NIC-GePNIC | Version 1.09.06 [ Page 7
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ASPOITTS AUTHORITY GITNONA

National Informatics Centre Payment Gateway

iii. Please ensure that your account has sufficient balance, before proceeding further. After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the eProcurement System, with the Success transaction.

r— 204 A0 @ - =

Your previous sita viit: 28-Feb-2010 16 00 IST
| UP Electronics Corporation TR DT ETE 1

L You R not peviermed amry UP Edectronecs Camporation iransachons today

Varily and confim UP Electronics Corporstion panssction delaily

Detilt Account Detaily
o Account lo. Derscription EBeanch

BESANT
0000000631272 Saengs Accomt WAGAR

%

Refurence Humber 20%TSN6T6
Depanment 1D

Fravary aterert | Toems of e Y]

ety B O it bk f vt | et e v aipimto. 4

O — . PO e B0 4 A0 9w E
Biimi
Welcome

Vot prevews she wet D4l M0 THI) 57

[TTRETTTIEET

T Hijpwey (ritp

wid B £ SRNT A TAR
£ . e X

Qi by 1 owtern 8 B P Eleciona Coporton whe Ehve yow il e setimabc sy swrecied b B UP Elaciands Copoamen se m ) sacandy
€l 18 Prnary Bawvaet | Y o Une

NIC-GePNIC | Version 1.09.06 | Page 8
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National Informatics Centre Payment Gateway

iv. As in below, you will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the eProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT
E User Hanagement
» My 0 Bank Response On Payment Details
S My 0
‘; Auction Management ;3 Your Online transaction has been completed successfully.

rganication Chain « NIC||MIC Contracta

PWLIMOLIL

Bank Response On Payment Details
220957531132
220957531332
. ot Ta et arE TR Number - IGADAIGCGOR
Bank Name : SBI Bank
Status | Success
Sratut Descrptien - Completed successfully,

Next

NIC-GePNIC Version 1.09.06 I Page 9
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National Informaties Centre [ Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BID MANAGEMENT T
Inu-rlhluqmni
o My O My Tenders + J010_CSITM _200916_7 + Tromsachon Messsge
.
Auction Mansgement gani ha INIT Contracts
. -
.
M7
ROMNO.604/18-1% DVNLIO VARIOUS LANES
> G AND CONCRETING
[“ Bad Pro<ess Lint
Shs Bid Process A tran
# e
.
.
.
Bed Fayment Detads
? SMe Fee Type Actual fee tuevmpled Fee Toe To Be Pad Pasd 1 oe
. . . i Tader Fan o [l wi
o Fon 2.0 4 ¢ 3 324 L1
.
L
o Sha Pl Datumernts Mas i
.
L
NIC-GePNIC Version 1.09.06 I Page 10
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National Informatics Centre Payment Gateway
b) OTHER BANKS :
i. Bidders with other bank account may click Other Banks option to proceed to SBI Net

Banking Page

0SBl 0SBl

(et Flasks
Hauk Chasges: 118 ek Changes: 1123

Oy ity Weaden

Fains
WFTRIGS

Bk Charges: 1318

You may select the appropriate Bank from selection page. As an example, we are proceeding with ICICI
Bank in the provided dropdown box of All Banks.

cemmifagmert 0 = @ O | b BiDest - bt vous Byt

b g o Sl e gt T

State Bank 11070

Wadh Opewm Py | stem

Brmeond > gees your Bank Pomentiwoet UE200
Popule Rarks

Nowe FEER  Aoonn

Al Barks

Select your Bank v

10¢
==

| NIC-GePNIC Version 1.09.06 | Page 11
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ASPOITTS AUTHORITY GITNONA

National Informatics Centre Payment Gateway

Mg o il caey gt Pt et D = 88 | b bt - A vou Favert ¢

Wi ptom Promet Joten 1 5caw Bars Cobact

[l ]
Adarabiad Bani [Hatad]

Andhen Bank [Retas]

foom Pk [Robad]

Bark of Bahvan and Kuwat
Bark of Barods [Corponats|
Bark of Barods [Rotad]
Bark of Ind

Bark of Maharashira
Canara Bark

Cathoic Synan Bank
Central Bark of Inde

Cy Urion Bank
Corporation Bank

Cosimos Bank

Federal Bank ScarhFay
HOFC Bank [Retad)

CIC]| Bank [Rutas]
DS Banik [Corporaie] @
DEN Hank [Rota]

[ C Bank
nohan Hank v

has [ L

[ NIC-GePNIC | Version 1.09.06 [ Page 12
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ASPOITTS ATHORITY CRTRDNA

National Informatics Centre |

Payment Gateway

After selecting ICICI Retail Banking, Click Make Payment Button to Proceed to its internet
banking page. Further steps may depend on the Bank Procedure.

Pyt Ameae T L0

JIOERRE - Y N
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National Informatics Cenlre Payment Gateway

Confirm Details

{Pay From [ )
e Bt Y Pad A8 Degt BILL DESK RPC)
(1]

Payment Successiul
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National Informatics Cenlre | Payment Gateway

iii. After, successful payment, system will direct you to payment confirmation page.
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iv. As in below, you will receive bank response immediately by verifying the payment status,
whether Success or not. In case, payment was debited from account and further, Payment
Failure is shown, immediately contact the eProcurement helpdesk, for resolution, before
tender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT

lummw

@ Bank Besponse On Payment Details

@ Your Online transaction has been completed successfully.

Ceymriemiivg Chmis | MIC] |MIC Curvireits
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National Informatics Centre | Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BIC MATLALT MEMNT
User Mansgement
PR * R w—— D My Tenders » J018_CSITHM 20516 T « Transsches Message
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C) NEFT/RTGS
(i) Bidders may choose the type of transaction and proceed for payment.
OSBI osel I
1] i}
S8 Oatvws Paaks
EIETET
T
NEF TGS

Uank Chatges. 0.0

(ii) Please click the check Box to proceed to the payment and click on the Confirm Button.
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0SB

Disclaimer Clause
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(iii) Please ensure that your account has sufficient balance, before proceeding further. After
checking the same, Click Confirm button as below, to transfer payment.

0SBl =
Your sl vt 18-5ep 2018 {11 4515T)
e-procurement payment
Payrmseat detyin
™ Refprarce Hambar i1 ]
U Depatrent © L
EMD Amognt ]
Tonder Fan )
RSLFee ]
Aot §
Amout @ wiety Five Bupaes naly
(oalrm  Resel
Chce bare 1 atert thes ranaacton ad 1etm 12 the +-procumment paymert Mir
\:,E; + Mandatary bekdy e maried wtd o0 ateesh {1]
Sl Pty e | Daomun | Fresewdiiagenes | Secet Tow | lerma of i
NIC-GePNIC Version 1.09.06 Page 18

Procedure for online Payment Page 44



ASPOITTS AUTHORITY GITNONA

National Informatics Centre I Payment Gateway

(iv) Click Confirm button as below, to transfer payment.
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National Informatics Centre | Payment Gateway

(vi) The Downloaded challan of the e-procurement RTGS/NEFT Remittance Information

e-procurement pavment RTGS/NEFT Remittance Information
Form
Beneficiary Details

Beneficiary Details

Beneficiary Account Number
(to be entered as it appears)

PSEGACPJIS8923167

Amount

Rs. S

Amount In Words

Five Rupees only

Beneficiary Bank

State Bank of India

Beneficiary IFSC Code

SBIN0O17676

Name and Address e-procurement payment

117725193159

Beneficiary Reference No
Lustenections for cenitting Bank:
a. This form iz valid for remirtance through non-SBI branches

b Beneficiary account no. 3 alpha-smumeric and caze sensitive It should be enrerad az 11 appears above
e A t to be v rrad should not be higher or lezzer and should be the same az shawn above

Note for Bidders”

Bidder should ensvure thar account no. entered during RTGSNEFT remittance at any bank counter or

Intersrer banking site is the sowe ar if apgeears in this remittance foess Bidder should mot muncate o odd

any orther detail ro the above account mimber

No addes ! infow Like * name, comparnny name, #tc. should be entered in the account no

column along with account no. for RTGSNEFT remittance

Account 1o Account rangters or Cazh payments are not allowed and are

this remiittance forw iz o be used only for RTGS or NEFT payment

Brdder should encure that tender document foes and EAD are remirted as one single ransaction and nor

separate The remimance should be within the prezcribad nme and az per the terms and condinons specifiad

n revicder

Ploaze ensure the corvecmess of details inpurted while remiurtance through RTGSNEFT. Pleaze alio ensure

rhart your banker kave in the Account Number rwhich 5 case sensinve) as displayed in this form. SBI and

Merchane prrafrascd

For RTGS be relevant for
Thergfore , bidders

barore date and

Isd mode of pay Hence,

e for submizsion of tender,
Bids for which Payment (2 recerved after closing datetime for submizsion of tenderbid would be rqyected
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AIRPORTS AUTHORITY OF INDIA
GUIDANCE FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP
Portal, using valid Digital Signature Certificates. The instructions given below are meant
to assist the bidders in registering on the CPP Portal, prepare their bids in accordance
with the requirements and submitting their bids online on the CPP Portal. More
information useful for submitting online bids on the CPP Portal may be obtained at:
http://etenders.gov.in/eprocure/app.

REGISTRATION

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: http://etenders.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrolment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders shall be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the CPP
Portal.

Upon enrolment, the bidders shall be required to register their valid Digital Signature
certificate (Class Il or Class Ill Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify / nCode /eMudra etc.), with their profile.

Only one valid DSC shall be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

Bidder shall then log in to the site through the secured log-in by entering their user ID /
password and the password of the DSC/ e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters may include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced
search for tenders, wherein the bidders may combine a number of search parameters
such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to
search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download
the required documents |/ tender schedules. These tenders can be moved to the
respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders
through SMS [ e-mail, in case there is any corrigendum issued to the tender document.
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The bidder shall make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

Bidder shall take into account any corrigendum published on the tender document
before submitting their bids.

Bidder shall go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, shall get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they may be in PDF / XLS /| RAR /| DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has
been provided to the bidders. Bidders can use “My Space” or “Other Important
Documents” area available to them to upload such documents and keep it as a
repository.

Note: My Documents space is only a repository given to the Bidders to ease the
uploading process. If Bidder has uploaded his Documents in My Documents space, this
does not automatically ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS :

Bidder shall log into the site well in advance for bid submission so that they can upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for
any delay due to otherissues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee /| EMD as
applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document.
The original should be posted/couriered/given in person to the concerned official, latest
by the last date of bid submission or as specified in the tender documents. The details of
the DD/any other accepted instrument, physically sent, should tally with the details
available in the scanned copy and the data entered during bid submission time.
Otherwise the uploaded bid will be rejected.
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5) Bidders are requested to note that they should necessarily submit their financial bids in
the format provided and no other format is acceptable. If the price bid has been given as
a standard BOQ format with the tender document, then the same is to be downloaded
and to be filled by all the bidders. Bidders are required to download the BOQ file, open it
and complete the white coloured (unprotected) cells with their respective financial
quotes and other details (such as name of the bidder). No other cells should be changed.
Once the details have been completed, the bidder should save it and submit it online,
without changing the filename. If the BOQ file is found to be modified by the bidder, the
bid will be rejected.

. N

6) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

7) All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of the
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data
storage encryption of sensitive fields is done. Any bid document that is uploaded to the
server is subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid openers’ public
keys. Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

8) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

9) Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a
bid summary will be displayed with the bid no. and the date & time of submission of the
bid with all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the submission
of the bid. This acknowledgement may be used as an entry pass for any bid opening
meetings.

11) The bid summary has to be printed and kept as an acknowledgement of the submission
of the bid. This acknowledgement may be used as an entry pass for any bid opening
meetings.

12) Queries / Clarifications, if any, may be sought through e-tendering portal only. No queries
| clarification will be entertained by Department received after Last date of clarification
mentioned in Notice Inviting Tender.
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13) Tenderers are requested to get themselves acquainted for e-tendering participation
requirement at “Bidder Manual Kit” and register themselves at NIC CPP Portal, obtain
‘User ID’ & ‘Password’ and go through the ‘Help for Contractors’ available in the Home
Page before login to the NIC-CPP Portalwww.etenders.gov.in and obtain digital
signature certificate as specified in the guidelines for bidders at the e-tendering portal.
The tenderer may also take guidance from AAI Help Desk Support given at page no HDS-1
of this tender document.

. N

14) AAl is not responsible for any postal delay or delay due to link failure/ internet problem
etc. in respect of submission /receipt of any documents or in submission of e-Bid. Bidders
who are intending to submit responsive e-Bids are requested to submit the same well in
advance before the due date & time. It is the responsibility of the Bidder to make sure
that the required documents / e- Bid is submitted in time.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated below:

SM (Engg-C)
AAl, CCSI Airport, Lucknow

2) Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk.

3) Tenderer should download the Tender Documents from the e-tendering portal of NIC, fill
up the required information and upload the same after digitally signing well in time along
with authorization letter | power of attorney, if any, required.
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AIRPORTS AUTHORITY OF INDIA

NOTICE INVITING TENDER
GENERAL GUIDELINES FOR THE BIDDER.

1. Percentage rate e-tenders are invited on behalf of the Airports Authority of India for the
work as mentioned at Page No. 3 of Tender Document. The estimated cost of the work
is mentioned at Page No. 3 of Tender Document. This estimate, however, is given
merely as rough guide.

2. The Tenders shall be in the prescribed Form.

3. The works are required to be completed within the period as mentioned at Page No. 3
of Tender Document.

4. Not more than one Tender shall be submitted by a contractor or by a firm of
contractors.

No two or more concerns in which an individual is interested, as Proprietor and/or
partner shall tender for the execution of the same works. If they do so, all such Tenders
shall be liable to be rejected.

5. The Accepting Authority as mentioned in Schedule “F”/2 (viii), shall be the accepting
officer hereinafter, referred to as such for the purpose of this contract.

6. In the event of the tender being submitted by a firm, it must be signed separately by
each partner thereof or in the event of the absence of any partner it must be signed on
his behalf by a person holding a power-of attorney authorizing him to do so. Such
power of attorney to be uploaded with the tender, and it must disclose that the firm is
duly registered under the Indian Partnership Act,1952.

7. Tender documents consisting of plans, specifications, Schedule(s) of quantities of the
various classes of work to be done, the conditions of contract and other necessary
documents will be open for in section in the office of the Bid Manager (SM (Engg-Civil),
Airports Authority of India, CCSI Airport, Lucknow), between hours of 11.00 am & 4.00
pm every day except Saturday, Sunday and public holidays. Tender document can be
downloaded from the NIC CPP e-procurement portal without paying any tender fees.
However, to participate in the tender, the Bidders must pay tender processing fee
through Online as mentioned in WNIT.

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub soil
(so far as is practicable), the nature of the site, the means of access to the site, the
accommodation they may require, working conditions including space for stacking of
materials, installation of T&P, rates of various materials to be incorporated in works,
conditions affecting accommodation and movement of labours etc. and in general shall
themselves obtain all necessary information as to risks, contingencies and other
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circumstances which may influence or effect their Tender. A Tenderer shall be deemed
to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed.

Submission of a Tender by a Tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the
works to be done and of conditions and rates at which land for stores, tools and plant,
etc. will be arranged by contractor.

Percentage rates shall be quoted in the CPP e-tendering portal exclusive of GST (Price
bid i.e. Envelope-ll) and no other format is acceptable.

This tender is a Percentage rate Tender, only quoted percentage below/above shall be
considered.

Tenders shall be received through CPP Portal up to the date and time as mentioned in e-
NIT and shall be opened on the date and time as mentioned in e-NIT. Any change or
extension of date shall be intimated through e-tendering portal.

EMD amounting to Rs. 2,10,000/- (Rs. Two Lakhs Ten Thousands only) will be accepted
online through CPP portal.

Notification of Award of contract will be made in writing to the successful bidder by the
Accepting Authority or his representative. The contract will normally be awarded to the
qualified and responsive Bidder offering lowest evaluated bid in conformity with the
requirements of the specifications and contract documents and the Accepting
Authority shall be the sole judge in this regard. The Accepting Authority does not bind
himself to accept the lowest or, any tender or to give any reason for his decision.

A responsive bidder is one who submits priced Tender and accepts all terms, conditions
and specifications of the contract documents.

A major modification is one which affects in any way the quality, quantity and period
of completion of the work or which limits in any way the responsibilities or liabilities of
the Bidder or any right of AAl, as required in the specifications and contract
documents.

Any modification in the terms and conditions of the Tender which are not acceptance
to AAl shall also be treated as a major modification.

Tenderer shall submit a responsive bid, failing which his Tender will be liable to be
rejected.

The Accepting Authority reserves to himself the right of accepting the whole or any part
of the Tender and Tenderer shall be bound to perform the same at his quoted rates. No
claim whatsoever will be entertained on this account.

Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted
by the Tenderers who resort to canvassing will be liable to be rejected.
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The Tenderer shall not be permitted to tender for works in Airports Authority of India
Engineering Department, responsible for award and execution of contracts, in which his
near relative is posted as Manager Finance & Accounts or Sr. Officer or as an Engineer in
any capacity. He shall also intimate the names of persons who are working with him in
any capacity or are subsequently employed by him and who are near relative to any
officer in Airports Authority of India. Any breach of this condition by the contractor
would render him liable to be debarred from Tendering in AAl. The contractor shall give
a list of AAl Employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of Airports Authority of India/Govt.
of India is allowed to work as a contractor for a period of two years of his retirement
from Airports Authority of India/Government service, without the previous permission
of Airports of India/Govt. of India. The contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who had
not obtained the permission of Airports Authority of India/Govt. of India as aforesaid
before submission of the Tender or engagement in the contractor’s service.

The tender for the works shall remain open for acceptance for a period of 90 days from
the date of opening of financial bid of tenders. If any tenderer withdraws his tender
before the said period or makes any modifications in the terms and conditions of the
tender which are not acceptable to the department then Airports Authority of India
shall without prejudice to any other right or remedy, be at liberty to take action against
tenderer.

On acceptance of the Tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated to the Engineer-in-Charge.

A tenderer shall submit the tender which satisfies each and every condition laid down in
this notice failing which the Tender will be liable to be rejected. Also if the credential
submitted by the firm found to be incorrect or have some discrepancy which
disqualifies the firm then the AAl shall take the following action:

Forfeit the Performance guarantee and security deposit whichever is available with AAI.

Debar the firm from tendering in AAl, apart from any other appropriate contractual /
legal action including but not limited to cancelation of his tender/ work order/ contract
agreement, as the case may be.

The tendered Percentage rate shall be inclusive of all taxes, duties, cess, fee and
charges levied under any statute but exclusive of GST. In every bills agency shall submit
the invoice indicating bifurcation of GST.
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(a) All Percentage tendered rates shall be inclusive of all taxes and levies but exclusive
of GST payable under respective statute. However, pursuant to the Constitution (46th
Amendment) Act 1982, if any further tax or levy is imposed by Statute, after the last
stipulated date for the receipt of tender including extensions if any and the contractor
thereupon necessarily and properly pays such taxes [ levies, the contractor shall be
reimbursed the amount so paid, provided such payments, if any, is not in the opinion of
the Engineer-In-Charge (whose decision shall be final and binding on the contractor)
attributable to delay in execution of work within the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by
a duly authorized representative of Airports Authority of India and / or Engineer-In-
Charge and further shall furnish such other information / document as the Engineer-In-
Charge may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further tax
or levy, pursuant to the Constitution (46th amendment) Act 1982, give a written notice
thereof to the Engineer-In-Charge that the same is given pursuant to this condition,
together with all necessary information relating thereto.

The site for the work is available.
MODE OF SUBMISSION OF TENDERS:

Following 2 Envelopes shall be submitted through online at e-portal by the bidder.

Last date and time of submission of bids (Envelope | & Il) is date & time mentioned in
CRITICAL DATA SHEET at page WNIT-2.

Envelope-l Containing scanned copies of EMD and Unconditional Acceptance of AAl’s
Tender Conditions, Technical Bid and Qualifying requirements of Contractors/ firms:-
Date of opening of Envelope-l shall be opened on date & time mentioned in CRITICAL
DATA SHEET at page WNIT-2.

If any clarification is needed from the bidder about the deficiency in his uploaded
documents in Envelope-l, he will be asked to provide it through “Shortfall of
Documents” option in NIC CPP e-tendering portal. The bidder shall upload the requisite
clarification/documents within time specified by AAI, failing which tender will be liable
for rejection.

Envelope -1l (Financial Bid): The Financial e-Bid through e-portal.

(i) The Bidders shall quote their item rates online through e-tendering portal only.

(ii) The Price Bids / Financial Bids of those Bidders who are fulfilling the criteria
Envelope-I shall be opened.

(iii)  All rates shall be quoted in the format provided and no other format is
acceptable. If the price bid has been given as a standard BOQ format with the
tender document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BOQ file, open it and complete
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the white coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed.
Once the details have been completed, the bidder should save it and submit it
online, without changing the filename. If the BOQ file is found to be modified by
the bidder, the bid will be rejected.

(iv)  Inevent no rate has been quoted for any item(s) leaving space both in figure(s),
word(s), and amount blank, it will be presumed that the contractor has included
the cost of this | these item(s) in other items and rate for such item(s) will be
considered as zero and work will be required to be executed accordingly.

(v)  All rates shall be quoted online in the CPP portal in Indian Rupees only in the
Envelope-II (Financial Bid Folder).

(vi)  AAI does not give any concessional forms / certificates /| permits towards any
taxes, duties & other levies like GST, entry taxes etc.

25.2  This Notice Inviting Tender shall form part of the contract documents. The successful

26.

26.1

Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall
within 15-days from the date of award of work sign the contract consisting of Notice
inviting Tenders, General conditions of contract, special/additional condition, General
and particular specifications, drawings, Tender conditions as issued at the time of
invitation of Tender and acceptance thereof with any correspondence leading there
to.

PROCEDURE FOR OPENING OF TENDER
Following steps shall be followed for opening of tender documents.

Envelope-I: Envelope-I| shall be opened as mentioned in WNIT.

Envelope-ll: Date of opening of Envelope — Il shall be intimated to the eligible bidders
through CPP Portal.

Rates to be quoted in the “Item” Section only.

26.2  Once the contractor has uploaded the digitally signed file of tender document along with

unconditional acceptance as an attachment, he is not permitted to upload any additional
file or put any remark(s)/ conditions(s) in / along with the Tender Document.

26.3 In case, the condition 28.1to 28.3 above is found violated, the tender shall be rejected.

27.

28.

Queries, Replies and Clarifications:

If the bidder has any query related to the Tender Document of the work they should use
‘Query/ Reply’ tab in e-tendering portal to seek clarifications. No other means of
communication in this regard shall be entertained.

This notice of Tender shall form part of the contract documents. The successful
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall
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within 15-days from the date of award of work sign the contract consisting of Notice
inviting Tenders, General conditions of contract, special/additional condition, General
and particular specifications, Tender conditions as issued at the time of invitation of
Tender and acceptance thereof with any correspondence leading thereto.

29.  Purchase to the Central Public Sector Undertakings shall be given, as applicable, on the
date of opening of tender.

For and on behalf of
Airports Authority of India
Signature:

Designation:

Date:
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GENERAL GUIDELINES

1. This book of “General Conditions of Contract” is applicable to
both types of tenders i. e.” Percentage rate tenders and Item rate
tenders”. Accordingly, alternative provisions for conditions Nos.
4, 10 & 12 of the General Rules and Directions are given in this
book. The appropriate alternatives will be applicable in specific
cases depending on whether this is used for percentage rate
tenders or item rate tenders

2. Notice Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along
with the Tender Documents but the same shall form part of the
agreement to be drawn and signed by both parties after
acceptance of tender.

3. All blanks are confined to Notice Inviting Tender and Schedules A
to F.

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up
all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

5. The intending bidders will quote their rates in Schedule A.

6. The Performa for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the
Standard Form. The Schedules with all blanks, duly filled, shall be
separately issued to all intending tenderers.
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AIRPORTS AUTHORITY OF INDIA

Lump-Sum Tender & Contract for Work
Airport/ Station : Lucknow Airport
Branch : Engineering Office of : SM (Engg.- Civil)
(A) Tender for the work of:- “Annual rate contract for Civil repair & maintenance of
residential colony Pocket-A at Lucknow Airport for the Year 2026-28”

(i) To be submitted/ uploaded upto ( Refer WNIT page No -2) hours on _in NIC CPP
Portal.

(ii) To be opened in presence of tenders who may be present on at
hrs. in the office of

Issued to *
Signature of officer issuing documents *
Designation *

Date of issue *

*(ii) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in
3/2 bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed
on back to back basis through another contractor. Further that, if such a violation comes to the
notice of AAI, then I/We shall accept the decision of AAl if we are debarred for tendering in AAl in
future works. Also, if such a violation comes to the notice of AAI before date of start of work, the
Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit /
Performance Guarantee.
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I/ We further undertake and confirm that information/ documents submitted by us are genuine, and
if at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAl, and any other appropriate legal action.

A sum of Rs. 2,10,000.00 (Rs. Two Lakhs Ten Thousand only) is here by submitted as Bank
Transfer/ RTGS/BG* in the format prescribed in tender documents as earnest money (Appendix-1A).
If 1/we, fail to furnish the prescribed performance bank guarantee within prescribed period, I/we
agree that the said Chairman, A.A.l. or his successors in office shall without prejudice to any other
right or remedy, be at liberty to take appropriate action as per terms of contract. Further, if I/ we fail
to commence work as specified, I/we agree that Chairman, A.A.l. or his successors in office shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said
earnest money absolutely, otherwise the said earnest money shall be retained by AAI towards
security deposit to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be ordered, upto
maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates
to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender
form. Further, I/We agree that in case of forfeiture of earnest money or Performance Guarantee or
both Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation
in the re-tendering process of the work.

Date: Signature of the Contractor
Witness: Postal Address

Address:

Occupation:
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AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of
invitation to tender pasted in public places /[NIC CPP Portal and signed by the
officer inviting tender or by publication in Newspapers and posted on AAl
web-site and NIC CPP Portal http://etenders.gov.in and www.aai.aero (for
reference only).

This form will state the work to be carried out, as well as the date for
submitting and opening tenders and the time allowed for carrying out the
work, also the amount of earnest money to be deposited with the tender, and
the amount of the security deposit and Performance guarantee to be
deposited by the successful tenderer and the percentage, if any, to be
deducted from bills. Copies of the specifications, designs and drawings and
any other documents required in connection with the work signed for the
purpose of identification by the officer inviting tender shall also be open for
inspection by the contractor at the office of officer inviting tender during
office hours.

In the event of the e-tender being submitted by a firm, it must be digitally
signed. Such tender will be treated as signed tender. For physical tender it
must be signed separately by each partner thereof or in the event of the
absence of any partner, it must be signed on his behalf by a person holding a
power-of-attorney authorizing him to do so, such power of attorney to be
produced with the tender, and it must disclose that the firm is duly registered
under the Indian Partnership Act, 1952.

2. (A)

In case of the tender submitted by a Joint Venture [ Consortium, a copy of
joint venture | consortium agreement in the specified Performa defining the
lead partner should be submitted. The lead partner shall sign all the
documents in respect of the works. The documents signed by any other
person or firm other than the lead partner shall not be entertained.

Receipts for payment made on account of work, when executed by a firm,
must also be signed by all the partners, except where contractors are
described in their tender as a firm, in which case the receipts must be signed
in the name of the firm by one of the partners, or by some other person
having due authority to give effectual receipts for the firm. Bank details shall
be furnished by the firm through an application duly signed by all partners for
payment to the firm through bank transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up
at what rate he is willing to undertake eac \ of the work. Tenderers,
which propose any alteration in the w ed in the said form of
invitation to tender, or in the time all ' rrylng out the work, or which
contain any other conditions of any i lng conditional rebates, will be
summarily rejected. Nosingle te nclude more than one work, but
contractors who wish to te or more works shall submit separate
tender for each. Tender e name and number of the works to
which they refer, wri ~)e velopes.
The rate(s) must decimal coinage. Amount must be quoted in
full Rupees by igno paise and considering more than 50 paise as Rupee
one.

Q usual printed form, stating
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In case the lowest tendered amount (worked out on the basis of quoted rate
of Individual items) of two or more contractors is same, theq such lowest
contractors will be asked to submit revised offer quoting ratg Q item of

the schedule of quantity for all sub sections/sub heads as thp ay be,
but the revised quoted rate of each item of schedule of q @ for all sub
sections/sub heads should not be higher than their respeg iginal rate
quoted already at the time of submission of tender. The low—¢"tender shall

be decided on the basis of revised offer.
If the revised tendered amount (worked out on the b
individual items) of two or more contractors received
found to be equal, then the lowest tender, among s

quoted rate of
sed offer is again
tractors, shall be

(Engg)/ Sr Manager (Engg) in-Charge of major
and the lowest contractors those have quoted

revised offer by the lowest contractor s
tender before acceptance and 50% o
In case all the lowest contractors
result of their quoted rate of indi
offers, then tenders are to be recg
lowest contractors.

Contractor, whose earnest mo

&st money shall be forfeited.
ve same tendered amount (as a
tems), refuse to submit revised
~4 after forfeiting 50% of EMD of each

yrfeited because of non-submission of
revised offer, or quoting hig sed rate(s) of any item(s) than their
respective original rate quoted dy at the time of submission of his bid
shall not be allowed to p \te in the retendering process of the work.

pports the above provisions, revised offers
g the tie shall be obtained and procedure
prescribed f icted call of tenders” shall be adopted (for e-

tenders).

4-(A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed
form, stating at what percentage below/above (in figures as well as in words)
the total estimated cost given in Schedule of Quantities at Schedule-A, he will
be willing to execute the work. The tender submitted shall be treated as
invalid if;
1. The contractor dose not quote percentage above/below on the total
amount of tender or any section/sub-head of the tender.
2. The percentage above/below is not quoted in figures & words both
on the total amount of tender or any section/sub-head of the tender.
3. The percentage quoted above/below is different in figures and words
on the total amount of tender or any section/sub-head of the tender.
Tenders, which propose any alteration in the work specified in the said form
of invitation to tender, or in the time allowed for carrying out the work, or
which contain any other conditions of any sort including conditional rebates,
will be summarily rejected.
No single tender shall include more than one work, but contractors who wish
to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer,
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written on the envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the
basis of percentage above/below) of two or more bidders is same, such
lowest bidders will be asked to submit revised offer in the form of letter
mentioning percentage above/ below on estimated cost of tender including
all sub sections/sub heads as the case may be, but the revised percentage
quoted above/below on tendered cost or on each sub section/ sub head
should not be higher than the percentage quoted at the time of submission of
tender. The lowest tender shall be decided on the basis of revised offers. In
case any of such contractor refuses to submit revised offer, then it shall be
treated as withdrawal of his tender before acceptance and 50% of earnest
money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer
is again found to be equal, the lowest tender, among such bidders, shall be
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM
(Engg)/ Sr Manager (Engg) in-Charge of work & the lowest bidders those who
have quoted equal amount of their tenders. In case all the lowest bidders
those have quoted same tendered amount, refuse to submit revised offers,
then tenders are to be recalled after forfeiting 50% of EMD of each bidder.
Bidders, whose earnest money is forfeited because of non-submission of
revised offer, shall not be allowed to participate in the re-tendering process
of the work.
Note: Till the time software supports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure
prescribed for “Restricted call of tenders” shall be adopted.

4.(B)

In case the lowest tendered amount (estimated cost + amount worked on the
basis of percentage above/below) of two or more contractor is same, such
lowest contractor will be asked to submit sealed revised offer in the form of

revised offers.

In case any of such contractor refuses
treated as withdrawal of his tender b
money shall be forfeited.
If the revised tendere ouy
offers is again found t qh
shall be decided by draw s in the presence of Jt.GM (Engg)/DGM (Engg),
g) in -Charge of major & minor component(s)

Biddefs, whoes earnest money is forfeited because of non-submission of
revised offer, shall not be allowed to participate in the re-tendering process
of the work.

The officer inviting tender or his duly authorized representative, will open
tenders in the presence of any intending bidders who may be present at the
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time, and will enter the amounts of the several tenders in a comparative
statement in a suitable form. In the event of a tender being accepted, a
receipt for the earnest money shall thereupon be given to the contractor who
shall thereupon for the purpose of identification sign copies of the
specifications and other documents mentioned in Rule - I.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder
towards tender fee will not be considered as any acknowledgement or
payment to the officer inviting tender and the bidder shall be responsible for
seeing that he procures a receipt signed by the officer inviting tender or a
duly authorised cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and
completed in the office of the officer inviting tender before the tender formiis
issued. If a form is issued to an intending bidder without having been so filled
in and incomplete, he shall request the officer to have this done before he
completes and delivers his tender.

The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records
connected with the work given to them. The unsuccessful bidders shall return
all the drawings given to them.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such
tender is liable for rejection. If there is any correction it should be cut with a
straight line and should be initialed and cello tape to be provided on all the
rates quoted in case of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any

tender containing percentage below /[ above the rate oted is liable to be

rejected. Rates quoted by the bidder in item rate tended  Sgures and words

shall be accurately filled in so that there is no discrep e rates written

in figures and words. However,

i if a discrepancy is found between rates j 7. 7% and in words, then the
rates which correspond with th orked out by the bidder
shall unless otherwise proved be correct.

ii. If the amount of an item is ng ut by the bidder or it does not
correspond with the rates ither in figures or in words, then the
rates quoted by the a ords shall be taken as correct.

iii.  Where the rates quot the bidder in figures and in words tally, but
the amount is p d out correctly, the rates quoted by the
contractor will herwise proved be taken as correct and not the
amou

iv. Ine e has been quoted for any item(s) leaving space blank
both s) and word(s) or cancelled the quoted rate in figure(s),
and wot but the amount corresponding to the item(s) is worked
out by the bidder and added to the grand total, then rate(s) of the
items(s) shall be derived from the amount(s) quoted by the contractor
against such item(s).

Sub Para i to iv of above shall not be applicable in case of e-tendering.
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V. In event no rate has been quoted for any item(s), leaving space both in

figure(s), wo and amsunt blapk, it will beqpresumed that the
bidder has in| | [t i in other items and
rate for such I e q b and work will be
required to be Cuteracdramgly.

vi.  Sub Paraito iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be

considered. Any tender containing item rates is liable to be rejected

Percentage quoted by the bidder in percentage rate tender shall be

accurately filled in figures and words, so that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

i The percentage which corresponds with the amount worked out by the
bidder shall, unless otherwise proved, be taken as correct.

ii. If the amount of the tender is not worked out by the bidder or it does
not correspond with the percentage written either in figures or in
words, then the percentage quoted by the bidder in words shall be
taken as correct.

iii.  Where the percentage quoted by the bidder in figures and in words tally
but the amount is not worked out correctly, the percentage quoted by
the bidder will, unless otherwise proved, be taken as correct and not
the amount.

11.

In the case of any tender where unit rate of any item / items appear
unrealistic, such tender will be considered as unbalanced and in case the
tenderer is unable to provide satisfactory explanation, such a tender is liable
to be disqualified and rejected.

12.

Applicable
for Item
Rate Tender
only.

e amount for each item should
ial care should be taken to

All rates shall be quoted on the tender for
be worked out and requisite totals given
e amount in figures only, in

write the rates in figures as well as in wosd
such a way that interpolation is le. The total amount should be
written both in figures and in wor ¢ of figures, the word ‘Rs’ should
be written before the figurs of, es_Ad word ‘P’ after the decimal figures,
e.g. ‘Rs. 2.15 P’ and in case <J ) the word ‘Rupees’ should precede and
the word ‘Paise’ should en at the end. Unless the rate is in whole
rupees and follg o@ word ‘only’ it should invariably be upto two
decimal places. otng the rate in schedule of quantities, the word

‘only’ should be closely following the amount and it should not be
written in the next liné.

12(A).

Applicable
for
percentage
rate tender
only.

In Percentage Rate Tender, the tenderer shall quote percentage below |/
above (in figures as well as in words) at which he will be willing to execute the
work. He shall also work out the total amount of his offer and the same
should be written in figures as well as in words in such a way that no
interpolation is possible. In case of figures, the word ‘Rs’ should be written
before the figure of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs.
2.15 P’ and in case of words, the word ‘Rupees’ should precede and the word
‘Paise’ should be written at the end. (quoting of rates in Paise is not
applicable in e-tenders)
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13

Acceptance of
abnormally
low quoted bid
(Capital

& Revenue
Expenditure
Contract)

An Abnormally Low Bid is one in which the Bid price, in combination with
other elements of the Bid, appears so low that it raises material concerns
as to the capability of the Bidder to perform the contract at the offered

price. Processing of such bid shall be as follows:

D)

The Bid Manager shall seek written clarifications from the lowest
Bidder with approval of the tender accepting authority, including
detailed price analyses of its Bid price in relation to scope, schedule,
resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bids document.

ii) If, after evaluating the price analyses, the Tender Accepting Authority

determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, then the bid/
proposal may be rejected.

ii) Such contracts should be closely monitored that final payments in

such cases do not abnormally increases due to extra items. Further,
there is no abnormal increase in quantities of the item for which
contractors have initially quoted very high rates.

13A

Deleted

14

vi.

The bidder, whose tender is accepted, will be required to furnish
performance guarantee of 5% (Five Percent) of the tendered amount
within the period specified in Schedule F. This guarantee shall be in the
form of Fixed Deposit Receipts or Guarantee Bonds of any Scheduled
Bank but not co-operative or Gramin Bank, in accordance with the
prescribed form, provided confirmatory advice is enclosed.

. The bidder, whose tender is accepted, will also be required to furnish by

way of Security Deposit for the fulfillment of his contract, an amount
equal to 5% of the contract amount of the work.

In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted.

. The Security deposit (under ii & iii above) will be collected by deductions

from the running bills of the contractor at the rates mentioned above and
the earnest money deposited at the time of tenders, will be treated as a
part of the Security Deposit.

. Security deposit will also be accepted in form of Fixed Deposit Receipts /

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin
Bank in accordance with the prescribed form, provided confirmatory
advice is enclosed.

The contractor shall submit an irrevocable additional performance
security in the form of an irrevocable Insurance Surety bond, demand
draft, bank guarantee issued from Scheduled Commercial Bank (i.c.
Indian or Foreign Banks included in the Second Schedule of Reserve Bank
of India Act, 1934 excluding co-Operative/Regional Rural Banks, if the bid
price offered by the selected bidder is lower than 10% of the estimated
cost put to tender. This clause shall be binding and enforceable in relation
to all works, irrespective of their nature, scope, or value.

Additional performance security Amount and Treatment-
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The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.25% for every percentage of bid price below 10% of the
project cost put to bid starting at 1% with the additional bid
performance security being 0.25% and this additional performance
security percentage shall be applied on the bid price;

(i) Where the bid price is below 20% but not below 25% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.50% for every percentage of bid price below 20% of
the project cost put to bid staring at 21% with the additional bid
performance security being 0.50% and this additional performance
security percentage shall be applied on the bid price;

(iiif) Where the bid price is below 25% but not below 30% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.75% for every percentage of bid price below 25% of the
project cost put to bid staring at 26% with the additional bid
performance security being 0.75% and this additional performance
security percentage shall be applied on the bid price;

(iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price
below 30% of the project cost put to bid starting at 31% with the
additional bid performance security being 1% and this additional
performance security percentage shall be applied on the bid price;

(v) The additional performance security percentage shall be rounded off to
the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based
on whether the decimal point of the percentage of bid price is 0.5% or
more;

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security shall
be governed by the provisions of Clause 1: Performance Security.

Additional Performance Guarantee shall be taken within 30 days of issue of
letter for intent. The Additional Performance Guarantee shall be in prescribed
form as provided in Clause 1 and Clause 1 B respectively of the General
Conditions of Contract (GCC).

The Award letter shall be issued on receipt of Performance Guarantee and
Additional Performance and contract agreement shall be signed within 10 Days
of issue of award letter.

In case the contractor fails to deposit performance guarantee within the
stipulated period tender shall be stands cancelled without any notice. Further,
EMD shall be forfeited, and the contractor shall be liable for debarment up to a
period of two (02) years.

15. On acceptance of the tender, the name of the accredited representative(s) of
the contractor who would be responsible for taking instructions from the
Engineer-in- Charge shall be communicated in writing to the Engineer-in-
Charge.

16. 1. All Tendered rates should be inclusive of all taxes excluding GST.

Wherever supplies/services involve imports, the same should be
identified separately. Basic Custom Duty will be paid by AAl by
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utilizing EPCG license/duty scrip under SEl scheme of GOI. GST shall be
paid to bidder for any taxable supply/services against a valid Tax
Invoice.

2. The bidder is required to provide Tax type and Tax percentage in all
bids other than that of civil works.

3. In case of composite works having component of SITC items, such as
Electrical & Mechanical Installation, Airport System. Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input
Tax Credit on such items.

4. In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contractor, the
contractor shall be entitled to receive any compensation for such
increase in quantum of Tax payable by the contractor. Similarly
recovery shall be made from the contractor on account of decrease of
rate of Tax or any provision relating to levy of Tax.

17.

The contractor/ bidder shall give a list of AAl employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or
contractors/ bidders who himself | themselves has [ have tendered or who
may and has |/ have tendered for the same work. Failure to observe this
condition would render, tenders of the contractors tendering, as well as
witnessing the tender, liable to summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart
from being a registered contractor (B&R) of appropriate class, must associate
himself with agencies of appropriate class which are eligible to tender for
sanitary and water supply drainage, electrical and horticulture works in the
composite tender.

20.

The contractor, -
well as which a

orks completed in last 5 years*as
he following format for assessing

Name of work | Name and particulars | Value of work Position of works | Remarks

of Office where work in progress
is being executed

2 3 4 5

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails
to do so, his failure will be a breach of the contract and the Executive Director
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(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions
of the said Act.

22 If complete site is available for work, the work shall be completed in the
manner specified here in special condition of contract and NIT specifications.
Note: In such case para 23 below may be deleted by NIT approving authority

23 If complete site is not available for taking up the work, the same shall be

made available in phases. The scope of work covered in each phase, time for
completion of work in each phase and methodology of taking over completed
work in phased manner has been specified under special conditions of
contract. The completion time for each phase shall be applicable as indicated
in tender documents. The work shall also be taken over by Engineer-In-Charge
in phases. The warranty for the works executed in each phase shall be applied
independently w.e.f. date of completion [taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority
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Definitions :

CONDITIONS OF CONTRACT

1.

The contract means the documents forming the tender and acceptance
thereof and the formal agreement [agreement executed between the
competent authority on behalf of the Chairman, Airports Authority of India
and the Contractor, together with the documents referred to therein
including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-Charge and all these
documents taken together, shall be deemed to form one contract / two
contracts and shall be complimentary to one another.

Contractor has to sign two agreements, one consisting BOQ for Civil works and
another one for SITC and O&M /AMC [ AICMC part. Engineer-in charge could be
common for both the agreements. Separate invoices for the civil /construction
works and SITC / O&M | AICMC /| AMC works have to be raised by the agency
referring to the respective agreements to facilitate AAI to claim input tax credit
on such SITC/ O&M | AICMC | AMC works as mentioned in Schedule 'F' para 2(v).

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them :-

i.  The expression works or work shall, unless there be something either in
the subject or context repugnant to such construction, be construed and
taken to mean the works by or by virtue of the contract contracted to be
executed whether temporary or permanent, and whether original,
altered, substituted or additional.

ii.  The site shall mean the land / or other places on, into or through which
work is to be executed under the contract or any adjacent land, path or
street through which work is to be executed under the contract or any
adjacent land, path or street which may be allotted or used for the
purpose of carrying out the contract.

ii. The Contractor/tenderer/bidder shall mean the individual, firm or
company whether incorporated or not, Joint Venture / Consortium
undertaking the works and shall include the legal personal representative
of such individual or the persons constituting such firm or company, or
the successors of such firm or company and the permitted assignees of
such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall
supervise and be incharge of the work and who shall sign the contract on
behalf of the Chairman, Airports Authority of India as mentioned in
Schedule ‘F’ hereunder.

vi. AAl or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member(Planning) means the head of Department of
Engineering, Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of Airports Authority of
India, damages from aircraft, acts of God, such as earthquake, lightening
and unprecedented floods, and other causes over which the contractor
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has no control and accepted as such by the Accepting Authority or
causes solely due to use or occupation by Airports Authority of India of
the part of the works in respect of which a certificate of completion has
been issued or a cause solely due to Airports Authority of India’s faulty
design of works.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on
the basis of the prevailing cost of materials and labour at the site where
the work is to be executed plus the percentage mentioned in Schedule
‘F’ to cover, all overheads and profits. Provided that no extra overheads
and profits shall be payable on the parts of works assigned to other
agency(s) by the contractor as per terms of contract.

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of
Rates of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the
letter of award.

Where the context so requires, words imparting the singular only also include
the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall
not be deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the
contract documents except standard specifications, Schedule of Rates and
such other printed and published documents, together with all drawings as
may be forming part of the tender papers. None of these documents shall be
used for any purpose other than that of this contract.

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for and
in the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities (Schedule — A) shall, unless otherwise
stated, be held to include wastage on materials, carriage and cartage,
carrying and return of empties, hoisting, setting, fitting and fixing in position
and all other labours necessary in and for the full and entire execution and
completion of the work as aforesaid in accordance with good practice and
recognized principles.

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the rates
and prices quoted in the Schedule of Quantities, which rates and prices shall,
except as otherwise provided, cover all his obligations under the Contract and
all matters and things necessary for the proper completion and maintenance
of the works.

3. Scope  and
Performance

4.

5.

6. Works to be
carried out

7. Sufficiency of
Tender

8. Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference
to small scale drawing and figured dimensions in preference to scale and
special conditions in preference to General Conditions.
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8.1 In the case of discrepancy between the Schedule of Quantities, the
Specifications and / or the Drawings, the following order of preference shall
be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B | S./ IRC Code of Practice /| ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2 If there are varying or conflicting provisions made in any one document
forming part of the contract, the Accepting Authority shall be the deciding
authority with regard to the intention of the document and his decision shall
be final and binding on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under
the contract.

8.4 Paymentfor | If the contractor has quoted different rates for the same item
sir.nilar. items | appearing in two or more subheads, then the lowest of the rates
with different | ,,,ted shall only be considered for payments during execution of
quoted rates - . .
in different work. In case of deviation of quantity of such item, payments shall be
subheads of made at the lowest quoted rate for quantity executed upto the
the contract deviation limit specified in the contract. Beyond the deviation limit the
agreement rate shall be derived as per relevant contract provision.

9. Reverse AAI may opt for reverse auction in case of purchase tender if value of supplies
Auction for put to tender is more than Rs.2Cr.
purchase
tenders

10. Signing of The successful tenderer [ contractor, on acceptance of his tender by the
Contract Accepting Authority, shall, within 15 days from the stipulated date of start of

the work, shall sign either single or Two agreements , as the case may be, one
consisting BOQ for Civil works and another one for SITC and O&M | AMC/
AICMC part.

i) i.  The notice inviting tender, all the documents including drawings, if any,

forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.
ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of :
a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexures thereto.
b. AAl Safety Code.
¢. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAl Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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CLAUSES OF CONTRACT
CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost
Guarantee

put to tender is more than Rs. 5 crores.

I.

The contractor shall submit an irrevocable Performance Guarantee of 5%
(Five percent) of the Tendered amount in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) within period specified in Schedule ‘F’
from the date of issue of award letter. This guarantee shall be in the form
of Insurance Surety Bonds, Account Payee Demand Draft, or Bank
Guarantee (including e-Bank Guarantee) from any of the Scheduled
Commercial Banks (i.e. Indian or Foreign Banks included in the Second
Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks) in accordance with the form annexed
hereto. (Appendix-XI).

Performance guarantee should be furnished within 30 days of issue of
award letter. In case the contractor fails to deposit performance
guarantee within the stipulated period, no payment will be released to
the contractor for the work done in respect of 1** running account bill.
Moreover, interest @10% per annum on performance guarantee amount
would be levied (non-refundable) for delayed period of submission.

iii. The Performance Guarantee shall be initially valid upto the stipulated date

of completion plus 180 days beyond that. In case the time for completion
of work gets enlarged, the contractor shall get the validity of
Performance Guarantee extended to cover such enlarged time for
completion of work. After recording of the completion certificate for the
work by the competent authority, the performance guarantee shall be
returned to the contractor, without any interest. However, in case of
contracts involving maintenance of buildings and services [ any other
work thereafter, 50% of Performance Guarantee shall be retained as
Security Deposit as per contract conditions. The same shall be returned
on successful completion of commitment year wise proportionately.

iv. The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the AAl is entitled under the
contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAl any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

v. In the event of the contract being determined or rescinded under

provision of any of the Clause/Condition of the agreement, the
performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Chairman, AAI.
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for
work done under the contract to deduct a sum at the rate of 5% of the gross
amount of each running and final bill till the sum deducted will amount to
security deposit of 5% of the tendered value of the work. Such deductions will
be made and held by AAI by way of Security Deposit unless he/they has/have
deposited the amount of Security at the rate mentioned above in the form of
Bank Guarantee (including e-Bank Guarantee) from any of the Commercial
Bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve
Bank of India Act,1934 excluding Co-Operative/Regional Rural Banks).

In case a Guarantee Bonds of any Bank is furnished by the contractor to the
AAl as part of the security deposit and the Bank is unable to make payment
against the said Guarantee Bond, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional
security to the AAI to make good the deficit. In works where condition of
submission of performance guarantee is not applicable, the security deposit
at the rate of 10% (Ten Percent) of gross amount of each running bill shall be
deducted instead of 5%, till the sum will amount to security deposit of 10% of
the contract value of work. Other conditions shall remain same as stated
above.

All compensations or the other sums of money payable by the contractor
under the terms of this contract may be deducted from, or paid by the sale of
a sufficient part of his security deposit or from the interest arising therefrom,
or from any sums which may be due to or may become due to the contractor
by AAI on any account whatsoever and in the event of his Security Deposit
being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in Fixed Deposit Receipt, Insurance
Surety Bonds, Account Payee Demand Draft or Bank Guarantee from any of
the Commercial Bank (if deposited for more than 12 months) endorsed in
favour of the Airports Authority of India, any sum or sums which may have
been deducted from, or raised by sale of his security deposit or any part
thereof. The security deposit shall be collected from the running bills and the
final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against Bank
Guarantee issued by any Commercial Bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act,1934 excluding
Co-Operative [Regional Rural Banks), on its accumulations to a minimum of
Rs. 5 lakh to the condition amount of such bank guarantee, except last one,
shall not be less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in
conformity with provisions contained in the clause 17 which shall be extended
from time to time depending upon extension of contract under provision of
Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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CLAUSE 1B
Additional The contractor shall submit an irrevocable additional performance security in
Performance the form of an irrevocable Insurance Surety bond, demand draft, bank
Security guarantee issued from Scheduled Commercial Bank (i.c. Indian or Foreign

Banks included in the Second Schedule of Reserve Bank of India Act, 1934
excluding co-Operative/Regional Rural Banks, if the bid price offered by the
selected bidder is lower than 10% of the estimated cost put to tender. This
clause shall be binding and enforceable in relation to all works, irrespective of
their nature, scope, or value.

Additional performance security Amount and Treatment-

The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.25% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid performance
security being 0.25% and this additional performance security percentage
shall be applied on the bid price;

(if) Where the bid price is below 20% but not below 25% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.50% for every percentage of bid price below 20% of the
project cost put to bid staring at 21% with the additional bid performance
security being 0.50% and this additional performance security percentage
shall be applied on the bid price;

(iif) Where the bid price is below 25% but not below 30% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.75% for every percentage of bid price below 25% of the
project cost put to bid staring at 26% with the additional bid performance
security being 0.75% and this additional performance security percentage
shall be applied on the bid price;

(iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price
below 30% of the project cost put to bid starting at 31% with the
additional bid performance security being 1% and this additional
performance security percentage shall be applied on the bid price;

(v) The additional performance security percentage shall be rounded off to
the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based on
whether the decimal point of the percentage of bid price is 0.5% or more;

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security shall
be governed by the provisions of Clause 1: Performance Security.

Additional Performance Guarantee shall be taken within 30 days of issue of letter
for intent. The Additional Performance Guarantee shall be in prescribed form as
provided in Clause 1 and Clause 1 B respectively of the General Conditions of
Contract (GCC).

The Award letter shall be issued on receipt of Performance Guarantee and
Additional Performance and contract agreement shall be signed within 10 Days of
issue of award letter.

In case the contractor fails to deposit performance guarantee within the
stipulated period tender shall be stands cancelled without any notice. Further,
EMD shall be forfeited, and the contractor shall be liable for debarment up to a
period of two (02) years.
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Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or
to complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under
clause 5.5) as well as any extension granted under clause 12 and 15, he shall,
without prejudice to any other right or remedy available under the law to the
AAIl on account of such breach, pay as compensation the amount calculated
at the rates stipulated below as the authority specified in schedule ‘F’ may
decide on the amount of Tendered Value of the work for every completed
day/month (as determined) that the progress remains below that specified in
Clause 5 or that the work remains incomplete. This will also apply to items or
group of items for which a separate period of completion has been specified.

i) Compensat | If the completion of work is delayed due to reasons

ion for | attributed to contractor, AAI shall be entitled for
delay  of | compensation for delay as detailed below :
work i. For works costing upto Rs. 10.00 Lac:

1.0% (one percent) of tendered value per week of delay
or lesser amount as decided by the competent authority
subject to a maximum of 10% of contract value.
ii For the works costing more than Rs 10 Lac
0.5% (half percent) of tendered value per week of delay or
lesser amount as decided by the competent authority
subject to a maximum of 10% of the tendered value.

b. Deleted

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10% of the Tendered Value of work or of
the Tendered Value of the Sectional part of work as mentioned in schedule ‘F’
for which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’
during the progress of work, this shall be no waiver of right to levy
compensation by the said authority if the work remains incomplete on final
justified extended date of completion. If the Engineer in Charge decides to
give further extension of time allowing performance of work beyond the
justified extended date, the contractor shall be liable to pay compensation for
such extended period. If any variation in amount of contract takes place
during such extended period beyond justified extended date and the
contractor becomes entitled to additional time under clause 12, the net period
for such variation shall be accounted for while deciding the period for levy of
compensation. However, during such further extended period beyond the
justified extended period, if any delay occurs by events under sub clause 5.2,
the contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any
other works/services. This is without prejudice to right of action by Engineer-
in- Charge under clause 3 for delay in performance and claim of compensation
under that clause.

In case action under clause 2 has not been finalized and the work has been
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determined under clause 3, the right of action under this clause shall remain
post determination of contract but levy of compensation shall be for days the
progress is behind the schedule on date of determination, as assessed by the
authority in schedule ‘F’, after due consideration of justified extension. The
compensation for delay, if not decided before the determination of contract,
shall be decided after of determination of contract.

The amount of compensation may be adjusted or set-off against any sum
payable to the’ Contractor under this or any other contract with AAI. In case,
the contractor does not achieve a particular milestone mentioned in schedule
F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown
against that milestone shall be withheld, to be adjusted against the
compensation levied as above. With-holding of this amount on failure to
achieve a milestone, shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the
contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be
withheld. However, no interest, whatsoever, shall be payable on such
withheld amount.

Clause 2A
Incentive for In case, the contractor completes the work ahead of stipulated date of
early completion so provided in ‘Schedule F’, a bond, \@ 1 % (one per cent) of the
completion tendered value per month computed on p
contractor, subject to a maximun |
value. The amount of bog~s, if =
completion of work. Bo
completed he ti
for the cont ond the stipulated period even with justified
hindrance and action of compensation for delay.
This clause shal be applicable for the works which estimated cost put to
tender is less than Rs. 50.00 Cr.
Clause 2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00
withheld lacs, can be released against Bank Guarantee (on the format given at
amount Appendix-1) or in the form of fixed deposit receipts or guarantee bonds of any
against Scheduled Bank but not Co-operative or Gramin Bank, pending finalization of
compensation | case of extension of time by competent authority as per delegation of powers.
for delay. Concerned Executive Director (Engg) will authorize such action on receipt of
proposal from the Engineer-In-Charge through proper channel.
Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge
can be may, without prejudice to his any other rights or remedy against the
Determined contractor in respect of any delay, inferior workmanship, any claims for

damages and/or any other provisions of this contract or otherwise, and
whether the date of completion has or has not elapsed, by notice in writing
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absolutely determine the contract in any of the following cases:

i.  If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the
work is being performed in an inefficient or otherwise improper or un-
workman like manner shall omit to comply with the requirement of such
notice for a period of seven days thereafter.

ii. If the contractor has, without reasonable cause, suspended the progress
of the work or has failed to proceed with the work with due diligence
and continues to do so after a notice in writing of seven days from the
Engineer-in-Charge.

iii. If the contractor fails to complete the work or section of work with
individual date of completion on or before the stipulated or justified
extended date on or before such date of completion, and the Engineer in
Charge without any prejudice to any other right or remedy under any
other provision in the contract has given further reasonable time in a
notice given in writing in that behalf as either mutually agreed or in
absence of such mutual agreement by his own assessment making such
time essence of contract and in the opinion of Engineer in Charge, the
contractor will be unable to complete the same or does not complete the
same within the period specified.

iv. If the contractor persistently neglects to carry out his obligations under
the contract and / or commits default in complying with any of the terms
and conditions of the contract and does not remedy it or take effective
steps to remedy it within 7 days after a notice in writing is given to him in
that behalf by the Engineer-in-Charge.

v. If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of
any kind as an inducement or reward for doing or forbearing to do or for
having done or forborne to do any act in relation to the obtaining or
execution of this or any other contract for AAL.

vi. If the contractor shall enter into a contract with Airports Authority of
India in connection with which commission has been paid or agreed to be
paid by him or to his knowledge, unless the particulars of any such
commission and the terms of payment thereof have been previously
disclosed in writing to the Engineer-in-charge.

vii. If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits any breach of Integrity Pact.

viii. If the contractor being an individual, or if a firm, any partner thereof shall
at any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit
of his creditors or purport so to do, or if any application be made under
any Insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors.

ix. If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances
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shall arise which entitle the court or the creditor to appoint a receiver or
a manager or which entitle the court to make a winding up order.

X. If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.

xi. If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials
not to be incorporated in the work, shall not be deemed to be subletting)
or otherwise parts with or attempts to assign, transfer, sublet or
otherwise parts with the entire works or any portion thereof without the
prior written approval of the Engineer-in-Charge. When the contractor
has made himself liable for action under any of the cases aforesaid, the
Engineer-in-Charge on behalf of the Chairman, AAl shall have powers :

a. To determine the contract as aforesaid so far as performance of work
by the Contractor of work is concerned (of which determination
notice in writing to the contractor under the hand of the Engineer-in-
Charge shall be conclusive evidence). Upon such determination, the
Earnest Money Deposit, Security Deposit already recovered and
Performance Guarantee under the contract shall be liable to be
forfeited and shall be absolutely at the disposal of the AAI.

b. After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as
shall be un-executed out of his hands and to give it to another
contractor or any other means to complete the work. The contractor,
whose contract is determined as above, shall not be allowed to
participate in the tendering process for the balance work. In the
event of above courses being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any
materials or entered into any engagements or made any advances on
account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of
the provision aforesaid, the contractor shall not be entitled to
recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-
Charge has certified in writing the performance of such work and the
value payable in respect thereof and he shall only be entitled to be
paid the value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of
the contractor within 1/8th of the stipulated time for completion of work or
one month whichever is higher, either party may close the contract by giving
notice to the other party stating the reasons. In such eventuality, the Earnest
Money Deposit and the Performance Guarantee of the contractor shall be
refunded within 30 days.

Neither party shall claim any compensation for such eventuality. This clause is
not applicable for any breach of the contract by either party.
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CLAUSE3 b
Debarment of | i) Contractor may be debarred if it is determined under breached the Integrity
Contractor Pact of clause 41(a) and Code of Integrity of clause 41(b).
if) Contractor can also be debarred for the reasons like supply of sub-standard
material, non-supply of material, abandonment of work, sub-standard quality
of work, poor/ unsatisfactory performance.
i) The period of debarment shall be upto two years.
CLAUSE 4
Contractor In any case in which any of the powers conferred upon the Engineer-in-Charge
liable to pay by Clause-3 thereof, shall have become exercisable and the same are not
compensation exercised, the non-exercise thereof shall not constitute a waiver of any of the

even if action
not taken under
Clause-3

conditions hereof and such powers shall notwithstanding be exercisable in
the event of any future case of default by the contractor and the liability of
the contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him
under the preceding clause he may, if he so desires after giving a notice in
writing to the contractor, take possession of (or at the sole discretion of the
Engineer-in-Charge which shall be final and binding on the contractor) use as
on hire (the amount of the hire money being also in the final determination of
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon
the works, or the site thereof belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the work/ or any part
thereof, paying or allowing for the same in account at the contract rates, or,
in the case of these not being applicable, at current market rates to be
certified by the Engineer-in-Charge, whose certificate thereof shall be final,
and binding on the contractor, clerk of the works, foreman or other
authorised agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the
contractor failing to comply with any such requisition, the Engineer-in-Charge
may remove them at the contractor’s expense or sell them by auction or
private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal
and the amount of the proceeds and expenses of any such sale shall be final
and conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’
or the extended time in accordance with these conditions shall be the
essence of the Contract. The execution of the works shall commence from
such time period as mentioned in schedule ‘F’ or from the date of handing
over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, AAl shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit
the earnest money & performance guarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a
Time and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It
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shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall
in all cases in which the time allowed for any work, exceeds one month (save
for special jobs for which a separate programme has been agreed upon)
complete the work as per mile stones given in Schedule ‘F’.
Project Management shall be done.
a. For works costing upto Rs. 5.00 Cr. - CPM/ PERT Chart
b. Works costing more than Rs. 5.00 Cr. - By using Project Management

Software like Primavera | MS

Project or any other software

with the approval of

Engineer-in-charge.
c. Contractor shall submit monthly progress reports (2 copies) highlighting

status of various activities and physical completion of work.

PROGRAMME CHART

i. The Contractor shall prepare an integrated
Management Software for the execution
activities from the start of work to completion
equipment and machinery required for the f
within the stipulated period or earlier and sub
to the Engineer-in- Charge within fifteen days o
recovery of Rs. 2500/- (for works costing upy
(for works costing more than Rs. 5.00 Crq
basis in case of delay in submission of the a

ii. The programme chart should include the fo g
a. Descriptive note explaining sequence f&the various activities.
b. Network (PERT /CPM [/ BAR CHAR
c. Programme for procurement of m he contractor.

amme chart in Project
owing clearly all
ails of manpower,
of the programme
e same for approval
award of the contract. A
00 Crores) [ Rs. 5000/-
| be made on per day
pgramme.

Programme for deployment of maching
capacity, commensurate with the qua
stipulated period, by the contractor
progress of work as per program ontractor must bring at site
adequate shuttering material requir__sf cement concrete and R.C.C.
works etc. for three floors wit onth from the date of start of
work till the completion of R per requirement of work. The
contractor shall submit shuttering edule adequate to complete
structure work within laid down y g\l milestone.

rquipment’s having adequate
work to be done within the
ion to above, to achieve the

ii. If at any time, it appears tq
progress of work does not
referred above or after resched
produce a revised progy
modifications to the app
of the work. The modifi
the Engineer in Charge
Rs.5.00 Crores) [ Rs. 54
shall be made on per day ba

gineer-in-Charge that the actual
to the approved programme
¢ of milestones, the contractor shall
within 7 (seven) days, showing the
gramme to ensure timely completion
e of programme shall be approved by
j of Rs. 2500/- (for works costing upto
orks costing more than Rs.5.00 Crores)
in case of delay in submission of the
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modified programme.

iv. The submission for approval by the
programme or such particulars shall not reli
the duties or responsibilities under the con
to the right of Engineer-in-Chargg\tg
as per terms and conditions of th

ueer-in-Charge of such
e contractor of any of
is without prejudice
against the contractor

v. The contractor shal progress report using MS

e line programme referred above

submission of theN\/nthly progress report.

5.2 If the work(s) be delayed by:-
i. Force majeure, or an act of terrorism
ii. Abnormally bad weather, or
iii. Serious loss or damage by fire, or
iv. Civil commotion, local commotion of workmen, strike or lockout,
affecting any of the trades employed on the work, or
v. Delay on the part of other contractors or tradesmen engaged by
Engineer- in- Charge for executing work not forming part of the
Contract, or
vi. Non-availability of stores, which are the responsibility of AAl to supply or
vii. Non-availability or break down of tools and Plant to be supplied or
supplied by AAl or
viii. Any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to
the satisfaction of the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of
hindrances causing delay, for grant of extension of time by the Competent
Authority.

5.3 Request for rescheduling of Milestones and extension of time, to be eligible
for consideration, shall be made by the contractor in writing within fourteen
days of the happening of the event causing delay on the prescribed form to
the authority indicated in schedule ‘F’. The contractor may also, if
practicable, indicate in such a request the period for which extension is
desired.

5.4 In any such case the Engineer-in-Charge with the approval of authority
indicated in Schedule ‘F’ may give a fair and reasonable extension of time
and reschedule the Milestones for completion of work. Such extension or re-
scheduling of the milestone shall be communicated to the contractor by the
Engineer-in-charge in writing, within 1 month or 4 weeks of the date of
receipt of such request respectively. Non-application by the contractor for
extension of time/ re-scheduling of milestones shall not be a bar for giving a
fair and reasonable extension / re-scheduling of milestones by the Engineer-
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in-charge with the approval of authority indicated in schedule ‘F’ and this
shall be binding on the contractor.

CLAUSE 6
Measurements Engineer-in-charge shall, except as otherwise provided, ascertain and
of Work determine by measurement, the value in accordance with the contract of
Done work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is
obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge
or his authorised representative and by the contractor or his authorised
representative from time to time during the progress of the work and such
measurements shall be sighed and dated by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance. If the
contractor objects to any of the measurements recorded, a note shall be
made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not
available and the work of recording measurements is suspended by the
Engineer-in-Charge or his representative, the Engineer-in-Charge and the
Department shall not entertain any claim from contractor for any loss or
damages on this account. If the contractor or his authorised representative
does not remain present at the time of such measurements after the
contractor or his authorised representative has been given a notice in
writing three (3) days in advance or fails to countersign or to record
objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer-in- Charge or his
representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and
recording levels.

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with the
procedure set forth in the specifications notwithstanding any provision in
the relevant Standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for
any item no such standard is available, then a mutually agreed method shall
be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorised Representative of the work, before covering up or
otherwise placing beyond the reach of measurement any work in order that
the same may be measured and correct dimensions thereof be taken before
the same is covered up or placed beyond the reach of measurement and
shall not cover up and place beyond reach of measurement any work
without consent in writing of the Engineer-in-Charge or his authorised
representative of the work who shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond
the reach of measurements without such notice having been given or the
Engineer-in- Charge’s consent being obtained in writing, the same shall be
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uncovered at the Contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-Charge or his authorised representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that recording of measurements of any item
of work in the measurement book and/or its payment in the interim, on
account or final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the
contractor from liabilities from any over measurement or defects noticed till
completion of the defects liability period.

Clause 6 A

Computerised
Measurement
Book

Computerised measurement is mandatory for works costing more than Rs
5.00 Lacs. However in case of works costing lesser than Rs. 5.00 Lacs
Engineer-in-Charge may decide for adopting computerized measurement if
required, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract. All
measurements of all items having financial value shall be entered by the
contractor and compiled in the shape of the Computerized Measurement
Book having pages of A-4 size as per the format of the department so that a
complete record is obtained of all the items of works performed under the
contract.

All such measurements and levels recorded by the contractor or his
authorised representative from time to time, during the progress of the
work, shall be got checked by the contractor from the Engineer-in-Charge or
his authorised representative as per interval or program fixed in consultation
with Engineer-in-Charge or his authorised representative. After the
necessary corrections made by the Engineer-in- Charge, the measurement
sheets shall be returned to the contractor for incorporating the corrections
and for resubmission to the Engineer-in-Charge for the dated signatures by
the Engineer-in-Charge and the contractor or their representatives in token
of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as
may be done during these checks/test checks in his draft computerised
measurements, and submit to the department a computerised
measurement book, duly bound, and with its pages machine numbered. The
Engineer-in-Charge and/or his authorised representative would thereafter
check this MB, and record the necessary certificates for their checks/test
checks.

The final, fair, computerised measurement book given by the contractor,
duly bound, with its pages machine numbered, should be 100% correct, and
no cutting or overwriting in the measurements would thereafter be allowed.
If at all any error is noticed, the contractor shall have to submit a fresh
computerized MB with its pages duly machine numbered and bound, after

General Condition of Contract Page 85




Clauses of Contract

getting the earlier MB cancelled by the department. Thereafter, the MB shall
be taken in the records of Engineer-in-charge, and allotted a number as per
the Register of Computerized MBs. This should be done before the
corresponding bill is submitted to the Engineer-in-charge for payment. The
contractor shall submit two spare copies of such computerized MB’s for the
purpose of reference and record by the various officers of the department.
The contractor shall also submit to the department separately his
computerized Abstract of Cost and the bill based on these measurements,
duly bound, and its pages machine numbered alongwith two spare copies of
the “bill. Thereafter, this bill will be processed by the Engineer-in-charge and
allotted a number as per the computerized record in the same way as done
for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements
[ levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with the
procedure setforth in the specifications notwithstanding any provision in the
relevant Standard Method of measurement or any general of local custom.
In the case of item which are not covered by specifications, measurements
shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards and if for any item
no such standard is available then a mutually agreed method shall be
followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is
covered up or placed beyond the reach of checking and / or test checking
measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Engineer-in-charge
or his authorized representative of the work who shall within the aforesaid
period of seven days inspect the work, and if any work shall be covered up
or placed beyond the reach of checking and | or test checking
measurements without such notice having been given or the Engineer-
incharge’s consent being obtained in writing the same shall be uncovered at
the contractor’s expense, or in default thereof no payment or allowance
shall be made for such work or the materials with which the same was
executed.

Engineer-in-charge or his authorised representative may cause either
themselves or through another officer of the department to check the
measurements recorded by contractor and all provisions stipulated herein
above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its
payment in the interim, on account of final bill shall not be considered as
conclusive evidence as to the sufficiency of any work or material to which it
relates nor shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the defects liability
period.
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CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim
or running account bills shall be submitted by the contractor for the work
executed on the basis of such recorded measurements in the format of the
Department in triplicate on or before the date of every month fixed for the
same by the Engineer-in-Charge. The contractor shall not be entitled to be
paid any such interim payment if the gross work done together with net
payment/ adjustment of advances for material collected, if any, since the last
such payment is less than the amount specified in Schedule 'F', in which case
the interim bill shall be prepared on the appointed date of the month after
the requisite progress is achieved. Engineer-in-Charge shall arrange to have
the bill verified by taking or causing to be taken, where necessary, the
requisite measurements of the work. In the event of the failure of the
contractor to submit the bills, Engineer-in- Charge shall prepare or cause to
be prepared such bills in which event no claims whatsoever due to delays on
payment including that of interest shall be payable to the contractor.
Payment on account of amount admissible shall be made by the Engineer-in-
Charge certifying the sum to which the contractor is considered entitled by
way of interim payment at such rates as decided by the Engineer-in-Charge.
An amount of ad-hoc payment not less than 75% of the net amount of the bill
under check, shall be made within 10 working days of submission of the bill
by the Contractor to the Engineer-in-Charge or his Authorized Engineer
together with the account of the material issued by the department, or
dismantled materials, if any. The remaining payment is also to be made after
final checking of the bill within 28 working days of submission of bill by the
contractor. In case of delay in payment of intermediate bills after 30 days of
submission of bill by the contractor, provided the bill submitted by the
contractor found to be in order, a simple interest @ prevailing rate of
interest of General Provident Fund shall be paid to the contractor from the
date of expiry of prescribed time limit.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad,
unsound and imperfect or unskilled work to be rejected, removed, taken
away and reconstructed or re-erected. Any certificate given by the Engineer-
in-charge relating to the work done or materials delivered forming part of
such payment, may be modified or corrected by any subsequent such
certificate(s) or by the final certificate and shall not by itself be conclusive
evidence that any work or materials to which it relates is are in accordance
with the contract and specifications. Any such interim payment, or any part
thereof shall not in any respect conclude, determine of affect in any way
powers of the Engineer-in-charge under the contract or any of such
payments be treated as final settlement and adjustment of accounts or in
any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right
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of the department to take action under the terms of this contract for delay
in the completion of work, if the extension of date of completion is not
granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate
from the Asstt Manager | Manager (Engg) to the effect that the work has
been completed up to the level in question make interim advance payments
without detailed measurements for work done (other than foundations,
items to be covered under finishing items) up to lintel level (including
sunshade etc.) and slab level, for each floor working out at 75% of the
assessed value.

The advance payments so allowed shall be adjusted in the subsequent
interim bill(s) to be submitted by the contractor within 10 days of the interim
payment. In case of delay in submission of bill by the contractor a simple
interest @ 10% (percent) per annum on the advance payment made shall be
paid to the AAI from the date of expiry of prescribed 10 days.

Clause-7A No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-Charge.

CLAUSE 8

Completion Within ten days of the completion of the work, the contractor shall give

Certificate and notice of such completion to the Engineer-in-Charge and within thirty days

Completion of the receipt of such notice, the Engineer-in-Charge shall inspect the work

Plans and if there is no defect in the work, shall furnish the contractor with a final

certificate of completion, otherwise a provisional certificate of physical

completion indicating defects (a) to be rectified by the contractor and/or (b)

for which payment will be made at reduced rates, shall be issued. But no

final certificate of completion shall be issued, nor shall the work be
considered to be complete for ‘Civil Construction Works’ until the contractor
shall have removed from the premises on which the work shall be executed
all scaffolding, surplus materials, rubbish and all huts and sanitary
arrangements required for his/their work people on the site in connection
with the execution of the works as shall have been erected or constructed
by the contractor(s) and cleaned off the dirt from all wood work, doors,
windows, walls, floor or other parts of the building, in, upon, or about which
the work is to be executed or of which he may have had possession for the
purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply
with the requirements of this Clause as to removal of scaffolding, surplus
materials and rubbish and all huts and sanitary arrangement as aforesaid and
cleaning off dirt on or before the date fixed for the completion of work, the

Engineer-in-charge may at the expense of the contractor remove such

scaffolding, surplus materials and rubbish etc., and dispose of the same as

he thinks fit and clean off such dirt as aforesaid, and the contractor shall
have no claim in respect of scaffolding or surplus materials as aforesaid
except for any sum actually realised by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove
the rubbish from the site. Following conditions must be met before
recording completion certificate :

Submits completion plan, maintenance manual, manufactures catalogue
and gives performance test for system.
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b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI [ next agency for operation and
maintenance.

CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the
splashes and droppings from white washing, colour washing, painting etc.,
on walls, floor, windows etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual
rooms, quarters or premises etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply
with the requirements of this clause, the Engineer-in-charge shall have the
right to get this work done at the cost of the contractor either
departmentally or through any other agency. Before taking such action, the
Engineer-in-charge shall give ten days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 201 { (Part -l External)
Submitted by 1994 or latest available specifications, as applicable y irty days of the

the Contractor

completion of the work.

The contractor shall submit complet{
and obtain occupancy certificate
completion drawings w4ithin
completion.

The contractor bmit catalogues of all equipment’s and

he complete E & M systems. If contractor fails to

subject to maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this
regard shall be final and binding on the contractor.

CLAUSE 9
Payment of The corrected final bill shall be submitted by the contractor in the same
final bill manner as specified in interim bills within three months of physical

completion of the work or within one month of the date of the final
certificate of completion furnished by the Engineer-in charge whichever is
earlier. No further claims shall be made by the contractor after submission of
the final bill and these shall be deemed to have been waived and
extinguished. Payments of those items of the bill in respect of which there is
no dispute and for those items which are in dispute on account of quantity
and/ or rates shall be paid at approved quantity and/ or rates by the
Engineer-in-charge, within three months period reckoned from the date of
receipt of the bill by the Engineer in- Charge or his authorized
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representative, complete with account of materials issued by the
Department and dismantled materials.

If the final bill is submitted by the contractor within the period specified
above and payment of final bills is made by the AAI within above prescribed
time limit, if delay in payment, a simple interest @ prevailing rate of interest
of General Provident Fund shall be paid to the contractor from the date of
expiry of prescribed time limit, provided the final bill submitted by the
contractor is found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on
the basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so
contractor’s desired by him and wherever possible in banks be made through electronic

bills to Banks

payment mechanism instead of direct to him, provided that the contractor

furnishes to the Engineer-in- Charge.

i. Information’s as per proforma attached.

ii. Anauthorisation in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim
preferred  against Authority before settlement by the Engineer-in-
charge of the account or claim by payment to the bank. While the receipt
given by such banks shall constitute a full and sufficient discharge for the
payment, the contractor shall whenever possible present his bills duly
receipted and discharged through his bank.

Nothing herein contained shall operate to create in favour of the bank any

rights or equities vis-a-vis the Airports Authority of India.

CLAUSE 10
Materials Materials which Authority will supply are shown in Schedule ‘B’ which also
supplied by stipulates quantum, place of issue and rate(s) to be charged in respect
Authority thereof. The contractor shall be bound to procure them from the Engineer-

in-charge.

As soon as the work is awarded, the contractor shall finalise the programme
for the completion of work as per clause 5 of this contract and shall give his
estimates of materials required on the basis of drawings/ or schedule of
quantities of the work. The contractor shall give in writing his requirement
to the Engineer-in-charge, which shall be issued to him keeping in view the
progress of work as assessed by the Engineer-in- Charge in accordance with
the agreed phased programme of work indicating monthly requirements of
various materials. The contractor shall place his indent in writing for issue of
such materials at least 7 days in advance of his requirement.

Such materials shall be supplied for the purpose of the contract only and the
value of the materials so supplied at the rates specified in the aforesaid
schedule shall be set off or deducted, as and when materials are consumed
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in items of work (including normal wastage) for which payment is being
made to the contractor, form any sum then due or which may therefore
become due to the contractor under the contract or otherwise or from the
security deposit. At the time of submission of bills, the contractor shall
certify that balance of materials supplied is available at site in original good
condition.

The contractor shall submit alongwith every running bill (on account or
interim bill) material-wise reconciliation statements supported by complete
calculations reconciling total issue, total consumption and certified balance
(diameter/ section-wise in the case of steel) and resulting variations and
reasons thereof. Engineer-in-charge shall (whose decision shall be final and
binding on the contractor) be within his rights to follow the procedure of
recovery in clause 42 at any stage of the work if reconciliation is not found to
be satisfactory.

The contractor shall bear the cost of getting the material issued, loading,
transporting to site, unloading, storing under cover as required, cutting
assembling and joining the several parts together as necessary. Not
withstanding anything to the contrary contained in any other clause of the
contract and all stores [ materials so supplied to the contractor or procured
with the assistance of the AAI shall remain the absolute property of
Authority and the contractor shall be the trustee of the stores/ materials,
and the said stores/ materials shall not be removed/ disposed off from the
site of the work on any account and shall be at all times open to inspection
by the Engineer-in-charge or his authorised agent. Any such stores/ materials
remaining unused shall be returned to the Engineer-in-charge in as good a
condition in which they were originally supplied at a place directed by him, at
a place of issue or any other place specified by him as he shall require, but in
case it is decided not to take back the stores/ materials the contractor shall
have no claim for compensation on any account of such stores/ materials so
supplied to him as aforesaid and not used by him or for any wastage in or
damage to in such stores/ materials.

On being required to return the stores/ materials, the contractor shall hand
over the stores/ materials on being paid or credited such price as the
Engineer-in-charge shall determine, having due regard to the condition of
the stores/ materials. The price allowed for credit to the contractor,
however, shall be at the prevailing market rate not exceeding the amount
charged to him, excluding the storage charge, if any. The decision of the
Engineer-in-charge shall be final and conclusive. In the event of breach of the
aforesaid condition, the contractor shall in addition to throwing himself
open to account for contravention of the terms of the licenses or permit
and/ or for criminal breach of trust, be liable to Authority for all advantages
or profits resulting or which in the usual course would have resulted to him
by reason of such breach. Provided that the contractor shall in no case be
entitled to any compensation or damages on account of any delay in supply
or non-supply thereof all or any such materials and stores provided further
that the contractor shall be bound to execute the entire work if the
materials are supplied by the Authority within the original scheduled time for
completion of the work plus 50% thereof or schedule time plus 6 months
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whichever is more if the time of completion of work exceeds 12 months, but
if a part of the materials only has been supplied within the aforesaid period,
then the contractor shall be bound to do so much of the work as may be
possible with the materials and stores supplied in the aforesaid period. For
the completion of the rest of the work, the contractor shall be entitled to
such extension of time as may be determined by the Engineer-in-charge
whose decision in this regard shall be final and binding on the contractor.
The contractor shall see that only the required quantities of materials are
got issued. Any such material remaining unused and in perfectly good/
original condition at the time of completion or determination of the contract
shall be returned to the Engineer-in- charge at the stores from which it was
issued or at a place directed by him by a notice in writing. The contractor
shall not be entitled for loading transporting, unloading and stacking of such
unused material except for the extra lead, if any involved, beyond the
original place of issue.

CLAUSE10A

Materials to be

provided by the
contractor

and Mandatory
Tests

1. The contractor shall, at his own expense, provide all materials,
required for the works other than those which are stipulated to be
supplied by the Authority.

2. The contractor shall, at his own expense and without delay; supply
to the Engineer in- charge samples of materials to be used on the
work and shall get these approved in advance. All such materials to
be provided by the contractor shall be in conformity with the
specifications laid down or referred to in the contract. The
contractor shall, if requested by the Engineer-in-charge furnish
proof, to the satisfaction of the Engineer-in- charge that the
materials so comply. The Engineer-in-charge shall within thirty days
of supply of samples or within such further period as he may require
intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall
forthwith arrange to supply to the Engineer-incharge for his
approval, fresh samples complying with the specifications laid down
in the contract. When materials are required to be tested in
accordance with specifications, approval of the Engineer-in-charge
shall be issued after the test results are received.

3. The Contractor shall at his cost submit the samples of materials to be
tested or analyzed and shall not make use of or incorporate in the
work any materials represented by the samples until the required
tests or analysis have been made and materials finally accepted by
the Engineer-in-Charge.

4. Deleted

5. The contractor shall not be eligible for any claim or compensation
either arising out of any delay in the work or due to any corrective
measures required to be taken on account of and as a result of

testing of materials.

6. The contractor shall, at his cost, make all arrangements and shall
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provide all facilities as the Engineer-in-Charge may require for
collecting and preparing the required number of samples for such
tests at such time and to such place or places as may be directed by
the Engineer-in-Charge and bear all charges including testing
charges. The Engineer —in-Charge or his authorized representative
shall always have access to the works and to all workshops and
places where work component is being prepared or from where
materials, manufactured articles or machinery are being obtained for
the works and the contractor shall afford every facility and every
assistance in obtaining the right to such access.

7. The Engineer-in-charge shall have full powers to require the removal
from the premises of all materials which in his opinion are not in
accordance with the specifications and in case of default, the
Engineer-in-charge shall be at liberty to employ at the expense of the
contractor, other persons to remove the same without being
answerable or accountable for any loss or damage that may happen
or arise to such materials. The Engineer-in-charge shall also have full
powers to require other proper materials to be substituted thereof
and in case of default, the Engineer-in-charge may cause the same to
be supplied and all costs which may be attracted for such removal
and substitution shall be borne by the Contractor.

8. The contractor shall at his own expense, provide a material testing
lab at the site for conducting routine field tests. The lab shall be
equipped atleast with the testing equipment as specified in Schedule
F.

9. Deleted

CLAUSE10B

(1) | Secured
Advance on
Nonperishable
materials

The contractor, on signing an indenture
shall be entitled to be paid during the p
work up to 75% of the assessed value of
opinion of the Engineer-in- charge non
combustible and are in accordancy
been brought on the site in con /)
stored and/or protected agR \ ¢ by weather or other causes
but which have not at the f,advance been incorporated in the
works. When materials on ac which an advance has been made
under this sub-clause are sarated in the work, the amount of such
advance shall be recov| ucted from the next payment made
under any of the 0 és of this contract.

M specified in Appendix- XX,
of the execution of the

@ erials, which are in the
ble, non-fragile and non-

€ contract and which have
erewith and are adequately

Such secured adyv,
nature, fragile 3 %

Iso be payable on other items of perishable
bustible with the approval of the Engineer-in-
ontractor provides a comprehensive insurance

cover foy of such materials. The decision of the Engineer-in-
charg )al and binding on the contractor in this matter. No
secured shall however, be paid on high-risk materials such as

ordinary gla and, petrol, diesel.
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(1) | Mobilization

Mobilization advances not exceeding 10% of the y~adered value may be

Advance given, if requested by the contractor in writing i _months of the
order to commence the work. Such advance shall be n two or more
installments to be determined by the Enginey ge at his sole
discretion. The first instalment of such advance released by the
Engineer-in-charge to the contractor on a request 8y the contractor to
the Engineer-in-Charge in this behalf. T ond and subsequent
instalments shall be released by the Eng harge only after the
contractor furnishes a proof of the satisf ilization of the earlier
instalment(s) to the satisfaction of the Engi harge
Before any instalment of advance isNe)/>ysem;the contractor shall execute
Bank Guarantee Bonds not more t i/"7in number from commercial
Bank for the amount equal to 110% unt of advance and valid for
the period till recovery of advance. This nk Guarantee from commercial
Bank on prescribed format for th t equal to 110% of the balance
amount of advance) shall be k ed from time to time to cover the
balance amount and likely peri plete recovery.

Interest on The mobilization advance bea interest at the rate as mentioned in

Mobilization Schedule-F per annum al calculated from the date of payment to

advance the date of recovery, inclusive, on the outstanding amount of
advance.

Recovery of
Mobilization

Recovery of such su
contractor’s bills cop

advance the work is execut, aid, on pro-rata percentage basis to the gross
value of the work b ond 10% in such a way that the entire advance is
recovered by i gighty percent of the gross value of the contract is
executed ogether with interest due on the entire outstanding
amount e of recovery of the installment.
If the ¢j 4 are considered reasonable by the Engineer-in-Charge,
the pe ed for request by the contractor in writing for grant of
mobilizatio Ance may be extended at the discretion of the Engineer-in-
Charge.

CLAUSE 10 C

Payment on If after submission of tender, if the price of any erial incorporated in the

Account of work and/ or wages of labour increases as a direg® t of the coming into

Increase in force of any fresh, law or statutory rule or not due to any

Prices/ variation of rate in GST applicable on sugl—=

Wages due under this clause) beyond the prices/wage

to Statutory stipulated date of receipt of tendey

Order(s) work during contract period includi

the provisions of Clause 5 of the
then the amount of the conjxact

If after submission of the
the works and/or wage
date of receipt of t=ade
result of the cg
(but not due
being considered

he price of any material incorporated in

OUNAs prevailing at the time of last stipulated
@( g extensions, if any, is decreased as a direct

€ of any fresh law or statutory rules or order
ion of rate in GST applicable on such material(s)
his clause), Authority shall in respect of materials
incorporated in the Works and/or labour engaged on the execution of the

General Condition of Contract Page 94




Clauses of Contract AL‘"

work after the date of coming into force of sugk
be entitled to deduct from the dues of the cg
be equivalent to the difference between thg
wages as prevailed at the time of the last st/
tenders including extensions if any, for the wg
and/or wages of labour on the coming into fq
or order. This will be applicable for the contra
period extended under the provisions of Clah
any action under Clause 2.

aw, statutory rule or order
ach amount as shall
he materials and/or
date for receipt of
he prices of materials
ch law, statutory rule
including the justified
of the contract without

other relevant documents
pasonability of increase in
all, within a reasonable time
price of any such materials
pf to the Engineer-in-charge
is condition together with all
be in position to supply.

Engineer-in-charge shall call books of acco
from the contractor to satisfy himself
prices of materials and wages. The cont
of his becoming aware of any alteratiq
and/ or wages of labour, give notice
stating that the same is given pursuan
information relating thereto which he may

For this purpose, the labour co
executed during period under co
as specified in Schedule F, and se | decrease in labour shall be
considered on the minimum dailyL_ages in rupees of any unskilled mazdoor,
fixed under any law, statutory rule or order.

85% of the value of the work
shall not exceed the percentage

The cost of work for which e
done shall be worked out as bg
a) Gross value of work dong
b) Gross value of work don
¢) Gross value of work do previous quarter (C)= (A-B)

d) Full assessed value of Se ‘Advance fresh paid in this quarter: (D)
e) Full assessed value of Sectired Advance recovered in this quarter: (E)

applicable is same as cost of work

f)  Full assessed valu ed Advance for which escalation Payable in
this quarter, (F)=
g) Advance payme ing this quarter: (G)

h) Advance payment recovered during this quarter: (H)

i) Advance payment ich escalation is payable in this Quarter (1)= (G-
H)

j) Amount paid
deviations/variz
Then, M = C-F+
N=0.85 M

k) Less cost of s rendered at fixed charges as per Clause 34 and
recovered duringthe quarter (L)

ngineering Consultancy Services rendered at fixed

YQ and paid during the quarter (X).

on prevailing market rates due to
per Clause 12 during this quarter:(J)

not be applicab
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CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender

Entire clause deleted

Clause 10CC
Price If the prices of materials and/or wages of labour reqy*ed for execution of
adjustment the work increase, the contractor shall be compensay increase as
for works per provisions detailed below and the amount © ntract shall
accordingly be varied, subject to the condition that g pensation for
escalation in prices and wages shall be available ¢ he work done
during the stipulated period of the contract inclug justified period
extended under the provisions of Clause 5 of the ract without any

aterials and labour,
provisions:

ation shall be the last
¢ extension, if any.

e payable shall be reckoned

i) The base date for working out sud
stipulated date of receipt of tenders incis
i) The cost of work on which escaf&if’ /wil
as below:
a) Gross value of work done up to
b) Gross value of work done up to
¢) Gross value of work done sincg
d) Full assessed value of Securg
e) Full assessed va lue of Sec
f)  Full assessed value of Se
this quarter, (F)= (D-E)
g) Advance payment rpade d

r: (A)

e l[astquarter: (B)

jous quarter (C)= (A-B)

ce fresh paid in this quarter: (D)
nce recovered in this quarter: (E)
ance for which escalation Payable in

this quarter: (G)

h) Advance paymen ed during this quarter: (H)
i)  Advance payme scalation is payable in this Quarter (I)= (G-
H)

j) Amount paid
deviations/variay
Then, M = C+F
N=0.85 M

k) Less cost of
recoveredd

d on prevailing market rates due to
per Clause 12 during this quarter:(J)

Engineering Consultancy Services rendered at fixed
BOQ and paid during the quarter (X).

*Cost of Desigh & Detailing shall be treated as civil work for EPC contract.
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Materials

Components for materials, labour, etc. shall be pre-dej
work and incorporated in the conditions of contract att
documents included in Schedule 'F'. The decision of the
working out such percentage shall be binding on the con

a)

b)

i) The following principles shall be followed
payment/recovery on account of variation of p
or wages of labour.

The compensation for escalation shall be wg

intervals and shall be with respect to the cos

paid during the three calendar months of th

ed out at quarterly
ork done as per bills
d quarter. The date of
fepartment shall be the
quarterly interval. The
three months after the

guiding factor to decide the bills relevant
first such payment shall be made at the
month (excluding the month in which work order issued) and
thereafter at three months' interval. At {_€ time of completion of the
work, the last period for payment might become less than 3 months,
depending on the actual date of complf /i
The indices as defined below
quarter/period for which such co tion is to be paid shall be the
arithmetical average of the indi elevant to the three calendar
months. If the period up to the date of completion after the quarter
covered by the last such instal t of payment, is less than three
months, the indices shall be the age of the indices for the months
falling within that period.

ding LI) relevant to any

POL

i. The minim ge of an unskilled Mazdoor shall be
the highe he wage notified by Government of
India, Min of Labour and that notified by the local
administrawdn both relevant to the place of work and
the pg<iod of reckoning.

ii. The on for labour also shall be paid at the same
qua tervals when escalation due to increase in
cost or—haterials is paid under this clause. If such
revisign of minimum wages takes place during any

duarterly intervals, the escalation compensation

payable at revised rates only for work done in
quent quarters;

b/ pective of variations in minimum wages of any

tgory of labour, for the purpose of this clause, the

iation in the rate for an unskilled Mazdoor alone
all form the basis for working out the escalation
compensation payable on the labour component.

iii.

e price of materials and/or wages of labour required for
the work decreases, there shall be a downward
of the cost of work so that such price of materials and/or

wagg bour shall be deductible from the cost of work under this
con d in this regard the formula herein stated below under this
Clg C shall mutatis mutandis apply.

i) T ract price shall be adjusted for increase or decrease in rates

and prices of labour, cement, steel reinforcement bar, fuel and
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lubricants and other input materials as per entage of
materials/labour specified in schedule F and in acg e with the
principles, procedures and formulae specified belo
a) Price adjustment for change in cost be paid in
accordance with the following formulae:
iv) For Construction:
Vw=W * (1/100) * [Cp * (Cr-Co)/Co + Lp* (Lr-Lo)/Lo+( (CMrCMo)/
CMo+EMp*(EMr-EMo)/ EMo +Fp* (Fr-Fo)/Fo+Sp* (Sr59)/
So+ BP *(Br- Bo)/ Bo]
v) For Maintenance:
Vw= W * (1/100) * [LP* (Lr-Lo)/Lo +CMP* (CMr- Mo+EMp*

(EMr-EMo)/ EMo + Bp*(Br- Bo)/Bo]
Where, W=cost of work done as per para (ii) a
Vw (Variation of cost of Work) =Increase or d
during the period under consideration due)
relevant components.
Percentage components of materials labour as specified in the
schedule F are defined as under: -
Cp- Cement component,
Lp - Labour component
CMp- Civil component of other constry /tion materials,
EMp- E & M i/c IT and AS component of construction materials
Fp-POL (Diesel) component

ase in the cost of works
change in the rates for

Sp- Reinforcement steel bars/TMT tructural steel (including strands
and cables) component
Bp- Bitumen Component

Labour

Indices for various components o erials & labour to be used for the
purpose of this Clause are defined a{ Ader:
Co= Wholesale Price Index for Pozzolana Cement published by office of the

Economic Adviser, Ministry of ry & Commerce valid for the month of
last date of receipt of tender i g extension, if any.
C1= Wholesale Price Index fo olana Cement published by office of the

Economic Adviser, Ministry of Industry & Commerce for the period under
consideration.

Lo= Minimum daily wage in
any law, statutory rule oy

of an unskilled adult mazdoor, fixed under any
as applicable on the last date of the quarter

tion, as published by M.
E & M components of construction materials valid for
date of receipt of tender including extension, if any, as

EMo= Price Ind//
the month of
published by
EMr= Price or E & M components of construction materials for the
period under consideration, as published by MI.
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Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of

consideration.
So= Wholesale Price Index of Mild Steel?
the Economic Adviser, Ministry of Ip4

ouucts published by office of
mmerce valid for the month
ng extension, if any

atstry & Commerce valid for the month of the last date
2r including extension, if any

Adviser, Mifistry of Industry & Commerce for the period under consideration.

CLAUSE10D
Dismantled The contractor shall treat all materials obtained during dismantling of a
Material structure, excavation of the site for a work etc. as property of AAl and such
AAIl materials shall be disposed off to the best advantage of Authority according
Property to the instructions in writing issued by the Engineer-in-charge.

CLAUSE 11
Work to be The contractor shall execute the whole and every part of the work in the
executed in most substantial and workmanlike manner both as regards materials and
accordance otherwise in every respect in strict accordance with the specifications. The
with contractor shall also conform exactly, fully and faithfully to the design,

specifications
, drawings,
orders etc.

drawings and instructions in writing in respect to the work signed by the
Engineer in charge and the contractor shall be furnished free of charge one
copy of the contract documents together with specifications, designs,
drawings and instructions as are not included in the standard specifications of
Central Public Works Department specified in Schedule F or in any Bureau of
Indian Standard or any other published standard or code or Schedule of Rates
or any other printed publication referred to elsewhere in the contract. The
contractor shall comply with the provisions of the contract and with the care
and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature
required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The
contractor shall take full responsibility for adequacy suitability and safety of
all the works and methods of construction.

CLAUSE 12
Deviations / The engineer-in-charge shall have power (i) to make alteration in, omissions
variations from, additions to, or substitutions for the original specifications, drawings,
extent and designs and instructions that may appear to him to be necessary or advisable
pricing during the progress of the work, and (ii) to omit a part of the works in case of
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non-availability of a portion of the site or for any other reasons and the
contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineering- charge and
such alterations, omissions, additions or substitutions shall form part of the
contract as if originally provided therein and any altered, additional or
substituted work which the contractor may be directed to do in the manner
specified above as part of the works, shall be carried out by the contractor on
the same conditions in all respects including price on which he agreed to do
the main work except as hereafter provided.

121

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be

extended, if requested by the contractor, as follows:

i. In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii. 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to
the items contained in the contract) the contractor may within fifteen days of
receipt of order or occurrence of the item(s) claim rates, supported by proper
analysis, for the work and the Engineer-in-charge shall within Six weeks of the
receipt of the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid in accordance with the
rates so determined.

Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial
substitution or in lieu of items of work in the contract), the rate for the
agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than
the market rate of the agreement item (to be substituted), the rate
payable to the contractor for the substituted item shall be the rate
for the agreement item (to be substituted) so increased to the
extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

(i) If the market rate for the substituted item so determined is less than
the market rate of the agreement item (to be substituted), the rate
payable to the contractor for the substituted item shall be the rate
for the agreement item (to be substituted) so decreased to the
extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted
items, which exceed the limits laid down in schedule F, the contractor may
within fifteen days of receipt of order or occurrence of the excess, claim
revision of the rates, supported by proper analysis for the work in excess
of the above mentioned limits, provided that if the rates so claimed are in
excess of the rates specified in the schedule of quantities, the Engineer-in-
Charge shall within prescribed time limit of receipt of the claims supported
by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the
market rates and the contractor shall be paid in accordance with the rates
so determined.
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12.3

The provisions of the preceding paragraph shall also apply to the decrease
in the rates of items for the work in excess of the limits laid down in
Schedule F, and the Engieer-in-Charge shall after giving notice to the
contractor within one month of occurrence of the excess and after taking
into consideration any reply received from him within fifteen days of the
receipt of the notice, revise the rates for the work in question within one
month of the expiry of the said period of fifteen days having regard to the
market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three
months, an upto date account giving complete details of all claims for
additional payments to which the contractor may consider himself entitled
and of all additional work ordered by the Engineer-in-Charge, which he has
executed during the preceding quarter failing which the contractor shall be
deemed to have waived his right. However, the Executive Director
Engineering may authorise consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be

iii.

Vi.

treated as works relating to foundation unless & otherwise defined in
the contract:

For Buildings: All works upt to 1.2 metres above ground level or up to
floor 1level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m
above the ground level.

For roads, apron, runway & taxi track all items of excavation, filling
GSBC and including treatment of sub-base.

For reservoirs/tanks (other than overhead reservoirs/tanks): All works
up to 1.2 metres above the ground level.

For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of
tenderer while filing, tender, or necessary for proper execution of the item
included in the Schedule of quantities or in the schedule of rates mentioned
above, whether or not, specifically indicated in the description of the item
and the relevant specifications, shall be deemed to be included in the rates
quoted by the tenderer or the rate given in the said schedule of rates, as the
case may be. Nothing extra shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work
the purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the
matter. The contractor shall have no claim to any payment of compensation
or otherwise whatsoever, on account of any profit or advantage which he
might have derived from the execution of the works in full but which he did
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not derive in consequence of the foreclosure of the whole or part of the
works. The contractor shall be paid at contract rates, full amount for works
executed at site and, in addition, a reasonable amount as certified by the
Engineer-in-Charge for the items hereunder mentioned which could not be
utilized on the work to the full extent in view of the foreclosure;

Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

AAIl shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally
bound to accept delivery from suppliers (for incorporation in or
incidental to the work) provided, however AAI shall be bound to take
over the materials or such portions thereof as the contractor does not
desire to retain. For materials taken over or to be taken over by AAl,
cost of such materials as detailed by Engineer-in- Charge shall be paid.
The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been
caused to materials whilst in the custody of the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance
for any deterioration or damage which may have been caused whilst
the materials were in the custody of the contractor. In addition, cost
of transporting such materials from site to AAl stores, if so required by
AAl, shall be paid.

iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are
not transported to either of the said places, no cost of transportation
shall be payable.

v. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents
and evidence as may be necessary to enable him to certify the reasonable
amount payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in
excess of 2% of the cost of the work remaining incomplete on the date of
closure, i.e. total stipulated cost of the work as per accepted tender less the
cost of work actually executed under the contract and less the cost of
contractor’s materials at site taken over by the AAI as per item (ii) above.
Provided always that against any payments due to the contractor on this
account or otherwise, the Engineer-in-Charge shall be entitled to recover or
be credited with any outstanding balances due from the contractor for
advance paid in respect of any tool, plants and materials and any other sums
which at the date of termination were recoverable by the AAI from the
contractor under the terms of the contract.

In the event of action being taken under clause 13 to reduce the scope of

work, the contractor may furnish fresh Performance Guarantee on the same

conditions, in the same manner and at the same rate for the balance
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tendered amount and initially valid upto the extended date the completion
or stipulated date of completion if no extension has been granted plus 180
days beyond that. Wherever, such a fresh Performance Guarantee is
furnished by the contractor, the Engineer in Charge may return the previous
Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. Atany time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even
after a notice in writing of 7 days in this respect from the Engineer-in-
Charge; or

ii. Commits default in complying with any of the terms and conditions of
the contract and does not remedy it or takes effective steps to remedy
it within 7 days even after a notice in writing is given in that behalf by
the Engineer-in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not
complete them within the period specified in the notice given in writing
in that behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may,

without prejudice to any other right or remedy against the contractor

which have either accrued or accrue thereafter to AAl, by a notice in

writing to take the part work / part incomplete work of any item(s) out of

his hands and shall have powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work [ part incomplete work of any item(s) by any
means at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete
work of any item(s) taken out of his hands and executed at the risk and
cost of the contractor, the liability of contractor on account of loss or
damage suffered by AAI because of action under this clause shall not
exceed 10% of the tendered value of the work.

d. In determining the amount, credit shall be given to the contractor with the

value of work done in all respect in the same manner and at the same rate
as if it had been carried out by the original contractor under the terms of
his contract, the value of contractor's materials taken over and
incorporated in the work and use of plant and machinery belonging to the
contractor. The certificate of the Engineer-in-Charge as to the value of
work done shall be final and conclusive against the contractor provided
always that action under this clause shall only be taken after giving notice
in writing to the contractor. Provided also that if the expenses incurred by
the department are less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.
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e. Any excess expenditure incurred or to be incurred by AAIl in completing
the part work/ part incomplete work of any item(s) or the excess loss of
damages suffered or may be suffered by AAI as aforesaid after allowing
such credit shall without prejudice to any other right or remedy available
to AAI in law or per as agreement be recovered from any money due to
the contractor on any account, and if such money is insufficient, the
contractor shall be called upon in writing and shall be liable to pay the
same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period
of 30 days, the Engineer-in-Charge shall have the right to sell any or all of
the contractors' unused materials, constructional plant, implements,
temporary building at site etc. and adjust the proceeds of sale thereof
towards the dues recoverable from the contractor under the contract and
if thereafter there remains any balance outstanding, it shall be recovered
in accordance with the provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any materials or entered into
any engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15
Suspension i. The contractor shall, on receipt of the order in writing of the Engineer-in-
of Work Charge, (whose decision shall be final and binding on the contractor)

suspend the progress of the works or any part thereof for such time and in

such manner as the Engineer-in- Charge may consider necessary so as not

to cause any damage or injury to the work already done or endanger the

safety thereof for any of the following reasons:

a. onaccount of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other
than the default of the contractor; or

c. for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that
behalf by the Engineer-in-Charge.

ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above
(but not attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the
period of every such suspension PLUS 25% for completion of the item
or group of items of work for which a separate period of completion is
specified in the contract and of which the suspended work forms a
part, and;

b. If the total period of all such suspensions in respect of an item or
group of items or work for which a separate period of completion is
specified in the contract exceeds thirty days, the contractor shall, in
addition, be entitled to such compensation as the Engineer-in-Charge
may consider reasonable in respect of salaries and/or wages paid by
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the contractor to his employees and labour at site, remaining idle
during the period of suspension, adding thereto 2% to cover indirect
expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in-Charge within fifteen days of
the expiry of the period of 30 days.

c. If the works or part thereof is suspended on the orders of the
Engineer-in-Charge for more than three months at a time, except when
suspension is ordered for reasons (a) in sub-para (i) above, the
contractor may after receipt of such order serve a written notice on
the Engineer-in-Charge requiring permission within fifteen days from
receipt by the Engineer-in-charge of the said notice, to proceed with
the work or part thereof in regard to which progress has been
suspended and if such permission is not granted within that time, the
contractor, if he intends to treat the suspension, where it affects only
a part of the works as on omission of such part by AAl or where it
affects whole of the works, as an abandonment of the works by AAI,
shall within ten days of expiry of such period of 15 days give notice in
writing of his intention to the Engineer-in-Charge. In the event of the
contractor treating the suspension as an abandonment of the contract
by AAIl, he shall have no claim to payment of any compensations on
account of any profit or advantage which he might have derived from
the execution of the work in full but which he could not derive in
consequence of the abandonment. He shall, however, be entitled to
such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to
the total thereof 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to the
Engineer-in-Charge within 30 days of the expiry of the period of 3
months.

CLAUSE 15 A

Compensatio

The contractor shall not be entitled to claim any compensation from AAI for

Specification
s

nin case of the losses suffered by him on account of delay by AAI in the supply of
delaydue to | materials in Schedule ‘B’ where such delay is covered by the difficulties
late supply of | relating to supply of wagons, force majeure or any reasonable cause beyond
stipulated the control of AAL.

:::erlal by This clause 15 A will not be applicable for works where no material is

’ stipulated for issue by AAI.
CLAUSE 16

Action in All works under or in course of execution or executed in pursuance of the
case Work contract, shall at all times be open and accessible to the inspection and
not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of
per the work and all the superior officers, officer of the Quality Assurance Unit of

the AAI or any organization engaged by the Department of Quality Assurance
and of the Chief technical Examiner’s Office, and the contractor shall, at all
times, during the usual working hours and at all other times at which
reasonable notice of the visit of such officers has been given to the
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contractor, either himself be present to receive orders and instructions or
have a responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor’s agent shall be considered to have the same
force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance
or his subordinate officers or the officers of the organization engaged by the
AAl for quality Assurance or to the Chief Technical Examiner or his
subordinate officers, that any work has been executed with unsound,
imperfect, or unskillful workmanship, or with materials or articles provided by
him for the execution of the work which are unsound or of a quality inferior
to that contracted or otherwise not in accordance with the contract, the
contractor shall, on demand in writing which shall be made within twelve
months (six months in the case of work costing Rs.10 lac and below except
road work) of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that
the same may have been passed, certified and paid for forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so
specified and provide other proper and suitable materials or articles at his
own charge and cost. In the event of the failing to do so within a period
specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under
clause 2 of the contract (for non completion of the work in time) for this
default.

In such case the Engineer-in-Charge may not accept the item of work at the
rates applicable under the contract but may accept such items at reduced
rates as the authority specified in schedule ‘F’ may considered reasonable
during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety and utility of the item and the
structure or he may reject the work outright without any payment and/or get
it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and
binding on the contractor.

CLAUS

E17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure
or destroy any part of building in which they may be working, or any building,
road, road kerb fence, enclosure, water pipe, cables, drains, electric or
telephone post or wires, trees, grass or grassland, or cultivated ground
contiguous to the premises on which the work or any part is being executed,
or if any damage shall happen to the work while in progress, from any cause
whatever or if any defect, shrinkage or other faults appear in the work within
twelve months (six months in the case of work costing Rs. Ten lacs and below
except road work) after a certificate final or otherwise of its completion shall
have been given by the Engineer-in-charge as aforesaid arising out of defect
or improper materials or workmanship the contractor shall upon receipt of a
notice in writing on that behalf make the same good at his own expense or in
default the Engineer-in- charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any
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time thereafter may become due to the contractor, or from his security
deposit or the proceeds of sale thereof or of a sufficient portion thereof. The
security deposit of the contractor shall not be refunded before the expiry of
twelve months (six months in the case of work costing Rs. Ten lacs and below
except road work) after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed
whichever is later. Provided that in the case of road work, if in the opinion of
the Engineer-in-charge, half of the security deposit is sufficient, to meet all
liabilities of the contractor under this contract, half of the security deposit will
be refundable after six months and the remaining half after twelve months of
the issue of the said certificate of completion or till the final bill has been
prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from
the date of final payment or within one month from the date of completion of
the maintenance contract whichever is earlier.

CLAUS

E18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-incharge’s stores) machinery, tools & plants as specified in Schedule
F. in addition to this, appliances, implements, other plants, ladders, cordage,
tackle, scaffolding and temporary works required for the proper execution of
the work, whether original, altered or substituted and whether included in
the specifications or other documents forming part of the contract or
referred to in these conditions or not, or which may be necessary for the
purpose of satisfying or complying with the requirements of the Engineer-
incharge as to any matter as to which under these conditions he is entitled to
be satisfied, or which he is entitled to require together with carriage therefor
to and from the work. The contractor shall also supply without charge the
requisite number of persons with the means and materials, necessary for the
purpose of setting out works, and counting, weighing and assisting the
measurement for examination at any time and from time to time of the work
or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or
otherwise and/ or from his security deposit or the proceeds of sale thereof, or
of a sufficient portions thereof.

CLAUS

E18A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12,
of the Workmen’s Compensation Act, 1923, AAl is obliged to pay
compensation to a workman employed by the contractor, in execution of the
works, AAl will recover from the contractor, the amount of the compensation
so paid, and, without prejudice to the rights of the AAI under sub-section(2)
of Section 12, of the said act, AAl shall be at liberty to recover such amount or
any part thereof by deducting it from the security deposit or from any sum
due by AAI to the contractor whether under this contract or otherwise. AAI
shall not be bound to contest any claim made against it under subsection(1)
of Section 12, of the said Act, except on the written request of the contractor
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and upon his giving to AAI full security for all costs for which AAI might
become liable in consequence of contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur
Contractor any expenditure in providing welfare and health amenities required to be
fails provided under the above said Act and the rules under Clause 19H or under
the AAIl Contractor’s Labour Regulations or under the Rules framed by AAI
from time to time for the protection of health and sanitary arrangements for
workers employed by AAI Contractors, AAIl will recover from the contractor
the amount of wages so paid or the amount of expenditure so incurred and
without prejudice to the rights of the AAI under sub section (2) of Section 20,
sub section (4) of Section 21, of the Contract Labour (Regulation and
Abolition) Act, 1970, AAl shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by AAI
to the contractor whether under this contract or otherwise AAIl shall not be
bound to contest any claim made against it under sub section (1) of Section
20, sub section (4) of Section 21, of the said Act, except on the written
request of the contractor and upon his giving to the AAI full security for all
costs for which AAl might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A)
laws to be Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules,
complied 1971, before the commencement of the work, and continue to have a valid
by the license until the completion of the work. The contractor shall also abide by
Contractor the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service)
Act, 1996 and the building and other Construction Workers Welfare Cess Act,
1996.
Any failure to fulfill these requirements shall attract the penal provisions of
this contract arising out of the resultant non execution of the work.
CLAUSE19 A
| | No labour below the age of fourteen years shall be employed on the work. |
CLAUSE19B
Payment of Payment of wages:
wages i The contractor shall pay to labour employed by him either directly or

through sub contractors, wages not less than fair wages as defined in the
AAIl Contractor’s Labour Regulation or as per the provisions of the
Contract Labour (Regulation and Abolition) act, 1970 and the contract
labour (Regulation and Abolition) Central Rules, 1971 wherever applicable.
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ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the
work, including any labour engaged by his sub contractors in connection
with the said work, as if the labour had been immediately employed by
him.

ii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard
to payment of wages wage period, deductions from wages recovery of
wages not paid and deductions unauthorisedly made, maintenance of
wage books or wage slips, publication of scale of wages and other terms
of employment, inspection and submission of periodical returns and all
other matters of the like nature or as per the provisions of the Contract
Labour (Regulation and Abolition) Act, 1970 and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-
in-Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from
the moneys due to the contractor or any sum required or estimated to
be required for making good the loss suffered by a worker or workers
by reason of non fulfillment of the conditions of the contract for the
benefit of the workers, non payment of wages or of deductions made
from his or their wages which are not justified by their terms of the
contract or non observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work and
pay wages at the same rate as for duty. In the event of default, the
Engineer-in-charge shall have the right to deduct the sum or sums not
paid on account of wages for weekly holidays to any labours and pay
the same to the persons entitled thereto from any money due to the
contractor by the Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws
relating thereto and the rule made thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid
and the AAI Contractor’s Labour Regulations without prejudice to his right
to claim indemnity from his sub contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.
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viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to
the workmen directly without the intervention of Jamadar and that
Jamadar shall not be entitled to deduct or recover any amount from the
minimum wage payable to the workmen as and by way of commission or
otherwise.

ix. The contractor shall ensure that no amount by way of commission or

otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUS

E19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at
his own expense arrange for the safety provisions as per AAl Safety Code
framed from time to time and shall at his own expense provide for all facilities
in connection therewith. In case the contractor fails to make arrangement
and provide necessary facilities as aforesaid, he shall be liable to pay a penalty
of Rs. 200/- for each default and in addition, the Engineer-incharge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover
the costs incurred in that behalf from the contractor.

CLAUSE 19 D

The contractor shall submit by the 4th and 19th of every month, to the
Engineer-incharge a true statement showing in respect of the second half of
the preceding month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

i. their working hours,

ii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAl, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the
Engineer-in-charge shall be final in deducting from any bill due to the
contractor; the amount levied as fine and shall be binding on the
contractor.

CLAUS

E19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with all the rules framed by AAI from
time to time for the protection of health and sanitary arrangements for
workers employed by the AAl and its contractor.

CLAUS

E19F

Leave and pay during leave shall be regulated as follows:
1. Leave:
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i. Inthe case of delivery - maternity leave not exceeding 8 weeks, 4 weeks
upto and including the day of delivery and 4 weeks following that day.

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.

2. Pay:

i. In the case of delivery - leave pay during maternity leave will be at the
rate of women’s average daily earnings, calculated on total wages
earned on the days when full time work was done during a period of
three months immediately preceding the date on which she gives notice
that she expects to be confined or at the rate of Rupee one only a day
whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work
was done during a period of three months immediately preceding the
date of such miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has
been employed for a total period of not less than six months immediately
preceding the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the
Prescribed Form as shown in appendix - Il and 1V, and the same shall be
kept at the place of work.

CLAUSE 19 G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for
the workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above
Regulations and Rules which is materially incorrect, he / they shall, without
prejudice to any other liability, pay to the AAl a sum not exceeding Rs.200/-
for every default, breach or furnishing, making, submitting, filing such
materially incorrect statements and in the event of the contractor(s)
defaulting continuously in this respect, the penalty may be enhanced to
Rs.200/- per day for each day of default subject to a maximum of 5 per cent of
the estimated cost of the work put to tender. The decision of the Engineer-in-
Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract
Labour (Regulation and Abolition ) Act 1970, and the Contract Labour (R&A)
Central Rules 1971, for the protection of health and sanitary arrangements for
work - people employed by the contractor (s) (hereinafter referred as “the
said Rules”) the Engineer-in-Charge shall have power to give notice in writing
to the contractor (s) requiring that the said Rules be complied with and the
amenities prescribed therein be provided to the work-people within a
reasonable time to be specified in the notice. If the contractor (s) shall fail
within the period specified in the notice to comply with and/ observe the said
Rules and to provide the amenities to the work-people as aforesaid, the
Engineer-in-Charge shall have the power to provide the amenities
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hereinbefore mentioned at the cost of the contractor (s). The contractor (s)
shall erect, make and maintain at his / their own expense and to approved
standards all necessary huts and sanitary arrangements required for his / their
work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to
approved standards, the Engineer-in-Charge shall have power to give notice in
writing to the contractor (s) requiring that the said huts and sanitary
arrangements be remodeled and / or reconstructed according to approved
standards, and if the contractor (s) shall fail to remodel or reconstruct such
huts and sanitary arrangements according to approved standards within the
period specified in the notice, the Engineer-in-Charge shall have the power to
remodel or reconstruct such huts and sanitary arrangements according to
approved standards at the cost of the contractor (s).

CLAUSE19 H

The contractor (s) shall at his / their own cost provided his [ their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the
following specifications on a suitable plot of land to be approved the
Engineer-in-Charge.

i. Facility to be provided

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.)
and the floor area to be provided will be at the rate of 2.7 sq.m. (30
sq.ft.) for each member of the worker’s family staying with the

labourer.
b. The contractor shall in addition construct suitable cooking places
having a minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut

for each family.

c. The contractor(s) shall also construct temporary latrines and urinals for
the use of the labourers each on the scale of not less than four per
each one hundred of the total strength, separate latrines and urinals
being provided for women.

d. The contractor (s) shall construct sufficient number of bathing and

washing places one unit for every 25 persons residing in the camp.
These bathing and washing places shall be suitably screened.

ii. Specifications
a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud

mortar or other suitable local materials as may be approved by the
Engineer-in- Charge in case of sun-dried bricks, the walls should be
plastered with mud gobri on both sides. The floor may be kutcha but
plastered with mud gobri and shall be at least 15 cm (6”) above the
surrounding ground. The roofs shall be laid with the thatch or any
other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that throughout the period of their occupation,
the roofs remain water - tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable
leaves for security purposes.
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d. There shall be kept an open space of at least 7.2 m (8 yards) between
the rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons
of clean water per head per day for bathing and washing purposes. Where
piped water supply is available supply shall be at stand posts and where the
supply is from wells or river, tanks which may be of metal or masonry, shall be
provide. The contractor (s) shall also at his / their own cost make
arrangements for laying pipe lines for water supply to his / their labour camp
from the existing mains wherever available and shall pay all fees and charges
therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.
v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of
excreta from the latrines by trenching or incineration which shall be according
to the requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for
the removal of the excreta through the Municipal Committee / authority and
inform it about the number of labourers employed so that arrangements may
be made by such Committee |/ authority for the removal of excreta. All
charges on this account shall be borne by the contractor and paid direct by
him to the Municipality / authority. The contractor shall provide one sweeper
for every eight seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away
sullage water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the
camp area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in
the labour camps according to the rules of the Local Public Health and
Medical Authorities.

CLAUSE 19 |

The Engineer-in-Charge may require the contractor to dismiss or remove from
the site of the work any person or persons in the contractors’ employ upon
the work who may be incompetent or misconduct himself and the contractor
shall forthwith comply with such requirements. In respect of
maintenance/repair or renovation works etc. where the labour have an easy
access to the individual work premises, the contractor shall issue identity
cards to the labourers, whether temporary or permanent and he shall be
responsible for any untoward action on the part of such labour. Assistant
Manager/Junior Executive will display a list of contractors working in the
colony/Blocks on the notice board in the colony and also at the service centre,
to apprise the residents about the same.
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CLAUSE 19 J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by any body unauthorized during construction,
and is handed over to the Engineer-in-Charge with vacant possession of
complete building. If such building though completed is occupied illegally,
then the Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account
will be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg.
Whose decision shall be final both with regard to the justification and
quantum and be binding on the contractor. However, the Executive Director
Engg., through a notice may require the contractor to remove the illegal
occupation any time on or before construction and delivery.

CLAUSE 19 K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi skilled
tradesmen who are qualified and possess certificate in particular trade from
CPWD Training Institute / Industrial Training Institute/National Institution of
Construction Management and research (NICMAR) National Academy of
Construction, CIDC or any similar reputed and recognized Institute managed /
certified by State /| Central Government. The number of such qualified
tradesmen shall not be less than 20% of total skilled / semi skilled workers
required in each trade at any stage of work. The contractor shall submit
number of man days required in respect of each trade, its scheduling and the
list of qualified tradesmen along with requisite certificate from recognized
Institute to Engineer in charge for approval. Notwithstanding such approval,
if the tradesmen are found to have inadequate skill to execute the work of
respective trade, the contractor shall substitute such tradesmen within two
days of written notice from Engineer —in- Charge. Failure on the part of
contractor to obtain approval of Engineer-in-Charge or failure to deploy
qualified tradesmen will attract a compensation to be paid by contractor at
the rate of Rs.100 per such tradesman per day. Decision of Engineer in Charge
as to whether particular tradesman possesses requisite skill and amount of
compensation in case of default shall be final and binding.

Provided always, that the provision of this clause, shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19 L

Contribution
of EPF and
ESI

The ESI and EPF contributions on the part of employer in respect of this
contract shall be paid by the contractor. These contributions on the part of
the employer paid by the contractor shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis. The verification of deployment of
labour will be done through biometric attendance system or any other
suitable method by the Engineer in Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed preferably within 7 days but not
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later than 30 days of submission of documentary proof of payment provided
same are in order.

Miscellaneous
Provision Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneou
s Provisions)

CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his
guidelines account.

CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended
Act to be from time to time and rules framed thereunder and other labour laws
Complied affecting contract labour that may be brought into force from time to time.
with

CLAUSE 20(A)
Employees Deleted
Provident
Fund &

Act, 1961and
State
Insurance
(ESI) Act,
1948.
ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.
CLUASE 21
Work notto | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency
case of proceedings or make any composition with his creditors or attempt to do so,
insolvency or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary

or otherwise, shall either directly or indirectly, be given, promised or offered
by the contractor, or any of his servants or agent to any public officer or
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person in the employ of AAl in any way relating to his office or employment,
or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Engineers in Charge on behalf of the AAI shall
have power to adopt the course specified in Clause 3 hereof in the interest of
AAl and in the event of such course being adopted, the consequences
specified in the said Clause 3 shall ensue.

CLUASE 22
All sums payable by way of compensation under any of these conditions shall
be considered as reasonable compensation to be applied to the use of AAI
without reference to the actual loss or damage sustained and whether or not
any damage shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of
firm’s the Engineer-in-Charge shall be obtained before any change is made in the
Constitution | constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be

be intimated

obtained before the contractor enters into any partnership agreement where
under the partnership firm would have the right to carry out the works
hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract shall be deemed to have been assigned in
contravention of Clause 21 hereof and the same action may be taken and the
same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Engineer-in-Charge
who shall be entitled to direct at what point or points and in what manner
they are to be commenced, and from time to time carried on.

CLAUSE 25

Dispute Dispute Resolution

Resolution All disputes or differences which may arise out of or in connection with
Mechanism | or incidental to the Agreement(s) including any dispute or difference
and. . regarding the interpretation of terms and conditions of any clause(s)
Arbitration

thereof shall be dealt with as provided hereinafter:

(i) Through Mediation: All dispute(s), at the first instance, shall be
referred to the Mediation Committee of Independent Experts
(MCIE) or individual mediator for mediation as per AAI Mediation
Policy and applicable laws. All cost of mediation, shall be borne
equal(y by the parties.

In case either party withdraws from the Mediation or the
dispute(s) is not resolved within 120 days of reference to the
Mediation, then the aggrieved party may invoke arbitration
through sub para (ii) within 30 days from the date of receipt of
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Partial Settlement Agreement or Failure Report.

(ii) Adjudication through Arbitration: In case no final settlement has
been arrived at between the parties after mediation or partially
settled as per sub Para (i) above, the unresolved dispute(s), on
invocation by the aggrieved party shall be referred for adjudication
by arbitration.

Arbitration is restricted to disputes with a value of less than Rs. 10
Crores.

The dispute shall be referred to a sole arbitrator to be appointed by
Chairman/Member, AAl, after obtaining consent of the other party, as
per format annexed at Annexure - A.

Unless the contract has already been repudiated or terminated,
the parties shall, in every case, continue to proceed to perform their
respective obligations under the agreement.

Arbitration proceedings shall be conducted in accordance with the
provisions of the Arbitration and Conciliation Act, 1996, as amended
from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the
Arbitration & Conciliation Act, 1996 and shall be borne by both the
parties equally.

No dispute shall be referred for resolution under this clause through
arbitration in matters for which eviction & recovery procedure is
provided under Chapter -VA of the Airports Authority of India Act,

1994.

CLAUSE 26
Contractor to | The contractor shall fully indemnify and keep indemnified the Chairman AAI
indemnify against any action, claim or proceeding relating to infringement or use of any
AAl against patent or design or any alleged patent or design rights and shall pay and
Patent Rights | royalties which may be payable in respect of any article or part thereof

included in the contract. In the event of any claims made under or action
brought against AAl in respect of any such matters as aforesaid, the
contractor shall be immediately notified thereof and the contractor shall be at
liberty, at his own expense, to settle any dispute or to conduct any litigation
that may arise there from, provided that the contractor shall not be liable to
indemnify the AAI if the infringement of the

patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.

General Condition of Contract Page 117




Clauses of Contract

CLAUSE 27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, inc
of parts of the work, the contractor shall be entitleq
«r-in-Charge payable of

-
‘ e his discretion pay the lump- sum

amount entered in t e certificate in writing of the Engineer-
in-Charge shall be fi d conclusive against the contractor with regard to
any sum or sums payable to him under the provision of the clause.

des lump sum in respect
P payment in respect of
question at the same
or if the part of work

in question is ngQ
measurement, the

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as
per manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and
requirements of the Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under
the contract or against the contractor, the Engineer-in-Charge or the AAl
shall be entitled to withhold and also have a lien to retain such sum or
sums in whole or in part from the security, if any deposited by the
contractor and for the purpose aforesaid, the Engineer-in-Charge or the
AAl shall be entitled to withhold the security deposit if any, furnished as
the case may be and also have a lien over the same pending finalization or
adjudication of any such claim. In the event of the security being
insufficient to cover the claimed amount or amounts or if no security has
been taken from the contractor, the Engineer-in-Charge or the AAI shall
be entitled to withhold and have lien to retain to the extent of such
claimed amount or amounts referred to above from any sum or sums
found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the
Engineer-in Charge of the AAI or any contracting person through the
Engineer-in-Charge pending finalization of adjudication of any such claim.
It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAl will be kept withheld or retained as such by the Engineer-in-
Charge or AAl till the claim arising out of or under the contract is
determined by the arbitrator. (if the contract is governed by the
arbitration clause) or by the competent court, as the case may be and that
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the contractor will have no claim for interest or damages whatsoever on
any account in respect of such withholding or retention under the lien
referred to above and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a partnership firm or a
limited company, the Engineer-in-Charge or the AAI shall be entitled to
withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual
capacity or otherwise.

AAl shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting
vouchers, abstract, etc,. to be made after payment of the final bill and if as
a result of such audit and technical examination any sum is found to have
been overpaid in respect of any work done by contractor under the
contract or any work claimed to have been done by the him under the
contract and found not to have been executed, the contractor shall be
liable to refund the amount of over payment and it shall be lawful for AAI
to recover the same from him in the manner prescribed in sub-clause (i) of
this clause or in any other manner legally permissible; and if it is found
that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of
such under payment shall be duly paid by AAI to the contractor, without
any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid,
nor the contractor shall be entitled to payment of any sum paid short
where such payment has been agreed upon between the Executive
Director Engineering /| General Manager Engineering on the one hand and
the contractor on the other under any term of the contract permitting
payment for work after assessment by the Executive Director Engineering
| General Manager Engineering.

CLAUSE29 A

Lien in respect
of claims in
other Contracts

Any sum of money due and payable to the contractor (including the
security deposit refundable to him) under the contract may be withheld
or retained by way of lien by the Engineer-in-Charge or the AAI or any
other contracting person or persons through Engineer-in-Charge against
any claim of the Engineer-in-Charge or AAIl or such other person or
persons in respect of payment of a sum of money arising out of or under
any other contract made by the contractor with the Engineer-in-Charge or
the AAI or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be
kept withheld or retained as such by the Engineer-in-Charge or the AAl or
till his claim arising out of the same contract or any other contract is either
mutually settled or determined by the arbitration clause or by the
competent court, as the case may be and that the contractor shall have
no claim for interest or damages whatsoever on this account or on any
other ground in respect of any sum of money withheld or retained under
this clause and duly notified as such to the contractor.
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CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

iii.

The contractor shall not employ coal mining or controlled area labour
falling under any category whatsoever or in connection with the work or
recruit labour from area within a radius of 32 km (20 miles) of the
controlled area. Subject as above the contractor shall employ imported
labour only i.e., deposit imported labour or labour imported by
contractors from area, from which import is permitted.

Where ceiling price for imported labour has been fixed by State or
Regional Labour Committees not more than that ceiling price shall be paid
to the labour by the contractor.

The contractor shall immediately remove any labourer who may be
pointed out by the Engineer-in-Charge as being a coal mining or controlled
area labourer. Failure to do so shall render the contractor liable to pay to
AAl a sum calculated at the rate of Rs.10/- per day per labourer. The
certificate of the Engineer-in —Charge about the number of coal mining or
controlled area labourer and the number of days for which they worked
shall be final and binding upon all parties to this contract.

. It is declared and agreed between the parties that the aforesaid

stipulation in this clause is one in which the public are interested within
the meaning of the exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District
of Bilaspur. Any other area which may be declared a Controlled Area by or
with the approval of the Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required
for the work and nothing extra will be paid for the same. This will be subject
to the following conditions.

i

That the water used by the contractor (s) shall be fit for construction
purposes to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by
the contractor (s) for procurement of water are in the opinion of the
Engineer-in-Charge, unsatisfactory.

CLAUSE 31A
Departmental Water if available may be supplied to the contractor by the department
water supply, if | subject to the following conditions:-
available i. The water charges @1% shall be recovered on gross amount of the work

iii.

done.

The contractor(s) shall make hisftheir own arrangement of water
connection and laying of pipelines from existing main of source of supply.
The Department do not guarantee to maintain uninterrupted supply of
water and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any
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temporary break down in the AAl’s water main so that the progress of
his/their work is not held up for want of water. No claim of damage or
refund of water charges will be entertained on account of such break
down.

CLAUSE 32

Alternate
water
arrangements

i. Where there is no piped water supply arrangement and the water is taken

by the contractor from the wells or hand pump constructed by the AAl, no
charge shall be recovered from the contractor or that account. The
contractor shall, however, draw water at such hours of the day that it
does not interfere with the normal use for which the hand pumps and
well are intended. He will also be responsible for all damage and abnormal
repairs arising out of his use, the cost of which shall be recoverable from
him. The Engineer-in-Charge shall be the final authority to determine the
cost recoverable from the contractor on this account and his decision
shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAl land

for taking water for construction purposes only after he has got
permission of the Engineer-in-Charge in writing. No charges shall be
recovered from the contractor on this account but the contractor shall be
required to provide necessary safety arrangements to avoid any accidents
or damage to adjacent buildings, roads and service lines. He shall be
responsible for any accidents or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its
original condition after the wells are dismantled on completion of the
work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where
any materials for the execution of the contract are procured with the
assistance of AAI either by issue from AAI stocks or purchase made under
orders or permits or licenses issued by AAI, the contractor shall hold the said
materials economically and solely for the purpose of the contract and not
dispose of them without the written permission of the AAI and return, if
required by the engineer-in-Charge, all surplus or unserviceable materials that
may be left with him after the completion of the contract or at its termination
for any reason whatsoever on being paid or credited such prices as the
Engineer-in-Charge shall determine having due regard to the condition of the
materials. The price allowed to the contractor however shall not exceed the
amount charged to him excluding the element of storage charges. The
decision of the Engineer-in-Charge shall be final and conclusive. In the event
of breach of the aforesaid condition, the contractor shall in addition to
throwing himself open to action for contravention of the terms of the license
or permit and / or for criminal breach of trust, be liable to AAl for all moneys,
advantages or profits resulting or which in the usual course would have
resulted to him by reason of such breach.
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CLAUSE 34

Hire of plant &
Machinery

iv.

iii.

. The Contractor shall arrange at his own expense all tools, plant, machinery

and equipment(hereinafter referred to as T&P) required for execution of
the work except for the Plant & Machinery listed in Schedule ‘C’ and
stipulated for issue to the contractor. If the contractor requires any item of
T&P on hire from the T&P available with the AAl over and above the T&P
stipulated for issue, the AAI will, if such item is available, hire it to the
contractor at rates to be agreed upon between him and the Engineer-in-
charge. In such a case, all the conditions hereunder for issue of T & P shall
also be applicable to such T&P as is agreed to be issued.

i. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’

shall be made over and taken back at the departmental equipment yard /
shed shown in Schedule ‘C’ and the contractor shall bear the cost of
carriage from the place of issue to the site of work and back. The
contractor shall be responsible to return the plant and machinery with
condition in which it was handed over to him, and he shall be responsible
for all damage caused to the said plant and machinery at the site of work
or elsewhere in operation and otherwise during transit including damage
to or loss of plant and for all losses due to his failure to return the same
soon after the completion of the work for which it was issued. The
Engineer-in-charge shall be the sole judge to determine the liability of the
contractor and its extent in this regard and his decision shall be final and
binding on the contractor.

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and
machinery and no claim, whatsoever, will be entertained from him for any
delay in supply by the department.

The hire charges shall be recovered at the prescribed rates from and
inclusive of the date the plant and machinery made over upto and inclusive
of the date of the return in good order even though the same may not
have been working for any cause except major breakdown due to no fault
of the contractor or faulty use requiring more than three working days
continuously (excluding intervening holidays and Sundays) for bringing the
plant in order. The contractor shall immediately intimate in writing to the
Engineer-in-charge when any plant or machinery gets out of order
requiring major repairs as aforesaid. The Engineer-in- charge shall record
the date and time of receipt of such intimation in the log sheet of the plant
or machinery. Based on this if the breakdown before lunch period or major
breakdown will be computed considering half a day’s breakdown on the
day of complaint. If the breakdown occurs in the post lunch period of
major breakdown will be computed starting from the next working day. In
case of any dispute under this clause, the decision of the Executive Director
(Engg) [General Manager (Engg) shall be final and binding on the
contractor.

. The hire charges shown above are for each day of 8 hours (inclusive of the

Vi.

one hour lunch break) or part thereof.
Hire charges will include service of operating staff as required and also
supply of lubricating oil and stores for cleaning purposes. Power fuel of
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approved type, firewood, kerosene oil etc. for running the plant and
machinery and also the full time chowkidar for guarding the plant and
machinery against any loss or damage shall be arranged by the contractor
who shall be fully responsible for the safeguard and security of plant and
machinery. The contractor shall on or before the supply of plant and
machinery sign an agreement indemnifying the Department against any
loss or damage caused to the plant and machinery either during transit or
at site of work.

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day

viii.

iX.

Xi.

Xii.

inclusive of one hour lunch break. In case of an urgent work however,
the Engineer-incharge may, at his discretion, allow the plant and
machinery to be worked for more than normal period of 8 hours a day. In
that case, the hourly hire charges for overtime to be borne by the
contractor shall be 50% more than the normal proportionate hourly
charges (1/8th of the daily charges) subject to a minimum of half day’s
normal charges on any particular day. For working out hire charges for
over time, a period of half an hour and above will be charged as one hour
and a period of less than half an hour will be ignored.

The contractor shall release the plant and machinery every seventh day
for periodical servicing and [ or wash out which may take about three to
four hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing [ wash out irrespective of the period
employed in servicing.

The plant and machinery once issued to the contractor shall not be
returned by him on account of lack of arrangements of labour and
materials, etc. on his part, the same will be returned only when they are
required for major repairs or when in the opinion of the Engineer-in-
charge, the work or a portion of work for which the same was issued is
completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the
Department and will be countersigned by the contractor or his
authorised agent daily. In case the contractor contests the correctness of
the entries and / or fails to sign the Log Book, the decision of the
Engineer-in-charge shall be final and binding on him. Hire charges will be
calculated according to the entries in the Log Book and will be binding on
the contractor. Recovery on account of hire charges for road rollers shall
be made for the minimum number of days worked out on the
assumption that a roller can consolidate per day and maximum quantity
of materials or area surfacing as noted against each in the annexed
statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the
hopper cleaned and the drum washed at the close of the work each day
or each occasion. (a) In case rollers for consolidation are employed by
the contractor himself, log book for such rollers shall be maintained in
the same manner as is done in case of departmental rollers, maximum
quantity of any items to be consolidated for each roller-day shall also be
same as in Annexure to Clause 34(x). For less use of rollers, recovery for
the less roller days shall be made at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in
the condition in which it was handed over to him and he shall be
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xiii.

Xiv.

responsible for all damage caused to the said plant and machinery at the
site of work or elsewhere in operation or otherwise or during transit
including damage to or loss of parts, and for all losses due to his failure
to return the same soon after the completion of the work for which it
was issued. The Engineer-in-charge shall be the sole judge to determine
the liability of the contractor and its extent in this regard and his decision
shall be final and binding on the contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAl’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and
machinery issued by AAI though not stipulated for issue in Schedule ‘C’
any time after taking delivery at the place of issue, he may return it after
two days written notice or at any time without notice if he agrees to pay
hire charges for two additional days without, in any way, affecting the
right of the Engineer-in-charge to use the said plant and machinery
during the said period of two days as he likes including hiring out to a
third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

iii.

The contractor undertakes to make arrangement for the supervision of
the work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required
for the work as per standard formula, before the process of painting is
started and shall hypothecate it to the Engineer-in-Charge. If any bitumen
or tar remains unused on completion of the work on account of lesser
use of materials in actual execution of for reasons other than authorised
changes of specifications and abandonment of portion of work, a
corresponding deduction equivalent to the cost of unused materials as
determined by the Engineer-in-Charge shall be made and the material
return to the contractors. Although the materials are hypothecated to
AAl, the contractor undertakes the responsibility for their proper watch,
safe custody and protection against all risks. The materials shall not be
removed from site of work without the consent of the Engineer-in-
Charge in writing.

The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the
security deposit relating asphaltic work shall be refunded after the expiry
of this period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i

The contractor shall provide all necessary superintendence during
execution of the work and all along thereafter as may be necessary for
proper fulfilling of the obligations under the contract.
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The Contractor shall immediately after receiving letter of acceptance of
the tender and before commencement of the work, intimate in writing to
the Engineer-in-Charge, the name (s), qualifications experience, age,
address (s) and other particulars along with certificates, of the principal
technical representative to be charge of the work and other technical
representative (s) who will be supervising the work. Minimum
requirement of such technical representative (s) and their qualifications
and experience shall not be lower than specified in schedule ‘F”. The
Engineer-in-Charge shall within 3 days of receipt of such communication
intimate in writing his approval or otherwise of such a representative (s)
to the contractor. Any such approval may at any time be withdrawn and
in case of such withdrawal, the contractor shall appoint another such
representative (s) according to the provisions of this clause. Decision of
the tender accepting authority shall be final and binding on the
contractor in this respect. Such a principal technical representative and
other technical representative (s) shall be appointed by the contractor
soon after receipt of the approval from Engineer-in-charge and shall be
available at site before start of work.

All the provisions applicable to the principal technical representative
under the «clause will also be applicable to other technical
representative(s). The principal technical representative and other
technical representative (s) shall be present at the site of work for
supervision at all times when any construction activity is in progress and
also present himself/themselves, as required to the Engineer-in-Charge
and / or his designated representative to take instructions. Instructions
given to the principal technical representative or other technical
representative (s) shall be deemed to have the same force as if these
have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually
available at site fully during all stages of execution work, during
recording [ checking [ test checking of measurements of works whenever
so required by the Engineer-in-Charge and shall also note down
instructions conveyed by the Engineer-in-Charge or his designated
representative (s) in the site order book and shall affix his/their signature
in token of noting down the instructions and in token of acceptance of
measurements / checked measurements / test checked measurements.
The representative (s) shall not look after any other work. Substitutes,
duly approved by engineer - in-Charge of the work in similar manner as
aforesaid shall be provided in event of absence of any of the
representative (s) by more than two days. If the Engineer-in-Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) isfare effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor
as specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint suitable technical
Principal technical representative and / or other technical representative
(s) and if such appointed persons are not effectively present or are
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iii.

absent by more than two days without duly approved substitute or do
not discharge their responsibility satisfactorily, the Enginee-in—Charge
shall have full powers to suspend the execution of the work until such
date as suitable other technical representative (s) is / are appointed and
the contractor shall be held responsible for the delay so caused to the
work. The contractor shall submit a certificate of employment of the
technical representative (s) (in the form of copy of Form- 16 or CPF
deduction issued to the Engineer employed by him) alongwith every
running account bill / final bill and shall produce evidence if at any times
so required by the Engineer— in-Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and
such foremen and supervisory staff as are competent to give proper
supervision to the work. The contractor shall provide and employ skilled,
semi-skilled and unskilled labour as is necessary for proper and timely
execution of the work. The Engineer-in-Charge shall be at liberty to
object to and require the contractor to remove from the works any
person who in his opinion misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer-in Charge to be undesirable. Such
person shall not be employed again at works site without the written
permission of the Engineer-in-Charge and the persons so removed shall
be replaced as soon as possible by competent substitutes.

The contractor shall not change his engineer/supervisory staff after
approval of the Engineer-In-Charge. If Contractor wants to replace any of
his staff due to unavoidable circumstances, he will seek permission of
Engineer-In-Charge indicating reasons for such change, qualification and
experience of the alternative employee suggested by him. The
qualification and experience of the alternative staff shall not be inferior
to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Royalty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes,
Licence fee duties, CESS, fee, royalty charges etc. levied under any statute but
payable by exclusive of GST for all the items
Contractor b. However GST, as applicable, shall be paid to the contractor, for any

2.

taxable supply / services [ construction rendered by the agency to AAl,
against a valid GST invoice as per terms and conditions of the
contract.

c. In case supplies [services [ works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.

Royalty:
a. The contractor shall at his own expense, provide all materials required
for the works other than those which are to be supplied by AAI. The
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contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local
authority in the matter and will abide by the notification issued by
Central Govt. | State Government | Local State Authorities as
applicable from time to time in this regard. The contractor is also
bound to allow deduction from his bills any difference in statutory
taxes/royalty and penalty proposed by Local State Authorities to AAI
till finalization of settlement of all demands in this regard by Central /
State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess
or the like becomes payable by the AAI and does not any time
become payable by the contractor to the State Government. Local
authorities in respect of any material used by the contractor in the
works then in such a case, it shall be lawful to the AAI and it will have
the right and be entitled to recover the amount paid in the
circumstances as aforesaid from dues of the contractor.

3. License fee for land

a. The contractor shall be liable to pay license fee for the land allotted by
AAl for installation of plants,labour camp, cement godown and site
office at AAI prevailing rates of license fee for unpaved land at the
time of call of tender.

b. In addition a security deposit at the rate of Rs 500/- per sgm in the
form of DD/BG shall also be deposited by the contractor. In case
contractor do not deposit security deposit same shall be deducted
from Ist Running Account Bill.

¢. Such security deposit shall be released only after allotted land has
been fully vacated by the contractor to entire satisfaction of
Engineer-in-Charge.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1. Rates to be quoted by the parties should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute applicable on last
stipulated date of receipt of tender including extension if any but
exclusive of GST. No adjustment i.e. increase or decrease shall be made
for any variation in the rate of GSI Building and Other Construction
Workers Welfare Cess or any tax, levy or Cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of
receipt of tender including extension if any, in rates of GST or Building
and Other Construction Workers Welfare Cess or imposition or repeal of
any other tax, levy or Cess applicable on output of the works contract
shall be adjusted on either side, increase or decrease.

Provided further that for Building and Other Construction Workers
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Welfare Cess or any tax (other than GST), levy or Cess varied or imposed
after the last date of receipt of tender including extension if any, any
increase shall be reimbursed to the contractor only if the contractor
necessarily and properly pays such increased amount of taxes /[ levies /
Cess.

Provided further that such increase in tax [ levy / Cess including GST shall
not reimbursed if made in the extended period of contract for which the
contractor alone is responsible for delay as determined by authority for
extension of time under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other
documents for the purpose of this condition as may be necessary and
shall allow inspection of the same by a duly authorised representative of
AAl or the Engineer-in-Charge and further shall furnish such other
information /document as the Engineer-in-Charge may require from time
to time.

3. The contractor shall, within a period of 30 days of the imposition of any
such further tax or levy or Cess, give a written notice thereof to the
Engineer-in-charge that the same is given pursuant to the condition,
together with all necessary information / documents relating thereto.

CLAUSE 39
Termination of | Without prejudice to any of the rights or remedies under this contract, if the
contract on contractor dies, the Engineer-in-charge on behalf of the AAI shall have the
death of option of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAI wherein his
working in AAl | near relative is posted as an Officer responsible for award and execution of
then the work. He shall also intimate the names of persons who are working with him
contractor not | in any capacity or |/ are subsequently employed by him and who are near
allowed to relatives to any officer of AAl. Any breach of this condition by the Contractor
tender. would render him, the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and
grand parents, children and grand children, brothers and sisters, uncles, aunts
and cousins and their corresponding in-laws.
CLAUSE 41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service
without the prior permission of AAIl in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found at any time
to be such a person who had not obtained the permission of AAl as aforesaid,
before submission of the tender or engagement in the contractor’s service, as
the case may be.
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CLAUSE 41(a)

Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is ma
bidder/contractor if provided so in Schedule F.

Qry for every

All tenderers shall have to submit an undertaking as per App
with tender documents. AAl shall appoint Independent Exte
oversee effective implementation of Integrity Pact for s
For this purpose, a panel of Independent External

constituted by the Authority in concurrence with
Commission (CVC).

i. The Contractor/Supplier shall have to act in accord
laid down in the integrity pact.

a. Signing of Integrity Pact is mandatory
in this procurement/bid process the sif
to the office of Bid Manager and should
mentioned in NIT.

al pact to be send
before the due date

b. The Bidder/contractor shall to ensure taking all
measures necessary to prev practices, unfair means
and illegal activities during any stage of its bid or during any pre-

contract or post-contract specified in section 3 of the

integrity pact.

¢. Any breach of the afg
employed by it or acti
knowledge of

ii. In case any violation o uct is established, AAl reserves right to
take following actions.

a. If contractoy pits a violation of its commitments and

obligations e Integrity Pact Program during bidding
process, able for disqualification from tender process
and forf arnest Money Deposit/ Bid Security.

on of the Integrity Pact after award of the
contract, drity is entitled to terminate the contract and shall

g _d to demand and recover from the contractor damages
o 5% of the contract value or the amount equivalent to
posit or Performance Bank Guarantee, whichever is

may initiate appropriate proceedings against the

actor will be liable to pay damages as determined by the
Authority.
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e. Contractor against whom an a&Xn for violation of its
commitments and obligations has Rn taken earlier, again

commits a violation, the th \titled to debar such
contractor for future tender p-ocesses for a period as

deemed fit. %
reve occurred if the Authority is fully

f. A violation i
satisfied with
along-with Inde
suggestions that

le” documents and evidence submitted
PNt External Monitor’s recommendations |/
easonable doubt exist in the matter.

CLAUSE41 (b)

Code of
Integrity

No official of AAl or a bidder shall act in contraventio
of the codes which includes
i) prohibition of

a) Making offer, solicitation or acceptance of
material benefit, either directly or indirec exchange for an unfair
advantage in the procurement proces
procurement process.

b) Any omission, or misrepresentation {
so that financial or other benefj ained or an obligation avoided.

¢) Any collusion, bid rigging or pRtitive behaviour that may impair the
transparency, fairness and th of the procurement process.

d) Improper use of informatiop==qvided by the procuring entity to the bidder
with an intent to gain u y/Bntage in the procurement process or for
personal gain.

e) Any financial or bysipes /
the procuring e ed to tender or execution process of contract;
which can affect th n of the procuring entity directly or indirectly.

f) Any coercion or, hreat to impair or harm, directly or indirectly, any party
or its proper ence the procurement process.

g) Obstruction estigation or auditing of a procurement process.

s or to secure a contract;
onflict of interest.

CLAUSE42

Return of i.  After completion of the work and also at any intermediate stage in the
material and event of non-reconciliation of materials issued, consumed and in balance
recovery for - (see Clause 10), Theoretical quantity of materials issued by the AAI for
excess material use in the work shall be calculated on the basis and method given
issued. hereunder;
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a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case
any item is executed for which standard co-efficients for the
consumption of cement or bitumen are not available in the above
mentioned schedule | statement or cannot be derived from the same
shall be calculated on the basis of standard formula to be laid down
by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel
sections shall be taken as the quantity required as per design or as
authorised by Engineer-in- Charge, including authorised lappages,
chairs etc. plus 3% wastage due to cutting into pieces, such
theoretical quantity being determined and compared with the actual
issues each diameter-wise, section wise and category wise
separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.l. /| M.S. sheets shall be taken as quantity
actually required and measures plus 5% for wastage due to cutting
into pieces (except in the case of G.I./M.S. sheets it shall be 10%),
such determination & comparison being made diameter-wise &
category-wise.

d. For any other material as per actual requirements.

ii. Over the theoretical quantities of materials so computed a variation shall
be allowed as specified in Schedule ‘F’. The difference in the net
quantities of material actually issued to the contractor and the
theoretical quantities including such authorised variation, if not returned
by the contractor or if not fully reconciled to the satisfaction of the
Engineer-in-Charge within fifteen days of the issue of written notice by
the Engineer-in-Charge to this effect shall be recovered at the rates
specified in Schedule ‘F’, without prejudice to the provision of the
relevant conditions regarding return of materials governing the contract.
Decision of Engineer-in-Charge in regard to theoretical quantities of
materials, which should have been actually used as per the Annexure of
the standard schedule of rates and recovery at rates specified in
Schedule ‘F’ shall be final and binding on the contractor. For non
scheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used,
shall be final and binding on the contractor.

a. The said action under this clause is without prejudice to the right of the
AAI to take action against the contractor under any other conditions of
contract for not doing the work according to the prescribed
specifications.

b. For materials brought by the contractor for use in item of work at site,
similar theoretical consumption shall be prepared and submitted to the
Engineer-in-Charge for verification. If it is found that material consumed
in the work is less than the theoretical consumption after taking into
account permissible minus variation, the recovery for corresponding
material shall be effected as per rates specified in schedule ‘F’ under
Clause 42.
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CLAUSE 43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected
therewith shall be at the risk of the contractor until the work has been
delivered to the Engineer-in-Charge and a certificate from him to that effect
obtained. In the event of the work or any materials properly brought to the
site for incorporation in the work being damaged or destroyed in
consequence of hostilities or warlike operation or act of terrorism, the
contractor shall when ordered (in writing) by the Engineer-in-Charge to
remove any debris from the site, collect and properly stack or remove in store
all serviceable materials salvaged from the damaged work and shall be paid at
the contract rates in accordance with the provision of this agreement for the
work of clearing the site of debris, stacking or removal of serviceable material
and for reconstruction of all works ordered by the Engineer-in-Charge, such
payments being in addition to compensation upto the value of the work
original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid
for, the compensation shall be assessed by the Engineer-in charge upto
Rs.5,000/- and by the Executive Director Engg. concerned for a higher
amount. The contractor shall be paid for the damages | destruction suffered
and for restoring the material at the rate based on analysis of rates tendered
for in accordance with the provision of the contract. The certificate of the
Engineer-in- Charge regarding the quality and quantity of materials and the
purpose for which they were collected shall be final and binding on all parties
to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had
taken all such precautions against air raid as are deemed necessary by the
A.R.P. Officers or the Engineer-in- Charge (b) for any material etc. not on the
site of the work or for any tools plant, machinery, scaffolding, temporary
building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid,
he shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer —in - charge.

CLAUSE 44

Apprentices
Act provisions
to be complied
with

The contractor shall comply with the provisions of the Apprentices Act, 1961
and the rules and orders issued thereunder from time to time. If he fails to do
so, his failure will be a breach of the contract and the Executive Director
Engg. /| General Manager (Engg.) may, in his discretion, cancel the contract.
The contractor shall also be liable for any pecuniary liability arising on account
of any violation by him of the provisions of the said Act.
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CLAUSE 45
Release of The Security Deposit of the work shall be refunded if no labour complaint has
security been received from the labour officer till the due date of its payment. If a
deposit labour complaint is received during this period, the Engineer-in-Charge shall,
after issue of notice in this regard to the contractor, withheld the amount
required to settle the complaint from his security deposit and refund the
balance amount.
CLAUSE 46
Contractor’s i. ~ From commencement to completion of the Works, the Contractor shall

Liability and
Insurance of
Works

take full responsibility for the case thereof and for taking precautions to
prevent loss or damage and to minimize loss or damage to the greatest
extent possible and shall be liable for any damage or loss that may
happen to the Works or any part thereof and all AA I’s T & P from any
cause whatsoever (save and except the Excepted Risks) and shall at his
own cost repair and make good the same so that at completion, the

Works and all AAl’s T & P shall be in good order and condition and in

conformity in every respect with the requirements of the Contract and

instructions of the Engineer-in-Charge.

ii. Inthe event of any loss or damage to the Works or any Part thereof or to
any T & P, to any material or articles at the Site from any of the Excepted
Risks the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAl’s store such AAl’'s T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works
under and in accordance with the provisions and Conditions of the
Contract; and

iii. Provided always that the Contractor shall not be entitled to payment
under the above provisions in respect of so much loss or damage as has
been occasioned by any failure on his part to perform his obligation
under the Contract or not taking precautions to prevent loss or damage
or minimize the amount of such loss or damage.

iv. Without limiting its obligations and responsibilities under other clauses
of General Conditions of Contracts ,the contractor at his own cost shall
insure ,in the joint name of AAIl and the contractor, against all losses or
damages from whatever cause, arising (other than the accepted risks
)for which he is responsible under the terms of the contract and in such
manner that the AAl and the contractor are covered during the period of
construction of works and any loss or damage occasioned by the
contractor in the course of any operation carried out by them for the
purpose of complying with its obligations of defects liability clause
hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought
on to the site by the contractor.

General Condition of Contract Page 133




Clauses of Contract

Vi.

vii.

viii.

Xi.

xii.

The Contractor shall indemnify and keep indemnified AAl against all
losses and claims for injuries or damage to any persons or any property
whatsoever which may arise out of or in consequence of the
construction and maintenance of Works and against all claims, demands
proceedings, damage costs, charges and expenses whatsoever in respect
of or in relation thereto.

Before commencing execution of the work, the Contractor shall, without
in any way limiting his obligations and responsibilities under this
condition, insure at his own cost against any damage, loss or injury which
may occur to any AAl property, or to any person for at least the minimum
amount of Rs. 1.00 lakh with unlimited number of occurrences (including
any employee of AAIl) by or arising out of carrying out of the Contract.
The contractor shall at all times indemnify AAl against all claims, damages
or compensation under the provisions of Payment or Wages Act, 1936,
Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity
Benefit Act, 1961 or any modifications thereof or any other law relating
thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons
in or about the Works, whether in the employment of the Contractor or
not, his agents or servants, and also against all costs, charges and
expenses of any suit, action or proceedings arising out of such accident
or injury and against all sum or sums which may with the consent of the
Contractor be paid to compromise or compound any claim. Without
limiting his obligations and liabilities as above provided, the Contractor
shall insure against all claims, damages or compensation payable under
the Workmen’s Compensation Act, 1923 or any modification thereof or
any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of
the General Insurance Company of India or by a company approved by
the Insurance Regulatory Authority of India.

The aforesaid insurance policy [ policies shall provide that they shall not
be cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time
that he has taken out all the insurance policies referred to above and has
paid the necessary premiums for keeping the policies alive till expiry of
the Defects Liability Period. A self-certified copy of such policies are
required to be submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out
by his subcontractors (if any) and shall be responsible for any claims or
losses to AAI resulting from their failure to obtain adequate insurance
protection in connection thereof. The contractor shall produce or cause
to be produced by his subcontractor (if any) as the case may be, the
relevant policy or policies and premiums receipts as and when required
by the Engineer-in-Charge. A self-certified copy of such policies are
required to be submitted to the Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance
which he/they may be required to effect under the terms of the Contract
then and in any such case AAI may, without being bound to, effect and
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Xiii.

keep in force any such insurance and pay such premium or premiums as
may be necessary for that purpose and from time to time deduct the
amount so paid by AAI from any moneys due or which may become due
to the Contractor or recover the same as a debt due from the Contractor.
In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value alongwith third party liability
(max of 10% of tendered value or as applicable as per Insurance
Regulatory Authority of India) then there is no requirement for taking
separate insurance by sub contractors.

However, workmen compensation policy is required to be taken
separately by main contractor and sub contractor for workers employed
by them.

CLAUSE 47

Composite
Contract and
responsibilities
of main agency

iii.

The tenders have been called for composite work consisting of civil
construction and other associated specialized works. The pre-
qualification criteria shall be applicable for each subhead of work
independently. The agency meeting PQ criteria for the main work shall be
considered for execution of composite work. However the agency shall
be allowed to execute only those specialized subheads of works for
which bidder meets PQ criteria individually.

The main contractor shall be permitted to execute only those works
(covered under one or more subhead) for which he meets all
requirements of pre-qualification including financial, technical and
technological requirement specified in the PQ criteria.

Main contractor will associate expert agencies for the execution of
specialized works under various subheads for which he himself has failed
to meet PQ criteria. In such case he will appoint his associate for the
execution of each specialized work with the approval of the NIT
approving authority. The main contractor shall intimate the names of
only those agencies who fully meet the PQ criteria for each specialized
work for the acceptance of the department.

Main contractor shall not be permitted to change their associate
agencies in the course of execution of work. If change of agency is
inevitable then a request shall be submitted to the engineer-in-charge in
writing giving full justification for change of agency. The proposal should
include name of the alternate agency along with his financial, technical
capabilities and work experience in the appropriate field. Such change
shall be allowed only after receiving approval from the competent
authority.

Composite
contract-
Tripartite
agreement

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500.00 crores.

The main contractor shall finalise his rates, terms and conditions and
mode of execution of work with specialised agencies for all works
covered in various subhead of works on receipt of work order but
specifications, preferred makes of materials and performance of system
shall remain as specified in tender document.

The main contractor shall arrange an agreement between department,
main contractor and associated agencies for all subheads on receipt of
work order from the engineer-in-charge. Main contractor and expert
agency shall be jointly responsible for quality of work and performance of
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iii.

the system.

Main contractor shall submit list of associated agency for each specialized
work within 1/12™ of stipulated completion period or within one month
from issue of work order whichever is later along with documentary
evidence for financial soundness, technical capabilities and their
experience for executing similar specialized works along with his
application seeking acceptance for the name of associated agency.
Approval [ rejection for the name of associated agency shall be accorded
thereafter by NIT approving authority within a period of 15 days each
subhead wise.

The main contractor shall submit duly signed tripartite agreement on the
format provided by AAI within 2/12'" of stipulated completion period or 60
days whichever is later for acceptance and signature of department. The
extension of time for signing of this agreement shall not be generally
permitted. The signing time shall only be extended if handing over of site
is delayed due to reasons beyond control of the contractor.

Conditions of
composite
contract

iii.

Main contractor shall be responsible for submission of earnest money.
The mobilization advance shall be paid to main contractor as per terms
and conditions of contract and indicated under Clause 10 B. The first
instalment of mobilization advance shall be corresponding to the value of
work which shall be executed by the main contractor. The subsequent
mobilization advances corresponding to value of work covered in each
subhead shall be released on signing of each Tripartite Agreement with
expert agency for the same.

The security deposit shall be deducted from the running bills of main
contractor after adjustment of full earnest money.

Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be
levied on the main contractor only.

The coordination meetings called by AAI or it’s representative shall be
attended by associated expert agencies as and when required. Expert
agency shall be responsible for technical soundness, quality of work and
adherence to tender specifications. The main contractor as well as
associated agency shall be responsible for rectification of deficiencies
noticed in specialized work.

Payment
Conditions for
Composite
Contract

iii.

It will be the responsibility of main contractor to finalize expert agencies
for the execution of works covered under all subheads of NIT and get the
tripartite agreements signed as per NIT requirement at an early date. The
main contractor shall not be paid for value of work covered under second
running bill & subsequent bills till all Tripartite Agreements are signed by
all agencies concerned.

The main contractor must fill the ratio of work which shall govern the
ratio of direct payment to the expert agency and to the main contractor
for each subhead of work in schedule F. This ratio may also be indicated in
tripartite agreement. Thus direct payment to each expert agency shall be
released in the same ratio from the net payment (after all deductions).
The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax
and part rate for incomplete work or due to any other reason shall be
made as per contract conditions from each running bill. In case the ratio
as desired under (ii) is not filled by the main contractor AAI will make
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payment of 75% of the net payable amount to the expert agency directly
and balance 25% shall be paid to the main contractor.

Clause 48
Escrow i.  All payments for the works estimated cost more than Rs.500 Cr shall be
Account made only through Escrow Account opened by the contractor. However

iii.

Vi.

for works costing less than Rs.500 Cr., it shall be at the descretion of
Technical Sanctioning authority to opt for Escrow account or not. The
bank charges for Escrow Account shall be borne by contractor. The
detailed condtions of Escrow Account shall be drawn in consultation with
associated bank.

Mobilization advance for mobilisation of resources and purchase of plant
& machinery shall be credited directly to the escrow account opened for
this contract through bank transfer as per terms and condition of
contract. The agency shall be able to utilise 25% (or as decided by TS
authority) of each instalment of mobilisation advance to meet minor
expenses like construction of site office, purchase of office equipment
and other minor works, while release of balance 75% fund shall be
regulated by the department. The contractor shall seek prior
concurrence of Engineer-in Charge for release of payment to the supplier
etc. through Escrow Account by the Bank. Funds against cheque issued
by contractor shall be released by Bank on receipt of written consent
from Engineer-in Charge.

Payment received and credited against each RA Bill, can be utilised 25%
directly by the contractor for minor expenses like salary, stationary,
office expenses etc. AAl shall exercise control for release of payment by
contractor for balance 75%.

The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilisation of funds made available by AAI (75%
against each RA bill)

a. Name of agency for whom payment is proposed to be released.

b. Details of work executed/material supplied by agency to whom he
intends to release payment.

C. Nature of advance payment if any, has to be released to the
supplier for supply of material for the project only.

d. Documentary evidence in support of his claim.

Engineer —in-charge will examine and approve full/part of such payments
as per agency’s request within maximum of three working days. The
terms and condition of Escrow Account shall be finalised with bank
according to terms and conditions of contract. Bank shall release
payment against such cheques only after written consent of authorised
officer of AAl is received.

Contractor shall be permitted to close Escrow Account on receipt of final
payment for the work/project or on receipt of letter for foreclosure of
work by the AAI. All balances and liabilities against this Escrow Account
shall be left at the disposal of the contractor.

Note : In case of difference or ambiguity in Hindi and English version anywhere, the English

version will prevail.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-
hold shall be provided on the ladder and the ladder shall be given an inclination not steeper
than % to 1 (% horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a guard
rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high
above the floor or platform of such scaffolding on staging and extending along the entire
length of the outside and ends there of with only such opening as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded,
should have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 9o cm.(3ft.)

5. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over gm. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(1% “) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should
be increased at least %” for each additional 30cm. (1 foot) of length. Uniform step spacing of
not more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger
from electrical equipment. No materials on any of the site or work shall be so stacked or
placed as to cause danger or inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit, action
or proceedings to any such person on which may, with the consent of the contractor, be
paid to compensate any claim by any such person.

6. a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times be
supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least gocm (3fts) above the surface
of the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting

General Condition of Contract Page 138



AAl Safety Code AL‘"

7.

shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.

b. Safety Measures for digging bore holes : -

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v. After the completion of the borewell, the contractor should cap the borewell
properly by welding steel plate, cover the borewell with the drilled wet soil and fix
thorny shrubs over the soil. This should be done even while repairing the pump;

vi. After the borewell is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the
work,

i)
if)
i)

All

All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

necessary personal safety equipment as considered adequate by the Engineer-in-Charge

should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to
ensure proper use of equipment by those concerned. The following safety equipment shall
invariably be provided.

i)
if)

i)
iv)

Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes, shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.
Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated atleast for
an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals or
boards to prevent accident to the public. In addition, the contractor shall ensure that the
following safety measures are adhered to:-

Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higher officer.
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b)

Q)

d)

f)

Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to
3 hours before any man is allowed to enter into the manhole for working inside.

Before entry, presence of toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and gives indication of their
presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to
be pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of
any kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.
The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes |/ sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in
an individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)

b)

Q)

of painting with products containing lead in any form. Wherever men above the age of
18 are employed on the work of lead painting, the following precaution should be taken:-
No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of
work.
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10.

11.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any
form, wherever men above the age of 18 are employed on the work of lead painting, the
following principles must be observed for such use:
i) White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.
ii) Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping.
iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.
v) Overall shall be worn by working painters during the whole of working period.
vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL
viii) AAl may require, when necessary medical examination of workers.
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports

shall conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

ii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall
notify the safe working load of the machine to the Engineer-in-Charge whenever he
brings any machinery to site of work and get it verified by the electrical Engineer
concerned.
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12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of
the load. Adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displaced. When workers are employed on
electrical installations which are already energized, insulating mats, wearing apparel, such as
gloves, sleeves and boots as may be necessary should be provided. The worker should not
wear any rings, watches and carry keys or other materials which are good conductors of
electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near places
of work.

14.  These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of
the safety code shall be named therein by the contractor.

15.  To ensure effective enforcement of the rules and regulations relating to safety precautions
the arrangements made by the contractor shall be open to inspection by the Labour Officer
or Engineer-in- Charge of the department or their representatives.

16.  Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

3. FIRST-AID FACILITIES
0) At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.
() For work places in which the number of contract labour employed does not exceed

50 Each first —aid box shall contain the following equipments:

6 small sterilised dressings

3 medium size sterilised dressings

3 large size sterilised dressings

3 large sterilised burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1copy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution.

(b) For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilised dressings.

6 medium size sterilised dressings.

6 large size sterilised dressings

6 large size sterilised burn dressings.

6 (15 gms) packets sterilised cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

8. 1 roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms) bottle of potassium permanganate crystals.

1. 1 pair scissors.
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(iii)

(v)
V)

(vi)
(vif)

(viii)

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

13.  Abottle containing 100 tablets (each of 5 gms) of aspirin.

14. Ointment for burns.

15. A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall
be available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly takeniill
to the nearest hospital.

4. DRINKING WATER

iv)

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any
latrine drain or other source of pollution. Where water has to be drawn from an existing
well which is within such proximity of latrine, drain or any other source of pollution, the
well shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door which shall be dust and
waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

D)
if)
i)

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

D)

Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.
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ii)Provided that, where the number of males or females exceeds 100, it shall be sufficient if

i)

iv)

v)

vi)

there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at
least once a year, Latrines shall not be of a standard lower than borehole system.

(a) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of the
workers “For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

There shall be at least one urinal for male workers upto 50 and one for female workers
upto fifty employed at a time, provided that where the number of male or female
workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for
every 50 males or females upto the first 500 and one for every 100 or part thereafter.

vii) () The latrines and urinals shall be adequately lighted and shall be maintained in a clean

and sanitary condition at all times.
(b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in

ix)

x)

or near the latrines and urinals.
Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the

Engineerin-Charge to effect proper disposal of night soil and other conservancy work in

respect of the contractor’s workmen or employees on the site. The contractor shall be

responsible for payment of any charges which may be levied by Municipal or Cantonment

Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST

At

every place there shall be provided, free of cost, four suitable sheds, two for meals and the

other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8.  CRECHES
i) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children
under the age of six years. One room shall be used as a play room for the children and
the other as their bedroom. The rooms shall be constructed with specifications as per
clause 19 H (ii) a,b & c.
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ii) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii)  The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.

v) The use of the rooms earmarked as créches shall be restricted to children, their
attendants and mothers of the children.

9. CANTEENS

i) In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred
or more are ordinarily employed, an adequate canteen shall be provided by the
contractor for the use of such contract labour.

ii)  The canteen shall be maintained by the contractor in an efficient manner.

iii)  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and
washing places separately for workers and utensils.

iv)  The canteen shall be sufficiently lighted at all times when any person has access to it.

v)  The floor shall be made of smooth and impervious materials and inside walls shall be
limewashed or colour washed at least once in each year. Provided that the inside walls of
the kitchen shall be lime washed every four months.

vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.

vii)  Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

viif)  Suitable arrangements shall be made for the collection and disposal of garbage.

ix)  The dining hall shall accommodate at a time 30 per cent of the contract labour working
at a time.

x)  The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule (ix).

xi) (@) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number. (b) Washing places for women shall
be separate and screened to secure privacy.

xii)  Sufficient tables stools, chairs or benches shall be available for the number of diners to
be accommodated as prescribed in Sub-Rule (ix).

xiii) (a)1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipment necessary for the efficient running of the canteen.
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with
the normal habits of the contract labour.

xv) The charges for food stuffs, beverages and any other items served in the canteen shall
be based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.
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xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the
following items shall not be taken into consideration as expenditure namely :-
a) The rent of land and building.
b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.
Q) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.
d) The water charges and other charges incurred for lighting and ventilation.
e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to
him by the Engineer-in-Charge including the filling up of any borrow pits which may have
been dug by him.

M. The above rules shall be incorporated in the contracts and in notices inviting tenders and
shall form an integral part of the contracts.

12. AMENDMENTS
AAl may, from time to time, add to or amend these rules and issue directions - it may

consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAIl or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any

person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office
or by reason of powers vested in him, functions mainly of managerial nature : or

€) Who is an out worker, that is to say, person to whom any article or materials are given
out by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose
of the trade or business of the principal employers and the process is to be carried out
either in the home of the out worker or in some other premises, not being premises
under the control and management of the principal employer. No person below the age
of 14 years shall be employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

ii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided
he has worked under the same contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to
such worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
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conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per

Appendix’VIIP.
5. PAYMENT OF WAGES
0 The contractor shall fix wage periods in respect of which wages shall be payable.
(ii) No wage period shall exceed one month.

(i) The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand such persons are employed shall be paid before
the expiry of seventh day and in other cases before the expiry of tenth day after the last day
of the wage period in respect of which the wages are payable.

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the
date on which his employment is terminated.

(v) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him
in this behalf.

(vii)  All wages shall be paid in current coin or currency or in both.

(viii)  Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956.

(ix) A notice showing the wages period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer-in-
Charge under acknowledgement.

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the
contractor to workmen.

(xi)  The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on ..............ate. ool

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

M The wages of a worker shall be paid to him without any deduction of any kind except the
following:
a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to
the period for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.
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(i)

(iii)

(iv)

not

v)
(vi)

v)

(vi)

d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances

granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.

No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall

exceed an amount equal to three paise in a rupee of the total wages, payable to him in

respect of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in

respect. of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
XlII of the CL(R&A) Central Rules 1971 (Appendix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).

The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)

Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars :

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(o) Sex

(d) Age

(e) Nature of accident and cause of accident

(f) Time and date of accident
(8) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

0 Period of treatment and result of treatment

M Percentage of loss of earning capacity and disability as assessed by Medical officer
(3] Claim required to be paid under Workmen’s Compensation Act.

Q) Date of payment of compensation

(m)  Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(o) Remarks

The contractor shall maintain a Register of Fines in the Form Xl of the CL(R&A) Rules 1971
(Appendix-XIlI).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of

the CL (R&A) Rules 1971 (Appendix-XIV)
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(vii)
(viii)

(i)

(i)
(iii)

(iv)
v)

(vi)

10.

1.

12.

13.

The contractor shall maintain a Register of Advances in Form XXIIl of the CL (R&A) Rules
1971 (Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules

1971 (Appendix-XVI).

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-IX)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once
at the commencement of the day and again after the rest interval, before he actually starts
work.

The card shall remain in possession of the worker during the wage period under reference.
The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage
slip at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or
subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned.
In case an appeal is made by the contractor under Clause 13 of these regulations, actual
payment to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his
decision on such appeal.
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(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the
officer shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

0 A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.

Q) Where the employer is not a member of any registered trade union, by an officer of a

registered trade union, connected with the industry in which the worker is employed or by
any other workman employed in the industry in which the worker is employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

Q) Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

(i) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notice is received or to the
Labour Officer or any other person, authorised by the Central Government on his behalf .

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision
of the General Manager (Engg.) concerned shall be final.
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To

APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT WITHHIELD AGAINST

COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B ]

The Airports Authority of India

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement No. ........cceeeennveenn...odated...............made
between..........and AAI in connection with the work of .........................(hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rs..... ...(Rupees... ...only) from a Nationalized Bank in lieu of the

Securlty deposnt to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the..................bank (hereinafter referred to as “the
said Bank” and having our registered office at ........................do hereby under take and
agree to identify and keep indemnified AAl from time to time to the extent of
RSeiiiiniiinins ...(Rupees... seseeeneneeeeen0nly) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAl
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

We .. . Bank, further agree that AAI shall be the sole judge of and as
to Whether the sald Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAl on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts
and till all the dues of AAI under the said contract or by virtue of any of the terms and
conditions governing the said contract including compensation for delay if any as decided by
AAl, have been fully paid and its claims satisfied or discharged and till the Accepting Authority
of the contract certifies that the terms and condition and accordingly Contract have been fully
and properly carried out by the said contractor and accordingly discharges this guarantee
subject, however that AAI shall have no claim under this Guarantee after 9go(Ninety) days from
the date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAl as
provided available in agreements clause no.................as provided in the said Contract,
i.e..........(date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
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expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.

4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAl and the said Bank shall not be released from its liability
under these present by any exercise by AAl of any liberty with reference to the matters
aforesaid or by reason of time being given to the said contractor or any other forbearance, act
or omission on the part by AAIl or any indulgence by AAI to the said Contractor or any other
matter or thing whatsoever which under the law relating to sureties would but for this
provision have the effect of so releasing the Bank from its such liability.

5. It shall not be necessary for AAl to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAlI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or
unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of
WITNESS
1.

For and on behalf of (The Bank)
Signature
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature
Name
Designation
Dated
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APPENDIX-1A
FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT
WHEREAS, contractor (Name of contractor) (hereinafter called “the contractor”)
has submitted his tender dated (date) for the construction of
“ ”(name of work) (hereinafter called “the TENDER”).
KNOW ALL PEOPLE by these presents that we (name of bank) having our
registered office at (hereinafter called “the bank’) are bound unto Airports

Authority of India having its head office at Rajiv Gandhi Bhawan, Safdarjung Airport, New Delhi-110003
(hereinafter called “the AAI” which expression shall unless repugnant to the subject or contract
includes its administration, successors and assigns) in the sum of Rs. (Rs. In
words ) for which payment well truly to be made to the said Engineer-in-charge
the bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender.

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,
OR
¢) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon
receipt of his first written demand, without the engineer-in-charge having to substantiates his
demand, provided that in his demand the engineer-in-charge will note that the amount claimed by him
is due to him owing to the concurrence of one or any of the above conditions, specifying the occurred
condition or conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE i SIGNATURE OF THE BANK

WITNESS .o SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT BILLS

Name of wWork:....cceeeveecenenrncncnnns vecosnsesess NAME OF CONtraCtOr.c.vecveeieiueverecnnincnssecansocsnsons
Contract Agreement No. and Date........ccccoceeeceveenieceaeee RIABIINO et cevietieriiveniieienerveneeee

SI. | Item | Quantities Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge. Signature of Manager /| AM (Engg)
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APPENDIX-1II
REGISTER OF MATERNITY BENEFITS (Clause 19 F)
Name and address of the
oo 011 r=Tei €0 ) 0
Name and location of the
10170 5 R
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
1 12 13 14 15
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APPENDIX-IV
SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSION TO THE

CONTRACTOR'S LABOURIIN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation

3) Date of appointment

4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.
8) Date of delivery/misccarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity
benefit after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entires in the register.

15) Remarks column for the use of Inspection Officer.
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APPENDIX-V
Labour Board
Name of work
Name of Contractor
Address of Contractor
Name and address of A. A. . Division
Name of A. A. I. Labour Officer
Address of A. A. I. Labour Officer
Name of A.A.l Labour Officer:
SI.No. Category Minimum Actual wage Number Remark
wage fixed paid present

Weekly holiday

Wage period
Date of payment of wages

Working hours
Rest interval
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Form-XllI APPENDIX-VI
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor
Name and address Of CONTIACLON. .. ..c it it et et et et et et et e e e e et e et e et et te et eeneee e een cen sen senaen cenaen s
Name and address of establishment which contractoris carried ON.......co e iiiii it e e
Name and 10Cation OF WOIK .. ... ce e i e e e e e e e e e e e e e e et et e e et e e e e s e e
Name and address of Principal EMPIOYEr... ...t iinii i i e e e e e
Name of the Establishment: Name of Owner LIN
SI. No. Employee Name Surnam Gender Father’s/Spouse | Date of Birth# | Nationality Education Date Designatio
Code e Name Level of n
1 2 3 4 5 6 7 8 9 10 1
Category Type of Mobile UAN PAN ESICIP LWF AADHAAR | Bank A/c Bank Branch Present | Permanen
Address Employment Number (IFSQ) Address t
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Phot Specimen Remarks
Identification o Signature/Thumb
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.
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APPENDIX-VII

Form-XVI
[See Rule 78 (1) (a) ()]

Muster Roll

Name and address of
(o) 2] 4 =Tt (o) SR

Name and address of establishment which contractor is carried
(o) o FUT U

Name and location of
LYo ] N

Name and address of Principal Employer.......c..ccceeveveeiveev e vennneoe. ... For the month of
fortnight................

SI | Name of Se | Father’s/ Date Remark
. work X Husband’s
1 | Man 3 4 1 2 3 4 5
2
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FORM B
[See Rule 78 (1) (a) ()] APPENDIX-VIII
FORMAT FOR WAGE REGISTER
Name and address Of CONMTrACTON. .. ce.vin ittt e et et s e e et et e et et eet e et eet eet e e ten seees s can seeas e een s
Name and address of establishment which contractoris carried on.......cc.cooviiiiiiiiii i i e
Name and 10CationN OF WOTK... ... cuein it et et s e et e e et et e e e et et e et et eee e cae seneee e e eens
Name and address of Principal Employer.............c....ccc e vev et e oo For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
Sl. No. in Name Rate No. of Days Overtim Basic Special DA Payment HRA Others Total
Employee of worked e hours Basic s
register Wage worked Overtim
1 2 3 4 5 6 7 8 9 1 12
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Deduction Net Employer Share
- - Payment | PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Date of Remarks
Employee/Bank Payment
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number In Employee Name Recovery Type Particulars Date of Amount
register (Damage/loss/fine/advance/loans damage/Loss*
1 2 3 4 5 6
Whether show Explanation heard Number of First Month/Year Last Month/Year Date of Complete Remarks
cause in presence of* Instalments Recovery
7 8 9 10 1 12 13

*Applicable only in case of damage/loss/fine
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Form-XvII [See Rule 78 (2) (a)]
Register of wages
Name and address Of CONTrACtON... .c. vt viriit it e et et e e e e e et et e cea e cen e can s
Name and address of establishment which contractoris carried On......ccoceviiiiiiiii i e
Name and 10Cation OF WOTK... oo v viuiie ittt et e e e et e e et ere s e e e e eens
Name and address of Principal Employer.............c....cccceeveevev e e oo For the month of fortnight................
Amount of wages
S. Name of | Serial no | Descript | No. of | Units | Daily Basic | Dearness | Over- | Other | Total | Deduc | Net | Sig. or | Initial
No | workma | inthe ion/ days of rates of | wage | Allowanc | time cash tionif | amo | thum | contrac
n register | nature | worke | work | wages/ s e paym any unt | b tor his
of of work | d done | piece ent. (indic | paid | impre | represe
workma | done rate (indic ate ssion | ntative
n ate natur of the
natur e) work
e) men
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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WAGE CARD
Wages Card NO...ccovvieviivinininiinns

e

Name and Address of Contractor..........cceeevevne ... Date of iSSUEL..cenvevvee e,

Name and location of work.............coeeeeieniin o DeSIgNAtION. L v

Name of workman..........cccceeeeeveevervenvininnnen . .Month/Fortnight... ..o oo

Rate Of Wages... covvveniiiniiiiiin i i i

APPENDIX-VIIIA

12 3 45 6 7 8 9 10 11 122 13 14 15 16 17 18 19

2
0

21 22 23 2 25 2 27 2 2 3 31

Morning

Evening

Initial

Rate

Amount

Received from...ccvveecerviien i cieiinienienee e FNE SUMOT RS v e

The Wage Card is valid for one month from the date of issue

General Condition of Contract
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19/Form-XIX APPENDIX-IX
78(2)
[See rule 78 (1) (b)]

Wages Slip

Name and address Of CONTIaCtO . . vttt i et et vttt iet et et een ee eeveeten e ereanenennenees
Name and Father’s/Husband name of Workman.......c.oveceeverivivin e e e e e e en e,
Name and [0CatioN Of WOIK. .. eu vt vt i i it e e e et et e ce e e tee et e e teaen ene ene e

For the week/Fortnight/Month ending........c.coovviiiiiiiiiiii i e
1. NO. Of days WOIKed...c.ucen ettt e et e e e e e et e e e e e e e

2. No. of units worked in case of piece rate Workers........c.cee e veveiieie e veniee e e
3. Rate of daily wages/piece rate.......cceeviiiiiiiiiiiniiiiii i
4. Amount Of OVertime WageS. .. ...veuutviuuun vinieciniie it ire et et ven s cen s een e
5. Gross wages payable.......coooi i
6. Deduction, if @NY....cuviiiiiiiiiiiiii i e e

7. Netamount of wages paid.......coovvieiiiiiiiiiiii i

Initials of the contractor or his representative

General Condition of Contract Page 167



Various Formats to be maintained (Appendix) A!\_\

APPENDIX-X

14/Form-XIV
[See rule 76]
Employment Card

Name and address Of CONTraCtor. .. .o..ve i venvin et e et et e e et e e et eee e e ven e
Name and address of establishment under which is carried..........cccocvvv i viiiiin e
Name of work and [ocation Of WOork........coeeir it iin it e e e e
Name and address of Principal Employee..........cccooiiiiii i

1. Name of the workman.......cooveiiin i e
2. Sl No. in the register of workman employed..........cccceviiiiiiiiiiiiiiii i
3. Nature of employment/designation.......c..ceivvi it iiniiiiin i e
4. Wage rate (with particulars of unit in case of piece work).......c.ccovveieeiiiiinnnnn
R = 1 =L o =] 5 o PP
6. Tenure of @MPIOYMENT. ... vt it it it e e ettt e e et et e e et eeeaee e e

2 5 (=] 1 17-1 1 T PP PP

Signature of Contractor
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APPENDIX-XI
FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[herelnafter caIIed the sald contractor(s)] for the work e (heremafter
“the said agreement”) having agreed to productlon of a lrrevocable Bank Guarantee for Rs.
............................. (Rupees ......ceeeeevereeeeenn.eionly) as a security / guarantee from the

contractor(s) for compliance of his obllgatlons in accordance with the terms and conditions in
the said agreement.

We .. severeeenne.. (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby undertake to pay to the Chairman, AAlI an amount not exceeding Rs.
.. (Rupees..................... only) on demand by AAI.
2. We ... T . (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ..........cceevun.
(RUPEES ... evveveevenrevennnn.n. ONY).

3. We, the said Bank, further undertake to pay the Chairman, AAl any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

4. We..... veveesreeeeew (Indicate the name of bank) further agree that the guarantee
herein contalned shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAl certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

5. We....oovennens .. (indicate the name of the bank) further agree with AAI that AAI shall have
the fullest llberty WIthOUt our consent and without effecting in any manner our obligations
hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by AAI against in the said contractor(s) and to
forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being

General Condition of Contract Page 169



Various Formats to be maintained (Appendix) A!X_\

granted to the said contractor(s) or for any forbearance, act of omission on the part of AAl or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so

relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We........ e .. (Indicate the name of the bank) lastly undertake not to revoke this

guarantee except wnth the previous consent of AAl in writing.

8. This guarantee shall be valid upto .. e veesrenee.... Unless extended on demand by
AAl. Notwithstanding anything mentloned above, our liability against this guarantee is
restricted toRs. ......ceoeeevee oo (RUpeES .. vuvaeeeenenn oo oo ONly) @and unless a claim in writing is

lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of
Witness
1.
2.
For and on behalf of (The Bank)
Signaure
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated

Note : * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
veeeeeeen.Bank,

Sub: - My / Our Bank Guarantee bearing No........dated ....... foramount....... Issued in
favour of Airport Authority of India A/c...............

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit /| Earnest Money [ Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

| hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me [ our side and the bank is fully discharged by

making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently
at the site of work both in English and local Language.

1. Wilful insubordination or disobidience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL.

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAl or of the contractor.

10. Sleeping on duty.

M. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorised use of employer's property of manufacturing or making of unauthorised

particles at the work place
15. Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.
16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishments.
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18. Any unauthotised divulgence of business affairs of the employees.
19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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APPENDIX-X1II
Form-XvlI [See Rule 78 (2) (d)]
Register of Fines
Name and address Of CONTrACON... ...t viu ittt it et e et et e e s e e b ee e cen e eee e eeas
Name and address of establishment which contractoris carried On......ccoceviiiiiiiii i e
Name and 10Cation OF WOTK... oo v viuiie ittt et e e e et e e et ere s e e e e eens
Name and address of Principal EMPIOYEr......cc.uii i i e e e e
SI. No. Name of | Father’s/ | Designatio | Actor Date of | Whether Name of Wage Amount | Dateon | Remarks
workman | Husband’ | n nature of | action Offence | workman | personin period of the which
s employme | for showed whose and imposed | fine
Name nt which cause presence wages realised
fine against employee’s payable
imposed fine explanation
was heard
1 2 3 4 5 6 7 8 9 10 1 12
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APPENDIX-XIV
Form-XVlII
[See Rule 78 (2) (d)]
Register of Deduction for Damage or Loss
Name and address Of CONTrACON... ...t viu ittt it et e et et e e s e e b ee e cen e eee e eeas
Name and address of establishment under which contractis carried On.......ccccovvviiiiiiii i
Name and 10Cation OF WOTK... oo v viuiie ittt et e e e et e e et ere s e e e e eens
Name and address of Principal EMPIOYEr......cc.uii i i e e e e
SI. Name Father’s | Designatio [Particula | Date Whether | Name of Amount | No. of | Date of
No. of Husband | n/nature of |r of of workma | personin of install | recovery
workm | ’sName | employme [Damages | damag | n whose deductio | ments | First | Last
an nt or Loss esor showed | presence n Insta | Insta | Remark
loss cause employee’s | imposed lIme | llme
against explanation nt nt
deductio | was heard
n
1 2 3 4 5 6 7 8 9 10 1 12 13
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APPENDIX-XV
Form-XXIll
[See Rule 78 (2) (d)]
Register of Advances
Name and address Of CONraCtOr... ... vuu ittt it e e et et et et e e ren sea s s cas seaaes s ean s
Name and address of establishment under which contractis carried On.......cocevvvv i i
Name and 10Cation OF WOIK .. covvuuiit it ittt it et s et e e cen s s e ee e e
Name and address of Principal EMPIOYEr......cc.uii i e e e e
SI.No. | Name of | Father’s Designation/nature Wage Date and | Purpose Number of Date and Date on
workman | Husband’s | of employment period and | amount | for which installment by | amount of | which last
Name wages of advance which advance | each installment
payable advance | paid to be repaid installment | wasrepaid | Remark
paid repaid
1 2 3 4 5 6 7 8 9 10 1
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APPENDIX-XVI
Form-XXIIl [See Rule 78 (2) (e)]
Register of Overtime
Name and address Of COMTIACEON. .. vt vt et eetvenieteeniee cet eet et een een veneeneen e aenaenaes sanaenaenen sannensensensennnesennens
Name and address of establishment under which contract is carried ON... ... .ov v virieieie e ee e e et e e e e e e e
NamME aNd [0CAtION OF WOTK .. vt it it e et et et e et tet et e tee et een e ee ven eee eae tee see eae sue teeeeaan sen snsnesnennne snsnnes
Name and address of Principal EMPIOYEr......cc.uii i i e e e e
S. | Name Father’s/ Sex Designation/ | Date on Total Normal Overtim | Overtim | Rate on Remarks
N | of Husbands nature of which overtime rate of erateof |e which
o | workme | Name employemen | overtime worked at wages wages earning | overtime
n t worked project in paid
case of piece
rate
1 2 3 4 5 6 7 8 9 10 1 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

To

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
3. Full address of the applicant.

4. Name of the work and contract number in which arbitrator sought.
5. Name of the office which entered into contract.

6. Contract amountin the work.

7. Date of contract.

8. Date of initiation of work.

9. Stipulated date of completion of work.

10. Actual date of completion of work (if completed).

1. Total number of claim made.

12. Total amount claimed.

13. Date of intimation of final bill (if work is completed).

14. Date of payment of final bill (if work is completed).

15. Amount of final bill (if work is completed).

16. Date of request made to ED for decision.

17. Date of receipt of ED’s decision.

18. Date of appeal.

19. Date of receipt of decision on our appeal.

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. |/We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4.
Yours faithfully
(Signature)
Copy to:
1. The Engineer-in-charge ..........cccee v veny,
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Sk | Sub-head Nature-of work %-of the net payment-to-be-made
to Specialized

1+ | Subheadd

Neote:
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APPENDIX-XX

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)

(For use in cases in which the contract is for finished work and j £qQr has entered

into an agreement for the execution of a certain specified quantity o

THIS INDENTURE made the.......cc.ccvvveveeee.. day of ......
BETWEEN (hereinafter called the Contractor which expression
admits or implies be deemed to include his executors administrate
part and the CHAIRMAN, AAI (hereinafter called the AAI whighb—=
context so admits or implies be deemed to include his succe
other part.

e the context so
4ssigns) of the one
pression shall where the
ice and assigns) of the

WHEREAS by an agreement dated . .
agreement) the Contractor has agreed AND WH EREAS t
that he may be allowed advances on the security of~qat
and brought by him to the site of the works the
construction of such of the works as he has u
finished work (inclusive of the cost of mate
WHEREAS the AAIl has agreed to advance
. ..on the security of ma
Wthh are detalled in Accounts of Secured Ad
the said works signed by the Contractor on
reserved to himself the option of making
other materials brought by the Contra
INDENTURE WITNESSETH that in pursua
the sum of Rupees .. e
paid to the Contractor by the
acknowledge) and of such furth
Contractor doth hereby covenant and a
1. That the said sum of Rupees
the Contractor as aforesaig
shall be employed by the
works and for no other p

einafter called the said
tor has applied to the AAI
absolutely belonging to him
e said agreement for use in the
execute at rates fixed for the
our and other charges) AND
ontractor the sum of Rupees
ia|s the quantities and other particulars of
fached to the Running Account Bill for
. . and the AAl has
dvance or advances on the security of
e site of the said works. Now THIS
4 said agreement and in consideration of
or before the execution of these presents
receipt whereof the Contractor doth hereby
any) as may be made to him as aforesaid the
ith the AAl and declare as follows: -

.so advanced by the AAI to
br any further sum or sums advanced as aforesaid
in or towards expediting the execution of the said

2. That the materials deta ¢ said Account of Secured Advances which have been
offered to and acce e AAIl as security are absolutely the Contractor's own
property and frg \cumbrances of any kind and the contractor will not make any

further advance on the security of materials which are not

absolutely hi y and free from encumbrances of any kind and the Contractor
indemnifie all claims to any materials in respect of which an advance has
been mad esaid.

(1) That the mate tailed in the said Account of Secured Advances and all other
materials on the seclrrity of which any further advance or advances may hereafter be
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made as aforesaid (hereinafter called the said materials) shall be
solely in the execution of the said works in accordance wit}
Engineer-in-Charge of the project (hereinafter called the Engi
term of the said agreement.

ed by the Contractor

(2) That the Contractor shall make at his own cost all necessary ay uate arrangements
for the proper watch, safe custody and protection against a
and that until used in construction as aforesaid the said mateNn_~%5hall remain at the site

thereof the Contractor will forthwith replace the sa
or repair and make good the same as required by th¢

(3) That the said materials shall not on any accou
works except with the written permissio
authorized by him on that behalf.

(4) That the advances shall be repayable in f n or before the Contractor receives
payment from the AAI of the price payable to him for the said works under the terms and
provisions of the said agreement. Provide at if any intermediate payments are made
to the Contractor on account of work d an on the occasion of each such payment
the AAI will be at liberty to make a reg rom the Contractor's bill for such payment
by deducting there from the value 2 said materials then actually used in the
construction and in respect of whi /ery has not been made previously, the value
for this purpose being determined i ect of each description of materials at the rates
at which the amounts of the advancesrhade under these presents were calculated.

(5) That if the Contractor sh time make any default in the performance or
observance in any respect o he terms and provisions of the said agreement or of
these presents the total amount of the advance or advances that may still be owing to
the AAI shall immediatel the happening of such default be repayable by the
Contractor to the Presid ether with interest thereon at twelve per cent per annum
from the date or respe d fes of such advance or advances to the date of repayment
and with all costs char ¢ fmages and expenses incurred by the President in or for the

orcement of this security or otherwise by reason of the
and the Contractor hereby covenants and agrees with the

recovery thereof or
default of the Cont

ereby charges all the said materials with the repayment to the
sum of Rupees ............ veeveeeeewe. and any further sum or
oresaid and all costs charges, damages and expenses payable under

before contafed shall become enforceable and the money owing shall not be paid in
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(7)

(8)

In witness whereof the said ............
direction of the MI have hereunto set
written.

Signed, sealed and delivered

accordance therewith the AAl may at any time thereafter
following courses as he may deem best :-

‘qpt all or any of the

ion of the said
s in that behalf
Al cost of effecting
hese presents and
ad carried it out in

contained in the said agreement debiting the Contractor wit
such completion and the amount due in respect of advancs
crediting the Contractor with the value of work done as
accordance with the said agreement and at the rates thg

(b) Remove and sell by public auction the seized maty
the moneys arising from the sale retain all the sury
the MI under these presents and pay over the surp
all or any part of the moneys owing out of the s4
Contractor under the said agreement.

y part thereof and out of
d repayable or payable to
to the Contractor. Deduct
posit or any sum due to the

That except in the event of such defau e of the Contractor as aforesaid
interest on the said advance shall not be

That in the event of any conflict between~he provisions of these presents and the said
agreement the provisions of these presgz*—shall prevail and in the event of any dispute
or difference arising over the construy jr/ Mfect of these presents the settlement of
which has not been herein beforg provided for the same shall be finally
resolved as per provisions of clausg ontract.

.. «eeeene... Dy the order and under the
espective hands the day and year first above

«ee....... the said contractor in the presence of

Signature .....ocovviviiiininn

Witness Name..............
Address .......c.cuenenee
Signed by .............

by the order ang
Signature ...
Witness N

Addres

y of the Ml in the presence of
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Whi MW @7 ¥@E / SKETCH OF CEMENT GODOWN
A.C.ORG.I. ORANY OTHER
WEATHER PROOF ROOF THAT
THE CONTRACTOR MAY BUILD
M
ANY KIND T
OF WALL o 10 BAGS HEIGHT
2400 2 1400
' )
T —— ——— —— — — WOODEN PLANKS OVER
Bag e At e M i = » ,?;/.I_\\.: I LT L _'ﬁ W il WOODEN BATTENS
= 150 MM DRY BRICK IN TWO LAYERS
150 MM CONSOLIDATED EARTH
SECTION AB
S 600 4600 —
CEMENT IN BAGS
=
‘é O
= 5:
A » B
B — « —A
=9
TOTALQUANTITY OF CEMENT
IN THE GODOWN 30 TONNES
1 1 1 1
Ul * 1400 " 600 T 7400 " 60D
| ook |
ALL DIMENSIONS IN MM PLAN
SKETCH OF CEMENT GODOWN
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SCHEDULES
SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The sample price
bid has been given as a standard BOQ format at page no. 223 to 228 with the tender document and
separate price bid in XL format is uploaded in CPP Portal which is to be downloaded and to be filled
by all the bidders. Bidders are required to download the BOQ file, open it and complete the white
colored (unprotected) cells with their respective financial quotes and other details (such as name of
the bidder). No other cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the File name. if the BOQ file is found to be
modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE ‘B’

Schedule of materials to be issued to the contractor.

Sl. No. Description of Item Quantity Rates in figures & Place of Issue
words at which
the material will
be changed to the
Contractor

1 2 3 4 5

Material shall not be issued to the contractor.

SCHEDULE *C’

Tools and plants to be hired to the contractor.

Sl. No. Description Hire charges per day Place of Issue
1 2 3 4

T & P shall not be issued to the contractor.

SCHEDULE D’

Extra schedule for specific requirements [ documents for the work, if any. NIL
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SCHEDULE 'F’

Reference to General Condition of contract

Name of work

Estimated cost of work

i. Earnest Money deposit
ii. Performance Guarantee
iii. Security deposit

SCHEDULE 'F’

L

AN

“Annual rate contract for Civil repair & maintenance of
residential colony Pocket-A at Lucknow Airport for the
Year 2026-28”

Rs. 70.00 Lakhs

Rs. 2,10,000.00 (Rs. Two lakhs Ten Thousand only)

N/A

10% of contract value

GENERAL RULES & DIRECTION

Office inviting tender
Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3

Definitions:
Office inviting tender

2(v)  Engineer-in-Charge
2(viii) Accepting Authority

2(x)  Percentage on cost of materials &
Labour to cover all overheads &
Profits

2(xi)  Standard schedule of rates

2(xii) Department

O/o SM (Engg.-C), CCSI Airport, Lucknow

See below

O/o SM (Engg.-C), CCSI Airport, Lucknow
As Per Delegation of powers - AAI

As Per Delegation of powers - AAI

15%

CPWD DSR 2023, With up-to-date correction slips as
on last date of submission of tenders and Market
Rates.

AAI, Civil Engineering Unit

Clause 1 N/A

Clause1A 10% of tendered amount

Clause 1B Applicable as per GCC Clause 1 and Clause 1B
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Aan
Clause 2
Authority for fixing compensation under As per Delegation of Powers - AAI
Clause 2
Clause 2A
| | Whether Clause 2A shall be applicable | No
Clause 5
Number of days from the date of issue
of letter of acceptance for reckoning 10 days
date of start
Mile Stone(s) as per table given below:
Sl. No. | Description of Milestones (Physical) | Time allowed in
days (from date
of start)
As per SCC.
Time allowed for execution of work. : 24 Months
Authority to decide:
1. Extension of time : As per AAIl Delegation of Powers
ii. Rescheduling of milestone : Engineer-in-Charge
iii. Shifting of date of start in case of delay : Engineer-in-Charge
in handing over of site
Clause 6, 6A
Clause applicable - (6 or 6A) ¢ Provisions of Clause 6A shall be applicable.
Clause 7

collectedif anysince-thelast such-payment-for
bai lictibl . . .

Clause 10A

Testing shall be carried out in AAI approved laboratory/lIT/NIT/Govt. engineering colleges and suitably
equipped with all required testing equipment, as per Direction of Engineer In charge or his authorized
representative.
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Clause 10 B(lI)

Whether Clause 10B(l11) shall be

) N/A

Applicable

Interest on Mobilization Advance N/A
Clause 10C : Not Applicable
Component of labour expressed as percent of valueof work : 25%

Clause 10 CA

Deleted

Clause 10 CC

Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding the Provisions Not Applicable.
period shown in next column

SN | Rel | t of Material Lal ¢ . %p | inst
o esealation total-value-of work
+ Cementcomponent

tabeurcompeonent

2w | w

%

Total 100%

*% of components to be decided by NIT approving authority for particular tender.
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Total 100%

*%of components to be decided by NIT approving authority for particular tender.

Clause 11

Specification to be followed for execution of a) “CPWD Specification 2019, VOI. I to Il with up

work to date correction slips, MORTH, AAl or other
Specification as applicable.

b) Technical Specification

¢) Manufacture’s Specification.

Clause 12

12.2  |Deviation limit beyond which clauses 12.2 & 12.3 shall
&  [apply for building pavements and all other works above 15% (Fifteen Percent)
12.3  ffoundation level.

12.5 Deviation limit beyond which clauses 12.2 & 12.3 shall apply
for foundation work 100% (Hundred Percent)

Overall Deviation i/c extra items, if any.
30% (Thirty Percent)

Clause 16

Competent Authority for deciding
reduced rates As Per Delegation of powers - AAI

Clause 17

Defect Liability Period : 6 Months from date of actual completion of work.
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Clause 18

.

AN

Mandatory machinery, tools & plants
to be deployed by the contractor at
site

To be provided as per NIT and other Machinery
required for timely completion of work.

Clause 25

Place of Arbitration

Lucknow (Uttar Pradesh)

Clause 36(1)
Requirement of Technical Representative(s) and recovery rate
Minimum Designation €Y o] i
sl Qualification of o Desig ) § o| g| Rateat which recovery shall be made frpm
No Technical Discipline | (Principal Technical | E @ | E | the contractor in the event of not fulfilling
. H c 5 . e .
Representative representative) £ é’_ Z | provision of clause 36 (In figures & Words)
Ll
1 - - - - - - -

Clause 37

License Fee for paved, unpaved land and store
Clause 41(b)

Integrity Pact applicable

: As per provisions of GCC.

Not applicable

Clause 42
(i) | Schedule | statement for determining theoretical | DSR 2023 printed by C.P.W.D with up- to-date
quantity of cement & bitumen on the basis of | correction slips till last date of submission of
Delhi Schedule of Rates tender, technical specifications & BOQ.
(i) | Variations permissible on theoretical quantities
a. | Cement for works with estimated cost put to 3% plus/minus
tender not more than Rs.5 Lacs.
For works with estimated cost put to tender more | 2% plus/minus
than Rs.5 Lacs
b. | Steel Reinforcement and structural steel section for| 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials
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.

AN

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

Sl Description of items Rates in figures and words at which recovery shall be made from
No. the contractor
Excess beyond permissible Less use beyond the
Variation permissible variation*
1. Cement
Prevailing market rates i/c taxes + 2% handling charges.
2. Biturmen

Provided work is considered technically sound. Otherwise work has to be re-executed as
per direction of Engineer-In-Charge

Clause 48

Escrow Account: Not applicable.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL
The following special conditions shall be read in conjunction with general condition of
contract and amendment / corrections thereto. If there are any provisions in these
conditions, which are variance with the provisions in the general conditions, the
provisions in these special conditions shall take precedence.

2. SCOPE OF WORK:

The work under this contract shall cover the following types of jobs:

a)  All day to day Maintenance and repairing work in respect of Residential Colony, roads,
sanitary , water supply and woodwork and other water service lines.

b) Minor original works, renovation, any addition & alteration work as and when
required. Any such work of estimated value more than Rs. 5.00 Lacs contractor shall
be intimated separately for each and every work.

Q) Painting as and when required as per AAIl standard of procedure and direction of
Engineering-in-Charge.

d)  The operation of the contract will be for a period of 24 Months w.e.f. the date of work
order. The contract is extendable by a further period of maximum six months by
mutual consent on same rates as well as terms and conditions.

3. CONTRACT AGREEMENT:
The Contract agreement shall be executed on a non-judicial Stamp paper of the value
of Rs. 100/- and the cost of the Stamp paper shall be borne by the Contractor.

4. FURNISHING OF SITE OFFICE:

Necessary furniture, like table, chair, almirah, racks etc. for running the site office
and store shall be provided by the contractor and no extra payment for these shall
be paid by AAI. On expiry of the contract, the furniture may be taken away by the
contractor.

Store Ledger, Complaint register, site order book and other ledgers | registers as
directed by the Engineer-In-Charge shall be provided by the Contractor. No extra
payment for these requirements shall be paid by AAl.
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5 (@) Enquiry Room: -The AAI will provide an enquiry room for maintenance purpose, free

6.1

6.2

6.3

6.4

7.1

7.2

7-3

8.1

of cost.
STORES:

In normal circumstances no materials [stores will be issued by AAI for execution of
any work. In case AAl issue any materials, cost of same shall be deducted as per rate
of basic material available in DSR 2023+ GST enhanced with 1% WC + 15% CP & OH + 1%
labour welfare Cess.

The Contractor shall maintain a sufficient stock in advance of cement, steel, bricks,
sand, paint, door, window fittings, plumbing /sanitary fittings /fixtures glass panels
etc. for minimum 15 days which are to be incorporated in the works to ensure prompt
attendance of complaints and timely completion of each work.

The Contractor shall carry out regular survey of the local market and in case certain
items/ stores of approved make are not available locally, same have to be arranged by

the Contractor from other place and nothing extra shall be paid by AAI.

Necessary guard and storekeeper shall be arranged by the contractor at his own cost
for watch and ward of handling of stores.

POWER SUPPLY:

Generally power required for the work shall not be given by AAlI and same has to be
arranged by the Contractor. In case AAI electricity source is available near the work
site and electricity can be spared to the Contractor as per direction of Engineer-in-
charge, the Contractor may draw electricity from the AAl source through an electricity
meter at the rate of unit charges specified by the AAI.

Necessary meter and connection from the source as approved by Engineer —in-charge
shall be arranged by the Contractor. No payment towards meter and connection
arrangement shall be paid by AAI.

Wherever AAIl electricity source is used by the Contractor, Charges will be
recovered from the running/final bill of the work, deducted as per unit consumed
as shown in meter reading on the rates as fixed by AAI.

MANPOWER :

The Contactor shall deploy one no. experienced full time supervisor (with active smart
mobile phone for receiving instruction) for the supervision of works which are carried
out by him. The other necessary manpower like carpenter, plumber, mason, sewer
man, beldar etc. for timely attendance of complaints and execution of work shall also
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be arranged by the Contractor. Nothing extra other than the quoted rate in Schedule
A shall be paid by AAl in this regard.

8.2 If the agency fails to provide the supervisor, at any given point of time, a penalty @
Rs. 500/- per day, of absence shall be imposed to the agency and deducted from the
contractor's bill as penalty without assigning any reasons. In some urgent |/
emergency situations, the contractor can grant leaves to the already deployed staff
subject to the giving prior intimation to the AAI office and immediate deployment of
substitute staff with same qualification and experience of the existing staff without
any fail. If contractor does not fulfil this criteria the above said penalty will be
imposed and recovered from his R.A. Bill.

For ordering the various works to the Contractor, a register of complaint / works shall
be maintained at site at an appropriate location as directed by the Engineer-in-charge
or his authorized representative. Any day to day maintenance complaint, registered in
this register by any AAlI employee of the station / aerodrome shall be attended and
completed by the contractor within the time schedule stipulated in condition 10
below.

9.2  For other maintenance [repair works or any other works within the scope of this
contract, description of each work along with the stipulated time of completion shall
be entered in the register of complaint / work by the Engineer-in-charge or his
authorized representative.

9.3  The Contractor shall see the register every day and sign the same as a token of having
received the complaint.

10. PERMISSIBLE TIME FOR ATTENDING COMPLAINTS:

10.1  All day-to-day maintenance complaints shall be attended by the Contractor in totality
to the entire satisfaction of the complainant and Engineer-in-charge or his authorized
representative within the period allotted by EIC or his authorized representative
after lodging the complaint.

10.2  Any emergency work or service related work such as water supply, drainage and
sewer shall be attended immediately without loss of time. In case the contractor fails
to do so the penalty as mentioned in clause 10.3 shall be applicable. The decision of
Engineer-in-charge or his authorized representative shall be final and binding to the
contractor.
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10.3  If the agency fails to meet the requirements as stipulated in para 10.1 to 10.2 a penalty
@ Rs. 400/- per complaint shall be imposed on the agency. In case Engineer-in-charge
or his authorized representative feels that the contractor is not taking any
appropriate action for attending the day to day complaints as mentioned above with
a prejudiced intention or closes his office temporarily, the same complaint will be
attended by AAlI itself or by engaging other agency and 02 (Two) times of actual
expenditure incurred to attend the such complaint shall be deducted from the
contractor's bill as penalty. This is over and above the deduction mentioned in this
para above.

12. LABOUR WAGES:

(i) The contractor has to pay the prevailing minimum wages issued by the office of
Regional Labour Commissioner / Chief Labour Commissioner (whichever is higher),
from time to time. However, the difference in minimum wages based on actual
payment made to the labour and wages applicable at the time of submission of
tender will be reimbursed including difference in EPF and ESI payment to the
contractor on revision of minimum wages and no additional amount such as
contractor’s overhead & profit will be paid on this account.

In this regard the successful bidder shall submit an affidavit on non-judicial stamp
paper of Rs.100 as per Annexure-lIl through CPP portal during submission of Bid.

The following are the effective minimum wages (i/c VDA) per day of labour for
Lucknow w.e.f. 01.04.2026 as per notification issued by Chief Labour Commissioner,
Govt. of India vide ref no.- 1/6(3)/2025-LS-I1

(A) LABOUR

(i) Highly Skilled - Rs.1094.00
(ii) Skilled - Rs.1008.00
(iif) Semi Skilled - Rs.918.00
(iv)Unskilled - Rs. 827.00

(B) SKILLED MANPOWER- QUALIFICATION & WAGES

(i) Computer Operator (Highly Skilled) - shall have Graduation with minimum 2
years of work experienced with sound computer skills in MS Office, SAP, E-
Tendering, e-office with Typing Speed (English 35 wpm & Hindi 25 wpm) and
shall be paid extra allowance of Rs. 2000/- per month in addition to minimum
wages.

(i) However, EIC reserve the rights to relax above mentioned educational
requirement and experience criteria for any specialized skilled person suitable
to site requirements only after taking approval in writing from one rank higher
than TS authority.
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(iii) The working hours and days of contractual employees shall be as follows:

S. Job Role Working Hours | Days of Work

No.

1. Computer Operator 9 hours a day/
shift Monday till Friday

2 Multi-tasking Staff/Office Boy (Preferably

) 09:15 AM till | (AAI Working Day)

06:15PM)

NOTE:

i) In case emergent situations resulting in additional days/ shifts of working by the
manpower, the compensatory-Off may be granted subject to approval and
recorded reasons by the concerned Unit-In-Charge not below the level of Sr.
Manager (Engg-C). For avoidance of doubt, Any Compensatory-Off shall have to
be availed within 15 days from the date of such additional working day/ shift and
no carryover beyond this period shall be allowed. However, the provision of
Compensatory-Off shall be implemented subject to compliance of labor laws.

ii) By default, the calculation of monthly wages shall be done considering 26 days
per month irrespective of working shift.

(iif) The Computer Operator & Multi-tasking Staff/Office Boy shall be entitled to 10
days of casual leaves per year on pro-rata basis on information and approval of
E-I-C.

(iv) The Computer Operator & Multi-tasking Staff/Office Boy shall be entitled to 7
days medical leave in a year, in case of medical emergency employee may avail
7 days medical leave.

(v) For the purpose of admitting the claim for reimbursement of statutory increase in
wages paid by him, the contractor has to produce the required documentary
evidence to the satisfaction of Engineer-In-Charge.

(vi) Rates: - The price quoted shall be inclusive of all taxes excluding GST and PF [ ESI
& Bonus. PF & ESI amount paid to the statutory authorities by the contractor shall
be reimbursed on actual basis throughout the contract period on submission of
the documentary evidence in next bill or after the final bill. Bonus amount as per
latest Govt. rules or 8.33% of annual salary whichever is higher will be paid to the
deployed manpower by the contractor and the same shall be reimbursed on actual
basis throughout the contract period on submission of the documentary evidence
in next bill or after the final bill. In case of nonpayment of bonus necessary
recovery | withheld against bonus from their RA Bill / Final bill shall be made as
decided by EIC and appropriate action will be initiated by AAUI against the
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13.

contractor. The decision of EIC in this regard will be final and binding on the
Agency.

(vii) The payment to the workmen’s engaged by the contractor is to be paid through
NEFT / RTGS on or before 7t" of every month irrespective of Saturday, Sunday and
bank holidays. If any violation with respect to payment of wages for any two
months in a contract period, necessary action for cancellation of contract,
debarring of the agency for participating in future contracts in AAl shall be
initiated. The agency will not be allowed to participate in any of the tendering
process in AAl till finalization of the decision.

Statutory & Regulatory Clauses: -

The contractor has to discharge all the obligations as provided under various statutory
enactment including the EPF/ ESI/ Contract Labour (Regulation and abolition)/ Minimum
Wages | Payment of Wages Workmen’s compensation | Works Contract and other
relevant Acts, Rules and Regulations in force and as amended from time to time in the
State, as applicable.

The engagement and employment of workers and payment of wages to them as per
existing provisions of various labour laws and regulations is the sole responsibility of
the contractor and any breach of such laws or regulations shall be deemed to be
violation of this contract. AAl may ask the contractor to produce documents to verify
that these provisions/laws are compiled by the contractor.

The contractor has to follow the local security/safety rules & regulations and such
instructions on restricted hours of work as may be imposed on him by the department /
local authorities, while working in security restricted zones and no additional claim
whatsoever on account of this, will be entertained.

The contractor has to deploy their staff to run the system on all days (365 days)
including Sundays and Gazetted holidays in shift as per BOQ for which nothing extra
shall be paid. Contractor has to submit the details of staff such as, qualification
documents and experience letters of the staff, the CV and passport size coloured
photograph along with copy of police verification (not older than six months on the
date of start of work) before engaging them on work. All the documents should be self-
attested by each worker and signed and stamped by contractor/ agency. The decision
of Engineer-in-charge, to accept or reject any candidate on the basis of lack of
experience, qualification, lack of skills required for job, will be final and binding on the
Agency.
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14. PF & ESIC Contribution:-
(i) The contractor shall register himself with Labour Licensing Authority and obtain
Labour License number in this regard.

(i) The contractor shall have to register with PF & ESIC (where ever applicable) for
workmen engaged for the work & challans / deposit receipts of PF & ESI contribution
shall be submitted in AAIl office for verification/ reimbursement, at the time of
submission of bill.

(iif) The PF dues (including EDLI and administrative charges) in respect of workers
engaged by the contractor for A.A.l works to be deposited by the contractor every
month by a challan and the documentary evidence in support of such payments
along-with employee wise details of the PF contribution (both Employee's share and
the employer's contribution) needs to be submitted to the Engineer in charge for the
work/ contract.

(iv) ESI (where ever applicable) & EPF amount (contractor's contribution &
administrative charges) paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

(i) If ESI not applicable, the agency shall provide minimum Rs. 2.0 Lacs
Mediclaim/Health insurance policy to worker along with his dependents or nearest
to Rs.2.00 Lacs Medi-claim/Health policy. The premium amount shall be reimbursed
on actual basis on submission of documentary evidence.

(iii) The contractor has to deposit EPF & ESI as applicable, failing which recovery | with-
held @26% and 6% against EPF and ESI respectively from their R.A bills / Final Bill shall
be made.

16. DEFECTS LIABILITY PERIOD: -

16.1  For water proofing works on roofs, the defect liability period shall be as per
manufacturer’s specification but not less than o5 years.

16.2  For other works except as mentioned in the above condition, each bill shall be
considered 1st & final bill & the defect liability period shall be 06 months from the
date of completion of work / R.A. bill date.

17. PAYMENT: -

17.1  Each and every bill paid shall be deemed to be final bill and accordingly defect liability
period will be considered.
For the work done by the agency, bill is to be processed for minimum amount of
Rs. 8.00 Lakhs. These monthly bills shall be prepared based on joint measurements.
The bills shall be submitted on the format prescribed by the Engineer-In-Charge,
through computerized billing in triplicate.
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17.2

17.3

18.

19.

19.1

The payment due to the contractor shall be made within 15 days of the submission of
the bill by the contractor and the measurements shall be verified by the Engineer-in-
Charge or his representative within 10 days of submission of the bill. The payment
shall be made from the AAI Office through ERP/SAP system.

INCOME TAX AND LABOUR CESS :-

Income Tax deductions shall be made from all payments made to the Contractor as
per the rules and regulations in force in accordance with the Income Tax Act
prevailing from time to time.

Labour cess as per rules and regulations in force shall be deducted from the bills of
the contractors and deposited with designated authorities.

REDUCED RATE PAYMENT:

All work shall be carried out strictly as per standard contract specification and the
drawings applicable to the contract. Any work found below specification and not as
per the drawing is liable to be rejected. However, if any work is below specification
but is technically acceptable as per the discretion of the Engineer-In-Charge, the same
work will be considered for acceptance and shall be paid at a reduced rate at the sole
discretion of the Engineer-In-Charge, and his decision will be final in this respect and
no claim of the Contractor shall be entertained in this regard at any stage. The
decision of the Engineer-In-Charge, regarding rejection or acceptance of substandard
work and its reduced rate payable shall be beyond the purview of the Arbitration
under Clause of this Contract.

MINIMUM AMOUNT OF RUNNING PAYMENT:

The amount of minimum interim bill against work done for payment to the agency
shall not be less than Rs. 8.00 Lakh.

INSURANCE OF WORKS ETC

Without limiting its obligations and responsibilities under Clause 46 of General
Condition of contract at page no.133 to 135 or issued by AAIl to the contractor shall
insure in the joint name of AAI and the contractor against all losses or damages from
whatever cause arising (other than the accepted risks) for which he is responsible
under the terms of the contract and in such manner that the AAI and the contractor
are covered during the period of construction of work sand also damage arising from
a cause occurring prior to the commencement of the defect liability period any loss or
damage occasioned by the contractor in the course of any operation carried out by
them for the purpose of complying with its obligations of defect liability clause here
of:-

(@) The work and the temporary works to the full value of such works executed
from time to time.
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19.2

19.3

19.4

(b) The materials construction equipment and other things brought on to the site by
the contractor or issued by AAIl to the contractor to the full value of such
materials, construction plant and other things. Also the insurance policies for the
workers and staff shall be taken.

(c) Such insurance shall be effected with any subsidiary of the General Insurance
Company of India or by a company approved by the Insurance Regulatory
Authority of India and the contractor shall when ever required, produce to the
AAI the policy or the policies of insurance and the receipts for payments of the
premiums.

(d) In case there is any repetition/duplication of insurance cover already mentioned
in GCC clause 46 or sub clause thereof then insurance cover shall be as per SCC
clause.

DAMAGE TO PERSON AND PROPERTY

The Contractor shall indemnify and keep indemnified AAI against all losses and claims
for injuries or damage to any person or any property what so ever, which may arise
out of or in consequence of the construction and maintenance of the works by them
and against all claims, demands, and proceedings of or in relation thereof.

THIRD PARTY INSURANCE

Before commencing the execution of the works the contractor (But without limiting
his obligations and responsibilities) shall insure against any damage, loss or injury
which may occur to any property (including that of the Employer) or to any person,
including any employee of the employer by or arising out of the execution of the
works or temporary works or in carrying out of the contract.

MINIMUM AMOUNT OF THIRD-PARTY INSURANCE

Such insurance shall be effected with any subsidiary of the General Insurance
Company of India or by a company approved by the Insurance Regulatory Authority of
India and for at least the minimum amount of Rs. 1 Lakh with unlimited number of
occurrences. Whenever required the contractor shall produce to the AAl the policy or
policies of Insurance and the receipts for payments of the premiums.

If the Contractor could not effect a comprehensive insurance cover against risks
which he may be required to effect under the terms of this clause, then he shall give
his attention to get the best insurance cover available and even in case of effecting a
wider insurance cover than the one which the subsidiary of the General Insurance
Company or by a company approved by the Insurance Regulatory Authority of India
could offer, such an Insurance is ought to be done after the AAl's approval, by or
through the subsidiary of the General Insurance Company.
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20.

2041

20.2

20.3

20.4

PROCEDURE FOR WORKING IN RESTRICTED AREA:

Entry Pass:- Whenever the work site lies in restricted area, The contractor shall apply
in writing in advance for issue of necessary entry passes of workmen engaged by
him, The officefairport premises is an essential Service covered under the
maintenance of essential service Act and hence disruption of services rendered will be
a statutory offence. The necessary police verification etc. as required for entry passes
will be the responsibility of the contractor. All expenditure towards arranging
security passes shall be borne by the Agency.

Security:-
The contractor and his employees shall abide by security regulation framed by AAI/

BCAS or Police Authorities. Any worker of the contractor, whose presence is found
undesirable in AAI premises, shall not be allowed to work. The Contractor shall be
fully responsible for the satisfactory working of his staff.

"If Contractor or his authorized representative or his employed workers are found
violating any of security regulations, suitable action shall be taken by AAI as per
prevailing rules".

All men and vehicles shall be permitted to enter the restricted / office area only on
possession of the security passes. The contractor shall apply in writing in advance
before commencement of work for issue of security passes and shall submit a list of
personnel concerned with their addresses. The contractor shall ensure that his men
are deployed only in those areas where the security passes issued is valid for. Passes
shall be deposited back with Engineer-In-Charge on demand and in any case
immediately after completion of work. The contractor or his staff/workmen shall
observe all the rules promulgated from time to time by the concerned authorities.
Any person found violating the security rules laid down by the authority will be
expelled from the area without assigning any reason whatsoever and contractor shall
have no claim on this account.

WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS:

Subject to any provisions to the contrary contained in the Contract, works shall be
carried out during night or on Sundays or on authorized holidays with the permission
of the Engineer-in-Charge.

RESTRICTED WORKING HOURS:

(i) In case normal working hours are reduced due to operational / security requirement

etc. no extra payment shall be admissible to the Contractor but suitable extension of
time shall be granted subject to verification of proper records of such restricted
working hours maintained at site.
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(iv) Enquiry clerk [ Supervisor shall remain available in the enquiry office from 9.00 am
to 5.00 pm for registering the complaints; however the complaints shall be attended
in normal working hours. However for emergency cases if instructed by Engineer-in-
charge or his authorized representative, the Contractor has to complete the job
before leaving the premises. Nothing extra will be paid for this and rates quoted by
the agency are deemed to include the same.

(v) After completion time as mentioned in individual complaint, the work / balance
work as the case may be, if not completed in time by the agency shall be carried
out at the risk and cost of the agency and same shall be borne by the agency as per
the clause 10.4 of SCC. It shall be noted that no notice / show cause shall be issued
in this regard and time allowed in individual complaint shall be final and binding.

(vi) All incidental charges of any kind whatsoever including cartage, storage, cutting
and wastage, etc. shall be borne exclusively by the Contractor and nothing extra
shall be payable to the Contractor on this account.

(vii)All the stores and materials except the materials stipulated for issue by the
Authority required for the satisfactory completion of the work shall be arranged by
the Contractor from his own sources/ open market. No claim whatsoever shall be
entertained by the Authority on account of delay in either providing these
materials or non-availability of these materials in the market.

(viii) The proper barricade shall be provided by the agency wherever required as per the
site condition and the area of work site shall be kept clean after completion of each
day’s work.

(ix) The excavated earth, debris & dismantled material shall be removed out of work
site immediately and shall be disposed off at the places as directed by
representative of Engineer-in-charge.

(x)Extra items if any, ordered shall be paid at market rates as per provision contained in
the contract. For this purpose, the contractor shall produce the original purchase
voucher/cash memo, which shall be checked and verified by the representative of
Engineer-in-Charge to ascertain the correctness.

(xi) The work shall be executed without obstructing the movement/ operations in the
Residential colony. The work site should be barricaded / cordoned properly and
nothing extra shall be paid to the agency in this regard.

(xii) Proper and elegant direction boards and “Work in Progress inconvenience caused
is regretted” etc. should be displayed at appropriate places as per the approval of
Engineer-in-Charge and nothing extra shall be paid to the agency in this regard.

(xiii) Contractor shall keep adequate manpower and materials to take up any
emergency works at site office every day including holidays.

The contractor shall deposit the dismantled material obtained from the dismantling
of existing fitting/ fixtures/ structures etc. to AAI without any extra cost. No
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22

23

N

payment shall be made until the dismantled material is deposited to AAl
Contractor will be allowed to take away the dismantled material after proper
verification made by AAI officials.

NUISANCE:

The Contractor shall not at any time do, cause or permit any nuisance on the Site or
do anything which shall cause unnecessary disturbance or inconvenience to owners,
tenants or occupiers of other properties near the Site and to the Public generally.

WATCH AND WARD OF SITE:

D

The Contractor shall provide and maintain round the clock security of the site at his
own expense including area lighting and deployment of adequate security staff for
the protection of the Works or for the safety and convenience of those employed on
the Works.

UTIES AND POWERS OF REPRESENTATIVES OF ENGINEER-IN-CHARGE

The duties of the representative of the Engineer-in-Charge, are to watch and
supervise the Works and to test and examine any materials to be used or
workmanship employed in connection with the Works. He shall have no authority to
order any work involving any extra payment by AAI nor to make any variation in the
Works.

The Engineer-in-Charge may from time to time in writing delegate to his
Representative any of the powers and authorities vested in the Engineer-in-Charge
and shall furnish to the Contractor a copy of all such written delegation of powers and
authorities. Any written instruction or written approval given by the Representative
of the Engineer-in-Charge to the Contractor within the terms of such delegations shall
bind the Contractor and AAl as if it had been given by the Engineer-in-Charge.

Failure of the Representative of the Engineer-in-Charge to disapprove any work or
materials shall not prejudice the power of the Engineer-in-Charge thereafter to
disapprove such work or materials and to order the pulling down, removal or breaking
up thereof.

i) If the Contractor shall be dissatisfied with any decision of the Representative of the

Engineer-in-Charge he shall be entitled to refer the matter to the Engineer-in Charge
who shall thereupon confirm, reverse or vary such decision.

24 ROYALTY ON MATERIALS

Royalty at the prevalent rates wherever payable, shall have to be paid by the

Contractor on the boulders, metal, shingle, sand, good earth, bajri etc. or any other
materials collected by him for the work direct to the revenue authority of the

District/States Government concerned.
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TECHNICAL SPECIFICATIONS (CIVIL)

PREAMBLE

These technical specifications shall be read in conjunction with the various other
documents forming the contract, namely Notice Inviting Tender & Instructions to
Tenderers, General Conditions of Contract, Special Conditions of Contract, Bill of
Quantities and other related documents, together with any addenda thereto issued.

GENERAL
The works will be executed as indicated in the nomenclature of each item and technical
specifications as given hereunder as made applicable to this contract.

In the absence of any definite provision in the technical specifications contained herein,
reference may be made to the latest CPWD, MORTH, IRC, ICAO Specifications and BIS
codes, in that order. Wherever these are silent, the construction and completion of the
works shall conform to sound engineering practice and in case of any dispute arising out
of the interpretation of the above, the decision of the Engineer-in-Charge shall be
final and binding on the Contractor.

In addition, the abbreviations CPWD, IRC, MORTH, BIS, BS, ICAO, ASTM, AASHTO shall
be considered to have the following meaning:-

CPWD : Central Public Works Department

IRC : Indian Road Congress

MORTH : Ministry of Road Transport & Highways, Government of India

BIS : Bureau of Indian Standards.

BS : British Standard
ICAO : International Civil Aviation Organization

ASTM : American Society of Testing Materials

AASHTO : American Association of State Highway and Transportation Officials.

All the codes of practice, standards and specifications applicable shall be the latest
editions with upto date correction slips etc. or as directed by the Engineer-in-Charge.

TESTING

It is made clear that cost of testing, cost of material for testing, all field apparatus
required for sampling and testing as per CPWD/BIS codes and other codes,
manpower required to such testing will be provided along with necessary transport
arrangement to and fro to the approved testing agency or laboratory by the
Contractor during the construction phase of the work and defect liability period. The
expenditure in this regard shall be borne by the Contractor and nothing extra shall be

payable by AAl on thlS account. Freld—labe%a%ew—wwth—aﬂ—the—mqtﬁ%ed—appa%atus—aqd
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6.1

6.2

6.3

SPECIFICATIONS:

The work shall be executed as per the tendered specifications and latest CPWD
specifications along with up-to-date correction slips.

For items not covered under latest CPWD specifications, the decision of the Engineer-in-
charge shall be final & binding.

APPROVED MATERIALS:

The Contractor shall use materials of approved make as per attached list only, for
materials not covered in the said list, approval shall be obtained from the Engineer-in-
charge.

Quality Control:-

The Engineer-in-Charge or his authorized Representative shall satisfy himself about the
branded name of approved make printed/pasted/engraved on the materials before use.
The purchase voucher and Manufacture’s Test Certificate (MTC) for each make to be
used in the work shall be approved by the Contractor for verification as and when
directed by the Engineer-in-Charge. No separate laboratory test shall be required to be
conducted for such materials. In case, for small magnitude of work, it is not feasible to
obtain MTC by the Contractor the Engineer-in-Charge shall apply his judgment and
discretion about the genuinety of the material.

For work, where brick, cement sand etc. shall be used the following test shall be carried
out by the Contractor as and when directed by the Engineer-in-charge.

(@)  Sieve analysis for grading of sand.

(b)  Test to determine bulking of sand.

(c)  Test to determine silt content for sand.

(d)  Sieve analysis for grading of coarse aggregate.

(e)  Test to determine water absorption of bricks.

(f) Test to determine effloresce in bricks.

(8)  Testto determine dimensional tolerance of bricks.

SAMPLING AND TESTING

The Contractor or his accredited representative shall be present during
sampling/testing and signify his concurrence for sampling/ testing carried out by
signing the test records. The Contractor shall be liable of all actions consequent
to the test and their results as if he himself attended to the tests. The Contractor is duly
advised to be present himself for sampling and testing or in the alternative, have fully
qualified duly authorized Engineer for this purpose.
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8. OBLIGATIONS OF THE CONTRACTOR
a. In order to ensure that the contract work is executed strictly in accordance with
this Agreement and in time, the Contractor shall have the following obligations
at no extra cost to the Engineer-in-Charge in addition to such other obligations
and responsibilities as have been specified elsewhere in this Contract.

i) Provision of adequate number of constructional Plant and machinery for
mechanized system of construction, handling and transportation ;

Fulfill all the Contractor's labour regulations i.e fair wages, display of notices
regarding wages, payment of wages, labourrecords, attendance cards-cum-wage
slips, labour welfare etc. as per standard practices and norms applicable at site;

0. All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value,
of antiquity and structures and other remains/things of geological or archaeological
interest discovered on the site of the works shall be notified by the Contractor
immediately to the Engineer-in-Charge for onward information to the concerned
authorities.

10. The Contractor shall take all reasonable precaution to prevent his workmen or any other
person from removing or damaging any such article(s) or thing(s) and protect the
same till the removal as per the instructions of the Engineer-in-Charge.

11. Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary structures,
plant and machinery, scaffoldings and filling of all pits, excavation and hand over the site
in a tidy and cleaned condition.

12. Opening up of covered work if instructed by the Engineer, if such covering was done
before inspection by the Engineer or without permission/approval from the Engineer-in-
Charge.
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Annexure-'A’
LIST OF PREFERRED MAKES FOR USE IN AATI WORKS

1. Brand names of materials to be used are listed here and indicative only. Mere inclusion
of brand name in this list does not guarantee for use in work unless specification of
brand meets technical specifications of product as stipulated in tender document. The
specifications of the products as mentioned in this tender document shall take
preference over the make list. The contractor will be required to provide items/material

as per the specifications indicated in tender document.

2. The following list of preferred makes is exhaustive. However, additional manufacturers
or brands may be considered for any specified product or item, depending on market
availability, delivery timelines, and proven satisfactory performance in similar projects
or works-preferably where such a make or product has been used in quantities
constituting at least eighty percent (80%) of the estimated or proposed requirement
for the relevant project or work. To establish performance, completion certificates,
performance certificates and purchase orders accompanied by tax invoices will be
considered, provided that the products comply with the technical specifications
stipulated in the tender document."

3. In case, Modei no. of any product as mentioned in tender document is discontinued by
manufacturer (documentary evidence from manufacturer is must to establish this),
then contractor is bound to provide latest model of same manufacturer subject to
meeting the technical specification without any financial implication.

4. The tenderers shall quote his rates on the basis of the price for the best quality product
of the brand/make stipulated for the item of work in the list of preferred
make/specifications. The agency shall submit at least three brands from the list given
below along with the rates (having price variation within 10%) and specifications for
the approval of Engineer-in-Charge before placing order. EIC shall approve any of the J

two brands.
'S, Item Name Brands / makes / Manufacturers
No.
1 CEMENT ACC Ltd. / Ultra Tech / Shree Cement Ltd. / Ambuija /
Jaypee / Century /3.K.Laxmi (JK Lakshmi Cement Ltd.) /
JK Cement / Nuvoce / Dalmia Cement (Bharat) Ltd. / Birla
Al (Orient cement Ltd.) / Star Cement / PENNA / Max
Cement / Ramco Cement / Chettinad Cement / Wonder
(Wonder Cement Limited) / JSW Cement / Zuari Cement /
Prism Cement N
2. T™T SAIL / RINL (VIZAG Steel) / TATA TISCON ( TATA Steel
REINFORCEMENT Limited) / JSW Steel Ltd. / JSPL / Shyam Steel Industries
| STEEL Ltd. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. /
' Shri Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited
/ SRMB Srijan Private Limited / MS Agarwal Foundries
l Private Limited / Real Ispat and Power Limited / Jai Balaji r
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S. Item Name Brands / makes / Manufacturers
No.
Industries Limited / Maithan Steel & Power Limited / Shree |
Nakoda Ispat Limited
3. STRUCTURAL STEEL- | SAIL / RINL (VIZAG Steel) / TATA Structura (TATA Steel
MS TUBULAR Limited) / JSW Steel Ltd. / 3SPL / APL Apollo Tubes Ltd. /
SECTIONS Shyam Metalics & Energy Ltd. / Surya Roshni Ltd.
(CIRCULAR, SQUARE,
RECTANGULAR) FOR
COLUMNS, TRUSS,
MS PIPES, FLATS,
ANGLES, BEAMS,
CHANNELS, STRIPS Nezone Tubes Ltd. / Utkarsh | For works costing up to
ETC. India Ltd. / Hi-Tech Pipes Ltd. | 15 Cr works
4. VITRIFIED / CERAMIC | Prism Johnson Limited ( H&R Johnson (India) Ltd.) /
TILES NITCO Tiles Ltd. / Orient Bell Ltd. / Oracle Granito Ltd. /
Kajaria Ceramics Ltd. / RAK Ceramics (RAK Ceramics Ltd.)
/ AGL(Asian Granito India Ltd.) / Oasis Vitrified Tiles(Oasis
Vitrified Pvt. Ltd.) / Varmora Granito Pvt. Ltd. / Qutone
Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. / Simpolo
Vitrified Pvt. Ltd. / Pavit Ceramics Pvt. Ltd. / Aparna
Enterprises Ltd. / SUNHEAART CERAMIK(Sunshine Tiles
. Company Pvt. Ltd)
[ 5. ALUMINIUM KALZIP (Kalzip India Pvt. Ltd.) / Kingspan (Kingspan Jindal
STANDING SEAM Pvt. Ltd) / BEMO(Bemo System GmbH) /
ROOFING SYSTEM New Look Furnishers For roofing work upto
15,000 sqm.
e. METAL CEILING TILE | Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Ltd. /
/ BAFFLE CEILING Saint Gobain Gyproc India Ltd. / Knauf Ceiling
Solutions(India) Pvt. Ltd.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / USG Knauf (Knauf India Pvt.
Ltd.) / Dexune(Dexune Marketing Pvt Ltd.) / Ceiflo
Technologies Pvt. Ltd./ New Age FalseCeiling Pvt. Ltd.
7 GALVALUME/ STEEL Tata Bluescope Steel Ltd. / Jindal Steel (Jindal India Ltd.)
SHEET ROOFING / JSW Steel Coated Products Limited / APL Apollo Building
( TOP & BOTTOM) Products Private Limited / Colorshine Coated Pvt. Lid.
QVER MS TRUCTURE
8. ALUMINIUM Alucobond (3A Composite India Pvt. Ltd.) / Alstrong
COMPOSITE PANELS | Enterprises India Pvt. Ltd. / Aludecor Lamination Pvt. Ltd
(ACP) / EUROBOND(Euro Panel Product Ltd.) / Alstone(Alstone
International ) / VIVA(Viva Composite Panel Pvt Ltd.) /
Alutech(Alutech Industries) / VIRGO(Virgo Laminates Ltd.)
/ Alutuff(Ashoka foam multiplast Pvt. Ltd.) / Alexia Panels
/ Timexbond Industries Pvt. Ltd.
9. HONEYCOMB Alucobond(3A Composite India Pvt. Ltd.) / Aludecor
COMPOSITE PANELS Lamination Pvt. Ltd / EUROBOND (Euro Panel Product
(HCP) Ltd.)/ Alstone(Alstone International ) / VIVA(Viva
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S. Item Name Brands / makes / Manufacturers

No.

Composite Panel Pvt Ltd.) / Alutuff (Ashoka foam
multiplast Pvt. Ltd.) ]

10. | ZINC COMPOSITE Aludecor Lamination Pvt.ltd / Alstone (Alstone
PANELS (ZCP) International ) / VIVA (Viva Composite Panel Pvt Ltd.) /

EUROBOND(Euro Panel Product Ltd.)

11. | ALUMINIUM Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka
EXTRUSIONS / (Bhoruka Extrusions Pvt. Ltd.) / NALCO
STRUCTURAL
MEMBERS

12. FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd /
PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) (Gujarat
GLASS / Guardian Limited) / Sisecam Flat Glass India Pvt. Ltd. /
GLASS MIRROR Gold Plus Glass Industry Ltd. / TPRS Enterprises Pvt. Ltd.

|/ Atul Ltd.

13. | UPVC DOORS & Aparna venster /Okotech (Aparna Enterprises Ltd.) /
WINDOW Fenesta (Fenesta Building Systems) / Aluplast / NCL Veka

Ltd. / Window Magic India Pvt. Ltd. / Rajshri Plastiwood

14. | WOOCD POLYMER ECOBOARD (Alstone Industries Pvt. Ltd.) / Rajshri

COMPOSITE(WPC) Plastiwood ( Div. of Rajshri Productions Pvt. Ltd.) / KAKA
Industries Lid.

15. | ADMIXTURES / Pidilite Industries Ltd. / FOSROC Chemicais (India) Pvt. Ltd.
WATER PROOFING / CICO Technologies Ltd. / Sika India Pvt. Ltd. / BASF India
COMPOUND/ Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
ACRYLIC Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey
CEMENTITIOUS Chemicals Pvt. Ltd. / MYK Laticrete (MYK Laticrete Pvt, Ltd.
COATING/ / Mapei (Mapei Construction Products Pvt. Ltd) / Chryso
LIQUID MEMBRANE India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India
(POLYURETHANE & Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Asian Paints
POLYUREA)/ Ltd. / IWL India Ltd. / TP Buildtech Pvt. Ltd. / MYK Arment
HDPE & SELF Pvt. Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India
ADHESIVE Pvt. Ltd. / Ferrous Crete(India) Pvt. Ltd. / Fair Mate
MEMBRANE Chemicals Pvt. Ltd. / Berger Paints India Ltd. / Yahska

Polymers Pvt Ltd / Hindcon Chemicals Ltd / Buildtech
Products India Private Limited / Kryton Buildmat Co. Pvt.
Ltd. / Kunal Conchem Pvt Ltd / Bostik India Private Limited
/ M.K Petro Products India Private Limited / Prism Johnson
Limited / Boxer Construction Chemicals / Ado Additives
Technologies Limited / Sunanda Speciality Coatings Pvt Ltd
! [ Tikitar Danosa(India) PvtLid

' 16. | BIPOLAR CORROSION | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso

INHIBITOR India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
ADMIXTURE Sunanda Speciality Coatings Pvt Ltd / Conchem Labs LLP
/ Fosroc Chemicals (India) Private Limited
17. | REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild
| COUPLER (India) Ltd. / Tata Steel Limited

Page 4 of 9 ("
/}y\’ (A
Myr " % g,%é)

List of Approved Make

Page 217



List of Approved Make (Civil)

AN
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No.

18. HARDWARE FITTING | Dormakaba India Pvt. Ltd. / Q-Railing India Pvt. Ltd.

(Formely D-Line) / Hafele India Pvt. Ltd. / GEZE Gmbh /
Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural
Products Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India
Pvt. Ltd. / Rinox Kaufmann Ltd. / Ozone India Pvt. Ltd. /
Everite / Define / Hardwyn(Hardwyn India Ltd.) / Arkay /
Dorset Industries Pvt. Ltd. / Prayag Polymers Pvi. Ltd. /
Hettich India Pvt. Litd. / Ozone Overseas Pvt. Ltd.

19. | STEEL/WOQOD FIRE Navair Ltd. / Pormat International Ltd. / Shakti Hormann
RESISTANT SHUTTER | Pvt. Ltd. / Sukri Paints & Chemicals / Iclean / Signum Fire

Protection / Pacific(Pacific Fire Controls Pvt. Ltd.) / ASES
Security Pvt. Ltd.

20. | LAMINATES/ Greentam Industries Ltd. / Merino Industries Ltd. / Century
LAMINATED Plyboard (I) Ltd. / Nationl Ply / Archidply(Archidply
PARTICLE BOARD/ Industries Limited) / Kitply Industries / Novapan / Duro /
PRELAMINATED Mayur Doors / Greenply / ASIS / Greenpanel Industries
BOARD/ MDF/ PLY Limited / Punjab Plywood Industries / Stylam Industries
BOARD/FLUSH Ltd. / Bobrick Washroom Equiment Inc. / Dormakaba India
DOORS/ Pvt. Ltd. / Trespa / T-Line(Inner Space) / Samrat Plywood
COMPACT LAMINATE | Limited / Jain Doors Pvt Ltd / Jain Wood Industries /
TOILET CUBICAL/ Arjnwoodmart Private Limted / Virgo Laminates Ltd
URINAL PARTITIONS

21. | FASTENERS/ANCHOR | Hilti(Hilti (India) Pvt. Ltd.) / Fischer / BOSCH / Fasteners
FASTENERS India / Mungo / Rawl Plug / Koncept Steel Private Limited

/ Axel India / AFT (Anchorite Fixing Technology)

22. | WOODEN Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling
LAMINATED Solutions(India) Pvt. Ltd.(Formerly Armstrong World
FLOORING/ VINYL Industries (India) Pvt. Ltd.) / Epitome / Scheit /
FLOORING / RUBBER | Responsive Industries Ltd. / Greenlam Industries Ltd. /
FLOORING Greenpanel Industries Lid.

23. EPOXY/PU FLOORING | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSRQC

Chemicals (India) Pvt. Ltd. / Tremco CPG (India) Pvt. Ltd.
/ Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
Chryso India Pvt. Ltd. / Saint-Gobain India Pvt. Lid. /
Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries
Ltd. / Berger Paints India Ltd. / MYK Arment Pvt. Ltd. /
Hygie Profile India Pvt Ltd / Sunanda Speciality Coatings
Pvt Ltd

24. | TILE JOINT FILLER, Ardex Endura (India) Pvt. Ltd. / Ferrouscrete India Pvt.Ltd
TILE/AAC BLOCK/ / MYK Laticrete (MYK Laticrete Pvt. Ltd.) / Pidilite
STONE FIXING Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF
ADHESIVE/ SOLID India Ltd. / Fairmate(Fair Mate Chemicals Pvt.Ltd.) / STP
EPQOXY GROUT Ltd. / Home Pride Adhesive Pvt. Ltd. / Saint-Gobain India

Pvt. Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd.
/ Ultratech Cement Ltd / Kerakoll India
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25. ? FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite

- Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. /
Ironite / Mapei (Mapei Construction Products Pvt. Ltd.) /

i Chryso India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd.
/ Saint-Gobain India Pvt. Ltd. / MYK Arment Pvt. Ltd.

26. | POLYCARBONATE Lexan/Sabic (GE Plastic) / Dan Pal / Polygal India Pvt. Ltd.
SHEET / Gallina India Pvt. Ltd. / Coxwell Domes (Coxwell Domes |

Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Ltd. !

27. | CALCIUM SILICATE Saint Gobain Gyproc India Pvt. Ltd. / Llyod Insulation India |
/MINERAL FIBER Ltd. / Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly
FALSE CEILING Armstrong World Industries (India) Pvt.Ltd./Knauf AMF
TILES/GYPSUM FALSE | India Pvt. Ltd.) / (Aerolite Ceiling System/Andhra Polymers
CEILING BOARDS/ Pvt. Ltd.) / USG Knauf (Knauf India Pvt Ltd.) / Hilux(Ramco
GYPSUM PARTITION Industries Ltd) / Gridline / Everest / Dexune (Dexune
BOARDS Marketing Pvt Ltd.) / Vans Gypsum / New Age FaiseCeiling

Pvt. Ltd.

28. | FIBER CEMENT Bison (NCL Industries Ltd.) / Hicem(Ramco Industries Ltd.
BOARD/ CEMENT ) / Everest (Everest Industries Ltd.) / Visaka Industries Ltd.
BOARD

29. PAINTS FOR STEEL JSW-Akzo Nobel India / Jenson & Nicholson / Oikos India
STRUCTURE (EPOXY | Pvt.Ltd. / Asian Paints Ltd. / Berger Paints India Ltd. /
PAINTS)/ PU PAINTS | Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar
WATER PROOF (Shalimar Paints Ltd.) / Jotun / Grauer & Weil (India) Ltd.
CEMENT PAINTS/ / STP Ltd. / Hempel Paints India Pvt. Ltd. / Anupam
PRIMER/DISTEMPER | Enterprises / Dooall Corpro India Pvt Ltd / Nippon Paint
/ TEXTURE FINISH India Private Limited / FOSROC Chemicals (India) Private
PAINT/ SYNTHETIC Limited
ENAMEL PAINT/ FIRE
RETARDANT PAINT

30. | WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White

/ Dalmia Magic Premium Skim Coat(Dalmia Cement
(Bharat) Ltd.) / Asian Paints Ltd. / NCL Buildtek Pvt. Ltd. /
Ferrous Crete{India) Pvt. Ltd. / Saint-Gobain India Pvt. Ltd.
/ Nippon Paint India Private Limited

31. | EXPANSION JOINT Vexcolt International Ltd. (U.K) / Construction Specialities |
FILLER BOARD/ (USA) / The Supreme Industries Lid. / STP Ltd. / Dupont / J
JOINT COVERS Sanfeild / Hercules / Z-Tech / DECG International /|

M.M.Systems / Kantaflex-Balco / Kantaflex (India) Pvt. Ltd.
/ Mapei(Mapei Construction Products Pvt. Ltd.) / Migua /
Insuboard / Soprema / Supreme Bituchem India Pvt. Ltd. /
Pinnacle Solutions / VR Engineers

32. | GLASS GRID FOR Saint Gobain ADFORS / Maccaferri Environmental Solutions
BITUMINOUS WORKS | Pvt. Ltd. / Techfab Industies Ltd. / Giridhar Techfab Pvt. |

Ltd. / Terrain Infratech / Flexituff International Ltd. /

Supreme Non-Woven Ind. Pvt. Ltd. / Polyon Textiles

e,
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No.

33. | RUNWAY MARKING Nerolac / Berger Paints(Berger Paints India. Ltd.) / Asian
PAINT (WATER Paints Ltd. / ITS Coating Pvt.Ltd. / Supreme Bituchem India
BASED) Pvt. Ltd. / STP Ltd.

34. | SANITARY WARE/ Kohler Co. (USA) / Jaquar and Company Pvt. Ltd. /
FIXTURE/ FITTINGS/ | American Standard / (HINDWARE / QUEO ) (Hindware
SS SINK / SPECIALLY- | limited) / (PARRYWARE / ROCA ) (Roca Bathroom Products
ABLED FITTING Pvt. Ltd.) / Grohe AG (Germany) / Franke (Switzerland) /

Bobrick Washroom Equipment Inc. / Duravit / Marc / H&R
Johnson (India) Ltd/Prism Johnsons Ltd. / (CERA/Senator
)(Cera Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy
India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd / Nirali (Jyoti
Kitchen Industries Pvt. Ltd.) / Jayna /[ Pressalit Ltd. /
Hindustan / Aqua Plumbings Pvt Ltd / Astral Ltd

Euronics (Euronics Industries Pvt.Ltd.) ( Except SS Napkin
and Soap Dispenser)

35. | G.I. PIPE FITTINGS Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-

Brand / KS / SS

36. | SOIL WASTE & VENT | NECO(Jayaswal Neco Industries Ltd.) / BIC (Bengal Iron
PIPES & FITTINGS Corportation) / RIF / Electrosteel Steels casting Ltd. / SKF
AND WATER SUPPLY |/ Kapilansh Dhatu Udyog(P) Ltd. / Saint Gobain /
PIPES-SAND CAST HEPCO(Binay Udyog Pvt Ltd.) / Raj Pattern Makers &
IRON S&S/ Founders Pvt. Ltd.

CENTRIFUGALLY
CAST (SPUN) S&5/
HUBLESS
CENTRIFUGALLY
CAST SPUN IRON
PIPES/
CENTRIFUGALLY
(SPUN) CI PIPES
CLASS 'LA'/ DUCTILE
IRON PIPE/ CI
MANHOLE COVERS &
CI GRATING

37. | STRUCTURAL/ Wacker / Dow corning / G.E. Plastics / Pidilite Industries
WEATHER SEALANT Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF India Ltd.
FOR STRUCTURAL / STP Ltd. / Rawl Plug / Choksey Chemicals Pvt. Ltd. /
GLAZING/ACP Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt.

Ltd. / Sika India Pvt. Ltd. / Alstone Industries Pvt. Ltd.

' 38. | POLY SULPHIDE / FOSROC Chemicals (India) Pvt. Ltd. / Choksey Chemicals
POLYURETHANE Pvt. Ltd. / Pidilite Industries Ltd. / Sika India Pvt. Ltd. /
SEALANT FOR Dow corning / MYK Laticrete (MYK Laticrete Pvt. Ltd.) /
JOINTS Tuffseal / Wacker / G.E. / STP Ltd. / BASF India Ltd. /

Maruti Bitumen Pvt. Ltd. / Chryso India Pvt. Ltd. / Supreme
Bituchem India Pvt. Ltd. / Bostik India Pvt Ltd / MYK

e S ge, O
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| Arment Pvt. Ltd. / McCoy Soudal Sealants Adhesives &
| Foams Pvt. Ltd.
| 39. | MODULAR S.S. Dormakaba India Pvt. Ltd. / Jindal Lifestyle Ltd. / GEZE
JGLASS RAILING Gmbh / Q-Railing India Pvt. Ltd. (Formerly D-Line) / Linox |
| Technologies Pvt. Ltd. / Kich Architectural Products Pvt.
. Ltd. / Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann |
l | Ltd. / Maruti Architectural Products Pvt Ltd
40. | SOLID ACRYLIC Dupont / LG-Himacs (LX Hausys India Pvt. Ltd) / Hanex / T
| SURFACE BOARDS GMGR India (Samsung Staron) / Neonnex / Durlax Top |
{_ Surface Limited
' 41. | TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge ‘
| ' Ferrari India Pvt. Ltd. / Sattler PRO-TEX.
42, | AUTOCLAVED Magicrete Building Solutions | Remark: Apart from these |
‘ AERATED CEMENT Pvt. Ltd. / Finecrete Eco- makes, locally available |
(AAC) BLOCKS Blocks Pvt. Ltd. / Aerocon /| makes may be explored |
Bilt Technologies / JK /| meeting technical
Instablock / Max Blocks / RS | specifications. '
Green Infra (India) Pvt. Ltd. /
Siporex / Kataria Ecotech. Pvt.
Ltd. / Krrish White Bricks LLP
/ Jindal AIR / NCL Buildtek Pvt.
Ltd. / Renaatus Procon Private ‘
Limited
43. | AUTOMATIC Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE |
REVOLVING / SWING | Gmbh / Gilgen Door System AG / Linox Technology Pvt.
DOOR Ltd. / Assa Abloy / Autoingers
44. | WALKWAYS/FALL WULMET / Latchways / Capital Safety / Honeywell /
PROTECTION Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt.
| SYSTEM / ROOF Ltd./ NYSTROM / BABENKO / BILCO
HATCH
45. | GYPSUM PLASTER/ Ferrous Crete(India) Pvt. Ltd. / Ultra Tech / Saint Gobain
' POLYMER MODIFIED | Gyproc India Ltd. / Dow Construction Chemicals / BASF
SELF CURING India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd.
|  MORTAR / Dudhi Industries Private Limited
'46. | CURING COMPOUND | FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd.
| (RESIN BASED & / BASF India Ltd. / Supreme Bituchem India Pvt. Ltd. /
| WAX BASED) CICO Technologies Ltd. / STP Ltd. / Berger Paints India |
| | ) Ltd. / Yahska Polymers Pvt Ltd / Akarsh Specialities ‘{
' 47. | DECORATIVE FILMS/ | 3M / Avery Dennison / Deck
[ SAFETY FILMS |
48. | STEEL NANO COAT Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives
— Pvt. Ltd. / Advanced Lab
' 49. | GEOTEXTILE TechFab India Industries Ltd. / Strata Geosystems (India) l

' PRODUCTS / SOIL

Pvt. Ltd. / Suntech Geotextile Pvt. Ltd. / Maccaferri |
Environmental Solutions |
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REINFORCEMENT

GEQOSYNTHETICS

50. | UPVC/CPVC/SWR PVC | The Supreme Industries Ltd. / Finolex Industries Ltd /
PIPES & FITTINGS Savoir Faire Manufacturing Co. Pvt. Ltd. / AKG Extrusions
Pvt Ltd. / Surya Roshni / Astral / Prince / Ori-plast /
Ashirvad / Vectus / Prayag(Prayag Polymers Pvt. Ltd.) /
Balco / Texmo Pipes and Products Ltd. / HIL Limited /
Vishal Pipes Limited

51. | ROCKWOOL / UP Twiga / Roxul-Rockwool / Rockloyd / Saint Gobain India
GLASSWOOL Pvt Ltd. ( Formerly Rockwool India ) / Lloyd Insulations
INSULATION India Ltd. / Polybond Insulation Pvt. Ltd. / Hi-Tec Rock

Fibre Private Limited / Thermocare Rock Wool (India) Pvt. |
Ltd.
52. | G.L PIPE Tata Steel Ltd. / Jindal Pipes Ltd. / Surya Roshni (Surya

Roshni Ltd.) / APL Apollo Tubes Ltd. / Zenith / Utkarsh |
India Ltd. / Nezone Tubes Ltd. / Hi-Tech Pipes Ltd. /
Jotindra Steel & Tubes Ltd. / Ravindra Tubes Private
Limited / Dadu Pipes Pvt. Ltd / Vishal Pipes Limited /
Chetna Steel Tubes Private Limited

53. | SLUICE Sant Valves Pvt. Ltd. / Zoloto / Audco(L& T) / Castle /
' VALVE/PRESSURE Leader Valves Ltd. / Kartar / Honeywell / IVC
REDUCING VALVE/

NON-RETURN VALVE
(CI/GUN METAL)

54. | HDPE PIPES Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd.
/ Jain Irrigation / Ori-plast / East - Hooghly Agro Plantation
Pvt. Ltd. / Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fittings Limited / Vishal Heavy Engineering Private Limited
/ Sangir Plastics Pvt. Ltd.

Yo R £ 0
™ Démeee)
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Schedule ‘A’

Name of Work: Annual rate contract for Civil repair & maintenance of residential colony Pocket-A at Lucknow
Airport for the Year 2026-28

S.L no. Description of sub-head Page no. Reference
From
1. Carriage of Materials 79 DSR 2023
2. Earth Work 89 DSR 2023
3. Mortars 97 DSR 2023
4. Concrete Work 101 DSR 2023
5. Reinforced Cement Concrete 111 DSR 2023
6. Masonry Work 125 DSR 2023
7. Stone Work 131 DSR 2023
8. Cladding Work 137 DSR 2023
9. Wood and PVC Work 145 DSR 2023
10. Steel Work 181 DSR 2023
1. Flooring 187 DSR 2023
12. Roofing 199 DSR 2023
13. Finishing 215 DSR 2023
14. Repairs to Building 227 DSR 2023
15. Dismantling and Demolishing 237 DSR 2023
16. Road Work 245 DSR 2023
17. Sanitary Installations 263 DSR 2023
18. Water Supply 277 DSR 2023
19. Drainage 307 DSR 2023
20. Pile work 317 DSR 2023
21. Aluminium Work 323 DSR 2023
22. Water Proofing 329 DSR 2023
23. Rain Water Harvesting & Tube wells | 337 DSR 2023
24. Conservation of Heritage Buildings 343 DSR 2023
25. Structural Glazing Aluminium 347 DSR 2023
Composite Panel
26. New Technologies and Materials 353 DSR 2023
27. Additional Miscellaneous Items Schedule — A Pg. no. 224-228 Market Rates
(AMI) (rates are at par
with DSR 2023)
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Schedule ‘A’

Schedule of Quantity

NAME OF WORK:- “Annual maintenance contract for Civil works of residential colony Pocket-A at

Chaudhary Charan Singh International Airport, Lucknow for the Year 2026-28"

Sr. Description of Items Unit Rate
No. (Rs.)
(1) | As per DSR'2023 with upto date correction slips Ref. DSR-2023
|
(1) | ADDITIONAL MISCELLANEOUS ITEMS (Sub head 27.0)
Sl. | Description of Item Unit Rate
No.
1 Rubbing with carborandum stone and polishing on mosaic sgm 365.75
tarrazo or kota flooring etc. with manson polish complete as
per direction of Engineer-in-charge.
2 Providing and fixing 4mm thick acrylic sheet of white or any sgm 1,841.29
other colour on existing boards as per direction &
satisfaction of Engineer-in-charge.
3 Providing and fixing 1 mm thick laminate of approved make sqgm 1,562.29
(New mica or equivalent) i/c finishing etc. as per direction of
Engineer-in-charge.
4 | Tightening of barbed wire or Gl wire fencing i/c fixing of mtr 8.08
broken hooks complete as per satisfaction of Engineer-in-
charge.
5 Cleaning of chocked/blocked rain water pipe, soil waste pipe
vent pipe, manhole sewerage pipe, gully trap, EWC,
Washbasin, kitchen sink, bottle trap, house drain, storm
water drain i/c of any diameter and size i/c removal of mulba
outside AAIl premises as directed by EIC.
a) Rain water pipe / soil waste & vent pipes mtr 32.53
b) Manhole I/c connected sewerage pipes upto the next each 1,156.16
manhole
) Gully trap I/c connected soil waste | sewerage pipe upto each 213.00
the nearest manhole.
d) EWC [ IWC l.e. connected traps and soil waste pipe upto each 57.38
the nearest opening point in soil waste pipe.
e) Wash basin [ kitchen sink I/e connected traps. each 69.57
f) House drain (open). mtr 13.45
g) House Drain (Covered) mtr 57.38
h) Storm water drain (road side ) mtr 48.18
i) Septic Tank for Surface area upto 7.5 sqm each 5,078.14
j) Septic Tank for surface area above 7.5 sqm up to 15 sqm each 8,348.84
k) Septic Tank for surface area above 15 sqm each 9,930.00
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Sl. | Description of Iltem Unit Rate
No.
6 Cleaning of GI/MS/Masonry/Sintax over head water tank i/c
removal of malba as directed by Engineer-in-charge and
disinfecting the tank with bleaching powder
a) Upto 500 litre each 278.29
b) For every additional 100 Itr capacity each 55.66
c) Beyond 10,000 Itr capacity each 11,299.80
7 Providing services of skilled/semiskilled/ unskilled per labour
labour/attendent for day to day maintenance jobs, shifting per day
of office from one location to another location etc. i/c
necessary T & P such as rikshaw trolley, Phawrah etc. (The
contractor is bound to pay the minimum fair wages
prevalling at the time of opening the tender and or statutory
increase in future during the entire period of the contract by
State/Central Govt.) The contractor will be responsible to
supervise the work assigned to labours and has to supply T
& P as per requirement.i) Percentage rates mentioned shall
be fixed above/below % age rates quoted by the Bidder shall
not be applicable on this item.ii) PF, ESI & Wage difference
will be reimbursed only when the agency has submitted PF
& ESI Challan to the EIC.iii) Bonus @ 8.33 % on Minimum
wages Will be reimbursed on production of proof of
payment of bonus to manpower. (As applicable)
a) Skilled Labour 1,393.05
b) Semi-Skilled Labour 1,268.67
¢) Unskilled Labour 1,142.91
8 Attending various day to day complaints and recifying the
defects cause of complaints by deploying labour (unskilled ,
Semiskilled and skilled as and when required ) with
necessary T&P but without changing/replacing the
fittings/fixtures
a) Upto 15 complaints in a month per month 12,434.39
b) Extra for each additional complaint beyond 15 nos. in a each 49.74
month
9 Providing & fixing of PVC bib cock of approved make as per
satisfaction and direction of engneer-in-charge.
a) 1i5smm nominal bore each 270.63
10 | Providing & Fixing PVC 110 mm dia P-trap of approved make each 492.58
complete as per direction of Engineer-in-charge.
11 | Providing & fencing with G.I. barbed wire (9.38 kg/100 mtr mtr 11.85
min. weight) fixed with Gl stapled or with GI binding wire
complete (length of indivisual G.l. barbedwire will be
measured) as per satisfaction & direction of Engineer-in-
charge.
12 | Repairing of existing aluminium Glazed door I/c taking out &
refixing the section as per the existing.
a) Upto 5.00 Sgm of door [ window each 817.27
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Sl

No.

Description of Item

Unit

Rate

13

Lettering with synthetic enamel paint of approved brand &
manufacture as per satisfaction of Engineer-in-charge.

Per letter per
cm height

6.87

14

Providing and fixing PVC Tank cover of approved quality with
necessary screws etc. as per direction of Engineer-in-charge.

for PVC Tank upto 1000 ltr.

each

360.12

15

Providing and fixing C.P. brass waste for sink or wash basin.

32 mm dia.

each

776.65

16

Providing and fixing/replacing PVC ball valve in  PVC cistern
of approved quality as per directions of Engineer-in-charge.

each

365.55

17

Providing and fixing/replacing PVC lever and knob in existing
PVC cistern of approved quality.

each

167.79

18

Clearing grass bushes etc by grass cutting Talwar i/c
sweeping and disposal of material so cleared within 50m
lead.

sqm

6.30

19

Providing & fixing of CP brass grating 100omm dia of complete
as per direction of Engineer-In-Charge.

each

255.40

20

Providing services of Computer operator for office work
having minimum qualification  Graduate degree with
minimum experience of two years (Certificate of Advance
diplomain computer Application or equivalent course will be
considered as experience) with sound computer skills (MS
office, SAP, E-procurement Tender uploading etc.) and shall
be paid extra allowance of Rs.2000/- per month in addition
to the Minimum wages of Highly Skilled all complete as per
instructions &  satisfaction of Engineer-In-Charge.
(Percentage rates mentioned shall be fixed above/below %
age rates quoted by the Bidder shall not be applicable on this
item.ii) PF, ESI & Wage difference will be reimbursed only
when the agency has submitted PF & ESI Challan to the
EIC.iii)) Bonus @ 8.33 % on Minimum wages Will be
reimbursed on production of proof of payment of bonus to
manpower. (As applicable)

Per Month

41,261.88

21

Providing services of welder with welding machine and all
accessaries & genirator required for welding complete as per
satisfaction of Engineer-in-charge.

per day

10,278.05

22

Providing and fixing plywood in approved pattern & design
with necessary screws,and nuts wherever necessary etc.
complete as per direction of Engineer-in-charge.

(a)

6 mm thick commercial plywood

sqm

992.71

(b)

12 mm thick marine plywood

sqm

1,615.52

23

Pumping out sewage effluent from septic tanks / retained
water in localised area by deploying labour/pumps operator
etc. complete to the satisfaction of Engineer-in-charge.

hour

655.07
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Sl

No.

Description of Item

Unit

Rate

24

Providing services of hydraulic excavator (3D) (JCB or
equivalent) with skilled driver and fuel with valid papers and
licence of vehicle and drivers, as per direction of Engineer-in-
charge.

per Hour

1,377.86

25

Brick work with F.P.S. bricks of class designation 75 in
foundation and plinth in:Cement mortar 1:6 (1 cement : 6
coarse sand) (Brick supplied by department).

aum

4,242.36

26

Brick work with F.P.S. bricks of class designation 75 in
superstructure above plinth level upto floor V level in all
shapes and sizes in :Cement mortar 1:4 (1 cement: 4 coarse
sand) (Brick supplied by department).

cum

6,607.71

27

Structural steel work riveted, bolted or welded in built up
sections, trusses and framed work, including cutting,
hoisting, fixing in position and applying a priming coat of
approved steel primer all complete: (Material Supplied by
Department)

kg

50.79

28

Providing & fixing 19 mm thick commercial Plyboard of
approved make in making racks, cupboards & partitions &
similar works with necessary nails, screws & adhesives etc.
complete as per direction & satisfaction of EIC.

sgm

2,151.05

29

Providing & fixing health faucet of approved make complete
as per direction & satisfaction of Engineer-in-charge.

Each

1,244.20

30

Providing & Fixing CP pillar cock (swan neck) 15 mm dia of
Jaguar/Cera/Parryware make (minimum weight 500 gm)
complete as per direction & satisfaction of Engineer-in-
charge.

Each

1,373.26

31

Suction and carriage of sewerage Malba/Garbage through
suction machine and tanker upto capacity 3 cum including
loading and unloading from inside of AAl premises to outside
of AAl premises by mechanical means.

Each trip

1,722.32

32

Providing & fixing CP Extension of size 15x65 mm in G.I. Pipe
complete.
(a) 15mm nominal bore.

Each

253.03

33

Providing and fixing brass spindle of 15mm dia as per
satisfaction of Engineer-In-Charge.

each

91.63

34

Providing & fixing Soap dispenser of make Prayag or
equivalent approved make (minimum capacity 350 ml and
maximum upto 500 ml) as per direction & satisfaction of
Engineer-in-charge.

each

729.57

35

Deduct for taking away of C.P. brass/Brass bib cock, stop
cock, long body bib cock, long nose bib cock, angle valve,
ball valve, close hole basin mixer, C.P. waste in basin/ sink
and the like received from dismantling. The material so
received shall be the property of contractor after
dismantling duly weighed/measured before removing from
the site in the presence of Engineer-in-charge or his
authorised representative all complete.

Kg

459.29
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Sl

No.

Description of Item

Unit

Rate

36

Deduct for taking away of SCI pipe fitting, centrifugal cast
(spun)/sand cast iron pipes and fittings, C.I. flushing cistern,
G.l. pipes and fittings, steel doors, window, ventilators, grill,
round or square bars etc. and the like item received from
dismantling. The material so received shall be the property
of contractor after dismantling duly weighed/ measured
before removing from the site in the presence of Engineer-
in-charge or his authorised representative all complete.

Kg

34.45

37

Deduct for taking away of PVC connections, PVC flushing
cisten with fittings, PVC over head tank, PVC bib cock, stop
cock, ball valve, loft tank etc. and the like received from
dismantling. The material so received shall be the property
of contractor after dismantling duly weighed/ measured
before removing from the site in the presence of Engineer-
in-charge or his authorised representative all complete.

Kg

22.44

38

Deduct for taking away of aluminium butt hinges, sliding
door bolts, tower bolts, pull boly lock, handle, door stopper,
casement stay, tee chanals, plates, frames, shutters,
partition, tubular sections etc. and the like received from
dismantling. The material so received shall be the property
of contractor after dismantling duly weighed/ measured
before removing from the site in the presence of Engineer-
in-charge or his authorised representative all complete.

Kg

172.23

39

Deduct for taking away of Wooden/plywood frames and/or
shutters for Doors/windows/ clerestory windows, trusses,
battens, particle board, glazed, wired, panelled etc. and the
like received from dismantling. The material so received shall
be the property of contractor after dismantling duly
weighed/ measured before removing from the site in the
presence of Engineer-in-charge or his authorised
representative all complete.

a) upto 2.00 sqgm

sgm

172.23

b) above 2.00 sqm

sqm

241.12

40

Deduct for taking away of steel work in frames, shutters,
trusses, channels, beams, Tee, angles, bolts, washers etc.
and the like received from dismantling. The material so
received shall be the property of contractor after
dismantling duly weighed/ measured before removing from
the site in the presence of Engineer-in-charge or his
authorised representative all complete.

kg

41.34

41

Supply of Glyphasphate 41% W.W. emulsion chemical or
equivalent complete as per satisfaction of Engineer-in-
charge.

Ltr.

574.11

42

Providing and fixing 1 mm PVC sheet on doors with nail
complete as per satisfaction of Engineer-in-charge.

sqm

252.06
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Guideline for quoting the % rate by the bidder
Guideline for quoting the % rate by the bidder=
1. The rate shall be quoted by the bidder in % only on the DSR’ 2023 Items & 27.0
Additional Miscellaneous items (considering base as 100)
2. The percentage rate shall be quoted in digits only without applying any sign of

(+) or ().

. EXAMPLE:
. HOW TO QUOTE THE RATES: For All DSR’ 2023 Items & 27.0 Additional

Miscellaneous items.

6. THE RATES SHALL BE TREATED AS =100

7. IF THE CONTRACTORS WANTS TO QUOTE 5% BELOW DSR’ 2023 Items & 27.0
Additional Miscellaneous items

8. THE FIGURE TO QUOTE IN THE PARA ABOVE WILL BE = 5% (below)

9. IF THE CONTRACTORS WANTS TO QUOTE 10% ABOVE DSR’2023 Items & 27.0
Additional Miscellaneous items.

10. FIGURE TO QUOTE IN THE PARA ABOVE WILL BE = 10% (Excess)

11. Note: The payment of DSR’2023 Items & 27.0 Additional Miscellaneous items
(which are inclusive of GST) shall be regulated as below:

12. Rate of DSR’2023 Items & 27.0 Additional Miscellaneous items i/c GST = X

13. Percentage quoted by the contractor = 5% (Below)

14. Rate to be considered for payment = (X/1.2127) x 95%

15. Rate of DSR’2023 Items & 27.0 Additional Miscellaneous items i/c GST = X

16. Percentage quoted by the contractor = 10% (Excess)

17. Rate to be considered for payment =(X/1.2127) x 110%

18. Note: GST will be paid separately as per actual invoice submitted by bidder at the
time of payment of each bill.
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e ST Percentage BoQ

Tender Inviting Authority: Senior Manager (Engg-Civil, AAl CCSI Airport, Lucknow

Name of Work: “Annual rate contract for Civil repair & maintenance of residential colony Pocket-A at Lucknow Airport for the Year 2026-28"

Contract No: 2026_AAI_284191_1

Name of the
Bidder/ Bidding
Firm / Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are

allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl. Item Description Quantity Units Estimated Rate [TOTAL AMOUNT TOTAL AMOUNT
No. in Without Taxes in In Words
Rs. P Rs. P
1 2 4 5 6 7 8
1 Guideline for quoting the % rate by the bidder= 1.000(Nos 100.00 100.00|INR One Hundred Only

1. The rate shall be quoted by the bidder in % only on the DSR’ 2023 Items &
27.0 Additional Miscellaneous items (considering base as 100)

2. The percentage rate shall be quoted in digits only without applying any sign of
(+)or(-).

EXAMPLE:

1. HOW TO QUOTE THE RATES: For All DSR’ 2023 Items & 27.0 Additional
Miscellaneous items.

2. THE RATES SHALL BE TREATED AS = 100

3. IF THE CONTRACTORS WANTS TO QUOTE 5% BELOW DSR’ 2023 ltems
& 27.0 Additional Miscellaneous items

4. THE FIGURE TO QUOTE IN THE PARA ABOVE WILL BE = 5% (below)

5. IF THE CONTRACTORS WANTS TO QUOTE 10% ABOVE DSR’2023 Items
& 27.0 Additional Miscellaneous items.

6. FIGURE TO QUOTE IN THE PARA ABOVE WILL BE = 10% (Excess)

7. Note: The payment of DSR’2023 Items & 27.0 Additional Miscellaneous items
(which are inclusive of GST) shall be regulated as below:

8. Rate of DSR'2023 Items & 27.0 Additional Miscellaneous items i/c GST = X
9. Percentage quoted by the contractor = 5% (Below)

10. Rate to be considered for payment = (X/1.2127) x 95%

11. Rate of DSR’2023 Items & 27.0 Additional Miscellaneous items i/c GST = X
12. Percentage quoted by the contractor = 10% (Excess)

13. Rate to be considered for payment =(X/1.2127) x 110%

14. Note: GST will be paid separately as per actual invoice submitted by bidder at
the time of payment of each bill.

Total in Figures

100.00|/NR One Hundred Only

Quoted Rate in Figures 0.00|INR Zero Only

Select

Quoted Rate in Words INR Zero Only
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