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TENDER DOCUMENT

NAME OF WORK: A/R & M/O Civil works at CARO Hostel for the year 2026-27.
SH: Annual rate contract for repair and maintenance of Civil Works at CARO Hostel at
Begumpet Airport, Hyderabad.

Tender ID: 2026 _ AAI _284197_1

A AN

ARG fqa=uas urferevor
AIRPORTS AUTHORITY OF INDIA

BIDMANAGER : Asst. General Manager (Engg.-Civil)
TELNO : 040-27903054

EXTENSIONNO : 333

MOBILENO : +91-9493104653

E-MAILID : sgkrishna@aai.aero

FAXNO

CERTIFIED THAT THIS TENDER DOCUMENT CONTAINS PAGES FROM 01 TO 214

AIRPORTS AUTHORITY OF INDIA,
ENGINEERING WING, SOUTHERN REGION,
BEGUMPET AIRPORT
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NIT

AIRPORTS AUTHORITY OF INDIA
BEGUMPET AIRPORT :: HYDERABAD- 500 0O16.

NAME OF WORK: A/R & M/O Civil works at CARO Hostel for the year 2026-27.
SH: Annual rate contract for repair and maintenance of Civil Works at CARO Hostel
at Begumpet Airport, Hyderabad.

Estimated Cost : Rs. 50,00,000/- (Excluding
applicable GST)

Earnest Money Deposit (EMD) : Rs. 1,50,000/-

Cost of Tender Document : Rs. 1,180 /-

Time Allowed : 12 (Twelve) Months

Last Date of submission of
tender by the contractor : 10.08.2026 up to 1800 Hrs.
through e-portal

Asst. General Manager (Engg.-Civil)
AAI, Begumpet Airport
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AR R#AETTae 91f&oT / AIRPORTS AUTHORITY OF INDIA
TAYC §GT§ 3T, §eUE1g - 500016 / BEGUMPET AIRPORT, HYDERABAD — 500016
Rafaer wfAF>FHr AT / DEPARTMENT OF Civil ENGINEERING

s-fafder meeoT FEer (2 W3 - 2 farwrer gelr fAfder) /
NOTICE INVITING e-TENDER (2 BOT - 2 Envelope Open Tender)

fAfaer 3m$s (Tender ID): 2026 AAI 284197 1
Heah: IRAT faAEIasr it detee/srfaid(Rfae)/a-greee/2026-27
(Ref): (AAI/HYD/ENGG(C)/ CARO-Hostel/2026-27) o=t (Dt): 17.07.2026

3eae, HRAG faAu= Ifdeor (11 fa U1 &1 3R T Tere Aemeyd (fgie]-Rifda), wrfa o,
JTHUC EaT8 31T, RIS - 500016, T &R 040-27903054/329, (FfdeT veiew) gRT 3-fAfdar didid
1T & A1 T a8 2026-27 P T B3 gRed B W3R 3R w/3i ffad »raf & e us $hert 9
iR o) $-Afaen smfa @t Wt 1 B 1 fdaRur: S gars org, Rameie H B gied o
ffaa Sl & ARwd SR [RA1G & T aiies &R e | SFIATHT ARTd: 250,00,000 /- (STTHET &1
BISHY), Iuf g BT 3faf: 12 (IRT) FEH (SRR & forg w1 ¢ Y weiA A |

Percentage rate e-tenders are invited through the e-tendering CPP portal byAsst. General
Manager (Engg-Civil), AAI, Begumpet Airport, Hyderbad - 500016, Phone No. 040-
27903054 /329, (Bid Manager) on behalf of Chairman, AAI from the eligible Contractors for
the work of A/R & M/O Civil works at CARO Hostel for the year 2026-27. SH: Annual rate
contract for repair and maintenance of Civil Works at CARO Hostel at Begumpet Airport,
Hyderabad.at an estimated cost of Rs.50,00,000 /- (Excluding GST) with completion period of
12 (Twelve) Months [including Nil month(s) considered for rains]

fAfaer uftrar Hididt uida YHRUA Td https://etenders.gov.in/eprocure/app Ul www.aai.aero UX Gﬁ:IF”ITE':T
21 Wiy Rfdaredl Rfder S SIodls B Thd ¢ 3R ST e P gebd &1 FHITAd
fAfaerratel »! gamg < o § & 3 Ffid-oida W Ge o) Usiigd &3, @A Ssal 3R Iras
T B3 3R dididt-aide https://etenders.gov.in/eprocure/app Ul www.aai.aero Ux Ik EXl & & d1g
B U9 R Iy e &1 U | I8 THHIR | ffied gwdrer yamors (Steed)) ot ura &1 =nfee
Sl 31 3MTAE D SHT PR b [T AT T F SHTTRAP & | 39 Uiohd & JHR=I: 03 e &1 90
olTdl % | FAfdermar wrfaor 80 S HUIE ¥ aai.aero/tender/ e-tender/help desk support Y & qTHH
1 arfeia U o wehd

The tendering process is online at CPP portal URL addresshttps://etenders.gov.in/eprocure/app
or www.aai.aero. Prospective tenderers may download and go through the tender document.

Prospective Tenderers are advised to register themselves at CPP-portal, obtain ‘Login ID’ &
‘Password’ and go through the instructions available in the Home Page after log in to the CPP-
portal https://etenders.gov.in/eprocure/app or www.aai.aeroe. They should also obtain Digital
Signature Certificate (DSC) in parallel which is essentially required for submission of their
application. The process normally takes 03 days’ time. The tenderer may also take guidance
from AAI Help Desk Support through path aai.aero/tender/e-tender/help desk support.

foheft 1t dap-iien! T Hafdd Uil & oY HUAT TUSTD Bl Hid HL | 24 x 7 3¢ SWb BT [dav0l A fau
SIR ©: - CABM: 0120-4711508, 0120-4001005, 0120-6277787, 0120-4001002. $-Ha: support-
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eproc@nic.in m@qme’ﬁ@ &aﬁﬂ%ﬁ?aéﬁr%aﬁg%mﬁ 91 Ugd @y | FAfdaremarsii @
RIY g b 3 U faavur & A1y fort ot T 1 SHa R THY fawg (Subject) H UEd o1 GHRTA
IR FfAaT ST T I B TY TRgd PR U Ugd, siciararsl 9 SRy § & 3 "sicfiararsii &
forg feamfrd & feg e el o1 urer &3 3R "cppp & foru Rikew e # tider R Ry ergiftta
AT & AR 30 SR RREH B HIBIR B

For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details are as
below: - Tel: 0120-4711508, 0120-4001005, 0120-6277787, 0120-4001002.E-mail: support-
eproc@nic.in International bidders are requested to prefix 91 as country code. Tenderers are
requested to mention the URL of the Portal and Tender ID in the subject while emailing any issue
along with the contact details. Before submitting queries, bidders are requested to follow the
instruction given in “Guidelines to Bidders” and get their computer system configured according
to the recommended setting as specified in the portal at ““ System Settings for CPPP”.

i) U Oica & emHe™ & gay H ot Hft 3 ddbien! Terid & fore fAfaaredl swaa Gt e figawt
# Fafafed wTfa o 870 3% eI IR Iudh R aHhd ¢ | For
any further technical assistance with regard to functioning of CPP Portal the tenderer may contact
to the following AAI help desk numbers on all working days only between:

U . TGP AT THAR ER:REC TP e qug*
S1.No Support Persons ﬁﬁw e-Mail Address ntact Numbers Timings
Escalation
Matrix
ABHID! 8o S AT Tl Instant eprochelp@aai.aero 011-24632950 D0-2000 §oi/ Hrs
Technical Help Support foWR- Ext - (‘vﬂq-‘ﬂﬁ)
Desk Team 3512 (Mon-Sat)
2. | sRE@m) | TeRFaEe etendersupport@aai.aero a1 [11- 24632950  B0-1800 ol Hrs
JE (IT) EIS vaibhav_g@aai.aero fIEIR- Ext (HH-5h)
After 4 Hrs of 3523 (Mon-Fri)
Issue
3. IRF USRS [BH & 12 6 9l shripatim @aai.aero 11- 24632950  B0-1800 &Sl Hrs
) After 12 Hrs fIwR- Ext (H1H-5h)
Sr.Manager (IT) 3509 (Mon-Fri)
Jt GM (IT) After 24 Hrs faR- Ext. Hrs
3506 (}ﬂj:[_rﬂa,—)
(Mon-Fri)
5. HewER® (W) [ 918 After 03 gmit@aai.aero 11- 24657900  B0-1800 &Sl Hrs
General Days (‘éﬁi:[-‘gaa‘)
Manager (IT) (Mon-Fri)

*ged 3Th Aav T WeRT ToIAd raahell W §¢ Il /

The help desk services shall remain close on all Govt. Gazetted Holidays.

fAfareT TR Yo 31,180/~ (STECT i), ot fb 3mfadd §, &1 Yia o Al uide
TR A BT TGS BT | T ST R (STHAST) ¥1,50,000/- BT YA dbad Hdrdt
UI¢d WR 31 HRAT TGIH 81| Tender processing fee of Rs.1,180/-(i/c GST), Non-
refundable will be required to be paid online on CPP Portal only. Earnest Money Deposit
(EMD) 0f %.1,50,000 /- will be required to be paid online on CPP portal only.
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2. Ffdeeal gRT FEfaRad St & SFER Wdidl-uida W HiHars ared ¥ fafafed 2
formTts ST fae SITea

Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as
per the following schedule: CRITICAL DATA SHEET

HAgeaqui 32T effe (CRITICAL DATA SHEET)

g&1ere fafdr / Publishing Date 20.07.2026 at 0900Hours
Aol gFa™s sEadE / f9fr aRer A
20.07.2026 at 0900Hours
/ Bid Document Download / Sale Start Date
. fafer / 20.07.2026 at 0900Hours
Clarification Start Date
/ 27.07.2026 at 1800Hours
Clarification End Date
el ST FI Y g fafy /

20.07.2026 at 1600Hours
Bid Submission Start Date

arelY AT FIA i faw /Y / Bid

Submission End Date

del @ersr fr Ay (FwTeT-1) / Bid
Opening Date (Envelope-I)

dielt @tersr i Ay (FRwTweT1-11) / Bid
Opening Date (Envelope -1I)

10.08.2026 at 1800Hours

12.08.2026 at 1100Hours

20.08.2026 at 1100Hours

#dAlc/Note :

1. e SiefiaTdl & U B & Sich gxdas I J&fdd Bis U g, d S WPIH0 A & g
it tida R i FARMPHRA" BT SUTNT BT TeT| 39 Joy H TR & fpdt 3=
A1emH R foaR g1 foean simeem | fosdt «ff ufvfRufa & aielt ufssar @ d&fda usll &) Tada 9l
Al & UTg Tl ol S|

If the bidder has any query related to the Bid Document of the work, they should use “Seek
Clarification” on CPP Portal to seek clarifications. No other means of communication in
this regards shall be entertained. Under no Circumstances bid procedure related queries
shall be referred to the Independent External Monitors (IEMs).

TIRTHI-1 (Teheitent dTell 3R C@'—WFIT)Z / Envelope-1 (Technical Bid and Pre-qualification):-
A. ddsirhr drelt oad Aeafaf@a anf&« &:/ Technical Bid containing the following:

o SfiErar & oY 85 W Afder Tiepfal oo & Thet &I 1S ufd|
Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head
o YT WA BT (PAN) 3R ST USHIehR0T TReAT b Wb Bt T8 Ufd | Scanned copy of

Permanent Account Number (PAN) and GST Registration Number
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. SINGH & AR 38 W Pt Y # ST / A AH & Hay T ' SSIfHT BT 5 D1 15
ufd| Scanned
copy of ‘Undertaking’ regarding Blacklisting / Debarment on Bidder’s Letter Head

o TUA-U P! T B! TS Ul - TMeh gRT S guidT THT0 0 3 a1 U I auf & SRE |
fHT ¢ gHH wraf &1 faavun Scanned copy of
Form-A - details of similar works completed during last seven years with completion
certificate issued by client.

. UGS BT A B 75 Uf - Tl THSRT @8y |

Scanned copy of Form-B - Financial Information(Turnover).
o TUF- B W6 B TR Ufd - Faa ) | Scanned copy of Form-C - Net Worth.

o ST S & AR 38 T 'ISIHIT Bt Ih BI T3 Ul STH HXT b H/gH Bl & Hid &
TRR/A&! &1 T H3 3R T 3aft & HiaR T9% &0 J B T S & Y Sonf-aR-34-
TS & WERf ¥ S B EaEEHdl & AR UafE| WO9F SR AR oA @i

Bidder shall submit scanned copy of ¢ Undertaking’ on Company’s Letter Head that I/We
will deploy sufficient plant and machinery as per the requirement of work in consultation
with the Engineer-in-Charge (E-I-C) to achieve the milestones / targets and overall
completion within the time period.

o WIHE aTel BH & SQTaT 3 Sieiierd &A1 fAaH & d8d Hu-t & FTE- JH101 O Bt
Ufcr & 1Y UTfIehR1 U3 / UTaR 310 3re T4l o) 3ob=T b1 118 uify ofT b 37, forgsl Uit & Tasud
/ TATAG TS / IS RIehT & 17 3R UTaR 3T 31eT-T AU & PR & ey H e P UKId
B Ufd fears 78 811 Wit areh B adt dHt Ui UF / UTeR {1t Tl &) Wh b1 15
ufd s BT e fAfaer ufshar Tiurgex & 3ramar fasdt 30 safad gRIBI ST IB! Bidders other

than proprietary firm shall submit, scanned copy of Authorization Letter / Power of Attorney
along with copy of Certificate of Incorporation of the Company under Companies Act
showing CIN / LLPIN / Name of Directors of the Company & copy of Board Resolution
regarding Authority to assign Power of Attorney. Proprietary firm shall submit scanned
copy of Authorization Letter / Power of Attorney only if the tender is processed by a person
other than proprietor.

o JU U Y WRIGN A WBMI (PQ Performa) | PQ Performa duly filled.
« b fopar T fAfdeT gXa@S | Scanned tender document.

B. S¥eRi/Afagrwdist 1 yar smaegsae Swd Aeafaf@a anf@a & Qualifying

requirements of contractors / tenderers containing the following:-

o  UHA IEY H HAT: 320,00,000/- P T B AT 125,00,000/- I &1 BT AT 240,00,000/- HT TH
ST ThAdYde IR1 97 TaTd 0 o IR1 o1 g1 a1 | "HHH Ui &1 i a1 9y Rifad
o fBd AId aw & RA, S 39 7N F fsd 78R & sifaw fam v &) @ 8 forad
fafagny s &1 78 &
Should have successfully completed or substantially completed three works each of Rs.
20,00,000/- or two works each of Rs.25,00,000/- or one work of Rs. 40,00,000/- in single

contract. ““ Similar Nature of work or General Civil Works during last seven years ending
last day of month previous to the one in which tenders are invited.

fd I aufl & SR W [T T JAH Sl &1 fGarul f3T T8 URey - TU=-T § 718 gRT SR
Te[A® gXdrasll o A1y 8HT A1RU | The details of Similar works completed during last seven
years in the given format- Form-A with supporting documents issued by client.
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#AlC Note:

o SeEc gd g H qR §U A & 3Hd YA o fore, gofar i1 &f 1.12 9 fqurfora fea
SITQT (SITTHE! gd HR1 Pl S8R d- & foY) dlich 4 SITTHC! & 971G o Gl & S{JHd THIOIH!
& GHABE T Sl Jb Afh SHUACT P BISdR| The Experience Certificates of works
completed pre GST era, Completion amount will be divided by 1.12 (to exclude pre GST
taxes) to make it at par with experience certificates of post GST era but excluding GST.

o SHtSTHUTHH RNt Hrf & fou aiife @R /el & fog smfia ffagrst #, te av 4
31T & quf Tuast Srgey & aauawﬁawﬂqﬁxﬂ%ﬁ% DI TTUMET SIS (pro-
rata) STYR TR U U a9 & AW &1 Sree| mﬁ?,mw?ﬂﬁqaﬁaﬁ@f 3fF & Id |
TUAHT SeY H T a¥ &1 B OR1 R [ordT &, JHab! 0T i SIuTicieh SIeR WR Ueb Ui oy
& ﬁ‘TQ B b g & ﬁﬂl CARSIRSE] % | The Tenders invited for Annual Rate Contracts for
O&M/AMC/CMC works, agency having experience of completed AMC contract of more
than one year shall be counted for the value of work for a completed one year on pro-rata
basis. However, the agency who has completed one year of work in running AMC contract
of more than one year, may be counted for the value of work for a completed one year on

ro-rata basis.

. T Y / JU-SJEY P 3MYR R H Fufed e e srgua Fofafed waf o

e Experience gained by executing work on back-to-back contract / Sub- contract
basis is acceptable in the following conditions:

o P Iraa ¥ el wuehd / fafea srdies & ¥ u & mifas &1 Ifad vgafd & Iy
T Ui} (JU-SHheR) gRT e d fasar ST =nfeu | g gy Heia 3R SfTHd THToT
U3 gRT 9Hd g1F1 IeT| Work should be actually executed by the second agency
(sub-contractor) with due concurrence of the owner as tripartite agreement / written
approval. It should be backed by valid agreement and experience certificate.

o TU TRt gRT W YaE AElew (TDS) vHorEl § uRafdd g anfeul
Payments received by second agency should be reflected in TDS certificates.

. TaRmw veia & @l & forg guu wrf (@uifce aa) & ura srgua (afkis wel A ialsrr
@1 It HT 3 o T Bg31a & U7 35.3 R Sfeafad §) T SheR gRI1 AT al $1-8139 fa=wswa
3R SFTHA GRI T 38Y Bt ! B IR A TP & e I IRy woiked &! fged
ISP i T e 3 | T Aal §, GBI SdhaR o A1y-1Y fafry woidt gHi &1 oo wafdd
TED (DN A U & B b forT 3rgHa TH101 U= firetan &, It wiferes @ faRRry &raf & gy
Y ST & T T3 ShaR & SR & ddheRr ¥ Al &ri (@) & fore fafkiy woisdht &1
=9 fRufa o, a1 < fafry Tl a1 S-8rey faRivsidT $iR Srgva Y@ arell g Toid, forem
arad H ARy & (@l &1 fAenfad foan 8, & srgya T v W gaH ARy yefa & wrd
(Eb"l?ﬂ') ﬁaﬁaﬁ/qaf-aﬁwnﬂés‘fasmﬁaﬁ%mml Experience
gained in composite works for the specialized nature of works (List of specialized
items/jobs/works are mentioned at Para 35.3 of AAI works manual) were executed by main
contractor either by in-house expertise & experience or by engaging the specialized
agencies with the approval of main client as per contract conditions. In such cases, main
contractor as well as specialized agency both get the experience certificate for the same
work from their respective client(s) i.e. main contractor for composite work along with
specialized works from owner and specialized agency for specialized work(s) from the main
contractor.

In this situation, the experience certificate of either specialized agency or main agency
having in-house expertise & experience, who has actually executed the specialized work(s),
shall be considered for Technical / Pre-qualifying criteria in similar specialized nature of
work(s).
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. T gufdr 3FeY & d8d Hed aR O fhT T Tt & Wiighd ArTd & 80 HiRTd a1 39 Sifias
TR 3TYTRA 1T | FeTfed 1A & Hed &1 S & I o1 fafd I Sl @ie (@aR-1/ddb-at
i) B AT T TUHT BRap, 7% Ui T8 B WA & W IRAAD oo Bl @b JaHM ARl
TR TR AT ST

Substantial completion shall be based on 80 (eighty) percent of awarded cost or more value
wise works completed under the contract. “The value of executed works shall be brought
to current costing level by enhancing the actual value of work at simple rate of 7% per
annum, calculated from the date of completion to date of bid opening (Cover-
I/Technical bid).

3fHd % foT UTee UHTUr O B T U B 1 Upfa, 1 T Hed, TR g4 i fafy, Teeia
F TR R EH FI faf, [ 81 ) arafass fAfY 3R &1 & Tdioe [T 81 &) g
ST AR | TR-WRBRY / TR-Tewg Tire-! ¥ Hrd 3Hd JHTT U3t feaM ardl fRfderesaratt &
Uolidd AICS SfhT3ee gRT SR YHTUT U & 1Y id TR R PHeld! (Sreidd) TH0 U &1 ufd
wﬁ%?ﬁﬁmw,ﬁ%ﬁwwwﬁﬁ%%umﬂ
WY =Y |

Client certificate for experience should show the nature of work done, the value of work,
date of start, date of completion as per agreement, actual date of completion and satisfactory
completion of work. Tenderers showing work experience certificate from non-
government / non-PSU organizations should submit copy of tax deduction at sources
(TDS) certificate(s) alongwith a certificate issued by registered Chartered Accountant,
clearly specifying the name of work, total payment received against the work and TDS
amount for the work.

ii). o AT av & 31 AT FF FACT gl el WSl il aut & R fesariea AT st
R 3rad afe O eeT3ier 217,70,000/- 811 a1fgv| fodir Seferr few arv ureg - go=-at
(Form-B) & ST &1 Sual| doig efie & Moo &9 avf F e SRR a1fd @ arer
fAfaerendisi & T d X TRer X fear e

Should have Average annual financial turnover of Rs. 17,70,000/- on construction works executed
during last three years ending 3 1st March of the previous financial year. The Financial information
shall be submitted in the given format - Form-B. Tenderers showing continuous losses during the
last three years in the balance sheet shall be summarily rejected.

i)  fAfdEErdt & 9 gAIOT TS 3reRrEEed SRt ST SEdA X7,50,000/- T e
#eA (Net Worth) gl T1fgT| FATOT OF QU 10 9T - Jo=-81 & STAT fohar STt

QT

The tenderer should have a minimum net worth of Rs. 7,50,000/- issued by certified
Chartered Accountants. The Certificate should be submitted in the given format -
Form-C.
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fIRIeT-11: - FddY qicer & AreysT & o s-arel| Envelope-II: -
The Financial e-Bid through CPP portal.

T3t &Y gare fhT T 9T 7 3eyd S el 3R IS 3T aRT F&e oTe g1 afg
Ao drell [Afder gEaast & Ay U Ad SAFY (BOQ) WFT & & H & 1% g, ar
30 Tl fAfacrendisil ganT sEaars fRar S § 3R T ST g

fAfderendiait @ I3y Bigel S3eells &¥el, 38 Wield 3R &l o1 & (rgfera)
HIRAFAIST & 39e7 FaTOd G 3RO 3R 37 faaxon (S8 Wfagerdr &1 a#) &
Y QA AT ARl gl g1 Fhal 37 AR AT AL deor S a1 v
IR 0T qu &1 I & a1, [Afderrdl & 58 weeten @Ifdr AR e FT AH ded
e 58 3T STAT T ATl AfE N3NFY el HI fAfdererd! garr gt qrr
ST &, ar drell @IS & &r Seel|

All rates shall be quoted in the format provided and no other format is acceptable. If the
price bid has been given as a standard BOQ format with the tender document, then the same
is to be downloaded and to be filled by all the tenderers. Tenderers are required to download
the BOQ file, open it and complete the blue coloured (unprotected) cells with their
respective financial quotes and other details (such as name of the tenderer).

No other cells should be changed. Once the details have been completed, the tenderer should
save it and submit it online, without changing the file name. If the BOQ file is found to be
modified by the tenderer, the bid will be rejected.

3. $UHAS $r araH / Refund of EMD

gfSe fhT a0 Fa@ FHA dielaral H S J sleleraisil garT AT &I a5 STAST
T el @l & [AfY & v geae & Aa® agw & & sl | we Selierar $r
SUAST SUASY AR / Y&l doh aIRET & FHpaT FI&T STAT UIed gled W ardd ] &F

SireaiT| EMD deposit by all the bidders except the confirmed lowest bidder shall be returned

within one week from the date of opening of the financial bid. EMD of the successful bidder
bidder shall be returned on receipt of Security Deposit equivalent to EMD amount /
performance bank guarantee.

4., WWW : -/ Bid Submission : -

fAfdererar 379aT 3MdesT Fadr T @ https:/etenders.gov.in/eprocure/app 9T STHT
FT| AfAETRal/SHeR F Tag & Sy § 5 3 Sifed & 3iadrsa 5@ & & fov
fAfder exardst # few av et @ et Y| fAfdershdisi T KT 2 F IFAR Thel
fhT 1T gEadar T Bfoced ¥ & gEareiRd BiSel ATclS el I aeTehdl gl gl
el SEATAST @ 100 3GI3MTS (dpi) & TTY Solch US @IS [ddhed & TTY Thed fohar ST
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Thdl § ST Thel THT T TGS & 3SR Pl e Sl H HAGE AT gl The tenderer

shall submit their application only at CPP Portal: https://etenders.gov.in/eprocure/app.
Tenderer/Contractor are advised to follow the instructions provided in the tender document
for online submission of bids. Tenderers are required to upload the digitally signed file of
scanned documents as per Para 2. Bid documents may be scanned with 100 dpi with black
and white option which helps in reducing size of the scanned document.

I AfEse TUTT & ITeIar 3T TUTA T 3MAcT JTeg el 9 f9aR T fohar e
TaeT C ) IE] FdY ry R 8T o SATTa|

Uploading of application in location other than specified above shall not be considered.
Hard copy of application shall not be entertained.

5. vs fAfagredt ar cargaiRs @9y @a g Rfdeerdist garr @ 3w A
ST T B Seah Reel s ORFRUR F R 3 3w O (T A 3w A Redert
&l [Seeh Th-g@ & AR SAEd¥s §aY § (TR o9 Teh A7 3710 $efier / fHgern
AT §l) HT He@T-37c00T JIAEIRAT & & H Teh & 36e & fov Afder sxer 6
AT g & SwEl| §7 A & 3eoiue ¥ Al gal i fAfdee @it gl & fav
3RerAT giefr| Not more than one tender shall be submitted by one tenderer or tenderers

having business relationship. Under no circumstance will father and his son(s) or other close
relations who have business relationship with one another (i.e. when one or more
partner(s)/director(s) are common) be allowed to tender for the same contract as separate
competitors. A breach of this condition will render the tenders of both parties liable to
rejection.

6. AfderaT e F¥ deas  @le 9éa (CPPP) &1 J9dSe
http:/etenders.gov.in/eprocure/app & TATdEr s3Aclis &r %’, dg 33dAdlis fhU T e CIGI
SFIcie dfgd Afder o & fondlt off aig & Ssor1s / aud o6 S| Ifg Ig feer
o e @ Osors / M arr Sirar g, @ Afder o g @ @is ¥ & seetr ik
SUAAN STed A off Seel 3R Afaeerar & o1 o o & Iy R W @ gfaefaa

fFar ST Fahar &1 Tenderer who has downloaded the tender from Central Public

Procurement Portal (CPPP) website http://etenders.gov.in/eprocure/app , shall not tamper /
modify the tender form including downloaded price bid template in any manner. In case if
the same is found to be tampered / modified in any manner, tender will be completely
rejected and EMD would be forfeited and tenderer is liable to be banned from doing
business with AAL

7. il Giad @t ufehar T feu SIIAR 8: - / Bids Opening Process is as below: -
feTET-1 [aasdier delt 3R qd-aegan]: /

Envelope-I [Technical bid and Pre- qualification]:

T 2 (A), (B) AR (C) & AR gEATdSit arel TIhredr-1 (FAfderehdi3it garT 3iels favw
W) H Hgeaqor s e A Sfeai@a A R wEy W @er S
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Envelope-I containing documents as per Para 2 (A), (B) & (C) (uploaded by the tenderers)
shall be opened on date & time mentioned in CRITICAL DATA SHEET.

Ife w17 Afaeepar & 39eis fFT 31T gdarastt & &l & IR H Hlg TISCIHIOT
3T §, Al AETHT gl IR 30 AddT Ocer & AEIH F U UGl el & folv
gl See| fAfderendt o 13 ur gart fAfdse ww g & e 3raegs TasdeT / gEdras
396 M, VAT o el X I AT foldr STeam o Siellgrdr & 9/ STAT &l & ol
T oM & AR & w Hedihd dee@R  fREm e

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope- I, he will be asked to provide it through CPP portal, if required.
The tenderer shall upload the requisite clarification / documents within time specified by
AALI, failing which it shall be presumed that bidder does not have anything to submit and
bid shall be evaluated accordingly.

3aht aiferdl T TRl / Il & dey A Faar Afderedist & @ddr aéa &
ATETH & & SUel| The intimation regarding acceptance / rejection of their bids will be
intimated to the tenderers through CPP portal.

forerer-11 (Tasi aYell): / Envelope-II (Financial Bid):

deheliehl ATGIGST 3R UHAT ARSI FI QT e aTel Afaarepaisi dr o s
arel forwrer-11 & #geaqut 3er efie 7 3feaf@a ¥y ik g w @rer smem @y
TorreT-11 (foxf=r ael) @etel &1 A 3R TF T a1 Seola ST 3TaeTShdTl gidr &, al STl
et i qréer & At a ar STwat) |

[N

Envelope-II containing financial bid of the tenderers found to be meeting the technical
criteria and qualifying requirements shall be opened on date & time mentioned in
CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-II
(Financial bid) is required to be changed, the same shall be intimated through CPP
Portal).

8. T T3 ur 9 +$ FROT gaw FAT a1 Tl MdcAT T TESPR AT IRARR HIA BT
IR FIETT @ &1 o7 14 o1 9 g HROT garw fordr o =Ror & fafder ufshar
FI G8 H H1 HOHR o AT @ gl

AALI reserves the right to accept or reject any or all applications without assigning any
reasons. AAI also reserves the right to call off tender process at any stage without assigning
any reason.

9. o fd 9T 3o Hrdefiel TSI &l HEAPN Fel 1 AR FIATT TG § Tofetepr el
W IR (IRASTA3N) F dedd TR & &7 3R FAIT: W @ ¢ 3R G
ar fa o & et ot faemmeT carr dad 99 / 3rEUrRl 1 TR Ak / el I A STe
F g7 IART fomar arar g1 a7 T or fRer off wRor F (B & 3aedT ¥ Yger AT &6 H)
fAfaerRdt ZarT JEdd $HSRTe T FAd Fa @1 AR FIEIT W g1 Ife fonehr
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T TROT H, 3Tdeeh AR T HIS 3 STAPRY / SEATAST Ieidd / S UIT S g AT G
ifa gt § o Afagrerar & 3T aiffa &dr &, ar o1 o o1 Seafaf@a sias
FH:

AALI reserves the right to disallow the working agencies whose performance at ongoing
project (s) is below par and usually poor and has been issued letter of restrain / Temporary
or Permanent debarment / black listing by any department of AAI. AAI reserves the right
to verify the credential submitted by the tenderer at any stage (before or after the
award the work). If at any stage, any information / documents submitted by the
applicant is found to be incorrect / false or have some discrepancy which disqualifies
the tenderer then AAI shall take the following action:

a. [Afdgreral @ S Hr S STASY A g AR Sed
Forfeit the entire amount of EMD submitted by the tenderer.

b. TATICTohe TeTatr T FHATCA & Helrar, fhdl o e IUYF FeatlcHe / Hlefal
FRATS & 3femar AT 7 o1 A Afder ¢ & ar ara a& A 3A™Y F v e &

foIT 3T &9 The tenderer shall be liable for debarment for a period up to

two years from tendering in AAI including termination of the contract apart
from any other appropriate contractual / legal action.

10. HEATETH/SIET Hufrat i AT gl & S| Consortium/JV companies if any, shall
not be permitted.

11. HE T FESAfeleh &1F & 3UshaAl T Te alFdr Fipid &1 faf W yafad #Ra
THR & A & 3HTAR o19] glaf| Purchase preference to Central Public Sector

Undertaking shall be applicable as per the directive of Govt. of India prevalent on the date
of acceptance.

12. SIS/ TATHINS /AN /HA3MSH/gediRied 3 gyatar Aderea anfe & @y
USliehe HRCT eH 3R oY 3cTAT (TATHTAS) Shisal &l NI THATEUAS 3meer
2012 % s @lig AT & graum & TR Adidad qayer & @y & Sreeh, S
IMYfi/Aar3it @1 HAfder3it & foau o) gl 3N AT H1d & fou faedmd =8 &
SUef| Concessions to Indian Micro & Small Enterprises (MSEs) units registered with

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per
the provisions of Public Procurement Policy for MSEs order 2012 with up to date
amendments, shall be applicable for tenders of supply/services and shall not be extended to
construction work.

13. Afacrerai3t & fafrse cras ugae I&AT Selke fhU 1T eEadsl o 3T ey
(eMH/EIf & AT TANR), ac I gAY, foxfir 3er (Woer 5 T ast & gt forar
AT HE), FTY A FE MG G A g, S WU garT yAoT g 3R e )
TRINSTA 3ifehet g1l faeTT FA3MSTT o dleliare3it garT F&dd SFadsit W faur =gt

fRaT STTam| Tenderers have to submit Unique Document Identification Number (UDIN)

generated documents like Financial information (Turnover with loss/profit) Net worth
Certificate, Financial data (work done during last 5 financial years) Works in hand etc., as
per €nit conditions duly certified by CA and having UDIN. The documents submitted by
bidders without UDIN shall not be entertained.

SITAYC §aTS 3SST/BEGUMPET AIRPORT C-NILI-NIL O-NIL NIT-10



14. 3597 HIgT 3R HARS IR fGameT, Aty 3R 36T AF6d, IRd TWHR GaRT
ST AIASlelh @G (AP 37 Sf3AT &l alrddn), AT 2017 HRATET AT &

P-45021/2/2017-PP (BE-II) f&aTieh 16.09.2020 &9] g1 Department of Promotion of Industry

and Internal Trade (DPIIT), Ministry of Commerce and Industry, Government of India,
issued Public Procurement (Preference to make in India), Order 2017 vide OM No. P-
45021/2/2017-PP (BE-II) dated 16.09.2020 is applicable.

15. AR & G A HAT TS el dlel S & dlellerdl ¢arT AT fadg FasAmee
(GFR) 2017 & TaT& 144(xi) & dgd 9iaadl & T & Adided A= & arg JRd
WHR, fod 71, e QAT (Tt Wl THET) & 3T HEAT F No 6/18/2019-
PPD f&=Teh 23/07/2020 X JTETR GSiIehIOT shT TaRTehcl oI1e] &1 | STellerar 58 daer &
FOAT F WX g8 W JAA IT (ISR Fr ThA H S gfT FAT HLm|
Requirement of registration by the Bidder from a country sharing land border with India
based on order No F No 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry

of Finance, Department of Expenditure (Public procurement Division) with up to date
amendments

« ogredT # REafa 3IR) g fr ufa 7, 39 TEHor & @ gem

*In case of discrepancy in interpretation, the English version shall prevail.

BXdl/ Sd/-

(SH Uy / Bid Manager)
T T $7 /S. Gopala Krishna,

g1 HeIIs Yy (3{TH-Fifde) / Asst. General Manager (Engg.-Civil),
YRR f[AHMYTH UIEehRUT / Airports Authority of India,
ITHYC §aTs 3gT/ Begumpet Airport.
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ANNEXURE - A
PQ PERFORMA (CHECK LIST)

(To be uploaded by Bidder along with tender application — Envelope-I)

Name of the work: A/R & M/O Civil works at CARO Hostel for the year 2026-27. SH: Annual
rate contract for repair and maintenance of Civil Works at CARO Hostel at Begumpet Airport,
Hyderabad.

1 2 3 4
Ref. e . s . i
No Qualifying Criteria Particulars Enclosure Check list
Name:
Address :
1 Name And Registered Office Address
of the Firm / Contractor Ph. No. (Office) :
Mobile No :
Fax No :
Email. ID :
2 Envelope-I (Tender processing Fee, EMD, Technical Bid and Pre-qualification):-
Bid containing following
A | Tender Processing Fee, EMD:-
For an Amount of Rs.
. 1,180/- (i/c. GST) and EMD Tender Fee Paid &
Proof of Tender Processing .
amount of Rs.1,50,000/- Scanned copy of receipt of
. Fee and Earnest Money . . .
1 ) , through online mode in online payment uploaded:
Deposit [EMD] to be paid . .
. Favour of Airport Authority | Yes / No
online through CPP-portal .
of India Payable at
Hyderabad.
Ref. e . - . i
No Qualifying Criteria Particulars Enclosure Check list

AAI, Begumpet Airport

(C-NIL; I-NIL; O-NIL)

A-8




B | Technical Bid Containing the following:-
Scanned copy of duly
Format given in page | Signed & stamped
; | Tender Acceptance Letter on Bidder’s | A-21 &A-22 of Tender uncondltlonlal
Letter Head Document acceptance letter
AS PER E-NIT uploaded/ enclosed
YES / NO
Scanned Copy of
jj | Permanent Account number (PAN) PAN No: gA}\I ded/Enclosed
and GST Registration Number GST REG. NO: ploadedytnciose
YES / NO
F . . Scanned Copy
... | Undertaking’ regarding Blacklisting / ormat given in page uploaded/Enclosed
" Debarment on Bidder’s Letter Head A-23 of Tender P
Document as per E-NIT YES / NO
Scanned copy of Form- A - details of . ‘ . Scanned Copy
. similar works completed during last ormat given in page uploaded/Enclosed
™ | seven ears ith  completion | A1 of Tender P
V‘ y W ] P Document as per E-NIT YES / NO
certificate issued by client
- .1 | Format given in page Scanned Copy
v Scanned'copy of Form- B - Financial 19 ongender pag uploaded/Enclosed
Information
Document as per E-NIT | yES / NO
) Format given in page
V1 | Scanned copy of Form- C — Net Worth | A-20 of Tender
Document as per E-NIT
Scanned copy of ‘Undertaking” on
vii Company’s Letter Head that I/ We
will deploy sufficient plant and
machinery
Authorization Letter/Power of
Attorney, Certificate of incorporation
of company and Board resolution in
case of companies other than Scanned Copy
viii | Proprietary firm. As per E-NIT uploaded/Enclosed
In case of Proprietary firm, YES / NO
Authorization Letter/Power of
Attorney only if tender is processed by
a person other than the Proprietor.
AAI, Begumpet Airport (C-NIL; I-NIL; O-NIL) A-9




Ref. Encl Check
¢ Qualifying Criteria Particulars .nc osure ¢
No. list

Scanned copy of
Check List

As per Performa given in Uploaded /

ix
PQ Performa duly filled page A 8 to A 10 Enclosed

YES / NO

Scanned copy of
Check List
Uploaded /
Enclosed

YES / NO

X Scanned Tender Document

Financial e-bid in
standard BOQ

3. | Financial bid through CPP Portal in As per E-NIT format
the format of BOQ.xls Uploaded/Enclosed

YES / NO

4. | ANY OTHER INFORMATION

*Note: 1. This proforma is to be filled up by applicant and signed copy shall be uploaded as
digitally signed scanned documents for e-tender.
2. The successful L1 bidder has to submit all the performas mentioned above under Sl no.2
in original after opening of financial bid.

DECLARATION

LW e (Name of the agency) hereby
declare that the documents uploaded / enclosed are true and correct. In case any document at any
stage found fake / incorrect, my/our Earnest Money Deposit (EMD) may be forfeited and action as

deemed fit by AAI can be taken against me/us.

Place:

Date: (Signature with stamp)
Authorized Signatory of the Contractor/ Firm

AAI, Begumpet Airport (C-NIL; I-NIL ; O-NIL) A-10



ANNEXURE-B

CPPP under GePNIC, Help Desk Services
1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number 0120-

4200462, 0120-4001002, 0120-4001005, and 0120-6277787. International Bidders are requested to
prefix 91 as country code.

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject
while emailing any issue along with the Contact details. For any issues/ clarifications relating the
tender(s) published kindly contact the respective Tender Inviting Authority

Tel: 0120-4001002, 0120-4001005, 0120-6277787
E-Mail: support-eproc@nic.in

2. For any Policy related matter/Clarifications Please contact Dept of Expenditure, Ministry of
Finance

E-Mail: cppp-doe@nic.in
3. For any technical Issues/Clarifications relating to the publishing and submission of AAI tender(s)

a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk
services have been launched between 0800-2000 hours for the CPPP under GePNIC
https://etenders.gov.in. The help desk services shall be available on all working days (Except
Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users on issues related
to the use of Central Public Procurement Portal (CPPP).

b. Before submitting queries, bidders are requested to follow the instructions given in “Guidelines
to Bidders” and get their computer system configured according to the recommended settings as
specified in the portal at “System Settings for CPPP”".

4. In case of any technical issues faced, the escalation matrix is as mentioned below:

SL Support Escalatio . Contact T
No. Persons n Matrix E-Mail Address Numbers Timings
1 Technical Help | Instant eprochelp@aai.acro 011-24632950, | 0800-2000 Hrs.
" | Desk Team Support procheip@aal. Ext-3512 (MON - SAT)
, g;rrf‘;‘rm eev ﬁf;ero‘tf etenders“ppoor”@aal'aem 011-24632950, | 0930-1800 Hrs.
Sr.Mgr.(IT) Issue sanjeevkumar(@aai.aero Ext-3523 (MON-FRI)
; g;rgr‘a“;;‘gﬁa After 12 dkumar@aiaero | 11724632950 | 0930-1800 Hrs.
an Hrs. ' Ext. 3527 (MON-FRI)
General After 03 . . 0930-1800 Hrs.
4. Manager (IT) Days gmitchq@aai.aero 011-24657900 (MON-FRI)
5| Technical Help | Instant eprochelp@aai.acro | 01124632950, ?&0(())1-\?(_)08(1\1%&
" | Desk Team Support p p ' Ext-3512

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.

The above mentioned help desk numbers are intended only for queries related to the issues on e-
procurement portal and help needed on the operation of the portal. For queries related to the
tenders published on the portal, bidders are advised to contact concerned Bid Manager of
AAL

(C-NIL; I-NIL; O-NIL)
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ANNEXURE-C
AIRPORTS AUTHORITY OF INDIA

INSTRUCTION TO BIDDERS FOR ONLINE BID SUBMISSION

Percentage Rate tender are invited on behalf of Chairman, Airports Authority of India for the work of “A/R &
M/O Civil works at CARO Hostel for the year 2026-27. SH: Annual rate contract for repair and
maintenance of Civil Works at CARO Hostel at Begumpet Airport, Hyderabad.” from the eligible
contractors. The estimated cost of the work is Rs. 50,00,000/- excluding GST. Time allowed for completion of
work is 12 Months (Twelve) from date of start of work as per Schedule ‘F’ Clause 5.

1. The tender shall be in the prescribed form.

2. Not more than one Tender shall be submitted by a contractor or by a firm of contractors. No two
or more concerns in which an individual is interested, as proprietor and /or partner shall tender

for the execution of the same works. If they do so, all such tenders shall be liable to be rejected.

3. The Accepting Authority as mentioned in Schedule “F” / 2(iii), shall be the Accepting Officer

hereinafter, referred to as such for the purpose of this contract.

4. In the event of the tender being submitted by a firm, it must be signed separately by each partner
thereof or in the event of the absence of any partner, it must be signed on his behalf by a person
holding a power-of-attorney authorizing him to do so. Such power of attorney to be uploaded
with the tender and it must disclose that the firm is duly registered under the Indian Partnership
Act 1952.

5. Tender documents consisting of plans, specifications, Schedule(s) of quantities of the various
classes of work to be done, the conditions of contract and other necessary documents will be
available on CPP Portal. Tender document can be downloaded from the CPP Portal. However, to
participate in the tender/to submit the tender document, the tenderer must pay tender fee of Rs.

1,180/- (i/c. GST) through online through SBI MOPS Gateway using SBI.

6. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their Tenders as to the nature of the ground and sub soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require, working conditions including space for stacking of materials, installation of
T&P, rates of various materials to be incorporated in works, conditions affecting accommodation
and movement of labours etc. and in general shall themselves obtain all necessary information as
to risks, contingencies and other circumstances which may influence or effect their Tender. A
Tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and no

extra charges consequent on any misunderstanding or otherwise shall be allowed.
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7. Submission of a tender by a tenderer implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the works to be done,

local conditions, local material rates and other factors bearing on the execution of the works.
8. All rates shall be quoted in Schedule of price bid in the format of ‘BOQ.xls’ in Envelope — II.

9. In case of Item rate tender, rates for all items quoted shall only be considered. Any tender
containing percentage below/above the total estimated cost is liable to be rejected. In the case of
Percentage rate tenders only percentage quoted shall be considered. Any tender containing rates

quoted for items is liable for rejection.

10. Tenders shall be received through CPP portal up to the date and time as mentioned and shall be
opened on the date and time as mentioned in CRITICAL DATA SHEET at Page A2 of Tender

document.

11. Mode of Submission of EMD and Refund of EMD

11.1 Earnest Money Deposit (EMD) for value of Rs.1,50,000/- (Rupees One Lakh Fifty
Thousand Only) in the form of online through SBI MOPS Gateway.

11.2 The tenders of the bidders who fail to submit the EMD before the stipulated time shall be

rejected outright.

11.3 The refund of EMD to the bidders who fail to qualify the eligibility / technical stage shall be
refunded within 7 days of their rejection. For all bidders whose financial bids are opened,
refund of EMD except for L1 bidder shall be processed within 7 days of opening of the

Financial Bid.

12. Notification of award of contract will be made in writing to the successful Bidder by the
Accepting Authority or his representative. The contract will normally be awarded to the
qualified and responsive Bidder offering lowest evaluated bid in conformity with the
requirements of the specifications and contract documents and the Accepting Authority shall be
the sole judge in this regard. The Accepting authority does not bind himself to accept the

lowest or, any tender or to give any reason for his decision.

13. The Accepting Authority reserves to himself the right of accepting the whole or any part of the

Tender and Tenderer shall be bound to perform the same at his quoted rates.

14. On acceptance of Tender, “Earnest Money Deposit” will be treated as part of the Security
Deposit as per Clause 1A of GCC.
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15. Airports Authority of India shall return the Earnest Money Deposit where applicable to  every

unsuccessful tenderer except as provided in the tender documents.

16. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the

Tenderers who resort to canvassing will be liable for rejection.

17. The tenderer shall not be permitted to tender for works in Airports authority of India,
Engineering Department, responsible for award and execution of contracts, in which his near
relative is posted as Manager (Finance & Accounts) or Sr. Officer or as an engineer in any
capacity. He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any officer in
Airports Authority of India. Any breach of this condition by the contractor would render him

liable to be debarred from tendering for next two years.

18. The contractors shall give a list of AAI employees related to him.

19. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of Airports Authority of India/ Govt. of
India is allowed to work as contractor for period of two years of his  retirement from Airports
Authority of India/ Government service, without the  previous permission of  Airports
Authority of India/Govt. of India. The contract is liable to be cancelled if either the contractor
or any of his employees is found at any time to be such a person who had not obtained the
permission of Airports Authority of India/ Govt. of India as aforesaid before submission of the

Tender or engagement in the contractor’s service.

20. The tender for the work shall remain open for acceptance for a period of 90 (Ninety) days from
the date of opening of financial bid. If any Tenderer withdraws his tender before the said period
or makes any modifications in the terms and conditions of the tender which are not acceptable
to the department, then Airports Authority of India shall without prejudice to any other right or

remedy, be at liberty to forfeit the full said earnest money absolutely.

21. On acceptance of the Tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from the Engineer-in- Charge shall be

communicated to the Engineer-in- Charge.

22. AAI reserves the right to disallow issue of tender documents to working agencies whose
performance at ongoing project(s) is below par or usually poor and has been issued letter of
restrain/ Temporary/ Permanent debar by any department of AAI. AAI reserve the right to

verify the credential submitted by the agency at any stage (before or after the award the

AAI, Begumpet Airport (C-NIL; I-NIL; O-NIL) A-14



work). If at any stage, any information/ documents submitted by the applicant is found to
be incorrect/ false or have some discrepancy which disqualifies the firm then AAI shall

take the following action:

a) Forfeit the entire amount of EMD submitted by the firm.

b) The agency shall be liable for debarment from tendering in AAI, apart from any
other appropriate contractual/ legal action

23.

a) All Tendered rates should be inclusive of all taxes but exclusive GST. Wherever
Supplies/Services involve imports, the same should be identified separately. Basic Custom
Duty will be paid by AAI by utilizing EPCG license/duty scrip under SEI scheme of GOI. GST

shall be paid to bidder for any taxable supply / services against a valid Tax Invoice.

b) The bidder is required to provide Tax type and Tax percentage in all bids other than that  of
Civil Works.

c) In case of composite works having component of SITC items such as Electrical & Mechanical
installation, Airport System, IT, Furniture etc., should be identified separately with value of
goods and services, Tax rate, amount of Tax so as to enable AAI to claim input Tax Credit on

such items.

d) In case of change in rate of Tax or any provision relating to levy of Tax resulting in increase in
burden of Tax on the Contractor, the contractor shall be entitled to receive any compensation
for such increase in quantum of Tax payable by the contractor. Similarly recovery shall be
made from the contractor on account of decrease of rate of Tax or any provision relating to

levy of tax.

e) Employee Welfare Cess / Labour Cess will be deducted at the time of making the payment of

Running Account Bill @ 1% on value of work done by the contractor.

24.

a) All tendered rates shall be inclusive of all taxes and levies (but exclusive of GST) payable under
respective statutes. However, pursuant to the Constitution (46" amendment) Act 1982, if any
further tax or levy is imposed by Statute, after the last stipulated date for the receipt of tender
including extensions if any and the contractor there upon necessarily and properly pays such
taxes / levies, the contractor shall be reimbursed the amount so paid, provided such payments, if
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and binding

on the contractor) attributable to delay in execution of work within the control of the contractor.
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b) The contractor shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of Airports Authority of India and / or Engineer- in-charge and further shall
furnish such other information / document as the Engineer-in-charge may require from time to

time.

c¢) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy,
pursuant to the Constitution (46" amendment) Act 1982, give a written notice thereof to the
Engineer-in-charge that same is given pursuant to this condition, together with all necessary

information relating thereto.

25. The site for the work may be made available in full or parts as decided by Engineer- in- charge.
No time extension for handing over site in phases will be granted. However, for works in active

Runway, Taxiway & Apron, site shall be made available as per NOTAM.

26. MODE OF SUBMISSION OF TENDERS:

26.1 Tender for the present work shall be submitted online through CPP Portal in two bid

system as detailed below.

26.2 Bidders are requested to upload the Scanned copy of digitally signed documents listed under
Envelope I of NIT vide page A3.

26.3 Item Rate is to be quoted in the BOQ of the tender only in Envelope-II / Price Bid. In BOQ of
tender on CPP Portal description of item & unit have been given. Full description of Item &
Unit is mentioned in Schedule of quantities. Before quoting rates in BOQ in financial bid, the

bidders are advised to read the full description of respective item & unit.

26.4 At the stipulated date and time, Envelope — I containing uploaded scanned copies of digitally
signed documents in readable form along with copy of tender fee and EMD details shall be
opened. After satisfying the requirements prescribed for Envelope-I, Envelope-II will be
opened. Original hard copy of the EMD in case of BG should be submitted to Bid Manager
before opening of Envelope-I on or before the date and time mentioned in the critical data
sheet. The offer from those contractors whose digitally signed copy of tender document,
unconditionally acceptance of the AAI’s conditions, EMD & Tender fee and other documents
as mentioned under Envelope I of NIT are not found in “Envelope-1”, they will not be

considered and financial bid (Envelope-II) of such contractors shall not be opened.

27. This notice of Tender shall form part of the contract documents. The successful Tenderer
/contractor, on acceptance of his tender by the Accepting Authority, shall within 15 days from

the date of award of work sign the contract consisting of Notice inviting tenders, General
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28.

29.

30.

conditions of Contract, special /additional condition, General and particular specifications,
Tender conditions as issued at the time of invitation of Tender and acceptance therecof with any

correspondence leading thereto.

Consortium / Joint Ventures companies shall not be permitted. No single firm shall be m

permitted to submit two separate applications.

Purchase preference to the Central Public-Sector Undertakings shall be given, as

applicable, on the date of acceptance.

Tenderers have to submit Unique Document Identification Number (UDIN) generated
documents like Balance Sheet/Turnover certificate, Working Capital Certificate (works done
during last 5 financial years & works in hand), Net worth Certificate, Tax Deduction at Source
(TDS) Certificates for Non- Govt. works etc. as per NIT conditions duly certified by CA
(Chartered Accountant) and having UDIN. The documents submitted by bidders without UDIN

shall not be entertained.

For and on behalf of
Airports Authority of India
Signature:
Designation:
Date:

AAI, Begumpet Airport (C-NIL; I-NIL ; O-NIL) A-17



FORM- “A”

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS ENDING
ON 30.06.2026.

Whether the
Sl Name of Name and Address | Awarded Cost Date of Stipulated Actual work was done
N(; work/ project of of work (in Rs. | commencement | date of date of on back-to-
" | and Location client Lakhs) as per contract | completion | completion back basis
Yes/No
1 2 3 4 5 6 7 8

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite amount with
supporting documents issued from client.

AAI, Begumpet Airport
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FORM- “B”
FINANCIAL INFORMATION

1. Financial Analysis - Details to be furnished profit and loss account for the last Three
years duly certified by the Chartered Accountant as submitted by the applicant to the

Income - Tax Department.

Fig in lakhs Rs.
S ' Financial Year (Last Three years)
N ' Particulars
0. 2023-2024 2024-2025 2025-2026
Gross Annual
1.
Turnover
) Turn-Over on
" | Construction Works
3 Profit/loss after
" | Taxes(consolidated)
4 Profit/loss after
" | Taxes (standalone)

The bidder should give information strictly in above format.
2. Financial arrangements for carrying out the proposed work.
Unique Document Identification Number (UDIN).............coiiiiiiiiiiiiiiiieen

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)
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FORM- “C”

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

“It 1s to certify that as per the audited balance sheet and profit & loss account during the

financial ;! , the Net Worth of
TS e (Name & registered address of
individual/Firm/Company), as On ...........cceevvrieiiieiieenneennnnn (the relevant date) is
RS, after considering all liabilities. It is further certified

that, Net Worth of the company has not eroded by more than 30% in the last three years

endingon .............ceeeinienn.

Unique Document Identification Number (UDIN) i-  civviiiiiniiinnriesnrconnecosnnscssnsens

............................

Date and Seal
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TENDER ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)

Date:
To
Asst. General Manager (E-C),
Airports Authority of India,
Civil Maintenance Division,

Begumpet Airport, Hyderabad - 500 016.
SUB. : Acceptance of Terms & Conditions of Tender.
(Tender ID No: 2026 _AAI 284197 1)

Name of Work:- A/R & M/O Civil works at CARO Hostel for the year 2026-27. SH:
Annual rate contract for repair and maintenance of Civil Works at CARO Hostel at
Begumpet Airport, Hyderabad.

Dear Sir,

1.1/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from CPP Portal web site(s) namely:
https://etenders.gov.in/eprocure/app as per your advertisement, given in the above

mentioned website(s).

2.1/ We hereby certify that I / we have respected the site and read the entire terms and
conditions of the tender documents, corrigendum(s) and reply to query if any made
available to me/ us which shall form part of the contract agreement and I / we shall
abide hereby by the terms / conditions / clauses contained therein.

3.1/ We hereby unconditionally accept the tender conditions of AAI’s tender documents

in its totality / entirety for above mentioned work.
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4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI
for awarding this contract at any stage during its execution or at the time of payment of
bills, and further if any officer of AAI asks for bribe/gratification, I will immediately
report it to the Appropriate Authority in AAI.

5.1/ We hereby submitted that I/ We paid/ submitted the required earnest money as per
NIT conditions.

6.1 / We certify that all information/ documents furnished by our Firm is true & correct
and in the event at any stage, the information/ documents is found to be incorrect/ untrue
or found violated, then we shall be liable for debarment from tendering in AAI without
giving any notice or reason therefore or summarily reject the bid or terminate the
contract, without prejudice to any other rights or remedy including the forfeiture of the

full said earnest money deposit absolutely.

Yours faithfully,

(Signature of the Bidder, with Official Seal)
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UNDERTAKING REGARDING
DEBARMENT/BLACKLISTING/RESTRAINMENT

(To be given on Contractor’s Letter Head)

Name of Work:- A/R & M/O Civil works at CARO Hostel for the year 2026-27. SH: Annual
rate contract for repair and maintenance of Civil Works at CARO Hostel at Begumpet
Airport, Hyderabad.

(Tender ID No: 2026 AAI 284197 1)

O T PP (name and post of authorized
signatory) on behalf of ... ..o (name of firm) do
here by solemnly affirm and declare as follows:

I.  Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/ Ministry of
Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry of Finance and the debarment/
blacklisting/ restrainment is not in force as on last date of opening of tender (Envelope-I, normally
called as technical bid).

II.  None of Proprietor /Partners /Board Members /Directors of M/s...............c.ocoeiee.n. (Name of
firm) has remained Proprietor /Partner /Board Member /Director in any firm which stands debarred
/blacklisted/restrained by AAl/ MoCA/ DoE and the debarment/ blacklisting/ restrainment is not in
force as on last date of opening of tender (Envelope-1, normally called as technical bid).

III.  Our firm understands that if our firm either debarred before the date of opening of tender (first bid,
normally called as technical bid, in case of two packet/two stage bidding) or debarred before the
date of contract by AAl/ MoCA/ DoE (Debarment applicable for all Ministries/ Departments), our
bid is liable to be rejected at that stage.

IV.  Our firm understands that at any stage, if above statements are found to be false, our firm shall be
liable for debarment from bidding in AAI, apart from any other appropriate contractual legal action
including debarment/ blacklisting/ restrainment, termination of the contract etc. as deemed fit.

Date: [Signature and name of the
Authorized Signatory of the firm]

Place:
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EXPERIENCE CERTIFICATE FORMAT

Name, Designation

Office address of the issuing officer

Name of contractor/Agency

Name of work (with brief particulars)

Agreement no.

Date of Commencement of work

Stipulated Date of completion

Actual date of completion

Details of compensation levied for delay, If
any

Tendered amount

(i) Gross Amount of completed works.
(ii) Amount of work paid on reduced rates.

Brief Scope of work

10

(i) In case of JV, name of lead firm and its
percentage of share.

(ii) Name of partner Firm and its share in
percentage.

11

Details of Specialized Items / Jobs / Works
Executed

AAI , Begumpet Airport

(C-NIL; I-NIL; O-NIL)
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Tender forms 7‘!\-\*‘

AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender & Contract for Work
Airport: Begumpet Airport, Branch: Civil, Office of: AGM (E-C), AAI, Begumpet Airport

(i) Tender for the work of: “A/R & M/O Civil works at CARO Hostel for the year 2026-27.
SH: Annual rate contract for repair and maintenance of Civil Works at CARO Hostel at
Begumpet Airport, Hyderabad.”

(i1) To be submitted/uploaded up to (Critical data sheet) in NIC CPP Portal.
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 2
bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AAI then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also , if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if
at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.

AAI CIO NIL
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Tender forms

EMD amountlng Of 21, 50 000/- will be accepted onhne only through CPP Portal T—heLBJ:dders—ean—alse

h Al a hin—pre e I/we agree that the sald
Chalrman A.A.L or his successors in ofﬁce shall w1th0ut prejudice to any other rlght or remedy, be at liberty
to take appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified, I/we
agree that Chairman, A.A.L or his successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the said earnest money
shall be retained by AAI towards security deposit to execute all the works referred to in the tender documents
upon the terms and conditions contained or referred to therein and to carry out such deviations as may be
ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the
rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.
Further, I/We agree that in case of forfeiture of earnest money or Performance Guarantee or both Earnest
Money & Performance Guarantee as aforesaid, [/We shall be debarred for participation in the re-tendering
process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement: -

(1)
(i1)
(iii)

For & on behalf of Chairman,
Airports Authority of India
Signature

Designation--------------------
Date

AAI CIO NIL GCC5S



General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

1. General All work proposed for execution by contract are notified in a form of invitation to
Rules tender pasted in public places /NIC CPP Portal and signed by the officer inviting
& Directions | tender or by publication in Newspapers and posted on AAI web-site and NIC
CPP Portal http://etenders.gov.inand www.aai.aero(for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
officer inviting tender during office hours.

2. In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2.(A) In case of the tender submitted by a Joint Venture / Consortium, a copy of joint
venture / i i i proformadefining the lead
partner sh i

also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank

transfer.
4. Applicable Tenderers, which propose any alteration in the work specified in the-said form of
for item invitation to tender, or in the time allowed for carrying-ott therwork) or which

Rate Tender
only.

the time of submission of tender. The lowest tender shall be decided on the basis
of revised offer.
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General Rules & Directions

earnest money shall be forfeited.
In case all the lowest contractrs those

evised rate(s) of any item(s) than their respective
the time of submission of his bid shall not be

“RestrYcted call of tenders” shall be adopted (for e-tenders).

4.(A) | Applicable In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
for stating at what percentage below/above (in figures as well as in words) the total
Percentage estimated cost given in Schedule of Quantities at Schedule-A, he will be willing
Rate Tender | to execute the work. The tender submitted shall be treated as invalid if;
only. 1. The contractor dose not quote percentage above/below on the total
amount of tender or any section/sub-head of the tender.
2. The percentage above/below is not quoted in figures & words both on the
total amount of tender or any section/sub-head of the tender.
3. The percentage quoted above/below is different in figures and words on
the total amount of tender or any section/sub-head of the tender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as
the case may be, but the revised percentage quoted above/below on tendered cost
or on each sub section/ sub head should not be higher than the percentage quoted
at the time of submission of tender. The lowest tender shall be decided on the
basis of revised offers. In case any of such contractor refuses to submit revised
offer, then it shall be treated as withdrawal of his tender before acceptance and
50% of earnest money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is
again found to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr
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General Rules & Directions

Manager (Engg) in-Charge of work & the lowest bidders those who have quoted
equal amount of their tenders. In case all the lowest bidders those have quoted
same tendered amount, refuse to submit revised offers, then tenders are to be
recalled after forfeiting 50% of EMD of each bidder.
Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure

prescribed for “Restricted call of tenders” shall be adopted.
4. (B) ;

treated as withdrawal of h

shall be forfeited.

offer, shall nsg8e allowed to participate in the re-tendering process of the work.

5. In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.
7. The receipt of an accountant or clerk for any money paid by the bidder towards

tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for secing that he
procures a receipt signed by the officer inviting tender or a duly authorized
cashier.

8. The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such
tender is liable for rejection. If there is any correction it should be cut with a
straight line and should be initialed and cello tape to be provided on all the rates
quoted in case of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be op sidere

¢n aopted
’ 1
.a H 3

Applicable
for
percentage
rate tender
only .

In case of percentage Rate Tenders only percentage quoted shall be considered.

Any tender containing item rates is liable to be rejected Percentage quoted by the

bidder in percentage rate tender shall be accurately filled in figures and words, so

that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

1. The percentage which corresponds with the amount worked out by the
bidder shall, unless otherwise proved, be taken as correct.

ii.  If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then
the percentage quoted by the bidder in words shall be taken as correct.

iii.  Where the percentage quoted by the bidder in figures and in words tally but
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be

dule of quantities, the word only should be written closely following the
amount and it should not be written in the next line.

AAI
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General Rules & Directions

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well as in words) at which he will be willing to execute the work. He
percentage shall also work out the total amount of his offer and the same should be written in
rate tender figures as well as in words in such a way that no interpolation is possible. In case
only. of figures, the word ‘Rs’ should be written before the figure of rupees and work
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P” and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)

13 Acceptance of | An Abnormally Low Bid is one in which the Bid price, in combination_with
abnormally |other elements of the Bid, appears so low that it raises material congce

low quoted bid capability of the Bidder to perform the contract at the offered

(Capital such bid shall be follows:
& Revenue 1) The Bid Manager shall seek writfer
[Expenditure eH
Contract)

very high rates.
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General Rules & Directions

13A

In case the contractor does not carry out the work on ALQ items as per schedule
or as per NIT specifications, the Engineer-i arg igste—a, letter to the
contractor tq Jgati i i

still do not ft ¢ work—qn| ACQTi / ee1.e-QPBG should
be encashedand work should be got executed through another agency at his risk
and cost.

14

i. The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Insurance
Surety Bonds, Bank Guarantee Bonds of any Scheduled Bank but not co-
operative or Gramin Bank/Rural bank(Scheduled or non-scheduled), in
accordance with the prescribed form, provided confirmatory advice is
enclosed.

ii. The bidder, whose tender is accepted, will also be required to furnish by way
of Security Deposit for the fulfillment of his contract, an amount equal to 5%
of the contract amount of the work.

iii. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted.

iv. The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be returned to the agency
after deducting the amount in the RA Bills.

v. Security deposit will also be accepted in form of Guarantee Bonds of any
Scheduled Bank but not co-operative or Gramin Bank/Rural bank(Scheduled
or non-scheduled), in accordance with the prescribed form, provided
confirmatory advice is enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. Rates to be quoted by the parties should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute but exclusive off
GST for all the items.

2. However GST, as applicable, shall be paid to the contractor, for any taxable
supply /services/construction rendered by the agency to AAI, against aj
valid GST invoice as per terms and conditions of the contract.

3. In case supplies /services /works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

AAI
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General Rules & Directions

18. The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19. The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.

20. ThE ¢ thr, 1 sHall su works fo el inJast5 years*as well
as wh@ afelin (jin progrq s:%;e f;Iilljtwing fr‘%‘t fosing bidding
cay tl r8=

Al

Name of wqrk | Name a; icular Value ,\f\_\AAQLIE_l Elﬁ_w?f works— Re
ol) Office w or 1n| projgress — )
[ﬁ ‘exeettted ' l P — )

tsbeing

1 2 3 4 5

21 The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.) may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any

pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22 If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23 If complete site is not available for taking up the work, the same shall be made
] ach~ phase, time for

E gver completed
work in phased manner has been speci idér speéralcomditions of contract.
The completion time for-each phas applicable as indicated in tender
documents. The atihl$o e over by Engineer-In-Charge in phases.

cuted in each phase shall be applied independently

\

Note: In such case para 22 above may be deleted by NIT approving authority
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CONDITIONS OF CONTRACT

Definitions:

1. The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s) on
behalf of the Chairman, Airports Authority of India and the Contractor, together
with the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one
contract

2. In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them :-

i. The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to mean
the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

ii. The site shall mean the land / or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his

Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and
be in charge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ here under.

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority
of India.

vii. The terms Member (Planning) means the head of Department of Engineering,

Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or
usurped power, any acts of Airports Authority of India, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Airports
Authority of India of the part of the works in respect of which a certificate of
completion has been issued or a cause solely due to Airports Authority of India’s
faulty design of works.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis
of the prevailing cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Schedule ‘F’ to cover, all overheads
and profits. Provided that no extra overheads and profits shall be payable on the
parts of works assigned to other agency(s) by the contractor as per terms of
contract.

——

il
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xi. Schedule (s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments there to issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed:-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
Omission there from shall not vitiate the Contract or release the Contractor from

AAI
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 | Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
quoted rates | o antity of such item, payments shall be made at the lowest quoted rate for
in different quantity executed upto the deviation limit specified in the contract.
subheads of . o .
the contract Beyqnfi the deviation limit the rate shall be derived as per relevant contract
agreement provision.

9. | Reverse AAI may opt for reverse auctjon i pfpurchase feh(l alue of supplies
Auction for put to tende QI Cr. TE
purchase
tenders

10. | Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract IAuthority, shall, within 15 days from the stipulated date of start of the work, shall

sign the agreement with the Engineer- in -Charge.

i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of:

a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexures thereto.

b. AAI Safety Code.

c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.

d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.

iii. No payment for the work done will be made unless contract in form of

agreement is signed by the contractor.

AAI
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CLAUSES OF CONTRACT
CLAUSE 1

Guarantee is more than Rs.5 crores.

Performance This clause is applicable for the works for which the estima/ted/cﬁl\plt\to tender

i.  The contractor shall submit an irrevocable Perfo
(Five percent) of the Tendered amount in
mentioned elsewhere in the contract for his
contract agreement, (not withstanding and/o

il Performance guarantee ished within 30 days of issue of award
letter. In case the it performance guarantee within
the stipulated peri0d, po payment Wi released to the contractor for the
work done in rgspegt ofAl*'running adéount bill. Moreover, interest @10%

nce)guarantee amount would be levied (non-

refundable) for délayed périogOf submission.

iii. The Perforffiance Gularaftee ghall be initially valid upto the stipulated date of
completion

ance guarantee shall be returned to the contractor,
owever, in case of contracts involving maintenance of

Y. ngineer-in-Charge shall not make a claim under the performance

conftract agreement) in the event of:

Failure by the contractor to extend the validity of the Performance

Guarantee as described herein above, in which event the Engineer-in-

Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

\/ v. In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAL
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CLAUSE1 A
Recovery of The person/persons whose tender(s) may be accepted (hereinafter called the
Security contractor) shall permit AAI at the time of making any payment to him for work
Deposit done under the contract to deduct a sum at the rate of 5% of the gross amount of

each running and final bill till the sum deducted will amount to security deposit
of 5% of the tendered value of the work. Such deductions will be made and held
by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in the form of Bank guarantee (including e-
Bank Guarantee) from any of the commercial bank (i.e. Indian or Foreign Bank
included in the second seclude of Reserve Bank of India Act, 1934 excluding co-
operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is
furnished by the contractor to the AAI as part of the security deposit and the Bank
is unable to make payment against the said Guarantee Bond, the loss caused
thereby shall fall on the contractor and the contractor shall forthwith on demand
furnish additional security to the AAI to make good the deficit. In works where
condition of submission of performance guarantee is not applicable, the security
deposit at the rate of 10% (Ten Percent) of gross amount of each running bill
shall be deducted instead of 5%, till the sum will amount to security deposit of
10% of the contract value of work. Other conditions shall remain same as stated
above. All compensations or the other sums of money payable by the contractor
under the terms of this contract may be deducted from, or paid by the sale of a
sufficient part of his security deposit or from the interest arising there from, or
from any sums which may be due to or may become due to the contractor by AAI
on any account whatsoever and in the event of his Security Deposit being reduced
by reason of any such deductions or sale as aforesaid, the contractor shall within
10 days make good in fixed deposit receipt, insurance security bonds, accounts
payee demand draft or bank guarantee from any of the commercial bank (if
deposited for more than 12 months) endorsed in favour of the Airports Authority
of India, any sum or sums which may have been deducted from, or raised by sale
of his security deposit or any part thereof. The security deposit shall be collected
from the running bills and the final bill of the contractor at the rates mentioned
above.

The security deposit as deducted above can be released against bank guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Bank included in the
second schedule of the Reserve Bank of India Act, 1934 excluding cooperative /
regional rural banks), on its accumulations to a minimum of Rs. 5 lakhs to the
condition that amount of such bank guarantee, except last one, shall not be less
than Rs. Slakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in
conformity with provisions contained in the clause 17 which shall be
extended from time to time depending upon extension of contract
under provision of Clause 2 & ClauseS5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.

AAI CIO NIL GCC 17



Clauses of Contract

AN

=

CLAUSE 1B
Additional The contractor shall submit an irrevocable additional performance security in the
Performance form of an irrevocable Insurance Surety bond, demand draft, bank guarantee
Security issued from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included

in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co
Operative /Regional Rural Banks, if the Bid price offered by the selected bidder
is lower than 10% of the estimated cost put to tender. This clause shall be binding
and enforceable in relation to all works, irrespective of their nature, scope, or
value.

Additional performance security Amount and Treatment —

The additional performance security shall be calculated as below —

6)] Where the bid price is below 10% but not below 20% of the project
cost put to bid, the additional performance security percentage shall be
incremented by 0.25% for every percentage of bid price below 10% of
the project cost put to bid starting at 11% with the additional bid
performance security being 0.25% and this additional performance
security percentage shall be applied on the bid price;

(i1) Where the bid price is below 20% but not below 25% of the project
cost put to bid, the additional performance security percentage shall be
incremented by 0.50% for every percentage of bid price below 20% of
the project cost put to bid starting at 21% with the additional bid
performance security being 0.50% and this additional performance
security percentage shall be applied on the bid price;

(iii)  Where the bid price is below 25% but not below 30% of the project
cost put to bid, the additional performance security percentage shall be
incremented by 0.75% for every percentage of bid price below 25% of
the project cost put to bid starting at 26% with the additional bid
performance security being 0.75% and this additional performance
security percentage shall be applied on the bid price;

(iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price
below 30% of the project cost put to bid starting at 31% with the
additional bid performance security being 1% and this additional
performance security percentage shall be applied on the bid price;

v) The additional performance security percentage shall be rounded off to
the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based on
whether the decimal point of the percentage of bid price is 0. 5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security shall
be governed by the provisions of Clause 1: Performance Security.
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Clause 2

Compensation | If the contractor fails to maintain the required progress in terms of clause 5 or to
for Delay of complete the Work and clear the site on or before the contract or justified
work extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.
1) Compensation for delay of | If the completion of work is delayed due to
work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed
below:

i.  For works costing upto Rs. 10.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount by the
competent authority subject to a maximum
of 10% of contract value.

ii  For the works costing more than Rs 10Lac:
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified extended
date of completion for delay under this clause shall be for non- achievement of
sectional completion or part handing over of work on stipulated/justified extended date
for such part work or if delay affects any other works/services. This is without
prejudice to right of action by Engineer-in- Charge under clause 3 for delay in
performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined
under clause 3, the right of action under this clause shall remain post determination of
contract but levy of compensation shall be for days the progress is behind the schedule
on date of determination, as assessed by the authority in schedule ‘F’, after due
consideration of justified extension. The compensation for delay, if not decided before
the determination of contract, shall be decided after of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable to
the’ Contractor under this or any other contract with AAI. In case, the contractor does
not achieve a particular milestone mentioned in schedule F, or the re-scheduled
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied as above. With-holding of
this amount on failure to achieve a milestone, shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against
each milestone missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be

payable on such withheld amount.

Clause2A
Incentive for In case, the contractor completes the work ahead of stipulated date of completion, so
early provided in Sechele F, a bonus @1% (one percent) of the tendered value per month
completion computed on per day basis, shall be payable to the contractor, subject to a maximum limit
of 5% (five percent) of the tendered , If payable, shall be paid
along with final byl ork] Boni 1 be applicable for the
contract compflefed f ple allhot be applicable for the
contract exfended/bt d period even with justified hindrance and without
any action of compensation for delay.
This clause shall not be applicable for the works which estimated cost put to tender is less
than Rs.50.00 Cr.
Clause2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lakhs, can be
withheld amount | released against Bank Guarantee (on the format given at Appendix-II) or in the form of
against guarantee bonds of any Scheduled Bank but not Co-operative or Gramin Bank, pending
compensation finalization of case of extension of time by competent authority as per delegation of
for delay. powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the Engineer-In-
Charge through proper channel.
Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respect of any delay, inferior workmanship, any claims for damages and / or any

other provisions of this contract or otherwise, and whether the date of completion
has or has not elapsed, by notice in writing absolutely determine the contract in

AAI
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any of the following cases:

i. If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

ii. If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

iii. If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

iv. If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

v. If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract for AAL

vi. If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
the Engineer-in-charge.

vii. If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other Non-Bonafide methods of competitive tendering or
commits any breach of Integrity Pact.

viii. If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors.

ix. If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

x. If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.

AAI
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xi. If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge.

'When the contractor has made himself liable for action under any of the cases
aforesaid, (Points i to xi) the Engineer-in-Charge on behalf of the Chairman, AAI
shall have powers:

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of the AAI

b.  After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be titled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Earnest Money
Deposit and the Performance Guarantee of the contractor shall be refunded within
30 days.

Neither party shall claim any compensation for such eventuality. This clause is not
applicable for any breach of the contract by either party.

CLAUSE 3 B
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IDebarment of (i) Contractor may be debarred if it is determined under breached the Integrity
Contractor Pact of clause 41(a) and Code of Integrity of clause 41(b).

(i1)) Contractor can also be debarred for the reasons like supply of sub-
standard material, non-supply of material, abandonment of work, sub-
standard quality of work, poor/ unsatisfactory performance.

(ii1) The period of debarment shall be upto two years.

AAI
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CLAUSE4

Contractor In any case in which any of the powers conferred upon the Engineer-In-Charge
liable to pay by Clause-3 thereof, shall have become exercisable and the same are not
compensation exercised, the non-exercise thereof shall not constitute a waiver of any of the
even if action conditions hereof and such powers shall notwithstanding be exercisable in the
not taken under | event of any future case of default by the contractor and the liability of the
Clause-3 contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSES

Time and The time allowed for execution of the Works as specified in the Schedule ‘F’ or
Extension for the extended time in accordance with these conditions shall be the essence of the
Delay Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

5.1 After the Contract is awarded, within 15 days, the Contractor shall submit a
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b. Works costing more than Rs. 5.00 Cr. -- By using Project Management
Software like Primavera /MS

conditions of the agreement.

v. The contractor shall submit the progress report using MS Project/Primavera
software with base line Programme referred above for the work done during
previous month to the Engineer-in-charge on or before 5th day of each
month failing which a recovery Rs. 2,500/- (for works costing upto Rs. 5.00
Crores) / Rs. 5,000/- (for works costing more than Rs. 5.00 Crores) shall be
made on per day basis in case of delay in submission of the monthly
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progress report.

52 If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAl or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Englneer—ln charge to proceed w1th the works Fhe

hmdr&nee All correspondence Wlth the agency and concern state hohdays
during execution of works will be taken into consideration for evaluation of]
hindrance causing delay, for grant of extension of time by the Competent
Authority

53 Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

54 In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension /re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the

contractor.
CLAUSE 6
Measurements Engineer—in—charge shall, except as otherwise provided, ascertain and determine
of Work
Done

and the of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damxa@es on this account.
If the contractor or his authorised representative does 1y
time of such measurements after the contractor or hi

appliance, labour and other things
levels.

work in the mreasurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A
Computerized Computerized measurement is mandatory for works costing more than Rs 5.00
Measurement Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Book Charge may decide for adopting computerized measurement if required, except

as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
Shape of the Computerized Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized
measurements, and submit to the department a computerized measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 7/00% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond there ach of checking and/or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative of
the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and
/ or test checking measurements without such notice having been given or the
Engineer-in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment

or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7
Payment on No payment shall be made for work, estimated to cost Rs. One lac or less till
Intermediate after the whole of the work shall have been completed and certificate of
Certificate to be | completion given. For works estimated to cost over Rs. One lac, the interim or
regarded as running account bills shall be submitted by the contractor for the work executed
Advances on the basis of such recorded measurements on the format of the Department in

triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. An amount of ad-hoc payment not less than 75% of the net amount of
the bill under check, shall be made within 10 working days of submission of the
bill by the contractor to the Engineer-in-charge or his Authorized Engineer
together with the account of the material issued by the department, or
dismantled materials, if any. The remaining payment is also to be made after
final checking of the bill within 28 working days of submission of bill by the
contractor incase of delay in payment of intermediate bills after 30 days of
submission of bill by the contractor, provided the bill submitted by the
contractor found to be in order, a simple interest of General Provident Fund
shall be paid to the contractor from the date of expiry of prescribed time limit.
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All such interim payment, or any part thereof shall not in any respect conclude,
determine of affect in any way powers of the Engineer-in- charge under the
contract or any of such payments be treated as final settlement and adjustment of
accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from
the Asstt. Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill(s) to be
submitted by the contractor within 10 days of the interim payment. In case of
delay in submission of bill by the contractor a simple interest @ 10%(percent)
per annum on the advance payment made shall be paid to the AAI from the date
of expiry of prescribed 10 days.

CLAUSE 7A

No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-charge.
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CLAUSE 8

Completion Within ten days of the completion of the work, the contractor shall give notice
Certificate and of such completion to the Engineer-in-Charge and within thirty days of the
Completion receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
Plans is no defect in the work, shall furnish the contractor with a final certificate of

completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realized
by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI/ next agency for operation and
maintenance.

AAI CIO NIL GCC 31



Clauses of Contract

CLAUSE 8A

AN

=

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any

other agency. Before taking such action, the Engineer-in-charge shall give ten
days’ notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the

the Contractor

completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of
the tendered value of works costing up to Rs. 5 Crores subject to maximum of
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5 Lakhs. The decision of Project-in-charge in this regard
shall be final and binding on the contractor.

CLAUSE 9

Payment of The corrected final bill shall be submitted by the contractor in the same manner
Final bill as specified in interim bills within three months of physical completion of the

work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the bill
in respect of which there is no dispute and for those items which are in dispute on
account of quantity and / or rates shall be paid at approved quantity and / or rates
by the Engineer-in-charge, within Three months period reckoned from the date of
receipt of the bill by the engineer in-charge or his authorized representative,
complete with account of materials issued by the Department and dismantled
materials.

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time limit,
if delay in payment, a simple interest @ prevailing rate of interest of General
Provident Fund shall be paid to the contractor the final bill submitted by the
contractor is found to be in order.

AAI
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The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired
contractor’s by him and wherever possible in banks be made through electronic payment
bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in-Charge.

i. Information’s as per proforma attached.

ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.

Nothing herein contained shall operate to create in favour of the bank any rights

or equities vis-a-vis the Airports Authority of India.
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CLAUSE 10 A

AN

=

Materials to be
provided by the
contractor

and Mandatory
Tests

1. The contractor shall, at his own expense, provide all materials,
required for the works other than those which are stipulated to be supplied
by the Authority.

2. The contractor shall, at his own expense and without delay supply to
the Engineer-in-Charge samples of materials to be used on the work and
shall get these approved in advance. All such materials to be provided by the
Contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-
Charge that the materials so comply. The Engineer-in-Charge shall within
thirty (30) days of supply of samples or within such further period as he
may require intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall
forthwith arrange to supply to the Engineer-in-Charge for his approval,
fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with specifications,
approval of the Engineer-in-Charge shall be issued after the test results are
received.

3. The Contractor shall at his cost submit the samples of materials to be
tested or analyzed and shall not make use of or incorporate in the work any|
materials represented by the samples until the required tests or analysis|
have been made and materials finally accepted by the Engineer-in-Charge.

4. The Contractor shall not be eligible for any claim or compensation
either arising out of any delay in the work or due to any corrective measures|
required to be taken on account of and as a result of testing of materials.

5. The contractor shall, at his cost, make all arrangements and shall
provide all facilities as the Engineer-in-Charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-Charge
and bear all charges including testing charges. The Engineer -in- Charge or
his authorized representative shall always have access to the works and to
all workshops and places where work component is being prepared or from|
where materials, manufactured articles or machinery are being obtained for]
the works and the contractor shall afford every facility and every assistance
in obtaining the right to such access.

6. The Engineer-in-Charge shall have full powers to require the removal
from the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-Charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-Charge
shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-Charge may cause
the same to be supplied and all costs which may attend such removal and
substitution shall be borne by the Contractor.

7. The contractor shall at his own expense, provide a material testing lab
at the site for conducting routine field tests. The lab shall be equipped at|
least with the testing equipment as specified in schedule F

AAI
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CLAUSE 10B

(1) | Secured The contractor, on signing an indenture form specified in Appendix III, shall
Advance on be entitled to be paid during the progress of the execution of the work up to
Nonperishabl  [75% of the assessed value of any materials, which are in the opinion of the
e materials Engineer-in- charge non-perishable, non-fragile and non-combustible and are
in accordance with the contract and which have been brought on the site in
connection therewith and are adequately stored and/or protected against
damage by weather or other causes but which have not at the time of advance
been incorporated in the works. When materials on account of which an
advance has been made under this subclause are incorporated in the work, the
amount of such advance shall be recovered/deducted from the next payment
made under any of the clause or clauses of this contract. Such secured
advance shall also be payable on other items of perishable nature, fragile and
combustible with the approval of the Engineer-in-charge provided the
contractor provides a comprehensive insurance cover for the full cost of such
materials. The decision of the Engineer-in-charge shall be final and binding
on the contractor in this matter. No secured advance, shall however, be paid
on high-risk materials such as ordinary glass, sand, petrol, diesel.

(II) | Mobilizatio Mobilization advances not exceeding 10% of the tendered amount may be

n Advance given, if requested by the contractor in writing within six months of the order
to commence the work. Such advance shall be released in two or more
installments to be determined by the Engineer-in-Charge. At his sole
discretion. The first instalment of such advance shall be released by the
Engineer-in-charge to the contractor on a request made by the contractor to
the engineer-in-charge in this behalf. The second and subsequent instalments
shall be released by the Engineer-in-charge only after the contractor furnished
a proof of the satisfactory utilization of the earlier instalments to the
satisfaction of the engineer-in-charge. Before any instalment of advance is
released, the contractor shall execute Bank Guarantee Bonds not more than 6
(six) in number from commercial Bank for the amount equal to 110% of the
amount of advance and valid for the period till recovery of advance. This
(Bank Guarantee from commercial Bank on prescribed format for the amount
equal to 110% of the balance amount of advance) shall be kept renewed from
time to time to cover the balance amount and likely period of complete
recovery.

(iii) | Interest on The mobilization advance bear simple interest at the rate as mentioned in
Mobilizatio schedule F per annum and shall be calculated from the date of payment to the
n advance date of recovery, both days inclusive, on the outstanding amount of advance.
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(iv) | Recovery of Recovery of such sums advanced shall be made by the deduction from the
Mobilizatio contractors’ bills commencing after first ten percent of the gross value of the
n advance work is executed and paid, on pro-rata percentage basis to the gross value of
the work
billed beyond 10% in such a way that the entire advance is recovered by the
time

eighty percent of the gross value of the contract is executed and paid, together
with interest due on the entire outstanding amount up to the date of recovery
of the installment.

If the circumstances are considered reasonable by the Engineer-in-Charge, the
period mentioned for request by the contractor in writing for grant of
mobilization advance may be extended at the discretion of the Engineer-in-
Charge.
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CLAUSE10C

Payment on If after submission of tender, if the price of any material incorporated in the
Account of work and/ or wages of labour increases as a direct result of the coming into
Increase in force of any fresh, law or statutory rule or order (but not due to any variation
Prices/ of rate in GST applicable on such material(s) being considered under this
Wages due clause) beyond the prices/wages prevailing at the time of the last stipulated
to Statutory date of receipt of tenders including extensions, if any, for the work during
Order(s) contract period including the justified period extended under the provisions

of clause 5 of the contract without any action under clause 2, then the amount
of the contract shall accordingly be varied. If after submission of the tender,
the price of any material incorporated in the works and/or wages of labour as
prevailing at the time of last stipulated date of receipt of tender including
extensions, if any, is decreased as a direct result of the coming into force of
any fresh law or statutory rules or order (but not due to any variation of rate
in GST applicable on such material(s) being considered under this clause),
Government shall in respect of materials incorporated in the works and/or
labour engaged on the execution of the work after the date of coming into
force of such law statutory rule or order be entitled to deduct from the dues
of the contractor, such amount as shall be equivalent to the difference
between the prices of the materials and/or wages as prevailed at the time of
the last stipulated date for receipt of tenders including extensions if any, for
the work and the prices of materials and/or wages of labour on the coming
into force of such law, statutory rule or order. This will be applicable for the
contract period including the justified period extended under the provisions
of clause 5 of the contract without any action under clause 2. Engineer-in-
Charge shall call books of account and other relevant documents from the
contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/or
wages of labour, give notice thereof to the Engineer-in- Charge stating that
the same is given pursuant to this condition together with all information
relating thereto which he may be in position to supply. For this purpose, the
labour component of 85% of the value of the work executed during period
under consideration shall not exceed the percentage as specified in Schedule
F, and the increase/decrease in labour shall be considered on the minimum
daily wages in rupees of any unskilled Mazdoor, fixed under any law
statutory rule and order. The cost of work on which escalation will be
payable shall be reckoned as below:
Gross value of work done upto this quarter(A)
Gross value of work done upto the last quarter(B)
Gross value of work done since previous quarter(C)= (A-B)
Full assessed value of secured advance fresh paid in this quarter(D)
Full assessed value of secured advance recovered in this quarter(E)
Full assessed value of secured advance for which escalation is payable
In this quarter(F)= (D-E)
Advance payment made during this quarter(G)
Advance payment recovered during this quarter(H)
i.  Advance payment for which escalation is payable in this quarter(I)= (G-

H)
j-  Amount paid based on prevailing market rates due to

deviations/variations as per Clause 12 during this quarter:

Then, M=(C-F+I-J)

N=0.85 MKk.
k. Less cost of services rendered at fixed charges as per Clause

34 and recovered during the quarter (L)

he e o

S
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1. Less cost of Engineering Consultancy Services rendered at
fixed charges as per BOQ and paid during the quarter (X).
Cost of work for which escalation is applicable
W=N-(L+X)
Provided always that:
(a) Where provisions of clause 10CC are applicable, provisions of clause
10C will not be applicable.
(b) Where provisions of clause 10CC are not applicable, provisions of
clause 10C will become applicable.

Clause 10CC

Payment due [If the prices of materials and/or wages of labour required for execution of the work
to increase, the contractor shall be compensated for such ingfease™ag per provisions
Increase/ detailed below and the amount of the contract shall accordingly be vaxied, subject to
Decrease in  [the condition that such compensation for escalation il prices and wages shall be
Prices / available only for the Work done during the stipula ed pefiodh of the contract
Wages \
(excluding
material
covered
under
clause 10CA)
after Receipt
of

Tender for
works.

shall be with respect to the cost of work done as per bills paid during the three
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calendar months of the said quarter. The date of submission of bill by the contractor
to the department shall be the guiding factor to decide the bills relevant to the

time of completion of the work, the last period for §
3 months, depending on the actual date of completi

- VW = W*(1/100)*[Cp *(Ci -Co )/Co + Lo
CMo +EMp *(EMI -EMo )/EMO +Fp * (FI -Fo

- Civil component of other construction materials,
E & M component of construction materials

OL (Diesel) component

Reinforcement steel bars/TMT bars/structural steel (including strands and
les) component

p - Bitumen component
Indices for various components of materials &labour to be used for the purpose of

AAI CIO NIL GCC 39



Clauses of Contract

this Clause are defined as under:
Co = Wholesale Price Index for Pozzolana Cement published b
Economic Adviser, Ministry of Industry & Commerce valid
date of receipt of tender including extension, if any.

published by AAI
CM; = Price Index for civil ¢

by AAL
EM; = Prlce Index for

will become applicable.

office of the
sonth of last

¥peed Diesel) published by office of the
& Commerce for the period under

CLAUSE 10D

Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work, etc. as AAI property and such materials shall be
AAI disposed-off to the best advantage of AAI according to the instructions in writing
Property issued by the Engineer-in-Charge

AAI
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CLAUSE 11

=

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract. The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods of construction.

CLAUSEI12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as here after provided.

12.1

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.

AAI
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Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial

substitution or in lieu of items of work in the contract), the rate for the

agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(i) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated
as works relating to foundation unless & otherwise defined in the contract:

1. For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

ii.  For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

iii.  For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.

AAI
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iv.  For roads, apron, runway &taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto
1.2 meters above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13
Foreclosure of | If at any time after acceptance of the tender or during the progress of work the
contract due purpose or object for which the work is being done changes due to any
to supervening cause and as a result of which the work has to be abandoned or

Abandonment | reduced in scope the Engineer-in-Charge shall give notice in writing to that
or Reduction effect to the contractor and the contractor stating the decision as well as the
in cause for such decision and the contractor shall act accordingly in the matter.
Scope of Work | The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14
Carrying out | a. If contractor:
part Work at i. At any time makes default during currency of work or does not execute
risk & cost any part of the work with due diligence and continues to do so even after a
of contractor notice in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the

execution of the work or the performance of the contract.

CLAUSE 15
Suspension i. The contractor shall, on receipt of the order in writing of the Engineer-in-
of Work Charge, (whose decision shall be final and binding on the contractor) suspend

the progress of the works or any part thereof for such time and in such manner

as the Engineer-in- Charge may consider necessary so as not to cause any

damage or injury to the work already done or endanger the safety thereof for

any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.

AAI
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

b. If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30days.

c. If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAI, he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio | The contractor shall not be entitled to claim an
n in case of losses suffered by him on acgeurt/of

delay due to Schedule ‘B’ where s
late supply of | wagons, force majeurg

stipulated
material by This clause 15 A will 1,
AAL for issue by AAL
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CLAUSE 16

AN

=

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-In-Charge, his authorize subordinates in charge of the
work and all the superior officers, officer of the Quality Assurance Unit of the
AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-Charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within Twelve months of the completion of the work
from the Engineer-In-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F° may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months after a
certificate final or otherwise of its completion shall have been given by the

AAI
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineering-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of Twelve months after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

CLAUSE 18

Contractor The contractor shall provide at his own cost all materials (except such special
to Supply materials, if any, as may in accordance with the contract be supplied from the
Tools & Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.
Plants etc. in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of | In every case in which by virtue of the provisions sub-section(i) of Section 12, of
Compensatio | the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to

n a workman employed by the contractor, in execution of the works, AAI will
paid to recover from the contractor, the amount of the compensation so paid, and,
Workmen without prejudice to the rights of the AAI under sub-section(2) of Section 12, of

the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contract or otherwise. AAI shall not be bound to
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contest any claim made against it under subsection (1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B

Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a

Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI

Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.

CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of

Contractor the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non-execution of the work.

CLAUSE 19A

| | No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of Payment of wages:

wages i The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorizedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

——

ii

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made there under from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.

AAI
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-in charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage—leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — IX and X, and the same shall be kept at the
place of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”)
the Engineer-in-Chargeshallhavepowertogivenoticeinwritingtothecontractor

(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost
of the contractor (s).
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CLAUSE 19H

bathing and
the camp. These

e contractor shall ensure that throughout the
e roofs remain water —tight.

back ¢onstruction will be allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provided.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall decide for the removal of the
excreta through the Municipal Committee / authority and inform it about the
number of labourers employed so that arrangements may be made by

such Committee / authority for the removal of excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.
vi. Drainage

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service center, to apprise the residents about the same.

CLAUSE 191J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor. However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or

before construction and delivery.

CLAUSE 19K

Employment | The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
of skilled / who are qualified and possess certificate in particular trade from CPWD Training
semiskilled Institute / Industrial Training Institute/National Institution of Construction
workers Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi-skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the

list of qualified tradesmen along with requisite certificate from recognized
Institute to Engineer in charge for approval. Not with standing such approval, if
the tradesmen are found to have inadequate skill to execute the work of
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19L
Registration | The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer
and ESIC paid by the contractor shall be reimbursed by the Engineer-in-charge to the
contractor on actual basis. The verification of deployment of labour will be done
through biometric attendance system or any other suitable method by the Engineer
in Charge. The applicable and eligible amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed there under and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
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CIO NIL

GCC 55



Clauses

of Contract

AN

A

CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Employees Provident
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident Funds
Fund (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended from time to
&Miscellaneous | time and rules framed there under. Some of the provisions are given below:
Provision Act | a. The contractor shall intimate his PF Account Code No. allotted by Regional PF
1952/Jammu Commissioner and ESI Registration No. allotted by ESI Corporation after award
& Kashmir of work and shall continue to have valid PF Account Code No. and ESI
Employees Registration No. till actual completion of the contract.
Provident b. The contractor shall provide a list of contract Workers engaged for contract
Funds (and work along with their PF Account No. & ESI Registration No.
Miscellaneous | c. The contractor by 20th of every month shall provide a monthly statement

s Provisions)
Act, 1961and
State
Insurance
(ESI) Act, 48.

showing recoveries of contribution and proof of remittance of provident fund
contribution to RPFC and ESI contributions to ESI Corporation in respect of
Workers engaged in contract work.

The contractor shall provide copies of PF & ESI challans of monthly
contributions in respect of contract workers engaged for contract work on month
to month basis.

AAI reserves the right to withhold minimum amount as detailed under, from the

running account payments, if PF / ESI contributions are not paid by the contractor
and proof to that effect have not been produced regularly on due dates. To
withhold 3% for building work & 1.5% for road/pavement work of the total
amount of work done during the period considered.

ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

CLUASE 21

Work not to
be sublet.
Action in
case of
insolvency

The contract shall not be assigned or sublet without the written approval of
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.

CLUA

SE 22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

AAI
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CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the
Constitution | constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be

be intimated | obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25
Dispute Dispute Resolution Clause
Resolution  |All disputes or differences which may arise out of or in connection with or
Mechanism  jincidental to the Agreement(s) including any dispute or difference regarding
and‘ . the interpretation of terms and conditions of any clause(s) thereof shall be
Arbitration

dealt with as provided hereinafter:
i. Through Mediation: All dispute(s), at the first instance, shall be referred
to the Mediation Committee of Independent Experts (MCIE) or individual
mediator for mediation as per AAI Mediation Policy and applicable laws. All
cost of mediation, shall be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not
resolved within 120 days of reference to the Mediation, then the aggrieved|
party may invoke arbitration through sub para (ii) within 30 days from the
date of receipt of Partial Settlement Agreement or Failure Report.

ii. Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub
Para (i) above, the unresolved dispute(s), on invocation by the aggrieved
party shall be referred for adjudication by arbitration.

a. When the amount involved is above 25 crores, adjudication shall be]
made by Arbitral Tribunal comprising of 03 arbitrators. Each party to
appoint one arbitrator and the two appointed arbitrators shall appoint the
Presiding Arbitrator.

b. When the amount involved is Rs. 25 Crores and below shall be
referred to a Sole Arbitrator to be appointed by Chairman/Member, AAI,
after obtaining consent of the other party, as per format annexed at Annexure
‘A

(Unless the contract has already been repudiated or terminated, the parties
shall, in every case, continue to proceed to perform their respective
obligations under the agreement.

Arbitration proceedings shall be conducted in accordance with the provisions
of the Arbitration and Conciliation Act, 1996, as amended from time to time.
Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the
Arbitration & Conciliation Act, 1996 and shall be borne by both the parties
equally.

No dispute shall be referred for resolution under this clause through
arbitration in matters for which eviction & recovery procedure is provided
under Chapter -VA of the Airports Authority of India Act, 1994.

AAI
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Annexure ‘A’
Format Consent Letter Dispute Resolution Clause- Para 2 ii (b)

To,
The Chairman/Member/Regional Executive Director,
IAirports Authority of India

SUB: Request for appointment of arbitrator under Clause --------------- of the
----------------- agreement dated for
Sir/Madam,

1. Westatethat ~~ (contractor/agency) was awarded
work/concession of at ---- - ---Airport/ (other location) of Airports Authority
of India through Award Letter dated

2. Disputerelatedto  arose between us (contractor/agency) and
AAL

3. On___ (date), dispute was referred to Mediation as per AAI Mediation
Policy and any settlement on the following claims/disputes was not reached
between the parties:

(1)

(i)

(iii)

4. A concise statement along with claim in respect of each of such disputes is
attached herewith.

5. In view of the above, we invoke arbitration under clause ~ ofthe
| agreement between us and AAI and as per proviso to Section-12(5)
of the Arbitration & Conciliation Act, 1996, we hereby agree and request the
Chairman/Member/Regional Executive Director AAI to appoint arbitrator
from AAI's panel of arbitrators.

6.1/ We also give my/ our consent for appointing any of an arbitrator from
AAJ's

approved panel of arbitrators, as per paragraph-S above.

Thanking you,

(Authorized Signatory of )

CLAUSE 26

Contractor to | The contractor shall fully indemnify and keep indemnified the Chairman AAI
indemnify against any action, claim or proceeding relating to infringement or use of any
AALI against patent or design or any alleged patent or design rights and shall pay and royalties
Patent Rights | which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.
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CLAUSE27
Lump sum When the estimate on which a tender is made, includes lump sum in respect of
Provisions parts of the work, the contractor shall be entitled to payment in respect of the
in Tender items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contract or with regard to any sum or sums payable to
him under the provision of the clause.
CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i.  Whenever any claims for payment of a sum of money arises out of or under
the contract or against the contractor, the Engineer-in-Charge or the AAI shall
be entitled to withhold and also have a lien to retain such sum or sums in
whole or in part from the security, if any deposited by the contractor and for
the purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by
the competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable

To any partner/ limited company as the case may be, whether in his individual

AAI
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capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract, etc., to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A
Lien in respect | i. Any sum of money due and payable to the contractor (including the security
of claims in deposit refundable to him) under the contract may be withheld or retained by
other Contracts way of lien by the Engineer-in-Charge or the AAI or any other contracting

person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

ii. It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30
Employment of | i. The contractor shall not employ coal mining or controlled area labour falling
coal mining or under any category whatsoever or in connection with the work or recruit
controlled area labour from area within a radius of 32 km (20 miles) of the controlled area.
labour not Subject as above the contractor shall employ imported labour only i.e.,
permissible deposit imported labour or labour imported by contractors from area, from

which import is permitted.

ii. Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the
labour by the contractor.

iii. The contractor shall immediately remove any labourer who may be pointed
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out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in
this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.

CLAUSE 31
Unfiltered The contractor(s) shall make his/their own arrangements for water required for
water supply the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

i. That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

ii. The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor(s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A

Departmental Water if available may be supplied to the contractor by the department subject to

water supply, if | the following conditions:-

available i. The water charges @1% shall be recovered on gross amount of the work
done.

ii. The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

iii. The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water | i. Where there is no piped water supply arrangement and the water is taken by the
arrangements contractor from the wells or hand pump constructed by the AAI, no charge
shall be recovered from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does not interfere with
the normal use for which the hand pumps and well are intended. He will also
be responsible for all damage and abnormal repairs arising out of his use, the
cost of which shall be recoverable from him. The Engineer-in-Charge shall be
the final authority to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

CLAUSE33

Return of Notwithstanding anything contained to the contrary in this contract, where any
Surplus materials for the execution of the contract are procured with the assistance of
materials AAI either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
of the license or permit and/or for criminal breach of trust, be liable to AAI for

all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE34

Hire of plant & | i. The Contractor shall arrange at his own expense all tools, plant, machinery and

Machinery equipment (hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AAI over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions here under for issue of T & P shall also be applicable to such T&P
as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.
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iii.

iv.

-

V.

Vii.

viii. The contractor shall release the plant and machinery every seventh day for

iX.

. The hire charges shown above are for each day of 8 hours (inclusive of the one

.Hire charges will include service of operating staff as required and also supply

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
Programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in supply
by the department.

The hire charges shall be recovered at the prescribed rates from and inclusive
of the date the plant and machinery made over upto and inclusive of the date of
the return in good order even though the same may not have been working for
any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
considering half a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the
decision of the Executive Director (Engg) /General Manager (Engg) shall be
final and binding on the contractor.

hour lunch break) or part thereof.

of lubricating oil and stores for cleaning purposes. Power fuel of approved
type, firewood, kerosene oil etc. for running the plant and machinery and also
the full time chowkidar for guarding the plant and machinery against any loss
or damage shall be arranged by the contractor who shall be fully responsible
for the safeguard and security of plant and machinery. The contractor shall on
or before the supply of plant and machinery sign an agreement indemnifying
the Department against any loss or damage caused to the plant and machinery
either during transit or at site of work.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one-hour lunch break. In case of an urgent work however, the
Engineer-in charge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half
an hour and above will be charged as one hour and a period of less than half
an hour will be ignored.

periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed in servicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
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case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issue rate.

xii. The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

xiii. The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

xiv. In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35
Condition i.  The contractor undertakes to make arrangement for the supervision of the
relating to use work by the firm supplying the tar or bitumen used.
of asphaltic ii. The contractor shall collect the total quantity of tar or bitumen required for
materials the work as per standard formula, before the process of painting is started

and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorised changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAI, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.
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iii. The contractor shall be responsible for rectifying defects noticed within a year
from the date of completion of the work and the portion of the security deposit
relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees
i.  The contractor shall provide all necessary superintendence during execution
of the work and all along thereafter as may be necessary for proper fulfilling
of the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording/checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Engineer—in—Charge shall have full powers
to suspend the execution of the work until such date as suitable other
technical representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) along with every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer—in—Charge.

ii. The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

iii. The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due
to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
R.O yalty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee . :
CESS, fee, royalty charges etc. levied under any statute but exclusive of
payable by .
GST for all the items
Contractor

b. However, GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.

c. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.
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CIO NIL GCC 67



Clauses of Contract

AN

=

2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAI The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority in
the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction from
his bills any difference in statutory taxes/royalty and penalty proposed by
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

3. License fee for land

a. Land/space (Paved/Unpaved/Covered-AC or Non-AC), to the extent
allotted to contractors during execution of work for the purpose of
installation of plants, labour camps, cement godown, site office, stacking
of materials shall be provided at free of cost upto defect liability period/
Maintenance period.

b. A security deposit at the rate of Rs 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit same shall be deducted from 1* Running Account Bill.

c. Such security deposit shall be released only after allotted land has been|
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge. If contractor fails to vacate the allotted land/space (Paved
Unpaved/ Covered-AC/ Non-AC) after Defect Liability Period
Maintenance period of the work shall be charged as per prevailing license
fee of the airport plus 25% penalty over that.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute applicable on last stipulated
date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate of
GSI Building and Other Construction Workers Welfare Cess or any tax, levy o
Cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.
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Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.
2. The contractor shall keep necessary books of accounts and other documents for|
the purpose of this condition as may be necessary and shall allow inspection of]
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAI. Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and
grandparents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSEA41

No any officer
in Department

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of

of Engineering | contractor for a period of one year after his retirement from AAI service without
to work as the prior permission of AAI in writing. This contract is liable to be cancelled if
contractor either the contractor or any of his employees is found at any time to be such a
within one year | person who had not obtained the permission of AAI as aforesaid, before
of retirement submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)
Integrity Pact Signing of Integrity Pact (As per Appendix-V) is mandatory for every
and bidder/contractor if provided so in Schedule F.
Independent All tenderers shall have to submit an undertaking as per Appendi long with
External
Monitor.

a. Signing of Integrity Pact is mandatory for £vg

mentioned in NIT.
b. The Bidder/contractor shall

over from the contractor damages equivalent to 5% of
alue or the amount equivalent to Security Deposit or

Conftractor against whom an action for violation of its commitments
and obligations has been taken earlier again commits a violation, the
Authority is entitled to debar such contractor for future tender/
contract processes for a period as deemed fit.

A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations /suggestions
that no reasonable doubt exists in the matter.
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Clause 41 (b)

Code of No official of AAI or a bidder shall act in contravention of the codes which includes

Integrity (i) prohibition of

(a) Making offer, solicitation or acceptance of bribe, reward or gift or any|
material benefit, either directly or indirectly, in exchange for an unfair
advantage in the procurement process or to otherwise influence the
procurement process.

(b) Any omission, or misrepresentation that may mislead or attempt to mislead
so that financial or other benefit may be obtained or an obligation avoided.

(¢) Any collusion, bid rigging or anticompetitive behavior that may impair
the transparency, fairness and the progress of the procurement process.

(d) Improper use of information provided by the procuring entity to the
bidder with an intent to gain unfair advantage in the procurement process or for
personal gain.

(e) Any financial or business transactions between the bidder and any official of the
procuring entity related to tender or execution process of contract; which can
affect the decision of the procuring entity directly or indirectly.

(f) Any coercion or any threat to impair or harm, directly or  indirectly, any party
or its property to influence the procurement process.

(g) Obstruction of any investigation or auditing of a procurement process.

(h) making false declaration or providing false information for participation in a
tender process or to secure a contract;
(i1) Disclosure of conflict of interest.
(iii) Disclosure by the bidder of any previous transgressions made in respect
of the provisions of sub-clause (i) with any entity in any country During the last three
years or of being debarred by any other procuring entity.
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CLAUSE42
Return of i.  After completion of the work and also at any intermediate stage in the event
material and of non-reconciliation of materials issued, consumed and in balance — (see
recovery for Clause 10), Theoretical quantity of materials issued by the AAI for use in the
excess material work shall be calculated on the basis and method given here under;
issued. a. Quantity of cement & bitumen shall be calculated on the basis of

quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any
item is executed for which standard co-efficient for the consumption of
cement or bitumen are not available in the above mentioned schedule /
statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.IL/M.S. sheets it shall be 10%), such
determination & comparison being made diameter-wise &category-wise.

d. For any other material as per actual requirements.

ii.  Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorised variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to
the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as
per the Annexure of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the contractor. For
non scheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used,
shall be final and binding on the contractor.

g.  The said action under this clause is without prejudice to the right of the AAI
to take action against the contractor under any other conditions of contract
for not doing the work according to the prescribed specifications.

h. For materials brought by the contractor for use in item of work at site,
similar theoretical consumption shall be prepared and submitted to the
Engineer-in-Charge for verification. If it is found that material consumed in
the work is less than the theoretical consumption after taking into account
permissible minus variation, the recovery for corresponding material shall be
effected as per rates specified in schedule ‘F’ under Clause 42.
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Compensation

during war
like situations
/act of
terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued there under from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.
CLAUSEA45
Release of Security Deposit of the work shall be refunded if no labour complaint has been

security deposit
after labour
clearance

received from the labour officer till the due date of its payment. If a labourer
complaint is received during in this regard to the contractor, withheld the amount
required to settle the complaint from his security deposit and refund the balance
amount.

AAI

CIO NIL GCC 73




Clauses of Contract }ik“*

CLAUSE 46
Contractor’s i.  From commencement to completion of the Works, the Contractor shall take
Liability and full responsibility for the case thereof and for taking precautions to prevent
Insurance of loss or damage and to minimize loss or damage to the greatest extent
Works possible and shall be liable for any damage or loss that may happen to the

Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

ii. In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI's T & P,
articles and/or materials as may be directed,;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

iii. Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss or damage.

iv. Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts, the contractor at his own cost shall insure
,in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipment’s to their full value brought
on to the site by the contractor.

v. The Contractor shall indemnify and keep indemnified AAI against all losses
and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and
maintenance of Works and against all claims, demands proceedings, damage
costs, charges and expenses whatsoever in respect of or in relation thereto.

vi. Before commencing execution of the work, the Contractor shall, without in
any way limiting his obligations and responsibilities under this condition,
insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of
Rs.1.00 lakh with unlimited number of occurrences (including any employee
of AAI) by or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages
or compensation under the provisions of Payment or Wages Act,1936,
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Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,
1923 or any modification thereof or any other law relating thereto.

viii. All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

ix. The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

x.  The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

xi. The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
to AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the
Engineer-in-charge.

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance which
he/they may be required to effect under the terms of the Contract then and in
any such case AAI may, without being bound to, effect and keep in force
any such insurance and pay such premium or premiums as may be necessary
for that purpose and from time to time deduct the amount so paid by AAI
from any moneys due or which may become due to the Contractor or recover
the same as a debt due from the Contractor.

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub-contractor for workers employed by them.

CLAUSE 47
Composite i. The tenders haye
Contract and construction aj
responsibilities criteria shall b
of main agency agency meeti e e
execution of cornpos1te work However the agency shall be allowed to
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ii.

iil.

criteria individually.
The main contractor shall be permitted to execute only

specified in the PQ criteria.
Main contractor will associg

iv.
efience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.

Composite This clause is applicable for the works for which the estimated put to
contract- tender is more than Rs.500.00 crores.
Tripartite 1.
agreement

il.

iii.

iv.

composite
contract

Conditions of

11.

iil.

3s per terms and
¢ first installment
alue of work which
shall be execute subsequent mobilization

advances g

The security-deposit shall be deducted from the running bills of main

AAI
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contractor after adjustment of full earnest money.
iv. Main contractor shall be responsible for comp

on the main contractor only

v. The coordlnatlon meetin

gatain contractor as well as associated agency shall
be responsible forrectification of deficiencies noticed in specialized work.

Payment i. It will be the responsibility of main contractor to finalj
Conditions for the execution of works covered under all subhe
Composite tripartite agreements signed as per NIT requ
Contract main contractor shall not be paid for vg

¢ expert agencies for

agencies concerned.
ii. The main contractor must f]

Clause 48

Escrow
Account

Mobilization advance for mobilizatio
machinery shall be credited direct]y
contract through bank transfer g y .
agency shall be able to utilize 2: hority) of each
installment of mobiliza expenses like
construction of site 0 2 ipment and other minor

iil. Payment reg

for balanceY59

iv. The Contractor shall submit his proposal to the Engineer-in-
Charge/Authyrity for utilization of funds made available by AAI (75%
against each RX bill)
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a. Name of agency for whom payment is proposed to be released.

intends to release payment.

Nature of advance payment if4

d.

Vi.

left"at the disposal of the contractor.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than Y4
to 1 (% horizontal and 1vertical).

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90cm.(3ft.)

5. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % *) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least 4 for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of Defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

6. a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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b. Safety Measures for digging bore holes:-

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v.  After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level;

7. Demolition — Before any demolition work is commenced and also during the progress of the

work,
i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

e)

g)
h)

)
k)

D

0)

p)

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.
The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non-sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non-sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

c)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

9.  An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

i)
ii)

White lead, sulphate of lead or product containing these pigments, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

10. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

13.  All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14.

15.

16.

These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or

Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FORWORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

3. FIRST-AIDFACILITIES

(1) At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

(i1) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

(a) For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

1. 6 small sterilized dressings

2. 3 medium size sterilized dressings

3. 3 large size sterilized dressings

4. 3 large sterilized burn dressings

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

7. 1 snakebite lancet.

8. 1 (30 gms) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. Icopy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution.

(b) For work places in which the number of contract labour exceed 50. Each first-aid box

shall contain the following equipment’s.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration

indicated on the label.

8. 1 roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms) bottle of potassium permanganate crystals.

11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

13. A bottle containing 100 tablets (each of 5 gms) of aspirin.

Nk =
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14.  Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the workplace.

(vi) aperson in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

4. DRINKINGWATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHINGFACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES ANDURINALS

1) Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25females.
b)  Where males are employed, there shall be at least one latrine for every 25males.

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one for
every 50 thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case maybe.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7.  PROVISION OF SHELTER DURINGREST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause1 9H
(i) a,b &c.

ii) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iil) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bedroom.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed50.

v)  The use of the rooms earmarked as creches shall be restricted to children, their attendants
and mothers of the children.
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9. CANTEENS

vi)
vii)

viii)
iX)
xi)

Xii)

xiii)

Xiv)
XV)

XVi)

XVii)

In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred or
more are ordinarily employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be
lime washed or colour washed at least once in each year. Provided that the inside walls of
the kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at
a time.

The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square meter (10 sft) per
diner to be accommodated as prescribed in sub-Rule(ix).

(a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule (ix).

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely:-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments

provided for the canteen.
The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.
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10. ANTI-MALARIALPRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS
AAI may, from time to time, add to or amend these rules and issue directions - it may

consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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AIRPORTS AUTHORITY OF INDIA
Contractor’s Labour Regulations
1. SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

2. DEFINITIONS

(1) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature: or

¢) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(i) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.
i1) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per Appendix
XTI,
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5. PAYMENT OFWAGES
(1) The contractor shall fix wage periods in respect of which wages shall be payable.
(i1) No wage period shall exceed one month.

(i)  The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

@iv) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

%) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

(vii))  All wages shall be paid in current coin or currency or in both.

(viii)  Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act1956.

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. Y SRR ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES

(1) The wages of a worker shall be paid to him without any deduction of any kind except the
following:
a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

(i1) No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XX.
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(iii)  No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

%) No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

7. LABOUR RECORDS

(1) The contractor shall maintain a Register of persons employed on work on contract in Form
XTI of the CL(R&A) Central Rules 1971 (Appendix-XII)
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix XIII).
(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix XIV)
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(©) Sex

(d) Age

(e) Nature of accident and cause of accident

6)) Time and date of accident

(2) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

(1) Period of treatment and result of treatment

) Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

Q) Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(0) Remarks

%) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971(Appendix-XXI).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XX)

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971(Appendix-XXII)

(vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971(Appendix-XXIII)

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971(Appendix-XXIV).

8. ATTENDANCE CARD-CUM-WAGESLIP

(1) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-XVIII)

(i1) The card shall be valid for each wage period.

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.

(iv) The card shall remain in possession of the worker during the wage period under reference.
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) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker (Appendix-
XIX).

10. SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

11. PRESERVATION OF LABOURRE CORDS
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY
The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

13. REPORT OF LABOUROFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe.

14. APPEAL AGAINST THE DECISION OF LABOUROFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER

(1) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:

a) An officer of a registered trade union of which he is a member.
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c) Where the employer is not a member of any registered trade union, by an officer of a

registered trade union, connected with the industry in which the worker is employed or by any

other workman employed in the industry in which the worker is employed.

(i1) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in

Clause(a) is affiliated.

c) Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by

any other employer, engaged in the industry in which the employer is engaged.

(iii))  No party shall be entitled to be represented by a legal practitioner in any investigation or

enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour

Officer or any other person, authorised by the Central Government on his behalf.

17. SUBMISSION OFRETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on

any question as to the application/interpretation or effect of those regulations the decision of

the General Manager (Engg.) concerned shall be final.
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APPENDIX- I

FORM OF PERFORMANCE SECURITY (GUARAN
Bank Guarantee Bond/Insurance Surety Bond

1. In consideration of the Chairman, AAI (hereinafter called “
terms and conditions of the

[hereinafter called the said contractor(s)] for the work'......\.\......Z..........\.....

2.
3. money So
¥/ In any suit or
bility under this
dger this bond shall be
4,
5.
6.
7. (Indicate the name of the bank/Insurer) lastly undertake not to
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revoke this guarantee/Surety Bond except with the previous consent of AAI in writing.

discharged.

In presence of

Witness
1.
2.

For and’on behalf of (The

e &\Designation
orization No.

above Guarantee/Insurance surety
ofid is accepted by Airports Authority of
ndia. For and on behalf of Airports
Authority of India

Signature

Name
Designation____
Dated

Note: * Date of validity should be schedule
date of completion + Six months.
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APPENDIX-II

To

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B]

The Airports Authority of India

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement No. .............ccoeveenennnn. dated.......ccecevenennee. made
between.......... and AAI in connection with the work of............c.coccvveiiniinninennnn, (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
RS.ooiiii, (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors
contained in the said Contractor. We, the... .................... bank (hereinafter referred to as “ the
said Bank” and having our registered office at ..........ccoccevveveniennnne. do hereby undertake and

agree to identify and keep indemnified AAI from time to time to the extent of

Rseoiiii (Rupees......cccoevecrvecveiieieenne only) against any loss or damage, cost,
charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on

demand and without demur to the extent aforesaid.

WE et Bank, further agree that AAI shall be the sole judge of and

as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on

us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract, i.e.
....... (date) or from the date of cancellation of the said contract, as the case may be, unless a
notice of the claim under this Guarantee has been served on the Bank before the expiry of the
period in which case the same shall be enforceable against the Bank notwithstanding the fact,

that the same is enforced after the expiry of the said period.
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAI of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of
Dated this Day of

WITNESS
1.

2.

For and on behalf of (The Bank)
Signature
Name & Designation

Authorization No.

Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature
Name
Designation
Dated
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APPENDIX-III

INDENTURE FOR SECURED ADVANCES
(Referred to in paragraphs 10B)

(For use in cases in which the contract is for finished work and the contractor has entered into an
agreement for the execution of a certain specified quantity of work in a given time)
THIS INDENTURE made the..................... day of ...l 20....... BETWEEN
.............................. (hereinafter called the Contractor which expression shall where the context so
admits or implies be deemed to include his executors administrators and assigns) of the one part and the
CHAIRMAN Airports Authority Of India (hereinafter called the Chairman which expression shall where
the context so admits or implies be deemed to include his successors in office and assigns) of the other
part. WHEREAS by an agreement dated............................. (hereinafter called the said agreement) the
Contractor has agreed AND WHEREAS the Contractor has applied to the Chairman that he may be
allowed advances on the security of materials absolutely belonging to him and brought by him to the site of
the works the subject of the said agreement for use in the construction of such of the works as he has
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and
other charges) AND WHEREAS the Chairman has agreed to advance to the Contractor the sum of Rupees
................................................. on the security of materials the quantities and other particulars of
which are detailed in Accounts of Secured Advances attached to the Running Account Bill for the said
works signed by the Contractor on .............ccoevviiiiiniiiiniiininnanns. and the Chairman has reserved to
himself the option of making any further advance or advances on the security of other materials brought by
the Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of
the said agreement and in consideration of the sum of Rupees ....................o.ooiiiinnn. on or before
the execution of these presents paid to the Contractor by the Chairman (the receipt whereof the Contractor
doth hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid the
Contractor doth hereby covenant and agree with the Chairman and declare as follows: -
(1) That the said sum of RUPEES .....c.ocoviiiiiiiiiiiii e, so advanced by the
Chairman to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be
employed by the Contractor in or towards expediting the execution of the said works and for no other
purpose whatsoever.
(2) That the materials detailed in the said Account of Secured Advances which have been offered to and
accepted by the Chairman as security are absolutely the Contractor’s own property and free from
encumbrances of any kind and the contractor will not make any application for or receive a further advance
on the security of materials which are not absolutely his own property and free from encumbrances of any
kind and the Contractor indemnifies the Chairman against all claims to any materials in respect of which an
advance has been made to him as aforesaid.
(3) That the materials detailed in the said Account of Secured Advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter called
the said materials) shall be used by the Contractor solely in the execution of the said works in accordance
with the directions of the Engineer-in-Charge of the project (hereinafter called the Engineer-in-Charge) and
in the term of the said agreement.
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in construction
as aforesaid
the said materials shall remain at the site of the said works in the Contractor’s custody and on his own
responsibility and shall at all times be open to inspection by the Engineer-in-Charge of the project or any
officer authorised by him. In the event of the said materials or any part thereof being stolen, destroyed or
damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the
Contractor will forthwith replace the same with other materials of like quality or repair and make good the
same as required by the Engineer-in-charge.
(5) That the said materials shall not on any account be removed from the site of the said works except with
the written permission of the Engineer-in-Charge of the project or an officer authorised by him on that
behalf.
(6) That the advances shall be repayable in full when or before the Contractor receives payment from the
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Chairman of the price payable to him for the said works under the terms and provisions of the said
agreement. Provided that if any intermediate payments are made to the Contractor on account of work done
than on the occasion of each such payment the Chairman will be at liberty to make a recovery from the
Contractor’s bill for such payment by deducting there from the value of the said materials then actually
used in the construction and in respect of which recovery has not been made previously, the value for this
purpose being determined in respect of each description of materials at the rates at which the amounts of
the advances made under these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or observance in any
respect of any of the terms and provisions of the said agreement or of these presents the total amount of the
advance or advances that may still be owing to the Chairman shall immediately on the happening of such
default be repayable by the Contractor to the Chairman together with interest thereon at twelve per cent
per annum from the date or respective dates of such advance or advances to the date of repayment and with
all costs charges, damages and expenses incurred by the Chairman in or for the recovery thereof or the
enforcement of this security or otherwise by reason of the default of the Contractor and the Contractor
hereby covenants and agrees with the Chairman to repay and pay the same respectively to him
accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the Chairman of the
said sum of RUPEES ........cooviiiiiiiiiiiiiiiiiee and any further sum or sums advanced as
aforesaid and all costs charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement and
without prejudice to the powers contained therein if and whenever the covenant for payment and
repayment herein before contained shall become enforceable and the money owing shall not be paid in
accordance therewith the Chairman may at any time thereafter adopt all or any of the following courses as
he may deem best :- (a) Size and utilize the said materials or any part thereof in the completion of the said
works on behalf of the Contractor in accordance with the provisions in that behalf contained in the said
agreement debiting the Contractor with the actual cost of effecting such completion and the amount due in
respect of advances under these presents and crediting the Contractor with the value of work done as if he
had carried it out in accordance with the said agreement and at the rates thereby provided. If the balance is
against the Contractor he is to pay same to the Chairman on demand. b) Remove and sell by public auction
the seized materials or any part thereof and out of the moneys arising from the sale retain all the sums
aforesaid repayable or payable to the Chairman under these presents and pay over the surplus (if any) to the
Contractor. (¢) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the said agreement.

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said
advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been herein before expressly
provided for the same shall be finally resolved as per provisions of clause 25 of the contract.

In witness whereof the said ........................ and ... by the order and under the
direction of the Chairman have hereunto set their respective hands the day and year first above written.
Signed, sealed and delivered by..................oooii. the said contractor in the presence of

Signature ..............ooeiiinin,

WiItness NAMe «...o.ouiiiiiitii e

Address ......coveiiiiiiiiin,

Signed by.........coveviiiiiiinnnn

by the order and direction of the Chairman in the presence of

Signature ..............coeieninnnn.

WiItness NAMe «...o.vuiiiiitii e
Address ......ooooiiiiiii,

AAI CIO NIL GCC 99



A

Various Formats to be maintained (Appendix ) 7nkﬂ_;

APPENDIX-1V

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performanece-Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues

without any reference /consent /notice from me / our side and the bank is fully discharged by
making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:

AAI CIO NIL GCC 100



Various Formats to be maintained (Appendix ) T‘!‘kﬂ_;

APPENDIX -V

INTEGRITY PACT

The integrity pact shall be signed by both the parties in the following fo

corrupt practiges and the Authority will commit to prevent corruption, in any form, by
its offigials”by following transparent procedures. The parties hereto hereby agree to
enter intg this Integrity Pact and agree as follows:
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1.1

12

13

14

21

22

Commitments of the Authority;

AAI

CIO NIL
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forbearing to show favour or disfavour to any person in relation to the contract or
any other contract with the Authority.

23 The Bidder / Contactor has not entered and will not enter with Other bidde
any undisclosed agreement or understanding, whether formg
applies in particular to prices, specification, certificatiop

24
25

26

27

28

29

210

211
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ii)  If he comes to know of any unethical or illegal payment/benefit.

212 The Bidder/Contactor commits to refrain from givin,

213
commit any of the actions mentioned above
214 If the Bidder/Contractor or any employg
acting on behalf of the Bidder/ Cordtractor’
relative of any of the officers of the
an officer of the Authority has fipahcial interest/stak:
firm, the same shall be discloged\b
tender. The term ‘relative’
the Companies Act1956.
215
216
3.
3.1
32 if it makes incorrect statement on this subject,
der process or the contract, if already awarded,
on and he may be considered for debarment for
33 : Bidder/Contractor undertakes to get this Pact signed by the subcontractor
/hose value of the work contribution exceeds Rs 0.5 Cr
point five Cr.) and to submit the same to the Authority along-with
3.4. That spb-contractor(s)/ associate(s) engaged by the Contractor, with the approval
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3.5

3.6

5.1

sign this Pact by the Contractor, and the same will be submitted to the Authority
O

Earnest Money, Security Deposit, Bs
other mode and its validity i
Guarantee/Bond.

payment could also be utilized to recover the aforesaid sum and interest.
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v)  To en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the~payments,
already made by the BUYER, along with interest.

prevention of corruption.
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54 That if the Bidder/Contractor applies to the Authority for premature revocation of

55 That a transgression is considered to have occy
satisfied with the available documents and ew
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to discontinue or heal the violation, or to take other relevant action. The

this, the Monitor(s) has no right to demand from the parties the
specific manner, refrain from action or tolerate action.

7.6

7.7

7.8

7.9

10.

10.1

10.2

represdptatives.
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11.

11.1

11.2.

11.3

12.

13.

Pact duration (Validity)
That this Pact comes into force when both the partigs\ have signed it. It expires for the

Contractor 12 months after the final payment undér the respective contract, and for all
other Bidders 3 months after the contract is awargded.

their original intentions.

Company Code of Conduct

AR
Bidder

CHIEF EXECUTIVE OFFICER
Witness

1

S
%
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Work Diary
PART - A

1. Name of WOTrK.....ccooceieiin i e e .
2. Contract Agreement NO .....ccoveevvvcceerviencnce e L L e
3. Date of Acceptance .......cccoeeeveceenceeninneveeneonnnnnnnennen e e L
4. Name and Registered address of Confractor........{ oo hvrein b
5. Contract Sum and /or percentage
6. Period of Contract........cccoeeeeppernvencdeee G b
7.
8.
0.
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Work Diary
PART - B
DAILY RECORD
1. Weather
2. Workers engaged by Contractor
Skilled UnsKilled( \
Category No | Category | No | Category Cat%m\ir \ \ \ No
/\o
Concreter Pavior Glazier
Bricklaye Tiller
r Phiimber
Painter Mazdoor (man
Mason
Polisher azdgOr (wpmen)
Carpenter
zdpor (bpy)
Joiner

3. Important materials
stated).

&\gh\X)n site wi

V

approximate quantities (re e% if any, to be

Schedule ‘B’ mat 1als

Con ac or sm terl

Re]\gct}\ons

Materials Quant}\ty

ate 1al

Quanfity

Mat\(sriéls

Quantity

\

AL

4. Details p\an e&il Tén\

ransport working on site.

Ll

i

Contractor’s T&P equipment &

transport
r Quantlty Remarks regarding
eg rding breakdown
brgakdown maintenance etc.
amtenance

Road Roller
Concrete.

Mixer Tar Roller
Transport
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5. Brief particulars of work in progress

6. Important stages completed and passe

7. Remarks of Visiting Offlcer

signature of contractor or
resentatlve or his authorized agent

Dated signatyre efEngiheer:i

charge
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Appendix-VII

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF SPECIALIZED WORKS

Specimen Copyv

(Separate Warranty/ Guarantee Agreements shall be made for different
specialized jobs based on descriptions provided in the Technical/CPWD
Specifications)

The Agreement made this ---------------=--=-momeoeuuu- day of ----=-s=cemmeemccmcneaanns between -----
------------------------------ son  Of ------mmmmmme s Of
[hereinafter called the Guarantor of the one part] and the Chairman, AAI [hereinafter called
the Authority of other part].

WHEREAS THIS agreement is supplementary to a contract [hereinafter called the Contract]
dated ----------s-neoeennee- and made between the GUARANTORY OF THE ONE PART and the
Chairman, AAI, whereby the Contractor, inter-alia undertook to render the buildings and
structures in the said contract recited completely water and leak proof.

AND WHEREAS THE GURANTOR agreed to give a guarantee to the effect that the said
structures will remain water and leak proof for five years from the date of giving of water
proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak proof and minimum life of such water proofing
treatment shall be five years to be reckoned from the date after the maintenance period
prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or

structural defects or misuse of roof or alteration and for such purpose.

[a] Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to the
roof.

[b] Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts.

[c] The decision of the Engineer-in-charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Engineer-in-
charge at his cost and shall commence the work such rectification within 7 days from the
date of issue of the notice from the Engineer-in-charge calling upon him to rectify the
defects failing which the work shall be got done by the department by some other
contractor at the GUARANTOR's cost and risk. The decision of the Engineer-in-charge as to
the cost, payable by the Guarantor should be final and binding.
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That if Guarantor fails to execute the water proofing or commits breach there under then
the Guarantor will indemnify the Principal and the successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reasons of any default on the part
of the GUARANTOR in performance and observance of this supplementary agreement. As to
the amount of loss and / or damage and / or cost incurred by the Government the decision
of the Engineer-in-charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator -------------------
and by ---------m-mm and for an on behalf of the Chairman, AAI on the day,
month and year first above written.

SIGNED, SEALED AND delivered by OBLIGATOR in the presence of: -

1.

SIGNED FOR AND ON BEHALF OF CHAIRMAN, AAI ---------mmmmmmmmm oo IN THE
PRESENCE OF: -
1.
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ppendix-VIII

Guarantee Bond for Water Proofing and Anti-Termite Treatment

This agreement made this ------------ day of ------------ Two thousand and ----------------
between M /S  -o-mmmmmmm o [hereafter
called the Guarantor] of the one part and the Chairman, Airports Authority of India
[hereinafter called the Authority] of the other part.

Whereas this agreement is supplementary to the contract (thereinafter called the contract)
dated --------------- made between the GUARANTOR of the one part and Authority of the
other part whereby the contractor inter-alia undertook to render the buildings and
structures in the said contract recited completely Termite proof /water & leak proof.

And whereas the GUARANTOR agreed to give a guarantee to the effect that the said
structure will remain Termite-proof/Water and leak proof for 5 years to be reckoned from
the date after the maintenance period prescribed in contract expires.

During this period of guarantee the guarantor shall make good all defects and for that
matter, shall replace at his risk and cost such wooden members etc. as may be damaged by
termites and in case of any other defect being found he shall render the building termite
proof/water and leak proof at his cost to the satisfaction of the Engineer-in-charge and shall
commence the works of such rectification within 7 days from date of issuing notice from the
Engineer-in-charge calling upon him to rectify the defects failing which the work shall be
got done by the Department by some other contractor at the GUARANTOR'’S cost and risk
and in the latter case the decision of the Engineer-in-charge as to the cost recoverable from
the Guarantor should be final and binding.

That, if the Guarantor fails to execute the Anti-Termite treatment/Water Proofing
Treatment or commits breaches hereunder, then the Guarantor will indemnify Authority
and his successors against all loss, damage, cost, expense, or otherwise which may be
incurred by him by reason of any, default on the part of the GUARANTOR in performance
and observance of this supplemental agreement. As to the amount of loss and/or damage
and/or cost incurred by the Authority the decision of the Engineer-in-charge will be final
and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the obligator --------------------
------------------------------------------------------------------ and by ---------------------------—-- for and
behalf of the Airports Authority of India on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of: -
1.

2.

SIGNED for and on behalf of THE AIRPORTS AUTHORITY OF INDIA by ----------=-=emmnmmnaen-
in the presence of: -

1.

2.
CONTRACTOR ENGINEER-IN-CHARGE
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ppendix-VIII
Form of Supplementary Agreement

This Agreement made this day the .................... between ........... here in after called the First
party which expression shall include his heirs, executors and administrators / their
successors and assigns and the Chairman, Airports Authority of India through ..........
hereinafter called the Second party which expression shall include his successors assigns,
shown as under: -

1. That this Agreement shall be called as Supplementary Agreement to the Agreement No.
................ relating to the construction of ............... entered into by the parties to this
agreement.

2. That WHEREAS the first party has substantially completed the execution of the work
described in and covered by the Agreement No. ........... except the item mentioned in the
schedule annexed to this Agreement And whereas the items of the work mentioned in the
schedule annexed to this Agreement can’t now be executed on account of non-completion of
the sanitary work, electric installation and some other work; and whereas both the parties
are desirous that the items mentioned in the schedule annexed to this agreement should be
executed by the fist party after the completion of the sanitary work, electric installation and
some other work, it is hereby further agreed as under:-

(a) That the first party shall and will execute the work covered by the items mentioned in
the schedule annexed to this agreement at the rates and as per the terms and conditions of
the original Agreement no. .......... whenever called upon to do so by the Engineer-In-Charge,
within a period of one year from the date hereof.

(b) That the first party shall have absolutely no claim of whatsoever nature against the
second party for doing the work mentioned in the schedule annexed to this Agreement as
required under clause (a) above, except that which he would be entitled to under the
original Agreement No..................

(c) That the first party shall be liable to execute all other items arising out of the original
Agreement NO.......cccuueee which in the opinion of the Engineer-In-Charge are necessary.

(d) That the first party shall start with the work of the remaining items mentioned in the
schedule annexed to this Agreement within ................. days from ............. on the receipt of a
letter to the effect from the Engineer-In-Charge or from any date fixed in the said letter and
shall complete the said work within the time fixed by the said Engineer-In-Charge or as
extended by him from time to time.

(e) That on the due execution and completion of this agreement by the parties, the bill of
the first party in relation to the work already done by him under the original Agreement
No........ shall be provisionally finalized by the second party and payment on account, if any
amount is due, shall be made to the first party provided that the second party shall have a
right to retain such amount as is considered reasonable by him as a security for the
execution of the work mentioned in the scheduled annexed to this agreement and the
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second party shall have a right to deal with the said amount of security as the thinks proper
under the terms and conditions of the original agreement. Further, on the due execution
and completion of this agreement, the first party should be entitled to claim back his
security deposit relating to the work in question, subject to the right of the second party to
retain such amount as he thinks reasonable as mentioned above soon after the maintenance
period of __ month(s), as the case may be mentioned in Clause ............. of the original
agreement, is over.

(f) That the final bill relating to the entire work under the two agreements should be
prepared after the completion of the entire work covered by Agreement No.................. and
this agreement.

3. Except as modified by this agreement the said Agreement No........... shall remain in full
force and effect.

IN WITNESS WHEREOF THE ABOVE MENTIONED PARTIES HAVE PUT THEIR signature on
this day the......ccccoeeennen

(Signature of Contractor) (Signature of accepting authority
For and on behalf of Chairman,
Airports Authority of India

(Signature of Witness) (Signature of Witness)
Name & address Name & address
of witness of witness
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APPENDIX-IX

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the
contractor

Name and location of the

OTK L oot
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-X

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation

3) Date of appointment

4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entries in the register.

15) Remarks column for the use of Inspection Officer.
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Labour Board

Name of work
Name of Contractor

APPENDIX-XI

Address of Contractor:

Name and address of A. A. 1. Division

Name of A. A. 1. Labour Officer

Address of A. A. 1. Labour Officer

Name of A.A.I Labour Officer

S1. No. Category Minimum
wage fixed

Actual wage
paid

Number
present

Weekly holiday
Wage period

Date of payment of wages

Working hours
Rest interval

Remark
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Form-XIII
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

Name and address Of COMIIACTOT. . ......o. ittt e e e e e e et el
Name and address of establishment which contractor is carried ON............oviiiiii i,
Name and [0Cation Of WOTK. ... ... e

Name and address of Principal EMpPIOYer.........o.oniieiiii e e

APPENDIX-XII

Name of the Establishment: Name of Owner LIN
Sl1. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESICIP LWF AADHAAR | Bank A/c Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Service Book Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
No. Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.
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APPENDIX-XIII
Form-XVI
[See Rule 78(1) (a) (1)]
Muster Roll
Name and address of
1o16) 15 ¢ Te1 o) o
Name and address of establishment which contractor is carried
16 | N
Name and location of
W OT K . L oo
Name and address of Principal EMploOyer ..........cccoceevieveiiecieenieiecieeeeeieenee, For the month of
fortnight................
SI. | Name Sex | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
AALL C...l..... O....... GCC 122




Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Various Formats to be maintained (Appendix )

FORMAT FOR WAGE REGISTER

FORM B
[See Rule 78(1) (a) (1)]

APPENDIX-XIV

Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Wage period
Name of the Establishment Name of Owner LIN
From To (Monthly/Fortnightly/ Weekly/Daily/Piece Rated)
S1. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
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Deduction Net Employer Share
- - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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Appendix-XV

FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
S1. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

AN

_—

Register of wages

[See Rule 78 (2)(a)]

Appendix-XVI

Amount of wages
S. Name of | Serial no | Descript | No. of | Units | Daily Basic | Dearness | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ days of rates of wage | Allowanc | time cash tion if | amou | thumb | contract
register nature worked | work | wages/ s e payme any nt impres | or his
of of work done | piece rate nt nt. (indic | paid | sion of | represe
workman | done (indic ate the ntative
ate nature work
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16

GCC 126



Various Formats to be maintained (Appendix )

APPENDIX-XVII
WAGE CARD
Wages Card No.......coovvvviniiininnn.
Name and Address of Contractor........................ Date of issue........coceoeveeninnininn.n
Name and location of work...................c.ooovinns Designation...........ccccevvevvenennnn.
Name of workman................ccooviiiiiiiininnn.. Month/Fortnight..........................
Rate of Wages.........coovviiiiiiiiiiiie
12345678 91 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31
0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from............coooviiiiiiiiiii, the sSUM OF RS... oot on account of my wages

Signature
The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-XVIII
78 (2)
[See rule 78 (1) (b)]

Wages Slip

Name and address Of CONTIACTOT. ... .. vttt
Name and Father’s/Husband name of workman.................oooiiiiiiiiiiiiii e,
Name and 10cation Of WOTK. ..ot e,

For the week/Fortnight/Month ending.............coouviiiiiiiiiiii i

L. NO. ofdays WOTKed. ......oorii it e

2. No. of units worked in case of piece rate Workers...............c.ovviiiiiiiiiiiiiiiann.
3. Rate of daily Wages/PIECe Tale.......vviieiti ettt et et et ettt eeeieeeeeaaanens
4. AMOUNt Of OVEITIME WaAZES. ..\ tuvteetttetinte ettt et et ettereeeeteaneaneananseeanneenenns
5. Gross Wages PAYADIC. . .....ut ettt
6. Deduction, 1T aNY........oiuiriii i

7. Net amount of Wages Paid........oovvririirinii i

Initials of the contractor or his representative
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Name and address of contractor

Name and address of establishment under which is carried

APPENDIX-XIX
14/Form-XIV

[See rule 76]
Employment Card

Name of work and location of WOk, ........c.ooiiiiiiii e

Name and address of Principal EmMployee..........ccoeviiiiiiii i

1

2.

. Name of the workman..............coooiiiiiiiiii
SI. No. in the register of workman employed...............ccoooviiiiiiiiiiiiiiee,
Nature of employment/designation.............c..oo.eveiiiiiiiiiiiiiiieee e
Wage rate (with particulars of unit in case of piecework)....................coooeinene
WaAGE PEIIOA. ...ttt e e e

Tenure of eMPLOYMENT. ... ...ouinitiit e

R EMATK . ..

Signature of Contractor
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APPENDIX-XX

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

1. Willful insubordination or disobedience, whether alone or in combination with other.
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

3 Taking or giving bribes or any illegal gratifications

4 Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behavior

6 Habitual negligence.

7 Smoking near or around the area where combustible or other materials are locked
8

. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer’s

14. Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the workplace

15. Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishments.

18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of an
establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2)(d)]

APPENDIX-XXI

SI. No. | Name of | Father’s/ | Designation | Act or Date of | Whether Name of person | Wage Amount | Dateon | Remarks
workman | Husband’ | nnature of | action Offence | workman in whose period of'the which
s employment | for showed presence and imposed | fine
Name which cause employee’s wages realized
fine against fine | explanation was | payable
imposed heard
1 2 3 4 5 6 7 8 9 10 11 12
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Various Formats to be maintained (Appendix)

Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XXII

SI. Name Father’s | Designation |[Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  |of damag | workman | person in of install | recovery
workma | s Name employmen [Damages | es or showed whose deductio | ments | First | Last
n tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
n was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Form-XXII
[See Rule 78 (2) (d)]
Register of Advances

Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

APPENDIX-XXIII

SI. Name of | Father’s | Designation |[Wage Date and | Purpose | Number of | Date and Date on
No. workman | Husband | /nature of period amount for installment | amount of which last
> s Name | employment  jand of which s by which each installment
'wages advance | advance | advance to installment | was repaid | Remark
payable e paid paid be repaid repaid
1 2 3 4 5 6 7 8 9 10 11
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APPENDIX-XXIV

Form-XXIII [See Rule 78 (2)(e)]

Register of Overtime

Name and address Of COMIIACTOT. . ... .ttt e e e e e e el
Name and address of establishment under which contract is carried On............oiiiiiiiiii i,
Name and [0Cation Of WOTK. ... ... e

Name and address of Principal EMPLOYET...........iieiieiiii e e e e e e et e e ane s

S. | Name of | Father’s/ |Sex | Designation/ | Date on Total overtime | Normal Overtime | Over Rate on which | Remarks
N | workmen | Husbands nature of which worked at rate of rate of time overtime paid
0 Name employment | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XXV

Request Letter: Transmission of Bank Guarantee Cover Message to be submitted by applicant to BG issuing Banks

Date:

The Manager,
(Bank),
(Branch)

Sub: Inclusion of unique identifier code of AAI while transmission BG cover message where beneficiary bank is ICICI (IFSC — ICIC0000007).

Dear Sir/Madam,

I/We, , Tequest you to include unique identifier in field 7037 of the SFMS cover message IFN
COV 760 (for BG issuance) and IFN COV 767 (for BG amendment) while transmitting the same to the Beneficiary bank (ICICI Bank -IFSC-
ICIC0000007).

Thanking You,

(Vendor /Customer/Concessionaire)
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Schedules I“R‘*

SCHEDULES

SCHEDULE "A’°

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no. BOQ-1 with the tender document, then the same is to be
downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it
and complete the white coloured (unprotected) cells with their respective financial quotes and other
details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be

charged to the
contractor
1 2 3 4 5
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Schedules AN
SCHEDULE "C’

Tools and plants to be hired to the contractor.

SL.No. Description Hire charges per day Place of Issue

1 2 3 4

W APRLABLE

SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any: Not Applicable

SCHEDULE "E’

Reference to General Condition of contract

Name of work: “A/R & M/O Civil works at CARO Hostel for the year 2026-27. SH: Annual
rate contract for repair and maintenance of Civil Works at CARO Hostel at Begumpet
Airport, Hyderabad.”

i. Estimated cost of work Rs. 50,00,000/- (Excluding GST)
ii. Earnest Money Rs. 1,50,000/-

iii. Performance Guarantee: N/A

iv. Security deposit: 10 % (Ten Percent) of contract value
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Schedules

SCHEDULE "F’

GENERAL RULES & DIRECTION

Officer inviting tender

: Asst. Manager (Engg-Civil), AAI, Begumpet Airport 500016

Definitions:
2(v) | Engineer-in-Charge : As per DOP
2(viii) | Accepting Authority : As per DOP
2(x) | Percentage on cost materials & | 15%
Labour to cover all overheads &
Profits
2(xi) | Standard schedule of rates DSR-2023, with up-to-date correction slips as on
last date of submission of tenders & market rates.
2(xii) | Department AALI, Engineering Begumpet Airport 500016
Clause 1
(1) Time allowed for submission of

Performance Guarantee from the date of NA
issue of letter of acceptance

(i1) Maximum allowable period of extension NA

Clause 2
Authority for fixing compensation under As per AAI’s DOP.
Clause 2

Clause 2A

| Whether Clause 2A shall be applicable

| Not Applicable
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Schedules —
Clause 5G
Number of days from the date of issue of
letter of acceptance for reckoning date of | 10 days (Ten Days)
start
Time allowed for execution of work 12 Months
Authority to Decide
Extension of time As per DOP
Rescheduling mile stone As per DOP

Shifting in date of start in case of delay in handing-over of site

Clause 6
Clause applicable — (60r6A)

Clause 7

As per DOP

6A (Computerized Billing)

Gross work to be done together with net
payment/adjustment of advances for material
collected, if any since the last such payment for
being eligible to interim payment.

Rs. 10.00 Lakhs.

Clause 10A

Clause 10 B(II)

Whether Clause 10B(II) shall be NA

applicable

Interest on mobilization advance NA
Clausel0C: Applicable
Component of labour expressed as percent of value of work: 25%
Clause 10 CC: Not Applicable
Clausel1l
Specification to be followed for execution of work Civil Works

a) “CPWD Specification 2019 with up to date
correction slips and AAI specification as
applicable.

b) Technical specification.

¢) Manufacturer’s Specification.

d) Electrical Works “CPWD Specification 2023
with up to date correction slips and AAI
specification as applicable.

Clausel2

12.2 | Deviation limit beyond which clauses

12.3 and all other works

pavements

& 122 & 12.3 shall apply for buildings,
above

15% (overall contract amount)

GCC 139



Schedules

foundation level.

Clausel6

reduced rates

Competent  Authority for  deciding AGM(Engg-Civil)

Clausel7

Defects Liability Period

Twelve Months

Clausel8

Mandatory machinery tools & plants to be deployed by the contractor at site:
To be provided as per Site requirement for timely completion of work as applicable.

Clause 25

Place of Mediation/Arbitration: Hyderabad.
Clause 36(1)

Requirement of Technical Representative(s) and recovery rate

SL. Minimum Discipline Designation Rate at which recovery
No. | Qualification of (Principal . shall be made from the
Technical Technical E 2 5 | contractor in the event of
Representative representative) = % -g not fulfilling provision of
§ & E clause 36
5
Figures Words
Rs.
1. [Diploma with 1 Civil Site Engineer 1 Year | 1 (1000 per day| One Thousand
ears/ B. Tech Rupees per day

Clause 37
Applicable

Clause 41(b)
Integrity Pact applicable N/A
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL
Special conditions of Contract shall be read in conjunction with General
Conditions of Contract, Technical Specifications, Drawings and any other
documents forming part of this contract wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate
sections and volume every part of each shall be deemed to be supplementary
to and complementary of every other part and shall be read with and into the
CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of contract, unless a
different intention appears the provisions of the Special Conditions of Contract
shall be deemed to over-ride the provisions of the General Conditions of
Contract and shall to the extent of such repugnancy, or variations, prevail.

A) SPECIAL CONDITIONS FOR CIVIL WORKS
i. The work in general shall be carried out as specified in the nomenclature
of the item and/ or in order as per the (i) AAI specifications (ii) CPWD
specifications 2019 Volume I to II with up to date correction slips, and
(iii) Manufacturer’s specifications.

ii. For item not covered under AAI specifications, CPWD Specifications
2019 Volume I & II with up to date correction slips and Manufacturer’s
specifications, the work shall be done as per latest relevant BIS / IRC
Codes of Practice.

iii. If there is any difference/discrepancy or contradiction in the provision of
the said specification of the item of work and the description of the item
given in the schedule of quantities, the scope of the item shall be taken
according to the following order of preference.

a) Nomenclature of itemas given in the schedule of quantities.

b) Drawing/Sketch, if any referred in the nomenclature of items.

c) AAl specifications & special condition, if any

d) CPWD specifications

e) Manufacturer’s specifications

f) Relevant BIS/IRC Code of practice (latest revision)/ASTM
Standards.

g) General drawings.

h) Sound engineering practice as directed by the Engineer-in Charge
whose decision in this regard shall be final and binding on the
contractor.
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2. INSPECTION OF SITE

For the purpose of inspection of site and relevant documents the contractor is
required to contact the Airport Director, AAI, Begumpet Airport who shall give
reasonable facilities for inspection of the same. The contractor shall be
deemed to have satisfied himself as to the nature of the site of work. Local
facilities of access, availability of materials and all other matters affecting
his prices for the execution and completion of work. He is required to make
himself fully acquainted with the nature and scope of work.

4. SUFFICIENCY OF TENDER: -

A. Particulars and data furnished in the various sections of the tender
documents need not be taken as complete by themselves. They are
intended to serve as rough guidance only for the contractors to quote for
the item rate tender. The tenderer shall, therefore, in their own interest
examine the drawings, conditions of contract and specifications of work
furnished in the tender documents. They shall also inspect the site and
satisfy themselves on their own as to the hydrological, climatic and
physical conditions prevailing at site, the nature, extent and practicability
of works, all existing and required roads and other means of
communications and access to site, royalties and ferry charges, if any,
probable site for labour camps, stores and godown etc.

BEGUMPET AIRPORT C-NIL I-NIL O-NIL SCC-2




B.

They shall also obtain for themselves all necessary information as to
risks, contingencies and other circumstances which may affect or influence
their tender. No extra charges consequent on any insufficient appreciation
or otherwise shall be allowed. The contractor shall be deemed to have
satisfied himself before tendering as to the correctness and sufficiency of
his tender for the works and of the rates and prices quoted in the schedule
of works/ items, quantities or in bills of quantities which rates and price
shall except as otherwise provided cover all his obligations under the
contract and all matters and things necessary for the proper completion
and maintenance of the work

Should there be any discrepancy in or any doubt or obscurity as to the
meaning of any of the tender documents, clarification should be sought
for in writing sufficiently in advance of the last date fixed for the receipt of
the tender from the concerned bid Manager. The department will have a
right to make any amendments in the tender documents and any such
changes will be intimated to the tender at least three days before the date
fixed for receipt of tender.

5. CONTRACTOR’S REPRESENTATIVES, AGENTS AND WORKMEN/ WORK
WOMEN

a.

The contractor shall employ only Indian Nationals and verify their
antecedents and loyalty before employing them on the work. He shall
ensure that no person of doubtful antecedents and nationality is in any
way associated with the work.

The contractor shall, on request from the Engineer-in-Charge promptly
cease to employ in connection with the contract and replace any person
whose continued employment in connection there with is in the opinion of
the Engineer-in-charge undesirable. He shall not be re-employed in
connection with the contract without the written permission of the
Engineer-in-charge. The decision of the Engineer-in-charge upon any
matter arising under these conditions shall be final and conclusive.

6. STORES AND MATERIALS: -

a)

b)

All the stores and materials except the materials stipulated for issue by
the Authority required for the satisfactory completion of the work shall be
arranged by the contractor from his own sources/ open market. No claim
whatsoever shall be entertained by the Authority on account of delay in
either providing these materials or non-availability of these materials in
the market.

The contractor shall, upon demand forward for the Engineer-in-charge’s
inspection, test certificates rendered by the suppliers for all materials
furnished by the contractor.

The contractor shall obtain the approval of the Engineer-in-charge, of
samples of all materials to be used in the work and shall deposit these
samples with him before placing an order for the materials samples.
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8.

Fresh samples shall be deposited with the Engineer-in-charge whenever
the type of source of any materials changes.

d) The Engineer-in-charge shall have power to cause the contractor to
purchase and use such materials from any particular source, as may, in
his opinion, be necessary for the proper execution of the work.

e) The Copy of invoice for purchase of cement, Bitumen, steel and other
consumables shall be submitted to the Engineer-in-charge for every lot of
cement, Bitumen/ steel brought and other materials at site along with
manufacturer’s test certificate.

CONSUMPTION OF CEMENT / BITUMEN/ STEEL
Proper record of daily consumption of cement, steel and Bitumen shall be
maintained at the site of work for as directed by the Engineer-in-Charge.

ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE

a) Necessary registers and stationeries required for entering data and
test result shall be provided by the contractor at his own cost as directed
by the Engineer-in-charge.

9. STACKING OF MATERIALS:

The contractor shall stack materials at the area allotted at site of work strictly

as per instructions of the Engineer-in-Charge keeping in view the operational

requirements of the Director General of Civil Aviation and AAI This

storage site/ yard need necessarily be in the perimeter/ proximity of the work

site and nothing extra shall be paid on this account.

a) AAI reserves full right to vacate the land without any notice if the site is
required by AAI anytime during the period of allotment.

b) The contractor will vacate the area immediately on expiry of the license
and handover vacant possession of the area to AAIL

c) The final bills of the contract will not be settled unless the area is vacated
and handed over to AAl in vacant possession on expiry of license.

d) The contractor will ensure that no unauthorized construction comes within
the area allotted.

e) The allotment will be only for the existing contract with AAI and will not be
extended for any other contract.

f) A proper agreement would be got executed with the contractor for
stacking construction materials and labor huts for a specific period.

g) Land shall be allotted with clear understanding that AAI reserve right to
get vacated the land without any notice if site is required by AAI any
time during the period of allotment.

10. CO-ORDINATION:

The contractor shall co-operate with Authority’s other contractors, compare
plans, specifications and the time schedules and so arrange his work that
there will be no interference. The contractor shall forward to the Engineer-in-
charge all correspondence and drawings so exchanged. Failure to check plans
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and conditions will render the contractor responsible for bearing of any
subsequent change found necessary.

11. LAND FOR LABOUR CAMPS:

12. POWER AND WATER SUPPLY:
(a) Water Supply

Contractor shall make his own arrangements for water supply for the work
and his staff and workmen. However, the water supply for the work may be
provided by the department subject to availability and if AAI water source is
used by the contractor, 1% of gross bill amount shall be deducted from the
running/final bill due to the contractor.
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(b) Power Supply

No spare power supply is available with Airports Authority of India at
Hyderabad Airport. The power supply has to be arranged by the contractor
from State Electricity Board or has to make his own arrangement for
Generators sets for running his machineries etc. Nothing extra will be paid on
this account. However the supply for the work may be provided by the
department subject to availability on payment basis at tariff applicable to
outside agencies on the basis of written request by the contractor. Necessary
meter has to be provided by the contractor at own cost for measuring the
consumption.

13. STANDARD OF WORKMANSHIP:

To determine the acceptable standard of workmanship, the contractor shall
execute a portion of the items of works as a sample for approval of the
Engineer- in-Charge before taking up the actual execution of the particulars
item of work. These samples on approval of the Engineer-in-Charge shall be
guiding samples for execution of the particulars item of work. Work not
conforming to approved samples shall be rejected. The cost of samples is to be
borne by the contractor.
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15. BYE - LAWS
The contractor shall comply with all bye-laws and regulations of local and
statutory authorities having jurisdiction over the works and shall be
responsible for payment of all fees and other charges and the giving and
receiving of all necessary notice and keeping the Engineer-in-Charge
informed of the said compliance with the bye-laws, payment made, notices
issued and received.

The contractor shall indemnify the AIRPORTS AUTHORITY OF INDIA against
all claims in respect of patent, design, trademarks of name or other protected
rights in respect of any plant, machine work or material used for or in
connection with the work or temporary works and from and against all
claims, demands, proceedings, cost, charges, and expenses whatever in
respect of or in relation thereto.

The contractor shall defend all actions arising from such claims and shall
himself pay all royalties, license fees, damages, cost and other charges of all
every sort that may be legally incurred in respect thereof. Environmental and
other clearances required shall be obtained by the contractor at his own cost
for installation of plants and machinery and other equipments.

Contractor/ agency shall ensure that each workmen deployed at site
should be registered with EPF authorities and should have UAN
number. The contractor/ agency should submit details of PF deducted
of the workmen to AAI on monthly basis. These requirements are in
addition to the GCC clause 20 (a).

Contractor/ agency shall also ensure that all labour deployed at site
should be registered with ESI authorities. The contractor/ agency
should submit details of ESI deducted of the labour to AAI on monthly
basis. These requirements are in addition to the GCC clause 20 (a).

16. SITE PRECAUTIONS:
a) Strict precaution must be exercised by the Contractor to avoid
interference with aircraft operation on that portion of the aerodrome
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not closed off to aircraft trafficc Where there are restriction of

movement imposed by the Civil Aviation department and AAI, the

contractor shall abide by all rules and regulation laid down in this
regard by the Department and the authority.

b) It will be the responsibility of the contractor to see that air traffic
control tower signals are instantly and rigidly observed and acted upon
by all personnel employed by the contractor on the job.

i. With regard to construction safety measures, the contractor shall
adhere to vehicle Indian Standard codes of practice, requirements of
provincial Government and local Municipal authorities wherever the
provisions of the later two agencies shall be more stringent than the
provisions of the former. When these codes do not exist, the
contractor shall adhere to such safety measures as directed by the
Engineer-in-charge.

ii. The contractor shall during construction provide barricades at his own
cost, if required. As per specifications prescribed by the Engineer-in-
charge to segregate the working area to ensure safety of all concerned.
Nothing extra shall be paid on this account.

iii. The contractor shall be responsible for any damage, resulting from
his operations, to existing airport fixtures such as underground cable,
contact lights, hard surface areas, water mains, other operational
installations, airports roads, etc. The contractor shall restore, replace
or repair any such damage to the complete satisfaction of the
Engineer-in-charge. The Engineer-in-charge will stake out or inform
the contractor as to the location of such underground cables, pipes,
ducts, etc. and in this regard, the Engineer-in-charge should be
advised in sufficient time ahead as to what areas the contractor may
be operating on.

iv. If any time during the execution of work and for any reasons
whatsoever there is some difficulty in availability of site, the
contractor shall adjust his labour accordingly and no claim shall be
entertained on this account.

v. No labour huts shall be permitted to be constructed inside the
operational area.

vi. Contractor shall be responsible for the police and antecedent
verification of the labour employed by him in the operational area and
shall indemnify the department of any security problems arising there
of.

vii. As a safety measure all contractor personnel’s working in
operational area are suppose to wear coloured high visibility jackets.
Wearing of coloured high visibility jackets in the operational area is
mandatory

17. CONTRACT DOCUMENT: -
The agreement shall be executed on a non-judicial stamp paper of
appropriate value of Rs. 100/- (One Hundred Only) and the cost of the stamp
paper shall be borne by the contractor.
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18. DAMAGE / DEFECTS LIABILITY: -

19.

20.

If the contractor or his working people or servants shall break, deface, injure
or destroy any part of building which they may be working on any building
road Kerb, fence, enclosure, water pipe, cables, drains, electric or telephone
post, or wires, trees, grass or grassland, cultivated ground or any pavement
contiguous to the premises on which the work of any part of it is being
executed or if any damage shall happen to the work while in progress from
any cause whatsoever, the contractor shall upon a receipt of a notice in
writing in their behalf make the same good at his own expense or in default
the Engineer-in- charge may cause the same to be made good by the other
workmen and deduct the expense from any sums that may be then or at any
time thereafter may become due to the contractor or from his security
deposit.

The defects liability period shall be reckoned in the case of this work as 12
months (Twelve months) from the date of completion of work and it shall be
liability of the contractor to repair, strengthen or reconstruct at his own
expense any portion of the work which has shown damages or any defect
arising out of any bad workmanship or defective material being used for the
work. In the case of rectification not being commenced by the contractor
within 7 days from the date of notice from the Engineer-in-charge, the
Engineer-in-charge reserves the right to get the repair work executed at the
risk and cost of the contractor.

The security deposit of the contractor shall not be refunded before the expiry
of defect liability period or till the final bill has been prepared and passed
whichever is later.

The contractor shall not be entitled for any payment whatsoever on account
of above special conditions of contract.

The Contractor shall take all precautions to avoid all accidents by
exhibiting necessary caution boards day and night, speed limit board, red
lights and providing barriers. He shall be responsible for all damages and
accidents caused due to negligence on his part. No, hindrances shall be
caused to traffic during execution of work.

The Contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAL.  The
contractor shall deposit royalty and obtain necessary permit for collection
of earth stone, sand, red bajri, kankar etc. from the local authority in the
matter and will abide by the notification issued by Central Govt./ State
Government/ Local State Authorities as applicable from time to time in this
regard. The contractor is also bound to allow deduction from his bills any
difference in statutory taxes/ royalty and penalty proposed by Local State
Authorities to AAI till finalization of settlement of all demands in this regard
by Central/ State Govt.
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21.

22.

23.

24.

25.

26.

27.

28.

29,

For items pertaining to building work the specification detailed under
relevant subheads for building work shall be followed.

All incidental charges of any kind whatsoever including cartage, storage,
cutting and wastage etc. shall be borne exclusively by the contractor and
nothing extra shall be payable to him on this account.

All material obtained from AAI stores or otherwise shall be got checked by
the Engineer-in-Charge of the work on receipt of the same at site before use.

No payment will be made to the contractor for damage caused by rain or
other natural calamities during the execution of the work and no such claim
on this account will be entertained.

The contractor shall adjust his labour, staff, plant machinery etc. according to
the requirement of work from time to time and no claim shall be entertained
on account of idle labour, plant, machinery etc. due to any reason whatsoever.

All the materials to be used on the work shall be of best quality available
and shall have the approval of Engineer-in-Charge before use.

The contractor shall arrange to provide portable lights and markings with
the luminous paint to indicate the areas under construction/or repairs as per
the direction of Engineer-in-Charge. These lights shall be of the approved
colour and capacity and shall be operated throughout the night and during
bad weather. In addition to these markings, lights cone markers painted
with luminous paints shall also be put.

The contractor will remove the labour huts on completion of the work.
The payment of final bill will be subject to the compliance of this condition by
the contractor.

The contractor shall provide suitable temporary diversion arrangement for
flow of water in the existing drain pumping and bailing out water from
the drain, if required for proper execution of the works at his own cost, as
per directions of Engineer-in-Charge.

30. In all contracts relating to security, watch and ward services, the contractor

31.

shall engage ex-servicemen or ex-police personnel to the contracted job.

The contractor shall make necessary arrangement for all machinery,
equipment etc. considered necessary by the Engineer-in-Charge for
completion of works within the stipulated time. The rates quoted by the
contractor shall include the cost of providing/ running all such machinery,
equipment etc. Nothing extra shall be paid on this account.
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32.

33.

34.

The contractor shall regulate the movement of vehicles in accordance with
the regulations of local traffic authority and shall provide necessary roads,
diversions etc. for access of vehicles to the site of work. Nothing extra over
and above quoted by him shall be paid on this account.

Should there be any discrepancy in or any doubt or obscurity as to the
meaning of any of the tender documents, clarification should be sought for in
writing sufficiently in advance of the last date fixed for the receipt of the
tender from the concerned Joint GM/ DGM/ Asstt GM/ Sr. Manager
Engineering. The department will have a right to make any amendments in
the tender documents and any such changes will be intimated to the
tenderer at least three days before the date fixed for receipt of tender.

SCOPE OF THE WORKS
The scope of works covers the following.

i. CARO Hostel at non-operational areas at Begumpet Airport, Hyderabad.

The broad scope of the work includes civil maintenance works such as
repairs to doors, windows, sanitary fixtures plumbing fixtures, sewer
lines, water lines, painting of buildings, grass and bush cutting, cleaning of
water tanks, septic tanks, repairs to the Operational Boundary Wall, P/F
Barbed Wire, Concertina Coil, repair of Flexible & Rigid pavements,
Horticulture works etc.

The work to be carried out under this contract shall consist of various items
as per description of works contained in the Bill of Quantities. Any
discrepancy between the details given in Bill of Quantities and that provided
in Technical Specifications of the corresponding items, the provisions of the
Bill of Quantities shall take precedence.

The item rates quoted by the Contractor shall, unless otherwise specified
also include compliance with/supply of the following:

a) General works such as setting out, clearance of site before setting out
and clearance of works after completion.

b) Samples of various materials proposed to be used on the work for
conducting tests thereon is required as per the provisions of the
contract.

c) For works below ground level the contractor shall keep that area free
from water. If dewatering or bailing out of the water is required, the
contractor shall do the same at his own cost and nothing extra shall be
paid. Nothing extra shall be paid for execution of work in or under
water and / or liquid mud including pumping out of water as required.

d) Any other item of work which is not specifically provided in the Bill of
Quantities but which is necessary for complying with the provisions of
the contract.

e) For works below ground level the contractor shall keep that area free
from water. If dewatering or bailing out of the water is required, the
contractor shall do the same at his own cost and nothing extra shall be
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paid. Nothing extra shall be paid for execution of work in or under
water and / or liquid mud including pumping out of water as required.

35. TEMPORARY SERVICE ROADS, PREPARATION OF GROUND ETC.

a. The contractor shall bear all expenses and charges, on special or
temporary service roads required by him in connection with access to the
site. He shall not object to the use of service roads by other construction
traffic.

b. Upon completion of the work such roads shall be broken up and leveled
where so required by the drawings unless the Engineer-in-Charge shall
otherwise direct.

c. Conveyance of men and materials and inspection staff etc. to any portion of
the work site involved in the construction shall be the responsibility of the
contractor.

36. CO-OPERATION BY CONTRACTORS:
The contractor shall give his constant attention to facilitate the progress of
the work, thereof and shall co-operate with AAI officials and others in every
way possible. He shall have to be present on the work at all times. During his
absence, a competent representative who is able to communicate with the
department’s representative and is authorized to receive order and act for
him, should be present.

37.INSTRUCTIONS AND NOTICES:

a. Subject as otherwise provided in this contract all notices to be given on
behalf of the department and all other actions to be taken on its behalf.
may be given or taken by the Engineer-in-Charge or any officer, for the
time being entrusted with the functions, duties and powers of the
Engineer-in-Charge.

b. All instructions, notices and communication, etc. under the contract shall
be given in writing and if sent by registered post to the last known place of
above or the business of the contractor, shall be deemed to have been
served on the date on which in the ordinary course of post, these would
have been delivered to him.

c. Contractor or his agents shall be in attendance at the site(s) during all
working hours and shall superintend the execution of the works with such
additional assistance in each trade as the Engineer-in-Charge may
consider necessary and orders given to the contractors agent shall be
considered to have the same force as if they had been given to the
contractor himself.

d. The Engineer-in-Charge shall communicate or confirm his instructions to
the contractor in respect of the execution of work in a works site order
Book maintained at the site office of the Engineer-in-Charge and the
contractor or his authorized representative shall confirm receipt of such
instructions by signing the relevant entries in this book. Contractor is
also authorized to write his remarks related to the work in the site
order book. On demand by the contractor, he shall be furnished certified
true copy of instruction(s).
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38. WATCH AND WARD & LIGHTING:
The contractor shall provide and maintain at his own expense all lights,
fencing and watch & ward when and where necessary or required by the
Engineer-in- Charge for the protection of the work or for safety and
convenience of those employed on the work or the public.

39. DEPARTMENTAL REPRESENTATION:

The Engineer-in-Charge during his absence on the works shall be
represented by one of his subordinates, whose duties in relation to the
contractor shall be to ensure that work is performed in conformity with the
plans and specifications in all respects. He shall communicate to the
contractor the instructions and directions of the Engineer-in-Charge on all
questions relating to the work, and the contractor shall comply with such
instructions and directions. He shall request the contractor in writing to
suspend the performance of any part of the work, if in his judgment the
contractor is deviating from the plans and specifications, in spite of his
instructions and contractor shall comply.

40. SITE CONDITIONS, REQUIREMENTS & SOURCES OF MATERIALS BENCH
MARKS AND SETTING OUT OF WORKS

a. The levels of the various floors of building and pavements, road work etc.
shall be as shown in the architectural level plans, should there be any
discrepancy in the floor/ ground levels, the decision of the Engineer-in-
Charge shall be final and binding and no claim whatsoever shall he
entertained on this account.

b. The contractor shall be responsible for the true and proper setting out of
the work and for the correctness of the positions levels and dimensions
and alignments of all parts of the works and for the provisions of all
necessary applications and labour in connections therewith.

c. If any time during the progress of the work any error may appear or
arise in the position, levels, dimensions or alignments of any part of the
work, the contractor on being required to do so by the Engineer- in-
Charge shall at his own expense, rectify such errors to the satisfaction of
the Engineer- in-Charge.

d. The checking or any setting out of any line or level by the Engineer-in-
Charge or his representative shall not relieve in any way the contractor of
his responsibility for the correctness thereof and he shall carefully
protect and preserve all Bench marks, site rails, pegs and other things
used in the setting out of works.

e. Completion of all items of the work in question-shall be carried out by
the contractor at his own cost.

f. The contractor shall also keep proper record of such permanent
Benchmarks established denoting therein their correct levels.

g. The work of establishing all such bench marks shall be carried out only by
experienced staff of the contractor with the help of precision instruments
suitable for this type of work. The instruments used shall be checked for
their accuracy and for permanent adjustment before the commencement
of the work and also at frequent intervals during the progress of the work.
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h. All such Bench marks established by the contractor shall be subject to
check and approval of the Engineer-in-Charge or his representative and
any variations noticed in the work as a result of improper establishment
or maintenance of such Bench marks shall be at the contractor’s risk and
expense.

The contractor has to adjust his work and progress the work in co-
ordination with other agencies working at site.

41. SAMPLING AND TESTING
7 hi Lall fullvfurpished 1
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b. The contractor shall provide proper facilities at all times for the

inspection and testing of materials and the Engineer-in-Charge shall have
access at all times to the place of stores or manufacture. The contractor
shall give sufficient advance notice of placing order so as to permit
test to be completed before the material is incorporated in the work and
shall afford such facilities as the Engineer-in-Charge may require for
collection and forwarding samples and making inspection. The contractor
shall not make use of or incorporate in the work the materials
represented by the samples, until tests have been made and materials
found to be in accordance with the specifications.
All tests of materials furnished by the contractor shall be made in
accordance with commonly recognized methods of Indian or of other
international organization or such other method and test as are
prescribed in the specification or are in use in conformity with standard
practice of the department and charges therefore, will be borne by the
contractor.

c. Field tests of materials will be carried out by the Engineer-in-Charge as
deemed necessary and these tests shall be made in accordance with the
standard practices of the department. The cost involved in all such field
tests will be borne by the contractor.

d. The various tests as indicated in the specifications or as considered
necessary by the Engineer-in-Charge shall be carried out in the laboratory
as approved by the Engineer-in-Charge. The contractor shall bear the
entire cost of samples, testing charge, carriage and other incidental
expenditure incurred thereof. The result shall be final and binding on the
contractor.

e. The contractor shall submit certified true copies of the vouchers for
verification of actual purchase of any materials whenever directed by the
Engineer-in-Charge.
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f. The contractor shall not be entitled for any extra payment whatsoever on
account of the above special conditions of contract until and unless
specified otherwise.

42.INCOME TAX, LABOUR CESS AND OTHER TAXES AS APPLICABLE
Income Tax deductions shall be made from all payments made to the
contractor as per the rules and regulations in force in accordance with
the Income Tax Act prevailing from time to time.

Labour welfare cess shall be levied @ 1% (or as notified) on the gross
amount of each running bill and final bill.

Royalty or any other tax on materials, equipments, T & P and labours in
respect of this contract shall be payable by the contractor and Airports
Authority of India will not entertain any claim whatsoever in this
respect.

44, SAME PERCENTAGE QUOTED BY MORE THAN ONE LOWEST BIDDER

If more than one bidder quoted same percentage for the lowest bid, the
bidder with higher net worth will be considered for L1 as per the decision
of Competent Authority.

45. PERMISSIBLE TIME FOR ATTENDING WORKS:

Maintenance complaints shall be attended by the Contractor in totality to
the entire satisfaction of the complainant and Engineer-in-charge or his
authorized representative within Seven days of its registration. However,
for any emergency works, such as water supply, sewer line blockage, etc.
which are required to be attended within very short period of time (say
within 24 hours) as indicated by Engineer-in -charge or his representative
in the complaint register shall be attended forthwith. In case the contractor
fails to attend and complete the same within the time frame indicated,
recovery of Rs. 100/- day shall be effected. The decision of Engineer-in-
charge or his authorized representative shall be final and binding on the
contractor.
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45.1 In case of complaints which require more time to complete and
restore normalcy (this will be ascertained by EIC), such complaints shall
be attended in totality to the entire satisfaction of the complainant and
Engineer-in-charge or his authorized representative within 10 days of its
registration.

45.2 In case of major break down as so certified by the Engineer in Charge
or his authorized representative the complaints shall be attended in
totality to the entire satisfaction of the complainant and the Engineer in
Charge or his authorized representative within 15 days of their
registration.

45.3 In the event the contractor fails to meet the condition stipulated above
in attending and completing the tasks mentioned above, following
recoveries shall be effected:

45.4 In case of emergency the works may have to be completed within the
time frame specified by Engineer-in-charge (after written instructions in
the complaint register). In such situation contractor has to mobilize the
men and machinery so as to complete the task within the stipulated time.
In case of delay, Engineer-in-charge shall have the right to execute the
work as the situation demands to meet the emergency, either
departmentally or by engaging other agency and the cost whatsoever
incurred shall be recovered from the contractor at double the cost
incurred. Decision of Engineer-in-charge with regard to carrying out the
work under such circumstances shall be final and binding on the
contractor.

46. FIELD LABORATORY

The contractor shall arrange necessary laboratory apparatus/equipment
as required for variouDgEEsE&eI&Efﬂs per specification
for the items of work 11 & a necessary  steel
measurement tapes, leveling instrument and total station as per

requirement at the site of work. Nothing extra shall be payable to
contractor on this account.

47. WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS:
Subject to any provisions to the contrary contained in the Contract, works

shall be carried out during night or on Sundays or on authorized holidays
with the permission of the Engineer-in-Charge.
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Agency should submit the copies of purchase vouchers of bitumen,
cement, paint, and any other material, as desired by Engineer-In-
Charge, utilized in the work.

50 Restriction of working Hours in Operational area:

The number of hours working in the area might be restricted due to
operational reasons and the contractor shall not have any claim for extra
payment on this account. The work shall be carried out in operational area
of the Airport. For entry inside operational area, the contractor shall
obtain necessary Airport Entry Pass (AEP) for the workmen and
machinery i/c vehicles from the regulatory authority. Any fees for AEP
shall be borne by the contractor. In this regard the contractor and the
workmen employed by the contractor for the work shall strictly adhere to
the instructions issued by the BCAS (Bureau of Civil Aviation Society) and
the Airport Security Wing. They have to obtain necessary security
clearance from BCAS, if the work is awarded to them.
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TECHNICAL SPECIFICATIONS
CIVIL WORKS

1. PREAMBLE

These technical specifications shall be read in conjunction with the various other
documents forming the contract, namely Notice Inviting Tender & Instructions to
Tenderers, Conditions of Contract, Special Conditions of Contract, Bill of
Quantities and other related documents, together with any addendum issued
thereto.

Absence of terms such as providing, supplying, laying, installing, fixing etc. in the
description does not even remotely suggest that the contractor is absolved of
such providing, supplying etc. unless an explicit stipulation is made in this
contract. The owner shall bear no costs of materials, equipment’s duties, taxes,
royalties etc.

The classification of various items of work for purpose of measurements and
payments shall be as per Bill of Quantities (BOQ). Except where distinguished by
the BOQ, the rates apply to all heights, depths, sizes, shapes and locations. They
also cater for all cuts and wastes.

The specifications may have been divided in different sections/sub-head for
convenience only. They do not restrict any cross-reference. The Contractor shall
take in to account inter-relations between various parts of works/trades. No
claim shall be entertained on basis of compartment interpretations.

Any builder’s work required as part of electrical and other installation shall be
executed by the Contractor as directed under this contract.

The payments for all excavation shall be made assuming a vertical cut at the end
of PCC under the foundations. The bidder should build the cost of extra
excavations like working space etc. In his bid including any shoring, strutting, etc.
for stabilizing and safety of the sides of excavation.

The Contractor shall be required to submit and take approval from the Engineer-
in-Charge/Consultant of shop drawings of the items of work specified in the
specifications or as directed from time to time. No extra payment shall be made
for the same. Shop drawings shall be in metric units and shall be prepared in a
format approved by the Engineer-in-Charge.

The Contractor shall prepare and submit as-built drawings by way of making
modifications/changes carried out with respect to the construction drawings
issued prior to the construction of respective elements. These will be then
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incorporated by the respective Consultant/agency in to their drawings for
maintaining necessary records for the owner. All materials intended to be used at
site shall be tested prior to its use in an approved manner. A list of tests including
frequency of tests on construction materials is included in the special
specifications. Cost of all such tests and any other tests felt necessary by the
Engineer shall be deemed to be included in the price of respective materials
guoted by the Contractor. Any defective materials brought to site shall be
returned without any extra cost for the same.

Performance tests and other necessary tests for the relevant items as per the
relevant IS standards and other relevant standards shall be carried out as the
discretion of the Engineer on all/any items, of work as directed by the Engineer.
Should any item shall fail to pass the tests, the Contractor shall be given
opportunity to take corrective measures and have the same re-tested to the
satisfaction of the Engineer, he may at his sole discretion order dismantling of the
whole or part of the works done and order the Contractor to reconstruct the
same. The cost of all these operations and materials shall be borne by the
Contractor without any extra claim.

2. SCOPE OF WORK

The work to be carried out under this contract shall consist of various items as per
description of works contained in the Bill of Quantities. Any discrepancy between
the details given in Bill of Quantities and that provided in Technical Specifications
of the corresponding items, the provisions of the Bill of Quantities shall take
precedence.

The item rates quoted by the Contractor shall, unless otherwise specified also
include compliance with/supply of the following:

i. CARO Hostel at Non-operational areas at Begumpet Airport, Hyderabad.
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3. GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS ADOPTED IN THE
TENDER DOCUMENTS

3.1 The work has to be carried out as per CPWD specifications but for some
market rate items particular specifications given in the tender document and
manufacturers specification have to be followed. This however does not limit
the use of any other relevant codes or standards by the Engineer- in - Charge
solely at his discretion either referred to in the tender documents or not, to
achieve the desired quantity of work. All the codes practice, Standard and
specifications applicable shall be latest edition with all correction slips etc. or
as directed by the Engineer-in-Charge.
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ADDITIONAL CONDITIONS FOR ITEM NO AMS: 1a,1b,&1c.

GENERAL:

(i)The following additional conditions shall be read in conjunction with general
conditions of contract and amendments thereto and special conditions. If there are
any provisions in these conditions which are at variance with the provisions in the
general conditions of contract and amendments thereto and special conditions the
provisions in these additional conditions shall take precedence.

(ii) The word “Contractor” refers to the tenderer whose tender has been accepted by
Airports Authority of India (AAI).

1. SCOPE OF WORK

The detail scope of work includes following activities for maintenance of premises &

installation of AAI at Begumpet Airport, Hyderabad, on all days including Sundays & holidays

during contract period.

» Attending to complaints / fault / breakdowns / carrying out necessary rectification /
repair works.

» Making minor additions & alterations where required.
» Dismantling of old / defective mounting / accessories & installation by new ones when
told.
» Periodical / Preventive Maintenance works
ii) As per AAl maintenance schedules
iii) As per recommendations of the manufacturer of fittings/ installations etc.
iv) As per the instructions of AAI from time to time
» Undertaking periodical safety checks
» Providing of all required Tools to the labours
» Supply of water, cleaning materials like cotton cloth, duster etc. as required for work
» Dismantling of old / defective civil installation: such as to enable AAI to carryout repairs
through any other specialist agency.
» Proper storage of dismantled materials in AAl identified store / area.
» Co - ordination in carrying out the works with other agencies working at the airport.
» Carriage of materials issued by AAI from their stores to various work sites for carrying out
various works.
» Meeting the requirement of labour regulations / registration, Local laws / by -laws etc.,
making insurance for the employees.
» Any other works assigned by AAI time to time by Engineer - in-charge
» Supply of material (oil, grease, Taflon tap, Screw, Nails etc.)as required for servicing
» The original installations / fittings shall not be disturbed/modified without instructions in
writing by Engineer-in-charge.
» The timings of operation / maintenance work etc. shall be as decided by Engineer-in-
charge from time to time depending up on operational & technical requirement.
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2. Details of Premises & Installations of Airports Authority of India (AAI) to be

maintained.

CARO Hostel at non-operational areas at Begumpet Airport, Hyderabad.

3. LOCATIONS
Refer clause 37, Page No: SCC-13 scope of work mentioned in
Special Conditions of contract.

4. PAYMENT TO WORKERS

(a) The contractor will give benefits to contract labours/workers engaged by him under
Contract Labour Acts for any number of workers engaged by him and the contractor
has to obtain the labour license as required.

(b) Minimum wage as per Government Rules time to time is to be paid by contractor to

his workers.

Current rates of minimum wages as per Government rule are noted below: -

i) Highly Skilled : Rs. 1094.00/Day
i) Skilled : Rs. 1008.00/Day
iii) | Semi-skilled : Rs.918.00/Day
iv) | Un-skilled : Rs. 827.00/Day

(c) P. F. Contribution: - The contractor will comply with provisions of Provident Fund
Acts for any number of workers engaged by him and give the benefits to all his
workers/contract labours. He will deposit his (Employer’s) contribution at specified
percentage by PF authority on actual wage paid.

EPF amount paid to the statutory/PF authorities by the contractor for employer’s

contribution part only shall be reimbursed on actual basis on submission of
documentary evidence in next interim/final bill.

(d) E.S.I.C. Contribution: - The contractor will comply with Employee state Insurance Acts
for any number of workers engaged by him and give the benefits to all his
workers/contract labours. He will deposit his (Employer’s) contribution at specified
percentage by ESI authority on actual wage paid.

ESIC amount paid to the statutory authorities by the contractor for employer’s
contribution part only shall be reimbursed on actual basis on submission of
documentary evidence in next interim/final bill.

(e) Revision of wages: - On revision of minimum wage after opening of this tender by
Regional labour commissioner(central)/Government necessary cost adjustment will
be made only for dues (Minimum wage/Provident fund/ESI) for workers and the
amount will be reimbursed to contractor against proof of payment in next
interim/final bill. This cost adjustment will be calculated considering present
minimum wage stipulated above (6b) as base for enhancement/reduction. No
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additional amount towards profit, overhead etc. will be paid to contractor on this
account. Security deposit will not be deducted by AAI from the amount to be
reimbursed to contractor in this regard.

(f) The contractor will submit following documents with the bill for payment.

1. Self-certified copy of deposit challan towards EPF contribution
2. Self-certified copy of deposit challan towards ESI contribution
3. Self-certified copy of wage register.

4. Self-certified copy of attendance register.

(g) Contractor has to make payment of monthly wages of previous month to all his
employees/workers on or before 7t of every month. In case of noncompliance of
monthly payment by due date, a penalty of Rs 2000.00 per default per employee will
be imposed on contractor which will be recovered from his dues. Further wages due to
the workers will be paid by AAI on behalf of contractor which will be recovered from
dues of contractor with necessary adjustment for non-compliance.

Qualification of Staff-The contractor should depute the persons as per given below

1. Highly Skilled: Should have necessary qualification and experience in the field of work.
2. Skilled & Semi Skilled Workers: - (Carpenter/ Plumber/Sewer man) - The person should
be physically fit with working knowledge and aware of the safety regulations relevant to

the works.

3. Un-Skilled (Helper): - The Helper must be physically fit and aware of the safety

regulations relevant to the works.

5. UNIFORM

5.1 The contractor/ agency has to provide every year during the currency of the contract,
2sets of uniform (pant and shirt), 1 pair of safety shoes & 3 pair of socks, reflective
jackets, helmet to his staff of approved colour during the contract period, (within one
month from the date of award) failing which, AAl recover an amount of Rs.50/- per
person per day till the compliance of the same from the contractor's running/final bill. In
the event of non-compliance of wearing uniform & shoes by workers on daily basis a
recovery of Rs.50/-per day per person shall be made from running bills. The workers
should wear a badge on the left pocket of the shirt mentioning company's name.

6. No accommodation shall be arranged by the AAI for the staff / workers of the contractor.
It is the responsibility of contractor to make his own arrangements for the facilities.

7 (a) Manpower Requirement for Item no 1 (Additional Miscellaneous Item)

The contractor has to depute following minimum manpower for successful operation
and maintenance of premises and civil engineering installations of AAI. The manpower
will normally be put in general shift (09:30 to 18:00 IST), However Engineer in charge
may allot shift duties to these workers depending on work requirements. Provision of
weekly off to the workers is mandatory and contractor has to provide reliever for that.
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Details of manpower to be provided under this contract is as follows: -

(b) Consumables: -

All the consumables such as cotton waste, soap, dusters, water, grease, hack-saw
blade, Painting brushes, Teflon tape, rope, string will be provided by the contractor.
The contractor has to keep sufficient quantity of consumables in stock depending on
the actual requirement. Stationeries such as log books, Registers, work diaries to
workmen etc. also will be provided by the contractor.

(c) Water- If AAI water source is used by the contractor, 1% of gross bill amount shall be
deducted from the running/final bill due to the contractor.

(d) Payment: - The item will be measured only on compliance of minimum wages rules of
Govt. Of India by the contractor, maintenance of proper wage register, attendance
register and submission of paid EPF and ESI challans for the above workers.

Sr. Type of labour / worker Qty.
No. Per Day
1 Skilled
a) Plumber (General Shift) 01
2 Semi-Skilled
3 Unskilled 01

a) Helpers (For carpentry, Plumbing and misc. works etc.)

8. Penalty Clause:

Recovery of Rs. 1094 /- per man per shift/ day for Highly skilled, Recovery of Rs.
1008/- per man per shift/ day for skilled, Rs. 918/- per man per shift/ day for semi-
skilled, & Rs. 827/- per man per day for Un-skilled worker will be made for absence
on duty. (Refer clause 7(a))
9. Issue/Dismantled materials :
i) The contractor shall make entry of all the materials issued for the work time to
time in the material issue register (to be separately maintained by the contractor).

ii)  After completion of the work necessary entries shall also be made in the register
indicating the location where the materials are installed and the balance materials
left out after completion of work.

iii) The balance materials and the dismantled materials shall be duly handed over to
Engineer-in-charge or his authorized representative and necessary endorsement
shall be obtained in both material issue register and also the dismantled material
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register.

10.The routine works to be carried out by manpower Supplied ( Plumber):

ii) Daily checking of serviceability of all toilet fittings and repairing of unserviceable i/c
submission of report.

iii) Daily reporting trough contract representatives to engineer-in-charge or his
representative.

iv) Daily taking materials (if supply made) from store and submitting dismantled and
excess material at the end of the day’s work.

v) Daily checking of all GT/NT/EWC/IWC/WASH BASIN, urinal and if found chocked
immediate action should be taken to remove the blockage

vi) Cleaning of nearby area and removing waste material after removal of blockage
by suitable means.

vii) Fort nightly opening of bottle trap for cleaning purpose of concealed pipe
with or without co-ordination of sewer man and re fixing of the same.- by plumber

viii) Ensuring serviceability of drainage line.

ix) Keeping material safely (if issued) and return back to the issuing authority.

x) Compliance of day to day instructions given by the EIC or his/her representatives

11.Documents / Records to maintained by the Contractor.
i) Complaint registers
ii) Work instruction register
iii) Wage register

Other documents/records/registers as per the instruction of Engineer-in-charge
related to execution of work time to time.

NOTE: -

a. Item of work from Schedule “A” (except Iltem No AMS: 1 providing materials items if
any) shall not be executed by contractor by utilizing workers provided under AMS
Item no :1

b. The tenderer will quote his rate in schedule/ proforma attached after going
through the conditions and provisions in this tender which are to be complied
by him. Extra claim will not be accepted by AAI afterwards.

Asst. General Manager (Engg-Civil)
AAI, Begumpet Airport, Hyderabad.
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Annex-'A'

LIST OF PREFERRED MAKES FOR USE IN AAI WORKS

1. Brand names of materials to be used are listed here and indicative anly, Mere inclusion of brand name in this list does
not guarantee for use in work unless specification of brand meets technical specifications of product as stipulated in
tender document. The specifications of the products as mentioned in this tender document shall take preference over the
make list. The contractor will be required to provide items/material as per the specifications indicated in tender
document,

2. The following list of preferred makes is exhaustive, However, additional manufacturers or brands may be considered
for any specified product or item, depending on market availability, delivery timelines, and proven satisfactory
performance in similar projects or works—preferably where such a make or product has been used in quantities
constituting at least eighty percent (80%) of the estimated or proposed requirement for the relevant project or work. To
establish performance, completion certificates, performance certificates and purchase orders accompanied by tax
invoices will be considered, provided that the products comply with the technical specifications stipulated in the tender
document.”

3.In case, Model no. of any product as mentioned in tender document is discontinued by manufacturer (documentary
evidence from manufacturer is must to establish this) ,then contractor is bound to provide latest model of same
manufacturer subject to meeting the technical specification without any financial implication.

4, The tenderers shall quote his rates on the basis of the price for the best quality product of the brand/make stipulated
for the item of work in the list of preferred make/specifications. The agency shall submit at least three brands from the
fist given below along with the rates (having price variation within 10%) and specifications for the approval of Engineer-
in-Charge before placing order, EIC shall approve any of the two brands.

Name of Product [

Sl. No. i Proposed Brands / Makes / Manufacturers

1 |CEMENT ACC Ltd. / Ultra Tech f Shree Cement Ltd. / Ambuja / Jaypee / Century /].K.Laxmi (JK
Lakshmi Cement Ltd.) / JK Cement / Nuvoco / Dalmia Cement (Bharat) Ltd. / Birla Al
{Orient cement Ltd.) / Star Cement / PENNA / Max Cement / Ramco Cement / Chettinad
Cement / Wonder (Wonder Cement Limited) / JSW Cement / Zuari Cement / Prism
Cement

2 |TMT  REINFORCEMENTISAIL / RINL (VIZAG Steel) / TATA TISCON (TATA Steel Limited) / JSW Steel Ltd. / JSPL /

STEEL Shyam Steel Industries Ltd. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. / Shri

Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited / SRMB Srijan Private Limited / MS
Agarwal Foundries Private Limited / Real Ispat and Power Limited / Jai Balaji Industries
Limited / Maithan Steel & Power Limited

3 |STRUCTURAL STEEL-MS|SAIL / RINL (VIZAG Steel) / TATA Structura {TATA Steel Limited) / JSW Steel Lid. / JSPL
TUBULAR SECTIONS|/ APL Apollo Tubes Ltd. / Shyam Metalics & Energy Ltd. / Surya Roshni Ltd.

(CIRCULAR, SQUARE,RECT

ANGULAR) FOR COLUMNS , - -

TRUSS,MS prpes, |[Nezone Tubes Ltd. / Utkarsh India Ltd. / Hi-Tech | For works costing up to 15 Cr
FLATS,ANGLES,BEAMS,  |Pipes Ltd. works

CHANNELS, STRIPS ETC.

4  |VITRIFIED JCERAMIC|Prism Johnson Limited { H&R Johnson (India) Ltd.) / NITCO Tiles Ltd. / Somany Ceramics
TILES Lid. / Orient Bell Ltd. / Oracle Granito Ltd. / Kajaria Ceramics Ltd. / RAK Ceramics (RAK
Ceramics Ltd.} / AGL{Asian Granito India Ltd.) / Oasis Vitrified Tiles(Oasis Vitrified Pvt,
Ltd.) / Varmora Granito Pvt. Ltd. / Quione Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. /
Simpolo Vitrified Pvt. Ltd. / Pavit Ceramics Pvt. Ltd. / Aparna Enterprises Ltd. /
SUNHEAART CERAMIK(Sunshine Tiles Company Pvt. Ltd)

5 |ALUMINIUM  STANDING|KALZIP (Kalzip India Pvt. Ltd.) / Kingspan (Kingspan Jindal Pvt. Ltd) / BEMO(Bemo

New Look Furnishers For roofing work upto 15,000 sgqm.

6 |METAL CEILING|Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Ltd. [ Saint Gobain Gyproc India Ltd. /
TILE/BAFFLE CEILING Knauf Ceiling Selutions(India) Pvt. Ltd.{Formerly Armstrong World Industries (India) Pvt.
Ltd.) / USG Knauf (Knauf India Pvt. Ltd.) / Dexune(Dexune Marketing Pvt Ltd.} / Ceiflo
Technolegies Pvt. Ltd.
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sl. No.

Name of Product /

Proposed Brands / Makes / Manufacturers

item

7 |GALVALUME/STEEL SHEET|Tata Bluescope Steel Ltd. / Jindal Steel (Jindal India Ltd.) / JSW Steel Coated Products
ROCFING ( TOP &) jmited / APL Apolio Building Products Private Limited / Colorshine Coated Pvt. Ltd.
BOTTOM) OVER M.S.

STRUCTURE

8 |ALUMINIUM COMPOSITE|Alucobond (3A Composite India Pvt. Ltd.) / Alstrong Enterprises India Pvt. Ltd. / Aludecor

PANELS (ACP) Lamination Pvt. Ltd / EUROBOND(Euro Panel Product Ltd.) / Alstone(Alstone
International ) / VIVA(Viva Composite Panel Pvt Ltd.) / Alutech{Alutech Industries) /
VIRGO({Virgo Laminates Ltd.) / Alutuff(Ashoka foam multiplast Pvt. Ltd.) / Alexia Panels /
Timexbond Industries Pvt. Ltd.

9 [HONEYCOMB COMPOSITE|Alucobond(3A Composite India Pvt. Ltd.) / Aludecor Lamination Pvt. Ltd /

PANELS (HCP) EUROBOND{Euro Panel Product Ltd.) / Alstone(Alstone International ) / VIVA(Viva
Composite Panel Pvt Ltd.) / Alutuff(Ashoka foam multiplast Pvt. Ltd.)

10 |ZINC COMPOSITE PANELS|Aludecor Lamination Pvt.Ltd / Alstone(Alstone International ) / VIVA(Viva Composite
(zCP) Panel Pvt Ltd.) / EUROBOND(Euro Panel Product Ltd.)

11 [ALUMINIUM EXTRUSIONS|Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka (Bhoruka Extrusions Pvt. Ltd.)
/ STRUCTURAL MEMBERS |/ NALCO .

12 |FLOAT GLASS / HIGH|Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd / Pilkingten / Guardian Sun Guard
PERFORMANCE GLASS | /Modi Guard(Gujarat Guardian Limited) / Sisecam Flat Glass India Pvt. Ltd. / Gold Plus

Glass Industry Ltd. / TPRS Enterprises Pvt. Ltd.
13 |UPVC DOORS & WINDOW |Aparna venster /Okotech(Aparna Enterprises Ltd.) / Fenesta(Fenesta Building Systems) /
Aluplast / NCL Veka Ltd. / Window Magic India Pvt. Ltd. / Rajshri Plastiwood

14 |WoOD POLYMER|ECOBOARD (Alstone Industries Pvt. Ltd.) / Rajshri Plastiwood ( Div. of Rajshri
COMPOSITE(WPC) Productions Pvt. Ltd.) / KAKA Industries Ltd.

15 |ADMIXTURES  /WATER|Pidilite Industries Ltd, / FOSROC Chemicals (India) Pvi. Ltd, / CICO Technologies Ltd, /
PROOFING  COMPOUND/|Sika India Pvt. Ltd. / BASF India Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
‘égR‘#\I% CEMEN t_[l ”?JIJS Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey Chemicals Pvt. Ltd. / MYK Laticrete
ME:IBRArGE Q (MYK Laticrete Pvt. Ltd. / Mapei (Mapei Construction Products Pvt. Ltd) / Chryso India
(POLYURETHANE & Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India Pvt. Ltd. / Supreme Bituchem India
POLYUREA)/HDPE & SELF Pvt. Ltd. / Asian Paints Ltd.f TWL India Ltd. /TP Buildtech Pvt. Ltd. / MYK Arment Pvt.
ADHESIVE MEMBRANE  |Ltd. / Technonicol India Pvt. Ltd. / Saint-Ggobain India Pvt. Ltd. / Ferrous Crete(India)

Pvt. Ltd. / Fair Mate Chemicals Pvt. Ltd. / Berger Paints India Ltd.

16 |[BIPOLAR CORROSION|STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso India Pvt. Ltd. / Supreme
INHIBITOR ADMIXTURE  |Bituchem India Pvt. Ltd.

17 |REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild (India) Ltd.

COUPLER
18 [HARDWARE FITTING Dormakaba India Pvt. Lid. / Q-Railing India Pvt. Ltd. (Formely D-Line) / Hafele India Pvt.
Lid. / GEZE Gmibh / Linox Technology Pvt. Lid. / Assa Abloy / Kich Architectural Preducts
Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India Pvt, Ltd. / Rinox Kaufmann Ltd. / Ozone
India Pvt, Ltd. / Everite / Define / Hardwyn(Hardwyn India Ltd.) / Arkay / Dorset
Industries Pvt. Ltd. / Prayag Polymers Pvt. Ltd. / Hettich India Pvt. Ltd. / Ozone Overseas
Pvt. Ltd.

19 |STEEL/WOOD FIRE|Navair Ltd. / Pormat International Ltd. / Shakti Hormann Pvt. Ltd. / Sukri Paints &

RESISTANT SHUTTER Chemicals / Iclean / Signum Fire Protection / Pacific(Pacific Fire Controls Pvt. Ltd.) / ASES
Security Pvt. Ltd.
20 |LAMINATES/ LAMINATED|Greenlam Industries Ltd. / Merino Industries Ltd. / Century Plyboard (I} Ltd. / Nationl Ply

PARTICLE BOARD/
PRELAMINATED BOARD/
MDF/ PLY BOARD/FLUSH
DOORS

/ Archidply(Archidply Industries Limited) / Kitply Industries / Novapan / Duro / Mayur
Doors / Greenply / ASIS / Greenpanel! Industries Limited / Punjab Plywood Industries /
Stylam Industries Ltd.
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St. No.

Name of Product /
item

Proposed Brands / Makes / Manufacturers

21

GYPSUM
PARTITION

BOARD

Saint Gobain Gyproc India Lid. / USG Knauf (Knauf India Private Limited) / Knauf Ceiling
Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt. Ltd./ Kanuf
AMF India Pvt. Ltd.) / Vans Gypsum

22

FASTENERS/ANCHOR
FASTENERS

Hilti(Hilti (India) Pvt. Ltd.) / Fischer / BOSCH / Fasteners India / Mungo / Rawl Plug

23

WOODEN
FLOORING/
FLOORING
FLOORING

LAMINATED
VINYL

/ RUBBER

Pergo Lid. / Action Tesa / Unitex / Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly
Armstrong World Industries (India) Pvt. Ltd.) / Epitome / Scheit / Responsive Industries
Ltd. / Greenlam Industries Ltd. / Greenpanel Industries Ltd.

24

EPOXY/PU FLOORING

STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSROC Chemicals (India) Pvt. Ltd. /
Tremco CPG (India) Pvt. Lid. / Cipy Polyurethanes Pvi. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Chryso India Pvt. Ltd. / Saint-
Gobain India Pvt. Ltd. / Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries Ltd. /
Berger Paints India Ltd. / MYK Arment Pvi. Ltd.

25

TILE  JOINT  FILLER,
TILE/AAC BLOCK/ STONE
FIXING ADHESIVE/ SOLID
EPOXY GROUT

Ardex Endura (India) Pvt. Ltd. / Ferrouscrete India Pvt.Ltd / MYK Laticrete {(MYK Laticrete
Pvt. Ltd.) / Pidilite Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF India Lid.
/ Fairmate(Fair Mate Chemicals Pvt.Ltd.) / STP Ltd. / Home Pride Adhesive Pvt. Ltd. /
Saint-Gobain India Pvt, Lid. / Berger Pain{s India Ltd. / Somany Ceramics Ltd.

26

FLOCR HARDENER

STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite Industries Ltd. / FOSROC
Chemicals (India) Pvt. Ltd. / Ironite / Mapei (Mapei Construction Products Pvt. Ltd.) /
Chryseg India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Saint-Gobain India Pvt. Ltd. /
MYK Arment Pvt. Ltd.

27

POLYCARBONATE SHEET

Lexan/Sabic (GE Plastic) / Dan Pal / Polygal India Pvt. Ltd. / Gallina India Pvt. Ltd. /
Coxwell Domes (Coxweill Domes Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Ltd.

28

CALCIUM SILICATE
/MINERAL FIBER FALSE
CEILING  TILES/GYPSUM
FALSE CEILING BOARDS/
PARTITION BOARDS

Saint Gobain Gyproc India Pvt. Lid, / Llyod Insulation India Ltd. / Knauf Ceiling
Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt.Ltd./Knauf
AMF India Pvt. Ltd.) / Aerolite Ceiling System/Andhra Polymers Pvi. Ltd. / USG Knauf
(Knauf India Pvt Ltd.) / Hilux(Ramco Industries Ltd) / Gridline / Everest / Dexune({Dexune
Marketing Pvt Ltd.) / Vans Gypsum / New Age False Ceiling Pvt. Lid.

29

FIBER CEMENT
CEMENT BOARD

BOARD/

Bison {NCL Industries Ltd.) / Hicem(Ramco Industries Ltd. ) / Everest (Everest Industries
Ltd.) / Visaka Industries Ltd.

30

PAINTS  FOR
STRUCTURE {EPOXY
PAINTS)! PU  PAINTS/
WATER PROOF CEMENT
PAINTS/ PRIMER/
DISTEMPER/  TEXTURE
FINISH PAINT/
SYNTHETIC ENAMEL
PAINT/ FIRE RETARDANT
PAINT

STEEL

Akzo Nobel India Pvt. Ltd. / Jenson & Nicholson / Qikos India Pvt.Ltd. / Asian Paints Ltd.
/ Berger Paints India Ltd. / Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar
(Shalimar Paints Ltd.) / Jotun / Grauer & Weil (India) Ltd. / STP Ltd. / Hempel Paints
India Pvt. Ltd.

31

WALL PUTTY

J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White / Dalmia Magic Premium
Skim Coat(Dalmia Cement (Bharat} Ltd.) / AsianPaints Ltd. / NCL Buildtek Pvt. Lid. /
Ferrous Crete(India) Pvt. Ltd. / Saint-Gobain India Pvt. Ltd.

32

EXPANSION JOINT FILLER
BOARD/ JOINT COVERS

Vexcolt International Ltd. (U.K) / Construction Specialities (USA) / The Supreme
Industries Ltd. / STP Ltd. / Dupont / Sanfeild / Hercules / Z-Tech / DECG International /
M.M.Systems / Kantaflex-Balco (Kantaflex (India) Pvt. Ltd.) / Mapei{Mapei Construction
Products Pvt. Ltd.) / Migua / Insuboard / Soprema / Supreme Bituchem Indiz Pvt. Ltd.

i

{
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Sl No.

Name of Product [
item

Proposed Brands / Makes / Manufacturers

33

GLASS GRID FOR

BITUMINOUS WORKS

Saint Gobain _ADFORS [/ Maccaferri Environmental Solutions Pvt. Ltd. / Techfab Industies
Ltd. / Giridhar Techfab Pvt. Ltd. / Terrain Infratech / Flexituff International Ltd. /
Supreme Non-Woven Ind. Pvt. Ltd.

34

RUNWAY MARKING PAINT)
(WATER BASED)

Nerolac / Berger Paints(Berger Paints India. Ltd.) / Asian Paints Ltd. / ITS Coating
Pvt.Ltd. / Supreme Bituchem India Pvt. Ltd. / STP Ltd.

35

SANITARY WARE/
FIXTURE/ FITTINGS

Kohler Co. (USA) / Jaquar and Company Pvt. Ltd. / American Standard / HINDWARE /
QUEQ (Hindware limited) / PARRYWARE [ ROCA (Roca Bathroom Products Pvt. Ltd.) /
Grohe AG {Germany) / Franke (Switzerland) / Bobrick Washroom Equipment Inc. /
Duravit / Marc / H&R Johnson (India) Ltd/Prism Johnsons Ltd. / CERA/Senator (Cera
Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy India Pvt, Ltd. / Rak Ceramics India
Pvt. Ltd

Euronics {Euronics Industries Pvt.Ltd.) { Except SS Napkin and Soap Dispenser)

36

GLASS MIRROR

Saint Gobain Glass India Ltd. / Pilkington / AIS Glass Solution Ltd / Modi Guard {Gujarat
Guardian Ltd.) / Atul Ltd. / Glaverbel / Sisecam Flat Glass India Pvt, Ltd.

37

55 SINK

Nirali (Jyoti Kitchen Industries Pvt. Ltd.) / Jayna / Franke (Switzerland) / Pravag(Prayag
Polymers (P} Ltd.) / Cera Sanitaryware Ltd.

38

SPECIALLY-ABLED
FITTING

Pressalit Ltd. / Hindustan / Euronics Industries Pvt. Ltd.

39

G.I. PIPE FITTINGS

Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-Brand / KS / SS

40

SOIL WASTE & VENT
PIPES & FITTINGS AND
WATER SUPPLY PIPES-
SAND CAST IRON S&S/
CENTRIFUGALLY ~ CAST
(SPUN) 58S/ HUBLESS
CENTRIFUGALLY  CAST
SPUN TRON PIPES

NECO{Jayaswal Neco Industries Ltd.) / BIC / RIF / Electrosteel Steels casting Ltd. / SKF /
Kapilansh Dhatu Udyog(P) Ltd. / Saint Gobain / HEPCO(Binay Udyog Pvt Ltd.) / Raj
Pattern Makers & Founders Pvt. Lid.

41

SOIL WASTE & VENT
PIPES & FITTINGS AND
WATER SUPPLY PIPES-
CENTRIFUGALLY  (SPUN)
Cl PIPES CLASS ‘LAY
DUCTILE IRON PIPE

Kesoram / Electro Steel casting Ltd / NECO(Jayaswal Neco Industries Lid.) / BIC / TATA /
RIF / SAIL

42

CI MANHOLE COVERS &
CI GRATING

NECO(Jayaswal Neco Industries Ltd.) / BIC / RIF / Electro Steel casting Ltd. / SKF /
Kesoram / Kapilansh Dhatu Udyog(P) Ltd. / Kartar / HEPCO (Binay Udyog Pvt Ltd.)

43

STRUCTURAL/ WEATHER
SEALANT FOR
STRUCTURAL
GLAZING/ACP

Wacker / Dow corning / G.E. Plastics / Pidilite Industries Ltd. / FOSROC Chemicals (India)
Pvt. Ltd. / BASF India Ltd. / STP Ltd. / Rawl Plug / Choksey Chemicals Pvt. Ltd. /
Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Sika India Pvt. Ltd.

POLY SULPHIDE /
POLYURETHANE SEALANT
FOR JOINTS

FOSROC Chemicals (India) Pvt. Ltd. / Choksey Chemicals Pvt. Ltd. / Pidilite Industries
Ltd. / Sika India Pvt. Ltd. / Dow corning / MYK Laticrete (MYK Laticrete Pvt. Lid.} /
Tuffseal / Wacker / G.E. [ STP Ltd. / ASF India Ltd. / Maruti Bitumen Pvt. Ltd. / Chryso
India Pvt, Ltd. / Supreme Bituchem India Pvt, Ltd. / Bostik India Pvt Ltd / MYK Arment
Pvt, Lid. / McCoy Soudal Sealants Adhesives & Foams Pvt, Lid,

45

MODULAR S.5. /GLASS
RAILING

Dormakaba India Pvt. Ltd. / Jindal Lifestyle Ltd. / GEZE Gmbh / Q-Railing India Pvt. Ltd.
(Formerly D-Line) / Linox Technologies Pvt. Ltd. / Kich Architectural Products Pvt. Ltd. /
Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann Ltd.

46

COMPACT LAMINATE
TOILET CUBICAL/URINAL
PARTITIONS

Greenlam Sturdo (Greenlam Industries Ltd.) / Merino Industries Ltd. / Bobrick Washroom
Equipment Inc. / Dormakaba India Pvt. Ltd. / Trespa / T-Line{INNER SPACE) / Stylam
Industries Ltd.

47

SOLID ACRYLIC SURFACE
BOARDS

Dupont / LG-Himacs (LX

Hausys India Pvt. Ltd) / Hanex / GMGR India (Samsung Staron)
/ Neonnex ¢
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Sl. No.

Name of Product /

Proposed Brands / Makes / Manufacturers

item
48 |TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge Ferrari India Pvt. Ltd. / Sattler
PRO-TEX
49 |AUTOCLAVED  AERATED|Magicrete Building Solutions Pvt. Ltd. / Finecrete Eco-Blocks Pvt, Ltd. / Aerocen / Bilt

CEMENT (AAC) BLOCKS

Technologies / K / Instablock / Max Blocks / RS Green Infra (India) Pvt. Ltd. / Siporex /
Kataria Ecotech. Pvt. Ltd. / Krrish White Bricks LLP / Jindal AIR / NCL Buildtek Pvt. Ltd.

AUTOMATIC REVOLVING /
SWING DOOR

Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE Gmbh / Gilgen Door System AG
/ Linox Technology Pvt. Ltd, / Assa Abloy / Autoingers

51

WALKWAYS/FALL
PROTECTION SYSTEM

WULMET / Latchways (Fall Arrest Systems & Technologies Pvt. Ltd.) / Capital Safety(3M
SAMCO) / Honeywell / Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt. Ltd.

52

ROOF HATCH

NYSTROM / BABENKO / BILCO / Checkmate

53

GYPSUM PLASTER/
POLYMER MODIFIED SELF
CURING MORTAR

Ferrous Crete(India) Pvt. Ltd. / Ultra Tech / Saint Gobain Gyproc India Ltd. / Dow
Construction Chemicals / BASF India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd.

54

CURING COMPOUND
(RESIN BASED & WAX
BASED)

FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Supreme
Bituchem India Pvt. Ltd. / CICO Technologies Ltd. / STP Ltd. / Berger Paints India Ltd.

55

DECORATIVE
SAFETY FILMS

FILMS/

3M / Avery Dennison / Deck

56

STEEL NANO COAT

Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives Pvt. Ltd. / Advanced Lab

57

GEOTEXTILE PRODUCTS

TechFab India Industries Ltd. / Strata Geosystems (India} Pvt. Ltd. / Suntech Geotextile
Pvt. Ltd.

58

SOIL  REINFORCEMENT
GEOSYNTHETICS

Maccaferri Environmental Solutions Pvt. Ltd. / Strata Geosystems (India) Pvt. Ltd. / Tech
Fab India Industries Ltd.

59

UPVC/CPVC/SWR PVC

PIPES & FITTINGS

The Supreme Industries Ltd. / Finolex Industries Ltd / Savoir Faire Manufacturing Co. Pvt.
Ltd. / AKG Extrusions Pvt Ltd. / Surya Roshni / Astral / Prince / Ori-plast / Ashirvad /
Vectus / Prayag(Prayag Polymers Pvt. Ltd.) / Balco / Texmo Pipes and Products Ltd.

60

ROCKWOOL i
GLASSWOOL INSULATION

UP Twiga / Roxul-Rockwool / Rackloyd / Rockwool India / Lioyd Insulations India Ltd. /
Polybond Insulation Pvt. Ltd.

61

G.I PIPE

Tata Steel Ltd. / Jindal Pipes Ltd. / Surya Roshni (Surya Roshni Ltd.) / APL Apollo Tubes
Ltd. / Zenith / Utkarsh Pipes & Tubes Ltd. / Nezone Tubes Ltd. / Hi-Tech Pipes Ltd. /
Jotindra Steel & Tubes Ltd.

62

SLUICE VALVE/PRESSURE
REDUCING  VALVE/NON-
RETURN VALVE (CI/GUN
METAL)

Sant Valves Pvt. Ltd. / Zoloto / Audco(L& T) / Castle / Leader Valves Ltd. / Kartar /
Honeywell / IVC

63

HDPE PIPES

Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd. / Jain Irrigation / Ori-plast /

East - Hooghly Agro Plantation Pvt. Ltd.

L
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SCHEDULE-A

Name of work : A/R & M/O Civil works at CARO Hostel for the year 2026-27. SH: Annual rate contract for

repair and maintenance of Civil Works at CARO Hostel at Begumpet Airport, Hyderabad.

Item No. Description of Iltems Unit Rate in Rs
SUB HEAD | - Schedule DSR 2023 items
DSR |All DSR 2023 schedule itemswith upto date correction slips
2023 |(Subheads 1 to 26) DSR DSR 2023
It 2023
em . schedule rates
code Units
SUB HEAD II - Additional Miscellaneous Items (Rate derived at par DSR'2023)
Item No. Description of Items
Rate
Unit 'AT PAR'
with DSR 2023
1 Attending various day to day complaints and rectifying the defects/cause of
complaints by deploying labour (unskilled, semi-skilled and skilled) as per
scope, terms and conditions given under additional conditions at page no.
AC-3 of Tender Document on all days of the month including sundays and
holidays with necessary Tools but without changing/replacing the| Month 66544.00
fittings/fixtures. However the minor like screws for fixing locks,tower bolts,
door handles etc. and washer ,thread, safeda , teflon tape, cement solvent
etc to prevent the leakages in bib cock, pillar cock etc. included in the rate.
2 Cleaning of choked/blocked rain water pipe, soil waste pipe, vent pipe, down
take pipe connecting canteen kitchen to manhole, sewerage pipe, gully traps,
EWC, IWC, Wash basin, Kitchen sink, Urinal bowls,bottle traps, floor traps,
storm water drain etc. of sludge etc complet as per the direction of Engineer-
in- charge
a) Rain water pipe/soil waste and vent pipes Metre 25.85
b) EWC/IWC i/c connected traps and soil waste pipe upto the nearest opening
point in the soil waste pipe Each 57.23
c) Wash basin/kitchen sink i/c connected traps Each 57.23
d) Strom Water Drain (Road Side) Metre 46.99
e) Storm water drain (Runway side) Metre 63.93
f) Septic Tank, Surface area 7.5 sqm to 15 sqm Each 16317.75
g) Septic Tank, For surface area above 15 sqm Each 20439.84

SCHEDULE-A

SCH-1



Item No.

Description of Items

Unit

Rate in Rs.

Cleaning of under ground water tanks/surface water tanks and removing of
malba as directed by Engineer-In-charge i/c disinfecting the tank with
bleaching powder

Over Head tanks of capacity 30000 litre

Each

3290.17

Over tanks of capacity 50000 litre.

Each

5313.12

Over tanks of capacity 100000 litre.

Each

10348.97

Under Ground tanks of capacity 30000 litre

Each

10268.77

Under Ground tanks of capacity 50000 litre

Each

12062.62

Under Ground tanks of capacity 100000 litre

Each

17046.98

Upkeeping and maintenance of paved/metalled
area/Apron/Taxiways/Runway within Airport areas complete as per
specification attached.All paved/metalled areas inside airport premises and
operational/non-operational area are to be kept clean. All garbages are to be
collected in wheel burrows and dumped in garbage pit as per direction of
engineer incharge.

Sgm

0.38

Upkeeping and maintenance of green areas including shoulder of road, low
laying dry area etc. within the Airport areas complete as per specification
attached.All areas inside operational/non-operational area are to be kept
clean. All garbages are to be collected in wheel burrows and dumped in
garbage pit as per direction of engineer incharge.

Sgm

0.38

Repair to the existing fencing on the Non-Operational boundary wall using
with old Gl barbed wire including tighting and fixing with Gl binding wire
wherever required complete as per the direction of Engineer-in-charge.

Metre

10.22

Providing and fixing fencing with Gl barbed wire 9.38 kg/100 mtr (min) fixed
with Gl staple or with Gl binding wire complete (length of individual wire shall
be measured)

Metre

19.78

Refixing of existing displaced concertina coil on the Non-Operational
boundary wall including tightening and fixing with Gl binding wire wherever
required complete as per the direction of Engineer-in charge.

Metre

77.45

Providing and operating the J.C.B. excavator of for levelling, cutting etc. at
the Non-operational area including transportation to and from the site of
operation fuel charges, driver charges and any other incidental expenses on
this account all etc. as directed by Engineer-in-charge.

Per Hour

1676.68

10

Providing & fixing 8mm thick table glass including grinding of the edges and
transportation and placing in position etc. complete as directed by Engineer-
in-charge.

Sgm

2912.40

11

Providing and fixing bright finished brass cylindrical lock with key of Godrej
make or equivalent with necessary screws etc. complete for flush door
shutters.

Each

1280.63

12

Providing and fixing bright finished Godrej or equivalent 6 Lever Mortise lock
100X65mm inside opeing (left or right) and a pair of lever handles of
approved quality with necessary screws etc. complete.

Each

6747.39

SCHEDULE-A

SCH-2



Item No.

Description of Items

Unit

Rate in Rs.

13

Providing and fixing gun metal gate valve with C.l. wheel (screwed end) of
approved make ISI 778: 100 mm nominal bore

Each

14761.36

14

Supply of Sodium Hypo Chlorite Solution (Aqua chlorine) at site for
chlorinating of water.

Litre

67.74

15

Lettering with synthetic enamel paint of approved brand and manufacture.

Per letter
per Cm
height

6.63

16

Providing and fixing Brass Ball Valve of approved make 15 mm nominal bore

Each

498.67

17

Providing and fixing Brass Ball Valve of approved make 20 mm nominal bore

Each

675.49

18

Providing and fixing Brass Ball Valve of approved make 25 mm nominal bore

Each

1048.68

19

Providing and fixing enclosed type water meter of complete with bolts,
nuts,rubber insertions etc. as per the direction of EIC.
(a) 15 mm dia nominal bore.

Each

1540.57

20

Providing and fixing enclosed type water meter of complete with bolts,
nuts,rubber insertions etc. as per the direction of EIC.
(a) 20 mm dia nominal bore.

Each

3273.45

21

Providing and fixing enclosed type water meter of complete with bolts,
nuts,rubber insertions etc. as per the direction of EIC.
(a) 25 mm dia nominal bore.

Each

4938.66

22

Providing and operating the Tractor with trolley for removing dismantled
material, building malba, works etc. at the operational/Non - operational
areas including transportation to and from the site including fuel charges,
driver charges and any other incidental expenses on this account all etc. as
per direction EIC

Day

5148.59

23

Supply of welding machine on hire for works wherever required in AAl
premises of operational/non-operational area unsusceptible to measurement
along with operator, helper etc complete as directed by the Engineer-
incharge. (8 working hours per day)

Day

5196.02

24

Providing and fixing of mirror of 5mm thick Modiguard or equivalent required
size including hole in Mirror, fixing to the wall with 20 mm stainless steel
studs etc complete as per the direction of EIC

Sgm

3333.54

25

Supplying and fixing sun control film of non reflective type having minimum
thickness 25microns of approved shade and colour (Garware or equivalent)
including cleaning the surface and removal of old mirror thickness film, etc.,
complete and as per the direction of Engineer-in-charge. (The existing
damaged sun control film should be removed and cleaning to be done before
fixing new sun control film)

Sgm

1239.18

26

Providing and Fixing of frosted Glass films of 2millimeter thick on existing
glass of door/partition etc., of approved brand by Engineer in Charge
including cleaning the surface and removal of old film etc., complete and as
per the direction of Engineer-in-charge. (The existing damaged frosted film
should be removed and cleaning to be done before fixing new frosted film)

Sgm

1739.14

27

Providing and fixing WPC Door Frame ( Two Nos. of jamb post vertical post
and one no. head picece horizontial piece of the door frame) with Gl Angle
plate of 1.5mm thickness ( Two slots of 35mm full thread and 75mm full
thread head screws), Installution using fasteners scres made of Brass of
125mm with PVC case grip in which the screws is fitted as per the direction
EIC

843.02

SCHEDULE-A

SCH-3



Item No.

Description of Items

Unit

Rate in Rs.

28

Providing and fixing WPC door shutter having density 550 of thickness
28mm including Stainless steel butt hinges with necessary screws etc., as
per the direction of Engineer in Charge.

Sgm

2686.35

29

Providing and fixing Flex PVC or natural stone composite sheet 4mm thk for
cladding on any smooth surface including wall, floor etc., with necessary
adhesive solution as per the direction of Engineer in Charge.

Sgm

1624.90

30

Provding and fixing white vitrieous china single piece EWC cum flushing
cistern with seat cover of Model : CAPSTAN MINI Cat No: 51013160 of make
CERA or equivalent with P trap as required with seat cover and in built
fittings complete including making necessary connections cutting and making
good the floors where ever required.

Each

14124.78

31

Providing and fixing white vitreous china wall hung canton wash basin of size
500x410mm(Cat No: S2040148) with full pedestal (Cat No. S2090107) of
CERA make or equivalent.

Each

6284.03

32

Providing and fixing fixed frameless glass internal partitions up to 3.00 m
high to form Cubicles and plain wall at all floors with 12 mm thick clear
toughened glass of saint gobain/AlS or approved equivalent as per elevation
drawings with aluminium wedge profile with SSS finish/PSS finish OGL-PR-
22 of make Ozone or equivalent in Hafele/Dorma with EPDM gasket OZ-
EPDM-44 and OZ-EPDM-33 of make Ozone or equivalent in Hafele/Dorma
fixed at floor and false ceiling level profile fixed with SS screws of size
8x50 mm at spacing of 300mm including necessary filling up gaps at
junction and sides of glass with required weather silicon sealant edge
buffing of the glass providing edge cap wherever required etc. complete
.(Necessary supporting MS frame work for fixing of wedge section at false
ceiling level will be done separately.Only glass area will be measured for
payment. All the handling, transportation and insurance charges for glass if
required will be borne by the agency.)

Sgm

5773.62

33

Providing and fixing of Square Fiber-reinforced plastic (FRP) , a composite
material made up of polymer supported with fibers for added strength and
capacity 2.50 Tons as per the direction EIC

(a) Manhole cover of size 24" x 24"

Each

1625.87

34

Providing and fixing of Square Fiber-reinforced plastic (FRP), composite
material made up of polymer supported with fibers for added strength and
capacity 2.50 Tons as per the direction EIC

(a) Manhole cover of size 12" x 12"

Each

711.32

35

Providing and fixing plywood plain lining on existing wall/wooden frame work
with necessary screws with complete and as per the directions of Engineer-in
charge

6mm thick commercial plywood

Sgm

923.80

12mm thick commercial plywood

Sgm

1116.24

18mm thick commercial plywood

Sgm

1308.67

SCHEDULE-A

SCH-4



Item No.

Description of Items

Unit

Rate in Rs.

36

Providing and fixing windows (ECO 4000 SERIES of NCL Allteck Seccolar or
Equivalent) made of pre-painted steel (Base steel as per IS 513 of 0.58mm
thick galvanized as per IS 277 with Zinc of 120 GSM) primer coated with
epoxy primer of 5-7 microns thick, finish painted with a polyester paint of 12-
16 micron thick and back coated with 5-7 micron thick alkyd backer. Section
for outer frame should be of 98X52mm, center mullion should be of
46X70mm, section for shutter frame should be of 46mmx46mm and section
for glass beading should be of 18 mmX25 mm. Outer frame & mullion
section to have rebate for glazed shutters, fly mesh and a 20mm provision
for guard bars/grills. The sections are to be cut to length metre jointed with
corner bracket made of polypropelene. Glass shutter should be mitre jointed
with frame / mullion using nylon mullion cap EPDM gasket should be
securely fi8xed alround the glass in shutter between the frame and
glazedshutter and both side of fixed glass .Each glazed shutter should be
provided with MS poweder coated friction hinges -1set , high grade
aluminium powder coated handle with nylon receiver -1 no. Glass shutter and
fixed glass portions should be provided with glass of 5 mm plain float glass of
make saint gobain/AlS. Windows should be provided with grill made of
10mm powder coated MS square guard bars welded to 6mmx12mm
powdercoated MS flat at a spacing of 100mm c/c .Grills to be fixed to
window frame with 19 mm long Gl self drilling screws.Corner brackets to be
made of CRCA with zinc phosphating .Mullion caps be made of glass filled
nylon .The frame should be fixed to the concrete/masonry wall by means of
self-expanded screws driving MS electro plated 80mm long screws into the
sleeves through the frame, etc complete for finished item of work.

Sgm

8454.52

Supplying the following sanitary, plumbing, hardware materials / fixtures
complete and as per the direction of Engineer-in-charge.

CP Brass Waste Coupling for wash basin and sink of 32 mm dia - 4" height (
CERA: F8270101) or equivalent

Each

482.24

C.P brass grating - Circular type 100 mm nominal dia

Each

121.71

SS Urinal spreader for urinal ( CERA :F8070201) or equivalent

Each

683.19

C.P Brass push cock with SS Pipe for urinal/ water cooler etc (Make:
Parryware, Product code:BT2007)or equivalent

Each

1653.43

Transparent Glass Soap Dispenser with holder of wall mounted type - Model
: Viking or equivalent

Each

789.97

Health Faucet ABS Body with wall hockand flexible tube upto 1 metre
chrome plated PVC Hose pipe (CERA code :F8030103) or equivalent

Each

884.12

CP brass two way bib cock of 15mm dia (Product code : CERA code:
F2002163) or equivalent

Each

1338.24

Tap Spindle to the Pillar tap (CERA ) or equivalent

Each

243.88

Tap Spindle to the Pillar tap (Jaguar) or equivalent

Each

474.21

Flush tank knob with handle

Each

88.07

Flush tank float valve

Each

203.24

C P Brass Pillar cock of 15mm nominal bore (CERA code:F2008101) or
equivalent

Each

1310.11

C P Brass Pressmatic Pillar cock of 15mm nominal bore - Jaquar make PRS-
CHR-031L65 or equivalent

Each

2158.64

AAA Battery for Sensor type urinals (Make :Dura cell) or equivalent

Each

70.46

Urinal sensor set for sensor type urinals - CERA Model No: 5005A or
equivalent

Each

3116.25

Unplasticised PVC connection pipe of 15mm nominal bore and 60cm length
(Make Kohinoor) or equivalent

Each

142.26

Unplasticised PVC connection pipe of 15mm nominal bore and 90cm length
(Make Kohinoor) or equivalent

Each

203.24

Single piece syphon set for EWC

Each

1518.83

SCHEDULE-A

SCH-5



Item No. Description of Items Unit Rate in Rs.
s) Polyethelene water storage tank Covers of 600mm dia Each 514.86
t) Gl Nipple of 25mm dia Each 216.78
u) Stainless steel Soap Dish (CERA Code F5003106) or equivalent Each 643.01
v) Wall Mixer (Make : Cera, Code : F2008401) or equivalent Each 4730.06
38 Cutting grass with petrol driven hand held grass cutting machine and

disposal of the same within AAl premises at the designated place at all leads
including fuel and operator as per direction and satisfaction of the Engineer- Sgm 1.74
in-Charge.(Supply and Maintenace of Hand held grass cutting machine shall
be borne by the contractor)
39 Collecting of water sample and submitting for testing as per relevant IS code
to the government agency or government approved agency or other certified
agency approved by Engineer in charge including submitting the report etc. Each 1625.87
complete as per the direction of Engineer In charge.
40 Carrying out survey using total station and other necessary instruments like
tripod, levelling staff etc., and required helpers including transporatation,
taking levels/survey at operational/non-operational areas and submission of|  pay 10839.13
the levels/survey in standard format/tables, submission of countour/level
drawing etc., complete as per the direction of Engineer in Charge.
41 Deduction for using class designation 35 Bricks in place of Class designation
75 bricks in Brick Masonry work. Cum -937.04
42 Deduction for using class designation 35 Bricks in place of Class designation
75 bricks in Half Brick Masonry work. Sqm -107.17
43 Providing and fixing enclosed type water meter and testedby Municipal Board
of complete with bolts, nuts,rubber insertions etc. as per the direction of EIC.
(a) 40 mm dia water meter nominal bore. no. 11499.02
44 Providing and fixing Brass Ball Valve of Zoloto make or equivalent 50 mm
nominal bore as per the direction EIC each 3823.90
45 Providing and fixing reducer of nominal dia 80mm to 50mm to HDPE pipe
. s, each 312.32
line as per the direction of EIC
46 Providing and fixing plain multipurpose cement board(Hight pressure
steamcured) with suitable screws for cement particle board in ceiling etc. sqm 1193.73
complete (frame work to be paid seperatately). 8 mm thick Cement fiber ’
board
47 Providing and Fixing of WPC sheet of density 550 kgs/cm for wall panelling
works as per the direction of EIC.
a) 18mm thickness sgqm 2256.46
b) 12mm thickness sqm 1964.88
48 Providing and fixing Aluminium Profile Gold EC moulded corner beading of
triangular shape to the junction of panelling etc. with adhsive on unexposed mtr 1196.62
surface etc. complete.EIC
SCHEDULE-A SCH-6



Item No.

Description of Items

Unit

Rate in Rs.

49

Pruning, trimming, shaping of trees /shrubs (ht 15 feet and above) i/c
removal of cut materials upto 50mt. lead and as per direction of officer in
charge (necessary T&P shall be arranged by the contractor).

no.

112.21

50

Carrying out survey using DGPS surveying and other necessary instruments
like tripod, levelling staff etc., and required helpers including transporatation,
taking GPS points and submission of the report in standard format/tables,
submission in drawing etc., complete as per the direction of Engineer in
Charge.

Day

20323.38

51

Repairing / Serviceing of frameless double/ Single leaf swing glass door
with over head panel using 12 mm thick toughened glass of Saint Gobain
/AIS or approved equivalent fixed with die cast fittings with stainless steel
cover of grade 304in SSS finish of self closing feature complete in all
respects specifications and direction of Engineer in charge. (Only Hardware
Fitting like patch fittings, floor springs, locks, handles, Bottom Patch code
no.OPF-3 of Ozone or equivalent in Hafele/Dorma, standard top Patch code
no.OPF-2 of Ozone or equivalent in Hafele/Dorma standard Over panel side
panel connecting patch with pivot code no. OPF-1 Corner Lock OPL-1
Super Floor Spring code no.FS-8400-S of Ozone in Hafele/Dorma , SS Pull
Handle SSS finish 25x450 mm code no OGH -55 of make ozone or
equivalent in Hafele/Dorma and other accessories will be paid separately)

each

1284.42

52

Supplying of Sika Grout 214, 30kgs is a ready to use, heat resistant, cement
based flowable, expanding grout for grouting for special applications where
high temperature or thermal gradients etc, as per the direction of EIC

each

880.68

53

Supplying of Conbextra GP2 , 30kgs is a blend of Portland cement, graded
fillers and chemical additives which impart controlled expansion in the plastic
state whilst minimising water demand. The low water demand ensures high
early strength. The graded fi llers are designed to assist uniform mixing and
produce a consistent grout., as per the direction of EIC

each

648.73

SCHEDULE-A

SCH-7



Item No.

Description of Items

Unit

Rate in Rs.

54

Providing and fixing Roller Blinds Screen Basix of of approved size of make
MAC (BF3) Composition: Vinyl coated fiberglass, fire classification as M1,
openness factor as 0%, weight per sqm is 340gms, thickness as 0.35mm,
colour fastness as 7/8 and dimensional stability shall be <0.5%. Roller tube:
Roller tube shall b of extruded Aluminum alloy 38mm O.D. with a minimum
wall thickness of 1.0mm duly anodized for long life. Clutch: Clutch shall be of
wrap spring design with high strength fiber glass reinforced polyester
assembly and high carbon steel springs to transmit motion from driving to
driven members of clutch mechanism. Clutch shall operate by directionally
with the use of a beaded chain. Clutch mechanism shall be crash proof,
prevent slippage and shall raise and lower smoothly to any desired height.
Clutch shall never need adjustment. Idler: Idler shall be of high strength
fiberglass reinforced polyester, consisting of an outside sleeve and center
shaft. Sleeve shall provide bearing surface for roller tube and rotate freely on
center shaft, providing smooth, quiet and long wearing operation. Installation
Brackets: Brackets shall be of tomized steel powder coated to give superior
finish. Bracket shall accommodate overhead, side or face mounting with
clutch assembly on either end of roller. Bottom weight: Bottom of blind shall
be provided with aluminum tube powder coated in a colour matching to the
fabric. The fabric shall be enclosed in the suitably created pocket along with
the tube. The tube shall be closed from sides with end caps to give a neat
look.or equivalent with necessry accessories complete, as per the site
condition and as directed by EIC.

Sgm

2535.81

55

Supplying and filling in plinth with stone dust under floors, including watering,
ramming, consolidating and dressing complete.

Cum

2177.90

56

Credit for taking away the following damaged/old/worn out materials as per
the directions of Engineer-in-charge.

(Note : The rate payable shall be same as shown for the items and
precentage quoted plus/minus by the contractor shall not be applicable
for this item)

(a)

Aluminium

Kg

-120.00

(b)

Mild Steel/GlI

Kg

-28.00

(c)

PvC

Kg

-5.00

(d)

Wood

Kg

-10.00

(e)

CP Brass items

Kg

-350.00

(f)

SS items

Kg

-175.00

57

Providing and fixing Thermacol sheet of thickness 25mm to existing grid and
minor repair existing frame work if required as per the direction of Engineer in
charge.

Sgm

335.06

58

Wall painting with Royal Emulsion paint of approved brand and manufacture
to give an even shade: One or more coats on new work.(1st coat 20-
22sgm/lit and 2nd coat 8-12sqm/lit).

Sgm

207.29

59

Cleaning of carpet including removal of stains etc by wet washing by using
detergents/ chemicals and machinery including dry vaccume cleaning and
drying after washing etc without damaging the carpet. The rate shall include
charges men, machinery chemical transport etc complete as per directions of
Engineer in charge.

Sgm

131.20

SCHEDULE-A
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Item No.

Description of Items

Unit

Rate in Rs.

60

Cleaning of cushions of chairs including removal of stains etc by wet washing
by using detergents/ chemicals and machinery including dry vaccume
cleaning and drying after washing etc without damaging the cushions. The
rate shall include charges men, machinery chemical transport etc complete
as per directions of Engineer in charge.

each

108.39

61

Cleaning cushions of Leather/Resin sofas including removal of stains etc by
wet washing by using suitable detergents/ chemicals and machinery
including dry vaccume cleaning and drying after washing etc without
damaging the cushions. The rate shall include charges men, machinery
chemical transport etc complete as per directions of Engineer in charge.

each

406.47

62

Providing and fixing of High Density Polyethylene(HDPE) pipes, PE100 PN6
having thermal stability for hot and cold water supply including all this
includes jointing of pipes and fittings with one step CPVC solvent cement,
trenching, refilling and testing of joints complete as per direction of Engineer
in charge. 20mm dia pipe

mts

173.34

63

Providing and fixing of High Density Polyethylene(HDPE) pipes, PE100 PN6
having thermal stability for hot and cold water supply including all this
includes jointing of pipes and fittings with one step CPVC solvent cement,
trenching, refilling and testing of joints complete as per direction of Engineer
in charge. 25mm dia pipe

mts

196.37

64

Providing and fixing of High Density Polyethylene(HDPE) pipes, PE100 PN6
having thermal stability for hot and cold water supply including all this
includes jointing of pipes and fittings with one step CPVC solvent cement,
trenching, refilling and testing of joints complete as per direction of Engineer
in charge. 50mm dia pipe

mts

345.75

65

Providing and fixing of High Density Polyethylene(HDPE) pipes, PE100 PN6
having thermal stability for hot and cold water supply including all this
includes jointing of pipes and fittings with one step CPVC solvent cement,
trenching, refilling and testing of joints complete as per direction of Engineer
in charge. 65mm dia pipe

mts

433.02

66

Providing and fixing 5mm thick with edge moulding finish mirror of size 15" X
18" with edge moulding as per direction of Engineer in charge.

each

609.70

67

Providing and fixing stainless steel finished hanging type floor door stopper
with necessary screws, etc complete. 150mm

each

203.24

68

Supplying of 25mm bright finished stainless steel cup board or wardrobe
knob of approved quality with necessary screws as per directions of Engineer
in charge.

each

108.39

69

Supplying of bright finished stainless steel door baby latch with necessary
screws etc as per directions of Engineer in charge.

each

101.61

70

Cleaning of Existing Glass of building area with including removal of stains
etc by wet washing by using suitable detergents/chemicals, machinery and
necessary safety arrangement for cleaning from outside upto 10m height.
The rate shall include charges of men, machinery chemical transport etc
complete as per directions of the Engineer in charge.

Sgm

216.51

SCHEDULE-A
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Item No.

Description of Items

Unit

Rate in Rs.

71

Cleaning of ACP sheet of canopy, building area with including removal of
strains etc by wet washing by using suitable detergents/chemicals,
machinery and necessary safety arrangement for cleaning from outside upto
height of 10m. The rate shall include charges of men, machinery chemical
transport etc complete as per directions of the Engineer in charge.

Sgm

218.68

72

Hiring of lawn mover machine for cutting lawn in existing garden as per
direction of Engineer in charge.

day

4064.67

73

Providing and fixing of vinal sticker 75-100microns to existing damaged
partition area in terminal building, operational/non-operational area and other
areas as per directions of engineer in charge.

Sgm

1020.50

74

Providing and fixing of foam board 5mm to backup vinal for existing,
damaged partition area in terminal building and other areas as per directions
of engineer in charge.

Sgm

1749.43

75

Supplying of pad locks 50mm with three keys of double action of approved
brand as per the direction of Engineer in charge.

each

338.72

76

Supplying of pad locks 65mm with three keys of double action of approved
brand as per the direction of Engineer in charge.

each

609.70

77

Providing and fixing actives Anti-birds, safety nets are durability, long service
life and low maintenance features. endeavour in making special transparent
nylon nets, which should permanent solution to get rid of the problem caused
by birds or pigeons. piegon mesh of size 25mm heavy duty. These nets can
be installed on balconies, passages, windows, duct areas etc with necessary
accessor complete as per the direction of EIC (Note : fixing net at Height
upto 12mts)

Sgm

437.36

78

Providing and operating the EX-27 3D hydraulic excavator for levelling,
cutting,drainage cleaning etc. at the operational area/non-operational area
including transportation to and from the site of operation fuel charges, driver
charges and any other incidental expenses on this account all etc. as
directed by Engineer-in-charge.

Hour

4943.05

79

Providing and fixing on wall face unplasticised Rigid PVC pipes conforming
to IS : 13592 Type B including jointing with seal ring conforming to IS : 5382
leaving 10 mm gap for thermal expansion.(i) Single socketed pipes 110mm
diameter

mts

1039.29

80

Providing, fixing and laying uPVC underground drainage pipes as per IS:
16098-1 and fittings are mfg. as per EN1401-1 with all necessary
accessories as per the direction of engineer in charge. Sinngle socket ringfit
SN4: 110mm nominal dia

metre

650.88

SCHEDULE-A
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Item No.

Description of Items

Unit

Rate in Rs.

81

Providing, fixing and laying uPVC underground drainage pipes as per IS:
16098-1 and fittings are mfg. as per EN1401-1 with all necessary
accessories as per the direction of engineer in charge. Sinngle socket ringfit
SN4: 160mm nominal dia

metre

908.31

82

Providing, fixing and laying uPVC underground drainage pipes as per IS:
16098-1and fittings are mfg. as per EN1401-1 with all necessary accessories
as per the direction of engineer in charge. Sinngle socket ringfit SN4: Sinngle
socket ringfit SN4: 200mm nominal dia

metre

1563.18

83

Providing and fixing star flex banner or equivalent as per the approved text
printed of required sizes whereever necessary as per the directions of
engineering in charge.

sgm

1443.17

84

Providing and operating the tractor with attachments like
dozer/plough/rotavator/compressor for levelling, cutting etc. at the
operational/non-operational area including transportation to and from the site
of operation fuel charges, driver charges and any other incidental expenses
on this account all etc. as directed by Engineer-in-charge.

Hour

2020.15

85

Complete maintenance of the entire garden features having as per yard stick
in the garden area i.e. lawn trees, shrubs, hedge, flower beds, foliages,
creepers etc. including hoeing,weeding pruning replacement of plants, gap
filling, watering, mowing of lawn, grass cutting by lawn mover and brush
cutter , removal of garden waste, applying insecticide, pesticide &
fertilizers(whenever required) top dressing of lawn with good earth and
menure and maintenance of other garden related works as directed by office-
in-charge (Cost of Good Earth, Manure, Fertilizer, Insecticide , Pesticide ,
lawn mover and brush cutter with fuel will be provided by the Department &
other T & P material/articles shall be provided by the contractor.) Prestigious
works

Per Sgm
Per month

7.25

86

Cutting of Hedge/Edge including removing of cut material, cleaning, hoeing
of hedge/edge bed watering, manureing and applying insecticides and
fungicides etc.(excluding the cost of material which shall be supplied by the
department) and as per direction of officer in charge.

Per Sgm
Per month

4.46

87

Complete maintenance of trees (Out side garden features), jobs like making
of basin at regular interval i/c watering, weeding, pruning & application of
fertilizer etc, (excluding the cost of material which shall be supplied by the
department) and as per direction of officer in charge. Trees for 300 no/(4-8 &
5-6 year Slow & Fast growing group).

Per Tree
Per month

13.58

88

Supplying and stacking of good earth at site including royalty and carriage
upto 5 km lead complete (earth measured in stacks will be reduced by 20%
for payment).

Cum

717.29

89

Supplying and stacking at site dump manure from approved source,
including carriage upto 5 km lead complete (manure measured in stacks will
be reduced by 8% for payment) : Screened through sieve of |.S. designation
20 mm

Cum

339.87

90

Supply of materials for the maintenance of lawns, ground covers, hedges
and plants. The rate is
inclusive of transportation charges and exclusive of applicable etc.,

a)

SAAF

948.43

b)

Bone meal

54.19

c)

Neem cake

27.10

d)

Urea

13.55

Factomfose

108.39

f)

Potash

67.75

Neem Oil

541.96

A= ]
(= |[—

Rogor Pesticide

880.68

h—

Babestine

1829.10

SCHEDULE-A
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Item No.

Description of Items

Unit Rate in Rs.
9 Supplying of unskilled/semi skilled workers for temporary nature of works /
Urgent and Emergency works unsuceptable to measure as and when The rate shall
required including necessary T & P (Ex works releted to shifting of stores / be the
office, verfication of annual stock, shifting of materials to prevent minimum wage
enroachment on AAl, survey work VVIP Moment, Breakdown in services etc. prevailing at
as directed by EIC). the time of
(Note : The rate shall be the minimum wage prevailing at the time of labour labour
engaged plus 15% for CP&OH, the precentage quoted plus/minus by the engaged plus
contractor shall not be applicable for this item) 15% for
CP&OH, the
a) |UnSkilled Each precentage
Per Day quoted
b)  [Semi-Skilled Each | Plus/minus by
Per Day the contractor
c) |Skilled Each shall not be
Per Day applicable for
d)  [High Skilled Each this item)
Per Day
92 Providing Operator/Helper ( Tractor will be provided by Department) for The rate shall be
operating departmental tractor as per the direction of Engineer-in charge. the minimum wage
prevailing at the
time of labour
engaged plus 15%
a) Tractor operator ( having vaild Driving Licence ) (Semi-Skilled) Each for CP&OH, the
Per D precentage quoted
erbay plus/minus by the
b) Helper for tractor Operator (UnSkilled) contractor shall not
be applicable for
Each this item)
Per Day
93 Supplying CPVC Ball Valve of approved make 25 mm dia nominal bore Each 424.08
94 Supplying CPVC Ball Valve of approved make 30 to 35 mm dia nominal bore Each 742 49
95 Supplying CPVC Ball Valve of approved make 40 mm dia nominal bore Each 921.32
96 Supplying Showgr mixer / I;)lvertfer Model no. Q403123120 of approved make Each 22101.00
as per the direction of Engineer in Charge.
97 Supplying Llpped. froqt urinal pasm .Model no. Q257610310 of approved Each 19338.37
make as per the direction of Engineer in Charge.
98 Supplying CP brass 32mm Bottle trap Model no. Q503191820 of approved
S . : Each 3656.17
make as per the direction of Engineer in Charge.
99 Supplying CP brass bath room spout Model no. Q403126120 of approved
S . : Each 5684.86
make as per the direction of Engineer in Charge.
100 |[Supplying Square angle valve Model no. Q503191120 of approved make as
S T : . Each 1206.39
per the direction of Engineer in Charge.
101 Supplylng ngl Mount !EWC 'Model no. Q6117240110 of approved make as Each 14080.04
per the direction of Engineer in Charge.
102  [Supplying under counter wash basin Model no. Q757150410 of approved
S . . Each 8488.40
make as per the direction of Engineer in Charge.
103 |Supplying CP brass over head shower Model no. Q503191120 or
F7020302AB of approved make as per the direction of Engineer in Charge. Each 4324.81
SCHEDULE-A SCH-12



Item No. Description of Items Unit Rate in Rs.
104 |Supplying CP brass Health faucet with angle valve Model no. Q503192520 of
approved make as per the direction of Engineer in Charge. Each 2169.99
105 |Supplying CP brass towel ring Model no. F880007 of approved make as per
o . . Each 1166.56
the direction of Engineer in Charge.
106 [Supplying CP Brass Coat/Robe Hoock Model no. F880004 of approved
o : . Each 722.15
make as per the direction of Engineer in Charge.
107 Suppllylng CP Bras§ Tumbler Model no. F880001 of approved make as per Each 1099.90
the direction of Engineer in Charge.
108 |Supplying CP Brass Soap holder Model no. F890002 of approved make as
per the direction of Engineer in Charge. Each 1860.94
109 |Supplying CP Brass Flora swan nick pillar cock Model no. F280012 of
o : : Each 3638.56
approved make as per the direction of Engineer in Charge.
110  [Supplying Towel shelf Model no. F880008 of approved make as per the
direction of Engineer in Charge. Each 3805.21
Calculation for payment to the Agency
SUB HEAD I - Schedule DSR 2023 items A
SUB HEAD II - Additional Miscellaneous Items [Except for item no. 56 (a) to (f) ] B
Total C=A+B
Amount excluding GST D=C/1.2127
Percentage quoted by bidder above or below on Schedule items E

Gross Payable to the contractor excluding GST

SCHEDULE-A

F=DX[(100 +E)/100
|
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Guidelines for quoting the Percentage (%) rate by the Bidder

1. The rate shall be quoted by the bidder in % (Percentage) only on the DSR — 2023.

2. Bidder is required to quote only one value for percentage which will be applicable

to Schedule (Sub Head I and Sub Head-II).

3. Bidder should note that the rates calculated for all the items in Sub Head II of
Schedule A are made at par with the rates of DSR 2023 items.

4. Bidder shall quote rate only in % (Percentage) on Schedule "A" (Sub Head I and

Sub Head II) wherein 100 is base.

5. Bidder may please note that the payment of DSR Items quoted shall be regulated

as follows to arrive rates excluding GST.
Rate of item as per schedule A (DSR Items & additional Miscellaneous items) =

CX’

Rate to be considered for payment = (‘X’/1.2127) x (100+Quoted percentage)
(Ex.GST) 100

6. Thereafter GST (as applicable) shall be calculated on the gross value of work

executed.

7. The percentage rate shall be quoted in digits only with selecting sign of Excess (+)

or Less (-).

HYDERABAD GL-1



Percentage BoQ

Tender Inviting Authority: Senior Manager (Engg-Civil), Airports Authority of India, Begumpet Airport, Hyderabad-500016, Ph: 040-27903054 (333)/+91 9493104653.

Name of Work: A/R & M/O Civil works at CARO Hostel for the year 2026-27. SH: Annual rate contract for repair and maintenance of Civil Works at CARO Hostel at Begumpet Airport, Hyderabad.

Contract No: 2026_AAIl_284197_1

Name of the
Bidder/
Bidding Firm /
Company :

PRICE SCHEDULE
(DOMESTIC TENDERS - RATES ARE TO GIVEN IN PERCENTAGE ONLY)

This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder

Name and Values only )
NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl Item Description Quantity Units Estimated Rate TOTAL AMOUNT TOTAL AMOUNT without GST
No. in Without GST in In Words
Rs. P Rs. P
1 2 3 4 5 6 7
1 Schedule-A (Sub Head-l) DSR- 2023 (vol-l & vol-ll items) and DSR 2021 (Horticulture) ,
Schedule-A (Sub Head-ll) Additional Miscellaneous Items
1.01 Guidelnes for quoting the % rte by the bidder.
Rates applicable for Delhi Schedule of Rate 2023 items and Market rate ltems
Brought Back to DSR 2023 as per Schedule A of the tender document.
1) The rate shall be quoted by the bidder in % (Percentage) only on the DSR -
2023.
2. Bidder should note that the rates calculated for all the items in Part Il are
made at par with the rates of DSR 2023 items exept for item no : 41,42,56 (a) to
(.91 (a) to (d),92( a) (b)
3) Bidder is reuired to quote only one value for percentage which will be
applicable to Schedule A.
4) Bidder shall quote rate only in %(Percentage) on Schedule"A"(part | and Part
II) wherein 100 is base.
5) Bidder may please note that the the payment of DSR Items quoted shall be 1 JOB 100.00 100.00 INR One Hundred Only
regulated as follows to arrive rates excluding GST.
Schedule of rates as per DSR 2023 and Additional Miscellaneous items
Rate of item as per schedule= X
Rate to be considered for payment= (X/1.2127) X (100 + quoted percentage
rate)/100
Thereafter GST( as applicable ) shall be calculated on the gross value of work
executed.
The percentage rate shall be quoted in digits only by selecting any sign of
excess(+) or less(-).
Total in Figures 100.00|/NR One Hundred Only
Quoted Rate in Figures 0.00|INR Zero Only
Select
Quoted Rate in Words INR Zero Only
Begumpet Airport, AMC C-NIL I-NIL O-NIL
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