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AIRPORTS AUTHORITY OF INDIA
ENGINEERING WING
MADURAI INTERNATIONAL AIRPORT
Ref: AAI/MDU/CIVIL/733/2026/ Date: 18.07.2026

1.

NOTICE INVITING e-TENDER
(2 BOT -2 Envelope Open Tender)
e-Tender 1D:2026_AAI_284341_1

Lumpsum rate e-tenders are invited through the e-tendering CPP portal by Senior Manager (Engg-
C), Engineering Civil, AAl, Madurai Intl. Airport-625 022 on behalf of Chairman, AAI from the
consultants Accredited/Enlisted with Ministry of Environment, Forest & Climate Change (MOEF&CC),
Government of India/Registration with National Accreditation Board for Education and Training
(NABET) for the work of “Proposed Expansion of Existing Terminal Building, Car Parking, Apron
and other associated City side & air side works at Madurai International Airport. SH: Technical
Consultancy Services for obtaining Environmental Clearance for the Expansion of Madurai
International Airport from SEIAA, Tamil Nadu” at an estimated cost of Rs.9,40,000/- (Excl. GST).
Time allowed for the work is 06 [Six] months.

The tendering process is online at CPP portal URL address https://etenders.gov.in/eprocure/app or
www.aai.aero. Prospective Tenderers may download and go through the tender document.

Prospective Tenderers are advised to register themselves at CPP-portal, obtain ‘Login ID’ &
‘Password’ and go through the instructions available in the Home Page after log in to the CPP-
portal https://etender.gov.infeprocure/app or www.aai.aero. They should also obtain Digital
Signature Certificate (DSC) in parallel which is essentially required for submission of their application.
The process normally takes 03 days’ time. The tenderer may also take guidance from AAI Help Desk
Support through path aai.aero/tender/e-tender/help desk support.

For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details are
below: Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787 E- mail: support-
eproc@nic.in. International bidders are requested to prefix 91 as country code.

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject while emailing
any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction given in “Guidelines to
Bidders” and get their computer system configured according to the recommended settings as
specified in the portal at “System Settings for CPPP”".

For any further technical assistance with regard to functioning of CPP portal the tenderer may
contact to the following AAI help desk numbers on all working days only between :

Sl Support Escalation E-mail Address Contract Timings*
No Persons Matrix Numbers
1 Technical Instant eprochelp@aai.aero 011-  24632950| 0800-2000
Help  Desk | Support Ext. 3512 Hrs. (MON
Team —SAT)
2 JE (IT) After 4 | etendersupport@aa i.aero | 011-  24632950| 0930-1800
Hrs. of or Ext. 3523 Hrs. (MON-
Issue Vaibhav_g@aai.ae FRI)
ro
AAl C-NIL I-NIL O-NIL NIT-3
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3 Sr. Manager After 12 | shripatim@aai.aero 011- 24632950 0930-1800
(IT) Hrs. Ext. 3509 Hrs. (MON
—FRI)
4 Jt. GM (IT) After 24 | Sunil.km@aai.aero 011- 24632950 0930-1800
Hrs. Ext. 3506 Hrs. (MON
—FRI)
5 General After 03 | gmit@aai.aero 011- 24657900 0930-1800
Manager (IT) Days. Hrs. (MON
—FRI)

AAl

*The help desk services shall remain closed

on all Govt. Gazetted Holidays.

Tender processing fee of Rs.1,180/- (i/c GST) Non-refundable will be required to be paid online on
CPP-portal only.

Earnest money Deposited (EMD) of Rs.28,200 /- will be required to be paid online on CPP portal

only.

2. Following 2 envelopes shall be submitted online at CPP-portal by the tenderer as per the
following schedule: -

CRITICAL DATA

SHEET

Publishing Date

18.07.2026 at 1700 Hrs.

Bid Document Download / Sale Start Date

19.07.2026 from 09:30 Hrs.

Clarification Start Date

19.07.2026 from 09:30 Hrs.

Clarification End Date

28.07.2026 up to 18:00 Hrs.

Bid Submission Start Date

19.07.2026 from 09:30 Hrs.

Bid Submission End Date

08.08.2026 up to 18:00 Hrs.

Bid Opening Date (Envelope- I)

10.08.2026 at 11:00 Hrs.

Bid Opening Date (Envelope- II)

20.08.2026 at 11:00 Hrs. (Tentative)

Note: If the bidder has any query related to the Bid Document of the work, they should use ‘Seek Clarification’
on CPP portal to seek clarifications. No other means of communication in this regards shall be entertained.

Envelope-I (Technical Bid and Pre-qualification): - Bid containing following:

A. Technical Bid Containing the following: -

i)

Scanned copy of Accredited/Enlisted with Ministry of Environment, Forest & Climate
Change (MoEF&CC), Government of India/Registration with National Accreditation Board for

Education and Training (NABET).

Scanned copy of Tender Acceptance Letter on Bidder’s on Letter Head as per Annexure-D.

Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

Scanned copy of ‘Undertaking’ regarding Blacklisting/Debarment on Bidder’s on bidders

Letter Head as per Annexure-E.

Bidders other than propriety firm shall submit, scanned copy of Authorization Letter/Power of
Attorney along with copy of Certificate of Incorporation of the Company under Companies

Act showing CIN/LLPIN/Name of Directors o
regarding Authority to assign Power of Attorney.

C-NIL I-NIL O-NIL

f the Company & Copy of Board Resolution
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AAl

THORITY OF INDI

Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only
if the tender is processed by a person other than proprietor

vi) PQ Performa duly filled.
Envelope-11:- The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has
been given as a standard BOQ format with the tender document, then the same is to be downloaded
and to be filled by all the tenderers. Tenderers are required to download the BOQ file, open it and
complete the blue coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the tenderer). No other cells should be changed. Once the details have been
completed, the tenderer should save it and submit it online, without changing the filename. If the
BOQ file is found to be modified by the tenderer, the bid will be rejected

Refund of EMD

EMD of the rejected bidders will be refunded to their source account after submission of Technical
/Financial evaluation report on CPP portal by bid Manager

Bid Submission: -

The tenderer shall submit their application only at CPP portal: https://etenders.gov.in
[eprocure/app. Tenderer/Contractor are advised to follow the instruction provided in the tender
document for online submission of bids. Tenderers are required to upload the digitally signed file of
scanned documents as per Para 2. Bid documents may be scanned with 100 dpi with black and white
option which helps in reducing size of the scanned document.

Uploading of application in location other than specified above shall not be considered. Hard copy
of application shall not be entertained.

Not more than one tender shall be submitted by one tenderer or tenderers having business
relationship. Under no circumstance will father and his son(s) or other close relation who have
business relationship with one another (i.e. when one or more partner(s)/director(s) are common) be
allowed to tender for the same contract as separate competitors. A breach of this condition will render
the tenders of both parties liable to rejection.

Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) website
http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form including downloaded
price bid template in any manner. In case if the same is found to be tampered/modified in any
manner, tender will be completely rejected and EMD would be forfeited and tenderer is liable to be
banned from doing business with AAI.

Bids Opening Process is as below:
Envelope-1: (Technical bid and Pre-qualification):

Envelop-l containing documents as per Para 2 (A) (uploaded by the tenderers) shall be opened on
date & time mentioned in CRITICAL DATA SHEET.

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek
Clarification” on CPP portal to seek clarifications. No other means of communication in this regard shall
be entertained.

If any clarification is needed from the tenderer about the deficiency in his uploaded documents in
Envelope — I, he will be asked to provide it through CPP portal, if required. The tenderer shall upload
the requisite clarification/documents within time specified by AAI, failing which it shall be presumed
that the bidder does not have anything to submit and bid shall be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers through
CPP portal

C-NIL I-NIL O-NIL NIT-5
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10.
11.

12.

AAl

Envelope-11: (Financial Bid):

Envelop-Il containing financial bid of the tenderers found to be meeting the technical criteria and
qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET.
(In case the date and time for opening of Envelop-11 (Financial Bid) is required to be changed,
the same shall be intimated through CPP portal.

AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAI
also reserves the right to call off tender process at any stage without assigning any reason.

AAI reserve the right to disallow the working agencies whose performance at ongoing project (s) is
below par and usually poor and has been issued letter of restrain/ Temporary/ Permanent
debarment/black listing by any department of AAI or Central/State Govt. Depts./PSUs/World
Bank/ADB etc. AAI reserves the right to verify the credential submitted by the tenderer at
any stage (before or after the award the work). If at any stage, any information /documents
submitted by the applicant is found to be incorrect/false or have some discrepancy which
disqualifies the tenderer then AAI shall take the following action:

a. Forfeit the entire amount of EMD submitted by the tenderer
b. The tenderer shall be liable for debarment from tendering in AAI, including termination
of the contract apart from any other appropriate contractual/legal action.

Consortium /JV companies shall not be permitted.

Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of
Govt. of India prevalent on the date of acceptance.

Concessions to Indian Micro & Small Enterprises (MSES) units registered with DIC/NSIC/
KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the provisions of Public
Procurement Policy for MSEs order 2012 with up to date amendments, shall be applicable for tenders
of supply/services and shall not be extended to construction work.

Senior Manager [Engg-C],
Engineering (Civil),

AAI, Madurai Intl. Airport

(For and on Behalf of Chairman, AAI)

C-NIL I-NIL O-NIL NIT-6
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PQQ PROFORMA-CHECK LIST

(To be uploaded along with Tender Document)

Name of Work : Proposed Expansion of Existing Terminal Building, Car Parking, Apron and other
associated City side & air side works at Madurai International Airport. SH: Technical Consultancy
Services for obtaining Environmental Clearance for the Expansion of Madurai International Airport
from SEIAA, Tamil Nadu.

ANNEXURE-A
1 2 3 4
Ref. | Qualifying Criteria Particulars Enclosure check list

No.

1 Name and address of the firm/Agency
/Contractor/Telephone/Fax /e-mail

Authorized signatory
Name & designation
2 | Envelope-l (Tender processing Fee, EMD, Technical Bid and Pre-qualification):-
Bid containing following

Tender Processing Fee, EMD:

Tender Processing Fee to be paid Scanned copy of receipt of
i online through CPP-portal online payment uploaded:
YES/NO

. Scanned copy of receipt of
Earnest Money Deposit [EMD] to be online payment uploaded:

paid online through CPP-portal YES/NO

Scanned copy of Accredited/Enlisted
with  Ministry of  Environment,
Forest & Climate Change (MoEF &
CQ), Government  of  India/ Scanned Copy uploaded:
Registration with National YES/NO

Accreditation Board for Education
and Training (NABET).

Scanned copy of duly signed

Unconditional Acceptance of AAI’s and stamped Unconditional
iv | Tender Conditions on bidders letter Acceptance of AAI’s Tender
head as per Annexure-D Conditions is uploaded:
YES / NO

Scanned Copy of PAN Card &

Permanent Account Number (PAN) GST Registration No. uploaded:

and GST Registration Number YES/NO
Undertaking’ regarding Blacklisting/ .
Vi Debarment on Company’ on bidders ic;gﬁngopy uploaded:

letter head as per Annexure-E

Scanned copy of Authorization
- Letter/Power of Attorney along with Scanned Copy uploaded:
i copy of Certificate of Incorporation of YES/NO/NA

the Company (applicable for bidders
other than proprietary firm)

AAl C-NIL I-NIL O-NIL NIT-7



Notice Inviting Tender ?‘f)-b__x%
Scanned copy of Authorization
viii Letter/Power of Attorney (applicable Scanned Copy uploaded:
for bidders if tender is processed by YES/NO/NA
a person other than the proprietor)
. . Scanned Copy of duly filled PQ
x| PQ Performa duly filled performa uploaded: YES/NO
Envelop-I1 Financial e-bid in standard BOQ
3 | The Financial e-Bid through CPP format uploaded:
portal. YES/NO

DECLARATION

I ( ) hereby declare that the information/documents submitted/enclosed are
true and correct. In case any document/information at any stage found fake/incorrect, my EMD may be forfeited &
action as deemed fit by AAI can be taken against me.

Place:
Date:

Signature

AAl C-NIL I-NIL O-NIL NIT-8
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ANNEXURE -B
AIRPORTS AUTHORITY OF INDIA

INSTRUCTION FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering
on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids
online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://eprocure.gov.in/eprocure/app.

REGISTRATION

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement Portal
(URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder Enrolment” on
the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username and assign
a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Class 11 or Class Il Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify /nCode / eMudra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to
ensure that they do not lend their DSC’s to others which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the
password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders
by several parameters. These parameters could include Tender ID, Organization Name, Location,
Date, Value, etc. There is also an option of advanced search for tenders, wherein the bidders may
combine a number of search parameters such as Organization Name, Form of Contract, Location,
Date, Other keywords etc. to search for a tender published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the required
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder.
This would enable the CPP Portal to intimate the bidders through SMS / e- mail in case there is any
corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to
obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which
the bid documents have to be submitted, the number of documents - including the names and
content of each of the document that need to be submitted. Any deviations from these may lead to

AAl C-NIL I-NIL O-NIL NIT-9
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rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF /XLS / RAR / DWF/ JPG formats. Bid
documents may be scanned with 100 dpi with black and white option which helps in reducing size
of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders.
Bidders can use “My Space” or ‘’Other Important Documents’’ area available to them to upload
such documents and keep it as a repository.

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not
automatically ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

1) Bidder should log into the site well in advance for bid submission so that they can upload the bid
in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to
other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in
the tender document.

3) Bidder has to select the payment option as “online” to pay the tender fee/EMD as applicable and
should make the payment.

4) Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BOQ
format with the tender document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BOQ file, open it and complete the white coloured
(unprotected) cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the filename. If the BOQ file is found to be
modified by the bidder, the bid will be rejected.

5) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc.
The bidders should follow this time during bid submission.

6) All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized
persons until the time of bid opening. The confidentiality of the bids is maintained using the
secured Socket Layer 128-bit encryption technology. Data storage encryption of sensitive fields is
done. Any bid document that is uploaded to the server is subjected to symmetric encryption using
a system generated symmetric key. Further this key is subjected to asymmetric encryption using
buyers/ bid openers’ public keys. Overall, the uploaded tender documents become readable only
after the tender opening by the authorized bid openers.

7) The uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

AAl C-NIL I-NIL O-NIL NIT-10
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8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in
the portal), the portal will give a successful bid submission message & a bid summary will be
displayed with the bid no. and the date & time of submission of the bid with all other relevant
details.

9) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid.
This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained therein should
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated
in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP Portal in
general may be directed to the 24x7 CPP Portal Helpdesk.

AAl C-NIL I-NIL O-NIL NIT-11



Notice Inviting Tender

CPPP under GePNIC, Help Desk Services

AN

et fRAmeEracas il
AIRPORTS AU

ANNEXURE —C

fRraseor
F IND!

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number
0120-4200462, 0120-4001002, 0120-4001005, and 0120-6277787. International Bidders are
requested to prefix 91 as country code.

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject
while emailing any issue along with the Contact details. For any issues/ clarifications relating the
tender(s) published kindly contact the respective Tender Inviting Authority

Tel: 0120-4001002, 0120-4001005, 0120-6277787

E-Mail: support-eproc@nic.in

Finance : E-Mail: cppp-doe@nic.in

2.For any Policy related matter/Clarifications Please contact Dept of Expenditure, Ministry of

3. For any technical Issues/Clarifications relating to the publishing and submission of AAI
tender(s)

a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk
services have been launched between 0800-2000 hours for the CPPP under GePNIC
https://etenders.gov.in. The help desk services shall be available on all working days (Except
Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users on issues
related to the use of Central Public Procurement Portal (CPPP).

b. Before submitting queries, bidders are requested to follow the instructions given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

4. In case of any technical issues faced, the escalation matrix is as mentioned below:
Sl. Support Escalation E-mail Address Contract Timings*
No | Persons Matrix Numbers
1 Technical Instant eprochelp@aai.aero 011- 24632950 | 0800-2000 Hrs.
Help Desk | Support Ext. 3512 (MON - SAT)
Team
2 JE (IT) After 4 | etendersupport@aai.a 011- 24632950 | 0930-1800 Hrs.
Hrs. of |ero or | Ext. 3523 (MON-FRI)
Issue Vaibhav_g@aai.aero
3 Sr. Manager | After 12 | shripatim@aai.aero 011- 24632950 0930-1800 Hirs.
(IT) Hrs. Ext. 3509 (MON - FRI)
4 Jt. GM (IT) After 24 | Sunil.km@aai.aero 011- 24632950 | 0930-1800 Hrs.
Hrs. Ext. 3506 (MON - FRI)
5 General After 03 gmit@aai.aero 011- 24657900 0930-1800 Hirs.
Manager (IT) Days. (MON - FRI)

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.

5.

The above mentioned help desk numbers are intended only for queries related to the issues on e-
procurement portal and help needed on the operation of the portal. For gqueries related to the
tenders published on the portal, bidders are advised to contact concerned Bid Manager of

AAl.

AAl
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AIRPORTS AUTHORITY OF INDIA
NOTICE INVITING e-TENDER

Lumpsum rate e-tenders are invited on behalf of the Airports Authority of India for the work as
mentioned in Schedule-E.

The e-tenders shall be in the prescribed form.

The works are required to be completed within the period as mentioned in Schedule-F. This period
shall be reckoned from the Ten (10) days after the date of written orders to commence the work, in
accordance with phasing, if any, indicated by AAI in the Tender document.

The Accepting Authority as mentioned in Schedule-F shall be the Accepting Officer, hereinafter,
referred to as such, for the purpose of this contract.

Tender documents consisting of Plans, Specifications, Schedule(s) of Quantities of the various
classes of work to be done, the conditions of contract and other necessary documents will be
available on CPP portal. Tender document can be downloaded from CPP portal
https://etenders.gov.in/eprocure/app. However, to participate in the tender to submit the tender
document, the tenderer must pay tender fee of ¥ 1,180.00 (Non-refundable) to be paid online in
CPP-portal through the SBI payment gateway integrated /mapped with CPP portal.

Tenderers are advised to inspect and examine the site and surroundings and satisfy themselves before
submitting the tenders as to the nature of ground and subsoil [so far as is practicable] the form and
nature of the site, the means of access to the site, the accommodation they may require, working
condition including space for stacking of materials, installation T & P, rates of various materials to
be incorporated in work and in general shall themselves obtain all necessary information’s as to
risks, contingencies and other circumstances which may influence or effect their Tender. A Tenderer
shall be deemed to have full knowledge whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed.

Submission of e-tender by a Tenderer implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the works to be done and
of conditions and rates at which stores, tools and plant, etc. will be issued to him by Airports
Authority of India, Local conditions, local material rates and other factors bearing on the execution
of the works.

All rates [excluding GST] shall be quoted in the CPP portal.

In the case of item rate tenders only rate quoted shall be considered. Any tender containing
percentage below/above the rates quoted is liable to be rejected.

Earnest Money Deposit [EMD] of amount Rs.28,200.00 (Rupees Twenty Eight Thousand Two
Hundred Only)to be paid online in CPP-portal through the SBI payment gateway integrated
/mapped with CPP portal.

Notification of Award of contract will be made in writing to the successful Bidder by the Accepting
Authority or his representative. The Contract will normally be awarded to the qualified and
responsive Bidder offering lowest evaluated bid in conformity with the requirements of the
specifications and contract documents and the Accepting Authority shall be the sole judge in this
regard.

The Accepting Authority does not bind himself to accept the lowest or, any tender or to give any
reason for his decision.

A responsive bidder is one who submits priced Tender and accepts all terms and conditions of the
specifications and contract documents
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12.
13.

14.

15.

16.

17.

18.
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A major modification is one which affects in any way the quality, quantity and period of
completion of the work or which limits in any way the responsibilities or liabilities of the Bidder
or any right of AAI as required in the specifications and contract documents. Any modification in
the terms and conditions of the tender which are not acceptable to AAI shall also be treated as a
major modification.

A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be rejected.

The accepting Authority reserves to himself the right of accepting the whole or any part of the
Tender and Tenderer shall be bound to perform the same at his quoted rates.

On acceptance of Tender, earnest money will be treated as part of the security deposit.

Airports Authority of India will return the earnest money, where applicable, to every unsuccessful
Tenderer except as provided in the Tender documents.

Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the
Tenderers who resort to canvassing will be liable to be rejected.

The Tender works shall remain open for acceptance for a period of 90 (Ninety) Days from the
date of opening of Envelop Il [Financial Bid]. If any Tenderer withdraws his Tender before the
said period or makes any modifications in the terms and conditions of the Tender which are not
acceptable to the Department, then Airports Authority of India shall without prejudice to any
other right or remedy, be at liability to forfeit the full said earnest money absolutely.

On acceptance of the tender, the name of the accredited representatives of the contractor who
would be responsible for taking instructions from the engineering-in-charge shall be
communicated to the engineer in charge.

A Tenderer shall submit the Tender which satisfies each and every condition laid down in this
notice failing which the Tender will be liable to be rejected. Also if the credentials submitted by
the firm are found to be incorrect or have some discrepancy which disqualifies the firm, then the
AAI shall take the following actions:

a) Forfeit the entire amount of EMD submitted by the firm.
b) Debar the firm for minimum three years to tender for AAI in any name/ style.

All tendered rate shall be inclusive of all taxes except GST. However, in case of GST, the same
shall be paid to bidder for any taxable supply/service against a valid tax invoice. However,
pursuant to the Constitution (46th Amendment) Act. 1982, if any further tax or levy is imposed by
Statute, after the last stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes/levies, the contractor shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the
Engineer-in-charge (whose decision shall be final and binding on the contractor) attributable to
delay in execution of work within the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of Airports Authority of India and/or Engineer-in-charge and further shall furnish
such other information/document as the Engineer-in-Charge may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further tax or levy,
pursuant to the Constitution (46th amendment) Act 1982, give a written notice thereof to the
Engineer-in-charge that the same is given pursuant to this condition, together with all necessary
information relating thereto
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19. Site of work will be handed over in phases only. i
. . " ]
20. All rates shall be quoted in the standard BOQ format uploaded in the portal.

21' A hi ander i 'Illl ate ande Hem ate aldis am a

22. The Tenderer shall not be permitted to tender for works in Airports Authority of India Engineering
Department, responsible for award and execution of contracts, in which his near relative is posted
as Manager (Finance & Accounts) or Sr. Officer or as an engineer in any capacity. He shall also
intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any officer in Airports Authority of India. Any
breach of this condition by the contractor would render him liable to be debarred from Tendering
for next 2 years.

23. The contractors shall give a list of AAl employees related to him.

24. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
administrative duties in an Engineering Department of Airports Authority of India/Govt. of India
is allowed to work as a contractor for a period of two years after his retirement from Airports
Authority of India/ Government service, without the previous permission of Airports of
India/Govt. of India. The contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the permission of
Airports Authority of India/Govt. of India as aforesaid before submission of the Tender or
engagement in the contractor’s service.

25. MODE OF SUBMISSION OF TENDERS:
25.1 Tenders shall be submitted online through CPP portal under two bid system.

Envelope-I

Scanned copy of receipt of online payment for tender fee and EMD, Scanned copy of
Accredited/Enlisted with Ministry of Environment, Forest & Climate Change (MOEF&CC),
Government of India/Registration with National Accreditation Board for Education and Training
(NABET), Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head, Scanned copy
of Permanent Account Number (PAN) and GST Registration Number, Scanned copy of
‘Undertaking’ regarding Blacklisting/Debarment on Bidder’s Letter Head, Bidders other than
propriety firm shall submit, scanned copy of Authorization Letter/Power of Attorney along with copy
of Certificate of Incorporation of the Company under Companies Act showing CIN/LLPIN/Name of
Directors of the Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney, Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney
only if the tender is processed by a person other than proprietor, PQ Performa duly filled

Envelope-I shall be opened on the date and time as mentioned in the CRITICAL DATA SHEET
of all those bidders who have made online payment in CPP portal for tender processing fee and
Earnest Money Deposit [EMD]

The intimation regarding acceptance /rejection of their bid will be intimated to the
contractors/firms through CPP-tendering portal only.

Envelope 1l (Financial Bid) :

The Financial bids of those vendors found to be meeting the eligibility and technical criteria will
be opened on the date and time as mentioned in the CRITICAL DATA SHEET

25.2 Tenderer should download the “Tender Document” file from the CPP e-tendering portal and
upload the digitally signed file of the same.
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25.3 Lumpsum rate to be quoted in the “BOQ” Section (Excel Sheet) only.

25.4 Once the contractor has uploaded the digitally signed file of tender document along with
unconditional acceptance as an attachment, he is not permitted to upload any additional file
or put any remark(s)/condition(s) in/along with the Tender document (Except unconditional
rebate on quoted rates i.e. header discount (%) if any in “Bid Invitation information price
component” section only.

25.5 In case, the condition 25.4 above is found violated, the tender shall be rejected and AAI shall
without prejudice to any other remedy be at liberty to forfeit the said earnest money
deposited.

26. Queries, Replies and Clarifications

26.1. If the bidder has any query related to the Tender Document of the work, they should use
‘Clarification’ tab in CPP-tendering portal to seek clarifications. No other means of
communication in this regard shall be entertained.

26.2. If any clarification is needed by AAI from the bidder about the deficiency in his uploaded
documents, they will be asked to provide it though CPP-tendering portal. The bidder shall
upload the requisite clarification/documents within specified time of receipt of such request
from AALI, failing which tender will not be considered for the subsequent stages.

26.3 Issues faced/ queries of the bidders pertaining to technical support on e-portal for submission
of tender documents should normally be addressed to AAI Help Desk Support.

In case of technical support regarding E-Tender portal, if the AAIl Help Desk is non-
responsive, the Senior Manager [Engg-C], Engineering Wing (Civil), AAl, Madurai Intl.
Airport-6250202 may be contacted at +91 967329556. In case of payment failure,
immediately contact the e-procurement help desk for resolution before tender closing
time.

27. PRICES

This is lumpsum rate tender. The rate quoted shall be applicable in Indian Rupees only and
inclusive of all taxes excluding GST. Wherever Supplies/Services involve imports, the same
should be identified separately. Basic custom duty will be paid by AAI by utilizing EPCG
license/duty scrip under SEI scheme of Government of India. However, in case of GST, the same
shall be paid to bidder for any taxable supply/service against a valid tax invoice

28. This notice of Tender shall form part of the contract documents. The successful Tenderer/
contractor on acceptance of his Tender by the Accepting Authority shall within 15 days from the
date of award of work sign the contract consisting of Notice Inviting Tenders, conditions of
contract, tender conditions as issued at the time of invitation of Tender and acceptance thereof
with any correspondence leading there to. The contract agreement shall be executed on a non-
judicial stamp paper of value ¥100.00 (Rupees One Hundred Only) and the cost of the stamp
paper shall be borne by Contractor/Firm/Agency.

29. No single firm shall be permitted to submit two separate applications.

Senior Manager [Engg-C]

Engineering (Civil),

AAI, Madurai Intl. Airport

For and behalf of Chairman Airports Authority of India
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Annexure-D
TENDER ACCEPTANCE LETTER

To, Date:
Senior Manager (Engg-C),
Engineering (Civil)
Airports Authority of India,
Madurai International Airport.

Sub: ACCEPTANCE OF TERMS & CONDITIONS OF TENDER.
(Tender ID: 2026_AAI_284341_1)

Name of Work: Proposed Expansion of Existing Terminal Building, Car Parking,
Apron and other associated City side & air side works at Madurai International
Airport. SH: Technical Consultancy Services for obtaining Environmental
Clearance for the Expansion of Madurai International Airport from SEIAA, Tamil
Nadu.

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from CPP Portal web site(s) namely: https://etenders.gov.in/eprocure/app
as per your advertisement, given in the above mentioned website(s).

2. 1 / We hereby certify that | / we have inspected the site and read the entire terms and
conditions of the tender documents, corrigendum(s) and reply to query if any made available
to me/ us which shall form part of the contract agreement and | / we shall abide hereby by
the terms / conditions / clauses contained therein.

3. 1/ We hereby unconditionally accept the tender conditions of AATI’s tender documents in its
totality / entirety for above mentioned work.

4, 1/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of bills, and
further if any officer of AAI asks for bribe/gratification, I will immediately report it to the
Appropriate Authority in AAT’.

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT
conditions.

6. 1/ We certify that all information/ documents furnished by our Firm is true & correct and in
the event at any stage, the information/ documents is found to be incorrect/ untrue or found
violated, then we shall be liable for debarment from tendering in AAI without giving any
notice or reason therefore or summarily reject the bid or terminate the contract, without
prejudice to any other rights or remedy including the forfeiture of the full said earnest money
deposit absolutely.

Yours faithfully,

(Signature of the Bidder, with official seal)
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Annexure-E

UNDERTAKING REGARDING DEBARMENT/ BLACKLISTING

(To be submitted on Letter Head of Company)

Name of Work : Proposed Expansion of Existing Terminal Building, Car Parking, Apron and
other associated City side & air side works at Madurai International Airport.
SH: Technical Consultancy Services for obtaining Environmental Clearance
for the Expansion of Madurai International Airport from SEIAA, Tamil Nadu.
(Tender ID No. 2026_AAI_284341 1)

() IUWe oo (name and post of authorized signatory) on behalf of (Name
of firm) do here by solemnly affirm and declare as follows:

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAIl)/ Ministry of
Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry of Finance and the debarment/ blacklisting/
restrainment is not in force as on last date of opening of tender (Envelope-I, normally called as technical
bid).

(iif) None of Proprietor /Partners /Board Members /Directors of M/s (Name of firm) has remained

Proprietor /Partner /Board Member /Director in any firm which stands debarred/blacklisted/restrained by

AAI/ MoCA/ DoE and the debarment/ blacklisting/ restrainment is not in force as on last date of opening
of tender (Envelope-I, normally called as technical bid).

(iv) Our firm understands that if our firm either debarred before the date of opening of tender (first bid,
normally called as technical bid, in case of two packet/two stage bidding) or debarred before the date of
contract by AAI/ MoCA/ DoE (Debarment applicable for all Ministries/ Departments), our bid is liable to
be rejected at that stage.

(v) Our firm understands that at any stage, if above statements are found to be false, our firm shall be

liable for debarment from bidding in AAI, apart from any other appropriate contractual legal action
including debarment/ blacklisting/ restrainment, termination of the contract etc. as deemed fit.

Date:

Place:

[Signature and name of the
authorized signatory of the firm]

Note: Above undertaking is to be given on company’s letter head.
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Project Description

PROJECT DESCRIPTION:

Madurai Airport is an operational airport having land area of 1045.41 acres. Out of 653.35 acres of land
requested, 109.94 acres of land is yet to be handed over to AAI by Govt.

In the year 2024-25, the airport handled 13513 aircraft movements and 1.39 million passengers (Dom: 1.06 &
Int’l: 0.23). Existing Terminal Building having an area of 17,560 sqm has a PHP (peak hour passengers)
capacity of 1230 passengers (Dom: 916, Int’l: 314). As per traffic being handled presently (Summer Schedule),
there is a Domestic Departure Peak Hour Passenger Traffic of 496 pax., (during 16:05 — 17:05 hrs) and an
International Departure PHP of 200 pax within the same Peak Hour, which has exceeded the Designed Domestic
Departure PHP of 458 pax. and Designed Int’1 Departure PHP of 157 pax. causing congestion in the Terminal
during Peak Hours.

The existing Terminal is being re-configured with additional X-BIS machines for Security Checks which shall
increase the PHP to 1680 (Dom: 1050, Int’l: 630) as a stop gap arrangement which would meet the existing peak
hour requirement.

Further, the International Arrival and Departure are located at extreme ends of the existing Terminal Building
due to which during international movement, the Airside Corridor is generally unused for Domestic Movement
to facilitate segregation of Domestic & International passengers. In view of the above, a proposal has been
worked out for Expansion of the existing Terminal Building within the available space for an approx. additional
area of 10,000 sgm. for International Departures & Arrivals. With the said proposal, the PHP of the Terminal
would be enhanced to 2000 passengers (Dom: 1280, Int’l:720) and the Proposal would remove congestion,
facilitate ease of Domestic & International Passengers’ segregation and provide with an enhanced passenger
experience.

Based on the Traffic Projection by Dte. of CP&MS, it is analyzed that the Proposed Expansion of Terminal
Building shall serve upto 2031-32 for Integrated Operations. The combined annual passenger handling capacity
would be 4 million and Peak Hour Passenger Handling Capacity of 2000 (Dom: 1280, Int’l: 720) passengers. In
Airside works, it has been proposed to expand the existing Apron for one additional In-Contact Code 4C
Aircraft Parking Bay (A-321 type of Aircraft) along with Apron taxiway, GSE area etc.

EXISTING FACILITIES

1. The airport has a single runway 09/27 having dimensions of 2285m x 45m suitable for A-320/B738 Type
of Aircrafts.

2. The Airport has 12 nos. of existing Apron Parking Bays (1no. B-767-400, 1 no. A-310, 3 nos. B737-
800/A320, 5 nos. A-321 & 2 Nos. ATR-72 aircraft.

3. The existing Terminal Building having an area of 17,560 sgm has an annual capacity of
2.90 million passengers per annum with a Peak hour passenger capacity of 1230
Passengers. (916 Dom & 314 Int’1)

4. The Runway is suitable for IFR operations with Simple Approach Lighting System (SALS 420m on RWY
09 & 300m on RWY 27. The airport has DVOR, DME, NDB under navigational aids.

SCOPE OF WORK

Expansion of Existing Integrated Terminal building with an additional area of 10,000 sqm. approx. (excluding
Forecourt/Kerb areas) for handling 2000 PAX (Domestic-1280 & International-720) peak hour passengers along
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with separate approach Road for International Arrival, Plaza area, Canopy, landscaping, etc.

Expansion of existing Apron for one additional In-Contact Code 4C Aircraft Parking Bay (A-321 type of Aircraft)
along with Apron taxiway, GSE area etc.

PART 1: TERMINAL BUILDING AND CITY SIDE WORKS

A.CIVIL WORKS
1) Expansion of New Integrated Terminal building to make it capable of handling 2000 PAX (Domestic-
1280 + International-760) peak hour passengers.

i. Construction of a centrally air-conditioned expansion of Existing Integrated Terminal Building with an
additional area of approximately 10,000 sqm, excluding airside/cityside Forecourt (kerb) area and canopy area,
to make the Terminal capable of handling 2000 peak hour passengers (Domestic: 1280 & International: 760).
The building should be designed to match the level of service “Optimum” as per IATA recommendations. The
Terminal should be provided with all modern facilities and amenities with provision of 1 no. of additional
PBB (Passenger Boarding Bridge) to be connected to the Proposed rotunda which shall be part of the Terminal
Expansion. The building should be provided with aesthetically appealing and soothing interior decoration
matching with the modern structure. The public/passenger flow shall be so designed to pass through
commercial outlets for impulsive buying.

ii. Departure area, Arrival area, Security Hold area and Concourse area are to be provided with adequate nos. of
toilets for gents, ladies and differently-abled persons along with drinking water facility at suitable locations.
Suitable number of ramps to be provided for entry and exit of differently-abled persons in Departure and
Arrival area. Additional fixtures in the toilet to be provided for arrival passengers arriving together at one time.

iii. The design of Terminal building to include Media planning, Retail area planning, F&B plan, etc. The design
should include the required arrangement for its regular maintenance so as to make it in-built part of execution.
Solar power generation viz Solar lighting shall be provided. Maintenance friendly roofing, false ceiling &
building fagade system including provision of regular cleaning with maintenance hoists, hooks, etc. including
cat walk / rope suspended platform / gondola/walkways on roof and fall protection etc. to be provided on both
inside and outside of terminal building.

iv. Provision of standard facilities for PRMs, visually challenged and persons with hearing impairment to be
provided as per the harmonized guidelines of “Accessibility for Airports.

v. Provision of battery-operated buggies for senior citizens/differently-abled persons as per requirement.
Sufficient Parking area with Charging facility need to be provided for the same.

vi. New Terminal Building should depict work of local artisans depicting local culture. The Terminal Building
should also depict uniqueness of that area through its art and culture.

vii. The building should be planned to be GRIHA 5 star compliant. Green energy plan for Terminal Building
rooftop and other areas to be prepared. Power consumption and power requirement to be monitored
continuously.

viii. Appointment of Commercial Planning Expert so that Site Plan and Building Plan can be prepared in an
integrated manner.

ix. The quality of material to be used in construction should be consistent.
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a)

i)

i)

Project Description

Provision for Digi-Yatra to be incorporated.

Departure Area
Check-in Area

The Terminal Building with provision for Departure concourse to be connected and integrated with existing
check-in area and check-in counters, etc. of the Existing Terminal Building as per the drawings.

Emigration & Customs facilities

Provision of adequate emigration counters with AEACS (Automated Electronic Access Control System)
facility and dynamic signages. Provision of customs facility including required office areas, separate detention
rooms for male and female with attached toilets, etc.

iii) Security Check Area

The passenger frisking area in Security Check area with adequate space for locating required nos. of DFMDs
and(or) full body scanners, X-ray baggage scanning machines (with Automatic Tray Retrieval System), frisking
platforms for gents and frisking cubicles for ladies, Inspection Tables for manual checking of hand baggage and
adequate space / room for security staff, bag-unpacking & re-packing tables before and after the Security Check
machines respectively, etc.

iv) Security Hold area

v)

b)
i)

Security Hold area and bus lounge area with adequate no. of chairs, informal seating area, isolated smoking
area, Child care room, Security holding area and associated facilities.

Considering the fast-growing air traffic & demand for better passenger facilities, adequate area to be kept for
retail/commercial outlets/retiring room/lounges etc. The terminal should be designed to maximize the
commercial revenue without adversely affecting the passenger moment.

Retail Area/ Food & Beverage Area

Creation of Retail and F & B Islands/Shops including duty free (in International SHA) along the passenger flow
to encourage the generation of non-aeronautical revenue without affecting the passenger movement.

Arrival Area

Provision of adequate immigration counters with AEACS (Automated Electronic Access Control System)
facility and dynamic signages, separate detention rooms for male and female with attached toilets, etc.
Provision of customs facility including office area.

ii) Baggage Claim area with required nos. of baggage Carousel of adequate sizes should be provided.
iii) Adequate space should be provided for required number of offices, Bank/Money Exchange Centre,

concessionaires, space for storing of baggage trolleys, space for storage of mishandled baggage for airlines,
segregation railing and associated passenger amenities.

Other requirements for Terminal Building

Provision for Snack Bar counter, Travel Requisite, Pharmaceutical shops, Airlines offices & ticket selling
counters, ATM / Bank counters etc., Meet and Greet area, First Aid room/Medical room, Facilitation counters,
caretaker room with store, Airport Terminal Manager office, store for lost and found items, Conference room
and other facilities, infrastructure for advertisements and Art work at suitable locations.
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ii) Adequate space for CISF, AAI, Airlines etc., along with required staff toilet, concessionaire, backup offices
for GHS etc. is to be planned and provided.

Project Description

iii) Provision of VIP/CIP lounges, with adequate number of chairs, furniture, furnishings etc. at suitable location
both for arrival and departure passengers.

iv) Provision of water supply, pumping arrangement system, Water Filtration, water cooler & R.O/U.V. Filters,
Sewage Treatment Plant (STP) & dewatering pumps, Effluent Treatment Plant (ETP) etc. as per norms, site
conditions and as per GRIHA 5-star rating requirements.

v) Drinking water facility outside toilets at all areas such as Check-in Hall, Security Hold Area, Arrival Hall, etc.

vi)  Horticulture-landscaping in the city side of Terminal Building, drainage system, water supply, Rain Water
Harvesting etc.

vii)  Space of 200 sq. feet may be created where local Self-Help Groups (SHGs) can display and sell their products.
viii)  Provision of acoustics for effective functioning of PA system.

ix)  Provision of BMS room.

x)  Provision of Server room.

xi)  Provision of Operational Boundary wall with gates to segregate air side and city side area with security guard
posts at the entry gate.

xii)  New Approach Road to the New Terminal Building and provision of overhead signage(s) at appropriate
location(s). Surface Road of width & no. of lanes as per drawing with intermediate Kerb areas/pick-up zones
for Arrival level. Canopies at Kerb level as well as for covering the pick-up lanes and zones.

xiii)  Provision of Security hut/ tower as per requirement.
xiv) Development of City-side and Airside Kerb areas, provision of bollards, etc.

xv)  Scope of Work for Commercial Planning, issued vide TI-89 dated 19.07.2022 (copy enclosed) to be
considered for Commercial Planning.

xvi)  Provision of Gas Bank and connectivity thereof to the kitchen of F&B concessionaires and Executive lounges.
xvii) Provision of NOC for height clearance for terminal building before pre-tender stage for Terminal Building.
xviii) Fire & Life Safety Norms need to be as per NBC 2016 and any other applicable Fire Norms of the State Govt.

xix)  Security Infrastructure and provisions need to be as per BCAS OM dated 20.09.2024(copy enclosed).

2) Car Parking
i) Construction of Car Parking having provision of Parking additional 400 Cars and 80 taxis.
3) Provision/Expansion of AC Plant and Electrical Substation

Provision/Expansion of AC plant room and Electrical Substation for augmentation of additional Air-

conditioning and Power requirement for the Proposed expansion works, as per requirement.
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B. ELECTRICAL WORKS:

i) Provision of Power supply if any, Substation equipment, DG sets for secondary power supply, AC Plant

i)

vi)
vii)
viii)

ix)

Xi)

Xii)

xii)

Xiv)

equipment, Internal and external electrification and provision of lighting for Terminal building, Car park
(including Bus, Taxi & Staff Parking), approach roads and other ancillary buildings, provision of CCR
equipment if any. The Lighting system for Terminal Building should be 10T (Internet of Things) and

sensor based Smart Lighting System for greater energy efficiency and reduction in operational costs.

Energy efficient internal & external electrical works including Road lighting, high mast lighting for car
park area, along with associated cabling, feeder pillars, etc. as required. The Car Parking area shall be
adequately illuminated (as per BCAS OM dated 29.01.2014 - Checklist for security vetting Point No.2 (g);
copy enclosed)

Energy efficient central Air-conditioning of new Terminal building. The HVAC system for Terminal
Building should be 10T (Internet of Things) and sensor based Smart HVAC System for greater energy
efficiency and reduction in operational costs.

Provision of automatic sliding doors with Air Curtains at Entry & Exit of Terminal Building and precision
type Air-conditioning system for data control center, server rooms etc. as per requirements.

Provision of 1 no. of Passenger Boarding bridges (PBBs) to be attached with 1 no. of Rotundas.

Fire detection, alarm and protection system with Fire control room and Gas-based suppression system
(wherever required), Fire hydrant system for external areas of Terminal Building and Parking area.

Provision of Building Management system.
Provision of Passenger Elevators and Escalators.

Provision of mandatory Signages inside as well as outside the Terminal Building and
approach road as per AAI’s latest Wayfinding Manuals for Airports.

Rerouting of existing cables and necessary items for relocation of services as per requirement during work
progress.

Provision of Car Calling system and at least 20% of car parking should have provision of Electric Vehicle
charging point and earmarked for EVs.

Solar Energy generation also to be planned from beginning in all such areas where construction is not
feasible either due to operational reasons or OLS. Alternatively, purchasing of green energy as replacement
for solar plants to be explored.

Provision for Facades and Landscaping Lightings.

Provision of Solid Waste Management System.
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Adequate number of Self check-in Kiosks.

Acoustic study for implementation of cost-effective technology and methods to provide soothing, clear
and echo free acoustics for effective functioning of PA system.

Provision of Sanitary Napkin Vending Machine, Sanitary Incinerator in ladies’ toilets, Baby Diaper
Changing station & Baby Protection Seat in some of the WC Cubicles inside Ladies & Gents toilets.

xviii) Provision of 10T based Smart Toilet Monitoring System.

Xix)

XX)

XXi)

XXii)

m O a0 T o

Lighting system for special occasions to be planned and integrated with the overall planning so that
lighting on occasions like Independence Day, Republic Day and AAI Day etc. can be done without any
additional work and cost.

Provision of Security Equipment inside Terminal Building and also for external Security arrangements,
axle breakers, Boom barrier, etc., as required.

Re-routing of under-ground services, if required.
Further, for setup of Server Room, following Engg. works are required to be executed:

SITC of Modular UPS with half an hour battery backup

. SITC of Precision Air Cooling System

SITC of Access Control for Server Room

. SITC of Fire Alarm & Gas based Fire Suppression System
SITC of Anti Rodent System

SITC of Water Leakage Detection

Dedicated Earthing & Dual Power Sources

xxiii) Provision of Water Cooler / Drinking Water Fountains, Auto Urinal Flushing system, Hand Driers, Shoe

Shining Machine with Sole Cleaner.

C. AIRPORT SYSTEMS
i) Surveillance CCTV System with CCTV control room and provision of adequate number of cameras and

monitors, as per BCAS specification.

CCTV coverage of Car Parking including Entry and Exit Points so that the face of driver and number plate
of vehicles shall be recorded and stored electronically (as per BCAS AVSEC Order N0.05/2017 and
amendments; copy enclosed).

Provision of Flight Information Display System (FIDS) with adequate number of Intelligent display
monitors in departure, arrival and security hold area for passenger facilitation/ entertainment.

Provision of 40"/42” or higher LED Display Monitor(s) shall be installed at suitable location in Canteen of
Car Parking area (For drivers/meters & greeters) for Flight information display system (FIDS).

Two nos. of Large sized outside weatherproof full colour high brightness LED Display Boards for flight
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information display/Advertisement may be installed in the Car parking area.

Vi) Provision of adequate no. of X-ray machines for scanning hand/checked-in baggage, including provision of
required number of ETDs, DFMDs and(or) full body scanners & HHMDs, as per BCAS norms.

vii) Provision of adequate no. of VHF FM Sets (Walkie-Talkie, Base Stations & Mobile Stations).

viii) Suitable Equipment Room for the purpose of housing CCTV Servers/ Recorder/ Switches/Racks, FIDS
& PA Racks and other equipment.

iX) UPS & Battery Room for purpose of housing Batteries & UPS for CCTV, FIDS, PA Systems and
other equipment.

X)  Workshop/Maintenance Room for purpose of repair and keeping spares of the equipment.

xi) Provision of miscellaneous systems such as entertainment TV etc.

Xii) Provision of Automated tray retrieval system in security check area.

Xiii) Provision of Baggage self-drop.

Xiv) Provision of IT enabled Intelligent Parking System.

D. ITSYSTEMS

i) Passive & Active networking works at Airport Terminal:

a)

b)

f)

The Existing and Expanded Building to be integrated with Modern IT enabled passenger services to
improve passenger convenience and throughput of the building. Latest IT enabled services should be
integrated in a planned way.

Supply, Installation, Testing and Commissioning of Active networking components such as Switches
etc. and associated equipment as per the proposed solution architecture.

Supply, Installation, Testing and Commissioning of Passive networking components such as UTP, OFC
cabling, connectors, patch panels, 1/0 and associated equipment as per the proposed solution
architecture.

Provision of Raceways, Cable trays and conduit shall be provided for the passive cabling works by
Engg-Electrical as per requirement.

Supply, Installation, Testing and Commissioning of Wireless Controller/ Access points and associated
equipment as per the proposed solution architecture.

Passenger Wi-Fi services should be given as per the IT services and Infrastructure Development Policy
at Airports.

ii) Integration to be done with existing IT infrastructure.
iii) Biometric Access Control-Cabling and Data Point provisioning.

AAl

a) Cabling for Biometric Access Control System as per BCAS guidelines
b) Count of Data Points shall be considered for locations where data node is required for
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Biometric Access Control System. Cabling for the same to be laid accordingly.
¢) Location for Biometric Access Control shall be finalized by the Dte. Of Security as per
BCAS guidelines.
OTHER WORKS

Provision of Electronic display system for advertisements etc.

Provision of Wi-Fi enabled services integrated building power in water consumption with zone wise
consumption display.

Provision of designated assembly points in the cityside and airside.

Demolition/relocation of any structure/trees falling in the proposed layout.

Provision of Bird Hazard reduction system with specifications.

Provision of adequate number of signage & markings outside the buildings, car parking area for guidance of
visitors.

vii) Provision of Common Use Passenger Processing Systems (CUPPS) and Common-use self-service (CUSS)

Systems.

viii)Provision of E-POS system to commercial concessionaires and CCTV feed to be provided to AAI.

All the above works (Civil, Electrical, Airport System, IT Systems, etc.) should be as per the requirements of GRIHA
5-star rating. Any other mandatory requirement of Civil/Electrical /Airport Systems/ IT systems / Miscellaneous
works for construction of New Integrated Terminal Building and Surface parking works including site development
after taking due approval from the Competent Authority.

PART 2: AIRSIDE WORKS

CIVIL WORKS

New Apron:

Expansion of existing Apron for one additional In-Contact Code 4C Aircraft Parking Bay (Geometry for A-
321 type of Aircraft) with shoulders as per drawing.
Construction of Apron taxiway, GSE area etc. as per drawing.

Strength of the Apron and its taxiway etc., should be as per the Strength of Existing Apron but should not
be lesser than A-321 type of Aircraft.

To facilitate future expansion of Apron, the shoulder should be constructed in full strength wherever
future Apron is indicated in the Master Plan.

Miscellaneous/ Other works related to airside works:

Provision of Apron and its Taxiway to be done as per Annex-14 and Aerodrome Design Manual Part-1V
(Visual Aids)/DGCA-CAR.

. Both longitudinal and Transverse slopes on Apron & its Taxiway to be maintained as specified in Annex-

14/DGCA-CAR to facilitate draining of rain water into drainage system.

Technical evaluation and declaration of pavement strength after completion of work and prior to
commissioning.

All the roads should incorporate RCC drainage which need to be designed holistically keeping in view the
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existing drainage system and site slopes, etc.
Provision of box culvert over drain/nallah etc. wherever required.
Provision of bollards, Axle breakers & BP morchas as per requirement.

Relocation and Construction of Operational Boundary wall, Gate and road as per BCAS norms.

ELECTRICAL WORKS:

. Provision of Apron edge lights (Apron edge lights to be of inset type), lighted mandatory

information/ information signs etc. including cabling works.

. Provision of High mast Apron flood lights at appropriate locations to meet the desired illumination standards.
iii. Provision of Perimeter lightings within operational area.

Provision of Power supply if any, Substation equipment, DG sets for secondary power supply.
Provision for 1 no. of PBB (Passenger Boarding Bridge).

i. Rerouting of existing cables and necessary items for relocation of services as per requirement during

work progress.
Provision of lighting for Non-Operational and Operational Boundary wall/Perimeter Road.
AIRPORT SYSTEMS:

Provision of CCTVs & long range PTZ cameras covering operational area as per requirement and
BCAS guidelines.

Any other mandatory requirement of Civil /Electrical/CNS /Miscellaneous works for construction airside and
associated works including site development after taking due approval from the Competent Authority.
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Consultancy Services for Obtaining Environmental Clearance

1. Preliminary Activities and Project Assessment

The Consultant shall undertake all preliminary activities necessary for processing the
Environmental Clearance application, including but not limited to the following:

o Carry out site survey to collect project-specific information, existing site conditions, surrounding
environmental features, and other relevant data required for statutory approvals.

o Liaise with Airports Authority of India (AAl), local authorities, Government Departments, and
other concerned agencies for collection of project-related information and statutory documents.

e Review the applicability of prevailing environmental regulations, EIA Notification, amendments
thereto, and other relevant guidelines issued by MoEF&CC, SEIAA, CPCB, and TNPCB.

o Collect, scrutinize and compile all technical documents, drawings, project reports, land records,
planning approvals, utility details, and other supporting documents required for submission of the
Environmental Clearance proposal.

e Review the existing Environmental Clearance (if applicable) and obtain the Certified Compliance
Report issued by the Regional Office of MoEF&CC along with the Action Taken Report (ATR) on
the observations contained therein.

o Prepare the statutory application comprising Form-1, Form-1A (if applicable) & Conceptual Plan
along with supporting annexures and technical documents.

o Compile, verify, and upload all application documents through the PARIVESH Portal for
submission to SEIAA, Tamil Nadu.

o Processing of Environmental Clearance Proposal and Presentation before SEAC

2. Preparation of presentation of Final report and present the same before SEAC of SEIAA

The Consultant shall provide complete technical assistance during the appraisal process before the
State Expert Appraisal Committee (SEAC), Tamil Nadu, including:

o Preparation of detailed presentations highlighting the project features, environmental safeguards,
pollution control measures, and statutory compliance.

e Presentation of the proposal before the State Expert Appraisal Committee (SEAC), Tamil Nadu,
during the appraisal meeting.

o Coordination with AAI officials for participation in SEAC meetings, wherever required.

e Preparation and submission of point-wise replies, additional information, revised documents,
presentations, drawings, and supporting technical notes as sought by SEAC/SEIAA during the
appraisal process.
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3. Environmental Clearance

The Consultant shall provide complete liaison and follow-up support for obtaining Environmental
Clearance, including:

o Coordination with AAI for timely submission of any additional information or statutory documents
required during the appraisal process.

e Continuous follow-up with SEIAA, Tamil Nadu, and other concerned authorities until issuance of
the Environmental Clearance.

4. Post-Environmental Clearance

Upon grant of Environmental Clearance, the Consultant shall provide assistance for obtaining
Consent to Establish (CTE) from the Tamil Nadu Pollution Control Board (TNPCB), including:

o Preparation of the Consent to Establish (CTE) application along with all supporting technical
documents.

e Online submission of the CTE application through the TNPCB Online Consent Management &
Monitoring System (OCMMS).

o Coordination with TNPCB officials during scrutiny of the application.

o Preparation and submission of replies, clarifications, revised documents, and additional information
sought by TNPCB.

« Assistance during site inspection by TNPCB, if required.

« Continuous follow-up with TNPCB until issuance of the Consent to Establish (CTE).
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Subject: Categorization of expansion of airports without increase in land area, as B2 projects - reg

1) Airports are covered under Item 7(a) of the Schedule to the EIA Notification 2006. Development of new
airports and expansion or modernization of existing airports requires prior Environmental Clearance (EC). All
new projects, including airstrips intended for commercial use, are categorized as Category A projects while
expansion projects, including airstrips for commercial use, are categorized as Category B projects. Expansion of
terminal buildings and allied buildings within existing airport premises, having built-up area >20,000 sqm and up
to 1,50,000 sgm, is appraised under Item 8(a) of the Schedule to the EIA Notification, 2006, provided there is no
increase in the overall land area of the airport

2. Ministry of Environment, Forest and Climate Change (Impact Assessment Division), Government of India has
issued a office memorandum dated 30.09.2025 vide file no 1A3-10/9/2025-1A-11I(INFRA-11)(E.N0.279043) vide
which it is directed that all expansion/ modernization activities of airports having valid ECs shall be appraised as
Category B2 projects, provided there is no increase in land area. (Copy enclosed)

3.The advantage of appraisal under Category B2 projects is given below:
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Annexure — A

COMPARISON OF ENVIRONMENTAL CLEARANCE (EC) PROCESS FOR
AIRPORT PROJECTS — BEFORE AND AFTER MoOEF&CC OM DATED

30.09.2025
Type of Project Before ' After
All new airport projects including airstrips Category A Category A
for commercial use
All expansion projects including airstrips for Category B1 Category B2
commercial use

BORAD DIFFERENCE BETWEEN CATEGORY B1 AND CATEGORY B2

Feature Category B1 Category B2
['EIA Study Requires a full EIA study Does not require a full EIA
study
Scoping Requires scoping to define the | Does not require scoping \
study’s requirements
- _— |
Public Requires public consultation Does not require public |
Consultation consulitation
d
Environmental | Potentially significant | Potentially limited adverse
Impact environmental impacts environmental impacts that are |
generally site-spedific
|
Mitigation Requires detailed mitigation | Mitigation ~ measures  are |
measures generally simpler and more
readily addressed
Example Projects with more significant or | Projects with less impact, such
complex environmental impacts, | as smaller thermal power plants
often requiring more detailed ' or certain types of mining
analysis |
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F. No. IA3-10/9/2025-IA-ITI(INFRA-II)(E.No.279043)
Govemment of India
Ministry of Environment, Forest and Climate Change
(Impact Assessment Division)
an

Indira Paryavaran Bhawan

3" Floor, Vayu Wing, Jor Bagh Road

Ali Ganj, New Delhi-3

Dated: 30" September, 2025
OEFICE MEMORANDUM

Sub: Categorization of expansion of airperts without increase in land area, as B2 projects
- m

Airports are covered under Item 7(a) of the Schedule to the EIA Notification, 2006.
Development of new airports and expansion or modemization of existing airports requires prior
Environmental Clearance (EC). All new projects, including airstrips intended for commercial
use, are categorized as Category A projects, while expansion projects, including airstrips for
commercial use, are categorized as Category B projects. Expansion of terminal buildings and
allied buildings within existing airport premises, having built-up area >20,000 sqm and up to
1,50,000 sqm, is appraised under Item 8(2) of the Schedule to the EIA Notification, 2006,
provided there is no increase in the overall land area of the airport.

2. The Ministry has received a representation from the Airports Authority of India (AAI)
secking rationalization of EC requirements for expansion activities confined within the existing
boundaries of sirports. It has been submitted that under the flagship UDAN (Ude Desh ka Aam
Nagrik) scheme, air travel is being cxpanded to improve accessibility and affordability, and
the Krishi UDAN scheme has facilitated movement of agricultural produce from remote areas
to markets. These initiatives have led to significant growth in passenger traffic and cargo
movement, necessitating capacity enhancement at both major and regional zirports. It has
further been informed that such expansion works-covering terminal buildings, allied facilities
(including Air Traffic Control towers, fire stations, cargo terminals), as well as extension or
construction of runways, taxiways, aprons, and other operational infrastructure—are
undertaken entirely within the already acquired land of existing airports and do not involve any
additional land acquisition. These works are primarily operational in nature, aimed at
improving passenger convenicnce, safety, and efficiency in view of rising demand.

3. The reprezentation was examined by the scotoral Expert Appraisal Committee (EAC).
The Committee observed that such expansion activities arc unlikely to result in incremental
environmental impacts beyond the existing operational footprint of the airport. Further, airports
are already subject to comprehensive regulatory oversight under Civil Aviation Requirements,
DGCA guidelines, and statutory provisions of the Water (Prevention and Control of Pollution)

Pagelof2
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Act, 1974 and the Air (Prevention and Control of Pollutiont) Act, 1981. Compliance with the
Construction and Demolition Waste Management Rules, Solid Waste Management Rules, and
other environmental norms also remains mandatory for project proponents. The Committee
further emphasized that airports are required to maintain robust environmental management
systems, including air quality monitoring, wastc management, and greenbelt development
within the premises. After due deliberation, the EAC recommended rationalization of EC
requirements for such expansion activities.

4. mmommdaﬁomoflhemwm!BACmplaoedbeforetheExpcﬂ'Adviwry
Comimee.AﬂadmdeﬁbemﬁommeComnﬁmmoﬁbewmidmdﬁechxpuﬁm
and development activities undertaken strictly within the existing airport boundaries, and not
involving any additional land, may be categorized as B2 projects.

5. The EIA Notification, 2006 provides that for categorization of projects into B or B2,
the Ministry shall issue guidelines from time to time, Accordingly, in exercise of the said
provision, and based on the recommendations of the Sectoral Expert Appraisal Committee and
the Expert Advisory Committee, it is hercby directed that all expansion/modemization
activities of airports having valid ECs shall be appraised as Category B2 projects, provided
there is no increase in land area.

6. This issues with the approval of the Competent Authority.

(Munna Kumar Shah)
Scientist E

To
L The Chairman, CPCB

2. The Chairman of all the Expert Appraisal Committees

3. The Chairperson/Member Secretaries of all the SEIAAS/SEACS.
The Chairpersons/Member Secretaries of all SPCBs TUTPCCs.
All the officers of TA Division

LA

Copy for information

PS to Hon'ble Minister for Environment, Forest and Climate Change
P'S to Hon'ble MoS (EF&CC)

PPS to the Secretary (EF&CC)

PPS to the AS(AG)

PPS to the JS(RA)

Website of MOEF&CC/ Guard file

Ll o o L A
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Exhibit-01
Form 1
FORM {l) Basic Information
S. N. | Item Detalils
1. Name of the Project/s
2 S. No in the schedule
3 Proposed Capacity /area/length
/tonnage to be handled/command
area/ lease area/ number of well to be
drilled
4. New/Expansion/Modernization
5. Existing Capacity/Area etc.
6. Category of Projecti.e. ‘A’ or ‘B’
7. Does it attract the General Condition?
Ifyes, please specify.
8. Does it attract the Specific Condition? Ifyes,
please specify.
O. Location
Plot/Survey/Khasra No.
Village
Tehsil
District
State
10. Nearest Railway Station/Airport along
with distance in kms
11. Nearest Town, City, District Headquarters
along with distance in kms
12. Village Panchayats, Zilla Parishad, Municipal
Corporation, Local Body (Complete postal
addresses  with telephone no’s to be given)
13. Name of the Applicant
14. Registered Address
15. Address for Correspondence
Name
Designation (Owner/Partner/CEQO)
Address
Pin Code
E-mail
Telephone No.
Fax No.
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S. N.| Item Details
16. | Details of Alternative Sites examined, if

any. Location of these sites should be
shown on a topo-sheet.

17. | Interlinked Projects

18. | Whether separate  application of
interlinked project has been submitted

19. | If yes, date of submission

20. | If no, reason

21. | Whether the proposal involves approval
/clearance under: if yes, details of the
same and their status to be given
(2) The Forest (Conservation) Act, 1980
(b) The wildlife (Protection) Act, 1972
(c) The CRZ Notification, 1991

22. | Whether there is any GovernmentOrder
/Policy relevant/relating to the site

23. | Forest Land involved (hectares)

24. | Whether there is any litigation pending

against the project and/or land in
which the project is propose to be set
up

(a) Name of the

Court(b)Case No.

Orders/directions of the court, if any
andits relevance with the proposed
project.

AAl
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(I) ACTIVITY
1. Construction, operation or decommissioning of the Project involving
actions, which will cause physical changes in the locality
(topography, land use, changes in water bodies, etc.)
S. Information/Checklist Yes/No | Details thereof (with
No. confirmation approximate quantities
/rates, wherever possible)
with source of information
data
1.1 Permanent or temporary change
in land wuse, land cover or
topography including increase
in intensity of land use (with
respectto local land use plan)
1.2 Clearance of existing land,
vegetation and buildings?
1.3 Creation of new land uses?
1.4 Pre-construction investigations
e.g. bore holes, soil testing?
1.5 Construction works?
1.6 Demolition works?
1.7 Temporary  sites  used for
construction works or housing
of construction workers?
1.8 Above ground buildings,
structures or earthworks
including linear structures, cut
andfill or excavations
1.9 Underground works including
mining or tunneling?
1.10 Reclamation works?
1.11 Dredging?
1.12 Offshore structures?
1.13 Production and manufacturing
processes?
1.14 Facilities for storage of goods
or materials?
1.15 Facilities for treatment or
disposal of solid waste or liquid
effluents?
1.16 Facilities for long term housing
of operational workers?
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1.17 New road, rail or sea traffic
during construction or
operation?

1.18 New road, rail, air waterborne or
other transport infrastructure
including new or altered routes
and stations, ports, airports
etc?

1.19 Closure or diversion of existing
transport routes or
infrastructure leading to
changes in traffic movements?

1.20 New or diverted transmission
lines or pipelines?

1.21 Impoundment, damming,
culverting, realignment or other
changes to the hydrology of
watercourses or aquifers?

1.22 Stream crossings?

1.23 Abstraction or transfers of water
from ground or surface waters?

1.24 Changes in water bodies or
the
land surface affecting drainage
or run-oft?

1.25 Transport of personnel or
materials for  construction,
operation or decommissioning?

1.26 Long-term dismantling or
decommissioning or restoration
works?

1.27 Ongoing activity during
decommissioning which could
have an impact on the
environment?

1.28 Influx of people to an area in
eithertemporarily or
permanently?

1.29 Introduction of alien species?

1.30 Loss of native species or
geneticdiversity?

1.31 Any other actions?

AAl
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2. Use of Natural resources for construction or operation of the Project
(such as land, water, materials or energy, especially any resources which
are non-renewable or in short supply):

S.N. Information/checklist Yes/No |Details thereof (with
confirmation approximate quantities [/
rates, wherever possible)
with source of information
data
2.1 | Land especially undeveloped or
agricultural land (ha)
2.2 | Water (expected source &
competing users) unit: KLD
2.3 | Minerals (MT)
2.4 | Construction material — stone,
aggregates, sand / soil (expected
source - MT)
2.5 | Forests and timber (source - MT)
2.6 | Energy including electricity and
fuels (source, competing users)
Unit: fuel (MT), energy (MW)
2.7 | Any other natural resources
(useappropriate standard units)

3. Use, storage, transport, handling or production of substances or
materials, which could be harmful to human health or the environment
or raise concerns about actual or perceived risks to human health:

Details thereof (with
approximate quantities/
S.N. | Information/Checklist confirmation Yes/No| rates, wherever possible)
with source of
information data
3.1 | Use of substances or materials, which
are hazardous (as per MSIHC rules) to
human health or the environment
(flora, fauna, and water supplies)
3.2 | Changes in occurrence of disease or
affect disease vectors (e.g. insect or
water borne diseases)
3.3 | Affect the welfare of people e.g. by
changing living conditions?
3.4 | Vulnerable groups of people who
could be affected by the project e.g.
hospital patients, children, the elderly
etc.,
3.5 | Any other causes
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4. Production of solid wastes during construction or operation or
decommissioning (MT/month):

S.N. | Information/Checklist confirmation | Yes/No | Details thereof (with
approximate quantities
/rates, wherever
possible) with source of
information data
4.1 | Spoil, overburden or mine wastes
4.2 | Municipal waste (domestic and
or commercial wastes)
4.3 | Hazardous wastes (as per
Hazardous Waste Management
Rules)
4.4 | Other industrial process wastes
4.5 | Surplus product
4.6 | Sewage sludge or other sludge from
effluent treatment
4.7 | Construction or demolition wastes
4.8 | Redundant machinery or equipment
4.9 | Contaminated soils or other
materials
4.10 | Agricultural wastes
4.11 | Other solid wastes
AAl C-NIL I-NIL O-NIL NIT-40



Scope of Work

AN

sedva R urflraes

AIRPORTS AUTHORITY OF INDIA

5.  Release of pollutants or any hazardous, toxic or noxious substances
to air Kg/hr):

S.N. | Information/Checklist confirmation Yes/No | Details thereof (with
approximate quantities/
rates, whereverpossible)
with source of
information data

5.1 | Emissions from combustion of fossil

fuels from stationary or mobile
sources
5.2 | Emissions from production
processes
5.3 | Emissions from materials handling
including storage or transport
5.4 | Emissions from construction
activities including plant and
equipment
5.5 | Dust or odours from handling of
materials including construction
materials, sewage and waste
5.6 | Emissions from incineration of waste
5.7 | Emissions from burning of waste
in open air (e.g. slash materials,
construction debris)
5.8 | Emissions from any other sources
6. Generation of Noise and Vibration, and Emissions of Light and Heat:
S.N | Information/Checklist Yes/No | Details thereof (with
. confirmation approximate
quantities/rates,
whereverpossible) with
source ofinformation
data withsource of
information data
6.1 | From operation of equipmente.g.
engines, ventilation plant, crushers

6.2 | From industrial or similar processes

6.3 | From construction or demolition

6.4 | From blasting or piling

6.5 | From construction or operational traffic

6.6 | From lighting or cooling systems

6.7 | From any other sources

AAl
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7. Risks of contamination of land or water from releases of pollutants
into the ground or into sewers, surface waters, groundwater, coastal
waters or the sea:

S. N.

Information/ChecKlist
confirmation

Yes/No

Details thereof (with
approximate quantities/
rates,wherever possible)
withsource of
informationdata

7.1

From handling, storage, use or
spillage of hazardous materials

7.2

From discharge of sewage or other
effluents to water or the land
(expected mode and place of
discharge)

7.3

By deposition of pollutants
emittedto air into the land or into
water

7.4

From any other sources

7.5

Is there a risk of long term buildup
of pollutants in the environment
from these sources?

8. Risk of accidents during construction or operation of the Project,
which could affect human health or the environment:

S.N. | Information/ChecKklist Yes/No | Details thereof (with
confirmation approximate
quantities/rates,
wherever possible)
with sourceof
information data
8.1 From explosions, spillages, fires
etc from storage, handling, use or
production of hazardous
substances
8.2 From any other causes
8.3 Could the project be affected by
natural disasters causing
environmental damage (e.g.
floods, earthquakes, landslides,
cloudburstetc)?
AAl C-NIL I-NIL O-NIL NIT-42



Scope of Work

9. Factors which

AN

sedva R urflraes
AIRPORTS AUTHORITY OF INDIA

should be considered (such as consequential

development) which could lead to environmental effects or the
potential for cumulative impacts with other existing or planned
activities in the locality:

S. N. | Information/ChecKlist Yes/No | Details thereof (with
confirmation approximate
quantities/rates,
wherever possible)
with source of
information data
9.1 Lead to development of supporting
utilities, ancillary development or
development stimulated by the
project which could have impact
on the environment e.g.:
. supporting infrastructure
(roads, power supply, waste or
waste water treatment, etc.)
* housing development
* extractive industries
e supply industries
e other
9.2 Lead to after-use of the site,
whichcould have an impact on
the environment
9.3 Set a precedent for later
developments
9.4 | Have cumulative effects due to
proximity to other existing or
planned projects with similar
effects
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Scope of Work

(I ENVIRONMENTAL SENSITIVITY

AN

stieda R urfirae

AIRPORTS A

UTHORITY OF INDIA

S.N.

Areas

Name/
Identity

Aerial distance

(within

15 km.) Proposed
projectlocation
boundary

Areas protected under
international conventions,
national or local legislation for
their ecological, landscape,
cultural or other related

Value

Areas which are important or
sensitive for ecological reasons -
Wetlands, watercourses or other
water  bodies, coastal zone,
biospheres, mountains, forests

Areas used by protected,
important or sensitive species of
flora or fauna for breeding,
nesting, foraging, resting, over
wintering, migration

Inland, coastal, marine or
underground waters

State, National boundaries

Routes or facilities used by the
public for access to recreation or
other tourist, pilgrim areas

Defense installations

Densely populated or built-up area

Areas occupied by sensitive man-
made land  uses (hospitals,
schools, places of worship,
community facilities)
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Scope of Work 74 R
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10 Areas containing important, high
quality or scarce resources
(ground water resources, surface
resources, forestry, agriculture,
fisheries, tourism, minerals)

11 Areas already subjected to
pollution or environmental
damage. (those where existing
legal environmental standards are
exceeded)

12 Areas susceptible to natural
hazard which could cause the
project to present environmental
problems

(earthquakes, subsidence,
landslides, erosion, flooding or
extreme oradverse climatic
conditions)

Note:

1 The projects to be located within 10 km of the National Parks, Sanctuaries,
Biosphere Reserves, Migratory Corridors of Wild Animals, the Project
Proponent shall submit the map duly authenticated by Chief Wildlife Warden
showing these features vis-avis the project location and the
recommendations or comments of the Chief Wildlife Warden thereof (at the
stage of EC).

2. All correspondence with the SEIAA including submission of application
for Environmental Clearance, subsequent clarifications, as may be required
from time to time, participation in the SEAC meeting on behalf of the
Project Proponent shall be made by the authorized signatory only. The
authorized signatory should also submit a document in support of his claim
of being an authorized signatory.
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GENERAL GUIDELINES

. This book of “General Conditions of Contract” is applicable to both types

”n

of tenders i. e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of the
General Rules and Directions are given in this book. The appropriate
alternatives will be applicable in specific cases depending on whether this
is used for percentage rate tenders or item rate tenders

. Notice Inviting Tender, Schedules A to F, special conditions/specifications

and drawings only will be issued to intending bidders. The standard form
will not be issued along with the Tender Documents but the same shall
form part of the agreement to be drawn and signed by both parties after
acceptance of tender.

. All blanks are confined to Notice Inviting Tender and Schedules A to F.

. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the

blanks in Notice Inviting Tender and in Schedules B to F before issue of
Tender documents.

. The intending bidders will quote their rates in Schedule A.

. The proforma for registers and Schedules A to F are only for information

and guidance. These are not to be filled in the Standard Form. The
Schedules with all blanks, duly filled, shall be separately issued to all
intending tenderers.

AAl
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AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender/Item Rate Tender & Contract for Work

Airport : Madurai Airport

Branch : Office of : JGM(Engg-Civil)

(A) Tender for the work of: Proposed Expansion of Existing Terminal Building,
Car Parking, Apron and other associated City side & air side works at Madurai
International Airport. SH: Technical Consultancy Services for obtaining
Environmental Clearance for the Expansion of Madurai International Airport
from SEIAA, Tamil Nadu.

(i) To be submitted/ uploaded upto hours on in NIC CPP Portal.

(ii) To be opened in presence of tenders who may be present on at hrs. in the
office of

TENDER

[/We have read and examined the notice inviting tender, schedule, A, B, C, D, E &
F, Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, Clauses of contract, Special conditions, Schedule of Rates &
other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work.

[ / We hereby tender for the execution of the work specified for the Chairman
Airports Authority of India within the time specified in Schedule 'F', viz., schedule
of quantities and in accordance in all respects with the referred to in Rule-1 of
General Rules and Directions and in Clause 11 of the Conditions of contract and
with such material as are provided for, by and in respects in accordance with, such
conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of
financial bid in 3/2 bid system and not to make any modifications in its terms and
conditions.

[ / We undertake and confirm that for eligibility of similar work(s) has / have not
been got executed on back to back basis through another contractor. Further that,
if such a violation comes to the notice of AAI, then [/We shall accept the decision
of AAI if we are debarred for tendering in AAI in future works. Also, if such a
violation comes to the notice of AAI before date of start of work, the Engineer- in-
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Charge shall be free to forfeit the entire amount of Earnest Money Deposit /
Performance Guarantee.

[ / We further undertake and confirm that information/ documents submitted by
us are genuine, and if at any stage such documents/ information found false, then
we shall be liable for debarment from tendering in AAl, and any other appropriate
legal action.

A sum of Rs. 28,200.00 (Rupees Twenty Eight Thousand Two Hundred Only)

is here by submitted as EBPR/Bank Transfer/ RTGS/BG*in-the formatpreseribed
in-tender-documents-as-earnest-money{Appendix-B-If [/we, fail to furnish the

prescribed performance bank guarantee within prescribed period, I/we agree that
the said Chairman, A.A.L. or his successors in office shall without prejudice to any
other right or remedy, be at liberty to take appropriate action as per terms of
contract. Further, if I/ we fail to commence work as specified, I/we agree that
Chairman, A.A.L. or his successors in office shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the said earnest money
absolutely, otherwise the said earnest money shall be retained by AAI towards
security deposit to execute all the works referred to in the tender documents upon
the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered, upto maximum of the percentage mentioned in
Schedule 'F' and those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the tender
form. Further, I/We agree that in case of forfeiture of earnest money or
Performance Guarantee or both Earnest Money & Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of
the work.

[ / We hereby declare that [/we shall treat the tender documents drawings and
other records connected with the work as secret/confidential documents and shall
not communicate information/derived there from to any person other than a
person to whom I/we am/are authorised to communicate the same or use the
information in any manner prejudicial to the safety of the State. (* To be deleted
which are not applicable)

Date : Signatures of Contractor :
Witness: Postal Address

Occupation:

AAl C-NIL I-NIL O-NIL GCC-4



ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned
hereunder) is accepted by competent authority on behalf of the Chairman,
Airports Authority of India for sum ofRs. (Rupees ).

The letters referred to below shall form part of this contract Agreement:-

()
(i)
(iii)

For & on behalf of Chairman, Airports Authority of India Signature-------------------

Designation-------------------- Date--------------mmmmmm oo
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AIRPORTS AUTHORITY OF INDIA
General Rules & Directions

General
Rules

&
Directions

All work proposed for execution by contract are notified in
a form of invitation to tender pasted in public places /NIC
CPP Portal and signed by the officer inviting tender or by
publication in Newspapers and posted on AAI web-site and
NIC CPP Portal http://etenders.gov.in and www.aai.aero
(for reference only).

This form will state the work to be carried out, as well as
the date for submitting and opening tenders and the time
allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender, and the
amount of the security deposit and Performance guarantee
to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other
documents required in connection with the work signed
for the purpose of identification by the officer inviting
tender shall also be open for inspection by the contractor
at the office of Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it
must be digitally signed. Such tender will be treated as

signed tender. Fer—plg%%—tender—ﬁ—m&st—be—sw}ed

2. (A)

Receipts for payment made on account of work, when
executed by a firm, must also be signed by all the partners,
except where contractors are described in their tender as
a firm, in which case the receipts must be signed in the
name of the firm by one of the partners, or by some other
person having due authority to give effectual receipts for

the firm. Bank details shall be furnished by the firm
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through an application duly signed by all partners for
payment to the firm through bank transfer.

Applicable
for item
Rate
Tender
only.

Any person who submits a tender shall fill up the usual
printed form, stating at what rate he is willing to undertake
each item of the work. Tenderers, which propose any
alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out
the work, or which contain any other conditions of any
sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one
work, but contractors who wish to tender for two or more
works shall submit separate tender for each. Tender shall
have the name and number of the works to which they
refer, written on the envelopes. The rate(s) must be quoted
in decimal coinage. Amount must be quoted in full Rupees
by ignoring 50 paise and considering more than 50 paise
as Rupee one. In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual items) of two
or more contractors is same, then such lowest contractors
will be asked to submit revised offer quoting rate of each
item of the schedule of quantity for all sub sections/sub
heads as the case may be, but the revised quoted rate of
each item of schedule of quantity for all sub sections/sub
heads should not be higher than their respective original
rate quoted already at the time of submission of tender.
The lowest tender shall be decided on the basis of evised
offer. If the revised tendered amount (worked out on the
basis of quoted rate of individual items) of two or more
contractors received in revised offer is again found to be
equal, then the lowest tender, among such contractors,
shall be decided by draw of lots in the presence of Jt. GM
(Engg) / DGM (Engg) / AGM (Engg) / Sr. Manager (Engg)
in-Charge of major and minor component(s) work and the
lowest contractors those have quoted equal amount of
their tenders. In case of any such lowest contractor in his
revised offer quotes rate of any item more than their
respective original rate quoted earlier at the time of
submission of tender, then such revised offer shall be
treated invalid. Such case of revised offer of the lowest
contractor or case of refusal to submit revised offer by the
lowest contractor shall be treated as withdrawal of his
tender before acceptance and 50% of his earnest money
shall be forfeited. In case all the lowest contractors those
have same tendered amount (as a result of their quoted
rate of individual items), refuse to submit revised offers,
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then tenders are to be recalled after forfeiting 50% of EMD
of each lowest contractors. Contractor, whose earnest
money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than
their respective original rate quoted already at the time of
submission of his bid shall not be allowed to participate in
the retendering process of the work.

Note: Till the time software supports the above provisions,
revised offers from tenderers forming the tie shall be
obtained and procedure prescribed for “Restricted call of
tenders” shall be adopted (for e-tenders).

4. (A) | Applicable

for
Percentage
Rate
Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up
the usual printed form, stating at what percentage
below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-
A, he will be willing to execute the work. The tender
submitted shall be treated as invalid if; 1. The contractor

ill be summarily rejected. No single tender shall
clude more than one work, but contractors who wish to
tender for two or more works shall submit separate tender
for each. Tender shall have the name and number of the
works to which they refer, written on the envelopes. In
case the lowest tendered amount (estimated cost + amount
worked on the basis of percentage above /below) of two or
more bidders is same, such lowest bidders will be asked to
submit revised offer in the form of letter mentioning
percentage above/ below on estimated cost of tender
including all sub sections/sub heads as the case may be,
but the revised percentage quoted above / below on
tendered cost or on each sub section/ sub head should not
be higher than the percentage quoted at the time of
submission of tender. The lowest tender shall be decided
on the basis of revised offers. In case any of such contractor
refuses to submit revised offer, then it shall be treated as
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withdrawal of his tender before acceptance and 50% of
earnest money shall be forfeited. If the revised tendered

amount of two more bidders receive vised offer is
again found to be equal , the lowes ) among such

he presence of
g) / Sr. Manager

bidders, shall be decided by draw

Jt. GM (Engg) / DGM (Engg) /

(Engg) in-Charge of work & thdowe® bidders those who
have quoted equal amount enders. In case all the
lowest bidders those hav ted same tendered amount,
refuse to submit revise , then tenders are to be
recalled after forfeig o of EMD of each bidder.
Bidders, whose ear; ey is forfeited because of non-
submission of ffer, shall not be allowed to
participate in th dering process of the work. Note:
Till the ti re supports the above provisions,
revised of tenderers forming the tie shall be

obtained and p®cedure prescribed for “Restricted call of
tenders” shall be adopted.

4. (B)

In case the lowest tendered amount (estimated cost +
amount worked on the basis of perce
of two or more contractor is same, s

cost of tender including all s
case may be, but the tage quoted
above/below on tendere ub section /sub
head should not be hi
the time or submissi e lowest tender shall

der before acceptance and
50% of ear be forfeited. If the revised
tendered more contractors received in
revised i
, shall be decided by draw of lots in

(Engg) / DGM (Engg), AGM (Engg) /

same tendered amount of their tenders. In
case all' W€ lowest contractors those have quoted same
tendered amount, refuse to submit revised offers, then
tenders are to be recalled after forfeiting 50% of EMD of
each bidder. Bidders, whose earnest money is forfeited
because of non- submission of revised offer, shall not be
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allowed to participate in the re-tendering process of the
CTIPDELETED

The officer inviting tender or his duly authorized
representative, will open tenders in the presence of any
intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative
statement in a suitable form. In the event of a tender being
accepted, a receipt for the earnest money shall thereupon
be given to the contractor who shall thereupon for the
purpose of identification sign copies of the specifications
and other documents mentioned in Rule - I. In the event of
atender being rejected, the earnest money shall thereupon
be returned to the contractor remitting the same, without
any interest.

The officer inviting tenders shall have the right of rejecting
all or any of the tenders and will not be bound to accept the

lowest or any other tender.

The receipt-of an-accountant-or-clerkforany-money-paid

The bidders shall sign a declaration under the officials
Secret Act 1923, for maintaining secrecy of the tender
documents drawings or other records connected with the
work given to them. The unsuccessful bidders shall return
all the drawings given to them.

9(A).

. .
Use-of EE”.EEHHgﬂmEl anywherein tender Elel cumentisnot
permitted- Such tender is liable for rejection- 1t there isany
correction it should-be-cut with-a-straightline-and-should
be ”H:".Md and ;E;IE E.EIF]E e fE F.} ovided-on-all-the-rates

10.

Applicable
for Item
Rate

In the case of [tem Rate Tenders, only rates quoted shall be
considered. Any tender containing percentage below /
above the rates quoted is liable to be rejected. Rates quoted
by the bidder in item rate tender in figures and words shall
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Tender
Only.

be accurately filled in so that there is no discrepancy in the

rates written in figures and words. However,

i. If a discrepancy is found between rates in figures
and in words, then the rates which correspond with
the amount worked out by the bidder shall unless
otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the
bidder or it does not correspond with the rates
written either in figures or in words, then the rates
quoted by the contractor in words shall be taken as
correct.

iii. ~ Where the rates quoted by the bidder in figures and
in words tally, but the amount is not worked out
correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not
the amount.

iv. In event no rate has been quoted for any item(s)
leaving space blank both in figure(s) and word(s) or
cancelled the quoted rate in figure(s), and word(s)
but the amount corresponding to the item(s) is
worked out by the bidder and added to the grand
total, then rate(s) of the items(s) shall be derived
from the amount(s) quoted by the contractor
against such item(s).

V. In event no rate has been quoted for any item(s),
leaving space both in figure(s), word(s), and amount
blank, it will be presumed that the bidder has
included the cost of this/these item(s) in other items
and rate for such item(s) will be considered as zero
and work will be required to be executed
accordingly.

vi. Sub Parai to iv above shall not be applicable in case
of e-tendering

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted

shall be considered. Any tender containjngd s is
liable to be rejected Per; e in
percentag, tqler s at d es
at@ere i scrganciiiowe he
(- t th ount gihe any
ISEE en
S,

e quoted in words

e percentage which corresponds with the amount
worked out by the bidder shall, unless otherwise
proved, be taken as correct.
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ii. If the amount of the tender is not worked out by the
bidder or it does not correspond

the
percentage written eit
then th enta rds
asc

quoted by the bidder in
in words tally but the amount is not
worked out correctly, the percentage quoted by the
bidder will, unless otherwise proved, be taken as
correct and not the amount

1ii.

11.

In the case of any tender where unit rate of any item /
items appear unrealistic, such tender will be considered as
unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender is liable to be
disqualified and rejected.

12.

Applicable
for Item
Rate
Tender
only.

All rates shall be quoted on the tender form. The amount
for each item should be worked out and requisite totals
given. Special care should be taken to write the rates in
figures as well as in words and the amount in figures only,
in such a way that interpolation is not possible. The total
amount should be written both in figures and in words. In
case of figures, the word ‘Rs’ should be written before the
figure of rupees and word ‘P’ after the decimal figures, e.g.
‘Rs. 2.15 P’ and in case of words, the word ‘Rupees’ should
precede and the word ‘Paise’ should be written at the end.
Unless the rate is in whole rupees and followed by the
word ‘only’ it should invariably be upto two decimal
places. While quoting the rate in schedule of quantities, the
word ‘only’ should be written closely following the amount
and it should not be written in the next line.

12(A).

Applicable
for
percentage
rate tender
only.

In Percentage Rate Tender, the tenderer shall quote
percentage below / above (in figures as well as in words)

at which he will be willing to execute the wark. He shall
also work out the total amount of (‘ the same

(s in such a
n case of figures, the

should be written in flgu
way that no 1nte olat

word efore the figure of rupees and
ﬂa ec1ma1 figures, e.g. ‘Rs. 2.15 P’ and in
ords, the word ‘Rupees’ should precede and the

word ‘Paise’ should be written at the end. (quoting of rates
in Paise is not applicable in e-tenders)

13

Acceptance
of
abnormally

prlce in

t;at it raises materla% concerns as to the capability of

ears SO
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low quoted
bid

the Bidder to perform the contract at the offered price.
Processing of such bid shall be as follows:
i) The Bid Manager shall seek written ¢ ions
from the lowest Bidder with approygl ender
accepting authority, includi ed price

analyses of its Bid priceg on to scope,
schedule, resource mMn, allocation of risks

andresponsibilitie ther requirements of
the bids docu
ii) If, after evalua e price analyses, the Tender
Accepti 1ty determines that the Bidder has
su ailed todemonstrate its capability to
he contract at the offeredprice, then the
roposal may be rejected.

Such contracts should be closely monitored that
final paymentsin such cases do not abnormally
increases due to extra items.Further, there is no
abnormal increase in quantities of the item for
which contractors have initially quoted very high
rates.

14

iii. In works where condition of submission of
Performance Guarantee is not applicable, the
security deposit @ 10% of the tendered value shall
be deducted.

iv. The Security deposit (under ii & iii above) will be
collected by deductions from the running bills of the
contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will
be treated as a part of the Security Deposit.

V. Security deposit will also be accepted in form of

Eixed-Depeosit Reeeipts—/ Guarantee Bonds of any

Scheduled Bank but not co-operative or Gramin

AAl
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Bank in accordance with the prescribed form,
provided confirmatory advice is enclosed.

VI. Additional Performance Security

The contractor shall submit an irrevocable additional
performance security in the form of an irrevocable
Insurance Surety bond, demand draft, bank guarantee
issued from Scheduled Commercial Bank (i.e. Indian or
Foreign Banks included in the Second Schedule of Reserve
Bank of India Act, 1934 excluding Co- Operative /Regional
Rural Banks, if the Bid price offered by the selected bidder
is lower than 10% of the estimated cost put to tender. This
clause shall be binding and enforceable in relation to all
worKks, irrespective of their nature, scope, or value.

Additional performance security Amount and Treatment
The additional performance security shall be calculated
as below-

(i) Where the bid price is below 10% but not below
20% of the project cost put to bid, the additional
performance security percentage shall be
incremented by 0.25% for every percentage of bid
price below 10% of the project cost put to bid
starting at 11% with the additional bid performance
security being 0.25% and this additional
performance security percentage shall be applied
on the bid price;

(ii) Where the bid price is below 20% but not below
25% of the project cost put to bid, the additional
performance security percentage shall be
incremented by 0.50% for every percentage of bid
price below 20% of the project cost put to bid
starting at 21% with the additional bid performance
security being 0.50% and this additional
performance security percentage shall be applied
on the bid price;

(iii)Where the bid price is below 25% but not below
30% of the project cost put to bid, the additional
performance security percentage shall be
incremented by 0.75% for every percentage of bid
price below 25% of the project cost put to bid
starting at 26% with the additional bid performance
security being 0.75% and this additional
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performance security percentage shall be applied
on the bid price;

(iv) Where the bid price is below 30%, the additional
performance security percentage shall be
incremented by 1% for every percentage of bid
price below 30% of the project cost put to bid
starting at 31% with the additional bid performance
security being 1% and this additional performance
security percentage shall be applied on the bid
price;

(v) The additional performance security percentage
shall be rounded off to the next lower percentage
based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher
percentage based on whether the decimal point of
the percentage of bid price is 0. 5% or more.

(vi) All matters pertaining to validity, extension, claims,
forfeiture, and any other conditions in relation to
the additional performance security shall be
governed by the provisions of Clause 1:
Performance Security.

15.

On acceptance of the tender, the name of the accredited
representative(s) of the contractor who would be
responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-
In-Charge.

16.

1. The bidder’s / service providers shall quote the rate
inclusive of all taxes but excluding GST, EPF and
ESIC for all the items. Wherever supplies / services
involve imports, the same should be identified
separately. Basic Custom Duty will be paid by AAI
directly in cash /duty scrip under SEI scheme of GOI.

2. However, GST as applicable, shall be paid to the
contractor, for any taxable supply / services /
construction rendered by the agency to AAl, against
a valid GST invoice as per terms and conditions of
the contract.

3. The ESI and EPF contributions on the part of
employer in respect of this contract shall be paid by
the contractor. These contributions on the part of
the employer paid by the contractor shall be
reimbursed by the Engineer-in-charge to the
contractor on actual basis.

4. In case supplies /services / works involve imports;
the same should be identified separately. Basic
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Custom Duty & IGST will be paid directly by AAI by
utilizing EPCG license / Duty Credit Scrip under
service Export from India Scheme (SEIS) of Govt. of
India.

17.

The contractor/ bidder shall give a list of AAI employees
related to him.

18.

The tender for the work shall not be witnessed by a
contractor or contractors / bidders who himself /
themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this
condition would render, tenders of the contractors
tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to
building work, all other works such as sanitary and water
supply installations drainage installation, electrical work,
horticulture work, roads and paths etc. The tenderer apart
from being a registered contractor (B&R) of appropriate
class, must associate himself with agencies of appropriate
class which are eligible to tender for sanitary and water
supply drainage, electrical and horticulture works in the
composite tender.

20.

The contractor/ bidder shall submit list of works

LLETTEDY, .
“::EL ing Mrm g bidding

capacity of the bidders:-

Name of
work

Name

particulars of works in

BDiEL ETED

is being executed

Officd

and | Value of work | Position of | Remarks

2 3 4 5

21

The contractor/bidder shall comply with the provisions of
the Apprentices Act 1961, and the rules and orders issued
there under from time to time. If he fails to do so, his failure
will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other
right or remedy available in law, cancel the contract. The
contractor shall also be liable for any pecuniary liability
arising on account of any violation by him of the provisions
of the said Act.

22

Not

for this
work.

Applicable

If complete site is available for work, the work shall be

DEL D
~Top| S.
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Note: In such case para 23 below may be deleted by NIT
approving authority

23

If complete site is not available for taking up the work, the
same shall be made available in phases. The scope of work
covered in each phase, time for completion of work in each
phase and methodology of taking over completed work in
phased manner has been specified under special conditions
of contract. The completion time for each phase shall be
applicable as indicated in tender documents. The work shall
also be taken over by Engineer-In-Charge in phases. The
warranty for the works executed in each phase shall be
applied independently w.e.f. date of completion /taking over
of individual phase.

Note: In such case para 22 above may be deleted by NIT
approving authority.
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Definitions :

CONDITIONS OF CONTRACT

1.

The contract means the documents forming the tender and
acceptance thereof and the formal agreement /
agreements executed between the competent authority(s)
on behalf of the Chairman, Airports Authority of India and
the Contractor, together with the documents referred to
therein including these conditions, the specifications,
designs, drawings and instructions issued from time to
time by the Engineer-in-Charge and all these documents
taken together, shall be deemed to form one contract £twe

contracts—and-shall-be—complimentaryto—one—anether:

In the contract, the following expressions shall, unless the
context otherwise requires, have the meanings, hereby
respectively assigned to them:-

i. The expression works or work shall, unless there be
something either in the subject or context repugnant to
such construction, be construed and taken to mean the
works by or by virtue of the contract contracted to be
executed whether temporary or permanent, and
whether original, altered, substituted or additional.

ii. The site shall mean the land / or other places on, into
or through which work is to be executed under the
contract or any adjacent land, path or street through
which work is to be executed under the contract or any
adjacent land, path or street which may be allotted or
used for the purpose of carrying out the contract.

iii. The Contractor / tenderer / bidder shall mean the
individual, firm or company whether incorporated or
not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of
such individual or the persons constituting such firm
or company, or the successors of such firm or company
and the permitted assignees of such individual, firm or
company.
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iv.

V.

Vi.

Vii.

viil.

ix.

Xi.

Xii.

The Chairman means the Chairman Airports Authority
of India and his Successors.

The Engineer-in-Charge means the Engineering Officer
who shall supervise and be incharge of the work and
who shall sign the contract on behalf of the Chairman,
Airports Authority of India as mentioned in Schedule
‘F’ hereunder.

AAI or Airports Authority of India shall mean the
Chairman Airports Authority of India.

The terms Member (Planning) means the head of
Department of Engineering, Airports Authority of
India.

Accepting Authority shall mean the authority
mentioned in Schedule ‘F.

Excepted Risk are risks due to riots (other than those
on account of contractor’s employees), war (whether
declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of
Airports Authority of India, damages from aircraft, acts
of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the
contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or
occupation by Airports Authority of India of the part of
the works in respect of which a certificate of
completion has been issued or a cause solely due to
Airports Authority of India’s faulty design of works.
Market Rate shall be the rate as decided by the
Engineer-in-Charge on the basis of the prevailing cost
of materials and labour at the site where the work is to
be executed plus the percentage mentioned in
Schedule ‘F’ to cover, all overheads and profits.
Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other
agency(s) by the contractor as per terms of contract.
Schedule(s) referred to in these conditions shall mean
the relevant schedule(s) annexed to the tender papers
or the standard Schedule of Rates of the government
mentioned in Schedule ‘F° hereunder, with the
amendments thereto issued upto the date of receipt of
the tender.

Department means Airports Authority of India, which
invites tender on behalf of Chairman, Airports
Authority of India.
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xiii. Tendered value means the value of the entire work as
stipulated in the letter of award.

Scope and
Performance

Where the context so requires, words imparting the
singular only also include the plural and vice versa. Any
reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions
of Contract shall not be deemed to form part thereof or be
taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified
copy of the contract documents except standard
specifications, Schedule of Rates and such other printed
and published documents, together with all drawings as
may be forming part of the tender papers. None of these
documents shall be used for any purpose other than that of
this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except
as otherwise provided in these conditions, include all
labour, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the
full and entire execution and completion of the works. The
descriptions given in the Schedule of Quantities (Schedule
- A) shall, unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and
return of empties, hoisting, setting, fitting and fixing in
position and all other labours necessary in and for the full
and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized
principles.

Sufficiency
of Tender

The Contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of
his tender for the works and of the rates and prices quoted
in the Schedule of Quantities, which rates and prices shall,
except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary
for the proper completion and maintenance of the works.

Discrepancie
s and
Adjustment
of Errors

The several documents forming the Contract are to be
taken as mutually explanatory of one another, detailed
drawings being followed in preference to small scale
drawing and figured dimensions in preference to scale and
special conditions in preference to General Conditions

8.1

In the case of discrepancy between the Schedule of
Quantities, the Specifications and / or the Drawings, the
following order of preference shall be observed :-
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i. Description of Schedule of Quantities.

ii. Particular/ technical Specification
Condition, if any.

iii. Drawings.

iv.C P W D Specifications.

v. Indian Standard Specifications of B I S / IRC Code of
Practice / ASTM standards.

vi.Sound Engineering practice as directed by the Engineer-
in-charge, whose decision in this regard shall final and
binding on the contractor

and Special

8.2

If there are varying or conflicting provisions made in any
one document forming part of the contract, the Accepting
Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final
and binding on the contractor.

8.3

Any error in description, quantity or rate in Schedule
of Quantities or any omission therefrom shall not vitiate
the Contract or release the Contractor from the execution
of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his
obligations under the contract

8.4

Payment for
similar items
with
different
quoted rates
in different
subheads of
the contract
agreement

If the contractor has quoted different rates for the same
item appearing in two or more subheads, then the lowest
of the rates quoted shall only be considered for payments
during execution of work. In case of deviation of quantity
of such item, payments shall be made at the lowest quoted
rate for quantity executed upto the deviation limit
specified in the contract. Beyond the deviation limit the
rate shall be derived as per relevant contract provision

Reverse
Auction
purchas
tenders

AAI may opt for reverse auction in case of purchase tender
n Rs.2Cr.

10.

Signing of
Contract

The award letter shall be issued on receipt of Perfermanece
Guarantee—and Additional Performance Guarantee if
required. The contract agreement shall be signed within
10 days of issue of award letter.

i. The notice inviting tender, all the documents
including drawings, if any, forming the tender as
issued at the time of invitation of tender and
acceptance thereof  together with any
correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F
consisting of :
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1il.

i) Various standard clauses with corrections upto
the date stipulated in Schedule ‘F’ along with
annexures thereto.

ii) AAI Safety Code.

iii) Model Rules for the protection of health, sanitary
arrangements for workers employed by AAI or its
contractors.

iv) AAI Contractor’s Labour Regulations.

v) List of Acts and omissions for which fines can be
imposed.

No payment for the work done will be made unless

contract in form of agreement is signed by the

contractor.
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CLAUSES OF CONTRACT
CLAUSE 1

Performance | This clause is applicable for the works for which the
Guarantee estimated cost put to tender is more than Rs.5 crores

The contractor shall submit an irrevocable Pgrformance
Guarantee of 5% (Five percent) of the Ten
in addition to other deposits mentioned e
contract for his proper performance of t
agreement, (not withstanding and/or g
to any other provisions in the contrac
of award letter. This guarantee s
Insurance Surety Bonds, Accoun
or Bank Guarantee (including e-B
any of the Scheduled Commer,
Foreign Banks included in t
Reserve Bank of India
Operative/Regional Rura
the form annexed hereto.

and Draft,
tee) from
’e. Indian or
Schedule of
excluding Co-
ccordance with

ii Performance Guarante dditional Performance
Guarantee shall be furnishe hin 30 days of issue of
letter for intent. tter shall be issued on
receipt of Perf] arantee and Additional
Performance G and contract agreement shall be
signed within f issue of award letter.

In case the ails to deposit performance
guarantee e stipulated period tender shall be
stands cance Rbout any notice. Further, EMD shall

e contractor shall be liable for

te of completion plus 180 days beyond
case the time for completion of work gets
e contractor shall get the validity of
Guarantee extended to cover such

y, the performance guarantee shall be returned
e contractor, without any interest. However, in case
ntracts involving maintenance of buildings and
vices / any other work thereafter, 50% of
rformance Guarantee shall be retained as Security
Deposit as per contract conditions. The same shall be
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returned on successful completion of commitment year
wise proportionately

under the
hich the

iv. The Engineer-in-Charge shall not make a clgg
performance guarantee except for amgun
AAl is entitled under the contr nding
and/or without prejudice to a sin the
contract agreement) in the ure by the
contractor to extend t e Performance
Guarantee as describe ,in which event the
Engineer-in- the full amount of the
ailure by the contractor to
y amount due, either as agreed
or determined under any of the

e event of the contract being determined or
scthded under provision of any of the
ause/Condition of the agreement, the performance
guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Chairman, AAI

CLAUSE1A

Recovery of | The person/persons whose tender(s) may be accepted
Security (hereinafter called the contractor) shall permit AAI at the
Deposit time ofmaking any payment to him for work done under the
contract to deduct a sum at the rate of 5% of the gross
amount of each running and final bill till the sum deducted
will amount to securitydeposit of 5% of the tendered value
of the work. Such deductionswill be made and held by AAI
by way of Security Deposit unless he/they has/have
deposited the amount of Security at the rate mentioned
above in the form of Bank Guarantee (including e-Bank
Guarantee) from any of the Commercial Bank (i.e. Indian or
Foreign Banks included in the Second Schedule of Reserve
Bank of India Act,1934 excluding Co-Operative/Regional
Rural Banks). In case a Guarantee Bonds of any Bank is
furnished by the contractor to the AAl as part of the security
deposit and the Bankis unable to make payment against the
said Guarantee Bond, theloss caused thereby shall fall on
the contractor and the contractorshall forthwith on demand
furnish additional security to the AAI to make good the
deficit. In works where condition of submission of
performance guarantee is not applicable, the security
deposit at the rate of 10% (Ten Percent) of gross amount of
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each running bill shall be deducted instead of 5%, till the
sum will amount to security deposit of 10% of the contract
value of work. Other conditions shall remain same as stated
above.

All compensations or the other sums of money payable by
the contractor under the terms of this contract may be
deducted from,or paid by the sale of a sufficient part of his
security deposit or from the interest arising therefrom, or
from any sums which maybe due to or may become due to
the contractor by AAI on any account whatsoever and in the
event of his Security Deposit beingreduced by reason of any
such deductions or sale as aforesaid, the contractor shall
within 10 days make good in Fixed Deposit Receipt,
Insurance Surety Bonds, Account Payee Demand Draft or
Bank Guarantee from any of the Commercial Bank (if
deposited for more than 12 months) endorsed in favour of
the Airports Authority of India, any sum or sums which may
have been deducted from, or raised by sale of his security
deposit or any partthereof. The security deposit shall be
collected from the running bills and the final bill of the
contractor at the rates mentioned above.

The security deposit as deducted above can be released
against Bank Guarantee issued by any Commercial Bank
(i.e. Indian or Foreign Banks included in the Second
Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative /Regional Rural Banks),on its accumulations to a
minimum of Rs. 5 lakh to the condition amount of such bank
guarantee, except last one, shall not be lessthan Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee
shallbe in conformity with provisions contained in the
clause 17 which shall be extended from time to time
depending upon extension ofcontract under provision of
Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1
and 1A.

CLAUSE1B
Additional | The contractor shall submit an irrevocable additional
Performanc | performance security in the form of an irrevocable Insurance
e Security Surety bond, demand draft, bank guarantee issued from
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scheduled Commercial Bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India
Act, 1934 excluding Co-Operative / Regional Rural Banks, if
the Bid price offered by the selected bidder is lower than 10%
of the estimated cost put to tender. This clause shall be
binding and enforceable in relation to all work, irrespective
of their nature, scope, or value.

Additional performance security Amount and
Treatment-

The additional performance security shall be calculated as
below-

(I) Where the bid price is below 10% but not below 20%
of the project cost put to bid, the additional performance
security percentage shall be incremented by 0.25% for every
percentage of bid price below 10% of the project cost put to
bid starting at 11% with the additional bid performance
security percentage shall be applied on the bid price.

(ii) Where the bid price is below 20% but not below 25%
of the project cost put to bid, the additional performance
security percentage shall be incremented by 0.50% for every
percentage shall be incremented by 0.50% for every
percentage of bid price below 20% of the project cost put to
bid starting at 21% with additional bid performance security
being 0.50% and this additional performance security
percentage shall be applied on the price.

(III) Where the bid price is below 25% but not below
30% of the project cost put to bid, the additional
performance security percentage shall be incremented by
0.75 % for every percentage of bid price below 25% of the
project cost put to bid starting at 26% with the additional bid
performance security being 0.75% and this additional
performance security percentage shall be applied on the
price.

(iv) Where the bid is below 30% the additional
performance security percentage shall be incremented by
1% fir every percentage of bid price below 30% of the project
cost put bid starting at 31% with the additional bid
performance security being 1% and this additional
performance security percentage shall be applied on the bid
price.

(v) The additional performance security percentage shall be
rounded off to the next lower percentage based on whether
the decimal point of the percentage of price is below 0.5% or
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next higher percentage based on whether the decimal point
of the percentage of bid price is 0.5% or more.
(vi) All matters pertaining to validity, extension, claims,
forfeiture and any other conditions in relation to the
additional performance security shall be governed by the
provisions of Clause 1: Performance Security.

Clause 2

Compensati
on for Delay

If the contractor fails to maintain the required progress in
terms of clause 5 or to complete the Work and clear the site
on or before the contract or justified extended date of
completion as per clause 5(excluding any extension under
clause 5.5) as well as any extension granted under clause 12
and 15, he shall, without prejudice to any other right or
remedy available under the law to the AAI on account of such
breach, pay as compensation the amount calculated at the
rates stipulated below as the authority specified in schedule
‘F’ may decide on the amount of Tendered Value of the work
for every completed day/month (as determined) that the
progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or
group of items for which a separate period of completion has
been specified.

i) Compensation for | If the completion of work is delayed

delay of work due to reasons attributed to
contractor, AAI shall be entitled for
compensation for delay as detailed

below:
i. For works costing upto Rs.
10.00 Lac:

1.0% (one percent) of tendered
value per week of delay or
lesser amount as decided by
the  competent  authority
subject to a maximum of 10%
of contract value.

ii For the works costing more
than Rs 10 Lac
0.5% (half percent) of
tendered value per week of
delay or lesser amount as
decided by the competent
authority  subject to a
maximum of 10% of the
tendered value.
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Provided always that the total amount of compensation for
delay to be paid under this condition shall not exceed 10% of
the Tendered Value of work or of the Tendered Value of the
Sectional part of work as mentioned in schedule ‘F’ for which
a separate period of completion is originally given. In case no
compensation has been decided by the authority in Schedule
‘F’ during the progress of work, this shall be no waiver of right
to levy compensation by the said authority if the work
remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further
extension of time allowing performance of work beyond the
justified extended date, the contractor shall be liable to pay
compensation for such extended period. If any variation in
amount of contract takes place during such extended period
beyond justified extended date and the contractor becomes
entitled to additional time under clause 12, the net period for
such variation shall be accounted for while deciding the
period for levy of compensation. However, during such
further extended period beyond the justified extended
period, if any delay occurs by events under sub clause 5.2, the
contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work
beyond the justified extended date of completion for delay
under this clause shall be for non- achievement of sectional
completion or part handing over of work on stipulated /
justified extended date for such part work or if delay affects
any other works / services. This is without prejudice to right
of action by Engineer-in- Charge under clause 3 for delay in
performance and claim of compensation under that clause. In
case action under clause 2 has not been finalized and the
work has been determined under clause 3, the right of action
under this clause shall remain post determination of contract
but levy of compensation shall be for days the progress is
behind the schedule on date of determination, as assessed by
the authority in schedule ‘F’, after due consideration of
justified extension. The compensation for delay, if not
decided before the determination of contract, shall be
decided after of determination of contract. The amount of
compensation may be adjusted or set-off against any sum
payable to the’ Contractor under this or any other contract
with AAL In case, the contractor does not achieve a particular
milestone mentioned in schedule F, or the re-scheduled
milestone(s) in terms of Clause 5.4, the amount shown
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against that milestone shall be withheld, to be adjusted
against the compensation levied as above. With-holding of
this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if
the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay
in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld.
However, no interest, whatsoever, shall be payable on such
withheld amount.

Clause 2A
Incentive t—ecase—the contractor—completes—theweork—ahead—of
for early ' i ' i a
completion a-bopus @1 Y% -fone-per-cent)of the tendered-value per
Clause 2B
Release of | Withheld amount towards compensation for delay over and
withheld above Rs. 50.00 lacs, can be released against Bank Guarantee
amount (on the format given at Appendix-1) or in the form of fixed
against deposit receipts or guarantee bonds of any Scheduled Bank
compensati | but not Co-operative or Gramin Bank, pending finalization of
on for case of extension of time by competent authority as per
delay. delegation of powers. Concerned Executive Director (Engg)
will authorize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.
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Clause 3

When
Contract can
be
Determined

Subject to other provisions contained in this clause, the
Engineer-in-Charge may, without prejudice to his any other
rights or remedy against the contractor in respect of any
delay, inferior workmanship, any claims for damages and /
or any other provisions of this contract or otherwise, and
whether the date of completion has or has not elapsed, by
notice in writing absolutely determine the contract in any of
the following cases:

1.

il.

iil.

iv.

If the contractor having been given a notice by the
Engineer-in-Charge in writing to rectify, reconstruct or
replace any defective work or that the work is being
performed in an inefficient or otherwise improper or
un-workman like manner shall omit to comply with the
requirement of such notice for a period of seven days
thereafter.

If the contractor has, without reasonable cause,
suspended the progress of the work or has failed to
proceed with the work with due diligence and
continues to do so after a notice in writing of seven
days from the Engineer- in-Charge.

If the contractor fails to complete the work or section
of work with individual date of completion on or
before the stipulated or justified extended date on or
before such date of completion, and the Engineer in
Charge without any prejudice to any other right or
remedy under any other provision in the contract has
given further reasonable time in a notice given in
writing in that behalf as either mutually agreed or in
absence of such mutual agreement by his own
assessment making such time essence of contract and
in the opinion of Engineer in Charge, the contractor
will be unable to complete the same or does not
complete the same within the period specified.

If the contractor persistently neglects to carry out his
obligations under the contract and / or commits
default in complying with any of the terms and
conditions of the contract and does not remedy it or
take effective steps to remedy it within 7 days after a
notice in writing is given to him in that behalf by the
Engineer-in-Charge.

If the contractor shall offer or give or agree to give to
any person in AAl service or to any other person on his
behalf any gift or consideration of any kind as an
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Vi.

Vii.

Viil.

iX.

Xi.

inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to
the obtaining or execution of this or any other contract
for AAL

If the contractor shall enter into a contract with
Airports Authority of India in connection with which
commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such
commission and the terms of payment thereof have
been previously disclosed in writing to the Engineer-
in-charge.

If the contractor shall obtain a contract with AAI as a
result of wrong tendering or other non-bonafide
methods of competitive tendering or commits any
breach of Integrity Pact.

If the contractor being an individual, or if a firm, any
partner thereof shall at any time be adjudged insolvent
or have a receiving order or order for administration
of his estate made against him or shall take any
proceedings for liquidation or composition (other than
a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or
composition or arrangement for the benefit of his
creditors or purport so to do, or if any application be
made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust
deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a
resolution or the court shall make an order that the
company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or
if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or
which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied
on his goods and allow it to be continued for a period
of 21 days.

If the contractor assigns (excluding part(s) of work
assigned to other agency(s) by the contractor as per
terms of contract), transfers, sublets (engagement of
labour on a piece-work basis or of labour with
materials not to be incorporated in the work, shall not
be deemed to be subletting) or otherwise parts with or
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attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without
the prior written approval of the Engineer-in-Charge.

When the contractor has made himself liable for action
under any of the cases aforesaid, the Engineer-in-Charge
on behalf of the Chairman, AAI shall have powers :

a)

b)

To determine the contract as aforesaid so far as
performance of work by the Contractor of work
is concerned (of which determination notice in
writing to the contractor under the hand of the
Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the
Earnest Money Deposit, Security Deposit
already recovered and Performance Guarantee
under the contract shall be liable to be forfeited
and shall be absolutely at the disposal of the AAIL
After giving notice to the contractor to measure
up the work of the contractor and to take such
whole, or the balance or part thereof, as shall be
un-executed out of his hands and to give it to
another contractor or any other means to
complete the work. The contractor, whose
contract is determined as above, shall not be
allowed to participate in the tendering process
for the balance work. In the event of above
courses being adopted by the Engineer-in-
Charge, the contractor shall have no claim to
compensation for any loss sustained by him by
reasons of his having purchased or procured
any materials or entered into any engagements
or made any advances on account or with a view
to the execution of the work or the performance
of the contract. And in case action is taken under
any of the provision aforesaid, the contractor
shall not be entitled to recover or be paid any
sum for any work thereof or actually performed
under this contract unless and until the
Engineer-in-Charge has certified in writing the
performance of such work and the value
payable in respect thereof and he shall only be
entitled to be paid the value so certified.
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CLAUSE3 A

In case, the work cannot be started due to reasons not within
the control of the contractor within 1/8th of the stipulated
time for completion of work or one month whichever is
higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the
Earnest Money Deposit and the Performance Guarantee of
the contractor shall be refunded within 30 days. Neither
party shall claim any compensation for such eventuality. This
clause is not applicable for any breach of the contract by
either party

CLAUSE 3B

Debarment of Contractor

(i) Contractor may be debarred if it is determined under
breached the Integrity Pact of Clause 41(a) and Code of
Integrity of Clause 41(b).

(i) Contractor can also be debarred for the reasons like supply
of sub-standard material, non-supply of material,
abandonment of work, sub-standard quality of work,
poor/unsatisfactory performance.

(iii) The period of debarment shall be up-to TWO YEARS.

CLAUSE 4

Contractor
liable to pay | Engineer-in-Charge by Clause-3 thereof, shall have become
compensati | exercisable and the same are not exercised, the non-exercise

In any case in which any of the powers conferred upon the

on thereof shall not constitute a waiver of any of the conditions
even if hereof and such powers shall notwithstanding be exercisable
action not in the event of any future case of default by the contractor and
taken under | the liability of the contractor for compensation shall remain
Clause-3 unaffected. In the event of the Engineer-in-Charge putting in

force all or any of the powers vested in him under the
preceding clause he may, if he so desires after giving a notice
in writing to the contractor, take possession of (or at the sole
discretion of the Engineer-in-Charge which shall be final and
binding on the contractor) use as on hire (the amount of the
hire money being also in the final determination of the
Engineer-in-Charge) all or any tools, plant, materials and
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stores, in or upon the works, or the site thereof belonging to
the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof,
paying or allowing for the same in account at the contract
rates, or, in the case of these not being applicable, at current
market rates to be certified by the Engineer-in-Charge, whose
certificate thereof shall be final, and binding on the
contractor, clerk of the works, foreman or other authorised
agent to remove such tools, plant, materials, or stores from
the premises (within a time to be specified in such notice) in
the event of the contractor failing to comply with any such
requisition, the Engineer- in-Charge may remove them at the
contractor’s expense or sell them by auction or private sale
on account of the contractor and his risk in all respects and
the certificate of the Engineer-in-Charge as to the expenses of
any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against
the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in
the Schedule ‘F’ or the extended time in accordance with
these conditions shall be the essence of the Contract. The
execution of the works shall commence from such time
period as mentioned in schedule ‘F’ or from the date of
handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work
as aforesaid, AAI shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the
earnest money & performance guarantee absolutely

5.1

After the Contract is awarded, within 15 days, the
Contractor shall submit a Time and Progress Chart for each
mile stone and get it approved by the Engineer-in-charge.
The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of
the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of
sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all
cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate
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programme has been agreed upon) complete the work as
per mile stones given in Schedule ‘F’.
Project Management shall be done.

a.
b.

For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart
Works costing more than Rs. 5.00 Cr. -- By using Project
Management Software like Primavera / MS Project or
any other software with the approval of Engineer-in-
charge.

Contractor shall submit monthly progress reports (2
copies) highlighting status of various activities and
physical completion of work.

PROGRAMME CHART

il.

The Contractor shall prepare an integrated
programme chart in Project Management Software for
the execution of work, showing clearly all activities
from the start of work to completion, with details of
manpower, equipment and machinery required for the
fulfillment of the programme within the stipulated
period or earlier and submit the same for approval to
the Engineer-in- Charge within fifteen days of award of
the contract. A recovery of Rs. 2500/- (for works
costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works
costing more than Rs. 5.00 Crores) shall be made on
per day basis in case of delay in submission of the
above programme.
The programme chart should include the following:
a) Descriptive note explaining sequence of the
various activities.
b) Network (PERT / CPM / BAR CHART).
c) Programme for procurement of materials by the
contractor.
Programme for deployment of machinery /
equipment’s having adequate capacity, commensurate
with the quantum of work to be done within the
stipulated period, by the contractor. In addition to
above, to achieve the progress of work as per
programme, the contractor must bring at site adequate
shuttering material required for cement concrete and
R.C.C. works etc. for three floors within one month
from the date of start of work till the completion of RCC
work as per requirement of work. The contractor shall
submit shuttering schedule adequate to complete
structure work within laid down physical milestone.
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iil.

1v.

If at any time, it appears to the Engineer-in-Charge that
the actual progress of work does not conform to the
approved programme referred above or after
rescheduling of milestones, the contractor shall
produce a revised programme within 7 (seven) days,
showing the modifications to the approved
programme to ensure timely completion of the work.
The modified schedule of programme shall be
approved by the Engineer in Charge. A recovery of Rs.
2500/- (for works costing upto Rs.5.00 Crores) / Rs.
5000/- (for works costing more than Rs.5.00 Crores)
shall be made on per day basis in case of delay in
submission of the modified programme.

The submission for approval by the Engineer-in-
Charge of such programme or such particulars shall
not relieve the contractor of any of the duties or
responsibilities under the contract. This is without
prejudice to the right of Engineer-in-Charge to take
action against the contractor as per terms and
conditions of the agreement.

The contractor shall submit the progress report using
MS Project / Primavera software with base line
programme referred above for the work done during
previous month to the Engineer-in-charge on or before
5th day of each month failing which a recovery Rs.
2500/ - (for works costing upto Rs.5.00 Crores) / Rs.
5000/- (for works costing more than Rs.5.00 Crores)
shall be made on per day basis in case of delay in
submission of the monthly progress report.

5.2

If the work(s) be delayed by:-

i.
ii.

iii.
iv.

Vi.

vii.

viil.

Force majeure, or an act of terrorism

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen,
strike or lockout, affecting any of the trades
employed on the work, or

Delay on the part of other contractors or tradesmen
engaged by Engineer- in- Charge for executing work
not forming part of the Contract, or
Non-availability of stores, which are the
responsibility of AAI to supply or

Non-availability or break down of tools and Plant to
be supplied or supplied by AAI or

Any other cause which, in the absolute discretion of
the Engineer-in-Charge is beyond the Contractor’s
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control. then upon the happening of any such event
causing delay, the contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed
with the works. All correspondence with the
agency and concerned stakeholders during
execution of works will be taken into
consideration for evaluation of hindrances
causing delay, for grant of extension of time by
the Competent Authority

5.3

Request for rescheduling of Milestones and extension of
time, to be eligible for consideration, shall be made by the
contractor in writing within fourteen days of the happening
of the event causing delay on the prescribed form to the
authority indicated in schedule ‘F’. The contractor may also,
if practicable, indicate in such a request the period for
which extension is desired.

5.4

In any such case the Engineer-in-Charge with the approval
of authority indicated in Schedule ‘F’ may give a fair and
reasonable extension of time and reschedule the
Milestones for completion of work. Such extension or re-
scheduling of the milestone shall be communicated to the
contractor by the Engineer-in-charge in writing, within 1
month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for
extension of time / rescheduling of milestones shall not be
a bar for giving a fair and reasonable extension / re-
scheduling of milestones by the Engineer-in-charge with
the approval of authority indicated in schedule ‘F’ and this
shall be binding on the contractor.

5.5

In case the work is delayed by any reasons, in the opinion
of the Engineer- in-Charge, by the contractor for reasons
beyond the events mentioned in clause 5.2 or clause 5.3 or
clause 5.4 and beyond the justified extended date, without
prejudice to right to take action under Clause 3, the
Engineer- in-Charge may grant extension of time required
for completion of work without rescheduling of milestones.
The contractor shall be liable for levy of compensation for
delay for such extension of time.
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CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided,
ascertain and determine by measurement, the value in
accordance with the contract of work done.

All measurement of all items having financial value shall be
entered in Measurement Book and/or level field book so
that a complete record is obtained of all works performed
under the contract.

All measurements and levels shall be taken jointly by the
Engineer-in-Charge or his authorised representative and
by the contractor or his authorised representative from
time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer-
in-Charge and the contractor or their representatives in
token of their acceptance. If the contractor objects to any
of the measurements recorded, a note shall be made to that
effect with reason and signed by both the parties.

If for any reason the contractor or his authorised
representative is not available and the work of recording
measurements is suspended by the Engineegsin rge or

T APPLICABLE. .
Ndﬁmﬁ 11 Mt eNtertain any claim from contractor

for any loss or damages on this account. If the contractor
or his authorised representative does not remain present
at the time of such measurements after the contractor or
his authorised representative has been given a notice in
writing three (3) days in advance or fails to countersign or
to record objection within a week from the date of the
measurement, then such measurements recorded in his
absence by the Engineer- in- Charge or his representative
shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all
assistance with every appliance, labour and other things
necessary for measurements and recording levels.

Except where any general or detailed description of the
work expressly shows to the contrary, measurements shall
be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the
relevant Standard Method of measurement or any general
or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in
accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards
and if for any item no such standard is available, then a
mutually agreed method shall be followed.
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The contractor shall give, not less than seven days’ notice
to the Engineer-in- Charge or his authorised
Representative of the work, before covering up or
otherwise placing beyond the reach of measurement any
work in order that the same may be measured and correct
dimensions thereof be taken before the same is covered up
or placed beyond the reach of measurement and shall not
cover up and place beyond reach of measurement any
work without consent in writing of the Engineer-in-Charge
or his authorised representative of the work who shall
within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the

the same shall be uncovered at the Contractor’s

reach of measurege &h ot aving been
ofv‘fAPlB& hg obtained
N in writing,

expense, or in default thereof no payment or allowance
shall be made for such work or the materials with which
the same was executed.

Engineer-in-Charge or his authorised representative may
cause either themselves or through another officer of the
department to check the measurements recorded jointly
or otherwise as aforesaid and all provisions stipulated
herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that recording of
measurements of any item of work in the measurement
book and/or its payment in the interim, on account or final
bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the
defects liability period

Clause 6 A
Computerized | Computerized measurement is mandatory for works
Measurement | costing more than Rs 5.00 Lacs. However in case of works
Book costing lesser than Rs. 5.00 Lacs Engineer-in- Charge may

decide for adopting computerized measurement if
required, except as otherwise provided, ascertain and
determine by measurement the value of work done in
accordance with the contract. All measurements of all
items having financial value shall be entered by the
contractor and compiled in the shape of the Computerized
Measurement Book having pages of A-4 size as per the
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format of the department so that a complete record is
obtained of all the items of works performed under the
contract

All such measurements and levels recorded by the
contractor or his authorised representative from time to
time, during the progress of the work, shall be got checked
by the contractor from the Engineer-in-Charge or his
authorised representative as per interval or program fixed
in consultation with Engineer-in- Charge or his authorised
representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be
returned to the contractor for incorporating the
corrections and for resubmission to the Engineer-in-
Charge for the dated signatures by the Engineer-in-Charge
and the contractor or their representatives in token of
their acceptance. Whenever bill is due for payment, the
contractor would initially submit draft computerized
measurement sheets and these measurements would be
got checked/test checked from the Engineer-in-Charge
and/or his authorized representative. The contractor will,
thereafter, incorporate such changes as may be done
during these checks/test checks in his draft computerized
measurements, and submit to the department a
computerized measurement book, duly bound, and with its
pages machine numbered. The Engineer-in-Charge and/or
his authorised representative would thereafter check this
MB, and record the necessary certificates for their checks
/ test checks. The final, fair, computerized measurement
book given by the contractor, duly bound, with its pages
machine numbered, should be 100% correct, and no
cutting or overwriting in the measurements would
thereafter be allowed. If at all any error is noticed, the
contractor shall have to submit a fresh computerized MB
with its pages duly machine numbered and bound, after
getting the earlier MB cancelled by the department.
Thereafter, the MB shall be taken in the records of
Engineer-in-charge, and allotted a number as per the
Register of Computerized MBs. This should be done before
the corresponding bill is submitted to the Engineer-in-
charge for payment. The contractor shall submit two spare
copies of such computerized MB’s for the purpose of
reference and record by the various officers of the
department. The contractor shall also submit to the
department separately his computerized Abstract of Cost
and the bill based on these measurements, duly bound, and
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its pages machine numbered along with two spare copies
of the “bill. Thereafter, this bill will be processed by the
Engineer-in-charge and allotted a number as per the
computerized record in the same way as done for the
measurement book meant for measurements. The
contractor shall, without extra charge, provide all
assistance with every appliance, labour and other things
necessary for checking of measurements / levels by the
Engineer-in-charge or his representative. Except where
any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in
accordance with the procedure set forth in the
specifications notwithstanding any provision in the
relevant Standard Method of measurement or any general
of local custom. In the case of item which are not covered
by specifications, measurements shall be taken in
accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards
and if for any item no such standard is available then a
mutually agreed method shall be followed. The contractor
shall give not less than seven days’ notice to the Engineer-
in- Charge or his authorized representative of the work
before covering up or otherwise placing beyond the reach
of checking and / or test checking the measurement of any
work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before
the same is covered up or placed beyond the reach of
checking and / or test checking measurement and shall not
cover up and place beyond reach of measurement any
work without consent in writing of the Engineer-in-charge
or his authorized representative of the work who shall
within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the
reach of checking and / or test checking measurements
without such notice having been given or the Engineer-in
charge’s consent being obtained in writing the same shall
be uncovered at the contractor’s expense, or in default
thereof no payment or allowance shall be made for such
work or the materials with which the same was executed.

Engineer-in-charge or his authorised representative may
cause either themselves or through another officer of the
department to check the measurements recorded by
contractor and all provisions stipulated herein above shall
be applicable to such checking of measurements or levels.
It is also a term of this contract that checking and/or test
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checking the measurements of any item of work in the
measurement book and/or its payment in the interim, on
account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to
which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed
till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to
be regarded
as Advances

No payment shall be made for work, estimated to cost Rs.
One lac or less till after the whole of the work shall have
been completedand certificate of completion given. For
works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor
for the work executed on the basis of such recorded
measurements in the format of the Department in
triplicate on or before the date of every month fixed for the
sameby the Engineer-in-Charge. The contractor shall not
be entitled to be paid any such interim payment if the gross
work done together with net payment/ adjustment of
advances for material collected,if any, since the last such
payment is less than the amount specified in Schedule 'F’,
in which case the interim bill shall be prepared on the
appointed date of the month after the requisite progress
is achieved. Engineer-in-Charge shall arrange to have the
bill verified by taking or causing to be taken, where
necessary, the requisite measurements of the work. In the
event of the failure ofthe contractor to submit the bills,
Engineer-in- Charge shallprepare or cause to be prepared
such bills in which event no claims whatsoever due to
delays on payment including that of interest shall be
payable to the contractor. Payment on account of amount
admissible shall be made by the Engineer-in-Charge
certifying thesum to which the contractor is considered
entitled by way of interim payment at such rates as
decided by the Engineer-in- Charge. An amount of ad-hoc
payment not less than 75% of the net amount of the bill
under check, shall be made within 10 working days of
submission of the bill by the Contractor to the Engineer-
in-Charge or his Authorized Engineer together with the
account of the material issued by the department, or
dismantled materials, if any. The remaining payment is
also to be made afterfinal checking of the bill within 28
working days of submission of bill by the contractor. In
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case of delay in payment of intermediatebills after 30 days
of submission of bill by the contractor, provided the bill
submitted by the contractor found to be in order, a simple
interest @ prevailing rate of interest of General Provident
Fund shall be paid to the contractor from the date of expiry
of prescribed time limit.

All such interim payments shall be regarded as payment by
way of advances against final payment only and shall not
preclude the requiring of bad, unsound and imperfect or
unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the
Engineer-in-charge relating to the work done or materials
delivered forming part of such payment, may be modified or
corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence
that any work or materials to which it relatesis are in
accordance with the contract and specifications. Any such
interim payment, or any part thereof shall not in any respect
conclude, determine of affect in any way powers of the
Engineer-in- charge under the contract or any of such
payments be treated as final settlement and adjustment of
accounts or in any way vary or affect the contract. Pending
consideration or extension of date of completion, interim
payments shall continue to be made as herein provided
without prejudice to the right of the department to take
action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is
not granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis
of a certificate from the Asstt Manager / Manager (Engg) to
the effectthat the work has been completed up to the level in
question makeinterim advance payments without detailed
measurements for work done (other than foundations,
items to be covered under finishing items) up to lintel level
(including sunshade etc.) and slab level, for each floor
working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent
interim bill(s) to be submitted by the contractor within10
days of the interim payment. In case of delay in submission
ofbill by the contractor a simple interest @ 10%
(percent) per annum on the advance payment made shall
be paid to the AAI from the date of expiry of prescribed 10
days.
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CLAUSE 7A

No Running Account Bill shall be paid for the work till the
applicable labour licenses, registration with EPFO, ESIC and
BOCW Welfare Board, whatever applicable are submitted
by thecontractor to the Engineer-in-Charge.

CLAUSE 8

Completion
Certificate
and
Completion
Plans

Within ten days of the completion of the work, the
contractor shall give notice of such completion to the
Engineer-in-Charge and within thirty days of the receipt of
such notice, the Engineer-in-Charge shall inspect the work
and if there is no defect in the work, shall furnish the
contractor with a final certificate of completion, otherwise a
provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for
which payment will be made at reduced rates, shall be
issued. But no final certificate of completion shall be issued,
nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have
removed from the premises on which the work shall be
executed all scaffolding, surplus materials, rubbish and all
huts and sanitary arrangements required for his/their work
people on the site in connection with the execution of the
works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building,
in, upon, or about which the work is to be executed or of
which he may have had possession for the purpose of the
execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall
fail to comply with the requirements of this Clause as to
removal of scaffolding, surplus materials and rubbish and
all huts and sanitary arrangement as aforesaid and cleaning
off dirt on or before the date fixed for the completion of
work, the Engineer-in- charge may at the expense of the
contractor remove such scaffolding, surplus materials and
rubbish etc., and dispose of the same as he thinks fit and
clean off such dirt as aforesaid, and the contractor shall have
no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale
thereof.
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a. For electrical and mechanical capital works: The
contractor shall remove the rubbish from the site. Following
conditions must be met before recording completion
certificate : Submits completion plan, maintenance manual,
manufactures catalogue and gives performance test for
system.

b. For repair works: The performance of the repaired
system has been tested and found satisfactory.

c. For AMC work: The system has been tested for its
performance / completeness and taken over by AAI / next
agency for operation and maintenance.

CLAUSE8 A

Contractor to
keep site
clean

When the annual repairs and maintenance of works are
carried out, the splashes and droppings from white washing
colour washing, painting etc., on walls, floor, windows etc.
shall be removed and the surface cleaned simultaneously
with the completion of these items of work in the individual
rooms, quarters or premises etc. Where the work is done
without waiting for the actual completion of all the other
items of work in the contract, in case the contractor fails to
comply with the requirements of this clause, the Engineer-
in-charge shall have the right to get this work done at the
cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-
charge shall give ten days notice in writing to the contractor.

CLAUSE 8 B

Completion
Plans to be
Submitted by
the
Contractor

The contractor shall submit completion plan as required
vide General Specifications for Electrical works (Part-I
internal) 2013 and (Part -II External) 1994 or latest
available specifications, as applicable within thirty days of
the completion of the work. The contractor shall submit
completion plan for building works, all services, and obtain
occupancy certificate from local bodies on the basis of
completion drawings within a period of 30 days from the
date of completion. The contractor shall also submit
catalogues of all equipment’s and maintenance manual for
the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay
compensation @ 0.5% of the tendered value of works
costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac
and 0.25% for works costing more than Rs. 5 crores subject
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to maximum of Rs. 1.5.Lac. The decision of Project-in-charge
in this regard shall be final and binding on the contractor

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the
contractor in thesame manner as specified in interim bills
within three months of physical completion of the work or
within one month of the date of the final certificate of
completion furnished by the Engineer-in- charge
whichever is earlier. No further claims shall be made by
the contractor after submission of the final bill and these
shall bedeemed to have been waived and extinguished.
Payments of those items of the bill in respect of which
there is no dispute and for those items which are in
dispute on account of quantity and/ or rates shall be paid
at approved quantity and/ or rates by the Engineer-in-
charge, within three months period reckoned from the
date of receipt of the bill by the Engineer in- Charge or his
authorized representative, complete with account of
materials issued by the Department and dismantled
materials.

If the final bill is submitted by the contractor within the
period specified above and payment of final bills is made by
the AAI within above prescribed time limit, if delay in
payment, a simple interest @ prevailing rate of interest of
General Provident Fund shall be paid to the contractor from
the date of expiry of prescribed time limit, provided the
final bill submitted by the contractor is found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for
all tendered items (excluding Extra Items based on market
rate) and payment shall be made on the basis of lower of the
two.

CLAUSE9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature
may, if so desired by him and wherever possible in banks be
made through electronic payment mechanism instead of
direct to him, provided that the contractor furnishes to the
Engineer-in- Charge.

i. Informations as per proforma attached.

ii. An authorization in the form of a legally valid document
such as power of attorney conferring authority on the bank
to receive payments and
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iii. His own acceptance of the correctness of the amount
made out as being due to him by Authority or his signature
on the bill or other claim preferred against Authority before
settlement by the Engineer-in-charge of the account or claim
by payment to the bank. While the receipt given by such
banks shall constitute a full and sufficient discharge for the
payment, the contractor shall whenever possible present his
bills duly receipted and discharged through his bank.
Nothing herein contained shall operate to create in favour of
the bank any rights or equities vis-a-vis the Airports
Authority of India

CLAUSE10A

Materials to
be

provided by
the
contractor
and
Mandatory
Tests

1. The contractor shall, at his own expense, provide all
materials, required for the works other than those
which are stipulated to be supplied by the Authority.

2. The contractor shall, at his own expense and without
delay; supply to the Engineer in- charge samples of
materials to be used on the work and shall get these
approved in advance. All such materials to be provided
by the contractor shall be in conformity with the
specifications laid down or referred to in the contract.
The contractor shall, if requested by the Engineer-in-
charge furnish proof, to the satisfaction of the Engineer-
in- charge that the materials so comply. The Engineer-
in-charge shall within thirty days of supply of samples
or within such further period as he may require intimate
to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the
Engineer-in charge for his approval, fresh samples
complying with the specifications laid down in the
contract. When materials are required to be tested in
accordance with specifications, approval of the
Engineer-in-charge shall be issued after the test results
are received.

3. The contractor shall at his cost submit the samples of
materials to be tested or analyzed and shall not make
use of or incorporate in the work any materials
represented by the samples until the required tests or
analysis have been made and materials finally accepted
by the Engineer-in-charge.

4. The contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work
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or due to any corrective measures required to be taken
on account of and as a result of testing of materials.

The contractor shall, at his cost, make all arrangements
and shall provide all facilities as the Engineer-in-charge
may require for collecting and preparing the required
number of samples for such tests at such time and to
such place or places as may be directed by the Engineer-
in-charge and bear all charges including testing charges.
The Engineer-in- charge or his authorised
representative shall always have access to the works
and to all workshops and places where work is being
prepared or from where materials manufactured,
articles or machinery are being obtained for the works
and the contractor shall afford every facility and every
assistance in obtaining the right to such access.

The Engineer-in-charge shall have full powers to require
the removal from the premises of all materials which in
his opinion are not in accordance with the specifications
and in case of default, the Engineer-in-charge shall be at
liberty to employ at the expense of the contractor, other
persons to remove the same without being answerable
or accountable for any loss or damage that may happen
or arise to such materials. The Engineer-in-charge shall
also have full powers to require other proper materials
to be substituted thereof and in case of default, the
Engineer-in-charge may cause the same to be supplied
and all costs which may be attracted for such removal
and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a
material testing lab at the site for conducting routine
field tests. The lab shall be equipped at least with the
testing equipment as specified in Schedule F.

5.
6.
7.
CLAUSE10B
(1) | Secured
Advance on
Nonperishable

materials

1. The Contractor, on signing an indenture in the form
to be specified in Appendix-XX by the Engineer-in-

charge shall be ﬂLlﬁA%ﬁe

se value of any materials which are in the
op1n10n of the Engineer-in-charge nonperishable,
nonfragile and noncombustible and are in accordance
with the contract and which have been brought on
the site in connection therewith and are adequately
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of the Engi o -Cliarge shall be final and binding
on the contract is matter. No secured advance,
shall ho 1d on high-risk materials such as

, petrol, diesel etc.

(1D

Mobilization
Advance

advances not exceeding 10% of the
may be given, if requested by the
riting within six months of the order to
e the work. Such advance shall be released in
e installments to be determined by the
n-Charge at his sole discretion. The first
1 ent of such advance shall be released by the
En er-in-charge to the contractor on a request
made by the contractor to the Engineer- in-Charge in
this behalf. The second and subsequent instalments
Il be released by the Engineer-in-Charge only after
the contractor furnishes a proof of the satisfactory
utilization of the earlier instalment(s) to the
satisfaction of the Engineer-in-Charge.

Before any instalment of advance is released, the
contractor shall execute Bank Guarantee Bonds not
more than 6 (six) in number from commercial Bank for
the amount equal to 110% of the amount of advance
and valid for the period till recovery ofadvance. This
(Bank Guarantee from commercial Bank on prescribed
format for the amount equal to 110% of the balance
amount of advance) shall be kept renewed from time
to time to cover the balance amount and likely period
of complete recovery.
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Interest on
Mobilization
advance

The interest, on Mobilization Advance
calculated from the date of payment fo th

Rate (5.75%) + 3% =
Current Bank Rate is 5.75
(The Bank Interest Ra

Recovery of
Mobilization
advance

If the circumstances are considered reasonable by the
Engineer-in- Charge, the period mentioned for request
by the contractor in writing for grant of mobilization
advance may be extended at the discretion of the
Engineer-in-Charge.

Clause 10C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of tender, if the price of any material
incorporated in the work and/ or wages of labour increases
as a direct result of the coming into force of any fresh, law
or statutory rule or order (but not due to any variation of
rate in GST applicable on such material(s) being considered
under this clause) beyond the prices/wages prevailing at
the time of the last stipulated date of receipt of tenders
including extensions, if any, for the work during contract
period including the justified period extended under the
provisions of Clause 5 of the contract without any action
under Clause 2, then the amount of the contract shall
accordingly be varied.

If after submission of the tender, the price of any material
incorporated in the works and/or wages of labour as
prevailing at the time of last stipulated date of receipt of
tender including extensions, if any, is decreased as a direct
result of the coming into force of any fresh law or statutory
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rules or order (but not due to any variation of rate in GST
applicable on such material(s) being considered under this
clause), Authority shall in respect of materials incorporated
in the works and/or labour engaged on the execution of the
work after the date of coming into force of such law,
statutory rule or order be entitled to deduct from the dues
of the contractor, such amount as shall be equivalent to the
difference between the prices of the materials and/or
wages as prevailed at the time of the last stipulated date for
receipt of tenders including extensions if any, for the work
and the prices of materials and/or wages of labour on the
coming into force of such law, statutory rule or order. This
will be applicable for the contract period including the
justified period extended under the provisions of Clause 5
of the contract without any action under Clause 2.

Engineer-in-charge shall call books of account and other
relevant documents from the contractor to satisfy himself
about reasonability of increase in prices of materials and
wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such
materials and/ or wages of labour, give notice thereof to the
Engineer-in-charge stating that the same is given pursuant
to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value
of the work executed during period under consideration
shall not exceed the percentage as specified in Schedule F,
and the increase / decrease in labour shall be considered on
the minimum daily wages in rupees of any unskilled
mazdoor, fixed under any law, statutory rule or order.

The cost of work for which escalation applicable is same as
cost of work done shall be worked out as below:

(a) Gross value of work done up to this quarter: (A)

(b) Gross value of work done up to the last quarter: (B)

(c) Gross value of work done since previous quarter (C)=
(A-B)

(d) Full assessed value of Secured Advance fresh paid in this
quarter: (D)

(e) Full assessed value of Secured Advance recovered in this
quarter: (E)
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(f) Full assessed value of Secured Advance for which
escalation Payable in this quarter, (F)= (D-E)

(g) Advance payment made during this quarter: (G)

(h) Advance payment recovered during this quarter: (H)

(i) Advance payment for which escalation is payable in this

Quarter (I)= (G-H)

(j) Amount paid based on prevailing market rates due to

deviations/variations as per Clause 12 during this
quarter:(])
Then, M = C-F+I-]

N=0.85M

k. Less cost of services rendered at fixed charges as per
Clause 34 and recovered during the quarter (L)

1. Less cost of Engineering Consultancy Services rendered
at fixed charges as per BOQ and paid during the quarter
(X).

Cost of work for which escalation is applicable

W=N-(L+X)

CLAUSE10D
Dismantled | The contractor shall treat all materials obtained during
Material dismantling of a structure, excavation of the site for a work
AAI etc. as property of AAl and such materials shall be
Property disposed off to the best advantage of Authority according
to the instructions in writing issued by the Engineer-in-
charge.
CLAUSE 11
Work to be The contractor shall execute the whole and every part of
executed in the work in the most substantial and workmanlike
accordance manner both as regards materials and otherwise in every
with respect in strict accordance with the specifications. The
specifications | contractor shall also conform exactly, fully and faithfully
, drawings, to the design, drawings and instructions in writing in
orders etc. respect to the work signed by the Engineer in charge and

the contractor shall be furnished free of charge one copy
of the contract documents together with specifications,
designs, drawings and instructions as are not included in
the standard specifications of Central Public Works
Department specified in Schedule F or in any Bureau of

AAl

C-NIL I-NIL O-NIL GCC-52




Indian Standard or any other published standard or code
or Schedule of Rates or any other printed publication
referred to elsewhere in the contract. The contractor shall
comply with the provisions of the contract and with the
care and diligence execute and maintain the works and
provide all labour and materials, tools and plants
including for measurements and supervision of all works,
structural plans and other things of temporary or
permanent nature required for such execution and
maintenance in so far as the necessity for providing these,
is specified or is reasonably inferred from the contract.
The contractor shall take full responsibility for adequacy
suitability and safety of all the works and methods of
construction.

The engineer-in-charge shall have power (i) to make
alteration in, omissions from, additions to, or substitutions
for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or
advisable during the progress of the work, and (ii) to omit
a part of the works in case of non-availability of a portion
of the site or for any other reasons and the contractor shall
be bound to carry out the works in accordance with any
instructions given to him in writing signed by the
Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as
if originally provided therein and any altered, additional or
substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall
be carried out by the contractor on the same conditions in
all respects including price on which he agreed to do the
main work except as hereafter provided.

CLAUSE 12
Deviations/
variations
extent and
pricing

121

The time for completion of the works shall, in the event of

any deviations resulting in additional cost over the

tendered value being ordered, be extended, if requested by
the contractor, as follows:

i. In the proportion which the additional cost of the
altered, additional or substituted work, bears to the
original tendered value plus

ii. 25% of the time calculated in (i) above or such further
additional time as may be considered reasonable by
the engineer-in-charge
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12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely
new, and in addition to the items contained in the
contract) the contractor may within fifteen days of
receipt of order or occurrence of the item(s) claim rates,
supported by proper analysis, for the work and the
Engineer-in-charge shall within Six weeks of the receipt
of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market
rates and the contractor shall be paid in accordance with
the rates so determined.

Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up
with partial substitution or in lieu of items of work in the
contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined
in the manner as mentioned in the following para.

(i) If the market rate for the substituted item so
determined is more than the market rate of the agreement
item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the
difference between the market rates of substituted item
and the agreement item (to be substituted).

(ii) If the market rate for the substituted item so
determined is less than the market rate of the agreement
item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the
difference between the market rates of substituted item
and the agreement item (to be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract
cum substituted items, which exceed the limits laid down
in schedule F, the contractor may within fifteen days of
receipt of order or occurrence of the excess, claim revision
of the rates, supported by proper analysis for the work in
excess of the above mentioned limits, provided that if the
rates so claimed are in excess of the rates specified in the
schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by
analysis, after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates on
the basis of the market rates and the contractor shall be
paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply
to the decrease in the rates of items for the work in excess
of the limits laid down in Schedule F, and the Engineer-in-
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Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into
consideration any reply received from him within fifteen
days of the receipt of the notice, revise the rates for the
work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates

12.4

The contractor shall send to the Engineer-in-Charge once
every three months, an upto date account giving complete
details of all claims for additional payments to which the
contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which
he has executed during the preceding quarter failing which
the contractor shall be deemed to have waived his right.
However, the Executive Director Engineering may
authorize consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following
works shall be treated as works relating to foundation
unless & otherwise defined in the contract:

i. For Buildings: All works up to 1.2 meters above
ground level or up to floor 1 level whichever is
lower.

ii. For abutments, piers and well staining: All works up
to 1.2 m above the bed level.

iii. For retaining walls, wing walls, compound walls,
chimneys, overhead reservoirs/tanks and other
elevated structures: All works up to 1.2 m above the
ground level.

iv. For roads, apron, runway & taxi track all items of
excavation, filling GSBC and including treatment of
sub-base.

V. For reservoirs/tanks (other than overhead
reservoirs/tanks): All works up to 1.2 meters above
the ground level.

vi. For basement: All works up to 1.2 m above ground
level or up to floor 1 level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in
contemplation of tenderer while filing, tender, or
necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates
mentioned above, whether or not, specifically indicated in
the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the
tenderer or the rate given in the said schedule of rates, as
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the case may be. Nothing extra shall be admissible for such
operations

CLAUSE 13

Foreclosure
of

contract due
to
Abandonme
nt

or Reduction
in

Scope of
Work

If at any time after acceptance of the tender or during the
progress of work the purpose or object for which the work
is being done changes due to any supervening cause and as
aresult of which the work has to be abandoned or reduced
in scope the Engineer-in-Charge shall give notice in writing
to that effect to the contractor and the contractor stating
the decision as well as the cause for such decision and the
contractor shall act accordingly in the matter. The
contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any
profit or advantage which he might have derived from the
execution of the works in full but which he did not derive
in consequence of the foreclosure of the whole or part of
the works. The contractor shall be paid at contract rates,
full amount for works executed at site and, in addition, a
reasonable amount as certified by the Engineer-in-Charge
for the items hereunder mentioned which could not be
utilized on the work to the full extent in view of the
foreclosure;

i. Any expenditure incurred on preliminary site work, e.g.
temporary access roads, temporary labour huts, staff
quarters and site office; storage accommodation and water
storage tanks.

ii. AAI shall have the option to take over contractor’s
materials or any part thereof either brought to site or of
which the contractor is legally bound to accept delivery
from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over
the materials or such portions thereof as the contractor
does not desire to retain. For materials taken over or to be
taken over by AAl, cost of such materials as detailed by
Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation
and deterioration or damage which may have been caused
to materials whilst in the custody of the contractor.
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iii. If any materials supplied by AAI are rendered surplus,
the same except normal wastage shall be returned by the
contractor to AAI at rates not exceeding those at which
these were originally issued, less allowance for any
deterioration or damage which may have been caused
whilst the materials were in the custody of the contractor.
In addition, cost of transporting such materials from site to
AAI stores, if so required by AAI, shall be paid

iv. Reasonable compensation for transfer of T & P from site
to contractor’s permanent stores or to his other works,
whichever is less. If T & P are not transported to either of
the said places, no cost of transportation shall be payable.

V. Reasonable compensation for repatriation of
contractor’s site staff and imported labour to the extent
necessary.

The contractor shall, if required by the Engineer- in-
Charge, furnish to him, books of account, wage books, time
sheets and other relevant documents and evidence as may
be necessary to enable him to certify the reasonable
amount payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above
shall not be in excess of 2% of the cost of the work
remaining incomplete on the date of closure, i.e. total
stipulated cost of the work as per accepted tender less the
cost of work actually executed under the contract and less
the cost of contractor’s materials at site taken over by the
AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or
otherwise, the Engineer- in-Charge shall be entitled to
recover or be credited with any outstanding balances due
from the contractor for advance paid in respect of any tool,
plants and materials and any other sums which at the date
of termination were recoverable by the AAI from the
contractor under the terms of the contract. In the event of
action being taken under clause 13 to reduce the scope of
work, the contractor may furnish fresh Performance
Guarantee on the same conditions, in the same manner and
at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or
stipulated date of completion if no extension has been
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granted plus 180 days beyond that. Wherever, such a fresh
Performance Guarantee is furnished by the contractor, the
Engineer in Charge may return the previous Performance
Guarantee

CLAUSE 14

Carrying
out part
Work at
risk & cost
of
contractor

a. If contractor: i. At any time makes default during currency
of work or does not execute any part of the work with due
diligence and continues to do so even after a notice in writing
of 7 days in this respect from the Engineer-in-Charge; or ii.
Commits default in complying with any of the terms and
conditions of the contract and does not remedy it or takes
effective steps to remedy it within 7 days even after a notice
in writing is given in that behalf by the Engineer- in-Charge;
or iii. Fails to complete the work(s) or items of work with
individual dates of completion, on or before the date(s) so
determined, and does not complete them within the period
specified in the notice given in writing in that behalf by the
Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under
clause 3 may, without prejudice to any other right or remedy
against the contractor which have either accrued or accrue
thereafter to AAI, by a notice in writing to take the part work
/ part incomplete work of any item(s) out of his hands and
shall have powers to:

i. Take possession of the site and any materials,
constructional plant, implements, stores, etc., thereon;
and/or

ii. Carry out the part work / part incomplete work of any
item(s) by any means at the risk and cost of the contractor

c. The Engineer-in-Charge shall determine the amount, if any,
is recoverable from the contractor for completion of the part
work/ part incomplete work of any item(s) taken out of his
hands and executed at the risk and cost of the contractor, the
liability of contractor on account of loss or damage suffered
by AAI because of action under this clause shall not exceed
10% of the tendered value of the work.

d. In determining the amount, credit shall be given to the
contractor with the value of work done in all respect in the
same manner and at the same rate as if it had been carried
out by the original contractor under the terms of his contract,
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the value of contractor's materials taken over and
incorporated in the work and use of plant and machinery
belonging to the contractor. The certificate of the Engineer-
in-Charge as to the value of work done shall be final and
conclusive against the contractor provided always that action
under this clause shall only be taken after giving notice in
writing to the contractor. Provided also that if the expenses
incurred by the department are less than the amount payable
to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI
in completing the part work/ part incomplete work of any
item(s) or the excess loss of damages suffered or may be
suffered by AAI as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to
AAl in law or per as agreement be recovered from any money
due to the contractor on any account, and if such money is
insufficient, the contractor shall be called upon in writing and
shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the
aforesaid period of 30 days, the Engineer-in-Charge shall
have the right to sell any or all of the contractors' unused
materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof
towards the dues recoverable from the contractor under the
contract and if thereafter there remains any balance
outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-
in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into
any engagements or made any advance on any account or
with a view to the execution of the work or the performance
of the contract

CLAUSE 15
Suspension | i. The contractor shall, on receipt of the order in writing of
of Work the Engineer-in- Charge, (whose decision shall be final and
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binding on the contractor) suspend the progress of the
works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as
not to cause any damage or injury to the work already done
or endanger the safety thereof for any of the following
reasons:

a. on account of any default on the part of the contractor or;
b. for proper execution of the works or part thereof for
reasons other than the default of the contractor; or

c. For safety of the works or part thereof.

The contractor shall, during such suspension, properly
protect and secure the works to the extent necessary and
carry out the instructions given in that behalf by the
Engineer-in-Charge

ii. If the suspension is ordered for reasons (b) and (c) in sub-
para (i) above (but not attributed to contractor):

a. the contractor shall be entitled to an extension of time
equal to the period of every such suspension PLUS 25% for
completion of the item or group of items of work for which
a separate period of completion is specified in the contract
and of which the suspended work forms a part, and;

b. If the total period of all such suspensions in respect of an
item or group of items or work for which a separate period
of completion is specified in the contract exceeds thirty
days, the contractor shall, in addition, be entitled to such
compensation as the Engineer-in-Charge may consider
reasonable in respect of salaries and/or wages paid by the
contractor to his employees and labour at site, remaining
idle during the period of suspension, adding thereto 2% to
cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the
Engineer-in- Charge within fifteen days of the expiry of the
period of 30 days.

c. If the works or part thereof is suspended on the orders of
the Engineer-in- Charge for more than three months at a
time, except when suspension is ordered for reasons (a) in
sub-para (i) above, the contractor may after receipt of such
order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by
the Engineer-in- charge of the said notice, to proceed with
the work or part thereof in regard to which progress has
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been suspended and if such permission is not granted
within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on
omission of such part by AAI or where it affects whole of the
works, as an abandonment of the works by AAI, shall within
ten days of expiry of such period of 15 days give notice in
writing of his intention to the Engineer- in-Charge. In the
event of the contractor treating the suspension as an
abandonment of the contract by AAI, he shall have no claim
to payment of any compensations on account of any profit
or advantage which he might have derived from the
execution of the work in full but which he could not derive
in consequence of the abandonment. He shall, however, be
entitled to such compensation, as the Engineer-in-Charge
may consider reasonable, in respect of salaries and/or
wages paid by him to his employees and labour at site,
remaining idle in consequence adding to the total thereof
2% to cover indirect expenses of the contractor provided
the contractor submits his claim supported by details to the
Engineer-in- Charge within 30 days of the expiry of the
period of 3 months.

CLAUSE 15 A
Compensation | The contractor shall not be entitled to claim any
in case of compensation from AAI for the losses suffered by him on
delay due to account of delay by AAI in the supply of materials in
late supply of | Schedule ‘B’ where such delay is covered by the

stipulated i i IelaE IB
material b beylind AAI

AAL

e majeure or

This clause 15 A will not be applicable for works where
no material is stipulated for issue by AAI
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CLAUSE 16

Action in
case Work
not done
as

per
Specificati
ons

All works under or in course of execution or executed in
pursuance of the contract, shall at all times be open and
accessible to the inspection and supervision of the Engineer-
in-Charge, his authorize subordinates in charge of the work
and all the superior officers, officer of the Quality Assurance
Unit of the AAI or any organization engaged by the
Department of Quality Assurance and of the Chief technical
Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at
which reasonable notice of the visit of such officers has been
given to the contractor, either himself be present to receive
orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given
to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.
If it shall appear to the Engineer-in -charge or his authorized
subordinates in charge of the work or to the Executive
Director-In-charge of quality assurance or his subordinate
officers or the officers of the organization engaged by the AAI
for quality Assurance or to the Chief Technical Examiner or
his subordinate officers, that any work has been executed
with unsound, imperfect, or unskillful workmanship, or with
materials or articles provided by him for the execution of the
work which are unsound or of a quality inferior to that
contracted or otherwise not in accordance with the contract,
the contractor shall, on demand in writing which shall be
made within twelve months (six months in the case of work
costing Rs.10 lac and below except road work) of the
completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of
notwithstanding that the same may have been passed,
certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the
case may require or as the case may be, remove the materials
or articles so specified and provide other proper and suitable
materials or articles at his own charge and cost. In the event
of the failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same
rate as under clause 2 of the contract (for non-completion of
the work in time) for this default. In such case the Engineer-
in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at
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reduced rates as the authority specified in schedule ‘F’ may
considered reasonable during the preparation of on account
bills or final bill if the item is so acceptable without detriment
to the safety and utility of the item and the structure or he
may reject the work outright without any payment and/or
get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be
conveyed in writing in respect of the same will be final and
binding on the contractor

CLAUSE 17
Contractor If the contractor or his working people or servants shall
Liable for break, deface, injure or destroy any part of building in
Damages, which they may be working, or any building, road, road
defects kerb fence, enclosure, water pipe, cables, drains, electric or
during telephone post or wires, trees, grass or grassland, or

maintenance | cultivated ground contiguous to the premises on which the

period

work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause
whatever or if any defect, shrinkage or other faults appear
in the work within Six (06) months (six-menths-inthe
case—olworkeosting Rs—Ten-lacs—and-below-exeeptroad
work) after a certificate final or otherwise of its
completion shall have been given by the Engineer-in-
charge as aforesaid arising out of defect or improper
materials or workmanship the contractor shall upon
receipt of a notice in writing on that behalf make the same
good at his own expense or in default the Engineering-
charge cause the same to be made good by other workmen
and deduct the expense from any sums that may be due or
at any time thereafter may become due to the contractor,
or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of
the contractor shall not be refunded before the expiry of

Six (06) months (six-menths-in-the-case-of- work-costing
Rs-Tenlaes-and below-execeptroad-werk) after the issue of

the certificate final or otherwise, of completion of work, or
till the final bill has been prepared and passed whichever
is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security
deposit is sufficient, to meet all liabilities of the contractor
under this contract, half of the security deposit will be
refundable after six months and the remaining half after
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twelve months of the issue of the said certificate of
completion or till the final bill has been prepared and
passed whichever is later.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials
(except such special materials, if any, as may in accordance
with the contract be supplied from the Engineer-in charge’s
stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants,
ladders, cordage, tackle, scaffolding and temporary works
required for the proper execution of the work, whether
original, altered or substituted and whether included in the
specifications or other documents forming part of the
contract or referred to in these conditions or not, or which
may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in charge as to any
matter as to which under these conditions he is entitled to be
satisfied, or which he is entitled to require together with
carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons
with the means and materials, necessary for the purpose of
setting out works, and counting, weighing and assisting the
measurement for examination at any time and from time to
time of the work or materials. Failing his so doing, the same
may be provided by the Engineer-in-charge at the expense of
the contractor and the expenses may be deducted, from any
money due to the contractor, under this contract or
otherwise and / or from his security deposit or the proceeds
of sale thereof, or of a sufficient portions thereof

CLAUSE 18 A

Recovery
of
Compensa
tion

paid to

In every case in which by virtue of the provisions sub-
section(i) of Section 12, of the Workmen’s Compensation Act,
1923, AAI is obliged to pay compensation to a workman
employed by the contractor, in execution of the works, AAI
will recover from the contractor, the amount of the
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Workmen

compensation so paid, and, without prejudice to the rights of
the AAI under sub-section(2) of Section 12, of the said act,
AAI shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any
sum due by AAI to the contractor whether under this contract
or otherwise. AAI shall not be bound to contest any claim
made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon
his giving to AAI full security for all costs for which AAI might
become liable in consequence of contesting such claim

CLAUSE 18 B

Ensuring
Payment
and
Amenities
to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the
Contract Labour (Regulation and Abolition) act 1970, and the
Contract Labour (Regulation and Abolition) Central Rules,
1971, AAI is obliged to pay any amounts of wages to a
workman employed by the contractor in execution of the
worKks, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above
said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed
by AAI from time to time for the protection of health and
sanitary arrangements for workers employed by AAI
Contractors, AAI will recover from the contractor the amount
of wages so paid or the amount of expenditure so incurred
and without prejudice to the rights of the AAI under sub
section (2) of Section 20, sub section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, AAI
shall be at liberty to recover such amount or any part thereof
by deducting it from the security deposit or from any sum due
by AAI to the contractor whether under this contract or
otherwise AAI shall not be bound to contest any claim made
against it under sub section (1) of Section 20, sub section (4)
of Section 21, of the said Act, except on the written request of
the contractor and upon his giving to the AAI full security for
all costs for which AAI might become liable in contesting such
claim

CLAUSE 19

Labour
laws to be
complied
by the

The contractor shall obtain a valid license under the contract
labour (R&A) Act, 1970 and the Contract Labour (Regulation
and Abolition) Central Rules, 1971, before the
commencement of the work, and continue to have a valid
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Contractor

license until the completion of the work. The contractor shall
also abide by the provisions of the Child Labour (Prohibition
and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the
building and other construction workers (Regulation of
Employment & Conditions of Service) Act, 1996 and the
building and other Construction Workers Welfare Cess Act,
1996. Any failure to fulfill these requirements shall attract
the penal provisions of this contract arising out of the
resultant non execution of the work

CLAUSE19A

No labour below the age of fourteen years shall be employed
on the work.

CLAUSE 19B

Payment
of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either
directly or through subcontractors, wages not less than
fair wages as defined in the AAI Contractor’s Labour
Regulation or as per the provisions of the Contract Labour
(Regulation and Abolition) act, 1970 and the contract
labour (Regulation and Abolition) Central Rules, 1971
wherever applicable.

ii The contractor shall, notwithstanding the provisions of any
contract to the contrary, cause to be paid fair wage to
labour indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with
the said work, as if the labour had been immediately
employed by him.

iii In respect of all labour directly or indirectly employed in
the works for performance of the contractor’s part of this
contract, the contractor shall comply with or cause to be
complied with the Airports Authority of India contractor’s
Labour Regulations made by AAI from time to time in
regard to payment of wages wage period, deductions from
wages recovery of wages not paid and deductions
unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms
of employment, inspection and submission of periodical
returns and all other matters of the like nature or as per
the provisions of the Contract Labour (Regulation and
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Abolition) Act, 1970 and the Contract Labour (Regulation
and Abolition) Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made
by the Engineer-in- Charge.

a. The Engineer-in-charge concerned shall have the right
to deduct from the moneys due to the contractor or any
sum required or estimated to be required for making
good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the
contract for the benefit of the workers, non-payment
of wages or of deductions made from his or their wages
which are not justified by their terms of the contract or
nonobservance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule
1950 the contractor is bound to allow to the labours
directly or indirectly employed in the works one day
rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the
Engineer-in-charge shall have the right to deduct the
sum or sums not paid on account of wages for weekly
holidays to any labours and pay the same to the
persons entitled thereto from any money due to the
contractor by the Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all-
inclusive minimum daily wages fixed under Notification of
the Delhi Administration No.F.12(162)MWO/DAB/43884-
91, dated 31.12.1979 as amended from time to time are
inclusive of wages for the weekly day of rest, the question of
extra payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the
Payment of wages Act, 1936, Minimum Wages Act, 1948,
Employees Liability Act, 1938, Workmen’s Compensation
Act, 1923, Industrial Disputes Act, 1947, Maternity
Benefits Act, 1961, and the Contractor’s Labour
(Regulation and Abolition) Act 1970, or the modifications
thereof or any other laws relating thereto and the rule
made thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified
Authority against payments to be made under and for the
observance of the laws aforesaid and the AAI Contractor’s
Labour Regulations without prejudice to his right to claim
indemnity from his sub-contractors.
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vii. The laws aforesaid shall be deemed to be a part of this
contract and any breach thereof shall be deemed to be a
breach of this contract.

viii. Whatever is the minimum wage for the time being, or if
the wage payable is higher than such wage, such wage
shall be paid by the contractor to the workmen directly
without the intervention of Jamadar and that Jamadar
shall not be entitled to deduct or recover any amount
from the minimum wage payable to the workmen as and
by way of commission or otherwise

ix. The contractor shall ensure that no amount by way of
commission or otherwise is deducted or recovered by the
Jamadar from the wage of workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the
work for the performance of the contractor’s part of this
contract, the contractor shall at his own expense arrange for
the safety provisions as per AAI Safety Code framed from
time to time and shall at his own expense provide for all
facilities in connection therewith. In case the contractor fails
to make arrangement and provide necessary facilities as
aforesaid, he shall be liable to pay a penalty of Rs. 200/- for
each default and in addition, the Engineer-in charge shall be
at liberty to make arrangement and provide facilities as
aforesaid and recover the costs incurred in that behalf from
the contractor

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every
month, to the Engineer- in charge a true statement showing
in respect of the second half of the preceding month and the
first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight
showing the circumstances under which they happened and
the extent of damage and injury caused by them, and

v. the number of female workers who have been allowed
maternity benefit according to Clause 19F and the amount
paid to them Failing which the contractor shall be liable to
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pay to AAI, a sum not exceeding Rs. 200/- for each default or
materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the
contractor; the amount levied as fine and shall be binding on
the contractor.

CLAUSE 19 E

In respect of all labour directly or indirectly employed in the
works for the performance of the contractor’s part of this
contract, the contractor shall comply with or cause to be
complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for
workers employed by the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:

1. Leave:

i In the case of delivery - maternity leave not exceeding
8 weeks, 4 weeks upto and including the day of
delivery and 4 weeks following that day.

ii. In the case of miscarriage - upto 3 weeks from the date
of miscarriage.

2. Pay:

i In the case of delivery - leave pay during maternity

leave will be at the rate of women’s average daily
earnings, calculated on total wages earned on the days
when full time work was done during a period of three
months immediately preceding the date on which she
gives notice that she expects to be confined or at the
rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage - leave pay at the rate of
average daily earning calculated on the total wages
earned on the days when full time work was done
during a period of three months immediately
preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman
unless she has been employed for a total period of not less
than six months immediately preceding the date on which
she proceeds on leave.
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4. The contractor shall maintain a register of Maternity
(Benefit) in the Prescribed Form as shown in appendix - III
and IV, and the same shall be kept at the place of work.

CLAUSE 19 G

In the event of the contractor (s) committing a default or
breach of any of the provisions of the Airports Authority of
India Contractor’s Labour Regulations and Model Rules for
the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any
information or submitting or filling any statement under the
provisions of the above Regulations and Rules which is
materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/-
for every default, breach or furnishing, making, submitting,
filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the
penalty may be enhanced to Rs.200/- per day for each day of
default subject to a maximum of 5 per cent of the estimated
cost of the work put to tender. The decision of the Engineer-
in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the
contractor (s) is / are not properly observing and complying
with the provision of the AAI Contractor’s Labour
Regulations and Model Rules and the provisions of the
Contract Labour (Regulation and Abolition ) Act 1970, and
the Contract Labour (R&A) Central Rules 1971, for the
protection of health and sanitary arrangements for work -
people employed by the contractor (s) (hereinafter referred
as “the said Rules”) the Engineer-in-Charge shall have power
to give notice in writing to the contractor (s) requiring that
the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable
time to be specified in the notice. If the contractor (s) shall
fail within the period specified in the notice to comply with
and/ observe the said Rules and to provide the amenities to
the work-people as aforesaid, the Engineer-in-Charge shall
have the power to provide the amenities hereinbefore
mentioned at the cost of the contractor (s). The contractor (s)
shall erect, make and maintain at his / their own expense and
to approved standards all necessary huts and sanitary
arrangements required for his / their work -people on the
site in connection with the execution of the works, and if the
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same shall not have been erected or constructed, according
to approved standards, the Engineer-in-Charge shall have
power to give notice in writing to the contractor (s) requiring
that the said huts and sanitary arrangements be remodeled
and / or reconstructed according to approved standards, and
if the contractor (s) shall fail to remodel or reconstruct such
huts and sanitary arrangements according to approved
standards within the period specified in the notice, the
Engineer-in-Charge shall have the power to remodel or
reconstruct such huts and sanitary arrangements according
to approved standards at the cost of the contractor (s)

CLAUSE 19H

The contractor (s) shall at his / their own cost provided his/
their labour with a sufficient number of huts (hereinafter
referred to as the camp) on the following specifications on a
suitable plot of land to be approved the Engineer-in-Charge.

i. Facility to be provided

a. The minimum height of each hut at the eaves level shall be
2.10m (7ft.) and the floor area to be provided will be at the
rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s
family staying with the labourer.

b. The contractor shall in addition construct suitable cooking
places having a minimum area of 1.80m x 1.50m (6’ x 5’)
adjacent to the hut for each family

c. The contractor(s) shall also construct temporary latrines
and urinals for the use of the labourers each on the scale of
not less than four per each one hundred of the total strength,
separate latrines and urinals being provided for women.

d. The contractor (s) shall construct sufficient number of
bathing and washing places one unit for every 25 persons
residing in the camp. These bathing and washing places shall
be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks
laid in mud mortar or other suitable local materials as may
be approved by the Engineer-in- Charge in case of sun-dried
bricks, the walls should be plastered with mud gobri on both
sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding
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ground. The roofs shall be laid with the thatch or any other
materials as may be approved by the Engineer-in-Charge and
the contractor shall ensure that throughout the period of
their occupation, the roofs remain water - tight.

b. The contractor (s) shall provide each hut with proper
ventilation.

c. All doors, windows and ventilators shall be provided with
suitable leaves for security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards)
between the rows of huts which may be reduced to 6m (20
ft.) according to the availability of site with the approval of
the Engineer-in-Charge. Back to back construction will be
allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water
for the use of labourers. The provisions shall not be less than
two gallons of pure and wholesome water per head per day
for drinking purposes and three gallons of clean water per
head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and
where the supply is from wells or river, tanks which may be
of metal or masonry, shall be provided. The contractor (s)
shall also at his / their own cost make arrangements for
laying pipe lines for water supply to his / their labour camp
from the existing mains wherever available and shall pay all
fees and charges therefor.

iv. The site selected for the camp shall be high ground,
removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the
disposal of excreta from the latrines by trenching or
incineration which shall be according to the requirements
laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make
arrangements for the removal of the excreta through the
Municipal Committee / authority and inform it about the
number of labourers employed so that arrangements may be
made by such Committee / authority for the removal of
excreta. All charges on this account shall be borne by the
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contractor and paid direct by him to the Municipality /
authority. The contractor shall provide one sweeper for
every eight seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for
draining away sullage water so as to keep the camp neat and
tidy.

vii. The contractor (s) shall make necessary arrangements for
keeping the camp area sufficiently lighted to avoid accidents
to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy
and sanitation in the labour camps according to the rules of
the Local Public Health and Medical Authorities

CLAUSE 191

The Engineer-in-Charge may require the contractor to
dismiss or remove from the site of the work any person or
persons in the contractors’ employ upon the work who may
be incompetent or misconduct himself and the contractor
shall forthwith comply with such requirements. In respect of
maintenance/repair or renovation works etc. where the
labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers,
whether temporary or permanent and he shall be
responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list
of contractors working in the colony/Blocks on the notice
board in the colony and also at the service center, to apprise
the residents about the same

CLAUSE 19

It shall be the responsibility of the contractor to see that the
building under construction is not occupied by anybody
unauthorized during construction, and is handed over to the
Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied
illegally, then the Engineer-in-Charge shall have the option to
refuse to accept the said building/buildings in that position.
Any delay in acceptance on this account will be treated as the
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delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General
Manager Engg. Whose decision shall be final both with regard
to the justification and quantum and be binding on the
contractor. However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal
occupation any time on or before construction and delivery

CLAUSE 19K
Employment | The contractor shall at all stages of work deploy skilled /
of skilled / semi-skilled tradesmen who are qualified and possess
semiskilled certificate in particular trade from CPWD Training
workers Institute / Industrial Training Institute/National

Institution of Construction Management and research
(NICMAR) National Academy of Construction, CIDC or
any similar reputed and recognized Institute managed /
certified by State / Central Government. The number of
such qualified tradesmen shall not be less than 20% of
total skilled / semi-skilled workers required in each
trade at any stage of work. The contractor shall submit
number of man days required in respect of each trade, its
scheduling and the list of qualified tradesmen along with
requisite certificate from recognized Institute to
Engineer in charge for approval. Notwithstanding such
approval, if the tradesmen are found to have
inadequate skill to execute the work of respective
trade, the contractor shall substitute such tradesmen
within two days of written notice from Engineer -in-
Charge. Failure on the part of contractor to obtain
approval of Engineer-in-Charge or failure to deploy
qualified tradesmen will attract a compensation to be
paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to
whether particular tradesman possesses requisite skill
and amount of compensation in case of default shall be
final and binding.

Provided always, that the provision of this clause shall
not be applicable for works with estimated cost put to
tender being less than Rs.5 crores
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CLAUSE 19 L

Contributi | The ESI and EPF contributions on the part of employer in
on of EPF | respect of this contract shall be paid by the contractor. These
and ESI contributions on the part of the employer paid by the
contractor shall be reimbursed by the Engineer-in-charge
to the contractor on actual basis. The verification of
deployment of labour will be done through biometric
attendance system or any other suitable method by the
Engineer in Charge. The applicable and eligible amount of
EPF & ESI shall be reimbursed preferably within 7 days but
not later than 30 days of submission of documentary proof
of payment provided same are in order.
CLAUSE 19 M
Compliance | The contractor is required to follow latest NGT guidelines
of NGT at the construction site and any violation of such guidelines
guidelines | will be in his account
CLAUSE 20
Minimum | The contractor shall comply with all the provision of the
Wages Minimum Wages Act, 1948, and Contract Labour (Regulation
Act to be and Abolition) Act, 1970 amended from time to time and rules
Complied | framed thereunder and other labour laws affecting contract
with labour that may be brought into force from time to time
CLAUSE 21
Work not | The contract shall not be assigned or sublet without the
to written approval of Engineer-in-Charge. And if the contractor
be sublet. | shall assign or sublet his contract, or attempt to do so, or
Action in become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do
insolvency | so, or if any bribe, gratuity, gift, loan, perquisite, reward or

advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in
the employ of AAI in any way relating to his office or
employment, or if any such officer or person shall become in
any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to
adopt the course specified in Clause 3 hereof in the interest of
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AAI and in the event of such course being adopted, the
consequences specified in the said Clause 3 shall ensue

CLUASE 22

All sums payable by way of compensation under any of these
conditions shall be considered as reasonable compensation to
be applied to the use of AAI without reference to the actual
loss or damage sustained and whether or not any damage
shall have been sustained

CLAUSE 23

Changes in
firm’s
Constituti
on to

be
intimated

Where the contractor is a partnership firm, the previous
approval in writing of the Engineer-in-Charge shall be
obtained before any change is made in the constitution of the
firm. Where the contractor is an individual or a Hindu
undivided family business concern such approval as aforesaid
shall likewise be obtained before the contractor enters into
any partnership agreement where under the partnership firm
would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as
aforesaid is not obtained, the contract shall be deemed to have
been assigned in contravention of Clause 21 hereof and the
same action may be taken and the same consequences shall
ensue as provided in the said Clause 21

CLAUSE 24

All works to be executed under the contract shall be executed
under the direction and subject to the approval in all respects
of the Engineer-in-Charge who shall be entitled to direct at
what point or points and in what manner they are to be
commenced, and from time to time carried on

CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

All disputes or differences which may arise out of or in
connection with or incidental to the Agreement(s) including
any dispute or difference regarding the interpretation of
terms and conditions of any clause(s) thereof shall be dealt
with as provided hereinafter:

i. Through Mediation: All dispute(s), at the first instance,
shall be referred to the Mediation Committee of
Independent Experts (MCIE) or Individual mediator for
mediation as per AAI Mediation Policy and applicable laws.
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All cost of mediation, shall be borne equally by the parties.
In case either party withdraws from the Mediation or the
dispute(s) is not resolved within 120 days of reference to the
Mediation, then the aggrieved party may invoke arbitration
through sub para.

(ii) within 30 days from the date of receipt of Partial
Settlement Agreement or Failure Report.

ii. Adjudication through Arbitration: In case no final
settlement has been arrived at between the parties after
mediation or partially settled as per sub Para (i) above, the
unresolved dispute(s), on invocation by the aggrieved party
shall be referred for adjudication by arbitration.

a. Arbitration is restricted to disputes with a value of less
than Rs.10 Crores.

b. The dispute shall be referred to a Sole Arbitrator to be
appointed by Chairman/Member, AAI, after obtaining
consent of the other party, as per format annexed at
Annexure-A.

Unless the contract has already been repudiated or
terminated, the parties shall, in every case, continue to
proceed to perform their respective obligations under the
agreement.

Arbitration proceedings shall be conducted in accordance
with the provisions of the Arbitration and Conciliation Act,
1996, as amended from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-1V
of the Arbitration & Conciliation Act, 1996 and shall be
borne by both the parties equally.

No dispute shall be referred for resolution under this clause
through arbitration in matters for which eviction & recovery
procedure is provided under Chapter -VA of the Airports
Authority of India Act, 1994.

“In the event of any dispute or difference relating to the
interpretation and application of the provisions of
commercial contract(s) between Central Public Sector
Enterprises (CPSEs)/Port Authorities inter-se and also
between CPSEs and Government
Department/Organizations (excluding disputes relating
(to Railways, Income Tax, Customs & Excise
Departments), such dispute or difference shall be taken
up by either party for its resolution through AMRCD as
mentioned in DPE OM No. DPE-02/0001/2023-
AMRCDFTS- 13578 dated 8th December 2025 and the
decision of AMRCD on the said dispute will be binding
on both the parties”.
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CLAUSE 26

Contractor
to
indemnify
AAI
against
Patent
Rights

The contractor shall fully indemnify and keep indemnified the
Chairman AAI against any action, claim or proceeding relating
to infringement or use of any patent or design or any alleged
patent or design rights and shall pay and royalties which may
be payable in respect of any article or part thereof included in
the contract. In the event of any claims made under or action
brought against AAI in respect of any such matters as
aforesaid, the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expense, to
settle any dispute or to conduct any litigation that may arise
there from, provided that the contractor shall not be liable to
indemnify the AAI if the infringement of the patent or design
or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf

CLAUSE 27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump
sum in respect of parts of the work, the contractor shall be
entitled to payment in respect of the items of work involved
or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of
work in question is not, in the opinion of the Engineer-in-
Charge payable of measurement, the Engineer-in-Charge may
at his discretion pay the lump- sum amount entered in the
estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor
with regard to any sum or sums payable to him under the
provision of the clause

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such
specifications as referred to in Clause 11, such work shall
be carried out in accordance with the Bureau of Indian
Standards Specifications.

In case there are no such specifications in Bureau of Indian
Standards, the work shall be carried out as per
manufacturers’ specifications. In case there are no such
specifications as required above, the work shall be carried
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out in all respects in accordance with the instructions and
requirements of the Engineer-in-Charge

CLAUSE 29
With- i. Whenever any claims for payment of a sum of money arises
holding out of or under the contract or against the contractor, the
and lien in Engineer-in-Charge or the AAI shall be entitled to withhold
respect of and also have a lien to retain such sum or sums in whole or
sums due in part from the security, if any deposited by the contractor
from and for the purpose aforesaid, the Engineer-in-Charge or
contractor the AAI shall be entitled to withhold the security deposit if

any, furnished as the case may be and also have a lien over
the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to
cover the claimed amount or amounts or if no security has
been taken from the contractor, the Engineer-in-Charge or
the AAI shall be entitled to withhold and have lien to retain
to the extent of such claimed amount or amounts referred
to above from any sum or sums found payable or which
may at any time thereafter become payable to the
contractor under the same contract or any other contract
with the Engineer-in Charge of the AAI or any contracting
person through the Engineer-in-Charge pending
finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money
or moneys so withheld or retained under the lien referred
to above by the Engineer-in- Charge or AAI will be kept
withheld or retained as such by the Engineer-in- Charge or
AAI till the claim arising out of or under the contract is
determined by the arbitrator. (if the contract is governed
by the arbitration clause) or by the competent court, as the
case may be and that the contractor will have no claim for
interest or damages whatsoever on any account in respect
of such withholding or retention under the lien referred to
above and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-
Charge or the AAI shall be entitled to withhold and also
have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be,
whether in his individual capacity or otherwise.
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1i.

AAI shall have the right to cause an audit and technical
examination of the works and the final bills of the
contractor including all supporting vouchers, abstract,
etc,. to be made after payment of the final bill and if as a
result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done
by contractor under the contract or any work claimed to
have been done by the him under the contract and found
not to have been executed, the contractor shall be liable to
refund the amount of over payment and it shall be lawful
for AAI to recover the same from him in the manner
prescribed in sub-clause (i) of this clause or in any other
manner legally permissible; and if it is found that the
contractor was paid less than what was due to him under
the contract in respect of any work executed by him under
it, the amount of such under payment shall be duly paid by
AAI to the contractor, without any interest thereon
whatsoever.

Provided that the AAI shall not be entitled to recover any
sum overpaid, nor the contractor shall be entitled to
payment of any sum paid short where such payment has
been agreed upon between the Executive Director
Engineering / General Manager Engineering on the one
hand and the contractor on the other under any term of
the contract permitting payment for work after
assessment by the Executive Director Engineering /
General Manager Engineering

CLAUSE 29 A
Lien in i Any sum of money due and payable to the contractor
respect of (including the security deposit refundable to him)
claims in under the contract may be withheld or retained by way
other of lien by the Engineer-in-Charge or the AAI or any
Contracts other contracting person or persons through Engineer-

1l

in-Charge against any claim of the Engineer-in-Charge
or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any
other contract made by the contractor with the
Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of
money so withheld or retained under this clause by the
Engineer-in-Charge or the AAI will be kept withheld or
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retained as such by the Engineer-in-Charge or the AAI
or till his claim arising out of the same contract or any
other contract is either mutually settled or determined
by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no
claim for interest or damages whatsoever on this
account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly
notified as such to the contractor.

CLAUSE 30
Employment | i. The contractor shall not employ coal mining or
of coal controlled area labour falling under any category
mining or whatsoever or in connection with the work or recruit
controlled labour from area within a radius of 32 km (20 miles)

area labour
not
permissible

il

iil.

iv.

of the controlled area. Subject as above the contractor
shall employ imported labour only i.e., deposit
imported labour or labour imported by contractors
from area, from which import is permitted.

Where ceiling price for imported labour has been fixed
by State or Regional Labour Committees not more
than that ceiling price shall be paid to the labour by the
contractor.

The contractor shall immediately remove any
labourer who may be pointed out by the Engineer-in-
Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor
liable to pay to AAI a sum calculated at the rate of
Rs.10/- per day per labourer. The certificate of the
Engineer-in -Charge about the number of coal mining
or controlled area labourer and the number of days for
which they worked shall be final and binding upon all
parties to this contract.

It is declared and agreed between the parties that the
aforesaid stipulation in this clause is one in which the
public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :- Controlled area mean the following areas:
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division
under Santhal Pargana Commissionery, District of Bankuara,
Birbhum, Burdwan, District of Bilaspur. Any other area which
may be declared a Controlled Area by or with the approval of
the Central Government
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CLAUSE 31

Unfiltered
water

supply

The contractor(s) shall make his/their own arrangements for
water required for the work and nothing extra will be paid for
the same. This will be subject to the following conditions.

i. That the water used by the contractor (s) shall be fit for
construction purposes to the satisfaction of the Engineer-
in-Charge.

ii. The Engineer-in-Charge shall make alternative
arrangements for supply of water at the risk and cost of
contractor (s) if the arrangements made by the contractor
(s) for procurement of water are in the opinion of the
Engineer-in- Charge, unsatisfactory.

CLAUSE 31A

Department
al water

supply, if
available

Water if available may be supplied to the contractor by the

department subject to the following conditions:-

i.  The water charges @1% shall be recovered on gross
amount of the work done.

ii.  The contractor(s) shall make his/their own arrangement
of water connection and laying of pipelines from existing
main of source of supply.

iii. The Department do not guarantee to maintain
uninterrupted supply of water and it will be incumbent
on the contractor (s) to make alternative arrangements
for water at his/their own cost in the event of any
temporary break down in the AAI's water main so that
the progress of his/their work is not held up for want of
water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate
water
arrangements

i. Where there is no piped water supply arrangement and
the water is taken by the contractor from the wells or hand
pump constructed by the AAI, no charge shall be recovered
from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does
not interfere with the normal use for which the hand pumps
and well are intended. He will also be responsible for all
damage and abnormal repairs arising out of his use, the cost
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of which shall be recoverable from him. The Engineer-in-
Charge shall be the final authority to determine the cost
recoverable from the contractor on this account and his
decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary
wells in AAl land for taking water for construction purposes
only after he has got permission of the Engineer-in-Charge
in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be
required to provide necessary safety arrangements to avoid
any accidents or damage to adjacent buildings, roads and
service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent
maintenance of the wells and shall restore the ground to its
original condition after the wells are dismantled on
completion of the work

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this
contract, where any materials for the execution of the contract
are procured with the assistance of AAI either by issue from
AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said
materials economically and solely for the purpose of the
contract and not dispose of them without the written
permission of the AAI and return, if required by the engineer-
in-Charge, all surplus or unserviceable materials that may be
left with him after the completion of the contract or at its
termination for any reason whatsoever on being paid or
credited such prices as the Engineer-in-Charge shall
determine having due regard to the condition of the materials.
The price allowed to the contractor however shall not exceed
the amount charged to him excluding the element of storage
charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid
condition, the contractor shall in addition to throwing himself
open to action for contravention of the terms of the license or
permit and / or for criminal breach of trust, be liable to AAI
for all moneys, advantages or profits resulting or which in the
usual course would have resulted to him by reason of such
breach.

CLAUSE 34
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Hire of
plant &
Machinery

il.

iii.

iv.

The Contractor shall arrange at his own expense all tools,
plant, machinery and equipment(hereinafter referred to
as T&P) required for execution of the work except for the
Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item
of T&P on hire from the T&P available with the AAI over
and above the T&P stipulated for issue, the AAI will, if such
item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In
such a case, all the conditions hereunder for issue of T & P
shall also be applicable to such T&P as is agreed to be
issued.

Plant & Machinery when supplied on hire charges shown
in Schedule ‘C’ shall be made over and taken back at the
departmental equipment yard / shed shown in Schedule
‘C’ and the contractor shall bear the cost of carriage from
the place of issue to the site of work and back. The
contractor shall be responsible to return the plant and
machinery with condition in which it was handed over to
him, and he shall be responsible for all damage caused to
the said plant and machinery at the site of work or
elsewhere in operation and otherwise during transit
including damage to or loss of plant and for all losses due
to his failure to return the same soon after the completion
of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of
the contractor and its extent in this regard and his
decision shall be final and binding on the contractor

The plant and machinery as stipulated above will be
issued as and when available and if required by the
contractor. The contractor shall arrange his programme of
work according to the availability of the plant and
machinery and no claim, whatsoever, will be entertained
from him for any delay in supply by the department.

The hire charges shall be recovered at the prescribed rates
from and inclusive of the date the plant and machinery
made over upto and inclusive of the date of the return in
good order even though the same may not have been
working for any cause except major breakdown due to no
fault of the contractor or faulty use requiring more than
three working days continuously (excluding intervening
holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the
Engineer-in-charge when any plant or machinery gets out
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Vi.

Vii.

Viil.

of order requiring major repairs as aforesaid. The
Engineer-in- charge shall record the date and time of
receipt of such intimation in the log sheet of the plant or
machinery. Based on this if the breakdown before lunch
period or major breakdown will be computed considering
half a day’s breakdown on the day of complaint. If the
breakdown occurs in the post lunch period of major
breakdown will be computed starting from the next
working day. In case of any dispute under this clause, the
decision of the EIC shall be final and binding on the
contractor.

The hire charges shown above are for each day of 8 hours
(inclusive of the one hour lunch break) or part thereof.
Hire charges will include service of operating staff as
required and also supply of lubricating oil and stores for
cleaning purposes. Power fuel of approved type, firewood,
kerosene oil etc. for running the plant and machinery and
also the full time chowkidar for guarding the plant and
machinery against any loss or damage shall be arranged
by the contractor who shall be fully responsible for the
safeguard and security of plant and machinery. The
contractor shall on or before the supply of plant and
machinery sign an agreement indemnifying the
Department against any loss or damage caused to the
plant and machinery either during transit or at site of
work.

Ordinarily, no plant and machinery shall work for more
than 8 hours a day inclusive of one hour lunch break. In
case of an urgent work however, the Engineer-incharge
may, at his discretion, allow the plant and machinery to be
worked for more than normal period of 8 hours a day. In
that case, the hourly hire charges for overtime to be borne
by the contractor shall be 50% more than the normal
proportionate hourly charges (1/8th of the daily charges)
subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time,
a period of half an hour and above will be charged as one
hour and a period of less than half an hour will be ignored.
The contractor shall release the plant and machinery
every seventh day for periodical servicing and / or wash
out which may take about three to four hours or more.
Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective
of the period employed in servicing.
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ix.

Xi.

xii.

xiil.

The plant and machinery once issued to the contractor
shall not be returned by him on account of lack of
arrangements of labour and materials, etc. on his part, the
same will be returned only when they are required for
major repairs or when in the opinion of the Engineer-in-
charge, the work or a portion of work for which the same
was issued is completed.

Log Book for recording the hours of daily work for each of
the plant and machinery supplied to the contractor will be
maintained by the Department and will be countersigned
by the contractor or his authorised agent daily. In case the
contractor contests the correctness of the entries and / or
fails to sign the Log Book, the decision of the Engineer-in-
charge shall be final and binding on him. Hire charges will
be calculated according to the entries in the Log Book and
will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the
minimum number of days worked out on the assumption
that a roller can consolidate per day and maximum
quantity of materials or area surfacing as noted against
each in the annexed statement (see attached annexure).
In the case of concrete mixers, the contractors shall
arrange to get the hopper cleaned and the drum washed
at the close of the work each day or each occasion. (a) In
case rollers for consolidation are employed by the
contractor himself, log book for such rollers shall be
maintained in the same manner as is done in case of
departmental rollers, maximum quantity of any items to
be consolidated for each roller-day shall also be same as
in Annexure to Clause 34(x). For less use of rollers,
recovery for the less roller days shall be made at the
stipulated issue rate.

The contractor shall be responsible to return the plant and
machinery in the condition in which it was handed over to
him and he shall be responsible for all damage caused to
the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit
including damage to or loss of parts, and for all losses due
to his failure to return the same soon after the completion
of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of
the contractor and its extent in this regard and his
decision shall be final and binding on the contractor.

The contractor will be exempted from levy of any hire
charges for the number of days he is called upon in writing
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Xiv.

by the Engineer-in-charge to suspend execution of the
work, provided AAI's plant and machinery in question
have, in fact, remained idle with the contractor because of
the suspension.

In the event of the contractor not requiring any item of
plant and machinery issued by AAI though not stipulated
for issue in Schedule ‘C’ any time after taking delivery at
the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire
charges for two additional days without, in any way,
affecting the right of the Engineer-in- charge to use the
said plant and machinery during the said period of two
days as he likes including hiring out to a third party

CLAUSE 35
Condition i.  The contractor undertakes to make arrangement for the
relating to supervision of the work by the firm supplying the tar or
use of bitumen used.
asphaltic ii. The contractor shall collect the total quantity of tar or
materials bitumen required for the work as per standard formula,

iii.

before the process of painting is started and shall
hypothecate it to the Engineer-in-Charge. If any bitumen
or tar remains unused on completion of the work on
account of lesser use of materials in actual execution of
for reasons other than authorised changes of
specifications and abandonment of portion of work, a
corresponding deduction equivalent to the cost of
unused materials as determined by the Engineer-in-
Charge shall be made and the material return to the
contractors. Although the materials are hypothecated to
AAl, the contractor undertakes the responsibility for
their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of
work without the consent of the Engineer-in-Charge in
writing

The contractor shall be responsible for rectifying defects
noticed within a year from the date of completion of the
work and the portion of the security deposit relating
asphaltic work shall be refunded after the expiry of this
period.
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CLAUSE 36

Employment
of Technical
Staff and
employees

Contractors Superintendence, Supervision, Technical staff &
Employees

i. The contractor shall provide all necessary
superintendence during execution of the work and all along
thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The Contractor shall immediately after receiving letter of
acceptance of the tender and before commencement of the
work, intimate in writing to the Engineer-in-Charge, the
name (s), qualifications experience, age, address (s) and
other particulars along with certificates, of the principal
technical representative to be charge of the work and other
technical representative (s) who will be supervising the
work. Minimum requirement of such technical
representative (s) and their qualifications and experience
shall not be lower than specified in schedule ‘F”. The
Engineer-in-Charge shall within 3 days of receipt of such
communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any
such approval may at any time be withdrawn and in case of
such withdrawal, the contractor shall appoint another such
representative (s) according to the provisions of this clause.
Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal
technical representative and other technical representative
(s) shall be appointed by the contractor soon after receipt of
the approval from Engineer-in-charge and shall be available
at site before start of work.

All the provisions applicable to the principal technical
representative under the clause will also be applicable to
other technical representative(s). The principal technical
representative and other technical representative (s) shall
be present at the site of work for supervision at all times
when any construction activity is in progress and also
present himself/themselves, as required to the Engineer-in-
Charge and / or his designated representative to take
instructions. Instructions given to the principal technical
representative or other technical representative (s) shall be
deemed to have the same force as if these have been given to
the contractor. The Principal Technical Representative and
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other technical representatives shall be actually available at
site fully during all stages of execution work, during
recording / checking / test checking of measurements of
works whenever so required by the Engineer-in-Charge and
shall also note down instructions conveyed by the Engineer-
in-Charge or his designated representative (s) in the site
order book and shall affix his/their signature in token of
noting down the instructions and in token of acceptance of
measurements / checked measurements / test checked
measurements. The representative (s) shall not look after
any other work. Substitutes, duly approved by engineer - in-
Charge of the work in similar manner as aforesaid shall be
provided in event of absence of any of the representative (s)
by more than two days. If the Engineer-in-Charge, whose
decision in this respect is final and binding on the contractor,
is convinced that no such technical representative (s) is/are
effectively appointed or is/are effectively attending or
fulfilling the provision of this clause, a recovery (non-
refundable) shall be effected from the contractor as
specified in Schedule ‘F’ and the decision of the Engineer-in-
Charge as recorded in the site order book and measurement
recorded checked/test checked in Measurement Books shall
be final and binding on the contractor. Further if the
contractor fails to appoint suitable technical Principal
technical representative and / or other technical
representative (s) and if such appointed persons are not
effectively present or are absent by more than two days
without duly approved substitute or do not discharge their
responsibility satisfactorily, the Engineer-in-Charge shall
have full powers to suspend the execution of the work until
such date as suitable other technical representative (s) is /
are appointed and the contractor shall be held responsible
for the delay so caused to the work. The contractor shall
submit a certificate of employment of the technical
representative (s) (in the form of copy of Form- 16 or CPF
deduction issued to the Engineer employed by him) along
with every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer- in-
Charge.

ii. The contractor shall provide and employ on the site only
such technical assistants as are skilled, and experienced in
their respective fields and such foremen and supervisory
staff as are competent to give proper supervision to the
work. The contractor shall provide and employ skilled, semi-
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skilled and unskilled labour as is necessary for proper and
timely execution of the work. The Engineer-in-Charge shall
be at liberty to object to and require the contractor to
remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is
otherwise considered by the Engineer-in Charge to be
undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-
in-Charge and the persons so removed shall be replaced as
soon as possible by competent substitutes.

iii. The contractor shall not change his engineer/supervisory
staff after approval of the Engineer-In-Charge. If Contractor
wants to replace any of his staff due to unavoidable
circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and
experience of the alternative employee suggested by him.
The qualification and experience of the alternative staff shall
not be inferior to the person employed earlier

CLAUSE 37
Levy/ 1. Taxes:
Taxes/ a. Rates to be quoted by the parties should be inclusive of all
Royalty/ taxes, duties, CESS, fee, royalty charges etc. levied under any
Land statute but exclusive of GST for all the items
Licence fee
payable by | b. However GST, as applicable, shall be paid to the contractor,
Contractor | for any taxable supply / services / construction rendered by

the agency to AAI, against a valid GST invoice as per terms and
conditions of the contract.

c.In case supplies /services / works involve imports; the same
should be identified separately. Basic Custom Duty & IGST will
be paid directly by AAI by utilizing EPCG license/ Duty Credit
Scrip under service Export from India Scheme (SEIS) of Govt.
of India

2. Royalty:

a. The contractor shall at his own expense, provide all
materials required for the works other than those which are
to be supplied by AAIL The contractor shall deposit royalty and
obtain necessary permit for collection of stone, sand, red bajri,
kankar etc. from the local authority in the matter and will
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abide by the notification issued by Central Govt. / State
Government / Local State Authorities as applicable from time
to time in this regard. The contractor is also bound to allow
deduction from his bills any difference in statutory
taxes/royalty and penalty proposed by Local State Authorities
to AAI till finalization of settlement of all demands in this
regard by Central / State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any
royalty, cess or the like becomes payable by the AAI and does
not any time become payable by the contractor to the State
Government. Local authorities in respect of any material used
by the contractor in the works then in such a case, it shall be
lawful to the AAI and it will have the right and be entitled to
recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

3. License fee for land

a. Land/space (Paved/Unpaved/ Covered-AC or Non-AC), to
the extent allotted to contractors during execution of work for
the purpose of installation of plants, labour campus, cement
godown, site office, stacking of materials shall be provided at
free of cost up to defect liability period/maintainence period.

b. A Security deposit at the rate of Rs. 580/- per sqm in the
form of DD/BG shall be deposited by the contractor. In case
contractor do not deposit security deposit same shall be
deducted from 1st Running Account Bill.

c. Such security deposit shall be released only after allotted
land has been fully vacated by the contractor to entire
satisfaction of Engineer-in-Charge. If contractor fails to vacate
the allotted land/space (Paved/ Unpaved/Covered-AC/ Non-
AC) after Defect Liability Period/Mentainence Period of the
work shall be charged as per prevailing licence fee of the
airport plus 25% penalty over that.
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CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1. Rates to be quoted by the parties should be inclusive of
all taxes, duties, CESS, fee, royalty charges etc. levied
under any statute applicable on last stipulated date of
receipt of tender including extension if any but exclusive
of GST. No adjustment i.e. increase or decrease shall be
made for any variation in the rate of GSI Building and
Other Construction Workers Welfare Cess or any tax, levy
or Cess applicable on inputs.

However, effect of variation, as per Govt. order after the
last date of receipt of tender including extension if any, in
rates of GST or Building and Other Construction Workers
Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be
adjusted on either side, increase or decrease.

Provided further that for Building and Other Construction
Workers Welfare Cess or any tax (other than GST), levy or
Cess varied or imposed after the last date of receipt of
tender including extension if any, any increase shall be
reimbursed to the contractor only if the contractor
necessarily and properly pays such increased amount of
taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess
including GST shall not reimbursed if made in the
extended period of contract for which the contractor
alone is responsible for delay as determined by authority
for extension of time under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts
and other documents for the purpose of this condition as
may be necessary and shall allow inspection of the same
by a duly authorised representative of AAI or the
Engineer-in-Charge and further shall furnish such other
information /document as the Engineer-in- Charge may
require from time to time.

3. The contractor shall, within a period of 30 days of the
imposition of any such further tax or levy or Cess, give a
written notice thereof to the Engineer-incharge that the
same is given pursuant to the condition, together with all
necessary information / documents relating thereto.
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CLAUSE 39

Termination
of contract on
death of
contractor

Without prejudice to any of the rights or remedies under this
contract, if the contractor dies, the Engineer-in-charge on
behalf of the AAI shall have the option of terminating the
contract without compensation to the contractor.

CLAUSE 40

If relative
working in
AAI then the
contractor
not allowed
to tender.

The contractor shall not be permitted to tender for works in
AAl wherein his near relative is posted as an Officer
responsible for award and execution of work. He shall also
intimate the names of persons who are working with him in
any capacity or / are subsequently employed by him and who
are near relatives to any officer of AAL. Any breach of this
condition by the Contractor would render him, the contract
liable to be rejected at any stage.

NOTE: By the term “near relatives” is meant wife, husband,
parents and grand parents, children and grandchildren,
brothers and sisters, uncles, aunts and cousins and their
corresponding in-laws

CLAUSE 41

No any
officer in
Department
of
Engineering
to work as
contractor
within one
year of
retirement

Engineer or any officer employed in engineering or
administrative duties in an engineering department of AAI
shall not work as a contractor or employee of contractor for a
period of one year after his retirement from AAI service
without the prior permission of AAI in writing. This contract
is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had
not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s
service, as the case may be.

CLAUSE 41(a)

Integrity
Pact and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is
mandatory for every bidder/contractor if provided so in
Schedule F. All tenderers shall have to submit an undertaking
as per Appendix XVIII along with tender documents. AAl shall
appoint Independent External Monitor(s) to oversee
effective implementation of Integrity Pact for such
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works/supplies. For this purpose, a panel of Independent
External Monitors shall be constituted by the Authority in
concurrence with Central Vigilance Commission (CVC).

i. The Contractor/Supplier shall have to act in accordance
with the conditions laid down in the integrity pact.
a. Signing of Integrity Pact is mand

Manager and should reach
mentioned in NIT.

b. The Bidder/contractor s
taking all measures n
practices, unfair me
any stage of its bid

revent corrupt
ctivities during
y pre-contract or

post-contract sta in section 3 of the
integrity pact.
c. Any breac aforesaid provisions by the

Bidder or oyed by it or acting on its

ii. Incase n of above conduct is established, AAI
o take following actions.
commits a violation of its
itments and obligations under the Integrity
Program during bidding process, he shall be
ble for disqualification from tender process and
forfeiture of his Earnest Money Deposit/ Bid
Security.
. In case of violation of the Integrity Pact after
award of the contract, Authority is entitled to
terminate the contract and shall be entitled to
demand and recover from the contractor damages
equivalent to 5% of the contract value or the
amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever is
higher.
c. Authority may initiate appropriate proceedings
against the contractor.
d. Contractor will be liable to pay damages as
determined by the Authority.
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e. Contractor against whom an action for violation of
its commitments and obligations taken
earlier again commits a viglads rity is
entitled to debar t or future

tender/ cont sse period as deemed

fit.
f. violat sidered to have occurred if the
1s fully satisfied with the available

uments and evidence submitted along- with
Independent External Monitor’s
recommendations / suggestions that no
reasonable doubt exist in the matter

CLAUSE 41 (b)

Code of Integrity

No official of AAI or a Bidder shall act in contravention of the
Codes which includes:

() Prohibition of:

(@) making offer, solicitation or acceptance of bribe, reward or
gift or any material benefit, either directly or indirectly, in
exchange for an unfair advantage in the procurement
process or to otherwise influence the procurement
process

(b) any omission, or misrepresentation that may mislead or
attempt to mislead so that financial or other benefit may
be obtained or an obligation avoided.

(c) any collusion, bid rigging or anticompetitive behaviour
that may impair the transparency, fairness and the
progress of the procurement process.

(d) improper use of information provided by the procuring
entity to the bidder with an intent to gain unfair advantage
in the procurement process or for personal gain.

(e) any financial or business transactions between the bidder
and any official of the procuring entity related to tender or
execution process of contract which can affect the decision
of the procuring entity directly or indirectly.

(f) any coercion or any threat to impair or harm, directly or
indirectly, any party or its property to influence the
procurement process.

(g) obstruction of any investigation or auditing of a
procurement process.
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(h) making false declaration or providing false information
for participation in a tender process or to secure a
contract;

(ii) Disclosure of Conflict of Interest.

(iii) Disclosure by the bidder of any previous transgressions
made in respect of the provisions of Sub-Clause (i) with

(iv) any entity in any country during the last three years or of
being debarred by any other procuring entity.

CLAUSE42

Return of i.  After completion of the work and also at any intermediate
material stage in the event of non-reconciliation of materials
and issued, consumed and in balance - (see Clause 10),
recovery for Theoretical quantity of materials issued by the AAI for use
excess in the work shall be calculated on the basis and method
material given hereunder;

issued. a. Quantity of cement & bitumen shall be calculated on the

basis of quantity of cement & bitumen required for
different items of work as shown in the Schedule of
Rates mentioned in Schedule ‘F’. In case any item is
executed for which standard co-efficient for the
consumption of cement or bitumen are not available in
the above mentioned schedule / statement or cannot be
derived from the same shall be calculated on the basis
of standard formula to be laid down by the Engineer-in-
Charge.

b. Theoretical quantity of steel reinforcement or
structural steel sections shall be taken as the quantity
required as per design or as authorised by Engineer-in-
Charge, including authorised lappages, chairs etc. plus
3% wastage due to cutting into pieces, such theoretical
quantity being determined and compared with the
actual issues each diameter-wise, section wise and
category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes,
conduits, wires and cables pig lead and G.I. / M.S. sheets
shall be taken as quantity actually required and
measures plus 5% for wastage due to cutting into
pieces (except in the case of G.I./M.S. sheets it shall be
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il.

10%), such determination & comparison being made
diameter-wise & categorywise.
d. For any other material as per actual requirements.

Over the theoretical quantities of materials so computed a
variation shall be allowed as specified in Schedule ‘F’. The
difference in the net quantities of material actually issued
to the contractor and the theoretical quantities including
such authorised variation, if not returned by the contractor
or if not fully reconciled to the satisfaction of the Engineer-
in-Charge within fifteen days of the issue of written notice
by the Engineer-in-Charge to this effect shall be recovered
at the rates specified in Schedule ‘F’, without prejudice to
the provision of the relevant conditions regarding return of
materials governing the contract. Decision of Engineer-in-
Charge in regard to theoretical quantities of materials,
which should have been actually used as per the Annexure
of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the
contractor. For non-scheduled items, the decision of the
Engineer - in - charge regarding theoretical quantities of
materials which should have been actually used, shall be
final and binding on the contractor.

g. The said action under this clause is without prejudice to the

right of the AAI to take action against the contractor under
any other conditions of contract for not doing the work
according to the prescribed specifications.

. For materials brought by the contractor for use in item of

work at site, similar theoretical consumption shall be
prepared and submitted to the Engineer-in-Charge for
verification. If it is found that material consumed in the
worKk is less than the theoretical consumption after taking
into account permissible minus variation, the recovery for
corresponding material shall be effected as per rates
specified in schedule ‘F’ under Clause 42

CLAUSE 43
Compensation | The work (whether fully constructed or not) and all
during materials, machines, tools and plants scaffolding,
warlike temporary buildings and other things connected therewith

situations /
act of
terrorism

shall be at the risk of the contractor until the work has been
delivered to the Engineer-in-Charge and a certificate from
him to that effect obtained. In the event of the work or any
materials properly brought to the site for incorporation in
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the work being damaged or destroyed in consequence of
hostilities or warlike operation or act of terrorism, the
contractor shall when ordered (in writing) by the Engineer-
in-Charge to remove any debris from the site, collect and
properly stack or remove in store all serviceable materials
salvaged from the damaged work and shall be paid at the
contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris,
stacking or removal of serviceable material and for
reconstruction of all works ordered by the Engineer- in-
Charge, such payments being in addition to compensation
upto the value of the work original executed before being
damaged or destroyed and not paid for. In case of works
damaged or destroyed but not already measured and paid
for, the compensation shall be assessed by the Engineer-in
charge upto Rs.5,000/- and by the Executive Director Engg.
concerned for a higher amount. The contractor shall be paid
for the damages / destruction suffered and for restoring the
material at the rate based on analysis of rates tendered for
in accordance with the provision of the contract. The
certificate of the Engineer-in- Charge regarding the quality
and quantity of materials and the purpose for which they
were collected shall be final and binding on all parties to
this contract.

Provided always that no compensation shall be payable for
any loss in consequence of hostilities or warlike operation
(a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc.
not on the site of the work or for any tools plant, machinery,
scaffolding, temporary building and other things not
intended for the work.

In the event of the contractor having to carry out
reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered
reasonable by the Engineer - in - charge

CLAUSE 44

Apprentices
Act
provisions
to be

The contractor shall comply with the provisions of the
Apprentices Act, 1961 and the rules and orders issued
thereunder from time to time. If he fails to do so, his failure
will be a breach of the contract and the Executive Director
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complied Engg. / General Manager (Engg.) may, in his discretion, cancel
with the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him
of the provisions of the said Act.
CLAUSE 45
Release of The Security Deposit of the work shall be refunded if no
security labour complaint has been received from the labour officer
deposit till the due date of its payment. If a labour complaint is
received during this period, the Engineer-in-Charge shall,
after issue of notice in this regard to the contractor, withheld
the amount required to settle the complaint from his
security deposit and refund the balance amount.
CLAUSE 46

Contractor’s
Liability

and
Insurance of
Works

[

ii.

1il.

From commencement to completion of the Works, the

Contractor shall take full responsibility for the case

thereof and for taking precautions to prevent loss or

damage and to minimize loss or damage to the greatest
extent possible and shall be liable for any damage or loss
that may happen to the Works or any part thereof and all

AATs T & P from any cause whatsoever (save and except

the Excepted Risks) and shall at his own cost repair and

make good the same so that at completion, the Works and
all AAI's T & P shall be in good order and condition and in
conformity in every respect with the requirements of the

Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part

thereof or to any T & P, to any material or articles at the

Site from any of the Excepted Risks the following

provisions shall have effect:

a. The Contractor shall, as may be directed in writing by
the Engineer-in- Charge, remove from the Site any
debris and so much of the works as shall have been
damaged, taking to AAI's store such AAI's T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by
the Engineer-in- Charge, proceed with the erection
and completion of the Works under and in accordance
with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled

to payment under the above provisions in respect of so
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iv.

Vi.

Vil.

much loss or damage as has been occasioned by any
failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or
damage or minimize the amount of such loss or damage.
Without limiting its obligations and responsibilities under
other clauses of General Conditions of Contracts, the
contractor at his own cost shall insure, in the joint name
of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted
risks) for which he is responsible under the terms of the
contract and in such manner that the AAI and the
contractor are covered during the period of construction
of works and any loss or damage occasioned by the
contractor in the course of any operation carried out by
them for the purpose of complying with its obligations of
defects liability clause hereof;

a. All works including temporary works to their full

value executed from time to time.

b. The construction materials and equipments to their
full value brought on to the site by the contractor.
The Contractor shall indemnify and keep indemnified AAI
against all losses and claims for injuries or damage to any
persons or any property whatsoever which may arise out
of or in consequence of the construction and maintenance
of Works and against all claims, demands proceedings,
damage costs, charges and expenses whatsoever in

respect of or in relation thereto.

Before commencing execution of the work, the Contractor
shall, without in any way limiting his obligations and
responsibilities under this condition, insure at his own
cost against any damage, loss or injury which may occur
to any AAI property, or to any person for at least the
minimum amount of Rs. 1.00 lakh with unlimited number
of occurrences (including any employee of AAI) by or
arising out of carrying out of the Contract.

The contractor shall at all times indemnify AAI against all
claims, damages or compensation under the provisions of
Payment or Wages Act, 1936 Minimum Wages Act, 1948,
Employer’s Liability Act, 1938, the Workmen'’s
Compensation Act, 1923, Industrial Disputes Act, 1947
and the Maternity Benefit Act, 1961 or any modifications
thereof or any other law relating thereto and rules made
there under from time to time or as a consequence of any
accident or injury to any workman or other persons in or
about the Works, whether in the employment of the
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Viil.

ix.

Xi.

xii.

Contractor or not, his agents or servants, and also against
all costs, charges and expenses of any suit, action or
proceedings arising out of such accident or injury and
against all sum or sums which may with the consent of the
Contractor be paid to compromise or compound any
claim. Without limiting his obligations and liabilities as
above provided, the Contractor shall insure against all
claims, damages or compensation payable under the
Workmen’s Compensation Act, 1923 or any modification
thereof or any other law relating thereto.

All insurance mentioned above shall be effected with any
subsidiary of the General Insurance Company of India or
by a company approved by the Insurance Regulatory
Authority of India.

The aforesaid insurance policy / policies shall provide that
they shall not be cancelled till the Engineer-in-Charge has
agreed to their cancellation in writing.

The Contractor shall prove to the Engineer-in-Charge
from time to time that he has taken out all the insurance
policies referred to above and has paid the necessary
premiums for keeping the policies alive till expiry of the
Defects Liability Period. A self-certified copy of such
policies is required to be submitted to the Engineer-in-
charge.

The Contractor shall ensure that similar insurance policies
are taken out by his subcontractors (if any) and shall be
responsible for any claims or losses to AAI resulting from
their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause
to be produced by his subcontractor (if any) as the case
may be, the relevant policy or policies and premiums
receipts as and when required by the Engineer-in-Charge.
A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall
fail to effect and keep in force the insurance referred to
above or any other insurance which he/they may be
required to effect under the terms of the Contract then
and in any such case AAI may, without being bound to,
effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that
purpose and from time to time deduct the amount
equivalent to 150% of premium or premiums as may be
by AAI from any moneys due or which may become due to
the Contractor or recover the same as a debt due from the
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Xiil.

Contractor only after issuing notice to contractor in this
regard. Engineer- In - Charge shall ensure that all
applicable insurances shall be in force without any break
as per contract requirement to avoid any losses to AAI on
account of non-availability of insurance policies and/or
break in insurances polices.

In case contractor takes Contractor All Risk (CAR) Policy
in joint name of AAIl and Contractor for full tendered value
along with third party liability (max of 10% of tendered
value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking
separate insurance by sub-contractors.

However, workmen compensation policy is required to be
taken separately by main contractor and sub-contractor
for workers employed by them

CLAUSE 47
Composite i. The tenders have been called fo Juposite work
Contract and consisting of civil constructio associated
responsibilities specialized works. The pre- riteria shall

of main agency

of work
g PQ criteria for
onsSidered for execution
ow&er the agency shall be
those specialized subheads
ch bidder meet PQ criteria

be applicable for
independently. The
the main work
of composite
allowed
of w
indg

tractor shall be permitted to execute

e works (covered under one or more

ad) for which he meets all requirements of pre-

ification including financial, technical and
technological requirement specified in the PQ
criteria.

iii. Main contractor will associate expert agencies for the
execution of specialized works under various
subheads for which he himself has failed to meet PQ
criteria. In such case he will appoint his associate for
the execution of each specialized work with the
approval of the NIT approving authority. The main
contractor shall intimate the names of only those
agencies who fully meet the PQ criteria for each
specialized work for the acceptance of the
department.

iv.  Main contractor shall not be permitted to change
their associate agencies in the course of execution of
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work. If change of agency is inevitable then a request
shall be submitted to the engineer-in-charge in
writing giving full justification for change of agency.
The proposal should include name of the alternate
agency along with his financial, technical capabilities
and work experience in the appropriate field. Such
change shall be allowed only after receiving approval
from the competent authority.

Composite
contract-
Tripartite
agreement

This clause is applicable for the works for which the estimated
cost put to tender is more than Rs 500 00 crore

agencies for all works covere
works on receipt of work

ii.

department, m asso®ated agencies for
' er from the engineer-
expert agency shall be
of work and performance of
iil. bmit list of associated agency for
ork within 1/12th of stipulated

eir experience for executing similar specialized

orks along with his application seeking acceptance for

the name of associated agency. Approval / rejection for
the name of associated agency shall be accorded
thereafter by NIT approving authority within a period of

15 days each subhead wise.

iv.  The main contractor shall submit duly signed tripartite
agreement on the format provided by AAI within 2/12th
of stipulated completion period or 60 days whichever is
later for acceptance and signature of department. The
extension of time for signing of this agreement shall not be
generally permitted. The signing time shall only be
extended if handing over of site is delayed due to reasons
beyond control of the contractor.

Conditions
of

i.  Main contractor shall be responsible for submission of
earnest money.
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composite [ii.

contract

The mobilization advance shall be paid to main contractor
as per terms and conditions of contract and indicated
under Clause 10 B. The first installment of mobilization
advance shall be corresponding to the value of work which
shall be executed by the main contractor. The subsequent
mobilization advances corresponding to value of work
covered in each subhead shall be released on signing of
each Tripartite Agreement with expert agency for the

same.
depgg e running

con j t earnest

e rjbon r etion of

work as per time schedule indicated in the NIT. The
compensation for the delay shall be levied on the main
contractor only.

The coordination meetings called by AAI or its
representative shall be attended by associated expert
agencies as and when required. Expert agency shall be
responsible for technical soundness, quality of work and
adherence to tender specifications. The main contractor
as well as associated agency shall be responsible for
rectification of deficiencies noticed in specialized work

Payment I.

Conditions
for
Composite
Contract

11.

It will be the responsibility of main contractor to finalize
expert agencies for the execution of works covered under
all subheads of NIT and get the tripartite agreements
signed as per NIT requirement at an early date. The main
contractor shall not be paid for value of work covered
under second running bill & subsequent bills till all
Tripartite Agreements are signed by all encies
concerned.

The main contract

ripartite
ment to each expert agency
sed in the same ratio from the net payment
(after all deductions).

The running bill for specialized work shall be processed as
per terms and conditions of the contract. All deductions
like security deposit, income tax and part rate for
incomplete work or due to any other reason shall be made
as per contract conditions from each running bill. In case
the ratio as desired under (ii) is not filled by the main
contractor AAI will make payment of 75% of the net
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payable amount to the expert agency directly and balance
25% shall be paid to the main contractor.

Clause 48
Escrow i. All payments for the works estimated cost more than
Ac§ount Rs.500 Cr shall be made only through Escrow Account
This clause opened by the contractor. However for works costing less
stands than Rs.500 Cr., it shall be at the discrg echnical
deleted.

Please refer
Clause 48 of
Schedule F
of GCC at
page GCC-
193

ii. Mobilization advanc
be credited directly
for this contract through
condition of contract. The

ice equipment and other minor works,
of balance 75% fund shall be regulated by
The contractor shall seek prior
rence of Engineer-in Charge for release of payment
e supplier etc. through Escrow Account by the Bank.
unds against cheque issued by contractor shall be
released by Bank on receipt of written consent from
Engineer-in Charge.
iii. Payment received and credited against each RA Bill, can
be utilized 25% directly by the contractor for minor
expenses like salary, stationary, office expenses etc. AAI

shall exercise control for release of payment by contractor
for balance 75%.

iv. The Contractor shall submit his proposal to the Engineer-
in- Charge/Authority for utilization of funds made
available by AAI (75% against each RA bill)

a. Name ofagency for whom paymentis proposed to be
released.

b. Details of work executed/material supplied by
agency to whom he intends to release payment.
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c. Nature of advance payment if any, has to be released
to the supplier for supply of material for the project
only.

d. Documentary evidence in support of his claim.

v. Engineer -in-charge will examine and approve full / part

Vi.

of such payments as per agency’s request within

1M Z0NRLI 11 cmmvorks dition
of hal rding
to itio on . lease
p inst llch cllques o Wri nsent
of i i

Contractor shall be permitted to close Escrow Account on
receipt of final payment for the work/project or on receipt
of letter for foreclosure of work by the AAI All balances
and liabilities against this Escrow Account shall be left at
the disposal of the contractor

Note : In case of difference or ambiguity in Hindi and English version anywhere,

the English version will prevail.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot
safely be done from the ground, or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used, an
extra mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not
steeper than % to 1 (% horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor,
swung or suspended from an overhead support or erected with stationary
support shall have a guard rail properly attached or bolted, braced and
otherwise secured at least 90 cm. (3ft.) high above the floor or platform of
such scaffolding on staging and extending along the entire length of the
outside and ends thereof with only such opening as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that
they should not sag unduly or unequally, and if the height of the platform or
the gangway or the stairway is more than 3.6 m (12ft.) above ground level or
floor level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be
provided with suitable means to prevent the fall of person or materials by
providing suitable fencing or railing whose minimum height shall be 90
cm.(3ft)

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single
ladder shall be over 9m. (30ft.) in length while the width between side rails
in rung ladder shall in no case be less than 29 cm. (11 % “) for ladder upto
and including 3m. (10ft.) in length. For long ladders, this width should be
increased at least %” for each additional 30cm. (1 foot) of length. Uniform
step spacing of not more than 30cm shall be kept. Adequate precautions shall
be taken to prevent danger from electrical equipment. No materials on any of
the site or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained
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owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit, action or proceedings to any such
person on which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

6. a. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth,
shall at all times be supplied with at least one ladder for each 30m. (100ft.)
in length or fraction thereof, Ladder shall extend from bottom of the Trench
to at least 90cm (3fts) above the surface of the ground. The side of the
trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to
give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within
1.5 m. (5 ft.) of the edges of the trench or half of the depth of the trench
whichever is more. Cutting shall be done from top to bottom. Under no
circumstances, undermining or undercutting shall be done.

b. Safety Measures for digging bore holes: -

i.  Ifthe bore well is successful, it should be safely capped to avoid caving
and collapse of the bore well. The failed and the abandoned ones
should be completely refilled to avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the
address of the drilling contractor and the Engineer-in-charge of the
work;

iii.  Suitable fencing should be erected around the well during the drilling
and after the installation of the rig on the point of drilling, flags shall be
put 50 Mtr all around the point of drilling to avoid entry of
people/animals;

iv.  After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x
1.20 Mtr) 0.60 Mtr above ground level and 0.60 Mtr below ground level
should be constructed around the well casing;

v.  After the completion of the bore well, the contractor should cap the
bore well properly by welding steel plate, cover the bore well with the
drilled wet soil and fix thorny shrubs over the soil. This should be done
even while repairing the pump; vi. After the bore well is drilled the
entire site should be brought to the ground level;

7. Demolition - Before any demolition work is commenced and also during the
progress of the work, i) All roads and open areas adjacent to the work site
shall either be closed or suitably protected. ii) No electric cable or apparatus
which is liable to be a source of danger or a cable or apparatus used by the
operator shall remain electrically charged. iii) All practical steps shall be
taken to prevent danger to persons employed from risk of fire or explosion
or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.
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8. All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge should be kept available for the use of the person
employed on the site and maintained in a condition suitable for immediate
use, and the contractor should take adequate steps to ensure proper use of
equipment by those concerned. The following safety equipment shall
invariably be provided.

i)

Workers employed on mixing asphaltic materials, cement and lime
mortars shall be provided with protective footwear and protective
goggles.
Those engaged in white washing and mixing or stacking of cement
bags or any material which is injurious to the eyes shall be provided
with protective goggles.
Those engaged in welding works shall be provided with welder’s
protective eye-shields.
Stone breaker shall be provided with protective goggles and
protective clothing and seated at sufficiently safe intervals.
When workers are employed in sewers and manholes, which are in
active use, the contractors shall ensure that the manhole covers are
opened and ventilated at least for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall
be cordoned off with suitable railing and provided with warning
signals or boards to prevent accident to the public. In addition, the
contractor shall ensure that the following safety measures are
adhered to:-

a) Entry for workers into the line shall not be allowed except under
supervision of the Sr. Superintendent (Engg.) or any other higher
officer.

b) Atleast5 to 6 manholes upstream and downstream should be kept
open for at least 2 to 3 hours before any man is allowed to enter
into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting
wet lead acetate paper which changes colour in the presence of
such gases and gives indication of their presence

d) d) Presence of Oxygen should be verified by lowering a detector
lamp into the manhole. In case, no Oxygen is found inside the sewer
line, workers should be sent only with oxygen kit.

e) Safety belt with rope should be provided to the workers. While
working inside the manholes, such rope should be handled by two
men standing outside to enable him to be pulled out during
emergency.

f) The area should be barricaded or condoned off by suitable means
to avoid mishaps of any kind. Proper warning signs should be
displayed for the safety of the public whenever cleaning works are
undertaken during night or day.
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vi)

g) No smoking or open flames shall be allowed near the blocked
manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes
and sewer lines should be immediately removed to avoid accidents
on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole
continuously. He should be given rest intermittently. The
Engineer-in-Charge may decide the time upto which a worker may
be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in
emergency.

k) Air-blowers should be used for flow of fresh air through the
manholes. Whenever called for, portable air blowers are
recommended for ventilating the manholes. The Motors for these
shall be vapour proof and of totally enclosed type. Non sparking
gas engines also could be used but they should be placed at least 2
meters away from the opening and on the leeward side protected
from wind so that they will not be a source of friction on any
inflammable gas that might be present.

1) The workers engaged for cleaning the manholes / sewers should
be properly trained before allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking
shoes bump helmets and gloves non sparking tools safety lights
and gas masks and portable air blowers (when necessary). They
must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung
carefully before putting his full weight on it to guard against
insecure fastening due to corrosion of the rung fixed to manhole
well.

o) Ifa man has received a physical injury, he should be brought out of
the sewer immediately and adequate medical aid should be
provided to him.

p) The extent to which these precautions are to be taken depend on
individual situation but the decision of the Engineer-in-Charge
regarding the steps to be taken in this regard in an individual case
will be final.

The Contractor shall not employ men and women below the age of 18
years on the work of painting with products containing lead in any
form. Wherever men above the age of 18 are employed on the work
of lead painting, the following precaution should be taken:- a) No
paint containing lead or lead products shall be used exceptin the form
of paste or readymade paint. b) Suitable face masks should be
supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint is dry rubbed and scrapped. c)
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Overall shall be supplied by the contractors to the workmen and
adequate facilities shall be provided to enable the working painters
to wash during and on the cessation of work

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not
employ women and men below the age of 18 on the work of painting with
product containing lead in any form, wherever men above the age of 18 are
employed on the work of lead painting, the following principles must be
observed for such use:

i)

vii)

viii)
ix)

White lead, sulphate of lead or product containing these pigment,
shall not be used in painting operation except in the form of pastes or
paint ready for use.

Measures shall be taken, wherever required in order to prevent
danger arising from the application of a paint in the form of spray
Measures shall be taken, wherever practicable, to prevent danger
arising out of from dust caused by dry rubbing down and scraping.
Adequate facilities shall be provided to enable working painters to
wash during and on cessation of work.

Overall shall be worn by working painters during the whole of
working period.

Suitable arrangement shall be made to prevent clothing put off during
working hours being spoiled by painting materials.

Cases of lead poisoning and suspected lead poisoning shall be notified
and shall be subsequently verified by medical man appointed by
competent authority of AAIL

AAI may require, when necessary medical examination of workers.
Instructions with regard to special hygienic precautions to be taken
in the painting trade shall be distributed to working painters

10.When the work is done near any place where there is risk of drowning, all
necessary equipments should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and
adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

11. Use of hoisting machines and tackle including their attachments, anchorage
and supports shall conform to the following standards or conditions:

i)

These shall be of good mechanical construction, sound materials and
adequate strength and free from patent defects and shall be kept
repaired and in good working order. (b) Every rope used in hoisting
or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in charge
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of any hoisting machine including any scaffolding winch or give
signals to operator.

iii) In case of every hoisting machine and of every chain ring hook,
shackle swivel and pulley block used in hoisting or as means of
suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall be
plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load each safe working load
and the condition under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for
the purpose of testing.

iv)  In case of departmental machines, the safe working load shall be
notified by the Electrical Engineer-in-Charge. As regards contractor’s
machines the contractors shall notify the safe working load of the
machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer
concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as will reduce to the
minimum the risk of accidental descent of the load. Adequate precautions
should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating
mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings,
watches and carry keys or other materials which are good conductors of
electricity.

13. All scaffolds, ladders and other safety devices mentioned or described
herein shall be maintained in safe condition and no scaffold, ladder or
equipment shall be altered or removed while it is in use. Adequate washing
facilities should be provided at or near places of work

14.These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the
contractor.

15.To ensure effective enforcement of the rules and regulations relating to
safety precautions the arrangements made by the contractor shall be open
to inspection by the Labour Officer or Engineer-in- Charge of the
department or their representatives.
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16.Notwithstanding the above clauses from (1) to (15), there is nothing in
these to exempt the contractor from the operations of any other Act or Rules
in force in the Republic of India
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY AAI ORITS CONTRACTORS

1. APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI

in which twenty or more workers are ordinarily employed or are proposed to

be employed in any day during the period during which the contract work is

in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily

employed in connection with construction work on any day during the period

during which the contract work is in progress.

FIRST-AID FACILITIES

i) At every work place, there shall be provided and maintained, so as
to be easily accessible during working hours, first-aid boxes at the rate
of not less than one box for 150 contract labour or part thereof
ordinarily employed.

ii)  The first-aid box shall be distinctly marked with a red cross on white
back ground and shall contain the following equipment.

a) For work places in which the number of contract labour employed
does not exceed 50 Each first —aid box shall contain the following
equipments:

1. 6 small sterilized dressings
3 medium size sterilized dressings
3 large size sterilized dressings
3 large sterilized burn dressings
1 (30 ml) bottle containing a two per cent alcoholic solution of
iodine.
1 (30 ml) bottle containing salvolatile having the dose and mode
of administration indicated on the label.
1 snakebite lancet.
1 (30 gms) bottle of potassium permanganate crystals.
. 1 pair scissors.
0.1copy of the first-aid leaflet issued by the Director General,
Factory Advice Service and Labour Institute, Government of
India.
11.1 bottle containing 100 tablets (each of 5 gms) of aspirin.
12.0intment for burns.
13.A bottle of suitable surgical antiseptic solution.
b) For work places in which the number of contract labour exceed 50.
Each first-aid box shall contain the following equipments.
1. 12 small sterilized dressings.
2. 6 medium size sterilized dressings.
3. 6 large size sterilized dressings
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iii)

iv)

vi)

vii)

viii)

4. 6 large size sterilized burn dressings.
6 (15 gms) packets sterilized cotton wool.
6. 1 (60 ml). Bottle containing two per cent alcoholic solution
iodine.
7. 1 (60 ml) bottle containing salvolatile having the dose and mode
of administration indicated on the label.
8. 1 roll of adhesive plaster.
9. 1 snake bite lancet.
10.1 (30 gms) bottle of potassium permanganate crystals.
11.1 pair scissors.
12.1 copy of the first-aid leaflet issued by the Director General
Factory Advice Service and Labour Institute / Government of
India.
13.A bottle containing 100 tablets (each of 5 gms) of aspirin
14.0intment for burns. 15. A bottle of suitable surgical antiseptic
solution.
Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.
Nothing except the prescribed contents shall be kept in the First-aid box.
The first-aid box shall be kept in charge of a responsible person who
shall always be readily available during the working hours of the work
place.
A person in charge of the First-aid box shall be a person trained in First-
aid treatment in the work places where the number of contract labour
employed is 150 or more.
In work places where the number of contract labour employed is 500 or
more and hospital facilities are not available within easy distance from
the works. First-aid posts shall be established and run by a trained
compounder. The compounder shall be on duty and shall be available at
all hours when the workers are at work.
Where work places are situated in places which are not towns or cities,
a suitable motor transport shall be kept readily available to carry
injured person or person suddenly taken ill to the nearest hospital.

vt

DRINKING WATER

i)

ii)

iii)

In every work place, there shall be provided and maintained at
suitable places, easily accessible to labour, a sufficient supply of cold
water fit for drinking.

Where drinking water is obtained from an intermittent public water
supply, each work place shall be provided with storage where such
drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50
feet from any latrine drain or other source of pollution. Where water has
to be drawn from an existing well which is within such proximity of
latrine, drain or any other source of pollution, the well shall be properly
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chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door which shall
be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall
be kept locked and opened only for cleaning or inspection which shall
be done at least once a month.

5. WASHING FACILITIES

i)

ii)

iii)

In every work place adequate and suitable facilities for washing shall
be provided and maintained for the use of contract labour employed
therein.

Separate and adequate cleaning facilities shall be provided for the use
of male and femal workers.

Such facilities shall be conveniently accessible and shall be kept in
clean and hygienic condition.

6. LATRINES AND URINALS

i)
a)
b)

Latrines shall be provided in every work place on the following scale
namely:

Where female are employed, there shall be at least one latrine for every 25
females.

Where males are employed, there shall be at least one latrine for every 25
males.

Provided that, where the number of males or females exceeds 100, it
shall be sufficient if there is one latrine for 25 males or females as the case
may be upto the first 100, and one for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure
privacy, and shall have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of
masonry or some suitable heat-resisting nonabsorbent materials and shall
be cement washed inside and outside at least once a year, Latrines shall
not be of a standard lower than borehole system

(a) Where workers of both sexes are employed, there shall be
displayed outside each block of latrine and urinal, a notice in the language
understood by the majority of the workers “For Men only” or “For Women
Only” as the case may be.

(b) The notice shall also bear the figure of a or of a woman, as the case may be.

vi)

vii)

There shall be at least one urinal for male workers upto 50 and one
for female workers upto fifty employed at a time, provided that where the
number of male or female workmen, as the case may be exceeds 500, it
shall be sufficient if there is one urinal for every 50 males or females upto
the first 500 and one for every 100 or part thereafter.

(a) The latrines and urinals shall be adequately lighted and shall be
maintained in a clean and sanitary condition at all times.
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viii)

(b) Latrines and urinals other than those connected with a flush sewage
system shall comply with the requirements of the Public Health
Authorities.

Water shall be provided by means of tap or otherwise so as to be
conveniently accessible in or near the latrines and urinals.

Disposal of excreta: Unless otherwise arranged for by the local
sanitary authority, arrangements for proper disposal of excreta by
incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed of by putting a layer of
night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it
with a layer of earth for a fortnight (when it will turn to manure).

The contractor shall at his own expense, carry out all instructions
issued to him by the Engineer-in-Charge to effect proper disposal of
night soil and other conservancy work in respect of the contractor’s
workmen or employees on the site. The contractor shall be responsible
for payment of any charges which may be levied by Municipal or
Cantonment Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for
meals and the other two for rest separately for the use of men and women
labour. The height of each shelter shall not be less than 3 meters (10 ft.) from
the floor level to the lowest part of the roof. These shall be kept clean and the
space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. Provided that
the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used
for the purpose.

8. CRECHES

i)

At every work place, at which 20 or more women workers are
ordinarily employed, there shall be provided two rooms of reasonable
dimensions for the use of their children under the age of six years. One
room shall be used as a play room for the children and the other as their
bedroom. The rooms shall be constructed with specifications as per
clause 19 H (ii)a,b & c.

The rooms shall be provided with suitable and sufficient openings for
light and ventilation. There shall be adequate provision of sweepers to
keep the places clean.

The contractor shall supply adequate number of toys and games in
the play room and sufficient number of cots and beddings in the bed
room.

The contractor shall provide one ayaa to look after the children in the
creche when the number of women workers does not exceed 50 and two
when the number of women workers exceed 50.
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v)

The use of the rooms earmarked as créches shall be restricted to
children, their attendants and mothers of the children

9. CANTEENS

i)

xi)

xii)

xiii)

In every work place where the work regarding the employment of
contractor labour is likely to continue for six months and where in
contract labour numbering one hundred or more are ordinarily
employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient
manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom,
pantry and washing places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person
has access to it.

The floor shall be made of smooth and impervious materials and
inside walls shall be lime washed or colour washed at least once in each
year. Provided that the inside walls of the kitchen shall be lime washed
every four months.

The premises of the canteen shall be maintained in a clean and
sanitary condition.

Waste water shall be carried away in suitable covered drains and shall
not be allowed to accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of
garbage.

The dining hall shall accommodate at a time 30 per cent of the
contract labour working at a time.

The floor area of the dining hall, excluding the area occupied by the
service counter and any furniture except tables and chairs shall not be
less than one square metre (10 sft) per diner to be accommodated as
prescribed in sub-Rule (ix).

(a) A portion of the dining hall and service counter shall be
partitioned off and reserved for women workers in proportion to their
number.

(b) Washing places for women shall be separate and screened to secure
privacy.

Sufficient tables stools, chairs or benches shall be available for the
number of diners to be accommodated as prescribed in sub-Rule (ix).
(a) 1. There shall be provided and maintained sufficient utensils
crockery, furniture and any other equipment necessary for the efficient
running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a
clean and hygienic condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen
shall be provided and maintained.
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Xiv)

XV)

xvi)

xvii)

2. A service counter, if provided, shall have top of smooth and
impervious material.

3. Suitable facilities including an adequate supply of hot water shall be
provided for the cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in
conformity with the normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in
the canteen shall be based on ‘No Profit, No loss’ and shall be
conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the
canteen, the following items shall not be taken into consideration as
expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and
equipments provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments
including furniture, crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and
ventilation.

e) The interest and amounts spent on the provision and maintenance of
equipments provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12
months by registered accountants and auditors

10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions
given to him by the Engineer-in-Charge including the filling up of any borrow pits
which may have been dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting
tenders and shall form an integral part of the contracts.

12. AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it
may consider necessary for the purpose of removing any difficulty which may arise
in the administration thereof

AAl

C-NIL I-NIL O-NIL GCC-119



AIRPORTS AUTHORITY OF INDIA
Contractor’s Labour Regulations

SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

i)

iii)

Workman means any person employed by AAI or its contractor
directly or indirectly through a subcontractor with or without the
knowledge of the AAI to do any skilled, semiskilled or unskilled
manual, supervisory, technical or clerical work for hire or reward,
whether the terms of employment are expressed or implied but does
not include any person:- a) Who is employed mainly in a managerial
or administrative capacity: or b) Who, being employed in a
supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercises either by the nature of the duties attached to the
office or by reason of powers vested in him, functions mainly of
managerial nature : or c) Who is an out worker, that is to say, person
to whom any article or materials are given out by or on behalf of the
principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for
sale for the purpose of the trade or business of the principal
employers and the process is to be carried out either in the home of
the out worker or in some other premises, not being premises under
the control and management of the principal employer. No person
below the age of 14 years shall be employed to act as a workman.
Fair Wages means wages whether for time or piece work fixed and
notified under the provisions of the Minimum Wages Act from time
to time.

Contractors shall include every person who undertakes to produce a
given result other than a mere supply of goods or articles of
manufacture through contract labour or who supplies contract
labour for any work and includes a subcontractor.

Wages shall have the same meaning as defined in the Payment of
Wages Act. 3.

Normally working hours of an adult employee should not exceed 9
hours a day. The working day shall be so arranged that inclusive of
interval for rest, if any, it shall not spread over more than 12 hours
on any day.

When an adult worker is made to work for more than 9 hours on any
day or for more than 48 hours in any week, he shall be paid over time
for the extra hours put in by him at double the ordinary rate of wages.
a) Every worker shall be given a weekly holiday normally on a
Sunday, in accordance with the provisions of the Minimum Wages
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(Central) Rules 1960 as amended from time to time irrespective of
whether such worker is governed by the Minimum Wages Act or not.
b) Where the minimum wages prescribed by the Central/State
Government under the Minimum Wages Act are not inclusive of the
wages for the weekly day of rest, the worker shall be entitled to rest
day wages at the rate applicable to the next preceding day, provided
he has worked under the same contractor for a continuous period of
not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to
allow a worker to work on a normal weekly holiday, he shall grant a
substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay
wages to such worker for the work performed on the normal weekly
holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and
correctly maintain and continue to display and correctly maintain in a clear and
legible condition in conspicuous places on the work, notices in English and in
the local Indian languages spoken by the majority of the workers giving the
minimum rates of wages fixed under Minimum Wages Act, the actual wages
being paid, the hours of work for which such wage are earned, wages periods,
dates of payments of wages and other relevant information as per Appendix’
VIIT.

5. PAYMENT OF WAGES

i) The contractor shall fix wage periods in respect of which wages shall
be payable.

ii) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an

establishment or by a contractor where less than one thousand such
persons are employed shall be paid before the expiry of seventh day and
in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf
of the contractor the wages earned by him shall be paid before the expiry
of the second working day from the date on which his employment is
terminated.

V) All payment of wages shall be made on a working day at the work
premises and during the working time and on a date notified in advance
and in case the work is completed before the expiry of the wage period,
final payment shall be made within 48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other
person authorised by him in this behalf.
vii) All wages shall be paid in current coin or currency or in both.
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viii)

xi)

Wages shall be paid without any deductions of any kind except those
specified by the Central Government by general or special order in this
behalf or permissible under the Payment of Wages Act 1956.

A notice showing the wages period and the place and time of
disbursement of wages shall be displayed at the place of work and a copy
sent by the contractor to the Engineer-in-Charge under
acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of
wages in the presence of the Senior Superintendent Engg or authorised
representative of the Engineer-in-Charge who will be required to be
present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorised
representative of the Engineer-in-Charge a certificate under his signature
at the end of the entries in the “Register of Wages” or the “Wage-cum-
Muster Roll” as the case may be in the following form: “Certified that the
amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. - | "

Note: In case of payment of wages paid through bank, the contractor shall
submit a copy of bank statement for relevant period duly signed by him.

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

i)

iii)

The wages of a worker shall be paid to him without any deduction of

any kind except the following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places
where by the terms of his employment he is required to work. The
amount of deduction shall be in proportion to the period for which he was
absent.

c) Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money or any other deduction
which he is required to account, where such damage or loss is directly
attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment
of wages, advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to
time allow.

No fines should be imposed on any worker save in respect of such
acts and omissions on his part as have been approved of by the Chief
Labour Commissioner. Note: An approved list of Acts and Omissions for
which fines can be imposed is enclosed at Appendix-XII

No fine shall be imposed on a worker and no deduction for damage

or loss shall be made from his wages until the worker has been given an
opportunity of showing cause against such fines or deductions.
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iv) The total amount of fine which may be imposed in any one wage
period on a worker shall not exceed an amount equal to three paise in a
rupee of the total wages, payable to him in respect of that wage period.

V) No fine imposed on any worker shall be recovered from him by
installment, or after the expiry of sixty days from the date on which it
was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the
act or omission in respect. of which it was imposed.

7. LABOUR RECORDS

i) The contractor shall maintain a Register of persons employed on
work on contract in Form XIII of the CL(R&A) Central Rules 1971
(Appendix VI)

ii) The contractor shall maintain a Muster Roll register in respect of all

workmen employed by him on the work under Contract in Form XVI of
the CL (R&A) Rules 1971 (Appendix VII).

iii)  The contractor shall maintain a Wage Register in respect of all workmen
employed by him on the work under contract in Form XVII of the CL
(R&A) Rules 1971 (Appendix VIII)

iv) Register of accident - The contractor shall maintain a register of
accidents in such form as may be convenient at the work place but the
same shall include the following particulars : (a) Full particulars of the
labourers who met with accident. (b) Rate of Wages (c) Sex (d) Age (e)
Nature of accident and cause of accident (f) Time and date of accident
(g) Date and time when admitted in Hospital (h) Date of discharge from
the Hospital (i) Period of treatment and result of treatment (j)
Percentage of loss of earning capacity and disability as assessed by
Medical officer (k) Claim required to be paid under Workmen's
Compensation Act. (1) Date of payment of compensation (m) Amount
paid with details of the person to whom the same was paid (n) Authority
by whom the compensation was assessed. (0) Remarks

V) The contractor shall maintain a Register of Fines in the Form XII of
the CL(R&A) Rules 1971 (Appendix-XIII). The contractor shall display in
a good condition and in a conspicuous place of work the approved list of
acts and omissions for which fines can be imposed (Appendix-XII)

vi) The contractor shall maintain a Register of deductions for damage or
loss in Form XX of the CL (R&A) Rules 1971 (Appendix-XIV)

vii)  The contractor shall maintain a Register of Advances in Form XXIII of
the CL (R&A) Rules 1971 (Appendix-XV)

viii) The contractor shall maintain a Register of Overtime in Form XXIII of
the CL (R&A) Rules 1971 (Appendix-XVI).

8. ATTENDANCE CARD-CUM-WAGE SLIP
i) The contractor shall issue an Attendance card-cum-wage slip to each
workman employed by him in the specimen form at (Appendix-IX)
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ii) The card shall be valid for each wage period.

iii)  The contractor shall mark the attendance of each workman on the card
twice each day, once at the commencement of the day and again after
the rest interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage
period under reference
V) The contractor shall complete the wage slip portion on the reverse of

the card at least a day prior to the disbursement of wages in respect of
the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the
worker on the wage slip at the time of disbursement of wages and retain
the card with himself.

9. EMPLOYMENT CARD
i) The contractor shall issue an Employment Card in Form XIV of the CL (R&A)
Central Rules 1971 to each worker within three days of the employment of
the worker (Appendix-X).

10. SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall
issue to the workman whose services have been terminated, a Service certificate
in Form XV of the CL(R&A) Central Rules 1971.

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be
preserved in original for a period of three years from the date of last entries made
in them and shall be made available for inspection by the Engineer-in-Charge or
Labour Officer or any other officers authorised by the Ministry of Urban
Development in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY
The Labour Officer or any person authorised by Central Government on their
behalf shall have power to make enquiries with a view to ascertaining and
enforcing due and proper observance of Fair Wage Clauses and the Provisions of
these Regulations. He shall investigate into any complaint regarding the default
made by the contractor or subcontractor in regard to such provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report
of result of his investigation or enquiry to the Engineer-in-Charge concerned
indicating the extent, if any, to which the default has been committed with a note
that necessary deductions from the contractor’s bill be made and the wages and
other dues be paid to the labourers concerned. In case an appeal is made by the
contractor under Clause 13 of these regulations, actual payment to labourers will
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be made by the Engineer-in-Charge after G.M. Engg. has given his decision on such
appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45
days from the receipt of the report from the Labour Officer or the G.M. Engineer as
the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer
or other person so authorised may appeal against such decision to the Engineer-
in-Charge concerned within 30 days from the date of decision, but subject to such
appeal, the decision of the officer shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or
enquiry under these regulations by :

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union
referred to in Clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by
an officer of a registered trade union, connected with the industry in
which the worker is employed or by any other workman employed in
the industry in which the worker is employed.

ii) An employer shall be entitled to be represented in any investigation or
enquiry under these regulations by :

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which
association referred to in Clause (a) is affiliated.

c) Where the employers is not a member of any association of employers,
by an officer of association of employer connected with the industry in
which the employer is engaged or by any other employer, engaged in the
industry in which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of
his workers or to his agent at a convenient time and place after due notice is
received or to the Labour Officer or any other person, authorised by the Central
Government on his behalf .

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to
time.
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18. AMENDMENTS

The Central Government/AAl may from time to time add to or amend the
regulations and on any question as to the application/interpretation or effect of
those regulations the decision of the General Manager (Engg.) concerned shall be

final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT

To

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL

CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B ]

The Airports Authority of India

In consideration of the Airport Authority of India having its head office at
New Delhi [hereinafter called the “AAI” which expression shall unless
repugnant to the subject or context include its administrator, successors
and assigns) having agreed under the terms and condition of Contract
Agreement No. ....occvevieiiiienne dated............... made between.......... and AAI
in connection with the work of ..........ccccoevvnen. (hereinafter called the said
contract) to accept Deed of Guarantee as herein provided for
RS i (Rupees......ccceeun.. only) from a Nationalized Bank in lieu
of the Security deposit to be made by the contractor or lieu of the amount
withheld towards compensation for delay pending final extension of time
to be made from the contractors contained in the said Contractor. We,
the....cooeenen. bank (hereinafter referred to as “the said Bank” and having
our registered office at .......cccocceeeenene do hereby under take and agree to
identify and keep indemnified AAI from time to time to the extent of
P (Rupees......ccceevrrieernennen. only) against any loss or damage,
cost,, charges and expenses caused to or suffered by or that may be caused
to or suffered by AAI by reason of any breach or breaches by the said
Contractor of any of the terms and condition contained in the said contract
and to unconditionally pay the amount claimed by AAI on demand and
without demur to the extent aforesaid.

WE e Bank, further agree that AAl shall be the sole judge
of and as to whether the said Contractor has committed any breach or
breaches of any of the terms and conditions of the said contract and the
extent of loss, damage, costs, charges and expenses caused to or suffered by
or that may be caused to or suffered by AAI on account thereof and the
decision of AAI that the said Contractor has committed such breach and
breaches and as to the amount or amounts of loss, damage, costs, charges
and expenses caused to or suffered of that may be caused to or suffered by
AAI from time to time shall be final and binding on us.
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We, the said Bank, further agree that the Guarantee herein contained shall
remain in full force and effect during the period that would be taken for the
performance of the said contracts and till all the dues of AAI under the said
contract or by virtue of any of the terms and conditions governing the said
contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting
Authority of the contract certifies that the terms and condition and
accordingly Contract have been fully and properly carried out by the said
contractor and accordingly discharges this guarantee subject, however that
AAl shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time
grated by AAI as provided available in agreements clause no................. as
provided in the said Contract, i.e..........(date) or from the date of cancellation
of the said contract, as the case may be, unless a notice of the claim under
this Guarantee has been served on the Bank before the expiry of the period
in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the
said period.

AAI shall have the fullest liberty without affecting in any way the liability of
the bank under this Guarantee or Indemnity from time to time to vary any
of the terms and conditions of the said contract or to extend time of
performance by the said Contractor or to postpone for any time and form
time to time any of the powers exercisable by it against the said Contractor
and either to enforce or forbear from enforcing any of terms and conditions
governing the said contract or securities available to AAI and the said Bank
shall not be released from its liability under these present by any exercise
by AAI of any liberty with reference to the matters aforesaid or by reason of
time being given to the said contractor or any other forbearance, act or
omission on the part by AAI or any indulgence by AAI to the said Contractor
or any other matter or thing whatsoever which under the law relating to
sureties would but for this provision have the effect of so releasing the Bank
from its such liability.

It shall not be necessary for AAI to proceed against the contractor before
proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank, notwithstanding any security which AAI may
have obtained or obtain from the Contractor at the time when proceedings
are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of AAl in writing and agree that
any charge in the Constitution of the said Contract or the said Bank shall not
discharge our liability hereunder.
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In presence of

Dated this Day of
WITNESS
1.

2.
For and on behalf of (The Bank)
Signature
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature
Name
Designation
Dated

Note:

*For Proprietary Concerns

Sh. son of resident of carrying on
business under the name and style of at (hereinafter called
“the said Contractor” which expression shall unless the context requires otherwise
include his heirs, executors, administrators and legal representatives).

For Partnership Concerns

1. Sh. son of resident of A-178
2. Sh. son of resident of
carrying on business in co-partnership under the name and style of at

(hereinafter collectively called “the said contractor” which expression
shall unless the context requires otherwise include each of them and their
respective heirs, executors administrators and legal representatives).

For Companies
M/s a Company registered under the Companies Act, 1956 and
having its registered office in the State of (Hereinafter called “the said
Contractor” which expression shall unless the context requires otherwise include
its administrators, successors and assigns).
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APPENDIX-T A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Name of contractor) (hereinafter called
“the contractor” ) has submitted his tender dated (date) for the
construction of “ "(name of work) (hereinafter
called “the TENDER”").

KNOW ALL PEOPLE by these presents that we (name of bank) having
our registered office at (hereinafter called “the bank”) are

bound unto Airports Authority of India through its “Bid Manager/Engineer-In-charge/
AAI's Authorized representative” (Designation with address) (hereinafter called the
“Bid Manager/Engineer-In-charge/ AAI's Authorized representative”, as the case may
be which expression shall unless repugnant to the subject or contract includes its
administrators, successors and assigns) in the sum of Rs. (Rs. In
words ) for which payment will truly to be made to the said “Bid
Manager/Engineer-In-charge/ AAI's Authorized representative” the bank binds itself,
his successors and assigns by these presents.

SEALED with the Common Seal of the Bank this day of 20
THE CONDITIONS of this obligation are:
(1) If after tender opening the Contractor withdraws, his tender during the period
of validity of tender (including extended validity of tender) specified in the Form
of Tender.

(2) If the contractor having been notified of the acceptance of his tender by the “Bid
Manager/Engineer-In-charge/ AAI's Authorized representative”.

a) Fails or refuses to execute the form of Agreement in accordance with the
instructions to contractor, if required-
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with
the provisions of tender document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the
contract and instructions to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this
bank guarantee against security deposit after award of contract.

We undertake to pay to the “Bid Manager/Engineer-In-charge/ AAI's Authorized
representative” either up to the above amount or part thereof upon receipt of his first
written demand, without the “Bid Manager/Engineer-In-charge/ AAI's Authorized
representative” having to substantiates his demand, provided that in his demand the
“Bid Manager/Engineer-In-charge/ AAI's Authorized representative” will note that the
amount claimed by him is due to him owing to the concurrence of one or any of the
above conditions, specifying the occurred condition or conditions.
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This guarantee will remain in force up to and including the date* after the
deadline for submission of tender as such deadline is stated in the instructions to
contractor or as it may be extended by the “Bid Manager/Engineer-In-charge/ AAI’s
Authorized representative”, notice of which extension (s) to the bank is hear by waived.
Any demand in respect of this guarantee should reach the bank not later than the above
date.

DATE .o SIGNATURE OF THE
BANK
WITNESS .o SEAL

(SIGNATURE NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of
receipt of tender.
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNT BILLS

Name of WOrk:.......ocviieeevir i see sessnnseenennnees Name 0of

L000) 010 o Lo 1)

Contract Agreement No. and Date.......coccicveeivnene. . R/A Bill
[

Sl. | Ite | Quantiti | Frequenc | No.of | Upto | No.of | No.of | Remar

N | m es as yasper | Tests date Tests | Tests ks
0. per Specificat | Requir | Quanti | Requir | actual
Agreem ion ed ty ed ly
ent done
1| 2 3 4 5 6 7 8 9
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Note: If the number of tests done are less than required, then reasons shall
be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge. Signature of Manager / AM
(Engg)
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APPENDIX-III

REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the
[60) 018 &= (o1 10 ) oFUUURRURRUT RS PREP PR PRRPTRRTR

Name and location of the

WOTK ettt e e e e e e
Name of the Father’s/husban Nature of Period of  Date on
employee d’s name employme actual which
nt employme notice of
nt confineme
nt given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarri
age Commenced Commenced
Ended Ended

6 7 8 9 10
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Leave Pay paid to the employee

In case of delivery In case of miscarriage Remark
Rate of leave pay = Amount paid Rate of Amount
leave pay  paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT

ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the contractor ------=--=--===-==-mmmm oo

Name and location of the work -----=--=-===mmsmm e

1)
2)
3)
4)
5)
6)
7)
8)
9)

10)

11)

12)

13)

14)

15)

Name of the woman and her husband's name

Designation

Date of appointment

Date with months and years in which she is employed.

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.
Date of delivery/misccarriage/death.

Date of production of certificate in respect of delivery/miscarriage.
Date with the amount of maternity/death benefit paid in advance of
expected delivery

Date with amount of subsequent payment of maternity benefit
Name of the person nominated by the woman to receive the payment of
the maternity benefit after the death.

If the woman dies, the date of her death, the name of the person to whom
maternity benefit amount was paid, the month thereof and the date in the
register.

Signature of the contractor authenticating entires in the register.

Remarks column for the use of Inspection Officer.
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C-NIL I-NIL O-NIL GCC-136



APPENDIX-V
Labour Board
Name of work
Name of Contractor----====-==s=nemmmem oo e e

SL.No. Category Minimum Actual Number Remark
wage fixed wage paid present

Weekly holiday ---------==-===-mm oo oo oo
Wage period -----------mmmmmmm oo
Date of payment of wages -----=-==-===mmmmm oo

WorKking hours =-------=-mmmm oo oo e oo
Rest interval-------------mmm oo
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Form-XIII APPENDIX-VI
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

Name and address Of CONTIACTOT ... ..cuuiiii it et e e e e e see e
Name and address of establishment which contractor is carried On.......c.cocce e
Name and 10cation Of WOTK.......c.uiiiiiiii e e e et e e e e en e
Name and address of Principal EMPIOYer........ccoooiiiiir e e e e
Name of the Establishment--------=---=snmmmmmmmm oo Name of Owner------=--===nssmmmmmmn e oo LIN--
SL Employee Na Surna Gend Father’s/Spo| Date of Nationa | Educatio Date Designat
No. Code me me er use Birth# lity n Level of ion
1 2 3 4 5 6 7 8 9 10 11

Category Type of | Mobi UAN PAN | ESICIP | LWF | AADHAA | Bank Bank Bran Prese | Perman

Address | Employme| le R A/c ch nt ent
*¥(HS/S/SS | nt Niimh (TES Addre
12 1 14 15 16 17 18 19 20 21 22 23 24
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Servie Book Date of Reason for Mark of Pho Specimen Remarks
No. Exit Exit Identification to Signature/Th
25 26 27 28 29 3 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in

the remarks Column.
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APPENDIX-VII
Form-XVI
[See Rule 78 (1) (a) (i)]
Muster Roll
Name and address of
(o0 ) 118 - Lo{ 10 ) ol W

Name and address of establishment which contractor is carried

WOTK et e e e e er e e e e e e s
Name and address of Principal Employer........cccccovvivniiiiieiiniieienns For the
month of fortnight................
SI | Name of | Se | Father’s/ Date Remark
. | work x | Husband’
1 | Man 3 |s 1 2 3 4 5
2 4
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FORM B
[See Rule 78 (1) (a) (i)]
APPENDIX-VIII
FORMAT FOR WAGE REGISTER
I\ Va0 U= Vo Lo =T s D =X R0 ) lleL0) 1 ir= [od 10 ol

Name and address of establishment which contractor iS Carri€d ON......cceuiiieeeiee et eee e e e e e

I\ Ve s T=3- Voo B Lo Yor= 1 o) o W0 ) 1340 ) ol TR

Name and address of Principal Employer........cccccooevivniiiviniiniciienans For the month of fortnight................
Rate of Minimum Wages and since the
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
SI. No. Name Rate No. of Overti Basic Speci DA Payme HRA Others Total
in of Days me al nts
EFmnlov Waco warlke honre Raci Nvorti
1 2 3 4 5 6 7 8 9 10 11 12
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AAl

Deducti Net | Employer
PF ESIC Society Income Insuran Others Recover Total Payment| Share PF
Tax ce ies Welfare
Found
13 14 15 16 17 18 19 20 2 2
Receipt by Date of Remar
Employee/Ban Payment ks
k Transaction
ID
2 24 25
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FORM C

FORMAT OF REGISTER OF LOAN/

RECOVERIES
Name of Establishment LIN
SI. Number In Na Recovery Type Particul Date of Amou
Employee me (Damage/loss/fine/adva ars damage/Loss* nt
1 2 3 4 5 6
Whether show Explanation Number of First Last Date of Remarks
cause heard in Instalments Month/Year Month/Year Complete
7 8 9 10 11 12 13
*Applicable only in case of damage/loss/fine
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Name and address of contractor

Form-XVII

[See Rule 78 (2) (a)]

Register of wages

Name and address of establishment which contractor is carried on.....\

Name and location of work

Name and address of Principal Employer

nth of fortnight

ount of wages
S. | Name | Serial | Descri | No.of Over | Othe | Tot | Dedu | Net |Sig. | Initial
No | of no in ption/ | days -time | r al ction | amo | or contr
workm | the nature | work Allowa cash if unt | thum | actor
an registe | of ed nce pay any |paid |b his
r of work ment (indi impr | repre
workm | done : cate essio | sentat
an (indi natu nof |ive
cate re) the
natu work
re) men
1 |2 3 4 5 6 7 8 9 10 11 12 |13 14 |15 16
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APPENDIX-VIIIA

WAGE CARD

Wages Card No.....ccovveevvver e
Name and Address of Contractor............ccccceune. Date of isSUe.......ccceverreriniieennn.
Name and location of work.........cccoeivvirninen. Designation.........ccceveriveeiienne
Name of workman.........ccceceveiiiinien e e Month/Fortnight..........c.ccen.
Rate of Wages.......cocoeeviiviiiiin e

12 3 45 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 28 30 31
Morning Rate
Evening Amount
Initial
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Received from.......ccccccevieiivieiicien e the sum of RS....covvviiiiiii e on account of my wages
Signature
The Wage Card is valid for one month from the date of iss

AAl C-NIL I-NIL O-NIL GCC-146



19/Form-XIX
APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]

Wages Slip

Name and address Of CONTIACTOT ........ e et eee e e eee e s eee e e e e e s eeenan
Name and Father’s/Husband name of workman..........ccccceeveiin s e
Name and 10Cation Of WOTK....oouee oottt eee e et e ee e e e eee e

For the week/Fortnight/Month ending..........ccccueiiiiniii i

1. No.of days WOTKed.......ccceeoeirr e e

2. No. of units worked in case of piece rate WOrkers..........ccccvvvevviensceresivneninnn
3. Rate of daily wages/piece rate........cccoereeeiiiinen i e

4. Amount of OVEIrtime WagesS.......cceeieeriieiriier e e e sr e e e

5. Gross wages payable ... e

6. Deduction, if any......ccccriciin i

7. Net amount of wages paid........cccoceuerieeriieinrer e e

Initials of the contractor or his representative
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APPENDIX-X
14 /Form-XIV

[See rule 76]
Employment Card

Name and address of CONTractor...... ..o veeriieiiies e e e

Name and address of establishment under which is carried..........c..ccovviiniiinnnnen.
Name of work and location of WOrK.........cccooereriiiin i

Name and address of Principal Employee..........cccoomriniiinenie e

1. Name of the WOrKman........cccoeceeiiiiniin e e e

2. SL No. in the register of workman employed..........c.cccoriieriiiiiiniii e

3. Nature of employment/designation........c..cccoeoeirrieiircieerien e e

4. Wage rate (with particulars of unit in case of piece WOrk).........ccccveceriieiiniennnn.

5. Wage Period.... ..o iieriiie e e e e e e e

Signature of Contractor
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APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having
offered to accept the terms and conditions of the proposed agreement
DEEWEEI ettt et e e et e r e e e e en e e sre e e e en e e e
[hereinafter called the said contractor(s)] for the work .........cccevveviiieenne
(hereinafter “the said agreement”) having agreed to production of a
irrevocable Bank Guarantee for RS, ., (Rupees
............................. only) as a security / guarantee from the contractor(s) for
compliance of his obligations in accordance with the terms and conditions
in the said agreement.

We e (Indicate the name of the Bank) (hereinafter
referred to as “the Bank”) hereby undertake to pay to the Chairman, AAl an
amount not exceeding Rs. .................. (Rupees ......cccceeeeeees only) on
demand by AAL

WE e (Indicate the name of the Bank) do hereby
undertake to pay the amounts due to payable under this Guarantee without
any demure, merely on a demand from AAI stating that the amount claimed
is required to meet the recoveries due or likely to be due from the said
contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs. .......cccceeueee (Rupees ....ccccvvverivenennne only).

We, the said Bank, further undertake to pay the Chairman, AAI any money
so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any court or tribunal
relating thereto, our liability under this present being absolute and
unequivocal.

The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the contractor(s) shall have no claim
against us for making such payment.

We.iii e (Indicate the name of bank) further agree that the
guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said agreement and
that it shall continue to be enforceable till all the dues of AAI under or by
virtue of the said agreement have been fully paid and its claims satisfied or
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discharged or till Engineer-In-Charge on behalf of AAI certified that the
terms and conditions of the said agreement have been fully and properly
carried out by the said contractor(s) and accordingly discharges this
guarantee.

We..ooieeiien (indicate the name of the bank) further agree with AAI that
AAI shall have the fullest liberty without our consent and without effecting
in any manner our obligations hereunder to vary any of terms and
conditions of the said agreement or to extend time of performance by the
said contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by AAI against in the said
contractor(s) and to forebear and enforce any of the terms and conditions
relating to the said agreement and we shall not be relieved from our liability
by reason of any such variation, or extensions being granted to the said
contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter
or thing whatsoever which under the law relating to securities would, but
for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution
of the Bank or the contractor(s).

We.iiiieie e (Indicate the name of the bank) lastly undertake not
to revoke this guarantee except with the previous consent of AAI in writing.

This guarantee shall be valid upto ......ccccccvivviiiriininn unless extended on
demand by AAI. Notwithstanding anything mentioned above, our liability
against this guarantee is restricted to Rs. .................... (Rupees .....cccccceeene.

only) and unless a claim in writing is lodged within six months of the date
of expiry or the extended date of expiry of this guarantee all our liabilities
under this guarantee shall stand discharged.

In presence of

Dated this Day of

Witness

1.
2.

For and on behalf of (The Bank)
Signaure
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal
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The above Guarantee is accepted by Airports Authority of India. For and on behalf
of Airports Authority of India

Signature
Name
Designation

Dated

Note : * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance
Guarantee to Airport Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,

Sub: - My / Our Bank Guarantee bearing No.......dated ....... for amount....... Issued
in  favour of Airport Authority of India A/c...............

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of
Security Deposit / Earnest Money / Performance Guarantee on account of
contract awarded / to be awarded by M/s Airports Authority of India to me / us.

[ hereby authorized the Airport Authority of India in whose favour the
deposit is made to close the subject Bank Guarantee before maturity/ on maturity
toward adjustment of dues without any reference /consent /notice from me / our
side and the bank is fully discharged by making the payment to Airport Authority

of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be
displayed promi nently at the site of work both in English and local Language.

1. Wilful insubordination or disobidience, whether alone or in combination
with other.

2. Theft fraud or dishonesty in connection with the contractors beside a
business or property of AAIL

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are
locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the
contractor.

10.  Sleeping on duty.

11. Malingering or slowing down work.

12.  Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer's
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14.

15.

16.

17.

18.

19.

20.

21.

Unauthorised use of employer's property of manufacturing or making of
unauthorised particles at the work place

Bad workmanship in construction and maintenance by skilled workers
which is not approved by the Department and for which the contractors are
compelled to undertake rectifications.

Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthotised divulgence of business affairs of the employees.
Collection or canvassing for the collection of any money within the premises
of an establishment unless authorised by the employer.

Holding meeting inside the premises without previous sanction of the
employers.

Threatening or intimidating any workman or employer during the working

hours within the premises.
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

APPENDIX-XIII

[See Rule 78 (2) (d)]

SI. No. | Name Father’ | Designati | Actor | Date | Whether | Name of Wage | Amount | Date Remark
of s/ on action | of workma | person in period | of the on S
workm | Husban | nature of | for Offenc | n whose and impose | which
an d’s employm | which |e showed | presence wages |d fine

Name ent fine cause employee’s | payable realise
impose against explanation d
d fine was heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name | Father’ | Designati [Particul | Date | Wheth | Name of |Amoun | No. | Date of
No. | of S on/natur gar of of er personin | tof of recovery
work | Husban | e of Damag | dama | workm | whose deducti | insta | Firs | Last
man d’s employm s or ges or | an presence | on llme |t Inst | Remar
Name |ent Loss loss showe | employee |impose | nts Inst | allm | k
d cause |’s d allm | ent
against | explanati ent
deducti | on was
on heard
1 2 3 4 5 6 7 8 9 10 11 |12 |13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII
[See Rule 78 (2) (d)]
Register of Advances

APPENDIX-XV

SI. Name | Father’ | Designati Wage Date | Purpos | Number | Date Date
No. |of S on/natur period |and e for of and on
work | Husban | e of and amou | which | installme | amount | whic
man d’s employm wages |ntof |advanc | ntby ofeach | h Remar
Name |ent payable | advan | e paid | which install |last |k
ce advance | ment insta
paid to be repaid | llme
repaid nt
was
repai
d
1 2 3 4 5 6 7 8 9 10 11
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXIII

Register of Overtime

[See Rule 78 (2) (e)]

APPENDIX-XVI

S. | Name | Father’s/ | Sex | Designatio | Date on Total Normal | Overti | Overti | Rate on Remark
N | of Husband n/ which overtime rate of me rate | me which S
o |work |sName nature of | overtime | workedat | wages of earnin | overtime
men employem | worked project in wages | g paid
ent case of
piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII

NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, [/we hereby give
notice to you to appoint an arbitrator for settlement of disputes mentioned below:

. Name of applicant

. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
. Full address of the applicant.

. Name of the work and contract number in which arbitrator sought.
. Name of the office which entered into contract.

. Contract amount in the work.

. Date of contract.

. Date of initiation of work.

. Stipulated date of completion of work.

10. Actual date of completion of work (if completed).

11. Total number of claims made.

12. Total amount claimed.

13. Date of intimation of final bill (if work is completed).

14. Date of payment of final bill (if work is completed).

15. Amount of final bill (if work is completed).

16. Date of request made to ED for decision.

17. Date of receipt of ED’s decision.

18. Date of appeal.

19. Date of receipt of decision on our appeal.

O ONOUTHS WN -

Specimen signature of the
applicant (Only the
person/authority who
Signed
the contract should sign)

/We certify that the information given above is true to the best of my/our knowledge. [/We
enclose following documents.

1. Statement of claims with amount of

claims. 2.
3.
4,
Yours faithfully
(Signature)
Copy to:

The Engineer-in-charge ..o,
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APPENDIX -XVIII
INTEGRITY PACT

The integrity pact shall be signed by both the parties in the following format

“This Pact made this .......day of ...... between Airports Authority of India, a
body corporate constituted by the Central Government under the Airports
Authority of India Act,1994 and having its Corporate Office at Rajiv Gandhi
Bhawan, New Delhi, and offices at ............. in India, hereinafter called the
Authority (which term shall unless excluded by or is repugnant to the
context, be deemed to include its Chairman, or Member, Executive Directors,
Airport Directors, officers or any of them specified by the Chairman in this
behalf, and shall also include its successors and assigns) of the one part

AND

...... represented by ....... of the other part, hereinafter called the
“Bidder/Contractor “(which term shall unless excluded by or is repugnant
to the context be deemed to include its heirs, representatives, successors
and assigns of the Bidder/ Contractor)

WHEREAS the Authority intends to award, under laid down organizational
procedures, tender/ contract for .............. The Authority, while
discharging its functions on business principles, values proper compliance
with all relevant laws and regulations, and the principles of natural ,justice,
ethics, equity, fairness and transparency in its relations with the Bidders/
Contractors.

WHEREAS the Authority is desirous to make its business mechanism more
transparent, thus to ensure strict adherence of the aforesaid
objectives/goals, the Authority hereby adopts the instrument developed by
the renowned international non-governmental organization “Transparency
International” (T I ) headquartered in Berlin ( Germany ). The Authority will
appoint an Independent External Monitor (IEM) who will monitor the
tender process and the execution of the contract for compliance with the
principles mentioned above.

AND WHEREAS the Bidder is submitting a tender to the Authority for
......................... In response to the NIT (Notice Inviting Tender) dated .........
Contractor is signing the contract for execution of ...... NOW, therefore, To
avoid all forms of corruption by following a system that is fair, transparent
and free from any influence/prejudiced dealings prior to, during and
subsequent to the currency of the contract to be entered into with a view to
Enabling  the Authority  to obtain the desired said
stores/equipment/execution of works at a competitive price in conformity
with the defined specifications by avoiding the high cost and the
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1.1

1.2

1.3

1.4

2.1

distortionary impact of corruption on public procurement, and Enabling
Authority to abstain from bribing or indulging in any corrupt practice in
order to secure the contract by providing assurance to them that their
competitors will also abstain from bribing and other corrupt practices and
the Authority will commit to prevent corruption, in any form, by its officials
by following transparent procedures. The parties hereto hereby agree to
enter into this Integrity Pact and agree as follows:

Commitments of the Authority;

The Authority undertakes that no official of the Authority, connected
directly or indirectly with the contract, will demand, take a promise for
or accept, directly or through intermediaries, any bribe, consideration,
gift, reward, favour or any material or immaterial benefit or any other
advantage from the BIDDER, either for themselves or for any person,
organization or third party related to the contract in exchange for an
advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

The Authority will, during the pre-contact stage, treat all BIDDERs alike,
and will provide to all BIDDERs the same information and will not
provide any such information to any particular BIDDER which could
afford an advantage to that particular BIDDER in comparison to other
BIDDERSs.

All the officials of the Authority will report to the appropriate authority
office any attempted or completed breaches of the above commitments
as well as any substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is
reported by the BIDDER to the Authority with full and verifiable facts
and the same is prima facie found to be correct by the Authority,
necessary disciplinary proceedings, or any other action as deemed fit,
including criminal proceedings may be initiated by the Authority and
such a person shall be debarred from further dealings related to the
contract process. In such a case while an enquiry is being conducted by
the Authority the proceedings under the contract would not be stalled.

Commitments of Bidders/Contractor.
The Bidder/Contractor commits itself to take all measures necessary to
prevent corrupt practice, unfair means and illegal activities during any stage
of its bid or during any pre-contract or post-contract stage in order to secure
the contract or in furtherance to secure it and in particular commit itself to
the following.

The Bidder/Contractor will not offer, directly or through
intermediaries, any bribe, gift, consideration, reward, favour, any
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2.2

2.3

2.4

2.5

2.6

2.7

2.8

material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the Authority, connected
directly or indirectly with the bidding process, or to any person,
organization or third party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and implementation of
the contract.

The Bidder/Contactor further undertakes that it has not given, offered
or promised to give, directly or indirectly any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the
Authority or otherwise in procuring the Contract or forbearing to do or
having done any act in relation to the obtaining or execution of the
contract or any other contract with the Authority for showing or
forbearing to show favour or disfavour to any person in relation to the
contract or any other contract with the Authority.

The Bidder / Contactor has not entered and will not enter with other
bidders into any undisclosed agreement or understanding, whether
formal or informal. This applies in particular to prices, specification,
certifications, subsidiary contracts, submission or non-submission of
bids or any actions to restrict competitiveness or to introduce
cartelization in the bidding process.

The Bidder/Contractor shall, when presenting his bid, disclose the name
and address of agents and representatives and Indian BIDDERs shall
disclose their foreign principals or associates.

The Bidder/Contactor shall when presenting his bid disclose any and all
the payments he has made or, is committed to or intends to make to
agents/brokers or any other intermediary, in connection with this
bid/contract.

The Bidder/Contractor further confirms and declares to the Authority
that the BIDDER is the original manufacturer/integrator/ authorized
government sponsored export entity of the stores and has not engaged
any individual or firm or company whether Indian or foreign to
intercede, facilitate or in any way to recommend to the Authority or any
of its functionaries, whether officially or unofficially to the award of the
contract to the BIDDER, nor has any amount been paid, promised or
intended to be paid to any such individual, firm or company in respect
of any such intercession, facilitation or recommendation.

The Bidder/Contractor, either while presenting the bid or during pre-
contract negotiations or before signing the contract, shall disclose any
payments he has made or has committed to or intends to make to
officials of the Authority or their family members, agents, brokers or any
other intermediaries in connection with the contract and the details of
services agreed upon for such payments.

The Bidder/Contractor will not collude with other parties interested in
the contract to impair the transparency, fairness and progress of the
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2.9

2.10

2.11

2.12

2.13

2.14

2.15

2.16

bidding process, bid evaluation, contracting and implementation of the
contract.

The Bidder/Contractor will not accept any advantage in exchange for
any corrupt practice, unfair means and illegal activities.

The Bidder / Contactor shall not use improperly, for purposes of
competition or personal gain ,or pass on to others, any information
provided by the Authority as part of the business relationship, regarding
plans, technical proposals and business details, including information
contained in any electronic data carrier. The Bidder / Contractor also
under takes to exercise due and adequate care lest any such information
is divulged.

The Bidder/Contractor will inform to the Independent External
Monitor.

i)  Ifhereceives demand for an illegal/undue payment/benefit.

ii) If he comes to know of any unethical or illegal payment/benefit.
iii) If he makes any payment to any Authority’s associate(s)

The Bidder/Contactor commit to refrain from giving any complaint
directly or through any other manner without supporting it with full and
verifiable facts.

The Bidder/Contactor shall not instigate or cause to instigate any third
person to commit any of the actions mentioned above.

If the Bidder/Contractor or any employee of the Bidder/Contractor or
any person acting on behalf of the Bidder/ Contractor, either directly or
indirectly, is a relative of any of the officers of the Authority, or
alternatively, if any relative of an officer of the Authority has financial
interest/stake in the Bidder’s/Contractor’s firm, the same shall be
disclosed by the Bidder/Contractor at the time filing of tender. The term
‘relative’ for this purpose would be as defined in Section 6 of the
Companies Act 1956.

The Bidder/Contractor shall not lend to or borrow any money from or
enter into any monetary dealings or transactions, directly or indirectly,
with any employee of the Authority.

That if the Bidder/ Contractor, during tender process or before the
award of the contract or during execution of the contract/work has
committed a transgression in violation of section 2 or in any other form
such as to put his reliability or credibility as Bidder/Contractor into
question, the Authority is entitled to disqualify him from the tender
process or to terminate the contract for such reason and to debar the
BIDDER from participating in future bidding processes.

Previous Transgression

The Bidder/Contractor declares that no previous transgression
occurred in the last three years immediately before signing of this
Integrity Pact, with any other company in any country in respect of any
corrupt practices envisaged hereunder or with any Public Sector
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3.2

3.3

3.4.

3.5

3.6

5.1

Enterprise in India or any Government Department in India that could
justify Bidders’s exclusion from the tender process.

The Bidder/Contractor agrees that if it makes incorrect statement on
this subject, he can be disqualified from the tender process or the
contract, if already awarded, can be terminated for such reason and he
may be considered for debarment for future tender/contract processes.
That the Bidder/Contractor undertakes to get this Pact signed by the
subcontractor (s) and associate(s) whose value of the work contribution
exceeds Rs 0.5 Cr. (Rupees zero point five Cr.) and to submit the same to
the Authority along-with the tender document/ contract before contract
signing.

That sub-contractor(s)/ associate(s) engaged by the Contractor, with
the approval of the Authority after signing of the contract, and whose
value of the work contribution exceeds Rs 0.5 Cr. (Rupees Zero point
five Cr.) will be required to sign this Pact by the Contractor, and the same
will be submitted to the Authority before doing/ performing any act/
function by such subcontractor(s) / associate(s) in relation to the
contract/ work.

That the Authority will disqualify from the tender process all Bidder(s)
who don’t sign this Pact or violate its provisions or fails to get this Pact
signed in terms of policy of authority

That if the Contractor(s) does/ do not sign this Pact or violate its
provisions or fails to get this Pact signed in terms of policy of authority.
Authority will terminate the contract and initiate appropriate action
against such Contractor(s).

Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order
or any other mode and its validity i/c Warranty Period,
Performance Guarantee/Bond.

While  submitting bid, the BIDDER shall deposit an
EMD/SD/BG/DRAFT/PAY ORDER ETC I/C WARRANTY PERIOD,
PG/BOND, VALIDITY etc. , which is as per terms and conditions and
details given in NIT / tender documents sold to the Bidders.

Sanctions for Violations/Disqualification from tender process and

exclusion from future Contacts.

Any breach of the aforesaid provisions by the BIDDER or any one

employed by it or acting on its behalf (whether with or without the

knowledge of the BIDDER) shall entitle the Authority to take all or any
one of the following actions, wherever required:

i) To immediately call off the pre contract negotiations without
assigning any reason or giving any compensation to the BIDDER.
However, the proceedings with the other BIDDER(s) would
continue.
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vi)

vii)

viii)

xi)

5.2

To immediately cancel the contract, if already signed, without
giving any compensation to the BIDDER.

If the Authority has disqualified / debarred the Bidder from the
tender process prior to the award under section 2 or 3 or 4, the
Authority is entitled  to forfeit the earnest money deposited/bid
security.

To recover all sums already paid by the Authority, and in case of an
Indian BIDDER with interest thereon at 2% higher than the
prevailing Prime Lending Rate of State Bank of India, while in case
of a BIDDER from a country other than India with interest thereon
at 2% higher than the LIBOR. If any outstanding payment is due to
the BIDDER from the Authority in connection with any other
contract or any other stores, such outstanding payment could also
be utilized to recover the aforesaid sum and interest.

To en-cash the advance bank guarantee and performance
bond/warranty bond, if furnished by the BIDDER, in order to
recover the payments, already made by the BUYER, along with
interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER
shall be liable to pay compensation for any loss or damage to the
Authority resulting from such cancellation/rescission and the
Authority shall be entitled to deduct the amount so payable from
the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding
processes for a period upto two years.

In case where irrevocable Letters of Credit have been received in
respect of any contract signed by the Authority with the BIDDER,
the same shall not be opened.

Forfeiture of Performance Bond in case of a decision by the BUYER
to forfeit the same without assigning any reason for imposing
sanction for violation of this Pact.

That if the Authority have terminated the contract under section 2
or 3 or 4 or if the Authority is entitled to terminate the contract
under section 2 or 3 or 4, the Authority shall be entitled to demand
and recover from the contractor damages equivalent to 5% of the
contract value or the amount equivalent to security deposit or
performance bank guarantee, whichever is higher.

That the Bidder / Contractor agrees and undertakes to pay the said
amount without protest or demur subject only to condition that if
the Bidder/Contractor can prove and establish to the satisfaction
of the Authority that the disqualification / debarment of the bidder
from the tender process or the termination of the contract after
award of the contract has caused no damage to the Authority.

The Authority will be entitled to take all or any of the actions mentioned
at para 5.1 above.
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5.3

5.4

5.5

5.6

7.2

7.3.

(i) to (xii) of this Pact also on the Commission by the BIDDER or any one
employed by it or acting on its behalf (whether with or without the
knowledge of the BIDDER), of an offence as defined in Chapter IX of the
Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any
other statute enacted for prevention of corruption.

That if the Bidder/Contractor applies to the Authority for premature
revocation of the debarment and proves to the satisfaction of the
Authority that he has installed a suitable and effective corruption
prevention system and also restored/recouped the damage, if any,
caused by him, the Authority may, if thinks fit, revoke the debarment
prematurely considering the facts and circumstances of the case, and
the documents/evidence adduced by the Bidder/Contractor for first
time default.

That a transgression is considered to have occurred if the Authority is
fully satisfied with the available documents and evidence submitted
along with Independent External Monitor’s
recommendations/suggestions that no reasonable doubt is possible in
the matter.

The decision of the Authority to the effect that a breach of the provisions
of this Pact has been committed by the BIDDER shall be final and
conclusive on the BIDDER. However, the BIDDER can approach the
Independent External Monitor(s) appointed for the purpose of this Pact.

Allegations against Bidders/Contractors/ Sub-Contractors/
Associates:

That if the Authority receives any information of conduct of a Bidder/
Contractor or Sub- Contractor or of an employee or a representative or
an associate of the Bidder, Contractor or Sub- Contractor which
constitute corruption, or if the Authority has substantive suspicion in
this regard, the Authority will inform the Vigilance Department for
appropriate action.

Independent External Monitor(s),

That the Authority has appointed competent and credible Independent
External Monitor(s) for this Pact.

The task of the Monitor(s) is to review independently and objectively,
whether and to what extent the parties comply with the obligations
under this Pact. He will also enquire into any complaint alleging
transgression of any provision of this Pact made by the Bidder,
Contractor or Authority.

That the Monitor(s) is not subject to any instructions by the
representatives of the parties and would perform his functions neutrally
and independently. He will report to the Chairperson of the Board of the
Authority.
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7.4

7.5.

7.6

7.7

7.8

7.9

That the Bidder / Contractor accepts that the Monitor(s) has the right to
access without restriction to all project documentation of the Authority
including that provided by the Bidder/Contractor. The
Bidder/Contractor will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access
to his project documentation including minutes of meeting. The same is
applicable to Sub - Contractors and Associates. The Monitor is under
obligation to treat the information and documents of the Authority and
Bidder/ Contractor / Sub- Contractors/ Associates with confidentiality.
That as soon as the Monitor notices, or believes to notice, a violation of
this Pact, he will so inform the management of the Authority and request
the management to discontinue or heal the violation, or to take other
relevant action. The Monitor(s) can in this regard submit his
recommendations/ suggestions. Beyond this, the Monitor(s) has no
right to demand from the parties that they act in a specific manner,
refrain from action or tolerate action.

That the Authority will provide to the Monitor(s) sufficient information
about all meetings among the parties related to the project provided
such meetings could have an impact on the contractual relations
between the Authority and the Contractor / Bidder. The parties offer to
the Monitor(s) the option to participate in such meetings.

That the Monitor(s) will submit a written report to the Chairperson of
the Board of the Authority within 2 weeks from the date of reference or
intimation to him by the Authority and, should the occasion arise,
submit proposals for correcting problematic situations.

That if the Monitor(s) has reported to the Chairperson of the Board a
substantiated suspicion of an offence under relevant Anti- Corruption
Laws of India and the Chairperson has not, within reasonable time,
taken visible action to proceed against such offence or reported it to the
Vigilance Department, the Monitor may also transmit this information
directly to the Central Vigilance Commissioner, Government of India.
The word ‘Monitor’ would include singular and plural.

Facilitation of Investigation.

In case of any allegation of violation of any provisions of this Pact or
payment of commission, the Authority or its agencies shall be entitled
to examine all the documents including the Books of Accounts of the
BIDDER and the BIDDER shall provide necessary information and
documents in English and shall extend all possible help for the purpose
of such Examination.

Law and Place of Jurisdiction.

That this Pact is subject to provisions under Indian Law. The place of
performance and jurisdiction is the Corporate Headquarter /the
Regional Headquarter / office of the Authority, as applicable.
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10. Other Legal Actions

10.1 That the changes and supplements as well as termination notice need to
be made in writing.

10.2 That if the Bidder / Contractor are a partnership or a consortium, this
Pact must be signed by all the partners and consortium members or
their authorized representatives.

10.3 That a person signing IP shall not approach the Courts while
representing the matter to IEMs and he/she will await their decision in
the matter.

11. Pact duration (Validity)

11.1 That this Pact comes into force when both the parties have signed it. It
expires for the Contractor 12 months after the final payment under the
respective contract, and for all other Bidders 3 months after the contract
is awarded.

11.2. That if any claim is made / lodged during this period, the same shall be
binding and continue to be valid despite the lapse of this Pact as
specified herein before, unless itis discharged /determined by Chairman
of the Authority.

11.3 That should one or several provisions of this Pact turn out to be invalid;
the remainder of this Pact shall remain valid. In this case, the parties will
strive to come to an agreement to their original intentions.

12. Company Code of Conduct
Bidders are also advised to have a company code of conduct (clearly
rejecting the use of bribes and other unethical behaviour) and a
compliance program for the implementation of the code of conduct
throughout the company.

13. The parties hereby sign this Integrity Pact at on
Buyer
Name of the Officer
Designation
Deptt./Ministry/PSU
Witness
1.

2.
Bidder
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CHIEF EXECUTIVE OFFICER
Witness
1.

2.
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(To be filled by Contractor)

(CLAUSE-47)

Ratio of direct payment to the specialized

made to Specialized
agency in case of composite contract

agency

APPENDIX-XIX

...% of the net payment to be

Sl. | Sub-head Nature of work et payment to
e to Specialized
agency

1 | Sub-headl

Note: V

1. NIT approving t" ensure that all sub-heads of works are
covered in above idder must indicate percentage payable to
specialized A all sub-heads.

2. If % is ng th€ contractor against one or more subhead in this

)f the net payment admissible as per AAI for the

AAl
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Appendix - XX
Format Consent Letter
Dispute Resolution Clause
To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause of the
agreement dated for
Sir/Madam,
. We state that (contractor/agency) was awarded work/
concession of at
Airport/ (other location) of Airports Authority of

India through Award Letter dated

Dispute related to arose between us (contractor/agency) and
AAL
On (date), dispute was referred to Mediation as per AAI Mediation

Policy and any settlement on the following claims/disputes was not reached

between the parties:

(1)

(ii)

(iii)

A concise statement along with claim in respect of each of such disputes is

attached herewith.

5. In view of the above, we invoke arbitration under clause—___________of the
agreement between us and AAI and as per proviso to Section-

12(5) of the Arbitration & Conciliation Act, 1996, we hereby agree and

request the Chairman/Member/Regional Executive Director AAI to appoint

arbitrator from AAI's panel of arbitrators.

6. / We also give my/ our consent for appointing any of an arbitrator from
AAl's approved panel of arbitrators, as per paragraph-5 above.

Thanking you,

Authorized signatory of

Encl: As above.

AAl
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Appendix - XXI

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)

(For use in cases in which the contract is for finished work and the contractor has
entered into an agreement for the execution of a certain specified quantity of work
in a given time)

THIS INDENTURE made the..................... day of ...ccccoviviriiiins 20....... BETWEEN
(hereinafter called the Contractor which expression shall where the context so
admits or implies be deemed to include his executors administrators and assigns)
of the one part and the CHAIRMAN, AAI (hereinafter called the AAI which
expression shall where the context so admits or implies be deemed to include his
successors in office and assigns) of the other part.

WHEREAS by an agreement dated..........ccccccceevnenne (hereinafter called the said
agreement) the Contractor has agreed AND WHEREAS the Contractor has applied
to the AAI that he may be allowed advances on the security of materials absolutely
belonging to him and brought by him to the site of the works the subject of the said
agreement for use in the construction of such of the works as he has undertaken
to execute at rates fixed for the finished work (inclusive of the cost of materials
and labour and other charges) AND WHEREAS the AAI has agreed to advance to
the Contractor the sum of RUpPees .......ccccveivi i on the security of
materials the quantities and other particulars of which are detailed in Accounts of
Secured Advances attached to the Running Account Bill for the said works signed
by the Contractor on ..., and the AAI has reserved to
himself the option of making any further advance or advances on the security of
other materials brought by the Contractor to the site of the said works. Now THIS
INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees ......cooviiniiiinninnn, on or before the
execution of these presents paid to the Contractor by the AAI (the receipt whereof
the Contractor doth hereby acknowledge) and of such further advances (if any) as
may be made to him as aforesaid the Contractor doth hereby covenant and agree
with the AAI and declare as follows: -

(1) That the said sum of RUPEES .......ccoriiviiiir i so advanced by
the AAI to the Contractor as aforesaid and all or any further sum or sums
advanced as aforesaid shall be employed by the Contractor in or towards
expediting the execution of the said works and for no other purpose
whatsoever.

(2) That the materials detailed in the said Account of Secured Advances which
have been offered to and accepted by the AAI as security are absolutely the
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(3)

(4)

(5)

(6)

(7)

Contractor’s own property and free from encumbrances of any kind and the
contractor will not make any application for or receive a further advance on
the security of materials which are not absolutely his own property and free
from encumbrances of any kind and the Contractor indemnifies the AAI
against all claims to any materials in respect of which an advance has been
made to him as aforesaid.

That the materials detailed in the said Account of Secured Advances and all
other materials on the security of which any further advance or advances may
hereafter be made as aforesaid (hereinafter called the said materials) shall be
used by the Contractor solely in the execution of the said works in accordance
with the directions of the Engineer-in-Charge of the project (hereinafter called
the Engineer-in-Charge) and in the term of the said agreement.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all
risks of the said materials and that until used in construction as aforesaid the
said materials shall remain at the site of the said works in the Contractor’s
custody and on his own responsibility and shall at all times be open to
inspection by the Engineer-in-Charge or any officer authorised by him. In the
event of the said materials or any part thereof being stolen, destroyed or
damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof the Contractor will forthwith replace the
same with other materials of like quality or repair and make good the same as
required by the Engineer-in-Charge.

That the said materials shall not on any account be removed from the site of
the said works except with the written permission of the Engineer-in-Charge
or an officer authorised by him on that behalf.

That the advances shall be repayable in full when or before the Contractor
receives payment from the AAI of the price payable to him for the said works
under the terms and provisions of the said agreement. Provided that if any
intermediate payments are made to the Contractor on account of work done
than on the occasion of each such payment the AAI will be at liberty to make a
recovery from the Contractor’s bill for such payment by deducting there from
the value of the said materials then actually used in the construction and in
respect of which recovery has not been made previously, the value for this
purpose being determined in respect of each description of materials at the
rates at which the amounts of the advances made under these presents were
calculated.

That if the Contractor shall at any time make any default in the performance
or observance in any respect of any of the terms and provisions of the said
agreement or of these presents the total amount of the advance or advances

AAl
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(8)

(9)

that may still be owing to the AAI shall immediately on the happening of such
default be repayable by the Contractor to the President together with interest
thereon at twelve per cent per annum from the date or respective dates of such
advance or advances to the date of repayment and with all costs charges,
damages and expenses incurred by the President in or for the recovery thereof
or the enforcement of this security or otherwise by reason of the default of the
Contractor and the Contractor hereby covenants and agrees with the
President to repay and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment
to the President of the said sum of Rupees ........ccccecevvvivin e and any
further sum or sums advanced as aforesaid and all costs charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby
agreed and declared that notwithstanding anything in the said agreement and
without prejudice to the powers contained therein if and whenever the
covenant for payment and repayment herein before contained shall become
enforceable and the money owing shall not be paid in accordance therewith
the AAI may at any time thereafter adopt all or any of the following courses as
he may deem best :-

(a) Size and utilize the said materials or any part thereof in the completion of
the said works on behalf of the Contractor in accordance with the
provisions in that behalf contained in the said agreement debiting the
Contractor with the actual cost of effecting such completion and the
amount due in respect of advances under these presents and crediting the
Contractor with the value of work done as if he had carried
it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the Contractor, he is to pay same to the
AAI on demand.

(b) Remove and sell by public auction the seized materials or any part thereof
and out of the moneys arising from the sale retain all the sums aforesaid
repayable or payable to the AAI under these presents and pay over the
surplus (if any) to the Contractor.

Deduct all or any part of the moneys owing out of the security deposit or
any sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the Contractor as
aforesaid interest on the said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents

and the said agreement the provisions of these presents shall prevail and in
the event of any dispute or difference arising over the construction or effect of
these presents the settlement of which has not been herein before expressly
provided for the same shall be finally resolved as per provisions of clause 25
of the contract.

AAl
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In witness whereof the said ..........ccceeenene and ....cooeeeeeeeneen by the order and
under the direction of the AAI have hereunto set their respective hands the day
and year first above written.

Signed, sealed and delivered by.......ccccceovvriiiennnee. the said contractor in the
JOLQETY=) 0 Lo o ) oo TPTPTOON

Signature .......c.oeceviiiiennn

Witness Name .......cooocvviviiininin e
Address ......coovevviieinen

Signed by....cooovivvcceirien e

by the order and direction of the AAI in the presence of
Signature .........coceviiiinnn

WItNESS NAINIC ..o iee ittt et et e eee s eeaes e erneae s eas
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SCHEDULE A’

SCHEDULES

All rates shall be quoted in the format provided and no other format is acceptable.
The price bid has been given as a standard SOQ format at page no. SOQ-1 with
the tender document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BOQ file, open it and complete the
white coloured (unprotected) cells with their respective financial quotes and other
details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online,
without changing the File name. if the BOQ file is found to be modified by the
bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SL Description of Item | Quantity | Rates in figures Place of Issue
No. & words at which
the material will
be charged to the
contractor
1 2 3 4 5
NA /
//
|

AAl
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SCHEDULE 'C

Tools and plants to be hired to the contractor.

Sl.No. Description Hire charges per Place of Issue
day
1 2 3 4
NA

d

SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any.
Please refer Special Condition of Contract. (As applicable).
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SCHEDULE 'FE’
Reference to General Condition of contract :

Name of work: Proposed Expansion of Existing Terminal Building, Car
Parking, Apron and other associated City side & air side works at Madurai
International Airport. SH: Technical Consultancy Services for obtaining
Environmental Clearance for the Expansion of Madurai International Airport from
SEIAA, Tamil Nadu.

Estimated cost of work 39,40,000.00 (Excluding GST)
i. Earnest Money X28,200.00
ii Performance Guarantee/ 5% ef contractvalue-and Additional
Additional Performance Guarantee Performance Security as per Clause 1 B.
iii Security deposit: 10% of contract value
SCHEDULE 'F’

GENERAL RULES & DIRECTION

Officer inviting tender: Senior Manager (Engg-Civil),
Airports Authority of India, Madurai Airport,
Madurai-625022.

Maximum percentage for quantity of | As per Clause 12
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3

Definitions:

Office inviting tender: O/o JGM(Engg-Civil), AAl, Madurai Airport, Madurai-625022.

2(v) Engineer-in-Charge : SM(E-C),AAl, Madurai Airport.
2(viii) Accepting Authority : As per prevailing Delegation of Power, AAI
2(x) Percentage on cost materials &

Labour to cover all overheads &

Profits :15%
2(xi) Standard schedule of rates : Market rate.
2(xii) Department :AAl, Engineering Civil, Madurai Airport
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Clause 1

(1)

Time allowed for submission of
Performance Guarantee from the
date of of letter of
acceptance

issue

N/A

(ii)

Maximum allowable period of
extension

As per Clause 1

Clause 1B

()

Time allowed for submission of
Additional
Guarantee from the date of issue

Performance

of letter of intent

Within 30 days

Clause

2

Authority for fixing

compensation under Clause 2

As per AAI DOP

Clause 2A

Whether Clause 2A shall be
applicable

Not Applicable

Clause 5

Number of days from the date of
issue of letter of acceptance for
reckoning date of start

10 days

Mile Stone(s) as per table given below:

SIL. Description of Time Amount to be withheld in case
No. Milestones allowed in of non-achievement of
days milestone
Submission of Draft Reportto | Within 30 1% of stage value per week of
1  the Project Proponent days from the | delay subject to maximum 10% of
date of work | the stage value
On final submission of Form 1, | grder
2 |& Conceptual Plan and
completion of
presentation before SEAC
Recommendation of the 20 days from | 1% of stage value per week of
3 |proposal by SEAC and the date of delay subject to maximum 10% of
forwarding of the file to SEIAA | submission the stage value

AAl
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Grant of Environmental | Within 15 1% of stage value per week of
4 |Clearance (EC) by SEIAA days from the | delay subject to maximum 10% of
date of the stage value
presentation
to SEAC
Issue of Consent to | 30 days after | 1% of stage value per week of
5  |Establish / NOC by SPCB receipt delay subject to maximum 10% of
of the stage value
Environment
al Clearance

Time allowed for execution of work : 06 [Six] months.
Authority to decide:

i. Extension of time..........cccco....... As per AAI, DOP.

ii. Rescheduling of milestone ........... T.S Authority, AAI

iii. Shifting of date of start in case of delay in handing over of site T.S Authority
AAL

Clause 6, 6A
Clause applicable - (6 or 6A): Clause 6A is Applicable

Clause 7

Gross work to be done together with net
payment/adjustment of advances for | As per Schedule of payment &
material collected, if any since the last | Timeline attached-SCC-6.

such payment for being eligible to
interim payment.

Clause 10A

Testing equipment to be provided by the contractor at lab

All the Testing equipment's required for conducting test works (Civil works) as
per CPWD, AAI specifications, Manufacture’s specifications, MoRTH, IRC as
applicable.

Clause 10 B(II)

Whether Clause 10B(II) shall be Not applicable
applicable
Interest on Mobilization Advance | Not applicable
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AAl

Clause 11

Specification to be followed

execution of work

for

a) DSR-Horticulture, or other standard
engineering specification as applicable.

b) Technical specification.

c) Manufacturer’s Specification.

Clause 12
12.2 | Deviation limit beyond which
& |clauses 12.2 & 12.3 shall apply 15% (Fifteen Percent)
12.3 | for buildings, pavements and all
other works above foundation
level.
12.5 | Deviation limit beyond which
clauses 12.2 & 12.3 shall apply 100% (Hundred Percent)
for foundation work
Overall Deviation i/c extra 30% (Thirty Percent)
items,if any.
Clause 16
Competent Authority for DGM/ Jt.GM(Engg), AAI
deciding reduced rates
Clause 17

Contractor Liable for Damages, defects during maintenance period -

Six (06) months

Clause 18

Mandatory machinery, tools & plants to be deployed by the contractor at site:
To be provided as per Clause 49 of SCC and other Machinery required for timely

completion of work.

Clause 25
Place of Arbitration : Madurai
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Clause 36(1)

Requirement of Technical Representative(s) and recovery rate

SLL Minimum Discipline Designation o Rate at which
No. | Qualification (Principal % recovery shall b
of Technical Technical B made onth
Representativ representative) 2| 5 om the contractor
o -
_—=T1 £ |intheeventofnot
NA g g Z | fulfilling provision of
E clause 36
/ é Figures | Words
Rs.
}//Be/gree Any Supervisor 01 01 15,000 Fifteen
Graduate Thousand
Clause 37

License Fee for land - Security Deposit @ Rs.580/Sqm from 01-04-2025 onwards.
Please refer clause no. 8 and clause no. 12 of Special Condition of Contract.

Clause 41(b)

Integrity Pact applicable NO

Clause 42

(i) | Schedule/statement for determining | DSR 2023 (Civil/ Electrical)

theoretical quantity of cement & bitumen
on the basis of Delhi Schedule of Rates

printed by C.P.W.D with up-to-
date correction slips till last date
of submission of tender,
technical specifications & BOQ.

(ii) | Variations permissible on theoretical
quantities

a. | Cement for works with estimated cost put | 3% plus/minus
to tender not more than Rs.5 lakhs.
For works with estimated cost put to | 2% plus/minus
tender more than Rs.5 lakhs

b. | Steel Reinforcement and structural steel | 2% plus/minus
section for each diameter, section and
category

c. | Bitumen 2.5% plus only & NIL on minus

side
d. | All other materials

AAl

C-NIL I-NIL O-NIL

GCC-183




RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

Sl. | Description of items | Rates in figures and words at which recovery
No. shall be made from the contractor
Excess beyond | Less use beyond the
permissible variation | permissible variation*
1. | Cement Not Applicable Not permitted
2. | Steel reinforcement Not Applicable Not permitted
3. | Structural Sections Not Applicable Not permitted
4. | Bitumen issued free Not Applicable Not permitted
5. | Bitumen issued at Not Applicable Not permitted
stipulated fixed price

* Provided work is considered technically sound. Otherwise work has to
be re-executed as per direction of Engineer-in-charge

Clause 48
Escrow Account: Not Applicable.
However, if at any stage of work complaints are received from the vendors

for non-payment to them from the main agency, AAI shall have full liberty to
pay directly to vendor at least 75% of the amount.
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Schedules IAK

FORM OF UNDERTAKING
FROM FOREIGN /INDIAN PARENT I PRINCIPAL COMPANY I FIRM
(To be completed on letterhead of Tenderer's Ultimate foreign /Indian
Parent I Principal Company I Firm)

Senior Manager (E-C),

To,  Airports Authority of India,

Madurai International Airport,
Madurai — 625022

Subject: Proposed Expansion of Existing Terminal Building, Car Parking, Apron and other
associated City side & air side works at Madurai International Airport. SH: Technical
Consultancy Services for obtaining Environmental Clearance for the Expansion of Madurai
International Airport from SEIAA, Tamil Nadu

Invitation to Tender No: 2026_AAI_ 284341 1

Dear Sir(s),

We refer to the accompanying Tender for the subject mentioned Services
("SERVICES") by (Name and address of Subsidiary) (“TENDERER") of which we are the
ultimate holding company, and hereby request Airports Authority of India, Madurai
International Airport, Madurai — 625 022 (AAI) to enter into contract with ....................
(Name of foreign I Indian Subsidiary company | firm) ................. TENDERER for the same.
In the event of our subsidiary doing so and in consideration of AAI entering into such
contract ("AGREEMENT"), we do hereby enter into the following unconditional and
irrevocable undertaking with AAI that:

We guarantee that our subsidiary TENDERER shall duly perform all its obligations
contained in the AGREEMENT.

If our subsidiary TENDERER shall in any respect fail to perform its obligations under
AGREEMENT or shall commit any breach thereof, we undertake, on simple demand by
AAl, to perform or to take whatever steps may be necessary to achieve performance of said
obligations under AGREEMENT and shall indemnify and keep indemnified AAI against
any loss, damages, claims, costs and expenses which may be incurred by AAI by reason of
any such failure or breach on the part of our subsidiary TENDERER.

Our guarantee and undertaking hereunder shall be unconditional and irrevocable and,
without prejudice to the generality of the foregoing, we shall not be released or discharged
from our liability hereunder by: -

Any waiver of forbearance by AAI of or in respect of any of our subsidiary TENDERER's
obligations under AGREEMENT whether as to payment, time, performance or otherwise
howsoever or by any failure by AAI to enforce AGRREMENT or this instrument, or

I. Any alteration to, addition to or deletion from AGREEMENT or the scope of the services

to be performed under AGREEMENT, or

Any change in the shareholding relationship between ourselves and our subsidiary
TENDERER and our guarantee and undertakings hereunder shall continue in force until all
our subsidiary TENDERER's obligation under AGREEMENT and all our obligations
hereunder have been duly performed.
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4. We further undertake that our subsidiary TENDERER is eligible for using the experience
of our any other 1 00% subsidiary company | firm and there will not be any issue regarding
transfer of relevant rights and liabilities including Intellectual Property Rights till the
successful completion of project including Defect Liability | Warrantee/ Guarantee period.

5. We further undertake | confirm that the said work experience credentials used by our
subsidiary Tenderer have neither been used by us nor by any of our other foreign I Indian
subsidiary company | firm for this tender. In case it is found violated, applications of all
our subsidiary TENDERERs as well as ours are liable to be summarily rejected without
assigning any reason thereof & AAI shall be at liberty to forfeit the entire EMD amounts of
all our subsidiary tenderers as well as ours, if we are also the applicant tenderers in same
tender.

6. This document shall be construed and take effect in accordance with the laws of the
Republic of India.

Yours faithfully,
Signed

Name & Designation
Date

For and on behalf of
(TENDERER's ultimate holding company)
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Format Consent L etter
Dispute Resolution Clause- Para 2 ii (b)

To,
The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause of the
agreement dated for
Sir/Madam,
1. We state that (contractor/agency) was awarded work/ concession of
at Airport/ (other location) of Airports
Authority of India through Award Letter dated

2. Dispute related to arose between us (contractor/agency) and AAI.

3. On (date), dispute was referred to Mediation as per AAIl Mediation
Policy and any settlement on the following claims/disputes was not reached
between the parties:

i)

i)

iii)

4. A concise statement along with claim in respect of each of such disputes is attached
herewith.

5. Inview of the above, we invoke arbitration under clause of the

agreement between us and AAIl and as per proviso to Section-12(5) of the
Arbitration & Conciliation Act, 1996, we hereby agree and request the
Chairman/Member/Regional Executive Director AAI to appoint arbitrator from
AAT’s panel of arbitrators.

6. I/ We also give my/ our consent for appointing any of an arbitrator from AAl's
approved panel of arbitrators, as per paragraph-5 above.

Thanking you,

( )
Authorized signatory of

Encl: As above
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Annexure-B

Standard Operating Procedure for Online payment, refund and
settlement of EMD and Tender Fee through CPP Portal

e-Tendering brings in economy, efficiency and transparency in the procurement of goods,
works and services. CVC are inclined to force implementation of e-Tendering in all Govt.
departments & PSUs. Online payment gateway for payment, refund and settlement of EMD
and Tender Fee is part of the implementation of e-Tendering system i.e. CPPP
https://etenders.gov.in .

Stakeholders:

1. Tender Floating Department: Airports Authority of India (AAI)

2. The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back
end process and providing technical support to the Government Dept.

3. Bank - AAI has authorized State Bank of India as nodal bank provides payment gateway
services and receives Tender fees and Earnest Money Deposits (EMDs) from various
bidders participating in e- Tendering/ e-procurement process, holds the amount in
Current/Savings Bank account till the time of finalization of tendering process. Bank
will settle the Tender Fee of all bidders, Bank will refund EMD to unsuccessful bidders
and the EMD of L 1 bidder will remain in the pooling account and after AOC
completion on the portal, the L 1 bidders EMD amount will be refunded
to their source account. This will be happened as per instruction received from TIA
through online portal. Customized MIS will be provided to the Tender Floating
Department i.e. AAL.

4. The Bidders - The bidders are organizations/corporate/individuals who apply for the
tender floated by the tender floating department and participate in the tendering process.
Bidders are directly involved in making the use of this e-System for making payments
and getting refunds into their accounts.

Eligibility (Prerequisite for e-Tendering)

1. Tender Inviting Authorities (TIA) & the bidders should enroll on CPP Portal
https://etenders.gov.in to carry out the procurement activities.

2. Portal login will be through two factor authentication i.e. User id & password followed
by the login through DSC.

— TIA must have Digital Signature Certificate (DSC) with Signing and Encipherment
feature

— Bidders must have DSC with Signing feature

Bank Account Details

a. Common Pooling A/C for EMD and Tender Fee Collection
b. Tender Fee Settlement A/c for Settlement of Non-refundable Tender Fee amounts

c. Forfeited EMD Settlement A/c for Settlement of forfeited EMD amounts
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Payment gateway for End to End Procedures:

1. Collection Process:

a. Online collection of EMD and Tender Fee: As per current provision in the
portal, TIA will allow the option of Online Mode for collection of EMD and
Tender Fee while publishing

tender, so that the bidders can deposit these fees through Net Banking (SBI and Other
Banks)
and NEFT/RTGS.

b. Collection of EMD through Bank Guarantee (BG): During the tender creation TIA
will allow the option of “EMD through BG or EMD Exemption” so that bidders

will be able to upload the copy of BG or Exemption certificate as per tender terms and
condition.

Note: Keeping in the view of running tender status, the portal currently has both online
and offline payment options for next few days, after which the offline mode will be
disabled.

2. During the collection process the amount will be debited from the bidder account and
credited to the collection pooling account of the AAL.

3. Till the tender opening all the collected amount will be residing in the collection pooling
account of AAL.

1, Refund and Settlement process:

a. Step -1: After opening the tender, bid submitted successfully along with the online
payment, the tender fee settled to ‘Tender Fee Settlement Account' and EMD
amount will remain in
‘Pooling Account’.

b. Step -11: On Technical Evaluation: After submission of technical evaluation report on
the CPP portal, the 'EMD of Technically Qualified bidders will remain in the pooling
account' and EMD amount of rejected bidders will be refunded to their source account.

c. Step-l111: On Financial Evaluation: After submission of financial evaluation report
on the

CPP portal, the 'EMD of L1 bidder will remain in the pooling account’' and EMD
amount of rejected bidders will be refunded to their source account.

d. Step-1V: EMD Refund of L1: After AOC completion on the portal, the L1 bidders
EMD amount will be refunded to their source account and for this Bid managers are
advised to complete the AOC process:

— Only after receiving the PBG and its confirmation from the bank.
or
— Adjustment of Security Deposit (SD) as per NIT Condition.

5 In the case of "*Cancellation of tender'* before opening and ""Re-Tender"":

- All the submitted amount will be refunded to the bidders.
C-Nil I-Nil O-Nil SOP-5
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6. In the case of ""Cancellation of tender'* after opening and ""Re-Tender"":

- The tender fee has already settled to the AAI's tender fee settlement account at the EoD
of tender opening.

- Now only EMD residing in the collection pooling account, the EMD will be refunded
to the bidders.

1. In case of "Withdraw of bid' by the vendor:

- Procurement system allows the bidder to withdraw till the bid submission closing date,
assume that the bidder has paid the amount and withdrawn the bid, eProcurement
system will initiate

the refund of EMD on the day of tender opening.

8. In case of Revocation Corrigendum:

- If TIA publishes revocation corrigendum to accept the rejected bidder than TIA must ask
EMD again via offline mode before publishing the revocation corrigendum because
EMD amount has already been refunded or refund initiated to the rejected bidders A/c.

9. Procedure for Forfeiture of EMD through CPP Portal:

Forfeiture activity can be performed at the time of rejection of the
bidder.

Step I: Rejected the bidder during the Technical or Financial Evaluation
process. Step Il: On the same day, use the menu “Forfeiture Menu” to
Forfeit the EMD. Step I11: Select the tender and then the bidder to forfeit

the EMD

Step IV: At the end of the day System will settle the Forfeited EMD to
“Forfeited EMD Settlement A/c”

Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it
will not be available in the system because at the end of the day CPPP will initiate
refund to the rejected bidders.

10. Following procedures are attached on subsequent pages:

a. Procedure to allow the online Payment Option in CPP Portal
by TIA

b. Procedure for checking the Payment Status by

TIA

c. Procedure for Online Collection of EMD and Tender Fee from
Bidders

C-Nil I-Nil O-Nil SOP-6




Procedure to allow the Online Payment Option in CPP Portal by TIA){!‘!L

Schedules

1. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User
ID
mapped with Digital Signature Certificate) and follow the process of tender creation.
2. After completion of Basic and Cover Details go to next stage for Fee Details and select the
option
as per below screen:

Welcome Server Time

PR
Lest g | G5-Aug-2020 11:56 AM

gee¢ Government
' eProcurement
System  \f

¢ e

TENDER MANAGEMENT

m Master Management

¢ Cig Hiesaschy Master 0 TenderList » AALTes b Fee Detaln
¢ View Interfal Decuments -
Work/Teem Details Fee Dutails Critical Dates Bid Openers Worky/Rtem Dotuments

u User Management

Allow Online mode for EMD and
4 Dedar Liser

f Tender Fee Payment
-~ Tencar Raferenci dumber - AALTest

s My Granisabion Misracehy

» My Accounts - - -
Fae Pxyment Mage* Clomaw B-enine [ nat Applicalde

H Tender Managemant Tordet Fee Detain

¢ Creete Teoder / Tender Ust
Tenger Fesn ¢ AL

p Fublsh Tendnr ~ .
Exemplion Alicned @ oves U No

¢ FPublshed Tende:s 2
Enrre Moty Depostt (EM0) Defais

s Seeh Cnticabans

Pra-bid Meehing £ e ® Fixen O Pargentage
» o 4 - N

EMO Amsunt in ¢ * 0
» Downiiaoed Tenders

END ECY % 00

3 Tender S1alin i
| EMD throcgh BESST o EWD Exmmption

& Archived Tendeer Alfowed
EMO Fee Payatie o * GH A

® vos O N

b Archived Clanlcabon
EMD Fon Payabie Ar * New Do
¢ Stage 2 Credle Tender ) Tendet

L -
4 NOCA Decuments Onlise Barss *
s Slagh 7 Aibiieh Tendny (72 RETRRTET

»  NDA Docyments Igtary

b SHage 2 Pubtished Temdet
u Carrigendum

+ Crésts Corngentum

& Note

g Publak Corsaendum

05-Aug-2020 13:58:20 M1 Mome B togme
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AN

Imm‘ F Mansgement’
» Ong Mierarchy Mustes

4 View lmerral Documents

I User Managemeant
+ 70&:1 Liner
& My Drgansstion Mierarehy
¢ My Actounts
I Yev:m- ;MWI 3

¢ CrEsle Tesder [ Tengler List

» Publsh Tendsr

’ ‘\TELM ;MN‘
. Stk Clanficabions

o Pre-ind Mesting

» Downdosged Tendaes
;Ai‘rendn Stais
.. Archived Tenders

s Archived Cianlication

& Stage 2 Creste Tendsr / Tender
Lk 3

MDA Decuments

+
o Stage 2 Pubinah Tendar

»  NDA Documents Matory

» Stage 2 Pubtisned Tender
I'Gomlnm
¢ Cregie Corrgendum

& Publah Corrsgendem

C-Nil I-Nil O-Nil

Server Time
05-Aug-2020 13:57:39

Govemnment eProcurement System

Wescome

Last $ogia Woromn B Logow

. os-:ug-!'oﬂ 11156 AM

| TENDER MANAGEMENY

O Tendes List » AALTESt » Fee Desls

Wark7item Documents

Warkyltem DeLEils Fee Details Cetical Dates “Bid Openers

Tendas Refdewnce Number | AALTest

Fae Paymare Mode® Clomine B oviine [ Not #opiicatte

Tende Fen Deti

Tengar Fes in 2 AL

~ P,
Exempion Allowed & yer U No

Enrnat Mooy Degoant (EMD) Detags

EMO Fee

® sixea O percesteng Choose Yes option for EMD payment

S0 Aot in #* 2 through Bank Guarantee or for EMD
EMD ECY 0.0 Exemption
m :mqn BGST or EMD Exematian g5 "5 0
EMO Fee Hayabie To* GM AM
EMD For Payabin At * MNew Do
Online Banks "
sal dark

27 Note

SOP-8
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Procedure for checking the Payment Status by TIA
1. Payment confirmation can be find out at the time of Tender Opening process.

2. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User
ID mapped with Digital Signature Certificate) and follow the process of tender opening.

3. After opening of tender, click on first cover (i.e. Fee Cover) and select Bid Opening or Quick
Bid Opening option against each Bidder.

4. Payment status will be checked/verified for Individual Bidders.

o

Click on View Paid Information link and get the bidder details along with Payment detail.

6. If Status is seen as “Success” it means that bidder has successfully paid for Tender Fee/EMD
Successfully. Screen shot is attached herewith for the reference.

Government eProcurement System

< E‘éé”'-fw: Government
e eProcurement Bid Submission Confirmation -
'~ O System Date : 30-Jul-2020 06:20 PM
&L print
Bid Information
Bid ID : 181504
Bidder Name : SATYA TRADERS
N Airports Authority of India]|Western Region - AAI||AHMEDABAD -
OrETation Comw i AAI||ENGG ELECT-VAAH - AAI
Tender Ref No : AAI_AH_COMML_112_PPE QUTLET
Tender ID : 2020_AAI_52772_1
Tender Title : PPE Equipment Outlet
Bid Submitted Date & Time : 19-Jul-2020 05:36 PM
Corporate Tenderer Details
Login ID: satyatraders94@gmail.com User Type: Corporate/Bidder
Company Name: SATYA TRADERS Registration Number: |ASO3E0003466
Ground Floor, Intuc Complex, K.C.
Registered Address : |Sen Road, Opp. Tribeni Lodge, :l"':c'::s"_" tners /| GATYANARAYAN ROY
Paltan Bazar, Rehabari, Guwahati )
City : GUWAHATI State : Assam
Postal Code : 781008 PAN Number: ARXPRB246F |
Company's .
Establishment Year |2009 §°'“"‘“‘( s Nature of |2 ADING AND SERVICES ‘
S usiness:
(yyyy): ‘
cﬂm ", 1
Stat:::nv s Laghl Others Company Category : |Micro Unit as per MSME
Title : Mr Contact Name: SATYANARAYAN ROY
DOB (Date Of Birth): |12-Apr-1985 Designation : PROPRIETOR
(E::‘r;ﬁ:opondence satyatraders94@gmail.com Phone : 91 - 0 - 9864036333
Mobile: - 91-9864036333 e | [ - ) B
Bank Response On Payment Details
eProcurement Ref. Number : 56707181504
PRN Number : 56707181504
Bank / UTR Number : CPAAFAKSOS )
Bank Name : SBI Bank EMD and Tender Fee both paid
Status : Success successfully
Tender Fee in ¥ : 2,000
EMD Fee in ¥ : 50,000
Total Fee in ¥ : 52,000

C-Nil I-Nil O-Nil
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Procedure for Online Collection of EMD and Tender Fee from Bidders o
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1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User IDmapp ed w ith
Digital Signature Certificate) and follow the process of participation to the
tender.

2. After Login search the tender in “Search Active Tender” tab with different criteria after that
click on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender
details and click on proceed for Bid Submission.

3. For submission of online Tender Fee and EMD, click on Button as “Pay Online”

4. In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the

option to “Yes” other wise “NO” as per below screenshot:

g Government

i, eProcurement
System

Last Jogin 14-Dec-2019 05124 PH

10-aer 2019 1720150 P Wame 5 Lol
BID SUBMISSTION

User Management

B | My Account O My Tonders + Tender Foe Exemption

Auction Maaagement

Bl Mansgement Next

5. Incase of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes”
(as per below screenshot) and provide the details and upload copy as a
proof.
- Bank Guarantee (BG)/Swift Transfer (ST)
- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must
select “Yes” otherwise bidders will not have the option to pay EMD through Bank
Guarantee.

Once proceeded it is not possible to revert the option.

6. Select option “NO” (as per below screenshot) for proceeding for Online EMD payment.

% Government
e eProcurement
System

Last logn 14-Dec-2018 05:09 PM 10-Apr-2019 17:25:25

A Home [ Logous

B1D SUBMISSION

User Management

© My Tenders + EMD Exemption

Auction Management

Rid Management

Next

L | B Opesing

After selecting the option, click on “Next” Button as per above screenshot. Further process to
be followed as per subsequent screen.

C-Nil I-Nil O-Nil SOP-10
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National Informatics Centre Payment Gateway

STEPS FOR MIAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA SBI BANK GATEWAY

(SBI AND NON SBI ACCOUNT HOLDERS)
Home Page.

Login as a bidder into etenders.qgov.in to proceed for payment.

Govarnment of india

Central Public Procurement Portal

Sewsh | Acte Temters | Towiurs by Clowing Oute | Comvigenm | sty of omines.

ystem

ders |
. ———

Latest Compratom vidates every 14 s

Cartityng Agency

nes

NIC-GePNIC Version 1.09.06 Page 1
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National Informatics Centre Payment Gateway

Btep 1) Click “Pay Online” when you reach below page while Online Bid Submissior.

BID MANAGEMEN]T
User Management
A My Tenders » 20% 2045 ’
'
Auction Management
' -~ ~
a ot ) NIC| INIC Contracts

.
.
8id Management s fox ARIOUS U

4
]
»

Bid Process List
» S No Bud Process Acton
» e
.
’
g Bed Payment Detasls

S.No Fee Type Actual fee Exempted fee Fee To Be Paud Paud fee
‘
'

ee
.
.
- Pay Oosne EacryptiUpioad
NIC-GePNIC version 1.09.U6 Page Z
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National Informatics Centre Payment Gateway

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below.

Note: Please ensure that you have availed Tender Fee / EMD Exemption, if eligible. Further, there would
not be anv provision to chanage back, under any circumstances.

BID MANAGEMENT
User Management
’ Offline / OnLine Payment Confirmation
»
Auction Management

> nization Chain : NIC||NIC Contracts

»

8id Management

N y Bid Payment Details

5 SN0 Fee Type Actual Fee Exempted Fee Fee To Be Pad
Tender Few

’ "

»

»

’ Portal Alert

@ Beyond this stage, you will not be able to edit Fee or Exemption details

© Please confirm that the exemption and amount to be paid are correct

» I hereby confirm that the above payment details are correct

’ Back Coalirm to Pay

NIC-GePNIC Version 1.09.06 Page 3
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National Informatics Centre Payment Gateway

‘Step3) Verify that the Tender fee and EMD shown are correct, as per tender documeni. Then, select the
pavment option SBI MOPS and Submit, as below.

Note: In case of any mismatch in tender payments, with reference to tender documents, please contact
TIA for clarifications.

| ————
BID MANAGEMENT
User Management
> Online Payment Gateway
»
Auction Management
Organization Chain : NIC||INIC Contracts
»
»
» " oh VAR s
VN30 VARIOUS LANES
Bid Management
»
Bid Payment Details
.
Fee Type Actual Fee Exempted Fee Fee To be Paid
»
»
40,000
’
0
Choose Payment Option
> =
»
Back Submit
.
’
’
NIC-GePNIC Version 1.09.06 Page 4
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National Informatics Centre Payment Gateway

Step 4) Check and Follow the Terms and Conditions, and then Submit, as below.

Step 5) Bidders may choose the type of transaction and proceed for payment.

BID MANAGEMENT
s
| User Management
o My ' 0 Online Payment Gateway
L
] Payment Verilication
| Auction Management
»
»
Organization Chain : NIC||NIC Contracts
\d Tonder Dalsrance Smbas + DUy izaans f1a
B8id Management Tender 10 : 2018_LSGD_204397_1
» i PW3/2 18 PRO.NO.& 19 DVN.30 VARIOUS LANES
INTERLOCKING AND CONCRETING
L
» > Pay Model : SBI MOPS
.
v~ Terms And Conditions.
’ .
© ely mioute
» . e
*
o reme "
. 4 mpleted
e goteway
0 ©
L
Back Submit
> Te
’

0SBl 0SBl

S TATI OF MO (T SYSTI

Ploase Select Appropriste Cand Type To Avold Fallares (C-Credit Card Options/D For Debit Cond)

fif

Other Lanks

Daok Chosges: 195 Bonk Charpes: 1529

Ste best viewnt 0 1 E 10 +, Mania 30 +. Googie Chrome 30 »

NIC-GePNIC Version 1.09.06

Page 5
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National Informatics Centre

Payment Gateway

Once the Payment type is selected it navigates to the respective Janding page.

Step 6)

a) SB

(e [t You gy Boctmacts Tock Hep

© SuteBenk ofinda Jton. X |4

ﬁ f . ? embreidecom

i. Bidders with SBI account may click SBI aption to proceed to its Net Banking Page

W

¢ VEr-490

OSBI o
e

Login to Onine $8I Wekome 10 Interned Banking
ARS AR s
t Prase selet De & PERSONM RPORATE
cattomer Sepmment AN, BANCRS, ! . ? s 1 . H | ’
. w ! . ’
s o llallali K
z cfinffelm
CAPS LOCK Qi

@& &

For 2e0ec satunty use B4 Onling Viradl Key2osrd 10 lagn

v Wandatory Mesds are marted wilt an astessi ()
V' Do 0t provice your USEMaTE 363 SaS3A0T aRADITE SR TN @ IS page q
¥ Your usemame 304 passwers e ohly condoena Hever pat ath hem Sl well never ask f2¢ s informaten .

v Preate 30 not cal Contaa Contre o0 iy ho ratse CMS complant o0 1 Sy o Yansacien

s

w3 Satevent | Doy | Terms of Sendce(Tiens: & Conatons

.
L © State Bard 52 e She Desd verwad of 306 x 08 reschdion 1 1L 7 or sdowe, Mol ) S or sbove, Googht Oiwonw 3 or atowe: Sateni S0«

NIC-GePNIC

Version 1.09.06 Page 6
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National Informatics Centre |

Payment Gateway

GO'O.' ot oalaeicom = 0+ § Mustbiadby . € | @ vate bork ot it | n
Login to Online 581 fekcome 10 Internet Barking
Q| s [
Ploase seloct e & PERSONAL ( A
G Seyent PANKING BANONG ’ ¢ : \
. w t e e '
el
LR R L) Al
CAPSL " As
@
Forf beler securty ne e Onvine Vtul Key Domd %o logn
v Mancatory Wi e mAed Wi an astek (%)
' Do vot provide yout whemame and pasetnd syebere U Ban 0 D pege q
v Your cTermarme and passanor 300 Pl Cconfidendal Never par we Dem 581 wil never a1k &Y Tus riormaton .
' Peace 00 not cal Contact Centre or ry 10 rage CMS compaErt on he O3y of Taniackon
~ e e e f Serven(Tomm A s T
v
NIC-GePNIC Version 1.09.06 Page 7
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National Informatics Centre Payment Gateway

iii. Please ensure that your account has sufficient balance, before proceeding further. After checking the
ame, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
utomaticallv re-direct to the eProcurement Svstem. with the Success transaction.

U BT 1 £ palmekcom . C W a8 0@ - =
Your prewious site visit 28-Feb-2018 16 08 15T

UP Electronics Corporation 01 Mar- 2018 [13.041ST)  piaig

l You have not pedormed any UP Elsctroncs Corporatson irangachons loday

Veerity and confirm UP Electronics Corporation transaction details
" Debit Account Details
U Accomst Mo Description Beanch
BESANT
00000020065127226 Saungs Account NAGAR
CHENNA
Retarence Number Z0TINETE
Deparment ID UPELCC !
EMD Amount 2
Tender Fee
RISL Fee 0
Amoant 3
Amount in Words Three Rupees only
Confirm  Back
Bh—b 0 Ovionk . ¥ :Mo e Dk of it e """-“' ¥ ""'"""‘t oo ¥ " hed
€ trreds [ 4 e een ‘20 $ A QD yrr- B
o SBI » .

Yout provious ste viet 04400 2018 19 0) 57

UP Electronics Corporation WM 0N RIOST) g

9

[l Sk Sy 00 ovtee 20 B UP Elacouncs Copoamon ste Ene you el Do stonuticaly secied i 0w UP Ecironcs Copoanion se m 30 scondy

—— s et VG —

| NIC-GePNIC Version 1.09.06 Page 8

~ C-Nil I-Nil O-Nil SOP-18




Schedules }"k‘-‘

National Informatics Centre Ayt odtewdy

:L:/. As in below, you will receive bank response immediately by verifying the payment status, whether
uccess or not. In case, payment was debited from account and further, Payment Failure is shown,
mmediatelv contact the eProcurement helodesk. for resolution. beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT
User Management
N ¢ 0 Bank Response On Payment Details
’
Auction Management 0 Your Online transaction has been completed successfully.

R Kt
. t l - s
o -

Bid Management

18-19 DVN.30 VARIOUS LANES

*

’

Bank Response On Payment Details
’

rocurement Ref. Number : 220957531332
wmber © 220957531332
) 44 : Bank TR Numbe IGADAZGGOS
Bank Name : SBI Bank
Success

tatus Desenpt Completed successfully,

Next

NIC-GePNIC Version 1.09.06 Page 9
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National Informatics Centre | Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for

confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, anc

\ ..
further submission nrocess.

BID MANAGEMENT

U My Tenders » 2018 KSIT™ 203916 2 + Transacs Mesiape

R J N NCRE ,
Bal Manasgement
Bed Process Lind
. ' SNe B Process Actson
’
»
Bid Payment Delads
4 S Mo Fee Type Actual Fee taempled fee foe To Be Paid Padd tee
’ ’
»
.
» Eacryptd Upload
NIC-GePNIC Version 1.09.06 Page 10
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National Informatics Centre Payment Gateway

b) OTHER BANKS :

i. h:nk I ick optior tr procee( te SB Nei

Athar account may Othe! BRank:
Banking Page

0SBl 0SBl

ard)

She Sest wewwd o1 15 10 ¢ Mariis 30 + Google Cwame 30 +

You may select the appropriate Bank from selection page. As an example, we are proceeding with ICICI
Bank in the provided dropdown box of All Banks.

I - oS8
|| € | = o-ac|. L]

4 A0 - A vour Peyment

State Bank VO

A
101 Imternet Barong o
- v > Select your Bank Payment Amourt. € 62,00

hows (IR © Moo

Make Payment

NIC-GePNIC

Version 1.09.06 Page 11
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National Informatics Centre Payment Gateway

State Bank VO
Nun Jytem Frme 1w .
& oot Baskivg > h-:zm_A
113 Y Fayrmwey Mook 26200
ot . )
' 3 {
X ank (R
- :' wa
WK 9
we
Ve 3
sk of Maharasht
L ank
y £
ty
rahon Bank
Bank
Jena Bank
ische Bark
o 1 8.
Lok S
Ty
Bank [Reta
o i.)' v.;‘v"'. J(‘ ‘
t Rt
an
vi-y " v

NIC-GePNIC Version 1.09.06 Page 12
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National Informatics Centre Payment Gateway

After selecting ICICI Retail Banking, Click Make Payment Button t¢ Proceed to its interne

i, banking page. Further steps mav depend on the Bank Procedure.

- o Es]
Su(?'B-ani-('_ 0 .
N imemet Barmeng > Select your Bank syt Aot £62.00
Make Payment
il o
Ty < |
o o bt <D - & XL C] 0o
”ICICIBank
Payment through 1CICI Bank
S S— :
Pasewret sesnsanes - ﬁ
Paymmends made Pyrough Pus ety (aeast be shoppe] o mocifend
NIC-GePNIC Version 1.09.06 Page 13
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National Informatics Centre | Payment Gateway

/) LEGE ﬁICICIBank

Make a Payment

bay From [ )

Anoust | NR

Romate

ey 9 v S L condom

NIC-GePNIC Version 1.09.06

C-NIF'T-NIT O-Nil

SOP-24




Schedules

| National Informatics Centre . Payment Gateway
- o
o M \eopn webekoood o« 0 v §idetladly . O @ coren fes
/) LEGE 0ICICIBank
onfirm Details

Poy Fram L J
LYAL S5t Dark Of nGa - 8 Dapt (DL DESK BFXC
Amoon! N Q0

Rerarny

Pledse ente’ these Getails 10 2UEhONZe e FaNSICHON

Gt Cavs
«mamaty
o -

Wine wte B thowng Sohs of your Dett G (Ths will De 00 T DA o your Ce® ‘o Accoust NumDer  OB6S0150 78

Lonse iciciBank

Payment Successiu
RRR— on mace pecoessAdly 1 St Bak Of Inde ot ‘o
s Mavcnant Suterance Neantar 1 MCEITET M
o o B - “r'e
re » o By paTY LT S Faw . ) ] o h
Passs Nls Far Sy REPACICE At Qoo [Sasse CIRSAc] e arAI NG Quots Tt MerTAase Raturerce IASBer MarSoned Eeve

- -
—— ~
- oma|
° @ wp icstan D« BROCRMU. O @i, wn
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National Informatics Centre

Payment Gateway

After, successftl payment, system w! | direct vou to payment confirmation page.

‘ OOIOO‘ e b o onlembioom -+ O 5mu§u_c}o:.,.u;- Vet S

0SB

As in below, you will receive bank response immediately by verifying the payment status,
iv. whether Success or not. In case, payment was debited from account and further, Payment
Failure is shown, immediately contact the eProcurement helpdesk, for resolution, before
tender closine time.

Click Next to go to Bid Preparation details, as in screenshot.

User Management
.
.

Auction Management
. M

.

Bid Management

BID MANAGEMENT

) Bank Response On Payment Details

3 } Your Online transaction has been completed successfully.

Bank Response On Payment Details

che NIC|NIC Contracts

220957531332
220957531332
IGADAZGGOS
SUI Bank
Success

Completed successfully,

NIC-GePNIC

Version 1.09.06

Page 16
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National Informatics Centre | Payment Gateway

w. Please ensure that the Pay Online option is not shown after successful payment, as below, for
Fonfirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BI10 MANAGEMENT

! User Mansgrment
|

o My Acc O My Tenders » 2018 _XKSITHM_203916_2 + Transaction Message
Auchicn Managenent Organiza "l
v =N ~ ARIOUS LANES
q VR Bid Process Lint
. -l VR FERse S.No  Bid Process Action
. Bed Fayrment Detale
% SMe Fee Type Actusl Fee [ uxrwmplted § ce Ffeoe To Be Pad Paed ) oe
= Shert Fo s N Encrypil Upiosd
NEFT/RTGS
C)
(i) Bidders may choose the type of transaction and proceed for payment
osBl 0SB

Moase Soloct Appropriate Card Type To Avoid Failures (C Credit Card Optionw/D For Debit Card)

) Other Banks
Bank Charges Bank Chaiges: 55.0
~
NEFT/RIGS

Bank Charges: 0.0

© State Bank of rxba Skte beal viewed m | E 10 ¢ Mozila 30 « Google Choene 30
(ii) Please click the check Box to proceed to the payment and click on the Confirm Button
NIC-GePNIC | Version 1.09.06 | Page 17
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Schedules TA..

National Informatics Centre Payment Gateway

OSBI

Disclaimer Clause

SBi doas not have any control over thied party websides and aCCepts no responsibaity of
habsity for any of the matenal contamed on those servers. You will be using such thd
party webstes at your own nsk and responsibity and SBI will not be responsibie for any
loss, damage, costs & charges, drect or indinest incuired by you, ansing out of of in
connection with your access 10 the extemal website or for any deficiency in the products
2nd servces of the thind party or for the falure or distuption of the website of the third
party

SOLis 0ot In any way katée 1or Ihe contents of any nked webshes of webpages. By
integrabng weth an extemal websde or web page, SBI shall not be deemed to endorse
recommend, approve. guarantee. mdemndy or ntroduce any third parties of the
senices/products they provide on their websites. Please note SBUis only facitating the
onfne transaction and wall not be 2 party to any contractual amangements entered into
betwaan you and the prowder of the external wabsite unless ctherwise exprossly
specified or agreed 10 by SBI Such extemal websites are govemed by thew respective policies

h3.% 1939 303 3¢2e0tad th Tatms 3nd Cond

tated Do

K Oheck Bax to procesd for payment

Confiem

Please ensure that your account has sufficient balance, before proceeding ffurther Aftes
(iii) checking the same, Click Confirm button as below, to transfer payment.

0SBl e

Yoot site visit $5-Sep 2015 11,45 151)

e-procurement payment
Payment ety
Refarence Numbe WIS
W Depatmest © A
END Amount 3
Tences Foe 2
RIS, Fae
Amourt $
Ascert o wordy Five Rupees coly

Conhrm  Reset

(e haes 1 abort this ransaction and retura 2 the #-procustment payment st

\:—7— » Mandatory Selds are marked with an astessk (")

| NIC-GePNIC Version 1.09.06 Page 18
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Schedules \TA..

| National Informatics Centre Payment Gateway

Q) Click Confirm button as below, to transfer payment.

0SB ——

Your site vise: 18-Sep 2018 |11 45157]

Relernnce Neumber NISWIBY
Degatment 0 RAA

EMO Amous

Tender Foe

RISL Fee

Andrt

> Mandatory Selds are markad wih a0 astensk (%)

(i) The challan is generated after successful transaction.

0SBl as

g et M T/RTG S ]

| St cary Omtate
(w0 b antmrmd an & spwmens ) SERAC “
L . = — —
— -t

At o Wty | e S

B 2 NS et 4 el o g Ml e 3 s o s Nl v e gl I il Vo s Bid B N prnsng N et ol N il b 0 P N Bt P SN R S e v

o P, (St st e s s B0 0 o st The s b WA o md e bt b (g B Wt et o o Mt 3 SCCETIYLE m e ok ¥t Bl iy s e ik o w8 g e
-

P Bl il e N8 S B W 01 ED 0% TR 8 ot A e i

1 Ber i e . et hrog BV NTIT menics i g Wl e o v Wi 5

L e ey

o S SISO
CHN 19 Nt Jver 5 For o L It 5 Rl Wt o T SO N e P B e W3 0
P s (T3 o s g S M s AL

1 Pann e et i 4 ) 0 i a4k 0 8 P ary v

2 0 W 7 o o, s W W B 44 W G s s W 5 B b
S
S s bt 0 s ot B 3y i ok W e P I  Ly 0 y o e it srarnd o5 Pt e, o W e g i N s S 8 it 0 9B ek ety o B WL o i o By it s B

N Bt it 0 Ay o, PG ok % i it B R W 1N 0y, M P oS o B T SAPY 9 0 Po Pan 0 Mg o 0 <A of Pw SN

S iy 0 P s of 0y i oA AN B g 10 o et v 0 o e S il i M el 0 onliin v s P T 1 N B A P 0 s s 1y Jov i N
e Pt e LB 4 oy NG o it i o 5 08 N0 6 P 9 B Ol S G vt W W, 1. ol o ol 8 B S . W 5 o ot o 9 gl B A S\ e s % o By Bt
e pean

NIC-GePNIC Version 1.09.06 Page 19
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Payment Gateway

\iafromat fmforraticeGot
ﬂr.IUI 1aArTmoTriauts OTrT |

[vi The Downloaded chz Jlan of the e-procurement RTGS/NEFT Remittance Informatior

c-procurement payment RTGS/NEFT Remittance Information
Form
Beneficiary Details

Beneficiary Details

Beneficiary Account Number

' >
(to be entered as it appears) PRECACPIS23107

Amount Rs S

Amount In Words Five Rupees only

Beneficiary Bank State Bank of India

Beneficiary IFSC Code SBINOO17676

Name and Address c-procurement payment

Beneficiary Reference No 117725193159

Lustencoions for veniting Bonk:

a. Thiz form iz valid for remirtance through non-SBI branches
b Bengficiary account no. iz alpha-mumeric and caze sensitve It should be enreved az 1t appears above
<. Amowunt to be remitted should not be higher or leszer and should be the zame az shown above

Note for Bidders”

a. Bidder should ersure that account no. entered during RTGS/NEFT remittance at any bank counter or
Intermer banking site iz the same as 1t appears in thiz remirtance form. Bidder should not mmcate ov add
any orher detail to the above account momber.

& No additional informanon like bidder name, company name, etc. should be entered in the accournt no
column along with account no. for RTGS/NEFT remurtance

<. Account ro Account rangfers or Cash payments are not allowed and arve trvalid mode of paymenes. Hence,
this remirrance form iz 1o be used only for RTGS or NEFT payment

d. Bidder should ensure that tender docvuments fees and ENMD are remirted as one single mansaction and not
soparate. The remirtance should be within the prescribed time and as per the tevms and condirions specified
in render

e Pleoaze ensure the corvocmess of detalls inpurted while remirtance through RTGSNEFT. Pleaze alzo ensure
thar your banker keys in the Account Number (which &3 case sensinive) as displayed in this form. SBI and
Merchans yorsred.

J. For RTGS ’ ~ : . - be relevant for
the prorpos 8 - ~ {5 @ @ @ Thergfore , bidders

caBAHE A\ farai 10006 D,
\IICI'\JCrI‘II\/ VUIrIUII L. UJ.UU Tayt
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Special conditions of contract

Special Conditions of Contract

1. The bidder shall quote lumpsum fees (In Indian National Rupees) in CPP
portal excluding GST.

2. No mobilization advance shall be paid. The amount quoted by the
agency shall include cost of all required works to be carried out for
Environmental Clearance from SEIAA, obtaining consent to establish
from SPCB, Certified compliance report on existing Environmental
Clearance (EC) issued by the SEIAA along with action taken report on
the issues. except Statutory Fees and GST, which shall be paid extra by
AALI All testing as required shall be carried out by the consultant from
NABL Accredited Laboratories and the cost of the same shall be borne
by the consultant.

For deposit of Statutory Fees, the agency shall inform AAI well in time
for timely deposition of money with the respective authority. However,
the submission of all requisite documents and Statutory Fees including
coordination with the authorities shall be the responsibility of the
agency.

3. Progressive stage wise payment at each stage shall be allowed to the
consultant based on the quantum of work done in that stage. Decision
of the Engineer- in- charge as regards to the proportionate cost of the
said part or portion of the stage shall be final and binding on the
Consultant.

4. All traveling expenses in connection with the job to be incurred by the
consultant to visit site and various other places to do the job including
attending office of State Pollution Control Board (SPCB)/Ministry of
Environment, Forest & Climate Change, SEIAA, Airports Authority of
India shall be deemed to be included in the Lump-sum Fee quoted in
Schedule and no payment on this account shall be reimbursed. The
Consultant has to visit the site as and when required to complete the job,
give clarification, if asked, to AAI, Chennai/Madurai and revise the report
accordingly. The Consultant has to visit the office of AAI, before making
presentation to State Pollution Control Board (SPCB)/ Ministry of
Environment, Forest & Climate Change, SEAC to give presentation as and
when asked for. The report and presentation need to be revised, if asked
for by Ministry of Environment, Forest & Climate Change, SEIAA. The
fee of the consultant is deemed to be inclusive of all site visits, visits to the
AAI, SPCB Office and Ministry of Environment, Forest & Climate
Change, SEIAA/SEAC.

5. TAXES:

GST, as applicable shall be reimbursed to the consultant on submission
of the proof that GST has been deposited by the consultant to the
concerned government department.

AALL C-Nil I-Nil O-Nil SCC-1



Special conditions of contract

6. Deduction of INCOME TAX shall be made from consultant’s Bill as per
the prevailing Income Tax Act. The lumpsum fee of consultant shall be
inclusive of all taxes (excluding GST) and statutory deductions
applicable.

7. SECURITY DEPOSIT:

The amount of the Security Deposit shall be 10% of the Contract Value.
The amount to make up the security Deposit for this consultancy shall
be recovered from the Consultant’s running bills @ 10% of the gross
amount of the bill till the sums so deducted amount to 10% of the total
fees payable to the consultant.

Security Deposit will be appropriated/en-cashed, partly or fully, against
breach of this contract or for recovery of liquidated damages as
specified in relevant Clause.

In case the successful bidder wants non-deduction of Security deposit
amount from the running bills, the amount likely to be deducted as
security deposit can be deposited by bidder in form of Bank Guarantee
of Nationalized Bank or any Scheduled Bank but not from co-operative
or Gramin Bank in accordance with the prescribed form, provided
confirmatory advice is enclosed.

On expiry of 3 months from the date of getting NOC/Consent to
Establishment from MoEF & CC/SPCB (whichever is later) as per
satisfaction of AAI, the Engineer-in-Charge shall, on demand from the
consultant, refund to him the 90% of the recovered amount of security
deposit, provided the Engineer-in- Charge is satisfied that there is no
demand outstanding against the consultant on any account related to
this stage of contract and balance 10% shall be released after
completion of the project/work entrusted to the consultant.

8. ADEQUACY OF EC AND INFORMATION

The consultant shall be fully responsible for adequacy, accuracy and
quality of the entire services performed under this contract and shall
guarantee that the services performed by him shall be in accordance
with the accepted standards of safety, environment protection and
public health. The consultant shall be solely responsible for the
adequacy of the studies carried out and submissions made in this
regard to various authorities.

9. DISPUTE RESOLUTION CLAUSE:

Except where otherwise provided in the contract, all questions and
disputes relating to the meaning of the specifications, design, drawings
and instruction here-in before mentioned and as to the quality of
workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever, in any way arising
out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same
whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be
dealt with as mentioned hereinafter:

AAL C-Nil 1-Nil O-Nil SCC-2



Special conditions of contract

All disputes or differences which may arise out of or in connection with
or incidental to the Agreement(s) including any dispute or difference
regarding the interpretation of terms and conditions of any clause(s)
thereof shall be dealt with as provided hereinafter:

() Through Mediation: All dispute(s), at the first instance, shall be
referred to the Mediation Committee of Independent Experts (MCIE) or
individual mediator for mediation as per AAI Mediation Policy and
applicable laws. All cost of mediation, shall be borne equally by the
parties.

In case either party withdraws from the Mediation or the dispute(s) is
not resolved within 120 days of reference to the Mediation, then the
aggrieved party may invoke arbitration through sub para (ii) within 30
days from the date of receipt of Partial Settlement Agreement or Failure
Report.

(i) Adjudication through Arbitration: In case no final settlement has
been arrived at between the parties after mediation or partially settled
as per sub Para (i) above, the unresolved dispute(s), on invocation by
the aggrieved party shall be referred for adjudication by arbitration.

a. When the amount involved is above 25 crores, adjudication shall
be made by Arbitral Tribunal comprising of 03 arbitrators. Each
party to appoint one arbitrator and the two appointed arbitrators
shall appoint the Presiding Arbitrator.

b. When the amount involved is Rs. 25 Crores and below shall be
referred to a Sole Arbitrator to be appointed by Chairman/
Member, AAI, after obtaining consent of the other party, as per
Appendix-1.

Unless the contract has already been repudiated or terminated, the
parties shall, in every case, continue to proceed to perform their
respective obligations under the agreement.

Arbitration proceedings shall be conducted in accordance with the
provisions of the Arbitration and Conciliation Act, 1996, as amended
from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the
Arbitration & Conciliation Act, 1996 and shall be borne by both the
parties equally.

No dispute shall be referred for resolution under this clause through
arbitration in matters for which eviction & recovery procedure is
provided under Chapter -VA of the Airports Authority of India Act,
1994.

AAL C-Nil 1-Nil O-Nil SCC-3



Special conditions of contract

10. EORCE MAJEURE

Force Majeure is hereby defined as any cause which is beyond the
control of the consultant or the AAI, as the case may be, which they
could not foresee and which substantially affects the performance of the
agreement, such as:

a) Natural phenomena including floods, droughts, earthquakes and
epidemics.

b) Act of any Government, domestic or foreign, including but not
limited to war, declared or undeclared priorities, guarantees,
embargoes, provided either party shall within 15 days from the
occurrence of such a cause notify the other in writing of such
causes.

11. COPY RIGHT/PROPRIETORY RIGHT

The consultant hereby agrees that the fees to be paid as provided in
this agreement will be in full discharge of functions to be performed by
him and no claim whatsoever shall be made against the AAI in respect
of any part relating to the plans, drawings and other documents
submitted by consultant.

The drawings, design, plans, related details prepared and acquired by
the Consultant for the work entrusted to him under this Agreement will
become the property of AAIl. The drawings, designs, plans, related
details cannot be issued to any other persons, firms or authority or
used by the consultant for any other project without prior permission of
the AAIL However, the same drawings, and design can be utilized by the
AAI for future works and the consultant shall not have any objection on
this account.

12. INFORMATION TO BIDDER

The successful consultant on acceptance of their tender by accepting
Authority shall, within 15 days of award of work, sign the contract
consisting of tender document, award letter and any correspondence
between AAI and bidders till acceptance of bid.

The consultant shall address all communications regarding the work to
Engineer-in-charge, or any other officer authorized by him on his
behalf, who shall call appropriate action to be taken on that. The
consultant shall not, in any respect, correspond directly with or send
copies of his letter to any officer other than the Engineer-in-Charge.

Consultant, who unconditionally accept AAI's conditions, shall only be
considered for this work and “Envelop-I1"- Financial Bid for the work
from such consultant only shall be opened.

Once the consultants, has given unconditional acceptance to AAI's
tender conditions in its entirety, he is not permitted to put any
remarks(S)/condition(s) in/along with the Tender Document enclosed
in “Envelop-I”.

AA.l C-Nil I-Nil O-Nil Sce-4



Special conditions of contract

In case, the condition 4.15.4 mentioned above is found violated, after
opening “Envelop-II”, the tender shall be rejected at the sole discretion
of AAI

A responsive bidder is one who submits priced Tender and accepts
all terms and conditions of the specifications and contract documents.
A Bidder shall submit a responsive bid, failing which his Tender will
be liable to be rejected.

The Tenderer shall be suspended for one year and shall not be eligible
to bid for AAI tenders from date of issue of suspension order in the
following case:

a) If a bidder withdraws its tender during the period of tender validity
specified in the tender conditions.

13. INDEMNITY:

The consultant shall indemnify and keep indemnified “AAI” against any
claim regarding drawings and all other related details prepared and
acquired for the work entrusted to him under this contract, by any other
party and against all costs and expenses incurred by AAI in defending
themselves against such claims.

14. SUBLETTING:

Subletting in full or part of the work by the consultant is not
permissible for this work. Consultant is fully responsible for interaction
with AAI in all stages during the pendency of the contract and providing
all the services mentioned in the scope of work and schedule of services
of this tender. However, only on technical reasons, if required,
consultant may take help of some specialized firms for any particular
specialized job. However, for such cases also consultant is fully
responsible for providing the services and the adequacy of report.

Senior Manager (Engg-C)
Engineering (Civil)

Authority of India,

Madurai International Airport

AALL SCC-5
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Special conditions of contract

SCHEDULE OF PAYMENT AND TIME LINE & OTHER TERMS ANDCONDITIONS

S.No. Stages Activities Milestone Paymenton Time Line
achievement of
milestone (%o of
Quoted Lumpsum
fees)
Carry  out  site | Submission of Draft
survey for collection | Report to the Project
1 Draft Submission | of required data | Proponent 20%
from local/ AAl Within 30 days from the
& other sources for date of work order
preparation of the
draft report..
Online submission | On final submission of
Final Application | of Form 1, Form 1A | Form 1, 1A & 20%
2 Submission & Conceptual Plan | Conceptual Plan and
to SEIAA, Tamil | completion of
Nadu presentation before
SEAC
Preparation of
Presentation & | presentation of Final | Recommendation  of
Recommendation | report and present | the proposal by SEAC 20% 20 days from the date of
3 by SEAC the same before | and forwarding of the submission
SEAC of SEIAA for | file to SEIAA
grant of
Environmental
Clearance(EC).
Furnishing Grant  of
Appraisal & the appraisal stage. | Environmental Within 15 days from the
4 Recommendation Clearance (EC) by 20% date of presentation to
by SEIAA SEIAA SEAC
NOC/Consentto | Getting NOC/ Issue of Consent 30 days after receipt
5 Establishment | Consent to 20% of Environmental
Establishment from Clearance
SPCB
AALl SCC- 6
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SCHEDULE OF QUANTITY (SOQ)

Name of Work : Proposed Expansion of Existing Terminal Building, Car Parking, Apron and other associated City
side & air side works at Madurai International Airport. SH: Technical Consultancy Services for
obtaining Environmental Clearance for the Expansion of Madurai International Airport from SEIAA,
Tamil Nadu.

S.No. Description of Item Unit Qty

1. Carrying out site survey for collection of required relevant environmental data, Job 1.0
including pre-project activities, preparing potentially limited adverse environmental
impacts that are generally site-specific, Mitigation measures are generally simpler and
more readily addressed under Categorization of Expansion of Airports without increase
in land area, as B2 Projects as per guidelines of MoEF & CC. Carrying out activities
required for obtaining Environmental Clearance along with Environment
Management plan for the work of “Proposed Expansion of Existing Terminal
Building, Car Parking, Apron and other associated City side & air side works at
Madurai International Airport from SEIAA, Tamil Nadu” as per scope of work of
Project & EC mentioned in Tender Document. Consultant shall obtain Consent to
Establish (CTE) from the Tamil Nadu Pollution Control Board (TNPCB).

The rate is inclusive of all activities involved in the above process and nothing extra
shall be paid in this regard other than statutory fees to be deposited by AAI to
various organizations. (Note: Payment will be made in stages as per the schedules and
timeline specified in SCC-6 of Special Conditions off Contract only).

Important Note: The lumpsum fee of consultant shall be inclusive of all taxes (excluding GST) and statutory
deductions applicable. The bidder has to quote their Lumpsum fee (in Indian Rs.) on CPP portal in the format
provided with Bid document.

(GST as applicable shall be reimbursed to the consultant on submission of the documentary proof that GST has been
deposited by the consultant to the concerned government department).

AA. C-Nil I-Nil O-Nil BOQ- 1



