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 वनविदा प्रपि  
TENDER DOCUMENT 

(TENDER ID - 2026_AAI_284523) 

कायय का नाम : आगरा हिाई अड्डे पर नए एकीकृत विविल एन्क्लेि का विकाि। 
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SH: SITC OF Motorized Trolley Gate and AICMC (Recall). 
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भारतीय विमानपत्तन प्राविकरण/ 

AIRPORTS AUTHORITY OF INDIA 

आगरा हिाई अड्डा 

AGRA AIRPORT 

अवभयावरिकी विभाग (विद्यतु) 

ENGINEERING WING (ELECTRICAL) 

संदर्भ सं.:- र्ाविप्रा/उ.के्ष./अवर्.(वि.)/आगरा/ट्र ाली गेट्(RE)/2026-27               वदनांक: -  17.07.2026 

Ref No. : - AAI/NR/Engg(E)/Agra/Trolley gate(RE)/2026-27      Date: - 17.07.2026 
 

 
ई-वनविदा आमंत्रण सूचना ( 2 BOT- 2 एनिलप ओपन वनविदा) 

Notice Inviting E-Tender (2 BOT-2 Envelope Open Tender) 
(Tender ID - 2026_AAI_284523) 

 

1- अध्यक्ष विमानपत्तन प्राविकरण की ओर से िरर. प्रबन्धक (अवर्.-वि.), र्ाविप्रा, आगरा  द्वारा ई-वनविदा CPP पोर्टल के 

माध्यम से रूपये 1,98,88,277.00/- (जीएसट्ी रवित) अनुमावनत लागत के “आगरा ििाई अडे्ड पर नए एकीकृत 

वसविल एन्क्लेि का विकास। शीर्भ : मोट्र युक्त ट्र ॉली गेट् का प्रािधान एिं व्यापक रखरखाि (Recall) ।”  हेतु 

योग्य ठेकेदारोों/ विशेष एजेंसी से मुहर बोंद दर की वनविदाएों  आमोंवित की जाती है वजसकी कायट पूणटता की अिवि समय 

04 (चार) मिीने एसआईट्ीसी कायभ के वलए एिं 24 मिीने (02 साल) की डीएलपी के बाद 96 मिीने (08 साल) 

एआईसीएमसी कायभ के वलए है । 

Item rate e-tenders are invited through the e-tendering CPP portal by  
Senior Manager (Engg-Elect), AAI, Agra (Bid Manager) on behalf of Chairman, A.A.I. from the 
eligible contractors/specialized agencies for the work of “Development of New Integrated Civil 
Enclave at Agra Airport. SH : SITC OF Motorized Trolley Gate and AICMC (Recall)” at an estimated 

cost of Rs. 1,98,88,277.00/- (Excluding GST) with completion period of 04 (Four) months for SITC 
work and 96 Months (08 Years) for AICMC after DLP of 24 Months (02 Years). 

वनविदा प्रविया CPP पोर्टल के यू.आर. एल पता https://etenders.gov.in/eprocure/app or www.aai.aero  पर 

आनलाईन होगी। इचु्छक बोलीदाता र्ेंडर दस्तािेज डाउनलोड कर देख सकते है। 

 

The tendering process is online at CPP portal URL address https://etenders.gov.in/eprocure/app or 
www.aai.aero . Prospective Tenderers may download and go through the tender document. 
 

सोंभावित वनविदाकताटओों को सलाह दी जाती है वक िे सीसीपी-पोर्टल पर पोंजीकरण कराएँ, 'लॉवगन आईडी' और 'पासिडट' 

प्राप्त करें  और सीसीपी-पोर्टल https://etenders.gov.in./eprocure/app या www.aai.aero पर लॉग इन करने के 

बाद होम पेज पर उपलब्ध वनदेशोों का पालन करें । उन्हें साथ ही, वडवजर्ल हस्ताक्षर प्रमाणपि (DSC) भी प्राप्त करना 

होगा, जो उनके आिेदन जमा करने के वलए अवनिायट है। इस प्रविया में आमतौर पर 03 वदन लगते हैं। वनविदाकताट 

aai.aero/tender/E-Tender/help desk support के माध्यम से AAI हेल्प डेस्क सहायता से भी मागटदशटन प्राप्त कर 

सकते हैं। 

Prospective Tenderers are advised to get themselves register at CCP-Portal, obtain ‘Login ID’ and 
‘Password’ and go through the instructions available in the Home Page after login in the CCP-Portal 
http://etenders.gov.in./eprocure/app or www.aai.aero. They should also obtain Digital Signature 
Certificate (DSC) in parallel which is essentially required for submission of their application. The 
process normally takes 03 days’ time. The tenderer may also take guidance from AAI Help Desk 
Support through path aai.aero/tender/E-Tender/help desk support. 

http://www.aai.aero/
http://www.aai.aero/
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(i)  वकसी भी तकनीकी सोंबोंिी प्रश्न के वलए कृपया हेल्प डेस्क पर कॉल करें । 24x7 हेल्प डेस्क का वििरण इस प्रकार है:  

For any technical related queries please call the Helpdesk. The 24x7 Help Desk details are as below:  

फोन/Tel: 0120-4711508, 4001 002, 0120-4001 005, 0120-6277 787, 

ई-मेल/E-mail: support-eproc@nic.in 

अोंतराटष्ट्र ीय बोली दाताओों से अनुरोि है वक िे अपने देश कोड के रूप में 91 पहले लगाएँ। 

International bidders are requested to prefix 91as country code. 

वनविदा दाताओों से अनुरोि है वक िे वकसी भी समस्या के बारे में ई-मेल करते समय सोंपकट  वििरण के साथ पोर्टल का 

URL और र्ेंडर आईडी विषय में अिश्य वलखें। 

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in the subject while 
emailing any issue along with the contact details. 

प्रश्न प्रसु्तत करने से पहले, बोली दाताओों से अनुरोि है वक िे "बोली दाताओों के वलए वदशावनदेश" में वदए गए वनदेशोों का 

पालन करें  और अपने कों पू्यर्र वसस्टम को "CPPP के वलए वसस्टम सेवर्ोंग्स" पोर्टल में वनवदटष्ट् अनुशोंवसत सेवर्ोंग्स के अनुसार 

कॉन्फफगर करें । 

Before submitting queries, bidders are requested to follow the instruction given in “Guidelines to 
Bidders” and get their computer system configured according to the recommended settings as 
specified in the portal at “System Settings for CPPP”. 
 

(ii) सीपीपी पोर्टल के कामकाज के सोंबोंि में वकसी भी अन्य तकनीकी सहायता के वलए वनविदाकताट वनम्नवलन्खत एएआई 

हेल्प डेस्क नोंबरोों पर सभी कायट वदिसोों के बीच सोंपकट  कर सकते हैं: 

For any further technical assistance with regard to functioning of CPP portal the tenderer may 
contact to the following AAI help desk numbers on all working days only between 
 

Sl. 
No 

Support 
Persons 

Escalation 
Matrix 

E – mail Address Contract 
Numbers 

Timings* 

1 Technical Help 
Desk Team 

Instant Support eprochelp@aai.aero 011-24632950 

Ext. 3512 

0800-2000 Hrs. 
(MON– SAT) 

2 JE (IT) After 4 Hrs. of 
Issue 

etendersupport@aai.aero 

or 

vaibhav_g@aai.aero 

011-24632950 

Ext. 3523 

0930-1800 Hrs. 
(MON – FRI) 

3 Sr. Manager (IT) After 12 Hrs.  

shripatim@aai.aero 

011-24632950 

Ext. 3509 

0930-1800 Hrs. 
(MON -FRI) 

4 Jt. GM (IT) After 24 Hrs. sunil.km@aai.aero 011-24632950 

Ext. 3506 

0930-1800  Hrs. 
(MON – FRI) 

5 General Manager 
(IT) 

After 03 Days gmit@aai.aero 011-24657900 0930-1800 Hrs. 

 (MON – FRI) 

 

*The help desk services shall remain closed on all Govt. Gazetted Holidays. 

mailto:support-eproc@nic.in
mailto:eprochelp@aai.aero
mailto:vaibhav_g@aai.aero
mailto:shripatim@aai.aero
mailto:sunil.km@aai.aero
mailto:gmit@aai.aero
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Tender processing fee of ₹ 1180/- (i/c GST), non-refundable will be required to be paid online on 
CPP portal only. 

Earnest Money Deposit (EMD) of ₹ 5,96,649/- will be required to be paid online on CPP portal only. 

Or 

EMD may be submitted in the form of Insurance Surety Bonds or Bank Guarantee (including e-Bank 
Guarantee) from any of the Scheduled Commercial Bank (i.e. Indian or Foreign Banks included in 
the Second Schedule of Reserve Bank of India Act,1934 excluding Co- Operative/Regional Rural 
Banks). 

 

The Bank Guarantee (PBG/BG-SD/FBG) in accordance with the bank details as: 
CORPORATE NAME    : AIRPORTS AUTHORITY OF INDIA 
BANK NAME     : ICICI BANK 
IFSC CODE     : ICIC0000007 
BG ADVISING MESSAGE   : IFN 760COV (BG ISSUE) 

: IFN 767COV (BG AMENDMENT) 
UNIQUE IDENTIFIER CODE (7037)  : AAICORHQ 

 

While submitting the documents to BG issuing bank, the bidder will also submit letter to the issuing 
bank as per the formats mentioned in the Appendix-XIA of GCC & Annexure-7 of tender document 
and copy of the same duly acknowledged by Bank shall also be submitted along with BG. 

 

2- वनम्न 2 वलफाफे का वनम्नवलन्खत अनुसूची के अनुसार वनविदाकताट द्वारा CPP पोर्टल पर ऑनलाईन जमा वकया जाएगााः - 

Following 2 Envelopes shall be submitted through online at CPP-portal by the tenderer as per the 
following schedule: -  

क्रिटीकल डाटा शीट / CRITICAL DATA SHEET 

 

प्रकाशन वतवथ 

Publishing Date 
17/07/2026 at 1800 Hrs 

वबिी प्रारम्भ की वतवथ  

Sale Start Date  
17/07/2026 at 1800 Hrs 

स्पष्ट्ीकरण प्रारोंभ की वतवथ  

Clarification Start Date  
17/07/2026 at 1800 Hrs 

बोली-पूिट समे्मलन एिों साइर् विवजर् की वतवथ 

Pre Bid Conference & Site Visit Date 
NA 

स्पष्ट्ीकरण समान्प्त की वतवथ 

Clarification End Date  
24/07/2026 up to 1800 Hrs 

वनविदा जमा करने की अोंवतम वतवथ/ Bid Submission End 
Date 

07/08/2026 up to 1800 Hrs 
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ऑनलाइन ईएमडी के बदले बी॰जी॰/ सुरक्षा बॉंड की मूल 

प्रवत जमा करने की अोंवतम वतवथ 

Last date of submission of Original BG / Insurance 

Surety Bond against EMD, if not paid on-line on 

CPP Portal. 

10/08/2026 up to 1700 Hrs 

वनविदा खोलने की वतवथ (बोली-I)/ Bid Opening Date 
(Envelope-I) 

11/08/2026 at 11:00 Hrs 

वनविदा खोलने की वतवथ (बोली-II)/ Bid Opening Date 

(Envelope-II) 
Shall be intimated in CPP portal 

Note:  If the bidder has any query related to the Bid Document of the work, they should Use ‘Seek 
Clarification’ on CPP portal to seek clarifications. No other means of Communication in this 

regard shall be entertained. 

वलफाफा-I (वनविदा प्रोसेवसोंग शुल्क, बयाना रावश, तकनीकी वबड और पूिट योग्यताएँ): वबड में वनम्नवलन्खत शावमल हैं : 

Envelope –I (Tender processing fee, EMD, Technical Bid and Pre-qualification):- Bid containing 
following: 

 

A. यवद ईएमडी सीपीपी पोर्टल पर ऑनलाइन नही ों जमा की गयी है / EMD, if not paid online on CPP Portal: 

i) यवद ईएमडी सीपीपी पोर्टल पर ऑनलाइन नही ों जमा की गयी है, तो ईएमडी के बदले बीमा सुरक्षा बॉंड / 

बैंक गारोंर्ी (जैसा वक जीसीसी के पररवशष्ट्-IA / पररवशष्ट्-IB में है), एसएफएमएस (स्टर क्चडट फाइनेंवशयल 

मैसेवजोंग वसस्टम) बीजी पुवष्ट् सोंदेश की सै्कन की गई प्रवत, वजसे बीजी जारी करने िाले बैंक द्वारा 

आईसीआईसीआई बैंक को भेजा गया हो, एिों प्रवतज्ञा पि की सै्कन की गई प्रवत (जैसा वक जीसीसी के 

पररवशष्ट्-XIA में है)। 
Scanned copy of Insurance Surety Bond / Bank Guarantee against EMD with copy of SFMS 
(Structured Financial Messaging System) BG confirmation message sent by the BG issuing 
bank to ICICI Bank, if EMD not paid online on CPP Portal (as per Appendix-IA/ Appendix-
IB of GCC) along with letter of undertaking (as per Appendix-XIA of GCC). 
 

B. तकनीकी बोली वजसमें वनम्नवलखखत शावमल िैं /Technical Bid containing the following: 

i. बोलीदाता के लेर्र हेड पर वनविदा स्वीकृवत पि की सै्कन की गई प्रवत । (ANNEXURE-I प्रोफामाट वनविदा 

दस्तािेज के पृष्ट् ि. PR-1 के अनुसार) । 

Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (ANNEXURE-I is 
provided at Page PR-1 of tender document).  

ii. स्थायी खाता सोंख्या (पैन) और जीएसर्ी पोंजीकरण सोंख्या की सै्कन की गई प्रवत  

Scanned copy of Permanent Account Number (PAN) and GST Registration Number.  

iii.  िैि ईपीएफ और ईएसआई  पोंजीकरण की स्कैं ड प्रवत वलवप। 

Scanned copy of valid EPF & ESIC registration. 

iv. िैि विद्युत ठेकेदार लाइसेंस की सै्कन प्रवत वलवप। 

Scanned copy of valid electrical contractor’s license. 

v. कम्पनी के लैर्र हेड पर फमट का बै्लक वलन्स्टोंग / वडबाररोंग के सोंबोंि में ‘घोषणा’ की सै्कन प्रवत वलवप (प्रोफामाट 

वनविदा दस्तािेज के ANNEXURE-II पृष्ट् ि. PR-2 के अनुसार) । 
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Scanned copy of Undertaking regarding Blacklisting / Debarment on Bidder’s Letter Head. 
(Undertaking as per ANNEXURE-II at page PR-2 of Tender document). 

vi. गैर-न्यावयक स्टाोंप्ब पेपर पर रू. 100/- के नू्यनतम मजदूरी हलफनामे की सै्कन की गई प्रवतवलवप (प्रोफामाट 

वनविदा दस्तािेज के ANNEXURE-III पृष्ट् ि. PR-3 के अनुसार ) । 

Scanned copy of Minimum wages affidavit on Non-Judicial Stamp paper of value Rs. 100/- 
(Proforma given as per ANNEXURE-III as page PR-3 of Tender document). 

vii. फॉमट-ए की सै्कन की गई कॉपी- क्लाइोंर् द्वारा जारी वकए गए पूणटता प्रमाण पि के साथ वपछले सात िषों के 

दौरान पूणट वकए गए समान कायों का वििरण । (प्रोफामाट वनविदा दस्तािेज के FORM-A पृष्ट् ि. PR-6 के 

अनुसार) 

Scanned copy of Form-A- details of similar works completed during last seven years 
supported with completion certificate issued by client. (As per FORM-A at page PR-6 of 
Tender document) 

viii. फॉमट-बी- वित्तीय जानकारी की सै्कन की गई कॉपी । (प्रोफामाट वनविदा दस्तािेज के FORM-B पृष्ट् ि. PR-7 

के अनुसार) 

Scanned copy of Form-B- Bidder’s Financial Information. (As per FORM-B at page PR-7 of 
Tender document) 

ix. फॉमट-सी- नेर् िथट की सै्कन की गई कॉपी । (प्रोफामाट वनविदा दस्तािेज के FORM-C पृष्ट् ि. PR-8 के अनुसार) 

Scanned copy of Form-C – Net Worth certificate (As per FORM-C at page PR-8 of Tender 
document) 

x. वनविदाकार को माईलस्टोन/लक्ष्ोों को प्राप्त करने के वलए इोंजीवनयर-इन-चाजट (ई-आई-सी) के परामशट से 

काम की आिश्यकता के अनुसार पयाटप्त सोंयोंि और मशीनरी तैनात करना चावहए और समय अिवि के भीतर 

समग्र रूप से कायट पूरा करना चावहए । वनविदाकर कों पनी के लेर्र हेड पर सै्कन की हुई 'अोंडररे्वकों ग' की 

कॉपी जमा करेगा ।  

Bidders shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head stating that 
“I/We will deploy sufficient plant and machinery as per the requirement of work in 
consultation with Engineer-In-Charge (E-I-C) to achieve the milestones/targets and 
overall completion within the time period.”  (Proforma given as per ANNEXURE-IV at page 
PR-4 of Tender document). 

xi. स्वावमत्व िाली फमट के अलािा अन्य वनविदाकार, प्राविकरण के पि / पािर ऑफ अर्ॉनी की सै्कन कॉपी के 

साथ कों पनी अविवनयम के तहत कों पनी को शावमल करने का प्रमाण पि वजसमें CIN/LLPIN/ कों पनी के 

वनदेशकोों का नाम तथा पािर ऑफ अर्ॉनी आिोंवर्त करने के वलए प्राविकरण के सोंबोंि में बोडट सोंकल्प की 

सै्कन प्रवत सलग्न करें  ।  

स्वावमत्व िाली फमट में यवद वनविदा प्रोप्राइर्र के अलािा वकसी अन्य व्यन्ि द्वारा सोंसावित की जाती है तो 

प्राविकार पि / पािर ऑफ अर्ॉनी की सै्कन की हुई प्रवत जमा करें  । 

Bidders other than propriety firm shall submit, scanned copy of Authorization 
Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company 
under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy of 
Board Resolution regarding Authority to assign Power of Attorney.  

Proprietary firm shall submit scanned copy of Authorization Letter/ Power of Attorney only 
if the tender is processed by a person other than proprietor. 
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xii. वनविदा दस्तािेज़ में ANNEXURE- VI  पृष्ट् ि. PR-9 के अनुसार जीएफआर 2017 के 144 (XI) के तहत 

प्रवतबोंिोों पर आदेश के अनुपालन के वलए बोलीदाता द्वारा घोषणा | 

Declaration by bidder for compliance of order on restrictions under 144 (XI) of GFR 2017 
as per Annexure-VI at page PR-9 of Tender document. 

xiii. वनविदाकार/ठेकदार द्वारा (विविित भरे और हस्ताक्षररत कर) चेकवलस्ट प्रोफामाट प्रसु्तत वकया जाए । 

The PQ Performa (checklist) (duly filled & signed) shall be submitted by tenderers. 

xiv. वनविदा दस्तािेज के पृष्ठ पीआर-(10-11) पर अनुलग्नक-VII(ए) और (बी) के अनुसार स्थानीय सामग्री की 

आिश्यकता के सोंबोंि में बोलीदाता द्वारा िचनबद्धता।| 

      Undertaking by bidder regarding REQUIREMENT OF LOCAL             CONTENTS as per Annexure-
VII(A) & (B) at page PR-(10-11) of Tender document. 

 

xv. वनविदा दस्तािेज के पृष्ठ PR-12 पर ANNEXURE- VIII  के अनुसार िावषटक सामान्य वनमाटण मूल्य प्रमाणपि 

की सै्कन की गई कॉपी . 

Scanned copy of Annual General Construction value certificate as per Annexure-VIII at 
page PR-12 of Tender document. 

xvi. वनविदा दस्तािेज के पृष्ठ SCC-15 पर अनुलग्नक-ए के अनुसार प्रवशक्षण के सोंबोंि में बोलीदाता द्वारा 

िचनबद्धता।| 

      Undertaking by bidder regarding imparting training by Bidder as per Annexure- A at page 
SCC-15 of Tender document. 

 

C. ठेकेदारो ं / वनविदाकारो ं की योग्यता संबंधी जरूरतें वजनमें वनम्नवलखखत शावमल िैं / Qualifying 

requirements of Contractor/tenderers containing the following:- 

 

i. एजेन्सी के पास वपछले सात िषो (30.06.2026 तक) के दौरान वकए गए समान प्रकार “मोट्रयुक्त ट्र ाली गेट्  के 

प्रािधान का कायभ ।” के रू. 38,28,105/- प्रवत िषट के कम से कम तीन कायो या रू. 47,85,131/- प्रवत िषट 

के कम से कम दो कायो या रू. 76,56,209/- प्रवत िषट का एक कायट को सन्तोष जनक रूप के पूणट या पयाटप्त 

रूप से पूणट का प्रमाण पि हो । (सोंविदा के वकसी चरण के कायट/आोंवशक रूप से पूणट वकए गए कायट पर विचार 

नही वकया जाएगा, हालाोंवक पूिट वनिाररटत चरणबद्ध कायट स्वीकायट होोंगे) । उपरोि रावशयाँ जीएसर्ी रवहत हैं । 

वपछले सात सालो मे वकए गए समान प्रकार के कायो का वििरण वदये गए प्रोफामाट फॉमट – ए के अनुसार तथा इन 

कायो के वलए क्लाईोंर् द्वारा जारी वकए गए सपोवर्िंग दस्तािेज़।  

Should have satisfactorily completed or substantially completed three works, each of Rs. 

38,28,105/- or two works, each of Rs. 47,85,131/- or one work of Rs. 76,56,209/- in single 
contract of similar nature of work i.e., “SITC/Provision of motorized trolley gate.” during last 
seven years ending on 30.06.2026. Above amounts are exclusive of GST. 

The details of similar works completed during last seven years in the given format Form-A with 
supporting documents issued by client. 

टटप्पणी /Note:  

1. जीएसर्ी के समय से पूिट होने िाले कायट के अनुभि प्रमाण पि  की पूणटता लागत को 1.12 से भाग वदया 

जाएगा (वबना जी. एस. र्ी. मूल्य वनकालने के वलए) तावक पोस्ट जीएसर्ी एरा के वबना जीएसर्ी िाले कायट 

पूणटता सवर्टवफकेर् के समान लाया जा सके । 
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The Experience Certificates of works completed pre-GST era; Completion amount will 
be divided by 1.12 (to exclude pre-GST taxes) to make it at par with experience 
certificates of post GST era but exclusive of GST. 

 

2. बैक-रू्-बैक अनुबोंि/उप-अनुबोंि आिार पर वकए गए कायट का अनुभि प्रमाणपि वनम्न शतो पर ही 

स्वीकृत है :-  

अ) कायट िास्ति में दूसरी एजेंसी (उप-ठेकेदार) द्वारा मावलक की सहमवत के साथ विपक्षीय 

समझौते/वलन्खत अनुमोदन के रूप में वनष्पावदत वकया जाना चावहए । यह िैि समझौते और अनुभि 

प्रमाण पि द्वारा समवथटत होना चावहए । 

आ) दूसरी एजेंसी द्वारा प्राप्त भुगतान र्ीडीएस प्रमाणपिोों में पररलवक्षत होना चावहए । 

Experience gained by executing work on back-to-back contract/sub-contract basis is 
acceptable in the following conditions:  

a. Work should be actually executed by the second agency (sub-contractor) with due 
concurrence of the owner as tripartite agreement/written approval. It should be 
backed by valid agreement and experience certificate. 

b. Payments received by second agency should be reflected in TDS certificates. 

 

3. विवशष्ट् प्रकृवत के कायों के वलए समग्र कायों में प्राप्त अनुभि (विवशष्ट् िसु्तओों/कायों/कायों की सूची 

एएआई कायट वनयमािली के पैरा 35.3 में उन्िन्खत है) मुख्य ठेकेदार द्वारा या तो आोंतररक विशेषज्ञता 

और अनुभि के आिार पर या अनुबोंि की शतों के अनुसार मुख्य ग्राहक के अनुमोदन से विशेष एजेंवसयोों 

को शावमल करके वनष्पावदत वकए गए थे। ऐसे मामलोों में, मुख्य ठेकेदार के साथ-साथ विशेष एजेंसी दोनोों 

को अपने-अपने ग्राहक से समान कायट के वलए अनुभि प्रमाण पि प्राप्त होता है, यानी मुख्य ठेकेदार 

समग्र कायट के वलए मावलक से विवशष्ट् कायों के साथ और विशेष एजेंसी मुख्य ठेकेदार से विवशष्ट् कायों 

के वलए। 

इस न्स्थवत में, आोंतररक विशेषज्ञता और अनुभि िाली विशेष एजेंसी या मुख्य एजेंसी, वजसने िास्ति में 

विवशष्ट् कायट(कायों) को वनष्पावदत वकया है, के अनुभि प्रमाण पि को समान विवशष्ट् प्रकृवत के कायट(कायों) 

में तकनीकी/पूिट-योग्यता मानदोंडोों के वलए विचार वकया जाएगा। 

Experience gained in composite works for the specialized nature of works (List of 
Specialized Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual) were 
executed by main contractor either by in-house expertise & experience or by engaging 
the specialized agencies with the approval of main client as per contract conditions. In 
such cases, main contractor as well as specialized agency both get the experience 
certificate for the same work from their respective client(s) i.e. main contractor for 
composite work along with specialized works from owner and specialized agency for 
specialized work(s) from the main contractor.  

In this situation, the experience certificate of either specialized agency or main agency 
having in-house expertise & experience, who has actually executed the specialized 
work(s), shall be considered for Technical /Pre-qualifying criteria in similar specialized 
nature of work(s).  

 

4. पयाटप्त पूणटता, अनुबोंि के अोंतगटत 80 (अस्सी) प्रवतशत (मूल्य के अनुसार) या उससे अविक कायों के पूणट 

होने पर आिाररत होगी। पयाटप्त पूणटता को प्रवतशत पूणटता के सोंदभट में पररभावषत नही ों वकया जाना चावहए, 

बन्ल्क यह कायाटत्मकता पर आिाररत होना चावहए। पररयोजना/कायट/पररसोंपवत्त के पयाटप्त पूणटता 

प्रमाणपि में दो भाग होने चावहए। भाग-I में 'वकए गए कायट का वित्तीय मूल्य' और भाग-II में 

'पररयोजना/कायट/पररसोंपवत्त के कायाटत्मक पूणटता प्रमाणपि' शावमल होगा। 
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Substantial completion shall be based on 80(eighty) per cent (value wise) or more 
works completed under the contract. Substantial completion should not be defined in 
terms of percentage completion, rather it should be based on functional consideration. 
Certificate for substantial completion of project/work /asset should contain two parts. 
Part-I shall contain ‘financial value of work done’ and part-II shall contain ‘certificate 
of functional completion of project /work/ asset’.  

‘‘वनष्पादन कायों का मूल्य 7 प्रवतशत िर्भ की साधारण दर पर िास्तविक मूल्य के काम को बढ़ाकर 

ितभमान लागत स्तर पर लाया जाएगा, कायभ पूरा िोने की वतवि से बोली खोलने की वतवि (किर-

I/तकनीकी बोली) तक गणना वक जायेगी । 

“The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to date of bid opening (Cover-I/Technical Bid)”.  

अनुभि के रूप में समान प्रकृवत के कायट हेतु वनयोजक का प्रमाण पि वजसमें कायट की प्रकृवत, कायट का मूल्य, 

प्रारोंभ की वतवथ, करार के अनुसार कायट पूणट होने की तारीख, कायट पूणट होने की िास्तविक वतवथ और कायट का 

सोंतोषजनक समापन को वदखाना चावहए । फामट को अनुभि के वलए कायट पूणटता प्रमाण पि, कायट आदेश और 

शैडू्यल, वबल ऑफ क्वान्िर्ी की प्रवत प्रसु्तत करनी चावहए । गैर-सरकारी / गैर-सािटजवनक उपिमोों का 

अनुभि प्रमाण पि (पूणट वकए हुये कायट) वदखाने िाले वनविदाकारोों को पोंजीकृत चार्टडट एकाउोंर्ेंर् द्वारा जारी 

प्रमाण पि के साथ स्रोतोों (र्ीडीएस) प्रमाण पि (कर) पर कर कर्ौती की एक प्रवत प्रसु्तत करनी चावहए, जो 

स्पष्ट् रूप से काम के नाम को वनवदटष्ट् करती है, कायट के विरुद्ध प्राप्त कुल भुगतान और र्ीडीएस रावश को 

वनवदटष्ट् करती है । 

Client certificate for experience should show the nature of work done, the value of work, 
date of start, date of completion as per agreement, actual date of completion and 
satisfactory completion of work. Tenderers showing work experience (works completed) 
from non-government / non-PSU organizations should submit copy of tax deduction at 
sources (TDS) certificate(s) along with a certificate issued by registered Chartered 
Accountant, clearly specifying the name of work, total payment received against the 
work and TDS amount for the work.  

ii. बोलीदाता के पास गत तीन िषो में वकये गए कायों का औसतन वित्तीय र्नट ओिर (वजसकी अोंवतम तारीख 

वपछले साल की 31 माचट तक होगी यावन 31 माचट 2025) रू. 33,87,873/-का प्रमाण पि हो । वनविदाकार 

अपनी फमट का वित्तीय वििरण वनविदा दस्तािेज के फॉमट – बी के अनुसार जमा करें गे। लगातार तीन िषो से 

घार्ा में चलने िाले फमट का आिेदन स्वीकार नही वकया जायेगा ।  

Should have Annual Average Financial Turnover of Rs. 33,87,873/-against works executed 
during last three years ending on 31st March of the previous financial year i.e 31st March 
2025. The Financial information shall be submitted in the given format – Form B.  
Tenderers showing continuous losses during the last three years in the balance sheet shall 
be summarily rejected.  

iii. वनविदाकार के पास रू. 14,35,540/- का नू्यनतम नेर्िथट होने चावहए वजसे सवर्टफाइड चार्टडट अकाउोंर्ेंर् 

द्वारा जारी वकया गया हो । प्रमाण पत्र वनविदा दस्तािेज़ के पृष्ठ PR-8 पर वदए गए फॉमभ-C के अनुसार 

वदए गए प्रारूप में प्रसु्तत वकया जाना चाविए। 

The tenderer should have a minimum net worth of Rs. 14,35,540/- issued by certified 
Chartered Accountants. The Certificate should be submitted in the given format as per 
FORM-C at page PR-8 of tender document. 
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iv.   वनविदाकताट को सामान्य वनमाटण कायट का नू्यनतम िावषटक मूल्य (चार्टडट अकाउोंर्ेंर् द्वारा प्रमावणत) रु. 

8,38,95,825/- प्राप्त करना होगा और कम से कम 50 (पचास) प्रवतशत अथाटत रु. 4,19,47,913/- वपछले 

िषट की 31 माचट को समाप्त होने िाले वपछले पाँच (05) िषों के दौरान वकसी भी िषट में वकए गए इोंजीवनयररोंग 

(E & M) से होना चावहए। प्रमाण पि वनविदा दस्तािेज के पृष्ठ PR-12 पर अनुलग्नक-VIII के अनुसार प्रसु्तत 

वकया जाना चावहए। 

The tenderer should have achieved minimum annual value of General Construction work 

(certified by Chartered Accountant) of Rs रु. 8,39,56,335/- and at least 50 (fifty) percent 

i.e Rs रु. 4,19,78,168/- is from Engineering (E & M) carried out in any of the year during 
last five (05) years ending 31st March of previous year. The certificate should be 
submitted as per Annexure-VIII at page PR-12 of tender document. 

 

वलफाफा-II:- CPP Portal के द्वारा वित्तीय ई-बोली 

Envelope -II: - The Financial e-Bid through CPP portal.  

सभी दरोों को वदये गए प्रारूप में अद्िृत की जाएों  और वकसी अन्य प्रारूप  में स्वीकायट नही ों होोंगी । यवद वनविदा दस्तािेज 

के साथ मूल्य बोली को मानक बीओकू्य प्रारूप के रूप में वदया गया है, तो िही डाउनोड करना है और सभी बोलीदाताओों 

द्वारा भरना है। वनविदाकताटओों को बीओकू्य फाइल डाउनलोड करने, इसे खोलने और अपने सोंबोंवित वित्तीय उद्धरण और 

अन्य वििरण (जैसे वनविदाकारोों का नाम) के साथ कक्षोों को पूरा करने की आिश्यकता है। एक बार वििरण पूरा हो जाने 

के बाद, वनविदाकार को फाइल नाम बदले वबना इसे सेि करें  और ऑनलाइन जमा कर दे । यवद बीओकू्य फाइल 

वनविदाकार द्वारा सोंशोवित पाई जाती है, तो बोली अस्वीकार कर दी जाएगी। 

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid 
has been given as a standard BOQ format with the tender document, then the same is to be 
downloaded and to be filled by all the tenderers. Tenderers are required to download BOQ file, 
open it and complete the cells with their respective financial quotes and other details (such as name 
of Tenderers). Once the details have been completed, the tenderer should save it and submit it 
online, without changing the filename. If the BOQ file is found to be modified by the tenderer, the 
bid will be rejected.  

3- Refund of EMD 

पुवष्ट् की गई नू्यनतम बोली लगाने िाले को छोड़कर सभी बोलीदाताओों द्वारा जमा की गई ईएमडी वित्तीय बोली खोलने 

की तारीख से एक सप्ताह के भीतर िापस कर दी जाएगी। सफल बोलीदाता की ईएमडी ईएमडी रावश/प्रदशटन बैंक 

गारोंर्ी के बराबर सुरक्षा जमा प्राप्त होने पर िापस कर दी जाएगी। 

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within one 
week from the date of opening of the financial bid. EMD of the successful bidder shall be returned 
on receipt of Security Deposit equivalent to EMD amount/ performance bank guarantee. 
 

4- वबड प्रस्ततुीकरण:  

Bid Submission:- वनविदाकार अपना आिेदन केिल CPP पोर्टल https://etenders.gov.in पर ही प्रसु्तत करें गे 

। वनविदाकार/ठेकेदार को सलाह दी जाती है वक वनविदाएों  ओनलाइन जमा करने के वलए वनविदा दस्तािेज में वदए गए 

वनदेशो का पालन करें। वनविदाकारोों को पैरा 2 के अनुसार सै्कन वकए गए दस्तािेजोों की वडवजर्ली हस्ताक्षररत फाइल 

को अपलोड करना आिश्यक है । बोली दस्तािेजेाों को 100 डीपीआई के साथ काले और सफेद विकल्प से सै्कन वकया 

जा सकता है जो सै्कन वकए गए दस्तािेज के आकार को कम करने में मदद करता है ।  

ऊपर वनवदटष्ट् स्थान के अलािा अन्य स्थान पर आिेदन को अपलोड करने पर विचार नही ों वकया जाएगा । आिेदन की 

हाडट कॉपी पर विचार नही ों वकया जाएगा । 

The tenderer shall submit their application only at CPP Portal: https://etenders.gov.in. Tenderer 
/Contractor are advised to follow the instruction provided in the tender document for online 
submission of bids. Tenderers are required to upload the digitally signed file of scanned documents 
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as per Para 2. Bid documents may be scanned with 100 dpi with black and white option which helps 
in reducing size of the scanned document. 

Uploading of application in location other than specified above shall not be considered. Hard copy 
of application shall not be entertained. 

5- वनविदाकताटओों या उनके आविकाररक प्रवतवनवियोों को िररष्ठ प्रबोंिक (इोंजीवनयररोंग-ई), आगरा हिाई अड्डा, पररयोजना 

स्थल, िनौली, आगरा के कायाटलय में वनविदा-पूिट समे्मलन में भाग लेने के वलए आमोंवित करने के वलए, वनविदा-पूिट 

समे्मलन और साइर् विवजर् का आयोजन विवर्कल डेर्ा शीर् में उन्िन्खत अनुसार वकया गया है, तावक कायट, सेिाओों, 

सोंयोंि, उपकरण और मशीनरी आवद के विवनदेशन/सोंदभट की शतों और अन्य सोंबद्ध तकनीकी/िावणन्िक वििरणोों के 

बारे में मुद्ोों को स्पष्ट् वकया जा सके और यवद कोई सोंदेह हो तो उसका समािान वकया जा सके। 

A Pre-bid conference and site visit is scheduled as mentioned in CRITICAL DATA SHEET for inviting 
the bidders or their official representatives to attend pre-bid conference at o/o Sr. Manager (Engg-
E), Agra Airport, Project Site, Dhanauli, Agra, for clarifying issues and clearing doubts, if any, about 
the specification / Terms of Reference and other allied technical/ commercial details of the work, 
services, plant, equipment and machinery etc. 

 

6- एक वनविदाकार या व्यािसावयक सोंबोंि रखने िाले वनविदाकारोों द्वारा एक से अविक वनविदा प्रसु्तत नही ों की जाएगी । 

वकसी भी पररन्स्थवत में वपता और उनके पुि (पुिोों) या अन्य वनकर् सोंबोंवियोों, वजनके एक दूसरे के साथ व्यािसावयक सोंबोंि 

हैं (अथाटत जब एक या अविक भागीदार/वनदेशक समान होों) को एक ही अनुबोंि के वलए अलग-अलग वनविदा करने की 

अनुमवत नही ों दी जाएगी । इस शतट का उिोंघन दोनोों पक्षोों की वनविदाओों को अस्वीकृवत के वलए उत्तरदायी होगा । 

Not more than one tender shall be submitted by one tenderer or tenderers having business 
relationship. Under no circumstances will father and his son(s) or other close relations who have 
business relationship with one another (i.e. when one or more partner(s)/director(s) are common) 
be allowed to tender for the same contract as separate competitors. A breach of this condition will 
render the tenders of both parties liable to rejection. 

7- वनविदाकार, वजन्होोंने सेंर्र ल पन्ब्लक प्रोक्योरमेंर् पोर्टल (CPP) की िेबसाइर् https://etenders.gov.in से वनविदा 

डाउनलोड वकया है, वकसी भी तरह से डाउनलोड वकए गए मूल्य बोली रे्म्प्लेर् सवहत वनविदा फॉमट में छेड़छाड़/सोंशोिन 

नही ों करेगा । यवद वकसी भी तरह से छेड़छाड़ / सोंशोिन पाया जाता है, तो एजेंसी का र्ेंडर को पूरी तरह से खाररज कर 

वदया जाएगा और ईएमडी जब्त कर ली जाएगी तथा वनविदाकार को एएआई के साथ व्यापार करने के वलए प्रवतबोंवित 

वकया जाएगा ।     

Tenderer who has downloaded the tender from CPP portal website https://etenders.gov.in, shall 
not tamper/modify the tender form including downloaded price bid template in any manner. In case 
if the same is found to be tampered/modified in any manner, tender will be completely rejected 
and EMD would be forfeited and tenderer is liable to be banned from doing business with AAI. 

8- बोवलयो ंको खोलने की प्रविया वनम्नानुसार िै :- 

Bids Opening Process is as below:-  

वलफाफा-I (ईएमडी (यवद ऑनलाइन  जमा निी ंकी गयी िै), तकनीकी वबड और पूिभ योग्यताएँ): वलफाफा-I 

वजसमें पैरा 2 (ए) और (बी) (वनविदाकारोों द्वारा अपलोड वकए जाए) के अनुसार दस्तािेज विवर्कल डेर्ा शीर् में उन्िन्खत 

वतवथ और समय पर खोले जाएों गे । 

Envelope –I (EMD  (if  not  paid  on  line  on  CPP  Portal), Technical Bid and Pre-qualification): 
Envelope-I containing documents as per para 2  (A) &  (B)  (uploaded  by  the tenderers) shall be 
opened on date & time mentioned in CRITICAL DATA SHEET. 
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यवद बोलीदाता के पास कायट के बोली दस्तािेज से सोंबोंवित कोई प्रश्न है, तो उन्हें स्पष्ट्ीकरण प्राप्त करने के वलए CPP 

पोर्टल पर 'सीक के्लररवफकेशन' का उपयोग करना होगा । इस सोंबोंि में सोंचार के वकसी अन्य माध्यम पर विचार नही ों 

वकया जाएगा । 

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 
Clarification’ on CPP portal to seek clarifications. No other means of communication in this regard 
shall be entertained. 

यवद वनविदाकताट से वलफाफा-I में अपलोड वकए गए दस्तािेजोों में कमी के बारे में वकसी स्पष्ट्ीकरण की आिश्यकता है, 

तो उसे CPP पोर्टल के माध्यम से इसे प्रदान करने के वलए कहा जाएगा । वनविदाकताट एएआई द्वारा वनवदटष्ट् समय के भीतर 

अपेवक्षत स्पष्ट्ीकरण/दस्तािेज अपलोड करेगा, ऐसा न करने पर यह मान वलया जाएगा वक बोली लगाने िाले के पास जमा 

करने के वलए कुछ नही ों है और बोली का मूल्याोंकन तदनुसार वकया जाएगा । 

If any clarification is needed from the tenderer about the deficiency in his uploaded documents in 
Envelope-I, he will be asked to provide it through CPP portal, if required. The tenderer shall upload 
the requisite clarification / documents within time specified by AAI, failing which it shall be 
presumed that bidder does not have anything to submit and bid shall be evaluated accordingly. 

वनविदाकारोों को उनकी बोवलयोों को स्वीकार/अस्वीकार करने की सूचना CPP पोर्टल के माध्यम से दी जाएगी । 

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 
through CPP portal. 

वलफाफा-II(वितीय बोली)/ (Envelope-II(Financial bid):  

9- वित्तीय बोली युि वलफाफा-II, यवद तकनीकी मानदोंडोों और योग्यता आिश्यकताओों को पूरा करने पर विवर्कल डेर्ा 

शीर् में उन्िन्खत वतवथ और समय पर खोली जाएगी । (यवद वलफाफा-II (वित्तीय बोली) खोलने की वतवथ और समय को 

बदलने की आिश्यकता होती है, तो इसकी सूचना CPP पोर्टल के माध्यम से दी जाएगी) । 

Envelope-II containing financial bid if the tenderers found to be meeting the technical criteria and 
qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. (In 
case the date and time for opening of Envelope-II (Financial bid) is required to be changed, the 
same shall be intimated through CPP Portal). 

10- भा.वि.प्रा. वबना कोई कारण बताए वकसी भी या सभी आिेदनोों को स्वीकार या अस्वीकार करने का अविकार सुरवक्षत 

रखता है । भा.वि.प्रा. वबना कोई कारण बताए वकसी भी स्तर पर वनविदा प्रविया को रद् करने का अविकार सुरवक्षत रखता 

है ।  

AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAI 
also reserves the right to call off tender process at any stage without assigning any reason.  

11- भा.वि.प्रा., कायटरत एजेंवसयोों वजनकी चल रही पररयोजना(नोों) का प्रदशटन सामान्य से नीचे या असामान्य रूप से खराब हो 

और उन्हें भाविप्रा के वकसी भी विभाग ररस्सर्र ेन, अस्थायी या स्थायी तौर पर वडबारड/बै्लक वलन्स्टोंग करने सोंबोंिी पि जारी 

वकया गया हो उनको वनविदा दस्तािेज जारी करने को नामोंजूर करने का अविकार सुरवक्षत रखता है । भा.वि.प्रा कायट के 

अिाडट से पहले या बाद में वकसी भी चरण में एजेंसी द्वारा प्रसु्तत साख को सत्यावपत करने का अविकार सुरवक्षत रखता है 

। वकसी भी चरण में, आिेदक द्वारा जमा वकए गए कोई भी सूचना/कागजात के गलत / असत् य या कुछ विसोंगतता पाए 

जाने पर जो वक वनविदाकार को अयोग् य करती हो, तब भा.वि.प्रा वनम्प् नवलन्खत कायटिाही करेगा:-  

A.A.I. reserve the right to disallow working agencies whose performance at ongoing project(s) is 
below par and usually poor and has been issued letter of restrain/Temporary or Permanent 
debarment/black listing by any department of AAI. A.A.I reserve the right to verify the credential 
submitted by the tenderer at any stage (before or after the award the work). If at any stage, any 
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information / documents submitted by the applicant is found to be incorrect / false or have some 
discrepancy which disqualifies the tenderer then AAI shall take the following action:  

a) वनविदाकार द्वारा जमा की गई सम्प् पूणट ईएमडी रावश को जब् त वकया जाना । 

Forfeit the entire amount of EMD submitted by the tenderer. 

b) वनविदाकार को भाविप्रा की वनविदा में  दो िषट तक की अिवि के वलए भाग लेने से वडबारड करने के साथ साथ ठेके 

का समापन ओर इसके अलािा अन्य सोंविदात्मक/विविक कायटिाही की जाएगी । 

The tenderers shall be liable for debarment for a period up to two years from tendering in AAI, 
including termination of the contract apart from any other appropriate contractual/legal 
action.  

12- कों सोवर्टयम/सोंयुि उिम कों पवनयोों को भागीदारी करने की अनुमवत नही ों है । वकसी भी एक फमट को दो आिेदन/वनविदा 

करने की अनुमवत नही ों है ।  

Consortium / JV companies shall not be permitted. No single firm shall be permitted to submit two 
separate applications.  

13- भारत सरकार के वनदेशानुसार स् िीकृवत की वतवथ को केफ रीय सािटजवजनक उपिम को िय प्राथवमकता लागू होगी । 

Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of 
Govt. of India prevalent on the date of acceptance.  

14- भारतीय सूक्ष्म और लघु उद्यम (MSEs) इकाइयोों को DIC / NSIC / KVIC / KVIB / हस्तवशल्प और हथकरघा वनदेशालय 

इत्यावद के साथ पोंजीकृत, MSEs आदेश 2012 सािटजवनक खरीद नीवतके प्राििानोों के अनुसार छुर् दी जायेगी । यह  छुर् 

सोंशोिन, आपूवतट / सेिाओों के वनविदाओों के वलए लागू होगी  और वनमाटण कायट तक विस्ताररत नही ों होगी । चूोंवक यह कायट 

वनमाटण कायट की शे्रणी में आता है, इसवलए भारतीय एमएसई को दी जाने िाली ररयायतें लागू नही ों होोंगी। 

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the provisions 
of Public Procurement Policy for MSEs order 2012 with up-to-date amendments, shall be applicable 
for tenders of supply/services and shall not be extended to construction work. Since this work falls 
in the category of construction work , the concessions to Indian MSEs shall not be applicable. 

15- वनविदाकारोों को यूडीआईएन उत्पन्न दस्तािेज जैसे  वित्तीय जानकारी ( हावन/लाभ के साथ र्नटओिर सवर्टवफकेर्), नेर् 

िथट सवर्टवफकेर् इत्यावद जमा करना होगा। सीए द्वारा विविित प्रमावणत और यूडीआईएन रखने िाले एनआईर्ी शतों के 

अनुसार कायट आवद। यूडीआईएन के वबना बोलीदाताओों द्वारा प्रसु्तत वकए गए दस्तािेजोों पर विचार नही ों वकया जाएगा । 

Tenderers have to submit UDIN generated documents like Financial information (Turnover with 
loss/profit), Net worth certificate etc. as per NIT conditions duly certified by CA and having UDIN. 
The documents submitted by bidders without UDIN shall not be entertained. 

16- भारत सरकार के िावणि और उद्योग मोंिालय के उद्योग और आोंतररक व्यापार सोंििटन विभाग (डीपीआईआईर्ी) ने 

ओएम सोंख्या पी-45021/2/2017-PP(BE-II), वदनाोंक 19.07.2024 के तहत सािटजवनक खरीद (मेक इन इोंवडया को 

प्राथवमकता) आदेश 2017 लागू होगी | 

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and 
Industry, Government of India, issued Public Procurement (Preference to Make in India), Order 2017 
vide OM No. P-45021/2/2017-PP(BE-II) dated 19.07.2024 is applicable. 
 

17- भारत सरकार, वित्त मोंिालय, व्यय विभाग (सािटजवनक खरीद) के आदेश सोंख्या एफ सोंख्या 6/18/2019-पीपीडी वदनाोंक 

23/07/2020 के आिार पर भारत के साथ भूवम सीमा साझा करने िाले देश से बोली लगाने िाले द्वारा पोंजीकरण की 

आिश्यकता वडिीजन) अद्यतन सोंशोिनोों के साथ, सामान्य वित्तीय वनयम (जीएफआर) 2017 के वनयम 144 (xi) के तहत 
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प्रवतबोंि के सोंबोंि में लागू होगा। बोलीदाता को इस सोंबोंि में कों पनी के लेर्र हेड पर ‘अोंडररे्वकों ग’ की सै्कन की हुई प्रवत 

जमा करनी होगी। (अनुलग्नक- VI) 

Requirement of registration by the Bidder from a country sharing land border with India based on 
order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of Finance, 
Department of Expenditure (Public procurement Division) with up-to-date amendments, regarding 
restriction under Rule 144(xi) of the General Financial Rules (GFR) 2017 shall be applicable. Bidder 
shall submit scanned copy of ‘Undertaking’ on Company’s letter head in this regard. (Annexure- VI) 
 

नोट्:- वहोंदी तथा अोंगे्रजी सोंस्करण में अोंतर पाए जाने पर अोंगे्रजी सोंस्करण मान्य होगा । 

Note: - If there any discrepancy is observed in Hindi and English version, the English version will be 
considere  

-sd/-  

                                                                  

 िटर. प्रबिंक (अवभ.-वि)/ Sr. Manager (Engg-E) 

कृते :- अध्यक्ष भा.वि.प्रा./For and on behalf of the Chairman  

भा॰ वि॰ प्रा॰, वसविल एयर र्वमटनल / AAI, Civil Air Terminal,  

आगरा एयरपोर्ट, आगरा-282008/ Agra Airport, Agra-282008 
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CHECK LIST/PQ PERFORMA 
(To be uploaded by the bidder along with tender application) 

 
 
Name of Work: -  Development of New Integrated Civil Enclave at Agra Airport. SH: SITC OF 

Motorized Trolley Gate and AICMC (Recall). 

S. No. Qualifying Criterion Particulars ATTACHEMENTS/ 
ENCLOSURES CHECK LIST (To 

be uploaded/ enclosed) 

1 Name and Registered office 
address of the Bidding 
organization  

  

2 Name, Address, Telephone, 
Fax No., e-mail address of 
the Authorized contact 
person of the agency for 
further communication   

Name:  

Address:  

Ph. No.:  

Mobile No.:  

Fax No.:  

Email ID:  

5. Envelope –I (Tender processing fee, EMD, Technical Bid and Pre-qualification) : 
It shall contain the scanned copy of-- 

A.  Tender Processing Fee, EMD: 

i.  Tender fee of Rs. 1180 (i/c 
GST) (non-refundable) 

Required to be paid online 
on CPP portal only. 

Copy enclosed 
 

YES / NO 

ii.  EMD of Rs. 5,96,649/- Required to be paid online 
on CPP portal. 
If EMD is not paid on-line on 
CPP Portal, Scanned copy of 
BG/ Insurance Surety Bond 
as per Appendix-
IA/Appendix-IB along with 
Letter of Undertaking 
(Appendix-XI A) and Request 
Letter to Bank for SFMS 
(Annexure-7). 
Original Insurance Surety 
Bond or BG against EMD 
should reach to the bid 
manager before date and 
time as mentioned in NIT. 

Copy enclosed 
 

YES / NO 
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iii. Unconditional Acceptance 
Letter 

Format given at Page 
PR-1, Annexure-1 of 
Tender document at PR-1. 

Print out of Annexure-I from 
Tender Document, signed and 
stamped. 

 
YES / NO 

iv. Details of PAN Card and GST 
Registration No  

Enclose documentary Proof 
PAN, GST and GST 
declaration 

Copy of uploaded / enclosed  
 

YES / NO 

v. P.F & ESI registration Enclose valid PF & ESI 
registration certificate 

Copy of PF & ESI registration      
uploaded / enclosed. 

YES / NO 

vi. Valid Electrical license copy Enclose valid electrical 
license of contractor. 

Copy uploaded / enclosed  
 

YES / NO 

vii. Minimum wages affidavit as 
per ANNEXURE-III at Page 
PR-3 

Enclose Annexure-III on 
Non-Judicial Stamp paper of 
value Rs. 100 

Copy uploaded / enclosed  
 

YES / NO 

viii. Regarding Debarred / 
Blacklisted as per 
ANNEXURE-II at Page PR-2 

Enclose Annexure-II on 
company letter head. 

Copy of uploaded / enclosed  
 

YES / NO 

ix. Declaration for deployment 
of T&P as per ANNEXURE-IV 
at Page PR-4 

Declaration for deployment 
of T&P on company letter 
head 

Copy of uploaded / enclosed  
 

Yes / NO 

x. Power of Attorney/ 
Authorization letter for 
signing tender document/ 
bidding on e-Tender Portal 
(if applicable) 

 
Digitally signed copy of Power 
of Attorney/ Authorization 
letter uploaded / enclosed. 

YES / NO  

xi. 
  
  
  
  
  

 

PQ Performa (Check list) at 
Annexure-A of tender 
document 

Duly filled in and signed 
check List 

Check list with declaration 
uploaded / enclosed 

YES / NO 

       xii. Work Experience 
Certificates from clients of 
having satisfactorily 
completed works similar in 
nature 
(Pro-forma as per FORM-A 
at page PR-6 to be filled and 

Details of similar nature 
works completed during last 
seven year i.e. copy of 
Completion certificate from 
Clients along with copy of 
work order. Completion 
certificates should have the 
following details: 

Copy uploaded/ enclosed  
 

YES / NO 
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submitted along with 
supporting documents) 

(i) Three separate works 
each costing not less 
than INR Rs. 38,28,105/- 

 

 

 
 

Name of Client: 

 
Name of Work: 

 
Completion Value: 

 
Date of Start: 

 
Date of Completion 

  

(ii) Two separate works 
each costing not less 
than INR Rs. 47,85,131 /- 

 

 

 
 

Name of Client: 

 
Name of Work: 

 
Completion Value: 

 
Date of Start: 

 

Date of Completion  

 
  

(iii) One separate works 
each costing not less 
than INR Rs. 76,56,209/- 

 
 

Name of Client: 
 

Name of Work: 
 

Completion Value: 
 

Date of Start: 
 

Date of Completion 
 

xiii. 
 

Annual average turnover 
details (Abridged Balance 
Sheet and Profit and Loss 
Account) for the last three 
years. 

Abridged Balance Sheet and 
Profit and Loss Account for 
last three financial year. 
2022-23: 
2023-24: 

Copy uploaded/ enclosed 
 

YES / NO 
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(Pro-forma as per FORM-B 
at page PR-7 to be filled and 
submitted) 

2024-25:  
Average: 

      xiv. Net worth certificate issued 
by certified chartered 
Accountants as per FORM-C 
at Page PR-8 

 Copy uploaded/ enclosed 
 

YES / NO 

xv. Undertaking regarding BG 
verification through SFMS of 
ICICI Bank (If applicable) 

Annexure-V (if BG 
submitted) 
(On Company’s letter 
head/Firm) 

Copy uploaded/ enclosed  
 

YES / NO 

xvi Declaration by bidder for 
compliance of order on 
restrictions under 144 (XI) of 
GFR 2017 as per Annexure-
VI at page PR-9 of Tender 
document 

Annexure-VI 
(On Company’s letter 
head/Firm) 

Copy uploaded/ enclosed  
 

YES / NO 
 
 
 
 

xvii Undertaking of local content 
as per Annexure at page PR-
(10-11) of Tender document 

Annexure-VII(A) & (B) Copy uploaded/ enclosed  
 

YES / NO 
 

xviii Annual general value 
construction certificate as 
per Annexure at page PR-12 
of Tender document 

Annexure -VIII Copy uploaded/ enclosed  
 

YES / NO 
 

xix Undertaking for imparting 
training by Bidder 

Annexure-A at page SCC-15 
of tender documents 

Copy uploaded/ enclosed  
 

YES / NO 

2. ENVELOPE – II (PRICE BID FOLBER): It shall contain  

a.  Standard BOQ  
 

Rate Quoted 
 

YES / NO 
 
 
 
 

  
Date :        Signature with Stamp 

Place:       Authorized Signatory of the Agency 
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DECLARATION 

I (_____________________________________________) hereby declare that the documents 

submitted / enclosed are true and correct.  In case any document at any stage found fake / 

incorrect, my EMD may be forfeited and action for debarment from tendering in AAI, apart from 

any other appropriate contractual / legal action be taken. 

 

 

 

Date :            Signature with stamp 

Place :              

Authorized Signatory of the 
Contractor/Firm 
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AIRPORTS AUTHORITY OF INDIA 

GUIDANCE TO TENDERER 

GENERAL GUIDELINES 

1. Sealed item rate Tenders are invited through e-tendering portal by Sr. Manager, Engg-E on behalf 

of Chairman, Airports Authority of India for the work as mentioned in Schedule F. The estimated 

cost of the work is mentioned at Schedule F. This estimate, however, is given merely as rough 

guide. 

2. The Tenders shall be in the prescribed Form. 

3. The works are required to be completed within the period as mentioned at clause 5 in Schedule 

F. 

4. Not more than one Tender shall be submitted by a contractor or by a firm of contractors. No two 

or more concerns in which an individual is interested, as Proprietor and/or partner shall tender 

for the execution of the same works. If they do so, all such tenders shall be liable to be rejected. 

5. The Accepting Authority as mentioned at serial No. 2(VIII) in schedule F shall be the Accepting 

Officer hereinafter, referred to as such for the purpose of this contract. 

In the event of tender being submitted by a firm, it must be signed separately by each partner 

there of or in the event of the absence of any partner, it must be signed on his behalf by a person 

holding a power-of -attorney authorizing him to do so. Such power of attorney to be uploaded in 

Envelope I and it must disclosed that the firm is duly registered under the Indian partnership ACT 

1952. 

6. Tender documents consisting of plans, specifications, Schedule(s) of quantities of t h e various 

classes of work to be done, the conditions of contract and other necessary documents will be 

available on e-tender portal Tender document can be downloaded from the NIC CPP portal /NIC 

CPP portal link in AAI e-tendering portal. However, to participate in the tender/to submit t h e 

tender document, the tenderer must pay tender processing fee as mentioned in Critical Data 

Sheet online mode in NIC CPP e-portal (link also provided at AAI e‐tendering portal). 

7. Copies of other drawings and documents pertaining to the works signed for the purpose of 

identification by the Accepting Officer or his accredited representative will be available at NIC 

CPP Portal in AAI e-tendering portal itself. 

 

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground and sub soil (so far as 

is practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require, working conditions including space for stacking of materials, 

installation of T&P, rates of various materials to be incorporated in works, conditions affecting 

accommodation and movement of labours etc. and in general, shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances which may influence or 

effect their Tender. A Tenderer shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall 
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be allowed. 

9. Submission of a Tender by a Tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the works to be done 

and of conditions and rates at which stores, tools and plant, etc. will be issued to him by Airports 

Authority of India, local conditions, local material rates and other factors bearing on the 

execution of the works. 

10. All rates shall be quoted online in the NIC CPP e-portal (link also provided at AAI e‐tendering 

portal) only. 

11. In the case of item rate Tenders only rates quoted shall be considered. Any Tender containing 

percentage below/above the rates quoted is liable to be rejected. 

12. Tenders shall be received through NIC CPP e-portal (link also provided at AAI e‐tendering portal) 

up to the due date and time as mentioned in e-NIT and shall be opened on the date and time as 

mentioned in eNIT. 

13. EMD as mentioned in the Critical Data sheet shall be submitted ONLINE or in the form of 

BG/Surety bond, as on or before the date mentioned in critical datasheet. Bidders may please 

refer e-NIT for the same. 

On acceptance of the Tender, the earnest money will be treated as part of the security deposit. 

The EMD of the successful tenderer will be returned if the tenderer furnishes the security deposit. 

AAI will return the EMD where applicable to every unsuccessful tender except as provided in the 

tender inviting notice. 

14. Notification of Award of contract will be made in writing to the successful Bidder by the Accepting 

Authority or his representative.  The contract will normally be awarded to the qualified and 

responsive Bidder offering lowest evaluated bid in conformity with the requirements of the 

specifications and contract documents and the Accepting Authority shall be the sole judge in this 

regard. The Accepting Authority does not bind himself to accept the lowest or, any tender or to 

give any reason for his decision. 

A responsive bidder is one who submits priced Tender and accepts all terms and conditions of 

the specifications and contract documents. 

A major modification is one which affects in any way the quality, quantity and period of 

completion of the work or which limits in any way the responsibilities or liabilities of the Bidder 

or any right of AAI, as required in the specifications and contract documents. Any modification 

in the terms and conditions of the Tender which are not acceptable to AAI shall also be treated 

as a major modification. 

A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be rejected. 

The Accepting Authority reserves to himself the right of accepting the whole or any part of the 

Tender and Tenderer shall be bound to perform the same at his quoted rates. 

15. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the 

Tenderers who resort to canvassing will be liable to rejection. 

 

16. The Tenderer shall not be permitted to tender for works in Airports Authority of India Engineering 
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Department, responsible for award and execution of contracts, in which his near relative is 

posted as Manager Finance & Accounts or Sr. Officer or as an engineer in any capacity. He shall 

also intimate the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any officer in Airports Authority of India. Any 

breach of this condition by the contractor would render him liable to be debarred from Tendering 

for next 2 years. 

 

17. The contractors shall give a list of AAI employees related to him. 

18. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Airports Authority of India/Govt. of India 

is allowed to work as a contractor for a period of two years of his retirement from Airports 

Authority of India/ Government service, without the previous permission of Airports of 

India/Govt. of India. The contract is liable to be cancelled if either the contractor or any of his 

employees is found at any time to be such a person who had not obtained the permission of 

Airports Authority of India/Govt. of India as aforesaid before submission of the Tender or 

engagement in the contractor’s service. 

 

19. The Tender for works shall remain open for acceptance for a period of Ninety (90) Days from the 

date of opening of Tenders (Price Bid). If any Tenderer withdraws his Tender before the said 

period or makes any modifications in the terms and conditions of the Tender which are not 

acceptable to the Department, then Airports Authority of India shall without prejudice to any 

other right or remedy, be at liberty to forfeit the full said earnest money absolutely. 

20. On acceptance of the Tender, the name of the accredited representative (s) of the contractor 

who would be responsible for taking instructions from the Engineer‐in-Charge shall be 

communicated to the Engineer‐in‐Charge. 

21. A tenderer shall submit the tender which satisfies each and every condition laid down in this 

notice failing which the Tender will be liable to be rejected. Also if the credential submitted by 

the firm found to be incorrect or have some discrepancy which disqualifies the firm then the AAI 

shall take the following action: 

a) Forfeit the entire amount of EMD submitted by the firm. 

b) The agency shall be liable for debarment from tendering in AAI, apart from any other appropriate 

contractual / legal action. 

 

22. Rates to be quoted, shall be inclusive of all taxes, duties (including custom duty & IGST in case of 

imported items), cess, fee, royalty charges etc. levied under any statue, freight up to site 

destination (AAI Agra Airport, New Civil Enclave site), loading, unloading and insurance but 

Exclusive of GST etc. However, if it is applicable for the said work as per prevailing Govt. rules & 

regulations during contract period, the agency shall have to pay the GST as applicable as per the 

Govt. rules & same will be reimbursed by AAI on production of necessary documents on actual 

basis. The quoted rates shall be firm throughout the currency of the contract or extended period 

of completion. However, if there is any statutory variation in the rate of taxes & duties 
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(applicable) during the period of contract, this may be considered by the Authority, provided 

sufficient proof/documents are submitted by the successful tenderer. AAI shall not give any C/D 

or any other forms for concession in tax and hence actual taxes should be indicated and included. 

EPF & ESI amount as per the prevailing rules & regulation shall be deposited by the contractor 

/agency to the concerned authorities. (GST shall be paid to contractor for any taxable supply / 

services against a valid tax invoice as per terms and conditions of the contract). 

a) The contractor shall keep necessary books of accounts and other documents for the purpose of 

this condition as may be necessary an shall allow inspection of the same by a duly authorized 

representative of Airports Authority of India and / or Engineer‐In‐Charge and further shall furnish 

such other information/document as the Engineer‐In‐Charge may require from time to time. 

b) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, 

pursuant to the Constitution (46th amendment) Act 1982, give a written notice thereof to the 

Engineer‐In‐Charge that the same is given pursuant to this condition, together with all necessary 

information relating thereto. 

23. The site for the work is available. 

24. Power of attorney/authorization for signing tender: 

a) Only the Power of Attorney/Authorization holder of the tenderer on whose name the tender has 

been uploaded shall sign the Tender documents. 

b) The name and designation of the person or persons of the company who is authorized to sign 

shall be clearly indicted in the authority letter. 

c) In the event of the tender submitted by a partnership firm, it must be absence of any partner, it 

must have signed on his behalf by a person holding Power-of-Attorney authorizing him to do so 

by the partners. A certified copy of the Power-of-Attorney issued by the company/partnership 

firm shall be uploaded in Envelope-I along with evidence of registration of partnership firm/ 

company. 

25. MODE OF SUBMISSION OF TENDERS: 

25.1 Tender for the present work shall be submitted online through NIC CPP e- portal (link also 

provided at AAI e‐tendering portal) in Two Covers Bid System as detailed in e-NIT. 

25.2 Envelope-I(Tender processing fee, EMD, Technical Bid and Pre-qualification): 

Scanned copy of documents as stipulated in Para 2 (A, B & C ) in NIT shall be uploaded in 

Envelope-I on the NIC CPP portal. Tenderer who failed to upload the same by due date & time of 

bid submission (or by extended date & time of bid submission, if any), his tender application will 

be summarily rejected. 

25.3 Envelope- II (The Financial e Bid) 

The Financial e-Bid shall be submitted online only. Hard copy shall not be entertained. All rates 

shall be quoted in the format uploaded in the CPP e‐portal and no other format is acceptable. 

The tenderer shall upload the digitally signed Price Schedule (.xls type file) in Envelope –II 

(Finance Cover) as detailed in e-NIT. 
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Once the contractor has uploaded /submitted the unconditional acceptance as an attachment, 

he is not permitted to upload any additional file or put any remark(s)/ conditions(s) in / along 

with the Tender Document. 

25.4 In case, the condition 26 above is found violated, the tender shall be rejected. 

 

26. This notice of Tender shall form part of the contract documents. The successful Tenderer/ 

contractor, on acceptance of his Tender by the Accepting Authority, shall within 10 days from the 

stipulated date of start of the work, sign the contract consisting of Notice inviting Tenders, 

General conditions of contract, special/ additional condition, General and particular 

specifications. Tender conditions as issued at the time of invitation of Tender and acceptance 

thereof with any correspondence leading there to. 

27. REJECTION OF TENDER: - 

 

a) Airports Authority of India reserves the right to reject all the tenders or any of the tender or any 

part of tender without assigning any reason. 

b) AAI reserves the right at its sole discretion not to award any work under this tender. AAI shall not 

pay any costs or loss incurred by the tenderers in the preparation and submission of any requisite 

tender or technical proposal or to procure contract for any of the items described herein. 

c) If the tenderer deliberately gives wrong information or suppress any information in his Tender, 

AAI reserves the right to reject such tender at any stage or to cancel the contract, if awarded, 

and to forfeit the Earnest Money, absolutely, in addition to any other appropriate/legal action. 

Canvassing in any form in connection with the tenders is strictly prohibited and the tenders 

submitted by firms who resort to canvassing are liable for rejection. 

d) Any deviation in the Tender submission procedure will be considered as non-responsive bid and 

liable to be rejected. 

e) A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be rejected. 

f) Tender in which any of the particulars and prescribed information are missing or are incomplete, 

in any respect and/or prescribed conditions are not fulfilled, shall be considered non-responsive 

and is liable to be rejected. 

g) The tenderer is expected to examine the tender document including all instructions, forms, 

terms, specifications, drawings, etc. Failure to furnish all information required as per the tender 

documents or submission of a tender not substantially responsive to the tender document in any 

respect may result in the rejection of the tender. 

h) A Tenderer shall submit the Tender which satisfies each and every condition laid down in this 

notice failing which the Tender will be liable to be rejected. 

i) Any tender not accompanied with EMD in the prescribed form will be considered non- responsive 

and rejected. 

28. PURCHASE PREFERENCE TO PUBLIC ENTERPRISES 

The Accepting Authority reserves to himself the right to allow to the public enterprises purchase 

preference facilities as admissible under the existing policy on the date of opening of tender. 
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29. The AAI reserves the right to ask for submission of sample in respect of material for which the 

tenderer has quoted his rates before the tender can be considered for acceptance. If the tenderer 

who is called upon to do so does not submit samples within 7 (Seven) days of written order to do 

so, AAI shall be at liberty to forfeit 50% of the said earnest money absolutely. Any query related 

to tender document or problem in e-bidding process should normally be addressed to bid 

manager as mentioned in General Instruction for Online bid submission in para "Assistance to 

Bidders" on section GGB of tender document. 

30. The successful Tender/contractor, on acceptance of his Tender by the Accepting Authority, shall 

within 30 days from the date of award of work sign the contract consisting of Notice Inviting 

Tenders, General Conditions of contract, Special/additional condition, General and technical 

specifications, Tender conditions as issued at the time of invitation of Tender and acceptance 

thereof with any correspondence leading there to. 

31. Once the bidder has submitted the digitally signed documents as per NIT along with 

unconditional acceptance as an attachment, he is not permitted to upload any additional file or 

put any remark(s)/conditions(s) in/ along with the Tender Document (Except unconditional 

rebate on quoted rates i.e. header discount (%) if any). 

32. All taxes and duties/ Cess to local/Govt./Statutory Authorities shall be payable by the contractor 

and Airports Authority of India will not entertain any claim whatsoever in this respect. 

Construction Employee Welfare Cess will be deducted at the time or making payment running 

account of bill as per prevailing rates of the respective states. Nothing extra will be paid by AAI 

in this respect except GST subject to submission of documentary proof. 
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Instruction to Tenderer for Online Bid Submission 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using 

valid Digital Signature certificates. The instruction given below are meant to assist the bidders in 

registering on the CPP portal, prepare their bids in accordance with the requirements and 

submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained at: 

https://eprocure.gov.in/eprocure/app. 

REGISTRATION 

(i) Bidders are required to enroll on the e-procurement module of the central Public 

Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link 

“Online bidder Enrollment” on the CPP Portal which is free of charge. 

(ii) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password their accounts for. 

(iii) Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal. 

(iv) Upon enrolment, the bidders will be required to register their valid Digital Signature (Class 

II or Class III certificates with signing key usage) issued by any certifying Authority 

recognized by CCA India (e.g. Sify / nCode / eMudhra etc.) with their profile. 

(v) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC’s to others which may lead to misuse. 

(vi) Bidder then logs in to the site through the secured log-in by entering their user ID / 

password and the password of the DSC / e-token. 

 
SEARCHING FOR TENDER DOCUMENT 

I) There are various search options built in the CPP portal, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 

Organization Name, Location, Date, value, etc. There is also an option of advanced search 

for tenders, wherein the bidders may combine a number of search parameters such as 

Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for 

a tender published on the CPP Portal. 

II) Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedule. These tenders can be moved to the respective 

“My tenders” folder. This would enable the CPP portal to intimate the bidders through 

SMS / e- mail in case there is any corrigendum issued to the tender document. 

III) The bidder should make a note of the unique Tender ID assigned to each tender, in case 

they want to obtain any clarification / help from the Helpdesk. 
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PREPARATION OF BIDS 

i) Bidder should consider any corrigendum published on the tender document before 

submitting their bids. 

ii) Please go through the tender advertisement and the tender document carefully to 

understand the document to be submitted as part of the bid. Please note the number of 

covers in which the bid documents have to be submitted, the number of documents- 

including the names and content of each of the document that need to be submitted. Any 

deviations from these may lead to rejection of the bid. 

iii) Bidder, in advance should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF / JPG 

formats. Bid documents may be scanned with 100 dpi with black and white option which 

takes in reducing size of the scanned document. 

iv) To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as part of every bid, a provision of uploading such 

standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 

been provided to the bidders. Bidders can use “My Space” or “Other important 

Documents” area available to them to upload such document. These documents may be 

directly submitted from the “My Space” area while submitting a bid, and need not be 

upload again and again. This lead to a reduction in the time for the bid submission process. 

SUBMISSION OF BIDS 

I) Bidder should log into the site well in advance for bid submission so that they can upload 

the bid in time i.e. on or before the bid submission time. Bidder will be responsible for 

any delay due to other issues. 

II) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

III) Bidder has to select the payment option as “online” to pay the tender fee / EMD as 
applicable 

and enter details of the instrument. 

IV) Bidder should paid the EMD through online, through Payment Gateway on CPP portal on 

or before the bid submission end date as specified in the Critical Data Sheet of Tender 

Document. Otherwise the uploaded bid will be rejected. 

V) Bidders are requested to note that they should necessarily submit their financial bids in 

the format provided and no other format is acceptable. If the price bid has been given as 

standard BOQ format with the tender document, then the same is to be downloaded and 

to be filled by all the bidders. Bidders are required to download the BOQ file, open it and 

complete the white colored (unprotected) cells with their respective financial quotes and 

other details (such as name of the bidder). No other cells should be changed. Once the 

details have been completed, the bidder should save it and submit it online, without 
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changing the filename. If the BOQ file is found to be modified by the bidder, the bid will 

be rejected. 

VI) The server time (which is displayed on the bidder dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, 

opening of bids etc. the bidder should follow this time during bid submission. 

VII) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 

viewed by unauthorized persons until the time of bid opening. The confidentiality of the 

bids is maintained using the secured Socket Layer 128bit encryption technology. Data 

storage encryption of sensitive fields is done. Any bid documents that is uploaded to 

the server is subjected to asymmetric encryption using buyers/bid openers public keys. 

Overall, the uploaded tender documents become readable only after tender opening by 

the authorized bid openers. 

(a) The uploaded tender documents become readable only after the tender opening by 

the authorized bid openers. Upon the successful and timely submission of bids (i.e. 

after clicking “Freeze Bid Submission: in the portal;), the portal will be a successful bid 

submission message & a bid summary will be displayed with the bid no. and the date 

& time of submission of the bid with all other relevant details. 

(b) The bid summary has to be printed and kept as an acknowledgement of the submission 

of the bid. This acknowledgement may be used as entry pass for any bid opening 

meetings. 

ASSISTANCE TO BIDDERS 

(a) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or relevant 

contact person indicator in the tender. 

(b) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 
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Guidance for Online submission of EMD and Tender Fee 

 

1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e.User ID mapped 

with Digital Signature Certificate) and follow the process of participation to the tender. 

2. After Login search the tender in “Search Active Tender” tab with different criteria after that 

click on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the 

tender details and click on proceed for Bid Submission 

3. For submission of online Tender Fee and EMD, click on Button as “Pay Online” 

4. In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the 
option to “YES” other wise “NO” as per below screenshot. 

 

5. In case of EMD: If Bidder is paying EMD through any of below options, Select the option 
“Yes” (as per below screenshot) and provide the details and upload copy as a proof. 

- Bank Guarantee (BG)/Swift Transfer (ST) 

- Exempted from EMD Payment 

 
Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder 

must select “Yes” otherwise bidders will not have the option to pay EMD through Bank 
Guarantee. Once proceeded it is not possible to revert the option. 

 
6. Select option “No”(as per below screenshot) for proceeding for online EMD Payment. 
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After selecting the option, click on “Next” Button as per above screenshot. Further process to be 
followed as per subsequent screen. 
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a) SBI 

 

 

ii. 
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General Guidelines 

  

 

 

GENERAL GUIDELINES 

 

1. This book of “General Conditions of Contract” is applicable to both 

types of tenders i.e. “Percentage rate tenders and Item rate tenders”. 

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 

of the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases 

depending on whether this is used for percentage rate tenders or item 

rate tenders 

 

 

2. Notice Inviting Tender, Schedules A to F, special 

conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with 

the Tender Documents but the same shall form part of the agreement 

to be drawn and signed by both parties after acceptance of tender. 

 

 

3. All blanks are confined to Notice Inviting Tender and Schedules A 

to F. 

 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 

all the blanks in Notice Inviting Tender and in Schedules B to F 

before issue of Tender documents. 

 

 

5. The intending bidders will quote their rates in Schedule A. 

 

 

6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all intending tenderers. 
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AIRPORTS AUTHORITY OF INDIA 

 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Station: Agra Airport  

 

Branch: Engineering Office of:  GM (Engg-E), 

 AAI-Agra Project Office   

 Airport, Agra- 282001. 
 

 

(A) Tender for the work of:- Development of New Integrated Civil Enclave at Agra 

Airport. SH: SITC OF Motorized Trolley Gate and 

AICMC (Recall). 

(i) To be submitted/uploaded till As per Critical Data Sheet at ENIT page no. 3, of tender 

document. 

 

(ii) Price Bid i.e. Envelope-II to be opened on As per Critical Data Sheet at ENIT page 

no. 3, of tender document. 

 

(iii) Any extension of date shall be intimated through e-tendering portal & AAI Website. 

 

 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and 

Rules referred to in the conditions of contract and all other contents in the tender document for 

the work. 
 

I / We hereby tender for the execution of the work specified for the Chairman Airports Authority 

of India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance 

in all respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of 

the Conditions of contract and with such material as are provided for, by and in respects in 

accordance with, such conditions so far as applicable. 
 

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid 

in 3/2 bid system and not to make any modifications in its terms and conditions. 
 

I / We undertake and confirm that for eligibility of similar work(s) has / have not been got 

executed on back to back basis through another contractor. Further that, if such a violation comes 

to the notice of AAI, then I/We shall accept the decision of AAI if we are debarred for tendering 

in AAI in future works. Also, if such a violation comes to the notice of AAI before date of start 

of work, the Engineer- in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit / Performance Guarantee/Security deposit. 
 

I / We further undertake and confirm that information/ documents submitted by us are genuine, 

and if at any stage such documents/ information found false, then we shall be liable for debarment 

from tendering in AAI, and any other appropriate legal action. 
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A sum of Rs. 5,96,649/- (EMD amount) is here by submitted in the format prescribed in tender 

document. If I/we, fail to furnish the prescribed performance bank guarantee within prescribed 

period, I/we agree that the said Chairman, A.A.I. or his successors in office shall without 

prejudice to any other right or remedy, be at liberty to take appropriate action as per terms of 

contract. Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.I. 

or his successors in office shall without prejudice to any other right or remedy available in law, 

be at liberty to forfeit the said earnest money absolutely, otherwise the said earnest money shall 

be retained by AAI towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, up to maximum of the percentage mentioned in Schedule 'F' and 

those in excess of that limit at the rates to be determined in accordance with the provision 

contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture 

of earnest money or Performance Guarantee or both Earnest Money & Performance Guarantee 

as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

 

I / We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/we am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

(* To be deleted which are not applicable) 

 

Date: Signatures of Contractor: 

 

Witness: Postal Address 
 

Occupation: 

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 

by competent authority on behalf of the Chairman, Airports Authority of India for   sum of Rs.        

(Rupees    ). 
 

The letters referred to below shall form part of this contract Agreement: - 
 

(i) 
(ii) 
(iii) 

 

For & on behalf of Chairman,  

Airports Authority of India 

 

Signature---------------------- 

 

Designation-------------------- 

Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 

General Rules & Directions 

1. General 

Rules 

& 

Directions 

All work proposed for execution by contract are notified in a form of invitation to tender 

pasted in public places /CPP Portal and signed by the officer inviting tender or by publication 

in Newspapers and posted on AAI web-site and CPP Portal https://etenders.gov.in and 

www.aai.aero(for reference only). 

This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to 

be deposited with the tender, and the amount of the security deposit and Performance 

guarantee to be deposited by the successful tenderer and the percentage, if any, to be 

deducted from bills. Copies of the specifications, designs and drawings and any other 

documents required in connection with the work signed for the purpose of identification by 

the officer inviting tender shall also be open for inspection by the contractor at the office of 

officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. Such tender 

will be treated as signed tender. For physical tender it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf 

by a person holding a power-of-attorney authorizing him to do so, such power of attorney to 

be produced with the tender, and it must disclose that the firm is duly registered under the 

Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint venture / 

consortium agreement in the specified proforma defining the lead partner should be 

submitted. The lead partner shall sign all the documents in respect of the works. The 

documents signed by any other person or firm other than the lead partner shall not be 

entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must also be 

signed by all the partners, except where contractors are described in their tender as a firm, in 

which case the receipts must be signed in the name of the firm by one of the partners, or by 

some other person having due authority to give effectual receipts for the firm. Bank details 

shall be furnished by the firm through an application duly signed by all partners for payment 

to the firm through bank transfer. 

4. Applicable 

for item 

Rate 

Tender 

only. 

Any person who submits a tender shall fill up the usual printed form, stating at what rate he 

is willing to undertake each item of the work. Tenderers, which propose any alteration in the 

work specified in the said form of invitation to tender, or in the time allowed for carrying 

out the work, or which contain any other conditions of any sort, including conditional 

rebates, will be summarily rejected. No single tender shall include more than one work, but 

contractors who wish to tender for two or more works shall submit separate tender for each. 

Tender shall have the name and number of the works to which they refer, written on the 

envelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full Rupees by 

ignoring 50 paise and considering more than 50 paise as Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 

items) of two or more contractors is same, then such lowest contractors will be asked to 

submit revised offer quoting rate of each item of the schedule of quantity for all sub 

sections/sub heads as the case may be, but the revised quoted rate of each item of schedule 

of quantity for all sub sections/sub heads should not be higher than their respective original 

https://etenders.gov.in/
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rate quoted already at the time of submission of tender. The lowest tender shall be decided 

on the basis of revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) 

of two or more contractors received in revised offer is again found to be equal, then the 

lowest tender, among such contractors, shall be decided by draw of lots in the presence of 

Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of major and 

minor component(s) work and the lowest contractors those have quoted equal amount of 

their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item more than 

their respective original rate quoted earlier at the time of submission of tender, then such 

revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or 

case of refusal to submit revised offer by the lowest contractor shall be treated as withdrawal 

of his tender before acceptance and 50% of his earnest money shall be forfeited.  

In case all the lowest contractors those have same tendered amount (as a result of their quoted 

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 

forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 

quoting higher revised rate(s) of any item(s) than their respective original rate quoted already 

at the time of submission of his bid shall not be allowed to participate in the retendering 

process of the work. 

Note: Till the time software supports the above provisions, revised offers from tenderers 

forming the tie shall be obtained and procedure prescribed for “Restricted call of 

tenders” shall be adopted (for e-tenders).    

4. (A) Applicable 

for 

Percentage 

Rate 

Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at 

what percentage below/above (in figures as well as in words) the total estimated cost given 

in Schedule of Quantities at Schedule-A, he will be willing to execute the work. The tender 

submitted shall be treated as invalid if; 

1. The contractor dose not quote percentage above/below on the total amount of tender 

or any section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the total 

amount of tender or any section/sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words on the total 

amount of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any other 

conditions of any sort including conditional rebates, will be summarily rejected.  

No single tender shall include more than one work, but contractors who wish to tender for 

two or more works shall submit separate tender for each. Tender shall have the name and 

number of the works to which they refer, written on the envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more bidders is same, such lowest bidders will be asked 

to submit  revised offer in the form of letter mentioning percentage above/ below on 

estimated cost of tender including all sub sections/sub heads as the case may be, but the 

revised percentage quoted above/below on tendered cost or on each sub section/ sub head 

should not be higher than the percentage quoted at the time of submission of tender. The 
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lowest tender shall be decided on the basis of revised offers. In case any of such contractor 

refuses to submit revised offer, then it shall be treated as withdrawal of his tender before 

acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more bidders received in revised offer is again found 

to be equal , the lowest tender, among such bidders, shall be decided by draw of lots in the 

presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of 

work & the lowest bidders those who have quoted equal amount of their tenders. In case all 

the lowest bidders those have quoted same tendered amount, refuse to submit revised offers, 

then tenders are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised offer, shall 

not be allowed to participate in the re-tendering process of the work. 

Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 

“Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractor is same, such lowest contractor will be 

asked to submit sealed revised offer in the form of letter mentioning percentage above/below 

on estimated cost of tender including all sub section/sub heads as the case may be, but the 

revised percentage quoted above/below on tendered cost or on each sub section /sub head 

should not be higher than the percentage quoted at the time or submission of tender. The 

lowest tender shall be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offers is again 

found to be equal, the lowest tender, among such contractor , shall be decided by draw of 

lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM (Engg)/Asst. Gen. Manager (Engg) 

in -Charge of major & minor component(s)  of work & the lowest bidders those who have 

quoted same tendered amount of their tenders.  

In case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whoes earnest money is forfeited because of non submission of revised offer, shall 

not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders in the 

presence of any intending bidders who may be present at the time, and will enter the amounts 

of the several tenders in a comparative statement in a suitable form. In the event of a tender 

being accepted, a receipt for the earnest money shall thereupon be given to the contractor 

who shall thereupon for the purpose of identification sign copies of the specifications and 

other documents mentioned in Rule-I.  

In the event of a tender being rejected, the earnest money shall thereupon be returned to the 

contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards tender fee 

will not be considered as any acknowledgement or payment to the officer inviting tender and 
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the bidder shall be responsible for seeing that he procures a receipt signed by the officer 

inviting tender or a duly authorised cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be supplied by the 

department and their issue-rates, shall be filled and completed in the office of the officer 

inviting tender before the tender form is issued. If a form is issued to an intending bidder 

without having been so filled in and incomplete, he shall request the officer to have this done 

before he completes and delivers his tender. 

9.  The bidders shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender documents drawings or other records connected with the work given to 

them. The unsuccessful bidders shall return all the drawings given to them. 

9. (A)  Use of correcting fluid any where in tender document is not permitted. Such tender is liable 

for rejection. If there is any correction it should be cut with a straight line and should be 

initialed and cello tape to be provided on all the rates quoted in case of physical tenders.  

10. Applicable 

for Item 

Rate 

Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below / above the rates quoted is liable to be rejected. Rates quoted 

by the bidder in item rate tender in figures and words shall be accurately filled in so that 

there is no discrepancy in the rates written in figures and words. However,  

i. If a discrepancy is found between rates in figures and in words, then the rates which 

correspond with the amount worked out by the bidder shall unless otherwise proved be 

taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not correspond with 

the rates written either in figures or in words, then the rates quoted by the contractor in 

words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the amount is not 

worked out correctly, the rates quoted by the contractor will unless otherwise proved be 

taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in figure(s) 

and word(s) or cancelled the quoted rate in figure(s), and word(s) but the  amount 

corresponding to the item(s) is worked out by the bidder and added to the grand total, 

then rate(s) of the items(s) shall be derived from the amount(s) quoted by the contractor 

against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 

and amount blank, it will be presumed that the bidder has included the cost of this/these 

item(s) in other items and rate for such item(s) will be considered as zero and work will 

be required to be executed accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e – tendering. 

 Applicable 

for 

percentage 

rate tender 

only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected Percentage quoted by the bidder in percentage 

rate tender shall be accurately filled in figures and words, so that there is no discrepancy.  

However, if the bidder has worked out the amount of the tender and if any discrepancy is 

found in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the bidder shall, 

unless otherwise proved, be taken as correct.  
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ii. If the amount of the tender is not worked out by the bidder or it does not correspond 

with the percentage written either in figures or in words, then the percentage quoted 

by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but the amount 

is not worked out correctly, the percentage quoted by the bidder will, unless otherwise 

proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, such tender 

will be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation, such a tender is liable to be disqualified and rejected. 

12. Applicable 

for Item 

Rate 

Tender 

only. 

All rates shall be quoted on the tender form. The amount for each item should be worked out 

and requisite totals given. Special care should be taken to write the rates in figures as well 

as in words and the amount in figures only, in such a way that interpolation is not possible. 

The total amount should be written both in figures and in words. In case of figures, the word 

‘Rs’ should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. 

‘Rs. 2.15 P’ and in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ 

should be written at the end. Unless the rate is in whole rupees and followed by the word 

‘only’ it should invariably be upto two decimal places. While quoting the rate in schedule of 

quantities, the word ‘only’ should be written closely following the amount and it should not 

be written in the next line. 

12.(A) Applicable 

for 

percentage 

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in figures as 

well as in words) at which he will be willing to execute the work. He shall also work out the 

total amount of his offer and the same should be written in figures as well as in words in 

such a way that no interpolation is possible. In case of figures, the word ‘Rs’ should be 

written before the figure of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ 

and in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be 

written at the end. (quoting of rates in Paise is not applicable in e-tenders) 

13. Acceptance 

of 

abnormally 

low quoted 

bid (Capital  

& Revenue 

Expenditure 

Contract) 

 

An Abnormally Low Bid is one in which the Bid price, in combination with other elements 

of the Bid, appears so low that it raises material concerns as to the capability of the Bidder 

to perform the contract at the offered price. Processing of such bid shall be as follows: 

i) The Bid Manager shall seek written clarifications from the lowest Bidder with 

approval of the tender accepting authority, including detailed price analyses of its 

Bid price in relation to scope, schedule, resource mobilization, allocation of risks 

and responsibilities, and any other requirements of the bids document. 

ii)  If, after evaluating the price analyses, the Tender Accepting Authority determines 

that the Bidder has substantially failed to demonstrate its capability to deliver the 

contract at the offered price, then the bid/ proposal may be rejected.  

iii)  Such contracts should be closely monitored that final payments in such cases do 

not abnormally increases due to extra items. Further, there is no abnormal increase 

in quantities of the item for which contractors have initially quoted very high rates. 

14.  i. The bidder, whose tender is accepted, will be required to furnish performance guarantee 

of 5% (Five Percent) of the tendered amount within the period specified in Schedule F. 

This guarantee shall be in the form of Fixed Deposit Receipts or Guarantee Bonds of 

any Scheduled Bank but not co-operative or Gramin Bank, in accordance with the 

prescribed form, provided confirmatory advice is enclosed. 
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ii. The bidder, whose tender is accepted, will also be required to furnish by way of 

Security Deposit for the fulfillment of his contract, an amount equal to 5% of the 

contract amount of the work. 

iii. In works where condition of submission of Performance Guarantee is not applicable, 

the security deposit @ 10% of the tendered value shall be deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions from the 

running bills of the contractor at the rates mentioned above and the earnest money 

deposited at the time of tenders, will be treated as a part of the Security Deposit. 

v. Security deposit will also be accepted in form of Fixed Deposit Receipts / Guarantee 

Bonds of any Scheduled Bank but not co-operative or Gramin Bank in accordance with 

the prescribed form, provided confirmatory advice is enclosed. 

vi. Refer Clause of Contract – Clause 1(B) : Additional Performance Security 

15.  On acceptance of the tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer-in- Charge shall be 

communicated in writing to the Engineer-in-Charge. 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duty, cess, fee, royalty 

charges etc. excluding GST levied under any statute for all the items. 

2. However GST as applicable, shall be paid to the contractor, for any taxable 

supply/services/constructions rendered by the agency to AAI, against a valid GST 

invoice as per terms and conditions of contract. 

3. In case supplies/services/works involve imports; the same should be identified 

separately. Basic custom duty and IGST will paid directly by AAI by utilizing EPCG 

license/duty credit scrip under service export from india scheme(SEIS). Of Government 

of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ bidders who 

himself / themselves has / have tendered or who may and has / have tendered for the same 

work. Failure to observe this condition would render, tenders of the contractors tendering, 

as well as witnessing the tender, liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other works such 

as sanitary and water supply installations drainage installation, electrical work, horticulture 

work, roads and paths etc. The tenderer apart from being a registered contractor (B&R) of 

appropriate class, must associate himself with agencies of appropriate class which are 

eligible to tender for sanitary and water supply drainage, electrical and horticulture works in 

the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well as which 

are in hand (in progress) in the following format for assessing bidding capacity of the 

bidders:- 

Name of Work Name and particulars 

of Office where work 

is being executed 

Value of work Position of works in 

progress 

Remarks 

1 2 3 4 5 

21.  The contractor/bidder shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time. If he fails to do so, his failure will be 

a breach of the contract and the Executive Director (Engg.) may in his discretion, without 
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prejudice to any other right or remedy available in law, cancel the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of any violation by him of 

the provisions of the said Act. 

22.  If complete site is available for work, the work shall be completed in the manner specified 

here in special condition of contract and NIT specifications. 

 

Note: In such case para 23 below may be deleted by NIT approving authority 

23.  If complete site is not available for taking up the work, the same shall be made available in 

phases. The scope of work covered in each phase, time for completion of work in each phase 

and methodology of taking over completed work in phased manner has been specified under 

special conditions of contract. The completion time for each phase shall be applicable as 

indicated in tender documents. The work shall also be taken over by Engineer-In-Charge in 

phases. The warranty for the works executed in each phase shall be applied independently 

w.e.f. date of completion /taking over of individual phase. 

  

Note: In such case para 22 above may be deleted by NIT approving authority. 
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Conditions of Contract 

CONDITIONS OF CONTRACT 

Definitions: 

1.  The contract means the documents forming the tender and acceptance thereof and the formal 

agreement/agreements executed between  the competent authority on behalf of the Chairman, 

Airports Authority of India and the Contractor, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and instructions issued from 

time to time by the Engineer-in-Charge and all these documents taken together, shall be deemed 

to form one contract/two contracts  and shall be complimentary to one another. 

Contractor has to sign two agreements, one consisting for BOQ for Civil works and another one 

for SITC and O&M/AMC/AICMC part. Engineer-in-charge could be common for both the 

agreements. Separate invoices for the civil/construction work and SITC/O&M/AICMC/AMC 

works have to be raised by the agency referring to the respective agreements to facilitate AAI 

to claim input tax credit on such SITC/ O&M/AMC/AICMC works as mentioned in Schedule 

‘F’ para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them :- 

3.  i. The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent, and 

whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work is to 

be executed under the contract or any adjacent land, path or street which may be allotted or 

used for the purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company whether 

incorporated or not, Joint Venture / Consortium undertaking the works and shall include 

the legal personal representative of such individual or the persons constituting such firm or 

company, or the successors of such firm or company and the permitted assignees of such 

individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and be in-

charge of the work and who shall sign the contract on behalf of the Chairman, Airports 

Authority of India as mentioned in Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority of India. 

vii. The terms Member (Planning) means the head of Department of Engineering, Airports 

Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil 

war, rebellion revolution, insurrection, terrorism, military or usurped power, any acts of 

Airports Authority of India, damages from aircraft, acts of God, such as earthquake, 

lightening and unprecedented floods, and other causes over which the contractor has no 

control and accepted as such by the Accepting Authority or causes solely due to use or 

occupation by Airports Authority of India of the part of the works in respect of which a 
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certificate of completion has been issued or a cause solely due to Airports Authority of 

India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 

prevailing cost of materials and labour at the site where the work is to be executed plus the 

percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. Provided that no 

extra overheads and profits shall be payable on the parts of works assigned to other 

agency(s) by the contractor as per terms of contract. 

xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to 

the tender papers or the standard Schedule of Rates of the government mentioned in 

Schedule ‘F’ hereunder, with the amendments thereto issued up to the date of receipt of the 

tender. 

xii. Department means Airports Authority of India, which invites tender on behalf of 

Chairman, Airports Authority of India.  

xiii. Tendered value means the value of the entire work as stipulated in the letter of award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include the plural and 

vice versa. Any reference to masculine gender shall whenever required include feminine gender 

and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 

form part thereof or be taken into consideration in the interpretation or construction thereof or 

of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the tender papers. None of 

these documents shall be used for any purpose other than that of this contract. 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works. The descriptions given in the Schedule of Quantities (Schedule – A) shall, unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary 

in and for the full and entire execution and completion of the work as aforesaid in accordance 

with good practice and recognized principles. 

7. Sufficiency 

of Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under 

the Contract and all matters and things necessary for the proper completion and maintenance of the 

works. 

8. Discrepancies 

and 

Adjustment 

of Errors 

The several documents forming the Contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications and / or the 

Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 

ii. Particular/ technical Specification and Special Condition, if any. 

iii. Drawings. 

iv. C P W D Specifications. 
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v. Indian Standard Specifications of B I S./ IRC Code of Practice/ASTM standards. 

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose decision in this regard 

shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention of 

the document and his decision shall be final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any 

part of the works comprised therein according to drawings and specifications or from any of his 

obligations under the contract. 

8.4 Payment for 

similar items 

with 

different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in two or more subheads, 

then the lowest of the rates quoted shall only be considered for payments during execution of 

work. In case of deviation of quantity of such item, payments shall be made at the lowest quoted 

rate for quantity executed up to the deviation limit specified in the contract. Beyond the 

deviation limit the rate shall be derived as per relevant contract provision. 

9. Reverse 

Auction for 

purchase 

tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies put to tender is 

more than Rs.2Cr. 

10. Signing of 

Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, 

shall, within 10 days from the stipulated date of start of the work, shall sign the agreement. 

i)  i. The notice inviting tender, all the documents including drawings, if any, forming the tender 

as issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 

a. Various standard clauses with corrections up to the date stipulated in Schedule ‘F’ 

along with annexures thereto. 

b. AAI Safety Code. 

c. Model Rules for the protection of health, sanitary arrangements for workers employed 

by AAI or its contractors. 

d. AAI Contractor’s Labour Regulations. 

e. List of Acts and omissions for which fines can be imposed. 

No payment for the work done will be made unless contract in form of agreement is signed 

by the contractor. 
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AAI Safety Code 

CLAUSES OF CONTRACT 

CLAUSE 1 

 Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to tender is more 

than Rs.5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the Tendered amount in addition to other deposits mentioned elsewhere 

in the contract for his proper performance of the contract agreement, (not 

withstanding and/or without prejudice to any other provisions in the contract) within 

period specified in Schedule ‘F’ from the date of issue of award letter. This guarantee 

shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, or 

Bank Guarantee (including e-Bank Guarantee) from any of the Scheduled 

Commercial Banks (i.e. Indian or Foreign Banks included in the Second Schedule 

of Reserve Bank of India Act,1934 excluding Co-Operative/Regional Rural Banks) 

in accordance with the form annexed hereto. (Appendix-XI). 

   

ii. Performance guarantee should be furnished within 30 days of issue of letter of intent. 

Further , the award letter shall be issued on receipt of performance guarantee. In 

case, the contractor fails to deposit performance guarantee within the stipulated 

period the tender shall be stands cancelled without any notice. Further , EMD shall 

be forfeited , and the contractor shall be liable for debarment up to a period of 2 

years.   

  iii.  The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 180 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended to 

cover such enlarged time for completion of work. After recording of the completion 

certificate for the work by the competent authority, the performance guarantee shall 

be returned to the contractor, without any interest. However, in case of contracts 

involving maintenance of buildings and services / any other work thereafter, 50% of 

Performance Guarantee shall be retained as Security Deposit as per contract 

conditions. The same shall be returned on successful completion of commitment 

year wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which the AAI is entitled under the contract (not withstanding 

and/or without prejudice to any other provisions in the contract agreement) in the 

event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the 

full amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, either as 

agreed by the contractor or determined under any of the Clauses/Conditions of 

the agreement, within 30 days of the service of notice to this effect by Engineer-

in-Charge. 
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  v. In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Chairman, AAI. 

CLAUSE 1 A 

 Recovery of 

Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 

shall permit AAI at the time of making any payment to him for work done under the 

contract to deduct a sum at the rate of 5% of the gross amount of each running and final 

bill till the sum deducted will amount to security deposit of 5% of the tendered value of 

the work. Such deductions will be made and held by AAI by way of Security Deposit 

unless he/they has/have deposited the amount of Security at the rate mentioned above in 

the form of Bank Guarantee (including e-Bank Guarantee) from any of the Commercial 

Bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of 

India Act,1934 excluding Co-Operative/Regional Rural Banks). In case a Guarantee 

Bonds of any Bank is furnished by the contractor to the AAI as part of the security 

deposit and the Bank is unable to make payment against the said Guarantee Bond, the 

loss caused thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the AAI to make good the deficit. In works where 

condition of submission of performance guarantee is not applicable, the security deposit 

at the rate of 10% (Ten Percent) of gross amount of each running bill shall be deducted 

instead of 5%, till the sum will amount to security deposit of 10% of the contract value 

of work. Other conditions shall remain same as stated above.  

All compensations or the other sums of money payable by the contractor under the terms 

of this contract may be deducted from, or paid by the sale of a sufficient part of his 

security deposit or from the interest arising therefrom, or from any sums which may be 

due to or may become due to the contractor by AAI on any account whatsoever and in 

the event of his Security Deposit being reduced by reason of any such deductions or sale 

as aforesaid, the contractor shall within 10 days make good in Fixed Deposit Receipt, 

Insurance Surety Bonds, Account Payee Demand Draft or Bank Guarantee from any of 

the Commercial Bank (if deposited for more than 12 months) endorsed in favour of the 

Airports Authority of India, any sum or sums which may have been deducted from, or 

raised by sale of his security deposit or any part thereof. The security deposit shall be 

collected from the running bills and the final bill of the contractor at the rates mentioned 

above.  

The security deposit as deducted above can be released against Bank Guarantee issued 

by any Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule 

of Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural Banks), on 

its accumulations to a minimum of Rs. 5 lakh to the condition amount of such bank 

guarantee, except last one, shall not be less than Rs. 5 lakh.  

Note 1: Provided further that the validity of Bank Guarantee shall be in conformity with 

provisions contained in the clause 17 which shall be extended from time to time 

depending upon extension of contract under provision of Clause 2 & Clause 5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 
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Clause 1 B 

Additional 

Performance 

Guarantee 

The contractor shall submit an irrevocable additional performance security in the form of an 

irrevocable Insurance Surety bond, demand draft, bank guarantee issued from Scheduled 

Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve 

Bank of India Act,1934 excluding Co-Operative / Regional Rural Banks, if the Bid price offered 

by the selected bidder is lower than 10% of the estimated cost put to tender. This clause shall be 

binding and enforceable in relation to all works, irrespective of their nature, scope, or value.  

Additional performance security Amount and Treatment 

The additional performance security shall be calculated as below- 

(i) Where the bid price is below 10% but not below 20% of the project cost put to bid, the 

additional performance security percentage shall be incremented by 0.25% for every percentage 

of bid price below 10% of the project cost put to bid starting at 11% with the additional bid 

performance security being 0.25% and this additional performance security percentage shall be 

applied on the bid price;  

(ii) Where the bid price is below 20% but not below 25% of the project cost put to bid, the 

additional performance security percentage shall be incremented by 0.50% for every percentage 

of bid price below 20% of the project cost put to bid starting at 21% with the additional bid 

performance security being 0.50% and this additional performance security percentage shall be 

applied on the bid price;  

(iii)Where the bid price is below 25% but not below 30% of the project cost put to bid, the 

additional performance security percentage shall be incremented by 0.75% for every percentage 

of bid price below 25% of the project cost put to bid starting at 26% with the additional bid 

performance security being 0. 75% and this additional performance security percentage shall be 

applied on the bid price;  

(iv) Where the bid price is below 30%, the additional performance security percentage shall 

be incremented by 1% for every percentage of bid price below 30% of the project cost put to bid 

starting at 31% with the additional bid performance security being 1% and this additional 

performance security percentage shall be applied on the bid price;  

(v) The additional performance security percentage shall be rounded off to the next lower 

percentage based on whether the decimal point of the percentage of bid price is below 0.5% or 

next higher percentage based on whether the decimal point of the percentage of bid price is 0. 

5% or more.  

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other conditions in 

relation to the additional performance security shall be governed by the provisions of Clause 1: 

Performance Security. 

 
Clause 2 

 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 

the Work and clear the site on or before the contract or justified extended date of 

completion as per clause 5(excluding any extension under clause 5.5) as well as any 

extension granted under clause 12 and 15, he shall, without prejudice to any other right 

or remedy available under the law to the AAI on account of such breach, pay as  

compensation the amount calculated at the rates stipulated below as the authority 

specified in schedule ‘F’ may decide on the amount of Tendered Value of the work for 

every completed day/month (as determined) that the progress remains below that 
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specified in Clause 5 or that the work remains incomplete. This will also apply to items 

or group of items for which a separate period of completion has been specified. 

  i) Compensatio

n for delay of 

work 

If the completion of work is delayed due to reasons attributed to 

contractor, AAI shall be entitled for compensation for delay as 

detailed below: 

 i. For works costing upto Rs. 10 Lac  

1.0% (one percent) of tendered value per week of delay or 

lesser amount as decided by the competent authority subject 

to a maximum of 10% of contract value.  

ii For the works costing more than Rs. 10 Lac  

0.5% (half percent) of tendered value per week of delay or 

lesser amount as decided by the competent authority subject 

to a maximum of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value 

of the Sectional part of work as mentioned in schedule ‘F’ for which a separate period of 

completion is originally given.  

In case no compensation has been decided by the authority in Schedule ‘F’ during the 

progress of work, this shall be no waiver of right to levy compensation by the said 

authority if the work remains incomplete on final justified extended date of completion. 

If the Engineer in Charge decides to give further extension of time allowing performance 

of work beyond the justified extended date, the contractor shall be liable to pay 

compensation for such extended period. If any variation in amount of contract takes place 

during such extended period beyond justified extended date and the contractor becomes 

entitled to additional time under clause 12, the net period for such variation shall be 

accounted for while deciding the period for levy of compensation. However, during such 

further extended period beyond the justified extended period, if any delay occurs by 

events under sub clause 5.2, the contractor shall be liable to pay compensation for such 

delay. 

  Provided that compensation during the progress of work beyond the justified extended 

date of completion for delay under this clause shall be for non-achievement of sectional 

completion or part handing over of work on stipulated/justified extended date for such 

part work or if delay affects any other works/services. This is without prejudice to right 

of action by Engineer – in – Charge under clause 3 for delay in performance and claim of 

compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been determined 

under clause 3, the right of action under this clause shall remain post determination of 

contract but levy of compensation shall be for days the progress is behind the schedule 

on date of determination, as assessed by the authority in schedule ‘F’, after due 

consideration of justified extension. The compensation for delay, if not decided before 

the determination of contract, shall be decided after of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable to the’ 

Contractor under this or any other contract with AAI. In case, the contractor does not 

achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) 

in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied as above. With-holding of this amount on failure 
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to achieve a milestone, shall be automatic without any notice to the contractor. However, 

if the contractor catches up with the progress of work on the subsequent milestone(s), the 

withheld amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed subsequently 

also shall be withheld. However, no interest, whatsoever, shall be payable on such 

withheld amount. 

Clause 2A 

 Incentive for 

early completion 

In case, the contractor completes the work ahead of stipulated date of completion so 

provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value per month 

computed on per day basis, shall be payable to the contractor, subject to a maximum limit 

of 5% (five per cent) of the tendered value. The amount of bonus, if payable, shall be paid 

along with final bill after completion of work. Bonus/ Incentive shall be applicable for 

the contract completed before stipulated dated of completion and shall not be applicable 

for the contract extended beyond the stipulated period even with justified hindrance and 

without any action of compensation for delay. This clause shall not be applicable for the 

works which estimated cost put to tender is less than Rs. 50.00 Cr. 

Clause 2B 

 Release of 

withheld amount 

against 

compensation for 

delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, can be 

released against Bank Guarantee (on the format given at Appendix-1) or in the form of 

guarantee bonds of any Scheduled Bank but not Co-operative or Gramin bank, pending 

finalization of case of extension of time by competent authority as per delegation of 

powers. Concerned Executive Director (Engg) will authorize such action on receipt of 

proposal from the Engineer-In-Charge through proper channel. 

Clause 3 

 When Contract 

can be 

Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this contract 

or otherwise, and whether the date of completion has or has not elapsed, by notice in 

writing absolutely determine the contract in any of the following cases: 

  i. If the contractor having been given a notice by the Engineer-in-Charge in writing 

to rectify, reconstruct or replace any defective work or that the work is being 

performed in an inefficient or otherwise improper or un-workman like manner shall 

omit to comply with the requirement of such notice for a period of seven days 

thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence and continues to do so 

after a notice in writing of seven days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual date 

of completion on or before the stipulated or justified extended date on or before 

such date of completion, and the Engineer in Charge without any prejudice to any 

other right or remedy under any other provision in the contract has given further 

reasonable time in a notice given in writing in that behalf as either mutually agreed 

or in absence of such mutual agreement by his own assessment making such time 

essence of contract and in the opinion of Engineer in Charge, the contractor will be 
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unable to complete the same or does not complete the same within the period 

specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract 

and / or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days 

after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI service or 

to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne 

to do any act in relation to the obtaining or execution of this or any other contract 

for AAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 

connection with which commission has been paid or agreed to be paid by him or to 

his knowledge, unless the particulars of any such commission and the terms of 

payment thereof have been previously disclosed in writing to the Engineer-in-

charge.  

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits any breach of 

Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration of 

his estate made against him or shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made under any 

Insolvency Act for the time being in force for the sequestration of his estate or if a 

trust deed be executed by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf 

of a creditor shall be appointed or if circumstances shall arise which entitle the court 

or the creditor to appoint a receiver or a manager or which entitle the court to make 

a winding up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to 

be continued for a period of 21 days. 

 

  xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by 

the contractor as per terms of contract), transfers, sublets (engagement of labour on 

a piece-work basis or of labour with materials not to be incorporated in the work, 

shall not be deemed to be subletting) or otherwise parts with or attempts to assign, 

transfer, sublet or otherwise parts with the entire works or any portion thereof 

without the prior written approval of the Engineer-in-Charge. When the contractor 

has made himself liable for action under any of the cases aforesaid, the Engineer-

in-Charge on behalf of the Chairman, AAI shall have powers : 

a.  To determine the contract as aforesaid so far as performance of work by the 

Contractor of work is concerned (of which determination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the Earnest Money Deposit, Security 
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Deposit already recovered and Performance Guarantee under the contract shall 

be liable to be forfeited and shall be absolutely at the disposal of the AAI. 

b.  After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof, as shall be un-executed 

out of his hands and to give it to another contractor or any other means to 

complete the work. The contractor, whose contract is determined as above, shall 

not be allowed to participate in the tendering process for the balance work. In 

the event of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution 

of the work or the performance of the contract. And in case action is taken under 

any of the provision aforesaid, the contractor shall not be entitled to recover or 

be paid any sum for any work thereof or actually performed under this contract 

unless and until the Engineer-in-Charge has certified in writing the performance 

of such work and the value payable in respect thereof and he shall only be 

entitled to be paid the value so certified. 

CLAUSE 3 A 

  In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work or one month whichever is 

higher, either party may close the contract by giving notice to the other party stating the 

reasons. In such eventuality, the Earnest Money Deposit and the Performance Guarantee 

of the contractor shall be refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This clause is not 

applicable for any breach of the contract by either party. 

CLAUSE 3 B 

 Debarment of 

Contractor 

 

 (i) Contractor may be debarred if it is determined under breached the Integrity Pact of 

clause 41(a) and Code of Integrity of clause 41(b). 

(ii) Contractor can also be debarred for the reasons like supply of sub-standard material, 

non-supply of material, abandonment of work, sub-standard quality of work, poor/ 

unsatisfactory performance. 

(iii) The period of debarment shall be up to two years. 
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CLAUSE 4 

 Contractor 

liable to pay 

compensation 

even if action 

not taken 

under  

Clause -3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-

3 thereof, shall have become exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor 

and the liability of the contractor for compensation shall remain unaffected. In the event 

of the Engineer-in-Charge putting in force all or any of the powers vested in him under 

the preceding clause he may, if he so desires after giving a notice in writing to the 

contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which 

shall be final and binding on the contractor) use as on hire (the amount of the hire money 

being also in the final determination of the Engineer-in-Charge) all or any tools, plant, 

materials and stores, in or upon the works, or the site thereof belonging to the contractor, 

or procured by the contractor and intended to be used for the execution of the work/ or 

any part thereof, paying or allowing for the same in account at the contract rates, or, in 

the case of these not being applicable, at current market rates to be certified by the 

Engineer-in-Charge, whose certificate thereof shall be final, and binding on the 

contractor, clerk of the works, foreman or other authorized agent to remove such tools, 

plant, materials, or stores from the premises (within a time to be specified in such notice) 

in the event of the contractor failing to comply with any such requisition, the Engineer-

in-Charge may remove them at the contractor’s expense or sell them by auction or private 

sale on account of the contractor and his risk in all respects and the certificate of the 

Engineer-in-Charge as to the expenses of any such removal and the amount of the 

proceeds and expenses of any such sale shall be final and conclusive against the 

contractor. 

CLAUSE 5 

 Time and 

Extension for 

Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 

extended time in accordance with these conditions shall be the essence of the Contract. 

The execution of the works shall commence from such time period as mentioned in 

schedule ‘F’ or from the date of handing over of the site whichever is later. If the 

Contractor commits default in commencing the execution of the work as aforesaid, AAI 

shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money & performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time and 

Progress Chart for each mile stone and get it approved by the Engineer-in-charge. The 

Chart shall be prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and the Contractor 

within the limitations of time imposed in the contract documents, and further to ensure 

good progress during the execution of the work, the contractor shall in all cases in which 

the time allowed for any work, exceeds one month (save for special jobs for which a 

separate programme has been agreed upon) complete the work as per mile stones given 

in Schedule ‘F’. 

Project Management shall be done.  

a. For works costing upto Rs. 5.00 Cr.     --   CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00 Cr.-- By using Project Management Software 

like Primavera / MS Project or any 

other software with the approval of 

Engineer-in-charge. 

  c. Contractor shall submit monthly progress reports (2 copies) highlighting status of 

various activities and physical completion of work. 
 

PROGRAMME CHART 

i. The Contractor shall prepare an integrated programme chart in Project Management 

Software for the execution of work, showing clearly all activities from the start of 

work to completion, with details of manpower, equipment and machinery required 

for the fulfillment of the programme within the stipulated period or earlier and submit 

the same for approval to the Engineer-in- Charge within fifteen days of award of the 

contract. A recovery of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 

5000/- (for works costing more than Rs. 5.00 Crores) shall be made on per day basis 

in case of delay in submission of the above programme. 

ii. The programme chart should include the following: 

a. Descriptive note explaining sequence of the various activities. 

b. Network (PERT / CPM / BAR CHART). 

c. Programme for procurement of materials by the contractor. 

Programme for deployment of machinery / equipment’s having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by 

the contractor. In addition to above, to achieve the progress of work as per 

programme, the contractor must bring at site adequate shuttering material required 

for cement concrete and R.C.C. works etc. for three floors within one month from 

the date of start of work till the completion of RCC work as per requirement of work. 

The contractor shall submit shuttering schedule adequate to complete structure work 

within laid down physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of work 

does not conform to the approved programme referred above or after rescheduling of 

milestones, the contractor shall produce a revised programme within 7 (seven) days, 

showing the modifications to the approved programme to ensure timely completion 

of the work. The modified schedule of programme shall be approved by the Engineer 

in Charge. A recovery of Rs. 2500/- (for works costing up to Rs.5.00 Crores) / Rs. 

5000/- (for works costing more than Rs.5.00 Crores) shall be made on per day basis 

in case of delay in submission of the modified programme.  

iv. The submission for approval by the Engineer-in-Charge of such programme or such 

particulars shall not relieve the contractor of any of the duties or responsibilities 

under the contract. This is without prejudice to the right of Engineer-in-Charge to 

take action against the contractor as per terms and conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavera software 

with base line programme referred above for the work done during previous month 

to the Engineer-in-charge on or before 5th day of each month failing which a 

recovery Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works 

costing more than Rs.5.00 Crores) shall be made on per day basis in case of delay in 

submission of the monthly progress report. 
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5.2  If the work(s) be delayed by: - 

i. Force majeure, or an act of terrorism. 

ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting    any of 

the trades employed on the work, or 

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in- Charge 

for executing work not forming part of the Contract, or 

vi. Non-availability of stores, which are the responsibility of AAI to supply or 

vii. Non-availability or break down of tools and Plant to be supplied or supplied by AAI 

or 

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. 

      Then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-

charge to proceed with the works.  

      All correspondence with the agency and concern stake holder during execution of 

works will be taken into consideration for evaluation of hindrances causing delay, 

for grant of extension of time by the competent authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the authority indicated in 

schedule ‘F’. The contractor may also, if practicable, indicate in such a request the period 

for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated in 

Schedule ‘F’ may give a fair and reasonable extension of time and reschedule the 

Milestones for completion of work. Such extension or re-scheduling of the milestone 

shall be communicated to the contractor by the Engineer-in-charge in writing, within 1 

month or 4 weeks of the date of receipt of such request respectively. Non-application by 

the contractor for extension of time/ re-scheduling of milestones shall not be a bar for 

giving a fair and reasonable extension / re-scheduling of milestones by the Engineer-in-

charge with the approval of authority indicated in schedule ‘F’ and this shall be binding 

on the contractor. 

CLAUSE 6 

 Measurements 

of Work 

Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field book so that a complete record is obtained of all works performed 

under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorised representative and by the contractor or his authorised representative from time 

to time during the progress of the work and such measurements shall be signed and dated 

by the Engineer-in-Charge and the contractor or their representatives in token of their 
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acceptance. If the contractor objects to any of the measurements recorded, a note shall be 

made to that effect with reason and signed by both the parties. 

If for any reason the contractor or his authorised representative is not available and the 

work of recording measurements is suspended by the Engineer-in-Charge or his 

representative, the Engineer-in-Charge and the Department shall not entertain any claim 

from contractor for any loss or damages on this account. If the contractor or his authorised 

representative does not remain present at the time of such measurements after the 

contractor or his authorised representative has been given a notice in writing three (3) 

days in advance or fails to countersign or to record objection within a week from the date 

of the measurement, then such measurements recorded in his absence by the Engineer-

in- Charge or his representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not covered 

by specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available, then a mutually agreed method shall be followed.  

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or 

his authorised representative of the work, before covering up or otherwise placing beyond 

the reach of measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-Charge or his authorised representative of 

the work who shall within the aforesaid period of seven days inspect the work, and if any 

work shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer-in- Charge’s consent being obtained in writing, 

the same shall be uncovered at the Contractor’s expense, or in default thereof no payment 

or allowance shall be made for such work or the materials with which the same was 

executed. 

Engineer-in-Charge or his authorised representative may cause either themselves or 

through another officer of the department to check the measurements recorded jointly or 

otherwise as aforesaid and all provisions stipulated herein above shall be applicable to 

such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in 

the measurement book and/or its payment in the interim, on account or final bill shall not 

be considered as conclusive evidence as to the sufficiency of any work or material to 

which it relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period. 

CLAUSE 6 A 

 Computerized 

Measurement 

Book 

Computerized measurement is mandatory for works costing more than Rs 5.00 Lacs. 

However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-Charge may 

decide for adopting computerized measurement if required, except as otherwise provided, 

ascertain and determine by measurement the value of work done in accordance with the 
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contract. All measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement Book having 

pages of A-4 size as per the format of the department so that a complete record is obtained 

of all the items of works performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got checked 

by the contractor from the Engineer-in-Charge or his authorized representative as per 

interval or program fixed in consultation with Engineer-in-Charge or his authorized 

representative. After the necessary corrections made by the Engineer-in- Charge, the 

measurement sheets shall be returned to the contractor for incorporating the corrections 

and for resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-

in-Charge and the contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got checked/test 

checked from the Engineer-in-Charge and/or his authorized representative. The 

contractor will, thereafter, incorporate such changes as may be done during these 

checks/test checks in his draft computerized measurements, and submit to the department 

a computerized measurement book, duly bound, and with its pages machine numbered. 

The Engineer-in-Charge and/or his authorized representative would thereafter check this 

MB, and record the necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, 

with its pages machine numbered, should be 100% correct, and no cutting or overwriting 

in the measurements would thereafter be allowed. If at all any error is noticed, the 

contractor shall have to submit a fresh computerized MB with its pages duly machine 

numbered and bound, after getting the earlier MB cancelled by the department. 

Thereafter, the MB shall be taken in the records of Engineer-in-charge, and allotted a 

number as per the Register of Computerized MBs. This should be done before the 

corresponding bill is submitted to the Engineer-in-charge for payment. The contractor 

shall submit two spare copies of such computerized MB’s for the purpose of reference 

and record by the various officers of the department. 

The contractor shall also submit to the department separately his computerized Abstract 

of Cost and the bill based on these measurements, duly bound, and its pages machine 

numbered along with two spare copies of the “bill. Thereafter, this bill will be processed 

by the Engineer-in-charge and allotted a number as per the computerized record in the 

same way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for checking of measurements / levels by the Engineer-

in-charge or his representative. 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general of local custom. In the case of item which are not covered 

by specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in- 
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Charge or his authorized representative of the work before covering up or otherwise 

placing beyond the reach of checking and / or test checking the measurement of any work 

in order that the same be checked and / or test checked and correct dimensions thereof be 

taken before the same is covered up or placed beyond the reach of checking and / or test 

checking measurement and shall not cover up and place beyond reach of measurement 

any work without consent in writing of the Engineer-in-charge or his authorized 

representative of the work who shall within the aforesaid period of seven days inspect 

the work, and if any work shall be covered up or placed beyond the reach of checking 

and / or test checking measurements without such notice having been given or the 

Engineer-in-charge’s consent being obtained in writing the same shall be uncovered at 

the contractor’s expense, or in default thereof no payment or allowance shall be made for 

such work or the materials with which the same was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves or 

through another officer of the department to check the measurements recorded by 

contractor and all provisions stipulated herein above shall be applicable to such checking 

of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements of 

any item of work in the measurement book and/or its payment in the interim, on account 

of final bill shall not be considered as conclusive evidence as to the sufficiency of any 

work or material to which it relates nor shall it relieve the contractor from liabilities from 

any over measurement or defects noticed till completion of the defects liability period. 

CLAUSE 7 

 Payment on 

Intermediate 

Certificate to 

be regarded as 

Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till after 

the whole of the work shall have been completed and certificate of completion 

given. For works estimated to cost over Rs. One lac, the interim or running 

account bills shall be submitted by the contractor for the work executed on the 

basis of such recorded measurements in the format of the Department in triplicate 

on or before the date of every month fixed for the same by the Engineer-in-

Charge. The contractor shall not be entitled to be paid any such interim payment 

if the gross work done together with net payment/ adjustment of advances for 

material collected, if any, since the last such payment is less than the amount 

specified in Schedule 'F', in which case the interim bill shall be prepared on the 

appointed date of the month after the requisite progress is achieved. Engineer-in-

Charge shall arrange to have the bill verified by taking or causing to be taken, 

where necessary, the  requisite measurements of the work. In the event of the 

failure of the contractor to submit the bills, Engineer-in- Charge shall prepare or 

cause to be prepared such bills in which event no claims whatsoever due to delays 

on payment including that of interest shall be payable to the contractor. Payment 

on account of amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim 

payment at such rates as decided by the Engineer-in- Charge. An amount of ad-

hoc payment not less than 75% of the net amount of the bill under check, shall be 

made within 10 working days of submission of the bill by the Contractor to the 

Engineer-in-Charge or his Authorized Engineer together with the account of the 
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material issued by the department, or dismantled materials, if any. The remaining 

payment is also to be made after final checking of the bill within 28 working days 

of submission of bill by the contractor. In case of delay in payment of intermediate 

bills after 30 days of submission of bill by the contractor, provided the bill 

submitted by the contractor found to be in order, a simple interest @ prevailing 

rate of interest of General Provident Fund shall be paid to the contractor from the 

date of expiry of prescribed time limit. 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer-in-charge relating to the work done or materials 

delivered forming part of such payment, may be modified or corrected by any subsequent 

such certificate(s) or by the final certificate and shall not by itself be conclusive evidence 

that any work or materials to which it relates is are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine of affect in any way powers of the Engineer-in-charge under the 

contract or any of such payments be treated as final settlement and adjustment of accounts 

or in any way vary or affect the contract.  

Pending consideration or extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the department 

to take action under the terms of this contract for delay in the completion of work, if the 

extension of date of completion is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt 

Manager / Manager (Engg) to the effect that the work has been completed up to the level 

in question make interim advance payments without detailed measurements for work 

done (other than foundations, items to be covered under finishing items) up to lintel level 

(including sunshade etc.) and slab level, for each floor working out at 75% of the assessed 

value. The advance payments so allowed shall be adjusted in the subsequent interim 

bill(s) to be submitted by the contractor within 10 days of the interim payment. In case 

of delay in submission of bill by the contractor a simple interest @ 10% (percent) per 

annum on the advance payment made shall be paid to the AAI from the date of expiry of 

prescribed 10 days. 

CLAUSE 7A 

No Running Account Bill shall be paid for the work till the applicable labour licenses, registration with 

EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by the contractor to the 

Engineer-in-Charge 

CLAUSE 8 

 Completion 

Certificate and 

Completion 

Plans 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered to be complete 

for ‘Civil Construction Works’ until the contractor shall have removed from the premises 
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on which the work shall be executed all scaffolding, surplus materials, rubbish and all 

huts and sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or constructed by 

the contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, 

floor or other parts of the building, in, upon, or about which the work is to be executed 

or of which he may have had possession for the purpose of the execution; thereof, and 

not until the work shall have been measured by the Engineer-in-charge. If the contractor 

shall fail to comply with the requirements of this Clause as to removal of scaffolding, 

surplus materials and rubbish and all huts and sanitary arrangement as aforesaid and 

cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in-

charge may at the expense of the contractor remove such scaffolding, surplus materials 

and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as 

aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus 

materials as aforesaid except for any sum actually realised by the sale thereof. 

a. For electrical and mechanical capital works: The contractor shall remove the rubbish 

from the site. Following conditions must be met before recording completion 

certificate: Submits completion plan, maintenance manual, manufactures catalogue 

and gives performance test for system. 

b. For repair works: The performance of the repaired system has been tested and found 

satisfactory.  

c. For AMC work: The system has been tested for its performance/ completeness and 

taken over by AAI / next agency for operation and maintenance. 

CLAUSE 8 A 

 Contractor to 

keep site clean 

 

When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, windows 

etc. shall be removed and the surface cleaned simultaneously with the completion of these 

items of work in the individual rooms, quarters or premises etc. 

Where the work is done without waiting for the actual completion of all the other items 

of work in the contract, in case the contractor fails to comply with the requirements of 

this clause, the Engineer-in-charge shall have the right to get this work done at the cost 

of the contractor either departmentally or through any other agency. Before taking such 

action, the Engineer-in-charge shall give ten days notice in writing to the contractor. 

CLAUSE 8 B 

 Completion 

Plans to be 

Submitted by 

the Contractor 

 

The contractor shall submit completion plan as required vide General Specifications for 

Electrical works (Part-I internal) 2013 and (Part -II External) 1994 or latest available 

specifications, as applicable within thirty days of the completion of the work. 

The contractor shall submit completion plan for building works, all services, and obtain 

occupancy certificate from local bodies on the basis of completion drawings within a 

period of 30 days from the date of completion. 

The contractor shall also submit catalogues of all equipment’s and maintenance manual 

for the complete E & M systems. If contractor fails to submit completion plans of all 

works, he shall be liable to pay compensation @ 0.5% of the tendered  value of works 

costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac and 0.25% for works 

costing more than Rs. 5 crores subject to maximum of Rs. 1.5.Lac. The decision of 

Project-in-charge in this regard shall be final and binding on the contractor. 
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CLAUSE 9 

 Payment of 

final bill 

 

The corrected final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within three months of physical completion of the work or within 

one month of the date of the final certificate of completion furnished by the Engineer-in 

charge whichever is earlier. No further claims shall be made by the contractor after 

submission of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which there is no dispute 

and for those items which are in dispute on account of quantity and/ or rates shall be paid 

at approved quantity and/ or rates by the Engineer-in-charge, within three months period 

reckoned from the date of receipt of the bill by the Engineer in- Charge or his authorized 

representative, complete with account of materials issued by the Department and 

dismantled materials. 

lf the final bill is submitted by the contractor within the period specified above and 

payment of final bills is made by the AAI within above prescribed time limit, if delay in 

payment, a simple interest @ prevailing rate of interest of General Provident Fund shall 

be paid to the contractor from the date of expiry of prescribed time limit, provided the 

final bill submitted by the contractor is found to be in order. 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items (excluding 

Extra Items based on market rate) and payment shall be made on the basis of lower of the 

two. 

CLAUSE 9 A 

 
Payment of 

contractor’s 

bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired by him 

and wherever possible in banks be made through electronic payment mechanism instead 

of direct to him, provided that the contractor furnishes to the Engineer-in- Charge. 

i. Informations as per proforma attached. 

ii. An authorisation in the form of a legally valid document such as power of attorney 

conferring authority on the bank to receive payments and 

iii. His own acceptance of the correctness of the amount made out as being due to him by 

Authority or his signature on the bill or other claim preferred against Authority before 

settlement by the Engineer-in-charge of the account or claim by payment to the bank. 

While the receipt given by such banks shall constitute a full and sufficient discharge 

for the payment, the contractor shall whenever possible present his bills duly receipted 

and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights or 

equities vis-à-vis the Airports Authority of India. 

CLAUSE 10 

 Materials 

supplied by 

Authority 

 

Materials which Authority will supply are shown in Schedule ‘B’ which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall 

be bound to procure them from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalise the programme for the 

completion of work as per clause 5 of this contract and shall give his estimates of 

materials required on the basis of drawings/ or schedule of quantities of the work. The 

contractor shall give in writing his requirement to the Engineer-in-charge, which shall be 
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issued to him keeping in view the progress of work as assessed by the Engineer-in- 

Charge in accordance with the agreed phased programme of work indicating monthly 

requirements of various materials. The contractor shall place his indent in writing for 

issue of such materials at least 7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 

materials so supplied at the rates specified in the aforesaid schedule shall be set off or 

deducted, as and when materials are consumed in items of work (including normal 

wastage) for which payment is being made to the contractor, form any sum then due or 

which may therefore become due to the contractor under the contract or otherwise or 

from the security deposit. At the time of submission of bills, the contractor shall certify 

that balance of materials supplied is available at site in original good condition. 

The contractor shall submit alongwith every running bill (on account or interim bill) 

material-wise reconciliation statements supported by complete calculations reconciling 

total issue, total consumption and certified balance (diameter/ section-wise in the case of 

steel) and resulting variations and reasons thereof. Engineer-in-charge shall (whose 

decision shall be final and binding on the contractor) be within his rights to follow the 

procedure of recovery in clause 42 at any stage of the work if reconciliation is not found 

to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting to 

site, unloading, storing under cover as required, cutting assembling and joining the 

several parts together as necessary. Not withstanding anything to the contrary contained 

in any other clause of the contract and all stores / materials so supplied to the contractor 

or procured with the assistance of the AAI shall remain the absolute property of Authority 

and the contractor shall be the trustee of the stores/ materials, and the said stores/ 

materials shall not be removed/ disposed off from the site of the work on any account and 

shall be at all times open to inspection by the Engineer-in-charge or his authorised agent. 

Any such stores/ materials remaining unused shall be returned to the Engineer-in-charge 

in as good a condition in which they were originally supplied at a place directed by him, 

at a place of issue or any other place specified by him as he shall require, but in case it is 

decided not to take back the stores/ materials the contractor shall have no claim for 

compensation on any account of such stores/ materials so supplied to him as aforesaid 

and not used by him or for any wastage in or damage to in such stores/ materials. 

On being required to return the stores/ materials, the contractor shall hand over the stores/ 

materials on being paid or credited such price as the Engineer-in-charge shall determine, 

having due regard to the condition of the stores/ materials. The price allowed for credit 

to the contractor, however, shall be at the prevailing market rate not exceeding the amount 

charged to him, excluding the storage charge, if any. The decision of the Engineer-in-

charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 

contractor shall in addition to throwing himself open to account for contravention of the 

terms of the licenses or permit and/ or for  criminal breach of trust, be liable to Authority 

for all advantages or profits resulting or which in the usual course would have resulted to 

him by reason of such breach. Provided that the contractor shall in no case be entitled to 

any compensation or damages on account of any delay in supply or non-supply thereof 

all or any such materials and stores provided further that the contractor shall be bound to 

execute the entire work if the materials are supplied by the Authority within the original 

scheduled time for completion of the work plus 50% thereof or schedule time plus 6 

months whichever is more if the time of completion of work exceeds 12 months, but if a 
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part of the materials only has been supplied within the aforesaid period, then the 

contractor shall be bound to do so much of the work as may be possible with the materials 

and stores supplied in the aforesaid period. For the completion of the rest of the work, the 

contractor shall be entitled to such extension of time as may be determined by the 

Engineer-in-charge whose decision in this regard shall be final and binding on the 

contractor. 

The contractor shall see that only the required quantities of materials are got issued. Any 

such material remaining unused and in perfectly good/ original condition at the time of 

completion or determination of the contract shall be returned to the Engineer-in- charge 

at the stores from which it was issued or at a place directed by him by a notice in writing. 

The contractor shall not be entitled for loading transporting, unloading and stacking of 

such unused material except for the extra lead, if any involved, beyond the original place 

of issue. 

CLAUSE 10 A 

 Materials to be 

provided by the 

contractor 

and Mandatory 

Tests 

 

1. The contractor shall, at his own expense, provide all materials, required for the works 

other than those which are stipulated to be supplied by the Authority. 

2. The contractor shall, at his own expense and without delay; supply to the Engineer 

in- charge samples of materials to be used on the work and shall get these approved 

in advance. All such materials to be provided by the contractor shall be in conformity 

with the specifications laid down or referred to in the contract. The contractor shall, 

if requested by the Engineer-in-charge furnish proof, to the satisfaction of the 

Engineer-in- charge that the materials so comply. The Engineer-in-charge shall 

within thirty days of supply of samples or within such further period as he may 

require intimate to the Contractor in writing whether samples are approved by him or 

not. If samples are not approved, the Contractor shall forthwith arrange to supply to 

the Engineer-incharge for his approval, fresh samples complying with the 

specifications laid down in the contract. When materials are required to be tested in 

accordance with specifications, approval of the Engineer-in-charge shall be issued 

after the test results are received. 

3. The contractor shall at his risk and cost submit the samples of materials to be tested 

or analysed and shall not make use of or incorporate in the work any materials 

represented by the samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract are required 

to be carried out at the instance of AAI or any other advisory body, to ensure 

conformity of the item to the contract specifications, the cost of such tests shall be 

borne by AAI. In case the material / equipment fails in the above tests, the 

expenditure incurred by AAI on testing of such material or equipment along with 

incidental charges borne by AAI (if any) shall be recovered from the dues of the 

contractor and action shall be taken under Clause 16 and other relevant clauses of the 

contract. 

5. The contractor shall not be eligible for any claim or compensation either arising out 

of any delay in the work or due to any corrective measures required to be taken on 

account of and as a result of testing of materials. 

6. The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-charge may require for collecting and preparing the 
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required number of samples for such tests at such time and to such place or places as 

may be directed by the Engineer-in-charge and bear all charges and cost of testing 

unless specifically provided for otherwise elsewhere in the contract or specifications. 

The Engineer-in-charge or his authorised representative shall at all times have access 

to the works and to all workshops and places where work is being prepared or from 

where materials manufactured, articles or machinery are being obtained for the works 

and the contractor shall afford every facility and every assistance in obtaining the 

right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default, the Engineer-in-charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to 

such materials. The Engineer-in-charge shall also have full powers to require other 

proper materials to be substituted thereof and in case of default, the Engineer-in-

charge may cause the same to be supplied and all costs which may be attracted for 

such removal and substitution shall be borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped atleast with the testing 

equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the desired format and 

attached with each Running Account Bill. 

CLAUSE 10 B 

(I) Secured 

Advance on 

Nonperishable 

materials 

 

1. The Contractor, on signing an indenture in the form to be specified by the Engineer-

in- charge, shall be entitled to be paid during the progress of the execution of the 

work upto 75% of the assessed value of any materials which are in the opinion of the 

Engineer-in-charge nonperishable, nonfragile and noncombustible and are in 

accordance with the contract and which have been brought on the site in connection 

therewith and are adequately stored and/ or protected against damage by weather or 

other causes but which have not at time of advance been incorporated in the works. 

When materials on account of which an advance has been made under this sub-clause 

are incorporated in the work, the amount of such advance shall be recovered/ 

deducted from the next payment made under any of the clause or clauses of this 

contract. 

Such secured advance shall also be payable on other items of perishable nature, 

fragile and combustible with the approval of the Engineer-in-charge provided the 

contractor provides a comprehensive insurance cover for the full cost of such 

materials. The decision of the Engineer-in-charge shall be final and binding on the 

contractor in this matter. No secured advance, shall however, be paid on high-risk 

materials such as ordinary glass, sand, petrol, diesel etc. 

The secured advance shall also be payable against items brought at site for use in 

electrical and mechanical systems. Such secured advance shall be paid on submission 

of Collateral Bank Guarantee submitted by the vendor against the payment in case 

equipment/system fails to perform on testing and commissioning. Normally secured 

advance is paid up to 75% of the assessed value of items but in any case it shall not 

exceed 80% of cost of items indicated for supply of equipment. 
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(II) Mobilisation 
Advance 

Mobilization advances not exceeding 10% of the tendered value may be given, 

if requested by the contractor in writing within six months of the order to 

commence the work. Such advance shall be released in two or more installments 

to be determined by the Engineer-in-Charge at his sole discretion. The first 

instalment of such advance shall be released by the Engineer-in-charge to the 

contractor on a request made by the contractor to the Engineer in-Charge in this behalf. 

The second and subsequent instalments shall be released by the Engineer-in-Charge 

only after the contractor furnishes a proof of the satisfactory utilization of the earlier 

instalment(s) to the satisfaction of the Engineer-in-Charge. 

Before any instalment of advance is released, the contractor shall execute Bank 

Guarantee Bonds not more than 6 (six) in number from commercial Bank for the 

amount equal to 110% of the amount of advance and valid for the period till recovery 

of advance. This (Bank Guarantee from commercial Bank on prescribed format for 

the amount equal to 110% of the balance amount of advance) shall be kept renewed 

from time to time to cover the balance amount and likely period of complete recovery. 

 

 

 Interest on  

Mobilisation 

advance 

 

The mobilization advance bear simple interest at the rate as mentioned in 

Schedule-F per annum and shall be calculated from the date of payment to the 

date of recovery, both days inclusive, on the outstanding amount of advance 

 Recovery of 

Mobilisation 

advance 

 

Recovery of such sums advanced shall be made by the deduction from the contractor’s 

bills commencing after first ten percent of the gross value of the work is executed and 

paid, on pro-rata percentage basis to the gross value of the work billed beyond 10% in 

such a way that the entire advance is recovered by the time eighty percent of the gross 

value of the contract is executed and paid, together with interest due on the entire 

outstanding amount up to the date of recovery of the installment. If the circumstances 

are considered reasonable by the Engineer in-Charge, the period mentioned for request 

by the contractor in writing for grant of mobilization advance may be extended at the 

discretion of the Engineer-in-Charge. 

 
CLAUSE 10 C 

 

 Payment on 

Account of 

Increase in 

Prices/ 

Wages due 

to Statutory 

Order(s) 

If after submission of the tender, if the price of any material incorporated in the works 

and/ or wages of labour increases as a direct result of the coming into force of any fresh, 

law or statutory rule or order (but not due to any variation of rate in GST applicable on 

such material(s) being considered under this clause) beyond the prices / wages prevailing 

at the time of last stipulated date for receipt of the tenders including extensions, if any, 

for the work, during contract period including the justified period extended under the 

provisions of the Clause 5 of the Contract without any action under Clause 2, then the 

amount of the contract shall accordingly be varied. 

 

If after submission of the tender, the price of any material incorporated in the works 

and/or wages of labour as prevailing at the time of last stipulated date of receipt of tender 

including extensions, if any, is decreased as a direct result of the coming into force of 

any fresh law or statutory rules or order (but not due to any variation of rate in GST 

applicable on such material(s) being considered under this clause), Authority shall in 

respect of materials incorporated in the works and/or labour engaged on the execution 

of the work after the date of coming into force of such law, statutory rule or order be 

entitled to deduct from the dues of the contractor, such amount as shall be equivalent to 
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CLAUSE 10 CA 

 Payment due 

to variation in 

If after submission of the tender, the price of materials specified in Schedule-F increases/ 

decreases beyond the base price(s) as indicated in schedule F for the work, then the 

the difference between the prices of the materials and/or wages as prevailed at the time 

of the last stipulated date for receipt of tenders including extensions if any, for the work 

and the prices of materials and/or wages of labour on the coming into force of such law, 

statutory rule or order. This will be applicable for the contract period including the 

justified period extended under the provisions of Clause 5 of the contract without any 

action under Clause 2. 

 

Engineer-in-charge shall call books of account and other relevant documents from the  

contractor to satisfy himself about reasonability of increase in prices of materials and 

wages. The contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and/ or wages of labour, give notice thereof 

to the Engineer-in-charge stating that the same is given pursuant to this condition 

together with all information relating thereto which he may be in position to supply. 

 

For this purpose, the labour component of 85% of the value of the work executed 

during period under consideration shall not exceed the percentage as specified in 

Schedule F, and the increase / decrease in labour shall be considered on the minimum 

daily wages in rupees of any unskilled mazdoor, fixed under any law, statutory rule or 

order. 

 

The cost of work for which escalation applicable is same as cost of work done shall be 

worked out as below: 

 (a) Gross value of work done up to this quarter: (A) 

 (b) Gross value of work done up to the last quarter: (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 

(e) Full assessed value of Secured Advance recovered in this quarter: (E) I 

(f) Full assessed value of Secured Advance for which escalation payable in this 

quarter, (F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 

(j) Amount paid based on prevailing market rates due to deviations/variations as per 

Clause 12 during this quarter:(J) 

Then, M = C-F+I-J 

N= 0.85 M 

 

k. Less cost of services rendered at fixed charges as per Clause 34 and recovered 

during the quarter (L) 

I. Less cost of Engineering Consultancy Services rendered at fixed charges as per BOQ 

and paid during the quarter (X). 

Cost of work for which escalation is applicable 

W=N-(L+X) 

Provided always that: 

(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC will not 

be applicable and; 

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C will not 

be applicable. 
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prices of 

materials after 

receipt of tender 

amount of the contract shall accordingly be varied and provided further that any such 

variations shall be effected for stipulated period of contract including the justified period 

extended under the provisions of clause 5 of the contract without any action under 

Clause 2. 

  However for work done/ during the justified period extended as above, it will be limited 

to indices prevailing at the time of updated stipulated date of completion considering the 

effect of extra work (Extra time to be calculated on pro-rata basis only as cost of extra 

work X stipulated period/ tendered cost). 

 

The increase/ decrease in prices of cement, steel reinforcement, structural steel, Bitumen 

and POL shall be determined by the Price indices issued by the Director General, 

CPWD. For other items provided in the Schedule ‘F’, this shall be determined by the 

All India Wholesale Price Indices of materials as published by Economic Advisor to 

Government of India, Ministry of Commerce and Industry. Base price for cement, steel 

reinforcement, structural steel and POL shall be as issued under authority of Director 

General, CPWD applicable for Delhi including Noida, Gurgaon, Faridabad and 

Ghaziabad and for other places as issued under the authority of Zonal Chief Engineer, 

CPWD and base price of other materials issued by concerned Zonal Chief Engineer and 

as indicated in Schedule ‘F’ . In case, price index of a particular material is not issued 

by Ministry of Commerce and Industry then the price index of nearest similar material 

as indicated in Schedule F shall be followed. 

  

The amount of the contract shall accordingly be varied for all such materials worked out 

as per the formula given below for individual material: 

Adjustment for component of individual material. 

V = P x Q x Cl-Cl0 

                     Cl0 

where, 

 

V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid 

or recovered 

P = Base price of material as issued under authority of DG, CPWD or concerned Zonal 

Chief Engineer CPWD and as indicated in Schedule ‘F’. 

 

For Projects and original works 

Q = Quantity of material brought at site for bonafide use in the works since previous bill 

excluding any such quantity consumed in the deviated quantity of items beyond 

deviation limit and extra/substituted item, paid/to be paid at rates derived on the basis 

of market rates under clause 12.2 

 

For maintenance works 

 

Q = Quantity of material brought at site for bonafide use in the works since previous bill 

including any such quantity consumed in the deviated quantity of items beyond 

deviation limit paid at agreement rates and extra/substituted item being scheduled items, 
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but excluding nonscheduled extra/substituted item paid/to be paid at market rates under 

clause 12.2 

 

Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL as issued 

by the DG, CPWD and corresponding to the time of base price of respective material 

indicated in schedule ‘F’. For other items, if any provided in Schedule ‘F’, All India 

Wholesale Price Index for the material as published by the Economic Advisor to 

Government of India, Ministry of Industry and Commerce and corresponding to the time 

of base price of respective material indicated in Schedule ‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL as issued 

under the authority of DG, CPWD for period under consideration. For other items, if 

any, provided in Schedule ‘F’ All India Wholesale Price Index for the material for the 

period under consideration as published by Economic Advisor to Government of India, 

Ministry of Industry and Commerce. 

If actual purchase price of material is less than base prise P and CI>=CI0 then, this clause 

shall not be applicable. 

  
Note: 

i. In respect of justified period extended under the provisions of Clause 5 of the 

contract without any action under clause 2, the index prevailing at the time of 

updated stipulated date of completion considering the effect of extra work (extra 

time to be calculated on prorata basis only as cost of extra work X stipulated period/ 

tendered cost) shall be considered. 

Provided always that provisions of the preceding Clause 10 C shall not be 

applicable in respect of materials covered in this Clause. 

ii. If during progress of work or at the time of completion of work, it is noticed that 

any material brought at site is in excess of requirement, then amount of escalation 

if paid earlier on such excess quantity of material shall be recovered on the basis 

of cost indices as applied at time of payment of escalation or as prevailing at the 

time of effecting recovery, whichever is higher. 

iii. Cement mentioned wherever in this clause includes cement component used in 

RMC brought at site from outside approved RMC plants, if any. 

iv. The date wise record of ready mix concrete shall be kept in a register and cement 

consumption for the same shall be calculated accordingly. 

If built-up steel items are brought at site from workshop, than the variation shall be paid 

for structural steel up – to the period when the built-up item/finished product is brought 

at site. 

Clause 10CC 

 Payment due to 

Increase/ 

Decrease in 

If the prices of materials (not being materials supplied or services rendered at fixed 

prices by the Department in accordance with clause 10 & 34 thereof) and/ or wages of 

labour required for execution of work increase, the contractor shall be compensated for 

such increase as per provisions detailed below and the amount of the contract shall 
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Prices / Wages 

(excluding 

material 

covered under 

clause 10CA) 

after Receipt of 

Tender for 

works. 

accordingly be varied, subject to the condition that such compensation for escalation in 

prices and wages shall be available only for the work done during the stipulated period 

of the contract including the justified period extended under the provisions of clause 5 

of the contract without any action under clause 2. 

 

No such compensation shall be payable for a work for which the stipulated period of 

completion is equal to or less than the time as specified in Schedule ‘F’. Such 

compensation for escalation in the prices of materials and labour, when due, shall be 

worked out based on the following provisions: 

i. The base date for working out such escalation shall be the last stipulated date of the 

receipt of tenders including extension, if any. 

ii. The cost of work on which escalation will be payable shall be reckoned as   below: 

a. Gross value of work done upto this quarter (A) 

b. Gross value of work done upto the last quarter (B) 

c. Gross value of work done since previous quarter (A-B) (C) 

d. Full assessed value of secured advance (excluding material covered  under 

clause 10CA) fresh paid in this quarter (D) 

e. Full assessed value of secured advance (excluding material covered        under 

clause 10CA) recovered in this quarter (E) 

f. Full assessed value of secured advance for which escalation is payable   In this 

quarter (D-E) (F) 

g. Advance payment made during this quarter (G) 

h. Advance payment recovered during this quarter (H) 

i. Advance payment for which escalation is payable in this quarter (G-H)   (I) 

j. Extra items/ deviated quantities of items paid as per clause 12 based (J) on 

prevailing market rates during this quarter: 

Then, M=(C+F+I-J) 

N= 0.85 M 

k. Less cost of material supplied by the department as per clause 10 and recovered 

during the quarter (K) 

l. Less cost of services rendered at fixed charges as per Clause 34 and recovered 

during the quarter (L) 

m. Less cost of Engineering consultancy services render a fixed charge as per 

BOQ and paid the quarter (X). 

Cost of work for which escalation is applicable 

W=N-(K+L+X) 

  iii. Components for materials, (except Bitumen, cement, reinforcement bars, structural 

steel or others material covered under clause 10CA) labour, P.O.L. etc. shall be pre-

determined for every work and incorporated in the conditions of contract attached to 

the tender papers included in Schedule F. The decision of the Engineer-incharge in 

working out such percentage shall be binding on the contracts. 

iv. The compensation for escalation for other materials (except Bitumen, cement, 

reinforcement bars, structural steel or others material covered under clause 10CA) 

and P.O.L. shall be worked as per the formula(m & n) given below: 

  a. Adjustment for civil component (except Bitumen, cement,  reinforcement bars, 

structural steel and others material covered under clause 10CA) /electrical 

component of construction. 

 
Materials 

n. Formula for adjustment in material cost 
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Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be 

paid or recovered. 

W   = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC

  

Xm = Component of ‘materials’ (except cement, structural steel,    reinforcement bars, 

POL and other materials covered under clause10 CA) expressed as percent of the 

total value of work. 

Ml =All India wholesale price index for civil component/ electrical component* of 

construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities/ Group Items for the period under 

consideration as  published  by  the  Economic  Advisor  to  Government  of  India,  

Ministry  of Industry & Commerce and applying weightage to the Individual 

Commodities/ Group Items(in respect to the justified period extended under the 

provisions of clause 5 of the contract without any action under Clause 2, the index 

prevailing at the time of updated stipulated date of completion considering the 

effect of extra work(extra time to be calculated on prorate basis only as cost of 

extra work x stipulated period/tendered cost, shall be considered.) 

MI0= All india wholesale price index for civil component/electrical component* of 

construction material as work out on the basis of all india wholesale price index 

for indivisual commodity/group items valid on the last stipulated date of receipt 

of tenders including extensions, if any, as published by economic advisor to 

Government of India, Ministry of Industry and commerce and applying weightage 

to indivisual commodities/group items. 

* Note: relevant component only will be applicable.  

 
POL 

o. Formula for adjustment in POL cost 

 

VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount 

in rupees to be paid or recovered. 

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC 

Z =  Component of Fuel, Oil and Lubricant expressed as a percentage of the total value 

of the work  

Fl = All India wholesale price index for Fuel, Oil and Lubricant for the period under 

consideration as published by the Economic Advisor to Government of India, 

Ministry of Industry & Commerce (in respect to the justified period extended under 

the provisions of clause 5 of the contract without any action under Clause 2, the 

index prevailing at the time of updated stipulated date of completion or the 

prevailing index of the period under consideration, whichever is less, shall be 

considered) 

Fl0 = All  India  wholesale  price  index  for  Fuel,  Oil  and  Lubricant  valid  on  the  

last stipulated date of receipt of tenders including extensions, if any. 
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v. The following principles shall be followed while working out thr indices mensioned 

in above para 

a. The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three 

calendar months of the said quarter. The dates of preparation of bills as finally 

entered in the measurement book/date of submission of bill finally by the 

contractor to the department in case of computerized measurement book shall be 

the guiding factor to decide the bills relevant to the quarterly interval. The first 

such payment shall be made at the end of three months after the month (excluding 

the month in which the tender was accepted) and thereafter at three months’ 

interval. At the time of completion of the work, the last period for payment might 

become less than 3 months depending on the actual date of completion. 

b. The index (M1/F1 etc.) relevant to any quarter/ period for which such 

compensation is paid shall be the arithmetical average of the indices relevant to 

the three calendar months. If the period up to date of completion after the quarter 

covered by the last such installment of payment is less than three months, the 

index M1 and F1 shall be the average of the indices for the months falling within 

that period. 

 
 

vi. Formula for adjustment in Labour cost 

The compensation for escalation for labour shall be worked out as per the formula 

given below: 

 

Vl  = Variation in labour cost  i.e. amount of increase or decrease  in rupees to be 

paid or recovered 

W  = Value of work done, worked out as indicated in sub para (ii) above 

Y   = Component of labour expressed as a percentage of the total value of the work 

Ll   = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as applicable on the last date of the quarter previous 

to the one under consideration (in respect to the justified period extended under 

the provisions of clause 5 of the contract without any action under Clause 2, 

the minimum  wage  prevailing  on  the  last  date  of  quarter  previous  to  the  

quarter pertaining to updated stipulated date of completion considering the 

effect of extra work (extra time to be calculated on prorate basis only as cost 

of extra work x stipulated period/tendered cost, shall be considered. 

Ll0 = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as on the last stipulated date of receipt of tender 

including extension if any. 

 
 

vii. The following principles will be followed while working out the compensation as 

per sub para (vi) above: 

a. The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) 

above shall be the higher of the wage notified by Government of India, Ministry 

of Labour and that notified by the local administration both relevant to the place 

of work and the period of reckoning. 
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b. The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials and/ or P.O.L. is paid under this 

clause. If such revision of minimum wages take place during any such quarterly 

intervals, the escalation compensation shall be payable at revised rates only for 

work done in subsequent quarters. 

c. Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rate for an unskilled male mazdoor 

alone shall form the basis for working out the escalation compensation payable 

on the labour component. 

viii. In the event the price of materials and/ or wages of labour required for execution 

of the work decrease/s, there shall be a downward adjustment of the cost of work 

so that such price of materials and/ or wages of labour shall be deductible from the 

cost of work under this contract and in this regard the formula herein before stated 

under this Clause 10CC shall mutatis mutandis apply, provided that: 

a. No such adjustment for the decrease in the price of materials and/or wages of 

labour aforementioned would be made in case of contracts in which the 

stipulated period of completion of the work is equal to or less than the time as 

specified in Schedule F. 

b. The Engineer-in-charge shall otherwise be entitled to lay down the procedure 

by which the provision of this sub clause shall be implemented from time to 

time and the decision of the Engineer-in-charge in this behalf shall be final and 

binding on the contractor. 

ix. Provided always that : 

a. Where provisions of clause 10CC are applicable, provisions of clause 10 C will 

not be applicable but provisions of clause 10CA will be applicable. 

b. Where provisions of clause 10CC are not applicable, provisions of   Clause 10C 

and 10CA will become applicable. 

Note: Updated stipulated date of completion ( period of completion plus extra time for 

extra work for compensation under clause 10C, 10CA and 10CC, the factor of 

1.25 taken into account for calculating the extra time under clause 12.1 for extra 

time shall not be considered while calculating the updated stipulated  date of 

completion for this purpose in clause 10C. clause 10CA, and clause 10CC. 

The date of prepration of bill shall be as finally entered in the measurement book 

by AM/Mgr/SM/AGM or the date of submission of bill by the contractor to the 

Department. This shall be the guiding factor to decide the bill revelant to the 

period in case of computerized billing.  

CLAUSE 10 D 

 Dismantled 

Material 

AAI 

Property 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work etc. as property of AAI and such materials shall be 

disposed off to the best advantage of Authority according to the instructions in writing 

issued by the Engineer-in-charge. 
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CLAUSE 11 

 Work to be 

executed in 

accordance with 

specifications, 

drawings, orders 

etc. 

The contractor shall execute the whole and every part of the work in the most substantial 

and workmanlike manner both as regards materials and otherwise in every respect in 

strict accordance with the specifications. The contractor shall also conform exactly, fully 

and faithfully to the design, drawings and instructions in writing in respect to the work 

signed by the Engineer in charge and the contractor shall be furnished free of charge one 

copy of the contract documents together with specifications, designs, drawings and 

instructions as are not included in the standard specifications of Central Public Works 

Department specified in Schedule F or in any Bureau of Indian Standard or any other 

published standard or code or Schedule of Rates or any other printed publication referred 

to elsewhere in the contract. The contractor shall comply with the provisions of the 

contract and with the care and diligence execute and maintain the works and provide all 

labour and materials, tools and plants including for measurements and supervision of all 

works, structural plans and other things of temporary or permanent nature required for 

such execution and maintenance in so far as the necessity for providing these, is 

specified or is reasonably inferred from the contract. The contractor shall take full 

responsibility for adequacy suitability and safety of all the works and methods of 

construction. 

CLAUSE 12 

 Deviations / 

variations extent 

and pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of 

the work, and (ii) to omit a part of the works in case of non-availability of a portion of 

the site or for any other reasons and the contractor shall be bound to carry out the works 

in accordance with any instructions given to him in writing signed by the Engineering- 

charge and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work 

which the contractor may be directed to do in the manner specified above as part of the 

works, shall be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value being ordered, be extended, if requested by the 

contractor, as follows: 

i.   In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus 

ii.  25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the engineer-in-charge. 

12.2 Deviation, Extra 

Items and 

Pricing 

 

In the case of extra item(s) (items that are completely new, and in addition to the items 

contained in the contract) the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and 

the Engineer-in-charge shall within Six weeks of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall 

be paid in accordance with the rates so  determined. 
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 Deviation, 

substituted items 

pricing 

In the case of substituted items (items that are taken up with partial substitution or in 

lieu of items of work in the contract), the rate for the agreement item (to be substituted) 

and substituted item shall also be determined in the manner as mentioned in the 

following para. 

(i) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be 

substituted) so increased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be 

substituted) so decreased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted items, which 

exceed the limits laid down in schedule F, the contractor may within fifteen days of 

receipt of order or occurrence of the excess, claim revision of the rates, supported by 

proper analysis for the work in excess of the above mentioned limits, provided that if 

the rates so claimed are in excess of the rates specified in the schedule of quantities, the 

Engineer-in-Charge shall within prescribed time limit of receipt of the claims supported 

by analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall 

be paid in accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in the rates 

of items for the work in excess of the limits laid down in Schedule F, and the Engieer-

in-Charge shall after giving notice to the contractor within one month of occurrence of 

the excess and after taking into consideration any reply received from him within fifteen 

days of the receipt of the notice, revise the rates for the work in question within one 

month of the expiry of the said period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an upto 

date account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the 

Engineer-in-Charge, which he has executed during the preceding quarter failing which 

the contractor shall be deemed to have waived his right. However, the Executive 

Director Engineering may authorise consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated as works 

relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to to 1.2 metres above ground level or up to floor 1 

level whichever is lower. 

ii. For abutments, piers and well staining:  All works up to 1.2 m above the bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, over head 

reservoirs/tanks and other elevated structures:  All works up to 1.2 m above the 

ground level. 

iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC  and 

including treatment of sub-base. 
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v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 

metres above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 

while filing, tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, 

shall be deemed to be included in the rates quoted by the tenderer or the rate given 

in the said schedule of rates, as the case may be. Nothing extra shall be admissible 

for such operations. 

CLAUSE 13 

 Foreclosure of 

contract due to 

Abandonment 

or Reduction in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work the purpose 

or object for which the work is being done changes due to any supervening cause and as 

a result of which the work has to be abandoned or reduced in scope the Engineer-in-

Charge shall give notice in writing to that effect to the contractor and the contractor 

stating the decision as well as the cause for such decision and the contractor shall act 

accordingly in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the works in full but which he did not derive 

in consequence of the foreclosure of the whole or part of the works. The contractor shall 

be paid at contract rates, full amount for works executed at site and, in addition, a 

reasonable amount as certified by the Engineer-in-Charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent in view of the 

foreclosure: 

i. Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and 

water storage tanks. 

ii. AAI shall have the option to take over contractor’s materials or any part thereof 

either brought to site or of which the contractor is legally bound to accept delivery 

from suppliers (for incorporation in or incidental to the work) provided, however 

AAI shall be bound to take over the materials or such portions thereof as the 

contractor does not desire to retain. For materials taken over or to be taken over 

by AAI, cost of such materials as detailed by Engineer-in- Charge shall be paid. 

The cost shall, however, take into account purchase price, cost of transportation 

and deterioration or damage which may have been caused to materials whilst in 

the custody of the contractor. 

iii. If any materials supplied by AAI are rendered surplus, the same except normal 

wastage shall be returned by the contractor to AAI at rates not exceeding those at 

which these were originally issued, less allowance for any deterioration or 

damage which may have been caused whilst the materials were in the custody of 

the contractor. In addition, cost of transporting such materials from site to AAI 

stores, if so required by AAI, shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be payable. 

v. Reasonable compensation for repatriation of contractor’s site staff and imported 

labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account, wage books, time sheets and other relevant documents and evidence as may be 

necessary to enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% 

of the cost of the work remaining incomplete on the date of closure, i.e. total stipulated 

cost of the work as per accepted tender less the cost of work actually executed under the 

contract and less the cost of contractor’s materials at site taken over by the AAI as per 

item (ii) above. Provided always that against any payments due to the contractor on this 

account or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited 

with any outstanding balances due from the contractor for advance paid in respect of 

any tool, plants and materials and any other sums which at the date of termination were 

recoverable by the AAI from the contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of work, the 

contractor may furnish fresh Performance Guarantee on the same conditions, in the same 

manner and at the same rate for the balance tendered amount and initially valid up to the 

extended date the completion or stipulated date of completion if no extension has been 

granted plus 180 days beyond that. Wherever, such a fresh Performance Guarantee is 

furnished by the contractor, the Engineer in Charge may return the previous 

Performance Guarantee. 

CLAUSE 14 

 Carrying out 

part Work at 

risk & cost 

of contractor              

a. If contractor: 

i.  At any time makes default during currency of work or does not execute any part 

of the work with due diligence and continues to do so even after a notice in writing 

of 7 days in this respect from the Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the contract 

and does not remedy it or takes effective steps to remedy it within 7 days even 

after a notice in writing is given in that behalf by the Engineer-in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not complete them 

within the period specified in the notice given in writing in that behalf by the 

Engineer-in-Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to AAI, by a notice in writing to take the part work / part 

incomplete work of any item(s) out of his hands and shall have powers to: 

i. Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any means at 

the risk and cost of the contractor. 
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken 

out of his hands and executed at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by AAI because of action under this 

clause shall not exceed 10% of the tendered value of the work. 

d. In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as 

to the value of work done shall be final and conclusive against the contractor 

provided always that action under this clause shall only be taken after giving notice 

in writing to the contractor. Provided also that if the expenses incurred by the 

department are less than the amount payable to the contractor at his agreement rates, 

the difference shall not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or 

may be suffered by AAI as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to AAI in law or per as agreement 

be recovered from any money due to the contractor on any account, and if such 

money is insufficient, the contractor shall be called upon in writing and shall be liable 

to pay the same within 30 days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors' 

unused materials, constructional plant, implements, temporary building at site etc. 

and adjust the proceeds of sale thereof towards the dues recoverable from the 

contractor under the contract and if thereafter there remains any balance outstanding, 

it shall be recovered in accordance with the provisions of the contract/ provisions of 

law.   

In the event of above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagements or made 

any advance on any account or with a view to the execution of the work or the 

performance of the contract. 

CLAUSE 15 

 Suspension 

of Work 

 

i. The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in- 

Charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons: 

a. on account of any default on the part of the contractor or; 

b. for proper execution of the works or part thereof for reasons other than the default 

of the contractor; or 

c. for safety of the works or part thereof. 
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The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer-

in-Charge. 

  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not 

attributed to contractor): 

a. the contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25% for completion of the item or group of items of work 

for which a separate period of completion is specified in the contract and of 

which the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of items 

or work for which a separate period of completion is specified in the contract 

exceeds thirty days, the contractor shall, in addition, be entitled to such 

compensation as the Engineer-in-Charge may consider reasonable in respect of 

salaries and/or wages paid by the contractor to his employees and labour at site, 

remaining idle during the period of suspension, adding thereto 2% to cover 

indirect expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within fifteen days of the expiry 

of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in-Charge 

for more than three months at a time, except when suspension is ordered for 

reasons (a) in sub-para (i) above, the contractor may after receipt of such order 

serve a written notice on the Engineer-in-Charge requiring permission within 

fifteen days from receipt by the Engineer-in-charge of the said notice, to proceed 

with the work or part thereof in regard to which progress has been suspended and 

if such permission is not granted within that time, the contractor, if he intends to 

treat the suspension, where it affects only a part of the works as on omission of 

such part by AAI or where it affects whole of the works, as an abandonment of 

the works by AAI, shall within ten days of expiry of such period of 15 days give 

notice in writing of his intention to the Engineer-in-Charge. In the event of the 

contractor treating the suspension as an abandonment of the contract by AAI, he 

shall have no claim to payment of any compensations on account of any profit 

or advantage which he might have derived from the execution of the work in full 

but which he could not derive in consequence of the abandonment. He shall, 

however, be entitled to such compensation, as the Engineer-in-Charge may 

consider reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle in consequence adding to the total 

thereof 2% to cover indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Engineer-in-Charge within 30 days 

of the expiry of the period of 3 months. 
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CLAUSE 15 A 

 Compensation in 

case of delay due 

to late supply of 

stipulated 

material by AAI.  

The contractor shall not be entitled to claim any compensation from AAI for the losses 

suffered by him on account of delay by AAI in the supply of materials in Schedule ‘B’ 

where such delay is covered by the difficulties relating to supply of wagons, force 

majeure or any reasonable cause beyond the control of AAI. 

This clause 15 A will not be applicable for works where no material is stipulated for 

issue by AAI. 

CLAUSE 16 

 Action in 

case Work 

not done as 

per 

Specifications 

 

All works under or in course of execution or executed in pursuance of the contract, shall 

at all times be open and accessible to the inspection and supervision of the Engineer-in-

Charge, his authorize subordinates in charge of the work and all the superior officers, 

officer of the Quality Assurance Unit of the AAI or any organization engaged by the 

Department of Quality Assurance and of the Chief technical Examiner’s Office, and the 

contractor shall, at all times, during the usual working hours and at all other times at 

which reasonable notice of the visit of such officers has been given to the contractor, 

either himself be present to receive orders and instructions or have a responsible agent 

duly accredited in writing, present for that purpose. Orders given to the Contractor’s 

agent shall be considered to have the same force as if they had been given to the 

contractor himself. 

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge of 

the work or to the Executive Director-In-charge of quality assurance or his subordinate 

officers or the officers of the organization engaged by the AAI for quality Assurance or 

to the Chief Technical Examiner or his subordinate officers, that any work has been 

executed with unsound, imperfect, or unskillful workmanship, or with materials or 

articles provided by him for the execution of the work which are unsound or of a quality 

inferior to that contracted or otherwise not in accordance with the contract, the contractor 

shall, on demand in writing which shall be made within twelve months (six months in 

the case of work costing Rs.10 lac and below except road work) of the completion of 

the work from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and paid 

for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, 

as the case may require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at his own charge 

and cost. In the event of the failing to do so within a period specified by the Engineer-

in-Charge in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 2 of the contract (for non completion of 

the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the authority 

specified in schedule ‘F’ may considered reasonable during the preparation of on 

account bills or final bill if the item is so acceptable without detriment to the safety and 

utility of the item and the structure or he may reject the work outright without any 

payment and/or get it and other connected and incidental items rectified, or removed and 

re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to 

be conveyed in writing in respect of the same will be final and binding on the contractor. 
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CLAUSE 17 

 Contractor 

Liable for 

Damages, 

defects 

during 

maintenance 

period 

 

If the contractor or his working people or servants shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road, road kerb 

fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 

grass or grassland, or cultivated ground contiguous to the premises on which the work 

or any part is being executed, or if any damage shall happen to the work while in 

progress, from any cause whatever or if any defect, shrinkage or other faults appear in 

the work within twelve twenty-four months (six months in the case of work costing Rs. 

Ten lacs and below except road work) after a certificate final or otherwise of its 

completion shall have been given by the Engineer-in-charge as aforesaid arising out of 

defect or improper materials or workmanship the contractor shall upon receipt of a 

notice in writing on that behalf make the same good at his own expense or in default the 

Engineering-in-charge cause the same to be made good by other workmen and deduct 

the expense from any sums that may be due or at any time thereafter may become due 

to the contractor, or from his security deposit or the proceeds of sale thereof or of a 

sufficient portion thereof. The security deposit of the contractor shall not be refunded 

before the expiry of twelve twenty-four months (six months in the case of work costing 

Rs. Ten lacs and below except road work) after the issue of the certificate final or 

otherwise, of completion of work, or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work, if in the opinion of the 

Engineer-in-charge, half of the security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit will be refundable after six 

months and the remaining half after twelve months of the issue of the said certificate of 

completion or till the final bill has been prepared and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit 

deducted from contractors shall be refunded within one month from the date of final 

payment or within one month from the date of completion of the maintenance contract 

whichever is earlier after completion of DLP. 

CLAUSE 18 

 Contractor 

to Supply 

Tools & 

Plants etc. 

 

The contractor shall provide at his own cost all materials (except such special materials, 

if any, as may in accordance with the contract be supplied from the Engineer-in-charge’s 

stores) machinery, tools & plants as specified in Schedule F. in addition to this, 

appliances, implements, other plants, ladders, cordage, tackle, scaffolding and 

temporary works required for the proper execution of the work, whether original, altered 

or substituted and whether included in the specifications or other documents forming 

part of the contract or referred to in these conditions or not, or which may be necessary 

for the purpose of satisfying or complying with the requirements of the Engineer-

incharge as to any matter as to which under these conditions he is entitled to be satisfied, 

or which he is entitled to require together with carriage therefor to and from the work. 

The contractor shall also supply without charge the requisite number of persons with the 

means and materials, necessary for the purpose of setting out works, and counting, 

weighing and assisting the measurement for examination at any time and from time to 

time of the work or materials. Failing his so doing, the same may be provided by the 

Engineer-in-charge at the expense of the contractor and the expenses may be deducted, 

from any money due to the contractor, under this contract or otherwise and/ or from his 

security deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 
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CLAUSE 18 A 

 Recovery of 

Compensation 

paid to 

Workmen 

In every case in which by virtue of the provisions sub-section (i) of Section 12, of the 

Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to a workman 

employed by the contractor, in execution of the works, AAI will recover from the 

contractor, the amount of the compensation so paid, and, without prejudice to  the rights 

of the AAI under sub-section (2) of Section 12, of the said act, AAI shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due by AAI to the contractor   whether under this  contract or otherwise. 

AAI shall not be bound to contest any claim made against it under subsection (1) of 

Section 12, of the said Act, except on the written request of the contractor and upon his 

giving to AAI full security for all costs for which AAI might become liable in 

consequence of contesting such claim. 

CLAUSE 18 B 

 Ensuring 

Payment and 

Amenities to 

Workers if 

Contractor 

fails 

 

In every case in which by virtue of the provisions of the Contract Labour (Regulation 

and Abolition) act 1970, and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, AAI is obliged to pay any amounts of wages to a workman employed by 

the contractor in execution of the works, or to incur any expenditure in providing welfare 

and health amenities required to be provided under the above said Act and the rules 

under Clause 19H or under the AAI Contractor’s Labour Regulations or under the Rules 

framed by AAI from time to time for the protection of health and sanitary arrangements 

for workers employed by AAI Contractors, AAI will recover from the contractor the 

amount of wages so paid or the amount of expenditure so incurred and without prejudice 

to the rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 

21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty 

to recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due by AAI to the contractor whether under this contract or otherwise 

AAI shall not be bound to contest any claim made against it under sub section (1) of 

Section 20, sub section (4) of Section 21, of the said Act, except on the written request 

of the contractor and upon his giving to the AAI full security for all costs for which AAI 

might become liable in contesting such claim. 

CLAUSE 19 

 Labour 

laws to be 

complied 

by the 

Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 1970 

and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 

commencement of the work, and continue to have a valid license until the completion 

of the work. The contractor shall also abide by the provisions of the Child Labour 

(Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other 

construction workers (Regulation of Employment & Conditions of Service) Act, 1996 

and the building and other Construction Workers Welfare cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract 

arising out of the resultant non execution of the work. 

CLAUSE 19 A 

  No labour below the age of fourteen years shall be employed on the work. 
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CLAUSE 19 B 

 Payment of  

wages 

Payment of wages: 

i  The contractor shall pay to labour employed by him either directly or through sub 

contractors, wages not less than fair wages as defined in the AAI Contractor’s Labour 

Regulation or as per the provisions of the Contract Labour (Regulation and 

Abolition) act, 1970 and the contract labour (Regulation and Abolition) Central 

Rules, 1971 wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the                              

contrary, cause to be paid fair wage to labour indirectly engaged on the work,                                         

including any labour engaged by his sub contractors in connection with the                   

said work, as if the labour had been immediately employed by him. 

iii In respect of all labour directly or indirectly employed in the works for performance 

of the contractor’s part of this contract, the contractor shall comply with or cause to 

be complied with the Airports Authority of India contractor’s Labour Regulations 

made by AAI from time to time in regard to payment of wages wage period, 

deductions from wages recovery of wages not paid and deductions unauthorisedly 

made, maintenance of wage books or wage slips, publication of scale of wages and 

other terms of employment, inspection and submission of periodical returns and all 

other matters of the like nature or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in-Charge. 

     a. The Engineer-in-charge concerned shall have the right to deduct from the moneys 

due to the contractor or any sum required or estimated to be required for making 

good the loss suffered by a worker or workers by reason of non fulfillment of the 

conditions of the contract for the benefit of the workers, non- payment of wages 

or of deductions made from his or their wages which are not justified by their 

terms of the contract or non observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor is 

bound to allow to the labours directly or indirectly employed in the works one 

day rest for 6 days continuous work and pay wages at the same rate as for duty. 

In the event of default, the Engineer-in-charge shall have the right to deduct the 

sum or sums not paid on account of wages for weekly holidays to any labours 

and pay the same to the persons entitled thereto from any money due to the 

contractor by the Engineer-in-charge concerned. 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 

wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time 

are inclusive of wages for the weekly day of rest, the question of extra payment for 

weekly holiday would not arise. 
 

v.  The contractor shall comply with the provisions of the Payment of wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 

1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 

modifications thereof or any other laws relating thereto and the rule made thereunder 

from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against payments to 

be made under and for the observance of the laws aforesaid and the AAI Contractor’s 
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Labour Regulations without prejudice to his right to claim indemnity from his sub 

contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable    is higher 

than such wage, such wage shall be paid by the contractor to the workmen directly 

without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 

or recover any amount from the minimum wage payable to the workmen as and by 

way of commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19 C 

  In respect of all labour directly or indirectly employed in the work for the performance 

of the contractor’s part of this contract, the contractor shall at his own expense arrange 

for the safety provisions as per AAI Safety Code framed from time to time and shall at 

his own expense provide for all facilities in connection therewith. In case the contractor 

fails to make arrangement and provide necessary facilities as aforesaid, he shall be liable 

to pay a penalty of Rs. 200/- for each default and in addition, the Engineer-incharge shall 

be at liberty to make arrangement and provide facilities as aforesaid and recover the 

costs incurred in that behalf from the contractor. 

CLAUSE 19 D 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer-incharge 

a true statement showing in respect of the second half of the preceding month and the 

first half of the current month respectively: 

i.    the number of labourers employed by him on the work, 

ii.   their working hours, 

iii.  the wages paid to him, 

iv. the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 

v.   the number of female workers who have been allowed maternity benefit according 

to Clause 19F and the amount paid to them Failing which the contractor shall be 

liable to pay to AAI, a sum not exceeding Rs. 200/- for each default or materially 

incorrect statement. The decision of the Engineer-in-charge shall be final in 

deducting from any bill due to the contractor; the amount levied as fine and shall be 

binding on the contractor. 

CLAUSE 19 E 

  In respect of all labour directly or indirectly employed in the works for the performance 

of the contractor’s part of this contract, the contractor shall comply with or cause to be 

complied with all the rules framed by AAI from time to time for the protection of health 

and sanitary arrangements for workers employed by the AAI and its contractor. 

CLAUSE 19 F 

  Leave and pay during leave shall be regulated as follows: 

1. Leave: 

    i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks  upto and 

including the day of delivery and 4 weeks following that day. 
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   ii.  In the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay: 

    i. In the case of delivery – leave pay during maternity leave will be at the rate of 

women’s average daily earnings, calculated on total wages earned on the days when 

full time work was done during a period of three months immediately preceding the 

date on which she gives notice that she expects to be confined or at the rate of Rupee 

one only a day whichever is greater. 

  ii. In the case of miscarriage – leave pay at the rate of average daily earning                      

calculated on the total wages earned on the days when full time work was done 

during a period of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the 

date on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 

as shown in appendix – III and IV, and the same shall be kept at the place of work. 

CLAUSE 19 G 

  In the event of the contractor (s) committing a default or breach of any of the provisions 

of the Airports Authority of India Contractor’s Labour Regulations and Model Rules for 

the protection of health and sanitary arrangements for the workers as amended from time 

to time or furnishing any information or submitting or filling any statement under the 

provisions of the above Regulations and Rules which is materially incorrect, he / they 

shall, without prejudice to any other liability, pay to the AAI a sum not exceeding 

Rs.200/- for every default, breach or furnishing, making, submitting, filing such 

materially incorrect statements and in the event of the contractor(s) defaulting 

continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each 

day of default subject to a maximum of 5 per cent of the estimated cost of the work put 

to tender. The decision of the Engineer-in-Charge shall be final and binding on the 

parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not properly 

observing and complying with the provision of the AAI Contractor’s Labour Regulations 

and Model Rules and the provisions of the Contract Labour (Regulation and Abolition ) 

Act 1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of 

health and sanitary arrangements for work – people employed by the contractor (s) 

(hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have power to 

give notice in writing to the contractor (s) requiring that the said Rules be complied with 

and the amenities prescribed therein be provided to the work-people within a reasonable 

time to be specified in the notice. If the contractor (s) shall fail within the period specified 

in the notice to comply with and/ observe the said Rules and to provide the amenities to 

the work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities hereinbefore mentioned at the cost of the contractor (s). The contractor (s) 

shall erect, make and maintain at his / their own expense and to approved standards all 

necessary huts and sanitary arrangements required for his / their work –people on the 

site in connection with the execution of the works, and if the same shall not have been 
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erected or constructed, according to approved standards, the Engineer-in-Charge shall 

have power to give notice in writing to the contractor (s) requiring that the said huts and 

sanitary arrangements be remodeled and / or reconstructed according to approved 

standards, and if the contractor (s) shall fail to remodel or reconstruct such huts and 

sanitary arrangements according to approved standards within the period specified in the 

notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts 

and sanitary arrangements according to approved standards at the cost of the contractor 

(s). 

CLAUSE 19 H 

  The contractor (s) shall at his / their own cost provided his / their labour with a sufficient 

number of huts (hereinafter referred to as the camp) on the following specifications on a 

suitable plot of land to be approved the Engineer-in-Charge. 

i. Facility to be provided  

a) The minimum height of each hut at the eaves level shall be 2.10m (7ft.)   and 

the floor area to be provided will be at the rate of 2.7 sq.m. (30  sq.ft.) for each 

member of the worker’s family staying with the labourer. 

b) The contractor shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family. 

c) The contractor(s) shall also construct temporary latrines and urinals for the use 

of the labourers each on the scale of not less than four per each one hundred of 

the total strength, separate latrines and urinals being provided for women. 

d) The contractor (s) shall construct sufficient number of bathing and washing 

places one unit for every 25 persons residing in the camp. These bathing and 

washing places shall be suitably screened. 

ii. Specifications  

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in- Charge in 

case of sun-dried bricks, the walls should be plastered with mud gobri on both 

sides. The floor may be kutcha but plastered with mud gobri and shall be at least 

15 cm (6”) above the surrounding ground. The roofs shall be laid with the thatch 

or any other materials as may be approved by the Engineer-in-Charge and the 

contractor shall ensure that throughout the period of their occupation, the roofs 

remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 

c. All doors, windows and ventilators shall be provided with suitable leaves for 

security purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the rows 

of huts which may be reduced to 6m (20 ft.) according to the availability of site 

with the approval of the Engineer-in-Charge. Back to back construction will be 

allowed. 

iii. Water Supply  

The contractor (s) shall provided adequate supply of water for the use of labourers. The 

provisions shall not be less than two gallons of pure and wholesome water per head per 

day for drinking purposes and three gallons of clean water per head per day for bathing 

and washing purposes. Where piped water supply is available supply shall be at stand 

posts and where the supply is from wells or river, tanks which may be of metal or 

masonry, shall be provide. The contractor (s) shall also at his / their own cost make 
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arrangements for laying pipe lines for water supply to his / their labour camp from the 

existing mains wherever available and shall pay all fees and charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta:  

The contractor (s) shall make necessary arrangement for the disposal of excreta from the 

latrines by trenching or incineration which shall be according to the requirements laid 

down by the Local Health Authorities. If trenching or incineration is not allowed, the 

contractor (s) shall make arrangements for the removal of the excreta through the 

Municipal Committee / authority and inform it about the number of labourers employed 

so that arrangements may be made by such Committee / authority for the removal of 

excreta. All charges on this account shall be borne by the contractor and paid direct by 

him to the Municipality / authority. The contractor shall provide one sweeper for every 

eight seats in case of dry system. 

vi. Drainage  

 The contractor (s) shall provide efficient arrangements for draining away sullage water 

so as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 

 The contractor(s) shall make arrangements for conservancy and sanitation in the labour 

camps according to the rules of the Local Public Health and Medical Authorities. 

CLAUSE 19 I 

  The Engineer-in-Charge may require the contractor to dismiss or remove from the site 

of the work any person or persons in the contractors’ employ upon the work who may 

be incompetent or misconduct himself and the contractor shall forthwith comply with 

such requirements. In respect of maintenance/repair or renovation works etc. where the 

labour have an easy access to the individual work premises, the contractor shall issue 

identity cards to the labourers, whether temporary or permanent and he shall be 

responsible for any untoward action on the part of such labour. Assistant Manager/Junior 

Executive will display a list of contractors working in the colony/Blocks on the notice 

board in the colony and also at the service centre, to apprise the residents about the same. 

CLAUSE 19 J 

  It shall be the responsibility of the contractor to see that the building under construction 

is not occupied by anybody unauthorized during construction, and is handed over to the 

Engineer-in-Charge with vacant possession of complete building. If such building 

though completed is occupied illegally, then the Engineer-in-Charge shall have the 

option to refuse to accept the said building/buildings in that position. Any delay in 

acceptance on this account will be treated as the delay in completion and for such delay, 

a levy up to 5% of tendered value of work may be imposed by the General Manager 

Engg. Whose decision shall be final both with regard to the justification and quantum 

and be binding on the contractor. However, the Executive Director Engg., through a 

notice may require the contractor to remove the illegal occupation any time on or before 

construction and delivery. 
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CLAUSE 19 K 

 Employment 

of skilled / 

semiskilled 

workers 

 

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen who 

are qualified and possess certificate in particular trade from CPWD Training Institute / 

Industrial Training Institute/National Institution of Construction Management and 

research (NICMAR) National Academy of Construction, CIDC or any similar reputed 

and recognized Institute managed / certified by State / Central Government. The number 

of such qualified tradesmen shall not be less than 20% of total skilled / semi skilled 

workers required in each trade at any stage of work. The contractor shall submit number 

of man days required in respect of each trade, its scheduling and the 

list of qualified tradesmen along with requisite certificate from recognized                             

Institute to Engineer in charge for approval. Notwithstanding such approval,                            

if the tradesmen are found to have inadequate skill to execute the work of                         

respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer –in- Charge. Failure on the part of contractor to obtain 

approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract a 

compensation to be paid by contractor at the rate of Rs.100 per such tradesman per day. 

Decision of Engineer in Charge as to whether particular tradesman possesses requisite 

skill and amount of compensation in case of default shall be final and binding. 

Provided always, that the provision of this clause, shall not be applicable for works with 

estimated cost put to tender being less than Rs.5 crores. 

CLAUSE 19 L 

 Registration 

with EPFO and 

ESIC 

The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of the employer 

paid by the contractor shall be reimbursed by the Engineer-in-charge to the 

contractor on actual basis. The verification of deployment of labour will be done 

through biometric attendance system or any other suitable method by the 

Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be 

reimbursed preferably within 7 days but not later than 30 days of submission of 

documentary proof of payment provided same are in order. 

CLAUSE 19 M 

 Compliance of 

NGT guidelines 

The contractor is required to follow latest NGT guidelines at the construction site and 

any violation of such guidelines will be in his account. 

CLAUSE 20  

 Minimum Wages 

Act to be 

Complied with 

The contractor shall comply with all the provision of the Minimum Wages Act, 1948, 

and Contract Labour (Regulation and Abolition) Act, 1970 amended from time to time 

and rules framed thereunder and other labour laws affecting contract labour that may be 

brought into force from time to time. 
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CLAUSE 21 

 Work not to 

be sublet. 

Action in 

case of 

insolvency 

 

The contract shall not be assigned or sublet without the written approval of Engineer-in-

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition 

with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, 

reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, 

promised or offered by the contractor, or any of his servants or agent to any public officer 

or person in the employ of AAI in any way relating to his office or employment, or if 

any such officer or person shall become in any way directly or indirectly interested in 

the contract, the Engineers in Charge on behalf of the AAI shall have power to adopt the 

course specified in Clause 3 hereof in the interest of AAI and in the event of such course 

being adopted, the consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of AAI without reference 

to the actual loss or damage sustained and whether or not any damage shall have been 

sustained. 

CLAUSE 23 

 Changes in 

firm’s 

Constitution to 

be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution of 

the firm. Where the contractor is an individual or a Hindu undivided family business 

concern such approval as aforesaid shall likewise be obtained before the contractor 

enters into any partnership agreement where under the partnership firm would have the 

right to carry out the works hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been assigned in 

contravention of Clause 21 hereof and the same action may be taken and the same 

consequences shall ensue as provided in the said Clause 21. 

CLAUSE 24 

  All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced, and from 

time to time carried on. 

CLAUSE 25 

 Dispute 

Resolution 

Mechanism and 

Arbitration 

All disputes or differences which may arise out of or in connection with or incidental to 

the Agreement (including any dispute or difference regarding the interpretation of terms 

and conditions of ay clause(s) thereof shall be dealt with as provided hereinafter: 

1. Through Meditation:  

All dispute(s), at the first instance, shall be referred to the Meditation Committee 

if Independent Experts (MCIE) or individual meditator as per AAI Meditation 
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Policy and applicable laws. All cost of meditation, shall be borne equally by the 

parties.  

In case either party withdraws from the Meditation or the dispute(s) is not 

resolved within 120 days of reference to the Meditation, then the aggrieved party 

may invoke arbitration through sub para (ii) within 30 days from the date of 

receipt of Partial Settlement Agreement or Failure Report.  

2. Adjudication through Arbitration:  

In case no final settlement has been arrived at between the parties after 

meditation or partially settled as per sub para (i) above, the unresolved 

dispute(s), on invocation by the aggrieved party shall be referred for 

adjudication by arbitration.  

Arbitration is restricted to disputes with a value of less than Rs.10 Crores. 

The dispute shall be referred to a Sole Arbitrator to be appointed by 

Chairman/Member, AAI, after obtaining consent of the other party, as per 

format annexed at Annexure-A.  

Unless the contract has already been repudiated or terminated, the parties shall, 

in every case, continue to proceed to perform their respective obligations under 

the Agreement.  

Arbitration proceedings shall be conducted in accordance with the provisions of 

the Arbitration and Conciliation Act, 1996 and shall be borne by both the parties 

equally. 

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration & 

Conciliation Act, 1996 and shall be borne by both the parties equally.  

No Dispute shall be referred for resolution under this clause through arbitration 

in matters for which eviction & recovery procedure is provided under chapter-

VA of the Airports Authority of India Act, 1994. 

 

In the event of any dispute or difference relating to the interpretation and 

application of the provisions of commercial contract(s) between Central Public 

Sector Enterprises (CPSEs) / Port Authorities inter-se and also between CPSEs 

and Government Departments / Organizations (excluding disputes relating (to 

Railways, Income Tax, Customs & Excise Departments), such dispute or 

difference shall be taken up by either party for its resolution through AMRCD 

as mentioned in DPE OM No. DPE-02/0001/2023- AMRCD-FTS-13578 dated 

8th December 2025 and the decision of AMRCD on the said dispute will be 

binding on both the parties. 

Annexure-A 

Format Consent Letter 

Dispute Resolution Clause-para 2ii(b) 

To,  

The Chairman/Member/Regional Executive Director 

, Airports Authority of India,  

………………………………..  
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Sub: Request for appointment of arbitrator under clause……..of the 

………..agreement dated ……..for ………………….. 

 Sir/Madam, 

1. We state that …………… (contractor/agency) was awarded 

work/concession of …………………………………….. at ………. 

Airports/………. (Other location) of Airports Authority of India through 

Award letter dated………  

2. Dispute related to …………… arose between us (contractor/agency) and 

AAI.  

3. On………..(date), dispute wsd referred to Meditation as per AAI Meditation 

Policy and any settlement on the following claims/disputes was not reached 

between the parties:  

(i) 

 (ii) 

 (iii)  

4. A concise statement along with claim in respect of each of such disputes is 

attached herewith.  

5. In view of the above, we invoke arbitration under clause………. Of the 

…………………………… agreement between us and AAI and as per 

provision to section-12(5) of the Arbitration & Conciliation Act, 1996, we 

hereby agree and request the Chairman/Member/ Regional Executive 

Director AAI to appoint arbitrator from AAI‟s panel of arbitrators.  

6. I/We/ also give my/our consent for appointing any of an arbitrator from 

AAI‟s approved panel of arbitrators, as per Paragraph-5 above.  

 

Thanking You,  

(………………………….)  

Authorized Signatory of 

                Encl: As above 

 

[Format for opting Mediation in existing Agreements] 

From: 

………………………., 

………………………. 

To 

………………………., 

………………………. 

No· ---------Date: -------------- 

Reference: Agreement No………………….. for the work of………………………. 

Court Case Number/ Arbitration between ……………& …………… 

Subject: Request to refer the existing dispute for mediation through Mediation 

Committee of Independent Experts. 

Sir, 

Please refer the subject cited above. Vide agreement dated ………… for ………. 

Disputes arose with regard to and the matter is pending for/yet to be referred for 

resolution/adjudication by Dispute Resolution Committee/ Dispute Resolution Board/ 

Arbitrator/……………. court. 
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I/we, do hereby request the Airports Authority of India to refer our disputes/ ongoing  

dispute to MCIE as per AAI Mediation Policy dated ………. which are listed as 

under: 

(i) 

(ii) 

(iii) 

We undertake to abide by the terms and conditions of the said policy of AAI and 

would not question any settlement, if arrived, through Mediation. All cost/expenses 

of mediation shall be borne equally with the Accepting party. 

It is consented that by referring the matter to mediation, dispute resolution through 

DRC/DRB under clause of the agreement, is dispensed with. 

Yours faithfully, 

(…………………..) 

Authorized Representative of Requesting Party 

(…………………..) 

Authorized Representative of Accepting Party 

 

CLAUSE 26 

 Contractor to 

indemnify AAI 

against Patent 

Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI against 

any action, claim or proceeding relating to infringement or use of any patent or design 

or any alleged patent or design rights and shall pay and royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of any claims 

made under or action brought against AAI in respect of any such matters as aforesaid, 

the contractor shall be immediately notified thereof and the contractor shall be at liberty, 

at his own expense, to settle any dispute or to conduct any litigation that may arise there 

from, provided that the contractor shall not be liable to indemnify the AAI if the 

infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the Engineer-in-Charge in this behalf. 

CLAUSE 27 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of parts of 

the work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for such items ,or if the part of work in question is not, in the opinion of the 

Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his 

discretion pay the lump- sum amount entered in the estimate, and the certificate in 

writing of the Engineer-in-Charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provision of the clause.  

CLAUSE 28 

 Action where no 

specifications 

are specified 

 

In the case of any class of work for which there is no such specifications as referred to 

in Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards Specifications. In case there are no such specifications in Bureau of Indian 

Standards, the work shall be carried out as per manufacturers’ specifications. 

In case there are no such specifications as required above, the work shall be carried out 

in all respects in accordance with the instructions and requirements of the Engineer-in-

Charge. 
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CLAUSE 29 

 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i. Whenever any claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the AAI shall be 

entitled to withhold and also have a lien to retain such sum or sums in whole or in 

part from the security, if any deposited by the contractor and for the purpose 

aforesaid, the Engineer-in-Charge or the AAI shall be entitled to withhold the 

security deposit if any, furnished as the case may be and also have a lien over the 

same pending finalization or adjudication of any such claim. In the event of the 

security being insufficient to cover the claimed amount or amounts or if no security 

has been taken from the contractor, the Engineer-in-Charge or the AAI shall be 

entitled to withhold and have lien to retain to the extent of such claimed amount or 

amounts referred to above from any sum or sums found payable or which may at any 

time thereafter become payable to the contractor under the same contract or any other 

contract with the Engineer-in Charge of the AAI or any contracting person through 

the Engineer-in-Charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or AAI will be 

kept withheld or retained as such by the Engineer-in-Charge or AAI till the claim 

arising out of or under the contract is determined by the arbitrator. (if the contract is 

governed by the arbitration clause) or by the competent court, as the case may be 

and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above 

and duly notified as such to the contractor. For the purpose of this clause, where the 

contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 

AAI shall be entitled to withhold and also have a lien to retain towards such claimed 

amount or amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual capacity or 

otherwise.  

ii. AAI shall have the right to cause an audit and technical examination of the  works 

and the final bills of the contractor including all supporting vouchers, abstract, etc,. 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

contractor under the contract or any work claimed to have been done by the him 

under the contract and found not to have been executed, the contractor shall be liable 

to refund the amount of over payment and it shall be lawful for AAI to recover the 

same from him in the manner prescribed in sub-clause (i) of this clause or in any 

other manner legally permissible; and if it is found that the contractor was paid less 

than what was due to him under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by AAI to the 

contractor, without any interest thereon whatsoever. 

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment 

has been agreed upon between the Executive Director Engineering / General 

Manager Engineering on the one hand and the contractor on the other under any term 

of the contract permitting payment for work after assessment by the Executive 

Director Engineering / General Manager Engineering. 
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CLAUSE 29 A 

 Lien in respect 

of claims in 

other Contracts 

i. Any sum of money due and payable to the contractor (including the security deposit 

refundable to him) under the contract may be withheld or retained by way of lien by 

the Engineer-in-Charge or the AAI or any other contracting person or persons 

through Engineer-in-Charge against any claim of the Engineer-in-Charge or AAI or 

such other person or persons in respect of payment of a sum of money arising out of 

or under any other contract made by the contractor with the Engineer-in-Charge or 

the AAI or with such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or the AAI will be kept withheld or 

retained as such by the Engineer-in-Charge or the AAI or till his claim arising out of 

the same contract or any other contract is either mutually settled or determined by 

the arbitration clause or by the competent court, as the case may be and that the 

contractor shall have no claim for interest or damages whatsoever on this account or 

on any other ground in respect of any sum of money withheld or retained under this 

clause and duly notified as such to the contractor. 

CLAUSE 30 

 Employment of 

coal mining or 

controlled area 

labour not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour falling under 

any category whatsoever or in connection with the work or recruit labour from area 

within a radius of 32 km (20 miles) of the controlled area. Subject as above the 

contractor shall employ imported labour only i.e., deposit imported labour or labour 

imported by contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committees not more than that ceiling price shall be paid to the labour by the 

contractor. 

iii. The contractor shall immediately remove any labourer who may be pointed out by 

the Engineer-in-Charge as being a coal mining or controlled area labourer. Failure 

to do so shall render the contractor liable to pay to AAI a sum calculated at the rate 

of Rs.10/- per day per labourer. The certificate of the Engineer-in –Charge about the 

number of coal mining or controlled area labourer and the number of days for which 

they worked shall be final and binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in this 

clause is one in which the public are interested within the meaning of the exception 

in Section 74 of Indian Contract Act, 1872. 

Explanation :-  

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal Pargana 

Commissionery, District of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any 

other area which may be declared a Controlled Area by or with the approval of the 

Central Government. 
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CLAUSE 31 

 Unfiltered water 

supply 

The contractor(s) shall make his/their own arrangements for water required for the work 

and nothing extra will be paid for the same. This will be subject to the following 

conditions. 

i. That the water used by the contractor (s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of water at 

the risk and cost of contractor (s) if the arrangements made by the contractor (s) for 

procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

CLAUSE 31 A 

 Departmental 

water supply, if 

available 

Water if available may be supplied to the contractor by the department subject to the 

following conditions: - 

i. The water charges @1% shall be recovered on gross amount of the work done. 

ii. The contractor(s) shall make his/their own arrangement of water connection and 

laying of pipelines from existing main of source of supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of water and it 

will be incumbent on the contractor (s) to make alternative arrangements for water 

at his/their own cost in the event of any temporary break down in the AAI’s water 

main so that the progress of his/their work is not held up for want of water. No claim 

of damage or refund of water charges will be entertained on account of such break 

down. 

CLAUSE 32 

 Alternate water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the AAI, no charge shall be 

recovered from the contractor or that account. The contractor shall, however, draw water 

at such hours of the day that it does not interfere with the normal use for which the hand 

pumps and well are intended. He will also be responsible for all damage and abnormal 

repairs arising out of his use, the cost of which shall be recoverable from him. The 

Engineer-in-Charge shall be the final authority to determine the cost recoverable from 

the contractor on this account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for taking 

water for construction purposes only after he has got permission of the Engineer-in-

Charge in writing. No charges shall be recovered from the contractor on this account 

but the contractor shall be required to provide necessary safety arrangements to 

avoid any accidents or damage to adjacent buildings, roads and service lines. He 

shall be responsible for any accidents or damage caused due to construction and 

subsequent maintenance of the wells and shall restore the ground to its original 

condition after the wells are dismantled on completion of the work. 

CLAUSE 33 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where any materials 

for the execution of the contract are procured with the assistance of AAI either by issue 

from AAI stocks or purchase made under orders or permits or licenses issued by AAI, 

the contractor shall hold the said materials economically and solely for the purpose of 
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the contract and not dispose of them without the written permission of the AAI and 

return, if required by the engineer-in-Charge, all surplus or unserviceable materials that 

may be left with him after the completion of the contract or at its termination for any 

reason whatsoever on being paid or credited such prices as the Engineer-in-Charge shall 

determine having due regard to the condition of the materials. The price allowed to the 

contractor however shall not exceed the amount charged to him excluding the element 

of storage charges. The decision of the Engineer-in-Charge shall be final and conclusive. 

In the event of breach of the aforesaid condition, the contractor shall in addition to 

throwing himself open to action for contravention of the terms of the license or permit 

and / or for criminal breach of trust, be liable to AAI for all moneys, advantages or 

profits resulting or which in the usual course would have resulted to him by reason of 

such breach. 

CLAUSE 34 

 Hire of plant & 

Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work except 

for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to the 

contractor. If the contractor requires any item of T&P on hire from the T&P available 

with the AAI over and above the T&P stipulated for issue, the AAI will, if such item 

is available, hire it to the contractor at rates to be agreed upon between him and the 

Engineer-in-charge. In such a case, all the conditions hereunder for issue of T & P 

shall also be applicable to such T&P as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall be 

made over and taken back at the departmental equipment yard / shed shown in 

Schedule ‘C’ and the contractor shall bear the cost of carriage from the place of issue 

to the site of work and back. The contractor shall be responsible to return the plant 

and machinery with condition in which it was handed over to him, and he shall be 

responsible for all damage caused to the said plant and machinery at the site of work 

or elsewhere in operation and otherwise during transit including damage to or loss of 

plant and for all losses due to his failure to return the same soon after the completion 

of the work for which it was issued. The Engineer-in-charge shall be the sole judge 

to determine the liability of the contractor and its extent in this regard and his decision 

shall be final and binding on the contractor. 

iii.  The plant and machinery as stipulated above will be issued as and when available 

and if required by the contractor. The contractor shall arrange his programme of work 

according to the availability of the plant and machinery and no claim, whatsoever, 

will be entertained from him for any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of the 

date the plant and machinery made over upto and inclusive of the date of the return 

in good order even though the same may not have been working for any cause except 

major breakdown due to no fault of the contractor or faulty use requiring more than 

three working days continuously (excluding intervening holidays and Sundays) for 

bringing the plant in order. The contractor shall immediately intimate in writing to 

the Engineer-in-charge when any plant or machinery gets out of order requiring major 

repairs as aforesaid. The Engineer-in- charge shall record the date and time of receipt 

of such intimation in the log sheet of the plant or machinery. Based on this if the 

breakdown before lunch period or major breakdown will be computed considering 

half a day’s breakdown on the day of complaint. If the breakdown occurs in the post 

lunch period of major breakdown will be computed starting from the next working 
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day. In case of any dispute under this clause, the decision of the Executive Director 

(Engg) /General Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one hour 

lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, 

firewood, kerosene oil etc. for running the plant and machinery and also the full time 

chowkidar for guarding the plant and machinery against any loss or damage shall be 

arranged by the contractor who shall be fully responsible for  the safeguard and 

security of plant and machinery. The contractor shall on or before the supply of plant 

and machinery sign an agreement indemnifying the Department against any loss or 

damage caused to the plant and machinery either during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive 

of one hour lunch break. In case of an urgent work however, the Engineer-incharge 

may, at his discretion, allow the plant and machinery to be worked for more than 

normal period of 8 hours a day. In that case, the hourly hire charges for overtime to 

be borne by the contractor shall be 50% more than the normal proportionate hourly 

charges (1/8th of the daily charges) subject to a minimum of half day’s normal 

charges on any particular day. For working out hire charges for over time, a period 

of half an hour and above will be charged as one hour and a period of less than half 

an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for periodical 

servicing and / or wash out which may take about three to four hours or more. Hire 

charges for full day shall be recovered from the contractor for the day of servicing / 

wash out irrespective of the period employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned by him 

on account of lack of arrangements of labour and materials, etc. on his part, the same 

will be returned only when they are required for major repairs or when in the opinion 

of the Engineer-in-charge, the work or a portion of work for which the same was 

issued is completed. 

x.  Log Book for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained by the Department and will be 

countersigned by the contractor or his authorised agent daily. In                                           

case the contractor contests the correctness of the entries and / or fails to sign the 

Log Book, the decision of the Engineer-in-charge shall be final and binding on him. 

Hire charges will be calculated according to the entries in the Log Book and will be 

binding on the contractor. Recovery on account of hire charges for road rollers shall 

be made for the minimum number of days worked out on the assumption that a roller 

can consolidate per day and maximum quantity of materials or area surfacing as 

noted against each in the annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 

and the drum washed at the close of the work each day or each occasion. (a) In case 

rollers for consolidation are employed by the contractor himself, log book for such 

rollers shall be maintained in the same manner as is done in case of departmental 

rollers, maximum quantity of any items to be consolidated for each roller-day shall 

also be same as in Annexure to Clause 34(x). For less use of rollers, recovery for the 

less roller days shall be made at the stipulated issue rate. 

xii. The contractor shall be responsible to return the plant and machinery in the condition 

in which it was handed over to him and he shall be responsible for all damage caused 

to the said plant and machinery at the site of work or elsewhere in operation or 

otherwise or during transit including damage to or loss of parts, and for all losses 

due to his failure to return the same soon after the completion of the work for which 

it was issued. The Engineer-in-charge shall be the sole judge to determine the 



 

 

A.A.I., Agra                          C-Nil,  I-Nil,  O-Nil      GCC                               Page 66                                           

AAI Safety Code 

liability of the contractor and its extent in this regard and his decision shall be final 

and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the number of 

days he is called upon in writing by the Engineer-in-charge to suspend execution of 

the work, provided AAI’s plant and machinery in question have, in fact, remained 

idle with the contractor because of the suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery issued 

by AAI though not stipulated for issue in Schedule ‘C’ any time after taking delivery 

at the place of issue, he may return it after two days written notice or at any time 

without notice if he agrees to pay hire charges for two additional days without, in 

any way, affecting the right of the Engineer-in-charge to use the said plant and 

machinery during the said period of two days as he likes including hiring out to a 

third party. 

CLAUSE 35 

 Condition 

relating to use of 

asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of the work by 

the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the work 

as per standard formula, before the process of painting is started and shall 

hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused on 

completion of the work on account of lesser use of materials in actual execution of 

for reasons other than authorised changes of specifications and abandonment of 

portion of work, a corresponding deduction equivalent to the cost of unused 

materials as determined by the Engineer-in-Charge shall be made and the material 

return to the contractors. Although the materials are hypothecated to AAI, the 

contractor undertakes the responsibility for their proper watch, safe custody and 

protection against all risks. The materials shall not be removed from site of work 

without the consent of the Engineer-in-Charge in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within a year from 

the date of completion of the work and the portion of the security deposit relating 

asphaltic work shall be refunded after the expiry of this period. 

CLAUSE 36 

 Employment of 

Technical Staff 

and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i. The contractor shall provide all necessary superintendence during execution of the 

work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 
 

The Contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer-in-

Charge, the name (s), qualifications experience, age, address (s) and other 

particulars along with certificates, of the principal technical representative to be 

charge of the work and other technical representative (s) who will be supervising 

the work. Minimum requirement of such technical representative (s) and their 

qualifications and experience shall not be lower than specified in schedule ‘F”. The 

Engineer-in-Charge shall within 3 days of receipt of such communication intimate 

in writing his approval or otherwise of such a representative (s) to the contractor. 

Any such approval may at any time be withdrawn and in case of such withdrawal, 

the contractor shall appoint another such representative (s) according to the 

provisions of this clause. Decision of the tender accepting authority shall be final 

and binding on the contractor in this respect. Such a principal technical 
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representative and other technical representative (s) shall be appointed by the 

contractor soon after receipt of the approval from Engineer-in-charge and shall be 

available at site before start of work. 
 

       All the provisions applicable to the principal technical representative under the 

clause will also be applicable to other technical representative(s). The principal 

technical representative and other technical representative (s) shall be present at the 

site of work for supervision at all times when any construction activity is in 

progress and also present himself/themselves, as required to the Engineer-in-

Charge and / or his designated representative to take instructions. Instructions given 

to the principal technical representative or other technical representative (s) shall 

be deemed to have the same force as if these have been given to the contractor. The 

Principal Technical Representative and other technical representatives shall be 

actually available  at site fully during all stages of execution work, during recording 

/ checking / test checking of measurements of works whenever so required by the 

Engineer-in-Charge and shall also note down instructions conveyed by the 

Engineer-in-Charge or his designated representative (s) in the site order book and 

shall affix his/their signature in token of noting down the instructions and in token 

of acceptance of measurements / checked measurements / test checked 

measurements. The representative (s) shall not look after any other work. 

Substitutes, duly approved by engineer – in-Charge of the work in similar manner 

as aforesaid shall be provided in event of absence of any of the representative (s) 

by more than two days. If the Engineer–in–Charge, whose decision in this respect 

is final and binding on the contractor, is  convinced that no such technical 

representative (s) is/are effectively appointedor is/are effectively attending or 

fulfilling the provision of this clause,                                                                     a 

recovery (non-refundable) shall be effected from the contractor as                                                                                        

specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as recorded 

in the site order book and measurement recorded checked/test checked in 

Measurement Books shall be final and binding on the contractor. Further if the 

contractor fails to appoint suitable technical Principal technical representative and 

/ or other technical representative (s) and if such appointed persons are not 

effectively present or are absent by more than two days without duly approved 

substitute or do not discharge their responsibility satisfactorily, the Enginee–in–

Charge shall have full powers to suspend the execution of the work until such date 

as suitable other technical representative (s) is / are appointed and the contractor 

shall be held responsible for the delay so caused to the work. The contractor shall 

submit a certificate of employment of the technical representative (s) (in the form 

of copy of Form- 16 or CPF deduction issued to the Engineer employed by him) 

alongwith every running account bill / final bill and shall produce evidence if at 

any times so required by the Engineer– in–Charge. 
 

ii. The contractor shall provide and employ on the site only such technical assistants 

as are skilled, and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work. The 

contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 

necessary for proper and timely execution of the work. The Engineer-in-Charge 

shall be at liberty to object to and require the contractor to remove from the works 

any person who in his opinion misconducts himself, or is incompetent or negligent 

in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in Charge to be undesirable. Such person shall not be employed again 

at works site without the written permission of the Engineer-in-Charge and the 

persons so removed shall be replaced as soon as possible by competent substitutes. 
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iii. The contractor shall not change his engineer/supervisory staff after approval of the 

Engineer-In-Charge. If Contractor wants to replace any of his staff due to 

unavoidable circumstances, he will seek permission of Engineer-In-Charge 

indicating reasons for such change, qualification and experience of the alternative 

employee suggested by him. The qualification and experience of the alternative 

staff shall not be inferior to the person employed earlier. 

CLAUSE 37 

 Levy/Taxes/ 

Royalty/ Land 

Licence fee 

payable by 

Contractor 

1. Taxes: 

a. Rates to be quotated by the parties should be inclusive of all taxes, duty, cess, fee, 

royalty charges etc excluding GST levied under any statute for all the items. 

b. However GST, as applicable, shall be paid to the contractor, for any taxable 

supply/services/constructions rendered by the agency to AAI, against a valid GST 

invoice as per terms and conditions of contract. 

c. In case supplies/services/works involve imports; the same should be identified 

separately. Basic custom duty and IGST will paid directly by AAI by utilizing 

EPCG license/duty credit scrip under service export from india scheme(SEIS). Of 

Government of India.  

2. Royalty: 

a. The contractor shall at his own expense, provide all materials required for the 

works other than those which are to be supplied by AAI. The contractor shall 

deposit royalty and obtain necessary permit for collection of stone, sand, red 

bajri, kankar etc. from the local authority in the matter and will abide by the 

notification issued by Central Govt. / State Government / Local State 

Authorities as applicable from time to time in this regard. The contractor is also 

bound to allow deduction from his bills any difference in statutory taxes/royalty 

and penalty proposed by Local State Authorities to AAI till finalization of 

settlement of all demands in this regard by Central / State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the AAI and does not any time become payable by the 

contractor to the State Government. Local authorities in respect of any material 

used by the contractor in the works then in such a case, it shall be lawful to the 

AAI and it will have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

3. License fee for land 

a. The contractor shall be liable to pay license fee for the land allotted by AAI for 

installation of plants, labour camp, cement godown and site office at AAI 

prevailing rates of license fee for unpaved land at the time of call of tender. 

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form of 

DD/BG shall also be deposited by the contractor.  In case contractor do not 

deposit security deposit same shall be deducted from Ist Running Account Bill. 

c. Such security deposit shall be released only after allotted land has been fully 

vacated by the contractor to entire satisfaction of Engineer-in-Charge. 

CLAUSE 38 

 Conditions for 

reimbursement 

of levy/taxes if 

levied after 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, cess, 

fees, royalty charges etc excluding GST levied under any statute applicable on 

last stipulated dat of receipt of tender including extension if any. 
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receipt of 

tenders 

No adjustment i.e. increase or derease shall be made for any variation in the rate 

of GSI building and other construction workers welfare cess or any tax,levy or 

cess applicable on inputs. 

However, effect of variation, as per Government order after the last date of 

receipt of tender including extension if any, in rates of GST for building and 

other constructions worker welfare cess or imposition or repeal of any other 

tax,levy or cess applicable on output of the works contract shall be adjusted on 

either side, increase or decrease. 

Provided further that for building and other construction workers welfare cess 

ro any tax (other than GST), levy of cess varied on imposed after the last date 

of receipt of tender including extension if any,any increase shall be reimburse 

to the contractor only if the contractor necessarily and properly pays such 

increase amount of taxs/levies/cess. 

Provided further that such increase in tax/levy/cess including GST shall not 

reimbursed if made in the extended period of contract for which the contractor 

alone is responsible for delay as determined by the authority for extension of 

time under clause 5 in schedule ‘F’. 

2. The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the 

same by a duly authorized representative of AAI or the Engineer-in-Charge and 

further shall furnish such other information / document as the Engineer-in- Charge 

may require from time to time. 

3. The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy or cess, give a return notice thereof to the Engineer-in-charge that the 

same is given pursuant to the condition, together with all necessary information 

relating thereto. 

CLAUSE 39 

 Termination of 

contract on 

death of 

contractor 

Without prejudice to any of the rights or remedies under this contract, if the contractor 

dies, the Engineer-in-charge on behalf of the AAI shall have the option of terminating 

the contract without compensation to the contractor. 

CLAUSE 40 

 If relative 

working in AAI 

then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near relative 

is posted as an Officer responsible for award and execution of work. He shall also 

intimate the names of persons who are working with him in any capacity or / are 

subsequently employed by him and who are near relatives to any officer of AAI. Any 

breach of this condition by the Contractor would render him, the contract liable to be 

rejected at any stage. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, 

children and grand children, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 

CLAUSE 41 

 No any officer in 

Department of 

Engineering to 

work as 

contractor 

within one year 

of retirement 

Engineer or any officer employed in engineering or administrative duties in an 

engineering department of AAI shall not work as a contractor or employee of contractor 

for a period of one year after his retirement from AAI service without the prior 

permission of AAI in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who had not 

obtained the permission of AAI as aforesaid, before submission of the tender or 

engagement in the contractor’s service, as the case may be. 
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CLAUSE 41 (a)  

 Integrity Pact 

and Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 

bidder/contractor if provided so in Schedule F. 
 

All tenderers shall have to submit an undertaking as per Appendix XVIII along with 

tender documents. AAI shall appoint Independent External Monitor(s) to oversee 

effective implementation of Integrity Pact for such works/supplies. For this purpose, a 

panel of Independent External Monitors shall be constituted by the Authority in 

concurrence with Central Vigilance Commission (CVC). 
 

i. The Contractor/Supplier shall have to act in accordance with the conditions laid 

down in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in this 

procurement/bid process the signed original pact to be send to the office of 

Bid Manager and should reach before the due date mentioned in NIT. 

b. The Bidder/contractor shall commit itself to ensure taking all measures 

necessary to prevent corrupt practices, unfair means and illegal activities 

during any stage of its bid or during any pre-contract or post-contract stage 

as specified in section 3 of the integrity pact.   

c. Any breach of the aforesaid provisions by the Bidder or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the 

Bidder) shall entitle the authority to take all or any one of the action as 

specified in section 6 of the integrity pact. 
 

ii. In case any violation of above conduct is established, AAI reserves right to take 

following actions. 

a. If contractor commits a violation of its commitments and obligations under 

the Integrity Pact Program during bidding process, he shall be liable for 

disqualification from tender process and forfeiture of his Earnest Money 

Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract, Authority 

is entitled to terminate the contract and shall be entitled to demand and 

recover from the contractor damages equivalent to 5% of the contract value 

or the amount equivalent to Security Deposit or Performance Bank 

Guarantee, whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 

d. Contractor will be liable to pay damages as determined by the Authority. 

e. Contractor against whom an action for violation of its commitments and 

obligations has been taken earlier, again commits a violation, the Authority 

is entitled to debar such contractor for future tender/ contract processes for a 

period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully satisfied 

with the available documents and evidence submitted along-with 

Independent External Monitor’s recommendations / suggestions that no 

reasonable doubt exist in the matter.  

iii.     Person signing IP shall not approach the court while representating the 

matter to IEMs and he/she will await their decision in the matter. 
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CLAUSE 41 B 

 Code of 

Integrity 

 

No official of AAI or a bidder shall act in contravention of the codes which includes 

(i) prohibition of 

(a) making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

(b) any omission, or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefit may be obtained or an obligation avoided. 

(c) any collusion, bid rigging or anticompetitive behavior that may impair the 

transparency, fairness and the progress of the procurement process. 

(d) improper use of information provided by the procuring entity to the bidder with an 

intent to gain unfair advantage in the procurement process or for personal gain. 

(e) any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract; which can affect 

the decision of the procuring entity directly or indirectly.  

(f) any coercion or any threat to impair or harm, directly or indirectly, any party or its 

property to influence the procurement process. 

(g) obstruction of any investigation or auditing of a procurement process. 

(h) making false declaration or providing false information for participation in a tender 

process or to secure a contract; 

(ii) disclosure of conflict of interest. 

(iii) Disclosure by the bidder of any previous transgressions made in respect of the 

provisions of sub-clause (i) with any entity in any country during the last three years or 

of being debarred by any other procuring entity. 
 

CLAUSE 42  

 Return of 

material and 

recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance – (see Clause 10), 

Theoretical quantity of materials issued by the AAI for use in the work shall be 

calculated on the basis and method given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of quantity of 

cement & bitumen required for different items of work as shown in the 

Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed for 

which standard co-efficients for the consumption of cement or bitumen are not 

available in the above mentioned schedule / statement or cannot be derived 

from the same shall be calculated on the basis of standard formula to be laid 

down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections shall be 

taken as the quantity required as per design or as authorised by Engineer-in- 

Charge, including authorised lappages, chairs etc. plus 3% wastage due to 

cutting into pieces, such theoretical quantity being determined and compared 

with the actual issues each diameter-wise, section wise and category wise 

separately. 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables 

pig lead and G.I. / M.S. sheets shall be taken as quantity actually required and 

measures plus 5% for wastage due to cutting into pieces (except in the case of  

G.I./M.S. sheets it shall be 10%), such determination & comparison being made 

diameter-wise & category-wise. 

d. For any other material as per actual requirements. 

ii.   Over the theoretical quantities of materials so computed a variation shall be allowed 

as specified in Schedule ‘F’. The difference in the net quantities of material actually 

issued to the contractor and the theoretical quantities including such authorised 
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variation, if not returned by the contractor or if not fully reconciled to the 

satisfaction of the Engineer-in-Charge within fifteen days of the issue of written 

notice by the Engineer-in-Charge to this effect shall be recovered at the rates 

specified in Schedule ‘F’, without prejudice to the provision of the relevant 

conditions regarding return of materials governing the contract. Decision of 

Engineer-in-Charge in regard to theoretical quantities of materials, which should 

have been actually used as per the Annexure of the standard schedule of rates and 

recovery at rates specified in Schedule ‘F’ shall be final and binding on the 

contractor. For non scheduled items, the decision of the Engineer – in - charge 

regarding theoretical quantities of materials which should have been actually used, 

shall be final and binding on the contractor. 

(a) The said action under this clause is without prejudice to the right of the AAI to 

take action against the contractor under any other conditions of contract for not 

doing the work according to the prescribed specifications. 

(b) For materials brought by the contractor for use in item of work at site, similar 

theoretical consumption shall be prepared and submitted to the Engineer-in-

Charge for verification. If it is found that material consumed in the work is less 

than the theoretical consumption after taking into account permissible minus 

variation, the recovery for corresponding material shall be effected as per rates 

specified in schedule ‘F’ under Clause 42.    

CLAUSE 43 

 Compensation 

during warlike 

situations / act of 

terrorism 

The work (whether fully constructed or not) and all materials, machines, tools and plants 

scaffolding, temporary buildings and other things connected therewith shall be at the 

risk of the contractor until the work has been delivered to the Engineer-in-Charge and a 

certificate from him to that effect obtained. In the event of the work or any materials 

properly brought to the site for incorporation in the work being damaged or destroyed 

in consequence of hostilities or warlike operation or act of terrorism, the contractor shall 

when ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, 

collect and properly stack or remove in store all serviceable materials salvaged from the 

damaged work and shall be paid at the contract rates in accordance with the provision 

of this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for reconstruction of all works ordered by the Engineer-in-

Charge, such payments being in addition to compensation up to the value of the work 

original executed before being damaged or destroyed and not paid for.  

In case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Engineer-in charge up to Rs.5,000/- and by the 

Executive Director Engg. concerned for a higher amount. The contractor shall be paid 

for the damages / destruction suffered and for restoring the material at the rate based on 

analysis of rates tendered for in accordance with the provision of the contract. The 

certificate of the Engineer-in- Charge regarding the quality and quantity of materials and 

the purpose for which they were collected shall be final and binding on all parties to this 

contract. 

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operation (a) unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in- 

Charge (b) for any material etc. not on the site of the work or for any tools plant, 

machinery, scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 

Engineer – in - charge. 
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CLAUSE 44 

 Apprentices Act 

provisions to be 

complied with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 

rules and orders issued thereunder from time to time. If he fails to do so, his failure will 

be a breach of the contract and the Executive Director Engg. / General Manager (Engg.) 

may, in his discretion, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of the 

said Act. 

CLAUSE 45 

 Release of 

security deposit  

The Security Deposit of the work shall be refunded if no labour complaint has been 

received from the labour officer till the due date of its payment. lf a labour complaint is 

received during this period, the Engineer-in-Charge shall, after issue of notice in this 

regard to the contractor, withheld the amount required to settle the complaint from his 

security deposit and refund the balance amount. 

CLAUSE 46 

 Contractor’s 

Liability and 

Insurance of 

Works 

i. From commencement to completion of the Works, the Contractor shall take full 

responsibility for the case thereof and for taking precautions to prevent loss or 

damage and to minimize loss or damage to the greatest extent possible and shall be 

liable for any damage or loss that may happen to the Works or any part thereof and 

all AA l’s T & P from any cause whatsoever (save and except the Excepted Risks) 

and shall at his own cost repair and make good the same so that at completion, the 

Works and all AAI’s T & P shall be in good order and condition and in conformity 

in every respect with the requirements of the Contract and instructions of the 

Engineer-in-Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof or to any T & 

P, to any material or articles at the Site from any of the Excepted Risks the 

following provisions shall have effect: 

a.  The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

remove from the Site any debris and so much of the works as shall have been 

damaged, taking to AAI’s store such AAI’s T & P, articles and/or materials as 

may be directed; 

b.  The contractor shall, as may be directed in writing by the Engineer-in-Charge, 

proceed with the erection and completion of the Works under and in accordance 

with the provisions and Conditions of the Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment under the 

above provisions in respect of so much loss or damage as has been occasioned by 

any failure on his part to perform his obligation under the Contract or not taking 

precautions to prevent loss or damage or minimize the amount of such loss or 

damage. 

iv. Without limiting its obligations and responsibilities under other clauses of General 

Conditions of Contracts ,the contractor at his own cost shall insure ,in the joint 

name of AAI and the contractor, against all losses or damages from whatever cause, 

arising (other than the accepted risks )for which he is responsible under the terms 

of the contract and in such manner that the AAI and the contractor are covered 

during the period of construction of works and any loss or damage occasioned by 
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the contractor in the course of any operation carried out by them for the purpose of 

complying with its obligations of defects liability clause hereof; 

a.  All works including temporary works to their full value executed from time to 

time. 

b.  The construction materials and equipments to their full value brought on to the 

site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all losses and 

claims for injuries or damage to any persons or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance of Works and 

against all claims, demands proceedings, damage costs, charges and expenses 

whatsoever in respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in any 

way limiting his obligations and responsibilities under this condition, insure at his 

own cost against any damage, loss or injury which may occur to any AAI property 

or to any person for at least the minimum amount of Rs. 1.00 lakh with unlimited 

number of occurrences (including any employee of AAI) by or arising out of 

carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages or 

compensation under the provisions of Payment or Wages Act, 1936, Minimum 

Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act, 1961 or 

any modifications thereof or any other law relating thereto and rules made there 

under from time to time or as a consequence of any accident or injury to any 

workman or other persons in or about the Works, whether in the employment of the 

Contractor or not, his agents or servants, and also against all costs, charges and 

expenses of any suit, action or proceedings arising out of such accident or injury 

and against all sum or sums which may with the consent of the Contractor be paid 

to compromise or compound any claim. Without limiting his obligations and 

liabilities as above provided, the Contractor shall insure against all claims, damages 

or compensation payable under the Workmen’s Compensation Act, 1923 or any 

modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the General 

Insurance Company of India or by a company approved by the Insurance 

Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be 

cancelled till the Engineer-in-Charge has agreed to their cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. 

A self-certified copy of such policies are required to be submitted to the Engineer-

in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by his 

subcontractors (if any) and shall be responsible for any claims or losses to AAI 

resulting from their failure to obtain adequate insurance protection in connection 

thereof. The contractor shall produce or cause to be produced by his subcontractor 

(if any) as the case may be, the relevant policy or policies and premiums receipts 

as and when required by the Engineer-in-Charge. A self-certified copy of such 

policies are required to be submitted to the Engineer-in-charge. 
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xii. If the Contractor and/or his subcontractor (if any) shall fail to  effect and keep in 

force the insurance referred to above or any other insurance which he/they may be 

required to effect under the terms of the Contract then and in any such case AAI 

may, without being bound to, effect and keep in force any such insurance and pay 

such premium or premiums as may be necessary for that purpose and from time to 

time deduct the amount equivalent to 150% of premium or premiums as may 

be by AAI from any moneys due or which may become due to the Contractor or 

recover the same as a debt due from the Contractor only after issuing notice to 

contractor in this regard. 

Engineer-In-Charge shall ensure that all applicable insurances shall be in 

force without any break as per contract requirement to avoid any losses to 

AAI on account of non-availability of insurance policies and/or break in 

insurances policies. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAI 

and Contractor for full tendered value alongwith third party liability (max of 10% 

of tendered value or as applicable as per Insurance Regulatory Authority of India) 

then there is no requirement for taking separate insurance by sub contractors. 

However, workmen compensation policy is required to be taken separately by main 

contractor and sub contractor for workers employed by them. 

CLAUSE 47  

 Composite 

Contract and 

responsibilities  

of main agency 

i. The tenders have been called for composite work consisting of civil construction and 

other associated specialized works. The pre-qualification criteria shall be applicable 

for each subhead of work independently. The agency meeting PQ criteria for the 

main work shall be considered for execution of composite work. However the agency 

shall be allowed to execute only those specialized subheads of works for which 

bidder meets PQ criteria individually. 

ii. The main contractor shall be permitted to execute only those works (covered under 

one or more subhead) for which he meets all requirements of pre-qualification 

including financial, technical and technological requirement specified in the PQ 

criteria. 

iii. Main contractor will associate expert agencies for the execution of specialized  works 

under various subheads for which he himself has failed to meet PQ criteria. In such 

case he will appoint his associate for the execution of each specialized work with the 

approval of the NIT approving authority. The main contractor shall intimate the 

names of only those agencies who fully meet the PQ criteria for each specialized 

work for the acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate agencies in the 

course of execution of work. If change of agency is inevitable then a request shall be 

submitted to the engineer-in-charge in writing giving full justification for change of 

agency. The proposal should include name of the alternate agency along with his 

financial, technical capabilities and work experience in the appropriate field. Such 

change shall be allowed only after receiving approval from the competent authority. 

 Composite 

contract-

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put to tender is more 

than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 

execution of work with specialised agencies for all works covered in various 

subhead of works on receipt of work order but specifications, preferred makes of 

materials and performance of system shall remain as specified in tender document. 
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ii. The main contractor shall arrange an agreement between department, main 

contractor and associated agencies for all subheads on receipt of work order from 

the engineer-in-charge. Main contractor and expert agency shall be jointly 

responsible for quality of work and performance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized work 

within 1/12th of stipulated completion period or within one month from issue of 

work order whichever is later along with documentary evidence for financial 

soundness, technical capabilities and their experience for executing similar 

specialized works along with his application seeking acceptance for the name of 

associated agency. Approval / rejection for the name of associated agency shall be 

accorded thereafter by NIT approving authority within a period of 15 days each 

subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the format 

provided by AAI within 2/12th of stipulated completion period or 60 days 

whichever is later for acceptance and signature of department. The extension of 

time for signing of this agreement shall not be generally permitted. The signing 

time shall only be extended if handing over of site is delayed due to reasons beyond 

control of the contractor. 

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money. 

ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first instalment of 

mobilization advance shall be corresponding to the value of work which shall be 

executed by the main contractor. The subsequent mobilization advances 

corresponding to value of work covered in each subhead shall be released on 

signing of each Tripartite Agreement with expert agency for the same. 

iii. The security deposit shall be deducted from the running bills of main contractor 

after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time schedule 

indicated in the NIT. The compensation for the delay shall be levied on the main 

contractor only. 

v. The coordination meetings called by AAI or it’s representative shall be attended 

by associated expert agencies as and when required. Expert agency shall be 

responsible for technical soundness, quality of work and adherence to tender 

specifications. The main contractor as well as associated agency shall be 

responsible for rectification of deficiencies noticed in specialized work. 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for the 

execution of works covered under all subheads of NIT and get the tripartite 

agreements signed as per NIT requirement at an early date. The main contractor 

shall not be paid for value of work covered under second running bill & subsequent 

bills till all Tripartite Agreements are signed by all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of 

direct payment to the expert agency and to the main contractor for each subhead 

of work in schedule F. This ratio may also be indicated in tripartite agreement. 

Thus direct payment to each expert agency shall be released in the same ratio from 

the net payment (after all deductions). 
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iii. The running bill for specialized work shall be processed as per terms and 

conditions of the contract. All deductions like security deposit, income tax and part 

rate for incomplete work or due to any other reason shall be made as per contract 

conditions from each running bill. In case the ratio as desired under (ii) is not filled 

by the main contractor AAI will make payment of 75% of the net payable amount 

to the expert agency directly and balance 25% shall be paid to the main contractor. 

Clause 48 

 Escrow Account i. All payments for the works estimated cost more than Rs.500 Cr shall be made only 

through Escrow Account opened by the contractor. However for works costing less 

than Rs.500 Cr., it shall be at the descretion of Technical Sanctioning authority to 

opt for Escrow account or not. The bank charges for Escrow Account shall be borne 

by contractor. The detailed condtions of Escrow Account shall be drawn in 

consultation with associated bank. 

ii. Mobilization advance for mobilisation of resources and purchase of plant & 

machinery shall be credited directly to the escrow account opened for this contract 

through bank transfer as per terms and condition of contract. The agency shall be 

able to utilise 25% (or as decided by TS authority) of each instalment of 

mobilisation advance to meet minor expenses like construction of site office, 

purchase of office equipment and other minor works, while release of balance 75% 

fund shall be regulated by the department. The contractor shall seek prior 

concurrence of Engineer-in Charge for release of payment to the supplier etc. 

through Escrow Account by the Bank. Funds against cheque issued by contractor 

shall be released by Bank on receipt of written consent from Engineer-in Charge.  

iii. Payment received and credited against each RA Bill, can be utilised 25% directly 

by the contractor for minor expenses like salary, stationary, office expenses etc. 

AAI shall exercise control for release of payment by contractor for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in-Charge/Authority for 

utilisation of funds made available by AAI (75% against each RA bill) 

a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he intends to 

release payment. 

c. Nature of advance payment if any, has to be released to the supplier for supply 

of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such payments as per 

agency’s request within maximum of three working days. The terms and condition 

of Escrow Account shall be finalised with bank according to terms and conditions 

of contract. Bank shall release payment against such cheques only after written 

consent of authorised officer of AAI is received. 

vi. Contractor shall be permitted to close Escrow Account on receipt of final payment 

for the work/project or on receipt of letter for foreclosure of work by the AAI. All 

balances and liabilities against this Escrow Account shall be left at the disposal of 

the contractor. 
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AIRPORTS AUTHORITY OF INDIA 

SAFETY CODE 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. 

When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 

braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding 

on staging and extending along the entire length of the outside and ends there of with only such opening 

as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) 

above ground level or floor level, they should be closely boarded, should have adequate width and should 

be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means 

to prevent the fall of person or materials by providing suitable fencing or railing whose minimum height 

shall be 90 cm.(3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width 

between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) for ladder upto and including 

3m. (10ft.) in length. For long ladders, this width should be increased at least ¼” for each additional 

30cm. (1 foot) of length. Uniform step spacing of not more than 30cm shall be kept. Adequate precautions 

shall be taken to prevent danger from electrical equipment. No materials on any of the site or work shall 

be so stacked or placed as to cause danger or inconvenience to any person or the public. The contractor 

shall provide all necessary fencing and lights to protect the public from accident and shall be bound to 

bear the expenses of defence of every suit, action or other proceedings at law that may be brought by any 

person for injury sustained owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings to any such person on which may, with the 

consent of the contractor, be paid to compensate any claim by any such person. 

6. a.  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied 

with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder shall extend from 

bottom of the Trench to at least 90cm (3fts) above the surface of the ground. The side of the trenches 

which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give suitable slope or securely held 

by timber bracing, so as to avoid the danger of sides collapsing. The excavated material shall not be 

placed within 1.5 m. (5 ft.) of the edges of the trench or half of the depth of the trench whichever is 

more. Cutting shall be done from top to bottom. Under no circumstances, undermining or undercutting 

shall be done. 

b. Safety Measures for digging bore holes: -  

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore 

well. The failed and the abandoned ones should be completely refilled to avoid caving and 

collapse; 
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ii. During drilling, Sign boards should be erected near the site with the address of the drilling 

contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after the installation 

of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of drilling to avoid 

entry of people/animals; 

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr above 

ground level and 0.60 Mtr below ground level should be constructed around the well casing; 

v. After the completion of the borewell, the contractor should cap the borewell properly by welding 

steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over the soil. This 

should be done even while repairing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 

7. Demolition – Before any demolition work is commenced and also during the progress of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 

as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 

kept available for the use of the person employed on the site and maintained in a condition suitable for 

immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those 

concerned. The following safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 

Superintendent (Engg.) or any other higher officer. 

b) At-least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 

before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 

Oxygen is found inside the sewer line, workers should be sent only with oxygen kit. 



 

 

A.A.I., Agra                          C-Nil,  I-Nil,  O-Nil      GCC                               Page 80                                           

AAI Safety Code 

e) Safety belt with rope should be provided to the workers. While working inside the manholes, 

such rope should be handled by two men standing outside to enable him to be pulled out during 

emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any kind. 

Proper warning signs should be displayed for the safety of the public whenever cleaning works 

are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 

intermittently. The Engineer-in-Charge may decide the time upto which a worker may be allowed 

to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 

portable air blowers are recommended for ventilating the manholes. The Motors for these shall 

be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but 

they should be placed at least 2 metres away from the opening and on the leeward side protected 

from wind so that they will not be a source of friction on any inflammable gas that might be 

present.  

l) The workers engaged for cleaning the manholes / sewers should be properly trained before 

allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves 

non sparking tools safety lights and gas masks and portable air blowers (when necessary). They 

must be supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 

full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole 

well. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately and 

adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual 

case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting 

with products containing lead in any form. Wherever men above the age of 18 are employed on the 

work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form 

of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work. 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and men 

below the age of 18 on the work of painting with product containing lead in any form, wherever men 

above the age of 18 are employed on the work of lead painting, the following principles must be observed 

for such use: 
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i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 

operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the application 

of a paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused 

by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation 

of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled 

by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 

verified by medical man appointed by competent authority of AAI. 

viii) AAI may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 

distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary equipments should 

be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger 

and adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained 

during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform 

to the following standards or conditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free 

from patent defects and shall be kept repaired and in good working order. 

(b)  Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the 

age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 

signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 

in hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. 

Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load. In case of a hoisting machine having a variable safe working load each safe working load and 

the condition under which it is applicable shall be clearly indicated. No part of any machine or any 

gear referred to above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-

in-Charge. As regards contractor’s machines the contractors shall notify the safe working load of the 

machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get it 

verified by the electrical Engineer concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as will 

reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken 
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to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. When 

workers are employed on electrical installations which are already energized, insulating mats, wearing 

apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker should 

not wear any rings, watches and carry keys or other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities should be provided at or near places of work.  

14. These safety provisions should be brought to the notice of all concerned by display on a notice board at 

a prominent place at work spot. The person responsible for compliance of the safety code shall be named 

therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in- 

Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor 

from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which twenty 

or more workers are ordinarily employed or are proposed to be employed in any day during the 

period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work on any day during the period during which the contract work is in progress. 

 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily accessible during 

working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part 

thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 Each 

first –aid box shall contain the following equipments: 

1. 6 small sterilised dressings 

2. 3 medium size sterilised dressings 

3. 3 large size sterilised dressings 

4. 3 large sterilised burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.  

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each first-aid box shall 

contain the following equipments. 

1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings 

4. 6 large size sterilised burn dressings. 

5. 6 (15 gms) packets sterilised cotton wool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 
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10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

(iii)   Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

(iv)   Nothing except the prescribed contents shall be kept in the First-aid box. 

(v)   The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

(vi)   A person in charge of the First-aid box shall be a person trained in First-aid treatment 

in the work places where the number of contract labour employed is 150 or more. 

(vii)   In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid posts shall 

be established and run by a trained compounder. The compounder shall be on duty and shall 

be available at all hours when the workers are at work. 

(viii)   Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill 

to the nearest hospital. 

 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to 

labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work place shall 

be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain 

or other source of pollution. Where water has to be drawn from an existing well which is within 

such proximity of latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and 

be provided with a trap door which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 

(ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if there 

is one latrine for 25 males or females as the case may be upto the first 100, and one for every 

50 thereafter. 
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(iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings. 

(iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-

resisting nonabsorbent materials and shall be cement washed inside and outside at least once a 

year, Latrines shall not be of a standard lower than borehole system. 

(v) (a) Where workers of both sexes are employed, there shall be displayed outside each block of 

latrine and urinal, a notice in the language understood by the majority of the workers “For Men 

only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

(vi) There shall be at least one urinal for male workers up to 50 and one for female workers up to 

fifty employed at a time, provided that where the number of male or female workmen, as the 

case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 

females up to the first 500 and one for every 100 or part thereafter. 

(vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

(viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or  

near the latrines and urinals. 

(ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements 

for proper disposal of excreta by incineration at the work place shall be made by means of a 

suitable incinerator. Alternately excreta may be disposed of by putting a layer of night soil at 

the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. Layer of 

waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn to 

manure). 

(x) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineering-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other 

two for rest separately for the use of men and women labour. The height of each shelter shall not 

be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These shall be kept 

clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. Provided that the 

Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under 

construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

(i) At every work place, at which 20 or more women workers are ordinarily employed, there shall 

be provided two rooms of reasonable dimensions for the use of their children under the age of 

six years. One room shall be used as a play room for the children and the other as their bedroom. 

The rooms shall be constructed with specifications as per clause 19 H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and sufficient 

number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the crèche when the number 

of women workers does not exceed 50 and two when the number of women workers exceed 

50. 
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(v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 

mothers of the children. 

 

9. CANTEENS 

(i) In every work place where the work regarding the employment of contractor labour is likely to 

continue for six months and where in contract labour numbering one hundred or more are 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such 

contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places 

separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year.Provided that the inside walls of the 

kitchen shall be lime washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a 

time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to be 

accommodated as prescribed in sub-Rule (ix). 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for   

     women workers in proportion to their number.  

(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in Sub-Rule (ix). 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any  

      other equipment necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided  

   and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based 

on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items 

shall not be taken into consideration as expenditure namely :- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and equipments provided for 

the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 
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Model Rules                

e) The interest and amounts spent on the provision and maintenance of equipments provided 

for the canteen. 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 

the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 

him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 

 

12. AMENDMENTS 

AAI may, from time to time, add to or amend these rules and issue directions - it may consider 

necessary for the purpose of removing any difficulty which may arise in the administration thereof. 

 

 



AAI Contractor’s Labour Regulations                                                                          

 

A.A.I., Agra                          C-Nil,  I-Nil,  O-Nil      GCC                               Page 88                                           

AIRPORTS AUTHORITY OF INDIA 

Contractor’s Labour Regulations 

1. SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 

2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly through 

a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled or 

unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms 

of employment are expressed or implied but does not include any person:- 

a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 

by reason of powers vested in him, functions mainly of managerial nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 

control and management of the principal employer. No person below the age of 14 years 

shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other than a 

mere supply of goods or articles of manufacture through contract labour or who supplies 

contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working   

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 

than 12 hours on any day.  

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week, he shall be paid over time for the extra hours put in by him at double the 

ordinary rate of wages. 

iii) a)  Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Central/State Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be 

entitled to rest day wages at the rate applicable to the next preceding day, provided he has 

worked under the same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one 

of the five days immediately before or after the normal weekly holiday and pay wages to 

such worker for the work performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly maintain and 

continue to display and correctly maintain in a clear and legible condition in conspicuous places on 

the work, notices in English and in the local Indian languages spoken by the majority of the workers 

giving the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, 

the hours of work for which such wage are earned, wages periods, dates of payments of wages and 

other relevant information as per Appendix’VIII’. 
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5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable.  

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage 

period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the second working day from the date on which 

his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 

this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 

under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the 

Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will 

be required to be present at the place and time of disbursement of wages by the contractor to 

workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register of 

Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 

“Certified that the amount shown in column No. ………… has been paid to the workman 

concerned in my presence on …………..at………………..” 

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 

bank statement for relevant period duly signed by him. 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 

a) Fines 

b) Deductions for absence from duty i.e. from the place or the places where by the terms 

of his employment he is required to work. The amount of deduction shall be in 

proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deduction which he is required to 

account, where such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 

or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 

of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 

of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 

of which it was imposed. 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form XIII 

of the CL(R&A) Central Rules 1971 (Appendix VI) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as may 

be convenient at the work place but the same shall include the following particulars : 

a) Full particulars of the labourers who met with accident. 

b) Rate of Wages 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in Hospital 

h) Date of discharge from the Hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical officer 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed. 

o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 1971 

(Appendix-XIII). 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 

CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XV) 

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XVI). 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once 

at the commencement of the day and again after the rest interval, before he actually starts 

work. 

(iv) The card shall remain in possession of the worker during the wage period under reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 



AAI Contractor’s Labour Regulations                                                                          

 

A.A.I., Agra                          C-Nil,  I-Nil,  O-Nil      GCC                               Page 91                                           

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker (Appendix-X). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service certificate in Form XV of the CL(R&A) Central 

Rules 1971. 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 

for a period of three years from the date of last entries made in them and shall be made available 

for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 

Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance of 

Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any complaint 

regarding the default made by the contractor or subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which 

the default has been committed with a note that necessary deductions from the contractor’s bill be 

made and the wages and other dues be paid to the labourers concerned. In case an appeal is made 

by the contractor under Clause 13 of these regulations, actual payment to labourers will be made 

by the Engineer-in-Charge after G.M. Engg. has given his decision on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other person 

so authorised may appeal against such decision to the Engineer-in-Charge concerned within 30 days 

from the date of decision, but subject to such appeal, the decision of the officer shall be final and 

binding upon the contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in Clause 

(a) is affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by 

any other workman employed in the industry in which the worker is employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association referred to in 

Clause(a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or 

by any other employer, engaged in the industry in which the employer is engaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 

under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or 

to his agent at a convenient time and place after due notice is received or to the Labour Officer or 

any other person, authorised by the Central Government on his behalf . 

 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations and on any 

question as to the application/interpretation or effect of those regulations the decision of the General 

Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B] 

 

To 

The Airports Authority of India 

……………………………………. 

…………………………………….. 

1. In consideration of the Airport Authority of India having its head office at New Delhi [hereinafter 

called the “AAI” which expression shall unless repugnant to the subject or context include its 

administrator, successors and assigns) having agreed under the terms and condition of Contract 

Agreement No. ………………………dated……………made between……….and AAI in 

connection with the work of …………………….(hereinafter called the said contract) to accept 

Deed of Guarantee as herein provided for Rs…………………….(Rupees……………..only) from 

a Nationalized Bank in lieu of the Security deposit to be made by the contractor or lieu of the amount 

withheld towards compensation for delay pending final extension of time to be made from the 

contractors contained in the said Contractor. We, the………………bank (hereinafter referred to as 

“the said Bank” and having our registered office at ……………………do hereby undertake and 

agree to identify and keep indemnified AAI from time to time to the extent of 

Rs……………………(Rupees……………………….only) against any loss or damage, cost,, 

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by 

reason of any breach or breaches by the said Contractor of any of the terms and condition contained 

in the said contract and to unconditionally pay the amount claimed by AAI on demand and without 

demur to the extent aforesaid.  

2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and as to 

whether the said Contractor has committed any breach or breaches of any of the terms and 

conditions of the said contract and the extent of loss, damage, costs, charges and expenses caused 

to or suffered by or that may be caused to or suffered by AAI on account thereof and the decision 

of AAI that the said Contractor has committed such breach and breaches and as to the amount or 

amounts of loss, damage, costs, charges and expenses caused to or suffered of that may be caused 

to or suffered by AAI from time to time shall be final and binding on us. 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said contracts and till all the dues of 

AAI under the said contract or by virtue of any of the terms and conditions governing the said contract 

including compensation for delay if any as decided by AAI, have been fully paid and its claims satisfied 

or discharged and till the Accepting Authority of the contract certifies that the terms and condition and 

accordingly Contract have been fully and properly carried out by the said contractor and accordingly 

discharges this guarantee subject, however that AAI shall have no claim under this Guarantee after 

90(Ninety) days from the date of expiry of the defects Liabilities periods or Final /Extension of Time 

grated by AAI as provided available in agreements clause no……………..as provided in the said 

Contract, i.e……….(date) or from the date of cancellation of the said contract, as the case may be, unless 

a notice of the claim under this Guarantee has been served on the Bank before the expiry of the period 

in which case the same shall be enforceable against the Bank notwithstanding the fact, that the same is 

enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under this 

Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said 

contract or to extend time of performance by the said Contractor or to postpone for any time and 

form time to time any of the powers exercisable by it against the said Contractor and either to 

enforce or forbear from enforcing any of terms and conditions governing the said contract or 

securities available to AAI and the said Bank shall not be released from its liability under these 

present by any exercise by AAI of any liberty with reference to the matters aforesaid or by reason 

of time being given to the said contractor or any other forbearance, act or omission on the part by 

AAI or any indulgence by AAI to the said Contractor or any other matter or thing whatsoever which 

under the law relating to sureties would but for this provision have the effect of so releasing the 

Bank from its such liability. 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against the 

Bank and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding 

any security which AAI may have obtained or obtain from the Contractor at the time when 

proceedings are taken against the Bank hereunder be outstanding or unrealized. 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of AAI in writing and agree that any charge in the Constitution of the said 

Contract or the said Bank shall not discharge our liability hereunder. 

 

In presence of  

Dated this __________ Day of _________ 

WITNESS 

1. 

 

2.  

For and on behalf of (The Bank)  

      Signature __________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place _______________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. 

 For and on behalf of Airports Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST  EARNEST MONEY DEPOSIT  

WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the contractor”) 

has submitted his tender dated _______________ (date) for the construction of 

“_______________________________ ”(name of work) (hereinafter called “the TENDER”).  
 

KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our 

registered office at _________________  (hereinafter called “the bank”) are bound unto  

_________________ (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 

sum of Rs. _________________  (Rs. In words _________________) for which payment well truly to 

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 

presents. 
 

SEALED with the Common Seal of the Bank this ______________ day of _____________20 __. 

THE CONDITIONS of this obligation are: 

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of tender 

(including extended validity of tender) specified in the Form of Tender. 
 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 
 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 

contractor, if required –  

 OR 

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor,  

 OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, 

  OR 

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon receipt 

of his first return demand, without the engineer-in-charge having to substantiates his demand, provided 

that in his demand the engineer-in-charge will note that the amount claimed by him is due to him owing 

to the concurrence of one or any of the above conditions, specifying the occurred condition or 

conditions. 

This guarantee will remain in force up to and including the date* ____________ after the deadline for 

submission of tender as such deadline is stated in the instructions to contractor or as it may be extended  

by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any demand in 

respect of this guarantee should reach the bank not later than the above date.  
 

DATE    ………………………..    SIGNATURE OF THE BANK 

 

WITNESS   ……………………….. 

 

SEAL 

(SIGNATURE NAME AND ADDRESS)  

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender 

  



Various Formats to be maintained (Appendix)                                                      

                                                                            

 

A.A.I., Agra                          C-Nil,  I-Nil,  O-Nil      GCC                               Page 96                                           

APPENDIX-1B 
Form of Insurance Surety Bond towards EMD 

(To be stamped in accordance with Stamp Act of India) 
Insurance Surety Bond No.: 

Date: 
 
Name of Work: 
 
To,  
(AIRPORTS AUTHORITY OF INDIA ____________________ 
AIRPORT) 
 
WHEREAS THE SURETY BOND AGREEMENT is executed at …………………………… this …………… day of 
…………… 20……………. 

BETWEEN 
 
a. M/s ……………………………………. (Name of the Bidder) having its Registered / Head Office at 
…………………………. (Hereinafter called “the Bidder” which expression shall include its successors, 
administrators, executors and assigns); 

AND 
b.  ………………………….. (Name and Address of Insurer) having its registered office at 
…………………………. (hereinafter called “the Insurer” which expression shall include its successors, 
administrators, executors and assigns) 

AND 
 
c. Airports Authority of India, a Statutory Body constituted under the Airports Authority of India 
Act, 1994 State Bank of India Act, 1995 having its Central Headquarters at Rajiv Gandhi Bhawan, 
Safdarjung Airport, New Delhi, 110003 (hereinafter called the “AAI”); 
 
Dears Sirs, 
In accordance with Invitation for Bids under your Bid Document No. (Tender Reference No.), dated 
…………. M/s (Agency’s Name) having its Registered / Head Office at (address) (hereinafter called the 
‘Agency’) wish to participate in the said bid for (Tender Title). 
 
As an irrevocable Insurance Surety Bond against Bid Security for an amount of  
…………… (*) …………………… valid for ………………………………. days from ………………… (**) required to be 
submitted by the Supplier as a condition precedent for participation in the said bid which amount is 
liable to be forfeited on the happening of any contingencies as mentioned under the Bidding 
Document / NIT No. ………………………. 
 
We, the (Name of the Insurer) having our Head Office at (address of the Insurer) guarantee and 
undertake to pay truly AND immediately on demand by Airports Authority of India (hereinafter called 
the ‘Owner’) and its successors and assigns by these presents the amount of …………. (*)…………… on 
first written demand, without any DEMUR, reservation, protest, demand and recourse, the insurer 
binds itself, its successors and assigns by these presents. Any such demand made by the ‘Owner’ shall 
be conclusive and binding on us irrespective of any dispute or difference raised by the Agency and / 
or any right / remedy available to the Agency in terms thereof. 
THE CONDITIONS of this obligation are: 
•If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in the Bid 
Form; or 
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• In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost of 
withdrawal stated by him in the bid and / or accept the withdrawals / rectifications pursuant to the 
declaration / confirmation made by him; or 
 
• In the case of a successful Bidder, if the Bidder fails or refuses within the specified time limit 
 
 
1. To executed the Contract Agreement, or 
2. To furnish the required performance security / guarantee within the prescribed time. 
3. The proceeds of Surety Bond (EMD) shall be payable to Owner in case of breach of any of the 
terms and conditions of the tender by the bidder. 
 
We undertake to pay to the Owner up to the above amount upon receipt of its first written demand, 
without the Owner having to substantiate its demand, and that in its demand the Owner / may note 
that the amount claimed by it is due to it, owing to the occurrence of any of the above-named 
CONDITIONS or their combination, and specifying the occurred condition or conditions. 
The Surety Bond shall not be affected by any change in the constitution or winding up, any absorption, 
merger or amalgamation of any of the parties to this surety bond, with any other person. 
In the event that the obligations of Owner of this Surety Bond are assigned or novated to a third party, 
the Surety agrees that this Bond shall remain in full force and effect and shall be deemed to apply to 
the new principal as if originally named herein, provided that the Surety’s liability shall not be 
increased or extended beyond the original terms of this Bond. 
This Surety Bond shall be governed by Indian Law and is to be construed in accordance with Indian 
Law in all its respects. Each hereby agrees to submit to the jurisdiction of the Courts at (#), and to 
comply with all the requirements necessary to give such Court the jurisdiction. All matters arising 
hereunder shall be determined in accordance with the law and practice of the Courts at (#) 
This Insurance Surety Bond shall be unconditional as well as irrevocable and shall remain valid up to 
………………. (@) If any further extension of this Insurance Surety Bond is required, the same shall be 
extended to such required period (not exceeding one year) on receiving instructions from M/s 
(Agency’s Name) or whose behalf this Insurance Surety Bond is issued. 
In witness where of the Insurer, through its authorized officer, has set its hand and stamp on this 
………………… day of ………………… at ……………. 
 
……………………………………… 
(Signature) 
 
……………………………………… 
(Name) 
 
……………………………………… 
(Designation with Insurer Stamp and Complete Address, 
Telephone and Email of the Authorized Signatory) 
 
Authorized Vide Power of Attorney PoA No…………………... 
WITNESSES: 
 
(i) Name & Signature 
(ii) Name & Signature 
 
Date………………………. 
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NOTE: 

1. (*) The amount shall be equivalent to EMD amount specified in the tender. 

(**) This shall be the last date of bid submission deadline. 

(@) This date shall be thirty (30) days after the last date for which the bid is valid. 

(#) This shall be the place where the tender is floated by AAI. 

 

2. The Insurance Surety Bond shall be from an Insurer, registered under the Insurance Act, 

1938 as per guidelines issued by Insurance Regulatory and Development Authority of 

India (IRDAI) as amended from time to time. 

3. The Owner shall be the Creditor, the Supplier shall be the Principal debtor and the 

Insurance company/Insurer shall be the Surety in respect of the Insurance Surety Bond to 

be issued by the Insurer. 

4. The Insurance Surety Bond shall be executed on Non-Judicial stamp paper/e-stamp paper 

of appropriate value as per Stamp Act prevailing in the state(s) where the Insurance Surety 

Bond is submitted or is to be acted upon or the rate prevailing in State where the Insurance 

Surety Bond is executed, whichever is higher. The Stamp Paper/e- stamp paper shall be 

purchased in the name of Supplier/Insurer issuing the Insurance Surety Bond. 

5. While getting the Insurance Surety Bond issued, Suppliers are required to ensure 

compliance to the points mentioned in Form of Bank Guarantee/Insurance Surety Bond 

Verification Check List enclosed in this Section of Bidding Documents. Further, Suppliers 

are required to fill up this Form and enclose the same with the Insurance Surety Bond. 

6. Each page of Insurance Surety Bond for EMD shall be duly signed / initialed by the 

executing officers and the last page shall be signed in full by the duly authorized signatory 

of Insurance Company alongwith two witnesses.
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APPENDIX-II 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT 

BILLS 

 

Name of work:…………………………….......... Name of 

Contractor…………………………………... 

Contract Agreement No. and Date………………………... R/A Bill No………………………..…… 

 

Sl. 

No

. 

Ite

m 

Quantities 

as per 

Agreemen

t 

Frequency 

as per 

Specificatio

n 

No. of 

Tests 

Require

d 

Upto 

date 

Quantit

y 

No. of 

Tests 

Require

d 

No. of 

Tests 

actuall

y done 

 

Remark

s 

 

1 2 3 4 5 6 7 8 9 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 

 

 

 

 

   

 

 

Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

 

Signature of Sudt. (Engg) 

 

 

 

Signature of Engineer-in-Charge.   Signature of Manager / AM (Engg) 
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APPENDIX-III 

 

 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the 

contractor………………………………………………………………………… 

 

Name and location of the 

work……………………………………………………………………………… 

 

 

 

Name of the 

employee 

 

 

Father’s/husband’s 

name 

 

 

Nature of 

employment 

 

 

Period of 

actual 

employment 

 

 

Date on which 

notice of 

confinement 

given  

1 2 3 4 5 

     

     

     

     

     

 

 

Date on which maternity leave commenced and ended 

 

 

 

Date of 

delivery/miscarriage 

 

In case of delivery 

 

 

Commenced                        Ended 

 

In case of delivery 

 

 

Commenced                   Ended 

6 7 8 9 10 

     

     

     

     

     

 

Leave Pay paid to the employee 

 

In case of delivery 

 

In case of miscarriage 

 

Remark 

 

Rate of leave pay  

 

Amount paid 

 

Rate of leave 

pay 

 

Amount 

paid 

 

11 12 13 14 15 
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APPENDIX-IV 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN  

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 

 

Name and address of the contractor ------------------------------------------------------------------------------- 

Name and location of the work -----------------------------------------------------------------------------------

-                                                      ----------------------------------------------------------------------------------

-- 

1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/misccarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 

Labour Board 

Name of work 

Name of Contractor---------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------Address of Contractor ---------------

---------------------------------------------------------------------------------------------------------------------------

-------------------------------------- 

Name and address of A. A. I. Division ----------------------------------------------------------------------------

------------------------------------------------------------------------------------ 

Name of A. A. I. Labour Officer -----------------------------------------------------------------------------------

------------------------------------------------------------------------------------ 

Address of A. A. I. Labour Officer --------------------------------------------------------------------------------

----------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 

Sl.No. Category Minimum 

wage fixed 

Actual wage 

paid 

 

Number 

present 

Remark 

 

 

 

Weekly holiday ----------------------------------------------------------------------------------- 

Wage period  -------------------------------------------------------------------------------------- 

Date of payment of wages ----------------------------------------------------------------------- 

Working hours  ----------------------------------------------------------------------------------- 

Rest interval--------------------------------------------------------------------------------------- 
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    Form-XIII                                                                                          APPENDIX-VI 
[See rule 2(1)] 

 [Part-A: For all Establishments] 
   Register of Workmen Employed by Contractor 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………………………... 

 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 
 

Sl. No. Employee 

Code 

Name Surname Gender Father’s/Spouse 

Name 

Date of Birth# Nationality Education 

Level 

Date of 

Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

Category 

Address 

*(HS/S/SS/US) 

Type of 

Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 

Number 

Bank Branch 

(IFSC) 

Present 

Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 

Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 

Column. 
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APPENDIX-VII 

 

 

Form-XVI  

[See Rule 78 (1) (a) (i)] 

 

Muster Roll 

 

 

Name and address of 

contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried 

on…………………………………………………... 

 

Name and location of 

work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of 

fortnight……………. 

 

Sl. 

1 

Name of 

work 

Man 

2 

Sex 

3 

Father’s/ 

Husband’s 

4 

Date Remark 

 

1 2 3 4 5 
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 FORM B                  
[See Rule 78 (1) (a) (i)]        APPENDIX-VIII 

 

          FORMAT FOR WAGE REGISTER 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment  Name of Owner LIN  _______ Wage period 

From______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Sl. No. in 

Employee 

register 

Name Rate of 

Wage 

No. of Days 

worked 

Overtime 

hours 

worked 

Basic Special 

Basic 

DA Payments 

Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 

Employer Share 

PF Welfare Found 
PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 

 

 

Receipt by Employee/Bank 

Transaction ID 

Date of Payment Remarks 

23 24 25 
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                 FORM C            
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 

Name of Establishment  LIN   
 

Sl. Number In Employee 

register 

Name Recovery Type 

(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 

issued* 

Explanation heard in 

presence of* 

Number of Instalments First Month/Year Last Month/Year Date of Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 

 

*Applicable only in case of damage/loss/fine 
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                                       Form-XVII        [See Rule 78 (2) (a)] 

 

Register of wages 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

 Amount of wages  

 

S. 

No 

 

 

 

 

 

Name of 

workman 

 

 

 

 

Serial no 

in the 

register 

of 

workman 

 

 

Descript

ion/ 

nature 

of work 

done 

 

No. of 

days 

worked  

 

Units 

of 

work 

done 

 

Daily 

rates of 

wages/ 

piece rate 

 

Basic 

wage

s 

 

 

Dearness 

Allowanc

e 

 

 

Over-

time 

 

 

 

Other 

cash 

payme

nt. 

(indic

ate 

nature

) 

 

 

 

Total 

 

 

 

 

Deduc

tion if 

any  

(indic

ate 

nature

) 

 

 

 

Net 

amou

nt 

paid 

 

 

Sig. or 

thumb 

impre

ssion 

of the 

work

men 

 

 

 

 

Initial 

contract

or his 

represe

ntative 

 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

 

 

 

 

               

 

APPENDIX-VIIIA 

WAGE CARD 
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Wages Card No………………………… 

 

Name and Address of Contractor……………………Date of issue……………………….. 

 

Name and location of work………………………….Designation………………………… 

 

Name of workman………………………………….Month/Fortnight…………………….. 

 

Rate of Wages………………………………………… 

 

 1 2 3 4 5 6 7 8 9 1

0 

11 1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

9 

30 31  

 

Morning 

 

 

 

                                

Rate 

 

Evening 

 

 

 

                                

Amount 

 

Initial 

 

 

 

                                

 

Received from…………………………………….the sum of Rs…………………………………………on account of my wages 

Signature 

The Wage Card is valid for one month from the date of iss 
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19/Form-XIX                                                  APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 

 

Wages Slip 

 

Name and address of contractor…………………………………………………………… 

 

Name and Father’s/Husband name of workman…………………………………………... 

 

Name and location of work………………………………………………………………... 

 

For the week/Fortnight/Month ending…………………………………………………….. 

 

1. No. of days worked…………………………………………………………………… 

 

 

2. No. of units worked in case of piece rate workers……………………………………. 

 

3. Rate of daily wages/piece rate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 

 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 

      

     14/Form-XIV                                                             

[See rule 76] 

Employment Card 

 

 

Name and address of contractor…………………………………………………………… 

 

Name and address of establishment under which is carried………………………………. 

 

Name of work and location of work………………………………………………………. 

 

Name and address of Principal Employee………………………………………………… 

 

1. Name of the workman………………………………………………………………... 

 

2. SI. No. in the register of workman employed………………………………………... 

 

3. Nature of employment/designation………………………………………………….. 

 

4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 

5. Wage period………………………………………………………………………… 

 

6. Tenure of employment……………………………………………………………… 

 

7. Remark……………………………………………………………………………… 

 

 

 

 

 

 

 

 

Signature of Contractor 
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APPENDIX-XI 

 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the terms 

and conditions of the proposed agreement between 

……………………………………………………………………………………………… 

[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter “the 

said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 

….......................... (Rupees ………………………..only) as a security / guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions in the 

said agreement. 

We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as “the 

Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 

………………… (Rupees ………………… only) on demand by AAI. 

2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay the 

amounts due to payable under this Guarantee without any demure, merely on a demand from AAI 

stating that the amount claimed is required to meet the recoveries due or likely to be due from the 

said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount 

due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall 

be restricted to an amount not exceeding Rs.……………….. (Rupees ……………………… only). 

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending 

before any court or tribunal relating thereto, our liability under this present being absolute and 

unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the contractor(s) shall have no claim against us for making such payment. 

4. We…………………………….. (Indicate the name of bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues of 

AAI under or by virtue of the said agreement have been fully paid and its claims satisfied or 

discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and conditions of 

the said agreement have been fully and properly carried out by the said contractor(s) and 

accordingly discharges this guarantee. 

5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall have 

the fullest liberty without our consent and without effecting in any manner our obligations 

hereunder to vary any of terms and conditions of the said agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any time or from time to 

time any of the powers exercisable by AAI against in the said contractor(s) and to forebear and 

enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 

from our liability by reason of any such variation, or extensions being granted to the said 

contractor(s) or for any forbearance, act of omission on the part of AAI or any indulgence by the 

AAI to the said contractor(s) or by any such matter or thing whatsoever which under the law relating 

to securities would, but for this provision, have  effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the  Bank or the 

contractor(s). 

7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke this 

guarantee except with the previous consent of AAI in writing. 

8. This guarantee shall be valid upto ……………………………. unless extended on demand by AAI. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 

……………….. (Rupees ………………… only) and unless a claim in writing is lodged within six 

months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under 

this guarantee shall stand discharged. 

 

In presence of  

Dated this __________ Day of _________ 

Witness 

1. 

2.  

For and on behalf of (The Bank) 

Signature ____________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place ________________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports Authority 

of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 

Note : * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

Format for Letter of undertaking from the Depositor to Bank  

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

Airports Authority of India) 

(To be submitted in the Letter head of the firm) 

 

The Branch Manager, 

………………..Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in       

favour of Airport Authority of India A/c…………… 

Sir, 

 The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit / 

Earnest Money / Performance Guarantee on account of contract awarded / to be awarded 

by M/s Airports Authority of India to me / us. 

 I hereby authorized the Airport Authority of India in whose favour the deposit is made to close 

the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues without 

any reference /consent /notice from me / our side and the bank is fully discharged by making 

the payment to Airport Authority of India. 

 

Signature of the Depositor   

 

 

Place: 

 

Date: 
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                                                                                                                                    APPENDIX-XII 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 

1. Wilful insubordination or disobidience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or 

property of AAI. 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual Indiscipline 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's 

14. Unauthorised use of employer's property of manufacturing or making of unauthorised 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 

rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthotised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within 

the premises. 
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                                                                                                                                                                                                         APPENDIX-XIII 

Form-XVII  

[See Rule 78 (2) (d)] 

 Register of Fines 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. No. Name of 

workman 

Father’s/ 

Husband’

s 

Name 

Designatio

n nature of 

employmen

t 

Act or 

action for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employee’s 

explanation was 

heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed  

Date on 

which 

fine 

realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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 APPENDIX-XIV 

 

 

              Form-XVII   

 [See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name 

of 

workma

n 

Father’s 

Husband’

s Name 

Designation

/nature of 

employmen

t 

Particular 

of 

Damages 

or Loss 

Date of 

damag

es or 

loss  

Whether 

workman 

showed 

cause 

against 

deductio

n 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard 

Amount 

of 

deductio

n 

imposed 

No. of 

install

ments 

Date of 

recovery 

 

 

 

Remark 
First 

Instal

lment 

Last 

Instal

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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 APPENDIX-XV 

 

                      Form-XXII    

[See Rule 78 (2) (d)] 

Register of Advances 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name 

of 

workma

n 

Father’s 

Husband’

s Name 

Designation

/nature of 

employmen

t 

Wage 

period 

and 

wages 

payable 

Date 

and 

amount 

of 

advanc

e paid  

Purpose 

for which 

advance 

paid 

Number of 

installment 

by which 

advance to 

be repaid 

Date and 

amount 

of each 

installme

nt repaid 

Date 

on 

which 

last 

install

ment 

was 

repaid 

 

 

 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 

 

 

 

Form-XXIII  

[See Rule 78 (2) (e)] 

Register of Overtime 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S.

N

o 

Name of 

workme

n 

Father’s/ 

Husbands 

Name 

Sex Designation/ 

nature of 

employement 

Date on 

which 

overtime 

worked 

Total overtime 

worked at 

project in case 

of piece rate 

Normal 

rate of 

wages 

Overtime 

rate of 

wages 

Overtim

e 

earning 

Rate on which 

overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 

NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 

To 

      ……………………………….. 

      ……………………………….. 

      ……………………………….. 

Dear Sir, 

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice 

to you to appoint an arbitrator for settlement of disputes mentioned below: 

1. Name of applicant  

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (if completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work is completed). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract should sign) 
 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 

following documents. 

1. Statement of claims with amount of claims. 

2.  

3.  

4.  

 

Yours faithfully 

 

(Signature)  

Copy to: 

1. The Engineer-in-charge …………………., 

………………………… 



Various Formats to be maintained (Appendix)                                                      

                                                                            

 

A.A.I., Agra                          C-Nil,  I-Nil,  O-Nil      GCC                               Page 121                                           

                                                                                                                    

 APPENDIX -XVIII 

INTEGRITY PACT 
 

The integrity pact shall be signed by both the parties in the following format 

“This Pact made this ……..day of …… between Airports Authority of India, a body corporate 

constituted by the Central Government under the Airports Authority of India Act,1994 and 

having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at ………….in 

India, hereinafter called the Authority (which term shall unless excluded by or is repugnant to 

the context, be deemed to include its Chairman, or Member, Executive Directors, Airport 

Directors, officers or any of them specified by the Chairman in this behalf, and shall also 

include its successors and assigns) of the one part 
 

AND 
 

……represented by ……… of the other part, hereinafter called the “Bidder/Contractor “(which 

term shall unless excluded by or is repugnant to the context be deemed to include its heirs, 

representatives, successors and assigns of the Bidder/ Contractor) 

WHEREAS the Authority intends to award, under laid down organizational procedures, tender/ 

contract for ………………….The Authority, while discharging its functions on business 

principles, values proper compliance with all relevant laws and regulations, and the principles 

of natural ,justice, ethics, equity, fairness and transparency in its relations with the Bidders/ 

Contractors. 

WHEREAS the Authority is desirous to make its business mechanism more transparent, thus 

to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the 

instrument developed by the renowned international non‐governmental organization 

“Transparency International” (T I ) headquartered in Berlin ( Germany ). The Authority will 

appoint an Independent External Monitor (IEM) who will monitor the tender process and the 

execution of the contract for compliance with the principles mentioned above. 
 

AND WHEREAS the Bidder is submitting a tender to the Authority for ……………………. 

In response to the NIT (Notice Inviting Tender) dated ……… Contractor is signing the contract 

for execution of ……NOW, therefore, To avoid all forms of corruption by following a system 

that is fair, transparent and free from any influence/prejudiced dealings prior to, during and 

subsequent to the currency of the contract to be entered into with a view to Enabling the 

Authority to obtain the desired said stores/equipment/execution of works at a competitive price 

in conformity with the defined specifications by avoiding the high cost and the distortionary 

impact of corruption on public procurement, and Enabling Authority to abstain from bribing or 

indulging in any corrupt practice in order to secure the contract by providing assurance to them 

that their competitors will also abstain from bribing and other corrupt practices and the 

Authority will commit to prevent corruption, in any form, by its officials by following 

transparent procedures. The parties hereto hereby agree to enter into this Integrity Pact and 

agree as follows: 
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7. Commitments of the Authority; 

1.1. The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material 

or immaterial benefit or any other advantage from the BIDDER, either for themselves 

or for any person, organization or third party related to the contract in exchange for an 

advantage in the bidding process, bid evaluation, contracting or implementation 

process related to the contract. 

1.2. The Authority will, during the pre‐contract stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to other BIDDERs. 

1.3. All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

1.4. In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the Authority with full and verifiable facts and the same is prima facie 

found to be correct by the Authority, necessary disciplinary proceedings, or any other 

action as deemed fit, including criminal proceedings may be initiated by the Authority 

and such a person shall be debarred from further dealings related to the contract 

process. In such a case while an enquiry is being conducted by the Authority the 

proceedings under the contract would not be stalled. 

 

2. Commitments of Bidders/Contractor. 

The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt 

practice, unfair means and illegal activities during any stage of its bid or during any pre‐

contract or post‐contract stage in order to secure the contract or in furtherance to secure it 

and in particular commit itself to the following. 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the Authority, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the contract. 

2.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to 

give, directly or indirectly any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any official of the Authority or otherwise in procuring the Contract or forbearing to 

do or having done any act in relation to the obtaining or execution of the contract or 

any other contract with the Authority for showing or forbearing to show favour or 

disfavour to any person in relation to the contract or any other contract with the 

Authority. 
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2.3 The Bidder / Contractor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specification, certifications, subsidiary contracts, submission or 

non‐submission of bids or any actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address of 

agents and representatives and Indian BIDDERs shall disclose their foreign principals 

or associates. 

2.5 The Bidder/Contractor shall when presenting his bid disclose any and all the payments 

he has made or, is committed to or intends to make to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

2.6 The Bidder/Contractor further confirms and declares to the Authority that the BIDDER 

is the original manufacturer/integrator/ authorized government sponsored export entity 

of the stores and has not engaged any individual or firm or company whether Indian or 

foreign to intercede, facilitate or in any way to recommend to the Authority or any of 

its functionaries, whether officially or unofficially to the award of the contract to the 

BIDDER, nor has any amount been paid, promised or intended to be paid to any such 

individual, firm or company in respect of any such intercession, facilitation or 

recommendation. 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has made or 

has committed to or intends to make to officials of the Authority or their family 

members, agents, brokers or any other intermediaries in connection with the contract 

and the details of services agreed upon for such payments. 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 

2.10 The Bidder / Contractor shall not use improperly, for purposes of competition or 

personal gain ,or pass on to others, any information provided by the Authority as part 

of the business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The Bidder / Contractor 

also under takes to exercise due and adequate care lest any such information is divulged. 

2.11  The Bidder/Contractor will inform to the Independent External Monitor. 

i)  If he receives demand for an illegal/undue payment/benefit. 

ii)  If he comes to know of any unethical or illegal payment/benefit. 

iii) If he makes any payment to any Authority’s associate(s) 
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2.12  The Bidder/Contractor commit to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiable facts. 

2.13 The Bidder/Contractor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of 

any of the officers of the Authority, or alternatively, if any relative of an officer of 

the Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the same 

shall be disclosed by the Bidder/Contractor at the time filing of tender. The term 

‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 

1956. 

2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

Authority. 

2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression in 

violation of section 2 or in any other form such as to put his reliability or credibility 

as Bidder/Contractor into question, the Authority is entitled to disqualify him from 

the tender process or to terminate the contract for such reason and to debar the 

BIDDER from participating in future bidding processes. 

 

3. Previous Transgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could justify 

Bidders’s exclusion from the tender process. 

3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he can 

be disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason and he may be considered for debarment for future 

tender/contract processes. 

3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) 

and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees zero 

point five Cr.) and to submit the same to the Authority along-with the tender document/ 

contract before contract signing. 

3.4 That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of the 

Authority after signing of the contract, and whose value of the work contribution 

exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to sign this Pact by the 

Contractor, and the same will be submitted to the Authority before doing/ performing 

any act/ function by such subcontractor(s) / associate(s) in relation to the contract/ work. 
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3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t sign 

this Pact or violate its provisions or fails to get this Pact signed in terms of policy of 

authority 

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to 

get this Pact signed in terms of policy of authority. Authority will terminate the contract 

and initiate appropriate action against such Contractor(s). 

 

4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other 

mode and its validity i/c Warranty Period, Performance Guarantee/Bond. 

 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER 

ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is as per terms and 

conditions and details given in NIT / tender documents sold to the Bidders. 

 

5. Sanctions for Violations/Disqualification from tender process and exclusion from 

future Contracts. 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall 

entitle the Authority to take all or any one of the following actions, wherever required: 

i) To immediately call off the pre contract negotiations without assigning any reason 

or giving any compensation to the BIDDER. However, the proceedings with the 

other BIDDER(s) would continue. 

ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

iii) If the Authority has disqualified / debarred the Bidder from the tender  process 

prior to the award under section 2 or 3 or 4, the Authority is entitled  to forfeit 

the earnest money deposited/bid security. 

iv) To recover all sums already paid by the Authority, and in case of an Indian BIDDER 

with interest thereon at 2% higher than the prevailing Prime Lending Rate of State 

Bank of India, while in case of a BIDDER from a country other than India with 

interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to 

the BIDDER from the Authority in connection with any other contract or any other 

stores, such outstanding payment could also be utilized to recover the aforesaid sum 

and interest. 

v) To en-cash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, along with interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable 

to pay compensation for any loss or damage to the Authority resulting from such 
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cancellation/rescission and the Authority shall be entitled to deduct the amount so 

payable from the money(s) due to the BIDDER. 

vii) To debar the BIDDER from participating in future bidding processes for a minimum 

period of three years, which may be further extended at the discretion of the Authority. 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 

agent or broker with a view to securing the contract. 

ix) In case where irrevocable Letters of Credit have been received in respect of any contract 

signed by the Authority with the BIDDER, the same shall not be opened. 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact. 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or if the 

Authority is entitled to terminate the contract under section 2 or 3 or 4, the Authority 

shall be entitled to demand and recover from the contractor damages equivalent to 5% 

of the contract value or the amount equivalent to security deposit or performance bank 

guarantee, whichever is higher. 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount without 

protest or demur subject only to condition that if the Bidder/Contractor can prove and 

establish to the satisfaction of the Authority that the disqualification / debarment of the 

bidder from the tender process or the termination of the contract after award of the 

contract has caused no damage to the Authority. 

5.2 The Authority will be entitled to take all or any of the actions mentioned at para 5.1 above. 

5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER), of an 

offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption 

Act, 1988 or any other statute enacted for prevention of corruption. 

5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of the 

debarment and proves to the satisfaction of the Authority that he has installed a suitable 

and effective corruption prevention system and also restored/recouped the damage, if any, 

caused by him, the Authority may, if thinks fit, revoke the debarment prematurely 

considering the facts and circumstances of the case, and the documents/evidence adduced 

by the Bidder/Contractor for first time default. 

5.5 That a transgression is considered to have occurred if the Authority is fully satisfied with 

the available documents and evidence submitted along with Independent External 

Monitor’s recommendations/suggestions that no reasonable doubt is possible in the matter. 

 

5.6 The decision of the Authority to the effect that a breach of the provisions of this Pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 

the BIDDER can approach the Independent External Monitor(s) appointed for the purpose 

of this Pact. 
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6. Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 That if the Authority receives any information of conduct of a Bidder/ Contractor or Sub- 

Contractor or of an employee or a representative or an associate of the Bidder, Contractor 

or Sub- Contractor which constitute corruption, or if the Authority has substantive 

suspicion in this regard, the Authority will inform the Vigilance Department for appropriate 

action. 

 

7. Independent External Monitor(s), 

7.1 That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 

7.2 The task of the Monitor(s) is to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this Pact. He will also enquire 

into any complaint alleging transgression of any provision of this Pact made by the 

Bidder, Contractor or Authority. 

7.3 That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will report to 

the Chairperson of the Board of the Authority. 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access without 

restriction to all project documentation of the Authority including that provided by the 

Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request 

and demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation including minutes of meeting. The same is applicable to Sub - 

Contractors and Associates. The Monitor is under obligation to treat the information 

and documents of the Authority and Bidder/ Contractor / Sub- Contractors/ Associates 

with confidentiality. 

7.5 That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he 

will so inform the management of the Authority and request the management to 

discontinue or heal the violation, or to take other relevant action. The Monitor(s) can in 

this regard submit his recommendations/ suggestions. Beyond this, the Monitor(s) has 

no right to demand from the parties that they act in a specific manner, refrain from 

action or tolerate action. 

7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could have an 

impact on the contractual relations between the Authority and the Contractor / Bidder. 

The parties offer to the Monitor(s) the option to participate in such meetings. 

7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board of the 

Authority within 2 weeks from the date of reference or intimation to him by the 

Authority and, should the occasion arise, submit proposals for correcting problematic 

situations. 
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7.8 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 

Chairperson has not, within reasonable time, taken visible action to proceed against 

such offence or reported it to the Vigilance Department, the Monitor may also transmit 

this information directly to the Central Vigilance Commissioner, Government of India. 

7.9 The word ‘Monitor’ would include singular and plural. 

 

8. Facilitation of Investigation. 

 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 

information and documents in English and shall extend all possible help for the purpose of 

such Examination. 

 

9. Law and Place of Jurisdiction. 

 That this Pact is subject to provisions under Indian Law. The place of performance and 

jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the 

Authority, as applicable. 

 

10.  Other Legal Actions 

10.1 That the changes and supplements as well as termination notice need to be made in 

writing. 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorized 

representatives. 

 

11. Pact duration (Validity) 

11.1 That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, and 

for all other Bidders 3 months after the contract is awarded. 

11.2 That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless 

it is discharged/determined by Chairman of the Authority. 

11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to come 

to an agreement to their original intentions. 
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12. Company Code of Conduct 

Bidders are also advised to have a company code of conduct (clearly rejecting the use of 

bribes and other unethical behaviour) and a compliance program for the implementation of 

the code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at _____________ on _______________  

  

 Buyer 

 Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 

1. _______________________________ 

 

2._______________________________ 

 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1. ______________________________ 

 

 2______________________________ 
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APPENDIX-XIX 

 (To be filled by Contractor)  

(CLAUSE-47) 

 

Ratio of direct payment to the specialized        :       …% of the net payment to be made to 

Specialized agency in case of composite contract agency 

 

Sl. Sub-head Nature of work % of the net payment to be 

made to Specialized agency 

1 Sub-head I   

    

    

    

 

Note: 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 

The bidder must indicate percentage payable to specialized agency in case of all sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 

75% of the net payment admissible as per AAI for the subhead under consideration shall 

be paid directly to specialized agency in case of composite contract. 

 

 

 

 

D
e
le
te
d
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SKETCH OF CEMENT GODOWN 
 

 

D
e
le
te
d
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SCHEDULES 

SCHEDULE `A’ 

All rates shall be quoted in the format provided and no other format is acceptable.  The price bid has 

been given as a standard BOQ format at page no.  BOQ – 1 to 3 with the tender document, then the 

same is to be downloaded and to be filled by all the bidders.  Bidders are required to download the 

BOQ file, open it and complete the white coloured (unprotected) cells with their respective financial 

quotes and other details (such as name of the bidder).  No other cells should be changed.  Once the 

details have been completed, the bidder should save it and submit it online, without changing the File 

name. If the BOQ file is found to be modified by the bidder, the bid will be rejected. 

 

SCHEDULE `B’ 

Schedule of materials to be issued to the contractor. 

 

Sl. 

No. 

Description of Item Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 

     

 

 

 

 

 

 

 

Not A
pplicable  
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SCHEDULE `C’ 

Tools and plants to be hired to the contractor. 

Sl.No. Description Hire charges per 

day 

Place of Issue 

1 2 3 4 

    

 

 

SCHEDULE `D’ 

Extra schedule for specific requirements/ documents for the work, if any.       Not Applicable 

 

SCHEDULE `E’ 

Reference to General Condition of contract  

Name of Work                    Development of New Integrated Civil Enclave at Agra Airport. 

SH: SITC OF Motorized Trolley Gate and AICMC (Recall). 

Estimated Cost Rs. 1, 98, 88, 277 /- (Excluding GST) 

i. Earnest Money Rs. 5,96,649/- 

ii. Performance Guarantee: As per GCC Clause 1 

iii. Security deposit: 10% of contract value  

 

 

 

 

 

 

 

Not Applicable  
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SCHEDULE `F’ 

GENERAL RULES & DIRECTION 

   

Maximum percentage for quantity of items of 

work to be executed beyond which rates are to 

be determined in accordance with Clauses 

12.2 & 12.3 

: See below 

Definitions: 

Office inviting tender : Sr Manager (Engg-E) 

2(v)      Engineer-in-Charge : Sr Manager (Engg-E) 

2(viii) Accepting Authority : As per AAI’s DOP. 

2(x) Percentage on cost materials & Labour 

to cover all overheads & Profits 

: 15% 

2(xi) Standard schedule of rates : DSR with up-to-date correction slips as on 

last date of submission of tenders / Market 

Rates/ 

2(xii) Department : AAI, Engineering -Electrical 

Clause 1 

(i) Time allowed for submission of 

Performance Guarantee from the 

date of issue of letter of 

acceptance/Intent 

: within 30 Days 

(ii) Maximum allowable period of 

extension 

: As per Clause 1 

Clause 2 

 Authority for fixing compensation 

under Clause 2 

 

: As per Delegation of Power of AAI. 

Clause 2A 

 Whether Clause 2A shall be 

applicable 

: Yes / No 
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Clause 5 

 Number of days from the date of 

issue of letter of acceptance for 

reckoning date of start 

: 10 Days or as per work order 

 

Mile Stone(s) as per table given below: 

Sl. 

No. 

Description of Milestones (Physical) Time allowed in 

days (from date of 

start) 

Amount to be withheld in 

case of non-achievement 

of milestone 

 DELETED 
  

    

    

Time allowed for execution of work. : 04 (Four) months for SITC work and 96 

Months (08 Years) for AICMC after DLP. 

Authority to decide:  

i. Extension of time : Engineer-In -charge/As per AAI DOP 

ii. Rescheduling of milestone : Engineer-In-Charge/As per AAI works 

Manual 

iii. Shifting of date of start in case of 

delay in handing over of site 

: Engineer-In -charge/ As per AAI works 

Manual 

Clause 6, 6A : Clause 6A applicable  

Computerized Measurement Book 

Clause 7 

Gross work to be done together with net 

payment/adjustment of advances for 

material collected, if any since the last 

such payment for being eligible to interim 

payment. 

: NA 

Clause 10A 

Testing equipment to be provided by the contractor at site lab: Not Applicable 

All the Testing equipment’s required for conducting test for building/ pavement works as per 

CPWD Morth, IRC and AAI specifications as applicable. 

Clause 10 B(II) 

 Whether Clause 10B(II) shall be 

applicable 

: No 
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 Interest on mobilization advance : ……….. per annum 

 

Clause 10C : Not Applicable  

Component of labour expressed as percent of value of work: Not applicable 

 

Clause 10 CA – Not applicable 

Materials covered under 

this clause 

Nearest Material (other than 

cement*, reinforcement bars, 

structural steel & Bitumen) for 

which All India Wholesale Price 

index is to be followed 

Base price and its corresponding 

period of all the materials covered 

under clause 10CA 

1.  Cement (OPC/ PPC)  Base price for cement and 

reinforcement steel to be 

determined as issued under 

authority of DG (Works). CPWD 

or concerned Zonal Chief 

Engineer, CPWD as on last date of 

receipt of tender. In case base 

price for cement, reinforcement 

steel and Bitumen as to be issued 

by CPWD is not available 

concerned ED (Engg) empowered 

to determine the same. 

2. Reinforcement steel 

bars    (TMT) 

 

3. Structural Steel  

4. Bitumen  

    

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC 

plants, if any. 

2. Base price and its corresponding period of all the materials covered under clause 10CA is to 

be mentioned at the time of approval of NIT. In case of recall of tenders, the base price may 

be modified by adopting latest base price and its corresponding period. 

Clause 10 CC – Not applicable 

Clause 10CC to be applicable in contracts 

with stipulated period of completion 

exceeding the period shown in next 

column 

: _______ Months 

    

Schedule of component of other materials, Labour, POL etc.for price escalation. 

Component of civil (except material covered under clause 10 CA) / Electrical construction 

materials express as percentage total value of work …………. ……Xm …….%. 

Not A
pplic

able  
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Component of labour , expressed as % of total value of work………Y…........%. 

Component of POL , expressed as % of total value of work…………Z………% 

Note : Xm …..% should be equal to (100) – (material covered under clause 10 CA i.e. cement, 

steel and other materials specified in clause 10 CA + component of labour + component of POL). 

Clause 11 

Specification to be followed for execution 

of work 

: 
a) Special conditions of contract 

b) AAI/ CPWD specifications with up-to-date 

amendments 

c) Technical specifications 

d) OEM’s recommendation/ specification. 

Clause 12 

12.2 

& 

12.3 

Deviation limit beyond which 

clauses 12.2 & 12.3 shall apply for 

building, pavements and all other 

works above foundation level 

: 15% (Fifteen Percent) 

12.5 Deviation limit beyond which 

clauses 12.2 & 12.3 shall apply 

for foundation work 

: 100% (Hundred Percent)   

 Overall Deviation i/c extra items, 

if any. 

: 30% (Thirty Percent) 

Clause 16 

 Competent Authority for deciding 

reduced rates 

: As per DOP / Works Manual of AAI 

Clause 17 

 Defect Liability Period : 24 Months 

 

Clause 18 

Mandatory machinery, tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 
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Clause 25 

Place of Arbitration  : As decided by competent authority  

 

Clause 36(1) 

Requirement of Technical Representative(s) and recovery rate 

Sl. 

No. 

Minimum 

Qualificati

on of 

Technical 

Represent

ative 

Discipline Designatio

n 

(Principal  

Technical 

representat

ive) 

M
in

im
u
m

  
 

E
x
p
er

ie
n
c 

N
u

m
b

er
 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

clause 36 

Figures Rs. Words 

       

  

a. Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction 

company can be treated at par with Graduate Engineer for the purpose of such deployment 

subject to the condition that such diploma holder should not exceed 50% of requirement 

of degree engineers 

Clause 37 

Licence Fee for unpaved land : Not Applicable 

Clause 41(b) 

Integrity Pact applicable : Yes/No 

Clause 42 

(i) Schedule / statement for 

determining theoretical quantity of 

cement & bitumen on the basis of 

Delhi Schedule of Rates 

: DSR 2016 printed by C.P.W.D with up-to-date 

correction slips till last date of submission of 

tender, technical specifications & BOQ. 

(ii) Variations permissible on 

theoretical quantities 

  

(a) Cement for works with estimated 

cost put to tender not more than 

Rs.5 lakhs. 

:  

(b) Steel Reinforcement and structural 

steel section for each diameter, 

section and category 

:  

(c) Bitumen :  

As per Special Conditions of Contract
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(d) All other materials :  

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 

Sl. 

No. 

Description of items Rates in figures and words at which recovery shall 

be made from the contractor 

  Excess beyond 

permissible variation 

Excess beyond 

permissible variation 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at stipulated fixed 

price 

  

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction of Enginee-in-charge 

Clause 48 

Escrow Account : Applicable / Not applicable. 
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Annexure to clause 34 (x) 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considred for 

working out minimum period for which hire charges of road roller are to be recovered. 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 Kg per m2   or  

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 Kg per m2 930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg per m2   or  

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 Sq.m.   or  

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 100Sq.m 

with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.   or  

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sq.m. 

with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size 

per 100 m2 and binder including tack coat, the binder being hot cut back bitumen or 

bitumen emulsion in specified quantities. 

930 Sq.m 

 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal size 

per 100 m2and binder including tack coat, the binder being hot cut back bitumen or 

bitumen emulsion in specified quantities. 

930 Sq.m 

 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. (60%20mm 

nominal size and 40% 12.5 mm nominal size) per 100m2 and coarse sand 1.9 Cu.m. 

per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

460 Sq.m. 

 

D
e
le
te
d
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13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60%25 mm 

nominal size and 40% 20 mm nominal size) per 100m2 and coarse sand 2.4 Cu.m. 

per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

370 Sq.m. 

 

 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60%40 mm 

nominal size and 40% 25 mm nominal size) per 100m2 and coarse sand 2.9 Cu.m. 

per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

280 Sq.m. 

 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. (60%50 

mm nominal size and 40% 40 mm nominal size) per 100m2 and coarse sand 3.65 

Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal 

size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100 

Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

750 Sq.m. 

 

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm nominal 

size, 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 2.5 Cu.m. per 100 

Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

560 Sq.m. 

 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10 Cu.m. 

per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal size stone grit. 

1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm nominal size, 

1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar as specified. 

460 Sq.m. 

 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m. 

per 100 Sq.m. with binder, binding with stone grit 20 mm to 12.5 mm nominal size 

1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm nominal size, 

1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar, 

370 Sq.m. 

 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 

4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 

nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 

aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

560 Sq.m. 

 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 

6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 

nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 

aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

460 Sq.m. 

 

 

 

 

 

D
e
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SPECIAL CONDITIONS OF CONTRACT 

1. INTRODUCTION: 

This ‘Special conditions of contract’ shall be read in conjunction with AAI General Conditions of 

Contract, technical Specifications and any other documents forming part of this contract wherever 

the context so requires. In case of any variance, order of precedence shall be Technical 

Specifications, Special Conditions, General Conditions. 

The Electrical installation work shall be carried out in accordance with Indian standard code of 

practice. It shall also be in conformity with the current Indian Electricity rules, and Regulations 

and requirements of the local Electricity supply Authority / Fire Regulations so far as these 

become applicable to the installation.  

2. SCOPE OF WORK 

Following works are included under Motorised Trolley Gate System but not limited to under this 

scope of work: 

SITC work: 

• Design, Supply, Install, Testing and Commissioning of Motorised trolley gate at taxiway links. 

• SITC of automation system for operation of trolley gate. 

• SITC of trolley gate track over taxiway hard/flexible surface. 

• Supply and laying/fixing of power/control cables between motor, control panel and other 

accessories. 

• Minor civil works like repairing of taxiway track during installing gate track etc complete as 

required.  

• Construction of gate track- foundation bed and other major civil works are excluded form scope 

of work. 

• Other miscellaneous works required as per site requirement. 

• Preventive and breakdown maintenance as per OEM standards during DLP Period. 

All materials, tools and tackles, scaffolding, machinery, equipment, labour, including all labour 

facilities as per labour laws are to be arranged by the contractor. Cost of transportation of labour 

and materials shall have to be borne by the contractor. 

AICMC work: 

• All Inclusive Comprehensive Maintenance Contract (AICMC) of the entire system as provided, 

including all materials, spares, consumables, components etc. for a period specified in tender 

SOQ after successful completion of defect liability period of 02 years. 
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• Supply and replacement of all spares, consumables and parts required for smooth operation and 

serviceability of the system. Cost of these spares and consumables which may be required 

during maintenance is deemed to be included in the AICMC rates quoted by the bidder. 

Note: Within 30 days prior to the completion of the Defects Liability Period (DLP), the 

contractor shall enter into a supplementary agreement with AAI for AICMC contract of the 

trolley gate system with the Engineer–in-Charge. 

3. COMPLETION PERIOD 

The period of contract shall be Four (04) Months from the date of start of work for SITC work 

and (Eight) 08 Years of AICMC period after DLP of (Twenty-Four) 24 Months. 

4. WATER AND ELECTRIC SUPPLY 

AAI will not be responsible for the supply of water and Electric power to the Contractor for 

execution of the work.  The Contractor shall make his own arrangements for water and Electric 

power supply. No payment shall be payable by AAI on this account. 

5. WORKMANSHIP AND STANDARD 

To determine the acceptable standard of workmanship, the contractor shall execute portion of the 

item of work as sample for approval of the engineer-in-charge, before taking up the actual 

execution of the particular item of work. 

6. ADMISSION TO SITE 

The works is to be carried out in restricted area in AAI and IAF area. The contractor shall have to 

coordinate with AAI and IAF for entry passes and locating T&P and stacking of materials etc. 

The number of hours working in the restricted area might be limited due to operational reasons. 

The contractor will not have any claim for extra payment on this account. 

The contractor staffs working in the restricted area will obey the instructions of authorities in 

clearing the site. Also, prior permission in writing has to be obtained well in advance of the 

commencement of the work. Agency shall submit a list of personnel concerned with their address 

and shall satisfy Engineer-in-charge who shall at his discretion, have the right to recommend the 

issue of passes control the admission of contractor, his agents, his staff and workmen. The 

contractor shall ensure that his men shall works in areas/zones allotted to them. Passes shall be 

deposited with engineer-in-charge on demand and in any case immediately after completion of 

work. The Contractor’s staff/workmen shall observe all the rules conveyed from time to time by 

the concerned authorities. Any person found violating the security rules laid down by authorities 

will be expelled from the area without assigning any reason whatsoever and contractor shall have 

no claim on this account.  
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No work shall be done on Sunday/Holiday/Night without the prior sanction in writing of site-In-

Charge. 

7. BYE-LAWS  

The contractor shall comply with all bye- laws and regulations of local and statutory authorities 

having jurisdiction over the works and shall be responsible for payment of obtaining prior 

approval, if any, and payment of all fees and other charges, and for giving and receiving of all 

necessary notices and keeping the engineer-in-charge AAI informed of the said compliance with 

the bye-laws, payments made, notices issued and received. 

The Contractor shall indemnify AAI against all claims in respect of royalties, patent rights, design 

trademarks of name or other protected rights in respect of any plant, machine, work or materials 

used for or in connection with the work or temporary works and from and against all claims, 

demands proceedings, costs, charges and expenses whatsoever in respect of or in relation thereto. 

The Contractor shall defend all actions arising from such claims and shall himself pay all 

royalties license fees, damages, costs and charges off all and every sort that may be legally 

incurred in respect thereof. 

The Electrical works shall be carried out as per state electrical inspectorate 

standards/specifications /guidelines and the contractor shall get the approval and safety certificate 

from the inspectorate after the completion of work and before energization if required. 

The Contractor shall comply with proper and legal orders and directions of local or public 

authority or municipality and abide by their rules and regulations and pay all fees and incidental 

charges which may be liable during the contract period. 

8. SITE PRECAUTIONS 

i) Any Materials of T&P etc. found lying outside the sites approved by the engineer-in-charge 

shall be removed by the EIC at the risk and cost of the contractor. 

ii) Any movement of personnel and T&P within the restricted area of IAF, shall be done in 

coordination with IAF and AAI.  

iii) Every transport vehicle shall carry a permit issued by the Chief Authority of 

Airport/Aerodrome concerned and shall be produced on demand by him or his authorized agent. 

All vehicles entering the Airport limits shall follow the routes prescribed by the Chief Authority 

of Airport for entering the areas and shall display red flags on top. No vehicle shall be allowed 

without permission of Engineer-in-charge. 

iv) With regard to construction safety measures, the contractor shall adhere to various Indian 

Standard Codes of Practice, requirements of Provincial Government and local Municipal 

Authority wherever the provisions of the latter two agencies shall be more stringent than the 

provisions of the former. When these codes do not exist, the contractor shall adhere to such safety 

measures as directed by the Engineer-in-Charge. 
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v) The contractor shall be responsible for any damage, resulting from his operations, either to 

buildings, structures, airport fixtures such as underground cable, contact lights, hard surface areas, 

water mains, other operational installations, Airport roads etc. The contractor shall restore, 

replace or repair any such damage to the complete satisfaction of the Engineer-in-Charge and in 

default the Engineer-in-Charge may cause the same to be made good by any other means and 

deduct the expenses from any sums due to contractor. 

vi) The work shall be carried out in phases in such a way that there is least obstruction to the 

passenger movement. The phasing shall be decided by the Engineer-in-Charge, who will be at 

liberty to change the phasing to suit the requirements. The contractor shall have to abide by these 

instructions and nothing extra shall be paid to him on this account. 

9. LIST OF PREFERRED MAKES 

Unless otherwise approved by AAI, the materials to be supplied or incorporated in various works 

relevant to the instant contract, shall remain confined to any of the “Preferred Makes” only, 

subject to their meeting the technical requirements as spelt out under the Schedule of Quantity 

enclosed and specifications given in the NIT. Successful Bidder has to submit the technical 

datasheet to Engineer-In-Charge for approval of material complying to the technical specification, 

before supply of material. 

In case, item is not available in list of preferred makes, make of that item(s) shall be got approved 

by Engineer-In-Charge before supplying the material. Decision of Engineer-In-Charge on the 

matter shall be final & binding 

10. STORAGE AND MATERIALS 

No storage accommodation will be arranged by the AAI, contractor shall make all such 

arrangements at his own cost to the satisfaction of engineer-in-charge. Location for storing the 

material in IAF/AAI area will be earmarked by AAI. 

The contractor shall provide proper and adequate storage facilities to protect all the materials and 

equipment against damage from any cause whatsoever. The watch & ward of the stores, 

equipment & Materials shall be the responsibility of the contractor till the completion, 

commissioning & handing over to AAI 

All required tools & plants, calibrated measuring instruments, scaffolding, machinery, ladder and 

mechanized means required shall be arranged by the contractor and shall have to be borne by the 

contractor. No extra payment shall be made on this account.  

11. ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 

Necessary stationary for records, entering data of site test results shall be arranged by the 

contractor on his own cost as directed by EIC. 

12. SAFETY DEVICES TO FIELD ENGINEERS/ TECHNICIANS/ WORKERS AT SITE 
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The agency is required to provide safety devices to the deployed manpower on site for the work 

as detailed below: 

a) Safety helmets and foot wears are to be provided for each of the workers.  

b) Safety belt, protective goggles, Hand Gloves, jackets are to be provided as per requirement 

and nature of the job. 

c) Helmets shall be provided for Contractor’s & AAI supervisor & visiting/inspecting officials.  

d) Equipment for night working: In case, it appears, at any stage that the project may not be 

completed within the stipulated period due to restricted working hours in the day in view of 

operational/security reasons, the contractor shall execute the work during the night as and 

when asked by the EIC. Nothing extra shall be payable to contractor for night working. The 

works shall be properly illuminated for proper execution.  

13. PRICES 

The price quoted shall be firm and inclusive of all taxes, duties, cess, freight up to site destination 

(i.e. Agra Airport, Project site, Dhanauli Area), loading, unloading and insurance etc. excluding 

GST.  

The rates of AICMC items shall be quoted/decided on the basis of pre-decided percentage as 

mentioned in subsequent para. The following percentage of SITC cost (sum total of BOQ Item 

No. 1.00 to 4.00) shall be the quoted price of bidder for annual AICMC i.e. BOQ Item No 5 (5.01 

to 5.08). 

BOQ Item No. Brief Description of Item Pre-decided Percentage of SITC cost 

of BOQ Sl. no. 1 to 4 (%) 

5 CAMC of Trolley gates after 2 years of DLP  

5.01 CAMC of trolley gate for 1st year after DLP 5.85% 

5.02 CAMC of trolley gate for 2nd year after DLP 6.14 % 

5.03 CAMC of trolley gate for 3rd year after DLP 6.45% 

5.04 CAMC of trolley gate for 4th year after DLP 6.77% 

5.05 CAMC of trolley gate for 5th year after DLP 7.11% 

5.06 CAMC of trolley gate for 6th year after DLP 7.47% 

5.07 CAMC of trolley gate for 7th year after DLP 7.84% 

5.08 CAMC of trolley gate for 8th year after DLP 8.23% 

It is to be noted that All Input Tax Credits must be passed on to AAI by the bidder/contractor and 

for the blockage of any Input Tax Credit, the bidder/contractor shall be responsible to indemnify 

AAI. 

The tenderer is responsible for ascertaining all relevant information and making due allowance in 

his tender for any factors likely to affect his contract works. 
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The cost of all measures necessary to ensure complete co-operation/ co-ordination between 

contractor, AAI and IAF shall be deemed to be included in the prices submitted. 

14. TERMS OF PAYMENT 

(A) FOR SITC ITEMS 

I. 70 % of the items on pro rata basis on supply at site and approval by AAI. 

II. 20 % of the items on installation of items. 

III. 10 % of the items on testing, commissioning and handing over of the system. 

(B)  FOR SUPPLY ITEMS 

I. 80 % of the items on pro rata basis on supply at site and after acceptance by AAI.  

II. 20 % of the items on testing, commissioning and handing over to AAI. 

(C) FOR ITC ITEMS: -  

I. 80 % of the items on pro rata basis on installation of items.  

II. 20 % on testing, commissioning & handing over of the system. 

 

The computerized bill Payment shall be allowed on pro-rata basis on satisfactory supply, 

installation, testing and Commissioning as below after applicable deductions like security deposit, 

income tax, Labour Cess, deduction / recoveries (if any) etc. as per contract and statutory 

requirements. 

The payment will be released after standard deductions, adjusting any dues from the firm, which 

it might have rendered itself liable as per provisions of the contract.  

The contractor shall not be entitled for any extra payment whatsoever on account of above special 

conditions of contract. 

The following documents as applicable shall be produced and self-attested photo copy shall be 

submitted by the contractor during each running bills 

a) Delivery challan/copy of invoice of all material supplied. 

b) Test certificate to confirm that the materials meet the contract specifications and relevant 

standards in all respect. 

15. INCOME TAX/WORK CONTRACT TAX/CESS DEDUCTION:  

Income tax deductions shall be made from all payments made to the contractor as per the rules 

and regulations in force in accordance with the income tax act prevailing from time to time. 

The Labour cess as per rules and regulations in force shall be deducted from the bills of the 

contractors and deposited with designated authorities. 

The taxes will be recovered from each running and final bill of the contractor as per the prevailing 

statutory regulations at the time of payment. 
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16. CONTRACT AGREEMENT 

The contract agreement shall be executed on a non-judicial stamp paper of value of Rs.100/- and 

the cost of stamp paper shall be borne by the contractor within 10 days of placing of award of 

work. No running bill shall be paid before signing the agreement. 

Contractor’s tender including the letters of clarifications between the contractor and the AAI prior 

to the award of contract shall from a part of the contract agreement to extent they have been 

accepted by AAI. 

 

17. REGULATIONS 

All men and vehicles will observe the regulations in force in the operational area and will do 

nothing to pose a danger to the aircraft and their operations. all vehicles will fly the mandatory 

red flag during day light hours and red lights during night while working in operational areas.  

18. INSPECTION OF SITE AND TESTING 

The Engineer-in-Charge or his authorized representative shall have full power to inspect any 

portion of the work, examine the materials and workmanship at the contractor's works or at any 

other place from where the material is obtained. Acceptance of any material shall in no way 

relieve the contractor of his responsibility for meeting the requirement of the specifications. 

Routine type tests for the various items of material shall be performed at the contractor's works 

and test certificates furnished. The contractor shall permit the Engineer-in-Charge or his 

authorized representative to be present during any of or all the tests. After notification to the 

Engineer-in-Charge that the work has been completed, the contractor shall make under the 

direction and in the presence of Engineer-in-Charge such tests and inspections as have been 

specified or as the Engineer-in-Charge shall consider necessary to determine whether or not the 

full intent of requirements of the plans and specifications have been fulfilled. In case the work 

does not meet the full intent of the specifications it shall be rectified by the Contractor at no extra 

cost and the contractor shall bear all the expenses for any further tests considered necessary 

All tools, instruments, plants and labour/operating personnel for the test shall be provided by the 

contractor at his own cost. 

19. TESTING / INSPECTION OF MATERIALS 

 AAI reserves the right to inspect the materials at factory before dispatch. If inspection of 

equipment at the factory is to be done, 15 days prior intimation should be given in advance. All 

arrangements for conducting the inspection/testing at the factory shall be the responsibility of the 

contractor. 
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The travelling and daily allowance for the 1st inspection at factory will be borne by AAI. In case 

the material/ test is not ready at factory or the test fails during the 1st inspection or second 

inspection is required due to whatsoever reason, the TA/DA for the AAI staff for the 2nd 

inspection shall be borne by the contractor. 

For visual /destructive tests of materials, the contractor shall provide samples of all the materials 

free of cost well in advance. 

All the materials to be used in and on every part of the works shall be subjected, from time to 

time, to such tests as AAI may direct. Such tests shall be performed at the expenses of the 

Contractor. The samples for tests shall be in all cases selected by AAI. If at any time, any material 

so tested, fails to meet the acceptance criteria, the same shall be removed from the site of works 

and other materials substituted. But in the absence of any specified test/acceptance criteria, the 

decision of AAI shall be final and binding as to whether the said materials shall be accepted or 

rejected. 

The Contractor shall produce on demand from AAI, the necessary test certificates certifying that 

the materials conform to the technical specifications. However, this clause will not apply to 

routine testing of materials at the site laboratory of the Contractor. 

All tools, instruments, plants and labour/operating personnel for the tests shall be provided by the 

Contractor at his own cost. For any tests as directed by AAI that have to be carried out at an 

outside laboratory the same should be carried out by the Contractor without any cost to AAI and 

the cost shall include cost of tests, transportation, freight etc. The category requirement of testing 

/ inspection is provided in list of preferred makes. 

Under specific conditions/reasons AAI may waive off factory inspection. Acceptance of any 

material or equipment shall in no way relieve the contractor of his responsibility for meeting the 

requirements of the specifications. 

20. MEASUREMENTS 

The measurement shall be done as per BOQ, Specifications & condition of contract for items, 

jointly by Agency’s representatives and EIC representative. Contractor shall deploy required man 

power including a supervisor with tool & plants for taking measurements of various items. 

21. WARRANTY/ DEFECTS LIABILITY PERIOD 

02 YEAR from the date of completion of project. 

The supplied items will be covered under free warranty repair/ replacement of components, which 

are established as been defective due to improper design, defective materials or poor 

workmanship standard, for a period of two year from date of completion of project. 

Regular maintenance/service shall be provided under the contract during defects liability period 

of 24 Months from the date of completion of work this include repair/replacement of all defective 

components. 
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22. CARE TO AAI PROPERTY 

Care shall be taken to avoid damages to the IAF/AAI property or other agency works and leave 

the site clean on completion of day’s work. The contractor shall make good the damages made 

and caused by him in course of the work, due to negligence etc. at his own cost to the satisfaction 

of the engineer-in-charge. 

23. REVIEW MEETINGS / SITE INSPECTION /COORDINATION 

As and when required contractor shall attend the review meetings and take necessary action with 

regard to the pending works, targets, co-ordination with other agencies. Regular site inspection 

shall also be made by senior / competent officials/ engineer who can take decisions and 

implement from the contractor side to take stock of the situation and do the needful. 

The contractor shall co-ordinate with all agencies for completion of work without affecting the 

facilities of the agencies concerned. 

24. SECURITY NORMS / GUIDELINES 

Contractor shall obtain necessary entry pass / token / identity card for work force from AAI-

BCAS /CISF/IAF etc who is in charge of security matters wherever required. It is the 

responsibility of the contractor to fulfil all the relevant formalities viz police verification, security 

program, photo graphics, address and keeping in safe custody etc. and bear the fee, if any. 

Violation of the Security Regulations at Airports/IAF premises shall make the contractor liable to 

debarment in addition to other legal proceedings. 

25. LABOUR LAWS / RULES /REGULATIONS 

The contractor shall comply with the labour laws / rules / regulation in vogue. The contractor 

shall comply with the provisions of the Contract Labour(R&A) Act-1970, the Contract 

labour(R&A) Act- 1971 and other legislation such as FPF & MP Act-1952, Employees State 

Insurance (ESI) Act-1948, The Minimum Wages Act-1948, The Payment of Wages Act-1936 the 

Workman's Compensation Act- 1923 and other Acts / Rules / instructions etc. enforced from time 

to time. 

26. MAN POWER 

a) Authorized, experienced, competent work force shall be deployed during execution with 

competent supervision. 

b) They should possess requisite qualification / valid permits / license competency certificates to 

work on all Installations. 

c) The supervisor shall be qualified preferably diploma/graduate engineer and have minimum 2-

year experience for execution of electrical works. 
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On account of non-deployment of competent manpower during execution time recovery of Rs 

1000/per day shall be levied. 

27. PACKING / TRANSPORTATION / HANDLING/STORAGE 

a) Professional packing shall be made. Equipment/ materials are to be properly packed with 

appropriate packing materials & means special care shall be taken for fragile items. Item 

description, Qty, code, instruction etc to be marked for easy identification etc. 

b) The equipment/materials have to be transported by appropriate transport mode up to the site 

/ destination. 

c) Due care to be taken for loading, handling, unloading, shifting, lifting, jacking etc by 

suitable means like cranes, chine pulley blocks, mechanized means etc. and experienced 

man power. 

d) The contractor shall stock the materials at the site of work strictly as per the instructions of 

site in charge keeping in view the operational requirements of AAI. 

e) The safety and security of the materials at site as well as during transit is to be ensured by 

the agency. 

28. REJECTION OF DEFECTIVE INSTALLATION/EQUIPMENT 

If the complete work / equipment or any portion thereof, before it is taken over, be found 

defective or fails to fulfil the intent of the specifications, the contractor shall, on receipt of a 

written notice from the Engineer-in-charge forthwith make good the defective works/ equipment. 

Should the contractor fail to rectify the defects and/or make good the defective work/ equipment 

within stipulated time, mentioned in the written notice, or replace the plant at no extra cost, the 

Authority may make good, reject and/or replace at the risk and expense of the contractor the 

whole or any portion of the work/equipment which is defective or fails to fulfil the requirements 

of the contract. 

The Authority shall have the right to operate all equipment, in any operating condition, whether 

or not such equipments have been accepted as complete and satisfactory. Repairs and alterations 

shall be made at such time and as directed by the Engineer-in-charge. 

29. PHASING AND CO-ORDINATION OF THE WORK 

The work has to be carried out in phases as approved by AAI from time to time so that the total 

project work can progress smoothly with least obstruction to the operations and also works of 

other Contractors/ agencies (if any). 

The work programme/ BAR Chart shall require the final approval of the Engineer-in-charge. 

30. CANCELLATION OF CONTRACT 



 
 
 
 

Special Condition               
             AIRPORTS AUTHORITY OFINDIA 

 

AAI, Agra                                             C-NIL, I-NIL, O-NIL                                            SCC-11 

AAI reserves the right to cancel the contract at any time by given one month notice due to 

unsatisfactory performance by the contractor. In such case AAI reserves the right to invoke the 

performance guarantee and also take action under the clauses of GCC including black listing. 

31. CLEAN UP OF WORKS AT SITE 

During erection, the contractor shall at all times keep the working and storage areas free from 

waste or rubbish. On completion of erection, he shall remove all temporary structures, debris and 

leave the premises clean to the full satisfaction of the Engineer-in-charge. 

 

32. COMPLETION PLANS 

a. On completion of work, the contractor shall submit 2 sets in hard copies of following as built 

drawings/documents. The drawings shall also be submitted soft copies of computer aided 

design drawings (CADD) as required. 

• General arrangements, Layout drawings with dimension, plans, sections etc. 

• Cable route diagram. 

• Bills of quantities indicating make, technical specs, quantity etc. 

• Data sheets 

• Details of inventory 

• Test certificates. (Necessary certificates as per the guidelines) 

• Guarantee /warranty certificates 

• Operation, Instruction and Maintenance Manual 

• Other documents/drawings as per the instruction of Engineer-in-charge.  

In the event of non – submission of the completion plans as above, an amount of Rs 25000/- 

shall be withheld and the same will be released only after fulfilling the above requirement. 

33. SECURITY DEPOSIT  

a) SECURITY DEPOSIT FOR SITC PART:  

Security Deposit @10% (Ten percent) of the contract value of SITC part shall be deposited in 

the form of Bank Guarantee within a week of award of contract, failing which 10% of gross 

amount of each running bill shall be deducted till the sum deducted will amount to security 

deposit of 10% of contract value of work. The SD shall be in the form of irrevocable Bank 

guarantee as per format given as Appendix-I of GCC from a Nationalized or any Scheduled 

Bank (as per Reserve Bank of India schedule), having office in India along with undertaking 

as per Appendix-XIA of GCC. The Bank Guarantees shall remain valid for contract period 

for SITC work + Defect Liability Period (2 years) + 3 months after the expiry of Defects 

Liability Period. This Security Deposit shall liable to be refunded after satisfactory 

completion of Defects Liability Period as per GCC clause 45. •  

b) SECURITY DEPOSIT FOR AICMC PART: 
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Security Deposit @ 10% of the Annual Contract Value for AICMC work of applicable year 

shall be deposited in the form of Bank Guarantee within 30 days after the date of 

commencement of AICMC period, failing which SD for SITC portion shall not be released, 

in addition to that 10% of gross amount of each running bill shall be deducted till the sum 

deducted will amount to security deposit of 10% of Annual contract value of AICMC work of 

applicable year. The Security Deposit of initial year of AICMC contract shall be carried 

forward to subsequent years with enhancement, as required, so that 10% of the value of 

AICMC contract of current year is available as SD. The SD of AICMC period withheld till 

final bill shall be released after successful completion of Defect Liability Period of AICMC 

Contract in accordance to GCC clause 17. The SD may be in the form of irrevocable Bank 

guarantee (including e-Bank Guarantee) as per format given as Appendix-I of GCC from any 

Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve 

Bank of India Act, 1934 excluding Cooperative/Regional Rural Banks) along with 

undertaking as per Appendix-XIA of GCC. In case of BG, its value shall be limited to the 

Security Deposit amount for the yearly quantum of work, which will be increased in 

subsequent years so that 10% of the value of AICMC contract of applicable year is available 

as SD. 

The Bank Guarantee shall remain valid for contract period of 96 months + 6 months after 

completion of AICMC period. The BG held against SD of AICMC period shall be released 

after successful completion of Defect Liability Period of AICMC Contract in accordance to 

GCC Clause-17. 

34. INSURANCE: As per Clause no. 46 of GCC of AAI 

35. TAKING OVER 

When all performance tests called for by the particular specification have been successfully 

carried out after completion of the work, the same shall be accepted and taken over when it has 

been satisfactorily put into trial operation at site and the Engineer-in-Charge shall forthwith issue 

a Taking over Certificate. 

The Engineer-in-Charge shall not delay the issue of any taking over certificate contemplated by 

the clause on account of minor defects in the installation which do not materially affect the use 

thereof provided that the contractor shall undertake to make good the same in due course. 

36. TRAINING OF AAI ENGINEERS AND STAFF 

After supplying, testing and commissioning of the system, the firm shall give AAI officials and 

staff on-site familiarization training. 

Successful bidder (either directly or through their authorised agency) shall impart proper field as 

well as class room training to the agency engaged by AAI for operation and routine maintenance 
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and safety procedure of equipment’s/installations to keep the installation in good working 

condition at the time of commissioning or thereafter as and when required.  

An undertaking as per ‘Annexure-A” given at page SCC-15 shall be submitted by the bidder for 

imparting the training on operation and routine maintenance of installation to the specialised 

agency engaged by AAI for the purpose within the quoted cost of SITC work and nothing extra 

shall be payable on this account. 

Training on operation of the equipment should cover the following: 

a) System description and operation. 

b) Regular maintenance/ service 

The above training shall include providing required training materials like manuals, drawings etc. 

as required. 

Final bill of the bidder for SITC work shall be released only after imparting the training by the 

OEM to the specialised agency engaged by AAI for operation al and routine maintenance. 

37. MAINTENANCE DURING WARRANTY PERIOD / DLP. 

i. During the Warranty and Defects Liability period, contractor shall provide sufficient 

manpower as an when required basis for preventive, corrective maintenance and smooth 

operation of equipment and its accessories. Preventive/Routine maintenance shall be 

carried out on quarterly basis, after successful commissioning of the equipment by OEM 

or its authorised franchise. Corrective/breakdown maintenance and unlimited visits shall 

be done including whenever the system goes unserviceable. Nothing extra shall be paid 

in this regard. 

ii. The contractor shall replace any parts found defective during Warranty/DLP period 

without any charges whatsoever to AAI. The services of the OEM, if required during this 

period, for such work shall also be made available without any cost to the Authority.  

iii. Maintenance during warranty period shall include free replacement of any spares of the 

equipment supplied against this work.  

iv. Any failure (partial or complete) of the system or system related equipment leading to 

complete failure of the system shall be considered as failure of the system. In this regard 

the decision of Engineer In-charge, shall be final & binding.  

v. Contractor shall attend the remedial maintenance job immediately on observation/ receipt 

of complaint. Service technicians will have to attend unlimited break-down calls as and 

when intimated within the least possible time but not more than 48 hours in any case, 

including off days and other Government holidays. There will be no limit for break – 

down calls during contract period.  

vi. Penalty  
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Penalty towards breakdown:  

All breakdowns/ failures shall be attended promptly to restore the service at the earliest 

possible time. 

During DLP period- if Trolley gate is unserviceable beyond 24 Hrs. continuously, 

recovery shall be affected as applicable. 

• After 24 Hrs till 72 hrs of unserviceability- Penalty of Rs. 1000/- per day per 

equipment will be imposed and the same shall be recovered / adjusted from 

security deposit. 

• After 72 hrs till restoration period - Penalty of Rs. 2000/- per day per equipment 

will be imposed and the same shall be recovered / adjusted from security 

deposit. 

If the fault rectification is likely to take time on account of any reason beyond 

the control of the Contractor, then the firm must confirm in writing to the 

Engineer-in-Charge. The recovery amount can be waived off if the reasons of 

delay given by the Contractor are found satisfactory. The decision of the 

Engineer-in-Charge shall be final and binding on the contractor. 

 

Penalty towards routine/preventive maintenance:  

Penalty for not completing quarterly checks / preventive maintenance activities shall be 

deducted as under: - 

If agency fails to complete the above maintenance activities, a penalty will be levied as 

under: 

• Quarterly activity checks: Rs. 25,000/- per trolley gate 

Note: In any case the total penalty at any point of time on account of any or all the categories put 

together shall not exceed 10% of overall contract value. 

Once the total penalty reaches this limit, the contract shall be liable for review / rescind as per 

the provisions of the contract agreement and the decision of Engineer-in-Charge in this regard 

shall be final and binding on the contractor. 

38. If the main OEM who has executed the SITC work discontinues their business/operation in India, 

the AICMC as well as operation & routine maintenance (for remaining period of the contract) 

shall be executed by OEM’s authorised Indian representative on original Agreement Terms and 

Conditions, under tripartite Agreement executed among AAI, OEM and their authorised Indian 

representative and payment shall be made to the OEM/OEM’s authorised Indian representative as 

per provisions of the Tripartite Agreement. 
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Annexure-A 

Undertaking for imparting training by Bidder  

(To be submitted under Envelope-l) 

 

To, 

            Sr. Manager (Engg. - Elect)  

Airports Authority of India, 

Civil Air Terminal, Project Site 

Agra Airport, Dhanauli Area, Agra 

 

Name of Work: Development of New Integrated Civil Enclave at Agra Airport. SH: SITC OF 

Motorized Trolley Gate and AICMC (Recall). 

 

We …………………………….(Name of company/ Firm)…………………….. hereby 

undertake that I/ We will impart proper field as well as class room training through OEM on Operation 

& Routine Maintenance and on safety procedures of the installations/ equipment's installed under 

above referred work to the manpower engaged by specialized agency selected by AAl immediately 

after completion of SITC work or with commencement of operation of the equipment during DLP & 

nothing shall be charged extra. 

 

Place: 

 

Date: 

 

Signature and Name of the authorised signatory of the firm 
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SUPPLEMENTARY CONDITIONS& PARTICULAR SPECIFICATIONS FOR 

AICMC  

 

Within 30 days prior to the completion of the Defects Liability Period (DLP), the contractor 

shall enter into a supplementary agreement with AAI for AICMC contract of the trolley gate 

system with the Engineer–in-Charge. The AICMC contract of the trolley gate system shall be 

for total period of 8 years post DLP. 

These supplementary conditions shall be read in conjunction with Airports Authority of India 

General conditions of contract, if there are any provisions in the supplementary conditions 

which are at variance with the provisions of general conditions of contract, the provision in 

these supplementary conditions shall take precedence. 

1. SCOPE OF WORK: 

i) The scope of Work includes: 

• Routine/Preventive maintenance of Trolley gate System including providing spares 

& consumables for a period of 8 Years . 

• All Inclusive Comprehensive Maintenance of Trolley gate system for a period of 8 

years  

The following activities shall be under the scope of successful bidder: - 

 

a. Maintaining the complete Trolley gate system , automation system , control panel , trolley 

gate track etc. including all other related accessories, Supply and replacement of all type of 

parts etc. as per site requirement. 

b. All important and essential spares parts may be kept at site to avoid delay in attending 

breakdown / carrying out preventive/routine maintenance by the contracting Agency. 

c. For routine/preventive maintenance , contractor shall arrange physical & performance 

inspection of entire system on quarterly basis by OEM/ or its authorized franchise at site for 

certifying the performance and serviceability with efficiently of the trolley gate system. 

Nothing shall be paid extra on this account. 

d. Firm has to depute only skilled persons for carrying out preventive/routine maintenance 

including safety checks as per Maintenance schedule for the trolley System and submit 

service report to E-I-C or his authorized representative after completion of every schedule. 

e. Service technicians will have to attend unlimited break-down calls as and when intimated 

within the least possible time but not more than 48 hours in any case, including off days and 

other Government holidays. There will be no limit for break – down calls during contract 

period. No extra payment shall be made in this regard. 
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f. All spares to be used either the same as installed with existing system or as per 

recommendation of the OEM. 

g. Attending to complaints / faults / breakdowns / carrying out necessary rectification /repair 

works within shortest time. 

h. Dismantling of old / defective mountings / accessories & installation of new ones as per site 

requirement. 

i. Periodical / Preventive Maintenance works. 

i) As per enclosed AAI maintenance schedules. 

ii) As per OEM’s / recommendations. 

iii) As per the instructions of EIC or his representative from time to time as per site 

requirement. 

j. Providing of adequate Tools & Plants including supply of consumables like cleaning 

materials like cotton cloth, duster etc.  

k. Undertaking periodical safety checks and Maintenance of Records / documents and 

submission of Reports. 

l. Carriage of materials from stores to work sites for carrying out works. 

m. Ensuring all necessary electrical & fire safety procedures, precautions while carrying out 

the work including making use of safety gadgets like hand gloves, torch light, leather shoes 

/ boots, safety helmets as per site requirements. 

n. Any other works assigned by AAI time to time by Engineer – in-charge or his 

representative. 

o. Supply of all required materials / spares / grease, Oil, old dhotis, duster, distilled water & 

other such items as required for repair, servicing / cleaning. 

p. Supply & replacement of gear oil of motors as per OEM’s or Authorized Franchise 

recommendation. 

q. Rewinding / replacement of burnt Motors including servicing of Motor. 

r. Replacement of bearing in motors & Gear boxes, seals , bushes , indication lamps, wheels , 

relays, protective devices etc including over hauling of  system as required. 

s. Painting of trolley gate structure at least once in every two years is in agency’s scope 

without any extra cost. 

2. BRIEF DETAILS OF INSTALLATION TO BE MAINTAINED: - 

i) Motorized trolley gate system comprising of structure part , automation system , gate 

track and all other associated items/accessories mentioned in Technical Specifications of 

contract. 
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3. COMPLIANCE OF SPECIFICATIONS 

a) In general, the work shall be executed in accordance with Indian Standard Code of 

Practice, Indian electricity rules and regulations, requirements of the Local Electricity 

supply authority. OEM recommendation and General specification of CPWD/ AAI 

specification for the Electrical works (Latest version & relevant part), whichever 

applicable. 

b)  Wherever specifications as per OEM standards are required to be followed, then the 

OEM's specification shall take precedence over the mentioned regulations and standards 

with the approval of Engineer-In-charge. 

c) Makes of any item/spares will be as per prevailing AAI preferred make list or any make 

as recommended by OEM & duly approved by Engineer-in-Charge (EIC). 

 

4. FACILITY TO BE PROVIDED BY AAI 

i. Three phase/Single phase, 440 volts/230volts Power supply shall be provided by AAI 

for operation and maintenance of the system at location. Further extension, if any, 

required by contractor shall be arranged by him at his own cost. Nothing extra will be 

paid on this account. 

ii. Required help to Site Engineer for preparation of entry passes, shutdown as per site 

requirement. 

 

5. PERIOD OF CONTRACT: -  

The AICMC contract shall be for a period of 8 years after DLP period of 2 Years. The 

contract period can be extended for further period of 06 months on the same terms and 

conditions of the agreement. AAI reserves the right to terminate the contract fully or 

partially by giving 30 days' notice in writing to the contractor. If in the opinion of the 

Engineer-in-Charge, it is observed that the contractor is not doing the works satisfactorily 

as per the terms and conditions of contract, then the contract can be terminated with 

immediate effect without giving any reasons thereof. 

6. DEFECTS LIABILITY PERIOD 

 

The defects liability period (DLP) for AICMC contract shall be Three months (03) from the 

date of completion of the contract. It shall be the liability of the contractor to rectify any 

defect / replace material that may appear during defect liability period and the cost for the 

same shall be borne by the agency. In the case of rectification not being recommended by 

the contractor after serving notices in this regard the Engineer-in-charge reserves the right 

to get the repair work executed at the risk and cost of the firm. 

In case of any delay the repair work DLP period will be extended till rectification of all 



 
 
 
Supplementary Conditions for AICMC work               

             AIRPORTS AUTHORITY OFINDIA 

 

AAI, Agra                                                         C-NIL, I-NIL, O-NIL                                            AICMC-4 

defects as per EIC. The decision of EIC will be final and binding on the contractor. 

7. CONTRACT AGREEMENT 

The contract agreement shall be executed on Non-Judicial Stamp paper of appropriate value 

of minimum of Rs.100/- or more as per existing guidelines and the cost of the stamp paper 

shall be borne by the contractor. 

8. ENTRY PASS 

 

Work has to be carried out in restricted area of the airport, necessary entry & security 

passes shall be obtained by the contractor for himself & his authorized representative, 

workers, supervisors, vehicle, tools & plants etc. from the concerned authority. The AAI 

shall not make any extra payment in this regard. The Contractor shall apply in advance for 

issue of necessary entry passes to workmen engaged by him. 

The submission of applications for Temporary Photo Identification Cards (PICs) in advance 

along with Certificate of Police Verification etc. as per the prevailing practice and 

regulations of BCAS/ AAI will be the responsibility of contractor. Any financial 

expenditure Involved such as fees for PICs, Photos, fee for Police Verification if anything 

will be borne by the contractor. The PICs has to be re- validated in advance to ensure that 

the employees are always in possession of their valid entry passes. No employee will be 

permitted in the terminal buildings and operational areas without valid PICs/Entry Passes. 

Use of this pass for entry into Airport for purposes other than that covered under the scope 

of work will lead to confiscation of the pass as well as other action deemed fit by AAI. 

9. SECURITY:  

The contractor and his employees shall abide by security regulation framed by AAI/ BCAS 

or Police Authorities. Any worker of the contractor, whose presence is found undesirable in 

AAI premises, shall not be allowed to work in restricted area. The Contractor shall be fully 

responsible for the satisfactorily working of his staff. 

Agency shall take security clearance from BCAS (if required) & then submit security 

program for airport to gate permanent passes for technician/worker performing duty at 

Airport. It may be required for agency representative to clear AVSEC training. Expenses 

pertaining to all training/issuance of passes of BCAS shall be borne by agency. Any worker 

of the contractor, whose presence is found undesirable in AAI premises, shall not be 

allowed to work. The Contractor shall be fully responsible for the satisfactorily working of 

his staff. 

"If Contractor or his authorized representative or his employed workers are found 

violating any of security regulations, suitable action shall be taken by AAI as per 

prevailing rules" 

All workers and vehicles shall be permitted to enter the restricted / office area only on 

possession of the security passes. The contractor shall apply in writing in advance before 

commencement of work for issue of security passes and shall submit a list of personnel 
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concerned with their addresses. The contractor shall ensure that his men are deployed 

only in those area where the security passes issued is valid for. Passes shall be deposited 

back with Engineer-ln-Charge on demand and in any case immediately after completion 

of work. The contractor or his staff/workmen shall observe all the rules promulgated 

from time to time by the concerned authorities. Any person found violating the security 

rules laid down by the authority will be expelled from the area without assigning any 

reason whatsoever and contractor shall have no claim on this account. 

10. STATUTORY & REGULATORY CLAUSES: 

 

The contractor has to discharge all the obligations as provided under various statutory 

enactment including the EPF/ ESI/ Contract Labour (Regulation and abolition)/ 

Minimum Wages / Payment of Wages / Payment of Bonus [Payment of Gratuity / 

Workmen's compensation / Works Contract and other relevant Acts, Rules and 

Regulations in force and as amended from time to time in the State, as applicable. 

 

The engagement and employment of workers and payment of wages to them as per 

existing provisions of various labour laws and regulations is the sole responsibility of the 

contractor and any breach of such laws or regulations shall be deemed to be violation of 

this contract. AAI may ask the contractor to produce documents to verify that these 

provisions/laws are compiled by the contractor. 

The contractor has to follow the local security/safety rules & regulations and such 

instructions on restricted hours of work as may be imposed on him by the department / 

local authorities, while working in security restricted zones and no claim whatsoever on 

account of this, will be entertained. 

11. ACCOMODATION 

 

No accommodation shall be arranged by the AAI for the staff / workers of the contractor. 

It is the responsibility of contractor to make his own arrangements for the facilities. 

12. RATES 

 

The rates of AICMC items shall be quoted/decided on the basis of pre-decided percentage as mentioned in 

SCC clause-12. 

13. Manpower Deployment and Qualification of Staff: - 

The contractor should deploy the skilled manpower or technician for maintenance of 

trolley gate. Contractor / Engineer shall receive the necessary instructions from AAI time 

to time for execution of work. Any decision, instruction, authorization or approval given 

by AAI to such Contractor's Engineer shall be deemed to have been given to Contractor. 
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14. CARE OF INSTALLATIONS:- 

The Contractor will be responsible not only for his own men and material but also for the 

security of the equipment/materials of the AAI. The cost of repair/replacement of 

equipment/damage due to mishandling by the staff of the Contractor will be deducted from 

the Contractor's bill after assessment. The assessment of Engineer-in-Charge shall be final 

and binding on the Contractor. 

15. MATERIALS: 

Spares: The spare parts required for the AICMC/DLP period shall be arranged free of cost 

by the Contractor. 

The contractor is wholly responsible of services/operation affected or any further damage 

due to delay in supply of material, the contractor is bound to repair in his own cost 

otherwise the suitable penalty imposed by Engineer-in- charge and the decision of engineer-

in-charge in this regard shall be final and binding to the contractor. 

Agency shall keep the sufficient spares in working conditions for Trolley gate so that fault 

can be attended immediately. List of minimum recommended spares (list not exhaustive) to 

be kept is as follows: - 

➢ Mechanical 

– Trolley gate motor of required capacity and size- 1 Nos 

– Wheels of required size-04 Nos. 

– Bearing of required size- 04 Nos. 

– Shaft of required size – 02 set 

➢ Electrical 

– Phase reversal relay-01 no., 

– Overload relay-01 no. 

– Contactor-01 no. 

– Control wire- 50 Mtr 

– Limit switches- 02 Nos. 

– Flashing light – 02 Nos. 

Note: Any other spares which is essential for effective and timely maintenance of 

Trolley system as recommended by OEM is also to be kept in store. 

16. It is the responsibility of the contractor to maintain and ensure 100% serviceability of the 

Trolley gate system, except for the reasons beyond the control of the contractor. The 

decision of engineer-in-charge is final and binding on the contractor in respect of 

establishment & "the reason beyond the control of the contractor". If the failure to 

maintain the serviceability of installations attributed to the contractors / agency, penalty to 

be imposed on the contractor as deemed fit by the Engineer in Charge. 
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17. In case the agency is not able to attend/ rectify fault in the system within the stipulated 

time period, AAI reserves the rights to engage outside agency to check / inspect the faulty 

system. If the system is rectified by the outside agency or third party, the amount of 

checking, rectification along with suitable penalty towards delay in attending breakdown 

shall be recovered from the agency who otherwise is responsible for the up keeping of 

this equipment’s. 

18. There shall be no liability on the part of the AAI to pay any compensation arising out of 

the labour dispute, accident etc. at site. The contractor will be fully responsible for safety, 

security and coordination of the workers deployed at AAI site. Noting extra will be paid 

to the Agency on this account. 

19. Any material taken out for the purpose of repair/ rectification/ replacement from the 

building or work premises shall have necessary permission from the EIC and security 

personnel/ competent authority in the form of a Gate pass. 

20. The timings of maintenance/ upkeep work etc. shall be as decided by Engineer-in charge 

from time to time depending upon operational & technical requirement. 

21. TERMS OF PAYMENT: 

The Running payments for the work done shall be released quarterly by AAI  after 

deducting the applicable taxes and Security deposit. 

The following documents as applicable shall be produced and self-attested photocopy shall 

be submitted by the contractor during each running bills:- 

i. Delivery challans / copy of invoice of all the material supplied 

ii. Test Certificate to confirm that the materials meet the contract specification and relevant 

iii. Preventive Maintenance report/service report. 

iv. Other required document as directed by EIC/Representative of EIC. 

 

Note : If the system is not in operation during the currency of AICMC period , agency shall continue to 

carry out all schedule maintenance i.e weekly/monthly/quarterly/half yearly etc to keep the system in 

serviceable condition. During this period the only 75% of AICMC rate shall be paid to agency.  

Final Bill Payment: - The total amount of final bill including SITC work shall be worked 

out at the accepted tender rates i.e. SITC cost plus AICMC cost, if found to be more than 

the amount worked out of second lowest, the contractor shall be paid lower of the two. 
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22. PENALTY/RECOVERY: 

Penalty towards breakdown:  

All breakdowns/ failures shall be attended promptly to restore the service at the earliest 

possible time. 

During AICMC period- if Trolley gate is unserviceable beyond 24 Hrs. continuously, 

recovery shall be affected as applicable. 

i. After 24 Hrs till 72 hrs of unserviceability- penalty of Rs. 1000/- per day per equipment 

will be imposed and the same shall be recovered / adjusted from bills. 

ii. After 72 hrs till restoration period - Penalty of Rs. 2000/- per day per equipment will be 

imposed and the same shall be recovered / adjusted from bills. 

 

If the fault rectification is likely to take time on account of any reason beyond the control 

of the Contractor, then the firm must confirm in writing to the Engineer-in-Charge. The 

recovery amount can be waived off if the reasons of delay given by the Contractor are 

found satisfactory. The decision of the Engineer-in-Charge shall be final and binding on 

the contractor. 

Penalty towards routine/preventive maintenance:  

Penalty for not completing quarterly checks / preventive maintenance activities shall be 

deducted as under:- 

If agency fails to complete the above maintenance activities, a penalty will be levied as 

under: 

1. Quarterly activity checks: Rs. 25,000/- per trolley gate 

Note: In any case the total penalty at any point of time on account of any or all the 

categories put together shall not exceed 10% of overall contract value. 

Once the total penalty reaches this limit, the contract shall be liable for review / rescind 

as per the provisions of the contract agreement and the decision of Engineer-in-Charge in 

this regard shall be final and binding on the contractor. 

23. Agency has to submit the Preventive Maintenance Activity Plan (Quarterly) before start of 

work in-line with the Preventive Maintenance Schedule and Recommendations of OEM 

considering site requirement for approval of Engineer-in-Charge or his authorized 

representative. 

24. ADDITIONS & MODIFICATIONS: 

Any additions/ alterations/ trans-installations/ re-orientation carried out during the contract 

period shall also be maintained by the agency. 
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25. RECORD OF MAINTENANCE: 

Agency has to maintain the proper record of maintenance activities and have to maintain the 

printed registers as given below: 

i. Preventive maintenance registers (Quarterly). 

ii. Breakdown and Complaint/Spare Replacement report. 

iii. Other documents/records as per the instructions of Engineer-in-charge. 

26. DISMANTLED MATERIALS: 

The contractor shall take away the dismantle materials after getting the approval of AAI.  

 

27. PAYMENT FOR WORKING DURING NIGHT / BEYOND OPERATIONAL 

HOURS: 

In case, it appears, at any stage that the work may not be completed within the stipulated 

period due to restricted working hours in the day in view of any reasons, the contractor 

shall execute the work during the night or beyond operational hours or as and when 

required. Nothing extra shall be payable to contractor for working during night time. 

28. CONSUMABLES: - 

All the consumables such as insulation tape, Test Lamps, cotton waste, soap, dusters, 

grease, Petroleum jelly, hack-saw blade, etc. will be provided by the contractor.  

29. TOOLS AND TACKLES 

The contractor shall provide all the tools and tackles for the works including Measuring 

instruments and safety gadgets for attending breakdown of equipment’s. Cost of 

transportation of labour and material to Airport/ office premises shall have to be borne by 

the contractor. 

30. GUIDANCE TO TENDERER: 

The contractor shall quote the tender based on the expenditure towards manpower for 

Carrying out Preventive, Scheduled and Breakdown Maintenance, Tool & Plants, Statutory 

items, PIC Charges, Cost of consumables, miscellaneous expenses, taxes & duties etc. 

31. OTHER CONDITIONS: 

Any material taken out from the building shall have necessary permission from the security 

personnel/Competent Authority in the form of a Gate pass. 

The Contractor shall be wholly responsible for theft/ burglary breakdown or any other 

mischief done by their staff, and any loss of property shall be recovered from the immediate 

bill of the Contractor. 
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The Contractor shall at all times indemnify and keep AAI indemnified against all claims 

which may arise out of or relating to this work and which may be referred against AAI and 

shall take all risks and accident or damage which may occur at the site of work or to the 

work from whatever cause it may be. 

The Contractor should have necessary tie up with the manufacturers of the major critical 

equipment for special repairs and supply of genuine spare parts as and when required. 

All works/services are to be carried out as per AAI/OEM recommendations and ISI code of 

practices including safety codes and as per instruction of Engineer-in-Charge, as applicable. 

32. EMERGENCY WORK 

 

If by reason of an emergency arising in connection with and during the execution of the 

contract, any protective or remedial work is necessary as a matter of urgency to prevent 

damage to the facilities, the contractor shall immediately carry out such work. 

If the contractor fails to do such work immediately, then AAI may do or such work as AAI 

may determine is necessary in order to prevent damage to the facilities. In such event the 

AAI shall, as soon as practicable after the occurrence of any such emergency, notify the 

contractor in writing of such emergency, the work done and the reasons therefore. If the 

work done or caused to be done by AAI In work, which the contractor was liable to do at 

its own expense under the contract, the costs incurred by AAI In connection therewith shall 

be recovered by AAI from the running bills of the contractor. 

33. PREVENTIVE/ROUTINE MAINTENANCE INSPECTION SCHEDULE 

Preventive maintenance activities schedule (to be submitted by the tenderer as per OEM 

specifications for the respective Trolley gate system) has to be carried out in time specified 

by the EIC. 

Preventive maintenance activities for the installations covered in the contract have been 

detailed in the proceeding section and are minimum. The activities recommended by OEM 

can also be followed and incorporated in same. Any additional activities can be added from 

time to time. 
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Preventive Maintenance Schedule 

Sl. No. Description 

Quarterly 

1. Check for any abnormal noise in drive unit. Check for jerk free movement of the 

system. 

2.   Check for any abnormal sound in gear box, motor, bearings. 

3. 
Check condition of t h e  Gate. Replace/weld sections if found damaged. 

4. Brush off dust on motor and other accessories. 

5. Clear dirt and rubbish inside the track. 

6. 
Check the condition of wheels for worn-out & its free movement. Replace the 

wheels if required 

7. Clean and Check all flash lights mounted over the gate. Replace the defective light. 

8. 
Inspect and listen for any unusual noises such as squeaking, chattering etc. 

Replace bearings if found defective. 

9. Clean all sensors using clean cloth. 

10. Check all sensors bracket for tightness and alignment. 

11. Apply greasing/lubrication on parts wherever required. 

Electrical Panel and accessories 

1. Clean the electrical motor control panel. 

2. Inspect indicator bulbs , push buttons and replace if necessary 

3. Check for arcing signs at terminal blocks and electrical switch gears. 

4. Check relays for any burn marks and replace if required. 

5. Check and tighten all electrical terminals. 

6. Inspect and clean relay contacts. 

7. 
Carryout functional test of all safety devices (Emergency stop push button, 

overload trip relay etc). 

8. Clean the electrical panel using vacuum cleaner. 

9. Check earth termination at the motor & panel. 

10 Check the entire operation of gate ( Open/Close) through push button on control 

panel and also through remote control unit. 

11. Check and replace the batteries of remote-control unit (if required) 

12. Replace all defective components. 
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TECHNICAL SPECIFICATIONS 

A. SCOPE OF WORK:  

Scope of work covers design, fabrication, supply, installation, testing and 

commissioning of Sliding Trolley gate including providing and fixing the track, drives, 

control panel, remote control system etc complete as per BOQ. Scope includes supply 

of all fabrication material required for completion of job.  

 

B. SPECIFICATIONS FOR M.S. TROLLEY GATE: 

1. Construction/Material: 

i. All the material M. S. Tubes/hollow sections, Channels etc., shall be 

of ISI marked and as per AAI preferred make list. 

ii.  Size of the sliding Trolley gate shall be suitable for clear opening of 74 

Mtr + 3 Mtr setback at opening end + 1.5 Mtr setback at closing end 

between both taxiways respectively. The height of gate from finished 

floor level shall be 2.80 Mtr nominal (height includes height of wheels, 

gate frame and concertina wire (not exceeding 450 mm) above gate 

frame). The height of setbacks shall be of suitable height required as 

per site conditions. Height of support frame structure and movable 

structure may be reduced or increased due to statutory constraints 

within a limit of +_150 mm and within the scope of work. The decision 

of Engineer in charge shall be final and binding to the contractor.  

iii. The bottom frame of trolley gate shall be of M.S. hollow sections of 

minimum 200x100x5.0 mm and rest all frames including vertical/side 

section shall be made of M.S hollow sections of minimum 

100x100x3.5 mm as per attached drawing. 

iv. MS bottom wheel diameter should be 300 mm (max.) suitable to 

operate on 40 mm dia solid round bar mounted on MS U-Channel of 

Size 100mm x 50mm x 5mm.  

v. The gate leaves shall be filled with weld mesh panels made of 

Galvanized MS wire (Dia 3 mm minimum) having mesh size 25 mm x 

25 mm (WxH, +/- 2 mm). These weld mesh to filled between all the 
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vertical M.S. hollow sections supports of size 100x100x3.5 mm 

provided.  

vi. The gate shall be provided with suitable wheels for less noise 

operation. The bearings used shall be of reputed make or as 

recommended by the OEM. 

vii. The trolley gate must be designed such that it shall be able to move 

manually along the full travel path by manpower in case of motor 

breakdown or power failure. 

viii. The gate shall be painted with two coats of synthetic enamel paint of 

approved colour and make after applying one coat of red oxide primer. 

ix. Suitable arrangement shall be made to stop the movement / entry of 

animals below the gate i.e., the gap between gate frame and track.  

x. Suitable arrangement such as jack system shall be made for easy 

maintenance & replacement of wheels.  

xi. Before commencement of work the entire design shall be got 

approved by the Engineer-In- charge.  

 

2. AUTOMATION SYSTEM  

Drive Arrangement: 

i. Gate shall be provided with required numbers of (3 phase 415V / 

Single phase 230V), 50Hz electric motor drive of minimum 5 HP 

capacity or higher with IP 54 rating suitable for operation of sliding gate 

of specified weight including suitable gear assembly etc complete as 

required. 

Electrical Operation: 

i. On operation of OPEN / CLOSED push button, the drive control panel 

shall enable the doors to be started and accelerated to their running 

speed by a smooth and gradual increase of the speed over an interval 

of time. Similarly, on receiving a confirmation from the “Pre Final “limit 

/ proximity switches the panel shall automatically decreases the 

speed of the door smoothly and gradually from running speed to full 

rest. The electrical operations shall be carried out from a control panel 
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mounted at the extreme end of the gate opening. The operator shall 

have to keep the open / close push button pressed to enable the door 

to operate and automatically stop, as the control power cut off 

through limit switches. An emergency STOP button shall be provided 

on the control panel. 

Remote Operation: 

i. The gate shall be able to open/close through remote operation using a 

remote control unit. The working range of the Remote control unit 

shall be upto 100 mtr.  

Manual Operation 

i.  In case of power failure, the gates to be operated manually by 

disengaging the gear box and manually operating the drive with the 

handle provided separately or otherwise manual arrangement for 

pushing the trolley gate with workmen. 

Motor Drive Control Panel 

i. The outdoor type control panel shall consist of contactors, motor 

protection circuit breaker (MPCB), control MCBs, indication lamps, 

interlock contactor, limit/ proximity switches, Single phase preventer, 

phase reversal relay, overload relay, under and over voltage relay, 

cabling/ wiring etc. Incoming power supply (3 phase 415V / Single 

phase 230V), 50 Hz as required shall be made available at one end 

point near entrance of the gate. 

ii. Flashing lights with buzzer suitable for operation on 230-V, Single 

phase, 50 Hz AC supply shall be provided for signalling the closing/ 

opening operation of gate i/c electrical wiring for the lights.  

iii. Supply and fixing of suitable size wire/cable required for power and 

control wiring, connection etc. are included in scope of work. 

 

3. TRACKS FOR SLIDING GATE  

i. Track for movement of sliding gate shall be made of solid round bar of 

40 mm dia mounted on MS U-Channel of Size 100mm x 50mm x 5mm.  
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i. Track of sliding gates shall be fixed on Taxiway over flexible or hard pavement. 

Minor repair of taxiway track during the fixing of MS track is included in the scope 

of work of contractor. 

 

4. Design Vetting/Approval: 

i. The structural design and drawings shall be as per the relevant BIS Code and 

sound Engineering practice. The entire Structural design & drawing shall be got 

duly vetted by Govt. Engg. College/IIT/NIT. Agency to submit each drawing in 

triplicate set mentioning "Good for construction" after vetting. Nothing extra 

shall be paid on this account. The decision of the EIC shall be final in this regard. 
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ANNEXURE-I 
TENDER ACCEPTANCE LETTER 

(To be submitted on the Letter head of the firm) 

To, 

            Sr. Manager (Engg. - Elect)  
Airports Authority of India, 
Civil Air Terminal, Project Site 
Agra Airport, Dhanauli Area, Agra 
 

Subject: - ACCEPTANCE OF TERMS & CONDITIONS OF TENDER. 

(TENDER ID: 2026_AAI_284523) 

Name of Work: - Development of New Integrated Civil Enclave at Agra Airport. SH: SITC OF Motorized 
Trolley Gate and AICMC (Recall). 

Sir, 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from CPP Portal web site(s) namely https://etenders.gov.in/eprocure/app as per your 

advertisement, given in the abovementioned website(s). 

2. I / We hereby certify that I / we have inspected the site and read the entire terms and conditions 

of the tender documents, corrigendum(s) and reply to query if any made available to me/ us which 

shall form part of the contract agreement and I / we shall abide hereby by the terms / conditions / 

clauses contained therein. 

3. I / We hereby unconditionally accept the tender conditions of AAI’s tender documents in its totality 

/ entirety for above mentioned work. 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for awarding 

this contract at any stage during its execution or at the time of payment of bills, and further if any 

officer of AAI asks for bribe/ gratification, I will immediately report it to the Appropriate Authority 

in AAI’. 

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT 

conditions. 

6. I / We certify that all information/ documents furnished by our Firm is true & correct and in the 

event at any stage, the information/ documents is found to be incorrect/ untrue or found violated, 

then we shall be liable for debarment from tendering in AAI without giving any notice or reason 

therefore or summarily reject the bid or terminate the contract, without prejudice to any other 

rights or remedy including the forfeiture of the full said earnest money deposit absolutely. 

                

   Yours faithfully, 

      (Signature of the Bidder, with Official Seal) 

https://etenders.gov.in/eprocure/app
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ANNEXURE-II 
 

UNDERTAKING REGARDING DEBARMENT/ BLACKLISTING/ RESTRAINMENT 
 
Name of Work: - Development of New Integrated Civil Enclave at Agra Airport. SH : SITC OF Motorized 
Trolley Gate and AICMC (Recall). 

(TENDER ID. 2026_AAI_284523) 

 

I/ We, I/We ………………………… (Name and post of authorized signatory) on behalf of 

……………………………..…. (Name of firm) do here by solemnly affirm and declare as follows:  

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/ Ministry of 

Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry of Finance and the debarment/ 

blacklisting/ restrainment is not in force as on last date of opening of tender (Envelope-I, 

normally called as technical bid). 

(ii) None of Proprietor /Partners /Board Members /Directors of M/s………………………(Name of firm) 

has remained Proprietor /Partner /Board Member /Director in any firm which stands debarred 

/blacklisted/restrained by AAI/ MoCA/ DoE and the debarment/ blacklisting/ restrainment is not 

in force as on last date of opening of tender (Envelope-I, normally called as technical bid). 

(iii) Our firm understands that if our firm either debarred before the date of opening of tender (first 

bid, normally called as technical bid, in case of two packet/two stage bidding) or debarred before 

the date of contract by AAI/ MoCA/ DoE (Debarment applicable for all Ministries/ Departments), 

our bid is liable to be rejected at that stage. 

(iv) Our firm understands that at any stage, if above statements are found to be false, our firm shall 

be liable for debarment from bidding in AAI, apart from any other appropriate contractual legal 

action including debarment/ blacklisting/ restrainment, termination of the contract etc. as 

deemed fit. 

Date: 

Place: 
[Signature and name of the  

Authorized signatory of the firm]  
 
 
 
Note: Above undertaking is to be given on company’s letter head. 
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Annexure-III 
(On Non-judicial Stamp Paper of Rs.100/-) 

 
 

AFFIDAVIT REGARDING COMPLIANCE OF MINIMUM WAGES 
 
  
I _____________________________ (Name), aged ____ years,  s/o _______________ 

________________________(Name) Proprietor / Managing Partner / Managing Director of 

______________________________ (Name of Agency) ____________________________ 

______________________________ (Address of the company) do hereby solemnly affirm and state as 

follows: 

I am competent to swear this affidavit on behalf of ___________________________ 

_________________ (Name of Agency), and hereby confirm that our firm is & will be fully complying to 

all the provisions of the Contract Labour (Regulation & Abolition) Act, 1970, fully complying to the legal 

obligations with regards to payment of minimum wages as per the Minimum Wages Act – 1948 and fully 

complying to all the provision of EPF & MP Act 1952 for deduction &  deposit of Provident Fund to 

Statutory Authorities as applicable, as per the prevailing Govt. Statutory Laws, Rules & Regulations etc. 

 Any lapses / defaults found on the part of our firm in this regard shall be our sole responsibility, 

and any suitable action may be taken against our company/ firm as deemed fit, by Airports Authority of 

India. 

 

 

 

DEPONENT 

Note:  This affidavit is to be attested by a First-Class Magistrate / Notary Public on Non-judicial stamp 

paper of Rs.100/-. 
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ANNEXURE-IV 
 

UNDERTAKING 

(To be printed on letter head of company/firm) 

(TO BE SUBMITTED WITH ENVELOPE-I) 

 

To, 

Sr. Manager (Engg. - Elect)  
Airports Authority of India, 
Civil Air Terminal, 
Agra Airport, 
Agra -282008 
 
Sir, 

Subject: - UNDERTAKING FOR T & P 

I/we undertake that I/We shall deploy sufficient plant and machinery as per the requirement of the 

work in consultation with the Engineer-in-Charge to achieve the mile stones/targets and over all 

completion with in the time period. 

 

Yours Faithfully 

 
 
Signature With rubber stamp 
 
Date : 
 
Place : 
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ANNEXURE-V 

 
REQUEST LETTER: TRANSMISSION OF BANK GUARANTEE COVER MESSAGE (TO BE SUBMITTED BY 

APPLICANT TO BG ISSUING BANKS) 

 

(To be printed on letter head of company/firm) 

(TO BE SUBMITTED WITH ENVELOPE-I) 

(Refer Clause 40 of GTT) 

 

Date: ___________ 

To, 

The Manager, 

(Bank), 

(Branch) 

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover message where beneficiary 

bank is ICICI Bank (IFSC-ICIC0000007). 

Dear Sir/Ma’am, 

I/we ________________, request you to include unique identifier AAIRHQNR in field 7037 of the SFMS 

cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for BG amendment) while transmitting 

the same to the beneficiary bank (ICICI Bank- IFSC-ICIC0000007). 

Thanking You, 

 

 

_____________________ 

 

(Tenderer) 
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FORM “A” 
 
DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY COMPLETED DURING THE 
LAST SEVEN YEARS ENDING ON 31.07.2025 
 
 

S.No Details of Work W-1 W-2 W-3 

1 Name of work/ project and 
Location 

   

2 Name and Address of client    

3 Awarded Cost of work (in Rs. 
Lakhs) 

   

4 Date of commencement as 
per contract 

   

5 Stipulated date of completion    

6 Actual date of completion    

7 Completion Cost/ Actual work 
done 

   

8 Whether the work was done 
on back to back basis Yes/No 

   

 
 
 
 

SIGNATURE (S) OF BIDDER (S) 
(WITH STAMP) 

 
 

Note:  The contractor should give list of only of eligible category works of requisite amount with 
supporting documents issued from client.
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FORM-B 

FINANCIAL INFORMATION 

Name of the firm / contractor………………………………. 

1. Financial Analysis - Details to be furnished turnover on construction works with profit / loss 
as per figure in balance sheet account for the last three years duly certified by the Chartered 
Accountant as submitted by the applicant to the Income - Tax Department                                                                                           

                                                                                           Fig in lakhs Rs. 

 

S.No Particulars Financial Year 

FY 2022-23 FY 2023-24 FY 2024-25 

1 Turn-Over on construction 
Works 

   

2 Profit / (loss) after Taxes 
(standalone) 

   

 
2. Financial arrangements for carrying out the proposed work. 

 
 
 
 
Unique Document Identification Number (UDIN)…………………………….. 
 
 
 
Signature of Chartered Accountant with Seal                               SIGNATURE (S) OF BIDDER (S) 
 
 
 
 
 
Note: The bidder should give information strictly in above format. 
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FORM-C 

 
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

 

 

This is to certify that as per the audited balance sheet and profit & loss account during the financial year 

___________, the Net Worth of M/s _____________________ 

_____________________________________________   (Name & Registered Address of individual / 

firm/ Company), as on …………………..( the date of certificate)  is Rs____________________ after 

considering all liabilities. It is further certified that the Net Worth of the company has not eroded by 

more than 30% in the last three years ending on 31st March 2025. 

 

Unique Document Identification Number (UDIN) _______________________________ 

 
 
Signature of Chartered Accountant 

…………………………… 

Name of Chartered Accountant 

…………………………………… 

Membership No. of ICAI 

…………………………… 

Date and Seal 

 

SIGNATURE (S) OF BIDDER (S) 

 

*The relevant year shall be the financial year ending 31st March preceding the calendar year of bid 

submission or 31st March of the financial year preceding the previous financial year, if the balance sheet 

of the previous financial year has not been audited. 
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Annexure-VI 

PROFORMA for declaration by Bidder for compliance of order on Restriction under 

Rule 144(xi) of the General Financial Rules (GFRs)-2017 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 

 

 
Name of Work Development of New Integrated Civil Enclave at Agra Airport. SH : SITC OF 

Motorized Trolley Gate and AICMC (Recall). 

TENDER ID No:  2026_AAI_284523 

I, the undersigned, …………………..(full names), do hereby declare, in my capacity as…………….. 

of M/s (Name of company/Firm) that:  

1) I   am   competent   to   swear   this   undertaking   on   behalf   of   M/s (Name of 

company/Firm). 

 

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a 

country which shares a land border with India and comply to all the provisions of the 

Order(s). 

 
3) I certify that M/s    (Name of company/Firm)    is not from such a country / is from such 

a country, has been registered with the Competent Authority (strike out whichever is not 

applicable). I hereby certify that this BIDDER fulfills all requirements in this regard and is 

eligible to be considered [Where applicable, evidence of valid registration with the 

Competent Authority is attached]. 

 
4) I understand that the submission of incorrect data and / or if certificate/ declaration 

given by M/s (Name of company/Firm) is found to be false, this would be a ground for 

immediate termination and further legal action in accordance with law as per Clause 12 

of the Public Procurement Order on Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017. 

 

 

                                                Signature and name of the authorized signatory of the firm  

                                                                                                                with Rubber Stamp 
             Date: 

             Place: 
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Annexure -VII (A) 

 

UNDERTAKING FOR DECLARATION BY BIDDER REGARDING REQUIREMENT OF LOCAL 

CONTENTS 

(Scanned copy to be submitted by Bidder on letter head of the Company/Firm) 
 

Name of Work:  Development of New Integrated Civil Enclave at Agra Airport. SH: SITC OF Motorized 

Trolley Gate and AICMC (Recall). 

 

I, the undersigned, (full names), do hereby declare, in my capacity as of M/s (Name of 

company/Firm) that: 

 

1) I   am   competent   to   swear   this   undertaking   on   behalf   of   M/s (Name of 
company/Firm) . 

 

2) I have read the Order(s) “Public Procurement Policy (Preference to Make In India), order 
2017- revision dated 16.09.2020” notified by Government of India, Ministry of Commerce 
and Industry, Department of Promotion of Industrial & Internal Trade (Public Procurement 
Section) vide letter No. P- 45021/2/2017-PP (BE-II) dated 16th Sep 2020 or as amended up 
to date. 

 
3) My “local contents” for this tender is  (specify the percentage of local 

contents) as per details attached under ‘Annexure VII (B)’ and we meet the mandatory 
minimum Local Content requirement i.e. (Specify the percentage of local 
contents) for 'Class-I local supplier/Class-II local supplier' as per Government of India, 
“Public Procurement Policy (Preference to Make In India), order 2017” amended up to 
date to participate in AAI Tender ID No. 2025_AAI_246698_1. 

 
4) The details of location(s) at which the local value addition is made are as per Annexure VII 

(B). 

 
5) I / we are not debarred/blacklisted by any procuring entity for violation of this order and 

the debarment is not in force as on last date of submission of bid. 
 

 
 

Date: 
Place: 

Signature and name of the authorized signatory of the firm 

with Rubber Stamp 
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Annexure - VII (B) 

DETAILS OF LOCAL CONTENTS 

(Scanned copy to be submitted by Bidder on letter head of the Company/Firm) 
 
Name of Work:  Development of New Integrated Civil Enclave at Agra Airport. SH: SITC OF 

Motorized Trolley Gate and AICMC (Recall). 

 

I/we hereby certify that item supplied by us will have the local content as below: - 
 

S.No. BOQ Item No 
% of Local 
Content 
(only supply 
part) 

Details of location(s) 
at which local value 
addition is made 

 
Remarks 

1     

2     

3     

4     

5     

6     

7     

8     

9     

Total % of Local Contents    

 

NOTE:- 

(a) Local Content shall be claimed on the supply part only and shall not be claimed on the services 

such as Transportation, Insurance, Installation, Commissioning, Training, Operation & 

AMC/CMC/AICMC etc. 

(b) Local Content shall be calculated as per Govt. of India guidelines. 
(c) Item wise Local Contents declared may vary at the time of actual supply of material. However, 

the total percentage of local contents shall meet the minimum local content requirement for 

“Class-I Local Supplier” in accordance with the “Public Procurement Policy (Preference to 

Make In India), order 2017- revision dated 16.09.2020”. 

Date: 

Place: 
 
 

Signature and name of the authorized signatory of the firm 

with Rubber Stamp 
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Annexure - VIII 

 
ANNUAL VALUE OF GENERAL CONSTRUCTION WORK (ELECTRICAL 

WORKS) DURING THE LAST FIVE YEARS ENDING 31.03.2025 

Name of the Firm / contractor …………………………. 

S.No Description (*) Financial Data for any of the year during Last 

Five Financial years ending on 31 st March of last 

financial year meeting -Minimum Annual Value of 

General Construction works & Minimum Value of 

(Electrical Works) as per NIT clause B , IV , Page 8 

as shown below in sample calculation . 

FY….. 

1 Annual Value of General 
Construction works carried out in 
the corresponding financial year. 

 

2 Value of (Electrical Works) in the 
above (Mentioned in Sl no.1) 

 

 

Unique Document Identification Number (UDIN) _______________________________ 

 

Signature of Chartered Accountant 

Date and Seal 

SIGNATURE (S) OF BIDDER (S) 

Sample Calculation: - 
*Note: The requirement of minimum annual value of general construction work 
(Electrical works) is as per the calculation shown below: - 

Estimated Cost put to Tender : Rs. ……………….. /- 

Completion Period : 8 Months i.e – (8/12) annum 

(1) Minimum Annual Value of General 
Construction works carried out in the 
corresponding financial year. 

: = ...................../- 

(2) Minimum Value of (E & M Works) in the 
above (Mentioned in Sl no.1) 

: = …………………………. 

 



Name of the 
Bidder/ Bidding 
Firm / Company 

:

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units

BASIC RATE In Figures 
To be entered by the 

Bidder 
Rs.      P

TOTAL AMOUNT  Without 
Taxes

TOTAL AMOUNT 
In Words

1 2 4 5 13 53 55
1 Design, fabrication, supply, installation ,testing and commissioning of Centrally/ Symetrical/

asymetrical Sliding type M.S.Trolly Gate by carrying out following fabrication works complete as
required.
The scope also includes supply of all material required. (Civil work is not included) The M.S
material used shall be as per respective IS codes, ISI marked and as per the preferred makes.
The gate shall have clear opening of 74 meter(approx) + 3 Mtr setback at opening end + 1.5 mtr
set back at closing end. The height of gate shall be 2.80 Mtr (Height includes height of wheels,
gate frame) + Concertina wire height not exceeding 450 mm of dia 4mm above gate frame. The
setbacks shall be of suitable height required as per site conditions.
The Horizontal Base Frame shall be made of MS hollow sections of Size 200mm x 100mm x 5mm
thick & Vertical frames shall be made of MS hollow sections of size 100 mm x 100 mm x 3.5 mm
thick with side supports of suitable MS hollow sections of size 100 mm x 100 mm x 3.5 mm thick
at both ends .Weld mesh panels made of Galvanzed MS wire to be provided (Mesh wire -
Diameter 3.0 mm, having mesh size 25 mm X 25 mm (WxH, +/- 2 mm). The gate shall be
provided with suitable wheels for less noise operation. The bearings used shall be of reputed
make or as recommended by the OEM. The overall dia of wheels shall not exceed 300 mm dia.
The trolley gate must be designed such that it shall be able to move manually along the full travel
path by manpower in case of motor breakdown or power failure. Painting of gate shall be done
with approved color & make of synthetic enamel paint by applying 2 coats of enamel paint and 2
coats of red oxide primer etc complete as required.

1.01 Trolley gate of size -74 Mtr Clear opening + 3 Mtr Setback at opening end + 1.5 Mtr setback at
closing end 

2.000 Job 0.00 INR Zero Only

1.02 MS bottom wheel for item no. 1.01. {01 wheel set = 02 Nos wheels with 1 No shaft) 50.000 Set 0.00 INR Zero Only

2 Providing & Fixing 40 mm dia MS ROUND BAR in MS U channel of size 100 mm X 50 mm X 5
mm complete as required suitable for item no. 2.01 as required in the Taxiway, shoulder and side
platform during concrete construction work in coordination with civil team/section etc complete as
required.

640.000 Mtr 0.00 INR Zero Only

Item Rate BoQ 

Tender Inviting Authority: Sr. Manager (Engg. Elect.), Agra Airport

Name of Work: Development of new integrated civil enclave at Agra Airport. SH: SITC OF Motorized Trolley Gate including AICMC

Contract No:  2026_AAI_284523_1

 

PRICE SCHEDULE

Validate Print Help

BoQ- 1 of 3



NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units

BASIC RATE In Figures 
To be entered by the 

Bidder 
Rs.      P

TOTAL AMOUNT  Without 
Taxes

TOTAL AMOUNT 
In Words

1 2 4 5 13 53 55
3 Supply, installation testing and commissioning of Motorized automation system suitable for

operating above trolley gate . The motorized system shall include the following minimum
components and scope as per technical speciifcations:
(i) Motorized drive unit having a minimum rated capacity of 5 HP (3.7 kW) or higher, as required to
ensure smooth and efficient operation of the trolley gate suitable for working on 230 V single
phase or 415 V , 3 Phase, 50 Hz supply. - 01 Nos
(ii) Outdoor type , motor starter panel. which includes manual push-button control (ON/OFF) and
be fully equipped with all necessary internal accessories, including contactors, over-load relays,
and protection devices for the motorized gate system.- 01 Nos
(iii) Remote control unit (Suitable frequency) ‐ 2 nos (1 working + 1 standby) for remote operation
having working range up to 100 mtr etc complete etc as required. - 1 Job
(iv) Four no. LED based flash light with buzzer shall be installed over the gate. Radium reflector to
be provided in each gate written as "STOP" with suitable nos ( not less than 6 nos) and Sizes of
font not less than 300 mm complete as required - 1 job
(v) All necessary control/power cabling between motor, starter panel and flash lights - 1 Job
(vi) Foundation/ Frame work for installation of motor, starter panel , safety devices etc complete as
required- 1 Job

2.000 Job 0.00 INR Zero Only

4 Providing Engineering Consultancy Services for structural design of both motorized sliding gate
including submission of detailed drawings, working / shop drawings. Structural design shall be got
approved / vetted from Government college/ NIT / IIT before execution of work. Shop / working
drawings may be got approved from Engineer‐in‐charge before execution of work. Any other
details / design related to consultancy work which are essential for successful execution
of works etc. shall also be provided complete as per direction and satisfaction of
Engineer‐in‐Charge. Cost of approval  / vetting  from Government college/NIT/IIT is covered under 
this item.

1.000 Job 0.00 INR Zero Only

5 All inclusive comprehensive maintenance of the entire trolly gate system includes gates, motor
automation system with drives, wheels, bearings, chain sprouket / gear system, bottom track as
provided under the main contract including troubleshooting, preventive maintenance (Quarterly
Visit) and unlimited breakdown maintenance as required as per good engineering practice,
recommendation of the original equipment manufacturer, Oiling, greasing & replacement of worn
out/ defective part (if required) and painting of trolley gate once in two years is also included in the
scope of agency as per terms and conditions specified in special conditions of contract.
(1 Job is equivalent to - AICMC of 1 Nos Trolley gate) (SITC cost: sumtotal of item no. 1 - 4)

5.01 CAMC of trolley gate  for 1st year after DLP (Pre-fixed rate @5.85% of SITC cost) 2.000 Job 0.00 0.00 INR Zero Only

5.02 CAMC of trolley gate  for2nd year after DLP (Pre-fixed rate @6.14% of SITC cost) 2.000 Job 0.00 0.00 INR Zero Only

5.03 CAMC of trolley gate  for 3rd year after DLP (Pre-fixed rate @6.45% of SITC cost) 2.000 Job 0.00 0.00 INR Zero Only

5.04 CAMC of trolley gate  for 4th year after DLP (Pre-fixed rate @6.77% of SITC cost) 2.000 Job 0.00 0.00 INR Zero Only

5.05 CAMC of trolley gate  for 5th year after DLP (Pre-fixed rate @7.11% of SITC cost) 2.000 Job 0.00 0.00 INR Zero Only

5.06 CAMC of trolley gate  for 6th year after DLP (Pre-fixed rate @7.47% of SITC cost) 2.000 Job 0.00 0.00 INR Zero Only

5.07 CAMC of trolley gate  for 7th year after DLP (Pre-fixed rate @7.84% of SITC cost) 2.000 Job 0.00 0.00 INR Zero Only
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5.08 CAMC of trolley gate  for 8th year after DLP (Pre-fixed rate @8.23% of SITC cost) 2.000 Job 0.00 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only
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