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NIT No: AAI/CB/DGMEE/26-27/NIT/05/321                                                     Date: 17.07.2026 

NOTICE INVITING e-TENDER (2 BOT - 2 Envelope Open Tender) 

 

Tender ID: 2026_AAI_284579_1 

 

1.  Item Rate e-tenders are invited through the e-tendering CPP Portal by Dy. General Manager(E-E) 

on behalf of Chairman, AAI from the eligible contractors for the work of  “Work Contract for 

Operation and Maintenance of all Type of E&M Installations at Cooch Behar Airport 

for Two Years (2026-28).” at       an       estimated cost of Rs. 1,26,98,970/- (Excluding GST) with 

completion period of 24 (Twenty-Four) months.  
 

The tendering process is online at CPP-portal URL address  https://etenders.gov.in/eprocure/app 

or www.aai.aero. Prospective Tenderers may download and go through the tender document. 
 

Prospective Tenderers are advised to register themselves at CPP-portal, obtain ‘Login ID’ and 
‘Password’ and go through the instructions available in the Home Page after log in to the CPP- portal   

https://etenders.gov.in/eprocure/app    or   www.aai.aero.  They should also  obtain  Digital Signature 
Certificate (DSC) in parallel which is essentiall y required for submission  of  their application. The 
process normally takes 03 days’ time. The tenderer may also take guidance from AAI Help Desk 
Support through path aai.aero/tender/e-tender/help desk support. 

 
(i)  For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details are as 

below: Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787 

E-mail:  support-eproc@nic.in 

International bidders are requested to prefix 91as country code. 
 

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject  

while emailing any issue along with the contact details. 
 

Before submitting queries, bidders are requested to follow the instruction given in “Guidelines 

to Bidders” and get their computer system configured according to the recommended settings 

as specified in the portal at “System Settings for CPPP”. 

(ii)  For any further technical assistance with regard to functioning of CPP portal the tenderer may 

contact to the following AAI help desk numbers on all working days only between 
 

Sl. 

No. 

 

Support 

Persons 

 

Escalation 

Matrix 

 

E-mail Address  Contract 

Numbers 

 

Timings* 

 

1  Technical 

Help Desk 

Team 

 

Instant 

Support 

 

eprochelp@aai.aero  011- 

24632950 
 

Ext. 3512 

 

0800-2000 

Hrs.  (MON 

– SAT) 

 
 

 

 2   JE (IT)  After 4 Hrs. of 

Issue 

 

 
etendersupport@aai.aero 

or 

vaibhav_g@aai.aero 

 

 

011- 

24632950 

Ext. 3523 

 

 

0930-1800 

Hrs. 

(Mon – Fri)

http://www.aai.aero/
mailto:support-eproc@nic.in
mailto:eprochelp@aai.aero
mailto:etendersupport@aai.aero
mailto:etendersupport@aai.aero
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3  Sr.   Manager 

(IT) 

 

After 12 Hrs.  shripatim@aai.aero  011- 

24632950 
 

Ext. 3509 

 

0930-1800 

Hrs. 
 

(MON – 

FRI) 
 

 

 

4  Jt. GM (IT)  After 24 Hrs.  Sunil.km@aai.aero  011- 

24632950 
 

Ext. 3506 

 

 

 

0930-1800 

Hrs. 
 

(MON – 

FRI) 
 

5  General 

Manager (IT) 

 

After 03 Days.  gmit@aai.aero  011- 

24657900 

 

0930-1800 

Hrs. 
 

(MON– 

FRI) 
 

 
*The help desk services shall remain closed on all Govt. Gazetted Holidays. 

 

Tender processing fee of ₹. 1,180/- (i/c GST), non-refundable will be required to be paid online 

on CPP portal only. 

 

Earnest Money Deposit (EMD) of ₹. 3,80,969/- will be required to be paid online on CPP portal 
only. 

 

2.  Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per the 

following schedule: - 
CRITICAL DATE SHEET 

 
 
Publishing Date 

 
18/07/2026 from 10:00 Hrs. 

Bid Document Download / Sale Start Date 18/07/2026 from 10:30 Hrs. 

Clarification Start Date 18/07/2026 from 10:30 Hrs. 

Clarification End Date 24/07/2026 up-to 11:00 Hrs. 

Bid Submission Start Date 18/07/2026 from 10:30 Hrs. 

Bid Submission End Date 10/08/2026 from 10:00 Hrs. 

Bid Opening Date (Envelope- I) 11/08/2026 from 11:00 Hrs. 

Bid Opening Date (Envelope- II) 25/08/2026 from 15:00 Hrs. 

 

Note: If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 

Clarification’ on CPP portal to seek clarifications. No other means of communication in this regard shall 

be entertained. 
 

Envelope-I (Technical Bid and Pre-qualification): - Bid containing following: 

A. Technical Bid containing the following: - 
 

i)  Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (Form - F). 

mailto:shripatim@aai.aero
mailto:Sunil.km@aai.aero
mailto:gmit@aai.aero
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ii)  Scanned copy of Permanent Account Number (PAN), GST Registration Number, Electrical 
Contractor License, EPF & ESIC Registration Certificate. 
iii)  Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment” on Bidder’s Letter Head. (Form 

- G) 

iv)    Scanned copy of ‘Undertaking’ regarding compliance of Minimum Wages guidelines issued by Central 
Labour Commissioner time to time on Company’s Letter Head. (Form – H) 

v)  Scanned copy of details of similar works completed during last seven years supported with 

completion certificate issued by client. (Form - A)  
vi)   Scanned copy of Financial Information. (Form - B) 

vii)  Scanned copy of Net Worth. (Form - C) 

viii)   Bidder shall submit scanned copy of Undertaking’ on Company’s Letter Head that “I/ We will deploy 

sufficient plant and machinery as per the requirement of work in consultation with the Engineer-in-Charge 

(E-I-C) to achieve the milestones/targets and overall completion within the time period.” 
ix)  Bidders other than propriety firm shall submit, scanned copy of Authorization Letter/Power of 

Attorney along with copy of Certificate of Incorporation of the Company under Companies Act 

showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding 

Authority to assign Power of Attorney. Proprietary firm shall submit scanned copy of Authorization 

Letter/Power of Attorney only if the tender is processed by a person other than proprietor. 

x)  PQ Performa duly filled. 
xi)     Digitally signed Tender document. 

 

B. Qualifying requirements of contractors / tenderers containing the following:  

i) Should have successfully completed or substantially completed three works, each of ₹ 25,39,794/- or   

two works, each of ₹ 31,74,743/- or one work of ₹ 50,79,588/- in single contract of similar nature i.e. 

“Work related to Annual Maintenance Contract of E&M installations by deputing required 

Manpower" during last 07 (seven) years ending last day of month previous to the one in which tenders 
are invited. 

 

     The details of similar works completed during last seven years in the given format. Form-A with 
supporting documents issued by client. 

 

Note: 
 

1.  The Experience Certificates of works completed pre GST era, Completion amount will be divided by 1.12 (to 

exclude pre GST taxes) to make it at par with experience certificates of post GST era but excluding GST. 
 

2. The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency having experience of 

completed AMC contract of more than one year shall be counted for the value of work for a completed one year on 

pro-rata basis. However, the agency who has completed one year of work in running AMC contract of more than 

one year, may be counted for the value of work for a completed one year on pro-rata basis. 
 

3. Experience gained by executing work on back-to-back contract/ Sub-contract basis is acceptable in the following 

conditions: 

(a)  Work should be actually executed by the second agency (sub-contractor) with due concurrence of the owner as 

tripartite agreement/ written approval. It should be backed by valid agreement and experience certificate. 

 
(b)  Payments received by second agency should be reflected in TDS certificates. 

 
4. Experience gained in composite works for the specialized nature of works were executed by main contractor 

either by in-house expertize & experience or by engaging the specialized agencies with the approval of main client 

as per contract conditions. In such cases, main contractor as well as specialized agency both get the experience 

certificate for the same work from their respective client(s) i.e. main contractor for composite work along with 

specialized works from owner and specialized agency for specialized work(s) from the main contractor. In this 

situation, the experience certificate of either specialized agency or main agency having in-house expertise & 

experience, who has actually executed the specialized work(s), shall be considered for Technical /Pre-qualifying 
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criteria in similar specialized nature of work(s). 

 
5. Substantial completion shall be based on 80(eighty) percent of awarded cost or more value wise works completed 

under the contract. Substantial completion should not be defined in terms of percentage completion and it should 
be based on functional consideration. Certificate (Issued by Client) for 'substantial completion' of 
project/work/asset should contain two parts.  
a. Part -I shall contain 'financial value of work done'  
b. Part-II shall contain 'certificate of functional completion of project/work/asset'. 

 

 
“The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to date of 

bid opening (Cover-I/ Technical bid). 

 
i) Client certificate for experience should show the nature of work done, the value of work, date 

of start, date of completion as per agreement, actual date of completion and satisfactory 

completion of work. Tenderers showing work experience certificate from non-

government/non-PSU organizations should submit copy of tax deduction at sources 

(TDS) certificate(s) along with a certificate issued by registered Chartered Accountant, 

clearly specifying the name of work, total payment received against the work and TDS 

amount for the work. 
 

ii)   Should have Average Annual Financial Turnover of Rs. 22,47,718/- on construction works during last 

three years ending 31st march of the previous financial year. The financial information shall be 

submitted in the given format (Form – B). Tenderers showing continuous losses during the last three 

years in the balance sheet shall be summarily rejected.   

iii)  The tenderer should have minimum net worth of Rs. 9,52,423/- issued by certified Chartered 

Accountants. The certificate should be submitted in the given format (Form – C).      
 

Envelope-II: - The Financial e-Bid through CPP portal. 
 
All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has 

been given as a standard BOQ format with the tender document, then the same is to be downloaded 

and to be filled by all the tenderers. Tenderers are required to download the BOQ file, open it and 

complete the blue coloured (unprotected) cells with their respective financial quotes and other details 

(such as name of the tenderer). No other cells should be changed. Once the details have been 

completed, the tenderer should save it and submit it online, without changing the filename. If the BOQ 

file is found to be modified by the tenderer, the bid will be rejected. 
 

3.  Refund of EMD: 
 

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within one week 

from the date of opening of the financial bid. EMD of the successful bidder shall be returned on receipt 

of Security Deposit equivalent to EMD amount/ performance bank guarantee. 

 
 

4.  Bid Submission:  
 

The      tenderer       shall      submit      their      application       only      at      CPP      Portal: 
 https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the instructions 

provided in the tender document for online submission of bids. Tenderers are  required to upload 

the digitally signed file of scanned documents as per Para 2. Bid documents may be scanned with 100 

dpi with black and white option which helps in reducing size of the scanned document. 
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Uploading of application in location other than specified above shall not be considered. Hard 

copy of application shall not be entertained. 
 

5.  Not more than one tender shall be submitted by one tenderer or tenderers having business 

relationship. Under no circumstance will father and his son(s) or other close relations who have business 

relationship with one another (i.e. when one or more partner(s)/director(s) are common) be allowed to 

tender for the same contract as separate competitors. A breach of this condition will render the tenders 

of both parties liable to rejection. 
 

6.  Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) 

website http://etenders.gov.in/eprocure/app,  shall not tamper/modify the tender form including 

downloaded price bid template in any manner.   In case if the same is found to be tampered/modified 

in any manner, tender will be completely rejected and EMD would be forfeited and tenderer is liable to 

be banned from doing business with AAI. 

7.  Bids Opening Process is as below:  
 
Envelope-I (Technical bid and Pre-qualification): 
 

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall be opened 

on date & time mentioned in CRITICAL DATA SHEET. 
 

If any clarification is needed from the tenderer about the deficiency in his uploaded documents in 

Envelope – I, he will be asked to provide it through CPP portal, if required. The tenderer shall upload 

the requisite clarification/documents within time specified by AAI, failing which it shall be presumed 

that bidder does not have anything to submit and bid shall be evaluated accordingly. 

 

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers through 

CPP portal. 
 

Envelope-II (Financial Bid): 
 

Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria and 

qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. 

(In case the date and time for opening of Envelope-II (Financial bid) is required to be changed, the 

same shall be intimated through CPP Portal). 
 

8.  AAI reserves the right to accept or reject any or all applications without assigning any reasons. 

          AAI also reserves the right to call off tender process at any stage without assigning any reason. 

 
9.  AAI reserves the right to disallow the working agencies whose performance at ongoing project (s) is  

below  par  and  usually  poor  and  has  been  issued  letter  of  restrain/Temporary  or Permanent 

debarment/black listing by any department of AAI. AAI reserves the right to verify the credential 

submitted by the tenderer at any stage (before or after the award the work). If at any stage, 

any information /documents submitted by the applicant is found to be incorrect/false or have 

some discrepancy which disqualifies the tenderer then AAI shall take the following action: 

 

a)     Forfeit the entire amount of EMD submitted by the tenderer. 

 
b)  The tenderer shall be liable for debarment f or  a period up-to two years from tendering 

in AAI, including termination of the contract apart from any other appropriate 

contractual/legal action. 

 

10.   Consortium/JV companies shall not be permitted. 
 

11.   Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of  
Govt. of India prevalent on the date of acceptance. 
 

http://etenders.gov.in/eprocure/app
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  12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the 

provisions of Public Procurement Policy for MSEs order 2012 with up to date amendments, shall be 

applicable for tenders of supply/services and shall not be extended to construction work.  
 

13.  Tenderers have to submit Unique Document Identification Number (UDIN) generated documents 

like Financial information (Turnover with loss/ profit), Net worth Certificate etc. as per NIT 

conditions duly certified by CA and having UDIN. The documents submitted by bidders without 

UDIN shall not be entertained. 

 
14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and 

Industry, Government of India, issued Public Procurement (Preference to Make in India), Order 
2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable. 

 
15. Requirement of registration by the Bidder from a country sharing land border with India based on 

order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of 

Finance, Department   of   Expenditure (Public   procurement   Division) with up   to   date 

amendments, regarding restriction under Rule 144(xi) of the General Financial Rules (GFR) 

2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s letter 

head in this regard. (Annexure- LBS) 

                                                                                                                                                                                                                               
SD/- 

                                                                                                               (Debdeep Dutta) 

Dy. General Manager Engg (E), 

                                                                                                            AAI, Bagdogra Airport 

Encl.:  Annexure-A: CHECK LIST (PQ Proforma) 
 

वितरण/ Distribution : 

 

i) General Manager (Engg.), AAI, ER, 1st Floor, New Operational Building, NSCBI Airport, Kol-52 

ii) General Manager (Finance.), RHQ-ER, AAI, Kolkata-700052 

iii) Airport Director, AAI, Cooch Behar Airport, Cooch Behar-736101 

iv) Manager (Engg.-E)-II, AAI, Bagdogra Airport, Bagdogra, Dist: Darjeeling Pin-734421 

v) Jr. Executive (Engg.-E), AAI, Bagdogra Airport, Bagdogra, Dist: Darjeeling Pin-734421 

vi) Garrison Engineer, MES, 20 wing IAF, Bagdogra, Pin-734014, (with a request to display on Notice Board) 

vii) Executive Engineer (E), CPWD, Matigara, Siliguri, Darjeeling, Pin- 734010 (with a request to display on Notice Board)  

viii) Executive Engineer (E), PWD, Siliguri, Darjeeling, (with a request to display on Notice Board) 

ix) Notice Board 

x) Concerned file. 

 

 

(Debdeep Dutta) 

Dy. General Manager Engg (E), 

                                                                                                                             AAI, Bagdogra Airport 
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Annexure-A CHECK LIST (PQ Proforma) 

 

(TO BE UPLOADED BY THE BIDDER ALONG WITH TENDER APPLICATION) 

 

Name of Work: Work Contract for Operation and Maintenance of all Type of E&M Installations at 

Cooch Behar Airport for Two Years (2026-28). 

  

S. 

No. 

Particulars (of Bidder) ATTACHMENTS/ ENCLOSURES CHECK LIST (To be uploaded 

/enclosed)  

1. Name   & registered office 

Address of the Applicant.  

 

2. Name, address, telephone, Fax 

No., e mail address of the 

authorized contact person of the 

agency for further 

communication.  

Name:  

Address:  

Ph. No.:  

Mobile No.:  

E-Mail ID:  

3. ENVELOPE-I: It shall contain the scanned copy of   

a) EMD and Tender fee. EMD- ₹ 3,80,969/- to be submitted 

online through payment gateway on 

CPP portal. TENDER Processing 

FEE- ₹ 1180/-to be submitted online 

through payment gateway on CPP 

portal. 

EMD paid online.          

☐YES/☐NO. 

 Tender processing fee paid online.   

☐ YES/ ☐ NO. 

b) Unconditional Acceptance Letter 

(Form – F) 

Format given at Form-F of Tender 

document as per e-NIT 

Scanned copy of duly signed & 

stamped Letter uploaded  

☐ YES/ ☐ NO. 

c) Details of PAN card, GST 

registration Certificate, valid 

Electrical Contractor License, EPF 

& ESIC Registration Certificate 

Enclose documentary proof in support 

of PAN card, GST registration 

Certificate, valid Electrical Contractor 

License, EPF & ESIC Registration 

Certificate 

Details of PAN card, GST 

registration Certificate, valid 

Electrical Contractor License, EPF 

& ESIC Registration Certificate 

☐ YES/ ☐ NO 

d) Scanned copy of ‘Undertaking’ 

regarding Blacklisting/Debarment 

on Company’s Letter-Head (Form 

– G) 

Form-G of Tender document as per 

e-NIT. 

Scanned copy of duly signed 

Undertaking uploaded. 

☐ YES/ ☐ NO. 

e) Scanned copy ‘Undertaking’ 

regarding compliance of Minimum 

Wages on Company’s Letter Head 

(Form –H) 

Form - H of Tender document as per 

e-NIT. 

Scanned copy of duly signed 

Undertaking uploaded. 

☐ YES/ ☐ NO. 

e) Companies/proprietary firms to 

upload Authorization letter/ POA 

and other documents required as 

per NIT. 

Bidders other than propriety firm 

shall submit, scanned copy of 

Authorization Letter/Power of 

Attorney along with copy of 

Certificate of Incorporation of the 

Company under Companies Act 

showing CIN/LLPIN/Name of 

Directors of the Company & Copy 

of Board Resolution regarding 

Self-attested scanned copy 

uploaded.  

☐ YES/ ☐ NO. 
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Authority to assign Power of 

Attorney. 

Propriety firm shall submit scanned 

copy of Authorization 

Letter/Power of Attorney only 

f) Undertaking Regarding 

Deployment of Sufficient Men 

and Materials (I/C Plant and 

Machinery) 

Tenderer should submit 

Undertaking as per e-NIT. 

Scanned copy of Undertaking 

uploaded. 

☐ YES/ ☐ NO. 

j) PQ proforma Duly filled Tenderer should submit scanned 

copy of PQ proforma Duly filled as 

in Page- 7 | ENIT of tender 

document. 

Scanned copy of PQ proforma 

Duly filled uploaded. 

☐ YES/ ☐ NO. 

 

k) 

Work Experience Certificates 

from clients of having 

satisfactorily completed works of 

similar nature. (Form – A) 

Details of similar nature works 

completed during last seven year 

showing the nature of work done, 

the value of work, date of start date 

of  as per agreement, actual date of 

completion and satisfactory 

completion of works as per the e-

NIT (Form-A). Completion 

Certificates should have the 

following details:  

Self-attested scanned copy of 

Completion Certificates with PO 

and BOQ /Documents in support   

of e-NIT uploaded 

☐ YES/ ☐ NO. 

 

 

 

 

 

(i) Three separate works each 

costing not less than Rs. 

25,39,794/- 

Name of client: -   

Name of work: -   

Completion Value:  -   

 

 

 

 Date of Start: -   

Date of completion as per 

agreement: -  

 

Actual Date of completion of 

work: -  

 

 

 

 

(ii) Two separate works each 

costing not less than Rs. 

31,74,743/- 

Name of client: -  

Name of work: -   

Completion Value:  -   

Date of Start: -   

Date of completion as per 

agreement: -  

 

Actual Date of completion of 

work: -  

 

 

 

(iii) One  work costing not less 

than Rs. 50,79,588/- 

Name of client: -   

Name of work: -   

Completion Value:  -   

Date of Start: -   
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Date of completion as per 

agreement: -  

 

Actual Date of completion of 

work: - 

 

l) Whether experience from private 

clients?  

Non-Government/ Non-PSU 

organizations as per e-NIT 

Self-attested scanned copy of TDS 

certificates of stipulated value of 

works from clients, enclosed. 

(certified by CA having UDIN 

No): 

☐ YES/ ☐ NO. 

m) Financial details for last 03 Years. 

(Form – B) 

Form-B of Tender document as per 

e-NIT. 

Self-attested scanned copy of 

Annual Report i.e. Abridged 

Balance Sheet and Profit & Loss 

A/c Statement Uploaded. (certified 

by CA having UDIN No): 

☐ YES/ ☐ NO. 

n) Net worth certificate issued by CA. 

(Form – C) 

Form-C of Tender document as per 

e-NIT. 

Net worth certificates Uploaded 

(certified by CA having UDIN 

No): 

☐ YES/ ☐ NO. 

o) Digitally signed Tender document. As per e-NIT  Digitally Signed Scanned copy 

uploaded ☐ YES/ ☐ NO. 

 

4 ENVELOPE-II (PRICE BID FOLDER): It shall contain.   

a) Price/Financial e- Bid  To be quoted online through CPP 

portal www.etender.gov.in  

Uploaded 

☐ YES/ ☐ NO. 

 

DECLARATION 

 

I, (_____________      ____________                  _____________) hereby declare that the documents 

submitted/enclosed are true and correct. In case any document at any stage found fake/incorrect, my EMD 

may be forfeited and action for debarment from tendering in AAI, apart from any other appropriate 

contractual/legal action be taken. 

 

Signature with stamp  

Authorized Signatory of the Agency 

Place:  

Date 

http://www.etender.gov.in/
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Instructions for Online Bid Submission 
 

 
The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 

Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering 

on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids online 

on the CPP Portal. 
 

More information useful for submitting online bids on the CPP Portal may be obtained at : 

https://etenders.gov.in/eprocure/app . 
 

 

REGISTRATION 
 

1)  Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://etenders.gov.in/eprocure/app ) by clicking on the link “Online bidder 

Enrollment” on the CPP Portal which is free of charge. 

2)   As part of the enrolment process, the bidders will be required to choose a unique username and 

assign a password for their accounts. 

3)   Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal. 

4)  Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

(Class III Certificates with signing key usage) issued by any Certifying Authority recognized by 

CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

5)  Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 

to ensure that they do not lend their DSC’s to others which may lead to misuse. 

6)   Bidder then logs in to the  site  through the secured log-in by entering their user  ID / 

password and the password of the DSC / e-Token. 
 

SEARCHING FOR TENDER DOCUMENTS 
 

1)   There are various search options built in the CPP Portal, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, Organization 

Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, 

wherein the bidders may combine a number of search parameters such as Organization Name, 

Form of Contract, Location, Date, Other keywords etc. to search for a tender published on the 

CPP Portal. 

2)   Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 

Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e- mail 

in case there is any corrigendum issued to the tender document. 

3)   The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk. 

PREPARATION OF BIDS 
 

1)   Bidder should take into account any corrigendum published on the tender document before 

submitting their bids. 

2)  Please go through the tender advertisement and the tender document carefully to understand the 

documents required to be submitted as part of the bid. Please note the number of covers in which 

the bid documents have to be submitted, the number of documents - including the names and 

content of each of the document that need to be submitted. Any deviations from these may lead 

to rejection of the bid. 

3)   Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. 

Bid documents may be scanned with 100 dpi with black and white option which helps in 

reducing size of the scanned document. 

4)   To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been 

provided to the bidders. Bidders can use “My Space” or ‘’Other Important Documents’’ area 

available to them to upload such documents. These documents may be directly submitted from 

the “My Space” area while submitting a bid, and need not be uploaded again and again. 

This will lead to a reduction in the time required for bid submission process. 
 

Note:  My Documents space is only a repository given to the Bidders to ease the uploading                  

process. If Bidder has uploaded his Documents in My Documents space, this does not 

automatically ensure these Documents being part of Technical Bid. 
 

 

SUBMISSION OF BIDS 
 

1)   Bidder should log into the site well in advance for bid submission so that they can upload the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay 

due to other issues. 

2)  The bidder has to digitally sign and upload the required bid documents one by one as indicated 

in the tender document. 

3)   Bidder has to select the payment option as "online" to pay the tender fee / EMD as 

applicable as per the instructions specified in this tender document. 

4)   Bidder should submit the EMD as per the instructions specified in the tender document. 

5)  Bidders are requested to note that they should necessarily submit their financial bids in the format 

provided and no other format is acceptable. If the price bid has been given as a standard BOQ 

format with the tender document, then the same is to be downloaded and to be filled by all the 

bidders. Bidders are required to download the BOQ file, open it and complete the blue 

colored (unprotected) cells with their respective financial quotes and other details (such as name 

of the bidder). No other cells should be changed. Once the details have been completed, the 

bidder should save it and submit it online, without changing the filename. If the BOQ file is 

found to be modified by the bidder, the bid will be rejected. 

6)   The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 

time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. 

The bidders should follow this time during bid submission. 

7)   All the documents being submitted by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized 

persons until the time of bid opening. The confidentiality of the bids is maintained using the 

secured Socket Layer 128-bit encryption technology. Data storage encryption of sensitive fields 

is done. Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid opener’s public keys. Overall, the uploaded tender documents 

become readable only after the tender opening by the authorized bid openers. 
7)   The uploaded tender documents become readable only after the tender opening by the authorized 

bid openers. 

8)   Upon the successful and timely submission of bids (i.e.  after Clicking “Freeze Bid Submission” 

in the portal), the portal will give a successful bid submission message & a bid summary will 

be displayed with the bid no. and the date & time of submission of the bid with all other 

relevant details. 
 

9)   The bid summary has to be printed and kept as an acknowledgement of the submission of the 

bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 
 

 

ASSISTANCE TO BIDDERS 
 

1)   Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 

indicated in the tender. 

2)   Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 
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GUIDELINES TO BIDDERS 

1.     Item rate Tenders are invited through e-tendering portal on behalf of Chairman, Airports Authority 

of India, for the work as mentioned in Schedule E, the estimated cost of the work is mentioned at 

Schedule E. This estimate however is given merely as rough guide. 

2.    The e-Tenders shall be in prescribed Form. 

3.    The works are required to be completed within the period as mentioned at clause 5 in Schedule F. 

4.         Not more than  one  tender  shall  be  submitted  by  a  contractor  or  by  a  firm  of contractors. 

Two or more concerns in which an individual is interested, as proprietor and/or partner shall not tender 

for the execution of the same works. If they do so, all such tenders shall be liable to be rejected. 

5.         The Accepting Authority as mentioned at serial No. 2 (VIII) in schedule F shall be the Accepting 

Officer here in after, referred to as such for the purpose of this contract. 

6.         Tender documents consisting of plans, specifications, Schedule(s) of quantities of the various 

classes of work to be done, the conditions of contract and other necessary documents will be available 

on e-tendering portal. However, to participate in the tender/to submit the tender document, the tenderer 

must pay tender fee of Rs.  1180/- (i/c GST) (Non- refundable) and EMD of amount ₹ 3,80,969/-

through online only. 

7.         Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their Tenders as to the nature of the ground and sub soil (so far as is practicable), 

the form and nature of the site, the means of access to the site, the accommodation they may require, 

working conditions including space for stacking of materials, installation of T & P, rates of various 

materials to be incorporated in works, conditions affecting accommodation and movement of labours 

etc. and in general shall themselves obtain all necessary information as to risks, contingencies and 

other circumstances which may influence or effect their Tender. A Tenderer shall be deemed to have 

full knowledge of the site whether he inspects it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. 

8.         Submission of a Tender by a Tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the works to be done and of 

conditions and rates at which stores, tools and plant, etc if any, will be issued to him by Airports 

Authority of India, local conditions, local material rates and other factors bearing on the execution of 

the works. 

9.         All rates shall be quoted in the standard BOQ format uploaded in the portal. 

10.       Tenders shall be received through e-tendering portal up-to the date and time as mentioned as 

per Critical Data Sheet of E-NIT. 

11.       Notification of Award of contract will be made in writing to the successful Bidder by the 

Accepting Authority or his representative. The contract will normally be awarded to the qualified and 

responsive Bidder offering lowest evaluated bid in conformity with the requirements of the 

specifications and contract documents and the Accepting Authority shall be the sole judge in this 

regard. The Accepting Authority does not bind himself to accept the lowest or, any tender or go give 

any reason for his decision. 

11.1.   A responsive bidder is one who submits priced Tender and accepts all terms and conditions of 

the specifications and contract documents. 
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11.2.    A major modification is one which affects in any way the quality, quantity and period of 

completion of the work or which limits in any way the responsibilities or liabilities of the Bidder or 

any right of AAI, as required in the specifications and contract documents. Any modification in the 

terms and conditions of the Tender which are not accepted to AAI shall also be treated as a major 

modification. 

11.3.    The Accepting Authority reserves to himself the right of accepting the whole or any part of the 

Tender and Tenderer shall be bound to perform the same at his quoted rates. 

12.       Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the 

Tenderers who resort to canvassing will be liable to rejection. 

13.       The Tender for works shall remain open for acceptance for a period of ninety days from the 

date of opening of financial bid of tenders. If any Tenderer withdraws his Tender before the said period 

or makes any modifications in the terms and conditions of the Tender which are not acceptable to the 

Department, then Airports Authority of India shall without prejudice to any other right or remedy, be 

at liberty to forfeit tenderer for one year and shall not be eligible to bid for AAI tenders from date of 

issue of suspension. 

14.      On acceptance of the Tender, the name of the accredited representatives(s) of the contractor 

who would be responsible for taking instructions from the Engineer-in-charge shall be communicated 

to the Engineer-in-charge. 

15.       The site for the work is available. 

16.       Queries, Replies and Clarifications: 

16.1. If the bidder has any query related to the Tender Document of the work they should 

use ‘Clarification’ tab in CPPP e-tendering portal to seek clarifications. No other means of 

communication in this regard shall be entertained. No query received after due date shall be 

entertained. Last date and time for making query is stipulated in the critical dates and NIT. 

16.2. Once the bidder has submitted the digitally signed file of tender document along 

with unconditional acceptance as an attachment, he is not permitted to upload any additional 

file or put any remark(s)/conditions(s) in/ along with the Tender Document (Except 

unconditional rebate on quoted rates). 

17.       PRICES 

17.1.    The rates to be quoted by the bidder should be inclusive of all taxes, duties, cess, fee, 

royalty charges etc. levied under any statute but exclusive of GST. 

17.2.    GST shall be paid to the contractor for any taxable supply / services against a valid tax 

invoice as per the terms and conditions of the contract. 

17.3.    In case of change in rate of tax or any provision relating to levy of tax after last date of 

submission of bid resulting in increase in burden of tax on the contractor, the contractor shall 

be entitled to receive any compensation for such increase in quantum of tax payable by the 

contractor. Similarly, recovery shall be made from the contractor on account of decrease of 

rate of tax or any provision relating to levy of tax. 

18.       PQ Performa is also required to be uploaded in Envelope I. [as mentioned in ENIT Annexure-

A CHECK LIST (PQ Proforma)] 
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19.  GUIDE TO BG SUBMISSION AND VERIFICATION 

19.1. BG VERIFICATION THROUGH SFMS OF ICICI BANK 

 ➢ The prospective bidders shall submit BG in accordance with the following bank details: 

CORPORATE NAME: AIRPORTS AUTHORITY OF INDIA 

BANK NAME:               ICICI BANK 

IFSC CODE:   ICIC0000007 

BG ADVISING MESSAGE: IFN 760COV (BG ISSUE) 

     IFN 767COV (BG AMEDMENT) 

UNIQUE IDENTIFIER CODE: AAIBAGDOGRA to be mentioned in 

     Field 7037 of the BG advising message. 

➢ While submitting the documents to BG issuing bank, the bidder will also submit letter 

to the issuing bank as per the format provided on Annexure-8 at page 8 | ANX of 

tender document. 

 ➢ While submitting the original BG document, the bidder shall ensure to attach the 

copy of SFMS (Structured Financial Messaging System) BG confirmation message 

sent by the BG issuing bank to ICICI bank. 

 

19.2 ADVISORY FOR APPLICANT AND ITS BG ISSUING BANK BRANCH: 

It is to be noted that along with physical BG, AAI have also activated an online facility to view 

the issued BG cover message transmitted to ICICI Bank through SFMS platform. 

➢ For availability of BG in this platform, it is necessary that BG issuing/amending bank 

send the BG advice in the form of message format IFN 760COV (BG issuance) / IFN 

767COV (BG amendment) via SFMS as provided by RBI. 

➢ In  the  event  of  BG  issuing/amending  bank  not  sending  the  message  IFN 

760COV/ IFN 767COV or committing any error while capturing the details at least in 

the below field, BG confirmation through online portal would not be updated. 

  ➢ Bidder shall notify their bank (BG issuing branch) to update below details at time of   

                          submission of BG issuance/amendment request to their respective banks: 

BG advising message: IFN 760COV / IFN 767COV via SFMS. 

                          IFSC CODE:              ICIC0000007 

                          Corporate name: Airports Authority of India 

                          Field number:          7037 

                          Particulars) to be mentioned in Row 1) Unit identifier number: AAI BAGDOGRA 

Please note that the issuing bank while issuing/amending the BG, should ensure that the above 

information is correctly captured in the message i.e. IFN 760COV/ IFN 767COV. 

Note: If a bidder observes a discrepancy in-between Guidance to Bidder & ENIT, the bidder should 

follow instructions of ENIT in such cases.
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FORM - A 

 

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR 

SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS ENDING 

ON 30.06.2026. 

 
Sl. No. Details of Work W-1 W-2 W-3 

i) 

 

Name of work /Project 

and Location 
   

ii) Name and Address of 

Client 
   

iii) Awarded Cost of work 

(In Rs. Lakhs) 
   

iv) Date of Commencement 

as per Contract 
   

v) 

 

Stipulated date of 

Completion 
   

vi) Actual date of 

Completion 
   

vii) Completion Cost/Actual 

work done 
   

viii) Whether the work was 

done on back to back 

basis Yes/No. 

   

 

 

 

 

 

 

SIGNATURE (S) OF BIDDER(S) 

(WITH STAMP) 

 

 

Note:  The contractor should give list of only of eligible category works of requisite amount 

with supporting documents issued from client. (viz. Work Order along-with BOQ/SOQ & 

Completion Certificate) 

 

 

 

 

 



 

37 | P a g e  
 

 

 

 

FORM – B 

 

FINANCIAL INFORMATION 

 

Name of the firm / contractor: 

 

1. Financial Analysis - Details to be furnished turnover on construction works with profit / loss 

as per figure in balance sheet account for the last three years duly certified by the Chartered 

Accountant as submitted by the applicant to the Income - Tax Department. 

 

Figure in Lakhs Rs. 

 

Sl. 

No. 

Particulars Financial Year (Last three years) 

FY – 22-23 FY – 23-24 FY – 24-25 

1 Turn-Over on 

Construction Works 

   

2 Profit/(loss) after Taxes 

(Standalone) 

   

 

 

2. Financial arrangements for carrying out the proposed work. 

 

Unique Document Identification Number (UDIN) ...................................... 

 

 

Signature of Chartered                                                   SIGNATURE (S) OF BIDDER(S) 

Accountant with seal                              

 

 

 

Note: The bidder should give information strictly in above format. 

 

 



 

38 | P a g e  
 

 

FORM - C 

FROM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT 

 

This is to certify that as per audited balance sheet and profit & loss account during the financial year 

2024-2025, the Net Worth of M/s. .................................................................  (Name & registered 

address of Individual/Firm/Company), as on ............................……………………………… (the 

date of certificate) is Rs………………………………. after considering all liabilities. It is further 

certified that Net Worth of the company has not eroded by more than 30% in last three years ending 

on 31st March …………… (the relevant year*) 

Unique Document Identification Number (UDIN) ............................................................. 

 

Signature of Charted Accountant 

.................................................... 

 

Name of Charted Accountant 

................................................ 

 

Membership of ICAI 

 

Date and Seal 

 

 

 

 

 

SIGNATURE (S) OF BIDDER (S) 

 

*The relevant year shall be the financial year ending 31st March preceding the calendar year of bid 

submission or 31st March of the financial year preceding the previous financial year, if the balance 

sheet of the previous financial year has not been audited. 
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FORM - F 

TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 

                                                                                                                                             Date:          

To, 

The DGM (Engg. -Elect.) 

Office of The Airport Director, 

Bagdogra Airport, 

Airports Authority of India. 
 

Subject:  Acceptance of Terms & Conditions of Tender. 

(Tender Id No.: ________________________________) 

Name of Work: Work Contract for Operation and Maintenance of all Type of E&M Installations at 

Cooch Behar Airport for Two Years (2026-28). 

  

Dear Sir, 

1. I/We have downloaded/obtained the tender documents(s) for the above mentioned 

‘Tender/Work’ from CPP Portal web site(s) namely: http://etenders.gov.in/eprocure/app as per 

your advertisement, given in the above-mentioned website(s) 

2. I/We hereby certify that I/We have inspected the site and read the entire terms and conditions 

of the tender documents, corrigendum(s) and reply to query if any made available to me/us 

which shall form part of the contract agreement and I/We shall abide hereby by the 

terms/conditions/clauses contained therein. 

3. I/We hereby unconditionally accept the tender conditions of AAI’s tender documents in its 

totality/ entirety for above mentioned work. 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 

awarding this contract at any stage during its execution or at the time of payment of bills, and 

further if any officer of AAI asks for bribe/gratification, I will immediately report it to the 

Appropriate Authority in AAI’. 

5. I/We hereby submitted that I/We paid/submitted the required earnest money as per NIT 

conditions. 

6. I/We certify that all information/documents furnished by our Firm is true & correct and in the 

event at any stage, the information/documents is found to be incorrect/untrue or found violated, 

then we shall be liable for debarment from tendering in AAI without giving any notice or reason 

therefore or summarily reject the bid or terminate the contract, without prejudice to any other 

rights or remedy including the forfeiture of the full said earnest money deposit absolutely. 

 

Yours Faithfully, 

(Signature of the Bidder, with Official Seal) 

 

http://etenders.gov.in/eprocure/app
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FORM – G 

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING 
(To be given on Contractor’s Letter Head) 

 

 

Name of Work : Work Contract for Operation and Maintenance of all Type of E&M 

Installations at Cooch Behar Airport for Two Years (2026-28). 

 

I/We ................................................. (name and post of authorized signatory) on behalf of ............................... 

………………………...…………… (Name of firm) do here by solemnly affirm and declare as follows: 

i) Our firm is not restrained/debarred/blacklisted by AAI OR Central /State Govt. Depts. 

/PSUs/World Bank/ ADB etc. and the debarment is not in force as on last date of submission 

of proposal. 

ii) None of Proprietor/ Partners/ Board Members/ Directors of M/s. 

........................................................................................ (Name of firm) has remained 

Proprietor/ Partners/ Board Member/ Director in any firm which stands debarred / blacklisted 

by AAI or Central / State Govt. Depts. / PSUs/ World Bank/ ADB etc. and the debarment is not 

in force as on last date submission of proposal. 

iii) Our firm understands that at any stage, if above statements are found to be false, our firm shall 

be liable for debarment from bidding in AAI, apart from any other appropriate contractual legal 

action including debarment/ blacklisting, termination of the contract etc. as deemed fit. 

 

 

Date:                              [Signature and name of authorized signature of the firm] 

Place: 
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FORM – H 

 

AFFIDAVIT 

(TO BE SUBMITTED IN Envelope-I) 

 

 

 

I,….…………………………………………………………………………………….…...(name), aged 

………..years,  S/o………….……………………………………………. (name) Proprietor/Managing 

Partner/Managing Director of 

………………………………….………………………………………………………………………………..

.(Name of agency) do hereby solemnly affirm and state as follows: 

 

I am competent to swear this affidavit on behalf of 

………………………..…………………………………………………. (name of the agency) and hereby 

confirm that I am fully complying with the legal obligations with regards to payment of minimum wages as 

per minimum wages Act – 1948 and deduction of Provident Fund Authorities as per EPF & MP Act – 1952 

and Contract Labour (Regulation and Abolition) Act,1970. 

 

Dated: 

 

 

 

(Signature of the Contractor) With rubber-stamp. 

 

 

(Notary) 

Place: 

Date: 

 

Note:  

(i) Scanned copy of undertaking shall be submitted in Envelop-1 on company’s letter head. 

(ii)  L-1 bidder has to submit this affidavit attested by a First-Class Magistrate / Notary Public on non-

judicial stamp paper of Rs. 100/-, before award of work. 
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ANNEXURE- LBS 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) 

of the General Financial Rules (GFRs)-2017 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 

 

Name of Work: ______________________________________________ 

 

Tender ID: __________________________________________________ 

 

 

I, the undersigned, _____________________________ (full names), do hereby declare, in my 

capacity as_______________________________of M/s____ (Name of company/Firm) ____that: 

 

1) I am competent to swear this undertaking on behalf of M/s____ (Name of company/Firm) ____ 

 

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General Financial 

Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a country which shares 

a land border with India and comply to all the provisions of the Order(s). 

 

3) I certify that M/s___(Name of company/Firm)____) is not from such a country / is from such 

a country, has been registered with the Competent Authority (strike out whichever is not 

applicable). I hereby certify that this BIDDER fulfils all requirements in this regard and is eligible 

to be considered [Where applicable, evidence of valid registration with the Competent 

Authority is attached]. 

 

4) I understand that the submission of incorrect data and / or if certificate/ declaration given by 

M/s____(Name of company/Firm)____is found to be false, this would be a ground for immediate 

termination and further legal action in accordance with law as per Clause 12 of the Public 

Procurement Order on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 

2017. 

 
 

Signature and name of the authorized signatory of the firm 

with Rubber Stamp 

 

Date: 

 

Place: 
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General Guidelines  

AIRP ORT S AU THORIT Y OFIND IA 

 

 
 
 
 
 
 

GENERAL GUIDELINES 
 

 

1. This book of “General Conditions of Contract” is applicable to both 

types of tenders i. e.” Percentage rate tenders and Item rate tenders”. 

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 

the General Rules and Directions are given in this book. The 

appropriate   alternatives   will   be   applicable   in   specific   cases 

depending on whether this is used for percentage rate tenders or item 

rate tenders 
 
 

 
2. Notice    Inviting    Tender, Schedules    A    to    F, special 

conditions/specifications and drawings only will be issued to intending 

bidders. The standard form will not be issued along with the Tender 

Documents but the same shall form part of the agreement to be drawn 

and signed by both parties after acceptance of tender. 
 
 

 
3. All blanks are confined to Notice Inviting Tender and Schedules A 

to F. 
 
 

 
4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 

all the blanks in Notice Inviting Tender and in Schedules B to F before 

issue of Tender documents. 
 
 

 
5. The intending bidders will quote their rates in Schedule A. 

 
 

 
6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all intending tenderers. 



Tender forms 
AIRP ORT S AU THORIT Y OFIND IA 
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AIRPORTS AUTHORITY OF INDIA 
 

 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Airport: Cooch Behar Airport 

 
Branch: Electrical Engineering Office of: Dy. Gen. Manager (E-E), O/o The Airport  

     Director, Bagdogra Airport 

 
(A) Tender for the work of: Work Contract for Operation and Maintenance of all Type of E&M 

Installations at Cooch Behar Airport for Two Years (2026-28). 

 

(i)  To be submitted/ uploaded as per date & time mentioned in Critical Data sheet Page 2 | E N I T. 
 

(ii) To be opened in presence of tenders who may be present on  at 

  hrs. in the office of     
 

Issued to ------------------------------------------------------------------------------------ * 

Signature of officer issuing documents------------------------------------------------- * 

Designation --------------------------------------------------------------------------------- * 

Date of issue -------------------------------------------------------------------------------- * 

 
*(ii) Not applicable for e-tendering 

 
TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 

contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 
I / We hereby tender for the execution of the work specified for the Chairman Airports Authority of 

India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 

respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions 

of contract and with such material as are provided for, by and in respects in accordance with, such 

conditions so far as applicable. 

 
We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 

bid system and not to make any modifications in its terms and conditions. 
 
I / We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on 

back to back basis through another contractor. Further that, if such a violation comes to the notice of 

AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future 

works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- 

in-Charge shall  be  free  to  forfeit  the  entire  amount  of  Earnest  Money  Deposit  /  Performance 

Guarantee. 

 
I / We further undertake and confirm that information/ documents submitted by us are genuine, and if 

at any stage such documents/ information found false, then we shall be liable for debarment from 

tendering in AAI, and any other appropriate legal action. 
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A sum of ₹ 3,80,969/- (Rupees Three Lakh Eighty Thousand Nine Hundred and Sixty Nine Only) 

is here by submitted online through payment gateway on CPP portal against Earnest Money Deposit. 
If I/we, fail to furnish the prescribed performance bank guarantee within prescribed period, I/we 

agree that the said Chairman, A.A.I. or his successors in office shall without prejudice to any other right 

or remedy, be at liberty to take appropriate action as per terms of contract. Further, if I/ we fail to 

commence work as specified, I/we agree that Chairman, A.A.I. or his successors in office shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money 

absolutely, otherwise the said earnest money shall be retained by AAI towards security deposit to 

execute all the works referred to in the tender documents upon the terms and conditions contained or 

referred to therein and to carry out such deviations as may be ordered, up to maximum of the percentage 

mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in accordance 

with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in 

case of forfeiture of earnest money or Performance Guarantee or both Earnest Money & Performance 

Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of the 

work. 

 
I / We hereby declare that I/we shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there 

from to any person other than a person to whom I/we am/are authorized to communicate the same or 

use the information in any manner prejudicial to the safety of the State. 

(* To be deleted which are not applicable) 

Date: Signatures of Contractor: 

Witness:  Postal Address 
 

Occupation:  
ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 

competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs. 

  (Rupees  ). 
 

The letters referred to below shall form part of this contract Agreement: - 
 

(i) 

(ii) 

(iii) 

 
 
 
 
For & on behalf of Chairman, Airports 

Authority of India 
Signature---------------------- 

 
Designation-------------------- 

Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 
 

General Rules & Directions 
 

1. General 
Rules 
& Directions 

All work proposed for execution by contract are notified in a form of invitation to tender 
pasted in public places /CPP Portal and signed by the officer inviting tender or by 
publication in Newspapers and posted on AAI web-site and CPP Portal 
https://etenders.gov.in/ and www.aai.aero (for reference only). 

 
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest 
money to be deposited with the tender, and the amount of the security deposit and 
Performance guarantee to be deposited by the successful tenderer and the percentage, 
if any, to be deducted from bills. Copies of the specifications, designs and drawings and 
any other documents required in connection with the work signed for the purpose of 
identification by the officer inviting tender shall also be open for inspection by the contractor 
at the office of Officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be signed separately 
by each partner thereof or in the event of the absence of any partner, it must be signed on 
his behalf by a person holding a power-of-attorney authorizing him to do so, such power of 
attorney to be produced with the tender, and it must disclose that the firm is duly registered 
under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint venture  /  
consortium  agreement  in  the  specified  proforma  defining  the  lead partner should be 
submitted. The lead partner shall sign all the documents in respect of the works. The 
documents signed by any other person or firm other than the lead partner shall not be 
entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must also be 
signed by all the partners, except where contractors are described in their tender as a 
firm, in which case the receipts must be signed in the name of the firm by one of the 
partners, or by some other person having due authority to give effectual receipts for the 
firm. Bank details shall be furnished by the firm through an application duly signed by 
all partners for payment to the firm through bank transfer.  

4. Applicable 

for item 

Rate Tender 

only. 

Any person who submits a tender shall fill up the usual printed form, stating at what rate 
he is willing to undertake each item of the work. Tenderers, which propose any alteration 
in the work specified in the said form of invitation to tender, or in the time allowed for 
carrying out the work, or which contain any other conditions of any sort, including 
conditional rebates, will be summarily rejected. No single tender shall include more than 
one work, but contractors who wish to tender for two or more works shall submit 
separate tender for each. Tender shall have the name and number of the works to which 
they refer, written on the envelopes. 
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full Rupees 
by ignoring 50 paise and considering more than 50 paise as Rupee one. 
 
In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 
items) of two or more contractors is same, then such lowest contractors will be asked to 
submit revised offer quoting rate of each item of the schedule of quantity for all sub 
sections/sub heads as the case may be, but the revised quoted rate of each item of 
schedule of quantity for all sub sections/sub heads should not be higher than their respective 
original rate quoted already at the time of submission of tender. The lowest tender shall be 
decided on the basis of 

http://www.aai.aero/
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  revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of individual 
items) of two or more contractors received in revised offer is again found to be equal, 
then the lowest tender, among such contractors, shall be decided by draw of lots in the 
presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) / Sr. Manager (Engg) in-Charge 
of major and minor component(s) work and the lowest contractors those have quoted equal 
amount of their tenders. 
In case of any such lowest contractor in his revised offer quotes rate of any item more than 
their respective original rate quoted earlier at the time of submission of tender, then such 
revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or 
case of refusal to submit revised offer by the lowest contractor shall be treated as withdrawal 
of his tender before acceptance and 50% of his earnest money shall be forfeited. 
In case all the lowest contractors those have same tendered amount (as a result of their 
quoted rate of individual items), refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each lowest contractor. Contractor, whose earnest  
money  is  forfeited  because  of  non-submission  of revised offer, or quoting higher revised 
rate(s) of any item(s) than their respective original rate quoted already at the time of 
submission of his bid shall not be allowed to participate in the retendering process of the 
work. 
Note: Till the time software supports the above provisions, revised offers from tenderers 
forming the tie shall be obtained and procedure prescribed for “Restricted call of tenders” shall 
be adopted (for e-tenders). 

4. (A) Applicable 
for 
Percentage 
Rate Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at 
what percentage below/above (in figures as well as in words) the total estimated cost 
given in Schedule of Quantities at Schedule-A, he will be willing to execute the work. The 
tender submitted shall be treated as invalid if; 
1.   The contractor dose not quote percentage above/below on the total amount of tender 

or any section/sub-head of the tender. 
2.   The percentage above / below is not quoted in figures & words both on the total 

amount of tender or any section / sub-head of the tender. 
3.   The percentage quoted above/below is different in figures and words on the 

total amount of tender or any section / sub-head of the tender. 
Tenders, which propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any other 
conditions of any sort including conditional rebates, will be summarily rejected. 
No single tender shall include more than one work, but contractors who wish to tender for 
two or more works shall submit separate tender for each. Tender shall have the name and 
number of the works to which they refer, written on the envelopes. 
In case the lowest tendered amount (estimated cost + amount worked on the basis 

of percentage above/below) of two or more bidders is same, such lowest bidders will be 
asked to submit revised offer in the form of letter mentioning percentage above/ below on 
estimated cost of tender including all sub sections/sub heads as the case may be, but the 
revised percentage quoted above / below on tendered cost or on each sub section/ sub 
head should not be higher than the percentage quoted at the time of submission of tender. 
The lowest tender shall be decided on the basis  of revised offers.  In case any of such 
contractor refuses  to submit revised  offer,  then  it  shall  be  treated  as  withdrawal  of  
his  tender  before acceptance and 50% of earnest money shall be forfeited. 
If the revised tendered amount of two more bidders received in revised offer is again 
found to be equal , the lowest tender, among such bidders, shall be decided by draw of lots 
in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) / 
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  Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have 

quoted equal amount of their tenders. In case all the lowest bidders those have 

quoted same tendered amount, refuse to submit revised offers, then tenders are to 

be recalled after forfeiting 50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure prescribed 
for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis of 
percentage above/below) of two or more contractor is same, such lowest contractor will be 
asked to submit sealed revised offer in the form of letter mentioning percentage above/below 
on estimated cost of tender including all sub section/sub heads as the case may be, but the 
revised percentage quoted above/below on tendered cost or on each sub section /sub head 
should not be higher than the percentage quoted at the time or submission of tender. The 
lowest tender shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be treated as 
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 
If the revised tendered amount of two more contractors received in revised offers is again 
found to be equal, the lowest tender, among such contractor, shall be decided by draw of 
lots in the presence of Jt.GM (Engg) / DGM (Engg), AGM (Engg) / Sr. Manager (Engg) in 
-Charge of major & minor component(s) of work & the lowest bidders those who have quoted 
same tendered amount of their tenders. 
In case all the lowest contractors those have quoted same tendered amount, refuse to submit 
revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non- submission of revised offer, shall 
not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders in the 
presence of any intending bidders who may be present at the time, and will enter the 
amounts of the several tenders in a comparative statement in a suitable form. In the event 
of a tender being accepted, a receipt for the earnest money shall thereupon be given to 
the contractor who shall thereupon for the purpose of identification sign copies of the 
specifications and other documents mentioned in Rule – I. 

In the event of a tender being rejected, the earnest money shall thereupon be returned to 
the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and 
will not be bound to accept the lowest or any other tender.  

7.  The receipt of an accountant or clerk for any money paid by the bidder towards tender 
fee will not be considered as any acknowledgement or payment to the officer inviting 
tender and the bidder shall be responsible for seeing that he procures a receipt signed 
by the officer inviting tender or a duly authorized cashier. 

8.  The memorandum of work tendered for  and the schedule of  materials  to be supplied 
by the department and their issue-rates, shall be filled and completed in the office of the 
officer inviting tender before the tender form is issued. If a form is issued to an intending 
bidder without having been so filled in and incomplete, he shall request the officer to have 
this done before he completes and delivers his tender. 
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9.  The bidders  shall sign a  declaration under  the officials  Secret  Act  1923, for 

maintaining secrecy of the tender documents drawings or other records connected 

with the work given to them. The unsuccessful bidders shall return all the drawings 
given to them. 

9(A).  Use of correcting fluid anywhere in tender  document  is  not  permitted.  Such 
tender is liable for rejection. If there is any correction it should be cut with a 
straight line and should be initialed and cello tape to be provided on all the rates 
quoted in case of physical tenders. 

10. Applicable 

for Item 

Rate Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender  
containing  percentage below /  above the rates  quoted  is  liable to  be rejected. Rates 
quoted by the bidder in item rate tender in figures and words shall be accurately filled in so 
that there is no discrepancy in the rates written in figures and words. However, 
i. If a discrepancy is found between rates in figures and in words, then the rates 

which correspond with the amount worked out by the bidder shall unless otherwise 
proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not correspond 
with the rates written either in figures or in words, then the rates quoted by the 
contractor in words shall be taken as correct. 

iii.       Where the rates quoted by the bidder in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will unless 
otherwise proved be taken as correct and not the amount. 

iv.       In event no rate has been quoted for any item(s) leaving space blank both 
in  figure(s)  and  word(s)  or  cancelled  the  quoted  rate in  figure(s),  and word(s) 
but the amount corresponding to the item(s) is worked out by the bidder and added 
to the grand total, then rate(s) of the items(s) shall be derived from the amount(s) 
quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in figure(s), 
word(s), and amount blank, it will be presumed that the bidder has included the 
cost of this/these item(s) in other items and rate for such item(s) will be considered 
as zero and work will be required to be executed accordingly. 

vi.      Sub Para i to iv above shall not be applicable in case of e-tendering. 

 Applicable 

for 

percentage 

rate tender 

only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. Any 
tender containing item rates is liable to be rejected Percentage quoted by the bidder in 
percentage rate tender shall be accurately filled in figures and words, so that there is no 
discrepancy. However, if the bidder has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures, 
i.       The percentage which corresponds  with the amount  worked out  by the bidder  

shall, unless otherwise proved, be taken as correct. 
ii. If the amount of the tender is not worked out by the bidder or it does not correspond 

with the percentage written either in figures or in words, then the percentage quoted 
by the bidder in words shall be taken as correct. 

iii.      Where the percentage quoted by the bidder in figures and in words tally but the amount 
is not worked out correctly, the percentage quoted by the bidder will, unless otherwise 
proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appears unrealistic, such tender 
will be considered as unbalanced and in case the tenderer is unable to provide satisfactory 
explanation, such a tender is liable to be disqualified and rejected. 

12. Applicable 

for Item 
Rate Tender 
only. 

All rates shall be quoted on the tender form. The amount for each item should be worked 
out and requisite totals given. Special care should be taken to write the rates in figures 
as well as in words and the amount in figures only, in such a way that interpolation is not 
possible. The total amount should be written both in  



General Rules & Directions 
AIRP ORT S AU THORIT Y OFIND IA 

 

52 | P a g e  

  figures and in words. In case of figures, the word ‘Rs’ should be written before the figure 
of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the 
word ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. Unless 
the rate is in whole rupees and followed by the word ‘only’ it should invariably be upto two 
decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should be 
written closely following the amount and it should not be written in the next line. 

 
12(A). 

 

Applicable 

for 

percentage 

rate tender 

only. 

 
In Percentage Rate Tender, the tenderer shall quote percentage below / above ( in figures 
as well as in words) at which he will be willing to execute the work. He shall also work out 
the total amount of his offer and the same should be written in figures as well as in words in 
such a way that no interpolation is possible. In case of figures, the word ‘Rs’ should be 
written before the figure of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ 
and in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be 
written at the end. (quoting of rates in Paise is not applicable in e-tenders) 

 
13 

 

Acceptance 

of 

abnormally 

low quoted 

bid (Capital 

& Revenue 

Expenditure 

Contract) 

 
An Abnormally Low Bid is one in which the Bid price, in combination with other elements of 
the Bid, appears so low that it raises material concerns as to the capability of the Bidder to 
perform the contract at the offered price. Processing of such bid shall be as follows: 
i) The Bid Manager shall seek written clarification from the lowest Bid with approval of 

the tender accepting authority, including detailed price analyses of its Bid price in 
relation to scope, schedule, resource mobilization, allocation of risks and 
responsibilities, and any other requirements of the bids document. 

ii) If, after evaluating the price analyses, the Tender Accepting Authority determines that 
the Bidder has substantially failed to demonstrate its capability to deliver the contract 
at the offered price, then the bid/ proposal may be rejected. 

iii) Such contracts should be closely monitored that find payments in such cases do not 

abnormally increases due to extra items. Further, there is no abnormal increase in 
quantities of the item for which contractors have initially quoted very high rates. 

13A  In case the contractor does not carry out the work on ALQ items as per schedule or as per 
NIT specifications, the Engineer-in-charge shall issue a letter to the contractor to comply 
its obligations as per NIT, for ALQ items. Engineer-in- charge shall also give one 
reminder after 10 days of 1st letter and if contractor still do not start the work on ALQ 
items, then bank guarantee i.e. QPBG should be encashed and work should be got 
executed through another agency at his risk and cost. 

  

14  i.   The bidder, whose tender is accepted, will be required to furnish performance uarantee 
of 5% (Five Percent) of the tendered amount within the period specified in Schedule 
F. This guarantee shall be in the form of Fixed Deposit Receipts or Guarantee Bonds 
of any  cheduled Bank but not co-operative or Gramin Bank, in accordance with the 
prescribed form, provided confirmatory advice is enclosed. 
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ii. The bidder, whose tender is accepted, will also be required to furnish by way of Security 

Deposit for the fulfillment of his contract, an amount equal to 5% of the contract amount 
of the work. 

 
iii.  In works where condition of submission of Performance Guarantee is  not applicable,  

the  security  deposit  @  10%  of  the  tendered  value  shall  be deducted. 
 

iv. The Security deposit (under ii & iii above) will be collected by deductions from the 
running bills of the contractor at the rates mentioned above and the earnest money 
deposited at the time of tenders, will be treated as a part of the Security Deposit. 

 
v.  Security deposit will also be accepted in form of Fixed Deposit Receipts / Guarantee 

Bonds of any Scheduled Bank but not co-operative or Gramin Bank in accordance with 
the prescribed form, provided confirmatory advice is enclosed. 

vi. ## Note refer in Page 55 GCC 
 
 15.  On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in-Charge 
shall be communicated in writing to the Engineer-in-Charge. 

16.  1.   Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee, 
royalty charges etc. 

 
2.   However GST, as applicable, shall be paid to the contractor, for any taxable supply / 
services / construction rendered by the agency to AAI, against a valid GST invoice as per 
terms and conditions of the contract. 
 
3.   In case supplies /services / works involve imports; the same should be identified 
separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG license 
/ Duty Credit Scrip under service Export from India Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors / bidders 
who himself / themselves has / have tendered or who may and has / have tendered for the 
same work. Failure to observe this condition would render, tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 
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19. The tender for composite work includes, in addition to building work, all other works  such  
as  sanitary  and  water  supply  installations  drainage  installation, electrical work, 
horticulture work, roads and paths etc. The tenderer apart from being a registered 
contractor (B&R) of appropriate class, must associate himself with agencies of appropriate 
class which are eligible to tender for sanitary and water supply drainage, electrical and 
horticulture works in the composite tender. 

 
20. The contractor/ bidder shall submit list of works completed in last 5 years*as well as which 

are in hand (in progress) in the following format for assessing bidding capacity of the bidders:- 

Name of work     Name and particulars of 
Office where work is 
being executed 

Value of work Position of  works in 
progress 

Remarks 

1 2 3 4 5 

21  The contractor/bidder shall comply with the provisions of the Apprentices Act 1961, and 
the rules and orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the contract and the Executive Director (Engg.) may in his discretion, 
without prejudice to any other right or remedy available in law, cancel the contract. 
The contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act. 

 

 

22 If complete site is available for work, the work shall be completed in the manner specified 
here in special condition of contract and NIT specifications. 
 
 

                                             Note: In such case para 23 below may be deleted by NIT approving authority If complete 
23                            site is not available for taking up the work, the same shall be made available  in                                           

phases.  The  scope  of  work  covered  in  each  phase,  time  for completion of work 
in each phase and methodology of taking over completed work in phased manner has 
been specified under special conditions of contract. The completion time for each phase 
shall be applicable as indicated in tender documents. The work shall also be taken over 
by Engineer-In-Charge in phases. The warranty for the works executed in each phase shall 
be applied independently w.e.f. date of completion /taking over of individual phase. 

 

Note: In such case para 22 above may be deleted by NIT approving authority 
 

 

  



General Rules & Directions 
AIRP ORT S AU THORIT Y OFIND IA 

 

55 | P a g e  

 

## Note: The additional clause i.e. 14(vi) is appended below: 

Clause 1B: Additional Performance Security 

(a) The contractor shall submit an irrevocable additional performance security in the form of an irrevocable Insurance Surety 

bond, demand draft, bank guarantee issued from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included in the Second 

Schedule of Reserve Bank of India Act, 1934 excluding Co-Operative/Regional Rural Banks, if the Bid price offered by the selected 

bidder is lower than 10% of the estimated cost put to tender, This clause shall be binding and enforceable in relation to all works, 

irrespective of their nature, scope, or value. 

(b) Performance security should be furnished within 30 days of issue of Letter of Intent and before award of work. In case the 

contractor fails to deposit performance guarantee within the stipulated period, tender shall be stand cancelled without any notice and 

further, EMD shall be forfeited and the contractor shall be liable fro debarment upto a period of two (02) years. 

(c) The Performance Guarantee shall be initially valid up-to the stipulated date of completion plus 180 days beyond that. In 

case the time for completion of work gets enlarged, the contractor shall get  the validity  of Performance Guarantee extended to cover 

such enlarged time for completion of work. After recording of the completion certificate for the work by the competent authority,  the 

performance guarantee shall be returned to the contractor, without any interest. However, in case of contracts involving maintenance of 

buildings  and services  / any other  work thereafter, 50% of Performance Guarantee shall be retained as Security Deposit as per contract 

conditions. The same shall be returned on successful completion of commitment year wise proportionately. 

(d) The  Engineer-in-Charge  shall  not  make  a  claim  under  the  performance guarantee except for amounts to which the AAI is 

entitled under the contract (not withstanding and/or without prejudice to any other provisions in the contract agreement) in the event of: 

(i) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in which event 
the Engineer-in- Charge may claim the full amount of the Performance Guarantee. 

(ii) Failure by the contractor to pay the Chairman, AAI any amount due, either as agreed by the contractor or 
determined under any of the Clauses / Conditions of the agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge. 
(e) In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of the 

agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of the Chairman, AAI. 

Additional Performance Security Amount and Treatment: 
The additional performance security shall be calculated as below:  

(i) Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance security 

percentage shall be incremented by 0.25% for every percentage of bid price below 10% of the project cost put to bid starting at 11% 

with the additional bid performance security being 0.25% and this additional performance security percentage shall be applied on the 

bid price. 

(ii) Where the bid price is below 20% but not below 25% of the project cost put to bid, the additional performance security 

percentage shall be incremented by 0.50% for every percentage of bid price below 20% of the project cost put to bid starting at 21% 

with the additional bid performance security being 0.50% and this additional performance security percentage shall be applied on the 

bid price. 

(iii) Where the bid price is below 25% but not below 30% of the project cost put to bid, the additional performance security 

percentage shall be incremented by 0.75% for every percentage of bid price below 25% of the project cost put to bid starting at 26% 

with the additional bid performance security being 0.75% and this additional performance security percentage shall be applied on the 

bid price. 

(iv) Where the bid price is below 30%, the additional performance security percentage shall be incremented by 1% for every 

percentage of bid price below 30% of the project cost put to bid starting at 31% with the additional bid performance security being 1% 

and this additional performance security percentage shall be applied on the bid price. 

(v) The additional performance security percentage shall be rounded off to the next lower percentage based on whether the 

decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the 

percentage of bid price is 0.5% or more. 

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other conditions in relation to the additional performance 

security shall be governed by the provision as mentioned above. 
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Definitions:

CONDITIONS OF CONTRACT 

1.  The contract means the documents forming the tender and acceptance thereof and the 
formal agreement / agreements executed between the competent authority(s) on behalf of 
the Chairman, Airports Authority of India and the Contractor, together with the documents  
referred  to  therein  including  these  conditions,  the specifications, designs, drawings and 
instructions issued from time to time by the Engineer-in-Charge and all these documents 
taken together, shall be deemed to form one contract / two contracts and shall be 
complimentary to one another. Contractor has to sign two agreements, one consisting BOQ 
for Civil works and another one for SITC and O&M /AMC / AICMC part. Engineer-in charge 
could be common  for  both  the agreements.  Separate invoices for  the civil  /construction 
works and SITC / O&M / AICMC / AMC works have to be raised by the agency referring to the 
respective agreements to facilitate AAI to claim input tax credit on such SITC / O&M / AICMC 
/ AMC works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assigned to them :- 

  i.   The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by virtue 

of the contract contracted to be executed whether temporary or permanent, and whether original, 

altered, substituted or additional. 

ii.  The site shall mean the land / or other places on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which work is to be executed 

under the contract or any adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract. 

iii. The Contractor / tenderer / bidder shall mean the individual, firm or company whether 
incorporated or not, Joint Venture / Consortium undertaking the works and  shall  include  the  
legal  personal  representative  of  such  individual  or  the persons constituting such firm or 
company, or the successors of such firm or company and the permitted assignees of such 
individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his   Successors. 

v.  The Engineer-in-Charge means the Engineering Officer who shall supervise and be  in-charge  

of  the  work  and  who  shall  sign  the  contract  on  behalf  of  the Chairman, Airports Authority 

of India as mentioned in Schedule ‘F’ hereunder. 

vi.  AAI or Airports Authority of India shall mean the Chairman Airports Authority of India. 

vii. The terms Member (Planning) means the head of Department of Engineering, Airports Authority 

of India. 

viii.  Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s employees), 

war (whether declared  or  not)  invasion,  act  of  foreign  enemies, hostilities, civil war, rebellion 

revolution, insurrection, terrorism, military or usurped power, any acts of Airports Authority of 

India, damages from aircraft, acts of God, such as earthquake, lightening and unprecedented 

floods, and other causes over which the contractor has no control and accepted as such by the 

Accepting Authority or causes solely due to use or occupation by Airports Authority of India of the 

part of the works in respect of which a certificate of completion has been issued or a cause solely 

due to Airports Authority of India’s faulty design of works. 

x.  Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the prevailing 

cost of materials and labour at the site where the work is to be executed plus the percentage 

mentioned in Schedule ‘F’ to cover, all overheads and profits. Provided that no extra overheads 

and profits shall be payable on the parts of works assigned to other agency(s) by the contractor 

as per terms of contract. 
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  xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates of   the   government   
mentioned   in   Schedule ‘F’   hereunder, with the amendments thereto issued upto 
the date of receipt of the tender. 

xii.  Department means Airports Authority of India, which invites tender on behalf of 
Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the letter of award. 

3. Scope and 
Performance 

Where the context so requires, words imparting the singular only also include the plural 
and vice versa. Any reference to masculine gender shall whenever required include 
feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be deemed 
to form part thereof or be taken into consideration in the interpretation or construction thereof 
or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other printed and 
published documents, together with all drawings as may be forming part of the tender 
papers. None of these documents shall be used for any purpose other than that of this 
contract. 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may 
be required in preparation of and for and in the full and entire execution and completion 
of the works. The descriptions given in the Schedule of Quantities (Schedule – A) shall, 
unless otherwise stated, be held to include  wastage  on  materials,  carriage  and  cartage,  
carrying  and  return  of empties, hoisting, setting, fitting and fixing in position and all other 
labours necessary in and for the full and entire execution and completion of the work as 
aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things necessary 
for the proper completion and maintenance of the works. 

8. Discrepancies 
and Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing and 
figured dimensions in preference to scale and special conditions in preference to General 
Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications and / or 
the Drawings, the following order of preference shall be observed: - 

  i.   Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. iii. Drawings. 
iv. C P W D Specifications. 
v.  Indian Standard Specifications of B I S / IRC Code of Practice / ASTM standards. 
vi. Sound Engineering practice as directed by the Engineer -in-charge, whose decision in 

this regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document and his decision shall be final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom 
shall not vitiate the Contract or release the Contractor from  
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  the execution of the whole or any part of the works comprised therein according to drawings 

and specifications or from any of his obligations under the contract. 

8.4 Payment for 
similar items 
with different 
quoted rates in 
different 
subheads of 
the contract 
agreement 

If the contractor has quoted different rates for the same item appearing in two or more 

subheads, then the lowest of the rates quoted shall only be considered for payments 

during execution of work. In case of deviation of quantity of such item, payments shall be 

made at the lowest quoted rate for quantity executed  up-to  the  deviation  limit  specified  

in  the  contract. Beyond the deviation limit the rate shall be derived as per relevant contract 

provision. 

9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies put to tender 
is more than Rs.2Cr. 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, 
shall, within 15 days from the stipulated date of start of the work, shall sign either single 
or Two agreements, as the case may be, one consisting BOQ for Civil works and another 
one for SITC and O&M / AMC / AICMC part. 

i)  i. The notice inviting tender, all the documents including drawings, if any, forming 
the tender  as  issued  at  the  time  of  invitation  of  tender  and acceptance thereof 
together with any correspondence leading thereto. 

 
ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 

 
a.   Various standard clauses with corrections upto the date stipulated in Schedule ‘F’  

along with annexures thereto. b.   AAI Safety Code. 
c.   Model Rules for the protection of health, sanitary arrangements for workers employed 

by AAI or its contractors. 
 
d.   AAI Contractor’s Labour Regulations. 
 
e. List of Acts and omissions for which fines can be imposed. 

 
iii.   No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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CLAUSE 1 

CLAUSES OF CONTRACT 

 
 Performance 

Guarantee 
This clause is applicable for the works for which the estimated cost put to tender is more 
than Rs.5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 
Tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 
performance of the contract agreement, (not withstanding and/or  without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the date of issue of award 
letter .The guarantee shall be in the form of Insurance Surety Bonds, Account payee Demand 
Draft, or Bank Guarantee (including e-Bank Guarantee) from any of the scheduled commercial 
Banks (i.e. Indian or Foreign Banks included in the second Schedule of Reserve Bank of India 
Act,1934 excluding Co-operative / Regional Rural Banks) in accordance with the form annexed 
hereto(Appendix-XI). 

  ii Performance guarantee should be furnished within 30 days of issue of award letter. In 
case the contractor fails to deposit performance guarantee within the stipulated period, 
no payment will be released to the contractor for the work done in respect of 1st running 
account bill. Moreover, interest @10% per annum on performance guarantee amount would 
be levied (non- refundable) for delayed period of submission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated date of completion 
plus 180 days beyond that. In case the time for completion of work  gets  enlarged,  the 
contractor  shall  get  the validity  of Performance Guarantee extended to cover such 
enlarged time for completion of work. After recording of the completion certificate for the 
work by the competent authority,  the performance guarantee shall be returned to the 
contractor, without any interest. However, in case of contracts involving maintenance of 
buildings  and services  / any other  work thereafter, 50% of Performance Guarantee shall 
be retained as Security Deposit as per contract conditions. The same shall be returned on 
successful completion of commitment year wise proportionately. 

  iv. The  Engineer-in-Charge  shall  not  make  a  claim  under  the  performance guarantee 
except for amounts to which the AAI is entitled under the contract (not withstanding and/or 
without prejudice to any other provisions in the contract agreement) in the event of: 

a.   Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in- Charge may claim the full 
amount of the Performance Guarantee. 

b.    Failure by the contractor to pay the Chairman, AAI any amount due, either 
as agreed by the contractor or determined under any of the Clauses / Conditions 
of the agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge. 

  v. In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the Chairman, AAI. 



Clauses of Contract 
AIRP ORT S AU THORIT Y OFIND IA 

 
 

60 | P a g e  

 
CLAUSE 1 A 

 

Recovery of 
Security 
Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 
shall permit AAI at the time of making any payment to him for work done under the contract 
to deduct a sum at the rate of 5% of the gross amount of each running and final bill till the 
sum deducted will amount to security deposit of 5% of the tendered value of the work. Such 
deductions will be made and held by AAI by way of Security deposit unless he/they has/have 
deposited the amount of Security at the rate mentioned above in the form of Bank 
Guarantee (including e-Bank Guarantee) from any of the Commercial Bank (i.e  Indian 
or Foreign Banks included in the second Schedule of Reserve Bank of India Act,1934 
excluding Co-operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank 
is furnished by the contractor to the AAI as part of the security deposit and the Bank is 
unable to make payment against the said Guarantee Bond, the loss caused thereby shall fall 
on the contractor and the contractor shall forthwith on demand furnish additional security to 
the AAI to make good the deficit. In works where condition of submission of performance 
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent) of gross 
amount of each running bill shall be deducted instead of 5%, till the sum will amount to 
security deposit of 10% of the contract value of work. Other conditions shall remain same as 
stated above. 

All compensations or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising therefrom, or from any sums which may be due to or 
may become due to the contractor by AAI on any account whatsoever and in the event 
of his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, 
the contractor shall within 10 days make good in fixed deposit receipts, Insurance Surety 
Bonds ,Account Payee Demand Draft or Bank Guarantee from any of the Commercial Bank 
(if deposited for more than 12 months) endorsed in favour of the Airports Authority of India, 
any sum or sums which may have been deducted from, or raised by sale of his security 
deposit or any part thereof. The security deposit shall be collected from the running bills 
of the contractor at the rates mentioned above.  

The security deposit as deducted above can be released against bank guarantee issued by 
any Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of 
Reserve Bank of India Act,1934 excluding Co-operative/Regional Rural Banks), on its 
accumulations to a minimum of Rs. 5 lakh to the condition that amount of such bank 
guarantee, except last one, shall not be less than Rs. 5 lakh. 
Note 1: Provided further that the validity of Bank Guarantee shall be in conformity with 
provisions contained in the clause 17 which shall be extended from time to time depending 
upon extension of contract under provision of Clause 2 & Clause 5. 
Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 
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Clause 1 B: Additional Performance Security: 

(a) The contractor shall submit an irrevocable additional performance security in the form of an irrevocable Insurance Surety bond, 

demand draft, bank guarantee issued from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule 

of Reserve Bank of India Act, 1934 excluding Co-Operative/Regional Rural Banks, if the Bid price offered by the selected bidder is lower 

than 10% of the estimated cost put to tender, This clause shall be binding and enforceable in relation to all works, irrespective of their 

nature, scope, or value. 

(b) Performance security should be furnished before award of work. In case the contractor fails to deposit performance 

guarantee within the stipulated period, tender shall be stand cancelled without any notice and further, EMD shall be forfeited and the 

contractor shall be liable fro debarment upto a period of two (02) years.  

(c) The Performance Guarantee shall be initially valid up-to the stipulated date of completion plus 180 days beyond that. In 

case the time for completion of work gets enlarged, the contractor shall get the validity of Performance Guarantee extended to cover 

such enlarged time for completion of work. After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. However, in case of contracts involving maintenance of 

buildings and services / any other work thereafter, 50% of Performance Guarantee shall be retained as Security Deposit as per contract 

conditions. The same shall be returned on successful completion of commitment year wise proportionately. 

(d) The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts to which the AAI is 

entitled under the contract (not withstanding and/or without prejudice to any other provisions in the contract agreement) in the event of: 

(i) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in which event 
the Engineer-in- Charge may claim the full amount of the Performance Guarantee. 

(ii) Failure by the contractor to pay the Chairman, AAI any amount due, either as agreed by the contractor or 
determined under any of the Clauses / Conditions of the agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge. 
(e) In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of the agreement, 

the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of the Chairman, AAI. 

Additional Performance Security Amount and Treatment: 
The additional performance security shall be calculated as below:  

(i) Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance security 

percentage shall be incremented by 0.25% for every percentage of bid price below 10% of the project cost put to bid starting at 11% 

with the additional bid performance security being 0.25% and this additional performance security percentage shall be applied on the 

bid price. 

(ii) Where the bid price is below 20% but not below 25% of the project cost put to bid, the additional performance security 

percentage shall be incremented by 0.50% for every percentage of bid price below 20% of the project cost put to bid starting at 21% 

with the additional bid performance security being 0.50% and this additional performance security percentage shall be applied on the 

bid price. 

(iii) Where the bid price is below 25% but not below 30% of the project cost put to bid, the additional performance security 

percentage shall be incremented by 0.75% for every percentage of bid price below 25% of the project cost put to bid starting at 26% 

with the additional bid performance security being 0.75% and this additional performance security percentage shall be applied on the 

bid price. 

(iv) Where the bid price is below 30%, the additional performance security percentage shall be incremented by 1% for every 

percentage of bid price below 30% of the project cost put to bid starting at 31% with the additional bid performance security being 1% 

and this additional performance security percentage shall be applied on the bid price. 

(v) The additional performance security percentage shall be rounded off to the next lower percentage based on whether the 

decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether the decimal point of the 

percentage of bid price is 0.5% or more. 

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other conditions in relation to the additional performance 
security shall be governed by the provision as mentioned above. 
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Clause 2 
 

 Compensation 
for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 
the Work and clear the site on  or  before  the  contract  or  justified extended date of 
completion as per clause 5(excluding any extension under clause 5.5) as well as any 
extension granted under clause 12 and 15, he shall, without prejudice to any other right 
or remedy available under the law to the AAI on account of such breach, pay as 
compensation the amount calculated at the rates stipulated below as the authority 
specified in schedule ‘F’ may decide on the amount  of  Tendered  Value  of  the  work  
for  every  completed  day/month  (as determined) that the progress remains below that 
specified in Clause 5 or that the work remains incomplete. This will also apply to items 
or group of items for which a separate period of completion has been specified. 

i) Compensation for delay of 
work 

If the completion of work is delayed due to reasons 
attributed to contractor, AAI shall be entitled for 
compensation for delay as detailed below: 

 
(i) For works costing up-to Rs. 10.00 Lac: 1.0% (one 
percent) of tendered value per week of delay or lesser 
amount as decided by the competent authority subject to a 
maximum of 10% of contract value. 
(ii) For the works costing more than Rs 10 Lac:  0.5% 
(half percent) of tendered value per week of delay or lesser 
amount as decided by the competent authority subject to a 
maximum of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 
the Sectional part of work as mentioned in schedule ‘F’ for which a separate period of 
completion is originally given. In case no compensation has been decided by the authority in 
Schedule ‘F’ during the progress of work, this shall be no waiver of right to levy 
compensation by the said authority if the work remains incomplete on final justified extended 
date of completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor shall be 
liable to pay compensation for such extended period. If any variation in amount of contract 
takes place during such extended period beyond justified extended date and the contractor 
becomes entitled to additional time under clause 12, the net period for such variation shall 
be accounted for while deciding the period for levy of compensation. However, during 
such further extended period beyond the justified extended period, if any delay occurs by 
events under sub clause 5.2, the contractor shall be liable to pay compensation for such 
delay. Provided that compensation during the progress of work beyond the justified extended 
date of completion for delay under this clause shall be for non- achievement of sectional 
completion or part handing over of work on stipulated / justified extended date for such part 
work or if delay affects any other works / services. This is without prejudice to right of 
action by Engineer-in- Charge under clause 3 for delay in performance and claim of 
compensation under that clause. 
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In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule on 
date of determination, as assessed by the authority in schedule ‘F’, after due consideration 
of justified extension. The compensation for delay, if not decided before the determination 
of contract, shall be decided after of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable to  the’  
Contractor  under  this  or  any  other  contract  with  AAI.  In  case,  the contractor does not 
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in 
terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied as above. With-holding of this amount on failure 
to achieve a milestone, shall be automatic without any notice to the contractor. However, 
if the contractor catches up  with  the  progress  of  work  on  the  subsequent  milestone(s),  
the  withheld amount shall be released. In case the contractor fails to make up for the delay 
in subsequent milestone(s), amount mentioned against each milestone missed subsequently 
also shall be withheld. However, no interest, whatsoever, shall be payable on such withheld 
amount. 

 

 
 

Clause 2A 
 

Incentive for 
early 
completion 

 
 

 
In case, the contractor completes the work ahead of stipulated date of completion so 
provided in “Schedule -F”, a bonus @ 1 % (one per cent) of the tendered value per month 
computed on per day basis, shall be payable to the contractor, subject to a maximum limit 
of 5% (five per cent) of the tendered value. The amount of bonus, if payable, shall be 
paid along with final bill after completion of work.  Bonus/Incentive shall be applicable 
for the contract completed before stipulated dated of completion and shall not be 
applicable for the extended beyond the stipulated period even with the justified 
hindrance and without any action of compensation for delay.  
This clause shall not be applicable for the work which estimated cost put to tender 
is less than Rs. 50.00 Cr.  

 

 

Clause 2B 
 

Release of 
withheld amount 
against 
compensation for 
delay. 

 
 

 
 
Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, can 
be released against Bank Guarantee (on the format given at Appendix -1) or in the form 
of fixed deposit receipts or guarantee bonds of any Scheduled Bank but not Co -
operative or Gramin Bank, pending finalization of case of extension of time by 
competent authority as per delegation of powers. Concerned Executive Director 
(Engg) will authorize such action on receipt of proposal from the Engineer -In-Charge 
through proper channel. 

 

Clause 3 
 

When Contract 
can be 
Determined 

 
 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any 
delay, inferior workmanship, any claims for damages and / or any other provisions of this 
contract or otherwise, and whether the date of completion has or has not elapsed, by notice 
in writing absolutely determine the contract in any of the following cases: 
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i. If the contractor having been given a notice by the Engineer -in-Charge in writing 
to rectify, reconstruct or replace any defective work or that the work is being performed in 
an inefficient or otherwise improper or un-workman like manner shall omit to comply with 
the requirement of such notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence and continues to do so after a 
notice in writing of seven days from the Engineer- in-Charge. 
iii.   If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date on or before such date 
of completion, and the Engineer in Charge without any prejudice to any other right or 
remedy under any other provision in the contract has given further reasonable time in a 
notice given in writing in that behalf as either mutually agreed or in absence of such mutual 
agreement by his own assessment making such time essence of contract and in the opinion 
of Engineer in Charge, the contractor will be unable to complete the same or does not 
complete the same within the period specified. 
iv.    If the contractor persistently neglects to carry out his obligations under the contract 
and / or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after a 
notice in writing is given to him in that behalf by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI service 
or to any other person on his behalf any gift or consideration of any kind as an inducement 
or reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for AAI. 
vi.   If the contractor shall enter into a contract with Airports Authority of India in connection 
with which commission has been paid or agreed to be paid by him or to his knowledge, 
unless the particulars of any such commission and the terms of payment thereof have 
been previously disclosed in writing to the Engineer-in-charge. 

vii.  If  the contractor  shall  obtain  a  contract  with  AAI  as  a result  of  wrong tendering  
or  other  non-bonafide  methods  of  competitive  tendering  or commits any breach of 
Integrity Pact. 
viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his estate 
made against him or shall take any proceedings for liquidation or composition (other than 
a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, 
or if any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

ix.   If the contractor being a company shall pass a resolution or the court shall make 
an order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the  court  or  the  
creditor  to  appoint  a  receiver  or  a manager or which entitle the court to make a winding 
up order. 
x. If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21 days. 



Clauses of Contract 
AIRP ORT S AU THORIT Y OFIND IA 

 
 

65 | P a g e  

 

xi.    If  the  contractor  assigns  (excluding  part(s)  of  work  assigned  to  other agency(s) 
by the contractor as per terms of contract), transfers, sublets (engagement of labour on a 
piece-work basis or of labour with materials not to be incorporated in the work, shall not 
be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet 
or otherwise parts with  the  entire  works  or  any  portion  thereof  without  the  prior  
written approval of the Engineer-in-Charge. When the contractor has made himself liable 
for action under any of the cases aforesaid, the Engineer -in-Charge on behalf of the 
Chairman, AAI shall have powers : 

a.   To determine the contract as aforesaid so far as performance of work by the 
Contractor of work is concerned (of which determination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination, the Earnest Money Deposit, Security 
Deposit already recovered and Performance Guarantee under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the AAI. 

b.  After giving notice to the contractor to measure up the work of the contractor 
and to take such whole, or the balance or part thereof, as shall be un-executed 
out of his hands and to give it to another contractor or any other means to 
complete the work. The contractor, whose contract is determined as above, shall 
not be allowed to participate in the tendering process  for  the  balance  work.  In  
the  event  of  above  courses  being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution 
of the work or the performance of the contract. And in case action is taken 
under any of the provision aforesaid, the contractor shall not be entitled to  
recover  or  be  paid  any  sum  for  any  work  thereof  or  actually performed 
under this contract unless and until the Engineer -in-Charge has certified in 
writing the performance of such work and the value payable in respect thereof 
and he shall only be entitled to be paid the value so certified. 

 

 

CLAUSE 3 A 
 

In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is 
higher, either party may close the contract by giving notice to the  other  party  stating  the  
reasons.  In such  eventuality,  the  Earnest  Money Deposit and the Performance Guarantee 
of the contractor shall be refunded within 30 days. Neither party shall claim any 
compensation for such eventuality. This clause is not applicable for any breach of the 
contract by either party



Clauses of Contract 
AIRP ORT S AU THORIT Y OFIND IA 

 
 

66 | P a g e  

              CLAUSE 4 

 
 

Contractor liable 
to pay 
compensation 
even if action not 
taken under 
Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by  Clause-
3  thereof,  shall  have  become  exercisable  and  the  same  are  not exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers 
shall notwithstanding be exercisable in the event of any future case of default by the 
contractor and the liability of the contractor  for  compensation  shall  remain  unaffected.  
In  the  event  of  the Engineer-in-Charge putting in force all or any of the powers vested 
in him under the preceding clause he may, if he so desires after giving a notice in writing to 
the contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which 
shall be final and binding on the contractor) use as on hire (the amount of the hire money 
being also in the final determination of the Engineer-in-Charge) all or any tools, plant, 
materials and stores, in or upon the works, or the site thereof belonging to the contractor, 
or procured by the contractor and intended to be used for the execution of the work/ or any 
part thereof, paying or allowing for the same in account at the contract rates, or, in the case 
of these not being applicable,  at current  market  rates  to be certified by the Engineer-
in-Charge, whose certificate thereof shall be final, and binding on the contractor, clerk of the 
works, foreman or other authorized agent to remove such tools, plant, materials, or stores 
from the premises (within a time to be specified in such notice) in the event of the contractor 
failing to comply with any such requisition, the Engineer - in-Charge may remove them at 
the contractor’s expense or sell them by auction or private sale on account of the 
contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to 
the expenses of any such removal and the amount of the proceeds and expenses of any 
such sale shall be final and conclusive against the contractor. 

 

 

CLAUSE 5 
 

 Time and 
Extension for 
Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 
extended time in accordance with these conditions shall be the essence of the Contract. 
The execution of the works shall commence from such time period as mentioned in 
schedule ‘F’ or from the date of handing over of the site whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, AAI shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
earnest money & performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time  and  
Progress  Chart  for  each  mile  stone  and  get  it  approved  by  the Engineer-in-charge. 
The Chart shall be prepared in direct relation to the time stated in the Contract documents 
for completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the contract documents, and further 
to ensure good progress during the execution of the work, the contractor shall in all cases 
in which the time allowed for any work, exceeds one month (save for special jobs for which 
a separate programme  has  been agreed upon) complete the work as  per  mile stones 
given in Schedule ‘F’. Project Management shall be done. a. For works costing upto Rs. 
5.00 Cr. -- CPM/ PERT Chart 
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b. Works costing more than Rs. 5.00 Cr. By using Project Management Software like 
Primavera / MS Project or any other software with the approval of Engineer-in-charge. 

 
c. Contractor shall submit monthly progress reports (2 copies) highlighting status of various 

activities and physical completion of work. 
 

PROGRAMME CHART 
 

i. The Contractor shall prepare an integrated programme chart in Project Management  
Software  for  the  execution  of  work,  showing  clearly  all activities from the start of 
work to completion, with details of manpower, equipment  and  machinery  required  for  
the fulfillment  of  the programme within the stipulated period or earlier and submit the 
same for approval to the Engineer-in- Charge within fifteen days of award of the contract. 
A recovery of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works 
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of delay in 
submission of the above programme. 
ii.  The programme chart should include the following: 

a.  Descriptive note explaining sequence of the various activities. b.   Network (PERT 
/ CPM / BAR CHART). 
c.   Programme for procurement of materials by the contractor. 

 
Programme for deployment of machinery / equipment’s having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by the 
contractor. In addition to above, to achieve the progress  of  work  as  per  programme,  
the  contractor  must  bring  at  site adequate shuttering material required for cement 
concrete and R.C.C. works etc. for three floors within one month from the date of 
start of work till th e completion of RCC work as per requirement of work. The 
contractor shall submit shuttering schedule adequate to complete structure work within 
laid down physical milestone. 

 
iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of work does 

not conform to the approved programme referred above or after rescheduling   of   
milestones,   the   contractor   shall   produce   a   revised programme  within  7  (seven)  
days,  showing  the  modifications  to  the approved programme to ensure timely 
completion of the work. The modified schedule of programme shall be approved by the 
Engineer in Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / 
Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be made on per day basis 
in case of delay in submission of the modified programme. 

iv. The submission for approval by the Engineer-in-Charge of such programme or such 
particulars shall not relieve the contractor of any of the duties or responsibilities under 
the contract. This is without prejudice to the right of Engineer-in-Charge to take action 
against the contractor as per terms and conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project / Primavera software 
with base line programme referred above for the work done during previous  month to 
the Engineer-in-charge on or  before 5th day of each month failing which a recovery 
Rs. 2500/ - (for works costing upto Rs.5.00  Crores) / Rs. 5000/- (for works costing more 
than Rs.5.00 Crores) shall be made on per day basis in case of delay in submission of 
the monthly 
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  progress report. 

5.2  If the work(s) be delayed by:- 
i.Force majeure, or an act of terrorism  
ii.   Abnormally bad weather, or 
iii.  Serious loss or damage by fire, or 
iv.  Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 
trades employed on the work, or 
v.  Delay on the part of other contractors or tradesmen engaged by Engineer- in 
Charge for executing work not forming part of the Contract, or 
vi.   Non-availability of stores, which are the responsibility of AAI to supply or vii. Non-
availability or break down of tools and Plant to be supplied or supplied by AAI or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge is 
beyond the Contractor’s control. then upon the happening of any such event causing 
delay, the contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the satisfaction of 
the Engineer-in-charge to proceed with the works. All correspondence with the agency 
and concerned stakeholders during execution of works will be taken into consideration 
for evaluation of hindrances causing delay, for grant of extension of time by the 
Competent Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the authority indicated in 
schedule ‘F’. The contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated in 
Schedule ‘F’ may give a fair and reasonable extension of time and reschedule the 
Milestones for completion of work. Such extension or re- scheduling of the milestone 
shall be communicated to the contractor by the Engineer-in-charge in writing, within 1 
month or 4 weeks of the date of receipt of such request respectively. Non-application by 
the contractor for extension of time / re- scheduling of milestones shall not be a bar for 
giving a fair and reasonable extension / re-scheduling of milestones by the Engineer-
in-charge with the approval of authority indicated in schedule ‘F’ and this shall be binding 
on the contractor. 

 

 
CLAUSE 6 

Measurements of 
Work Done 

 
Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. All measurement of 
all items having financial value shall be entered in Measurement Book and/or level field 
book so that a complete record is obtained of all works performed under the contract. All 
measurements and levels shall be taken jointly by the Engineer-in-Charge or his   
authorised   representative   and   by   the   contractor   or   his   authorised representative 
from time to time during the progress of the work and such measurements shall be signed 
and dated by the Engineer-in-Charge and the contractor or their representatives in token 
of their acceptance. If the contractor objects to any of the measurements recorded, a note 
shall be made to that effect with reason and signed by both the parties. If for any reason 
the contractor or his authorised representative is not available and the work of recording 
measurements is suspended by the Engineer-in- 
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Charge or his representative, the Engineer-in-Charge and the Department shall not 
entertain any claim from contractor for any loss or damages on this account. If the 
contractor or his authorised representative does not remain present at the time of such 
measurements after the contractor or his authorised representative has  been  given  a  
notice  in  writing  three  (3)  days  in  advance  or  fails  to countersign or to record objection 
within a week from the date of the measurement, then such measurements recorded in his 
absence by the Engineer- in-  Charge  or  his  representative  shall  be  deemed  to  be  
accepted  by  the Contractor. 
The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels. 
Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth  in  the  
specifications  notwithstanding  any  provision  in  the  relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item 
no such standard is available, then a mutually agreed method shall be followed. 
The contractor shall give, not less than seven days’ notice to the Engineer-in- Charge 
or his authorised Representative of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-Charge or his authorised representative 
of the work who shall within the aforesaid period of seven days inspect the work, and if 
any work shall be covered up or placed beyond the reach of measurements without such 
notice having  been  given  or  the  Engineer-in-  Charge’s  consent  being  obtained  in 
writing, the same shall be uncovered at the Contractor’s expense, or in default thereof no 
payment or allowance shall be made for such work or the materials with which the same 
was executed. 
Engineer-in-Charge  or  his  authorised  representative  may  cause  either themselves or 
through another officer of the department to check the measurements recorded jointly or 
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to 
such checking of measurements or levels. 
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or final bill 
shall not be considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 

 

 
Clause 6 A 

 

Computerized 
Measurement 
Book 

 
 

Computerized measurement is mandatory for works costing more than Rs 5.00 Lacs. 
However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in- Charge may 
decide for adopting computerized measurement if required, except as otherwise provided, 
ascertain and determine by measurement the value of work  done  in accordance  with  
the  contract.  All measurements of all items having financial value shall be entered by 
the contractor and compiled in the shape of the Computerized Measurement Book having 
pages of A-4 size as per 
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  the format of the department so that a complete record is obtained of all the items of works 

performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got checked 
by the contractor from the Engineer-in-Charge or his authorised representative as per 
interval or program fixed in consultation with Engineer-in- Charge or his authorised 
representative. After the necessary corrections made by the Engineer-in- Charge, the 
measurement sheets shall be returned to the contractor  for  incorporating  the  
corrections  and  for  resubmission  to  the Engineer-in-Charge for the dated signatures 
by the Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got checked/test 
checked from the Engineer-in-Charge and/or his authorized representative. The contractor 
will, thereafter, incorporate such changes as may be   done   during   these   checks/test   
checks   in   his   draft      computerized measurements, and submit to the department a 
computerized measurement book, duly bound, and with its pages machine numbered. The 
Engineer-in-Charge and/or his authorised representative would thereafter check this MB, 
and record the necessary certificates for their checks / test checks. 
The final, fair, computerized measurement book given by the contractor, duly bound,  
with  its  pages  machine numbered,  should  be  100%  correct,  and  no cutting or 
overwriting in the measurements would thereafter be allowed. If at all any error is noticed, 
the contractor shall have to submit a fresh computerized MB with its pages duly machine 
numbered and bound, after getting the earlier MB cancelled by the department.  
Thereafter,  the MB shall be taken in the records of Engineer-in-charge, and allotted a 
number as per the Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Engineer-in-charge for payment. The contractor 
shall submit two spare copies of such computerized MB’s for the purpose of reference 
and record by the various officers of the department. 
The contractor shall also submit to the department separately his computerized Abstract 
of Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed 
by the Engineer-in-charge and allotted a number as per the computerized record in the 
same way as done for the measurement book meant for measurements. 
The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements / levels by the Engineer-
in-charge or his representative. 
Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth  in  the  
specifications  notwithstanding  any  provision  in  the  relevant Standard Method of 
measurement or any general of local custom. In the case of item which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item 
no such standard is available then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in- Charge or 
his authorized representative of the work before covering up or otherwise placing beyond 
the reach of checking and / or test checking the measurement  of any work  in order  that  
the same be checked and /  or  test checked and correct dimensions thereof be taken 
before the same is covered up or placed beyond the reach of checking and / or test 
checking measurement and shall  not  cover  up and place beyond reach of  measurement  
any work without 
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  consent in writing of the Engineer-in-charge or his authorized representative of the work 

who shall within the aforesaid period of seven days inspect the work, and if any work 
shall be covered up or placed beyond the reach of checking and / or test checking 
measurements without such notice having been given or the Engineer-in charge’s 
consent being obtained in writing the same shall be uncovered at the contractor’s expense, 
or in default thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves or 
through  another  officer  of  the  department  to  check  the  measurements recorded 
by contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. It is also a term of this contract that checking and/or 
test checking the measurements of any item of work in the measurement book and/or its 
payment in the interim, on account of final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve 
the contractor from liabilities from any over measurement or defects noticed till completion 
of the defect’s liability period. 

 

 

CLAUSE 7 
 

Payment on 
Intermediate 
Certificate to be 
regarded as 
Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole of 
the work shall have been completed and certificate of completion given. For works estimated to cost 
over Rs. One lac, the interim or running account bills shall be submitted by the contractor for the 
work executed on the basis of such recorded measurements on the format of the Department in 
triplicate on  or  before the  date  of  every  month  fixed  for  the same by  the Engineer-in-Charge. 
The contractor shall not be entitled to be paid any such interim payment if the gross work done 
together with net payment/ adjustment of advances for material collected, if any, since the last 
such payment is less than the amount specified in Schedule ‘F’, in which case the interim bill shall 
be prepared on the appointed date of the month after the requisite progress is achieved. Engineer-
in- Charge shall arrange to have the bill verified by taking or causing to be taken, where necessary, 
the requisite measurements of the work. In the event of the failure of the contractor to submit the 
bills, Engineer-in- Charge shall prepare or cause to be prepared such bills in which event no claims 
whatsoever due to delays on payment including that of interest shall be payable to the contractor. 
Payment on account of amount admissible shall be made by the Engineer-in-Charge certifying 
the sum to which the contractor is considered entitled by way of interim payment at such rates as 
decided by the Engineer-in- Charge. The amount of ad-hoc payment not less than 75% of the 
net amount of the bill under check, shall be made within 10 working days of submission of 
the bill by the contractor to the Engineer-in- Charge or his Authorized Engineer together with the account 
of the material issued by the department, or dismantled materials, if any. The remaining payment is also to be 
made after final checking of the bill within 28 working days of submission of bill by the contractor. In case delay 
in payment of the intermediate bills after 30 days of submission by the contractor, provided the bill submitted by 
the contractor found to be in order, a simple interest @ prevailing rate of interest of General Provident Fund 
shall be paid to the contractor from the date of expiry of prescribed time limit.  

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work 

to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-charge relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the final certificate 
and shall not by itself be conclusive evidence that any work or materials to   which   it  
relates  is  are in  accordance   with  the contract  and 
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specifications. Any such interim payment, or any part thereof shall not in any respect 
conclude, determine of affect in any way powers of the Engineer-in- charge under the 
contract or any of such payments be treated as final settlement and adjustment of accounts 
or in any way vary or affect the contract. 
Pending consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the department to 
take action under the terms of this contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent authority. 
 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt 
Manager / Manager (Engg) to the effect that the work has been completed up to the level 
in question make interim advance payments without detailed  measurements  for  work  
done  (other  than  foundations,  items  to  be covered under finishing items) up to lintel 
level (including sunshade etc.) and slab level, for each floor working out at 75% of the 
assessed value. The advance payments so allowed shall be adjusted in the subsequent 
interim bill(s) to be submitted by the contractor within 10 days of the interim payment. 
The case of delay in submission of the bill by the contractor a simple interest @ 
10%(percent) per annum on the advance payment made shall be paid to the AAI from the 
date of the expiry of prescribed 10 days 

 
 

 

 

 

CLAUSE – 7A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 
submitted by the contractor to the Engineer-in-Charge 
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CLAUSE 8 
 

 
Completion 
Certificate and 
Completion 
Plans 

 
 

 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 
the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a final certificate of completion, otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued. But no 
final certificate of completion shall be issued, nor shall the work be considered to be 
complete for ‘Civil Construction Works’ until the contractor shall have removed from the 
premises on which the work shall be executed all scaffolding, surplus materials, rubbish 
and all huts and sanitary arrangements required for his/their work people on the site in 
connection with the execution of the works as shall have been erected or constructed by 
the contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, 
floor or other parts of the building, in, upon, or about which the work is to be executed 
or of which he may have had possession for the purpose of the execution; thereof, and 
not until the work shall have been measured by the Engineer-in-charge. If the contractor 
shall fail to comply with the requirements of this Clause as to removal of scaffolding, 
surplus materials and rubbish and all huts and sanitary arrangement as aforesaid and 
cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in- 
charge may at the expense of the contractor remove such scaffolding, surplus materials 
and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as 
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 
a. For electrical and mechanical capital works: The contractor shall remove the rubbish 

from the site. Following conditions must be met before recording completion certificate: 
Submits completion plan, maintenance manual, manufactures catalogue and gives 
performance test for system. 

b.  For repair works: The performance of the repaired system has been tested and 
found satisfactory. 

c.  For AMC work:  The  system  has  been  tested  for  its  performance/ completeness 
and taken over by AAI / next agency for operation and maintenance. 
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CLAUSE 8 A 
 

Contractor to 
keep site clean 

When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing colour washing, painting etc., on walls, floor, windows etc. 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. 
Where the work is done without waiting for the actual completion of all the other items 
of work in the contract, in case the contractor fails to comply with the requirements of this 
clause, the Engineer-in-charge shall have the right to get this work done at the cost of the 
contractor either departmentally or through any other agency. Before taking such action, 
the Engineer -in-charge shall give ten days notice in writing to the contractor. 

 

 

CLAUSE 8 B 
 

Completion 
Plans to be 
Submitted by the 
Contractor 

 

 
 
 
 
 
 
 
 
 
 
 
 

The   contractor   shall   submit   completion   plan   as  required   vide   General 
Specifications for Electrical works (Part-I internal) 2013 and (Part -II External) 1994 or 
latest available specifications, as applicable within thirty days of the completion of the 
work. 
The contractor shall submit completion plan for building works, all services, and obtain 
occupancy certificate from local bodies on the basis of completion drawings within a period 
of 30 days from the date of completion. 
The contractor shall also submit catalogues of all equipment’s and maintenance manual  
for  the  complete  E  &  M  systems.  If  contractor  fails  to  submit completion plans 
of all works, he shall be liable to pay compensation @ 0.5% of the tendered value of 
works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac and 0.25% for 
works costing more than Rs. 5 crores subject to maximum of Rs. 1.5.Lac. The decision 
of Project-in-charge in this regard shall be final and binding on the contractor. 

CLAUSE 9 
 

Payment of The corrected final bill shall be submitted by the contractor in the same manner 
final bill as specified in interim bills within three months of physical completion of the work or 

within one month of the date of the final certificate of completion furnished by the 
Engineer-in-charge whichever is earlier. No further claims shall be made by the contractor 
after submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payments of those items of the bill in respect of which there is no dispute 
and for those items which are in dispute, on account of quantity and/ or rates shall be 
paid at approved quantity and/  o r  ra tes  by the Engineer-in- charge, within three 
months, period reckoned from the date of receipt of the bill by the Engineer-in charge or 
his authorized representative, complete with account of materials issued by the 
Department and dismantled materials. 

 
Sl. Value of work Time limit 

  1 If the Tendered value of work is up to Rs. 50 2 months 
lac 

2 If the Tendered value of work is more than 3 months 
Rs.50 lac and up to Rs. 2.5 Crore: 

3 If the Tendered value of work exceeds Rs.2.5 Crore: 6 months 
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If the final bill is submitted by the contractor within the period specified above and payment 
of final bills is made by the AAI within above prescribed time limit, if delay in payment, a 
simple interest @ prevailing rate of interest of General Provident Fund shall be paid to the 
contractor from the date of expiry of prescribed time limit, provided the final bill submitted 
by the contractor is found to be in order.   

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 
(excluding Extra Items based on market rate) and payment shall be made on the basis 
of lower of the two. 

 

CLAUSE 9 A 
 

Payment of 
contractor’s 
bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired by him 
and wherever possible in banks be made through electronic payment mechanism instead 
of direct to him, provided that the contractor furnishes to the Engineer-in- Charge. 

i.    Informations as per proforma attached. 
ii.  An authorization in the form of a legally valid document such as power of attorney 

conferring authority on the bank to receive payments and 
iii.   His own acceptance of the correctness of the amount made out as being due to 

him by Authority or his signature on the bill or other claim preferred against Authority 
before settlement by the Engineer-in-charge of the account 
or claim by payment to the bank. While the receipt given by such banks shall 
constitute a full and sufficient discharge for the payment, the contractor shall whenever 
possible present his bills duly receipted and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights or equities 
vis-à-vis the Airports Authority of India. 

 

 

 

CLAUSE 10 
 

Materials 
supplied by 
Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also stipulates 
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor 
shall be bound to procure them from the Engineer-in-charge. 
As soon as the work is awarded, the contractor shall finalise the programme for the 
completion of work as per clause 5 of this contract and shall give his estimates  of  
materials  required  on  the  basis  of  drawings/  or  schedule  of quantities of the work. 
The contractor shall give in writing his requirement to the  Engineer-in-charge,  which  
shall  be  issued  to  him  keeping  in  view  the progress of work as assessed by the 
Engineer-in- Charge in accordance with the agreed phased programme of work indicating 
monthly requirements of various materials. The contractor shall place his indent in writing 
for issue of such materials at least 7 days in advance of his requirement. 
Such materials shall be supplied for the purpose of the contract only and the 
value of the materials so supplied at the rates specified in the aforesaid schedule shall be 
set off or deducted, as and when materials are consumed in items of work (including 
normal wastage) for which payment is being made to the contractor, form any sum then 
due or which may therefore become due to the contractor under the contract or 
otherwise or from the security deposit. At the time of submission of bills, the contractor 
shall certify that balance of materials supplied is available at site in original good condition. 
The contractor shall submit along with every running bill (on account or interim bill) 
material-wise reconciliation statements supported by complete calculations 
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reconciling total issue, total consumption and certified balance (diameter / section-wise in 
the case of steel) and resulting variations and reasons thereof. Engineer-in-charge shall 
(whose decision shall be final and binding on the contractor) be within his rights to follow 
the procedure of recovery in clause 42 at any stage of the work if reconciliation is not found 
to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, transporting  to  
site,  unloading,  storing  under  cover  as  required,  cutting assembling and joining the 
several parts together as necessary. Notwithstanding anything to the contrary contained in 
any other clause of the contract and all stores / materials so supplied to the contractor or 
procured with the assistance of the AAI shall remain the absolute property of Authority and 
the contractor shall be the trustee of the stores/ materials, and the said stores/ materials 
shall not be removed/ disposed off from the site of the work on any account and shall be 
at all times open to inspection by the Engineer-in-charge or his authorised agent. Any 
such stores / materials remaining unused shall be returned to the Engineer - in-charge in 
as good a condition in which they were originally supplied at a place directed by him, 
at a place of issue or any other place specified by him as he shall require, but in case it 
is decided not to take back the stores / materials the contractor shall have no claim for 
compensation on any account of such stores / materials so supplied to him as aforesaid 
and not used by him or for any wastage in or damage to in such stores / materials. 
On being required to return the stores / materials, the contractor shall hand over the stores/ 
materials on being paid or credited such price as the Engineer-in- charge shall determine, 
having due regard to the condition of the stores / materials. The price allowed for credit to 
the contractor, however, shall be at the prevailing market rate not exceeding the amount 
charged to him, excluding the storage charge, if any. The decision of the Engineer-in-
charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to account for contravention of the 
terms of the licenses or permit and / or for criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have resulted to 
him by reason of such breach. Provided that the contractor shall in no case be entitled to 
any compensation or damages on account of any delay in supply  or  non-supply thereof 
all or  any such  materials  and stores  provided further that the contractor shall be bound 
to execute the entire work if the materials are supplied by the Authority within the original 
scheduled time for completion of the work plus 50% thereof or schedule time plus 6 months 
whichever is more if the time of completion of work exceeds 12 months, but if a part of the 
materials only has been supplied within the aforesaid period, then the contractor shall be 
bound to do so much of the work as may be possible with the materials and stores supplied 
in the aforesaid period. For the completion of the rest of the work, the contractor shall be 
entitled to such extension of time as may be determined by the Engineer-in-charge whose 
decision in this regard shall be final and binding on the contractor. 
The contractor shall see that only the required quantities of materials are got issued. 
Any such material remaining unused and in perfectly good / original condition at the 
time of completion or determination of the contract shall be returned to the Engineer-
in- charge at the stores from which it was issued or at a place directed by him by a notice 
in writing. The contractor shall not be entitled for loading transporting, unloading and 
stacking of such unused material except for the extra lead, if any involved, beyond the 
original place of issue. 
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CLAUSE 10 A 
 

Materials to be 
provided by the 
contractor 
and Mandatory 
Tests 

1. The contractor shall, at his own expense, provide all materials, required for the works 
other than those which are stipulated to be supplied by the Authority. 

2. The contractor shall, at his own expense and without delay supply to the Engineer-
in-Charge samples of materials to be used on the work and shall get these approved 
in advance. All such materials to be provided by the Contractor shall be in conformity 
with the specifications laid down or referred to in the contract. The contractor shall, 
if requested by the Engineer-in-Charge furnish proof, to the satisfaction of the 
Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall 
within thirty (30) days of supply of samples or within such further period as he may 
require intimate to the Contractor in writing whether samples are approved by him 
or not. If samples are not approved, the Contractor shall forthwith arrange to supply 
to the Engineer-in-Charge for his approval, fresh samples complying with the 
specifications laid down in the contract. When materials are required to be tested in 
accordance with specifications, approval of the Engineer-in-Charge shall be issued 
after the test results are received. 

3. The Contractor shall at his cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials 
represented by the samples until the required tests or analysis have been made and 
materials finally accepted by the Engineer-in-Charge. 

4. The Contractor shall not be eligible for any claim or compensation either arising out 
of any delay in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 

5. The contractor shall, at his cost, make all arrangements and shall provide all facilities 
as the Engineer-in-Charge may require for collecting and preparing the required 
number of samples for such tests at such time and to such place or places as may 
be directed by the Engineer-in-Charge and bear all charges including testing 
charges. The Engineer-in-Charge or his authorized representative shall always have 
access to the works and to all workshops and places where work component is being 
prepared or from where materials, manufactured articles or machinery are being 
obtained for the works and the contractor shall afford every facility and every 
assistance in obtaining the right to such access. 

6. The Engineer-in-Charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-Charge shall be at liberty to 
employ at the expense of the contractor, other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen or arise 
to such materials. The Engineer-in-Charge shall also have full powers to require other 
proper materials to be substituted thereof and in case of default, the Engineer-in-
Charge may cause the same to be supplied and all costs which may attend such 
removal and substitution shall be borne by the Contractor 

7. The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing 
equipment as specified in schedule F. 
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CLAUSE 10 B 
 

(1) Secured 
Advance on 
Nonperishable 
materials 

1. The Contractor, on signing an indenture in the form to be specified in Appendix- XX, 
shall be entitled to be paid during the progress of the execution of the work upto 75% of 
the assessed value of any materials which are in the opinion of the Engineer-in-charge 
nonperishable, non- fragile and noncombustible and are in accordance with the contract 
and which have been brought on the site in connection therewith and are adequately 
stored and / or protected against damage by weather or other causes but which have not 
at time of advance been  incorporated in the works. When materials on account of which 
an advance has been made under this sub-clause are incorporated in the work, the 
amount of such advance shall be recovered/ deducted from the next payment made 
under any of the clause or clauses of this contract. 

 
Such secured advance shall also be payable on other items of perishable nature, fragile 
and combustible with the approval of the Engineer -in-charge provided the contactor 
provides a comprehensive insurance cover for the full cost of such materials. The 
decision of the Engineer-in-charge shall be final and binding on the contractor in this 
matter. No secured advance, shall however, be paid on high-risk materials such as ordinary 
glass, sand, petrol, diesel. 

 

(II) Mobilization 
Advance 

Mobilization advances not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within six months of the order to commence the 
work. Such advance shall be released in two or more installments 
to be determined by the Engineer-in-Charge at his sole discretion. The first installment 
of such advance shall be released by the Engineer-in-charge to the contractor on a 
request made by the contractor to the Engineer-in-Charge in this behalf. The second and 
subsequent installments shall be released by the Engineer-in-Charge only after the 
contractor furnishes a proof of the satisfactory utilization of the earlier installment(s) to 
the satisfaction of the Engineer-in-Charge. 
 
Before any instalment of advance is released, the contractor shall execute Bank 
Guarantee Bonds not more than 6 (six) in number from commercial Bank for the amount 
equal to 110% of the amount of advance and valid for the period till recovery of advance. 
This (Bank Guarantee from commercial Bank on prescribed format for the amount equal 
to 110% of the balance amount of advance) shall be kept renewed from time to time to 
cover the balance amount and likely period of 
complete recovery. 
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 Interest on 

Mobilization 
advance 

The mobilization advance in bear simple interest at the rate as mentioned in Schedule F 
per annum and shall be calculated from the date of payment to the date of recovery, both 
days inclusive, on the outstanding amount of advance. 

 
 Recovery of 

Mobilization 
advance 

Recovery of such sums advanced shall be made by the deduction from the contractor's 
bills commencing after first ten percent of the gross value of the work is executed and 
paid, on pro-rata percentage basis to the gross value of the work billed beyond 10% in 
such a way that the entire advance is recovered by the time eighty percent of the gross 
value of the contract is executed and paid, together with interest due on the entire 
outstanding amount up to the date of recovery of the installment.  
If the circumstances are considered reasonable by the Engineer-in-Charge1 the period 
mentioned for request by the contractor in writing for grant of mobilization advance may 
be extended at the discretion of the Engineer-in-Charge. 

 
 

CLAUSE 10 C 
 

 Payment on 
Account of 
Increase in Prices/ 
Wages due to 
Statutory Order(s) 
 

If after submission of tender, if the price of any material incorporated in the work and/ or wages 
of labour increases as a direct result of the coming into force of any fresh, law or statutory rule 
or order (but not due to any variation of rate in GST applicable on such material(s) being 
considered under this clause) beyond the prices/wages prevailing at the time of the last 
stipulated date of receipt of tenders including extensions, if any, for the work during contract 
period including the justified period extended under the provisions of Clause 5 of the contract 
without any action under Clause 2  , then the amount of the contract shall accordingly be 
varied. 

 

If after submission of the tender, the price of any material incorporated in the works and/or 
wages of labour as prevailing 

at the time of last stipulated date of receipt of tender including extensions, if any, is decreased 
as a direct result of the coming into force of any fresh law or statutory rules or order (but not 
due to any variation of rate in GST applicable on such material(s) being considered under this 
clause), Authority shall in respect of materials incorporated in the works and/or labour 
engaged on the execution of the work after the date of coming into force of such law, statutory 
rule or order be entitled to deduct from the dues of the contractor, such amount as shall be 
equivalent to the difference between the prices of the materials and/or wages as prevailed at 
the time of the last stipulated date for receipt of tenders including extensions if any, for the 
work and the prices of materials and/or wages of labour on the coming into force of such law, 
statutory rule or order. This will be applicable for the contract period including the justified 
period extended under the 

provisions of Clause 5 of the contract without any action under Clause 2. 
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Engineer-in-charge shall call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and wages. 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
price of any such materials and/ or wages of labour, give notice thereof to the Engineer-in-
charge stating that the same is given pursuant to this condition together with all information 
relating thereto which he may be in position to supply. 
 
 
For this purpose, the labour component of 85% of the value of the work executed during 
period under consideration shall not exceed the percentage as specified in Schedule F, and 
the increase I decrease in labour shall be considered on the minimum daily wages in rupees 
of any unskilled mazdoor, fixed under any law, statutory rule or order. 
 
The cost of work for which escalation applicable is same as cost of work done shall be 
worked out as below: 

(a) (a) Gross value of work done up to this quarter: (A) 
(b) (b) Gross value of work done up to the last quarter: (B) 
(c) (c) Gross value of work done since previous quarter (C)= (A-B) 
(d) (d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 

 

(e) Full assessed value of Secured Advance recovered in this quarter: (E) I 

(f) Full assessed value of Secured Advance for which escalation 1 Payable in this quarter, 
(F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 

(j) Amount paid based on prevailing market rates due to deviations/variations as per Clause 
12 during this quarter:(J) 

Then, M = C-F+I-J 

 

N= 0.85 M 

 

(k) Less cost of services rendered at fixed charges as per Clause 34 and recovered during 
the quarter (L) 

(l) Less cost of Engineering Consultancy Services rendered at fixed charges as per BOQ and 
paid during the quarter (X). 

Cost of work for which escalation is applicable W=N-(L+X) 

 

Provided always that: 

(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC will not be 
applicable and; 

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C will not be 
applicable. 
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         CLAUSE 10 CA 

 

 

 

 Payment due to 
variation in 
prices of –
materials after 
receipt of tender 

 

If after submission of the tender, the price of materials specified in Schedule-F increases/ 
decreases beyond the base price(s) as indicated in schedule F for the work, then the 
amount of the contract shall accordingly be varied and provided further that any such 
variations shall be effected for stipulated period of contract including the justified period 
extended under the provisions of clause 5 of the contract without any action under Clause 
2. 
However for work done/ during the justified period extended as above, it will be limited to 
indices prevailing at the time of updated stipulated date of completion considering the effect 
of extra work (Extra time to be calculated on pro-rata basis only as cost of extra work X 
stipulated period / tendered cost). 
The increase / decrease in prices of cement, steel reinforcement, structural steel, Bitumen  
and  POL  shall  be  determined  by  the  Price  indices  issued  by  the Director General, 
CPWD. For other items provided in the Schedule ‘F’, this shall be determined by the All 
India Wholesale Price Indices of materials as published by Economic Advisor to Government 
of India, Ministry of Commerce and Industry. Base price for cement, steel reinforcement, 
structural steel and POL shall be as issued under authority of Director General, CPWD 
applicable for Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other 
places as issued under the authority of Zonal Chief Engineer, CPWD and base price of 
other materials issued by concerned Zonal Chief Engineer and as indicated in Schedule 
‘F’. In case, price index of a particular material is not issued by Ministry of Commerce 
and Industry then the price index of nearest similar material as indicated in Schedule F 
shall be followed. 

The amount of the contract shall accordingly be varied for all such materials worked out as 
per the formula given below for individual material: 

Adjustment for component of individual material. V = P x 

Q x Cl-Cl0 
where, 
V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid 
or recovered 

P = Base price of material as issued under authority of DG, CPWD or concerned Zonal 
Chief Engineer CPWD and as indicated in Schedule ‘F’. For Projects and original works 
Q = Quantity of material brought at site for bonafide use in the works since previous  bill  
excluding  any  such  quantity  consumed  in  the  deviated quantity of items beyond 
deviation limit and extra/substituted item, paid/to be paid at rates derived on the basis of 
market rates under clause 12.2 For maintenance works 
Q = Quantity of material brought at site for bonafide use in the works since previous bill 
including any such quantity consumed in the deviated quantity of  items  beyond  deviation  
limit  paid  at  agreement  rates  and extra/substituted item being scheduled items, but 
excluding nonscheduled extra/substituted item paid/to be paid at market rates under clause 
12.2 
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  Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL as issued 
by the DG, CPWD and corresponding to the time of base price of respective material indicated  
in  schedule ‘F’.  For  other  items,  if   any provided in Schedule ‘F’, All India Wholesale Price 
Index for the material as published by the Economic Advisor to Government of India, Ministry 
of Industry and Commerce and corresponding to the time of base price of respective material 
indicated in Schedule ‘F’. 
Cl = Price index for cement, steel reinforcement bars, structural steel and POL as issued under 
the authority of DG, CPWD for period under consideration. For other items, if any, provided in 
Schedule ‘F’ All India Wholesale Price Index for the material for the period under consideration 
as published by Economic Advisor to Government of India, Ministry of Industry and 
Commerce. 
If actual purchase price of material is less than base price P and CI ≥ CIo then, 
this clause shall not be applicable. 
Note: 
i.   In respect of justified period extended under the provisions of Clause 5 of the contract 
without any action under clause 2, the index prevailing at the time of updated stipulated 
date of completion considering the effect of extra work (extra time to be calculated on 
prorata basis only as cost of extra work X stipulated period/ tendered cost) shall be 
considered. 
 

Provided always that provisions of the preceding Clause 10 C shall not be applicable in respect 
of materials covered in this Clause. 
 

ii.  If during progress of work or at the time of completion of work, it is noticed that any 
material brought at site is in excess of requirement, then amount of escalation if paid 
earlier on such excess quantity of material shall  be  recovered  on  the  basis  of  cost  
indices  as  applied  at  time  of payment of escalation or as prevailing at the time of effecting 
recovery, whichever is higher. 
iii. Cement  mentioned wherever  in this  clause includes  cement  component used in RMC 

brought at site from outside approved RMC plants, if any. 
iv. The date wise record of ready mix concrete shall be kept in a register and cement 

consumption for the same shall be calculated accordingly. 

If built-up steel items are brought at site from workshop, than the variation shall be paid for 
structural steel up-to the period when the built-up item/finished product is brought at site. 
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 Clause 10CC 

 

 

 Price 
Adjustment for 
Works 

If the prices of materials and/ or wages of labour required for execution of work increase, the 
contractor shall be  compensated  for  such  increase  as  per  provisions  detailed  below  and  the 
amount of the contract shall accordingly be varied, subject to the condition that such compensation 
for escalation in prices and wages shall be available only for the work done during the stipulated 
period of the contract including the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2. 
 
Such compensation for escalation in the prices of materials and labour, when due, shall be worked 
out based on the following provisions: 
 
i.  The base date for working out such escalation shall be the last stipulated date of receipt of tenders 
including extension, if any. 
ii.   The cost of work on which escalation will be payable shall be reckoned as below: 
a. Gross value of work done up to this quarter: (A) 
(b) Gross value of work done up to the last quarter: (B) 
(c) Gross value of work done since previous quarter (C)= (A-B)  
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 
(e) Full assessed va lue of Secured Advance recovered in this quarter: (E) 
(f) Full assessed value of Secured Advance for which escalation Payable in this quarter, (F)= (D-E) 
(g) Advance payment made during this quarter: (G) 
(h) Advance payment recovered during this quarter: (H) 
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 
(j) Amount paid based on prevailing market rates due to deviations/variations as per Clause 12 during 
this quarter:(J)  
Then, M = C+F+l-J . 
           N= 0.85 M  
k. Less cost of services rendered at fixed charges as per Clause 34 and recovered during the quarter 
(L) 
I. Less cost of Engineering Consultancy Services rendered at fixed charges as per BOQ and paid 
during the quarter (X). 
 
Cost of work for which escalation is applicable 
W=N-(L+X) 
 
* Cost of Design & Detailing shall be treated as civil work for EPC contract. 
 
Components for materials, labour, etc.  shall  be  pre-determined  for  every  work  and  incorporated  
in  the conditions of contract attached to the tender papers included in Schedule F. The decision of 
the Engineer-in charge in working out such percentage shall be binding on the contracts. 
 
(iii).  The following principles shall be followed while working out the payment/recovery on account of 
variation of prices of materials and/ or wages of labour.of Design & Detailing shall be treated as civil 
work for EPC contract. 



Clauses of Contract 
AIRP ORT S AU THORIT Y OFIND IA 

 
 

 

 

84 | P a g e  

  (a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect 
to the cost of work done as per bills paid during the three calendar months of the said quarter. The 
date of submission of bill finally by the contractor to the department shall be the guiding factor to 
decide the bills relevant to the quarterly interval. The first such payment shall be made at the end of 
three months after the month (excluding the month in which the work order issued) and thereafter 
at three months' interval. At the time of completion of the work, the last period for payment might 
become less than 3 months, depending on the actual date of completion. 

(b) The indices as defined below (excluding LI) relevant to any quarter/period for which such 
compensation is to be paid shall be the arithmetical average of the indices relevant to the 
three calendar months. If the period up to the date of completion after the quarter covered 
by the last such instalment of payment, is less than three months, the indices shall be the 
average of the indices for the months falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage notified by 
Government of India, Ministry of Labour and that notified by the local administration both 
relevant to the place of work and the period of reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly intervals when escalation 
due to increase in cost of materials is paid under this clause. If such revision of minimum 
wages takes place during any such quarterly intervals, the escalation compensation shall 
be payable at revised rates only for work done in subsequent quarters;  

(e) Irrespective of variations in minimum wages of any category of labour, for the purpose of 
this clause, the variation in the rate for an unskilled Mazdoor alone shall form the basis for 
working out the escalation compensation payable on the labour component. 
 
In the event the price of materials and/or wages of labour required for execution of the work 
decreases, there shall be a downward adjustment of the cost of work so that such price of 
materials and/or wages of labour shall be deductible from the cost of work under this 
contract and in this regard the formula herein stated below under this Clause lOCC shall 
mutatis mutandis apply. 
The contract price shall be adjusted for increase or decrease in rates and prices of labour, 
cement, steel reinforcement bar, fuel and lubricants and other input materials as per 
percentage of materials/labour specified in schedule F and in accordance with the 
principles, procedures and formulae specified below: 
(a) Price adjustment for change in cost shall be paid in accordance with the following 

formulae: 
(i) For Construction: 
Vw= W * (1/100) * [Cp * (Cr-Co)/Co + Lp* (Lr-Lo)/Lo+CMp*(CMrCMo)/ 
CMo+EMp*(EMr-EMo)/ EMo +Fp* (Fr-Fo)/Fo+Sp* (SrSo)/So+ BP *(Br- Bo)/ Bo] 
(ii) For Maintenance: 

Vw= W * (1/100) * [LP* (Lr-Lo)/Lo +CMP* (CMr-CMo)/CMo+EMp* (EMr-EMo)/ 
EMo + Bp*(Br- Bo)/Bo] 
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Where, W=cost of work done as per para (ii) above. Vw (Variation of cost of Work) =Increase 

or decrease in the cost of works during the period under consideration due to change  in the 

rates for relevant components. Percentage components of materials &labour as specified in 

the schedule F are defined as under: -  

Cp- Cement component,  

Lp - Labour component, 

CMp- Civil component of other construction materials, 

EMp- E & M i/c IT and AS component of construction materials 

Fp-POL (Diesel) component 

Sp- Reinforcement steel bars/TMT bars/structural steel 

(including strands and cables) component 

Bp- Bitumen Component 
 
Indices for various components of materials & labour to be used for the purpose of this Clause 
are defined as under:  
Co= Wholesale Price Index for Pozzolana Cement published by office of the Economic Adviser, 
Ministry of Industry & Commerce valid for the month of last date of receipt of tender including 
extension, if any.  
C1= Wholesale Price Index for Pozzolana Cement published by office of the Economic Adviser, 
Ministry of Industry & Commerce for the period under consideration. 
Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any law, statutory 
rule or order as on the Last date of receipt of tender including extension, if any. 
Lr= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law, statutory rule 
or order as applicable on the last date of the quarter previous to the one under consideration.  
CMo= Price Index for civil components of other construction materials valid for the month of the 
last date of receipt of tender including extension, if any, as published by AAI. 
CMI= Price Index for civil components of other construction materials for the period under 
consideration, as published by AAI. 
EMo= Price Index for E & M components of construction materials valid for the month of the last 
date of receipt of tender including extension, if any, as published by AAI. 
EMI= Price Index for E & M components of construction materials for the period under 
consideration, as published by AAI. 
Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of the Economic 
Adviser, Ministry of Industry & Commerce valid for the month of the last date of receipt of tender 
including extension, if any. 

  Fr= Wholesale Price Index of HSD (High Speed Diesel) published a. The by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under consideration. So= 
Wholesale Price Index of Mild Steel-long products published by office of the Economic Adviser, 
Ministry of Industry & Commerce valid for the month of the last date of receipt of tender including 
extension, if any Sr= Wholesale Price Index of Mild Steel-long products published by office of 
the Economic Adviser, Ministry of Industry & Commerce for the period under consideration. Bo= 
Wholesale Price Index of Bitumen published by office of the Economic Adviser, Ministry of 
Industry & Commerce valid for the month of the last date of receipt of tender including extension, 
if any  Br= Wholesale Price Index of Bitumen published by office of the Economic Adviser, 
Ministry of Industry & Commerce for the period under consideration.        
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CLAUSE 10 D      

 
 
 

CLAUSE 11 
 

Work to be 
executed in 
accordance 
with 
specifications, 
drawings, 
orders etc. 

The contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner both as regards materials and otherwise in every respect in 
strict accordance with the specifications. The contractor shall also conform exactly, fully 
and faithfully to the design, drawings and instructions in writing in respect to the work signed 
by the Engineer in charge and the contractor shall be furnished free of charge one copy of 
the contract documents together  with  specifications,  designs,  drawings  and  instructions  
as  are  not included in the standard specifications of Central Public Works Department 
specified  in  Schedule  F  or  in  any  Bureau  of  Indian  Standard  or  any  other published 
standard or code or Schedule of Rates or any other printed publication referred to elsewhere 
in the contract. The contractor shall comply with the provisions of the contract and with the 
care and diligence execute and maintain the works and provide all labour and materials, 
tools and plants including for measurements and supervision of all works, structural plans 
and other things of temporary or permanent nature required for such execution and 
maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The contractor shall take full responsibility for adequacy suitability 
and safety of all the works and methods of construction. 

 Dismantled 
Material AAI 
Property 

 

The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work etc. as property of AAI and such materials shall be disposed of to the 
best advantage of Authority according to the instructions in writing issued by the Engineer-
in-charge. 
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CLAUSE 12 
 

 Deviations / 
variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions from,  
additions  to,  or  substitutions  for  the  original  specifications,  drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the works in case of non-availability of a portion of 
the site or for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineering- charge 
and such alterations, omissions, additions or substitutions shall form part of the contract as 
if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall 
be carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided. 

12.1  The time  for  completion  of  the  works  shall,  in  the  event  of  any  deviations resulting 
in additional cost over the tendered value being ordered, be extended, if requested by the 
contractor, as follows: 
i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 
ii.  25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the engineer-in-charge. 

12.2 Deviation, 
Extra Items 
and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the items 
contained in the contract) the contractor  may within fifteen days  of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
Engineer-in-charge shall within Six weeks of the receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the contractor, determine the 
rates on the basis of the market rates and the contractor shall be paid in accordance with the 
rates so determined. 
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 Deviation, 
substituted 
items pricing 

In  the  case  of  substituted  items  (items  that  are  taken  up  with  partial substitution  
or  in  lieu  of items  of  work in the contract),  the rate for  the agreement  item  (to  
be  substituted)  and  substituted  item  shall  also  be determined in the manner as 
mentioned in the following para. 
(i) If the market rate for the substituted item so determined is more than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 
(ii)   If the market rate for the substituted item so determined is less than the market rate 
of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so decreased 
to the extent of the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing 

In the case of contract items, substituted items, contract cum substituted items, which 
exceed the limits laid down in schedule F, the contractor may within fifteen days of 
receipt of order or occurrence of the excess, claim revision of the rates, supported by 
proper analysis for the work in excess of the above mentioned limits, provided that if 
the rates so claimed are in excess of the rates  specified  in  the schedule  of  
quantities,  the Engineer -in-Charge shall within prescribed time limit of receipt of the 
claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in the rates 
of items for the work in excess of the limits laid down in Schedule F, and the Engineer-
in-Charge shall after giving notice to the contractor within one month of occurrence of 
the excess and after taking into consideration any reply received from him within fifteen 
days of the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an up-to 
date account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge, which he has executed during the preceding quarter failing which 
the contractor shall be deemed to have waived his right. However, the Executive Director 
Engineering may authorize consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated as 
works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level 
whichever is lower. 
ii. For abutments, piers and well staining: All works up to 1.2 m above the bed level. 

iii.   For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks 
and other elevated structures: All works up to 1.2 m above the ground level. 
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  iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC 
and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 
1.2 meters above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer while 
filing, tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not,  specifically  
indicated  in  the  description  of  the  item  and  the  relevant specifications, shall be 
deemed to be included in the rates quoted by the tenderer or the rate given in the said 
schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 

 

CLAUSE 13 
 

Foreclosure of 
contract due 
to 
Abandonment 
or Reduction 
in 
Scope of Work 

If at any time after acceptance of the tender or during the progress of work the purpose 
or object for which the work is being done changes due to any supervening cause and as 
a result of which the work has to be abandoned or reduced in scope the Engineer-in-
Charge shall give notice in writing to that effect to the contractor and the contractor 
stating the decision as well as the cause for such decision and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. The contractor shall be 
paid at contract rates, full amount for works executed at site and, in addition, a reasonable 
amount as certified by the Engineer -in-Charge for the items hereunder mentioned which 
could not be utilized on the work to the full extent in view of the foreclosure; 
 
i. Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

 
ii. AAI shall have the option to take over contractor’s materials or any part thereof 

either brought to site or of which the contractor is legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the work) provided, however 
AAI shall be bound to take over the materials or such portions thereof as the 
contractor does not desire to retain. For materials taken over or to be taken over by 
AAI, cost of such materials as detailed by Engineer-in- Charge shall be paid. The 
cost shall, however, take into account purchase price, cost of transportation and 
deterioration or damage which may have been caused to materials whilst in the 
custody of the contractor. 

 
iii.    If any materials supplied by AAI are rendered surplus, the same except normal 

wastage shall be returned by the contractor to AAI at rates not exceeding those at 
which these were originally issued, less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the 
contractor. In addition, cost of transporting such materials from site to AAI stores, if 
so required by AAI, shall be paid. 
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iv.    Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less. If T & P are not transported to either of 
the said places, no cost of transportation shall be payable. 
 
v.     Reasonable compensation for repatriation of contractor’s site staff and imported 
labour to the extent necessary. 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents and evidence 
as may be necessary to enable him to certify the reasonable amount payable under 
this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of 
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost 
of the work as per accepted tender less the cost of work actually executed under the 
contract and less the cost of contractor’s materials at site taken over by the AAI as per 
item (ii) above. Provided always that against any payments due to the contractor on this 
account or otherwise, the Engineer - in-Charge shall be entitled to recover or be credited 
with any outstanding balances due from the contractor for advance paid in respect of any 
tool, plants and materials and any other sums which at the date of termination were 
recoverable by the AAI from the contractor under the terms of the contract. 
In the event of action being taken under clause 13 to reduce the scope of work, the 
contractor may furnish fresh Performance Guarantee on the same conditions, in the same 
manner and at the same rate for the balance tendered amount and initially valid upto 
the extended date the completion or stipulated date of completion  if  no  extension  has  
been  granted  plus  180  days  beyond  that. Wherever, such a fresh Performance 
Guarantee is furnished by the contractor, the Engineer in Charge may return the previous 
Performance Guarantee. 
 

CLAUSE 14 
 
 

Carrying out 
part Work at 
risk & cost 
of contractor 

a.  If contractor: 
i. At any time makes default during currency of work or does not execute any part 
of the work with due diligence and continues to do so even after a notice in writing of 7 
days in this respect from the Engineer-in-Charge; or 
ii.  Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a 
notice in writing is given in that behalf by the Engineer - in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of completion, 
on or before the date(s) so determined, and does not complete them within the 
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge. 

 
b.  The Engineer- in-Charge without invoking action under clause 3 may, without prejudice 

to any other right or remedy against the contractor which have either accrued or accrue 
thereafter to AAI, by a notice in writing to take the part work / part incomplete work 
of any item(s) out of his hands and shall have powers to: 
i. Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 
ii. Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor. 
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c.  The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken out of 

his hands and executed at the risk and cost of the contractor, the liability of contractor on 

account of loss or damage suffered by AAI because of action under this clause shall not 

exceed 10% of the tendered value of the work. 
 

d.  In determining the amount, credit shall be given to the contractor with the value of 
work done in all respect in the same manner and at the same rate as if it  had  been  
carried  out  by  the original  contractor  under  the terms  of  his contract, the value of 
contractor's materials taken over and incorporated in the work and use of plant and 
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to 
the value of work done shall be final and conclusive against the contractor provided 
always that action under this clause shall only be taken after giving notice in writing to 
the contractor. Provided also that if the expenses incurred by the department are less 
than the amount payable to the contractor at his agreement rates, the difference shall 
not be payable to the contractor. 

e.  Any excess expenditure incurred or to be incurred by AAI in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by AAI as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to AAI in law or per as agreement be recovered from any 
money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 
days. 

f.  If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the contractors' 
unused materials, constructional plant, implements, temporary building at site etc. and 
adjust the proceeds of sale thereof towards the dues recoverable from the contractor 
under the contract and if thereafter there remains any balance outstanding, it shall be 
recovered in accordance with the provisions of the contract/ provisions of law. 

 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the contract. 
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CLAUSE 15 

 

Suspension 

of Work 

 

i. The contractor shall, on receipt of the order in writing of the 

Engineer-in- Charge, (whose decision shall be final and binding on 

the contractor) suspend the progress of the works or any part 

thereof for such time and in such manner as the Engineer-in- 

Charge may consider necessary so as not to cause any damage or 

injury to the work already done or endanger the safety thereof for 

any of the following reasons: 

 
a. on account of any default on the part of the contractor or; 
b.   for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 
c. For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that 
behalf by the Engineer-in-Charge. 
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but 

not attributed to contractor): 
 

a. the contractor shall be entitled to an extension of time equal to the period 

of every such suspension PLUS 25% for completion of the item or group 

of items of work for which a separate period of completion is specified in 

the contract and of which the suspended work forms a part, and; 

b.   If the total period of all such suspensions in respect of an item or group of 

items or work for which a separate period of completion is specified in the 

contract exceeds thirty days, the contractor shall, in addition, be entitled to 

such compensation as the Engineer-in-Charge may consider reasonable in 

respect of salaries and/or wages paid by the contractor to his employees 

and labour at site, remaining idle during the period of suspension, adding 

thereto 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in- Charge 

within fifteen days of the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 

Charge for more than three months at a time, except when suspension is 

ordered for reasons (a) in sub-para (i) above, the contractor may after 

receipt of such order serve a written notice on the Engineer-in-Charge 

requiring permission within fifteen days from receipt by the Engineer-in- 

charge of the said notice, to proceed with the work or part thereof in 

regard to which progress has been suspended and if such permission is not 

granted  within  that  time,  the  contractor,  if  he  intends  to  treat  the 

suspension, where it affects only a part of the works as on omission of 
such  part  by  AAI  or  where  it  affects  whole  of  the  works,  as  an 

abandonment of the works by AAI, shall within ten days of expiry of such 

period of 15 days give notice in writing of his intention to the Engineer - 

in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by AAI, he shall have no claim to payment 

of any compensations on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he 

could not derive in consequence of the abandonment. He shall, however, 

be entitled to such compensation, as the Engineer-in-Charge may consider 

reasonable,  in  respect  of  salaries  and/or  wages  paid  by  him  to  his 

employees and labour at site, remaining idle in consequence adding to the 

total thereof 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in- 

Charge within 30 days of the expiry of the period of 3 months. 
 

 
 

CLAUSE 15 A 
 

Compensatio 

n in case of 

delay due to 

late supply of 

stipulated 

material by 

AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the 

losses suffered by him on account of delay by AAI in the supply of materials in 

Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 

wagons, force majeure or any reasonable cause beyond the control of AAI. 

 
This clause 15 A will not be applicable for works where no material is stipulated 

for issue by AAI. 
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CLAUSE 16 

 

Action in 

case Work 

not done as 

per 

Specifications 

All  works  under  or  in  course of  execution  or  executed  in  pursuance  of  the 

contract,  shall  at  all  times  be  open  and  accessible  to  the  inspection  and 

supervision of the Engineer-in-Charge, his authorize subordinates in charge of the 

work and all the superior officers, officer of the Quality Assurance Unit of the 

AAI or any organization engaged by the Department of Quality Assurance and of 

the Chief technical Examiner’s  Office,  and the contractor shall,  at all times, 

during the usual working hours and at all other times at which reasonable notice 

of the visit of such officers has been given to the contractor, either himself be 

present to receive orders and instructions or have a responsible agent duly accredited 

in writing, present for that purpose. Orders given to the Contractor’s agent shall 

be considered to have the same force as if they had been given to the contractor 

himself. 

If it shall appear to the Engineer-in -charge or his authorized subordinates in 

charge of the work or to the Executive Director-In-charge of quality assurance or 

his subordinate officers or the officers of the organization engaged by the AAI for 

quality Assurance or to the Chief Technical Examiner or his subordinate officers, 

that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or articles provided by him for the execution of 

the  work  which  are  unsound  or  of  a  quality  inferior  to  that  contracted  or 

otherwise not in accordance with the contract, the contractor shall, on demand in 

writing which shall be made within twelve months (six months in the case of 

work costing Rs.10 lac and below except road work) of the completion of the 

work from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and 

paid for forthwith rectify, or remove and reconstruct the work so specified in whole 

or in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at 

his own charge and cost. In the event of the failing to do so within a period specified 

by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be 

liable to pay compensation at the same rate as under clause 2 of the contract (for 

non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the 

authority  specified  in  schedule  ‘F’  may  considered  reasonable  during  the 

preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject 

the work outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of the 

contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 

respect of the same will be final and binding on the contractor. 
 

 
 

 

 

 

 

 



Clauses of Contract 
AIRP ORT S AU THORIT Y OFIND IA 

 
 

 

 

95 | P a g e  

CLAUSE 17 
 

Contractor 

Liable for 

Damages, 

defects 

during 

maintenance 

period 

If the contractor or his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, 

road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post 

or  wires,  trees,  grass  or  grassland,  or  cultivated  ground  contiguous  to  the 

premises on which the work or any part is being executed, or if any damage shall 

happen to the work while in progress, from any cause whatever or if any defect, 

shrinkage or other faults appear in the work within twelve months (six months in 

the case of  work costing Rs. Ten  lacs  and  below  except  road  work)  after  a 

certificate final  or  otherwise of  its  completion  shall  have been  given  by the 

 

Engineer-in-charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt  of a notice in writing on that 

behalf make the same good at his own expense or in default the Engineering- charge 

cause the same to  be  made good  by  other  workmen  and  deduct  the expense 

from any sums that may be due or at any time thereafter may become due to the 

contractor, or from his security deposit or the proceeds of sale thereof or of a 

sufficient portion thereof. The security deposit of the contractor shall not be 

refunded before the expiry of twelve months (six months in the case of work costing 

Rs. Ten lacs and below except road work) after the issue of the certificate final or 

otherwise, of completion of work, or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work, if in the opinion of 

the Engineer-in-charge, half of the security deposit is sufficient, to meet  all  

liabilities  of  the contractor  under  this  contract,  half  of  the security deposit 

will be refundable after six months and the remaining half after twelve months 

of the issue of the said certificate of completion or till the final bill has been 

prepared and passed whichever is later. 

In case of Maintenance and Operation  works  of E&M  services,  the security 
deposit deducted from contractors shall be refunded within one month from the 
date of final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier. 
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CLAUSE 18 
 

Contractor 

to Supply 

Tools & 

Plants etc. 

The contractor shall provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the 

Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F. 

in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 

whether original, altered or substituted and whether included in the specifications 

or other documents forming part of the contract or referred to in these conditions 

or not, or which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer-in charge as to any matter as to   which 

under these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefor to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing 

and assisting the measurement for examination at any time and from time to time 

of the work or materials. Failing his so doing, the same may be provided by the 

Engineer-in-charge at the expense of the contractor and the expenses may be 

deducted, from any money due to the contractor, under this contract or otherwise 

and / or from his security deposit or the proceeds of sale thereof, or of a sufficient 

portions thereof. 
 

 
CLAUSE 18 A 

 

Recovery of 
Compensation 

paid to 

Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 12, of 
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to 
a workman employed by the contractor, in execution of the works, AAI will recover  
from  the  contractor,  the  amount  of  the  compensation  so  paid,  and, without 
prejudice to the rights of the AAI under sub-section(2) of Section 12, of the said 
act, AAI shall be at liberty to recover such amount or any part thereof  by deducting 
it from the security deposit or from any sum due by AAI to the contractor whether 
under this contract or otherwise. AAI shall not be bound to contest any claim 
made against it under subsection(1) of Section 12, of the said Act, except on the 
written request of the contractor and upon his giving to AAI full security for all 
costs for which AAI might become liable in consequence of contesting such claim. 
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CLAUSE 18 B 
 

Ensuring 

Payment and 

Amenities to 

Workers if 

Contractor 

fails 

In every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 

workman employed by the contractor in execution of the works, or to incur any 

expenditure in providing welfare and health amenities required to be provided under 

the above said Act and the rules under Clause 19H or under the AAI Contractor’s 

Labour Regulations or under the Rules framed by AAI from time to time for the 

protection of health and sanitary arrangements for workers employed by AAI 

Contractors, AAI will recover from the contractor the amount of wages so paid or 

the amount of expenditure so incurred and without prejudice to the rights of the 

AAI under sub section (2) of Section 20, sub section (4) of Section 
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 

liberty to recover  such amount  or  any part thereof  by deducting it  from the 

security deposit or from any sum due by AAI to the contractor whether under this 
contract or otherwise AAI shall not be bound to contest any claim made against it 
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, 
except on the written request of the contractor and upon his giving to the AAI full 
security for all costs for which AAI might become liable in contesting such claim. 

 
CLAUSE 19 

 

Labour 

laws to be 

complied 

by the 
Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 

1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

before the commencement of the work, and continue to have a valid license until 

the completion of the work. The contractor shall also abide by the provisions of 

the Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) Act, 

1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this 
contract arising out of the resultant non execution of the work. 

 
CLAUSE 19 A 

 

No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19 B 

 

Payment of 

wages 

Payment of wages: 
i   The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the AAI Contractor’s  
Labour  Regulation  or  as  per  the  provisions  of  the  Contract Labour (Regulation 
and Abolition) act, 1970 and the contract labour (Regulation and Abolition) Central 
Rules, 1971 wherever applicable. 

ii The contractor shall, notwithstanding the provisions  of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub-contractors in connection with the said work, as 

if the labour had been immediately employed by him. 
iii In respect of all labour directly or indirectly employed in the works for performance of 

the contractor’s part of this contract, the contractor shall comply with or cause to be 

complied with the Airports Authority of India contractor’s Labour Regulations made by 

AAI from time to time in regard to payment of wages wage period, deductions from 

wages recovery of wages not paid and  deductions  unauthorisedly  made,  maintenance 

of  wage books  or wage slips, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and all other matters of 

the like nature or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer -in- Charge. 

a. The Engineer-in-charge concerned shall have the right to deduct from the moneys  

due to the contractor  or any sum required or  estimated to be 

required for making good the loss suffered by a worker or workers by 

reason of non-fulfillment of the conditions of the contract for the benefit of the 

workers, non-payment of wages or of deductions made from his or their wages 

which are not justified by their terms of the contract or non- observance of the 

Regulations. 

b.  Under  the  provision  of  Minimum  Wages  (Central)  Rule  1950  the contractor 

is bound to allow to the labours directly or indirectly employed in the works one 

day rest for 6 days continuous work and pay wages at the same rate as for duty. In 

the event of default, the Engineer-in-charge shall have the right to deduct the sum 

or sums not paid on account of wages for weekly holidays to any labours and pay 

the same to the persons entitled thereto from any money due to the contractor by 

the Engineer-in-charge concerned. 

 
In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages 

fixed under Notification of the Delhi Administration No.: 

F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are 

inclusive of wages for the weekly day of rest, the question of extra payment for weekly holiday 

would not arise. 

 
v.  The contractor shall comply with the provisions of the Payment of wages Act, 

1936,   Minimum   Wages   Act,   1948,   Employees   Liability   Act,   1938, Workmen’s   

Compensation   Act,   1923,   Industrial   Disputes   Act,   1947, Maternity Benefits Act, 

1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 

modifications thereof or any other laws relating thereto and the rule made thereunder 

from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against payments to be 

made under and for the observance of the laws aforesaid and the AAI Contractor’s 

Labour Regulations without prejudice to his right to claim indemnity from his sub-

contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable is higher 

than such wage, such wage shall be paid by the contractor to the 

workmen directly without the intervention of Jamadar and that Jamadar shall not be 

entitled to deduct or recover any amount from the minimum wage payable to the 

workmen as and by way of commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or otherwise 

is deducted or recovered by the Jamadar from the wage of workmen.
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CLAUSE 19 C  
 
In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his 

own expense arrange for the safety provisions as per AAI Safety Code framed 

from time to time and shall at his own expense provide for all facilities in 

connection  therewith.  In  case  the  contractor  fails  to  make  arrangement  and 

provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 
200/- for each default and in addition, the Engineer-in charge shall be at liberty to 

make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

 
CLAUSE 19 D  

 
The contractor shall submit by the 4th and 19th of every month, to the Engineer - 

in charge a true statement showing in respect of the second half of the preceding 

month and the first half of the current month respectively: 

i. the number of labourers employed by him on the work, 

ii.   their working hours, 
iii.  the wages paid to him, 
iv.   the   accidents   that   occurred   during   the   said   fortnight   showing   the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

v.  the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them Failing which the 

contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 

each default or materially incorrect statement. The decision of the Engineer - 
in-charge shall be final in deducting from any bill due to the contractor; the 
amount levied as fine and shall be binding on the contractor. 

 
CLAUSE 19 E  

 
In respect  of all labour  directly or  indirectly employed in the works  for  the 

performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by AAI from time to time 

for the protection of health and sanitary arrangements for workers employed by 

the AAI and its contractor. 
 
CLAUSE 19 F  

 
Leave and pay during leave shall be regulated as follows: 
1. Leave: 

i.   In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 
upto and including the day of delivery and 4 weeks following that day. 

ii.  In the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay: 
i. In the case of delivery – leave pay during maternity leave will be at the rate 

of women’s average daily earnings, calculated on total wages earned on the 

days when full time work was done during a period of three months 

immediately preceding the date on which she gives notice that she expects to 
be confined or at the rate of Rupee one only a day whichever is greater. 

ii. In the case of miscarriage – leave pay at the rate of average daily earning 
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calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 

miscarriage. 

 
3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 

Form as shown in appendix – III and IV, and the same shall be kept at the 

place of work. 
 

CLAUSE 19 G 
 

In the event of the contractor (s) committing a default or breach of any of the 

provisions of the Airports Authority of India Contractor’s Labour Regulations 

and Model Rules for the protection of health and sanitary arrangements for the 

workers  as  amended  from  time  to  time  or  furnishing  any  information  or 

submitting or filling any statement under the provisions of the above Regulations 

and Rules which is materially incorrect, he / they shall, without prejudice to any 

other liability, pay to the AAI a sum not exceeding Rs.200/- for every default, 

breach or furnishing, making, submitting, filing such materially incorrect statements 

and in the event of the contractor(s) defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day of default subject to a 

maximum of 5 per cent of the estimated cost of the work put to tender. The 

decision of the Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 

properly observing and complying with the provision of the AAI Contractor’s 

Labour Regulations and Model Rules and the provisions of the Contract Labour 

(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 

Rules 1971, for the protection of health and sanitary arrangements for work – people 

employed by the contractor (s) (hereinafter referred as “the said Rules”) the  

Engineer-in-Charge  shall  have  power  to  give  notice  in  writing  to  the 

contractor 
(s) requiring that the said Rules be complied with and the amenities prescribed 

therein be provided to the work-people within a reasonable time to be specified in 

the notice. If the contractor (s) shall fail within the period specified in the notice 

to comply with and/ observe the said Rules and to provide the amenities to the work-

people as aforesaid, the Engineer-in-Charge shall have the power to provide the 

amenities hereinbefore mentioned at the cost of the contractor (s). The contractor 

(s) shall erect, make and maintain at his / their own expense and to approved 

standards all necessary huts and sanitary arrangements required for his / their work 

–people on the site in connection with the execution of the works, and if the same 

shall not have been erected or constructed, according to approved standards, the 

Engineer-in-Charge shall have power to give notice in writing to the contractor 

(s) requiring that the said huts and sanitary arrangements be remodeled and / or 

reconstructed according to approved standards, and if the contractor (s) shall fail to 

remodel or reconstruct such huts and sanitary arrangements according to approved 

standards within the period specified in the notice, the Engineer-in-Charge shall 

have the power to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards at the cost of the contractor (s). 
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CLAUSE 19 H 

 
  The contractor (s) shall at his / their own cost provided his / their labour with a sufficient 

number of huts (hereinafter referred to as the camp) on the following specifications on a 

suitable plot of land to be approved the Engineer-in-Charge. 

i.   Facility to be provided 

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and the floor 

area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of 

the worker’s family staying with the labourer. 

b. The contractor shall in addition construct suitable cooking places having a minimum 
area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family. 

  c. The contractor(s) shall also construct temporary latrines and urinals for the 

use of the labourers each on the scale of not less than four per each one hundred of 

the total strength, separate latrines and urinals being provided for women. 

d.  The  contractor  (s)  shall  construct  sufficient  number  of  bathing  and washing 

places one unit for every 25 persons residing in the camp. These bathing and washing 

places shall be suitably screened. 

ii.  Specifications 

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer -in- Charge 

in case of sun-dried bricks, the walls should be plastered with mud gobri on both 

sides. The floor may be kutcha but plastered with mud gobri and shall be at least 15 

cm (6”) above the surrounding ground. The roofs shall be laid with the thatch or any 

other materials as may be approved by the Engineer-in-Charge and the contractor 

shall ensure that throughout the period of their occupation, the roofs remain water – 

tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 

c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the rows of huts 

which may be reduced to 6m (20 ft.) according to the availability of site with the 

approval of the Engineer-in-Charge. Back to back construction will be allowed. 

iii. Water Supply 

The  contractor  (s)  shall  provided  adequate  supply  of  water  for  the  use  of labourers.  

The  provisions  shall  not  be  less  than  two  gallons  of  pure  and wholesome water 

per head per day for drinking purposes and three gallons of clean water per head per 

day for bathing and washing purposes. Where piped water supply is available supply 

shall be at stand posts and where the supply is from wells or river, tanks which may be of 

metal or masonry, shall be provided. The contractor (s) shall also at his / their own cost 

make arrangements for laying pipe lines for water supply to his / their labour camp from 

the existing mains wherever available and shall pay all fees and charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta: 

The contractor (s) shall make necessary arrangement for the disposal of excreta from the 

latrines by trenching or incineration which shall be according to the requirements laid down 

by the Local Health Authorities. If trenching or incineration is not allowed, the contractor 

(s) shall make arrangements for the removal of the excreta through the Municipal Committee 

/ authority and inform it about the number of labourers employed so that arrangements may 

be made by such Committee / authority for the removal of excreta. All charges on this 

account  shall  be  borne  by  the  contractor  and  paid  direct  by  him  to  the 
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Municipality / authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 

vi. Drainage 
The contractor (s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the camp 

area sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 

The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical 

Authorities. 
 

CLAUSE 19 I 
 

The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors’ employ upon the work 

who may be incompetent or misconduct himself and the contractor shall forthwith 

comply with such requirements. In respect of maintenance/repair or renovation 

works etc. where the labour have an easy access to the individual work premises, 

the contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such 

labour. Assistant Manager/Junior Executive will display a list of contractors 

working in the colony/Blocks on the notice board in the colony and 
also at the service center, to apprise the residents about the same. 

 
CLAUSE 19 J 

 

It  shall be the responsibility of the contractor to see that  the building under 

construction is not occupied by anybody unauthorized during construction, and is 

handed  over  to  the  Engineer-in-Charge  with  vacant  possession  of  complete 

building.  If  such  building  though  completed  is  occupied  illegally,  then  the 

Engineer-in-Charge   shall   have   the   option   to   refuse   to   accept   the   said 

building/buildings in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay, a levy upto 5% of 

tendered value of work may be imposed by the General Manager Engg. Whose 

decision shall be final both with regard to the justification and quantum and be 

binding on the contractor. However, the Executive Director Engg., through a 

notice may require the contractor to remove the illegal occupation any time on or 

before construction and delivery. 
 
 

 

 

 

 

 

 

 

 

CLAUSE 19 K 
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Employment 

of skilled / 

semiskilled 

workers 

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute / Industrial 
Training Institute/National Institution of Construction Management and research (NICMAR) 
National Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed / certified by State / Central Government. The number of such qualified 
tradesmen shall not be less than 20% of total skilled / semi-skilled workers required in 
each trade at any stage of work.  The contractor  shall submit  number  of  man days  
required in respect of each trade, its scheduling and the list  of  qualified  tradesmen  along  
with  requisite  certificate  from  recognized Institute to Engineer in charge for approval. 
Notwithstanding such approval, if the  tradesmen  are  found  to  have  inadequate  skill  
to  execute  the  work  of respective trade, the contractor shall substitute such tradesmen within 
two days of written notice from Engineer –in- Charge. Failure on the part of contractor to obtain 
approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract a compensation 
to be paid by contractor at the rate of Rs.100 per such tradesman per day. Decision of Engineer in 
Charge as to whether particular tradesman possesses requisite skill and amount of compensation 
in case of default shall be final and binding. Provided always, that the provision of this  clause shall 
not be applicable for works with estimated cost put to tender being less than Rs.5 crores.
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   CLAUSE 19 L 

 

              

             Contribution of  

              EPF and ESI       

The ESI and EPF contributions on the part of employer in respect of this contract shall be 
paid by the contractor. These contributions on the part of the employer paid by the contractor 
shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. The 
verification of deployment of labour will be done through biometric attendance system or 
any other suitable method by the Engineer in charge. The applicable and eligible amount of 
EPF & ESI shall be reimbursed preferably within 7 days but not later than 30 days of the 
submission of documentary proof of payment provided same are in order

 
 
 
 

CLAUSE 19 M 
 

Compliance 

of NGT 

guidelines 

The contractor is required to follow latest NGT guidelines at the construction site and 
any violation of such guidelines will be in his account. 

CLAUSE 20 
 

Minimum 

Wages 

Act to be 

Complied 

with 

The contractor shall comply with all the provision of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970 amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into 
force from time to time. 
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CLAUSE 20(A) 
 

Employees 

Provident 

Fund & 
Miscellaneous 

Provision Act 

1952/Jammu 

& Kashmir 

Employees 

Provident 

Funds (and 

Miscellaneous 

s Provisions) 

Act, 1961and 

State 

Insurance 

(ESI) Act, 

1948. 

The Contractor shall comply with all the provisions of the Employees Provident Fund & Misc. 
Provisions Act, 1952/ Jammu & Kashmir Employees Provident Funds (and Miscellaneous 
Provisions) Act, 1961 and ESI Act, 1948, amended from time to time and rules framed 
thereunder. Some of the provisions are given below: 
a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 

Commissioner and ESI Registration No. allotted by ESI Corporation after award of work 
and shall continue to have valid PF Account Code No. and ESI Registration No. till actual 
completion of the contract. 

b. The contractor shall provide a list of contract Workers engaged for contract 

work along with their PF Account No. & ESI Registration No. 
c. The contractor by 20th of every month shall provide a monthly statement showing 

recoveries of contribution and proof of remittance of provident fund contribution to RPFC 
and ESI contributions to ESI Corporation in respect of Workers engaged in contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly contributions in 
respect of contract workers engaged  for contract work on month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from the 

  running account payments, if PF / ESI contributions are not paid by the contractor and roof 
to that  effect  have not  been produced regularly on  due dates.  Towithhold 3% for 
building work & 1.5% for road/pavement work of the total amount of work done during the 
period considered. 

  ESI & EPF amount paid to the statutory authorities by the contractor shall be reimbursed on 
actual basis on submission of documentary evidence. 
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CLUASE 21 
 

Work not to 

be sublet. 

Action in 

case of 

insolvency 

The contract shall not  be assigned  or  sublet  without  the written approval of Engineer-
in-Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, 
or become insolvent or commence any insolvency proceedings or make any composition 
with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward 
or advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised 
or offered by the contractor, or any of his servants or agent to any public officer or person 
in the employ of AAI in any way relating to his office or employment, or if any such officer 
or person shall become in any way directly or indirectly interested in the contract, the 
Engineers in Charge on behalf of the AAI shall have power to adopt the course specified in 
Clause 3 hereof in the interest of AAI and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 

 

CLUASE 22 
 

All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of AAI without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 

 
CLAUSE 23 

 

Changes in 

firm’s 

Constitution 

to 
be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge  shall  be  obtained  before  any  change  is  made  in  the 

constitution  of  the  firm.  Where  the  contractor  is  an  individual  or  a  Hindu 

undivided family business concern such approval as aforesaid shall likewise be 

obtained before the contractor enters into any partnership agreement where under 

the  partnership  firm  would  have  the  right  to  carry  out  the  works  hereby 

undertaken by the contractor. If previous approval as aforesaid is not obtained, 

the contract shall be deemed to have been assigned in contravention of Clause 21 

hereof and the same action may be taken and the same consequences shall ensue 

as provided in the said Clause 21. 
 

CLAUSE 24 
 

All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on.
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CLAUSE 25 
 

Dispute 

Resolution 

Mechanism 

and 

Arbitration 

 
All disputes or differences which may arise out of or in connection  with or incidental to the 

Agreement(s) including any dispute or difference regarding the interpretation of terms and 

conditions of any clause(s) thereof shall be dealt with as provided hereinafter: 
 
(i) Through Mediation: All dispute(s), at the first instance, shall be referred to the  Mediation  

Committee  of  Independent  Experts  (MCIE)  or  individual mediator for mediation as per 

AAI Mediation Policy and applicable laws. All cost of mediation, shall be borne equally by 

the parties. 
 
In case either party withdraws from the Mediation or the dispute(s) is not resolved  within  

120  days  of  reference to the Mediation, then  the aggrieved party may invoke arbitration 

through sub para (ii) within 30 days from the date of receipt of Partial Settlement Agreement 

or Failure Report. 
 
(ii) Adjudication through Arbitration: In case no final settlement has been arrived at between 

the parties after mediation or partially settled as per sub Para (i) above, the unresolved 

dispute(s), on invocation by the aggrieved party shall be referred for adjudication by 

arbitration. 
 
Arbitration is restricted to disputes with a value of less than Rs. 10 Crores. 
 

The dispute shall be referred to a Sole Arbitrator to be appointed by Chairman / Member, 

AAI, after obtaining consent of the other party, as per format annexed at Annexure-A. 
 

Unless the contract has already been repudiated or terminated, the parties shall, in every 

case, continue to proceed to perform their respective obligations under the agreement. 
 

Arbitration proceedings shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996, as amended from time to time. 
 

 
Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration & 

Conciliation Act, 1996 and shall be borne by both the parties equally. 
 
No dispute shall be referred for resolution under this clause through arbitration in matters 

for which eviction & recovery procedure is provided under Chapter -VA of the Airports 

Authority of India Act, 1994. 
 

AAI empanelled Arbitrators and Mediators list is available on AAI website Homepage 

under 'Important links Section'. Link for receiving Requests for Mediation is  also  available 

under  the  same section  on AAI website.  

 

In the event of any dispute or difference relating to the interpretation and application of the 

provisions of commercial   contract(s)   between Central Public Sector Enterprises (CPSEs) 

/Port Authorities inter-se and also between CPSEs and Government Departments   

/Organizations (excluding disputes relating (to Railways, Income Tax, Customs   & Excise 

Departments),such dispute or difference shall be taken up by either party for its resolution 

through AMRCD as mentioned  in  DPE OM No. DPE-02/0001/2023- AMRCD-FTS-

13578 dated 8th December 2025 and the decision of AMRCD on the said dispute will be 

binding on both the parties.  
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Annexure- ‘A’  

To, 

The Chairman/Member/Regional Executive Director, 

Airports Authority of India 

........................................ 

SUB: Request for appointment of arbitrator under Clause ..................... of the  ................................ agreement 

dated ....................... for  ............................. 

Sir/Madam, 

1. We state that .....................(contractor/agency) was awarded work/concession of 

................................................ 

.................................. at .............................. Airport/ ............................... (other location of Airports 

Authority of India through Award Letter dated ............................. 

 

2. Dispute related to .......................... arose between us (contractor/agency)and AAI. 

3. On ..................... (date), dispute was referred to Mediation as per AAI Mediation Policy and any 

settlement on the following claims/disputes was not reached between the parties: 

(i) 

(ii) 

(iii) 

 

4. A concise statement along with claim in respect of each of such dispute is attached herewith. 

5. In view of the above, we invoke arbitration under clause ................. of the  .................................. 

Agreement between us and AAI and as per proviso to Section-12(5) of the Arbitration & conciliation 

Act, 1996, we hereby agree and request the Chairman/Member/Regional Executive Director AAI to 

appoint arbitrator from AAI’s panel of arbitrators. 

6. I/We also give my/out consent for appointing any of an arbitrator from AAI’s approved panel of 
arbitrators, as per paragraph-5 above. 

 

Thanking you, 

(.......................................) 

Authorized Signatory of 

Encl: AS above. 
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CLAUSE 26 
 

Contractor to 

indemnify 

AAI against 

Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI 

against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay and royalties 

which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under or action brought against AAI in 

respect of any such matters as aforesaid, the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expense, to settle 

any dispute or to conduct any litigation that may arise there from, provided that 

the contractor shall not be liable to indemnify the AAI if the infringement of the 

patent or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge in this behalf. 
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CLAUSE 27 
 

Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of 

parts of the work, the contractor shall be entitled to payment in respect of the 

items of work involved or the part of the work in question at the same rates as are 

payable under this contract for such items ,or if the part of work in question is 

not, in the opinion of the Engineer-in-Charge payable of measurement, the 

Engineer-in-Charge may at his discretion pay the lump- sum amount entered in 

the estimate, and the certificate in writing of the Engineer-in-Charge shall be final 

and conclusive against the contractor with regard to any sum or sums payable to 

him under the provision of the clause. 
 
CLAUSE 28 

 

Action where 

no 

specifications 

are specified 

In the case of any class of work for which there is no such specifications as referred 

to in Clause 11, such work shall be carried out in accordance with the Bureau   

of   Indian   Standards   Specifications.   In   case   there   are   no   such specifications 

in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ 

specifications. 
In case there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and requirements of 
the Engineer-in-Charge. 

 

CLAUSE 29 
 

With-holding 

and lien in 

respect of 

sums due from 

contractor 

i.    Whenever any claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer -in-Charge or the AAI shall be entitled 

to withhold and also have a lien to retain such sum or sums in whole or in part from 

the security, if any deposited by the contractor and for the purpose aforesaid, the 

Engineer-in-Charge or the AAI shall be entitled to withhold the security deposit if any, 

furnished as the case may be and also have a lien over the same pending finalization 

or adjudication of any such claim. In the event of the security being insufficient to cover 

the claimed amount or amounts or if no security has been taken from the contractor, 

the Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to retain 

to the extent of such claimed amount or amounts referred to above from any sum 

or sums found payable or which may at any time thereafter become  payable  to  the  

contractor  under  the  same  contract  or  any  other contract with the Engineer-in 

Charge of the AAI or any contracting person through the Engineer-in-Charge pending 

finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in- Charge or AAI will be kept 

withheld or retained as such by the Engineer-in- Charge or AAI till the claim arising 

out of or under the contract is determined by the arbitrator. (if the contract is governed 

by the arbitration clause) or by the competent court, as the case may be and that the 

contractor will have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to above and duly 

notified as such to the contractor. For the purpose of this clause, where the contractor is 

a partnership firm or a limited company, the Engineer-in-Charge or the AAI shall be 

entitled to withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any partner/limited company 

as the case may be, whether in his individual capacity or otherwise
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                                                    ii.   AAI shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract, 

etc,. to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any work 

done by contractor under the contract or any work claimed to have been done by the 

him under the contract and found not to have been executed, the contractor shall be 

liable to refund the amount of over payment and it shall be lawful for AAI to recover 

the same from him in the manner prescribed in sub-clause (i) of this clause or in any 

other manner legally permissible; and if it is found that the contractor was paid less 

than what was due to him under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by AAI to the contractor, 

without any interest thereon whatsoever. 

Provided that the AAI shall not be entitled to recover any sum overpaid, nor 

the contractor shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Executive Director Engineering / General 

Manager Engineering on the one hand and the contractor on the other under any term 

of the contract permitting payment for work after assessment by the Executive Director 

Engineering / General Manager Engineering. 
 

 
 

 

CLAUSE 29 A 
 

Lien in respect 

of claims in 

other Contracts 

i. Any sum of money due and payable to the contractor (including the security deposit 

refundable to him) under the contract may be withheld or retained by way of lien by 

the Engineer-in-Charge or the AAI or any other contracting person or persons through 

Engineer-in-Charge against any claim of the Engineer-in-Charge or AAI or such other 

person or persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the Engineer-in-Charge or the AAI or with 

such other person or persons. 

ii.   It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or the AAI will be kept withheld 

or retained as such by the Engineer-in-Charge or the AAI or till his claim arising out of 

the same contract or any other contract is either mutually settled or determined by the 

arbitration clause or by the competent court, as the case may be and that the 

contractor shall have no claim for interest or damages whatsoever on this account or 

on any other ground in respect of any sum of money withheld or retained under this 

clause and duly notified as such to the contractor. 

 
 

 

CLAUSE 30 
 

Employment of 

coal mining or 

controlled area 

labour not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour falling under 

any category whatsoever or in connection with the work or recruit labour from 

area within a radius of 32 km (20 miles) of the controlled area. Subject  as  above  the  

contractor  shall  employ  imported  labour  only  i.e., deposit imported labour or labour 

imported by contractors from area, from which import is permitted. 

ii.   Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committees  not  more than that  ceiling price shall be paid to the labour by the 

contractor. 

iii. The contractor shall immediately remove any labourer who may be pointed 
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out by the Engineer-in-Charge as being a coal mining or controlled area labourer. 

Failure to do so shall render the contractor liable to pay to AAI a sum calculated at 

the rate of Rs.10/- per day per labourer. The certificate of the Engineer-in –Charge 

about the number of coal mining or controlled area labourer and the number of days for 

which they worked shall be final and binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in this clause 

is one in which the public are interested within the meaning of the exception in Section 

74 of Indian Contract Act, 1872. 

Explanation :- 

Controlled area mean the following areas: 

Districts  of  Dhanbad,  Hazaribagh,  Jamtara-  Sub-Division  under  Santhal 

Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of Bilaspur. 
Any other area which may be declared a Controlled Area by or with the approval of the 
Central Government. 

 
CLAUSE 31 

 

Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required for the work 

and nothing extra will be paid for the same. This will be subject to the following conditions. 

i. That the water used by the contractor (s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

ii.   The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor (s) if the arrangements made by the contractor 
(s) for procurement of water are in the opinion of the Engineer-in- Charge, 
unsatisfactory. 

 
CLAUSE 31A 

 

Departmental 

water supply, if 

available 

Water if available may be supplied to the contractor by the department subject to the 

following conditions:- 

i. The water charges @1% shall be recovered on gross amount of the work done. 

ii.   The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main of source of supply. 

iii.  The Department do not guarantee to maintain uninterrupted supply of water and  it  will  

be  incumbent   on  the  contractor   (s)  to  make  alternative arrangements for water 

at his/their own cost in the event of any temporary break down in the AAI’s water 
main so that the progress of his/their work is not held up for want of water. No claim 

of damage or refund of water charges will be entertained on account of such break down. 
 

 
 

CLAUSE 32 
 

Alternate water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken by  the contractor 

from the wells or hand pump constructed by the AAI, no charge shall be recovered 

from the contractor or that account. The contractor shall, however, draw water at such 

hours of the day that it does not interfere with the normal use for which the hand pumps and 

well are intended. He will also be responsible for all damage and abnormal repairs arising out 

of his use, the cost of  which  shall  be recoverable from  him.  The  Engineer-in-Charge shall  

be the  final  authority  to  determine  the  cost  recoverable  from  the
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contractor on this account and his decision shall be binding on the contractor. ii. The 

contractor shall be allowed to construct temporary wells in AAI land for 

taking water for construction purposes only after he has got permission of the 

Engineer-in-Charge  in  writing.  No  charges  shall  be  recovered  from  the 

contractor on this account but the contractor shall be required to provide 

necessary safety arrangements to avoid any accidents or damage to adjacent 

buildings, roads and service lines. He shall be responsible for any accidents or damage 

caused due to construction and subsequent maintenance of the wells and shall restore 

the ground to its original condition after the wells are dismantled on completion of the 

work. 

 
CLAUSE 33 

 

Return of 

Surplus 

materials 

 
 
Notwithstanding anything contained to the contrary in this contract, where any materials 

for the execution of the contract are procured with the assistance of AAI either by issue 

from AAI stocks or purchase made under orders or permits or licenses issued by AAI, the 

contractor shall hold the said materials economically and solely for the purpose of the 

contract and not dispose of them without the written permission of the AAI and return, 

if required by the engineer-in-Charge, all surplus or unserviceable materials that may be 

left with him after the completion of the contract or at its termination for any reason 

whatsoever on being paid or credited such prices as the Engineer-in-Charge shall determine 

having due regard to the condition of the materials. The price allowed to the contractor 

however shall not exceed the amount charged to him excluding the element of storage 

charges. The decision of the Engineer-in-Charge shall be final and conclusive. In the event 

of breach of the aforesaid condition, the contractor shall in addition to throwing himself 

open to action for contravention of the terms of the license or permit and / or for criminal 

breach of trust, be liable to AAI for all moneys, advantages or profits resulting or which 

in the usual course would have resulted to him by reason of such breach. 

 

CLAUSE 34 
 

Hire of plant & 

Machinery 

 
 
i.  The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work 

except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for 

issue to the contractor. If the contractor requires any item of T&P on hire from 

the T&P available with the AAI over and above the T&P stipulated for issue, the 

AAI will, if such item is available, hire it to the contractor at rates to be agreed 
upon between him and the Engineer-in-charge. In such a case, all the conditions 

hereunder for issue of T & P shall also be applicable to such T&P as is agreed 

to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 

be made over and taken back at the departmental equipment yard / shed shown 

in Schedule ‘C’ and the contractor shall bear the cost of carriage from the 

place of issue to the site of work and back. The contractor shall be responsible 

to return the plant and machinery with condition in which it was handed over 

to him, and he shall be responsible for all damage caused to the said plant and 

machinery at the site of work or elsewhere in operation and otherwise during 

transit including damage to or loss of plant and for all losses due to his failure 

to return the same soon after the completion of the work for which it was 

issued.  The  Engineer-in-charge  shall  be  the  sole  judge  to  determine  the 

liability of the contractor and its extent in this regard and his decision shall be 

final and binding on the contractor. 
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          iii. The plant  and  machinery as  stipulated above will  be issued as and  when available 

and if required by the contractor. The contractor shall arrange his programme of work 

according to the availability of the plant and machinery and no claim, whatsoever, 

will be entertained from him for any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of the 

date the plant and machinery made over upto and inclusive of the date of the return in 

good order even though the same may not have been working for any cause except major 

breakdown due to no fault of the contractor or faulty use   requiring   more   than   three   

working   days   continuously   (excluding intervening holidays and Sundays) for bringing 

the plant in order. The contractor  shall  immediately  intimate in  writing  to  the 

Engineer-in-charge when any plant or machinery gets out of order requiring major repairs 

as aforesaid. The Engineer-in- charge shall record the date and time of receipt of such 

intimation in the log sheet of the plant or machinery. Based on this if the breakdown 

before lunch period or major breakdown will be computed considering half a day’s 

breakdown on the day of complaint. If the breakdown occurs in the post lunch period of 

major breakdown will be computed starting from the next  working  day.  In case of 

any dispute under  this  clause,  the decision of the Executive Director (Engg) /General 

Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one 

hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, 

firewood, kerosene oil etc. for running the plant and machinery and also the full time 

chowkidar for guarding the plant and machinery against any loss or damage shall be 

arranged by the contractor who shall be fully responsible for the safeguard and security 

of plant and machinery. The contractor shall on or before the supply of plant and 

machinery sign an agreement indemnifying the Department against any loss or damage 

caused to the plant and machinery either during transit or at site of work. 

vii.  Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive 

of one hour lunch break. In case of an urgent work however, the Engineer-incharge 

may, at his discretion, allow the plant and machinery to be worked for more than 

normal period of 8 hours a day. In that case, the hourly hire charges for overtime to 

be borne by the contractor shall be 50% more than the normal proportionate hourly 

charges (1/8th of the daily charges)  subject  to  a  minimum  of  half  day’s  normal  

charges  on  any particular day. For working out hire charges for over time, a period 

of half an hour and above will be charged as one hour and a period of less than half 

an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for periodical 

servicing and / or wash out which may take about three to four hours or more. Hire 

charges for full day shall be recovered from the contractor for the day of servicing / 

wash out irrespective of the period employed in servicing. 

ix.   The plant and machinery once issued to the contractor shall not be returned by him 

on account of lack of arrangements of labour and materials, etc. on his part, the same 

will be returned only when they are required for major repairs or when in the 

opinion of the Engineer-in-charge, the work or a portion of work for which 

the same was issued is completed. 
x. Log Book for recording the hours of daily work for each of the plant and 

machinery supplied to the contractor will be maintained by the Department 
and will be countersigned by the contractor or his authorised agent daily. In 



Clauses of Contract 
AIRP ORT S AU THORIT Y OFIND IA 

 
 

 

 

115 | P a g e  

 
case the contractor contests the correctness of the entries and / or fails to sign the Log 

Book, the decision of the Engineer-in-charge shall be final and binding on him. Hire 

charges will be calculated according to the entries in the Log Book and will be 

binding on the contractor. Recovery on account of hire charges for road rollers shall 

be made for the minimum number of days worked out on the assumption that a roller 

can consolidate per day and maximum quantity of materials or area surfacing as noted 

against each in the annexed statement (see attached annexure). 

xi.   In the case of concrete mixers, the contractors shall arrange to get the hopper 

cleaned and the drum washed at the close of the work each day or each occasion. (a) 

In case rollers for consolidation are employed by the contractor himself, log book for 

such rollers shall be maintained in the same manner as is done in case of departmental 

rollers, maximum quantity of any items to be consolidated for each roller-day shall 

also be same as in Annexure to Clause 

34(x). For less use of rollers, recovery for the less roller days shall be made 

at the stipulated issue rate. 

xii.    The contractor shall be responsible to return the plant and machinery in the condition 

in which it was handed over to him and he shall be responsible for all damage caused 

to the said plant and machinery at the site of work or elsewhere in operation or 

otherwise or during transit including damage to or loss of parts, and for all losses due 

to his failure to return the same soon after the completion of the work for which it was 

issued. The Engineer-in-charge shall be the sole judge to determine the liability of the 

contractor and its extent in this regard and his decision shall be final and binding on 

the contractor. 

xiii. The contractor  will be exempted from  levy  of any  hire charges  for  the 

number of days he is called upon in writing by the Engineer -in-charge to suspend 

execution of the work, provided AAI’s plant and machinery in question have, in fact, 

remained idle with the contractor because of the suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery issued by 

AAI though not stipulated for issue in Schedule ‘C’ any time after taking delivery at 

the place of issue, he may return it after two days written notice or at any time without 

notice if he agrees to pay hire charges for two additional days without, in any way, 

affecting the right of the Engineer-in- charge to use the said plant and machinery 

during the said period of two days as he likes including hiring out to a third party. 
 
CLAUSE 35 

 

Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of the work 

by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the 

work as per standard formula, before the process of painting is started 

and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar 

remains unused on completion of the work on account of lesser use of materials in 

actual execution of for reasons other than authorised changes of specifications and 

abandonment of portion of work, a corresponding deduction equivalent to the cost of 

unused materials as determined by the Engineer-in-Charge shall be made and the 

material return to the contractors. Although the materials are hypothecated to AAI, 

the contractor undertakes the responsibility for their proper watch, safe custody 

and protection against all risks. The materials shall not be removed from site 

of work without the consent of the Engineer-in-Charge in writing. 
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iii. The contractor shall be responsible for rectifying defects noticed within a 

year from the date of completion of the work and the portion of the security 
deposit relating asphaltic work shall be refunded after the expiry of this period. 

 

 
CLAUSE 36 

 

Employment of 

Technical Staff 

and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i.   The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

 
The Contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer-in-Charge, 

the name (s), qualifications experience, age, address (s) and other particulars along 

with certificates, of the principal technical representative to be charge of the work and 

other technical representative (s) who will be supervising the work. Minimum 

requirement of such technical representative (s) and their qualifications and experience 

shall not be lower than specified in schedule ‘F”. The Engineer-in-Charge shall within 

3 days of receipt of such communication intimate in writing his approval or otherwise 

of such a representative (s) to the contractor. Any such approval may at any time be 

withdrawn and in case of such withdrawal, the contractor shall appoint another such 

representative (s) according to the provisions of this clause. Decision of the tender 

accepting authority shall be final and binding on the contractor in this respect. Such a 

principal technical representative and other technical representative (s) shall be 

appointed by the contractor soon after receipt of the approval from Engineer-in-charge 

and shall be available at site before start of work. 

 
All the provisions applicable to the principal technical representative under the clause 

will also be applicable to other technical representative(s). The principal technical 

representative and other technical representative (s) shall be present at the site of work 

for supervision at all times when any construction activity is in progress and also 

present himself/themselves, as required to the Engineer-in-Charge and / or his 

designated representative to take instructions. Instructions given to the principal 

technical representative or other technical representative (s) shall be deemed to ha ve 

the same force as if these have been given to the contractor. The Principal Technical 

Representative and other technical representatives shall be actually available at site 

fully during all stages of execution work, during recording / checking 

/ test checking of measurements of works whenever so required by the Engineer-in-

Charge and shall also note down instructions conveyed by the Engineer-in-Charge 

or his designated representative (s) in the site order book and shall affix his/their 

signature in token of noting down the instructions and in token of acceptance of 

measurements / checked measurements / test checked measurements. The 

representative (s) shall not look after any other work. Substitutes, duly approved by 

engineer – in-Charge of the work in similar manner as aforesaid shall be provided in 

event of absence of any of the representative (s) by more than two days. If the 

Engineer–in–Charge, whose decision in this respect is final and binding on the 

contractor, is convinced  that  no  such  technical  representative  (s)  is/are  

effectively appointed  or  is/are effectively attending or  fulfilling the provision  

of this clause, a recovery (non-refundable)  shall  be effected from the 

contractor as 
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specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as recorded in 

the site order book and measurement recorded checked/test checked in Measurement 

Books shall be final and binding on the contractor. Further if the contractor fails to 

appoint suitable technical Principal technical representative  and  /  or  other  technical  

representative  (s)  and  if  such appointed persons are not effectively present or are 

absent by more than two days  without  duly approved substitute or  do not  discharge 

their responsibility satisfactorily, the Engineer–in–Charge shall have full powers to  

suspend  the  execution  of  the  work  until  such  date  as  suitable  other technical 

representative (s) is / are appointed and the contractor shall be held responsible for the 

delay so caused to the work. The contractor shall submit a certificate of employment 

of the technical representative (s) (in the form of copy of Form- 16 or CPF deduction 

issued to the Engineer employed by him) along with every running account bill / 

final bill and shall produce evidence if at any times so required by the Engineer– in–

Charge. 

 
ii. The contractor shall provide and employ on the site only such technical assistants 

as are skilled, and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work. The 

contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 

necessary for proper and timely execution of the work. The Engineer-in-Charge shall 

be at liberty to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself, or is incompetent or negligent in 

the performance of his duties or whose employment is otherwise considered by the 

Engineer-in Charge to be undesirable. Such person shall not be employed again at 

works site  without  the  written  permission  of  the  Engineer-in-Charge  and  the 

persons so removed shall be replaced as soon as possible by competent substitutes. 

 
iii.   The contractor shall not change his engineer/supervisory staff after approval of the 

Engineer-In-Charge. If Contractor wants to replace any of his staff due to 

unavoidable circumstances, he will seek permission of Engineer -In- Charge 

indicating reasons for such change, qualification and experience of the alternative 

employee suggested by him. The qualification and experience of the alternative staff 

shall not be inferior to the person employed earlier. 

 

CLAUSE 37 
 

Levy/Taxes/ 

Royalty/ Land 

License fee 

payable by 

Contractor 

1.  Taxes: 
 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 

fee, royalty charges etc. levied under any statute but exclusive of GST for all 

the items. 
 

b.   However GST, as applicable, shall be paid to the contractor, for any taxable 

supply / services / construction rendered by the agency to AAI, against a valid 

GST invoice as per terms and conditions of the contract. 
 

c. In case supplies / services / works involve imports; the same should be identified 

separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing 

EPCG license / Duty Credit Scrip under Service Export from India Scheme 

(SEIS) of Govt. of India. 
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2.   Royalty: 

a.   The contractor shall at his own expense, provide all materials required for the works 

other than those which are to be supplied by AAI. The contractor   shall   deposit   

royalty   and   obtain   necessary   permit   for collection of stone, sand, red bajri, 

kankar etc. from the local authority in the matter and will abide by the 

notification issued by Central Govt. / State Government / Local State 

Authorities as applicable from time to time in this regard. The contractor is also 

bound to allow deduction from his bills any difference in statutory taxes/royalty 

and penalty proposed by Local  State  Authorities  to  AAI  till  finalization  of  

settlement  of  all demands in this regard by Central / State Govt. 

b.  This will also be applicable to forest produce. 

c.   If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the AAI and does not any time become payable by the 

contractor to the State Government. Local authorities in respect of any material 

used by the contractor in the works then in such a case, it shall be lawful to the 

AAI and it will have the right and be entitled to recover the amount paid in 

the circumstances as aforesaid from dues of the contractor. 

3.  License fee for land 

a.  The contractor shall be liable to pay license fee for the land allotted by 

AAI for installation of plants, labour camp, cement godown and site office 

at AAI prevailing rates of license fee for unpaved land at the time of call of tender. 

b.  In addition a security deposit at the rate of Rs 500/- per sqm in the form of DD/BG 

shall also be deposited by the contractor. In case contractor do not deposit 

security deposit same shall be deducted from Ist Running Account Bill. 

c.  Such security deposit  shall be released only after  allotted land  has  been fully 

vacated by the contractor to entire satisfaction of Engineer -in- Charge. 
 

 

CLAUSE 38 
 

Conditions for 

reimbursement 

of levy/taxes if 

levied after 

receipt of 

tenders 

 
 
1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 

fee, royalty charges etc. levied under any statute applicable on last stipulated date 

of receipt of tender including extension if any. No adjustment i.e. increase or 

decrease shall be made for any variation in the rate of GSI Building and Other 

Construction Workers Welfare Cess or any tax, levy or Cess applicable on inputs. 

 
However, effect of variation, as per Govt. order after the last date of receipt of 

tender including extension if any, in rates of GST or Building and Other 

Construction Workers Welfare Cess or imposition or repeal of any other tax, levy 

or Cess applicable on output of the works contract shall be adjusted on either side, 

increase or decrease. 

 
Provided further that for Building and Other Construction Workers Welfare Cess 

or any tax (other than GST), levy or Cess varied or imposed after the last date of 

receipt of tender including extension if any, any increase shall be reimbursed to the 

contractor only if the contractor necessarily and properly pays such increased 

amount of taxes / levies / Cess. 
Provided further that such increase in tax / levy / Cess including GST shall not 
reimbursed if made in the extended period of contract for which the contractor 
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alone is responsible for delay as determined by authority for extension of time 

under Clause 5 in Schedule F. 

 
2. The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorised representative of AAI or the Engineer-in-Charge 
and further shall furnish such other information /document as the Engineer-in- 

Charge may require from time to time. 

 
3. The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or Cess, give a written notice thereof to the Engineer-in- 

charge that the same is given pursuant to the condition, together with all 

necessary information / documents relating thereto. 
 
 
 

CLAUSE 39 
 

Termination of 

contract on 

death of 

contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 

of terminating the contract without compensation to the contractor. 

 
CLAUSE 40 

 

If relative 

working in AAI 

then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near 

relative is posted as an Officer responsible for award and execution of work. He 

shall  also  intimate the names  of  persons  who  are working  with  him  in  any 

capacity or / are subsequently employed by him and who are near relatives to any 

officer of AAI. Any breach of this condition by the Contractor would render him, 

the contract liable to be rejected at any stage. 

 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 

parents,  children  and  grandchildren,  brothers  and  sisters,  uncles,  aunts  and 

cousins and their corresponding in-laws. 
 

 
CLAUSE 41 

 

No any officer 

in Department 

of Engineering 

to work as 

contractor 

within one year 

of retirement 

Engineer or any officer employed in engineering or administrative duties in an 

engineering department of AAI shall not work as a contractor or employee of 

contractor for a period of one year after his retirement from AAI service without 

the prior permission of AAI in writing. This contract is liable to be cancelled if 

either the contractor or any of his employees is found at any time to be such a 

person who had not obtained the permission of AAI as aforesaid, before 

submission of the tender or engagement in the contractor’s service, as the case 

may be. 
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CLAUSE 41(a) 

 

Integrity Pact 

and 

Independent 

External 

Monitor. 

 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every bidder/contractor 

if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along with 

tender documents. AAI shall appoint Independent External Monitor(s) to oversee effective 

implementation of Integrity Pact for such works / supplies. For this purpose, a panel of 

Independent External Monitors shall be constituted by the Authority in concurrence with 

Central Vigilance Commission (CVC). 
 

i.   The Contractor / Supplier shall have to act in accordance with the conditions laid 

down in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder / Contractor in 

this procurement / bid process the signed original pact to be send to the 

office of Bid Manager and should reach before the due date mentioned in NIT. 

b.   The  Bidder  /  contractor  shall  commit  itself  to  ensure  taking  all measures 

necessary to prevent corrupt practices, unfair means and illegal activities during 

any stage of its bid or during any pre-contract or post-contract stage as specified 

in section 3 of the integrity pact. 

c. Any breach of the aforesaid provisions  by the Bidder  or  any one 

employed by it or acting on its behalf (whether with or without the 

knowledge of the Bidder) shall entitle the authority to take all or any one of the 

action as specified in section 6 of the integrity pact. 
 

ii. In case any violation of above conduct is established, AAI reserves right to take 

following actions. 

a. If contractor commits a violation of its commitments and obligations 

under the Integrity Pact Program during bidding process, he shall be liable 

for disqualification from tender process and forfeiture of his Earnest Money 

Deposit /  Bid Security. 

b.   In case of violation of the Integrity Pact after award of the contract, Authority 

is entitled to terminate the contract and shall be entitled to demand and recover 

from the contractor damages equivalent to 5% of the contract value or the 

amount equivalent to Security Deposit or Performance Bank Guarantee, 

whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 

d.   Contractor  will  be  liable  to  pay  damages  as  determined  by  the 

Authority. 

e. Contractor against whom an action for violation of its commitments and 

obligations has been taken earlier again commits a violation, the Authority  is  

entitled  to  debar  such  contractor  for  future  tender  / contract processes for 

a period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted along- with 
Independent External Monitor’s recommendations / suggestions that no 
reasonable doubt exist in the matter. 

iii. Person signing IP shall not approach the Courts while representing the 

matters to IEMs and he / she will await their decision in the matter. 
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CLAUSE42 

 

Return of 

material and 

recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the event 

of non-reconciliation of materials issued, consumed and in balance – (see 

Clause 10), Theoretical quantity of materials issued by the AAI for use in the 

work shall be calculated on the basis and method given hereunder; 

a. Quantity  of  cement  &  bitumen  shall  be  calculated  on  the  basis  of 

quantity of cement & bitumen required for different items of work as 

shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any 

item is executed for which standard co-efficient for the consumption of 

cement or bitumen are not available in the above mentioned schedule / 

statement or cannot be derived from the same shall be calculated on the 

basis of standard formula to be laid down by the Engineer-in-Charge. 

b.   Theoretical quantity of steel reinforcement or structural steel sections 

shall be taken as the quantity required as per design or as authorised by 

Engineer-in- Charge, including authorised lappages, chairs etc. plus 3% 

wastage due to cutting into pieces, such theoretical quantity being 

determined and compared with the actual issues each diameter-wise, 

section wise and category wise separately. 
c.     Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 

cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 

required and measures plus 5% for wastage due to cutting into pieces 

(except in the case of G.I./M.S. sheets it shall be 10%), such determination  

&  comparison  being  made  diameter-wise  & category- wise. 

d.    For any other material as per actual requirements. 
ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’. The difference in the net quantities of 

material actually issued to the contractor and the theoretical quantities 

including such authorised variation, if not returned by the contractor or if not 

fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 

days of the issue of written notice by the Engineer-in-Charge to this effect 

shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 

the provision of the relevant conditions regarding return of materials governing 

the contract. Decision of Engineer-in-Charge in regard to theoretical quantities 

of materials, which should have been actually used as per the Annexure of the 

standard schedule of rates and recovery at rates specified in Schedule ‘F’ shall 

be final and binding on the contractor. For non scheduled items, the decision 

of the Engineer – in - charge regarding theoretical quantities of materials 

which should have been actually used, shall be final and binding on the 

contractor. 

g. The said action under this clause is without prejudice to the right of the AAI 

to take action against the contractor under any other conditions of contract 

for not doing the work according to the prescribed specifications. 

h. For materials brought by the contractor for use in item of work at site, 
similar theoretical consumption shall be prepared and submitted to the 
Engineer-in-Charge for verification. If it is found that material consumed in 
the work is less than the theoretical consumption after taking into account 
permissible minus variation, the recovery for corresponding material shall be 
effected as per rates specified in schedule ‘F’ under Clause 42. 
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CLAUSE 43 

 

Compensation 

during warlike 

situations / act 

of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools 

and plants scaffolding, temporary buildings and other things connected therewith 

shall be at the risk of the contractor until the work has been delivered to the 

Engineer-in-Charge and a certificate from him to that effect obtained. In the event 

of the work or any materials properly brought to the site for incorporation in the 

work being damaged or destroyed in consequence of hostilities or warlike operation 

or act of terrorism, the contractor shall when ordered (in writing) by the Engineer-

in-Charge to remove any debris from the site, collect and properly stack or remove 

in store all serviceable materials salvaged from the damaged work and shall be paid 

at the contract rates in accordance with the provision of this agreement for the work 

of clearing the site of debris, stacking or removal of serviceable material and for 

reconstruction of all works ordered by the Engineer - in-Charge, such payments 

being in addition to compensation upto the value of the work original executed 

before being damaged or destroyed and not paid for. 

In case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 

the Executive Director Engg. concerned for a higher amount. The contractor shall 

be paid for the damages / destruction suffered and for restoring the material at the 

rate based on analysis of rates tendered for in accordance with the provision of 

the contract. The certificate of the Engineer-in- Charge regarding the quality and 

quantity of materials and the purpose for which they were collected shall be final 

and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence 

of hostilities or warlike operation (a) unless the contractor had taken all  such  

precautions  against  air raid  as  are deemed  necessary  by  the A.R.P. Officers or 

the Engineer-in- Charge (b) for any material etc. not on the site of the work or for 

any tools plant, machinery, scaffolding, temporary building and other things not 

intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he 

shall  be allowed  such  extension  of  time for  its  completion  as  is  considered 

reasonable by the Engineer – in - charge. 
 

CLAUSE 44 
 

Apprentices 

Act provisions 

to be complied 

with 
 
 
 
CLAUSE 45 

 
Release of 

security deposit 

after labour 

clearance 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and 

the rules and orders issued thereunder from time to time. If he fails to do so, his 

failure will be a breach of the contract and the Executive Director Engg. / General 

Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall 

also be liable for any pecuniary liability arising on account of any violation by 

him of the provisions of the said Act. 
 
 
 
Security Deposit of the work shall be refunded if no labour complaint has been 

received from the labour officer till the due date of its payment. If a labour 

complaint is received during this period the Engineer-in-charge shall after issue 

of notice in this regard to the contractor, withheld the amount required to settle 

the complaint from his security deposit and refund the balance amount
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CLAUSE 46 

 

Contractor’s 

Liability and 

Insurance of 

Works 

 

i. From commencement to completion of the Works, the Contractor shall take full 

responsibility for the case thereof and for taking precautions to prevent loss  or  damage  

and  to  minimize  loss  or  damage  to  the  greatest  extent possible and shall be liable 

for any damage or loss that may happen to the Works or any part thereof and all AA 

l’s T & P from any cause whatsoever (save and except the Excepted Risks) and shall 

at his own cost repair and make good the same so that at completion, the Works and 

all AAI’s T & P shall be in good order and condition and in conformity in every respect 

with the requirements of the Contract and instructions of the Engineer-in-Charge. 

 
ii. In the event of any loss or damage to the Works or any Part thereof or to any T & P, 

to any material or articles at the Site from any of the Excepted Risks the following 

provisions shall have effect: 

a.   The Contractor shall, as may be directed in writing by the Engineer-in- Charge, 

remove from the Site any debris and so much of the works as shall have been 

damaged, taking to AAI’s store such AAI’s T & P, articles and/or materials 

as may be directed; 

b.   The contractor shall, as may be directed in writing by the Engineer-in- Charge, 

proceed with the erection and completion of the Works under and in accordance 

with the provisions and Conditions of the Contract; and 

iii.   Provided always that the Contractor shall not be entitled to payment under the above 

provisions in respect of so much loss or damage as has been occasioned by any failure 

on his part to perform his obligation under the Contract or not taking precautions to 

prevent loss or damage or minimize the amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of 

General Conditions of Contracts ,the contractor at his own cost shall insure 

,in the joint name of AAI and the contractor, against all losses or damages from 

whatever cause, arising (other than the accepted risks )for which he is responsible 

under the terms of the contract and in such manner that the AAI and the contractor 

are covered during the period of construction of works and any loss or damage 

occasioned by the contractor in the course of any operation carried out by them for 

the purpose of complying with its obligations of defects liability clause hereof; 

a.   All works including temporary works to their full value executed from time to 

time. 

b.   The construction materials and equipment’s to their full value brought on to the 

site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all losses 

and claims for injuries or damage to any persons or any property whatsoever which  

may  arise  out  of  or  in  consequence  of  the  construction  and maintenance of 

Works and against all claims, demands proceedings, damage costs, charges and 

expenses whatsoever in respect of or in relation thereto. 

vi.   Before commencing execution of the work, the Contractor shall, without in any way limiting 

his obligations and responsibilities under this condition, insure at his own cost against any 

damage, loss or injury which may occur to any AAI property, or to any person for 

at least the minimum amount of Rs.  1.00  lakh  with  unlimited  number  of  

occurrences  (including  any employee of AAI) by or arising out of carrying out of the 

Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages or 

compensation under the provisions of Payment or Wages Act, 1936, 
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Minimum Wages  Act,  1948,  Employer’s  Liability Act,  1938,  the Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act, 

1961 or any modifications thereof or any other law relating thereto and rules made 

there under from time to time or as a consequence of any accident or injury to any 

workman or other persons in or about the Works, whether in the employment of the 

Contractor or not, his agents or servants, and also against all costs, charges and 

expenses of any suit, action or proceedings arising out of such accident or injury and 

against all sum or sums which may with the consent of the Contractor be paid to 

compromise or compound any claim. Without limiting his obligations and liabilities 

as above provided, the Contractor shall insure against all claims, damages or 

compensation payable under the Workmen’s Compensation Act, 

1923 or any modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the General 

Insurance Company of India or by a company approved by the Insurance Regulatory 

Authority of India. 

ix.   The aforesaid insurance policy / policies shall provide that they shall not be cancelled 

till the Engineer-in-Charge has agreed to their cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. A 

self-certified copy of such policies is required to be submitted to the Engineer-in-

charge. 

xi.   The Contractor shall ensure that similar insurance policies are taken out by his 

subcontractors (if any) and shall be responsible for any claims or losses to AAI 

resulting from their failure to obtain adequate insurance protection in connection 

thereof. The contractor shall produce or cause to be produced by his subcontractor (if 

any) as the case may be, the relevant policy or policies and premiums receipts as and 

when required by the Engineer-in-Charge. A self-certified copy of such policies is 

required to be submitted to the Engineer-in-charge. 

xii.  If the Contractor and /or his subcontractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to 

effect under the terms of the Contract then and in any such case AAI may, without being 

bound to, effect and keep in force any such insurance and pay such premium or premiums 

as may be necessary for that purpose and from time to time deduct the amount equivalent 

to 150% of premium or premiums as may be by AAI from any moneys due or which 

may become due to the Contractor or recover the same as a debt due from the Contractor 

only after issuing notice to contractor in this regard. 

         Engineering-In-Charge shall ensure that all applicable insurances shall be in force 

without any break as per contract requirement to avoid any losses to AAI on account of 

non-availability of insurance policies and/or break in insurances policies. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAI and 

Contractor for full tendered value along with third party liability (max of 10% of 

tendered value or as applicable as per Insurance Regulatory Authority of India) then 

there is no requirement for taking separate insurance by sub-contractors. 

However, workmen compensation policy is required to be taken separately by main 

contractor and sub-contractor for workers employed by them. 

 

 

CLAUSE 47 
 

Composite 

Contract and 

responsibilities 

of main agency 

i.  The  tenders  have  been  called  for  composite  work  consisting  of  civil 
construction and other associated specialized works. The pre-qualification 
criteria shall be applicable for each subhead of work independently. The 
agency meeting PQ criteria for the main work shall be considered for execution 
of composite work.  However  the agency  shall  be allowed  to 
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execute only those specialized subheads of works for which bidder meet PQ 

criteria individually. 

ii. The main contractor shall be permitted to execute only those works (covered 

under one or more subhead) for which he meets all requirements of pre- 

qualification including financial, technical and technological requirement 

specified in the PQ criteria. 

iii.   Main  contractor   will  associate  expert  agencies  for   the  execution  of 

specialized works under various subheads for which he himself has failed to 

meet PQ criteria. In such case he will appoint his associate for the execution 

of each specialized work with the approval of the NIT approving authority. 

The main contractor shall intimate the names of only those agencies who 

fully meet the PQ criteria for each specialized work for the acceptance of the 

department. 

iv. Main contractor shall not be permitted to change their associate agencies in 

the course of execution of work. If change of agency is inevitable then a 

request shall be submitted to the engineer-in-charge in writing giving full 

justification for change of agency. The proposal should include name of the 

alternate agency along with his financial, technical capabilities and work 

experience in the appropriate field. Such change shall be allowed only after 

receiving approval from the competent authority. 

 

 
 

 Composite 

contract- 

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put to 

tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 

execution of work with specialised agencies for all works covered in various 

subhead  of  works  on  receipt  of  work  order  but  specifications,  preferred 
makes of materials and performance of system shall remain as specified in 

tender document. 

ii. The main contractor shall arrange an agreement between department, main 

contractor and associated agencies for all subheads on receipt of work order 

from the engineer-in-charge. Main contractor and expert agency shall be jointly 

responsible for quality of work and performance of the system. 

iii.    Main contractor shall submit list of associated agency for each specialized 

work within 1/12th of stipulated completion period or within one month from 

issue of work order whichever is later along with documentary evidence for 

financial soundness, technical capabilities and their experience for executing 

similar specialized works along with his application seeking acceptance for 

the  name  of  associated  agency.  Approval  /  rejection  for  the  name  of 

associated agency shall be accorded thereafter by NIT approving authority 

within a period of 15 days each subhead wise. 
iv. The main contractor shall submit  duly signed tripartite agreement  on the 

format provided by AAI within 2/12th of stipulated completion period or 60 
days whichever is later for acceptance and signature of department. The 
extension of time for signing of this agreement shall not be generally 

permitted. The signing time shall only be extended if handing over of site is 
delayed due to reasons beyond control of the contractor. 
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 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money. 
ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first installment 
of mobilization advance shall be corresponding to the value of work which 

shall be executed by the main contractor. The subsequent mobilization 

advances corresponding to value of work covered in each subhead shall be 

released on signing of each Tripartite Agreement with expert agency for the 

same. 
iii. The security deposit shall be deducted from the running bills of  main 
 

contractor after adjustment of full earnest money. 
iv. Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be levied 

on the main contractor only. 
v. The  coordination  meetings  called  by  AAI  or  its  representative  shall  be 
attended by associated expert agencies as and when required. Expert agency shall 
be responsible for technical soundness, quality of work and adherence to tender 
specifications. The main contractor as well as associated agency shall be 
responsible for rectification of deficiencies noticed in specialized work. 
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 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for 

the  execution  of  works  covered  under  all  subheads  of  NIT  and  get  the 

tripartite agreements signed as per NIT requirement at an early date. The 

main contractor shall not be paid for value of work covered under second 

running bill & subsequent bills till all Tripartite Agreements are signed by all 

agencies concerned. 
ii. The main contractor must fill the ratio of work which shall govern the ratio of 

direct payment to the expert agency and to the main contractor for each subhead 

of work in schedule F. This ratio may also be indicated in tripartite agreement. 

Thus direct payment to each expert agency shall be released in the same ratio 

from the net payment (after all deductions). 

iii.  The running bill for specialized work shall be processed as per terms and 

conditions of the contract. All deductions like security deposit, income tax 

and part rate for incomplete work or due to any other reason shall be made as 

per contract conditions from each running bill. In case the ratio as desired 

under (ii) is not filled by the main contractor AAI will make payment of 75% 

of the net payable amount to the expert agency directly and balance 25% 
shall be paid to the main contractor. 

 

Clause 48 
 

Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be 

made only through Escrow Account opened by the contractor. However for 

works costing less than Rs.500 Cr., it shall be at the discretion of Technical 

Sanctioning authority to opt for Escrow account or not. The bank charges for 

Escrow Account shall be borne by contractor. The detailed conditions of 

Escrow Account shall be drawn in consultation with associated bank. 
ii. Mobilization advance for mobilization of resources and purchase of plant & 

machinery shall be credited directly to the escrow account opened for this 

contract through bank transfer as per terms and condition of contract. The 

agency shall be able to utilize 25% (or as decided by TS authority) of each 

installment  of  mobilization  advance to  meet  minor  expenses  like 

construction of site office, purchase of office equipment and other minor 
works, while release of balance 75% fund shall be regulated by the department. 

The contractor shall seek prior concurrence of Engineer-in Charge for release 

of payment to the supplier etc. through Escrow Account by the Bank. Funds 

against cheque issued by contractor shall be released by Bank on receipt of 

written consent from Engineer-in Charge. 

iii.   Payment received and credited against each RA Bill, can be utilized 25% 

directly by the contractor for minor expenses like salary, stationary, office 

expenses etc. AAI shall exercise control for release of payment by contractor 

for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in- 

Charge/Authority for utilization of funds made available by AAI (75% 

against each RA bill) 
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a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he 

intends to release payment. 

c. Nature of advance payment if any, has to be released to the supplier 

for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full / part of such payments 

as per agency’s request within maximum of three working days. The terms and 

condition of Escrow Account shall be finalized with bank according to terms 

and conditions of contract. Bank shall release payment against such cheques 

only after written consent of authorised officer of AAI is received. 
 
 

vi.   Contractor shall be permitted to close Escrow Account on receipt of final 

payment for the work/project or on receipt of letter for foreclosure of work 

by the AAI. All balances and liabilities against this Escrow Account shall be 

left at the disposal of the contractor. 
 

 
 
 
 

Note:  In case of difference or ambiguity in Hindi and English version anywhere, the English 

version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 

SAFETY CODE 
 

1.   Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. 

When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
2.   Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 

braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding 

on staging and extending along the entire length of the outside and ends thereof with only such opening 

as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 

as to prevent it from swaying from the building or structure. 
 
3.   Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) 

above ground level or floor level, they should be closely boarded, should have adequate width and should 

be suitably fastened as described in (2) above. 

 
4.   Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm.(3ft.) 
 
5.   Safe means of access shall be provided to all working platforms and other working places. 

     Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 

while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) for 

ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be increased at 

least ¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not more than 30cm 

shall be kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the site or work shall be so stacked or placed as to cause danger or inconvenience 

to any person or the public. The contractor shall provide all necessary fencing and lights to protect the 

public from accident and shall be bound to bear the expenses of defence of every suit, action or other 

proceedings at law that may be brought by any person for injury sustained owing to neglect of the above 

precautions and  to  pay  any  damages  and  cost  which  may  be  awarded  in  any  such  suit,  action  or 

proceedings to any such person on which may, with the consent of the contractor, be paid to compensate 

any claim by any such person. 

 
7. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder 

shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground. 

The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to 

give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the 

trench or half of the depth of the trench whichever is more. Cutting shall be done from top to 

bottom. Under no circumstances, undermining or undercutting shall be done. 

 

b. Safety Measures for digging bore holes: - 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore well. 

The failed and the abandoned ones should be completely refilled to avoid caving and collapse; 
ii. During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer-in-charge of the work; 

 

iii.    Suitable fencing should be erected around the well during the drilling and after the installation of 
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the rig on the point of drilling, flags shall be put 50 Mtr all around the point of drilling to avoid entry of 

people/animals; 

iv.   After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 

Mtr above ground level and 0.60 Mtr below ground level should be constructed around the well 
casing; 

v. After the completion of the bore well, the contractor should cap the bore well properly by welding steel 

plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This should be 

done even while repairing the pump; 

vi.   After the bore well is drilled the entire site should be brought to the ground level; 

 
7.   Demolition – Before any demolition work is commenced and also during the progress of the work, 
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

ii)   No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 
used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or  explosion  

or  flooding.  No  floor,  roof  or  other  part  of  the  building  shall  be  so overloaded with debris or 

materials as to render it unsafe. 
 
8.   All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should 

be kept available for the use of the person employed on the site and maintained in a condition suitable 

for immediate use, and the contractor should take adequate steps to ensure proper use of equipment by 

those concerned. The following safety equipment shall invariably be provided. 
i) Workers  employed  on  mixing asphaltic  materials,  cement  and lime  mortars shall be 

provided with protective footwear and protective goggles. 

ii)   Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. iv)  Stone 
breaker  shall be provided  with protective goggles  and protective clothing and 

seated at sufficiently safe intervals. 

v)  When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing 

and provided with warning signals or boards to prevent accident to the public. In addition, the contractor 

shall ensure that the following safety measures are adhered to:- 

a)   Entry for workers into the line shall not be allowed except under supervision of the Sr. 

Superintendent (Engg.) or any other higher officer. 
b)   At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

c)   Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper which changes 
colour in the presence of such gases and gives indication of their presence. 

 

d)   Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 

Oxygen is found inside the sewer line, workers should be sent only with oxygen kit. 

 
e)   Safety belt  with rope should be provided to the workers.  While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to be pulled out during 

emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any kind. Proper 

warning signs should be displayed for the safety of the public whenever cleaning works are undertaken 

during night or day. 

g)   No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
h)   The malba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest  

intermittently. The Engineer-in-Charge may decide the time upto which a worker may be allowed 

to work continuously inside the manhole. 
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j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k)   Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable 

air blowers are recommended for ventilating the manholes. The Motors for 

these shall be vapour proof and of totally enclosed type. Non sparking gas engines also could be used 

but they should be placed at least 2 meters away from the opening and on the leeward side protected 

from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing 

to work in the manhole. 
m)  The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when necessary). They 

must be supplied with barrier cream for anointing the limbs before working inside the sewer lines. 
n)   Workmen  descending a  manhole shall try  each  ladder  stop  or  rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well. 
o)   If  a  man  has  received  a  physical  injury,  he  should  be  brought  out  of  the  sewer 

immediately and adequate medical aid should be provided to him. 

p)   The extent to which these precautions are to be taken depend on individual situation but the decision 

of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be 

final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting 

with products containing lead in any form. Wherever men above the age of 18 are employed on the work 

of lead painting, the following precaution should be taken:- 

a)   No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 
b)   Suitable face masks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c)   Overall shall be supplied by the contractors to the workmen and adequate facilities shall be provided 

to enable the working painters to wash during and on the cessation of work. 
 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and men 

below the age of 18 on the work of painting with product containing lead in any form, wherever men 

above the age of 18 are employed on the work of lead painting, the following principles must be observed 

for such use: 

i) White lead, sulphate of lead or product containing these pigments, shall not be used in painting 

operation except in the form of pastes or paint ready for use. 

 
ii)   Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 

 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by 

dry rubbing down and scraping. 

iv)  Adequate facilities shall be provided to enable working painters to wash during and on cessation of 
work. 

v)   Overall shall be worn by working painters during the whole of working period. 
vi)  Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. viii) AAI 

may require, when necessary medical examination of workers. 
ix)  Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 

 

10. When  the  work  is  done  near  any  place  where there  is  risk  of  drowning,  all  necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision, should be made for prompt first aid treatment of all injuries 

likely to be obtained during the course of the work. 
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11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform 

to the following standards or conditions: 

i) (a)  These  shall  be  of  good  mechanical  construction,  sound  materials  and  adequate strength and 

free from patent defects and shall be kept repaired and in good working order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 

ii)   Every crane driver  or hoisting appliance  operator  shall be properly qualified and no person under 

the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or 

give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block  used  

in  hoisting  or  as  means  of  suspension,  the  safe  working  load  shall  be ascertained by adequate 

means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of a hoisting machine having a variable safe working load each safe working 

load and the condition under which it is applicable shall be clearly indicated. No part of any machine 

or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for 

the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 

working  load  of  the  machine  to  the  Engineer-in-Charge  whenever  he  brings  any 

machinery to site of work and get it verified by the electrical Engineer concerned. 
 

12. Motors, gearing, transmission, electric wiring and other   dangerous parts of hoisting appliances should 

be provided with efficient safeguards. Hoisting appliances should be provided with such means as will 

reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker 

should not wear any rings, watches and carry keys or other materials which are good conductors of 

electricity. 

 

13. All  scaffolds,  ladders  and  other  safety  devices  mentioned  or  described  herein  shall  be maintained 
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work. 

 

14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code shall 

be named therein by the contractor. 
 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-

in- Charge of the department or their representatives. 
 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor 

from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 

 
 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contract work is in progress. 

 

 
2. DEFINITION 

Work  place  means  a  place  where  twenty  or  more  workers  are  ordinarily  employed  in 

connection with construction work on any day during the period during which the contract 
work is in progress. 

 

 
3. FIRST-AID FACILITIES 

(i) At  every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 

for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 

Each first –aid box shall contain the following equipments: 

1. 6 small sterilized dressings 

2. 3 medium size sterilized dressings 

3. 3 large size sterilized dressings 

4. 3 large sterilized burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments. 

1. 12 small sterilized dressings. 
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2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings 

4. 6 large size sterilized burn dressings. 

5. 6 (15 gms) packets sterilized cotton wool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 
 

(iii)   Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

(vi)    a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more. 

(vii)  In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 

established and run by a trained compounder. The compounder shall be on duty and shall be 

available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill 

to the nearest hospital. 

 
4. DRINKING WATER 

 
i) In  every  work place,  there shall be provided and maintained at  suitable places,  easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

ii)   Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well 
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which is within such proximity of latrine, drain or any other source of pollution, the well 

shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 

be entirely closed in and be provided with a trap door which shall be dust and waterproof. 

iv)  A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 

 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii)   Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 
6. LATRINES AND URINALS 

 
i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 
 

ii)   Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one 

for every 50 thereafter. 
iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 

a proper door and fastenings. 

iv)  Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 

once a year, Latrines shall not be of a standard lower than borehole system. 
 

v)   (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 

“For Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 
vi)  There shall be at least one urinal for male workers upto 50 and one for female workers upto 

fifty employed at a time, provided that where the number of male or female workmen, as 

the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males 

or females upto the first 500 and one for every 100 or part thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 
(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

 
viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines and urinals. 

ix)   Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be 

made by  means  of a suitable incinerator. Alternately excreta  may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 

earth for a fortnight (when it will turn to manure). 

x)  The contractor shall at his own expense, carry out all instructions issued to him by the 
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Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

 
 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 

 
 

8. CRECHES 
 

i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19 H 

(ii) a, b & c. 
ii)      The  rooms  shall  be  provided  with  suitable  and  sufficient  openings  for  light  and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 
iii)    The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 

iv)     The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women workers 

exceed 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 

and mothers of the children. 

 

9. CANTEENS 
 

i) In every work place where the work regarding the employment of contractor labour is 

likely to continue for six months and where in contract labour numbering one hundred or 

more are ordinarily employed, an adequate canteen shall be provided by the contractor for 

the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime washed or colour washed at least once in each year. Provided that the inside walls of 

the kitchen shall be lime washed every four months. 
vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

vii)    Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

viii)   Suitable arrangements shall be made for the collection and disposal of garbage. 
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 

x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 

diner to be accommodated as prescribed in sub-Rule (ix). 

xi)     (a) A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number. (b) Washing places for women shall be 

separate and screened to secure privacy. 
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xii)    Sufficient tables stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule (ix). 
xiii)   (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 

any other equipment necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

xiv)   The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi)   In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

xvii)  The accounts pertaining  to  the  canteen  shall  be  audited  once  every  12  months  by 

registered accountants and auditors. 
 

10. ANTI-MALARIAL PRECAUTIONS 
 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling up of any borrow pits which may have been dug 

by him. 
 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 
 

 
 
12. AMENDMENTS 

 
AAI may, from time to time, add to or amend these rules and issue directions  - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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1. SHORT TITLE 

AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

These regulations may be called the AAI Contractors Labour Regulations. 

 
2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled 

or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the 

terms of employment are expressed or implied but does not include any person: - 

a)  Who is employed mainly in a managerial or administrative capacity: or 
b)  Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 

by reason of powers vested in him, functions mainly of managerial nature: or 

c)   Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 

control and management of the principal employer. No person below the age of 14 years 

shall be employed to act as a workman. 

 
(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other than 

a  mere supply of goods  or articles  of manufacture through contract labour or  who supplies 

contract labour for any work and includes a subcontractor. 
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 
over more than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 

48 hours in any week, he shall be paid over time for the extra hours put in by him at double 
the ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b)  Where the  minimum  wages  prescribed  by  the  Central/State  Government  under  the 

Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he 

has worked under the same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one 

of the five days immediately before or after the normal weekly holiday and pay wages to such 

worker for the work performed on the normal weekly holiday at overtime rate. 

 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The  contractor  shall  before  he  commences  his  work  on  contract,  display  and  correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous places on the work, notices in English and in the local Indian languages spoken 

by the majority of the workers giving the minimum rates of wages fixed under Minimum Wages 

Act, the actual wages being paid, the hours of work for which such wage are earned, wages 

periods, dates of payments of wages and other relevant information as per Appendix’ VIII’. 
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5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

(ii) No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage 

period in respect of which the wages are payable. 

(iv)       Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the date 

on which his employment is terminated. 
(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working 

day. 

(vi)       Wages due to every worker shall be paid to him direct or to other person authorised by him in 

this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act 1956. 
(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 

under acknowledgement. 

(x)        It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 

the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 

will be required to be present at the place and time of disbursement of wages by the contractor 

to workmen. 
(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 

of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 

“Certified that the amount shown in column No. ………… has been paid to the workman 

concerned in my presence on …………..at........................ ” 
 

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 

bank statement for relevant period duly signed by him. 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 

a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to the 

period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 
e) Any other deduction which the Central Government may from time to time allow. 

 
(ii)        No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclos ed at 

Appendix-XII. 
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(iii)       No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 

or deductions. 
(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 

of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 

of which it was imposed. 

 
7. LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 
may be convenient at the work place but the same shall include the following particulars : 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages 
(c) Sex 

(d) Age 
(e) Nature of accident and cause of accident 

(f) Time and date of accident 

(g) Date and time when admitted in Hospital 
(h) Date of discharge from the Hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 
(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed. 

(o) Remarks 
(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 

1971 (Appendix-XIII). 

The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the CL (R&A) Rules 1971 (Appendix-XIV) 
(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XV) 
(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XVI). 
 

 
 
8. ATTENDANCE CARD-CUM-WAGE SLIP 

 
(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX) 

(ii) The card shall be valid for each wage period. 
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under reference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 
at the time of disbursement of wages and retain the card with himself. 

 
9. EMPLOYMENT CARD 

 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker (Appendix-X). 

 
10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL(R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 

authorised by the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of   Fair  Wage  Clauses  and  the  Provisions  of  these  Regulations.  He shall 

investigate into any complaint regarding the default made by the contractor or subcontractor 

in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 

 
The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 

his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 

to which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 

case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 

to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 

on such appeal. 
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 

the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Engineer-in-Charge concerned 

within 30 days from the date of decision, but subject to such appeal, the decision of the officer 

shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 
(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 

 
a) An officer of a registered trade union of which he is a member. 
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer  is  not  a  member  of any registered trade union,  by  an  officer  of a 

registered trade union, connected with the industry in which the worker is employed or by any 

other workman employed in the industry in which the worker is employed. 
 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 

a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 

any other employer, engaged in the industry in which the employer is engaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 

 

 
 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorised by the Central Government on his behalf . 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 
18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations and on 

any question as to the application/interpretation or effect of those regulations the decision of 

the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL 

CONTRACT (on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B] 

To 

The Airports Authority of India 
……………………………………. 

…………………………………….. 
1. In consideration of the Airport Authority of India having its  head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject  or 

context include its administrator, successors and assigns) having agreed under the terms and 

condition of Contract Agreement No. ………………………dated .................. made 

between……….and AAI in connection with the work of .................................... (hereinafter 

called   the   said   contract)   to   accept   Deed   of   Guarantee   as   herein   provided   for 

Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 

Security deposit  to be made by the contractor  or  lieu  of the amount  withheld towards 

compensation for delay pending final extension of time to be made from the contractors 

contained in the said Contractor. We, the… ...................bank (hereinafter referred to as  “the 

said Bank” and having our registered  office at ............................... do hereby undertake and 

agree  to  identify  and  keep  indemnified  AAI  from  time  to  time  to  the  extent  of 

Rs…………………… (Rupees….............................. only) against any loss or damage, cost,, 

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI 

by reason of any breach or breaches by the said Contractor of any of the terms and condition 

contained in the said contract and to unconditionally pay the amount claimed by AAI on 

demand and without demur to the extent aforesaid. 

 
2. We............................................... Bank, further agree that AAI shall be the sole judge of and as 

to whether the said Contractor has committed any breach or breaches of any of the terms and 

conditions of the said contract and the extent of loss, damage, costs, charges and expenses caused 

to or suffered by or that may be caused to or suffered by AAI on account thereof and the decision 

of AAI that the said Contractor has committed such breach and breaches and as to the amount 

or amounts of loss, damage, costs, charges and expenses caused to or suffered of that may be 

caused to or suffered by AAI from time to time shall be final and binding on us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 

till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 

governing the said contract including compensation for delay if any as decided by AAI, have 

been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 

contract certifies that the terms and condition and accordingly Contract have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee subject, 

however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the 

date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 

provided available in agreements clause no……………..as provided in the said Contract, 

i.e……….(date) or from the date of cancellation of the said contract, as the case may be, 

unless a notice of the claim under this Guarantee has been served on the Bank before the 

expiry of the period in which case the same shall be enforceable against the Bank 

notwithstanding the fact, that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 

this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 

said contract or to extend time of performance by the said Contractor or to postpone for any 

time and form time to time any of the powers exercisable by it against the said Contractor and 

either to enforce or forbear from enforcing any of terms and conditions governing the said 

contract or  securities available to AAI and the said Bank shall not be released from its 

liability under these present by any exercise by AAI of any liberty with reference to the 

matters aforesaid or by reason of time being given to the said contractor or any other forbearance, 

act or omission on the part by AAI or any indulgence by AAI to the said Contractor or any 

other matter or thing whatsoever which under the law relating to sureties would but for this 

provision have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 
notwithstanding any security which AAI may have obtained or obtain from the Contractor at 

the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 

the said Contract or the said Bank shall not discharge our liability hereunder. 
 

In presence of 
 
WITNESS 

1. 

 
2. 

 
Dated this  Day of    

 
 
 
 
 

For and on behalf of (The Bank) 

Signature   

Name & Designation      

Authorization No.      

Name & Place     

Bank’s Seal      
 

The above Guarantee is accepted by Airports Authority of India. 
For and on behalf of Airports Authority of India 

Signature   

Name   
Designation   

Dated    
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

WHEREAS,   contractor  (Name of contractor) (hereinafter called “the 

contractor”)   has  submitted   his tender dated   (date) for the construction of “ 

  ” (name of work) (hereinafter called “the TENDER”). 
 

KNOW ALL PEOPLE by these presents that we                                     (name of bank) having our 

registered   office   at                                           (hereinafter   called   “the   bank”)   are   bound   unto 
                                   (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 

sum of Rs.                                   (Rs. In words                                     ) for which payment well truly to 

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these presents. 

 
SEALED with the Common Seal of the Bank this  day of  20 . 

THE CONDITIONS of this obligation are: 

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender. 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 

a)  Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required – 

OR 

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor, 

OR 
c)  Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, 

OR 
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 

 

 

 

 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 

receipt of his first return demand, without the engineer -in-charge having to substantiates his demand, 

provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 

him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 

or conditions. 

This guarantee will remain in force up to and including the date*                           after the deadline for 

submission of tender as such deadline is stated in the instructions to contractor or as it may be 

extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 

demand in respect of this guarantee should reach the bank not later than the above date. 
 
 
 

DATE ……………………….. SIGNATURE OF THE BANK 

 

WITNESS ……………………….. SEAL 

(SIGNATURE NAME AND ADDRESS) 

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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APPENDIX-II 

 
PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT 

BILLS 
 

Name of work: ....................................................Name of 

Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill 

 
No………………………..…… 

 

 
 

Sl. 

No. 

Item Quantities 

as per 

Agreement 

Frequency as 

per 

Specification 

No. of 

Tests 

Required 

Upto 

date 

Quantity 

No. of 

Tests 

Required 

No. of 

Tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 

 
Note: If the number of tests done are less than required, then reasons shall be recorded. 

 
 
 
 
 

Signature of Sudt. (Engg) 
 

 
 
 

Signature of Engineer-in-Charge. Signature of Manager / AM (Engg) 
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APPENDIX-III 

 

 
REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 
Name and address of the 

contractor………………………………………………………………………… 

 
Name and location of the 

work……………………………………………………………………………… 
 

 
 
 

Name of the 

employee 

Father’s/husband’s 

name 

Nature of 

employment 

Period of 
actual 
employment 

Date on which 
notice of 
confinement given 

1 2 3 4 5 
 
 
 
 
 
 
 
 
 

Date on which maternity leave commenced and ended 
 

 
 

Date of 

delivery/miscarriage 

In case of delivery 
 

 
Commenced Ended 

In case of delivery 
 

 
Commenced Ended 

6 7 8 9 10 
 

 
 
 
 
 
 
 

Leave Pay paid to the employee 
 

In case of delivery In case of miscarriage Remark 
 

Rate of leave pay Amount paid Rate of leave 

pay 

Amount 

paid 

11 12 13 14 15 
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APPENDIX-IV 

 
SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN 
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 

 
Name and address of the contractor ------------------------------------------------------------------------------- 

Name and location of the work ------------------------------------------------------------------------------------ 
------------------------------------------------------------------------------------ 

1) Name of the woman and her husband's name 
 
2) Designation 

 
3) Date of appointment 

 
4) Date with months and years in which she is employed. 

 
5) Date of discharge/dismissal, if any 

 
6) Date of production of certificates in respect of pregnancy. 

 
7) Date on which the woman informs about the expected delivery. 

 
8) Date of delivery/miscarriage/death. 

 
9) Date of production of certificate in respect of delivery/miscarriage. 

 
10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 
11) Date with amount of subsequent payment of maternity benefit 

 
12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

 
15) Remarks column for the use of Inspection Officer. 
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Name of work 

 
Labour Board 

APPENDIX-V 

Name of Contractor--------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------Address of Contractor --------------- 

--------------------------------------------------------------------------------------------------------------------------- 
-------------------------------------- 

Name and address of A. A. I. Division ---------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 

Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 

------------------------------------------------------------------------------------ 
Address of A. A. I. Labour Officer -------------------------------------------------------------------------------- 

----------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 
 

Sl. No. Category Minimum Actual wage Number Remark 

  wage fixed paid present  

 
 
 

Weekly holiday ----------------------------------------------------------------------------------- 

Wage period -------------------------------------------------------------------------------------- 

Date of payment of wages ----------------------------------------------------------------------- 

Working hours ----------------------------------------------------------------------------------- 

Rest interval--------------------------------------------------------------------------------------- 
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Form-XIII APPENDIX-VI 
[See rule 2(1)] 

[Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………………………... 

 
Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 

 

Sl. No. Employee 

Code 

Name Surname Gender Father’s/Spouse 

Name 

Date of Birth# Nationality Education 

Level 

Date of 

Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 

 

Category 

Address 

*(HS/S/SS/US) 

Type of 

Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 

Number 

Bank Branch 

(IFSC) 

Present 

Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 

Impression 

Remarks 

25 26 27 28 29 30 31 

 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 
 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 
Column. 



 

151 | P a g e  

AIRP ORT S AU THORIT Y OFIND IA  

 
APPENDIX-VII 

 

 
Form-XVI 

[See Rule 78(1) (a) (i)] 

 
Muster Roll 

 

 
Name and address of 

contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried 

on…………………………………………………... 
 

Name and location of 

work……………………………………………………………………………………………. 

 
Name and address of Principal Employer..................................................... For the month of 

fortnight……………. 

 
Sl. 
1 

Name 

of 

work 
Man 
2 

Se x 

3 

Father’s/ 

Husband’s 

4 

Date Remark 

 
1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)] 

 
 

FORMAT FOR WAGE REGISTER 

 
Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 
 
 
APPENDIX-VIII 

 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

 

Name of the Establishment  Name of Owner  LIN    Wage period 
 

From  To  (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 
 

Sl. No. in 

Employee 

register 

Name Rate of 

Wage 

No. of Days 

worked 

Overtime 

hours 

worked 

Basic Special 

Basic 

DA Payments 

Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 

Employer Share 

PF Welfare Found 
PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 
 
 
 

Receipt by Employee/Bank 

Transaction ID 

Date of Payment Remarks 

23 24 25 
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FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 
Name of Establishment  LIN   

 
 

Sl. Number In Employee 

register 

 

Name 
 

Recovery Type 

(Damage/loss/fine/advance/loans 

 

Particulars 
 

Date of damage/Loss* 
 

Amount 

 

1 
 

2 
 

3 
 

4 
 

5 
 

6 

 
 

 

Whether show cause 

issued* 

 

Explanation heard in 

presence of* 

 

Number of 

Installments 

 

First Month/Year 
 

Last Month/Year 
 

Date of Complete 

Recovery 

 

Remarks 

 

7 
 

8 
 

9 
 

10 
 

11 
 

12 
 

13 

 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2) (a)] 

 
Register of wages 

 

 
Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

Amount of wages 
 

S. Name of 

No workman 

Serial no 

in the 

register 

of 
workman 

Descript 

ion/ 

nature 

of work 

done 

No. of 

days 

worked 

Units 

of 

work 

done 

Daily 

rates of 

wages/ 

piece rate 

Basic 

wage 

s 

Dearness 

Allowanc 

e 

Over- 

time 

Other 

cash 

payme 

nt nt. 

(indic 

ate 

nature 

) 

Total Deduc 

tion if 

any 

(indic 

ate 

nature 

) 

Net 

amou 

nt 

paid 

Sig. or 

thumb 

impres 

sion of 

the 

work 

men 

Initial 

contract 

or his 

represe 

ntative 

 

 
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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WAGE CARD APPENDIX-VIIIA 

Wages Card No………………………… 

 
Name and Address of Contractor……………………Date of issue……………………….. 

Name and location of work…………………………. Designation………………………… 

Name of workman…………………………………. Month/Fortnight…………………….. 

Rate of Wages………………………………………… 
 

1  2 3 4 5 6 7 8 9 1 

  0   
1 1 

1      2   
1 1 1 

3      4      5   
1 1 

6      7   
1 1 

8      9   
2 2 2 

0      1      2   
2 2 

3      4   
2 2 2 

5      6      7   
2 2 

8      8   
3 31 

0   

 

Morning Rate 

Evening Amount 

Initial 

Received from…………………………………….the sum of Rs…......................................................... on account of my wages 

Signature 

The Wage Card is valid for one month from the date of issue 



Various Formats to be maintained (Appendix) 
AIRP ORT S AU THORIT Y OFIND IA 

 

157 | P a g e  

 

 
19/Form-XIX APPENDIX-IX 

78 (2) 
[See rule 78 (1) (b)] 

 

 
 

Wages Slip 
 

 
Name and address of contractor…………………………………………………………… 

Name and Father’s/Husband name of workman…………………………………………... 

Name and location of work………………………………………………………………... 

For the week/Fortnight/Month ending…………………………………………………….. 

 
1.    No. of days worked…………………………………………………………………… 

 

 
 

2.   No. of units worked in case of piece rate workers……………………………………. 

 
3.   Rate of daily wages/piece rate………………………………………………………… 

 
4. Amount of overtime wages…………………………………………………………… 

 
5. Gross wages payable…………………………………………………………………. 

 
6. Deduction, if any……………………………………………………………………… 

 
7. Net amount of wages paid……………………………………………………………. 

 
 
 
 

Initials of the contractor or his representative 
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APPENDIX-X 

 

14/Form-XIV [See 

rule 76] 

Employment Card 
 

 
Name and address of contractor…………………………………………………………… 

Name and address of establishment under which is carried………………………………. 

Name of work and location of work………………………………………………………. 

Name and address of Principal Employee………………………………………………… 

1. Name of the workman………………………………………………………………... 

 
2.   SI. No. in the register of workman employed………………………………………... 

 
3.   Nature of employment/designation………………………………………………….. 

 
4.   Wage rate (with particulars of unit in case of piece work)………………………….. 

 
5.    Wage period………………………………………………………………………… 

 
6.   Tenure of employment……………………………………………………………… 

 
7.   Remark……………………………………………………………………………… 

 
 
 
 
 
 
 
 
 

 
Signature of Contractor 
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APPENDIX-XI 
 

 
FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 
(On Non-Judicial Stamp Paper of Rs100/-) 

 
1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms         and         conditions         of         the         proposed         agreement         between 

……………………………………………………………………………………………… 

[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 

“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 

….......................... (Rupees ………………………..only) as a security / guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions in 

the said agreement. 

We................................................ (Indicate the name of the Bank) (hereinafter referred to  as 

“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
………………… (Rupees ............................ only) on demand by AAI. 

 
2. We............................................... (Indicate the name of the Bank) do hereby undertake to pay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 

from AAI stating that the amount claimed is required to meet the recoveries due or likely t o 

be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. ……………….. 

(Rupees.................................... only). 
 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding 

pending before any court or tribunal relating thereto, our liability under this present being 

absolute and unequivocal. 
 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

 
4. We.............................................(Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of AAI under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms 

and conditions of the said agreement have been fully and properly carried out by the said 

contractor(s) and accordingly discharges this guarantee. 
5. We........................... (indicate the name of the bank) further agree with AAI that AAI shall 

have  the  fullest  liberty  without  our  consent  and  without  effecting  in  any  manner  our 

obligations hereunder to vary any of terms and conditions of the said agreement or to extend 

time of performance by the said contractor(s) from time to time or to postpone for any time or 

from time to time any of the powers exercisable by AAI against in the said contractor(s) and 

to forebear and enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation, or extensions being 

granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or 

any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever 

which under the law relating to securities would, but for this provision, have effect of so 

relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

 
7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI in writing. 

 
8. This guarantee shall be valid upto ............................................ unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 

to  Rs.  ………………..  (Rupees  …………………  only)  and  unless  a  claim  in writing is 
lodged within six months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharged. 
 

In presence of 
 
Witness 

1. 

2. 

 
Dated this  Day of    

 

 
 
 

For and on behalf of (The Bank) 

Signature   

Name & Designation      

Authorization No.      

Name & Place     

Bank’s Seal      
 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 

Authority of India 

Signature    

Name    

Designation   

Dated     

Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

 
Format for Letter of undertaking from the Depositor to Bank 

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 
Airports Authority of India) 

(To be submitted in the Letter head of the firm) 
 
The Branch Manager, 

………………..Bank, 
……………………. 

 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 

 
Sir, 

 
The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 

awarded by M/s Airports Authority of India to me / us. 

 
I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 

without any reference /consent /notice from me / our side and the bank is fully discharged by 

making the payment to Airport Authority of India. 

 
Signature of the Depositor 

 

 
 

Place: 

Date: 
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APPENDIX-XII 
 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 

 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently 

at the site of work both in English and local Language. 
 

 
1. Wilful insubordination or disobedience, whether alone or in combination with other. 

 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 
 

3. Taking or giving bribes or any illegal gratifications 
 

4. Habitual late attendance. 
 

5. Drunkenness lighting, riotous or disorderly or indifferent behavior 
 

6. Habitual negligence. 
 

7. Smoking near or around the area where combustible or other materials are locked 
 

8. Habitual Indiscipline 
 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 
 

10. Sleeping on duty. 
 

11. Malingering or slowing down work. 
 

12. Giving of false information regarding name, age, father's name, etc. 
 

13. Habitual loss of wage cards supplied by the employer's 
 

14. Unauthorized use of employer's property of manufacturing or making of unauthorized 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 
 

17. Engaging on trade within the premises of the establishments. 
 

18. Any unauthorized divulgence of business affairs of the employees. 

 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

 
21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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APPENDIX-XIII 

 

 
Form-XVII [See Rule 78 (2) (d)] 

 
Register of Fines 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. No. Name of 

workman 

Father’s/ 

Husband’ 
s 

Name 

Designatio 

n n nature 

of 

employmen 

t t 

Act or 

action for 
which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employee’s 

explanation was 

heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 
imposed 

Date on 

which 

fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 

 

 
Form-XVII 

[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 
 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 
No. 

Name 
of 

workma 

n n 

Father’s 
Husband’ 

s Name 

Designation 
/nature of 

employmen 

t t 

Particular 
of 

Damages 

or Loss 

Date of 
damag 

es or 

loss 

Whether 
workman 

showed 

cause 
against 

deductio 

n n 

Name of 
person in 

whose 

presence 
employee’s 

explanation 

was heard 

Amount 
of 

deductio 

n n 
imposed 

No. of 
install 

ments 

Date of 
recovery 

 

 
 
 
Remark 

First 

Instal 

lment 

Last 

Instal 

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 

 

Form-XXII 

[See Rule 78 (2) (d)] 

Register of Advances 
 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 
No. 

Name 
of 

workma 

n n 

Father’s 
Husband’ 

s Name 

Designation 
/nature of 

employmen 

t t 

Wage 
period 

and 

wages 
payable 

Date 
and 

amount 

of 
advanc 

e e 

paid 

Purpose 
for which 

advance 

paid 

Number of 
installment 

by which 

advance to 
be repaid 

Date and 
amount 

of each 

installme 
nt repaid 

Date 
on 

which 

last 
install 

ment 

was 

repaid 

 

 
 
 
Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 

 
 
 

Form-XXIII [See Rule 78 (2) (e)] 

 
Register of Overtime 

 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S. 

N 

o 

Name of 

workme 
n 

Father’s/ 

Husbands 
Name 

Sex Designation/ 

nature of 
employement 

Date on 

which 
overtime 
worked 

Total overtime 

worked at 
project in case 
of piece rate 

Normal 

rate of 
wages 

Overtime 

rate of 
wages 

Overtim 

e 
earning 

Rate on which 

overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 

APPENDIX-XVII 

 

To 

……………………………….. 

……………………………….. 

……………………………….. 
 

Dear Sir, 
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputes mentioned below: 

 
1.  Name of applicant 

2.  Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3.  Full address of the applicant. 

4.  Name of the work and contract number in which arbitrator sought. 
5.  Name of the office which entered into contract. 

6.  Contract amount in the work. 

7.  Date of contract. 

8.  Date of initiation of work. 

9.  Stipulated date of completion of work. 
10. Actual date of completion of work (if completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work is completed). 
16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 
 

 
Specimen signature of the applicant 

(Only the person/authority who 
Signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 

documents. 
 

1. Statement of claims with amount of claims. 

2. 

3. 

4. 
 

Yours faithfully 

 

(Signature) 

Copy to: 

1. The Engineer-in-charge............................ , 

………………………… 
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APPENDIX -XVIII 
 

 
 

INTEGRITY PACT 
 

The integrity pact shall be signed by both the parties in the following format 

 
“This Pact made this ……..day of …… between Airports Authority of India, a body 

corporate constituted by the Central Government  under the Airports Authority of 

India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, 

and offices at ………….in India, hereinafter called the Authority (which term shall 

unless excluded by or is repugnant to the context, be deemed to include its Chairman, 

or Member, Executive Directors, Airport Directors, officers or any of them specified 

by the Chairman in this behalf, and shall also include its successors and assigns) of 

the one part 

 
AND 

 
……represented  by  ………  of the  other  part,  hereinafter  called  the 

“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the context 

be deemed to include its heirs, representatives, successors and assigns of the Bidder/ 

Contractor) 

WHEREAS the Authority intends to award, under laid down organizational procedures, 

tender/ contract for ............................ The Authority, while discharging its functions on 

business principles, values proper compliance with all relevant laws and regulations, 

and the principles of natural ,justice, ethics, equity, fairness and transparency in its 

relations with the Bidders/ Contractors. 

 
WHEREAS the Authority is desirous to make its business mechanism more transparent, 

thus to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby  

adopts the  instrument  developed  by  the  renowned  international non‐governmental 

organization “Transparency International” (T I ) headquartered in Berlin ( Germany ). The 

Authority will appoint an Independent External Monitor (IEM) who will monitor the tender 

process and the execution of the contract for compliance with the principles mentioned 

above. 

 
AND   WHEREAS   the   Bidder   is   submitting   a   tender   to   the   Authority   for 
……………………. In response to the NIT (Notice Inviting Tender) dated ……… 

Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 

forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to Enabling the Authority to obtain the desired 

said stores/equipment/execution of works at a competitive price in conformity with 

the defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and Enabling Authority to abstain from bribing or 

indulging  in  any  corrupt  practice  in  order  to  secure  the  contract  by  providing 

assurance to them that their competitors will also  abstain from bribing and other 

corrupt practices and the Authority will commit to prevent corruption, in any form, by 

its officials by following transparent procedures. The parties hereto hereby agree to 

enter into this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 
 
1.1            The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material 

or immaterial benefit or any other advantage from the BIDDER, either for  

themselves  or  for  any  person,  organization  or  third  party  related  to  the 

contract in exchange for an advantage in the bidding process, bid evaluation, 

contracting or implementation process related to the contract. 

1.2            The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to other BIDDERs. 
 
1.3              All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

 
1.4              In case any such preceding misconduct on the part of such official(s) is reported 

by the BIDDER to the Authority with full and verifiable facts and the same is 

prima facie found to be correct by the Authority, necessary disciplinary 

proceedings, or any other action as deemed fit, including criminal proceedings 

may be initiated by the Authority and such a person shall be debarred  from 

further dealings related to the contract process. In such a case while an enquiry is 

being conducted by the Authority the proceedings under the contract would not 

be stalled. 

 
2. Commitments of Bidders/Contractor. 

 
                  The Bidder/Contractor commits itself to take all measures necessary to prevent 

corrupt practice, unfair means and illegal activities during any stage of its bid 

or during any pre‐contract or post‐contract stage in order to secure the contract 

or in furtherance to secure it and in particular commit itself to the following.  

 

2.1              The  Bidder/Contractor  will  not  offer,  directly  or through  intermediaries,  any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

Authority, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

contract. 

 
2.2              The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the Authority or otherwise in procuring the Contract 

or  forbearing  to  do  or  having  done  any  act  in  relation  to  the  obtaining  or 

execution of the contract or any other contract with the Authority for showing or 
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forbearing to show favour or dis favour to any person in relation to the contract or 

any other contract with the Authority. 

 
2.3               The Bidder / Contactor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specification, certifications, subsidiary contracts, submission or non‐

submission of bids or any actions to restrict competitiveness orto introduce cartelization in 

the bidding process. 

2.4              The Bidder/Contractor shall,  when presenting  his  bid,  disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 

foreign principals or associates. 

 
2.5              The Bidder/Contactor  shall when presenting  his  bid  disclose any and  all the 

payments he has made or, is committed to or intends to make to agents/brokers or 

any other intermediary, in connection with this bid/contract. 

 
2.6              The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER  is  the  original  manufacturer/integrator/  authorized  government 

sponsored export entity of the stores and has not engaged any individual or firm 

or company whether Indian or foreign to intercede, facilitate or in any way to 

recommend to the Authority or any of its functionaries, whether officially or 

unofficially to the award of the contract to the BIDDER, nor has any amount been 

paid, promised or intended to be paid to any such individual, firm or company in 

respect of any such intercession, facilitation or recommendation. 

 

2.7               The Bidder/Contractor, either while presenting the bid or during pre‐contract negotiations 

or before signing the contract, shall disclose any payments he has made or has 

committed to or intends to make to officials of the Authority or their family members, 

agents, brokers or any other intermediaries in connection with the contract and the 

details of services agreed upon for such payments. 

 
2.8              The Bidder /Contractor wil l  not  col lude with other par t ies   interested  in  

the contract to impair the transparency, fairness and progress of the bidding process, 

bid evaluation, contracting and implementation of the contract. 

 
2.9              The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 
2.10             The Bidder / Contactor shall not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information provided by the Authority as 

part  of  the  business  relationship,  regarding  plans,  technical  proposals  and 

business details, including information contained in any electronic data carrier. 

The Bidder / Contractor also under takes to exercise due and adequate care lest 

any such information is divulged. 

 
2.11 The Bidder/Contractor will inform to the Independent External Monitor. 

i) If he receives demand for an illegal/undue payment / benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 

iii) If he makes any payment to any Authority’s associate(s) 

2.12             The Bidder/Contactor commits to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiable facts. 

 
2.13             The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

 
2.14             If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting  on  behalf of the  Bidder/  Contractor,  either  directly or  indirectly,  is  a 

relative of any of the officers of the Authority, or alternatively, if any relative of 

an officer of the Authority has financial interest/stake in the Bidder’s/Contractor’s 

firm, the same shall be disclosed by the Bidder/Contractor at the time filing of 

tender. The term ‘relative’ for this purpose would be as defined in Section 6 of 

the Companies Act 1956. 

 
2.15             The Bidder/Contractor shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee 

of the Authority. 

 
2.16             That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression 

in violation of section 2 or in any other form such as to put his reliability or 

credibility as Bidder/Contractor into question, the Authority is entitled to disqualify 

him from the tender process or to terminate the contract for such reason and to debar 

the BIDDER from participating in future bidding processes. 

 
3. Previous Transgression 

 
3.1              The Bidder/Contractor declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other 

company in any country in respect of any corrupt practices envisaged hereunder 

or with any Public Sector Enterprise in India or any Government Department in 

India that could justify Bidders’s exclusion from the tender process. 

 
3.2              The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, 

can be terminated for such reason and he may be considered for debarment for 

future tender/contract processes. 

 
3.3              That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 

(Rupees zero point five Cr.) and to submit the same to the Authority along-with 

the tender document/ contract before contract signing. 

 
3.4.            That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 

contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to 
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sign this Pact by the Contractor, and the same will be submitted to the Authority 

before doing/ performing any act/ function by such subcontractor(s) / associate(s) 

in relation to the contract/ work. 

 
3.5             That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 

policy of authority 

 
3.6             That if the Contractor(s) does/ do not sign this Pact or violate its provisions or 

fails  to  get  this  Pact  signed  in  terms  of  policy  of  authority.  Authority  will 

terminate the contract and initiate appropriate action against such Contractor(s). 

 
4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 

Guarantee/Bond. 
 

While submitting bid, the BIDDER shall deposit an EMD / SD / BG / DRAFT / 

PAY ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., 

which is as per terms and conditions and details given in NIT / tender documents 

sold to the Bidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 
 
5.1             Any breach of the aforesaid provisions by the BIDDER or any one employed by 

it or acting on its behalf (whether with or without the knowledge of the BIDDER) 

shall  entitle  the  Authority  to  take  all  or  any  one  of  the  following  actions, 

wherever required: 

 
i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 

proceedings with the other BIDDER(s) would continue. 

 
ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

 
iii) If the Authority has disqualified  /  debarred  the Bidder  from the tender 

process prior to the award under section 2 or 3 or 4, the Authority is entitled 

to forfeit the earnest money deposited/bid security. 

 
iv)     To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 

Lending Rate of State Bank of India, while in case of a BIDDER from a 

country other than India with interest thereon at 2% higher than the LIBOR. 

If any outstanding payment is due to the BIDDER from the Authority in 

connection with any other contract or any other stores, such outst anding 

payment could also be utilized to recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 

bond,  if  furnished  by  the  BIDDER,  in  order  to  recover  the  payments, 

already made by the BUYER, along with interest. 

 
vi)     To cancel all or any other Contracts with the BIDDER. The BIDDER shall 

be liable to pay compensation for any loss or damage to the Authority 

resulting  from  such  cancellation/rescission  and  the  Authority  shall  be 

entitled to deduct the amount so payable from the money(s) due to the 

BIDDER. 

 
vii)    To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 

discretion of the Authority. 

 
viii)  To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 

 
ix)     In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by the Authority with the BIDDER, the same shall not 

be opened. 

 
x) Forfeiture of Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 

violation of this Pact. 

 
xi)     That if the Authority have terminated the contract under section 2 or 3 or 4 

or if the Authority is entitled to terminate the contract under section 2 or 3 

or 4, the Authority shall be entitled to demand and recover from the 

contractor damages equivalent to 5% of the contract value or the amount 

equivalent to security deposit or performance bank guarantee, whichever is 

higher. 

 
xii)    That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 

Bidder/Contractor  can  prove  and  establish  to  the  satisfaction  of  the 

Authority that the disqualification / debarment of the bidder from the tender 

process or the termination of the contract after award of the contract has 

caused no damage to the Authority. 
 

 
5.2 The Authority will be entitled to take all or any of the actions mentioned at para 

5.1 above. 

 
5.3             (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of 

the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 

prevention of corruption. 
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5.4             That if the Bidder/Contractor applies to the Authority for premature revocation of 

the debarment and proves to the satisfaction of the Authority that he has installed 

a suitable and effective corruption prevention system and also restored/recouped 

the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 

debarment prematurely considering the facts and circumstances of the case, and 

the documents/evidence adduced by the Bidder/Contractor for first time default. 

 
5.5             That  a transgression  is considered  to  have occurred  if  the  Authority is  fully 

satisfied with the available documents and evidence submitted along with 

Independent External Monitor’s recommendations/suggestions that no reasonable 

doubt is possible in the matter. 

 
5.6             The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 

BIDDER. However, the BIDDER can approach the Independent External 

Monitor(s) appointed for the purpose of this Pact. 

6. 

Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

That if the Authority receives any information of conduct of a Bidder/ Contractor 

or Sub- Contractor or of an employee or a representative or an associate of the 

Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 

Authority has substantive suspicion in this regard, the Authority will inform the 

Vigilance Department for appropriate action. 

 

7. Independent External Monitor(s), 
 
7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 

 
7.2             The task of the Monitor(s) is to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. He will 

also enquire into any complaint alleging transgression of any provision of this 

Pact made by the Bidder, Contractor or Authority. 

 
7.3.            That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will report 

to the Chairperson of the Board of the Authority. 

 
7.4             That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 

provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation including minutes of meeting. 

The same is applicable to Sub - Contractors and Associates. The Monitor is under 

obligation to treat the information and documents of the Authority and Bidder/ 

Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5.            That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 

he will so inform the management of the Authority and request the management 
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to discontinue or  heal  the  violation,  or  to  take  other  relevant  action.  The 

Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond 

this, the Monitor(s) has no right to demand from the parties that they act in a specific 

manner, refrain from action or tolerate action. 

 
7.6             That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could 

have an impact on the contractual relations between the Authority and the 

Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 

such meetings. 

 
7.7             That the Monitor(s) will submit a written report to the Chairperson of the Board 

of the Authority within 2 weeks from the date of reference or intimation to him 

by the Authority and, should the occasion arise, submit proposals for correcting 

problematic situations. 

 
7.8             That  if  the  Monitor(s)  has  reported  to  the  Chairperson  of  the  Board  a 

substantiated suspicion of an offence under relevant Anti- Corruption Laws of India 

and the Chairperson has not, within reasonable time, taken visible action to proceed 

against such offence or reported it to the Vigilance Department, the Monitor may 

also transmit this information directly to the Central Vigilance Commissioner, 

Government of India. 

 
7.9 The word ‘Monitor’ would include singular and plural. 

 
8. Facilitation of Investigation. 

 
In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER 

shall provide necessary information and documents in English and shall extend all 

possible help for the purpose of such Examination. 

 
9. Law and Place of Jurisdiction. 

 
That  this  Pact  is  subject  to  provisions  under  Indian  Law.  The  place  of 

performance and jurisdiction is the Corporate Headquarter /the Regional 

Headquarter / office of the Authority, as applicable. 

 
10. Other Legal Actions 

 
10.1           That the changes and supplements as well as termination notice need to be made 

in writing. 

 
10.2           That if the Bidder / Contractor are a partnership or a consortium, this Pact must 

be signed by all the partners and consortium members or their authorized 

representatives. 
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11. Pact duration (Validity) 
 
11.1           That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, 

and for all other Bidders 3 months after the contract is awarded. 

 
11.2.          That if any claim is made / lodged during this period, the same shall be binding 

and continue to be valid despite the lapse of this Pact as specified herein before, 

unless it is discharged/determined by Chairman of the Authority. 

 
11.3           That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to 

come to an agreement to their original intentions. 

 
12. Company Code of Conduct 

 
Bidders are also advised to have a company code of conduct (clearly rejecting the 

use of bribes and other unethical behavior) and a compliance program for the 

implementation of the code of conduct throughout the company. 

 
13. The parties hereby sign this Integrity Pact at   on 

 

 
 

Buyer 
Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 
 

1.      
 

2.   
 

Bidder 
 

CHIEF EXECUTIVE OFFICER 

Witness 

1.    
 

2.    
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APPENDIX-XIX 
 

 
 

(To be filled by Contractor) 

(CLAUSE-47) 
 

Ratio of direct payment to the specialized : … % of the net payment to be made to 

Specialized agency in case of composite contract agency 
 
 
 
 
 

Sl. Sub-head Nature of work % of the net payment to  be 

made to Specialized agency 
1 Sub-head I   

    
    
    

 

 
Note: 

 
1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 

The bidder must indicate percentage payable to specialized agency in case of all sub-heads. 

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 

of the net payment admissible as per AAI for the subhead under consideration shall be paid 
directly to specialized agency in case of composite contract. 
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SCHEDULES 
 

 
SCHEDULE `A’ 

 
All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 

given as a standard BOQ format at page no. 01 | B O Q to 03 | B O Q with the tender document, then the 

same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ 

file, open it and complete the blue coloured (unprotected) cells with their respective financial quotes and 

other details (such as name of the bidder). No other cells should be changed. Once the details have been 

completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file 

is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited. 
 

 
 

SCHEDULE `B’ 
 

Schedule of materials to be issued to the contractor. 
 

 
 

Sl. No. Description of Item Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 

     

NOT APPLICABLE 
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SCHEDULE `C’ 
 

Tools and plants to be hired to the contractor. 
 

 
 

Sl.No. Description Hire charges per day Place of Issue 

1 2 3 4 

    

 

 

SCHEDULE `D’ 
 

Extra schedule for specific requirements/ documents for the work, if any. ----- NOT APPLICABLE 

 
SCHEDULE `E’ 

 
Reference to General Condition of contract 

 
Name of Work:    Work Contract for Operation and Maintenance of all Type of E&M Installations 
at Cooch Behar Airport for Two Years (2026-28). 
 

Estimated cost of work :  Rs  1,26,98,970/- 

 
i. Earnest Money :   Rs  3,80,969/- 

 
ii Performance Guarantee: :   Not Applicable. 

 
iii   Security deposit: : 10% of contract value  

 
 
 
 

NOT APPLICABLE 
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SCHEDULE `F’ 
 
 
 
 

GENERAL RULES & DIRECTION 
 

Officer inviting tender : Dy. General Manager (Engg-E) 
 

 
Maximum percentage for quantity of i tems  o f  

work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 
12.3 

a: 15%  

 
b: 100% (for foundation Items) 

 
Definitions: 

Office inviting tender :   Engineering Electrical Dept. 
     O/o The Airport Director, Bagdogra Airport-734421  
2(v) Engineer-in-Charge                   :   Dy. General Manager (Engg-E) 

2(viii)   Accepting Authority                   :   Dy. General Manager (Engg-E) 

2(x) Percentage on cost materials & 
Labour to cover all overheads & 

Profits                                          : 15% 
2(xi) Standard schedule of rates : Market Rates 

 
2(xii) 

 
Department 

 

: AAI, Engineering Electrical 

 
 

Clause 1 

 
(i) Time allowed for submission of 

Performance Guarantee from the date of 
issue of letter of acceptance 

 
within 30 Days 

(ii) Maximum allowable period of extension As per Clause 1 

 

Clause 2 
 

Authority for fixing compensation under      As per DOP 

Clause 2 
 

 

Clause 2A 
 

Whether Clause 2A shall be applicable No 
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Clause 5 
 

 Number of days from the date of issue 
of letter of acceptance for reckoning 
date of start 

10th day after issue of work order. 

 
Mile Stone(s) as per table given below: 

 

 
 

Sl.No. Description of Milestones (Physical) Time allowed 

in days (from 
date of start) 

Amount to be 

withheld in case of 

non-achievement of 

milestone. 

    
    
    
    

 

Time allowed for execution of work.:  24 (Twenty Four) Months 

Authority to decide: 

i. Extension of time…........................  :  As per DOP 

ii. Rescheduling of milestone.............. :  As per DOP 
iii. Shifting of date of start in case of 

delay in handing over of site….....   : As per DOP 

 
Clause 6, 6A

 

 

Clause applicable – (6 or 6A) : 6A Applicable 
 

Clause 7 
 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any since the last such payment for 

being eligible to interim payment. 

 
As per SCC Bi-Monthly RA Bill

 

Clause 10A0000 
Testing equipment to be provided by the contractor at site lab 
All the Testing equipments required for conducting test for building/ pavement works as per CPWD, 

Morth, IRC and AAI specifications as  applicable. 

 
Clause 10 B(II) 

 

Whether Clause 10B(II) shall be 
applicable 

 No 

Clause 10C: Applicable 
 

Component of labour expressed as percent of value of work:  % 
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Clause 10 CA 

 
Materials covered under this 

clause 

Nearest  Material (other than 

cement*, reinforcement 

bars, structural steel & 

Bitumen) for which All India 

Wholesale Price index is to be 

followed 

Base price and its 

corresponding period of all the 

materials covered under clause 
10CA 

1. Cement (OPC/ PPC)  Base  price  for   cement   and 

reinforcement  steel  to  be 

determined   as   issued   under 

authority  of  DG (Works). 

CPWD   or   concerned   Zonal 

Chief Engineer, CPWD as on 

last date of receipt of tender. 

In case base price for cement, 

reinforcement  steel  and 

Bitumen  as  to  be  issued  by 

CPWD is  not  available 

concerned  ED   (Engg) 

empowered to determine the 

same. 

2. Reinforcement steel bars 
(TMT) 

3. Structural Steel 

4. Bitumen 

 

 
*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any. 
2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified 

by adopting latest base price and its corresponding period. 
 

 
Clause 10 CC 

 

 
Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column 

18 Months 

 

Schedule of component of other materials, Labour, POL etc. for price escalation. 
 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 

express as percentage total value of work …………. ……Xm …….%. 

Component of labour, expressed as % of total value of work………Y............ %. 

Component of POL, expressed as % of total value of work…………Z............ % 

Note: Xm....... % should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel and 

Other materials specified in clause 10 CA + component of labour + component of POL). 
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Clause 11 

 
Specification to be followed for execution of work   ( a) IEC (b) IE Rules (c) BS/IS (d) A A I  Technical 

specification. (e) OEM/Manufacturer’s 

Specification. (f) Sound Engineering Practice. 
 

 
 

Clause 12 

 
12.2 

& 
12.3 

Deviation   limit   beyond   which clauses 
12.2 & 12.3 shall apply for   buildings, 

pavements and all other works above 
foundation level. 

 
15% (Fifteen Percent) 

12.5 Deviation limit beyond which clauses 

12.2 & 12.3 shall apply for foundation 
work 

 
100% (Hundred Percent) 

 Overall Deviation i/c extra items, if any. 30% (Thirty Percent) 

 

 
Clause 16 

 

 

Competent Authority for deciding 

reduced rates 

 
 

As per DOP 

 
 
 

 
Clause 18 

 

 
Mandatory machinery tools & plants to be deployed by the contractor at site: 

 

To be provided as per NIT and other Machinery required for timely completion of work. 
 

 
 

Clause 25 

 
Place of Arbitration: As Per GCC. 
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Clause 36(1) 
 

Requirement of Technical Representative(s) and recovery rate 

 
Sl. 
No. 

Minimum 

Qualification of 

Technical 

Representative 

(For main 
Work) 

Discipline Designation 

(Principal 

Technical 

representative) 

 

M
in

im
u
m

 

E
x

p
er

ie
n

ce
 

 

N
u

m
b

er
 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

clause 36 

Figures 
Rs. 

Words 

N/A 

 

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at 

par with Graduate Engineers. 
b. Diploma holder with minimum 10 year relevant experience with a reputed construction company 

can be treated at par with Graduate Engineer for the purpose of such deployment subject to the 

condition that such diploma holder should not exceed 50% of requirement of degree engineers 

 
Clause 37 

Licence Fee for unpaved land : Not Applicable 
 

Clause 41(b) 

Integrity Pact applicable : No 

 
Clause 42 

 
(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedule of Rates 

DSR 2016 printed by C.P.W.D with up- 

to-date correction slips till last date of 

submission of tender, technical 

specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  
a. Cement for works with  estimated  cost  put to 

tender not more than Rs.5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 

than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 
each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 

d. All other materials  
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 

 
 

Sl. 
No. 

Description of items Rates in figures and words at which recovery shall be 

made from the contractor 

  Excess beyond permissible 
variation 

Less use beyond the 
permissible variation* 

1. Cement   
2. Steel reinforcement   
3. Structural Sections   
4. Bitumen issued free   
5. Bitumen issued at 

stipulated fixed price 
  

 

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction of Engineer-in-charge 
 

 
 

Clause 48 
 

Escrow Account: Not applicable. 
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Annexure to clause 34 (x) 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for 

working out minimum period for which hire charges of road roller are to be recovered. 
 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 
Kg per m2  or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 
Kg per m2 

930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 

per m2 or 
 

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 
Sq.m. or 

 

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 
100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. 

or 
 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100 Sq.m. with 
 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

mailto:S-90@2.25
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 

nominal size per 100 m2 and binder including tack coat, the binder 

being hot cut back bitumen or bitumen emulsion in specified 
quantities. 

930 Sq.m 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 

nominal size per 100 m2and binder including tack coat, the binder 

being hot cut back bitumen or bitumen emulsion in specified 
Quantities. 

930 Sq.m 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 

(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over  a 
tack coat of hot cut back bitumen. 

460 Sq.m. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 

(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over  a 
tack coat of hot cut back bitumen. 

370 Sq.m. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 

and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over  a 
tack coat of hot cut back bitumen. 

280 Sq.m. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 

Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per 

100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back 
bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 

mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

750 Sq.m. 

17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm 

nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

560 Sq.m. 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 

mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat  of 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 

the binder being hot bitumen or tar as specified. 

460 Sq.m. 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm 

to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of 

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 

the binder being hot bitumen or tar, 

370 Sq.m. 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 

nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

560 Sq.m. 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm 

nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with 

stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 

seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

460 Sq.m. 
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SPECIAL CONDITION OF CONTRACT FOR GENERAL MAINTENANCE WORKS UNDER 

ANNUAL MAINTENANCE CONTRACTS OF ELECTRICAL AND MECHANICAL 

INSTALLATIONS. 

 

These special conditions of contract shall be read in conjunction with Airports Authority of India, General 

conditions of contract, if there are any provisions in the special conditions of contract which are at variance with 

the provisions of general conditions of contract, the provision in these special conditions shall take precedence.  

 

1. General Scope of Work:- The Scope of work covers the following items:- 

a) Providing operational & maintenance services of various E&M Installations, Conveyor, Air-Conditioners, 

Water Coolers / Purifiers, Fire alarm and firefighting installations etc. 

b) Providing day to day maintenance services, general cleaning of various Installations as per maintenance 

schedule specified. 

c) Specialised Miscellaneous works 

d) Works as per CPWD schedule. 

 

Note: Items of SH-II, SH-III, SH-IV & SH-V are to be executed on parts as per the instruction 

Engineer in Charge as and when basis. 

 

2. Period of Contract:- The service contract shall be for a period of 24 (Twenty) months from the date of handing 

over the site. The contract period can be extended for further period of 06 months on the same terms and 

conditions of the agreement. AAI reserves the right to terminate the contract fully or partially by giving 30 

days’ notice in writing to the contractor. If in the opinion of the Engineer-in-Charge, it is observed that the 

contractor is not doing the works satisfactorily as per the terms and conditions of contract, then the contract 

can be terminated with immediate effect without giving any reasons thereof. 

 

3. Entry Pass:- The work site lies in restricted area. The contractor shall apply in writing in advance for issue of 

necessary entry passes of workmen engaged by him. The office/ airport premises in an essential service covered 

under the maintenance of essential service Act and hence disruption of services rendered will be a statutory 

offence. The necessary police verification etc. as required for entry passes will be responsibility of the 

contractor. All expenditure towards arranging security passes shall be borne by the Agency.  

 

4. Security:- The contractor and his employees shall abide by security regulation framed by AAI/BCAS or Police 

Authorities. Any worker of the contractor, whose presence is found undesirable in AAI premises, shall not be 

allowed to work. The contractor shall be fully responsible for the satisfactorily working of his staff.  

 

“If Contractor or his authorized representative or his employed workers are found violating any of 

security regulations, suitable action be taken by AAI as per prevailing rules”. 

 

All men and vehicles shall be permitted to enter the restricted / office area only on possession of the security 

passes. The contractor shall apply in writing in advance before commencement of work for issue of security 

passes and shall submit a list of personnel concerned with their addresses. The contractor shall ensure that 

his men are deployed only in those area where the security passes issued is valid for. Passes shall be deposited 

back with Engineer-In-Charge on demand and in any case immediately after completion of work. The 

contractor or his staff/ workmen shall observe all the rules promulgated from time to time by the concerned 

authorities. Any person found violating the security rules laid down by the authority will expelled from the 

area without assigning any reason whatsoever and contractor shall have no claim on this account.  
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5. Statutory & Regulatory Clauses:- 

The contractor has to discharge all the obligations as provided under various statutory enactment including 

the EPF/ESI/ Contract Labour (Regulation and abolition)/ Minimum Wages / Payment of Wages/ Payment 

of Bonus / Payment of Gratuity / Workmen’s compensation / Works Contract and other relevant Acts, Rules 

and Regulations in force and as amended from time to time in the State, as applicable. 

 

The engagement and employment of workers and payment of wages to them as per existing provisions of 

various labour laws and regulations is the sole responsibility of the contractor and any breach of such laws 

or regulations shall be deemed to be violation of this contract. AAI may ask the contractor to produce 

documents to verify that these provisions / laws are complied by the contractor.  

 

The contractor has to follow the local security / safety rules & regulations and such instructions on restricted 

hours of work as may be imposed on him by the department / local authorities, while working in security 

restricted zones and no claim whatsoever on account of this, will be entertained.  

 

The contractor has to deploy their staff to run the system on all days (365 days) including Sundays and 

Gazetted holidays in shift as per BOQ for which nothing extra shall be paid. 

 

Contractor has to submit the details of staff such as, qualification documents and experience letters of the 

staff, the CV and passport size coloured photograph along with copy of police verification (not older than 

six months on the date of start of work) before engaging them on work. All the documents should be self-

attested by each worker and signed and stamped by contractor/ agency. The decision of Engineer-In-Charge, 

to accept or reject any candidate on the basis of lack of experience, qualification, lack of skills required for 

job, will be final and binding on the Agency.  

 

6. Uniform:- The contractor / agency has to provide every year during the currency of the contract, 02 sets of 

uniform (Pant and Shirt complete set), 1 Pair of shoes & 03 Pair of socks and a sweater (for winter stations 

only) to his staff of approved colour (colour & quality of uniform to be get approved from EIC prior finalizing 

uniform distribution) during the contract period. Uniform sets to be provided to staff within one month from 

the date of award of work, failing which, AAI recover an amount of Rs.200/- per person per week till the 

compliance of the same from the contractor’s running / final bill. In the event of non-compliance of wearing 

uniform & shoes by workers on daily basis a recovery of Rs.50/- per day per person shall be made from 

running bills. The workers should wear a badge on the left pocket of the shirt mentioning company’s name. 

On 2nd year, Uniform set will be disbursed within one month of start of 2nd year. 

 

7. No accommodation shall be arranged by the AAI for the staff / workers of the contractor. It is the responsibility 

of contractor to make his own arrangements for the facilities.  

 

8. Rates:- The prices quoted shall be inclusive of all taxes but excluding GST & exclusive of PF/ESI & Bonus. 

PF and ESI amount paid to the statutory authorities by the contractor shall reimbursed on actual basis 

throughout the contract period on submission of the documentary evidence in next bill or after the final 

bill.  

 

Bonus amount as per latest Govt. rules or 8.33% of annual salary whichever is higher will be paid to the 

deployed manpower by the contractor and the same shall be reimbursed on actual basis throughout the 

contract period on submission of the documentary evidence in next bill or after the final bill. In case of non 

payment of bonus, recovery / withheld shall be made @17% of annual salary from RA Bill / Final bill shall 

be made as decided by EIC and appropriate action will be initiated by AAI against the contractor. The 

decision of EIC is the regard will be final binding on the Agency.  
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9. PF & ESIC Contribution:- 

 

(i) The contractor shall register himself with Labour Licensing Authority and obtain Labour License Number 

in this regard. 

(ii) The contractor shall have to register with PF & ESIC (where ever applicable) for workmen engaged for 

the work & challans / deposit receipts of PF & ESI contribution shall be submitted in AAI office for 

verification/ reimbursement, at the time of submission of bill. 

 

(iii) The PF dues (including EDLI and administrative charges) in respect of workers engaged by the 

contractor for AAI works to be deposited by the contractor every month by a challan and the 

documentary evidence in support of such payments along with employee wise details of the PF 

contribution (both Employee’s share and the employer’s contribution) needs to be submitted to the 

Engineer in charge for the work/ contract. 

 

(iv) ESI (wherever applicable) & EPF amount (contractor’s contribution & administrative charges) paid 

to the statutory authorities by the contractor shall be reimbursed on actual basis on submission of 

documentary evidence. 

(v) If ESI not applicable, the agency shall provide minimum Rs. 2.0 Lacs Mediclaim policy (per 

annum) to each staff engaged at the site including their dependent family members 

[Dependent Family members to be considered as per The Employees’ State Insurance 

(Central) Rules, 1950 with latest amendments]. Premium in respect of Mediclaim policy 

shall be reimbursed to the agency on submission of documentary evidence. Mediclaim policy 

to be taken within 10 days after start of work. 
(vi) The contractor has to deposit PF & ESI / Mediclaim as applicable, failing which recovery/ withheld 

@ 26% and 6% against PF and ESI (Mediclaim) respectively from their RA bills / Final bill shall be 

made. 

 

 

10. Labour Wages & Labour details:- 

 

(i) The contractor has to pay the prevailing minimum wages issued by the office of Regional Labour 

Commissioner / Chief Labour Commissioner (whichever is higher), from time to time. However, the 

difference in minimum wages based on actual payment made to the labour and wages applicable at the 

time of submission of tender will be reimbursed including difference in EPF and ESI payment to the 

contractor on revision of minimum wages and no additional amount such as contractor’s overhead and 

profit will be paid on this account. 

 

Presently the Labour rates are as follows; 

 

i. Highly Skilled  : Rs. 918/- 

ii. Skilled   : Rs. 781/- 

iii. Semi-Skilled  : Rs. 650/- 

iv. Un-Skilled  : Rs. 556/- 

 

In this regard the successful bidder shall submit an affidavit on non-judicial stamp paper of Rs.100/- as 

per Annexure before award of the work. 

 

(ii) For the purpose of admitting the claim for reimbursement of statutory increase in wages paid by him, the 

contractor has to produce the required documentary evidence to the satisfaction of Engineer-in-Charge. 
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(iii) The payment to the workmen’s engaged by the contractor is to be paid through NEFT/ RTGS on or before 

7th of every month irrespective of Saturday, Sunday and bank holidays. If any violation with respect to 

payment of wages for any two months in contract period, necessary action for cancellation of 

contract, debarring of the agency for participating in future contracts in AAI shall be initiated. The 

agency will not be allowed to participate in any of the tendering process in AAI till finalization of 

the decision. Also, the non-paid wages will be paid directly or through some other contract to the 

staff and the amount will be deducted from contactor’s outstanding amount / SD amount. 

 

The deputed workmen should have experience of working in confined & secured areas like operational area of 

Airports.  

The presently deputed workmen have experience and knowledge of working in operational area of cooch Behar 

Airport. Also, the existing workmen acquainted about all installations and their operation. Hence, the same 

workmen will be continued for the work. In case of any replacement of workmen, strictly the same will be made 

after getting written approval from Engineer In-charge of the work. Additional Manpower will be deployed after 

getting written approval from Engineer In-charge of the work. 

Minimum Labour Deployment details provided in Point no.22 of Particular Specifications. 

11. During the contract period if any new installations are added / replaced or modified the existing ones in these 

areas, which do not warrant any additional manpower, the maintenance services for these installations are also 

to be provided by the contractor without any extra cost. 

 

 

12. Qualification & Wages of Staff:-The contractor should depute the persons as per the qualification given 

below for maintenance works. Each shift should be covered with highly skilled, skilled, Semi-skilled, Un-

skilled persons as required as per BOQ. 

 

 

(i) Highly skilled manpower (Site Engineer / Sr. Supervisor) – shall be Diploma holders with 04 years’ 

experience (Preferable) or Graduate engineer with min. 02 years of similar experience for overall 

supervision and administration of the contract and shall be paid extra allowance of Rs.4000/- per month 

in addition to the minimum wages. 

 

(ii) Highly skilled manpower (Supervisor) – shall be Diploma holders with 02 years’ experience / Graduate 

with 01year experience (Preferable) or ITI Holder in Electrician / Wireman / Refrigeration / Fitter trade 

with 10 years’ experience for supervision of manpower & works and shall be paid extra allowance of 

Rs.2000/- per month in addition to the minimum wages. 

 

(iii) Skilled manpower – shall be I.T.I holder in Electrician / Wireman / Fitter with minimum 01 year 

experience in similar works or wireman trade license with minimum 02 year experience in similar works / 

field and shall be paid as per minimum wages. 

 

(iv) Unskilled manpower - shall be min. VIIIth Class pass with good physique and shall have basic knowledge 

of similar electrical works and shall be paid as per minimum wages. 

 

 

 

 

However, EIC reserve the rights to relax above mentioned educational requirement and experience 

criteria for any specialized skilled person suitable to site requirements & availability at that area.  
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13. In case of absence of staff from duty recovery will made by the department at the following rates, which shall 

be binding on the contractor. 

 

 

i. Highly Skilled  : As per daily wages 

ii. Skilled   : As per daily wages 

iii. Semi-Skilled  : As per daily wages 

iv. Un-Skilled  : As per daily wages 

 

But apart from daily wages, an amount of Rs.100/- will be recovered from the agency per person per 

shift for absenteeism of any worker as a penalty. 

 

The EIC has full rights to instruct the agency of expel/ replace the person with the regular habit of taking 

unauthorized leaves frequently or continuously absent without proper justification or  on the performance 

grading or on the behavioral ground which may impact the morale of co-workers.  

 

14. It is the responsibility of the contractor to maintain and ensure 100% serviceability of the equipment’s / 

installations under this contract, except for the reasons beyond the control of the contractor. The decision of 

engineer-in-charge is final and binding on the contractor in respect of establishment & “the reason beyond the 

control of the contractor”. If the failure to maintain the serviceability of installations attributed to the 

contractors / agency, penalty to be imposed on the contractor as deemed fit by the Engineer in Charge. 

 

15. In case the agency is not able to attend / rectify fault in the system within the stipulated time period, AAI 

reserves the rights to engage outside agency to check / inspect the faulty system, if the system is rectified by 

the outside agency or third party, the amount of checking, rectification along with suitable penalty towards 

delay in attending breakdown shall be recovered from the agency. Who otherwise is responsible for the up 

keeping of this equipments.  

 

16. If agency does not take up any work which are in the BOQ after issuance of letter / e-mail by EIC; the same 

work will be made executed by other agency and the same amount will be deducted as Risk & Cost from RA 

/ final bill. Also @20% of the Risk & Cost amount will be levied from the RA / final bills penalty. 

 

17. There shall be no liability on the part of the AAI to pay any compensation arising out of the labour dispute, 

accident etc. at site. The contractor will be fully responsible for safety, security and coordination of the workers 

deployed at AAI site. Nothing extra will be paid to the Agency on this account. 

 

18. Contractor or his authorized representative shall visit the site at least once in one month and as and when called 

by the Engineer-in-Charge or his representative and will report about satisfactory working of all equipment.  

 

19. Any material taken out for the purpose of repair/ rectification/ replacement from the building or work premises 

shall have necessary permission from the EIC and security personnel / competent authority in the form of a 

Gate pass. 

 

20. The timings of operation & maintenance / upkeep work etc. shall be as decided by Engineer-in-Charge from 

time to time depending upon operational & technical requirement. 

 

21. If agency is doing any maintenance work as per schedule then they have to take prior approval for the same 

from EIC and also have coordination with other entities / wings (DTM/ATM/ CNS / Airlines etc.) as required. 
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22. Handing / Taking over the Equipment/ Machines after contract: - 

 

All the equipment / installations / systems with accessories complete in all respect shall be checked by agency 

before taking over the site and the same has to be handed over AAI contractor in good running condition at the 

end of the contract. List of defects, if any notified during contract period shall be rectified by the agency before 

the closure of the contract. If the agency failed to rectify the defects notified to him (during contract period) 

the EIC shall rectified the defects at the contractor’s risk & cost. The decision of EIC in this regard will be 

final &binding on the agency.  

 

23. For delay in attending maintenance schedules:- All the preventive maintenance works shall be done as per 

schedule and complete records in those regards has to be prepared and submitted to AAI engineers, failing 

which recovery of Rs.5,000/- for monthly checks, Rs.10,000/- for quarterly maintenance, Rs.15,000/- for half 

yearly maintenance and Rs.20,000/- for yearly maintenance shall made from the bills for each set/ system of 

installations, subject to the shut down provided by AAI, which shall be Co-ordinate by the agency. 

 

24. The contractor has to deploy their staff to run the system on all days as per BOQ. If there are some 

labour under a court case that need to be deployed by the agency as directed by EIC. 

 

25. The work shall be carried out as per specifications and relevant applicable standard including ISI/CPWD 

specification. 

 

26. Safety & availability of Material: - 

(i) The firm / agency shall submit test certificates, wherever applicable as per CPWD/IS/ manufacturers 

practice and the department reserves the right to get them independently checked for the material supplied 

by contractor as required.  

 

(ii) All debris due to works shall be removed and site shall be cleared by the contractor as soon as the task is 

completed. Non-removal of debris from site will attract a penalty of Rs.500/- per day from the running bill 

/ final bill. 

 

(iii) Issue of materials stipulated in the tender will be regulated to the actual needs from time to time. Unused 

materials shall be returned to the department failing which the recovery will be made at the penal rate i.e. 

double the market rate. Any damage caused to the materials during transit or under storage will be to the 

contractor’s account. 

 

(iv) If there is any requirement of material at site which is not available in AAI store then contractor has to 

procure from market as per approved makes with EIC permission and close the complaint as soon as 

possible. Contractor will provide the tax invoice/ bill for the same and the payment for such material will 

be given along with 15% OH & CP in running / final bill as an extra item. 

 

27. Guarantee: - In case of supply of any material, the tenderer shall guarantee the equipment / material against 

all defects as per manufacturer. Any defects arising during the guarantee period shall be rectified by the 

Tenderer at his own expenses to the satisfaction of the EIC. 

 

28. Water, Electricity and Enquiry Room: -The AAI will provide an enquiry room, water & electricity for 

maintenance purpose, free of cost. 

 

29. Make of Items: - The contractor shall use / supply the material as per approved make of AAI or as per schedule 

of quantities or exact replacement of existing material suitable to site after taking permission from EIC/ 



 

196 | P a g e  

authorized representative in writing in case makes are not defined for particular material and the department 

reserves the right to accept or reject any other makes offered by the contractor. 

 

The contractor has to supply the materials as and when required / ordered by the Engineer-in-Charge or his 

representative during the currency of the contract.  

 

30. Terms of payment: - 

The Running payments for the work done shall be released By-Monthly by AAI only after salary payments 

to all workers & submitting the proof of disbursement and deducting the applicable taxes. The Security 

Deposit @ 10% shall be deducted from the running bills, which shall be released after successful completion 

of Defects Liability Period. 

The following documents as applicable shall be produced and self-attested photo copy shall be submitted by 

the contractor during each running bills: - 

 

i. Delivery challan / copy of invoice of all the material supplied. 

ii. Test Certificate to confirm that the materials meet the contract specification and relevant standard in all 

respects. 

iii. NEFT/RTGS payment challans for workmen. 

iv. Monthly challan of EPF and ESI / Mediclaim deposits up to previous month. 

v. Wages register signed by workers of each month 

vi. Bonus details received and signed by workers 

vii. Log books & attendance register. 

 

Final Bill Payment: - The total amount of final bill worked out at the accepted tender rates, if found to 

be more than the amount worked out at the quoted rate of second lowest, the contractor shall be paid 

lower of the two. 

 

The agency shall submit final bill along with all the documents related with PF, ESIC / Mediclaim & 

Bonus to AAI in addition to all maintenance schedule registers, documents etc. related to the work. The 

agency also formally handover the list of equipment in good working condition, without any damage as 

handed over to them by AAI. 

 

31. The contractor shall be responsible for any damage caused to any equipment’s / building of AAI due to the 

negligence of the staff. The same shall be made good by the contractor at his cost. 

 

32. Agency has to submit the Preventive Maintenance Activity Plan within 15 days of award of work in line with 

the Preventive Maintenance Schedule, considering site requirement for approval of Engineer-in-Charge or his 

authorized representative.  

 

33. The agency shall provide minimum 01 no. mobile phone with active 01 no. SIM to for official use during the 

currency of the contract, nothing extra will be paid on this account. The bill payment for network connection 

for each month will be done by the agency. This phone will be returned to the agency after completion of the 

work. This items to be supplied within one month of commencement of the work otherwise Rs.3000/- per 

month will be deducted from the RA Bill / Final bill. 
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34. Dismantled materials: - 

 

(i) The contractor shall make entry of all the materials issued for the work, time to time in the material issue 

register (to be separately maintained by the contractor). 

 

(ii) After completion of the work necessary entries shall also be made in the register indicating the location 

where the materials are installed and the balance materials left out need to deposited to AAI store after 

completion of work. 

 

(iii) The dismantled materials shall be duly handed over to Engineer in Charge or his authorized representative 

and necessary endorsement shall be obtained in both material issue register and also the dismantled 

material register.  

 

35. Equipment’s for Night Working: - 

In case, it appears, at any stage that the work may not be completed within the stipulated period due to 

restricted working hours in the day in view of any reasons, the contractor shall execute the work during the 

night as and when required. Nothing extra shall be payable to contractor for working in night time.  

 

36. Consumables: - All the consumables such as insulation tape, Test Lamps, Cotton waste, soap, dusters, grease, 

Petroleum jelly, hack-saw blade etc. will be provided by the contractor. Stationeries such as log books, work 

diaries to workmen, printed maintenance records, logbook of various installations, various registers, preventive 

maintenance schedules as per AAI format and as per the instructions of Engineer-in-Charge will be provided 

within the 15 days of award of contract and maintained by the contractor at the site. Reserve Stock quantity to 

be decided by the EIC & nothing extra payment will be made in this regard and the agency has to keep 

minimum quantity of consumables for one month in stock depending on the actual requirement failing which 

the material will be arranged by the AAI and the expenditure will be recovered from the agency with 15% over 

head.(Consumables to be provided as per List of consumables mentioned). 

 

37. Tools and Tackles: - 

The contractor shall provide all the tools and tackles for the works including Measuring instruments and safety 

gadgets for attending breakdown of equipments. Cost of transportation of labour and material to Airport / office 

premises shall have to be borne by the contractor.  

 

(i) Each Skilled manpower will be provided with the following tools of reputed brand (Make: Taparia or 

equivalent) along with carrying bag for routine maintenance works:- 

 

• Cutting pliers   - 01 

• Screw Drivers (Big & Small) - 01   

• Wire strippers   - 01  

• Line Testers   - 01 

• Test Lamps with holder  - 01 

 

(ii) The following tools shall be provided by the agency at AAI store / powerhouse for use of maintenance and 

breakdown works:- 

 

• Box Spanner Set complete with socket 

accessories, ratchet etc.  

- 02 

• Double end spanner set (Set of 12) - 02 

• Ring Spanner set (Set of 12) - 02 

• Screw Spanner of different sizes - 02 
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• Hammers of different sizes - 02 

• Screw Driver Set of different sizes - 02 

• Crimping tools (different sizes) - 01 

 

• Nose pliers - 02 

• Wire Cutters / Cutting pliers - 05 

• Punch / Chisel - 02 

• Electric drilling machine - 02 

• Blower  - 02 

 

(iii) The following instruments / items shall be provided by the agency at power house for use of maintenance 

and breakdown works: - 

• Multi – meter (VAO Meter) - 02 

• Megger (500V &2500V) - 01 + 01   

• Earth Tester   - 01  

• Clip-on-meter   - 02 

• Cell Tester   - 01 

• Safety Gloves   - 04 

• Rechargeable torch light - 04 

• Safety Helmet   - 02 

 

The above mentioned tools & instruments to be supplied within fifteen days of commencement of the 

work otherwise Rs.20,000/- per month will be deducted from the RA Bill / Final bill. In case of any one 

tool & instrument not supplied; Rs.1000/- per tool/ instrument will be deducted from the RA Bill / Final 

bill. 

 

 

(iv) Agency has to supply one Colour Laser Printer with Cartridge & extra two set Cartridge (i.e. each year 

one), office Almirah for execution of office work. These items will be returned to the agency after 

completion of the work. Amount for the same is considered in AOR of Item no. 1. This items to be supplied 

within one month of commencement of the work otherwise Rs.70,000/- will be deducted from the RA Bill 

/ Final bill.  

 

38. Guidance To Tenderer: - 

The contractor shall quote the tender based on the expenditure towards providing of manpower (based on 

minimum wages) Tools & Plants, Uniform to workers, Statutory items, consumables, PIC Charges Cost of 

consumables, Miscellaneous expenses, taxes & duties etc. 

 

39. Penalty Clauses: - 

No total Breakdown is acceptable. In case of total Breakdown due to negligence of the contractor or his 

workmen, suitable recovery proposed by Engineer-in-Charge will be final and binding on the contractor. 

Special care is required in attending the faults for the equipments where no standby is available.  

 

Note: In any case the total penalty at any point of time on account of any or all the categories put 

together shall not exceed 15% of the total contract value per month. 

 

If any equipment damaged due to the negligence of the manpower, the agency shall repair the same and 

nothing extra shall be paid on this account by the AAI. 
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Once the total penalty reaches this limit, the contract shall be liable for review / rescind as per the provisions 

of the contract agreement and the decision of Engineer-in-charge in this regard shall be final and binding on 

the contractor.  

 

40. The work shall be got executed through contractors having Electrical License from local authorities for 

executing LT & HT works. 

 

41. The agency shall take Labour License from Local Labour office. 

 

42. In BOQ, Item Sl. No.-16, Item as per CPWD DSR (E&M) 2025 chapter 01 to 12 & 28, DAR (E&M) 2025 

and latest CPWD specifications will be executed, for which an amount Rs. 3,00,000.00 has been considered 

and this amount has been mentioned in description of item. 

  

Please note that rates DSR(E&M) 2025 are inclusive of GST. However, for determining the rate for payment 

of DSR items executed under this item, To obtain Cost excluding GST, the cost worked out on DSR (E&M)-

2025 and DAR (E&M)-2025 shall be divided by a factor of 1.18. On the rate derived excluding GST as above, 

the rate quoted by bidder will be applied. GST, as applicable, will be paid over and above the derived rate. 

Example: DSR Item No: 1.1.1 

 DSR Rate i/c GST = Rs. 821.00 

DSR Rate excluding GST = Rs. 821/1.18 = Rs 695.76 

Rate quoted by Contractor: 10% below (For illustration purpose only) 

Rate of item excluding GST: Rs. 695.76 x 0.9 = Rs 626.18 

Final Rate of item i/c GST: Rs. 626.18 + 18% GST = Rs. 738.89 (Considering GST @18%) The rate shall be 

quoted for this item as per examples given below- 

If bidder wants to quote the rates at par with rates of DSR-2025 (E & M), then bidder has to quote 3,00,000.00 

in the rate column. 

If bidder wants to quote the rate 10% above on rate of DSR-2025 (E & M), then bidder has to quote 3,30,000.00 

in the rate column. 

 If bidder wants to quote the rate 10% below on rate of DSR-201 (E & M), then bidder has to quote 2,70,000.00 

in the rate column. 

Above examples are for guidance to bidders only.  
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43. Work Excluded from the Contract 

a) Arrangement of heavy tools and plants (like cable fault locators, ladders beyond 4m. height etc. 

b) Installation of new equipment as a part of original work. 

c) Rewinding of motors and replacement of bearings. 

d) Major maintenance of diesel engine and overhauling of pumps including spares i.e impeller etc. 

e) Replacement of batteries.  

f) Replacement of Cards, smoke detectors, heat detectors, hooters, RI & MCP. 

g) Replacement of pipe lines i.e Valves. 

h) HSD for operation of diesel pump. 

 

 

44. Particulars Specifications 

a) The work shall be carried out as per the AAI specifications for the Electrical works (copies available with 

Engineer-in-charge), where AAI specification is not available CPWD specifications /Indian Electricity 

Rules as applicable shall be followed. The work shall be carried out as per the instructions of engineer-in-

charge. 

b) The original installations shall not be disturbed/modified without instructions in writing by Engineer-in-

charge. 

c) The timings of operation / maintenance work etc. shall be as decided by Engineer-in-charge from time to 

time depending up on operational & technical requirement. 

 

46. In addition to the Preventive Maintenance Schedule prescribed for various installation, if required, other 

maintenance activities by which the performance of all installations may improve and as desired by the 

Engineer-in-charge or his authorized representatives shall be carried out free of cost by the Contractor.  

 

47. The Minor modifications/alterations in the existing system of wiring/cabling shall be carried out by the 

Contractor at no extra cost as per instructions of the EIC.  

 

48. The details of all the parameters pertaining to power supply system and DG Sets shall be recorded in the 

registers. The printed registers shall be arranged by contractor.  

 

49. The repair and maintenance activity of DG sets, transformers, HT/LT switch gears, etc. other than the 

preventive and daily maintenance schedule shall be recorded in respective maintenance registers. All the 

other registers other than those supplied by AAI shall be arranged by the Contractor.  

 

50. Minor repairs and day-to-day maintenance of synchronizing panels of DG Sets, control panel of HT/LT 

equipment’s shall be carried out.  

 

 

51. The material required for the preventive maintenance/breakdown/daily maintenance activities shall be 

supplied free of cost by the department as and when required. Proper accounting register of material 

receipt/consumption and dismantled items shall be properly maintained. If there is any discrepancy in 

the material issued and used, then the cost of the items for which proper account could not be 

maintained shall be recovered at double the prevailing market rate of the item(s).  

 

52. The battery bank for the trip circuits of the HT breakers shall be maintained properly to avoid failure 

of the same. Any deficiency noted during routine maintenance shall be brought to the notice of the 

EIC.  

 

53. The level of electrolyte in the battery bank shall be maintained and battery voltage, value of specific 

gravity shall be recorded in the battery maintenance registers which will be counter signed by the EIC 
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or his representatives on a regular basis.  

 

54. The Contractor shall test all safety devices of all the equipment’s under the scope of this contract and 

submit a report on their serviceability on or before 25th of every month, failing which, the work shall 

be carried out at the risk and cost of the Contractor.  

 

55. Replacement of HT fuses, insulators, stringing of conductor and all other maintenance activities shall 

be carried out as and when required as per the direction of the Engineer-in-Charge.  

 

56. The Substation, Pump rooms, DB rooms shall be always maintained in a neat and clean condition.  

 

 

Safety Rules 

 

a) The safety rules are made for the general guidance of the Contractor. These rules shall not relive the 

Contractor of his obligations, under statutory safety rules and regulations.  

 

b) If the contractor is not following the safety rules, AAI reserves the right to cancel the tender as per 

terms and conditions and no compensation shall be entertained, should there be any untoward 

incident.  

 

c) All the safety regulations issued from time to time by various government bodies shall be followed 

in total by the Contractor.  

 

d) The contractor or his supervisor shall bring to the notice of the Engineer-in-charge if there is any 

accident to the contract labour only on duty immediately after the incident. It shall be followed by 

a detailed report.  

 

e) A report shall be made in accordance with rule 44 A of the Indian Electricity rules 1956 in case of 

the electrical accidents which shall be in the format as per Annexure XIII of the same rules. The 

report shall be submitted to the Engineer-in-charge as early as possible but not later than 48 hours. 

 

d) First Aid box with ingredients as per Red Cross Society/St. John's Ambulance Brigade shall be 

arranged by the contractor immediately after taking over the site and he should brief the workers 

how to provide first aid. He also should ensure proper medical care of injures persons.  

 

 

********** 
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LIST OF CONSUMABLES FOR 01 YEAR 

 

S. 

No. 
Item Unit 

Per 

month 
Per Year 

Qty  
 

1 Waste cloth / Cotton Kg 0.5 6 

01 Set 

2 
Grease - (HPCL make Linton - 2 / Balmer & 

Co. make, 
Gm 50 600 

3 Insulation tape Roll 10 120 

4 Duster (Cotton cloth) Each 5 60 

5 
Carbon tetra chloride/WD40 (Laboratory 

type CTC) / Rust remover 

500 ML 

Bottle 
0.5 6 

6 Colin 500 ML Each 1 12 

 

 

1. These consumables to be supplied within 15th day of every month. Non-provision of these consumables’ 

monthly penalty of Rs.5000/- deducted on monthly basis. 

2. Quantity may be amended / changed as per requirement as directed by Engineer – In- charge. 

 

3. On requirement of any other consumables to be supplied for site as directed by Engineer – In- charge.  
 
 
 
 
 
 
 
 
 
 
 
 

***************** 
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PARTICULAR SPECIFICATIONS 
 

1. 
 

 

a) 

General description: - 

Airports Authority of India have proposed to take up the work “WORK CONTRACT FOR 

OPERATION AND MAINTENANCE OF ALL TYPE OF E&M INSTALLATIONS AT 

COOCH BEHAR AIRPORT FOR TWO YEARS (2026-2028)”,  
 

  The following paragraphs deal with the general requirement, special conditions and 

specifications for execution of AMC of E & M installations (hereinafter called AMC works), 

which will be binding on the contractor apart from General & Special conditions of Contract 

and other conditions of Contract laid down in the N.I.T. and shall be read in conjunction with 

the same. If there are any provisions in these special conditions, which are at variance with 

the provisions in the above-mentioned documents; the provisions in these particular 

specifications shall take precedence. 

  

b) 
 

Should there be any difference / discrepancy or contradiction in the provision of the 

specification of item of work and the description of the item given in the schedule of quantities.   

The scope of the items shall be taken according to the following order of preference: - 

   Nomenclature of the items as given in the schedule of quantities. 

   Technical specifications/Special Condition of Contract. 

    Particular Specifications 

   Drawings / sketch enclosed, (if any). 

   CPWD specifications with up to date amendment. 

   Indian Standard Specifications / Code of Practice. 

   International specifications / Code of Practice. 

   Sound Engineering practices. 

 

n overall, direction of Engineer-in-charge’ s  decision shall be final and binding on the 

contractor. 

 

 

 

 

Any reference made to any of Standards / Specifications shall imply the latest version of 
that standard, including revisions / amendments issued up to last date of receipt of tender. The 
contractor shall keep, at his own cost, all such publications of relevant standards applicable to 
the work at site. 

 
c)  Requirement for specialized agencies: - The Contractor shall himself meet the eligibility 

criteria stipulated in ‘Appendix-A’, in order to carry out all / any electrical package / sub- 

head of the contract by himself. Otherwise he shall associate and engage the OEM/ Authorized 

service dealer/specialized agency meeting the eligibility criteria as per ‘Appendix-A’, to 

execute the respective electrical subhead of contract. 

 
The contractor shall submit the credentials of different agencies other than OEM/Authorized 

service dealer accordingly and engage agency only after approval of Engineer-in-charge, 

whose decision based on the credentials of the agencies on the matter shall be final & 

binding. The contractor has to submit the details of specialized agency / OEM at the time of 

actual start of work for approval of AAI. Failing which necessary recovery will be imposed 

on the basis of Justified /Estimated/Quoted rate (whichever is higher) for those items. 

 
After finalization/approval of OEM/Authorized service dealer/specialized agency by AAI, a 

separate back to back agreement to be made with OEM/Authorized service 



 

204 | P a g e  

dealer/specialized 

 
agency as one of the party (as second party) with agency (as first party) for AMC/ CMC   
for the specialized electrical package as mentioned in ‘Appendix-A’ and same agreement 
copy shall be submitted to AAI. All the payments in this regard shall be made by Contractor. 

All the  follow-up  and  liasioning  or  periodical  and  routine  maintenance  with  the OEM/ 

Authorized service dealer / specialized agency shall be made by the contractor. 

 
Appendix-A 

Eligibility criteria for OEM/ Specialized Agencies for executing AMC/CMC works: 

 
Sl. no. Specialized 

Work 

Base cost Qualifying Criteria for the firms. 

1. CMC OF WATER PURIFIER/ 

COOLERS. 

 

2. CMC OF AIR-

CONDITIONERS. 

 

3. SERVICE VISIT & 

MAINTENANCE OF FIRE 

ALARM AND FIRE FIGHTING 

SYSTEM. 

 

4.   AMC / CMC OF CONVEYOR BELT 

Should have satisfactorily completed 

similar work at Airport, Hotel, reputed 

public building, shopping mall etc., in 

line with following criteria of 

corresponding value of work during 

last seven years ending on last date of 

submission of bid. 

a)  Three  separate  works,  each 

cost not less than 40% of base 

cost(Agency  quoted  amount 

of corresponding   particular 

Item). 

b)  Two   separate   works,   each 

cost not less than 50% of base 

cost(Agency  quoted   amount 

of corresponding    particular 

Item). 

c)  One work, cost not less than 

80% of base cost(Agency 

quoted amount of 

corresponding  particular Item). 

Note: Documentary evidence in 

compliance with above points to be 

submitted by the agency. 
 

2.   Award of Work: -The works will be awarded to the Agency who is evaluated as lowest 

quoting agency considering cost applicable to AAI. 

3.   Applicable GST: - The work is considered as service contract for electrical services and 

18% GST shall be payable by AAI as per present provisions. 

4.   Site Order Book and Compliance by agency: - For the successful operation and day to 

day maintenance, upkeep, maintenance of records, scheduling for preventive and breakdown 

Agency maintenance and any work found essentially required to keep the system 

maintained and in proper running condition and getting services as per scope of work 

mentioned in the contract, site order books shall be maintained at site in the custody of AAI. 

The site order books will be submitted to the Principal Supervisor / representative of Agency 
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for noting of instructions given to the Agency through the site order book. Compliance of the 

instruction as per time schedule given shall be binding to the Contractor. Contractor may write 

his comments in appropriate place of the site order books making the same communicative to 

both AAI and Agency for proper monitoring and compliance of the mutual obligations. 
 

In case of execution of any item, found essential for proper compliance of the work which 

is included in the contract, rate for same shall derived as per provision of Clause 12 of 

GCC and time for execution of the extra / substitute item (i.e. item not included in the 

contract) shall be arrived in accordance with provision in the contract. 
 

Failing to comply with the requirement by execution of the extra item shall attract 

provisions under Clause 3 and Clause 4 of GCC besides imposing penalty as applicable under 

this contract. 

 
5.  Security Deposit: - The Agency has to submit security deposit @10% of quoted amount in 

advance or in the form of Bank Guarantee(from nationalized bank)(shall not be less than Rs.5 

lakh)  within 10 days after issuing Work Order and before making Agreement, otherwise 

@10% of gross value of the bill will be deducted from the running bills and the same will 

refunded to the contractor after successful completion of defect liability period i.e SIX 

MONTHS from the certified date of completion of the contract. 
 

6.   Any Govt. Instruction/Circular issued from time to time shall also be applicable for this Contract. 
 

7.  Precedence of Conditions of Contract: - These conditions of the contract shall be read in 

conjunction with the General conditions of contract document issued together with the 

amendments, corrections, enclosures, etc. along with the tender document and the provisions 

of these conditions shall take precedence over the general conditions. 

 
8.   If on account of any legislation/notification labour, award the minimum wages rate for 

labours are increased at time or times after date of submission of tender the contractor has to 

pay increased minimum wages due to such increase. 

 
9.   No advance payment will be made to the Contractor. However, Bi-monthly payment will 

be made by AAI against submission of bills for the actual work done by the contractor. 

 
10. The spare parts required for the works shall be issued by AAI, other than specified in 

tender documents. 

 
11. AAI shall reimburse to the contractor the actual difference of the amount of wage paid 

and justified rates calculated during submission of tender on submission of documentary 

evidence, if on account of any legislation/ notification the minimum rate of wages for labour 

are increased. 
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The prevailing minimum wages are with effective from 01/04/2026. 

 
Category of worker Rate of wages including VDA 

per day (in rupees) 

Highly skilled 918/- 

Skilled 781/- 

Unskilled 556/- 

 

The contractor  should  submit  details  of  manpower  to  be  deployed  including  PF/ESI,  

bank account number, qualification of staffs, etc. within 15 days of the start of work. (Annex 

XIII). 

 
12. All the payment (i.e. Wages, OT, Bonus, N/H etc.) is to be made to the workers by A/c  

payee Cheque/RTGS/NEFT only. 

 
13. The contractor should quote the rates in SCHEDULE OF QUANTITIES considering 

current rates of minimum wages & all statutory requirements. 

 

14. GUIDELINE FOR QUOTING RATE FOR BOQ, Item Sl. No.-16 

 
In BOQ, Item Sl. No.-16, Item as per CPWD DSR (E&M) 2025 chapter 01 to 12 & 28, DAR 

(E&M) 2025 and latest CPWD specifications will be executed, for which an amount Rs. 

3,00,000.00 has been considered and this amount has been mentioned in description of item. 

Please note that rates DSR(E&M) 2025 are inclusive of GST. However, for determining the 

rate for payment of DSR items executed under this item, To obtain Cost excluding GST, the 

cost worked out on DSR (E&M)-2025 and DAR (E&M)-2025 shall be divided by a factor of 

1.18. On the rate derived excluding GST as above, the rate quoted by bidder will be applied. 

GST, as applicable, will be paid over and above the derived rate. 

Example: DSR Item No: 1.1.1 

 DSR Rate i/c GST = Rs. 821.00 

DSR Rate excluding GST = Rs. 821/1.18 = Rs 695.76 

Rate quoted by Contractor: 10% below (For illustration purpose only) 

Rate of item excluding GST: Rs. 695.76 x 0.9 = Rs 626.18 

Final Rate of item i/c GST: Rs. 626.18 + 18% GST = Rs. 738.89 (Considering GST @18%) The 

rate shall be quoted for this item as per examples given below- 

If bidder wants to quote the rates at par with rates of DSR-2025 (E & M), then bidder has to 

quote 3,00,000.00 in the rate column. 
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If bidder wants to quote the rate 10% above on rate of DSR-2025 (E & M), then bidder has to 

quote 3,30,000.00 in the rate column. 

 If bidder wants to quote the rate 10% below on rate of DSR-2025 (E & M), then bidder has to 

quote 2,70,000.00 in the rate column. 

Above examples are for guidance to bidders only.  

 
15. SCOPE OF WORK 

 
Following activities are involved in the Scope of Work on all days including Sundays 

& Holidays during the contract period for the following area 

1) Terminal Building, 

2) Administrative Building, 

3) Power House, 

4) Pump House 

5) Operational Area 

4) AAI/CISF accommodations 

5) Parking/approach Area & Others. 
 

• Operation of various E&M systems as defined in SOQ and Special Conditions 

of Contract and Particular Specifications of Contract. 
 

• Internal & External Electrical Works. – These works are to be carried out as 

per CPWD Internal & External specifications and materials to be used in 

accordance with standard AAI list of ‘Approved Makes’. If any item not 

available in the list, the same is to be decided by the EIC. 
 

• Operation and Maintenance of E&M installations like Internal/ External EI, 

GLF installations, LT panels, earthing system, cables, switchgears, etc. as per 

PMI schedule. 
 

• CMC of various type split ACs as defined in SOQ and Special Conditions 

of Contract and Particular Specifications of Contract: - 

➢ As per enclosed AAI maintenance schedules. 

➢ As per OEM’s recommendations. 

➢ As per the instructions of AAI from time to time. 
 

• CMC of Water Coolers & Water purifier from OEM/Authorized Dealer and 

separate agreement will be made between Agency & OEM/Authorized Dealer 

for the same. 

• Service/breakdown visit of Fire alarm detection system/ Fire fighting system 

by OEM/Specialized agency and separate agreement will be made between 

Agency & OEM/Specialized agency for the same. 

• AMC of Conveyor belt system from OEM and separate agreement will be 

made between Agency & OEM for the same. 
 

16. BREAKDOWN REPAIRS: 

 



 

208 | P a g e  

➢ Any breakdown of E&M installations shall be attended immediately. 
 

➢ Breakdown of services in critical areas shall be attended to and restored 

immediately without loss of time on top priority. One or more registers in the 

standard format shall be maintained for recording the breakdown / faults by the 

contractor representative on duty. The same shall clearly indicate the time / 

mode of receipt of fault report, location and nature of fault, materials used and 

cause of fault. 
 

➢ Failure to attend and rectify equipment / Air-conditioners in breakdown within 

appropriate time as instructed by the EIC shall attract penalty as defined under 

special heads mentioned below or in absence as defined and communicated by the 

EIC. 
 

➢ Any breakdown of Feeder MCCBs, ACBs, VCBs shall be attended 

immediately, power breakdown to be avoided following alternative / standby 

routes and switches and taking temporary arrangements as required and guided 

by the EIC. Restoration plan for the defective VCBs /ACBs/ MCCBs, Busbar, 

CTs to be submitted immediately. Procurement action to be finalized with the EIC 

and necessary offers for materials procurement etc. to be submitted to the EIC 

within 02 (two) days. Systems to be reconditioned within 03 (three) days of the 

material delivery schedule accepted by the EIC. Rates will be finalized in 

accordance with applicable tender clause. 
 

➢ Dismantling of old / defective mountings / accessories, proper storage of 

dismantled materials in AAI identified store / area & installation of new ones. 
 

➢  Maintenance of Records / Documents and submission of Reports. 
 

➢  Co-ordination in carrying out the works with other agencies working at the Airport. 
 

➢ Carriage of materials issued by AAI from their stores to various work site for 

carrying out various works. (including arrangement of necessary vehicles with 

manpower). 
 

➢ Ensuring all necessary electrical & fire safety procedures, precautions while 

carrying out the work including making use of safety gadgets like hand gloves, 

torch light, rain coat, leather shoes, gum boots etc. as per site requirements. 
 

➢ Meeting the requirement of labour regulations / registration, Local laws / by-laws 

etc. making insurance for the employees. 
 

➢ Any other works assigned by AAI time to time by Engineer-in-charge. 

 
17. Comprehensive Maintenance of Split Air-conditioners:  - 

 
➢ Job includes  monitoring  for  satisfactory  working,  periodical  maintenance  and  
all major & minor repairs of the split type Air conditioners as when required. 

 

➢ Supply  and  replacement  of defective  components  like  capacitors,  relay, 

thermostats,   fan  blades,  blowers,   selector   switches,   air  filters  etc  including 

making suitable inter connection and rewiring of the unit etc. 
 

➢ Condenser, evaporator coil cleaning, leak testing, gas charging, replacement of 

capillary, oil charging etc. 
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➢ Replacement of  failed compressor with new/ manufacturer repai red  

compressor of  similar  model  and  make  whenever   repaired,  including   gas  

charging  etc. Original documents like delivery challan and invoice from 

manufacturer or his authorized dealer indicating  serial number of compressors  

shall be submitted  to the Engineer-in-charge for approval before installing the 

compressor. 
 

➢ Replacement of damaged drain pipes, insulation, etc. as and when required. 
 

➢  Any  other  work  related  to  the  proper  maintenance  specifically  not  mentioned 

herein. 
 

➢  T h e  transport of A/C units, accessories, men and materials from various site 

to the workshop for repair and replacing these units back in these installations 

including loading and unloading is included in the scope of work and has to be 

provided by the agency. 
 

➢  All the materials - battery for remote, paint, marker, tape, flexible conduit, wires/ 

components – nuts, bolts, washers, fuse/ cleaning material – old cloth, detergent, 

etc. what so ever required is included in the scope of work and shall be arranged 

by the contractor. Nothing is excluded except power supply socket, MCB/switch 

and wiring up to the socket outlet from DB. However, the successful tenderer shall 

intimate the Engineer-in-Charge about any deficiency in power supply, which will 

affect the performance of the unit. 
 

➢  Minor  complaints  like  replacement  of  capacitors,  thermostats,  relays,  fault  

in wiring, filters etc. shall be attended immediately and within 24 hours from the 

occurrence  of  fault.  Complaints  like  gas  charging  in  split  A/C  units  or  

water coolers and repairs to voltage stabilizers  shall be attended and completed  

within two days from the date of occurrence of fault. In case of failure of this, 

penalty @ Rs. 500/- per day per machine will be imposed to the agency. 
 

➢ Alternatively, spare serviceable units shall be provided by the contractor without 

any cost to AAI till the defective unit is made serviceable. Burnout compressors 

shall be repaired/ replaced as applicable and the unit commissioned within 15 days 

of the failure. In case of failure of this, penalty @ Rs. 1000/- per week will be 

imposed to the agency. 
 

➢  Minimum materials/spares should be available at site for avoiding any kind of 

breakdown  of  existing  installations,  failing  which  necessary  recovery  shall  

be made as decided by EIC. 

 
NOTE: All the equipment/installations shall always be kept in good and trouble-free operating 

Conditions. All the required record for break-downs/repairs and maintenance etc. shall be 

maintained as per directions of EIC or his representative. 

All the maintenance works shall be carried out in accordance with the manufacturer’s 

specifications and Instructions of the EIC or his representative. 

 
➢ C O N S U M A B L E S : - The rates shall be all inclusive of spares and 

consumables as per schedule of Work. The contractor is required to assess the 
probable quantity of all types of spares and consumables Likely to be required for 
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replacement for keeping all the installations in good working conditions and 
Include the lump sum cost of these spares & consumables.  Nothing  extra  on  any  
account  shall  be  Payable  over  and  above  the approved all-inclusive 
comprehensive rates of the contract. 

 
     All spares and consumables shall be arranged by the contractor for which nothing 

extra shall be Payable. Replaced parts/ spares, used brunt oil etc. will be property 

of agency. It is his responsibility to disposed of immediately. 

 
➢  PENALTY CLAUSE:- If work is not done as per above schedule or any system is 

not functioning except mother board then a penalty @ rate Of Rs.500 /- per day shall 

be imposed on contractor for each location separately and will be Deducted from the 

CMC amount due to the contractor and if unsatisfactory performance is Continued 

for more than two days as felt by the EIC and CMC is liable to be terminated and final 

decision for this shall rest with the EIC. 

If the contractor is NOT able to locate and rectify the fault and the reasons attributable 

to non-Performance of contractor as assessed by officials nominated by agency, the 

penalty clause is applicable as System remained non-functional for 8 hrs. or more. The 

penalty will be Rs.500/-Per day. 

If contractor is not able to rectify the fault then the same may be got done through some 

other Agency at the risk and cost of contractor failing which the same amount will 

be deducted from AMC bill in addition to the penalty as stipulated above will also be 

imposed. 
 

➢  Detailed Terms and Conditions for providing CMC & All-Inclusive maintenance 

for ACs: - The contractors shall be responsible for the safety of his/her man power, 

all the items of Furniture, plants, office equipment and other fittings provided in the 

premises and shall be liable to make good any loss to the same if damaged during the 

execution of their duties which shall be recoverable from their bill or other dues 

payable to the contractors by the company. 

The contractor shall be responsible for the good conduct and behavior of his 

employees. If any Employee of the contractor is found misbehaving with the 

supervisory staff or any other staff Member, the contractor shall terminate the services 

of such employees at their own risk and Responsibility on the recommendation of the 

EIC or any other officer. 
 

➢  Additional Terms and Conditions: - The contractors should visit the site and 

acquaint themselves of the conditions existing, the contractor should submit list of 

spare parts required  to  carry  out  repairs  and maintenance  Works  well  in  advance  

to  EIC  or  is authorized representative. They shall be responsible for any periodic 

statutory inspection to be carried out on the Equipment necessary test report and 

certificate rectification of defects, pointed during such Inspection etc. Contractors 

should follow all safety norms and provide necessary safety equipment at their own 

Cost. In case of any accident during the  maintenance  of  the  equipment  leading  to  

injuries  /  Damages  to  human  being equipment and / or loss of life, the contractor 

shall be fully responsible for setting all claims  and  indemnify  the  Centre  against  

any  claims  arising  out  of  such  Accidents. Consequent damages to other systems 

will however be recoverable from the Contractor. This contract can be terminated by 

the EIC without assigning any reasons by giving a Notice period of 30 days at any time 
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during the period of contract. No claim for any Compensation will however be 

entertained due to such termination prior to the expiry of Stipulated period of contract. 

 
➢  Exclusions of Work in this CMC Contract: - 

•  Repair / replacement of electrical main incoming switch (Switch fuse unit- 

outside the A/C machine), Main incoming cable, fuses, control transformers 

& indicating lamps. 

• Major work on ducting, Dampers, Duct lining, grills, etc. 

• Any work related to false ceiling, any kind of masonry / structural work. 

• Replacement of condenser and cooling coil. 

• Replacement of sheet metal parts. 

18. SCOPE OF WORK for CMC of Water Coolers, Water Cooler & Water purifier system: 

- A.  Periodical maintenance of water purifier installed at the various locations of Cooch Behar 

            Airport, as per following details: - 

 
➢  The agency shall maintain required register and record of maintenance of Water 

Coolers & Water purifier as per the instruction of EIC. 
 

➢  During the contract period supply and replacement of all defective components 

except iron remover cartridge, main chassis is to be provided by the agency for 

which no payment will be given by AAI. 
 

➢  Agency shall depute skilled and qualified workmen sufficient enough to maintain all 

the units in working condition including periodical observations, repair and 

maintenances. 
 

➢  Any other work related to the proper maintenance specifically not mentioned herein. 

The agency shall attend the break down call within 48 hours. Failing which @ 200/- 

will be deducted per day basis. 
 

B.  Agency shall record all work carried out and serviceability of the Water Coolers & 

Water purifier and submit monthly basis. 
 

C.  The agency shall ensure the maintenance of all the Water Coolers & Water purifier unit 

in a better physical appearance by regular cleaning of units. 
 

D.  Transportation of Water Coolers & Water purifier unit, accessories, men and materials 

from various installations at Airport to the workshop or replacing these units back in these 

installations including loading and unloading is included in the scope of work. No 

vehicle shall be arranged by AAI for this purpose. Before the unit / any component is taken 

out from the premises of AAI the agency shall obtain the gate pass indicating the 

description of the component / unit with the serial number from the concerned site in 

charge as authorized by E-I-C. 
 

E.  A  part  from  deputing  the  workmen  required  for  performing  the  work,  agency  or  

his authorized representative capable of monitoring the maintenance activities to be carried 

out and take directions from E-I-C. 
 

F. Agency shall make the work site clean and tidy after completing the work and no waste 

materials or dust shall be left in the work site. 
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G. At the end of completion of contract all the units shall be handed over to AAI in 

good working condition. 
 

H. Agency shall be responsible for any damage caused due to his negligence and he will have 

to make good the loss and damages at his risk and cost. 
 

I. Agency has to arrange his own tools and plant required for the maintenance purpose 

for which nothing extra will be paid. 
 

J.   AAI reserved the right to cancel the contract at any time by giving one month notice if 

the performance is found unsatisfactory. 

K. Any  other clearance  such  as  meter  connection  if  necessary  from Govt.  bodies  shall  

be arranged by the contractor from the concerned authorities for which no payment will be 

made separately. 

L.  Agency shall make a back to back Comprehensive Maintenance Contract agreement 

with OEM/Authorized service dealer. 
 

M. All the payments in this regard shall be made by Contractor. 
 

N.  All the follow-up and liaison or periodical and routine maintenance with the OEM shall 

be made by the contractor. 

19. SCOPE OF WORK of Firefighting and Fire Alarm System: - 

A.  SCOPE OF WORK: 

1)  The Scope of work will include all types of preventive as well as break-down 

maintenance of  Fire  detection  cum  alarm  system  and  Fire  Fighting  system  of  

Terminal  Building, Technical Block including Fire Hydrant system of Terminal Building. 
 

2)  Spares replacement if required will be paid extra and Replacement to be done with prior 

approval of EIC. 
 

3)  To carry out daily, monthly, quarterly, half yearly and annual check/test of the equipment 

as per attached schedule and maintaining logbooks for each building and each system. 
 

4)  Any maintenance routine/breakdown done through specialized agency, service report 

from specialized fire agency/OEM must be submitted counter signed by contractor failing 

which penalty @ 1000/- per service report. 
 

5)  Replacement of minor parts like ICs, resisters capacitors and LED etc. will be borne by 

agency, no extra amount will be paid to agency. 
 

6) Battery charging, and cleaning of terminals of all the batteries installed for different 

installations. 
 

7)  To attend unlimited break down calls (if any). 
 

8)  Additional area if included in the area of work in due course of time due to expansion 

and modification in terminal building will be covered in this work with no additional cost. 
 

9)  Agency to carry out the PMI checks and to attend the breakdown calls and will 

submit monthly serviceability report of entire system covered under this contract apart 

from maintaining log book for various other maintenance activity carried out. 
 

10) The replacement of defective/ damaged heat/ smoke detector, response, indicator, 
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batteries will be carried out only with written consent for EIC. The cost of all such items 

will be paid to the contractors by AAI. 
 
 

11) The contractor shall not dismantle and remove any items without the knowledge of  

EIC. Dismantled material shall be the property of the AAI. 
 

12) The contractor should have necessary tie up with the manufacturers/specialized fire 

agencies of the major critical equipment for special repairs and supply of genuine spare 

parts as and when required and same should be mentioned in their agreement (made 

between Agency & OEM/Specialized agency). 
 

13) Agency shall be responsible for any failure / misshapen occurs from fire alarm system 

of Terminal/Technical  building  due  to  negligence  of  agency  and  the  cost  of  

losses  of installation / any equipment will be borne by agency as per decision of Engineer-

In-Charge 
 

14) The contractor should visit the work site and familiarize him about the equipment 
installed 

and magnitude of the job and should quote after clear understanding the scope of work. 

The rates quoted shall be valid throughout the period of the contract. No escalation will 

be permitted on any account after acceptance of the contract. 
 

15) In case Fire Officer/ Engineer-in-charge finds that contractor is not attending the defects 

then the contractor shall be liable for action. Decision of the Engineer-in-charge shall be 

final and the work would be got done departmentally and/or through other agencies at risk 

and cost of the contractor. 
 

16) TEST   &INSPECTION:   Fire   officer/   Engineering-in-charge   or   his   authorized   

site representative may carry out periodic or surprise test and inspection of entire system 

under contract. The contractor shall have obligations to ensure that the system is working 

at its optimum performance criteria. 
 

17) All the equipment of fire alarm system complete in all respect shall be made fully 

functional within one month time and the combined testing and commissioning will be 

carried out before handing over the entire system for preventive maintenance. List of 

defects and equipment not working shall be prepared at the time of handing over. The 

contractor shall hand over all the machines/ equipment in perfect condition to the next 

contractor or AAI officials on expiry of the contract as the case maybe as handed over to 

the agency. 

18) PENALTY/ RECOVERY: A sum of Rs.1,000/- (amount to be decided based on quality 

of equipment) shall be recovered if any of the equipment i.e. detection system, alarm 

system and other installations under contract is not operative on account of any fault 

continuously for a period of more than 2 (Two) days. If the fault rectification is likely 

to take time on account of any reason beyond the control of the contractor, then the firm 

must confirm in writing to the Engineer-in-charge. The recovery amount can be waived 

off it the reasons of delay given by the contractor are found satisfactory. The decision of 

the Engineer-in-charge shall be final. 

19) RECORD KEEPING: The contractor will maintain the following records: 

i. Monthly record of break down calls and will submit the reports to the maintenance 

& Engineer-in-charge every month w.e.f the serviceability of the systems. 

ii. Record of inspection of units will be maintained and shown to the Officer. 
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iii. Record of replacement of spares and old dismantled parts will be maintained. The 

old parts will remain the property of AAI. 

iv. PMI  check  register  for  fire  fighting  &  fire  alarm  system  for  all  the  

buildings separately. 

v. Any other record if required for the satisfactory execution of the contract. 
 

20. SCOPE OF WORK for AMC & overhauling of Conveyor Belt System: - 

A.  The scope of work covers the annual maintenance of Conveyor belt system by 

mandatory visit once in Quarterly and attending break down calls as and when 

required. The maintenance further includes all breakdown repairs, preventive 

maintenance, routine maintenance, measuring different parameters and keeping 

proper records etc including one time overhauling of Conveyor belts, Repairing of 

Rolling shutters & Panels. 

B.  Periodical maintenance of Conveyor Belt System installed at Terminal Building of   

Cooch Behar Airport, as per following details: - 
 

➢  Check the jerk free movement of all mechanical parts by operating the conveyor 

for fifteen minutes (No load). Any abnormality should be rectified immediately 

before real operation starts. Replace all defective worn out parts without any delay. 

➢  Check indication lamp, meter, hooter and emergency stop switch, start/ stop button 

locking arrangement earth termination of motor, panel & body of conveyor belt. 

➢ Clean the conveyor and electrical Panel tighten all electrical connections, earth 

connections. 

➢  Check smooth movement of baggage while operation on load. 

➢  Check supporting frame rollers etc. 

➢  Clean the conveyor belt thoroughly with approved cleaning agent. 

➢  Clean side covers (Inside), motor etc. 

➢  Adjust belt alignment if required. 

➢  Check oil level in gear box, grease the sprockets, bearing, chain assembly etc. 

➢  Check the drive unit. 

➢  Check the tightness of the belt/ slat. 

➢  Check drive unit alignment. 

B. The contractor shall provide manpower as per the requirement to carryout PMI checks 

(Quarterly) as per the PMI schedule and breakdown calls as and when required, who 

should be qualified and experience enough to handle and repair the Conveyor Belt & its 

Electrical Panels. ALL consumables like gear oil, grease, fuses, jute, cotton waste, 

paste/adhesive, welding rods, silicon compound and minor hardware, petrol/CTC etc shall 

be provided by the firm for preventive maintenance within the awarded price, and No extra 

payment shall be made to agency by AAI. 

C.  For carrying out overhauling of Conveyor belt, the contractor should engage required no. 

of experience man power to complete the work as early, so that minimum shut down 

should be taken for passenger comfort. During maintenance it is the responsibility of the 

contractor to display the maintenance signboard. The necessary tools and plants, 

consumables – cotton waste, kerosene, grease, gear oil, nut bolts shall be provided by the 

contractor. The unserviceable part during overhauling shall be returned to AAI stores and 

spare parts will be supplied by AAI. 

D.  Agency shall record all work carried out and serviceability of the Conveyor Belt System 

and submit the same report. 
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E.  Successful tenderer shall maintain minimum stock of material for urgent requirement as 

and when required. Materials considered for supply shall be as per the site requirement 

and shall be supplied as and when required. The spares supplied shall be as per the existing 

model and suitable for the existing installations. All the materials shall be supplied with 

prior approval from the Engineer-in-charge or his authorized representative. 

F.  A sum of Rs. 1,000/- shall be recovered if any of the Conveyor belt and other 

installations under contract is not operative on account of any fault continuously for a 

period of more than 

2 (Two) days. If the fault rectification is likely to take time on account of any reason 

beyond the control of the contractor, then the firm must confirm in writing to the Engineer-

in-charge. The recovery amount can be waived off if the reasons of delay given by the 

contractor are found satisfactory. The decision of the Engineer-in-charge shall be final. 

G.  A part from deputing the workmen required for performing the work, agency or his 

authorized representative capable of monitoring the maintenance activities to be carried 

out and take directions from E-I-C. 

H.  Agency shall make the work site clean and tidy after completing the work and no 

waste materials or dust shall be left in the work site. 

I. At the end of completion of contract all the installations shall be handed over to AAI in 

good working condition. 

J. Agency shall be responsible for any damage caused due to his negligence and he will have 

to make good the loss and damages at his risk and cost. 

K.  Agency has to arrange his own tools and plant required for the maintenance purpose 

for which nothing extra will be paid. 

L.  AAI reserved the right to cancel the contract at any time by giving one month notice 

if the performance is found unsatisfactory. 

M. Any other clearance such as meter connection if necessary from Govt. bodies shall be 

arranged by the contractor from the concerned authorities for which no payment will 

be made separately. 

N.  Agency shall make a back to back Comprehensive Maintenance Contract agreement 

with OEM. 

M. All the payments in this regard shall be made by Contractor. 

N.  All the follow-up and liaison or periodical and routine maintenance with the OEM 

shall be made by the contractor. 

 

 
 

21. SCOPE OF WORK for Photometry and Chromaticity Testing and iso candela Diagram: 

- 

Contractor has to conduct photometric and chromatic testing of Airfield Ground Lighting 

(AGL) as per DGCA CAR section 4, series B part 1 as per latest amendment if any for 
aerodrome operations, ground handling, and design safety criteria and submit report 

to Engineer-in-Charge with full satisfaction. 

 

 

22. Documents / Records to be provided and maintained by the Contractor: - 

 

contractor shall be responsible to maintain required documents/ records for the 

serviceability of equipment, complaints and operation & maintenance/ upkeep works and 
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shall obtain necessary endorsements / approvals from Engineer-in-Charge from time to 

time. 

A.  Complaint/ break down register. B.  Serviceability register. 

C.  PMI check register. 

D.  Log book of various E&M installations. E.  Register for insulation value of 

cables. 

F.  Earth pit maintenance and IR value register. G.  Material receipt / issue register 

H.  Inventory register 

I. Dismantled materials register 

J. Attendance register 

K.  Payment register 

L.  Other documents / records as per the instructions of Engineer-in-charge. 

The expenditure on stationery etc. shall be borne by the contractor. 

 
22. Minimum Manpower Requirement: 

The firm has to depute sufficient manpower as mentioned below for successful 

operation & maintenance of all electrical installations and the manpower shall not be 

less than the minimum m a n p o w e r  s p e c i f i e d  b e l o w .  Provision o f  w e e k l y  

o f f  to the workers is mandatory. In For any extra items to be executed, separate 

manpower to be deployed. 

 

 The contractor has to engage the minimum man power as per the Workmen 

Details given below.  The contractor also has to provide Reliver manpower for 

Electrician (Skilled) & Helper (Unskilled) [ i.e. Contractor has provide Reliver 

for 6 nos. Skilled Manpower & 3 nos. Unskilled manpower]. No extra payment in 

this regard to be paid to the agency. 

 
➢ Workmen Details for BOQ, Item Sl. No.-1 

 
Duty 

Type 

Highly  

Skilled 

Highly  

Skilled 

Skilled Unskilled 

  

(Site 

Engineer) 

 

(Supervisor) 

 

(Electrician/ Wireman /   DG 

Operator /   AC Mechanic) 

 

(Helper) 

A Shift - - 

 

1  

B Shift - - 1  

C Shift - - 1  

General Shift 1 2 3 3 

Total 1 2 6 3 

 
 

 

23. DETAILS OF INSTALLATIONS 
 

The details of installations under the scope of work is mentioned 

below: A.  E&M Installations, Installed at Cooch Behar Airport- 



 

217 | P a g e  

1) 11 KV HT panel (1 I/C with 2 O/G system) – 01 Nos 

2) Transformers (800 KVA, 11/0.433 KV)– 02 Nos 

3) LT Panel- 17 Nos 

4) APFC Panel- 02 Nos 

5) Booster Charger, 24V- 01 Nos 

6) DG sets with AMF panel 

• 500 KVA- 02 Nos 

• 125 KVA-01 Nos 

7) CCR’S 

• 30 KW-03 Nos. 

• 7.5 KW-02 Nos. 

• 4 KW-04 Nos. 

8) GLF installations 

• Runway (Circuit-I)- 56 Fittings(elevated) 

• Runway (Circuit-II)- 56 Fittings(elevated) 

• Threshold Fittings (Inset)-12 Nos 

• Taxi -34 Fittings 

• PAPI (22)- 04 Units 

• Wind Direction Indicator-01 Nos 

• Landing-T- 01 Nos 

• Signages Board- 07 Nos. 

• Apron Flood Light with Panel-02 Nos. 

• Beacon- 01 Nos 

• Remote Control Desk-01 Nos 

9) Perimeter Lights 30 Watt LED fittings with Pole- 278 Nos 

10) Feeder Pillar- 08 Nos 

11) High mast Lights with panels – 02 Nos 

12) Street Light 72 Watt LED fittings with Pole- 50 Nos 

13) Pumps 

• 5 HP- 04 Nos 

• 2 HP- 04 Nos 

• 1 HP- 05 Nos 

• 3 HP- 01 Nos(submersible) 

14) STP plant- 01 Nos 

15) Internal Light fixtures/fans of all buildings. 

16) Other minor E&M installations 

 
B.  Split/Package AC units: - 

 
Item Description Qty. 

a) 1.5/2.0 TR, Single Phase High Wall Split AC 14 

b) 3/4 TR, Single/Three Phase floor Mounted Split AC 10 

c) 3/4 TR, Single/Three Phase Cassette Type Split AC 7 

d)15 TR, Single/Three Phase Package AC 2 

C.  Water coolers/Purifiers: - 

▪ Aquaguard Model-AGCCP – 5 no. 
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▪ Aquaguard Model-Classic – 1 no.  

▪ Climatrol Coocl Star – 1 no. 

 

 

D.  Fire Alarm Detector System: - 

 
Item Description Qty. 

a)   Fire alarm detection Panel 

•  Terminal Building (Morley IAS make)-01 Nos 

•  Technical Block (Johnson make)- 01 Nos 

 
02 Nos 

b)   All type of detector 

•  Terminal Building -75 Nos 

•  Technical Block- 15 Nos 

90 Nos 

c)   Hooter 

•  Terminal Building -10 Nos 

•  Technical Block- 07 Nos 

17 Nos 

 

E.  Fire Fighting system- 

 
Item Description Qty. 

a)  Fire Fighting DG Set (92 BHP) 01 Nos 

b) Fire Hydrant Outlet Box Point. 07 Nos 

c) Main Pump 

d)  Jockey Pump(15HP) 

01 Nos 

01 Nos 
 

F.  Conveyor Belt System- 

 
Item Description Qty. 

a)  3 Section Flat Slider Bed conveyor system in Departure lounge 01 Set 

b)  Slat type Conveyor Belt Arrival lounge 01 No 

c)   Gravity Roller Structure for Departure System 01 Set 

d)  Electrically Operated Rolling Shutter for Arrival & Departure 
System 

 

03 Set 

e)  Arrival system & Departure system Control Panels 1 No. 

each 
 

 
 
Note: Any other item which will be added with this equipment / item within the 
currency of the contract, have to be look after by the agency by the direction of E-I-
C. 
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PREVENTIVE MAINTENANCE SCHEDULES 
 

MAINTENANCE SCHEDULE FOR ELEVATED TYPE FIXTURE OF GLF 
 

Sl. No. Description 

 DAILY 

1 Visual checking for dimly burning and burnt out lamps (replace before sunset) 

2 Check for disposition / broken lens etc. 

 WEEKLY 

1 Check & clean dirty lenses externally withy duster. 

2 Check clips/screws holding the lens, correct/replace as required. 

3 Check for vegetation obscuring lights & remove them. 

 MONTHLY 

1 Check base plate bolts & tighten them 

2 Check for proper alignment and orientation of light fittings by viewing preferably at night 
(For easy identification) 

3 Clean fixtures and lenses, check holder as required. 

 HALF-YEARLY 

1 Remove light fitting and check transformer housing box for presence of water drain out 
water and replace the fitting gasket. 

2 Grease the base plate bolts and re‐fix the light fixture. Position the lens correctly. 
3 Check the connection of Plug and Socket with isolating transformer leads. Renew the old 

steps. 

4 Wash the lens and filter with suitable cleaning agent for maximum efficiency. 

5 Check angle of elevation job approach lights. Check structure for integrity of approach lights. 

6 Check approach for any new obstruction for approach light. 

 YEARLY 

1 Remove the fitting in groups by providing replacement. Dismantle fittings into various 
components. Replace worn out component. 

2 Replace gasket provided between base plate and CI box if worn out. 

3 Paint fitting with aviation Yellow (No. 356 of IS 5‐ 1978) 
4 Re‐ mark the numbering on the fitting. 

 

MAINTENANCE SCHEDULE FOR CCRS 
 

Sl. No. Description 

 DAILY 

1 Check the regulator externally. 

2 Switch on the circuits to check proper functioning of the regulator i/c noiseless operation. 

3 Check the regulator for operation of all steps of brightness on remote control. 
 

 

4 Record the insulation resistance / leakage current value 
 

  

 MONTHLY 

1 Clean the CCR internally using Vacuum cleaner after switching off the unit. 

2 Check input voltage & current (they should be in designed limits) 

3 Check the load on CCR, load should not exceed rating of the regulator. 

4 Check the contactor for any abnormality for heating, chattering etc. 
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5 Check the operation through all stages of brightness using local control, check output current 
on each brightness. Compare the results with tolerance. 

6 Check for proper functioning of insulation monitor 
 

 HALF-YEARLY 

1 Check contacts of contactors/rotary switches on control panel for pitting or burring. 
2 Check relay & contactors for proper functioning. Check the relay rocker arm for movement 

and spring tension. 

3 Check electrical & mechanical interlocks if any in CCR for proper functioning. 

4 Check all the wiring & terminations. 
5 Check open circuit protection device for proper functioning by creating an Open circuit on 

load side and Switch ON the CCR to observe the tripping of CCR. 

6 Check all the components of remote control panel for proper functioning. 
 

 
 

MAINTENANCE SCHEDULE FOR PAPI SYSTEM 

 
Sl. No. Description 

 DAILY 

1. Check for the serviceability of the system at both the approach by switch on the system. 

2. Visually examine the units for any damages and displacement of unit/ lenses. 

 WEEKLY 

1. Check the correctness of PAPI angle by using sighting stick. 

2. Clear dirty lenses with duster/ cotton gently. 

 HALF-YEARLY 

1. Check the calibration sating of PAPI Units using clinometers and spirit level. 

2. Check for proper earthing. 

3. Check the insulation value of cable using megger (500V). 

4. Check the connection of the plug and socket with isolating transformer leads. Renew the old 

tapes. 

 

MAINTENANCE SCHEDULE FOR INSET TYPE FIXTURES 
 

Sl. No. Description 

 DAILY 

1. Check for cleanness and serviceability. 

 MONTHLY 

1 Light out put of all lights within the system including measuring and recording 

the results; cleaning of the lenses 

2 Top pats of the light cleaning. 

3 Lights for moisture; drying. 

4 Electrical connections of the lights; tightening spraying with contact agent 
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5 Alignment of lights. adjusting 

 HALF-YEARLY 

1. Light for cleanness inside and out; cleaning 

 YEARLY 

1 Prisms and filters; cleaning of replacing 

2 Sealing compound; resealing 
 
 
 
 

Sl. No. Description 

 HALF-YEARLY 

1 Inspection of Cable joints and terminations. 

2 Check for absorption and moisture near the terminal ends. 

3 CI housing box should be dry. (use pump if required to drain water). 
4 Meggar (500V) all feeder and series cables between fittings individually for their insulation 

resistance values. Replace if required. 

5 Checking of earthing system. 

Note:‐  

 PROCEDURE FOR THE MAINTENANCE ACTIVITIES 
 These activities shall be carried out along with the maintenance activities of elevated 

fixtures, schedule A, to save time and labour, It should be carried out before monsoon and 
after monsoon. The suggested method is as below: 
60 days before commence the work 
Removed 8 fittings in a day & carry out the activities as per schedule A 
Simultaneously carry out the activities for the cable maintenance as given here in on the 
same day 
Refix all fittings and commission the circuit at the end of the day 
Considering 300 fixtures in an airport the entire activities can be completed in less than 60 
days 
Repeat the above after monsoon and start with the 8 fittings which were removed first 
during pre‐monsoon check. 

 
 

SCHEDULE FOR MAINTENANCE OF INTERNAL & EXTERNAL ELECTRICAL INSTALLATIONS 

 
Sl. 

No. 

Description 

 (i) Internal Installations 

 

 
 

1. 

 
2. 

Daily 

 
Check for loose, hanging uncovered or temporary wires unauthorized connections in 

terminal building. 

Check for fused lamps & tubes and replace the same. 
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1. 

 
2. 

 
3. 

 
4. 

Monthly 

 
Clean the fixtures, ceiling fans, pictograms and signboards, etc. Check for damaged 

switches & sockets and replace the same. 

Check for overhauling of any MCBs / RCCB in DBs due to loose connections or over 

loading. Check for earth connection. 

Check for overhauling of any SFU / MCCB in Panel Boards due to loose connections or 

over loading. Check earth connection. 

Check  indication  lamps  &  control  fuses,  selector  switch,  Voltmeter  /  Ammeter. 

Check for the proper functioning of ceiling fans (i/c regulator) & exhaust fans. Check for 

any openings in switchboards, DBs & Panel Boards. 
 

 
 

1. 

2. 

Quarterly 

 
Tighten all the termination points in distribution boards. Tighten all the termination 

points in panelboards. 

 
 

 

 
 

1. 
 

 

2. 

Half Yearly 

 
Check hanging arrangement (bolt & hook) of ceiling fan, abnormal noise or unusual vibration 

/ smell or service needs. 

Tighten all the earth termination points. 

 

 
 

1. 

2. 

Yearly 

 
Measure & record the IR values of all incoming & outgoing cables of LT panel board. 

Measure & record the earth resistance of earth pit connected to the panel board. 

 
 

 (ii) External Lighting 
 
 
 
 

1. 

 
Daily 

 
Check for fused lamps & tubes and replace the same. 

 

 
 

1. 

 
2. 

Monthly 

 
Check for overheating of any SFU in the panel boards/feeder pillar due to loose connections 

or overloading. 

Check for proper covering of loop in loop out box at each pole. Check the door of feeder 

pillar. 
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1. 

2. 

3. 

Quarterly 

 
Clean all the fixtures including lamp shades, domes, reflectors etc. Tighten the 

terminations in loop in loop out box at each pole. 

Tighten the earth terminals in loop in loop out box at each pole. 

 
 

1. 

2. 
 

 

3. 

4. 

Half Yearly 
 

Tighten all the termination points of street light controlling panel board. 

Measure  &  record  the  IR  values  of  incoming  &  outgoing  cables  to  the  panel board/feeder 

pillar. 

Measure & record the IR values of loop cable from pole to pole. Tighten the earth terminal 

point at the feeder pillar. 

 

 
 

1. 

Yearly 

 
Dismantle and carry out thorough servicing of each fixture (at least 25% of total quantity 

every year) 

 
 

Sl. No. Description 

 DAILY 

1 Check for fused lamps & tubes an replace the same. 
 MONTHLY 

2 Check for overheating of any SFU in the panel boards/ feeder pillar due to loose connections 
or overloading. 

2 Check for proper covering of loop in loop out box at each pole. Check the door or feeder 
pillar. 

 QUARTERLY 

1 Clean all the fixtures including lamp shades, domes, reflectors etc. 

2 Tighten the terminations in loop in loop out box at each pole. 

3 Tighten the earth terminals in loop in loop out box at each pole. 
4 Check the manual and motorised lowering and raising arrangement of lantern carriage 

including operation of power tool. 
 HALF-YEARLY 

1 Tighten all the termination points of street light controlling panel board. 
2 Measure & record the IR values of incoming & outgoing cables to the panel board/ feeder 

pillar. 

3 Measure & record the IR values of loop cable from pole to pole. 
4 Tighten the earth terminal point at the feeder pillars. 

 YEARLY 

1 Dismantle & carryout through servicing of each fixture (at least 25% of total quantity every year). 
This can be carried out during lowering of lantern carriage. 

Note:  

1 These activities and periodicity are minimum. 

2 Any missing activities can be incorporated and implemented. 
3 The periodicity of maintenance depends on the number of hours of airport operation, life of 

the equipment and the climatic conditions. Hence, based on these the periodicity could be 
further improved, if found necessary. 
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4 On checking the individual parameters deficiency found shall be rectified immediately in a 
time bound manner. 

 

 

 

 

 

SCHEDULE OF MAINTENANCE CHECK FOR HT/LT PANELS & AMF PANEL 

 
Sl. No. Description 

 
 
 

1. 

 
2. 

3. 

 
4. 

 
Daily 

Check cleanliness of switch room / panels / Bus ducts. Check & clear unwanted 

materials from switch rooms. 

Check for proper spreading of insulated rubber mats in front / rear side of panels. 

Check the working of meters, indication lamps, control switches and audio-visual 

annunciation in the panels. 

Check for over healing / burning smell / any abnormally in all the panels. 

 

 
 

1. 

Monthly 

 
Check for operation of ACBs / OCBs & switches. 

 

 

 
 

1. 

2. 
 
 

3. 

 
4. 

 

5. 

Quarterly 

 
Check the termination / connection of all incoming & outgoing cables / bus ducts. 

Check the tightness of cable termination & lugs. 

LT panels, Bus duct, AMF & changeover Panel. Check the tightness of control cables. 

Check the rating of fuses for all incoming & outgoing switches, control / indication 

circuits. 

Check the insulated / backelite portion of switches for carbon formation. Check the 

condition / continuity of body earthing. 

Check for operation of relays. 

 
 

1. 

 
2. 

3. 

Yearly 

Check for the continuity of earth bus for panels / bus duct. Check the calibration of all 

relays. 

Check for the need for painting. 

Check the tightness of cable termination & lugs of HT panels. All the panels inside the 

substation should be checked daily. 
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SCHEDULE OF MAINTENANCE CHECK FOR POWER TRANSFORMERS 

Sl. 

No. 

Description 

 

 

1. 

2. 

 
3. 

 
     4. 

Daily 

Check cleanliness of Transformer yard. 

Check for uniform spread of gravel & grass / vegetation growth in the yard. Check for 

any abnormalnoise. 

Check for any oil leakage. Check the condition of silica gel. Check oil level in 

conservator. 
Check the explosion vent 20asketed20 for any crack or breakage. Check the locking 

arrangement of transformer yard. 
 

 
 

1. 

Quarterly 

 
Check the oil level in breather oil cup. Check emergency trip push button operation. 

 

 
 

1. 

2. 

 
3. 

Half Yearly 

 
Check/Examine bushings for crack/dirt deposits. 

Check  tightness  of  connections  at  HT,  LT  &  earth  terminals.  Check  for  free 

operation of tap changer. 

Check tightness of connections at Marshalling Box. (if feasible) Check the condition 

/ continuity of body earthing. 

 

 
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

Year l y 

 
Check acidity of transformer oil. 

Check insulation resistance of transformer. Check & tighten the gasketed joints. 

Check Buchholz relay contacts & their operation. 
Check  Magnetic  oil  level  gauge  contacts  &  their  operation.   
Check  winding temperature, indicator contacts & their operation.  
Check oil temperature, indicator contacts & their operation. 
Check   the   pockets   holding   thermometer   for   temperature   indication.    

Check Transformer oil dielectric strength and record Annually or as per manufacturer’s 

recommendations 
 

 
 

SCHEDULE OF MAINTENANCE CHECK FOR STANDBY GENERATOR 

 

Sl. No. Description 

 DAILY 

1. Do pre-start checks. Make test run. 

2 Check start time & AMF operation. 

3 Check for general cleanliness of DG & AMF. 

4 Check Status of fuel reserves. 
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5 Check measuring parameters & log. 

6 Check various oil levels & radiator water. 

7 Check for leakage of oil/water. 

 MONTHLY 

1. Performa 1/2 load test in auto mode.* 

2 Check serviceability of safety/control. 

3 Check wiring, cable lugs, terminations etc. 

 QUARTERLY 

1. Perform periodical checks as per manufactures recommendation. 

 HALF-YEARLY 

1. Performa periodical checks as per manufactures recommendations. 

 YEARLY 

1. Performa periodical check as per manufactures recommendation 

2 Calibration of relays. 

3 Check for need of painting. 

4 Inspect tools and hardwires. 

 * This test shall be carried out once in 15 days where the DG sets is very occasionally used 

due to healthy commercial power supply. 

Note:  

1 Periodical checks of DG Sets shall be as per manufacturer’s recommendation depending upon 

number of hours of operation or time period, as the case may be. 

2 These activities of periodicity are minimum. 

3 Any missing activities can be incorporated and implemented. 

4 The periodicity of maintenance depends on the number of hours of airport operation, lift of 

the equipment and the climatic condition. Hence, based on these the periodicity could be 

further improved, if found necessary. 

 
SCHEDULE OF MAINTENANCE CHECKS FOR EARTHING SYSTEM 

 
Sl. No. D e s c r i p t i o n 

 

 
 

1 

2 

Monthly 

 
Cleanliness of Earth pit / area 

Check the connection of earth pit cover. 
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1 

2 

3 

 
4 

Quarterly 

 
Check the condition of watering Funnel. Watering of earth pits. 

Check of Earth Resistance & record. 

Check tightness of earth connections & continuity Check the identification making of earth 

pits. 

Check continuity of main earthing lead from earth pit to Panel /Equipment. 

 

 
 
 
 
 
 
 

SCHEDULE OF MAINTENANCE CHECKS FOR BATTERY CHARGER / BATTERY BANK 

 
Sl. No. Description 

 
1 

2 

 
3 

 
4 

Daily 

Cleanliness of Battery room / Battery / battery bank. 

Check & Record specific Gravity, Cell Voltage & Electrolyte level of Battery. Check the 

working of exhaust fan in Battery room. 

Check the working of meters, indication lamps and audio-visual annunciation in the 

Battery Charger. 

Check the working of main & standby of Battery Charger including all functioning of 

battery charger. 

 
1 

2 

3 

Monthly 

Check the Battery Terminals. 

Check the interconnection of cells in Battery bank. 

Check the conditions of hydrometer, cell tester used for Battery maintenance. Check for 

loose connections or any abnormality in DCDB. 

 
1 

Quarterly 

Check the condition / continuity of body earthing. Check the tightness of connection in 

Battery Charger. 
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SCHEDULE OF MAINTENANCE CHECKS FOR FIRE ALARM SYSTEM 
 

Sl. No. Description 

 DAILY 

1. Check Cleanliness of fire alarm Panels & availability of layout drawing. 

2 Check & Clear unwanted materials near the panels. 

3 Check the working of meters, indication lamps, control switches and audio-visual 

annunciation in the panels. 

 MONTHLY 

1. Check condition of battery & battery charger. 

2. Test the Panel through test button for proper functioning. 

 QUARTERLHY 

1. Physical checking of terminations of incoming & outgoing wires/cables. 

2. Check correct rating & type of fuses. 

3. Check the condition/continuity of body earthing. 

4. Check operation of manual call push button, hooter, etc. 

 Half-YEARLY 

1. Cleaning & Checking of detectors for proper functioning. 

Note:  

1 These activities and periodicity are minimum. 

2 Any missing activities can be incorporated and implemented. 

3 The periodicity of maintenance depend on the number of hours of airport operation, life of the 

equipment and the climatic conditions. Hence based on these the periodicity could be further 

improved, if found necessary. 

4 On checking the individual parameters deficiency found shall be rectified immediately in a 

time bound manner. 
 

SCHEDULE OF MAINTENANCE CHECKS FOR ADVANCED LIGHTNING SYSTEM AND SURGE 

DIVERTERS 

 
 

1 

2 

3 

Monthly 

Check air termination 

Check lighting counter display 

Check earth resistance/ condition of earth pit 

 
1 

Surge diverter 

Check the indication LED, connection tightness Check earth connections 

 
1 

2 

3 

Quarterly Lightning arrester 

Check the terminal at final. 

Check continuity of down conductor (earth strip). 

Check earth resistance by isolating down conductor at the test joint. 

 

 
 

1 

Yearly 

 
Making the earth pit for easy identification 
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SCHEDULE OF MAINTENANCE CHECK FOR PUMPING SYSTEM 

Sl. No. Description 
 
 
 

1. 

2. 

Daily 

 
Check for glands of Pumps for any water leakage 

Check  general  cleanliness  of the installation  and its surroundings.  Check the system 

pressure if pressurized system. 

 
 
 

1 
 

 
 

3 

4 

 
5 

Monthly 

 
Check abnormal noise or vibration & condition of coupling in all the motor- pump set. 

Inspect  shaft,  shaft  sleeves/bearings, bearing housing lubrication/greasing 

by grease gun. 

Check abnormal heating of motor & pump / shaft / bearing during test runs. 

Tightenatthecablesandterminationsatmotorsi/cproperpositioningofcableglan d cover 

/boxes. 

Tighten all the earth connection and terminations. 

 
 
 
 

1 

 
Quarterly 

 
Carry out dummy test run of the system to check operation of the system as a whole. 

 
 
 
 

1 

2 

 
Yearly 

 
Measure&recordIRvalueofincomingcableandoutgoingcablesofElect.Panel. Check 

for painting requirements. 
 

 
 

MAINTENANCE OF CABLES 

 
Sl. No. Description 

 
 
 

1. 

2. 

3. 
4. 

 
Half Yearly 

Inspection of Cable joints & terminations. 

Check for absorption and moisture near the terminal ends. 

Megger (500V/5000V) all cables individually for their insulation resistance values. 

Checking of earthing system. 

 

 
 

******************* 
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Annexure-A1 

LIST OF PREFERRED MAKES FOR ELECTRICAL ITEMS 

    
Note: The following list of preferred makes is exhaustive. However, additional manufacturers or brands may be considered 

for any specified product or item, depending on market availability, delivery timelines and proven satisfactory performance 

in similar projects or works—preferably where such a make or product has been used in quantities constituting at least eighty 

percent (80%) of the estimated or proposed requirement for the relevant project or work. To establish performance, 

completion certificates, performance certificates and purchase orders accompanied by tax invoices will be considered, 

provided that the products comply with the technical specifications stipulated in the tender document. 

ITEM 

CODE 
ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) 

CATEGORY FOR 

TEST 

CERTIFICATION/ 

INSPECTION 

A. PANEL,SWITCHGEARS AND RELATED ITEMS 

1 LT PANELS (TTA) 

MAK / SHIV SHAKTI ENGINEERS / 

TECHNOCRAFTS / TENCO / KONTACT / ABB / 

RISHA /MARINE ELECTRICALS / POWERTECH 

SWITCHGEARS / ULTIMA / RITTAL/ 

URJAYANT/EXCEL CONTROL SYSTEMS / 

BALAJI ELECTRO CONTROLS PVT LTD / KRUTI 

/CMKL(CORE METAL) / KEPL(KHOKHAR) / 

LEGRAND (NOVATEUR) / CONQUERENT 

/MITSUBISHI / LS POWER / ZENIYA / NEPTUNE / 

LAURITZ KNUDSEN /  / BCH /ADVANCE / 

TRICOLITE / SCHNEIDER / SUDHIR / EAP / 

TRISQUARE / MILESTONE / ADLEC /UNILEC / 

CONSOUL (RR ISPAT) / PEATON/ HAROLD/ SPC 

ELECTROTECH / SIEMENS 

CATEGORY-I 

2 

LT PANELS / FEEDER 

PILLAR (PTTA) / BUS 

TRUNKING 

EXPERT ENGINEERS / MAK / APPLICATION 

CONTROL PANEL / AMBIT / ADLEC / SHIV 

SHAKTI ENGINEERS / TECHNOCRAFTS / EXCEL 

CONTROL SYSTEMS / GLOBAL /SUPERTECH 

CONTROL SYSTEMS / SWITCHGEARS & 

FABRICATORS / KONTACT /MARINE 

ELECTRICALS / R.P. CONTROLS / GOURAV 

EnerGen / TENCO / POWERTECH SWITCHGEARS 

/ HAROLD / BALAJI ELECTRO CONTROLS PVT 

LTD / URJAYANT / KRUTI / ASES / ITE-

GURGAON (INDIAN TRANSFORMERS) / 

LEGRAND (NOVATEUR) /CONQUERENT / 

CORONET / RST ELECTRICALS PVT LTD / HPL / 

C&S / L.S POWER /ZENIYA / PRECISION / ABB / 

EAP / TRICOLITE / SUDHIR / SCHNEIDER / 

LAURITZ KNUDSEN / NEPTUNE / HENSEL / 

ADVANCE / KEPL(KHOKHAR) / PEATON / 

CATEGORY-I 
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RISHA /TRISQUARE / CMKL (CORE METAL) / 

SPC ELECTROTECH / BCH / MILESTONE / 

YOGIJI DIGI (P) LTD/ ELINS / EVA / UNILEC / 

HAROLD / ENGINEERS & ENGINEERS / 

SIEMENS/ ULTIMA/ NITYA 

3 AIR CIRCUIT BREAKERS 

LS ELECTRIC / BCH / MITSUBHISHI / HPL / 

LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / 

ABB / / HAVELLS/ SCHNEIDER/ SIEMENS 

CATEGORY-2 

4 

MOULDED CASE 

CIRCUIT BREAKERS 

(MCCB) 

LS ELECTRIC / BCH / MITSUBHISHI / LAURITZ 

KNUDSEN / LEGRAND (NOVATEUR) / ABB / / 

HAVELLS / INDO ASIAN (NOVATEUR) / HPL/ 

SCHNEIDER/ SIEMENS 

CATEGORY-2 

5 

CHANGE OVER 

SWITCH/FUSE 

DISCONNECTOR 

SWITCH/ SWITCH FUSE 

UNITS 

BENTEC / BCH / INDO ASIAN (NOVATEUR) / 

SOCOMEC / LAURITZ KNUDSEN / LEGRAND 

(NOVATEUR) / HPL/ ABB / HAVELLS / SIEMENS 

/ SCHNEIDER 

CATEGORY-2 

6 

METERS 

/MULTIFUNCTION 

METERS 

ANALOGUE/DIGITAL 

ELMEASURE / KRYKARD / SELEC / / ABB / 

BENTEC / SELEC / / MITSUBHISHI / ABB / 

NEPTUNE / SOCOMEC / HPL / LAURITZ 

KNUDSEN / FINDER / SIEMENS / SCHNEIDER / 

CONSERVE / SECURE 

CATEGORY-3 

7 

SELECTOR SWITCH, 

PUSH BUTTON SWITCH 

/EMERGENCY SWITCH 

ABB/ TRINITY TOUCH / LAURITZ KNUDSEN / 

C&S/ BCH/ EATON / TEKNIC / SIEMENS / 

SCHNEIDER 

CATEGORY-3 

8 CT's / PT's GLOBAL / KRUTI / WAGO / CG POWER / SELEC / 

NEMEK / ANANT POWER (ADVANCE) / KAPPA 
CATEGORY-3 

9 
PROTECTIVE RELAYS 

(ALL TYPE) 

P2 POWER / WAGO / SELEC / HAVELLS / 

MITSUBISHI / LAURITZ KNUDSEN / CG POWER 

/  / ABB / SIEMENS 

CATEGORY-2 

10 CONTACTORS MITSUBHISHI / HPL / LAURITZ KNUDSEN / 

LEGRAND (NOVATEUR)/ SCHNEIDER 
CATEGORY-3 

11 

TIMERS / TIME 

SWITCHANALOGUE/DIG

ITAL 

HAVELLS / LAURITZ KNUDSEN / SELEC / BCH / 

ABB / LEGRAND (NOVATEUR) / EATON/ 

FINDER/ SIEMENS / SCHNEIDER/ 

CATEGORY-3 

12 
LED INDICATION 

LAMPS 

EATON / OLIVE / ABB / LAURITZ KNUDSEN /  

C&S / BCH / VINAY LED / VAISHNOV / 

SCHNEIDER 

CATEGORY-3 

B. SUBSTATION RELATED ITEMS 

13 
TRANSFORMER UP TO 

500 KVA (DRY/OIL) 

POWERWARE / ITE, GURGAON / ESENNAR / PVJ 

POWER / TRANSCON / AMES IMPEX /POWER 

STAR / JAY BEE / RTS / CG POWER / SUDHIR / 

VOLTAMP / BHARAT BIJLEE / KOTSONS/ 

SCHNEIDER / KIRLOSKAR 

CATEGORY-I 

14 

TRANSFORMER MORE 

THAN 500 KVA 

(DRY/OIL) 

POWERWARE / ITE, GURGAON / ESENNAR / PVJ 

POWER / TRANSCON / AMES IMPEX /POWER 

STAR / JAY BEE / RTS / CG POWER / SUDHIR / 

VOLTAMP / KOTSONS/ SCHNEIDER / BHARAT 

BIJLEE / KIRLOSKAR / SIEMENS 

CATEGORY-I 
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15 H T PANEL 

APPLICATION CONTROL PANEL / SHIV SHAKTI 

ENGINEERS / ITE, GURGAON /TECHNOCRAFTS 

/ TENCO / MARINE ELECTRICALS / PASCAL / 

KEPL(KHOKHAR) /CONQUERENT / RISHA / 

CORONET / L.S POWER / ZENIYA / EAP / CG 

POWER (CFPISL) / TRICOLITE / SUDHIR / 

LAURITZ KNUDSEN / ABB / TRISQUARE / 

SCHNEIDER / MILESTONE / EATON / ANANT 

POWER (ADVANCE) / ADLEC / SIEMENS 

CATEGORY-I 

16 BUS DUCT-SANDWICH 

RISHA / ADVANCE / RR KABEL / LAURITZ 

KNUDSEN /  / LEGRAND (NOVATEUR) / EAE / 

SCHNEIDER 

CATEGORY-2 

17 
H.T /L.T.TERMINATION 

& JOINTING KIT. 
DENSONS / CABSEAL@ (HARI 

CONSOLIDATED) / COMPAQ / RAYCHEM 
CATEGORY-3 

18 
POWER CABLES ABOVE 

1.1 KV 

V-MARC / SBEE / SUYOG ELECTRICALS LTD / 

DICABS / APAR / GEMSCAB / HPL /RR KABEL / 

SPECIAL CABLES / JMW KABEL / PARAMOUNT 

/ TIRIJPATI / KEC / POLYCAB /DYNAMIC / 

HAVELLS / KEI / UNISTAR / GLOSTER / RAVIN 

CABLES / NICCO 

CATEGORY-I 

19 
POWER CABLES UP TO 

AND INCLUDING 1.1 KV 

ALLCAB / AURAFLEX / V-MARC / VISHAL / 

SBEE / POLYCORE / VIN POWER / TORTEK 

/SUYOG ELECTRICALS LTD / GEMSCAB / RR 

KABEL / PLAZA / SPECIAL CABLES / KEI /JMW 

KABEL/ POLYCAB / AVOCAB (CHANDRESH) / 

DYNAMIC / PARAMOUNT / SVARN /RALLISON 

(LKB) / BCH / TIRUPATI / KEC / GRANDLAY / 

HPL / GLOSTER / BONTON / HAVELLS / 

UNISTAR / APAR/ RAVIN CABLES / NICCO 

CATEGORY-I 

20 CONTROL CABLES 

GEMSCAB / ALLCAB / AURAFLEX IV-MARC / 

SBEE / POLYCORE / TORTEK / NICCO /SUYOG 

ELECTRICALS LTD / RR KABEL / PLAZA / 

SPECIAL CABLES / JMW KABEL / AVOCAB 

(CHANDRESH) / PARAMOUNT / SVARN / 

RALLISON (LKB) / BCH / BONTON /TIRIJPATI / 

KEI / KEC / GRANDLAY/ UNISTAR / NATCAB 

(KWALITY) / HPL / POLYCAB / DYNAMIC / 

ALOKE (ANKUR) / HAVELLS / GLOSTER / 

FINECAB / APAR / BATRA HENLAY/RAVIN 

CABLES 

CATEGORY-I 

21 TELEPHONE CABLE 

POLY INFOCOM CABLES PVT LTD / ORBIT / 

DUCAB / RR KABEL / PLAZA / JMW KABEL / 

PARAMOUNT / ALOKE (ANKUR) / RALLISON 

(LKB) / BONTON / TIRUPAT / HAVELLS / KEI / 

KEC / KVVS (INDUSTIRAL) / HPL / POLYCAB / 

NICCO 

CATEGORY-2 
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22 

CO- 

AXIAL/INSTRUMENTAT

ION/FIBRE OPTIC/ CAT-6 

/ CAT6A CABLES 

AURAFLEX / SBEE / TORTEK / SUYOG 

ELECTRICALS LTD / ORBIT / POLYCORE / POLY 

INFOCOM CABLES PVT LTD/ BATRA HENLAY / 

GEMSCAB / RR KABEL/ PLAZA/SPECIAL 

CABLES / JMW KABEL / POLYCAB / 

PARAMOUNT / LEGRAND(NOVATEUR) /SVARN 

/ RALLISON (LKB) / BONTON / HAVELLS / KEI / 

ROSENBERGER / KEC / GRANDLAY / GLOSTER 

/ SCHNEIDER / APAR 

CATEGORY-2 

23 

Gl / SS CABLE 

MANAGEMENT SYSTEM 

(CABLE TRAY-

PREFABRICATED/PERF

ORATED / LADDER 

TYPE / WIRE MESH 

TYPE, ETC.) 

GLOBAL / OBO BETTERMANN / MM 

ENTERPRISES / GLOBE / BEC / RMCON (RMC) / 

EXCEL CONTROL SYSTEMS / ADVANCE- 

ANANT / RMSCO (RAJASTHAN METAL) / SUMIP 

/ CTM / L.S POWER / LEGRAND (NOVATEUR) / 

INDIANA / MM ENGG / SLOTCO / MEM 

CATEGORY-3 

24 

UNDER FLOOR 

RACEWAYS & ITS 

ACCESSORIES 
OBO BETTERMANN / BEC / ADVANCE- ANANT 

/ SPC ELECTROTECH / CTM / MM ENTERPRISES 

CATEGORY-3 

25 CAPACITORS 
SELEC / NEPTUNE / LAURITZ KNUDSEN / P2 

POWER / LEGRAND (NOVATEUR) / HAVELLS / 

TDK INDIA/ SCHNEIDER 

CATEGORY-2 

26 

APFC PANEL/ ACTIVE & 

PASSIVE (HYBRID) 

PANEL 

MAK / APPLICATION CONTROL PANEL / SHIV 

SHAKTI ENGINEERS / TENCO / RISHA /INPHASE 

POWER TECHNOLOGIES PVT LTD / GLOBAL / 

R.P. CONTROLS / ULTIMA / SUPERTECH 

CONTROL SYSTEMS / SWITCHGEARS & 

FABRICATORS (SGF) /POWERTECH 

SWITCHGEARS / HAROLD / AB POWER / 

URJAYANT / SELEC / EAP /CG POWER / P2 

POWER / KEPL (KHOKHAR) / ITE-GURGON 

(INDIAN TRANSFORMERS) / CONQUERENT / 

BCH / ANANT POWER (ADVANCE) / RISHA 

/HAVELLS / CORONET / SPC ELECTROTECH / 

PEATON / L.S POWER / MILESTONE/ LAURITZ 

KNUDSEN / LEGRAND (NOVATEUR) / / 

NEPTUNE / SCHNEIDER /NEPTUNE / P2 POWER 

/ SELEC / ANANT POWER (ADVANCE) / 

SCHNEIDER / SPC ELECTROTECH / ADLEC / RST 

ELECTRICALS PVT LTD / TDK INDIA / 

TRICOLITE / AMBIT 

CATEGORY-I 

27 

LIGHTENING 

PROTECTION SYSTEM 

(LPS) COMPLYING 

UPDATED IEC / NBC 

JEF / OBO BETTERMANN / GROUND ECA3G / 

NEXPO POWER SOLUTIONS / CAPE / JMV / ABB 

/ DEHN / PHEONIX / TERCEL 

CATEGORY-3 

28 
EARTHING SYSTEM 

(CHEMICAL) 

JEF / OBO BETTERMANN / GROUND ECA3G / 

TERCEL/ BEC / DEHN / ABB / JMV / NEXPO 

POWER SOLUTIONS / RMSCO (RAJASTHAN 

METAL) / CAPE / JK CHEMRODE / PROTEC-

DHRUVA (DHRUVA) / APS 

CATEGORY-3 
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29 
SURGE PROTECTION 

DEVICES 

OBO BETTERMANN / DSS / GROUND ECA3G / 

TERCEL / WAGO / HAVELLS / ABB / CAPE / 

LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / 

DEHN / MERSEN / JMV / PHOENIX CONTACT / 

PROTEC ALLIED / SECOM / CITEL 

CATEGORY-3 

30 

SCADA (HARDWARE & 

SOFTWARE, EXCEPT 

COMPUTER & 

ACCESSORIES) 

LAURITZ KNUDSEN / WAGO / PHOENIX 

CONTACT / HONEYWELL / SCHNEIDER / 

SIEMENS 

CATEGORY-2 

31 

SF6 CIRCUIT BREAKER/ 

VACUUM CIRCUIT 

BREAKER 

EATON / VOLTAMP / LAURITZ KNUDSEN / 

PASCAL / EATON / CG POWER / ABB / 

SCHNEIDER/ SIEMENS 

CATEGORY-2 

32 
SERVO / AUTOMATIC 

VOLTAGE STABLIZER 

POWERWARE / KRYKARD / FUJI ELECTRIC / 

PVJ POWER / SELEC / ITE-GURGON (INDIAN 

TRANSFORMERS) / P2 POWER 

CATEGORY-2 

33 
AUTO TRANSFER 

SWITCH (ATS) 

EATON / HPL / LAURITZ KNUDSEN / LEGRAND 

(NOVATEUR) / SOCOMEC / HAVELLS / ASCO 

(SCHNEIDER) 

CATEGORY-2 

34 
COMPACT SUB 

STATION 

PVJ POWER / CORONET / ITE-GURGON (INDIAN 

TRANSFORMERS) / CONQUERENT /SUDHIR 

POWER / PEATON / L.S POWER / VOLTAMP / 

LAURITZ KNUDSEN / ABB / SCHNEIDER 

CATEGORY-I 

35 
EMERGENCY LIGHT - 

LED (PORTABLE) LIFE-GUARD / PROLITE 
CATEGORY-3 

36 CABLES GLANDS HENSEL / POLYCAB / TRINITY TOUCH / 

ROXTEC / BRACO / MCI / (METAL/ CRAFT) 
CATEGORY-3 

37 LUGS & THIMBLES WAGO / POLYCAB / TRINITY TOUCH CATEG O RY-4 

38 
SYNTHETIC / PVC 

INSULATING MATS 
CPRI CERTIFIED FOR REQUIRED VOLTAGE 

LEVEL 
CATEGORY-2 

39 INSULATION TAPE (HT / MODI's / BENLO / ANCHOR CATEGORY-4 

C. DG SETS & RELATED ITEMS 

40 
DIESEL ENGINE ABOVE 

250 KVA 

GREAVES COTTON / BAUDOUIN (SHANDONG) / 

MAHINDRA POWEROL / PERKINS / CUMMINS / 

KOEL / CATERPILLAR 

CATEGORY-I 

41 

DIESEL ENGINE UPTO 

AND INCLUDING 250 

KVA 

GREAVES COTTON / BAUDOUIN (SHANDONG) / 

TMTL (TAFE MOTERS) / CUMMINS / MAHINDRA 

POWEROL / ASHOK LEYLAND / KOEL / 

CATERPILLAR 

CATEGORY-I 

42 ALTERNATOR TDPS (TD POWER SYSTEM) / KIRLOSKAR / 

CATERPILLAR / GREAVES COTTON 
CATEGORY-I 

43 
BATTERIES-LED 

ACID/LiION CLN / EXIDE / AMARON 
CATEGORY-3 

44 BATTERY CHARGER SELEC / VERTIV / DELTA CATEGORY-2 

45 UPS -ABOVE 10 KVA 

DELTA / ORION / FUJI ELECTRIC / KRYKARD / 

3EM / PROSTARM / UNILINE/ TMEIC / POWER 

ONE / RIELLO / ABB / SOCOMEC / EATON / 

SCHNEIDER / NUMERIC-LEGRAND/ VERTIV 

(EMERSON) 

CATEGORY-3 
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46 UPS - UPTO 10 KVA 

DELTA / ORION / FUJI ELECTRIC / KRYKARD / 

PROSTARM / RIELLO / UNLINE / ABB /POWER-

ONE / DELTA / SOCOMEC / EATON / SCHNEIDER 

/ NUMERIC-LEGRAND / VERTIV (EMERSON) 

CATEGORY-3 

D. INTERNAL WIRING RELATED TEAMS   

47 

MCB / ISOLATOR / 

MCBDB / RCCB / RCBO / 

ELCB 

ANCHOR (PANASONIC) / ORIENT ELECTRIC / 

LAURITZ KNUDSEN / MITSUBHISHI / LEGRAND 

(NOVATEUR) / / HPL / ABB / POLYCAB / 

HAVELLS / SCHNEIDER / INDO ASIAN 

(NOVATEUR) / GM / MK HONEYWELL / BCH / 

EATON 

CATEGORY-2 

48 
MS CONDUIT (ISI 

MARKED) 

VPL / BEC / AKG / STEEL KRAFTS / TRINITY 

TOUCH / RMCON (RMG STEELS) / SUPER / JPC 

PIPES 

CATEGORY-3 

49 
PVC CONDUIT (ISI 

MARKED) 

VPL / FUSION / ASTRAL / SKYDA / BEC / 

NORPACK / MODI's / ANCHOR (PANASONIC) / 

POLYCAB / TRINITY TOUCH / AKG / GM / JPC 

PIPES 

CATEGORY-3 

50 

INDUSTRIAL SOCKET IN 

SHEET STEEL 

ENCLOSURE WITH 

MCB/SWITCH 

AJMERA ELECTROTECH LLP / LAURITZ 

KNUDSEN / POLYCAB / NEPTUNE-BALS / 

LEGRAND (NOVATEUR) / / BCH / HAVELLS / 

HPL / SCHNEIDER 

CATEGORY-4 

51 
INSULATED COPPER 

WIRE 

RAJNIGANDHA / GEMSCAB / ALLCAB / 

AURAFLEX / V-MARC / SBEE / UNISTAR 

/POLYCORE / TORTEK / BATRA HENLAY / RR 

KABEL / AKG / ANCHOR (PANASONIC) / 

BENTEC / JMW KABEL / POLYCAB / AVOCAB 

(CHANDRESH) / SVARN / PARAMOUNT / 

RALLISON (LKB) / HAVELLS / NATCAB 

(KWALITY) / BONTON / GRANDLAY / GLOSTER 

/ BCH / PLAZA / APAR/ GM / PARAGON 

(ELEKTRON) / FINE-CAB/ ZENIUM 

CATEGORY-2 

52 

SWITCHES/ SOCKETS/ 

TELEPHONE/ TV/ DATA 

SOCKET/ BOXES 

(MODULAR TYPE) 

RR KABEL / ANCHOR (PANASONIC) / ORIENT 

ELECTRIC / INDO ASIAN (NOVATEUR) // 

POLYCAB / HPL / LAURITZ KNUDSEN / 

LEGRAND (NOVATEUR) / HAVELLS / GM / MK 

HONEYWELL / WESTERN VEGA / ABB 

CATEGORY-3 

53 

SWITCHES/ SOCKETS/ 

TELEPHONE/ TV/ DATA 

SOCKET/ BOXES (PIANO 

TYPE) 

ANCHOR (PANASONIC) / BENTEC / HAVELLS / 

HPL / POLYCAB / MK HONEYWELL / WESTERN 

VEGA 

CATEGORY-3 

E. FIRE ALARM EQUIPMENTS 

54 

FIRE / SMOKE 

DETECTOR/ MULTI 

CRITERIA DETECTOR/ 

FIRE ALARM PANEL 

/REPEATER PANEL/ 

HOOTER / MANUAL 

CALL POINT / 

RESPONSE INDICATOR/ 

FAULT ISOLATOR 

NOTOFIRE / VELOX / SCHNEIDER / PANASONIC 

/ EATON / HOCHIKI / RAVEL / SIEMENS / BOSCH 

/ APOLLO / EDWARDS (UTC) / G + M / SCHRACK 

/ HONEYWELL / KIDDE (UTC) / GST (UTC) / 

TYCO / ASES 

CATEGORY-2 
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55 FIRE SURVIVAL CABLE 

GEMSCAB / SBEE / FRTEK / BATRA HENLAY / 

RR KABEL / SEPCIAL CABLES SVARN / JMW 

KABEL / POLYCAB / ALOKE (ANKUR) / 

RALLISON (LKB) / KEC GRANDLAY / RAVEL / 

GLOSTER / KEI / BONTON / BOSCH / WREXHAM 

/ FUSION POLYMER 

CATEGORY-2 

56 FIRE SIGNAGES 
ASES / LIFEGUARD (UNITED FIRE) / EATON / 

FIRE SHIELD / BOSCH / RAVEL / DELITE / 

AUTOGLO (PROLITE) 

CATEGORY-3 

57 ASPIRATION SYSTEM SHOOTFIRE (VIMAL FIRE) / HOCHIKI / BOSCH / 

RAVEL 
CATEGORY-2 

F. LED LIGHT FIXTURE AND FANS 

58 
LIGHT FIXTURE WITH 

LED - INDOOR 

PYROTECH / GOLDWYN LED / Kl KALINGIA / 

GM / NESSA / PLUS LIGHT TECH / LEGERO / 

MAGIK / LIGHTBOOK / LEKSA LIGHTING / R R 

KABEL (RR/ AARAYSTORM) /PANASONIC / 

EVEREADY / INSTAPOWER / POLYCAB / SURYA 

/ HALONIX / HAVELLS / SIGNIFY / JAQUAR 

(JAQUAR LIGHTING) / HPL / BAJAJ / WIPRO / 

ORIENT / CROMPTON / REGENT 

CATEGORY-2 

59 

LIGHT FIXTURE WITH 

LED - 

OUTDOOR/FAÇADE 

PYROTECH / GOLDWYN LED / Kl KALINGIA / 

GM / NESSA / PLUS LIGHT TECH / MAGIK / 

LIGHTBOOK / LEKSA LIGHTING / R R KABEL 

(RR/ AARAYSTORM) / PANASONIC / HPL / 

BENTEC (BENLO) / EVEREADY/ POLYCAB / K-

LITE / SURYA / TRANSRAIL / HALONIX / 

HAVELLS / JAQUAR (JAQUAR LIGHTING) / 

SIGNIFY / INSTAPOWER / BAJAJ / WIPRO / 

ORIENT / CROMPTON / REGENT 

CATEGORY-2 

60 

LINEAR LED/ 

CUSTOMISED/DECORAT

IVE LED LIGHT 

FIXTURE 

PYROTECH / GOLDWYN LED / Kl KALINGIA / 

GM / LIGHT FORMS / PLUS LIGHT TECH / 

LEGERO / MAGIK / WMEL / FORUS / HUBLIT / 

LIGHTBOOK / PANASONIC / POLYCAB / R R 

KABEL (RR/ AARAYSTORM) / EVEREADY / 

SURYA / HALONIX / HAVELLS / HPL / SIGNIFY / 

BAJAJ / WIPRO / ORIENT / CROMPTON / REGENT 

CATEGORY-2 

61 
AVIATION WARNING 

/OBSTRUCTION LIGHT 

PYROTECH / FORUS / Kl KALINGIA / HARYANA 

GENERAL INDUSTRIES / VSTP / K-LITE / SURYA 

/ TRANSRAIL / HPL / INSTAPOWER / BAJAJ / 

WIPRO / CROMPTON / 

CATEGORY-3 

62 

CEILING/ WALL 

/EXHAUST / PEDESTAL 

FAN (CONVENTIONAL / 

BLDC)  

ORIENT ELECTRIC / RR KABEL / ANCHOR 

(PANASONIC) / POLYCAB / HALONIX / 

HAVELLS / ALMONARD / USHA / KHAITAN 

CATEGORY-3 

63 HVLS FANS MARUT AIR / RR KABEL / RITE HITE CATEGORY-3 

G. AIRCONDITIONING AND FIRE FIGHTING ACCESSORIES 

64 
G l/ M S PIPE (ISI 

MARKED) 

VPL / ITL / BEC / APL APOLLO / PRAKASH 

SURYA / JINDAL STAR / TATA / SAIL/ HIRA 

PIPES (RR ISPAT) / 

CATEGORY-2 
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65 

MANUAL VALVE - 

BUTTERFLY/ SLUICE 

/CHECK/ NRV / 

FOOT/GATE / GLOBE 

LEHRY / SANT / VENUS / NEWAGE FIRE / 

CASTLE / ZOLOTO / VTM (VA VALVES) / 

EMERALD / ADVANCE VALVES / DIVINE / 

CATEGORY-2 

66 

MOTORISED VALVE 

BALANCING 

/MODULATING / PICB / 

DELTA T / CONTROL / 

MIXING 

SANT / VTM (VA VALVES) / CASTLE / DANFOSS 

/ ZOLOTO / ANERGY 

CATEGORY-2 

67 
SUCTION / POT / 

YSTRAINER 
VENUS / CASTLE / ZOLOTO / ANERGY / SANT / 

VTM (VA VALVES) / EMERALD 
CATEGORY-2 

68 

FLEXIBLE CONNECTION 

FOR SPRINKLER 

/SPRINKLER 

LIFEGUARD (UNITED FIRE) / FIRE SHIELD / 

NEWAGE / EXFLAME / HD / SAFEFIRE 

CATEGORY-2 

69 

FIRE HYDRANT 

LANDING VALVES/ 

INSTALLATION VALVE/ 

FIRE BRIGADE 

CONNECTION. 

SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED 

FIRE) / ZOLOTO / KALPEX (KALPATARU) 

/NEWAGE / EXFLAME / SAFEFIRE / HD / FIRE 

SHIELD 

CATEGORY-2 

70 

FIRE HOSE PIPES/ FIRST 

AID HOSE REEL/ 

BRANCH PIPE / NOZZLE 

/ COUPLINGS 

SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED 

FIRE) / KALPEX (KALPATARU) / NEWAGE / FIRE 

SHIELD / EXFLAME / SAFEFIRE 

CATEGORY-2 

71 FIRE EXTINGUISHERS 

DSS / KANEX / SHOOTFIRE (VIMAL) / 

LIFEGUARD (UNITED FIRE) / CEASEFIRE / 

SAFEFIRE / AFS (ADVANCED) / KALPEX 

(KALPATARU) / EXFLAME / SUPREMEX / FIRE 

SHIELD / MINIMAX / SAFEX 

CATEGORY-2 

72 
GAS BASED FIRE 

SUPPRESSION SYSTEM 

SYNERGY & SYNERGY PLUS / FIRE-CEASE / 

FIRETREX / VIVINA / ASES / CEASEFIRE / 

SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED 

FIRE) / KALPEX(KALPATARU) / FOAMTECH / 

SUPREMEX/ SIEMENS / FIRETREX (SVS) 

CATEGORY-2 

73 

KITCHENHOOD GAS 

BASED SUPPRESSION 

SYSTEM 

SYNERGY / FIRECEASE / FIRETREX / VIVINA / 

SHOOTFIRE (VIMAL) / UNITED / FOAMTECH / 

CEASEFIRE / KALPATARU / 

CATEGORY-2 

74 

HIGH/LOW PRESSURE 

WATER MIST BASED 

FIRE SUPRESSION 

SYSTEM SYNEAQUAMIST / FIRETREX / SHOOTFIRE 

CATEGORY-2 

75 

FLOW 

SWITCH/PRESSURE 

SWITCH 

OMICRON / ANERGY / DANFOSS / EMERALD/ 

SWIZER 

CATEGORY-3 

76 FIREMAN AXE 
LIFEGUARD (UNITED FIRE) / NEWAGE / FIRE 

SHIELD / ADVANCE 
CATEGORY-3 

77 

DIESEL ENGINE DRIVEN 

PUMP FOR FIRE 

FIGHTING  

TMTL (TAFE MOTERS) / KSB / WILO / 

GRUNDFOS / KIRLOSKAR / ASHOK LEYLAND / 

CATERPILLAR / MAHINDRA POWEROL 

CATEGORY-2 

78 

PUMPS -VERTICAL/ 

HORIZONTAL / 

SUBMERSIBLE 

HAVELLS / WILO / GRUNDFOS / ANDRITZ / KSB 

/ KIRLOSKAR / XYLEM / AQUA ANS / MATHER 

& PLATT / CROMPTON 

CATEGORY-2 
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79 MOTORS 

LHP / ROTOMOTIVE / KSB / HAVELLS / TMEIC / 

GRUNDFOS / BCH / KIRLOSKAR / BHARAT 

BIJLEE / ALSTOM / SEIMENS / CROMPTON 

CATEGORY-2 

80 MOTOR STARTER 
BENTEC / KSB / HAVELLS / L.S POWER / 

GRUNDFOS / PHOENIX /  / BCH / SCHNEIDER / 

EATON / MOTOVARIO / SIEMENS / SCHNEIDER 

CATEGORY-2 

81 

SINGLE PHASE 

PREVENTER / OVER 

LOAD 

PROTECTION/HIGH 

VOLTAGE/LOW 

VOLTAGE/EARTH 

FAULT PROTECTION C&S / LAURITZ KNUDSEN / SELEC / SIEMENS 

CATEGORY-3 

82 G I SHEETS JSW STEEL / TATA / HSL / SAIL CATEGORY-2 

83 GRILLS [DIFFUSERS PRECISE / ASAWA INSULATION / MAPRO (AIR 

FLOW) / CRYSTAL / TRISTAR 
CATEGORY-3 

84 

INSULATION MATERIAL 

ROCK WOOL/ GLASS 

WOOL 

ENSAVE / ROCK INSUL / AEROLAM / SUNROCK 

(THERMOCARE ROCK WOOL) / INSUFLEX (THE 

SUPREME) / LIONROCK / POLYBOND / EPACK / 

TWIGA INSUL 

CATEGORY-3 

85 

INSULATION MATERIAL 

XLPE/EPDW NITRILE 

RUBBER 

AEROFOAM / PARAMOUNT / SAFARI / 

AEROLAM / INSUFLEX (THE SUPREME) / 

EPACK / SUNROCK (THERMOCARE ROCK 

WOOL) / INSUFLEX (THE SUPREME) / 

LIONROCK / POLYBOND / TWIGA INSUL 

CATEGORY-3 

86 PRE-INSULATED DUCT ASAWA INSULATION / MECHEASY CATEGORY-3 

87 
PRE-FABRICATED Gl 

DUCT 
ASAWA INSULATION / WAD / DUCTOFAB / 

WAVES / ZECO / ADVANCE VENTILATION 
CATEGORY-3 

88 FIRE DAMPERS 
MAPRO (AIR FLOW) / GREENHECK / TRISTAR / 

RUSKIN / CARRIER 
CATEGORY-2 

89 AIR CURTAINS 
EURONICS / MITZVAH / TECHNOCRATS / 

DOLPHY 
CATEGORY-2 

90 

MODULATING 

MOTOR/FIRE DAMPER 

MOTOR 

LHP / ANERGY / HONEYWELL / GRUNDFOS / 

BALEMO / SIEMENS 

CATEGORY-2 

91 

AIR FILTERS 

(MERV/ESP/HEPA) FOR 

HVAC SYSTEM 

MECHMAARK / ADITYA / 02 CURE / WAVES / 

HUMDIN / INTELLIGREEN 

CATEGORY-3 

92 
THERMOSTATS / 

HUMIDISTATS 

OMICRON / ANERGY / FINDER / DANFOSS / 

HONEYWELL 
CATEGORY-3 

93 
THERMOMETERS/ 

PRESSURE GAUGE OMICRON / ANERGY / EMERALD / FIEBIG 
CATEGORY-3 

94 

INTEGRATED BUILDING 

MANAGEMENT SYSTEM 

/(IBMS)/BMS/SCADA 

SYSTEM (HARDWARE* 

& SOFTWARE, EXCEPT 

COMPUTER & 

ACCESSORIES) 

SCHNEIDER / ENLITE / PANASONIC / WAGO 

PHOENIX / SIEMENS / AZBIL / LAURITZ 

KNUDSEN / TRIDIYM (* Includes all hardware of 

BMS) 

CATEGORY-3 
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95 
FIELD DEVICES (FOR 

IBMS/BMS/SCADA) SELEC / OMICRON 
CATEGORY-3 

96 VFD DRIVE YASKAWA / SELEC / FUJI / TMEIC / LAURITZ 

KNUDSEN / DANFOSS / SCHNEIDER / SIEMENS 
CATEGORY-3 

H. AC PLANTS, AC UNITS & EQUIPMENTS 

97 

AIR-CONDITIONER 

UNITS SPLIT / WINDOW 

/ CASSETTE/ TOWER 

HAVELLS / HITACHI (JOHNSON) / LG / BLUE 

STAR / DAIKIN/ VOLTAS / SAMSUNG / HAIER/ O 

GENERAL / PANASONIC / CARRIER 

CATEGORY-2 

98 
PRECISION AIR 

CONDITIONING (PAC) CLIMAVENTA / SWEGON BLUE BOX / SIDWAL 
CATEGORY-3 

99 
PACKAGED 

AIRCONDITIONER 
DAIKIN / HITACHI (JOHNSON) / VOLTAS / LG / 

SIDWAL / CARRIER / DAIKIN / BLUE STAR 
CATEGORY-2 

100 CHILLERS 
KIRLOSKAR / DAIKIN / CARRIER / VOLTAS / 

BLUE STAR / LG / CLIMAVENETA/ TRANE / 

YORK/ SWEGON BLUE BOX/ DUNHAMBUSH 

CATEGORY-I 

101 
AIR HANDLING UNITS 

(AHIJ) 
CRYSTAL / CITIZEN / WAVES / EDGETECH / 

CARRIER / ZECO / HUMIDIN / TRISTAR 
CATEGORY-I 

102 FAN COIL UNIT (FCU) 

WAVES / CRYSTAL / ZECO / CITIZEN / 

EDGETECH / CARRIER / DAIKIN / TRISTAR / 

YORK 

CATEGORY-2 

103 VRV/ VRF HVAC UNIT LG / HITACHI (JOHNSON) / SAMSUNG / DAIKIN 

/ VOLTAS / HAIER / CARRIER / BLUE STAR 
CATEGORY-2 

104 
COOLING TOWER UP TO 

200 TR. 
DELTA / BELL COOLING TOWERS / MIHIR / 

PAHARPUR 
CATEGORY-2 

105 
COOLING TOWER 

ABOVE 200 TR. 
DELTA / BELL COOLING TOWERS / MIHIR / 

PAHARPUR 
CATEGORY-2 

106 EXPANSION TANK ANERGY CATEGORY-3 

107 AIR & DIRT SEPARATOR ANERGY CATEGORY-3 

108 

FAN - AXIAL FLOW / 

INLINE / VENTILATION / 

PROPELLER / PLUG 

DYNAIR-MAICO / DUSTECH / KRUGER / WAVES 

/ HUMIDIN / WOLTER / AIR FLOW / RR KABEL / 

CRYSTAL / GREENHECK 

CATEGORY-2 

109 
R O SYSTEM [WATER 

SOFTENING PLANT SURYA RO / DELTA / WAE / VENZA (MGROW) 
CATEGORY-3 

110 WATER COOLER 
CLIMATROL / VOLTAS / ORIENT ELECTRIC / 

SIDWAL 
CATEGORY-3 

111 WATER DISPENSER WAE / VENZA (MGROW) / VOLTAS CATEGORY-3 

112 
DRINKING WATER 

FOUNTAIN WAE / VENZA (MGROW) / OASIS 
CATEGORY-3 

I. PA SYSTEM & RELATED ITEMS 

113 AMPLIFIERS ATEIS / SCHRACK / HEINRICH / BOSCH / 

HONEYWELL / OPTIMUS / BOSE 
CATEGORY-2 

114 

ANNOUNCEMENT 

MICROPHONES [CAR 

CALL CONSOLES 
ATEIS / SCHRACK / HEINRICH / BOSCH / 

HONEYWELL / OPTIMUS / BOSE 

CATEGORY-2 
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115 CONTROLLERS 
ATEIS / SCHRACK / BOSCH / HEINRICH / 

HONEYWELL / OPTIMUS 
CATEGORY-3 

116 SPEAKER ATEIS / SCHRACK / HEINRICH / BOSCH / 

NOTIFIRE / OPTIMUS / BOSE 
CATEGORY-3 

117 
DIGITAL CALL STATION 

WORK STATION 
AVTRON / ATEIS / HEINRICH / BOSCH / 

OPTIMUS 
CATEGORY-3 

118 EQUIPMENT RACK HEINRICH / BOSCH / PRESIDENT / ORDEIN CATEGORY-3 

119 DVD/DVR /MP3 PLAYER 
TYCO / HEINRICH / BOSCH / HONEYWELL / 

SIEMENS / OPTIMUS 
CATEGORY-2 

120 

CABLE FOR 

MICROPHONE / 

SPEAKER 

RR KABEL / JMW KABEL / POLYCAB / BONTON 

/ BOSCH / HPL / KVVS (INDUSTRIAL) 

CATEGORY-2 

121 
DIGITAL LINE ARRAY 

SPEAKER ATEIS / HEINRICH / BOSCH / BOSE / OPTIMUS 
CATEGORY-2 

122 CCTV CAMERA 

AVTRON / TYCO ILLUSTRA / HEINRICH / 

SIEMENS / BOSCH / HONEYWELL / ULTRAK / 

PELCO 

CATEGORY-2 

123 
MONITOR /DISPLAY-

LCD / LED / PLASMA LG / PANASONIC / SAMSUNG / SONY 
CATEGORY-2 

124 
COMPUTER /LAPTOP 

(FOR IBMS/BMS/SCADA) HP / DELL / LENOVO / IBM 
CATEGORY-4 

125 

COMPUTER 

ACCESSORIES (KEY 

BOARD/MOUSE) HP / DELL / LENOVO / IBM 

CATEGORY-4 

J. SOLAR PLANT & ACCESSORIES 

126 

SOLAR INVERTER/ 

POWER CONDITIONING 

UNIT SELEC / HAVELLS/ POWER ONE 

CATEGORY-2 

127 SOLAR MODULES SWELECT / HAVELLS/ JAKSON CATEGORY-2 

128 DC CABLES 

GEMSCAB / APAR / RR KABEL / SPECIAL 

CABLES / JMW KABEL / POLYCAB / HAVELLS / 

RALLISON (LKB) / KEC / HPL / GLOSTER / KEI / 

BONTON 

CATEGORY-2 

K. MISCELLANEOUS & OTHER MECHANICAL ITEMS 

129 HAND DRIER TECHNOCRATS / EURONICS / DOLPHY / ANAND 

AUTOMATIC SYSTEM 
CATEGORY-3 

130 

DOUBLE WALL 

CORRUGATED HDPE 

PIPE/PLAIN HDPE PIPE 

VPL / GANGOTRI / ASTRAL / CPE / BEC PLAST / 

KESHAV KRIPA / VALENS / TIRUPATI / 

PLASTOMATIC / GEMINI / HIMALYAN / 

MANGALAM 

CATEGORY-3 

131 
AUTOMATIC SLIDING 

DOOR 

HOUSYS / GEZE / NEPTUNE / S. ADITYA / 

DORMAKABA / TECHNOCRATS / 

AUTOINGRESS 

CATEGORY-3 

132 ELEVATOR 
ORBIS / SCHINDLER / FUJITEC / INFRA / TRIO 

ELEVATOR / OMEGA ELEVATOR / ESCON / 

JOHNSON LIFTS / ECE / KONE / TKE / OTIS 

CATEGORY-I 
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133 
ESCALATOR/TRAVELAT

OR 

ORBIS / SCHINDLER / TRIO ELEVATOR / 

OMEGA ELEVATOR / JOHNSON LIFTS / KONE 

TKE / OTIS 

CATEGORY-I 

134 BOLLARD 

HOUSYS / AVIANS / SWARAJ / S. ADITYA / 

TECHNOCRATS / EURONICS / NEPTUNE BROSIS 

/ FAAC 

CATEGORY-3 

135 BOOM BARRIER 
HOUSYS / AVIANS / SWARAJ / S. ADITYA / 

DORMAKABA / TECHNOCRATS / BROSIS 

NEPTUNE / AUTOINGRESS / FAAC / SPEEDGATZ 

CATEGORY-3 

136 TROLLEY GATE AVIANS / SWARAJ / S. ADITYA / TECHNOCRATS 

/ DELITE / AUTOINGRESS / LOTUS 
CATEGORY-3 

137 
TYRE KILLER/SPIKE 

BARRIER 

HOUSYS / SWARAJ / S. ADITYA / 

TECHNOCRATS / NEPTUNE / BROSIS / FAAC / 

SPEEDGATZ 

CATEGORY-3 

138 
UNDER VEHICLE 

SCANNING SYSTEM HOUSYS 
CATEGORY-3 

139 

EXTERNAL LIGHTING 

POLES/ DECORATIVE 

LIGHT POLE 

SUBHAM / AMBIKA POLES / LYSAGHTPOLETM / 

VAKRANGEE /VSTP / UTKARSH /RMSCO 

(RAJASTHAN METAL) / SKIPPER / BP PROJECTS 

/ K-LITE / TRANSRAIL /PRAKASH SURYA 

(SURYA ROSHNI) / SUMIP / SIGNIFY / BAJAJ / 

WIPRO / CROMPTON / ORIENT ELECTRIC 

CATEGORY-3 

140 HIGH MAST 

SUBHAM / AMBIKA POLES / VAKRANGEE / 

VSTP / LYSAGHTPOLETM / UTKARSH / SKIPPER/ 

BP PROJECTS / K-LITE / PRAKASH SURYA 

(SURYA ROSHNI) / TRANSRAIL / SIGNIFY / 

BAJAJ / WIPRO / ORIENT ELECTRIC / 

CROMPTON 

CATEGORY-3 

141 
ALUMINIUM LADDERS / 

HYDRAULIC LADDERS DELITE 
CATEGORY-2 

142 

BOOM 

/SCISSOR/SPIDERJVERTI

C AL LIFT MLIFT 

CATEGORY-2 

143 DASH FASTENERS HILTI / FISCHER CATEGORY-4 

144 GEAR BOX MGM VARVEL / iMAK CATEGORY-3 

145 GEARED MOTOR 
LHP / LENZE / ROTOMOTIVE / MGM VARVEL / 

iMAK 
CATEGORY-3 

146 
WEATHERPROOF 

JUNCTIONBOX TRINITY TOUCH / SPELSBERG (CAPE) / RITTAL 
CATEGORY-3 

147 EV CHARGERS 
P2 POWER / E-FUEL / AXONIFY TECH SYSTEMS 

PRIVATE LIMITED 
CATEGORY-I 

L. GROUND LIGHTING ITEMS 

148 PAPI (NON-LED) 

AMA/ VARDHMAN FAA CERTIFIED / FAA 

COMPLIANCE (FOR INDEGENOUS 

MANUFACTURER ) SUBJECT TO FULFILLING 

THE REQUIREMENT OF ICAO/DGCA-CAR AND 

APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC 

03/2025 

CATEGORY-I 
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149 LAMP (HALOGEN) YOUYANG/ PHILIPS / OSRAM / NARVA / AS 

RECOMMENDED BY OEM 
CATEGORY-3 

150 (a) 
AGL FITTING (LED)-

ELEVATE 

VARDHMAN / AMA FAA CERTIFIED / FAA 

COMPLIANCE (FOR INDEGENOUS 

MANUFACTURER ) SUBJECT TO FULFILLING 

THE REQUIREMENT OF ICAO/DGCA- CAR AND 

APPROVAL AS PER SR NO.-3, PARA NO.-3 OF 

TC 03/2025 

CATEGORY-I 

150 (b) 
AGL FITTING (LED) 

INSET 

FAA CERTIFIED / FAA COMPLIANCE (FOR 

INDEGENOUS MANUFACTURER ) SUBJECT TO 

FULFILLING THE REQUIREMENT OF 

ICAO/DGCA- CAR AND APPROVAL AS PER SR 

NO.-3, PARA NO.-3 OF 

TC 03/2025 

CATEGORY-I 

151 (a) 
AGL FITTING 

(NONLED)- ELEVATED 

VARDHMAN /AMA FAA CERTIFIED / FAA 

COMPLIANCE (FOR INDEGENOUS 

MANUFACTURER ) SUBJECT TO FULFILLING 

THE EQUIREMENT OF ICAO/DGCA- CAR AND 

APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC 

03/2025 

CATEGORY-I 

151 (b) 
AGL FITTING 

(NONLED)- INSET 

FAA CERTIFIED / FAA COMPLIANCE (FOR 

INDEGENOUS MANUFACTURER ) SUBJECT TO 

FULFILLING THE REQUIREMENT OF 

ICAO/DGCA- CAR AND APPROVAL AS PER SR 

NO.-3, PARA NO.-3 OF TC 03/2025 

CATEGORY-I 

152 ALCMS / ILCMS 

VARDHMAN FAA CERTIFIED / FAA 

COMPLIANCE (FOR INDEGENOUS 

MANUFACTURER ) SUBJECT TO FULFILLING 

THE REQUIREMENT OF ICAO/DGCA- CAR AND 

APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC 

03/2025 

CATEGORY-I 

153 
ISOLATING 

TRANSFORMER 

TRIO / CTC (CREATIVE TRADING) / 

VARDHMAN / AMA / BILDAL / ELECTROMACH 

/ YOUYANG 

CATEGORY-I 

154 
CONSTANT CURRENT 

REGULATOR (CCR) 
VARDHMAN / AMA / HONEYWELL / YOUYANG 

/ NASU SYSTEM 
CATEGORY-I 

155 

5 KV GRADE AFL 

CABLE UNSHIELDED / 

SHIELDED 

GEMSCAB / APAR / RR KABEL / ALOKE 

(ANKUR) / RALLISON (LKB) / JRD / KEI / 

GLOSTER 

CATEGORY-I 

156 

1.1 KV GRADE 

SECONDARY LEAD FOR 

AFL CABLE 

GEMSCAB / APAR / RR KABEL / AMA / 

ELECTROMACH / ALOKE (ANKUR) / RALLISON 

(LKB) / JRD 

CATEGORY-2 

157 
PLUGS / RECEPTACLE / 

CONNECTOR 

CTC (CREATIVE TRADING) / ELECTROMACH / 

ALOKE (ANKUR) / VARDHMAN / NEPTUNE / 

AMA / BILDAL / YOUYANG 

CATEGORY-2 
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Note: This is mere enlistment as preferred make and is subject to the compliance of Technical Specification mentioned 

in tender. 

 

 

CATEGORY REQUIREMENT OF TEST CERTIFICATE / INSPECTION 

 

CATEGORY-I : 
a) Type test certificate for similar item done. If not one of the items offered is to be type tested. 
b) OEMs roytine test certificate. 
c) Acceptance test to be conducted in the presence of AAI representative at OEMs factory. 
 
CATEGORY-2 :  
a) Type test for similar done. If not, one of the items offered is to be type tested. 
b) OEMs routine test certificate. 
c) Visual and functional check by PMC / Engineering Consultant representative (AAI official in case of non-availability 
of PMC/ Engineering Consultant) at AAI airport site. 
 
CATEGORY-3: 
a) OEM/ Dealer/ Contractor routine test certificate. 
b) Visual and functional check by PMC / Engineering Consultant representative (AAI official in case of non-availability 
of PMC/ Engineering Consultant) at AAI airport site. 
 
CATEGORY-4:  
a) Visual and functional check by PMC / Engineering Consultant representative (AAI official in case of non-availability 
of PMC/ Engineering Consultant) at AAI airport site.  
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SCHEDULE OF QUANTITIES (SOQ) 

 

Name of Work: Work Contract for Operation and Maintenance of all Type of E&M Installations at Cooch 

Behar Airport for Two Years (2026-28). 

 

S.No. DESCRIPTION OF ITEMS QTY UNIT 

SH-

I:  OPERATION & MAINTENANCE     

1 Operation of DG sets along with AMF panels and maintenance of E & M 

installations at NTB, Technical block, power house, pump room, STP, GLF 

installations, Perimeter Lights & Apron Flood Lights, Fire alarm system, Fire 

Hydrant system, residential quarters and street light on all working days including 

sunday & holidays by engaging manpower in shifts involving operation, preventive 

/ routine / breakdown maintenance, attending complaints, repairs with proper tools 

& plants, documentation etc. as per the contract terms and conditions and directions 

of Engineer-in-charge at Cooch Behar Airport.  

24.00 Month 

SH-

II:  

MAINTENANCE OF ACS & WATER COOLERS ALONG WITH 

SPARES/FIRE ALARM & FIRE FIGHTING SYSTEM/CONVEYOR BELT 

SYATEM      

2 Annual Comprehensive maintenance  of following capacity single/three phase split 

type air conditioners of all makes and  models/types with voltage stabilizers  

installed at different locations including providing & fixing all necessary 

consumables and spares including replacing of faulty compressor for the period of 

two years etc complete, as required for two years. 

    

a) First Year     

i) 1.5/2.0 Tr High wall 14.00 Each/Year 

ii) 3/4 Tr Floor mounted 10.00 Each/Year 

iii) 3/4 Tr Cassette type 7.00 Each/Year 

b) Second Year     

i) 1.5/2.0 Tr High wall 14.00 Each/Year 

ii) 3/4 Tr Floor mounted 10.00 Each/Year 

iii) 3/4 Tr Cassette type 7.00 Each/Year 

3 Annual Comprehensive maintenance  of 15 TR package type air cooled  air 

conditioning unit (Blue Star Make) complete with air conditioning units ,heater , 

electric control panel and allied accessories including providing & fixing all 

necessary consumables  alongwith  replacement of faulty compressor and necessary 

spares  etc. as complete as required for two years. 

    

a) First Year : 15 TR Package 2.00 Each/Year 

b) Second Year :  15 TR Package 2.00 Each/Year 

4 Annual Comprehensive Maintenance Contract (CMC) of water cooler cum  

purifier/waterpurifier of Eureka forbes/Climatrol make installed at different 

locations including providing & fixing all necessary consumables and spares etc. as 

complete as required for two years. (Maintenance should be done through OEM's 

Authorized dealer) 

  

  

a) For First Year      

i) AGCCP model  7.00 Each/Year 

ii) Classic Model 1.00 Each/Year 

iii) Climatrol Cool star 1.00 Each/Year 
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b) For Second Year      

i) AGCCP model  7.00 Each/Year 

ii) Classic Model 1.00 Each/Year 

iii) Climatrol Cool star 1.00 Each/Year 

5 Service visit through OEM/Specialised Agency for carrying out 

servicing/maintenance of Complete Fire Alarm Detection System with all 

detectors/Fire alarm panel(installed in terminal building / technical block) and 

complete checking of fire fighting system of terminal building in case of 

breakdown/ emergency/ as and when required and submission of service / 

maintenance report of OEM or Specialized Agency complete in all respect. 

(Maintenance should be done through OEM's / Specialized Agency) 

4.00 Job 

6 Maintenance of all types of conveyors (3 section flat slider bed conveyor-1 Set, Slat 

type conveyor belt Arrival Lounge - 1 No.) and all accessories associated to them 

(Rolling shutters, gravity rollers, control panels, motors of various ratings, 

SMSR/Gear boxes etc) by quarterly visit and preforming routine maintenance, 

taking rectification action to ensure serviceability / satisfactory working condition 

of the system and attending to faults / breakdown calls as and when required. 

(Spares will be supplied by AAI). (Maintenance should be done through OEM only)  

    

i) First Year 4.00 Job 

ii) Second Year 4.00 Job 

7 One time overhauling of slat / flat slider bed type of conveyors with all other 

accessories associated to them like rolling shutters, Gravity, rollers, control panels, 

motors of various rating, SMSR/ Gear boxes etc.) by providing necessary spare 

parts for following items. (Spares will be supplied by AAI). (Maintenance should 

be done through OEM only) 

  

  

a) First Year     

i) Slat type conveyor systems with other accessories 1.00 Each 

ii) 3 Section flat slider bed conveyor system with other accessories 1.00 Each 

b) Second Year     

i) Slat type conveyor systems with other accessories 1.00 Each 

ii) 3 Section flat slider bed conveyor system with other accessories 1.00 Each 

SH-

III:  

MISCELLANEOUS WORKS 
  

  

8 Filtration including Dehydration of transformer oil, Testing of transformer oil 

(acidity, moisture etc.) before and after filtration including testing of WTI, OTI, 

Buchholz relay, Pressure relief device (PRD), Replacement of Silica gel etc. 

confirming to IS standard/ as per OEM recommendation as required for 800 KVA, 

11KV/415 V transformer. 

4.00 Job 

9 Top up of ISI marked Transformer oil during filtration as per site requirement in 

800 KVA, 11KV / 415V  transformers etc complete as required. 
100.00 Ltr 

10 Calibration and testing of relays & meters of 11 KV HT panel (1 incomer & 2 

outgoing system) includes IDMT relay(03 Nos.), Auxiliary/Trip relays(10 Nos.), 

Annuciator(02Nos.) and meters(06 Nos.) through calibration machine having valid 

calibrated certificate of Govt./NABL lab and submission of test reports complete as 

reqd. 

2.00 Job 
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11 Rewinding of single/three phase following capacity Motors/Pump/Submersible 

Pump by changing winding including applying the varnish, titgtening the 

bolts,changing end terminals etc as required by AAI including transporting from 

the AAI store (as may be required) and returning back after through service etc. 

complete as required. (including considering for credit of dismantle materials) 

    

i) 1 HP capacity 8.00 Each 

ii) 2 HP capacity 4.00 Each 

iii) 3 HP Capacity 4.00 Each 

iv) 5 HP capacity 8.00 Each 

12 Lifting and lowering of submersible pumps upto 200 ft of capacities(up to 5HP) 

alongwith GI pipes due to defect in existing pump on urgent basis within a short 

notice including connection of cable, jointing of cable etc with successful testing & 

commissioning etc. complete as required.  

2.00 Job 

SH 

IV 

GROUND LIGHTING FACILITY/CCRs 
    

13 Photometric& Chromaticity Testing of Runway Edge Lights, Threshold, PAPI, 

Approach Light, Taxiway/Turning Pad/Apron Edge Light/Taxiway Edge 

Lights/Flood lights etc and other GLF facility at Cooch Behar Airport.  

1.00 Job 

14 Calibration of AMA make clionometer from Government approved laboratory 

including packing & transport of clinometer from Cooch Behar Airport site to the 

Laboratory and return back the same after calibration with submission of report of 

calibration certificate. 

1.00 Job 

15 Supply of Following spares for installed GLF installations as and when 

required     

i) 200W 6.6A Bi-Pin Halogen Lamp suitable for AMA Make 

Runway/PAPI/Approach Fittings 120.00 Each 

ii) 45W 6.6A Bi-Pin Halogen Lamp suitable for AMA Make Taxi Fittings 75.00 Each 

iii) Bi-pin Lamp Holder suitable for 200W & 45W 6.6A halogen lamp of AMA make 

Runway/PAPI/Approach/Taxi Fittings 150.00 Each 

iv) AMA  Connector  Kits  for  6  Sq.mm  or  16  Sq.mm  Copper conductor cable: 5 

KV grade 20.00 Each 

v) 200W 20A/6.6A or 6.6A/6.6A Isolating Transformer 5.00 Each 

vi)  45W 20A/6.6A or 6.6A/6.6A Isolating Transforme 2.00 Each 

SH-

V:  

EXECUTION OF WORKS AS PER CPWD SCHEDULE OF WORK(E&M) 

AND SPECIFICATIONS AS AND WHEN REQUIRED.  

    

16 EXECUTION OF WORKS AS PER CPWD SCHEDULE OF WORK(E&M) AND 

SPECIFICATIONS AS AND WHEN REQUIRED.  

Complete items of CPWD schedule of rates (electrical) internal & External- 2025 

of an Amount Rs 3,00,000/-. 

Note:- For quoting of rate of this item, follow the guidelines as mentioned in tender 

page no.- SCC  13  of  23,  para-14. 

1.00 Job 

 


