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Ref. No.: AAI/VNS/E-C/Volleyball/NIT-180/ Date: 21.07.2026

NOTICE INVITING e-TENDER (2 BOT - 2 Envelope Open Tender)
(Tender ID : 2026_AAI_284797_1)

1. Item Rate e-tenders are invited through the e-tendering CPP Portal by SM (E-C), AAl,
LBSI Airport, Varanasi-221006 on behalf of Chairman, A.A.l from the eligible contractors
for the work of “Development of volleyball ground, Rope climber and landscaping near
fire station, GSE area, east side of Terminal Building and north side of service block,
Shed at gate no. 4 and associated works at LBSI Airport, Varanasi.” at an estimated cost
of Rs. 76.85 Lakhs (excluding GST) with period of completion 06 Months (Including 60
days of Rain).

The tendering process is online at CPP-portal URL address
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may
download and go through the tender document.

Prospective Tenderers are advised to get themselves registered at CPP-portal, obtain
‘Login ID’ & ‘Password’ and go through the instructions available in the Home Page after
log in to the CPP-portal https:/letenders.gov.in/eprocure/app or www.aai.aero. They
should also obtain Digital Signature Certificate (DSC) in parallel which is essentially
required for submission of their application. The process normally takes 03 days’ time.
The tenderer may also take guidance from AAI Help Desk Support through path
aai.aero/tender/e-tender/help desk support.

(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk
details are as below: -

Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787
E-mail: support-eproc@nic.in
International bidders are requested to prefix 91as country code.

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject
while emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

(ii) For any further technical assistance with regard to functioning of CPP portal the
tenderer may contact to the following AAI help desk numbers on all working days only

between
Sl. Support Escalation E-mail Address Contract Timings*
No. Persons Numbers
1 | Technical Help Instant eprochelp@aai.aero 011-24632950 | 0800-2000Hrs.
Desk Team Support Ext. 3512 (MON-SAT)
2 JE (IT) After 4 Hrs. of | etendersupport@aai.aero | 011-24632950 0930-
Issue or Ext. 3523 1800Hrs.

{ C- Nil, I- Nil, O- Nil, OW- Nil} eNIT-1



vaibhav_g@aai.aero (MON -FRI)
Sr. Manager After 12 Hrs. shripatim@aai.aero 011-24632950 0930-
(IT) Ext. 3509 1800HTrs.
(MON —FRI)
Jt. GM (IT) After 24 Hrs. Sunil.km@aai.aero 011-24632950 0930-
Ext. 3506 1800HTrs.
(MON —FRI)
General After 03 Days. gmit@aai.aero 011-24657900 0930-
Manager (IT) 1800Hrs.
(MON —FRI)

*The help desk services shall remain closed on all Govt. Gazetted Holidays.

Tender processing fee of Rs. 1180/- (i/lc GST), non-refundable will be required to be paid
online on CPP portal only.

Earnest Money Deposit (EMD) of Rs. 2,30,550.00 will be required to be paid online on
CPP portal only.

Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as
per the following schedule:-

CRITICAL DATA SHEET

Publishing Date 21.07.2026

Bid Document Download/Sale Start Date 22.07.2026 / 09:30 hrs

Clarification Start Date 22.07.2026 / 09:30 hrs

Clarification End Date 28.07.2026 / 18:00 hrs

Bid Submission Start Date 22.07.2026 / 09:30 hrs

Bid Submission End Date 11.08.2026 / 18:00 hrs

Bid Opening Date (Envelope- 1) 13.08.2026 / 11:30 hrs

To be intimated later

Bid Opening Date (Envelope- II)

Note : If the bidder has any query related to the Bid Document of the work, they should use
‘Seek Clarification’ on CPP portal to seek clarifications. No other means of communication in
this regards shall be entertained.

Envelope-l (Technical Bid and Pre-qualification) :- Bid containing following:

A.
i)
i)
iii)
iv)
v)
vi)
vii)

{ C- Nil, I- Nil, O- Nil, OW- Nil}

Technical Bid containing the following :-

Scanned copy of Tender Acceptance Letter on Bidder's Letter head (as per Annexure-l).
Scanned copy of Permanent Account Number (PAN) and GST Registration Number.
Scanned copy of ‘Undertaking’ regarding Blacklisting / Debarment on Bidder's Letter
Head (as per Annexure-ll).

Scanned copy of Form-A - Details of similar works completed during last seven year
supported with completion certificate consisting scope of work issued by client.

Scanned copy of Form-B - Financial Information.

Scanned copy of Form-C - Net Worth.

Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/ We

eNIT-2



viii)

will deploy sufficient plant and machinery as per the requirement of work in consultation
with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets and overall
completion within the time period. (As per Annexure-lll)

Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company
under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy of
Board Resolution regarding Authority to assign Power of Attorney. Proprietary firm shall
submit scanned copy of Authorization Letter/Power of Attorney only if the tender is
processed by a person other than proprietor.

PQ Performa duly filled (As per Annexure-IV)

Qualifying requirements of contractors /tenderers containing the following:-

Should have successfully completed or substantially completed three works, each of
Rs. 30.74 Lakhs (excluding GST) or two works, each of Rs. 38.43 Lakhs (excluding
GST) or one work of Rs. 61.48 Lakhs (excluding GST) in single contract of similar
nature of work “Any Civil works” during last 07 (seven) years ending last day of month
previous to the one in which tenders are invited.

The details of similar works completed during last seven years in the given format
(Form-A) with supporting documents issued by client.

Note:

1.

The Experience Certificates of works completed pre GST era, Completion amount will be
divided by 1.12 (to exclude pre GST taxes) to make it at par with experience certificates of
post GST era but excluding GST.

completed-duetofongerperiod-of AMG:

Experience gained by executing work on back-to-back contract/ Sub-contract basis is

acceptable in the following conditions:

(a) Work should be actually executed by the second agency (sub-contractor) with due
concurrence of the owner as tripartite agreement/ written approval. It should be
backed by valid agreement and experience certificate.

(b) Payments received by second agency should be reflected in TDS cetrtificates.
Experience gained in composite works for the specialized nature of works were executed
by main contractor either by in-house expertise & experience or by engaging the
specialized agencies with the approval of main client as per contract conditions. In such
cases, main contractor as well as specialized agency both get the experience certificate
for the same work from their respective client(s) i.e. main contractor for composite work
along with specialized works from owner and specialized agency for specialized work(s)
from the main contractor.

In this situation, the experience certificate of either specialized agency or main agency

having in-house expertise & experience, who has actually executed the specialized

work(s), shall be considered for Technical /Pre-qualifying criteria in similar specialized
nature of work(s).

Substantial completion shall be based on 80(eighty) percent of awarded cost or more

value wise works completed under the contract.

“The value of executed works shall be brought to current costing level by

enhancing the actual value of work at simple rate of 7% per annum, calculated from

the date of completion to date of bid opening (Cover-l/ Technical bid).

{ C- Nil, I- Nil, O- Nil, OW- Nil} eNIT-3



Client certificate for experience should show the nature of work done, the value of work,
date of start, date of completion as per agreement, actual date of completion and
satisfactory completion of work. Tenderers showing work experience certificate from
non-government/non-PSU organizations should submit copy of tax deduction at
sources (TDS) certificate(s) alongwith a certificate issued by registered Chartered
Accountant, clearly specifying the name of work, total payment received against
the work and TDS amount for the work.

Should have Average Annual Financial Turnover of Rs. 27.20 lakhs on construction
works during last three years ending 31st March of the previous financial year. The
Financial Information shall be submitted in the given format - Form-B. Tenderers
showing continuous losses during the last three years in the balance sheet shall be
summarily rejected.

The tenderer should have a minimum net worth of Rs. 11.53 lakhs, issued by certified
Chartered Accountants. The Certificate should be submitted in the given format-
Form-C.

*For Start-ups bidders and Sub-contractors, for repair works estimated cost of upto Rs. 30
lakhs, the requirements regarding General Construction Experience, Particular
construction Experience and Available Bid Capacity may not be insisted upon provided the
bidders fulfil other criteria regarding Financial/ Personnel/Equipment capabilities.
However, to avoid overstretching of their resources, no such contractors may be allowed
to hold more than 2(Two) contracts under relaxed credentials, at any given time.

Envelope-Ill:- The Financial e-Bid through CPP Portal:

All rates shall be quoted in the format provided and no other format is acceptable. If the
price bid has been given as a standard BOQ format with the tender document, then the
same is to be downloaded and to be filled by all the tenderers. Tenderers are required to
download the BOQ file, open it and complete the blue coloured (unprotected) cells with
their respective financial quotes and other details (such as name of the tenderer). No
other cells should be changed. Once the details have been completed, the tenderer
should save it and submit it online, without changing the filename. If the BOQ file is found
to be modified by the tenderer, the bid will be rejected.

Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned
within one week from the date of opening of the financial bid. EMD of the successful
bidder shall be returned on receipt of Security Deposit equivalent to EMD amount/
performance bank guarantee.

Bid Submission: -

The tenderer shall submit their application only at CPP  Portal:
https://etenders.gov.in/eprocure/app.Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderers are
required to upload the digitally signed file of scanned documents as per Para 2. Bid
documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document.

Uploading of application in location other than specified above shall not be considered.
Hard copy of application shall not be entertained.

Not more than one tender shall be submitted by one tenderer or tenderers having
business relationship. Under no circumstance will father and his son(s) or other close
relations who have business relationship with one another (i.e. when one or more
partner(s)/director(s) are common) be allowed to tender for the same contract as separate

{ C- Nil, I- Nil, O- Nil, OW- Nil} eNIT-4



10.
1.

12.

competitors. A breach of this condition will render the tenders of both parties liable to
rejection.

Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP)
website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form
including downloaded price bid template in any manner. In case if the same is found to be
tampered/modified in any manner, tender will be completely rejected and EMD would be
forfeited and tenderer is liable to be banned from doing business with AAL.

Bids Opening Process is as below:-
Envelope-l (Technical bid and Pre-qualification):

Envelope-l containing documents as per Para 2 (A) and (B) (uploaded by the
tenderers)shall be opened on date & time mentioned in CRITICAL DATA SHEET.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope — |, he will be asked to provide it through CPP portal, if required.
The tenderer shall upload the requisite clarification/documents within time specified by
AAl, failing which it shall be presumed that bidder does not have anything to submit and
bid shall be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the
tenderers through CPP portal.

Envelope-ll (Financial Bid):-

Envelope-ll containing financial bid of the tenderers found to be meeting the technical
criteria and qualifying requirements shall be opened on date & time mentioned in
CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-ll
(Financial bid) is required to be changed, the same shall be intimated through CPP
Portal).

AAl reserves the right to accept or reject any or all applications without assigning any
reasons. AAl also reserves the right to call off tender process at any stage without
assigning any reason.

AAI reserves the right to disallow the working agencies whose performance at ongoing
project (s) is below par and usually poor and has been issued letter or restrain/Temporary
or Permanent debarment/black listing by any department of AAl or Central /State Govt.
Depts./PSUs/World Bank/ ADB etc. AAIl reserves the right to verify the credential
submitted by the tenderer at any stage (before or after the award the work). If at any
stage, any information /documents submitted by the applicant is found to be
incorrect/false or have some discrepancy which disqualifies the tenderer then AAI
shall take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment for a period upto two years from
tendering in AAl, including termination of the contract apart from any other
appropriate contractual/legal action.

Consortium/JV companies shall not be permitted.

Purchase preference to Central Public Sector Undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the
provisions of Public Procurement Policy for MSEs order 2012 with up to date
amendments, shall be applicable for tenders of supply/services and shall not be extended

{ C- Nil, I- Nil, O- Nil, OW- Nil} eNIT-5



13.

14.

15.

to construction work.

Tenderers have to submit Unique Document Identification Number (UDIN) generated
documents like Financial information (Turnover with loss/ profit), Net worth Certificate etc.
as per NIT conditions duly certified by CA and having UDIN. The documents submitted by
bidders without UDIN shall not be entertained.

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce
and Industry, Government of India, issued Public Procurement (Preference to Make in
India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-Il) dated 16.09.2020 is
applicable.

Requirement of registration by the Bidder from a country sharing land border with India
based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India,
Ministry of Finance, Department of Expenditure (Public procurement Division) with up to
date amendments, regarding restriction under Rule 144(xi) of the General Financial Rules
(GFR) 2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on
Company’s letter head in this regard. (Annexure-LBS)

SM (Engg.-Civil)

Airports Authority of India
LBSI Airport, Varanasi

For & on behalf Chairman, AAI

{ C- Nil, I- Nil, O- Nil, OW- Nil} eNIT-6



Name of Work :

[PROFORMA]

PRE-QUALIFICATION PERFORMA

Annexure -1V

Tender ID: 2026_AAI_284797 1

TO BE UPLOADED BY APPLICANTS ALONG WITH TENDER APPLICATION IN PRE-
QUALIFICATION BID (Envelope-l)

Development of volleyball ground, Rope climber and landscaping near

fire station, GSE area, east side of Terminal Building and north side of
service block, Shed at gate no. 4 and associated works at LBSI Airport,

Varanasi.

1 2 3 4
Sl. Qualifying criterion Supporting Document must have | Enclosure
No. the following salient information | Check-list

which AAIl would like to note
1.0 | General
1.1 | Name and registered office
address of the Applicant
Contractor / Firm
Name, Address, Telephone Name :
no.,
Mobile No., Fax No., e-mail Address :
address of the authorized
contact person of the agency Ph. No.:
for further
Communication. Mobile No.:
Fax No.:
E-mail ID :
1.2 | Authorized Signatory (Name &
Designation)

1.3 | Tender Processing Fee. Rs. 1180/- (i/c GST), Non-
Refundable will be required to be Yes / No
paid online on CPP portal only.

1.4 | Earnest Money Deposit (EMD) | Rs. 2,30,550.00 will be required to
be paid online on CPP portal only. Yes / No

Envelope-l (Technical Bid and Pre-qualification)

A

Technical Bid containing the following:

iy

Scanned copy of Tender Acceptance Letter on Bidder’s Letter head

(As per Annexure-l).

Copy enclosed:
Yes / No

PR-1




Scanned copy of Permanent Account Number (PAN) and GST
Registration Number.

Copy enclosed:
Yes / No

Scanned copy of ‘Undertaking’ regarding Blacklisting / Debarment
on Bidder’s Letter Head (As per Annexure-ll)

Copy enclosed:
Yes / No

iv) | Scanned copy of Form-A - Details of similar works completed Coyeinlcr'\?sedi
during last seven year supported with completion certificate
consisting scope of work issued by client otherwise completion
certificate shall be supported by certified copy of final bill from client.
v) | Scanned copy of Form-B - Financial Information. Cor?'einlcll\?sedi
vi) | Scanned copy of Form-C - Net Worth. Copy enclosed:
Yes / No
vii) | Bidder shall submit scanned copy of ‘Undertaking’ on Company’s
Letter Head that I/ We will deploy sufficient plant and machinery as
per the requirement of work in consultation with the Engineer-in- Cor?'einlcrl\?sedi
Charge (E-I-C) to achieve the milestones/targets and overall
completion within the time period. (As per Annexure-lil)
viii) | Bidders other than propriety firm shall submit, scanned copy of
Authorization Letter/Power of Attorney along with copy of Certificate
of Incorporation of the Company under Companies Act showing
CIN/LLPIN/Name of Directors of the Company & Copy of Board Copy enclosed:
Resolution regarding Authority to assign Power of Attorney. Yes / No
Proprietary firm shall submit scanned copy of Authorization
Letter/Power of Attorney only if the tender is processed by a person
other than proprietor.
ix) | Duly filled PQ Performa (As per Annexure-1V). Copg en/cll\?sed:
es o
B Qualifying requirements of contractors /tenderers containing the
following:-
i) |Should have satisfactorily | Certificate of completion of the
completed the work of similar | Three / Two / One  work(s) for
nature. meeting  eligibility  criteria as
applicable.
The details of similar works i.e. Coyeinlcll\?sed:
“Any Civil works” completed
during last seven years in the given
format-Form-A  with supporting
documents issued by client.
Whether  experience  from | Tenderers showing work | TDS certificate
Govt. organizations or private | experience certificate from non- Sclosed:
clients? government/non-PSU
organizations should submit copy
of tax deduction at sources (TDS)

PR-2




certificate(s) alongwith a certificate
issued by registered Chartered
Accountant, clearly specifying the
name of work, total payment
received against the work and TDS
amount for the work.

i) | Turnover

Average Annual Financial | Year Turnover (In Lakhs) Prooefnogléus?dovef
Turnover of Rs. 27.20 Lakhs | 502223 (Abridged
on Construction works balance sheet &
during last three years ending | 2023-24 profit & loss A/C)
31st March of the previous CopreeSn/cll\?osed:
financial year. The Financial | 2024-25

Information shall be

submitted in the given Average:
format — Form-B

iii) | Net worth

The tenderer should have a minimum net worth of Rs. 11.53 COQ’G'}C"\IOSGdi
Lakhs, issued by certified Chartered Accountants. The Certificate es e
should be submitted in the given format- Form-C.

Envelope-ll: - The Financial e-Bid through CPP Portal:

. . . BOQ Uploaded:
Financial bid through CPP portal. Yes / No

Any other information

Remarks

Place:

Date: SIGNATURE WITH STAMP
Authorized signatory of the Firm

PR-3




FORM-A

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY
COMPLETED DURING THE LAST SEVEN YEARS ENDING ON ...

SN

Details of works

wW-1

W-2

Name of work/
project and
Location

Name and
Address of client

Awarded Cost of
work
(in Rs. Lakhs)

Date of
commencement
as per contract

Stipulated date
of completion

Vi

Actual date of
completion

vii

Completion
Cost/Actual
work done

viii

Whether the
work was done
on back to back
basis

Yes/No

SIGNATURE (S) OF BIDDER (S)

(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite

amount with supporting documents issued from client.

PR- 4



FORM-B
FINANCIAL INFORMATION
Name of the firm/contractor ...
1. Financial Analysis - Details to be furnished turnover on construction works with profit / loss

as per figure in balance sheet account for the last three years duly certified by the
Chartered Accountant as submitted by the applicant to the Income - Tax Department.

Fig in lakhs Rs.
SI. Particulars Financial Year (Last Three years)
No.
FY.... FY.... FY.....

1 Turn-Over on Construction
Works

2 Profit/loss after Taxes
(standalone)

2. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)

Note: The bidder should give information strictly in above format.

PR-5




FORM-C

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

This is to certify that as per the audited balance sheet and profit & loss account during the

financial year ...................... , the Net worth of M/s ... (Name &
registered address of Individual /Firm/Company), ason ................... (the date of certificate)
ISRS..coiiiiiii, after considering all liabilities. It is further certified that the Net Worth

of the company has not eroded by more than 30% in the last three years ending on 31st

March ............... (the relevant year®)

Unique Document Identification Number (UDIN)

Signature of Chartered Accountant

Date and seal

SIGNATURE (S) OF BIDDER (S)

*
The relevant year shall be the financial year ending 31st March proceeding the calendar year of bid

submission or 31st March of the financial year preceding the previous financial year, if the balance
sheet of the previous financial year has not been audited.

PR-6



FORM-D
FINANCIAL DATA

(WORK DONE DURING LAST FIVE FINANCIAL YEARS)

Name of the Bidder: -

Sl. | Description Financial Data for Last Five Audited Financial y//g
No. FY.... FY.... FY.... FY.... |/ &/

1. Maximum value of

Civil Engineering \/
Works executed in
any one year during

the last 5 (five) years /

(updated the (
completed works to

current costing level
of enhancing at a
simple rate of interest
@ 7% per annum.)

Note:
a. All such documents reflect the financi
JV/Consortium, and not that of sist

b. The financial data in aboy~\pre ed format shall be certified by Chartered
Accountant/ Company A(\Qg]der his signature and stamp in original along

with membership no.

f the tenderer or member in case of

sl (S) OF BIDDER (S)
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FORM-E
WORKS IN HAND

(On or after the Bid Submission Start Date i.e............................ )

Name of the Bidder: -

Name and Brief | Name of Contract Value Value of /Z/me of work to
contract (Clearly | client in Rupees (Give balance, e donein ‘T i.e.
indicate the part | with only the value of worky( 7| ...... () T
of the work telephone | Work assigned nein (Completion
assigned to the Number to the bidder (s) s Period of the
bidder (s)) and é Project) w.e.f.
fax number (m)..... | .. (m).........
(Submission End
date).
/ From... | From
To..... |t
To
<D
AN

Unique Document Ids

artered Accountant with Seal

JRE (S) OF BIDDER (S)

PR-8



To,

Annexure - |
TENDER ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)

SM (Engg.-Civil)
Airports Authority of India
LBSI Airport, Varansi-221006

Sub: Acceptance of Terms & Conditions of Tender.

Tender ID No: 2026_AAI_284797 1

Name of Work : Development of volleyball ground, Rope climber and landscaping near fire

station, GSE area, east side of Terminal Building and north side of service
block, Shed at gate no. 4 and associated works at LBSI Airport, Varanasi.

Dear Sir,

1.

I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from CPP Portal web site(s) namely: https://etenders.gov.in/eprocure/app as per
your advertisement, given in the above mentioned website(s).

| / We hereby certify that | / we have inspected the site and read the entire terms and conditions
of the tender documents, corrigendum(s) and reply to query if any made available to me/ us
which shall form part of the contract agreement and | / we shall abide hereby by the terms /
conditions / clauses contained therein.

I / We hereby unconditionally accept the tender conditions of AAl's tender documents in its
totality / entirety for above mentioned work.

I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of bills, and
further if any officer of AAl asks for bribe/gratification, | will immediately report it to the
Appropriate Authority in AAI’.

I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT
conditions.

I / We certify that all information/ documents furnished by our Firm is true & correct and in the
event at any stage, the information/ documents is found to be incorrect/ untrue or found
violated, then we shall be liable for debarment from tendering in AAl without giving any notice or
reason therefore or summarily reject the bid or terminate the contract, without prejudice to any
other rights or remedy including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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Annexure - Il

DECLARATION / UNDERTAKING REGARDING BLACKLISTING / DEBARRING OF FIRM

(On Company’s Letter Head and to be submitted in Envelope - 1)

MWe ... (name and post of authorized signatory) on behalf of .........................
(Name of firm) do here by solemnly affirm and declare as follows:

(i)

(ii)

Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAl)/ Ministry of
Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry of Finance and the debarment/
blacklisting/ restrainment is not in force as on last date of opening of tender (Envelope-I, normally
called as technical bid).

None of Proprietor /Partners /Board Members /Directors of M/s........................... (Name of
firm) has remained Proprietor /Partner /Board Member /Director in any firm which stands
debarred /blacklisted/restrained by AAl/ MoCA/ DoE and the debarment/ blacklisting/
restrainment is not in force as on last date of opening of tender (Envelope-l, normally called as
technical bid).

(iii) Our firm understands that if our firm either debarred before the date of opening of tender (first

bid, normally called as technical bid, in case of two packet/two stage bidding) or debarred before
the date of contract by AAI/ MoCA/ DoE (Debarment applicable for all Ministries/ Departments),
our bid is liable to be rejected at that stage.

(iv) Our firm understands that at any stage, if above statements are found to be false, our firm shall

be liable for debarment from bidding in AAl, apart from any other appropriate contractual legal
action including debarment/ blacklisting/ restrainment, termination of the contract etc. as deemed
fit.

Date :

[Signature and name of the authorized signatory of the firm]

Place :
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UNDERTAKING FOR DEPLOYMENTOF T &P

Name of work : Development of volleyball ground, Rope climber and landscaping near
fire station, GSE area, east side of Terminal Building and north side of
service block, Shed at gate no. 4 and associated works at LBSI Airport,
Varanasi.

Tender ID: 2026_AAI_284797_1

Name of Contractor /Firm: ...,

| / we have applied for issue of tender for the work of ‘..., and

hereby undertake that: -

| / we have gone through the tender documents and drawings in its entirety, visited the site
and have understood the nature of work to be executed.

| / we will deploy adequate T&P in working condition with adequate standby arrangement for
efficient / timely execution of the work.

| / we have submitted the details of T&P owned by us and undertake to procure or take on
lease the balance T&P for the work as per requirement of the work matching with the work
programme.

| / we will abide by any instructions by AAI for such procurement / arrangement of T&P on
lease as is considered necessary for efficient / timely execution of work.

Place:

Date: Signature of Contractor with Rubber Stamp

PR-11



AIRPORTS AUTHORITY OF INDIA
ENGINEERING WING (CIVIL)
LBSI AIRPORT, VARANASI

GENERAL GUIDELINES FOR THE BIDDERS

Name of Work: Development of volleyball ground, Rope climber and landscaping near fire
station, GSE area, east side of Terminal Building and north side of service
block, Shed at gate no. 4 and associated works at LBSI Airport, Varanasi.

Important Step to Bidder for e-tender:
(CPP e-Procurement portal reference: https://etenders.gov.in/eprocure/app)

Bidders have to read the instructions to the bidders given in the e-tender portal of CPP and take
immediate steps to:

a) Register for bid to participate in tendering.

b) Obtain digital signature well in advance which takes minimum 24 to 30 hours.

c) Make sure availability of all required software in your PC as instructed under bidders’
instruction head of e-procurement portal of CPP.

Correspondence on tender documents:

a) Tender Document: - The prospective bidder shall download the tender documents on-
line from CPP’s e-Procurement portal and upload digitally signed entire tender document
on CPP e-tender portal. Besides, whenever tenderer signatures are earmarked in the
tender documents shall put his signature and upload scan copies of the same.

b) Amendment to Tender Document: - At any time, prior to scheduled date of submission
of bids, AAl if it deems appropriate to revise any part of this tender or to issue additional
date to clarify the interpretation of provisions of this tender, it may issue
addendum/corrigendum to this tender. Any such Addendum/ Corrigendum shall be
deemed to be incorporated by this reference into this tender and binding on the bidders.
Addendum/Corrigendum will be notified through CPP’s Website/Portal only.

c) Clarifications of Tender Document: - Bidder, requiring any clarifications of the tender
document, may submit their queries, if any, through provision of CPP’s Website/Portal on
as per the critical dates given on Notice Inviting E-Tender. Replies to queries by AAI will
be uploaded through CPP’s e-Procurement portal. The bidders are advised to visit CPP’s
Website/Portal regularly.

No correspondence shall be entertained from the tenderer after opening of tenders, other than asked
by AAI for any clarifications if required



The

AIRPORTS AUTHORITY OF INDIA
Instructions for Online Bid Submission

bidders are required to submit soft copies of their bids electronically on the CPP

Portal, using valid Digital Signature Certificates. The instructions given below are
meant to assist the bidders in registering on the CPP Portal, prepare their bids in
accordance with the requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained
at: https://etenders.gov.in/eprocure/app.

REGISTRATION

1)

2)

4)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the
link “Online bidderEnrollment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as
part of the registration process. These would be used for any communication from
the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class Il or Class Ill Certificates with signing key usage)
issued by any Certifying Authority recognized by CCA India (e.g. Sify / nCode /
eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders
are responsible to ensure that they do not lend their DSC’s to others which may
lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID /

password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

AALL

There are various search options built in the CPP Portal, to facilitate bidders to
search active tenders by several parameters. These parameters could include
Tender ID, Organization Name, Location, Date, Value, etc. There is also an option
of advanced search for tenders, wherein the bidders may combine a number of
search parameters such as Organization Name, Form of Contract, Location, Date,
Other keywords etc. to search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal to
intimate the bidders through SMS / e-mail in case there is any corrigendum issued
to the tender document.
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3)

The bidder should make a note of the unique Tender ID assigned to each tender,
in case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1)

2)

3)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please
note the number of covers in which the bid documents have to be submitted, the
number of documents — including the names and content of each of the document
that need to be submitted. Any deviations from these may lead to rejection of the
bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in PDF /
XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi with
black and white option which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision
of uploading such standard documents (e.g. PAN card copy, annual reports,
auditor certificates etc.) has been provided to the bidders. Bidders can use “My
Space” or "Other Important Documents” area available to them to upload such
documentsand keep it as a repository

Note: My Documents space is only a repository given to the Bidders to ease the
uploading process. If Bidder has uploaded his Documents in My Documents space,
this does not automatically ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

1)

2)

3)

4)

AALL

Bidder should log into the site well in advance for bid submission so that they can
upload the bid in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one
as indicated in the tender document.

Bidder has to select the payment option as “Pay online” to pay the tender fee /
EMD as applicable and enter details of the instrument.

Bidder has to click “Pay online” when bidder reach on desired page while online
bid submission. Click “Confirm to Pay” to proceed with the payment gateway.
Verify that the Tender fee and EMD shown are correct, as per tender document.
Then, select the payment option SBI MOPS and submit. Bidder has to check and
follow the Terms and Conditions, and then Submit. Bidder may choose the type
of transaction and process for payment. Once the Payment type is selected it
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AALL

navigates to the respective landing page.

a) State Bank of India :

b)

i)

Bidders with SBI account may click SBI option to proceed to its Net
Banking Page.

Bidders may enter SBI net Banking user ID and Password and click on
Login to proceed.

Before proceeding further bidder has to ensure sufficient balance in his
account. After checking the same, click Confirm button, to transfer
payment. After account debit, MOPS gateway will automatically re-direct
to the e-Procurement System, with the Success transaction.

Bidder will receive bank response immediately by verifying the payment
status, whether Success or not. In case, payment was debited from
account and further, Payment Failure is shown, immediately contact the
e-Procurement helpdesk, for resolution, before tender closing time.

Please ensure that the Pay Online option is not shown after successful
payment, for confirmation. From here, Bidders may proceed with Encrypt
and Upload to upload tender documents, and further submission
process.

Other Bankers :

i)

Bidders with other account may click Other Bank option to proceed to
SBI Net Banking Page. Bidder may select the appropriate Bank from
selection page.

After selecting appropriate Bank, click Make Payment Button to proceed
to its internet banking page. Further steps may depend on the Bank
Procedure.

After, successful payment, system will direct you to payment confirmation
page.

Bidder will receive bank response immediately by verifying the payment
status, whether Success or Not. In case, payment was debited from
account and further, Payment Failure is shown, immediately contact the
e-Procurement helpdesk, for resolution, before tender closing time.

Please ensure that the Pay Online option is not shown after successful
payment, as below, for confirmation. From here, Bidders may proceed
with Encrypt and Upload to upload tender documents, and further
submission process.
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5)

6)

8)

9)

AALL

c) NEFT/RTGS:
i) Bidders may choose the type of transaction and proceed for payment.

i) Please click the check the Box to proceed to the payment and click on
the Confirm Button.

iii) Before proceeding further bidder has to ensure sufficient balance in his
account. After checking the same, Click Confirm button, to transfer
payment.

iv) Click Confirm button, to transfer payment.
v) The challan is generated after successful transaction.

vi) Download challan of the e-procurement RTGS/NEFT Remittance
Information.

Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. If the price bid has
been given as a standard BOQ format with the tender document, then the same is
to be downloaded and to be filled by all the bidders. Bidders are required to
download theBOQfile, open it and complete the white coloured (unprotected) cells
with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed,
the bidder should save it and submit it online, without changing the filename. If
theBOQfile is found to be modified by the bidder, the bid will be rejectedand EMD
shall be forfeited.

The server time (which is displayed on the bidders’ dashboard) will be considered
as the standard time for referencing the deadlines for submission of the bids by
the bidders, opening of bids etc. The bidders should follow this time during bid
submission.

All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot
be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128 bit
encryption technology. Data storage encryption of sensitive fields is done. Any bid
document that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to
asymmetric encryption using buyers/bid opener’s public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

The uploaded tender documents become readable only after the tender opening
by the authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze
BidSubmission” in the portal), the portal will give a successful bid submission
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message & a bid summary will be displayed with the bid no. and the date & time
of submission of the bid with all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the
submissionof the bid. This acknowledgement may be used as an entry pass for
any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to
CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk.
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General Guidelines }4”\*-*

GENERAL GUIDELINES

This book of “General Conditions of Contract” is applicable to both
types of tender’s 1. e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or item
rate tenders

Notice  Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with
the Tender Documents but the same shall form part of the agreement
to be drawn and signed by both parties after acceptance offender.

All blanks are confined to Notice Inviting Tender and Schedules A
to F.

Authority approving the Notice Inviting Tenders (NIT) shall fill up
all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

The intending bidders will quote their rates in Schedule A.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

AAL
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Tender forms )A'!'\“

AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender/Item Rate Tender & Contract for Work
Airport : LBSI Airport, Varanasi

Branch : Engineering Office of : AAIL LBSI Airport, Varanasi

(A) Tender for the work of “Development of volleyball ground, Rope climber and landscaping near fire
station, GSE area, east side of Terminal Building and north side of service block, Shed at gate no. 4
and associated works at LBSI Airport, Varanasi”.

(i) To be submitted/uploaded upto hours on in NIC CPP Portal.

(i) To be opened in presence of tenders who may be present on__at
Hrs. in the office of

Issued to *
Signature of officer issuing documents *
Designation *
Date of issue *

*(i1) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/ We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 322
bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AAI then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if

at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.

AAL C.....l....... O....... Page 3



[ ]
Tender forms )A'!'\“

A sum of Rs. 2,30,550.00 (Rupees Two Lakh Thirty Thousand Five Hundred Fifty Only) is
hereby Deposited online on CPP portal as earnest money (Appendix-I). If I/we, fail to furnish the
prescribed performance bank guarantee within prescribed period, I/we agree that the said Chairman,
A.A.L or his successors in office shall without prejudice to any other right or remedy, be at liberty to
take appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified,
I/we agree that Chairman, A.A.L or his successors in office shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the
said earnest money shall be retained by AAI towards security deposit to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred to therein
and to carry out such deviations as may be ordered, upto maximum of the percentage mentioned in
Schedule 'F' and those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form. Further, /'We agree that in case of
forfeiture of earnest money or Performance Guarantee or both Earnest Money & Performance
Guarantee as aforesaid, I/'We shall be debarred for participation in the re-tendering process of the
work.

I/ We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:-

@)

(i)

(i) (iii)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation--------------------
Date
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General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC
CPP Portal http://etenders.gov.inand www.aai.aero(for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
Inviting tender shall also be open for inspection by the contractor at the office
of Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2.(A)

In case of the tender submitted by a Joint Venture / Consortium, a copy of joint
venture / consortium agreement in the specified proforma defining the lead
partner should be submitted. The lead partner shall sign all the documents in
respect of the works. The documents signed by any other person or firm other
than the lead partner shall not be entertained.

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors will be asked to submit revised offer quoting rate of each item of the
schedule of quantity for all sub sections/sub heads as the case may be, but the
revised quoted rate of each item of schedule of quantity for all sub sections/sub
heads should not be higher than their respective original rate quoted already at the
time of submission of tender. The lowest tender shall be decided on the basis of

AAL

C...... L...... O....... Page 5




General Rules & Directions

revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM
(Engg) / Sr. Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (fore-tenders).

4.(A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,

tender or any section/sub-head of the tender.
2. The percentage above / below is not quoted in figures &wp
total amount of tender or any section / sub-head of thetg
3. The percentage quoted above/below is different in fig
total amount of tender or any section / sub-head of
Tenders, which propose any alteration in the w cified in the said form of
invitation to tender, or in the time allowed fo g out the work, or which
contain any other conditions of any sort in conditional rebates, will be
summarily rejected.
No single tender shall include more th:
tender for two or more works shall s
have the name and number of thy

eparate tender for each. Tender shall
s to which they refer, written on the

envelopes.
In case the lowest tendered (estimated cost + amount worked on the basis
of percentage above/below) o or more bidders is same, such lowest bidders
»jsed offer in the form of letter mentioning percentage
4 cost of tender including all sub sections/sub heads as
the case may be, p'¢/9€ revised percentage quoted above / below on tendered
cost or on each ¥ séction/ sub head should not be higher than the percentage
quoted at thetime of submission of tender. The lowest tender shall be decided on
vised offers. In case any of such contractor refuses to submit
revises then it shall be treated as withdrawal of his tender before

agan/tfound to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) /
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General Rules & Directions

Sr. Manager (Engg) in-Charge of work e lowest bidders those who have
quoted equal amount of their tenders.Jh case Jall the lowest bidders those have
quoted same tendered amount, refusete \\@?\ revised offers, then tenders are to
be recalled after forfeiting 50% of EM f edch bidder.

Bidders, whose earnest money is fo ted because of non-submission of revised
offer, shall not be allowed to p Wﬂl the re-tendering process of the work.
Note: Till the time software s the above provisions, revised offers
from tenderers forming Q all be obtained and procedure prescribed
for “Restricted call of tender ”}hall be adopted.

4. (B)

In case the lowest tendered amount (estimated cost + g

higher than the percentage quoted
tender shall be decided on the b,

offer, shall nsg e allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule —I.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorised
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.

AAL
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such
tender is liable for rejection. If there is any correction it should be cut with a
straight line and should be initialed and cello tape to be provided on all the rates
quoted in case of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below / above the rates quoted is liable to be
rejected. Rates quoted by the bidder in item rate tender in figures and words shall
be accurately filled in so that there is no discrepancy in the rates written in figures
and words. However,

. If a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken as correct.

il. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against such item(s).

v. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only.

tender containing item rates is liable to be rejected Percentage quod the bidder in
percentage rate tender shall be accurately filled in figures and hat there is no

discrepancy.
However, if the bidder has worked out the amoun,of th” 207 and if any discrepancy is

found in the percentage quoted in words and ﬁ

1. The percentage which corresponds v - ount worked out by the bidder shall,
unless otherwise proved, b @ ect.

ii.  If the amount of the te ot worked out by the bidder or it does not
correspond with t ge written either in figures or in words, then the
percentage @ t1dder in words shall be taken as correct.

iii.  Where age quoted by the bidder in figures and in words tally but the

orked out correctly, the percentage quoted by the bidder
Ss otherwise proved, be taken as correct and not the amount.

In case of percentage Rate Tenders only percentage quoted shall blconsidered. Any

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amount in figures only, in such a way
that interpolation is not possible. The total amount should be written both in

AAL
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figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A).

Applicable
for
percentage
rate tender
only.

figures as well as in words) at which he wi willing to execute the work. He
shall also work out the total amount o and the same should be written in
figures as well as in words in suc at no interpolation is possible. In case

of figures, the word ‘Rs’ shou%{ itten before the figure of rupees and work
s.2.15 P’ and in case of words, the word

‘P’ after the decimal ﬁgures
‘Rupees’ should prec the word ‘Paise’ should be written at the end.
(quoting of rates in Paise, not applicable in e-tenders

In Percentage Rate Tender, the tenderer shal Euote percentage below / above (in

13

Acceptance
of
abnormally
low quoted
bid (Capital
& Revenue
Expenditure
Contract)

An Abnormally Low Bid is one in which the Bid price, in cg
with other elements of the Bid, appears so low that it rag
concerns as to the capability of the Bidder to perform the s

i.  The Bid Manager shall seek written clarificg’ rom the lowest
Bidder with approval of the tender accepti Ahority, including
detailed price analyses of its Bid price i on to scope, schedule,
resource mobilization, allocation of risk: esponsibilities, and any

other requirements of the bids doc

umep
'ses, the Tender Accepting

ii. If, after evaluating the pri

Authority determines that >rdder has substantially failed to
demonstrate its capability to er the contract at the offered price,
ejected.

then the bid/ proposal mg

iii. Such contracts s
such cases do no

be closely monitored that final payments in

ormally increases due to extra items.

iv. Furthe @ no abnormal increase in quantities of the item for
which contra have initially quoted very high rates.

AAL
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AN

13A

Deleted

14

ii.

iii.

1v.

The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or
Gramin Bank, in accordance with the prescribed form, provided confirmatory
advice is enclosed.

The bidder, whose tender is accepted, will also be required to furnish by way
of Security Deposit for the fulfillment of his contract, an amount equal to 5%
of the contract amount of the work.

In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted.

The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
Security Deposit.

Security deposit will also be accepted in form of Fixed Deposit Receipts /
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank

in accordance with the prescribed form, provided confirmatory advice is
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1.

Rates to be quoted by the parties should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute but exclusive of GST
for all the items.

However GST, as applicable, shall be paid to the contractor, for any taxable
supply / services / construction rendered by the agency to AAI, against a valid
GST invoice as per terms and conditions of the contract.

In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by AAI
by utilizing EPCG license / Duty Credit Scrip under service Export from India
Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors /
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

AAL
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AN

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage electrical and horticulture works in the comr)osite tender.

20.

ThE contractor/biddef shall s edl 1 years*as well
as w@ ajelin inprogr fos efo Eor ssessing bidding
capaci thebi st

Name OWSBk

]

Name and parfliculprs Vaflue of work Position of] works Remnarks
of here work ir] progress :l D
is being executed ]

B}

| 3 | 4 | 5

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23

If complete site is not available for taking™up the work, the same shall be made
available in phases. The scope of overed in each phase, time for
completion of work in each p ¢thodology of taking over completed
work in phased manner has be¢ <$pe<ttied under special conditions of contract.
The completion time fo e dse shall be applicable as indicated in tender
documents. The work s@ 6 be taken over by Engineer-In-Charge in phases.
The warranty for the /@18 executed in each phase shall be applied independently

w.e.f. date of ¢ on /taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority

AAL
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Conditions of Contract

CONDITIONS OF CONTRACT

Definitions:

1. The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s)
on behalf of the Chairman, Airports Authority of India and the Contractor, together
with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken together, shall be deemed to
form one contract / two contracts and shall be complimentary to one another.
Contractor has to sign two agreements, one consisting BOQ for Civil works and
another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could be
common for both the agreements. Separate invoices for the civil /construction
works and SITC / O&M / AICMC / AMC works have to be raised by the agency
referring to the respective agreements to facilitate AAI to claim input tax credit on
such SITC / O&M / AICMC / AMC works as mentioned in Schedule 'F' para2(v).

2. In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them :-

i. The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to mean
the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

ii. The site shall mean the land / or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

iii. The Contractor / tenderer / bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and
be in charge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority
of India.

vii. The terms Member (Planning) means the head of Department of Engineering,

Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or
usurped power, any acts of Airports Authority of India, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Airports
Authority of India of the part of the works in respect of which a certificate of
completion has been issued or a cause solely due to Airports Authority of India’s
faulty design of works.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis
of the prevailing cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Schedule ‘F’ to cover, all overheads
and profits. Provided that no extra overheads and profits shall be payable on the
parts of works assigned to other agency(s) by the contractor as per terms of
contract.
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on

behalf of Chairman, Airports Authority of India.

Tendered value means the value of the entire work as stipulated in the letter

of award.

Xiil.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming

part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B 1 S / IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

83

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from

AAL
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in two or
similar items | more subheads, then the lowest of the rates quoted shall only be considered for
with different | payments during execution of work. In case of deviation of quantity of such item,
quoted rates | payments shall be made at the lowest quoted rate for quantity executed upto the
in different deviation limit specified in the contract. Beyond the deviation limit the rate shall
subheads of be derived as per relevant contract provision.
the contract
agreement

9. Reverse AAI may opt for reverscgtction=n cpse orﬂqe erepd if value of supplies
Auction for put to tender is more than|Rs.2Ct. ‘ 1 ‘
purchase r r
tenders — o -~

10. Signing of Additional Performance Guarantee shall be taken within 30 days of issue of
Contract letter for intent. The Additional Performance Guarantee shall be in prescribed

form as provided in Clause 1 and Clause 1 B respectively of the General
Conditions of Contract (GCC).

The Award letter shall be issued on receipt of Performance Guarantee and
Additional Performance and contract agreement shall be signed within 10 Days
of issue of award letter.

In case the contractor fails to deposit performance guarantee within the
stipulated period tender shall be stands cancelled without any notice. Further,
EMD shall be forfeited, and the contractor shall be liable for debarment up to a
period of two (02) years.

1) i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii.  Standard AAI Form as mentioned in Schedule ‘F’ consisting of:
a. Various standard clauses with corrections upto the date stipulated
in Schedule ‘F’ along with annexures thereto.
b. AAI Safety Code.
¢. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
ili. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to tender
is more than Rs.5 crores.

i

The contractor shall submit an irrevocable Performance Guarantee of 5%
(Five percent) of the Tendered amount in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any other
provisionsin the contract) within period specified in Schedule ‘F’ from the
date of issue of award letter. This guarantee shall be in the form of Insurance
Surety Bonds, Account Payee Demand Draft, or Bank Guarantee (including
e-Bank Guarantee) from any of the Scheduled Commercial Banks (i.e.
Indian or Foreign Banks included in the Second Schedule of Reserve Bank
of India Act,1934 excluding Co-Operative/Regional Rural Banks) in
accordance with the form annexed hereto. (Appendix-XI).

ii.

Performance guarantee should be furnished within 30 days of issue of award
letter. In case the contractor fails to deposit performance guarantee within
the stipulated period, no payment will be released to the contractor for the
work done in respect of 1% running account bill. Moreover, interest @10%
per annum on performance guarantee amount would be levied (non-
refundable) for delayed period of submission.

iii.

The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 180 days beyond that. In case the time for completion of
work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such enlarged time for completion of work.
After recording of the completion certificate for the work by the competent
authority, the performance guarantee shall be returned to the contractor,
without any interest. However, in case of contracts involving maintenance of
buildings and services / any other work thereafter, 50% of Performance
Guarantee shall be retained as Security Deposit as per contract conditions.
The same shall be returned on successful completion of commitment year
wise proportionately.

iv.

The Engineer-in-Charge shall not make a claim under the performance

guarantee except for amounts to which the AAI is entitled under the contract

(not withstanding and/or without prejudice to any other provisions in the

contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due,
either as agreed by the contractor or determined under any of the Clauses
/ Conditions of the agreement, within 30 days of the service of notice to
this effect by Engineer-in-Charge.

In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAL

AAL
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted will amount to security deposit
of 5% of the tendered value of the work. Such deductions will be made and held
by AAI by way of Security Deposit unless he/they has/have deposited the amount
of Security at the rate mentioned above in the form of Bank Guarantee (including
e-Bank Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign
Banks included in the Second Schedule of Reserve Bank of India Act,1934
excluding Co-Operative/Regional Rural Banks). In case a Guarantee Bonds of
any Bank is furnished by the contractor to the AAI as part of the security deposit
and the Bank is unable to make payment against the said Guarantee Bond, the
loss caused thereby shall fall on the contractor and the contractor shall forthwith
on demand furnish additional security to the AAI to make good the deficit. In
works where condition of submission of performance guarantee is not applicable,
the security deposit at the rate of 10% (Ten Percent) of gross amount of each
running bill shall be deducted instead of 5%, till the sum will amount to security
deposit of 10% of the contract value of work. Other conditions shall remain same
as stated above. All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted from, or paid by the
sale of a sufficient part of his security deposit or from the interest arising
therefrom, or from any sums which may be due to or may become due to the
contractor by AAI on any account whatsoever and in the event of his Security
Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in Fixed Deposit Receipt, Insurance
Surety Bonds, Account Payee Demand Draft or Bank Guarantee from any of the
Commercial Bank (if deposited for more than 12 months) endorsed in favour of
the Airports Authority of India, any sum or sums which may have been

deducted from, or raised by sale of his security deposit or any part thereof. The
security deposit shall be collected from the running bills and the final bill of the
contractor at the rates mentioned above.

The security deposit as deducted above can be released against Bank Guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative
/Regional Rural Banks), on its accumulations to a minimum of Rs. 5 lakh to the
condition amount of such bank guarantee, except last one, shall not be less than
Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in
conformity with provisions contained in the clause 17 which shall be extended

from time to time depending upon extension of contract under provision of
Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1A.

AAL
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CLAUSE 1B

Additional
Performance
Security

The contractor shall submit an irrevocable additional performance security in the
form of an irrevocable Insurance Surety bond, demand draft, bank guarantee
issued from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included
in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-
Operative /Regional Rural Banks, if the Bid price offered by the selected bidder
is lower than 10% of the estimated cost put to tender. This clause shall be binding
and enforceable in relation to all works, irrespective of their nature, scope, or
value.

Additional performance security Amount and Treatment —
The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project cost
put to bid, the additional performance security percentage shall be incremented
by 0.25% for every percentage of bid price below 10% of the project cost put to
bid starting at 11% with the additional bid performance security being 0.25% and
this additional performance security percentage shall be applied on the bid price;

(i) Where the bid price is below 20% but not below 25% of the project cost
put to bid, the additional performance security percentage shall be incremented
by 0.50% for every percentage of bid price below 20% of the project cost put to
bid starting at 21% with the additional bid performance security being 0.50% and
this additional performance security percentage shall be applied on the bid price;

(iili) Where the bid price is below 25% but not below 30% of the project cost
put to bid, the additional performance security percentage shall be incremented
by 0.75% for every percentage of bid price below 25% of the project cost put to
bid starting at 26% with the additional bid performance security being 0.75% and
this additional performance security percentage shall be applied on the bid price;

(iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price below
30% of the project cost put to bid starting at 31% with the additional bid
performance security being 1% and this additional performance security
percentage shall be applied on the bid price;

(v) The additional performance security percentage shall be rounded off to the
next lower percentage based on whether the decimal point of the percentage of
bid price is below 0.5% or next higher percentage based on whether the decimal
point of the percentage of bid price is 0. 5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other
conditions in relation to the additional performance security shall be governed by
the provisions of Clause 1: Performance Security.

Additional Performance Guarantee shall be taken within 30 days of issue of letter for|
intent. The Additional Performance Guarantee shall be in prescribed form as provided,|
in Clause 1 and Clause 1 B respectively of the General Conditions of Contract (GCC).

The Award letter shall be issued on receipt of Performance Guarantee and Additional
Performance and contract agreement shall be signed within 10 Days of issue of award
letter.

In case the contractor fails to deposit performance guarantee within the stipulated

period tender shall be stands cancelled without any notice. Further, EMD shall be

forfeited, and the contractor shall be liable for debarment up to a period of two (02)

years.
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Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

1) Compensation for delay If the completion of work is delayed due to
of work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed

below:

i. For works costing upto Rs. 10.00 Lakh:
1.0% (one percent) of tendered value per week
of delay or lesser amount as decided by the
competent authority subject to a maximum of
10% of contract value.

ii. For the works costing more than Rs 10.00
Lakh
0.5% (half percent) of tendered value per week
of delay or lesser amount as decided by the
competent authority subject to a maximum of
10% of the tendered value.

b. deleted

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated /
justified extended date for such part work or if delay affects any other works /
services. This is without prejudice to right of action by Engineer-in- Charge under
clause 3 for delay in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAL In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause 2 A

Incentive for
early
completion

In case, the contractor completes the work ahead of stipulated date of completion
so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value
per month computed on per day basis, shall be payable to the contractor, subject
to a maximum limit of 5% (five per cent) of the tendered value. The amount of
bonus, if payable, shall be paid along with final bill after completion of work.
Bonus/ Incentive shall be applicable for the contract completed before stipulated
dated of completion and shall not be applicable for the contract extended beyond
the stipulated period even with justified hindrance and without any action of
compensation for delay.

This clause shall not be applicable for the works which estimated cost put to
tender is less than Rs. 50.00 Cr.

Clause 2 B

Release of
withheld
amount against
compensation
for delay.

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
can be released against Bank Guarantee (on the format given at Appendix-1) or in
the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but
not Co-operative or Gramin Bank, pending finalization of case of extension of
time by competent authority as per delegation of powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.

Clause 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his any other rights or remedy against the contractor in
respect of any delay, inferior workmanship, any claims for damages and / or any
other provisions of this contract or otherwise, and whether the date of completion
has or has not elapsed, by notice in writing absolutely determine the contract in
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any of the following cases:

L.

ii.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer-in-Charge.

iii. If the contractor fails to complete the work or section of work with individual

iv.

V.

viii.

ix.

date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract for AAI

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
the Engineer-in-charge.

i. If the contractor shall obtain a contract with AAI as a result of wrong

tendering or other non-bonafide methods of competitive tendering or
commits any breach of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager
or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21days.
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xi. If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Chairman, AAI shall have powers:

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of the AAL

b. After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually performed
under this contract unless and until the Engineer-in-Charge has certified
in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Earnest Money
Deposit and the Performance Guarantee of the contractor shall be refunded within
30days.

Neither party shall claim any compensation for such eventuality. This clause is
not applicable for any breach of the contract by either party.

CLAUSE 3B

Debarment of
Contractor

(i) Contractor may be debarred if it is determined under breached the Integrity|
Pact of clause 41(a) and Code of Integrity of clause 41(b).

(ii) Contractor can also be debarred for the reasons like supply of sub-standard
material, non-supply of material, abandonment of work, sub-standard quality|
of work, poor/ unsatisfactory performance.

(iii) The period of debarment shall be upto two years.
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CLAUSE 4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the Engineer-
in-Charge putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificateoftheEngineer-in-Chargeastotheexpensesofanysuchremovaland

the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a
Time and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the
time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per mile
stones given in Schedule ‘F’.

Project Management shall be done.

a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart
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b. Works costing more than Rs. 5.00 Cr. -- By using Project Management
Software like Primavera /MS
Project or any other software
with the approval of
Engineer-in-charge.

c. Contractor shall submit monthly progress reports (2 copies)

highlighting status of various activities and physical completion of
work.

PROGRAMME CHART

i. The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower,
equipment and machinery required for the fulfillment of the programme
within the stipulated period or earlier and submit the same for approval to the
Engineer-in- Charge within fifteen days of award of the contract. A recovery
of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of
delay in submission of the above programme.

ii. The programme chart should include the following:
a. Descriptive note explaining sequence of the various activities.
b. Network (PERT / CPM / BARCHART).
c. Programme for procurement of materials by the contractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site
adequate shuttering material required for cement concrete and R.C.C. works
etc. for three floors within one month from the date of start of work till the
completion of RCC work as per requirement of work. The contractor shall
submit shuttering schedule adequate to complete structure work within laid
down physical milestone.

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of
work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised
programme within 7 (seven) days, showing the modifications to the
approved programme to ensure timely completion of the work. The modified
schedule of programme shall be approved by the Engineer in Charge. A
recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/-
(for works costing more than Rs.5.00 Crores) shall be made on per day basis
in case of delay in submission of the modified programme.

iv. The submission for approval by the Engineer-in-Charge of such programme
or such particulars shall not relieve the contractor of any of the duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-in-Charge to take action against the contractor as per terms and
conditions of the agreement.

v. The contractor shall submit the progress report using MS Project / Primavera
software with base line programme referred above for the work done during
previous month to the Engineer-in-charge on or before Sth day of each
month failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be

made on per day basis in case of delay in submission of the monthly progress|
report.
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5.2

If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAl or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation off
hindrances causing delay, for grant of extension of time by the Competent
Authority.

53

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

54

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time / re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension / re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F* and this shall be binding on the
contractor.

CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine

by measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained
of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or
his authorised representative and by the contractor or his authorised
representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this account.
If the contractor or his authorised representative does not remain present at the
time of such measurements after the contractor or his authorised representative
has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-
in- Charge or his representative shall be deemed to be accepted by the
Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general or local custom. In the case of
items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available,
then a mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorised Representative of the work, before covering up or
otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same
is covered up or placed beyond the reach of measurement and shall not cover up
and place beyond reach of measurement any work without consent in writing of
the Engineer-in-Charge or his authorised representative of the work who shall
within the aforesaid period of seven days inspect the work, and if any work shall
be covered up or placed beyond the reach of measurements without such notice
having been given or the Engineer-in- Charge’s consent being obtained in
writing, the same shall be uncovered at the Contractor’s expense, or in default
thereof no payment or allowance shall be made for such work or the materials
with which the same was executed.

Engineer-in-Charge or his authorised representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of measurements or
levels.

It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A

Computerized
Measurement
Book

Computerized measurement is mandatory for works costing more than Rs 5.00
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages ofA-4 size as per
the format of the department so that a complete record is obtained of all the
items of works performed under the contract.
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All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized
measurements, and submit to the department a computerized measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks / test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 700% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and / or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative of
the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and
/ or test checking measurements without such notice having been given or the
Engineer-in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment

or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to
be regarded
as Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole
of the work shall have been completed and certificate of completion given. For works
estimated to cost over Rs. One lac, the interim or running account bills shall be submitted by
the contractor for the work executed on the basis of such recorded measurements in the
format of the Department in triplicate on or before the date of every month fixed for the same
by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim
payment if the gross work done together with net payment/ adjustment of advances for
material collected, if any, since the last such payment is less than the amount specified in
Schedule 'F', in which case the interim bill shall be prepared on the appointed date of the
month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have the
bill verified by taking or causing to be taken, where necessary, the requisite measurements of
the work. In the event of the failure of the contractor to submit the bills, Engineer-in- Charge
shall prepare or cause to be prepared such bills in which event no claims whatsoever due to
delays on payment including that of interest shall be payable to the contractor. Payment on
account of amount admissible shall be made by the Engineer-in-Charge certifying the sum to
which the contractor is considered entitled by way of interim payment at such rates as
decided by the Engineer-in-Charge.

An amount of ad-hoc payment not less than 75% of the net amount of the bill under check,
shall be made within 10 working days of submission of the bill by the Contractor to the
Engineer-in-Charge or his Authorized Engineer together with the account of the material
issued by the department, or dismantled materials, if any. The remaining payment is also to
be made after final checking of the bill within 28 working days of submission of bill by the
contractor. In case of delay in payment of intermediate bills after 30 days of submission of
bill by the contractor, provided the bill submitted by the contractor found to be in order, a
simple interest @ prevailing rate of interest of General Provident Fund shall be paid to the
contractor from the date of expiry of prescribed time limit.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate
given by the Engineer-in-charge relating to the work done or materials delivered forming
part of such payment, may be modified or corrected by any subsequent such certificate(s)
or by the final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
specifications. Any such interim payment, or any part thereof shall not in any respect
conclude, determine of affect in any way powers of the Engineer-in- charge under the
contract or any of such payments be treated as final settlement and adjustment of accounts or
in any way vary or affect the contract. Pending consideration or extension of date of
completion, interim payments shall continue to be made as herein provided without
prejudice to the right of the department to take action under the terms of this contract for
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AN

delay in the completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt
Manager / Manager (Engg) to the effect that the work has been completed up to the level in
question make interim advance payments without detailed measurements for work done
(other than foundations, items to be covered under finishing items) up to lintel level
(including sunshade etc.) and slab level, for each floor working out at 75% of the assessed
value. The advance payments so allowed shall be adjusted in the subsequent interim bill(s) to
be submitted by the contractor within 10 days of the interim payment. In case of delay in
submission of bill by the contractor a simple interest @ 10% (percent) per annum on the
advance payment made shall be paid to the AAI from the date of expiry of prescribed 10
days.

CLAUSE 7 A
(New Clause)

No Running Account Bill shall be paid for the work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted
by the contractor to the Engineer-in-Charge

CLAUSE 8

Completion
Certificate
and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice of
such completion to the Engineer-in-Charge and within thirty days of the receipt of
such notice, the Engineer-in-Charge shall inspect the work and if there is no defect
in the work, shall furnish the contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion indicating defects (a) to
be rectified by the contractor and/or (b) for which payment will be made at reduced
rates, shall be issued. But no final certificate of completion shall be issued, nor
shall the work be considered to be complete for ‘Civil Construction Works’ until
the contractor shall have removed from the premises on which the work shall be
executed all scaffolding, surplus materials, rubbish and all huts and sanitary
arrangements required for his/their work people on the site in connection with the
execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of this Clause as
to removal of scaffolding, surplus materials and rubbish and all huts and sanitary
arrangement as aforesaid and cleaning off dirt on or before the date fixed for the
completion of work, the Engineer-in- charge may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish etc., and dispose of the
same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall
have no claim in respect of scaffolding or surplus materials as aforesaid except for
any sum actually realized by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested and
found satisfactory.

¢. For AMC work: The system has been tested for its performance / completeness
and taken over by AAl/next agency for operation and maintenance.

AAL
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CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the

the Contractor

completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of
the tendered value of works costing up to Rs. 5 Crores subject to maximum of
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall
be final and binding on the contractor.

CLAUSE 9

Payment of final
bill

AAL

The corrected final bill shall be submitted by the contractor in the same
manner as specified in interim bills within three months of physical
completion of the work or within one month of the date of the final
certificate of completion furnished by the Engineer-incharge whichever
is earlier. No further claims shall be made by the contractor after
submission of the final bill and these shall be deemed to have been
waived and extinguished. Payments of those items of the bill in respect
of which there is no dispute and for those items which are in dispute on
account of quantity and/ or rates shall be paid at approved quantity and/
or rates by the Engineer-in-charge, within three months period reckoned
from the date of receipt of the bill by the Engineer in- Charge or his
authorized representative, complete with account of materials issued by
the Department and dismantled materials.
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If the final bill is submitted by the contractor within the period specified
above and payment of final bills is made by the AAI within above
prescribed time limit, if delay in payment, a simple interest @ prevailing
rate of interest of General Provident Fund shall be paid to the contractor
from the date of expiry of prescribed time limit, provided the final bill
submitted by the contractor is found to be in order.

The Final bill shall be prepared for all bidders for all tendered items (excluding
Extra Items based on market rate) and payment shall be made on the basis of
lower of all the bidders.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired
contractor’s by him and wherever possible in banks be made through electronic payment
bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the
Engineer-in-Charge.
i. Informations as per proforma attached.
il. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and
iil. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.
Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Airports Authority of India.
CLAUSE 10
Materials Deleted
supplied by
Authority
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-in charge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are
received.

The contractor shall at his cost submit the samples of materials to be tested
or analyzed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by the Engineer-in-charge.
Deleted.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

The contractor shall, at his cost, make all arrangements and shall provide all
facilities as the Engineer-in-charge may require for collecting and preparing
the required number of samples for such tests at such time and to such place
or places as may be directed by the Engineer-n-charge and bear all charges
including testing charges. The Engineer-in- charge or his authorised
representative shall always have access to the works and to all workshops
and places where work component is being prepared or from where
materials manufactured, articles or machinery are being obtained for the
works and the contractor shall afford every facility and every assistance in
obtaining the right to such access.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-charge
shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-charge

may cause the same to be supplied and all costs which may be
attracted for such removal and substitution shall be borne by the
Contractor.

The contractor shall at his own expense, provide a material testing lab at
the site for conducting routine field tests. The lab shall be equipped at least
with the testing equipment as specified in Schedule F.

Deleted
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CLAUSE 10 B

(1) | Secured 1. The Contractor, on signing an indenture in the form to be specified in
Advance on Appendix-XX, shall be entitled to be paid during the progress of the
Nonperishable execution of the work upto 75% of the assessed value of any materials
materials which are in the opinion of the Engineer-in-charge nonperishable, non-

fragile and noncombustible and are in accordance with the contract and
which have been brought on the site in connection therewith and are
adequately stored and / or protected against damage by weather or other
causes but which have not at time of advance been incorporated in the
works. When materials on account of which an advance has been made
under this sub-clause are incorporated in the work, the amount of such
advance shall be recovered/ deducted from the next payment made under
any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-charge
provided the contactor provides a comprehensive insurance cover for the
full cost of such materials. The decision of the Engineer-in-charge shall be
final and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.

(IT) | Mobilization
Advance
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Interest on
Mobilization
advance

Recovery of
Mobilization
advance
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CLAUSE10C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of the tender, the price of any material incorporated in the
works and/ or wages of labour increases as a direct result of the coming into
force of any fresh law or statutory rule or order (but not due to any variation of
rates in GST applicable on such materials being considered under this clause)
beyond the prices / wages prevailing at the time of last stipulated date for receipt
of the tenders including extensions, if any, for the work, during contract period
including the justified period extended under the provisions of the Clause 5 of
the Contract without any action under Clause 2, then the amount of the contract
shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works and / or wages of labour as prevailing at the time of last stipulated date of
receipt of tender including extensions, if any, is decreased as a direct result of
the coming into force of any fresh law or statutory rule or order (not due to any
changes in GST) applicable on such material(s) being considered under this
clause). Authority shall in respect of materials incorporated in the works and/ or
labour engaged on the execution of the work after the date of coming into force
of such law, statutory rule or order be entitled to deduct from the dues of the
contractor, such amount as shall be equivalent to the difference between the
prices of the materials and/ or wages as prevailed at the time of the last stipulated
date for receipt of tenders including extensions if any for the work and the prices
of materials and/ or wages of labour on the coming into force of such law,
statutory rule or order. This will be applicable for the contract period including
the justified period extended under the provisions of clause 5 of the contract
without any action under clause2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work

executed during period under consideration shall not exceed the percentage as

specified in Schedule F, and the increase / decrease in labour shall be

considered on the minimum daily wages in rupees of any unskilled mazdoor,

fixed under any law, statutory rule or order.

The cost of work for which escalation applicable (w) is same as cost of work

done as below :

(a) Gross value of work done up to this quarter: (A)

(b) Gross value of work done up to the last quarter: (B)

(c) Gross value of work done since previous quarter (C)= (A-B)

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)

(e) Full assessed value of Secured Advance recovered in this quarter: (E)

(f) Full assessed value of Secured Advance for which escalation Payable in this
quarter, (F)= (D-E)

(g) Advance payment made during this quarter: (G)

(h) Advance payment recovered during this quarter: (H)

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H)

(j) Amount paid based on prevailing market rates due to deviations/variations as
per Clause 12 during this quarter:(J) Then, M = C-F+I-J

N=0.85M
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(k) Less cost of services rendered at fixed charges as per Clause 34 and
recovered during the quarter (L)

() Less cost of Engineering Consultancy Services rendered at fixed charges as
per BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable
W=N-(L+X)

Provided always that:

(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC
will not be applicable and;

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C
will not be applicable.

CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender

Deleted
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Clause 10CC

Price adjustment
for works

If the prices of materials and/or wages of labour required for execution of the
work increase, the contractor shall be compensated for such increase as per
provisions detailed below and the amount of the contract shall accordingly be
varied, subject to the condition that such compensation for escalation in prices
and wages shall be available only for the work done during the stipulated period
of the contract including the justified period extended under the provisions of
Clause 5 of the contract without any action under Clause 2.

Such compensation for escalation in the prices of materials and labour, when due,

shall be worked out based on the following provisions:

(1) The base date for working out such escalation shall be the last stipulated date
of receipt of tenders including extension, if any.

(i1) The cost of work on which escalation will be payable shall be reckoned as
below:

(a) Gross value of work done up to this quarter: (A)

(b) Gross value of work done up to the last quarter: (B)

(c) Gross value of work done since previous quarter (C)= (A-B)

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)

(e) Full assessed value of Secured Advance recovered in this quarter: (E)

(f) Full assessed value of Secured Advance for which escalation Payable in this

quarter, (F)= (D-E)

(g) Advance payment made during this quarter: (G)

(h) Advance payment recovered during this quarter: (H)

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H)

(j) Amount paid based on prevailing market rates due to deviations/variations as

per Clause 12 during this quarter:(J)

Then, M = C+F+1-J

N=0.85M

k. Less cost of services rendered at fixed charges as per Clause 34 and recovered
during the quarter (L)

I. Less cost of Engineering Consultancy Services rendered at fixed charges as per
BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable
W~N-(L+X)

*Cost of Design & Detailing shall be treated as civil work
for EPC contract.

Components for materials, labour, etc. shall be pre-determined for every work
and incorporated in the conditions of contract attached to the tender documents
included in Schedule 'F'. The decision of the Engineer-in-Charge in working out
such percentage shall be binding on the contractors.

(iii) The following principles shall be followed while working out the
payment/recovery on account of variation of prices of materials and/ or wages
of labour.

(a) The compensation for escalation shall be worked out at quarterly intervals
and shall be with respect to the cost of work done as per bills paid during
the three calendar months of the said quarter. The date of submission of bill

AAL
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(b)

(c)

(d)

(e)

finally by the contractor to the department shall be the guiding factor to
decide the bills relevant to the quarterly interval. The first such payment
shall be made at the end of three months after the month (excluding the
month in which the work order issued) and thereafter at three months'
interval. At the time of completion of the work, the last period for payment
might become less than 3 months, depending on the actual date of
completion.

The indices as defined below (excluding LI) relevant to any quarter/period
for which such compensation is to be paid shall be the arithmetical average
of the indices relevant to the three calendar months. If the period up to the
date of completion after the quarter covered by the last such instalment of
payment, is less than three months, the indices shall be the average of the
indices for the months falling within that period.

The minimum wage of an unskilled Mazdoor shall be the higher of the
wage notified by Government of India, Ministry of Labour and that notified
by the local administration both relevant to the place of work and the period
of reckoning.

The escalation for labour also shall be paid at the same quarterly intervals
when escalation due to increase in cost of materials is paid under this
clause. If such revision of minimum wages takes place during any such
quarterly intervals, the escalation compensation shall be payable at revised
rates only for work done in subsequent quarters;

Irrespective of variations in minimum wages of any category of labour, for
the purpose of this clause, the variation in the rate for an unskilled Mazdoor
alone shall form the basis for working out the escalation compensation
payable on the labour component.

(iv) In the event the price of materials and/or wages of labour required for

)

(a)

execution of the work decreases, there shall be a downward adjustment of the
cost of work so that such price of materials and/or wages of labour shall be
deductible from the cost of work under this contract and in this regard the
formula herein stated below under this Clause I0CC shall mutatis mutandis
apply.

The contract price shall be adjusted for increase or decrease in rates and
prices of labour, cement, steel reinforcement bar, fuel and lubricants and
other input materials as per percentage of materials/labour specified in
schedule F and in accordance with the principles, procedures and formulae
specified below:

Price adjustment for change in cost shall be paid in accordance with the

following formulae:

(®

For Construction:

Vw=W * (1/100) * [Cp * (Cr-Co)/Co + Lp* (Lr-Lo)/Lo+CMp*(CMrCMo)/
CMo+EMp*(EMr-EMo)/ EMo +Fp* (Fr-Fo)/Fo+Sp* (SrSo)/
So+ BP *(Br- Bo)/ Bo]

(i1)) For Maintenance:
Vw=W * (1/100) * [LP* (Lr-Lo)/Lo +CMP* (CMr-CMo)/CMo+EMp* (EMr-
EMo)/ EMo + Bp*(Br- Bo)/Bo]

Where, W=cost of work done as per para (ii) above.

Vw (Variation of cost of Work) =Increase or decrease in the cost of works
during the period under consideration due to change in the rates for relevant
components. Percentage components of materials &labour as specified in the
schedule F are defined as under: -

Cp- Cement component,

Lp

- Labour component,

CMp- Civil component of other construction materials,

AAL
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EMp- E & M i/c IT and AS component of construction materials

Fp-POL (Diesel) component

Sp- Reinforcement steel bars/TMT bars/structural steel

(including strands and cables) component

Bp- Bitumen Component

Indices for various components of materials & labour to be used for the purpose
of this Clause are defined as under:

Co= Wholesale Price Index for Pozzolana Cement published by office of the
Economic Adviser, Ministry of Industry & Commerce valid for the month of last
date of receipt of tender including extension, if any.

C1= Wholesale Price Index for Pozzolana Cement published by office of the
Economic Adviser, Ministry of Industry & Commerce for the period under
consideration.

Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under
any law, statutory rule or order as on the last date of receipt of tender including
extension, if any.

Lr= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any
law, statutory rule or order as applicable on the last date of the quarter previous
to the one under consideration.

CMo= Price Index for civil components of other construction materials valid for
the month of the last date of receipt of tender including extension, if any, as
published by AALI

CMr= Price Index for civil components of other construction materials for the
period under consideration, as published by AAL

EMo= Price Index for E & M components of construction materials valid for the
month of the last date of receipt of tender including extension, if any, as
published by AAL

EMr= Price Index for E & M components of construction materials for the
period under consideration, as published by AAL

Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of
the Economic Adviser, Ministry of Industry & Commerce valid for the month of
the last date of receipt of tender including extension, if any.

Fr= Wholesale Price Index of HSD (High Speed Diesel) published by office of
the Economic Adviser, Ministry of Industry & Commerce for the period under
consideration.

So= Wholesale Price Index of Mild Steel-long products published by office of
the Economic Adviser, Ministry of Industry & Commerce valid for the month of
the last date of receipt of tender including extension, if any Sr= Wholesale Price
Index of Mild Steel-long products published by office of the Economic Adviser,
Ministry of Industry & Commerce for the period under consideration.

Bo= Wholesale Price Index of Bitumen published by office of the Economic
Adviser, Ministry of Industry & Commerce valid for the month of the last date
of receipt of tender including extension, if any Br= Wholesale Price Index of
Bitumen published by office of the Economic Adviser, Ministry of Industry &
Commerce for the period under consideration.

CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
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CLAUSE11

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract. The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods of construction.

CLAUSE12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

il.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.

AAL
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Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial

substitution or in lieu of items of work in the contract), the rate for the

agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(1) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(i) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated

ii.

1ii.

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.
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iv.  For roads, apron, runway & taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto
1.2 meters above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

il. AALI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

\2 Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iil. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without

prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAIL by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:
i.  Take possession of the site and any materials, constructional
plant, implements, stores, etc., thereon; and/or
ii.  Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AALI because of action under this clause shall not exceed 10% of the tendered
value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
inwritingandshallbeliabletopaythesamewithin30days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the

execution of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAIL he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A
Compensatio | The contractor shall not be entitled to claim any compensation from AAI for the
n in case of losses suffered by him on account of delay by AAI in the supply of materials in
delay due to | Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
late supply of | wagons, force majeure or any reasonable cause beyond the control of AAI
stipulated
material by This clause 15 A will not be applicable for works where no material is stipulated
AAL for issue by AAL
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CLAUSE16

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
work and all the superior officers, officer of the Quality Assurance Unit of the
AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidentalitemsrectified,orremovedandre-executedattheriskandcostofthe
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineering-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs. Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18
Contractor The contractor shall provide at his own cost all materials (except such special
to Supply materials, if any, as may in accordance with the contract be supplied from the
Tools & Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.

Plants etc.

in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and / or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI tothe
contractorwhetherunderthiscontractorotherwise. A Alshallnotbeboundto
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19A
| | No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages i The contractor shall pay to labour employed by him either directly or through

subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,

AAL

C.....I.... O....... Page 47




Clauses of Contract

including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

=

il

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed wunder Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-in charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the

costs incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iil. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

V. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4
weeks upto and including the day of delivery and 4 weeks following that
day.

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.

2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the
place of work.

CLAUSE 19 G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”)
the Engineer-in-Charge shall have power to give notice in writing to the
contractor

(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost
of the contractor (s).
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CLAUSE 19 H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.
b. The contractor shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6’ x 5”) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water —tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provided.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
such Committee / authority for the removal of excreta. All charges on this

account shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the

camp area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and

also at the service center, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
bindingonthecontractor.However,theExecutiveDirectorEngg.,througha

notice may require the contractor to remove the illegal occupation any time on or
before construction and delivery.

CLAUSE 19K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi-skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the

list of qualified tradesmen along with requisite certificate from recognized

Institute to Engineer in charge for approval. Notwithstanding such approval, if
the tradesmen are found to have inadequate skill to execute the work of
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause shall not be applicable for
works with estimated cost put to tender being less than Rs.5crores.

CLAUSE 19L
Registration | The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer
and ESIC paid by the contractor shall be reimbursed by the Engineer-in-charge to the
contractor on actual basis. The verification of deployment of labour will be done
through biometric attendance system or any other suitable method by the
Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be
reimbursed preferably within 7 days but not later than 30 days of submission of
documentary proof of payment provided same are in order.
CLAUSE 19M
Compliance | The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
CLAUSE 20(A)
Employees Deleted
Provident
Fund
&Miscellaneou
s Provision
Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneous

s Provisions)
Act, 1961and
State
Insurance
(ESI) Act,
1948.
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CLUASE21
Work not to | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
CLUASE22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the
Constitution | constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be

be intimated

obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21
hereofandthesameactionmaybetakenandthesameconsequencesshallensue

as provided in the said Clause 21.

CLAUSE24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25

Dispute
Resolution

All disputes or differences which may arise out of or in connection with or
incidental to the Agreement(s) including any dispute or difference regarding the
interpretation of terms and conditions of any clause(s) thereof shall be dealt
with as provided hereinafter:

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to
the Mediation Committee of Independent Experts (MCIE) or individual
mediator for mediation as per AAI Mediation Policy and applicable laws. All
cost of mediation, shall be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not
resolved within 120 days of reference to the Mediation, then the aggrieved party
may invoke arbitration through sub para (ii) within 30 days from the date of
receipt of Partial Settlement Agreement or Failure Report.

(ii) Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub Para
(i) above, the unresolved dispute(s), on invocation by the aggrieved party shall
be referred for adjudication by arbitration.

a. When the amount involved is above 25 crores, adjudication shall be made by
Arbitral Tribunal comprising of 03 arbitrators. Each party to appoint one
arbitrator and the two appointed arbitrators shall appoint the Presiding
Arbitrator.

b. When the amount involved is Rs. 25 Crores and below shall be referred to a
Sole Arbitrator to be appointed by Chairman/Member, AAI, after obtaining
consent of the other party, as per format annexed at Annexure ‘A’

Unless the contract has already been repudiated or terminated, the parties shall,
in every case, continue to proceed to perform their respective obligations under
the agreement.

Arbitration proceedings shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act, 1996, as amended from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration
in matters for which eviction & recovery procedure is provided under Chaptr -
VA of the Airports Authority of India Act, 1994.
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CLAUSE 26
Contractor to | The contractor shall fully indemnify and keep indemnified the Chairman AAI
indemnify against any action, claim or proceeding relating to infringement or use of any
AAI against | patent or design or any alleged patent or design rights and shall pay and royalties
Patent Rights | which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.
CLAUSE27
Lump sum
Provisions
in Tender
CLAUSE28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.
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CLAUSE29

With-holding
and lien in
respect of
sums due from
contractor

1.

Whenever any claims for payment of a sum of money arises out of or under
the contract or against the contractor, the Engineer-in-Charge or the AAI shall
be entitled to withhold and also have a lien to retain such sum or sums in
whole or in part from the security, if any deposited by the contractor and for
the purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by
the competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual
capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the

works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest there on whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

AAL

C...... L...... O....... Page 57




Clauses of Contract

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

ii.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

il.

1ii.

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit
labour from area within a radius of 32 km (20 miles) of the controlled area.
Subject as above the contractor shall employ imported labour only i.e.,
deposit imported labour or labour imported by contractors from area, from
which import is permitted.

Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the
labour by the contractor.

The contractor shall immediately remove any labourer who may be pointed
out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in

this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.
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CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

i. That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

ii. The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor (s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to

the following conditions:-

i. The water charges @1% shall be recovered on gross amount of the work
done.

ii. The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

iii. The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by the

contractor from the wells or hand pump constructed by the AAIL no charge

shall be recovered from the contractor or that account. The contractor shall,

however, draw water at such hours of the day that it does not interfere with the

normal use for which the hand pumps and well are intended. He will also be

responsible for all damage and abnormal repairs arising out of his use, the cost

of which shall be recoverable from him. The Engineer-in-Charge shall be

the final authority to determine the cost recoverable from the contractor on this|
account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.
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CLAUSE33
Return of Notwithstanding anything contained to the contrary in this contract, where any
Surplus materials for the execution of the contract are procured with the assistance of
materials AAL either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
of the license or permit and / or for criminal breach of trust, be liable to AAI for
all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.
CLAUSE34
Hire of plant & | i.  The Contractor shall arrange at his own expense all tools, plant, machinery
Machinery and equipment(hereinafter referred to as T&P) required for execution of the
work except for the Plant & Machinery listed in Schedule ‘C’ and stipulated
for issue to the contractor. If the contractor requires any item of T&P on hire
from the T&P available with the AAI over and above the T&P stipulated for
issue, the AAI will, if such item is available, hire it to the contractor at rates
to be agreed upon between him and the Engineer-in-charge. In such a case,
all the conditions hereunder for issue of T & P shall also be applicable to
such T&P as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’
shall be made over and taken back at the departmental equipment yard / shed
shown in Schedule ‘C’ and the contractor shall bear the cost of carriage from
the place of issue to the site of work and back. The contractor shall be
responsible to return the plant and machinery with condition in which it was
handed over to him, and he shall be responsible for all damage caused to the
said plant and machinery at the site of work or elsewhere in operation and
otherwise during transit including damage to or loss of plant and for all
losses due to his failure to return the same soon after the completion of the
work for which it was issued. The Engineer-in-charge shall be the sole judge
to determine the liability of the contractor and its extent in this regard and
his decision shall be final and binding on the contractor.

ili. The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in
supply by the department.
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iv.

Vi.

vil.

Viii.

iX.

The hire charges shall be recovered at the prescribed rates from and
inclusive of the date the plant and machinery made over upto and inclusive
of the date of the return in good order even though the same may not have
been working for any cause except major breakdown due to no fault of the
contractor or faulty use requiring more than three working days continuously
(excluding intervening holidays and Sundays) for bringing the plant in order.
The contractor shall immediately intimate in writing to the Engineer-in-
charge when any plant or machinery gets out of order requiring major
repairs as aforesaid. The Engineer-in- charge shall record the date and time
of receipt of such intimation in the log sheet of the plant or machinery.
Based on this if the breakdown before lunch period or major breakdown will
be computed considering half a day’s breakdown on the day of complaint. If
the breakdown occurs in the post lunch period of major breakdown will be
computed starting from the next working day. In case of any dispute under
this clause, the decision of the Executive Director (Engg) /General Manager
(Engg) shall be final and binding on the contractor.

The hire charges shown above are for each day of 8 hours (inclusive of the
one hour lunch break) or part thereof.

Hire charges will include service of operating staff as required and also
supply of lubricating oil and stores for cleaning purposes. Power fuel of
approved type, firewood, kerosene oil etc. for running the plant and
machinery and also the full time chowkidar for guarding the plant and
machinery against any loss or damage shall be arranged by the contractor
who shall be fully responsible for the safeguard and security of plant and
machinery. The contractor shall on or before the supply of plant and
machinery sign an agreement indemnifying the Department against any loss
or damage caused to the plant and machinery either during transit or at site
of work.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-in charge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half
an hour and above will be charged as one hour and a period of less than half
an hour will be ignored.

The contractor shall release the plant and machinery every seventh day for
periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed in servicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
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Xi.

Xil.

Xiii.

Xiv.

case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

ii.

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorised changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAI, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.
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iii. The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the security
deposit relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i. The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording / checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively

appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
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ii.

ii.

specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge  their
responsibility satisfactorily, the Engineer—in—Charge shall have full powers
to suspend the execution of the work until such date as suitable other
technical representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) along with every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer—in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff
due to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Royalty/ Land . . . .
. a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee : ;
CESS, fee, royalty charges etc. levied under any statute but exclusive of
payable by .
GST for all the items
Contractor
b. However GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.
c. In case supplies / services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license / Duty Credit Scrip under Service Export
from India Scheme (SEIS) of Govt. of India.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAIL The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority in
the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction from
his bills any difference in statutory taxes/royalty and penalty proposed by
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

3. License fee for land

a. Land/space (paved/unpaved/Covered-AC or Non-AC), to the extent allotted to
contractor during execution of work for the purpose of installation of plants,
labour camps cement godown, site office, stacking of materials shall be
provided at free of cost upto defect liability period/maintenance period.

b. A Security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG shall
be deposited by the contractor. In case contractor do not deposit security deposit
same shall be deducted from 1% Running Account Bill.

c. Such security deposit shall be released only after allotted land has been fully
vacated by the contractor to entire satisfaction of Engineer-in- Charge. If
contractor fails to vacate the allotted land/space (paved/unpaved/covered-
AC/Non-AC) after Defect Liability Period/Maintenance period of the work
shall be charged as per prevailing license fee of the airport plus 25% penalty

over that.
CLAUSE 38
Conditions for | 1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
reimbursement fee, royalty charges etc. levied under any statute applicable on last stipulated

of levy/taxes if
levied after
receipt of
tenders

date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate of
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or
Cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
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AN

alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for

the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such

further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE39

contract on

Termination of

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor

CLAUSE40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any

contractor not

capacity or / are subsequently employed by him and who are near relatives to any

allowed to officer of AAL Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE41

to work as
contractor

No any officer
in Department
of Engineering

within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)
Integrity Pact Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
and bidder/contractor if provided so in Schedule F.
Independent All tenderers shall have to submit an undertaking as per Appep III along
External

with tender documents. AAI shall appoint Independent Extg
oversee effective implementation of Integrity Pact for suc
this purpose, a panel of Independent External Monitors
Authority in concurrence with Central Vigilance Co

Monitor.

i. The Contractor / Supplier shall have to act in
laid down in the integritypact.

a. Signing of Integrity Pact is ma
this procurement / bid prog
the office of Bid Man S lue date
mentioned inNIT.

b. The Bidder / co
measures neces
illegal activities
or post-cgntract

any one
ithout the
all or any

ents and obligations
ing process, he shall be
cess and forfeiture of his

y Pact after award of the contract,
he contract and shall be entitled to
ntractor damages equivalent to 5% of
amount equivalent to Security Deposit or
ee, whichever is higher.

propriate proceedings against the contractor.
iable to pay damages as determined by the

nst whom an action for violation of its commitments
ns has been taken earlier again commits a violation, the
is entitled to debar such contractor for future tender /
alt processes for a period as deemed fit.

olation is considered to have occurred if the Authority is fully
tisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations / suggestions
that no reasonable doubt exist in the matter.

Person signing IP shall not approach the Courts while representing the
matters to IEMs and he / she will await their decision in the matter.
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CLAUSE 41(b)
Code of No official of AAI or a bidder shall act in contravep of the codes|
Integrity which includes

(i) prohibition of

a)

b)

making offer, solicitation or acceptanc
any material benefit, either directly
an unfair advantage in the procu
influence the procurement pro

ard or gift or|
exchange for
to otherwise

any omission, or misrepre
to mislead so that fina
an obligation avoided

H or attempt
obtained or|

any collusion, bi pur that may|

ress of the

bidder and any
or execution

idder of any previous transgressions made in
ions of sub-clause (i) with any entity in any country|
ee years or of being debarred by any other procuring

AAL

C.....I.... O....... Page 68



Clauses of Contract

CLAUSE42

Return of
material and
recovery for
excess material
issued.

il.

After completion of the work and also at any intermediate stage in the event

of non-reconciliation of materials issued, consumed and in balance — (see

Clause 10), Theoretical quantity of materials issued by the AAI for use in the

work shall be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any
item is executed for which standard co-efficient for the consumption of
cement or bitumen are not available in the above mentioned schedule /
statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lap pages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires
and cables pig lead and G.I. / M.S. sheets shall be taken as quantity
actually required and measures plus 5% for wastage due to cutting into
pieces (except in the case of G.I/M.S. sheets it shall be 10%), such
determination & comparison being made diameter-wise & category-
wise.

d. For any other material as per actual requirements.
Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorised variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to
the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as
per the Annexure of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the contractor. For
non scheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used,
shall be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the AAI

to take action against the contractor under any other conditions of contract

for not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site,

similar theoretical consumption shall be prepared and submitted to the

Engineer-in-Charge for verification. If it is found that material consumed in

the work is less than the theoretical consumption after taking into account

permissible minus variation, the recovery for corresponding material shall be

effected as per rates specified in schedule ‘F’ under Clause 42.
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CLAUSEA43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered

reasonable by the Engineer — in - charge.

CLAUSE44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.
CLAUSE45
Release of The Security Deposit of the work shall be refunded if no labour complaint

security deposit

has been received from the labour officer till the due date of its payment. If
a labour complaint is received during this period, the Engineer-in-Charge
shall, after issue of notice in this regard to the contractor, withheld the
amount required to settle the complaint from his security deposit and
refund the balance amount.
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CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

ii.

iii.

iv.

Vi.

From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAT’'s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI’s T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss or damage.
Without limiting its obligations and responsibilities under other clauses of
GeneralConditionsofContracts,thecontractorathisowncostshallinsure
,in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses

and claims for injuries or damage to any persons or any property whatsoever

which may arise out of or in consequence of the construction and
maintenance of Works and against all claims, demands proceedings, damage
costs, charges and expenses whatsoever in respect of or in relation thereto.

Before commencing execution of the work, the Contractor shall, without in

any way limiting his obligations and responsibilities under this condition,

insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of

Rs. 1.00 lakh with unlimited number of occurrences (including any

employee of AAI) by or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages

or compensation under the provisions of Payment or Wages Act,1936,
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Viii.

iX.

Xil.

Xiil.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,
1923 or any modification thereof or any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
to AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the
Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance which
he/they may be required to effect under the terms of the Contract then and in
any such case AAI may, without being bound to, effect and keep in force
any such insurance and pay such premium or premiums as may be necessary
for that purpose and from time to time deduct the amount so paid by AAI
from any moneys due or which may become due to the Contractor or recover
the same as a debt due from the Contractor.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
bysub-contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub-contractor for workers employed by them.

CLAUSE 47

Composite
Contract and
responsibilities
of main agency

i. The tenders have been called. for - 'e;ppr onsisting of civil
ializdd woiks.

construction and other sé(fc‘ﬂat sp s.| The pre-qualification
criteria shall be appli¢able f {ea subli¢ad qf wark inglependently. The
agency meeting PQ]|cri ei'ig‘é‘lor_tge _mgin _work-sh e considered for
execution of composfte*workl However the agency shall be allowed to
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ii.

ii.

iv.

execute only those specialized subheads of works for which/ptdder meet PQ

criteria individually.

The main contractor shall be permitted to execute only om;)(covered
under one or more subhead) for which he meets al*requirémgents of pre-
qualification including financial, technical and te ogicall requirement
specified in the PQ criteria. 7~ P

Main contractor will associate expert agencM\ he execution of
specialized works under various subheads for “which he'ifimself has failed to
meet PQ criteria. In such case he will appaifit his Ylate for the execution
of each specialized work with the approyal ofthe*NIT approving authority.
The main contractor shall intimate t )nﬁle&s offonly those agencies who
fully meet the PQ criteria for each sp:cgi;hxidﬁork for the acceptance of the
department.

Main contractor shall not bejpermittetl to change their associate agencies in
the course of execution of work. If/change of agency is inevitable then a
request shall be submitted|tonthe, engineer-in-charge in writing giving full
justification for change of @gency=Ijhe proposal should include name of the
alternate agency along with his financial, technical capabilities and work
experience in the approprigte field. Such change shall be allowed only

after receiving approval fiomthe cdmpetent authority.
- |

Composite
contract-

Tripartite
agreement

ii.

iii.

1v.

This clause is applicable for. tHe w@rks for which the estimated cost put to
tender is more than RS.SFM S.

The main contractor shall finalisefhis rates, terms and conditions and mode of
execution of work withispecialised agencies for all works covered in various
subhead of works on Feeipt of work order but specifications, preferred
makes of materials an perfo:zance of system shall remain as specified in

tender document. [\

The main contractor $hall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be
jointly responsible gt qualityjof work and performance of the system.

Main contractor sh{lll- spbmit list of associated agency for each specialized
work within 1/12% 6f stipulated completion period or within one month from
issue of work ord?-w-biab_e er is later along with documentary evidence for
financial soundness, technical capabilities and their experience for executing
similar specialized works along with his application seeking acceptance for
the name of associated jagency. Approval / rejection for the name of
associated agency shall be accorded thereafter by NIT approving authority
within a period §f15 dayg each sub head wise.

The main cont 11 submit duly signed tripartite agreement on the
format provided by AAT within 2/12" of stipulated completion period or 60
days whichever is later for acceptance and signature of department. The
extension of tiffit_for signing of this agreement shall not be generally
permitted. TI:[E ingjtime shall only be extended if handing over of site is
delayed due to reasong/beyond control of the contractor.

Conditions of
composite
contract

1.

1ii.

Main contra 1 be responsible for submission of earnest money.

The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B. The first installment
of mobilization advance shall be corresponding to the value of work which
by the main contractor. The subsequent mobilization
advances gorresponding to value of work covered in each subhead shall be
released ¢gn signing of each Tripartite Agreement with expert agency for the

it shall be deducted from the running bills of main

AAL
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Clauses of Contract

1v.

contractor after adjustment of full€arnest money.

Main contractor shall be respo r completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be levied
on the main contractor only.
The coordination meetings cgalled by JAAI or its representative shall be
attended by associated expert agengiesfas and when required. Expert agency
shall be responsible for techni ess, quality of work and adherence to
tender specifications. The main contrattor as well as associated agency shall
be responsible for rectification of deficiencies noticed in specialize dwork.

Payment
Conditions for
Composite
Contract

ii.

ii.

It will be the responsibility,@f maingcontractor to finalize expert agencies for
the execution of works c@vet der all subheads of NIT and get the
tripartite agreements signgd ag perfNIT requirement at an early date. The
main contractor shall not be.faid/for value of work covered under second
running bill & subsequenrbillgn;ll 1l Tripartite Agreements are signed by all
agencies concerned.

The main contractor must fill the ratio of work which shall govern the ratio of
direct payment to the ert agency and to the main contractor for each
subhead of work in scl‘gggle F. This ratio may also be indicated in tripartite
agreement. Thus direct paymentfto each expert agency shall be released in the
same ratio from the ne ent (after all deductions).

The running bill for épecializ d work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax
and part rate for incomplete work or due to any other reason shall be made as
per contract conditions from each running bill. In case the ratio as desired
under (ii) is not ﬁleby the ynain contractor AAI will make payment of 75%

of the net payable amougt to the expert agency directly and balance25%
shall be paid to thefmaif contractor.

Clause 48

/\

Escrow
Account

ii.

ii.

iv.

All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. However for
works costing less than Rs.500 Cr., it shall be at the discretion of Technical
Sanctioning authority tg opt for Escrow account or not. The bank charges for
Escrow Accolint shallfbe borne by contractor. The detailed conditions of
Escrow Account shall pe drawn in consultation with associated bank.
Mobilizatiorj:?lm or mobilization of resources and purchase of plant &
machinery shall be credited directly to the escrow account opened for this
contract through bank transfer as per terms and condition of contract. The
agency sh e ablg to utilize 25% (or as decided by TS authority) of each
installmenf off‘mgbilization advance to meet minor expenses like
constructign of sit¢ office, purchase of office equipment and other minor
works, while” relgase of balance 75% fund shall be regulated by the
departmfﬂhg ontractor shall seek prior concurrence of Engineer-in
Charge for release of payment to the supplier etc. through Escrow Account
by the Bank. Funds against cheque issued by contractor shall be released by
Bank on receipt of written consent from Engineer-in Charge.

Payment _geceived and credited against each RA Bill, can be utilized 25%
directly’ by thg contractor for minor expenses like salary, stationary, office
expenges etc. shall exercise control for release of payment by contractor
for bglance75%.

The ! Contracfor shall submit his proposal to the Engineer-in-
Chagge/Authgrity for utilization of funds made available by AAI(75%
aga&%ﬁ i

AAL
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Vi.

a. Name of agency for whom payment is proposed to be

relgased
Details of work executed/material supplied by agency; &vih\om e

intends to release payment.

3

c. Nature of advance payment if any, has to rﬂgased o the

supplier for supply of material for the project om\

d. Documentary evidence in support of his claith.”

Engineer —in-charge will examine and approve<ful[™ part of such payments
as per agency’s request within maximum ofgthree working days. The terms

and condition of Escrow Account shall b 1nz?zed with bank according to
terms and conditions of contract. Bank s;h}ﬂ\e}? payment against such

cheques only after written consent of guthorised officer of AAT is received.

N

Contractor shall be permitted tﬁ‘lpse Escgow Account on receipt of final

payment for the work/project pl\ohr{é?vt of letter for foreclosure of work

by the AAIL All balances and liabihities Against this Escrow
left at the disposal of the Mtor.

)

Account shall be

L4

Note : In case of difference or ambiguity in Hindi and English version anywhere, the
English version will prevail.

AAL
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6.

AAL

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than Y4
to 1 (Y horizontal and 1vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2)above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least 4" for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defense of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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b. Safety Measures for digging bore holes: -

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

ii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v.  After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. Aftertheborewellisdrilledtheentiresiteshouldbebroughttothegroundlevel;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i)  Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iil) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

e)

)

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewerlines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

¢)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
beprovidedtoenabletheworkingpainterstowashduringandonthecessationofwork.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

1)
if)

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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10.

11.

12.

13.

AAL

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAI.

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

il) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.

C.....I.... O....... Page 79



[ ]
AAI Safety Code }4&\“*

14.

15.

16.
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These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or

Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS
1. APPLICATION

AAL

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AIDFACILITIES

(M)

SN A L=

= © A

11.

13.
(b)

Nk L=

10.
11.
12.

13.

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

Icopy of the first-aid leaflet issued by the Director General, Factory Advice

Service and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing wo per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on thelabel.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14.  Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when

(iv)
V)

(vi)
(vi)

(viii)

necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the workplace.

a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

DRINKINGWATER

v)

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHINGFACILITIES

1)
if)

iii)

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES ANDURINALS

i)

iii)

iv)

AAL

Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25females.
b)  Where males are employed, there shall be at least one latrine for every 25males.

Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than bore hole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case maybe.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a
clean and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7.  PROVISION OF SHELTER DURINGREST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

1)  Atevery work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19H
(i) a,b & c.

i) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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CANTEENS

vi)
vii)
yiii)
X)

xi)

xii)

xiii)

Xiv)
XV)

XVi)

xvii)

AAL

In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred or
more are ordinarily employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.
The canteen shall be maintained by the contractor in an efficient manner.
The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.
The canteen shall be sufficiently lighted at all times when any person has access toit.
The floor shall be made of smooth and impervious materials and inside walls shall be
lime washed or colour washed at least once in each year. Provided that the inside walls of
the kitchen shall be lime washed every four months.
The premises of the canteen shall be maintained in a clean and sanitary condition.
Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.
Suitable arrangements shall be made for the collection and disposal of garbage.
The dining hall shall accommodate at a time 30 per cent of the contract labour working at
a time.
The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule(ix).
(a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy.
Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule(ix).
(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipment necessary for the efficient running of the canteen.
2. The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.
2. A service counter, if provided, shall have top of smooth and impervious material.
3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.
The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.
The charges for food stuffs, beverages and any other items served in the canteen shall be
basedon‘NoProfit,Noloss’andshallbeconspicuouslydisplayedinthecanteen.
In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely:-
a) The rent of land and building.
b) The depreciation and maintenance charges for the building and
equipments provided for the canteen.
c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.
d) The water charges and other charges incurred for lighting and ventilation.
e) The interest and amounts spent on the provision and maintenance of
equipments provided for the canteen.
The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.
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10. ANTI-MALARIALPRECAUTIONS

11.

12.

AAL

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and

shall form an integral part of the contracts.

AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may

consider necessary for the purpose of removing any difficulty which may arise in the
administration there of.
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AIRPORTS AUTHORITY OF INDIA
Contractor’s Labour Regulations

SHORTTITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(1) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature :or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

1) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.

il) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at over time rate.

DISPLAY OF NOTICE REGARDING WAGESETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per Appendix’
VIIT.
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)
(i)

(iif)

(iv)

V)

(vi)
(vii)

(viii)
(ix)

x)

(xi)

(M)

(ii)

AAL

PAYMENT OFWAGES

The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the

“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following
form: “Certified that the amount shown in column No ........ has been paid to the workman
concerned in my presence on.............. At ?

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XIIL.
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(iif)

(iv)

™)

(vi)

)

(ii)

(i)
(iv)

V)

(vi)
(vii)

(viii)

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect
of which it was imposed.

LABOURRECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
XIII of the CL(R&A) Central Rules 1971 (Appendix-VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix-
VID).

The contractor shall maintain a Wage Register in respect of all workmen employed by him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix-VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the workplace but the same shall include the following particulars:

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(c) Sex

(d) Age

(e) Nature of accident and cause of accident

€] Time and date of accident

(2) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

@A) Period of treatment and result of treatment

G Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

Q] Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(0) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971(Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971(Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)Rules
1971(Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL(R&A)Rules
1971(Appendix-XVI).

ATTENDANCE CARD-CUM-WAGESLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at(Appendix-1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
The cards hall remain in possession of the worker during the wage period under reference.
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V)
(vi)

10.

11.

12.

13.

14.

15.

(M)

a)
b)

AAL

The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENTCARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker(Appendix-X).

SERVICECERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOURRECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

REPORT OF LABOUROFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(1) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe.

APPEAL AGAINST THE DECISION OF LABOUROFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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(ii)
a)

¢)

(iif)

16.

17.

18.
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Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association referred to in
Clause (a) is affiliated.

Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS ANDSLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

SUBMISSION OFRETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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To

APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT

WITHHIELD AGAINST COMPENSATION FOR DELAY IN
INDIVIDUALCONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B]

The Airports Authority of India

AAL

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement NoO. ...............cceevennn... dated .....c.covvennene. made
between.......... and AAI in connection with the work of ..., (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
RSioviiiiii, (Rupees...........o..... only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... ................. bank (hereinafter referred to as “the
said Bank” and having our registered office at ...........cccccoervrennnnen. do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
Rseoiii (RUPEES...covieirerieeeeiie e only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

Wi Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Leeonenn... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.
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4.

AALI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAI of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2.

For and on behalf of(The Bank)
Signature
Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AAL

C.....I.... O....... Page 92



[ ]
Various Formats to be maintained (Appendix ) }Atrk-.__h

APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPO/

WHEREAS, contractor (Name of contractor) (hereinafter called
contractor”) has submitted his tender dated (date) for the con

KNOW ALL PEOPLE by these presents that we k) having our
registered office at (hereinafter called “the bank™) are
(Name of Senior Manager) (hereinafter called “the E r-in-charge”) in the

sum of Rs. (Rs. In words ) for
be made to the said Engineer-in-charge the bank binds itself, his su /

payment well truly to
and assigns by these

presents.

SEALED with the Common Seal of the Bank this

THE CONDITIONS of this obligation are:

(1)  If after tender opening the Contractor withdraws, his te
tender (including extended validity of tender) specifi

20..

1 during the period of validity of

(2) If the contractor having been notified of the acce

contractor, if required—

OR
b) Fails or refuses to furnish the perfor ‘guarantee, in accordance with the provisions of
tender document and instructions # actor,
OR

¢) Fails or refuses to start the wor]
instructions to contractor

dccordance with the provisions of the contract and

OR
d) Fails or refuses to su bank guarantee of an equal amount of this bank guarantee
against security depo award of contract.

We undertake to pay to thy
receipt of his first return

/ gineer-in-charge either up to the above amount or part thereof upon
d, without the engineer-in-charge having to substantiates his demand,
e engineer-in-charge will note that the amount claimed by him is due to
e of one or any of the above conditions, specifying the occurred condition

him owing to the co
or conditions.

This guarantee wij
submission of td
extended b

ain in force up to and including the date* after the deadline for
as such deadline is stated in the instructions to contractor or as it may be
¢ engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
ect of this guarantee should reach the bank not later than the above date.

............................. SIGNATURE OF THE BANK

V

‘ ESS. oo SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNT BILLS

Nameof Work ........cceueeueeeee Name of
(601115 : T4 11)
Contract Agreement No. and Date..ccovveiiiiniiniiiniiininnn R/A Bill
NOuetiiiiiiriiiiieieininneeens
Sl. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge. Signature of Manager / AM(Engg)
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APPENDIX-IIT

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the
contractor

Name and location of the

WL K e
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation

3) Date of appointment

4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entires in the register.

15) Remarks column for the use of Inspection Officer.
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APPENDIX-V
Labour Board
Name of work
Name of Contractor
-—- Address of Contractor ---------------

Name and address of A. A. I. Division

Name of A. A. I. Labour Officer

Address of A. A. 1. Labour Officer

Name of A.A.I Labour Officer

SI. No. Category Minimum Actual wage Number Remark
wage fixed paid present

Weekly holiday
Wage period
Date of payment of wages
Working hours
Rest interval
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Form-XIII APPENDIX-VI

[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

Name and address Of CONMTIACTOT. ... .. oo e e e e
Name and address of establishment which contractor is carried On...........cooiiiiiiii i,
Name and 10Cation OF WOTK. ...t

Name and address of Principal EMPIOYer..........oouiiiiii e e

Name of the Establishment: Name of Owner: LIN
Sl1. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank A/c Bank Branch Present Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Service Book Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
No. Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.
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Form-XVI
[See Rule 78(1) (a) (i)]

Muster Roll

Name and address of
contractor

Name and address of establishment which contractor is carried

Name and address of Principal EMployer ..........cccooveieiinincienenieiene e,
fortnight................

AN

APPENDIX-VII

SI. | Name Se x | Father’s/ Date

1 of 3 Husband’s

Man
2

work 4 1 2 3 4

Remark

AAL C...... I...... O.......

Page 99




Various Formats to be maintained (Appendix ) ﬁL

FORM B
[See Rule 78(1) (a) (i)]
APPENDIX-VIII

FORMAT FOR WAGE REGISTER
Name and address Of COMTIACTOT. . ... ..o e e
Name and address of establishment which contractor is carried On...........c.oiiiiiiii i e,

Name and 10Cation OF WOTK. ...t e e,

Name and address of Principal Employer................ccooooiiiiiiiiinin... For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment_ Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
Sl. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
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Deduction Net Employer Share
Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
Sl. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of wages

[See Rul

@@]

S. | Name of | Serial no | Descri .of | Units Basic arness | Ovex- Total | Deduc | Net Sig. or | Initial

No | workman | in the ion/ day of wage-| Allowanc | time tion if | amou | thumb | contract
register atre work work s e any nt impres | or his
of of wotk done (indic | paid | sion represe
workmman | done ate of the | ntative

nature work
/\ / | -
A |2 3 4 5 6 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
WAGE CARD

Wages Card No.......coovvvviiniiinninnnn
Name and Address of Contractor........................ Date of iSSU€......ovvnviriiiiiinnnn,
Name and location of work...................oeeinini, Designation.............cceevvivinnannn.
Name of workman...............cooevviiiiiiininnnn.n.. Month/Fortnight..........................
Rate of Wages.......cooovviviiiiiiiiiie

1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 3]

60 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 &8 8 0

Morning Rate
Evening Amount
Initial
Received from..........coooiviiiiiiiiiiie, the SUM Of RS... oo, on account of mywages

Signature
The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]

Wages Slip

Name and address Of CONTaACIOT. ...oovviiiii i e,
Name and Father’s/Husband name of workman...........ccoeevviiiiiiiiiiiiiiiian,
Name and 10cation OFf WOTK. ....ovviriiiii i,

For the week/Fortnight/Month ending.................ooooi e,
L. NO.of days WOrKed. .. ...oooiiiii e

2. No. of units worked in case of piece rate WOrkers...........c.coovvvrivriiniiniieeneennnnnn.
3. Rate of daily Wages/PIeCe Tale.......oui ittt ettt et eaaans
4. AMOUNt O OVEItIME WAZES ... .ttt ettt ettt e et et et e e e aaeaneanens
5. Gross Wages Payable. ... ...ouiiitii e
6. Deduction, 1 any.......coiei e

7. Net amount of wages paid.........ooouiiiiiiii e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XI1V
[See rule 76]
Employment Card

Name and address 0f CONTraCtOr. ... .....covveiiiiiiit i
Name and address of establishment under which is carried..................c.cooiiinn..
Name of work and location of Worki..............oooiiiiiiiiiii e,
Name and address of Principal Employee...........ccovviiiiiiiiiiiiiiiiiie e
1. Name of the Workman. ..o
2. SI No. in the register of workman employed...............cooviiiiiiiiiiiiiiiiiiii,
3. Nature of employment/designation.............oouvititiiiriiriiiiaiaieaeaieieaeaanan
4. Wage rate (with particulars of unit in case of piecework).................coceveininnin
S WaAEE PIIOM. ..t
6. Tenure of eMPlOYMENT. ......ouiiniit it e e et eaeaans
T RemMATK. ..o

Signature of Contractor
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AAL

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ......................o.ooeaen. (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

Wit (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees........cceveeveeennnne.n..0nly) on demand by AAL

We e (Indicate the name of the Bank) do hereby undertake topay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs.....................
(RUPEES ...evveeveerieeeeeee e only).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

WE e (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We.iiiiiiiieeee (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relievingus.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We i (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid upto ..........cccoevvveviieviercieiieeics unless extended on demand by
AAI Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees ......oevvvvennnnnn. only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of

Dated this Day of
Witness
1.
2.
For and on behalf of(The Bank)
Signature

Name & Designation,

Authorization No.

Name & Place

Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated
Note: * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / EarnestMeney / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest- Money / Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by

making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:

Bank Acknowledgement with seal
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently
at the site of work both in English and local Language.

1. Wilful insubordination or disobedience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or in different behavior

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the workplace.

15. Bad workmanship in construction and maintenance by skilled workers which is notapproved
bytheDepartmentandforwhichthecontractorsarecompelledtoundertakerectifications.

16. Making false complaints and/or mis leading statements.

17. Engaging on trade within the premises of the establishments.

18. Any unauthorized divulgence of business affairs of the employees.
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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APPENDIX-XIII

Form-XVII [See Rule 78 (2)(d)]
Register of Fines
Name and address Of COMITACIOT. ... ... iu ittt e ettt ettt e e e e e e aaaas
Name and address of establishment which contractor is carried On.............ooviiiiiiiiiiiiii e,
Name and 10cation Of WOTK. ... e e e e
Name and address of Principal EMpPIOYET. ... ....o.iuiiuii e e e e,
SI.No. | Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | nnature of | action for | Offence | workman in whose period of the which
s employmen | which showed presence and imposed | fine
Name t fine cause employee’s wages realized
imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

e

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name Father’s | Designation [Particula | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’| /nature of r of damag | workman | person in of install | recovery
workma | s Name | employment [Damage | es or showed whose deductio | ments | First | Last
n s or Loss | loss cause presence n Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
n was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

SI. Name Father’s | Designation [Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen |and amount | advance | by which of each which
nn tt wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11
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APPENDIX-XVI

Form-XXIII [See Rule 78 (2)(e)]

Register of Overtime

Name and address Of CONMTIACTOT. ... ... ottt et e e e e e e e
Name and address of establishment under which contract is carried ON............oooiiiiiiiii i,
Name and location of work

Name and address of Principal EMpPIOYET. ... ....o.iuiiuii e e e e,

S. | Name of | Father’s/ Sex Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
0o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on ourappeal.

P NN LD~

— o e e O
O 0 1NN W — O

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge.........c..ccccceerennenne
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AAL

INTEGRITY PACT
The integrity pact shall be signed by both the parties in the followi

“This Pact made this ........ day of ...... between Airports Aut
corporate constituted by the Central Government under th
India Act,1994 and having its Corporate Office at Rajiv G
and offices at ............. in India, hereinafter called the
unless excluded by or is repugnant to the context, be d
or Member, Executive Directors, Airport Directors,
by the Chairman in this behalf, and shall also inc
the one part

...... represented by ......... of called the
“Bidder/Contractor “(which term shall

context be deemed to include its heirs, i nd assigns of the
Bidder/Contractor)

WHEREAS the Authority intgnds t down organizational
procedures, tender/contractfor..4.........] . thorfty, while discharging its

ce with all relevant laws and
thics, equity, fairness and

functions on business principl
regulations, and the pringip
transparency in its relatio i

ke its business mechanism more
the aforesaid objectives/goals, the
oped by the renowned international
International” (T I ) headquartered in
point an Independent External Monitor

WHEREAS the Au
transparent, thus t
Authority hereby

non-governmental
Berlin ( Gerng

bli€ procurement, and Enabling Authority to abstain from bribing or
y corrupt practice in order to secure the contract by providing
em that their competitors will also abstain from bribing and other
es and the Authority will commit to prevent corruption, in any form, by
oy following transparent procedures. The parties hereto hereby agree to
enter intffthis Integrity Pact and agree as follows:
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AAL

Commitments of the Authority;

The Authority undertakes that no official of the Authority, connected
indirectly with the contract, will demand, take a promise for or accep
through intermediaries, any bribe, consideration, gift, reward, favour o
or immaterial benefit or any other advantage from the BID}@I
themselves or for any person, organization or third party relate
exchange for an advantage in the bidding process, bid eval
implementation process related to the contract.

The Authority will, during the pre-contact stage, tre
will provide to all BIDDERs the same information a
information to any particular BIDDER which cou,
particular BIDDER in comparison to other Bidder

All the officials of the Authority will report
attempted or completed breaches of the
substantial suspicion of such breach.

1al(s) is reported
the same is prima
ary proceedings, or
eedifligs may be initiated by
further dealings related to
is being conducted by the
be stalled.

In case any such preceding miscond
by the BIDDER to the Authority with
facie found to be correct by the Auth
any other action as deemed fit, 4
the Authority and such a pers
the contract process. In su
Authority the proceedings

Commitments of

The Bidder/Cont i e all measures necessary to prevent
corrupt practice, i ' ctivities during any stage of its bid or

ffer, directly or through intermediaries, any
vour, any material or immaterial benefit or other

y’ or indirectly with the bidding process, or to any

person, d party related to the contract in exchange for any
advantag , evaluation, contracting and implementation of the
contract.

The Bi taCtor further undertakes that it has not given, offered or promised
to give, or indirectly any bribe, gift, consideration, reward, favour, any
material haterial benefit or other advantage, commission, fees, brokerage or

inducemg any official of the Authority or otherwise in procuring the Contract or
0 do or having done any act in relation to the obtaining or execution
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AAL

for bearing to show favour or dis favour to any person in relation to thgfontract or
any other contract with the Authority.

The Bidder / Contactor has not entered and will not enter with of ers into
any undisclosed agreement or understanding, whether formal
applies in particular to prices, specification, certifications,
submission or non-submission of bids or any actions to restrj
to introduce cartelization in the bidding process.

The Bidder/Contractor shall, when presenting his bj me and
address of agents and representatives and Indian B pse their
foreign principals or associates.

The Bidder/Contactor shall when presenting ‘ d all the
payments he has made or, is committed to or i
any other intermediary, in connection with this

The Bidder/Contractor further confirm
BIDDER is the original manufacturer/in
export entity of the stores and has not ¢
whether Indian or foreign to intercede, f: to recommend to the
Authority or any of its functionaries, wh officially to the award
of the contract to the BIDDER, noghas a n p#id, promised or intended
to be paid to any such indivi ny in respect of any such
intercession, facilitation or recq

thority that the
ment sponsored
r firm or company

The Bidder/Contractor, g
negotiations or before sigy
or has committed to or j
members, agents, broke
and the details of servicq

ng Mhe bid or during pre-contract
isclose any payments he has made
Is of the Authority or their family
aries in connection with the contract
payments.

The Bidder/Cgq
contract to impg
evaluation, co

e with other parties interested in the
ess and progress of the bidding process, bid
ftion of the contract.

The Bidder/ cept any advantage in exchange for any corrupt
practice, unfait i, I ctivities.

The Bidder
personal gain
part of the bus
details, includi
Contractor al
information is

not use improperly, for purposes of competition or
others, any information provided by the Authority as
ship, regarding plans, technical proposals and business
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3.4.

AAL

ii)  If he comes to know of any unethical or illegal payment/bene

iii)  If he makes any payment to any Authority’s associate(s)

The Bidder/Contactor commits to refrain from giving any N directly or
through any other manner without supporting it with full and

The Bidder/Contactor shall not instigate or cause to i  person to
commit any of the actions mentioned above.
If the Bidder/Contractor or any employee of the any person

acting on behalf of the Bidder/ Contractor, either,
of any of the officers of the Authority, or alte bf an officer
of the Authority has financial interest/stake j} i
same shall be disclosed by the Bidder/Con f tender. The
term ‘relative’ for this purpose would be i i
Act1956.

The Bidder/Contractor shall not 1
any monetary dealings or transacti
the Authority.

y from or enter into
ith any employee of

or before the award of the
as fommitted a transgression in
to put his reliability or credibility
is entitled to disqualify him from
or such reason and to debar the

That if the Bidder/ Contractor, d
contract or during executio
violation of section 2 or in
as Bidder/Contractor in

three years g ng of this Integrity Pact, with any other
company j i any corrupt practices envisaged hereunder or

can be e ch reason and he may be considered for debarment for
future { cesses.
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AAL

sign this Pact by the Contractor, and the same will be submitted to the 4
before doing/ performing any act/ function by such subcontractor(s) /
in relation to the contract/ work.

That the Authority will disqualify from the tender process all Bi
sign this Pact or violate its provisions or fails to get this Pact : ms of
policy of authority

That if the Contractor(s) does/ do not sign this Pact or
fails to get this Pact signed in terms of policy of authority
the contract and initiate appropriate action against suchC

Earnest Money, Security Deposit, Bank Guara
other mode and its validity i/c War
Guarantee/Bond.

While submitting bid, the BIDDER shall d i / DRAFT /
PAY ORDER ETC I/C WARRANTY PE
which is

as per terms and conditions and details
the Bidders.

Sanctions for Violations/Disqu i er process and exclusion
from future Contacts.

Any breach of the aforesaid he BIDIFER or any one employed by
it or acting on its behalf (w thd knowledge of the BIDDER)
shall entitle the Authority t the following actions, wherever
required:

) t negotiations without assigning any

alified / debarred the Bidder from the tender
under section 2 or 3 or 4, the Authority is entitled

han India with interest thereon at 2% higher than the LIBOR.
ding payment is due to the BIDDER from the Authority in
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v)

vii)

viii)

Xi)

xii)

AAL

To en-cash the advance bank guarantee and performance bgq
bond, if furnished by the BIDDER, in order to recover {
already made by the BUYER, along with interest.

To cancel all or any other Contracts with the BIDDE
be liable to pay compensation for any loss or da
resulting from such cancellation/rescission and
entitled to deduct the amount so payable fro
BIDDER.

To debar the BIDDER from participating 4 for a
period upto two years.
To recover all sums paid in violati s) to any

middleman or agent or broker wit

ed in respect of
e same shall not

In case where irrevocable Lett
any contract signed by the A
be opened.

Forfeiture of Perfo
forfeit the same wi
violation of thisPagt.

dec®ion by the BUYER to
for imposing sanction for

That if the A
or if the Au,

e cOntract under section 2 or 3 or 4
te the contract under section 2 or 3
to demand and recover from the
of the contract value or the amount
formance bank guarantee, whichever is

agrees and undertakes to pay the said amount
subject only to condition that if the

thation of the contract after award of the contract has
o the Authority.

e entitled to take all or any of the actions mentioned at para

of this Pact also on the Commission by the BIDDER or any one
it or acting on its behalf (whether with or without the knowledge of the
Of an offence as defined in Chapter IX of the Indian Penal code, 1860 or
of Corruption Act, 1988 or any other statute enacted for prevention
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7.1.

7.2

7.3.

7.4

7.5.

AAL

That if the Bidder/Contractor applies to the Authority for premature revoggation of
the debarment and proves to the satisfaction of the Authority that he has b

suitable and effective corruption prevention system and also restored/g
damage, if any, caused by him, the Authority may, if thinks fj
debarment prematurely considering the facts and circumstances of ghd
documents/evidence adduced by the Bidder/Contractor for first ti

That a transgression is considered to have occurred if
satisfied with the available documents and evidence
Independent External Monitor’s recommendations/sugge,
doubt is possible in the matter.

The decision of the Authority to the effect that a
Pact has been committed by the BIDDER shall
BIDDER. However, the BIDDER can app
Monitor(s) appointed for the purpose of thisPa

Allegations against Bidders/Contracto

That if the Authority receives any inf dder/ Contractor
or Sub- Contractor or of an employe i
Bidder, Contractor or Sub- Contrac
Authority has substantive suspjcion i

orruption, or if the
ority will inform the

The task of the M| i ependently and objectively, whether
and to what extent the obligations under this Pact. He will

That the 0 any instructions by the representatives of the
i nctions neutrally and independently. He will

cels to his project documentation including minutes of meeting.
plicable to Sub - Contractors and Associates. The Monitor is under
eat the information and documents of the Authority and Bidder/
b- Contractors/ Associates withconfidentiality.

as the Monitor notices, or believes to notice, a violation of this Pact,
nform the management of the Authority and requestthe management

That as {
he will §|
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10.

AAL

to discontinue or heal the violation, or to take other relevant a
Monitor(s) can in this regard submit his recommendations/ suggestig
this, the Monitor(s) has no right to demand from the parties that
specific manner, refrain from action or tolerate action.

That the Authority will provide to the Monitor(s) sufficient ig

That the Monitor(s) will submit a written report to j
of the Authority within 2 weeks from the date of refg
the Authority and, should the occasion arise, g
problematicsituations.

That if the Monitor(s) has reported ¢
substantiated suspicion of an offence unde : i nplL.aws of India
and the Chairperson has not, within reas i
against such offence or reported it to t
also transmit this information directl
Government ofIndia.

the Monitor may
ce Commissioner,

The word ‘Monitor’ would i
Facilitation ofInvestigatj

In case of any allegatj i ovisions of this Pact or payment of
commission, the all be entitled to examine all the
documents includi of the BIDDER and the BIDDER
shall provide neces uments in English and shall extend all
possible help ja ination.

That thi j rovisions under Indian Law. The place of
i i is the Corporate Headquarter /the Regional
thority, asapplicable.

That the
in writing.

supplements as well as termination notice need to be made

That if t
be signed
representat

der / Contractor are a partnership or a consortium, this Pact must
kil the partners and consortium members or their authorized
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11.

11.2.

11.3

12.

13.

AAL

Pact duration(Validity)

That this Pact comes into force when both the parties have signeg bxpires for

the Contractor 12 months after the final payment under the respeq tract, and
for all other Bidders 3 months after the contract isawarded.

That if any claim is made / lodged during this period, t
and continue to be valid despite the lapse of this Pact
unless it is discharged/determined by Chairman of the

That should one or several provisions of this P dahvalid; the
remainder of this Pact shall remain valid. In t
come to an agreement to their originalintentio

Company Code ofConduct

Bidders are also advised to have a co [Rarly rejecting the
use of bribes and other unethical b
implementation of the code of condu.
this

The parties hereby sign on

Buyer
Name of the Officer
Designation

Deptt./Ministry/PSU,
Witness

1.

Bidder

CHIEF E
Witness
1.
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APPENDIX-XIX

Sk | Sub-head Nature-of work So-of thenetpayment-to-be-
leto Speeialized

+ | Sub-headd

Nete:
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APPENDIX-XX

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for the
execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the.......................... dayof .....ooooiiiiiiii 200, BETWEEN (hereinafter
called the Contractor which expression shall where the context so admits or implies be deemed to include his
executors administrators and assigns) of the one part and the CHAIRMAN, AAI (hereinafter called the AAI which
expression shall where the context so admits or implies be deemed to include his successors in office and assigns) of
the other part.

WHEREAS by an agreement dated ......................oeevinis (hereinafter called the said agreement) the Contractor
has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed advances on the security
of materials absolutely belonging to him and brought by him to the site of the works the subject of the said agreement
for use in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges) AND WHEREAS the AAI has agreed to advance to

the Contractor the sum of Rupees ...............ccoooiiiiiiinin on the security of materials the quantities and other
particulars of which are detailed in Accounts of Secured Advances attached to the Running Account Bill for the said
works signed by the Contractor on ..............cceeevviiiiiieiiininnennnn.. and the AAI has reserved to himself the option

of making any further advance or advances on the security of other materials brought by the Contractor to the site of
the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees ....................oooeieine. on or before the execution of these presents paid to the
Contractor by the AAI (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if
any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the AAI and declare as
follows: -
(1) That the said sum of Rupees ..........c.coceviiiiiiiiiiiinininnnn.n. so advanced by the AAI to the Contractor as
aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the Contractor in or
towards expediting the execution of the said works and for no other purpose whatsoever.

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and accepted
by the AAI as security are absolutely the Contractor's own property and free from encumbrances of any kind
and the contractor will not make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind and the Contractor
indemnifies the AAI against all claims to any materials in respect of which an advance has been made to him as
aforesaid.

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the security of
which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the
directions of the Engineer-in-Charge of the project (hereinafter called the Engineer-In-Charge) and in the term
of the said agreement.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch,
safe custody and protection against all risks of the said materials and that until used in construction as aforesaid
the said materials shall remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Engineer-In-Charge or any officer authorised by
him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the same as required by the
Engineer-in-Charge.

(5) That the said materials shall not on any account be removed from the site of the said works except with the
written permission of the Engineer-In-Charge or an officer authorized by him on that behalf.

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the AAI of
the price payable to him for the said works under the terms and provisions of the said agreement. Provided that
if any intermediate payments are made to the Contractor on account of work done than on the occasion of each
such payment the AAI will be at liberty to make a recovery from the Contractor's bill for such payment by
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(10)

deducting there from the value of the said materials then actually used in the construction and in respect of
which recovery has not been made previously, the value for this purpose being determined in respect of each
description of materials at the rates at which the amounts of the advances made under these presents were
calculated.

That if the Contractor shall at any time make any default in the performance or observance in any respect of any
of the terms and provisions of the said agreement or of these presents the total amount of the advance or
advances that may still be owing to the AAI shall immediately on the happening of such default be repayable by
the Contractor to the President together with interest thereon at twelve per cent per annum from the date or
respective dates of such advance or advances to the date of repayment and with all costs charges, damages and
expenses incurred by the President in or for the recovery thereof or the enforcement of this security or otherwise
by reason of the default of the Contractor and the Contractor hereby covenants and agrees with the President to
repay and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the President of the said sum of
Rupees .......ooovvveviiiiiiiiiiin, and any further sum or sums advanced as aforesaid and all costs charges,
damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and
declared that notwithstanding anything in the said agreement and without prejudice to the powers contained
therein if and whenever the covenant for payment and repayment herein before contained shall become
enforceable and the money owing shall not be paid in accordance therewith the AAI may at any time thereafter
adopt all or any of the following courses as he may deem best :-

(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of the
Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the
Contractor with the actual cost of effecting such completion and the amount due in respect of advances under
these presents and crediting the Contractor with the value of work done as if he had carried it out in accordance
with the said agreement and at the rates thereby provided. If the balance is against the Contractor, he is to pay
same to the MI on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising
from the sale retain all the sums aforesaid repayable or payable to the MI under these presents and pay over the
surplus (if any) to the Contractor. Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the Contractor as aforesaid interest on the said advance
shall not be payable.

That in the event of any conflict between the provisions of these presents and the said agreement the provisions
of these presents shall prevail and in the event of any dispute or difference arising over the construction or
effect of these presents the settlement of which has not been herein before expressly provided for the same
shall be finally resolved as per provisions of clause 25 of the contract.

In witness whereof the said ..................... and ...l by the order and under the direction of the MI have
hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by ........................... the said contractor in the presence of ........................

SIgNature ......c.ovvviiiiiiiieiiieieeen

WItNESS NAIME ...ttt s

Address .....oooevniiiii

Signed by ....covvviiii

by the order and direction of the MI in the presence of

SigNature ......ccovvviiiiiiii e

WiItness Name ....ovivniiiiiiii e
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SCHEDULES

SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no. SOQ-01 to SOQ-08 with the tender document, the same is to
be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it
and complete the white coloured (unprotected) cells with their respective financial quotes and other
details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. If the BOQ file
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor

1 2 3 4 5

H\©

W
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SCHEDULE "C’

Tools and plants to be hired to the contractor.

SL.No. Description Hire charges per day Place of Issue
1 2 3 4
SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any: Special Conditions of Contract.

SCHEDULE "E’

Reference to General Condition of contract

Name of work :

Estimated cost of work :

Earnest Money :

i1 Performance Guarantee :

iii  Security deposit

AAL

Development of volleyball ground, Rope climber and landscaping near
fire station, GSE area, east side of Terminal Building and north side of
service block, Shed at gate no. 4 and associated works at LBSI

Airport, Varanasi.

Rs. 76.85 Lakhs (excluding GST)
Rs. 2,30,550.00

Not Applicable

10% of contract value
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SCHEDULE 'F°

GENERAL RULES & DIRECTION

Officer inviting tender

SM (E-C), AAI, LBSI Airport, Varanasi

Maximum percentage for quantity of items of See below

work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 &

12.3

Definitions:
Office inviting tender :

Engineer-in-Charge
Accepting Authority
Percentage on cost materials &

Labour to cover all overheads &
Profits :

Standard schedule of rates

Department

Clausel

AAI LBSI Airport, Varanasi
As per DoP.

As per DoP.

15%
DSR-2023 and Market rates

AALI, Engineering

(1) Time allowed for submission of
Performance Guarantee from the date of

issue of letter of acceptance Not Applicable

(i1) Maximum allowable period of extension
As per Clause 1

Clause2

Authority for fixing compensation under As per DoP

Clause 2
Clause 2A

| Whether Clause 2A shall be applicable | Not Applicable

AAL
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Clause 5

Number of days from the date of issue of | 10 days or any specific dates mentioned in the Work
letter of acceptance for reckoning date of | QOrder

start
MileS (s blesiven below:
SiNe: | DeseriptionofMiestoness | Tune—alowed—in—days | Amount—to—bewithheld-in-
(Physicab) from-date-of start) case-of
i C imil
+ B33%-ofwork 2-meonth Fotal 2%-of contract-value-
2 65%ofwork 4-menths Fotal 5% of contract-value
3 H00%-ofwork 6-months (0-5%of contract-value per-weekof
detay-(Fotalmaximum-10% of contract
value)
Time allowed for execution of work. : 06 Months (Including 60 days of Rain)
Authority to decide:
i. Extension of time : As per DoP.
ii. Rescheduling of milestone : As per DoP
iii. Shifting of date of start in case of
iv.delay in handing over of site : As per DoP
Clause 6, 6A
Clause applicable — (60r6A) : 6A

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material Rs—10.00-Lakhs
collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

Testing equipment to be provided by the contractor at site lab

All the Testing equipment required for conducting test for building/ pavement works as per CPWD, Morth,
IRC and AALI specifications as applicable.

Clause 10 B (I) & (IT)

Whether Clause 10B (I) & (1) Not Applicable
shall be applicable
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Clausel0C : Applicable
Component of labour expressed as percent of value of work : 25%
Clause 10 CA : Deleted

Clause 10 CC: Not Applicable

5 ¢ el . S Mont

i"
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Clausell

Specification to be followed for execution of work |a) “CPWD Specification upto date correction slips,
MORTH or other specification as applicable.

b) Technical specification.
¢) Manufacturer’s Specification.

Clausel2

12.2 | Deviation limit beyond which clauses

& 12.2 &12.3shallapply for buildings,
12.3 | pavements and all other works above
foundation level.

15% (Fifteen Percent)

12.5 Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation 100% (Hundred Percent)
work

Overall Deviation i/c extra items, ifany ~ 30% (Thirty Percent)

Clausel6
Competent  Authority for deciding As per DoP
reduced rates
Clause 17
Defect Liability Period - 12 (Twelve) Months from the actual date of Completion.
Clausel8

Mandatory machinery tools & plants to be deployed by the contractor at site:
To be provided as per NJF/SCC/TS and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration : New Delhi
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Clause 36(1)
Requirement of Technical Representative(s) and recovery rate
SL.| Minimum Discipline Designation Rate at which recovery
No. | Qualification (Principal g2 shall be made from the
0fTechnicz}l Technica.l s 5 E contractor in the event
Representative representative) E = £ of not fulfilling
= Z. rovision of clause
sz Z | provision of clause 36
Figures Words
Rs.
Rs One
th
I 127 pass/ . . . 05 year/ 1200/~ | Ihousand
Diploma Site work Site Supervisor 02 Years 01 or da Two
Holder P Y Hundred
only.

Clause 37
License Fee for unpaved land : Not Applicable
Clause 41(b)
Integrity Pact applicable : Not Applicable
Clause 42
(1) | Schedule/statement for determining theoretical | DSR 2023 printed by C.P.W.D with up-
quantity of cement & bitumen on the basis of Delhi | to-date correction slips till last date of
Schedule of Rates submission of tender, technical
specifications & BOQ.
(i) | Variations permissible on theoretical quantities Applicable
a. | Cement for works with estimated cost put to 3% plus/minus
tender not more than Rs.5 lakhs.
For works with estimated cost put to tender more 2% plus/minus
than Rs.5 lakhs
b. | Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

SL Description of items Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond permissible | Less use beyond the
variation permissible variation™®
I. Cement
2. Steel reinforcement o
3. Structural Sections
4. Bitumen issued free
5. Bitumen issued at
stipulated fixed price
* Provided work is considered technically sound. Otherwise work has to be re-executed as per

direction of Engineer-in-charge

Clause 48

Escrow Account: Not applicable.
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Annexure to clause 34 (x)
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for
working out minimum period for which hire charges of road roller are to be recovered.

S1.No.

Material of surfacing

Quantity or areas

L.

Consolidation of earth subgrade

1860 Sq.m

Consolidation of stones soling 15 cm to 22.5 cm thick

170 Cu.m

Consolidation of brick soling 10 cm to 20 cm thick

230 Cu.m

Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick

30 Cu.m

Consolidation of wearing coat of brick ballast 10 cm thick

60 Cu.m

Spreading and consolidation of red bajri 6mm

1860 Sq.m

IS Nl I ol el I

Painting one coat using stone aggregate 12.5mm nominal size

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25
Kg per m2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25
Kg per m2

930 Sq.m.

Painting two coats using

(a) For first coat, stone aggregate 12.5 mm nominal size

(1) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@?2 Kg
per m2or

(i) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600
Sq.m. or

(ii1) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2

600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per
100Sq.m with

(i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.

or

(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m.

600Sqg.m.

Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per
100 Sq.m. with

(i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or

(i1)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m.

1670 Sq.m.

10.

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm
nominal size per 100 m2 and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

930 Sq.m

11.

2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
Quantities.

930 Sq.m

AAL
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12.

4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

460 Sq.m.

13.

5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m.
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

370 Sq.m.

14.

6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m.
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2
and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

280 Sq.m.

15.

7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back
bitumen over a tack coat of hot cut back bitumen.

230 Sq.m.

16.

2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack
coat of hot cut back bitumen.

750 Sq.m.

17.

4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse
sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack
coat of hot cut backbitumen.

560 Sq.m.

18.

Laying full grouted surface using stone aggregate 40 mm nominal size
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100Sq.m.,
the binder being hot bitumen or tar as specified.

460 Sq.m.

19.

Laying full grouted surface using stone aggregate 50 mm nominal size
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm
to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder being hot bitumen or tar,

370 Sq.m.

20.

4cm. thick premix macadum surfacing using stone aggregate 25 mm
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

560 Sq.m.

21.

Scm. thick premix macadum surfacing using stone aggregate 25 mm
nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

460 Sq.m.

AAL
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Request Letter: Transmission of Bank Guarantee Cover Message (SFMS)
<to be submitted by applicant to BG issuing bank>
Date:
The Manager,

(Bank),
(Branch)

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages
(SFMS) where beneficiary

Bank is ICICI Bank (IFSC-ICIC0000007).

Dear Sir/Ma‘am,

I/We, , request you to include unique identifier AAIVARANASI in field 7037 of the SFMS

cover messages IFN 760COV (for BG issuance) and IFN 767CQOV (for BG amendment)
while transmitting the same to the beneficiary bank (ICICI Bank-IFSCICIC0000007).

Thanking You,

(Vendor/Customer/Concessionaire)

GCC-140



To,

Annexure-A
Format Consent Letter
Dispute Resolution Clause 25- Para ii (b)

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause ........ of the...........
agreement dated for ..................

Sir/Madam,

1. We state that ..................... (contractor/agency) was awarded work/concession of
at .. Airport/.............. (other location) of Airports Authority of India
through Award Letter dated ........................

2. Dispute related to .................... arose between us (contractor/agency) and AAL.

3.0n............... (date), dispute was referred to Mediation as per AAl Mediation Policy

and any settlement on the following claims/disputes was not reached between the
parties:

(i)
(ii)
(iif)

. A concise statement along with claim in respect of each of such disputes is attached

herewith.

. In view of the above, we invoke arbitration under clause.................. of the

.................... agreement between us and AAl and as per provision to Section-
12(5) of the Arbitration & Conciliation Act, 1996, we hereby agree and request the
Chairman/Member/Regional Executive Director AAI to appoint arbitrator from AAl 's
panel of arbitrators.

. I/We also give my/ our consent for appointing any of an arbitrator from AAl's

approved panel of arbitrators, as per paragraph-5 above.

Thanking you,

Authorized signatory of

Encl: As above
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Annexure-'A'

LIST OF PREFERRED MAKES FOR USE IN AAI WORKS

1.

Brand names of materials to be used are listed here and indicative only. Mere inclusion
of brand name in this list does not guarantee for use in work unless specification of
brand meets technical specifications of product as stipulated in tender document. The
specifications of the products as mentioned in this tender document shall take
preference over the make list. The contractor will be required to provide items/material
as per the specifications indicated in tender document.

The following list of preferred makes is exhaustive. However, additional manufacturers
or brands may be considered for any specified product or item, depending on market
availability, delivery timelines, and proven satisfactory performance in similar projects
or works-preferably where such a make or product has been used in quantities
constituting at least eighty percent (80%) of the estimated or proposed requirement
for the relevant project or work. To establish performance, completion certificates,
performance certificates and purchase orders accompanied by tax invoices will be
considered, provided that the products comply with the technical specifications
stipulated in the tender document."

In case, Model no. of any product as mentioned in tender document is discontinued by
manufacturer (documentary evidence from manufacturer is must to establish this),
then contractor is bound to provide latest model of same manufacturer subject to
meeting the technical specification without any financial implication.

The tenderers shall quote his rates on the basis of the price for the best quality product
of the brand/make stipulated for the item of work in the list of preferred
make/specifications. The agency shall submit at least three brands from the list given
below along with the rates (having price variation within 10%) and specifications for
the approval of Engineer-in-Charge before placing order. EIC shall approve any of the
two brands.

No.

Item Name Brands / makes / Manufacturers

CEMENT ACC Ltd. / Ultra Tech / Shree Cement Ltd. / Ambuja /
Jaypee / Century /J.K.Laxmi (JK Lakshmi Cement Ltd.) /
JK Cement / Nuvoco / Dalmia Cement (Bharat) Ltd. / Birla
Al (Orient cement Ltd.) / Star Cement / PENNA / Max
Cement / Ramco Cement / Chettinad Cement / Wonder
(Wonder Cement Limited) / JSW Cement / Zuari Cement /
Prism Cement

™T SAIL / RINL (VIZAG Steel) / TATA TISCON ( TATA Steel
REINFORCEMENT Limited) / JSW Steel Ltd. / JSPL / Shyam Steel Industries
STEEL Ltd. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. /
Shri Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited
/ SRMB Srijan Private Limited / MS Agarwal Foundries
Private Limited / Real Ispat and Power Limited / Jai Balaji
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S. Item Name Brands / makes / Manufacturers
No.
Industries Limited / Maithan Steel & Power Limited / Shree
Nakoda Ispat Limited
3. STRUCTURAL STEEL- | SAIL / RINL (VIZAG Steel) / TATA Structura (TATA Steel
MS TUBULAR Limited) / JSW Steel Ltd. / JSPL / APL Apollo Tubes Ltd. /
SECTIONS Shyam Metalics & Energy Ltd. / Surya Roshni Ltd.
(CIRCULAR, SQUARE,
RECTANGULAR) FOR
COLUMNS, TRUSS,
MS PIPES, FLATS,
ANGLES, BEAMS,
CHANNELS, STRIPS Nezone Tubes Ltd. / Utkarsh | For works costing up to
ETC. India Ltd. / Hi-Tech Pipes Ltd. | 15 Cr works
4. VITRIFIED / CERAMIC | Prism Johnson Limited ( H&R Johnson (India) Ltd.) /
TILES NITCO Tiles Ltd. / Orient Bell Ltd. / Oracle Granito Ltd. /
Kajaria Ceramics Ltd. / RAK Ceramics (RAK Ceramics Ltd.)
/ AGL(Asian Granito India Ltd.) / Oasis Vitrified Tiles(Oasis
Vitrified Pvt. Ltd.) / Varmora Granito Pvt. Ltd. / Qutone
Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. / Simpolo
Vitrified Pvt. Ltd. / Pavit Ceramics Pvt. Ltd. / Aparna
Enterprises Ltd. / SUNHEAART CERAMIK(Sunshine Tiles
Company Pvt. Ltd)
5. ALUMINIUM KALZIP (Kalzip India Pvt. Ltd.) / Kingspan (Kingspan Jindal
STANDING SEAM Pvt. Ltd) / BEMO(Bemo System GmbH) /
ROOFING SYSTEM New Look Furnishers For roofing work upto
15,000 sgm.
6. METAL CEILING TILE | Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Ltd. /
/ BAFFLE CEILING Saint Gobain Gyproc India Ltd. / Knauf Ceiling
Solutions(India) Pvt. Lid.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / USG Knauf (Knauf India Pvt.
Ltd.) / Dexune{Dexune Marketing Pvt Ltd.) / Ceiflo
Technologies Pvt. Ltd./ New Age FalseCeiling Pvt. Ltd.
7. GALVALUME/ STEEL | Tata Bluescope Steel Ltd. / Jindal Steel (Jindal India Ltd.)
SHEET ROOFING / JSW Steel Coated Products Limited / APL Apollo Building
( TOP & BOTTOM) Products Private Limited / Colorshine Coated Pvt. Ltd.
QVER MS TRUCTURE
8. ALUMINIUM Alucobond (3A Composite India Pvt. Lid.} / Alstrong
COMPOSITE PANELS | Enterprises India Pvt. Ltd. / Aludecor Lamination Pvt. Ltd
(ACP) / EUROBOND(Euro Panel Product Ltd.) / Alstone(Alstone
International ) / VIVA(Viva Composite Panel Pvt Ltd.) /
Alutech(Alutech Industries) / VIRGO(Virgo Laminates Ltd.)
/ Alutuff(Ashoka foam multiplast Pvi. Ltd.) / Alexia Panels
/ Timexbond Industries Pvt. Ltd.
9. HONEYCOMB Alucobond(3A Composite India Pvt. Ltd.) / Aludecor

COMPOSITE PANELS
(HCP)

Lamination Pvt. Ltd / EUROBOND (Euro Panel Product
Ltd.)/ Alstone(Alstone International } / VIVA(Viva

>
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S. Item Name Brands / makes / Manufacturers

No.

Composite Panel Pvt Litd.) / Alutuff (Ashoka foam
multiplast Pvt. Ltd.)

10. | ZINC COMPOSITE Aludecor Lamination Pvtlid / Alstone (Alstone
PANELS (ZCP) International ) / VIVA (Viva Composite Panel Pvt Ltd.) /

EUROBOND(Euro Panel Product Ltd.)

11. | ALUMINIUM Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka
EXTRUSIONS / (Bhoruka Extrusions Pvt. Ltd.) / NALCO
STRUCTURAL
MEMBERS

12. | FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd /
PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) (Gujarat
GLASS / Guardian Limited) / Sisecam Flat Glass India Pvt. Ltd. /
GLASS MIRROR Gold Plus Glass Industry Ltd. / TPRS Enterprises Pvt. Ltd.

/ Atul Ltd.

13. | UPVC DOORS & Aparna venster /Okotech (Aparna Enterprises Ltd.) /

WINDOW Fenesta (Fenesta Building Systems) / Aluplast / NCL Veka
Ltd. / Window Magic India Pvt. Ltd. / Rajshri Plastiwood

14, | WOOD POLYMER ECOBOARD (Aistone Industries Pvt. Ltd.) / Rajshri

COMPOSITE(WPC) Plastiwood ( Div. of Rajshri Productions Pvt. Ltd.) / KAKA
Industries Ltd.

15. | ADMIXTURES / Pidilite Industries Ltd. / FOSROC Chemicais (India) Pvt. Ltd.
WATER PROOFING / CICO Technologies Ltd. / Sika India Pvt. Ltd. / BASF India
COMPOUND/ Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
ACRYLIC Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey
CEMENTITIOUS Chemicals Pvt. Ltd. / MYK Laticrete (MYK Laticrete Pvt. Ltd.
COATING/ / Mapei (Mapei Construction Products Pvt. Ltd) / Chryso
LIQUID MEMBRANE India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India
(POLYURETHANE & Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Asian Paints
POLYUREA)/ Ltd. / IWL India Ltd. / TP Buildtech Pvt. Ltd. / MYK Arment
HDPE & SELF Pvt. Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India
ADHESIVE Pvt. Ltd. / Ferrous Crete(India) Pvt. Ltd. / Fair Mate
MEMBRANE Chemicals Pvt. Ltd. / Berger Paints India Ltd. / Yahska

Polymers Pvt Ltd / Hindcon Chemicals Ltd / Buildtech
Products India Private Limited / Kryton Buildmat Co. Pvt.
Ltd. / Kunal Conchem Pvt Ltd / Bostik India Private Limited
/ M.K Petro Products India Private Limited / Prism Johnson
Limited / Boxer Construction Chemicals / Ado Additives
Technologies Limited / Sunanda Speciality Coatings Pvt Ltd
/ Tikitar Dangsa(India) Pvt Ltd

16. | BIPOLAR CORROSION | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso
INHIBITOR India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
ADMIXTURE Sunanda Speciality Coatings Pvt Ltd / Conchem Labs LLP

/ Fosroc Chemicals (India) Private Limited

17. | REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild

COUPLER (India) Lid. / Tata Steel Limited
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No.

Item Name

Brands / makes / Manufacturers

18.

HARDWARE FITTING

Dormakaba India Pvt. Ltd. / Q-Railing India Pvt. Ltd.
(Formely D-Line) / Hafele India Pvt. Ltd. / GEZE Gmbh /
Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural
Products Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India
Pvt. Ltd. / Rinox Kaufmann Ltd. / Ozone India Pvt. Lid. /
Everite / Define / Hardwyn{Hardwyn India Ltd.) / Arkay /
Dorset Industries Pvt. Ltd. / Prayag Polymers Pvt. Ltd. /
Hettich India Pvt. Ltd. / Ozone Overseas Pvt. Ltd.

19.

STEEL/WOOD FIRE
RESISTANT SHUTTER

Navair Ltd. / Pormat International Ltd. / Shakti Hormann
Pvt. Ltd. / Sukri Paints & Chemicais / Iclean / Signum Fire
Protection / Pacific(Pacific Fire Controls Pvt. Ltd.) / ASES
Security Pvt. Ltd.

20.

LAMINATES/
LAMINATED
PARTICLE BOARD/
PRELAMINATED
BOARD/ MDF/ PLY
BOARD/FLUSH
DOORS/

COMPACT LAMINATE
TOILET CUBICAL/
URINAL PARTITIONS

Greenlam Industries Ltd. / Merino Industries Ltd. / Century
Plyboard (I) Ltd. / Nationl Ply / Archidply(Archidply
Industries Limited) / Kitply Industries / Novapan / Duro /
Mayur Doors / Greenply / ASIS / Greenpanel Industries
Limited / Punjab Plywood Industries / Stylam Industries
Ltd. / Bobrick Washroom Equiment Inc. / Dormakaba India
Pvt. Ltd. / Trespa / T-Line(Inner Space) / Samrat Plywood
Limited / Jain Doors Pvt Ltd / Jain Wood Industries /
Arjnwoodmart Private Limted / Virgo Laminates Ltd

21.

FASTENERS/ANCHOR
FASTENERS

Hilti(Hilti (India) Pvt. Ltd.) / Fischer / BOSCH / Fasteners
India / Mungo / Rawl Plug / Koncept Steel Private Limited
/ Axel India / AFT (Anchorite Fixing Technology)

22.

WOODEN
LAMINATED
FLOORING/ VINYL
FLOORING / RUBBER
FLOORING

Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling
Solutions(India) Pvt. Ltd.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / Epitome / Scheit /
Responsive Industries Ltd. / Greenlam Industries Ltd. /
Greenpanel Industries Ltd.

23.

EPOXY/PU FLOORING

STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSROC
Chemicals (India) Pvt. Ltd. / Tremco CPG (India) Pvt. Ltd.
/ Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
Chryso India Pvt. Ltd. / Saint-Gobain India Pvt. Ltd. /
Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries
Ltd. / Berger Paints India Ltd. / MYK Arment Pvt. Ltd. /
Hygie Profile India Pvt Ltd / Sunanda Speciality Coatings
Pvt Ltd

24.

TILE JOINT FILLER,
TILE/AAC BLOCK/
STONE FIXING
ADHESIVE/ SOLID
EPOXY GROUT

Ardex Endura (India) Pvt. Ltd. / Ferrouscrete India Pvi.Ltd
/ MYK Laticrete (MYK Laticrete Pvt. Ltd.) / Pidilite
Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF
India Ltd. / Fairmate(Fair Mate Chemicals Pvt.Ltd.) / STP
Ltd. / Home Pride Adhesive Pvt. Ltd. / Saint-Gobain India
Pvt. Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd.
/ Ultratech Cement Lid / Kerakoll India

s,

™
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S. Item Name Brands / makes / Manufacturers

No.

25. | FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite

Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. /
Ironite / Mapei (Mapei Construction Products Pvt. Ltd.) /
Chryso India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd.
/ Saint-Gobain India Pvt. Ltd. / MYK Arment Pvt. Ltd.

26. | POLYCARBONATE Lexan/Sabic (GE Plastic) / Dan Pal / Polygal India Pvt. Ltd.
SHEET / Gallina India Pvt. Ltd. / Coxwell Domes (Coxwell Domes

Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Ltd.

27. | CALCIUM SILICATE Saint Gobain Gyproc India Pvt. Ltd. / Llyod Insulation India
/MINERAL FIBER Ltd. / Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly
FALSE CEILING Armstrong World Industries (India) Pvt.Ltd./Knauf AMF
TILES/GYPSUM FALSE | India Pvt. Ltd.) / (Aerolite Ceiling System/Andhra Polymers
CEILING BOARDS/ Pvt. Ltd.) / USG Knauf (Knauf India Pvt Ltd.) / Hilux(Ramco
GYPSUM PARTITION | Industries Ltd) / Gridline / Everest / Dexune (Dexune
BOARDS Marketing Pvt Ltd.) / Vans Gypsum / New Age FalseCeiling

Pvt. Ltd.

28. | FIBER CEMENT Bison (NCL Industries Ltd.) / Hicem(Ramco Industries Ltd.
BOARD/ CEMENT )}/ Everest (Everest Industries Ltd.) / Visaka Industries Ltd.
BOARD

29. | PAINTS FOR STEEL JSW-Akzo Nobel India / Jenson & Nicholson / Oikos India
STRUCTURE (EPOXY | Pvt.Ltd. / Asian Paints Ltd. / Berger Paints India Ltd. /
PAINTS)/ PU PAINTS | Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar
WATER PROOF (Shalimar Paints Ltd.) / Jotun / Grauer & Weil (India) Ltd.
CEMENT PAINTS/ / STP Ltd. / Hempel Paints India Pvt. Ltd. / Anupam
PRIMER/DISTEMPER | Enterprises / Dooall Corpro India Pvt Ltd / Nippon Paint
/ TEXTURE FINISH India Private Limited / FOSROC Chemicals (India) Private
PAINT/ SYNTHETIC Limited
ENAMEL PAINT/ FIRE
RETARDANT PAINT

30. | WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White

/ Dalmia Magic Premium Skim Coat(Dalmia Cement
(Bharat) Ltd.) / Asian Paints Ltd. / NCL Buildtek Pvt. Ltd. /
Ferrous Crete(India) Pvt. Ltd. / Saint-Gobain India Pvt. Ltd.
/ Nippon Paint India Private Limited

31. | EXPANSION JOINT Vexcolt International Ltd. (U.K) / Construction Specialities
FILLER BOARD/ (USA) / The Supreme Industries Ltd. / STP Ltd. / Dupont /
JOINT COVERS Sanfeild / Hercules / Z-Tech / DECG International /

M.M.Systems / Kantaflex-Balco / Kantaflex (India) Pvt. Ltd.
/ Mapei(Mapei Construction Products Pvt. Ltd.) / Migua /
Insuboard / Soprema / Supreme Bituchem India Pvt. Ltd. /
Pinnacle Solutions / VR Engineers

32. | GLASS GRID FOR Saint Gobain ADFORS / Maccaferri Environmental Solutions

BITUMINOUS WORKS

Pvt. Ltd. / Techfab Industies Ltd. / Giridhar Techfab Pvt.
Ltd. / Terrain Infratech / Flexituff International Ltd. /
Supreme Non-Woven Ind. Pvt. Ltd. / Polyon Textiles
Private Limited

My
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S. Item Name Brands / makes / Manufacturers

No.

33. | RUNWAY MARKING Nerolac / Berger Paints(Berger Paints India. Ltd.) / Asian
PAINT (WATER Paints Ltd. / ITS Coating Pvt.Ltd. / Supreme Bituchem India
BASED) Pvt. Ltd. / STP Ltd.

34. | SANITARY WARE/ Kohler Co. (USA) / Jaquar and Company Pvt. Ltd. /
FIXTURE/ FITTINGS/ | American Standard / (HINDWARE / QUEQO ) (Hindware
SS SINK / SPECIALLY- | limited) / (PARRYWARE / ROCA ) (Roca Bathroom Products
ABLED FITTING Pvt. Ltd.) / Grohe AG (Germany) / Franke (Switzerland) /

Bobrick Washroom Equipment Inc. / Duravit / Marc / H&R
Johnson (India) Ltd/Prism Johnsons Ltd. / (CERA/Senator
)(Cera Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy
India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd / Nirali (Jyoti
Kitchen Industries Pvt. Ltd.) / Jayna / Pressalit Ltd. /
Hindustan / Aqua Plumbings Pvt Ltd / Astral Ltd

Euronics (Euronics Industries Pvt.Ltd.) ( Except SS Napkin
and Soap Dispenser)

35. | G.I. PIPE FITTINGS Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-

Brand / KS / S5

36. | SOIL WASTE & VENT | NECO(Jayaswal Neco Industries Ltd.) / BIC (Bengal Iron
PIPES & FITTINGS Corportation) / RIF / Electrosteel Steels casting Ltd. / SKF
AND WATER SUPPLY |/ Kapilansh Dhatu Udyog(P) Ltd. / Saint Gobain /
PIPES-SAND CAST HEPCO(Binay Udyog Pvt Ltd.) / Raj Pattern Makers &
IRON S&S/ Founders Pvt. Ltd.

CENTRIFUGALLY
CAST (SPUN) S&S/
HUBLESS
CENTRIFUGALLY
CAST SPUN IRON
PIPES/
CENTRIFUGALLY
(SPUN) CI PIPES
CLASS 'LA'/ DUCTILE
IRON PIPE/ CI
MANHOLE COVERS &
CI GRATING

37. | STRUCTURAL/ Wacker / Dow corning / G.E. Plastics / Pidilite Industries
WEATHER SEALANT Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF India Ltd.
FOR STRUCTURAL / STP Lid. / Rawl Plug / Choksey Chemicals Pvt. Ltd. /
GLAZING/ACP Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt.

Ltd. / Sika India Pvt. Ltd. / Alstone Industries Pvt. Ltd.

38. | POLY SULPHIDE / FOSROC Chemicals (India) Pvt. Ltd. / Choksey Chemicals
POLYURETHANE Pvt. Ltd. / Pidilite Industries Ltd. / Sika India Pvi. Ltd. /
SEALANT FOR Dow corning / MYK Laticrete (MYK Laticrete Pvt. Ltd.) /
JOINTS Tuffseal / Wacker / G.E. / STP Ltd. / BASF India Ltd. /

Maruti Bitumen Pvt. Ltd. / Chryso India Pvt. Ltd. / Supreme
Bituchem India Pvt. Ltd. / Bostik India Pvt Ltd / MYK

e
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'S, ] Item Name Brands / makes / Manufacturers |
No.
Arment Pvt. Ltd. / McCoy Soudal Sealants Adhesives &
' Foams Pvt. Ltd.
39. | MODULAR S.S. Dormakaba India Pvt. Ltd. / Jindal Lifestyle Ltd. / GEZE
/GLASS RAILING Gmbh / Q-Railing India Pvt. Ltd. (Formerly D-Line) / Linox |
Technologies Pvt. Ltd. / Kich Architectural Products Pvt. |
Ltd. / Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann
Ltd. / Maruti Architectural Products Pvt Ltd
40, | SOLID ACRYLIC Dupont / LG-Himacs (LX Hausys India Pvt. Ltd) / Hanex /
SURFACE BOARDS GMGR India (Samsung Staron) / Neonnex / Durlax Top
Surface Limited
41. | TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge
Ferrari India Pvt, Ltd. / Sattler PRO-TEX. _
42. | AUTOCLAVED Magicrete Building Solutions | Remark: Apart from these |
AERATED CEMENT Pvt. Ltd. / Finecrete Eco- makes, locally available
(AAC) BLOCKS Blocks Pvt. Ltd. / Aerocon /| makes may be explored
. Bilt Technologies / JK /| meeting technical |
Instablock / Max Blocks / RS | specifications. '
Green Infra (India) Pvt. Ltd. /
Siporex / Kataria Ecotech. Pvt.
Ltd. / Krrish White Bricks LLP
/ Jindal AIR / NCL Buildtek Pvt.
Ltd. / Renaatus Procon Private |
| Limited
43. | AUTOMATIC Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE
REVOLVING / SWING | Gmbh / Gilgen Door System AG / Linox Technology Pvt.
- | DOOR Ltd. / Assa Abloy / Autoingers
44, | WALKWAYS/FALL WULMET / Latchways / Capital Safety / Honeywell /|
PROTECTION Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt.
SYSTEM / ROOF Ltd./ NYSTROM / BABENKO / BILCO
HATCH
45. | GYPSUM PLASTER/ Ferrous Crete(India) Pvt. Ltd. / Ultra Tech / Saint Gobain |
| POLYMER MODIFIED | Gyproc India Ltd. / Dow Construction Chemicals / BASF
. | SELF CURING India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd.
! | MORTAR / Dudhi Industries Private Limited
| 46. | CURING COMPOUND | FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd. |
_ | (RESIN BASED & / BASF India Ltd. / Supreme Bituchem India Pvt. Ltd. /
‘ | WAX BASED) CICO Technologies Ltd. / STP Ltd. / Berger Paints India
! Ltd. / Yahska Polymers Pvt Ltd / Akarsh Specialities |
47. | DECORATIVE FILMS/ | 3M / Avery Dennison / Deck
‘ SAFETY FILMS
'48. | STEEL NANO COAT Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives
Pvt. Ltd. / Advanced Lab
] 49. | GEOTEXTILE TechFab India Industries Ltd. / Strata Geosystems (India)
| | PRODUCTS / SOIL Pvt. Ltd. / Suntech Geotextile Pvt. Ltd. / Maccaferri
Environmental Solutions |
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S. Item Name Brands / makes / Manufacturers
No.
REINFORCEMENT
GEOSYNTHETICS
50. | UPVC/CPVC/SWR PVC | The Supreme Industries Ltd. / Finolex Industries itd /
PIPES & FITTINGS Savoir Faire Manufacturing Co. Pvt. Ltd. / AKG Extrusions
Pvt Lid. / Surya Roshni / Astral / Prince / Ori-plast /
Ashirvad / Vectus / Prayag(Prayag Polymers Pvt. Ltd.) /
Balco / Texmo Pipes and Products Ltd. / HIL Limited /
Vishal Pipes Limited
51. | ROCKWOOL / UP Twiga / Roxul-Rockwool / Rockloyd / Saint Gobain India
GLASSWOOL Pvt Ltd. ( Formerly Rockwool India ) / Lloyd Insulations
INSULATION India Ltd. / Polybond Insulation Pvt. Ltd. / Hi-Tec Rock
Fibre Private Limited / Thermocare Rock Wool (India) Pvt.
Lid.
52. | G.I PIPE Tata Steel Lid. / Jindal Pipes Ltd. / Surya Roshni (Surya
Roshni Ltd.) / APL Apollo Tubes Ltd. / Zenith / Utkarsh
India Ltd. / Nezone Tubes Lid. / Hi-Tech Pipes Ltd. /
Jotindra Steel & Tubes Ltd. / Ravindra Tubes Private
Limited / Dadu Pipes Pvt. Ltd / Vishal Pipes Limited /
Chetna Steel Tubes Private Limited
53. | SLUICE Sant Valves Pvt. Ltd. / Zoloto / Audco(L& T) / Castle /
VALVE/PRESSURE Leader Valves Ltd. / Kartar / Honeywell / IVC
REDUCING VALVE/
NON-RETURN VALVE
(CI/GUN METAL)
54. | HDPE PIPES Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd.

/ Jain Irrigation / Ori-plast / East - Hooghly Agro Plantation
Pvt. Ltd. / Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fittings Limited / Vishal Heavy Engineering Private Limited
/ Sangir Plastics Pvt. Ltd.

.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1 Special conditions of Contract shall be read in conjunction with General Conditions
of Contract, Technical Specifications, Drawings and any other documents forming
part of this contract wherever the context so requires.

1.2 Notwithstanding the sub-division of the documents into these separate sections
and volume every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the CONTRACT
so far as it may be practicable to do so.

1.3 Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears, the provisions of the Special Conditions of Contract
shall be deemed to over-ride the provisions of the General Conditions of Contract
and shall to the extent of such repugnancy, or variations, prevail.

2. SCOPE OF WORK
Work to be carried out as per the Schedule of Quantities or as approved by AAl and any
other related works considered necessary. The work to be carried out under this contract
shall consist of various items as per description of work contained in the Schedule of
Quantities (Bill of Quantities).

3. DRAWINGS AND DOCUMENTS
3.1 The drawings accompanying the tender document are of indicative nature and
issued for tendering purpose with the purpose to enable the tenderer to make an
offer in line with the requirements of the AAI.
3.2 However, no extra claim whatsoever, shall be entertained for variation in the
"approved for construction” and “tender drawings" regarding any changes. The
execution of work shall be as per approved drawings and detailed specifications.

4. TEMPORARY WORKS

4.1 All temporary and ancillary works including enabling works connected with the
work shall be responsibility of the contractor and the price quoted by them shall
be deemed to have included the cost of such works which shall be removed by the
contractor at his cost, immediately after completion of the work.

4.2 The site for the proposed work shall be handed over to the contractor. All the
salvageable materials received after demolitions are to be stacked properly and
handed over to Engineer-in-Charge. These dismantled materials shall be the
property of the AAI. The contractor shall include in his quoted rates, the cost of
dismantling/cutting and carrying away the same from the site. Nothing extra shall
be payable / deducted on this account.

5. PAYMENTS
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5.1 The bill shall be submitted on or before the date fixed by the Engineer-in-Charge
for all the works executed in previous month in accordance with provision of clause
of GCC. The contractor shall submit all the bills in the Proforma prescribed by the
Engineer-in-Charge.

5.2 The payment due to the contractor shall be made within 30 days of the submission
of the bill by the contractor and the measurements shall be verified by the
Engineer-in-Charge or his representative within 10 days of submission of the bill.
The payment shall be made from the AAl office at LBSI Airport, Varanasi.

5.3 Bonus, ESI & EPF amount paid to the statutory authorities by the contractor shall
be reimbursed on actual basis on submission of documentary evidence.

5.4 Bonus paid to the workers by the contractor shall be reimbursed on actual basis on
submission of documentary evidence.

5.5 All the contract workmen engaged should be paid wages by crediting the wages in
his/her account through ECS/RTGS/NEFT after obtaining authorization from the
contract workers. The documentary evidence for the same shall be submitted
monthly in the office of Engineer-in-charge.

5.6 The contractor has to ensure that in any case the wages paid to the workers should
not be less than minimum wages and to be paid upto seventh of every month.

5.7 Contractor's worker should obtain the necessary entry pass from the competent
authority before engaging on work. It is the responsibility of contractor to obtain
such passes from competent authority as per AAl policy. However, AAIl will assist
them in the term of issue of letter if required. Nothing shall be paid extra on this
effect.

5.8 No duty shall go vacate, if any of the worker goes on leave a suitable substitute has
to be deputed by the contractor. In case, no one is deputed and the duty remains
unattended, the same will be recovered 1.5 times rate of prevailing minimum
wages and the contractor shall be fully responsible for any damage / fault due to
absent of the worker.

6. INCOME TAX AND LABOUR CESS
6.1 Income tax deductions shall be made from all payments made to the contractor as
per the rules and regulations in force in accordance with the income tax act
prevailing from time to time.
6.2 Labour cess, shall be deducted from the bills of the contractors, as per rules and
regulations in force.

7. WATER
7.1 Contractor shall make his own arrangements for water supply for the work and his
staff and workmen at his own cost. The testing charges shall be borne by the
contractor.
7.2 Wherever AAI'S source of water is used by the contractor. Charges @ 1% shall be
charged from the contractor.

8. POWER SUPPLY
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8.1 Generally, power required for the work shall not be given by Department and same
has to be arranged by the contractor. In case AAl electricity source is available near
the work site and electricity can be spared to the contractor as per direction of
Engineer-in-Charge, the contractor may draw electricity from the AAI source as
approved by Engineer-in-Charge.

8.2 Wherever AAl electricity source is used by the Contractor, the charge fixed by AAl,
Varanasi Airport / Local Electricity Board, whichever is higher shall be recovered
from the running/final bill.

8.3 Necessary Meter and connection from the source as approved by Engineer-in-
Charge shall be arranged by the Contractor. No extra payment shall be made by
AAl in this regard

9. CONTRACT AGREEMENT
9.1 The contract agreement shall be executed on a non-judicial stamp paper of value
Rs.100/- and cost of the stamp paper shall be borne by the contractor.
9.2 Contractor's tender including the letters of clarifications between the contractor
and the AAI prior to the award of contract shall form a part of the contract
agreement to the extent they have been accepted by AAI.

10. INSPECTION OF SITE AND TESTING

10.1 The Engineer-in-Charge or his authorized representative shall have full power to
inspect any portion of the work, examine the materials and workmanship at the
contractor’s works or at any other place from where the material is obtained.
Acceptance of any material shall in no way relieve the contractor of his
responsibility for meeting the requirement of the specifications.

10.2 Routine type tests for the various items of material shall be performed at the
contractor's works and test certificates furnished. The contractor shall permit the
Engineer-in-Charge or his authorized representative to be present during any of or
all the tests. After notification to the Engineer-in-Charge that the work has been
completed, the contractor shall make under the direction and in the presence of
Engineer-in-Charge such tests and inspections as have been specified or as the
Engineer-in-Charge shall consider necessary to determine whether or not the full
intent of requirements of the plans and specifications have been fulfilled. In case
the work does not meet the full intent of the specifications it shall be rectified by
the Contractor at no extra cost and the contractor shall bear all the expenses for
any further tests considered necessary.

10.3 All tools, instruments, plants and labour/operating personnel for the test shall be
provided by the contractor at his own cost.

10.4 The Engineer-in-Charge may conduct the test of the material from outside
independent laboratory. The cost of such material, transport, cost of testing etc.
shall be borne by the contractor.

11. STORES AND MATERIALS
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No storage accommodation will be arranged by AAI, contractor shall make all such
arrangements at his own cost to the satisfaction of engineer-in-charge.

Site for stacking of materials, machines, installations of t & p and construction of
temporary hutments :-

The contractor shall be allowed to install plants and machineries, store and stack the
material and construct temporary hutments for labour during construction operation
within airport premises in non-operational area subject to availability. location selected
by engineer-in-charge shall be final and binding and nothing extra shall be payable to the
contractor for any extra lead involved from the work site and also no charges will be
levied by the AAI for such temporary use of land by contractor, however contractor has
to vacate, the airport premises occupied for above said purpose immediately after
completion of the work.

12. COMPLETION SCHEDULE

12.1 The works shall be executed strictly as per time schedule mentioned in NIT.
Contractor shall have to plan his construction program and activities so as to
complete the work in the stipulated period. The period of completion given
includes the time required for mobilization as well as testing, rectifications, if any,
re-testing and completion in all respects to the entire satisfaction of Engineer-in-
Charge.

12.2 No additional payment shall be made to the contractor for any multiple shift work
or other incentive methods contemplated by him in his work schedule even though
the time schedule is approved by the Engineer-in-Charge.

12.3 During the currency of the work the contractor is expected to adhere to the time
schedule on mile stone and total completion and this adherence will be a part of
Contractor's performance under the contract.

12.4 The Engineers-in-Charge can hold the payment till such time; the contractor does
not submit CPM/Milestone Chart/Construction Equipment Program etc. The
Contractor will be fully responsible to submit Milestone Chart in consultation with
Engineer-in-Charge to complete the work within stipulated time.

13. BILL OF QUANTITIES
The bill of quantities shall be read in conjunction with general conditions of contract,
special conditions of contract, technical specifications, drawings and any other document
forming a part of this tender. The quantities shown against the various items are only
approximate and subject to variations as made in general conditions of the contract.

14. CLOSING DAY’S WORK
14.1 After the closure of day's work, all equipment and stock piled materials must be so
placed that after darkness their tops are below a fifty to one ratio from the ends of
the basic strips of the runway and twenty to one from sides of useable aircraft
traffic areas and must be marked with red flags by day and red lights by night to
indicate that they project above the general contour of the aerodrome.
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14.2 Work shall be closed at 2 hrs. Notice for VVIP movement and also other
exigencies, if directed by the engineer-in-charge. No compensation shall be
entertained on this account from the contractor.

15. LABOUR CAMPS
No labour camps will be allowed in the operational area.

16. REGULATIONS
All men and vehicles will observe the regulations in force in the operational area and will
do nothing to pose a danger to the aircraft and their operations. All vehicles will fly the
mandatory red flag during day light hours and red lights during night while working in
operational areas.

17. ADMISSION TO SITE
The work site falling within the restricted area. all men and vehicles shall be permitted to
enter the aerodrome operational area only on possession of the security passes issued
by airport-in-charge.
The contractor shall apply in writing in advance of the commencement of work for issue
of security passes and shall submit a list of personnel concerned with their addresses and
shall satisfy the engineer-in-charge who shall, at his discretion, have the right to
recommend the issue of passes to control the admission of contractor, his agents, his
staff and workmen.
The contractor shall ensure that his men shall work in areas/zones allotted to them.
Passes shall be deposited with the engineer-in-charge on demand and in any case
immediately after completion of work. the contractor's staff/workmen shall observe all
the rules promulgated from time to time by the concerned authorities such as
prohibition of smoking & lighting, search of persons on entry and exit, keeping to
specified routes etc. any person found violating the security rules laid down by the
authorities will be expelled from the area without assigning any reason whatsoever and
contractor shall have no claim on this account.
No time extension shall be granted and nothing extra shall be payable by AAl on account
of restricted working conditions. The contractor should ensure possession of valid id
proof (as per requirement of security staff) of the personal proposed to be deployed for
the work and also bear the fee for preparation of such passes. Such amount deposit for
making passes shall not be reimbursed by AAI.

18. STANDARD OF WORKMANSHIP
To determine the acceptable standard of workmanship, the contractor shall execute
portion of the item of work as sample for approval of the engineer-in-charge, before
taking up the actual execution of the particular item of work.

19. BYE-LAWS
19.1 The contractor shall comply with all bye-laws and regulations of local and statutory
authorities having jurisdiction over the works and shall be responsible for payment
of all fees and other charges and for giving and receiving of all necessary notices
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and keeping the engineer-in-charge, informed of the said compliance with the bye-
laws, payments made, notices issued and received. The contractor has to pay the
prevailing minimum wages issued by the office of regional labour commissioner /
chief labour commissioner (whichever is higher), from time to time.

19.2 The contractor shall indemnify the AAI against all claims in respect of patent rights,
design, trademarks of name or other protected rights in respect of any plant,
machine, work or materials used for or in connection with the work or temporary
works and from and against all claims, demands proceedings, cost, charges and
expenses whatsoever in respect of or in relation thereto. The contractor shall
defend all actions arising from such claims and shall himself pay all royalties license
fees, damages, costs and charges of all and every sort that may be legally incurred
in respect thereto.

20. SITE PRECAUTIONS

i) Any materials or T & P etc. found lying outside the sites approved by the Engineer-
in-Charge shall be removed by the Engineer-in-Charge at the risk and cost of the
contractor.

i) Every transport vehicle shall carry a permit issued by the Chief Authority of
Airport/Aerodrome concerned and shall be produced on demand by him or his
authorized agent. All vehicles entering the Airport limits shall follow the routes
prescribed by the Chief Authority of Airport for entering the areas and shall display
red flags on top. No vehicle shall be allowed between sunset and sunrise, also
during the day when visibility is 500 meter or less, within the Airport limits where
motor vehicle Act does not apply.

ili) With regard to construction safety measures, the contractor shall adhere to
various Indian Standard Codes of Practice, requirements of Provincial Government
and local Municipal Authority wherever the provisions of the latter two agencies
shall be more stringent than the provisions of the former. When these codes do
not exist, the contractor shall adhere to such safety measures as directed by the
Engineer-in-Charge.

iv)  The contractor shall be responsible for any damage, resulting from his operations,
either to buildings, structures, airport fixtures such as underground cable, contact
lights, hard surface areas, water mains, other operational installations, Airport
roads etc. The contractor shall restore, replace or repair any such damage to the
complete satisfaction of the Engineer-in-Charge and in default the Engineer-in-
Charge may cause the same to be made good by any other means and deduct the
expenses from any sums due to contractor.

v)  The work shall be carried out in phases in such a way that there is least obstruction
to the passenger movement. The phasing shall be decided by the Engineer-in-
Charge, who will be at liberty to change the phasing to suit the requirements. The
contractor shall have to abide by these instructions and nothing extra shall be paid
to him on this account.
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21.

22.

23.

24.

25.

26.

27.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary
day & night caution boards, speed limit boards, red flags, red lights and providing
barriers. He shall be responsible for all damages and accidents caused due to negligence
on his part. No hindrances shall be caused to traffic during execution of work.

No payment will be made to the contractor for damage caused by rains or other natural
calamities during the execution of the works and no such claim on this account will be
entertained.

The contractor shall remove the labour huts, temporary barricades etc. on completion of
the work and leave the site in a neat and tidy state. The payment of final bill will be
subject to the compliance of this condition by the contractor.

MATERIALS AT SITE

Materials brought to the site by the contractor shall be stored by the contractor in a
safe/dry storage space. The contractor shall be responsible for safe custody of materials
at site till such time; the installation is commissioned and handed over to the Engineer-
in-Charge.

WORK IN RESTRICTED AREA

The work is to be carried out in restricted area. The Contractor shall have to coordinate
with the AAI for locating T&P and stacking of materials etc. Nothing extra shall be paid to
the Contractor for all the above factors.

ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE

26.1 Necessary registers and stationery required for entering data and test results shall
be provided by the contractor at his own cost as directed by the Engineer- in-
Charge.

26.2 The agency is also required to provide safety devices to the other manpower
(male/female) deployed at site for the work as detailed below: -

(i) Ramp jacket, Safety helmets, safety jackets and foot wears are to be provided as
per requirement and nature of job to all male/female workers.

(ii) Safety belts, protective Goggles, Hand gloves etc are to be provided as per
requirement and nature of job to all male/female workers.

SAFETY DEVICES TO FIELD ENGINEERS / TECHNICIANS / WORKERS AT SITE.

The agency is also required to provide safety devices to the manpower deployed on site

for the work in operational area as detailed below :

i) Safety helmets and foot wears are to be provided for each of the workers.

i) Safety belts, protective Goggles, Hand gloves, face mask, sanitizer etc are to be
provided as per requirement and nature of jobs.

iii) Helmets shall be provided for Contractor’s & AAI Supervisor & Visiting / inspecting
officials.
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28. APPARTITIONING OF WORK
The Airports Authority of India reserves the right to apparition the work at different
levels amongst not more than two contractors, by negotiations if necessary.

29. PRICES

The Percentage/rates quoted shall be in Indian Rupees only and inclusive of cost of
material, all taxes, applicable customs duty in case of imported items, labour, tools &
plants, packing, freight / transportation of items from factory up to the installation site
& insurance up to the site, loading, unloading and hoisting arrangement for installation,
fee(s) for testing, inspection of documents including the fee(s) payable for obtaining
statutory license / approval etc. from concerned department, duties, cess, royalty
charges etc levied under any statute but exclusive of GST.

GST shall be reimbursed to contractor after submission of documentary proof of
deposit of GST with concerned authorities by him.

30. License Fee for land allotted by AAI
The contractor shall not be permitted to enter in (other than for inspection purpose) or
take possession of the site until instructed to do so by the Engineer-in-Charge in writing.
The portion of the site to be occupied by the contractor shall be defined and/or marked
on the site plan, failing which these shall be indicated by the Engineer-in-Charge at site
and the contractor shall on no account be allowed to extend his operations beyond these
areas.

30.1 The contractor shall arrange at his own expense all tools, plants, machinery and
equipment required for the execution of the work.
Land/space(Paved/Unpaved/Covered-AC or Non-AC), to the extent allotted to
contractors during execution of work for the purpose of installation of plants,
labour camps, cement godown, site office, stacking of materials shall be provided
at free of cost upto defect liability period/ Maintenance period.

30.2 A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG shall be
deposited by the contractor. In case contractor do not deposit security deposit
same shall be deducted from Ist Running Account Bill.

30.3 Such security deposit shall be released only after allotted land has been fully
vacated by the contractor to entire satisfaction of Engineer-in- Charge. If
contractor fails to vacate the allotted land/ space (Paved/ Unpaved/ Covered-AC/
Non-AC) after Defect liability Period/ Maintenance Period of the work shall be
charged as per prevailing license fee of the airport plus 25% penalty over that.

30.4 That such use or occupation shall not confer any right of tenancy of the land to the
contractor.

30.5 That the contractors shall be liable to vacate the land on demand by the Engineer-
in-Charge.

30.6 That the contractor shall have no right to any construction over this land without
the written permission of the Engineer-in-Charge. In case, he is allowed to
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construct any structure he shall have to demolish & clear the same before handing
over the completed work unless agreed to the contrary.

30.7 The contractor shall provide, if necessary or if required on the Site, all temporary
access thereto and shall alter, adapt and maintain the same as required from time
to time and shall take up and clear them away as and when no longer required and
as and when ordered by the Engineer-in-Charge and make good all damage done
to the Site.

30.8 No Labour camps will be permitted within the Airport Limits and the contractor
shall make the necessary arrangements, at his own cost with prior approval of the
Officer-in-Charge in sitting the camps. However, if Engineer-in-Charge permits the
labour camps shall be allowed on chargeable basis on the conditions mentioned
above.

31. LABOURLAWS
Independent contractors with separate PF code Number (covered Establishment)
The Contractor’s Establishment employing more than 20 persons are under statutory
obligations to obtain independent PF code number from PF Authorities for deposit of PF
dues (Employees and employer’s contribution) together with EDLI and Administrative
charges every month within 15 days of close of the month.

AAl is required to ensure that the PF dues (i/c EDLI and administrative charges) in respect
of contract workers engaged for AAl works have been deposited by the contractor every
month by a separate challan and the documentary evidence in support of such payments
along with employee wise details of the PF contribution (both employee’s share and the
employer’s contribution) needs to be submitted to the officer in charge for the work /
contract. The contractor’s bill for payment is to be certified by the Engg -in-charge /
officer-in-charge for the work only on such compliance by the contractor. A record of
these documents should be maintained for each contract for verification by the officers
from the office of Regional PF Commissioner / EPFO.

Contractors not having PF Code Number (Uncovered Establishment)

The contractors who are not covered under EPF & MP Act, 1952, but for AAl “obligation
as principal employer, are required to ensure compliance from recovery and deposit of
PF dues in respect of contract workers engaged for AAl works. Hence, such contractors
are required to obtain PF code against the work order/contract with AAI for necessary
compliance as brought out in Para-1 above.

Recovery of Dues from the contractor (sec-8A of PF & MP Act, 1952)

In case the contractor fails to comply with the above statutory compliance, the dues on
account of PF construction (both employer’s/employee’s contribution), EDLI and
Administrative charges payable to EPFC may be ascertained as per provisions of the Act
and recovered from the dues payable to the contractors, AAl shall be required to make
payment of PF dues with PF authority under AAIl code no. DL/36478 as un-exempted
establishment for contract employees by due date every month to avoid penal action
under the act. The details of such deductions when made should be reported to the CPF
section at CHQ for further guidance/action in this regard.
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Duties of the contractors (Para-36 B of EPF scheme, 1952)

Every contractor shall, within seven days of the close of every month, submit to the AAI
(being principle employer) a statement showing recoveries of contribution in respect of
employees engaged by the contractor for AAl works and also furnish such information as
AAl is required to furnish to PF commissioner.

Hence, the officer-in charge / Engineer-in charge for the work/contract is required to
ensure obtaining the details as stated above in accordance with the provision of the Act.

32. MISCELLANEOUS

32.1 The Contractor shall be responsible for any damage, resulting from his operation to
existing fixtures such as cables, lights, electric or telephone wires or destroy to any
part of the building in which they may be working etc. The Contractor shall restore,
replace or repair any such damage to the complete satisfaction of the Engineer-in-
Charge. All incidental charges of any kind whatsoever including cartage, storage,
cutting and wastage, etc. shall be borne exclusively by the Contractor and nothing
extra shall be payable to the Contractor on this account.

32.2 All areas under scope of the subject work shall be kept clean after completion of
each day’s work.

32.3 The excavated earth, debris & dismantled material shall be removed out of work
site immediately and shall be disposed of at the places as directed by
representative of Officer-in-charge

32.4 The individual quantities of the items allotted by Engineer-in-charge may vary upto
any limit, but the deviation in overall amount of the contact shall not deviate
beyond 30%.

32.5 The work shall be executed without obstructing the operations in the area under
scope of subject work.

32.6 Proper and elegant direction boards and “Work in Progress in convenience caused
is regretted” etc. should be displayed at appropriate places as per the approval
of Officer-in-Charge.

32.7 All fossils, gold, silver, oil and other minerals, precious stones, coins, article of
value, of antiquity and structures and other remains/things of geological or
archaeological interest discovered on the site of the works shall be handed over by
the contractor immediately to the Officer-in- Charge for onward information to the
concerned authorities.

32.8 Contractor shall not execute any extra item without written instructions of
Engineer-in-Charge or his authorised representative failing which it shall not be
measured and recorded for payment purposes.

33. NIGHT WORKING
If required by EIC, work has to be done only at night and no extra charge shall be payable
to the agency for working in night.

34. GST TAXINVOICE AND TESTING
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Tax invoice of all material to be used shall be submitted to Engineer-in-charge. As and
when required by Engineer-in-charge, material shall be tested from IIT/NIT/reputed
govt. Engineering college/AAl approved laboratory, for which no extra payment shall be
made.

35. GUIDELINE FOR ISSUE OF PASSES FOR AIRPORT OPERATIONAL AREA

These Guidelines have been issued by BCAS (Bureau of civil aviation security) subject to

modification time to time for issue of passes for the labors, workers & supervisors etc.,

to work inside operational area. The issue of passes is sole responsibility of BCAS after
due verification of documents of applicant and AAl is restricted only to recommend and
forward the pass application.

39.1 GUIDELINE FOR ISSUE AEP (Airport Entry Pass) :

1. Immediately after award of work, the Agency/ Contractor has to register
themselves with BCAS on e-sahaj portal (https://esahaj.gov.in) under ‘Auxiliary
Service Provider’ section to fill online application form for security clearance.

2. Printed copy of acknowledgement of security clearance application downloaded
from above portal along with following documents in duplicate to be submitted to
get temporary pass for initial 30 days in AAl security office.

a) Format — A as per Annexure — | (Page No. AEP-03)

b) Format— Al as per Annexure- Il (Page No. AEP-04)

c) ID and Address proof of owner/ director/ key persons

d) Certificate of Incorporation

e) Memorandum of association & Articles of Association

f) Form 32/ DIR—12

g)  Company profile (Brief description about company, Goal of the company, Business
plan, Details of Registered office/ corporate office/ branch office, client list)

h)  Agreement Copy

i) Any other security clearance from BCAS

i) Authorized signatory Letter

k) Declaration regarding no criminal case against company and its directors.

) Aviation Security Programme.

3. The person who has to get temporary Entry passes has to mandatory undergo
aviation security programme (AVSEC) as and when conducted by the concerned
authority. The agency shall also appoint their Aviation Security Compliance Officer
(ASCO) who has to get trained in the courses mandated by DG, BCAS and
conducted at designated places. Nothing extra shall be paid on this account for
compliance of all security related courses/fees.

4. For the initial 30 days temporary airport entry pass shall be issued by AAl security
section. Within 15 days the applicant has to submit prescribed application form as
per Annexure — lll to be submitted to the BCAS along with necessary documents:

a) Filled-up Application form (Page No. AEP-05 & 06)

b)  Police verification form

c) Copy of work order

d) Appointment letter by the company
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e) IDand Address proof

f) Photograph- 2 no

g)  AVSEC Training certificate

h)  Copy of old AEP (if issued earlier)

i) Applicable fee (X 50 or X 75 depending on duration of pass) subject to revision time
to time.

39.2 GUIDELINE FOR ISSUE LABOUR PASSES :

1. Web based temporary entry passes will be issued for casual labour as per following
guidelines :

a) Labour form vide Annexure — IV dully filled up to be submitted. (Page No. AEP-8)

b)  Photograph of casual labour dully attested by the employer with stamp.

c) Copy of work order

d) Photograph ID proof and address proof of casual worker

e)  Copy of Pass (if earlier issued)

f) Pass fee (X 50 for period of 01 to 30 days — subject to revision time to time)

2. Rules to be followed related to labour pass:

a) Contractor will hand over labour pass to worker daily and collect it in the evening
or end of the day work.

b) Agency has to maintain a register of handing over daily labour pass to casual
worker which will be checked by security officer time to time.

c) The contractor or their supervisor must have valid airport entry pass (AEP) and
there will be maximum 20 causal labour pass holder could work under him. All
responsibility related to casual labour shall be rest with the contractor.

d)  Contractor/ Supervisor must follow strictly security and safety norms of
operational area and terminal building.

39.3 GUIDELINE FOR ISSUE OF VEHICLE PASSES:
Necessary documents required for vehicle permits along with vehicle form AEP- 10
a)  Copy of notification regarding requirement of vehicle in operational area
b)  Registration copy
c)  Insurance papers
d) Pollution check

The vehicle shall be inspected by the safety officer before issuance of permit after
checking on the following aspects —

- Vehicle in road worthy conditions

- Obstacles light or flag in accordance with airport rules

- Speed governors in the vehicle to restrict speed of vehicle

- Vehicle marking ensured logo of company / agency

Approximate cost of Issue of Airport Entry Permits (AEP) is as below (It is indicative only
subject to revision time to time during actual execution of work) —

The charges of temporary vehicle permit for a duration of maximum one | X 1000/- ‘
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36.

year (light commercial vehicle). Calculated pro-rata on monthly basis.

The charges of temporary vehicle permit for a duration of maximum one | X1500/-
year (Heavy commercial vehicle). Calculated pro-rata on monthly basis.

The charges for issue of ADP (Airport Driving Permit) for a maximum period | X 200/-

of one year.

In addition to the aforesaid charges, Taxes, GST etc shall be applicable as per the
prevalent rates. The entry of vehicles and manpower will however continue to be
regulated as per already laid down norms.

39.4 Safety Standard of construction equipment vehicle in operational area. The
construction equipment/ vehicle deployed inside operational area shall be
accompanied by an initial certificate of pavement/ road worthiness and fitness
issued by the manufacturer. Subsequently after expiry of the initial certificate,
manufacturer or his authorised agency shall issue fitness certificate including
servicing and calibration on yearly basis for the safe operation of the construction
equipment in operational area.

Planning and Designing in purview of vulnerability atlas of India

Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing
hazard scenario for the entire country and presents the digitized State/UT wise hazard,
maps with respect to earthquakes, winds and floods for district-wise identification of
vulnerable areas. It also includes additional digitized maps for thunderstorms, cyclones
and landslides. The main purpose of this Atlas is its use for disaster preparedness and
mitigation at policy planning and project formulation stage.

This Atlas is one of its kind single point source for the various stakeholders including
policy makers, administrators, municipal commissioners, urban managers, engineers,
architects, planners, public etc. to ascertain proneness of any city/location/site to multi-
hazard which includes earthquakes, winds, floods thunderstorms, cyclones and
landslides. While project formulation, approvals and implementation of various urban
housing, buildings and infrastructures schemes, this Atlas provides necessary
information for risk analysis and hazard assessment.

The Vulnerability Atlas of India has been prepared by Building Materials and Technology
Promotion Council under Ministry of Housing and Urban Affairs, Government of India
and available at their website www.bmtpc.org.

It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard risk
assessment and include the relevant hazard proneness specific to project location while
planning and designing the project in terms of:

i) Seismic zone (Il to V) for earthquakes,

ii)  Wind velocity (Basic Wind Velocity: 55, 50, 47, 44, 39 & 33 m/s)

ili) Area liable to floods and Probable max, surge height

iv) Thunderstorms history

v)  Number of cyclonic storms/ severe cyclonic storms and max sustained wind
specific to coastal region
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vi) Landslides incidences with Annual rainfall normal
vii) District wise Probable Max. Precipitation

37. Manpower:

The Contractor shall deploy a minimum of one full technical supervisor / Engineer having
adequate experience in the supervisor of works & in safety in the work which are carried
out by him. Nothing extra other than the quoted rate in Schedule. ‘A’ shall be paid by AAI
in this regard. Furthermore, it shall be the responsibility of the appointed supervisor or
engineer of the agency to ensure that photographs are taken using a mobile phone both
prior to the commencement of work and after execution of work to serve as evidence,
and to submit these photographs daily to the representative of the Engineer-in-Charge
for record-keeping purposes.

38. Notwithstanding anything contained in the agreement, parties agree that during the
Concession Term, in the event the Authority opts to transfer its rights such as operation,
maintenance, development etc. of the Airport to a third party under PPP model or in any
manner as may be decided by AAl/Government of India, then the authority shall have
the right to assign / novate / alter this Agreement, in favour of such third party, to which
concessionaire hereby gives their consent unconditionally and Authority will not be
bound to obtain any further Consent of concessionaire. Such assignment/Novation/
alteration/ would release Authority of all liabilities and obligations arising under this
agreement from and after the date of assignment/Novation/ alteration and the rights
and obligations of Authority under this agreement and other arrangements entered into
in accordance with the provisions of this Agreement shall be vested in such third party.
The parties, along with relevant third party shall execute necessary documents or put in
place necessary agreements for the aforesaid assignment / novation / alteration as and
when need arise.

39. EXECUTION OF THE WORK
a) The work shall be carried out as per technical specification and items mentioned in
BOQ.
b) Agency shall submit Invoice and MTC of material at the time of supply and ensure
consumption as per BOQ/Technical specification/ Manufacturer specification.
c) Agency is advised to visit site for checking access to site and they shall quote their
rates accordingly.
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TECHNICAL SPECIFICATIONS (For Civil Works)

1. PREAMBLE
These technical specifications shall be read in conjunction with the various other documents
forming the contract, namely Notice Inviting Tender & Instructions to Tenderers, Conditions
of Contract, Special Conditions of Contract, Bill of Quantities and other related documents,
together with any addenda thereto issued.

2. SCOPE OF WORK

2.1 The work to be carried out under this contract shall consist of various items as per
description of works contained in the Bill of Quantities. Any discrepancy between the
details given in Bill of Quantities and that provided in Technical Specifications of the
corresponding items, the provisions of the Bill of Quantities shall take precedence.

2.2 The item rates quoted by the Contractor shall, unless otherwise specified also include
compliance with/supply of the following:

a)  General works such as setting out, clearance of site before setting out and clearance of
works after completion.

b) A detailed program for the construction and completion of works (using CPM/PERT
techniques) including updating of all such activities on the basis of decisions taken at
the periodic site review meetings as directed by the Engineer-in-Charge.

c¢) Samples of various materials proposed to be used on the work for conducting tests
there on is required as per the provisions of the contract.

d) Required apparatus and staffs for conducting day to day quality control tests.

e)  Any other item of work which is not specifically provided in the Bill of Quantities but
which is necessary for complying with the provisions of the contract.

3. OBLIGATIONS OF THE CONTRACTOR

3.1 In order to ensure that the contract work is executed strictly in accordance with this
Agreement and in time, the Contractor shall have the following obligations at no extra
cost to the Engineer-in-Charge in addition to such other obligations and responsibilities
as have been specified elsewhere in this Contract.

i) Provision of adequate number of constructional Plant and machinery for mechanized
system of construction, handling and transportation.

ii)  Fulfill all the Contractor's labour regulations i.e. fair wages display of notices
regarding wages, payment of wages, labour records, attendance cards-cum-wage slips,
labour welfare etc. as per standard practices and norms applicable at site;

3.2 All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value, of
antiquity and structures and other remains / things of geological or archaeological
interest discovered on the site of the works shall be notified by the Contractor
immediately to the Engineer-in-Charge for onward information to the concerned
authorities.

3.3 The Contractor shall take all reasonable precaution to prevent his workmen or any
other person from removing or damaging any such article(s) or thing(s) and protect
the same till the removal as per the instructions of the Engineer-in-Charge.
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3.4 Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary structures,
plant and machinery, scaffoldings and filling of all pits, excavation and hand over the
site in a tidy and cleaned condition.

3.5 Opening up of covered work if instructed by the Engineer, if such covering was done
before inspection by the Engineer or without permission/approval from the Engineer-
in-Charge.

3.6 Excavation and compaction around light fittings shall be done manually.

4. GENERAL

4.1 The works will be executed as indicated in the nomenclature of each item and technical
specifications as given hereunder as made applicable to this contract.

4.2 Inthe absence of any definite provision in the technical specifications contained herein,
reference may be made to the latest CPWD, MOST, IRC, ICAO Specifications and IS
codes, in that order. Wherever these are silent, the construction and completion of the
works shall conform to sound engineering practice and in case of any dispute arising
out of the interpretation of the above, the decision of the Engineer-in-Charge shall be
final and binding on the Contractor.

4.3 In addition, the abbreviations CPWD, IRC, MOST, IS, BS, ICAO, ASTM, AASHTO shall be
considered to have the following meaning :

CPWD . Central Public Works Department

IRC . Indian Road Congress

MOST . Ministry of Shipping & Transport (Road Wing)
Government of India

IS . Indian Standard of the Bureau of Indian Standards

BS . British Standard of the British Standard

ICAO . International Civil Aviation Organization

ASTM . American Standards of the American Society of
Testing Materials

AASHTO . American Association of State Highway and

Transportation Officials

All the codes of practice, standards and specifications applicable shall be the latest editions
with up to date correction slips etc. or as directed by the Engineer-in-Charge.
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Tender Inviting Authority: Airports Authority of India

Name of Work:

Item Rate BoQ

Development of volleyball ground, Rope climber and landscaping near fire station, GSE area, east side of Terminal Building and north side of service block, Shed at gate no. 4 and associated works at LBSI

Airport, Varanasi.

Contract No:

2026_AAI_ 284797 1

Name of the
Bidder/
Bidding Firm /
Company :
PRICE SCHEDULE
Sl. Item Description Item Code| Quantity Units RATE (excluding GST) In [ TOTALAMOUNT in |TOTAL AMOUNT In Words
No. / Make Figures To be entered by Rs. P
the Bidder
Rs. P
1 2 3 4 5 7 8 10
0.1 Civil Works
1 Earth work in excavation by mechanical means (Hydraulic excavator)/manual means
over areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on plan)
including getting out and disposal of excavated earth lead upto 50 m and lift upto 1.5
m, as directed by Engineer-in-charge. ltem1 137.00 cum 0.00 INR Zero Only
All kinds of soil
2 Filling available excavated earth (excluding rock) in trenches, plinth, sides of
foundations etc. in layers not exceeding 20cm in depth, consolidating each deposited
layer by ramming and watering, lead up to 50 and for all lift. ltem2 47.00 cum INR Zero Only
O
3 Surface dressing of the ground including removing vegetation and in equalities not
exceeding 15 Cm deep and disposal of rubbish, lead up to 50 m and lift up to 1.5 m. \@
Item3 9392.15 sgm @ 0.00 INR Zero Only
\
4 Providing and laying in position cement concrete of specified grade excluding the cost ’
of centering and shuttering - All work up to plinth level :
1:4:8 (1 Cement : 4 coarse sand (zone-lll) : 8 graded stone aggregate 40 mm nominal| Item4 40.00 cum 0.00 INR Zero Only
size)
5 Providing and laying in position specified grade of reinforced cement concrete,
excluding the cost of centering, shuttering, finishing and reinforcement - All work up
to plinth level : 1:1.5:3 (1 cement : 1.5 coarse sand (zone-lll): 3 graded stone| |tem5 7.00 cum 0.00 INR Zero Only

aggregate 20 mm nominal size).
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Sl.

No.

Item Description

Item Code
/ Make

Quantity

Units

RATE (excluding GST) In
Figures To be entered by
the Bidder
Rs. P

TOTAL AMOUNT
Rs. P

in

TOTAL AMOUNT In Words

Centering and shuttering including strutting, propping etc. and removal of form for|
Foundations, footings, bases of columns, etc. for mass concrete

Item6

33.50

sgm

INR Zero Only

Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing
in position and binding all complete upto plinth level.
a) Thermo-Mechanically Treated bars of grade Fe-500D or more.

Item7

840.00

kg

0.00

INR Zero Only

Steel work in built up tubular (round, square or rectangular hollow tubes etc.) trusses
etc., including cutting,hoisting, fiXing in position and applying a priming coat of|
approved steel primer, including welding and bolted with special shaped washers etc.
complete.

Hot finished seamless type tubes

Item8

4484.95

kg

C

©

INR Zero Only

Providing and fixing mild steel round holding down bolts with nuts and washer plates
complete

Item9

88.65

10

Providing and fixing on wall face unplasticised Rigid PVC rain water pipes conforming
to IS : 13592 Type A, including jointing with seal ring conforming to IS : 5382, leaving
10 mm gap for thermal expansion, (i) Single socketed pipes.110 mm diameter

Item10

22.00

kg

mtr

/4

0.00

INR Zero Only

i

INR Zero Only

11

Providing and fixing on wall face unplasticised - PVC moulded fittings/ accessories for
unplasticised Rigid PVC rain water pipes conforming to IS : 13592 Type A, including
jointing with seal ring conforming to IS : 5382, leaving 10 mm gap for thermal
expansion.Bend 87.5° 110 mm bend

Item11

4.00

each

0.00

INR Zero Only

12

Providing and fixing on wall face unplasticised - PVC moulded fittings/ accessories for
unplasticised Rigid PVC rain water pipes conforming to IS : 13592 Type A, including
jointing with seal ring conforming to IS : 5382, leaving 10 mm gap for thermal
expansion.110 mm Shoe

Item12

4.00

each

0.00

INR Zero Only
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Sl.

No.

Item Description

Item Code
/ Make

Quantity

Units

RATE (excluding GST) In
Figures To be entered by
the Bidder
Rs. P

TOTAL AMOUNT in
Rs. P

TOTAL AMOUNT In Words

13

Providing and fixing precoated galvanised iron profile sheets of any curveture (size,
shape and pitch of corrugation as approved by Engineer-in-charge) 0.50 mm (+ 0.05
%) total coated thickness with zinc coating 120 grams per sqm as per IS: 277, in 240
mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and polyester
top coat 15-18 microns. Sheet should have protective guard film of 25 microns
minimum to avoid scratches during transportation and should be supplied in single
length upto 12 metre or as desired by Engineer-in-charge. The sheet shall be fixed
using self drilling /self tapping screws of size (5.5x 55 mm) with EPDM seal, complete
upto any pitch in horizontal/ vertical or curved surfaces, excluding the cost of purlins,
rafters and trusses and including cutting to size and shape wherever required.

Item13

136.40

sgm

0.00

INR Zero Only

14

Providing and fixing precoated galvanised steel sheet roofing accessories of total
coated thickness 0.50 mm (base metal of minimum 0.45 mm thickness with total
coating thickness of 0.05 mm) with Zinc coating 120gram per sqm as per IS: 277, in
240 mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and
polyester top coat 15-18 microns using self drilling/ self tapping screws complete :
Ridges plain (500- 600mm)

Item14

11.00

15

Providing and fixing precoated galvanised steel sheet roofing accessories of total
coated thickness 0.50 mm (base metal of minimum 0.45 mm thickness with total
coating thickness of 0.05 mm) with Zinc coating 120gram per sqm as per IS: 277, in
240 mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and
polyester top coat 15-18 microns using self drilling/ self tapping screws complete :
Gutter (600 mm over all girth)

Item15

22.00

metre

metre

¢

@@@ﬁ

INR Zero Only

0\

0.00

INR Zero Only

16

Painting with synthetic enamel paint of approved brand and manufacture of required
colour to give an even shade :Two or more coats on new work over an under coat of|
suitable shade with ordinary paint of approved brand and manufacture

Item16

169.00

sgm

0.00

INR Zero Only

17

Disposal of building rubbish / malba / similar unserviceable, dismantled or waste
materials by mechanical means, including loading, transporting, unloading to
approved municipal dumping ground or as approved by Engineer-in-charge, beyond
50 m initial lead, for all leads including all lifts involved.

Item17

1408.80

cum

0.00

INR Zero Only
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Sl.

No.

Item Description

Item Code
/ Make

Quantity

Units

RATE (excluding GST) In
Figures To be entered by
the Bidder
Rs. P

TOTAL AMOUNT in
Rs. P

TOTAL AMOUNT In Words

18

Providing and laying at or near ground level factory made kerb stone of M-25 grade
cement concrete in position to the required line, level and curvature, jointed with
cement mortar 1:3 (1 cement: 3 coarse sand), including making joints with or without
grooves (thickness of joints except at sharp curve shall not to more than 5mm),
including making drainage opening wherever required complete etc. as per direction
of Engineer-in-charge (length of finished kerb edging shall be measured for payment).
(Precast C.C. kerb stone shall be approved by Engineer-in-charge).

Iltem18 10.40

cum

0.00

INR Zero Only

19

Providing, laying, spreading and compacting graded stone aggregate (size range 53
mm to 0.075 mm ) to wet mix macadam (WMM) specification including premixing the
material with water at OMC in for all leads & lifts, laying in uniform layers with
mechanical paver finisher in sub- base / base course on well prepared surface and
compacting with vibratory roller of 8 to 10 tonne capacity to achievethe desired
density, complete as per

specifications and directions of Engineer-in-Charge.

Iltem19 42.90

cum

0.00

INR Zero Only

20

Providing and laying gang saw cut 18 mm thick, mirror polished pre moulded and pre
polished machine cut granite stone of required size and shape of approved shade,
colour and texture in footpath, flooring cut granite stone of required size and shape of|
approved shade, colour and texture

in footpath, flooring in road side plazas and similar locations, laid over 20 mm thick
base of cement mortar 1:4 (1cement : 4 coarse sand) including grouting the joints
with white cement mixed with matching pigment, epoxy touch ups etc. complete as
per direction of Engineer-in-Charge.

With granite stone of area less than 0.50 sqm.

Iltem20 400.00

¢

WO\

oo

0.00

INR Zero Only

21

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal
stability for hot & cold water supply including all CPVC plain & brass threaded fittings
This includes jointing of pipes & fittings with one step CPVC solvent cement,
trenching, refilling & testing of joints complete as per direction of Engineer in Charge.

20 mm nominal dia Pipes

Iltem21 961.65

mtr

0.00

INR Zero Only

22

Consolidation of prepared subgrade with power road roller of 8-12 tonne capacity,
including dressing to the required camber and rolling to achieve the specified degree
of compaction, making good all undulations, ruts and irregularities, complete in all
respects as directed by the Engineer-in-Charge.

Iltem22 286.00

sgm

0.00

INR Zero Only
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Sl.

No.

Item Description

Item Code
/ Make

Quantity

Units

RATE (excluding GST) In
Figures To be entered by
the Bidder
Rs. P

TOTAL AMOUNT
Rs. P

in

TOTAL AMOUNT In Words

23

Providing and laying cement concrete of mix 1:1.5:3 (1 Cement : 1.5 Coarse Sand : 3 Graded
Stone Aggregate) using graded stone aggregates of 10 mm, 20 mm and 40 mm nominal sizes,
in pavements, roads, hard standings and similar works, laid to the required lines, levels,
grades, slopes and cambers as shown in the approved drawings and as directed by the
Engineer-in-Charge. Slump of Concrete shall not exceed 40+/-10 mm.

The concrete shall be machine mixed, placed in position and compacted thoroughly using
needle vibrators and screed vibrators to achieve the specified density and surface finish. The
concrete shall be laid in suitable panels as approved by the Engineer-in-Charge, using steel C-
Channels of full depth equal to the thickness of concrete as side forms, including fixing,
alignment and removal after completion of work.

The surface shall be finished with mechanical power floater/power trowel to obtain a dense
and uniform finish. Where specified, anti-skid surface texture shall be provided by broom
finishing. Initial dummy/control joints shall be formed by mechanical cutting of grooves 3 mm
wide and one-third the depth of the concrete thickness. Subsequently, construction,
contraction and expansion joints shall be mechanically cut to 10 mm width and 50 mm depth,
or as shown in the approved drawings and directed by the Engineer-in-Charge. The rates shall
be deemed to include all costs towards joint cutting, finishing and associated operations, and
no extra payment shall be made on this account.

The concrete shall be cured using approved membrane-forming curing compound, applied
uniformly as per manufacturer's specifications immediately after finishing of the concrete
surface. The item shall include all materials, labour, tools and plants, shuttering/forms,
transportation, loading, unloading, handling, testing, curing, finishing, wastage and all
incidental works required to complete the work as per specifications and directions of the
Engineer-in-Charge.

Only approved quality hard stone aggregates conforming to relevant IS specifications shall be
used in the work. Concrete mixing allowed only from Concrete Batch Mix Plant/Ajax Flori or
similar SLM

Item23

42.90

cum

Q\°

0.00

©

INR Zero Only

24

Cleaning and sealing of existing dummy, longitudinal and transverse joints in PQC
pavement with two-component polysulphide joint sealing compound conforming to
BS: 5212 (Part 1):1990 or IS 11433:1995, of approved make such as Dr. Fixit, Sika,
Fosroc, Choksey, STP, Clean Coat or equivalent, including thorough cleaning of joints;
application of approved primer to the joint faces; providing and inserting closed-cell
polyethylene backer rod of suitable diameter to maintain the specified sealant depth;
providing and applying bond breaker tape, wherever required; filling the joints (10
mm wide x 25 mm deep) with the specified polysulphide sealant; tooling the sealant
to obtain a smooth, concave finish; and applying/removing masking tape along the
joint edges to prevent spillage and ensure a neat finish, complete in all respects as per
manufacturer's specifications and as directed by the Engineer-in-Charge.

Item24

205.00

mtr

0.00

INR Zero Only
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Sl.

No.

Item Description

Item Code
/ Make

Quantity

Units

RATE (excluding GST) In
Figures To be entered by
the Bidder
Rs. P

TOTAL AMOUNT

Rs. P

in

TOTAL AMOUNT In Words

25

Providing and fixing outdoor modular polypropylene (PP) interlocking sports flooring
for Volleyball Court, comprising specially formulated UV-stabilized polymer tiles of
size 304.8 mm x 304.8 mm x 16 mm thickness, manufactured for outdoor multisport
applications. The tiles shall be provided with a reinforced tool-free snap-lock
interlocking system, anti-skid textured playing surface, perforated self-draining
construction, and shall be capable of withstanding a minimum load bearing capacity|
of 3.6 tonnes per tile.

The flooring shall provide minimum 49% impact reduction (shock absorption) for
enhanced player safety and comfort, shall be suitable for service temperatures
ranging from -30°C to +65°C, and shall be UV stabilized for a minimum service life of 5
years under outdoor conditions. The modular flooring shall be resistant to weather,
moisture, corrosion, fungus, chemicals and fading, and shall require minimum
maintenance.

The item shall include laying of tiles over the prepared hard surface in proper
alignment, cutting and fitting at edges, providing all accessories including edge
ramps/corner pieces wherever required, and court markings for Volleyball as per
VFI/FIVB standards in approved colours, complete with all labour, tools & tackles,
transportation, loading/unloading, wastage and incidentals, as per the manufacturer's
specifications and directions of the Engineer-in-Charge.

Item25

162.00

sgm

@@\@ '

©

0.00

INR Zero Only

26

Providing, supplying and fixing heavy-duty fixed-type volleyball poles made of MS
pipe, comprising 76 mm (3 inch) dia lower pipe and 8 mm (3.5 inch) dia upper
sleeve, with adjustable net height up to 2.43 m (FIVB standard), complete with built-
in mechanism for tightening the net wire/rope, duly cleaned, primed and finished
with synthetic enamel/spray paint of approved colour. The item shall include
providing and fixing one Garware or equivalent volleyball net of size 1.0 m x 10.0 m,
black in colour, complete with all necessary accessories, fittings, fasteners and fixtures
required for proper installation and commissioning, complete in all respects as per the
manufacturer's specifications and as directed by the Engineer-in-Charge.

Item26

1.00

Pair

0.00

INR Zero Only
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Sl.

No.

Item Description

Item Code
/ Make

Quantity

Units

RATE (excluding GST) In
Figures To be entered by
the Bidder
Rs. P

TOTAL AMOUNT in
Rs. P

TOTAL AMOUNT In Words

27

Uprooting rank vegetation, weeds, shrubs and other unwanted growth by digging the
area to a depth of 600 mm, including removal of roots, stones, pebbles, brickbats,
debris (malba) and other foreign materials; repeatedly forking and breaking clods;
rough dressing of the surface; flooding with water; uprooting fresh weed growth after
10 to 15 days; and carrying out fine dressing of the ground to make it ready for laying
new grass, including collection, loading, transportation and disposal of all excavated
vegetation, rubbish and surplus material with all leads and lifts, complete as directed
by the Engineer-in-Charge.

Item27

9392.15

sgm

0.00

INR Zero Only

28

Carriage of Good earth By Mechanical Transport including loading,unloading.
Spreading, levelling in required slope & neatly dressing of soil etc. all complete as
directed by Engineer-in-charge.

Carriage up to 4.0 Km

Item28

1039.20

cum

0.00

INR Zero Only

29

Providing & laying Selection no. 1 doob grass turf with earth 50mm to 60mm
thickness of existing ground prepared with proper level and ramming with required
tools wooden and than rolling the surface with light roller make the surface smoothen
and light watering the same and maintenance for 30 days or more till the grass
establish properly, as per direction of the Engineer-In-Charge.

Item29

9392.15

sgm

¢otN

INR Zero Only

30

Supplying and plantation of hedge (Kamni,Rose,Marry gold, Bougainvillea etc.
Minimum 1 feet height) at site including cost of manure or sludge after removal of
unserveiceable material’s as per direction of Engineer in charge.

Item30

8000.00

31

Supplying and plantation of Trees of Areca plam/Fox tail Palm/ Fish tail palm /Red
lipistic palm (Minimum 10 feet height) at site including cast of manure or sludge after
removal of unserveiceable material’s as per direction of Engineer in charge.

Item31

200.00

each

each

Sl

0.00

INR Zero Only

0.00

INR Zero Only

32

Supplying and plantation of Trees of Champa, Radermachera, Kaner (Minimum 5 feet
height) at site including cast of manure or sludge after removal of unserveiceable
material’s as per direction of Engineer in charge.

Item32

200.00

each

0.00

INR Zero Only

33

Supply of organic medium / manure / chemical including loading, unloading &
delivery as specified for Grass, Plants,Trees, Ground Cover and all related to
Horticulture works.

Vermicompost sealed packed bag containing 40 kg.

Item33

94.00

bag

0.00

INR Zero Only
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Sl. Item Description Item Code| Quantity Units RATE (excluding GST) In | TOTALAMOUNT in |TOTAL AMOUNT In Words
No. / Make Figures To be entered by Rs. p
the Bidder
Rs. P
34 Supply of organic medium / manure / chemical including loading, unloading &
delivery as specified for Grass, Plants,Trees, Ground Cover and all related to
Horticulture works. ltem34 47.00 bag 0.00 INR Zero Only
NPS in sealed packed bag containing 50 kg.
35 Supply of organic medium / manure / chemical including loading, unloading & @@
delivery as specified for Grass, Plants,Trees, Ground Cover and all related to
Horticulture works. Iltem35 188.00 kg x@ 0.00 INR Zero Only
Antitermite chemical emulsion FURDON-3G or equivalaent ﬂ@
36 Providing and fixing ISI marked heavy-duty plastic sprinkler of UV-stabilized @\1
engineering plastic construction, 15 mm nominal dia., suitable for uniform water|
distribution in lawns and landscaped areas, complete with nozzle assembly,
stake/spike, coupling, connector, washers and all required fittings, including fixing in
position, connection to irrigation network, testing for proper spray pattern and| 'tem36 94.00 each 0.00 INR Zero Only
leakage-free operation, complete in all respects as per manufacturer's specifications
and direction of Engineer-in-Charge.
Total in Figures 0.00 INR Zero Only
Quoted Rate in Words INR Zero Only
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