AN AIRPORTS AUTHORITY OF INDIA
e ENGINEERING ELECTRICAL DIVISION
MBB AIRPORT, AGARTALA 799 009

TENDER DOCUMENT

Name of work: Replacement of 50 KLD STP in CISF Barrack at
AAI Colony, MBB Airport Agartala.

Time Allowed: 04 Months

Tender ID: 2026 AAI 285089 1

Estimated Cost : | Rs. 66,10,000/ -

EMD Amount 1| Rs 1,98,300/-

Bid Manager : | Asstt. General Manager (Engg.-E)
Telephone No. : | 7389521350

Email ID : | electrical agt@aai.aero

Fax No. :IN/A




INDEX SHEET

SL Particulars Page Nos.
No.
1 | Covering Pages & Index 1-2
2 | e-Notice Inviting Tender ENIT-1 to ENIT-8
3 | Annexures A-1to A-18
4 | Instruction for Online Bid Submission IOB-1 to IOB-33
5 | General Conditions of Contract (GCC) GCC-1 to GCC-130
6 | Special Conditions of Contract (SCC) SCC-1 to SCC-22
7 | Technical Specifications of Contract TS-1 to TS-3
8 | List of Preferred Makes LPM-1 to LPM-10
9 | Schedule of Quantities (SOQ) SOQ-1 to SOQ-2
Total pages 228

Asstt. Gen. Manager (E-E)
AAI, M.B.B. Airport,

Agartala - 799009
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A K AIRPORTS AUTHORITY OF INDIA

A AN\, VBB AIRPORT, AGARTALA

AIRPORTS AUTHORITY OF INDIA

NOTICE INVITING e-TENDER (2 BOT 2 Envelope Open Tender)
(Tender ID: 2026_A AI_285089_1)

Ref. No. AAI/AGT/ENGG(E)/ENIT-05/2026-27 Date: 22.07.2026

AAI

Item Rate e-tenders are invited through the e-tendering CPP Portal by Asstt. Gen.
Manager (Engg-E), Airports Authority of India, M.B.B Airport, Agartala-799009,
Ph No.: 7389521350 (Bid Manager) on behalf of Chairman, AAI from the eligible
contractors for the work of “Replacement of 50 KLD STP in CISF Barrack at AAI
Colony, MBB Airport Agartala.” at an estimated cost of X 66,10,000.00 (Excluding
GST) with completion period of 04 (Four) Months including 01 (One) Month
considered for rains.

The tendering process is online at CPP-portal URL address
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers
may download and go through the tender document.

Prospective Tenderers are advised to register themselves at CPP-portal, obtain
‘Login ID” and ‘Password” and go through the instructions available in the Home
Page after log in to the CPP portal https:/etenders.gov.in/eprocure/app or
www.aai.aero. They should also obtain Digital Signature Certificate (DSC) in
parallel which is essentially required for submission of their application. The
process normally takes 03 days’ time. The tenderer may also take guidance from
AAI Help Desk Support through path aai.aero/tender/e-tender/help desk
support.

For any technical related queries please call the Helpdesk. The 24x7 Help Desk
details are as below:

Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787

E-mail: support-eproc@nic.in

International bidders are requested to prefix 91as country code.

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in
the subject while emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction given in
“Guidelines to Bidders” and get their computer system configured according to
the recommended settings as specified in the portal at “Systems Setting for
CPPP”.

C-NIL, I-NIL, O-NIL, OW-NIL ENIT-1



(ii) For any further technical assistance with regard to functioning of CPP portal the
tenderer may contact to the following AAI help desk numbers on all working days
only between

Sl. | Support Escalation | E-mail Address Contract | Timings*
No. | Persons Matrix Numbers
1. | Technical Instant eprochelp@aai.aero 011- 0800-2000 Hrs.
Help Desk | Support 24632950 (MON - SAT)
Team Ext. 3512
2. | JE{IT) After 4 etendersupport@aai.aero | 011- (0930-1800 Hrs.
Hrs. of Issue | or vaibhav_g@aai.aero 24632950 (MON - FRI)
Ext. 3523
3. | Sr. Manager | After 12 | shripatim@aai.aero 011- 0930-1800 Hrs.
(IT) Hrs. 24632950 (MON - FRI)
Ext. 3509
4. | Jt. GM (IT) | After 24 | Sunil. km@aai.aero 011- (0930-1800 Hrs.
Hrs. 24632950 (MON - FRI)
Ext. 3506
5. | General After 03 | gmit@aai.aero 011- (0930-1800 Hrs.
Manager Days. 24657900 (MON - FRI)
(IT)

*The help desk services shall remain closed on all Govt. Gazetted Holidays.

Tender processing fee of ¥ 1180/- (Rupees One Thousand One Hundred Eighty Only)
(i/c GST), non-refundable will be required to be paid online on CPP portal only.

Earnest Money Deposit (EMD) of X 1,98,300/- (Rupees One Lakhs Ninety Eight
Thousand and Three Hundred Only), will be required to be paid online on CPP portal
only.

2. Following 2 envelopes shall be submitted through online at CPP-portal by the
tenderer as per the following schedule:

CRITICAL DATA SHEET
Publishing Date 23.07.2026 from 1000 hrs.
Bid Document Download / Sale Start Date 23.07.2026 from 1000 hrs.
Clarification Start Date 23.07.2026 from 1000 hrs.
Clarification End Date 30.07.2026 up to 1800 Hrs.
Bid Submission Start Date 23.07.2026 from 1000 hrs.
Pre-Bid Conference & Site Visit 27.07.2026 at 1100 hrs.
Bid Submission End Date 13.08.2026 up to 1500 Hrs.
Bid Opening Date (Envelope- I) 14.08.2026 at 1530 Hrs.
Bid Opening Date (Envelope- II) To be intimated through CPP

Portal.

AAI C-NIL, I-NIL, O-NIL, OW-NIL ENIT-2



vi)
vii)
Viii)

ix)

X)

x1)

AAI

Note: If the bidder has any query related to the Bid Document of the work, they
should use ‘Seek Clarification” on CPP portal to seek clarifications. No other means
of communication in this regards shall be entertained.

Envelope-I (Technical Bid and Pre-qualification):- Bid containing following;:

Technical Bid containing the following: -

PQ Performa duly filled along with all required supporting documents as per
“Annexure-1".

Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head “ Annexure-
I1”.

Scanned Copy of GST Undertaking on Company’s Letter Head in the format given
under “Annexure-III1".

Scanned copy of Permanent Account Number (PAN) and GST Registration
Number.

Scanned copy of Undertaking regarding Blacklisting/ Debarment on bidder Letter
Head “Annexure-IV”.

Scanned copy of Undertaking for Make in India Order 2017 on Bidder’s Letter
Head as per format provided under “Annexure-V”.

Scanned copy of Form- A - details of similar works completed during last seven
supported with completion certificate issued by client “Annexure-VII”.

Scanned copy of Form- B - Financial Information “Annexure-VIII”.

Scanned copy of Form- C - Net Worth “Annexure-IX”.

Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head
that I/ We will deploy sufficient plant and machinery as per the requirement of
work in consultation with the Engineer-in-Charge (E-I-C) to achieve the
milestones/ targets and overall completion within the time period (Annexure-VI).

Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only if the tender is processed by a person other than proprietor.

Qualifying requirements of contractors / tenderers containing the following;:

Should have successfully completed or substantially completed three works, each
of ¥ 26,44,000/- (excluding GST) or two works, each of X 33,05,000/- (excluding
GST) or one work of X 52,88,000 /- (excluding GST) in single contract of similar
nature of work i.e. “Supply, Installation, Testing & Commissioning of Sewage
Treatment Plant” during last 07 (seven) years ending last day of month previous
to the one in which tenders are invited.

The details of similar works completed during last seven years in the given format-
Form-A with supporting documents issued by client.

C-NIL, I-NIL, O-NIL, OW-NIL ENIT-3



Note:

1.

ii)

The Experience Certificates of works completed pre-GST era, Completion amount will be
divided by 1.12 (to exclude pre-GST taxes) to make it at par with experience certificates of
post GST era but excluding GST.

Experience gained by executing work on back-to-back contract/ Sub-contract basis
is acceptable in the following conditions:

Work should be actually executed by the second agency (sub-contractor) with due
concurrence of the owner as tripartite agreement/ written approval. It should be
backed by valid agreement and experience certificate.

Payments received by second agency should be reflected in TDS certificates.

Experience gained in composite works for the specialized nature of works (List of
Specialized Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works
Manual) were executed by main contractor either by in-house expertize &
experience or by engaging the specialized agencies with the approval of main
client as per contract conditions. In such cases, main contractor as well as
specialized agency both get the experience certificate for the same work from their
respective client(s) i.e. main contractor for composite work along with specialized
works from owner and specialized agency for specialized work(s) from the main
contractor.

In this situation, the experience certificate of either specialized agency or main
agency having in- house expertise & experience, who has actually executed the
specialized work(s), shall be considered for Technical/ Pre-qualifying criteria in
similar specialized nature of work (s).

Substantial completion shall be based on 80 (eighty) percent of awarded cost or
more value wise works completed under the contract. Substantial completion
should not be defined in terms of percentage completion. rather it should be based
on functional consideration.

Certificate for 'substantial completion' of project/work/asset should contain two
parts. Part I shall contain 'financial value of work done' and part-II shall contain
'certificate of functional completion of project/work/asset'

“The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum, calculated
from the date of completion to date of bid opening (Cover-I/ Technical bid).”

Client certificate for experience should show the nature of work done, the value of
work, date of start, date of completion as per agreement, actual date of completion
and satisfactory completion of work. Tenderers showing work experience
certificate from non-government/non-PSU organizations should submit copy of
tax deduction at sources (TDS) certificate(s) along with a certificate issued by
registered Chartered Accountant, clearly specifying the name of work, total
payment received against the work and TDS amount for the work.

Should have Average Financial Turnover of ¥ 23,39,940/- on construction works
during last three years ending 31st March of the previous financial year. The

AAI C-NIL, I-NIL, O-NIL, OW-NIL ENIT-4



iii)

Financial Information shall be submitted in the given format Form-B. Tenderers
showing continuous losses during the last three years in the balance sheet shall be
summarily rejected.

The tenderer should have a minimum net worth of ¥ 9,91,500/ - issued by certified
Chartered Accountants. The Certificate should be submitted in the given format-
Form-C.

Envelope-II: - The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is acceptable.
If the price bid has been given as a standard BOQ format with the tender
document, then the same is to be downloaded and to be filled by all the tenderers.
Tenderers are required to download the BOQ file, open it and complete the blue
coloured (unprotected) cells with their respective financial quotes and other
details (such as name of the tenderer). No other cells should be changed. Once the
details have been completed, the tenderer should save it and submit it online,
without changing the file name. If the BOQ file is found to be modified by the
tenderer, the bid will be rejected.

Pre-Bid Conferences :

Pre-bid conference and site visit shall be carried out on date provided under
“CRITICAL DATA SHEET” for the bidders or their official representatives at MBB
Airport Agartala for clarifying issues and clearing doubts, if any, about the
Specifications/ Terms of Reference and other allied technical/ commercial details
of the work, services, plant, equipment and machinery etc.

Refund of EMD:

EMD deposited by all the bidders except the confirmed lowest bidder shall be
returned within one week from the date of opening of the financial bid. EMD of
the successful bidder shall be returned on receipt of Security Deposit equivalent to
EMD amount/ performance bank guarantee.

Bid Submission:

The tenderer shall submit their application only at CPP Portal:
https:/ /etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to
follow the instructions provided in the tender document for online submission of
bids. Tenderers are required to upload the digitally signed file of scanned
documents as per Para 2. Bid documents may be scanned with 100 dpi with black
and white option which helps in reducing size of the scanned document.

Uploading of application in location other than specified above shall not be
considered. Hard copy of application shall not be entertained.

Not more than one tender shall be submitted by one tenderer or tenderers having
business relationship. Under no circumstance will father and his son(s) or other
close relations who have business relationship with one another (i.e. when one or
more partner(s)/director(s) are common) be allowed to tender for the same

AAI C-NIL, I-NIL, O-NIL, OW-NIL ENIT-5



10.

a)
b)

AAI

contract as separate competitors. A breach of this condition will render the tenders
of both parties liable to rejection.

Tenderer who has downloaded the tender from Central Public Procurement Portal
(CPPP) website http:/ /etenders.gov.in/eprocure/app, shall not tamper/modify
the tender form including downloaded price bid template in any manner. In case
if the same is found to be tampered/modified in any manner, tender will be
completely rejected and EMD would be forfeited and tenderer is liable to be
banned from doing business with AAI.

Bids Opening Process is as below: -
Envelope-I (Technical bid and Pre-qualification):

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the
tenderers) shall be opened on date & time mentioned in CRITICAL DATA SHEET.

If any clarification is needed from the tenderer about the deficiency in his
uploaded documents in Envelope I, he will be asked to provide it through CPP
portal, if required. The tenderer shall upload the requisite clarification/documents
within time specified by AAI, failing which it shall be presumed that bidder does
not have anything to submit and bid shall be evaluated accordingly.

The intimation regarding acceptance/ rejection of their bids will be intimated to
the tenderers through CPP portal.

Envelope-II (Financial Bid):

Envelope-II containing financial bid of the tenderers found to be meeting the
technical criteria and qualifying requirements shall be opened on date & time
mentioned in CRITICAL DATA SHEET. (In case the date and time for opening
of Envelope-II (Financial bid) is required to be changed, the same shall be
intimated through CPP Portal).

AAl reserves the right to accept or reject any or all applications without assigning
any reasons. AAI also reserves the right to call off tender process at any stage
without assigning any reason.

AAI reserves the right to disallow the working agencies whose performance at
ongoing project (s) is below par and usually poor and has been issued letter of
restrain/ Temporary or Permanent debarment/ black listing by any department
of AAL Depts. AAI reserves the right to verify the credential submitted by the
tenderer at any stage (before or after the award of work). If at any stage, any
information/ documents submitted by the applicant is found to be incorrect/
false or have some discrepancy which disqualifies the tenderer then AAI shall
take the following action:

Forfeit the entire amount of EMD submitted by the tenderer.

The tenderer shall be liable for debarment for a period upto two years from
tendering in AAI, including termination of the contract apart from any other
appropriate contractual/ legal action.

C-NIL, I-NIL, O-NIL, OW-NIL ENIT-6



11. Evaluation of Tender:

The L1 bidder will be evaluated based on the offered cost of SITC work plus Net
Present Value (NPV) of AICMC cost based on the pre-fixed Discounting Factor
(upto four decimal). The discount rate for Financial Year 2026-27 has been
considered at 8.7% based on "One Year" SBI MCLR (Marginal Cost of Funds

based Lending Rate) prevailing as on 01.04.2026.

The lowest quote evaluated on the basis of SITC work plus Net Present Value
(NPV) of AICMC cost shall be considered as L1. However, the amount of work
awarded would be on the basis of actual rates quoted by the L1 bidder.

Considering the discount rate of 8.7%, a sample calculation sheet to work out

NPV has been placed below:

SAMPLE CALCULATION SHEET TO WORK OUT NPV

Formula for Net Present Value:

N Rt

NPV(i,N)=Y  (1+i)
t=1

Rt : O&M Charges quoted by bidder during the period t
i: Discount rate = 8.7%
t : Number of time periods

N : Total time of maintenance period

Description Basic Discount factor Net Present value of
Rates (b) O&M/AICMC
(INR) Charges
(a) (INR)
(c=bxa)
AICMC Charges
AICMC Charges for 1st Year 1/(1+0.087)"2 = 0.8463
AICMC Charges for 2nd Year 1/(1+0.087)"3 = 0.7786
AICMC Charges for 3rd Year 1/(1+0.087)"4 = 0.7163
12. Consortium/ JV companies shall not be permitted.
AAI C-NIL, I-NIL, O-NIL, OW-NIL ENIT-7




13.

14.

15.

16.

17.

AAI

Purchase preference to Central Public Sector Undertaking shall be applicable as
per the directive of Govt. of India prevalent on the date of acceptance.

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/ NSIC/ KVIC/ KVIB/ Directorate of Handicraft and Handloom etc., to be
given as per the provisions of Public Procurement Policy for MSEs order 2012 with
up to date amendments, shall be applicable for tenders of supply/ services and
shall not be extended to construction work.

Note: Concession to MSEs will not be applicable for this work.

Tenderers have to submit Unique Document Identification Number (UDIN)
generated documents like Financial information (Turnover with loss/ profit), Net
worth Certificate etc. as per NIT conditions duly certified by CA and having
UDIN. The documents submitted by bidders without UDIN shall not be
entertained.

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of
Commerce and Industry, Government of India, issued Public Procurement
(Preference to Make in India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-II)
dated 16.09.2020 is applicable.

Requirement of registration by the Bidder from a country sharing land border with
India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government
of India, Ministry of Finance, Department of Expenditure (Public procurement
Division) with up to date amendments, regarding restriction under Rule 144(xi) of
the General Financial Rules (GFR) 2017 shall be applicable. Bidder shall submit
scanned copy of ‘Undertaking’ on Company’s letter head in this regard. (Performa
given in Annexure-LBS in tender document).

Asstt. Gen. Manager (Engg-Elect)
AAI MBB. Airport, Agartala

For and on behalf of the Chairman
Airports Authority of India

C-NIL, I-NIL, O-NIL, OW-NIL ENIT-8



(TO BE SUBMITTED in “Technical Bid”)

ANNEXURE -1

PQ Performa / Checklist Format to be filled and submitted by the bidder along with

application

FOR SHORT LISTING
Name of work: Replacement of 50 KLD STP in CISF Barrack at AAI Colony, MBB
Airport Agartala.

Ref. Qualifying Criteria Particulars Enclosure Check

No. Lists

(A) (B) (©) (D)

(It is mandatory to fill up or type the Column C & D in details by the firm / contractor)

1.0 | Name:

Address:

Contact Details:

(Phone No.)

(email ID)

Contact Person:

PAN No. Copy Enclosed:
YES/NO

GST Registration No. Copy Enclosed:
YES/NO

2.0 | EMD of Rs. 1,98,300/- Scanned copy | Payment method Copy Enclosed:
of submittal proof YES/NO

3.0 | Duly signed scanned copy of Tender Copy Enclosed:
Acceptance Letter as per “Annexure YES/NO
-117.

4.0 | Duly signed scanned copy of Copy Enclosed:
Undertaking for GST along with YES/NO
attachments as per “Annexure - I1I".

5.0 | Duly filled up Form “A”: Details of Copy Enclosed:
similar =~ works successfully or YES/NO
substantially completed during the
last seven years as per format given
under “Annexure-VI”.

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) A-1




6.0

Duly filled up Form “B”: Financial
Information as per format given
under “Annexure-VII”.

Copy Enclosed:
YES/NO

7.0

Duly filled up Form “C”: Certificate
of Net Worth from a registered
Chartered Accountant for a value of
more than Rs. 9,91,500/- as per
Format given under “ANNEXURE-
VIII”.

Copy Enclosed:
YES/NO

8.0

Scanned copy of black listing /
debarring of firm as per format given
under “Annexure - IV”.

Copy Enclosed:
YES/NO

9.0

Undertaking under public
procurement policy for make in India
order 2017 as per “Annexure-V”

Copy Enclosed:
YES/NO

10.0

Declaration by Bidder for compliance
of order on Restriction under Rule
144(xi) of the General Financial Rules
(GFRs)-2017 as per format provided
under “Annexure - LBS”.

Copy Enclosed:
YES/NO

11.0

Scanned copy of Authorization
Letter/ Power of Attorney along
with copy of certificate of
Incorporation of the Company under
Companies Act showing
CIN/LLPIN/Name of Directors of
the company & Copy of Board
Resolution regarding Authority to
assign Power of Attorney.
OR

Scanned copy of Authorization
Letter/ Power of Attorney (In case of
proprietary Firm).

Copy Enclosed:
YES/NO

12.0

Certificate from clients having
satisfactorily completed three works,
each of Rs. 26,44,000/- Lakhs
(excluding GST) or two works, each
of Rs. 33,05,000/- (excluding GST) or
one work of Rs. 52,88,000/- Lakh
(excluding GST) of similar nature of

Copy of certificates
along with details
Bill of Material /
Quantity enclosed:

AAI

(C-NIL, I-NIL, O-NIL, OW-NIL)




work during last seven years ending
on 30.06.2026.
13.0 WORK NO. 1
a) | Name of Client Copy Enclosed:
YES/NO
b) | Name of Work Copy Enclosed:
YES/NO
C) Date of Start Copy Enclosed:
YES/NO
d) | Stipulated Date of Completion Copy Enclosed:
YES/NO
e) Actual Date of Completion Copy Enclosed:
YES/NO
f) Completion Cost Copy Enclosed:
YES/NO
g) | Work Order/ Agreement No. Copy Enclosed:
YES/NO
h) | Copy of Work Order with BOQ Copy Enclosed:
YES/NO
i) TDS Amount, if applicable Copy Enclosed:
YES/NO
) TDS Certificate Copy Enclosed:
YES/NO
k) | Bill of Material/Quantity Copy Enclosed:
YES/NO
1) Whether experience from Govt. In case experience of
organizations or private clients? non-govt./non-PSU
client, TDS certificate
from clients to be
enclosed).
Copy Enclosed:
YES/NO
14.0 WORK NO. 2
a) | Name of Client Copy Enclosed:
YES/NO
b) | Name of Work Copy Enclosed:
YES/NO
AAI (C-NIL, I-NIL, O-NIL, OW-NIL) A-3




c¢) | Date of Start Copy Enclosed:
YES/NO
d) | Stipulated Date of Completion Copy Enclosed:
YES/NO
e) | Actual Date of Completion Copy Enclosed:
YES/NO
f) | Completion Cost Copy Enclosed:
YES/NO
g) | Work Order/ Agreement No. Copy Enclosed:
YES/NO
h) | Copy of Work Order with BOQ Copy Enclosed:
YES/NO
i) | TDS Amount, if applicable Copy Enclosed:
YES/NO
j) | TDS Certificate Copy Enclosed:
YES/NO
k) | Bill of Material/ Quantity Copy Enclosed:
YES/NO
1) | Whether experience from Govt. In case experience of
organizations or private clients? non-govt./non-PSU
client, TDS certificate
from clients to be
enclosed)
Copy Enclosed:
YES/NO
15.0 WORK NO. 3
a) | Name of Client Copy Enclosed:
YES/NO
b) | Name of Work Copy Enclosed:
YES/NO
c) | Date of Start Copy Enclosed:
YES/NO
d) | Stipulated Date of Completion Copy Enclosed:
YES/NO
e) | Actual Date of Completion Copy Enclosed:
YES/NO
f) Completion Cost Copy Enclosed:
AAI (C-NIL, I-NIL, O-NIL, OW-NIL) A-4




YES/NO
g) | Work Order/ Agreement No. Copy Enclosed:
YES/NO
h) | Copy of Work Order with BOQ Copy Enclosed:
YES/NO
1) TDS Amount, if applicable Copy Enclosed:
YES/NO
J) TDS Certificate Copy Enclosed:
YES/NO
k) | Bill of Material /Quantity Copy Enclosed:
YES/NO
1) Whether experience from Govt. In case experience of
organizations or private clients? non-govt./non-PSU
client, TDS certificate
from clients to be
enclosed)
Copy Enclosed:
YES/NO
16.0 | Annual Financial Turnover (Annualized average Financial Turnover equivalent to Indian
Rupees Rs. 23,39,940/- during last three financial years having UDIN)
i) Year 2024-25 Proof of  turnover
ii) | Year2025-26 Enclosed  (Abridged
balance sheet & Profit
iii) | Year 2026-27 & Loss Afc having
iv) | Average UDIN)
YES/NO
17.0 | Whether the bidder falls under YES/NO
“CLASS-1 Local Supplier” OR
“CLASS-II Local Supplier” OR “Non-
Local Supplier” as per the directives
of G.OI  Public Procurement
(Preference to Make in India) Order
2017 with up to date amendment?
18.0 | Whether certifications, GST and Tax YES/NO
Audit Reports and Other Audit,
Assurance and Attestation etc. (as
applicable in the tender) issued by
Chartered Accountant bear Unique
Document Identification Number
AAI (C-NIL, I-NIL, O-NIL, OW-NIL) A-5




(UDIN) as introduce by the institute
of Chartered Accountant of India?

19.0 | Any Other information along with
relevant documents.

DECLARATION

L ( ) hereby declare that the documents

submitted/enclosed are true and correct. In case any document at any stage found fake/incorrect,
my EMD may be forfeited & action as deemed fit by AAI can be taken against me.

Place:

Date:
Signature of Authorized Signatory of the Contractor/Firm
(Company seal)

Note: If any of the supporting documents is submitted in any language other than English, a self-
attested English Version shall be submitted with the respective document, however as mentioned
all the documents duly self-attested shall be submitted

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) A-6



To,

ANNEXURE-II

TENDER ACCEPTANCE LETTER
(To be given on Bidder’s Letter Head)

Date: ................

A.G.M. (Engg. - Elect.),
Engineering Electrical Division,
Airports Authority of India,
MBB Airport, Agartala - 799 009

Sub: Acceptance of Terms & Conditions of Tender.

Name of Work: - Replacement of 50 KLD STP in CISF Barrack at AAI Colony, MBB Airport

Agartala.

Dear Sir,

1

AAI

I / We have downloaded/obtained the tender documents(s) for the above mentioned
“Tender/Work’ from CPP Portal web site(s) namely:
https:/ /etenders.gov.in/eprocure/app as per your advertisement, given in the above
mentioned website(s).

I / We hereby certify that I / we have inspected the site and read the entire terms and
conditions of the tender documents, corrigendum(s) and reply to query if any made
available to me/ us which shall form part of the contract agreement and I / we shall
abide hereby by the terms / conditions / clauses contained therein.

I / We hereby unconditionally accept the tender conditions of AAI's tender documents
in its totality / entirety for above mentioned work.

I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI
for awarding this contract at any stage during its execution or at the time of payment
of bills, and further if any officer of AAI asks for bribe/gratification, I will immediately
report it to the Appropriate Authority in AAT’.

I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per
NIT conditions.

I / We certify that all information/ documents furnished by our Firm is true & correct
and in the event at any stage, the information/ documents is found to be incorrect/
untrue or found violated, then we shall be liable for debarment from tendering in AAI
without giving any notice or reason therefore or summarily reject the bid or terminate
the contract, without prejudice to any other rights or remedy including the forfeiture of
the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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ANNEXURE-III

(TO BE UPLOADED in “Technical Bid”)
(To be given on Bidder’s Letter Head)
To,
A.G.M. (Engg. - Elect.),
Engineering Electrical Division,
Airports Authority of India,

MBB Airport,
Agartala - 799 009

Name of work: Replacement of 50 KLD STP in CISF Barrack at AAI Colony, MBB Airport
Agartala.

UNDERTAKING FOR GST- Reg.

Sir (s),
I / we do hereby undertake / declare the following related to the above tender:
1. ThatI/We are registered under GST and compliant of GST provision.

2. In case of noncompliance of GST provisions and blockage of any input credit, I/We shall be
responsible to indemnify AAIL

3. ThatI/We shall pass on all input credits to AAL

I / We confirm that information provided above is true to my knowledge and belief

Encl.:
(i) Template for Updation of GST Registration Details of Vendor
(ii) Annexure - 1: HSN /SAC Code of Materials / Service supplied by Vendor

(iii) Annexure - 2: Details of Contact Person

SIGNATURE OF THE TENDERER
WITH COMPANY SEAL

Place:

Date:
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Template for Updation of GST Registration Details of Vendor

IS\Il(.). Particulars Details to be Provided
1. Name of Vendor
2. Vendor Code in AAI (for each state / UT)
3. Main Vendor Code in AAI
4. PAN No
5. E Mail ID
6. Mobile No
7. Whether Registered under GST? (1) Registered [ ]
(2) Composition [ ]
(3) Unregistered []
8. If Not Registered, reason for the same? o
(1) Below Threshold Limit [ ]
(2) In Process of Registration [ ]
(38) Other, please specity -
9. Whether located in SEZ (1) Yes []
(1) No [ ]
10. | GSTN No / Composition Registration No
UIN No (In case of Government Department /
11. y
Authorities)
12. | Address as per GST Registration for State / UT
Street/ House number
City
State / UT
PIN Code
13. | Whether having multiple registrations in same state? | (2) Yes [ ]
(1) No [ ]

- If Yes, specify business unit

14. | Whether having separate GST Registration in other | (3) Yes
state / union territory (1) No

p— p—

- If Yes, provide details of the same for each GST
Registration No. in separate form

15. | Have provided documentary evidence of | (4) Yes
information mentioned above (5) No

p— p—

- If No, provide date by which all relevant
documents will be provided.

I / We confirm that information provided above is true to my knowledge and belief

Date:

(Name & Signature of Authorized Signatory)

Place (Company Seal)

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) A-9



Annexure - 1: HSN / SAC Code of Materials / Service supplied by Vendor

SI.
No.

Particulars

Details to be Provided

Name of Vendor

Vendor Code in AAI

GST Registration No

HSN / SAC code of materials / service
supplied

Description of Materials / Service

(Provide details below)

I / We confirm that information provided above is true to my knowledge and belief

Date:

Place :

AAI

(Name & Signature of Authorized Signatory)

(Company Seal )

(C-NIL, I-NIL, O-NIL, OW-NIL)
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Annexure - 2: Details of Contact Person

IS\II(.). Particulars Details to be Provided
1 Name of Vendor

2 Vendor Code in AAI

3 First Name of Contact Person

4 Last Name of Contact Person

5 Telephone No

6 Mobile No

7 E Mail ID

I / We confirm that information provided above is true to my knowledge and belief

Date

Place

AAI

(Name & Signature of Authorized Signatory)
(Company Seal )

(C-NIL, I-NIL, O-NIL, OW-NIL) A-11



ANNEXURE-IV

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT

Name of Work: - Replacement of 50 KLD STP in CISF Barrack at AAI Colony, MBB Airport
Agartala.

(i)

Date:

Place:

.............................. (name and post of authorized signatory) on behalf of
.................. (Name of firm) do here by solemnly affirm and declare as follows:

Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/
Ministry of Civil Aviation (MoCA)/ Dept. of Expenditure (DoE), Ministry of Finance and
the debarment/ blacklisting/ restrainment is not in force as on last date of opening of

tender (Envelope-I, normally called as technical bid).

None of Proprietor /Partners /Board Members /Directors of M/s.............cccceennnen.
(Name of firm) has remained Proprietor /Partner /Board Member /Director in any firm
which stands debarred /blacklisted/restrained by AAI/ MoCA/ DoE and the debarment/
blacklisting/ restrainment is not in force as on last date of opening of tender (Envelope-],

normally called as technical bid).

Our firm understands that if our firm either debarred before the date of opening of tender
(first bid, normally called as technical bid, in case of two packet/two stage bidding) or
debarred before the date of contract by AAI/ MoCA/ DoE (Debarment applicable for all

Ministries/ Departments), our bid is liable to be rejected at that stage.

Our firm understands that at any stage, if above statements are found to be false, our firm
shall be liable for debarment from bidding in AAI, apart from any other appropriate
contractual legal action including debarment/ blacklisting/ restrainment, termination of

the contract etc. as deemed fit.

[Signature and name of the authorized
signatory of the firm]

Note: Above undertaking is to be given on company’s letter head.

AAI

(C-NIL, I-NIL, O-NIL, OW-NIL) A-12



ANNEXURE-V

UNDERTAKING TO BE SUBMITTED BY AGENCIES
UNDER PUBLIC PROCUREMENT POLICY FOR MAKE IN INDIA ORDER 2017
(on company’s letter head)

(To be submitted in Envelope-I)
Name of work: Replacement of 50 KLD STP in CISF Barrack at AAI Colony, MBB Airport Agartala.

Name of Contractor/Firm: ......ce.iieieeeeeieeenieeueeeenceneenee s cenarenessnssenaenonssssnsnes

I / we have applied for above tender for the work of “Replacement of 50 KLD STP in CISF Barrack
at AAI Colony, MBB Airport Agartala” and hereby undertake that:

e I/ we have gone through the “Make in India Policy” of Government of India and have
understood the provisions available in the policy.

e [/ we have quoted the make in India local content not less than 50% of the total quoted

amount as per BOQ.

Signature of Contract:
(with rubber stamp)
Date:

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) A-13



ANNEXURE-VI

UNDERTAKING FOR PLANT & MACHINERY

(To be produced on agency letter head)

Name of Work: Replacement of 50 KLD STP in CISF Barrack at AAI Colony, MBB Airport
Agartala..

TenderID : ooueeiieiiiiiiieeiieennen

Sir,

I[/We .o (name and post of authorized signatory) on behalf of (Name
of firm) do here by solemnly affirm and declare as follows: I/ We shall deploy sufficient
plant and machinery as per requirement of work in consultation with the Engineer-In-
charge (EIC) to achieve the milestones/targets and overall completion within the time
period. If, we fail to deploy sufficient plant and machinery as per requirement, any

recovery/penalty imposed by EIC shall be final and bound to us.

Signature with Stamp of Authorized representative of the Company/ Firm

Place:
Date:

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) A-14



FORM “A”

ANNEXURE-VII

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR
SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS ENDING
ON 30/06/2026

(To be given on Bidder’s Letter Head)

SI.
No.

Details of Work

W-1

W-2

Name of work/
project and
Location

IL

Name and
Address of client

III.

Awarded Cost
of work (in Rs.
Lakhs)

IV.

Date of
commencement
as per contract

Stipulated date
of completion

VL

Actual date of
completion

VIIL

Completion
Cost / Actual
Work done

VIIL

Whether the
work was done
on back to back
basis Yes/No

Note:-

SIGNATURE (S) OF BIDDER (S)

(WITH STAMP)

The contractor should give list of only of eligible category works of requisite amount with
supporting documents issued from client.

AAI

(C-NIL, I-NIL, O-NIL, OW-NIL)
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ANNEXURE-VIII

FORM-B
FINANCIAL INFORMATION
(To be given on Chartered Accountant’s Letter Head)

Name of the firm /contractor ..........................coooa
Financial Analysis - Details to be furnished turnover on Sales/ Operation works with profit
/ loss as per figure in balance sheet account for the last three years duly certified by the

Chartered Accountant as submitted by the applicant to the Income - Tax Department

Fig in lakhs Rs.

SL

Particulars Financial Year (Last three years)
No.

1) Turn-Over on Construction Works

2) Profit/loss after Taxes (standalone)

2. Financial arrangements for carrying out the proposed work............. (Indicate financial
arrangement)

Unique Document Identification Number (UDIN)..........ccccocoveiiniiininne.

Signature of Chartered SIGNATURE (S) OF BIDDER (S)
Accountant with Seal

The bidder should give information strictly in above format.

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) A-16



ANNEXURE-IX

Form ‘C’

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT
(To be given on Chartered Accountant’s Letter Head)

This is to certify that as per audited balance sheet and profit & loss account during the
financial year........ccccceueunueee , the Net Worth of M/s. ..o,

............... (Name & registered address of Individual/Firm/Company), as on

after considering all liabilities. It is further certified that Net Worth of the company has not
eroded by more than 30 % in last three years ending on 31st March ............... (the relevant

year®)

Unique Document Identification Number (UDIN)...............c.oceeoiiiinini

Signature of Charted Accountant

Membership of ICAI
Date and Seal

SIGNATURE (S) OF BIDDER (S)

*The relevant year shall be the financial year ending 31st March preceding the calendar year
of bid submission or 31st March of the financial year preceding the previous financial year,
if the balance sheet of the previous financial year has not been audited.

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) A-17



ANNEXURE- LBS

Performa for declaration by Bidder for compliance of order on Restriction under Rule
144(xi) of the General Financial Rules (GFRs)-2017

(Scanned copy to be submitted by Bidder in Cover-I on Letterhead of Company / Firm)

Name of Work: Replacement of 50 KLD STP in CISF Barrack at AAI Colony, MBB
Airport Agartala.

I, the undersigned, (full names), do hereby

declare, in my capacity as of M/s

(Name of company/Firm) that:

1) I am competent to swear this wundertaking on behalf of M/s

(Name of company / Firm).

2) Ihave read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General
Financial Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a

country which shares a land border with India and comply to all the provisions of the

Order(s).

3) Icertify that M/s (Name of company / Firm)

is not from such a country / is from such a country, has been registered with the
Competent Authority (strike out whichever is not applicable). I hereby certify that this
BIDDER fulfils all requirements in this regard and is eligible to be considered [Where
applicable, evidence of valid registration with the Competent Authority is attached].

4) I understand that the submission of incorrect data and / or if certificate/ declaration
given by M/s (Name of company / Firm) is

found to be false, this would be a ground for immediate termination and further legal
action in accordance with law as per Clause 12 of the Public Procurement Order on
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017.

Date:

[Signature and name of the authorized

Place:
ace signatory of the firm with Rubber Stamp]
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AIRPORTS AUTHORITY OF INDIA

Instructions for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the CPP
Portal, using valid Digital Signature Certificates. The instructions given below are meant to
assist the bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https:/ /etenders.gov.in/eprocure/app.

1)

a)

REGISTRATION

Bidders are required to enroll on the e-Procurement module of the Central
Public Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking
on the link “Online bidder Enrollment” on the CPP Portal.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part
of the registration process. These would be used for any communication from the CPP
Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class II or Class III Certificates with signing key usage) issued
by any Certifying Authority recognized by CCA India (e.g. Sify / nCode /
eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders
are responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

Bidder then logs in to the site through the secured log-in by entering their user
ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

There are various search options built in the CPP Portal, to facilitate bidders to
search active tenders by several parameters. These parameters could include Tender
ID, Organization Name, Location, Date, Value, etc. There is also an option of advanced
search for tenders, wherein the bidders may combine a number of search parameters
such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to
search for a tender published on the CPP Portal.
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Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be moved to
the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the
bidders through SMS / e- mail in case there is any corrigendum issued to the tender
document.

The bidder should make a note of the unique Tender ID assigned to each tender, in
case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

Bidders are required to go through the tender advertisement and the tender
document carefully to understand the documents required to be submitted as part of
the bid. Please note the number of covers in which the bid documents have to be
submitted, the number of documents - including the names and content of each of the
document that need to be submitted. Any deviations from these may lead to rejection
of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated
in the tender document / schedule and generally, they can be in PDF / XLS / RAR
/DWEF/JPG formats. Bid documents may be scanned with 100 dpi with black and

white option which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision of
uploading such standard documents (e.g. PAN card copy, annual reports, auditor
certificates etc.) has been provided to the bidders. Bidders can use “My Space” or
“Other Important Documents”” area available to them to upload such documents.
These documents may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again. This will lead to a
reduction in the time required for bid submission process.

SUBMISSION OF BIDS

Bidder should log into the site well in advance for bid submission so that they can
upload the bid in time ie. on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by
one as indicated in the tender document.

Bidder has to select the payment option as “Online” to pay the tender fee /

EMD as applicable and enter details of the instrument. For submission of online

Tender Fee and EMD, click the Button of “Pay Online” in CPP-portal and follow the
(C-NIL, I-NIL, O-NIL, OW-NIL) 10B-2



instructions as given in “Procedure for Online Collection of EMD and Tender Fee
from Bidders” as a separate attachment along with other tender documents.

After successful payment, the “Pay online” button will not shown in pay online screen
and Encrypt and Upload option is only available for uploading tender documents and
submission process.

Bidders are requested to note that they should necessarily submit their financial bids
in the format provided and no other format is acceptable. If the price bid has been
given as a standard BOQ format with the tender document, then the same is to be
downloaded and to be filled by all the bidders. Bidders are required to download the
BOQ file, open it and complete the Blue coloured (unprotected) cells with their
respective financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder should
save it and submit it online duly digitally signed, without changing the filename. If
the BOQ file is found to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders” dashboard) will be considered as
the standard time for referencing the deadlines for submission of the bids by the
bidders, opening of bids etc. The bidders should follow this time during bid
submission.

All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of
the bids is maintained using the secured Socket Layer 128 bit encryption technology.
Data storage encryption of sensitive fields is done. Any bid document that is uploaded
to the server is subjected to symmetric encryption using a system generated
symmetric key. Further this key is subjected to asymmetric encryption using
buyers/bid openers public keys. Overall, the uploaded tender documents become
readable only after the tender opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by
the authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message
& a bid summary will be displayed with the bid no. and the date & time of
submission of the bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for any bid
opening meetings.
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ASSISTANCE TO BIDDERS

Any bid related issue/ query pertaining to technical support or otherwise on CPP
portal (URL:-https//etender.gov.in/eprocure/app) for submission of tender documents
should be addressed to AAI Help Desk Support (details also mentioned in the web-
NIT) as below:

i

ii)

For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk
details are as below: -

Tel: 0120-4001002, 0120-4001005, 0120-6277787.
E-mail: support-eproc@nic.in

International Bidders are requested to prefix 91 as country code.

Tenderers are requested to kindly mention the URL of the Portal and Tender ID
in the subject while emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction given
in “Guidelines to Bidders” and get their computer system configured according
to the recommended settings as specified in the portal at “System Settings for
CPP”.

For any further technical assistance with regard to functioning of CPP portal the
tenderer may contact to the following AAI help desk numbers on all working
days only between

SI. | Support Escalation s Contract N
No. | Persons Matrix E-mail Address Numbers Timings
1 | Technical |Instant eprochelp@aai.aero 011- 0800-2000 Hrs.
Help Desk | Support 24632950  |(MON - SAT)
Team Ext. 3512
2 | JE(IT) After 4 Hrs. of etendersupport@aai. 011- 0930-1800 Hrs.
Issue aero or 24632950  |((MON- FRI)
vaibhav_g@aai.aero Ext. 3523
3 | S After 12 Hrs. shripatim@aai.aero 011- 0930-1800 Hrs.
Manager 24632950
() (MON- FRI)
Ext. 3509
4 | Jt GM After 24 Hrs. sunil. km@aai.aero 011- 0930-1800 Hrs.
IT) 24632950 (MON- FRI)
Ext. 3506
5 | General After 03 Days. gmit@aai.aero 011- 0930-1800 Hrs.
Manager 24657900  |(MON-FRI)
()
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*The help desk services shall remain closed on all Govt. Gazetted Holidays.

In case of technical support regarding e-tender portal, if the AAI Help Desk is non-
responsive the Bid Manager can be contacted as below on all working days from 0900 hrs.
to 1730 hrs.

Name : Bidyut Roy,
A.G.M (Engg.-E)

Mobile No. : +91-7389521350

E-mail ID : bidyutroy@aai.aero

All bid procedure related queries be referred to HELP DESK as above and then to Bid
Manager only.

Please note that under no circumstances bid procedure related queries shall be

referred to the Independent External Monitors (IEMs).
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Standard Operating Procedure for

Online payment, refund and settlement of EMD and Tender Fee through CPP Portal

E-Tendering brings in economy, efficiency and transparency in the procurement of
goods, works and services. CVC are inclined to force implementation of e-Tendering in
all Govt. departments & PSUs. Online payment gateway for payment, refund and
settlement of EMD and Tender Fee is part of the implementation of e-Tendering system
i.e. CPPP https:/ /etenders.gov.in.

Stakeholders:

1)
2)

3)

4)

Tender Floating Department: Airports Authority of India (AAI)

The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back
end process and providing technical support to the Government Dept.

Bank - AAI has authorized State Bank of India as nodal bank provides payment
gateway services and receives Tender fees and Earnest Money Deposits (EMDs) from
various bidders participating in e-Tendering/e-procurement process, holds the amount
in Current/ Savings Bank account till the time of finalization of tendering process.
Bank will settle the Tender Fee of all bidders, Bank will refund EMD to unsuccessful
bidders and the EMD of L1 bidder will remain in the pooling account and after AOC
completion on the portal, the L1 bidders EMD amount will be refunded to their source
account. This will be happened as per instruction received from Bid Manager through
online portal. Customized MIS will be provided to the Tender Floating Department i.e.
AAL

The Bidders - The bidders are organizations/corporate/individuals who apply for

the tender floated by the tender floating department and participate in the tendering
process. Bidders are directly involved in making the use of this e-System for making

payments and getting refunds into their accounts.

Eligibility (Prerequisite for-Tendering)

Tender Inviting Authority (TIA)/ Bid Manager &the bidders should enroll on CPP
Portalhttps: / /etenders.gov.in to carry out the procurement activities.

Portal login will be through two factor authentications i.e. User id & password
followed by the login through DSC.

. Bid Manager must have a Digital Signature Certificate (DSC) with Signing
and Encipherment features.

. Bidders must have a DSC with the Signing feature.
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Bank Account Details

a)

Common Pooling Account for EMD and Tender Fee collection

b) Tender Fee Settlement Account for settlement of non-refundable Tender Fee amounts

c) Forfeited EMD Settlement Account for settlement of forfeited EMD amounts

Payment gateway for End to End Procedures:

1.

i

D

w

>

AAI

Collection Process:

Online collection of EMD and Tender Fee: As per current provision in the portal,
Bid Manager will allow the option of Online Mode for collection of EMD and
Tender Fee while publishing tender, so that the bidder scan deposit these fees
through Net Banking (SBI and Other Banks) and NEFT/RTGS.

Collection of EMD through Bank Guarantee (BG): During the tender creation Bid
Manager will allow the option of “EMD through B-Gor EMD Exemption” in tab

so that bidders will be able to upload the copy of B-Gas per tender terms and
condition.

During the collection process, the amount will be debited from the bidder's
account and credited to the collection pooling account of the AAL

Till the tender opening, all the collected amounts will reside in the collection
pooling account of AAL

Refund and Settlement process:

Step-I: After opening the tender, bid submitted successfully along with the online
payment, the tender fee settled to ‘“Tender Fee Settlement Account' and EMD
amount will remain in “Pooling Account’.

Step-II: On Technical Evaluation: After submission of technical evaluation report
on the CPP portal, the 'EMD of Technically Qualified bidders will remain in the
pooling account'.

Step-III: On Financial Evaluation: After submission of financial evaluation report
on the CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and
EMD amount of rejected bidders will be refunded to their source account.

Step-IV: EMD Refund of L1: After AOC completion on the portal, the L1 bidders
EMD amount will be refunded to their source account and for this Bid managers

are advised to complete the AOC process:
- Only after receiving the BG against EMD and its confirmation from the bank.

or
- Adjustment of Security Deposit (SD) as per NIT Condition.

In the case of "Cancellation of tender" before opening and "Re-Tender":
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AAI

- All the submitted amount will be refunded to the bidders.

In the case of "Cancellation of tender" after opening and "Re-Tender":

The tender fee has already been settled to the AAI's Tender Fee Settlement
Account at the EoD of tender opening.

Now only the EMD is residing in the collection pooling account; the EMD will be
refunded to the bidders.

In case of 'Withdraw of bid' by the vendor:

- Procurement system allows the bidder to withdraw till the bid submission
closing date. Assume that the bidder has paid the amount and withdrawn the
bid; the e-Procurement system will initiate the refund of EMD on the day of
tender opening. In case of Revocation Corrigendum: (Not Applicable)

Procedure for Forfeiture of EMD through CPP Portal:

Forfeiture activity can be performed at the time of rejection of the bidder.

Step I: Reject the bidder during the Technical or Financial Evaluation process. Step
II: On the same day, use the menu “Forfeiture Menu” to forfeit the EMD. Step III:
Select the tender and then the bidder to forfeit the EMD.

Step IV: At the end of the day, the system will settle the forfeited EMD to the
“Forfeited EMD Settlement Account”

Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it will
not be available in the system because at the end of the day CPPP will initiate refund to the
rejected

Following procedures are attached on subsequent pages:

a. Procedure to allow the online Payment Option in CPP Portal by Bid Manager
b. Procedure for checking the Payment Status by Bid Manager
c. Procedure for Online Collection of EMD and Tender Fee from Bidders
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Procedure to allow the Online Payment Option in CPP Portal by TIA/Bid Manager

1. TIA/Bid Manager will log in to the portal https://etenders.gov.in/ with a valid User
ID (i.e., User ID mapped with Digital Signature Certificate) and follow the process of
tender creation.

2. After completion of Basic and Cover Details, go to the next stage for Fee Details and
select the option as per the screen below:

=7 Weicome m - e i voma B Logow
Government ) Lastlogn ¢ O%-Aug-2020 11:56 AM 08-Aug-2020 13:58:29 o
' ePrgcutremm e ‘ Government eProcurement System
ystem

I Master Management

» Org Miersrchy Mastes O Tender List » AALTest » Fee Detads
» ¢ View interral Decuments
Work/Ttemn Details Fee Details Critical Dates Bid Openers Wark/Item Documents
User Management
[ -
- Rbony Allow Online mode for EMD and
| - Tencer Reference Number © AAL/Test
¢ My Orgenisabon Hieracchy Tender Fee Payment
» My Accounts -
Fae Payment Made* Clomine B aniine [ Not Applicatie
I Tender Management Tender Foe Detals
» Creste Tender / Tender List
Tenger Fes in 2
Pubksh Tender
g Exemption Alloued ® ves O mo

Publshed Tenders <
¢ Enrrest Monsy Depotit (EMD) Detais

¢ Seek Carfications

o Pre-bid Meeting P fee ® rixen O percentage
EMD Amcunt in ¥ * 0

» Downinaced Tenders
EMD ECY % 00

$ Tender Statun

EMD through BGJST or EMD Exemption
Allo ed’ o Y emPen ® ves O No
o Archived Tenden b
EMO Fee Payable To* GM AM
s Archived Clanlication
EMD Fee Payabie At * New Dudy
& Stage 2 Creste Tender ) Tender
oo bt i -
4 NOA Documents e Banks
¢ Stage 2 Publish Tender E a8k

& NODA Documents History

o Stage 2 Published Tender

I Corrigendum
» Creste Corngendum

e
4 Pubish Corrigendum Note

Choose Yes option for EMD
payment through Bank
Guarantee or for EMD

Exemption

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) I0B-9



Weicome & Server Tim
Lest login - °Hnrm! 11:56 AM 05-Aug-2020 2aszze  Wrome B Logou

Government eProcurement System

» Org Mierarchy Master © TenderList * AAITest » Fee Detsis

| 4 View Intermal Documents e ——— AT, ——ew sw——————y -— — —
Work/Item Detsits Fee Details Criticel Dates Bid

Iunrum.nm ‘ : - B x

4+ Debar User

+ My Orga prom—— l Tendar Refecence Number © AAL/Test

'g My Accounts ‘
Fee Payment Mode® Clomies 8 oniine [ Not applicatie

ltmumm | Tander Foe Dotnds )

s Creste Tender / Tender List ‘
1121 Tenoer Fes in 2
+ Publsh Tenger

Exemption Allowed ® ves O no

+ Pubished Tenders

Earrast Monsy Deposit (END) Detads Choose Yes option for EMD
S e ® rues O percentene|PAyment through Bank Guarantee
» Pre-bid Meeting .

. EMO Amcunt in 2 * ] or for EMD Exemption
¢ Downlosced Tenders ‘

EMD ECV % 00

+ Tender Status | ==
| :mev!lotnnwm @ vie O o

& Arthived Tenders e
EMO Fes Payadie To * GH AM
EMD Fee Payadle At * New Do

& Archived Clanfication

4 Stage 2 Creste Tender / Tender
—iet S s

» MDA Documents | Online Banks *

4 Stage 2 Pubih Tender | SBY Bank

+ NDA Documents History

. ;- Stage 2 Published Tender

rcdin.u“m
+ Creste Corrigendum

+ Publah Corrigendum \ # Note

(C-NIL, I-NIL, O-NIL, OW-NIL) I0B-10



Procedure for checking the Payment Status by Bid Manager

1.  Payment confirmation can be found out at the time of the Tender Opening process.
2.  Bid Manager will log in to the portal https:/ /etenders.gov.in/ with a valid User ID (i.e.,
User ID mapped with Digital Signature Certificate) and follow the process of tender
opening.
3. After opening the tender, click on the first cover (i.e., Fee Cover) and select the Bid
Opening or Quick Bid Opening option against each bidder.
4.  Payment status will be checked/verified for individual bidders.
5. Click on the View Paid Information link to get the bidder details along with payment
details.
6.  If the status is seen as “Success,” it means that the bidder has successfully paid for the
Tender Fee/EMD. A screenshot is attached herewith for reference.
% "‘4‘*»',;\5» Government Government eProcurement System
%. =¥ eProcurement Bid Submission Confirmation
PO System Date : 30-Jul-2020 06:20 PM
& Print
Bid Information
Bid ID : 181504
Bidder Name : SATVA T ADEDe
Organisation Chain : ZRHTEEEELEEE&K}AxaiaJLVX;zstern Region - AAI||AHMEDABAD -
Tender Ref No : AAI_AH_COMML_112_PPE OUTLET
Tender ID : 2020_AAI_52772_1
Tender Title : PPE Equipment Outlet
Bid Submitted Date & Time : 19-Jul-2020 05:36 PM
Corporate Tenderer D il
Login ID: satyatraders94@gmail.com User Type: Corporate/Bidder
C P y N SATYA TRADERS Registration Number: |ASO3E0003466
Ground Floor, Intuc Complex, K.C. N of Part
Registered Address : |Sen Road, Opp. Tribeni Lodge, el 7 |SATYANARAYAN ROY
Paltan Bazar, Rehabari, Guwahati :
City : GUWAHATI State : Assam
Postal Code : 781008 PAN Number: ARXPR8246F
Company's s,
Establishment Year |2009 g""."’a'“' s Nature of | o \DING AND SERVICES
(mv)= usiness:
g:ar::::ny's Legal Others Company Category : |Micro Unit as per MSME
Title : Mr Contact Name: SATYANARAYAN ROY
DOB (Date Of Birth): |12-Apr-1985 Designation : PROPRIETOR
e satyatraders94@gmail.com [Prone : 91 - 0 - 9864036333
Mobile: 91-9864036333 |
Bank Response On Payment Details
eProcurement Ref. Number : 56707181504 D and Tende
PRN Number : 56707181504 < i e
Bank / UTR Number : CPAAFAKSOS <
Bank Name : SBI Bank C
Status : Success
Tender Fee in T : 2,000 A
EMD Fee in ¥ : 50,000
Total Fee in ¥ : 52,000
AAI (C-NIL, I-NIL, O-NIL, OW-NIL) I0B-11




Procedure for Online Collection of EMD and Tender Fee from Bidders

1.  Bidder will login to the portalhttps://etenders.gov.in/ with valid User ID (i.e. User ID
mapped with Digital Signature Certificate) and follow the process of participation to

the tender.

2. After Login search the tender in “Search Active Tender” tab with different criteria
after that click on “set as favorite” to move on “My Tender”. Then click on “My

tender” and view the tender details and click on proceed for Bid Submission.

3. For submission of online Tender Fee and EMD, click on Button as “Pay Online”

4. In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then

Government
T, eProcurement
= System

BID SUBMISSION

User Management

© My Tenders + Tender Fee Exemption

Auction Management

Bid Mansgement

Next

select the option to “Yes” otherwise “NO” as per below screenshot:

5. In case of EMD: If Bidder is paying EMD through any of below options, Select the option

llYesﬂ

(as per below screenshot) and provide the details and upload copy as a proof.

- Bank Guarantee (BG)/Swift Transfer (ST)
- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder
must select “Yes” otherwise bidders will not have the option to pay EMD through Bank

Guarantee. Once proceed edit is not possible to revert the option.

6.  Select option “NO” (as per below screen shot) for proceeding for Online EMD

payment.

AAI (C-NIL, I-NIL, O-NIL, OW-NIL)
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() astloon :i4Dec20180509PM _10-Apr201917:25:25 M Mome [ Looous

Government eProcurement System

U you are paying EMD through Bank Guarantee(BG) / Swift Transfer(ST) or exempted from EMD payment. then select
the agtion Yes and provsde the detals. For submitting EMD trough Bank Guarantee/Swit Transfer, select 100% EMO
Exemgtion and upload the copy of BG / ST shp.

Select Mo for proceeding for Online EMO payment.
Are you submitting EMD through BG/ST or Exempted from EMD payment: Oves ® o

After selecting the option, click on “Next” Button as per above screenshot. Further process to

be followed as per subsequent screen.

(C-NIL, I-NIL, O-NIL, OW-NIL) I0B-13



National Informatics Centre Payment Gateway

STEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA SBI BANK GATEWAY

(SBI AND NON 5Bl ACCOUNT HOLDERS)
Home Page.

Login as a bidder into etenders.gov.in to proceed for payment.

Government of india

P

NIC-GePNIC Version 1.09.06 Page 1
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National Informatics Centre

Payment Gateway

Step 1) Click “Pay Online” when you reach below page while Online Bid Submission.

BID MANAGEMENT

User Management

Auction Hanagement |

Bid Mansgement

. 0 My Tenders » &

Bid Process List
S.No Bid Process

Bad Payment Detarly

S.No Fee Type

Pay Oatng

Fee To Be Paid Paid Fee

‘Vermon: 1.09.06 04-Feb-2018

Artion

EscryptbUpload

(€) 2008 Tenders NIC, A ngits reserved.

NIC-GePNIC

Page 2

AAI

(C-NIL, I-NIL, O-NIL, OW-NIL)
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National Informatics Centre Payment Gateway

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below.

Note: Please ensure that you have availed Tender Fee / EMD Exemption, if eligible. Further, there would
not be any provision to change back, under any circumstances.

a |
BID MANAGEMENT
User Management
5 Offline/OnLine Payment Confirmation
Auction Management
3 Chain : NIC||NIC Contracts
'
g VARIOUS LANE
Bid Management
§ i
’
. Bid Payment Details
A SNo Fee Type Actual Fee Exempted Fee Fee To Be Paid
Tandar Fas
»
’
'
2 Portal Alert
5 © Beyond this stage, you will not be able to edit Fee or Exemption details
© Please confirm that the exemption and amount to be paid are correct.
. 1 hereby confirm that the abave payment details are correct
. Back Confirm 1o Pay
Vers:on:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All rights reserved.

NIC-GePNIC Version 1.09.06 I Page 3

AAI
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National Informatics Centre

Payment Gateway

Step3) Verify that the Tender fee and EMD shown are correct, as per tender document. Then, select the
payment option SBI MOPS and Submit, as below.

Note: In case of any mismatch in tender payments, with reference to tender documents, please contact

TIA for clarifications.

User Management

.

Auction Management
.

Bid Management

BID MANAGEMENT

Online Payment Galeway

in 1 NIC||NIC Contracts

Bid Payment Details

Fee Type Actual Fee

Exempted Fee

Choose Payment Option

Vernon:1.09.06 02-feb-2018

Fee To be Paid

40,000

(c) 2008 Tenders NIC, All rights reserved.

NIC-GePNIC

Version 1.09.06 I

Page 4

AAI

(C-NIL, I-NIL, O-NIL, OW-NIL)
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National Informatics Centre Payment Gateway

Step 4) Check and Follow the Terms and Conditions, and then Submit, as below.

BID MANAGEMENT
|

| User Management
2 i O Online Payment Galeway
'

f Payment Verification
fl Auction Management

R
' t NIC]|NIC Contracts

‘ Bid Management
L

» 3 at Pay Model : SB1 MOPS

¢ Terms And Conditions.

Back Submit

Vergion:1.09.06 04-Feb-2018 (€) 2008 Tenders NIC, All rights reserved.

Step 5) Bidders may choose the type of transaction and proceed for payment.

0SBl 0SBl

vy =
0

Bank Chasges: 14

NEFIRTGS

Barik Charges: 1330

© Site Dt o nda Sta b wewed | £ 10+, Uurila 30 . Google Chvare 30 «

NIC-GePNIC Version 1.09.06 Page 5
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National Informatics Centre Payment Gateway
Step 6) Once the Payment type is selected it navigates to the respectivelanding page.
a) SBI
i. Bidders with SBI account may click SBI option to proceed to its Net Banking Page
omu:-l-mmh!m..-37777777 e e . TS s - i
€@ P + ¥ d g E
0SBl o
Login to Onfine s8I Weicome 19 ke
o s [sls[ T« i
[ =i * e i ANAE
CAPS LOCR | Cliak
& ¢
For batinr sacunty usa tha Onfing Vel Kayooadie logn
o Manciatary DS are marte wih a0 s
P — 2 anyuaes e i i 5308 q
¥ Your usemame and jy conBioemtian Hever part Wi Mem SEI wil naver a5 fof s mormasan v
+ Pmase %o netcan Contact Centy oriry bo ravse CALS comgtant of e Gar o Ransacion.
.
@1' ) © st e o S best viewe it 14241 752 ieschon LE T ot steve, ez 15 aoeve, Goope Civome 3o seeve. Seeei £+
I NIC-GePNIC Version 1.09.06 Page 6

AAI (C-NIL, I-NIL, O-NIL, OW-NIL)
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National Informatics Centre |

Payment Gateway

ii. Bidders may enter SBI Net banking user ID and Password and Click on Login to proceed.

afago... S rha o = 53 5 8 Nt By B ] 0 5tc Bark o ncis - it |
o SBI a 7
Login 1o Onfine S8
ARE : ¢ s . i
* PERSONA ORPOA
HAMKING BANKING
= «ll .
— - ‘
w e
serananes -
AP L an
<
For et ity 52 I Onies Vit Key0oatd o Jogn
o Mancaofy N B Maed Wil a0 stk ()
+ o nat prowios yost unemame and Dinssword anyhere ciber than i e page q
¥ Your ysarame and pattwond are highy conbdental ever partwi) e S5 whl never 3ok for B iormabon
& Pwase 6o po call Contaca Cantrs oty 10 ras CMLS compesnt on i oy f sansacion
Froecy Sisteroert | DGR | Term of ServceTonws & Cangiom
X il
NIC-GePNIC Version 1.09.06 Page 7
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National Informatics Centre | Payment Gateway

iii. Please ensure that your account has sufficient balance, before proceeding further. After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the eProcurement System, with the Success transaction.

Yoor previous site visit: 28-Fab-2018 1608 1ST

|| UP Electronics Corporation O1Mar-2016 [13081ST)  hslg

| l‘.“' You have not perormied any UP Elsctronics Corporatisn Uanssctions teday
| -

Verity and confirm UP Electronics Cotporation ramaction details

Debiit Account Detalls

-
U Account Mo Doterlption PBranch
I BESANT
| 00000020065127225 Savngs Accoust HAGAR
e CHENNAY
Reference Humber Z0BTSHETE

UPELCC

Pinacy Sratemart | Terrs tUse [

ol oo et - ORI = e
& o v o e ‘A0 +AD G v E
OSBI o

Vomst prwrhinsn whe wiet 954kw 21 1300 &7

UP Electronics Corporation WM I RIOOET] g

o LV'.. .V -

00 Rapmen sal)

CBCn gy 12 ot 13 e P Elecoumcs Copoanon e £ you el e msomatealy edrecied b e P Eactromicy Copoapon ite m 1 iacosth

G Lt T8 P

NIC-GePNIC | Version 1.09.06 | Page §
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National Informatics Centre Payment Gateway

iv. As in below, you will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the eProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT

User Management
’ Bank Response On Payment Details

Auction Management ,.;) Your Online transaction has been completed successfully

tion Chain 1 NIC||NIC Contracts

Bid Management

Bank Response On Payment Details
220957531332
220957531332
» an TR N e . IGADAZGGOS
SBI Bank
Success

vyt . t Completed successfully.

Hext

NIC-GePNIC Version 1.09.06 Page 9
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National Informatics Centre | Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BID MANAGEMINT
User Management
# ) My Tenders + 2018 KSITH S15.3 + Tronssction Mamage

Autirn Macsgemrat rganization Chain

Bid Process List

. S8 Bd Process Adtron

tia

Bed Faymest Delads

SMe Fee Type Actusl Fer faempted Few Feoe To Be Pad Pad Fow
.
. . EncrypiUgioad
NIC-GePNIC Version 1.09.06 Page 10
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National Informatics Centre

Payment Gateway

b) OTHER BANKS :

Bidders with other bank account may click Other Banks option to proceed to SBI Net
Banking Page

NEFTRIGS

Barik Chargex: 1330

Sta st merd L 10 . Mnzila 30 4. Gaogge Chrorma 3 +

Bank in the provided dropdown box of All Banks.

You may select the appropriate Bank from selection page. As an example, we are proceeding with ICIC|

Iaom e

- "
- R
w1 P - 86 | e bt - ht vour Payrene L S
S~ o
-
AL T > Select your Bank Poyment Amourr. € 62.00
poovoe IR Peon
AnBan
Select your Bank v
Maka Paymont
B110¢ 10
| NIC-GePNIC Version 1.09.06 | Page 11
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National Informatics Centre

Payment Gateway

« T8200

NIC-GePNIC

Version 1.09.06 I

Page 12

AAI
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National Informatics Centre |

Payment Gateway

banking page. Further steps may depend on the Bank Procedure.

ii. After selecting ICICI Retail Banking, Click Make Payment Button to proceed to its internet

yT [0} - - [ -

Make Payment

TE100

Ie L e pr—

ﬂlCiC.' Bank

S L — :
i (s = »
NIC-GePNIC Version 1.09.06 [ Page 13
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| National Informatics Centre Payment Gateway

-omN
qu-i - un-.—ib-iu-h-n q # Mokt s Pryas

/J ﬁlClCIBank ’

NIC-GePNIC Version 1.09.06 Page 14
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National Informatics Centre

Pay

ment Gateway

b' i wnlbebcom o« £+ § deaadty . G| @ e e

/) LEGE 0!CICIBank
Confirm Details

Details

Pagiram s

)
PayTo Sty Bark Of inda - 8 Dyt BALL DESK BPC
Aanwn R o
Kooy

Pleate enter Mese Setads 10 JVTNONTE The raNLICHOR

G Card

e

Fieae e B loing St of yo (408 rd | e wil b on Pom 3 o pons ) B Ackcund Mo COU01507 190

[ -

(e Vi Paavees

Io o ey ke D & IOCkeal A A

/J. EGE ﬂlClClBank

Payment Successfu

2 paoram - 81 16 S flars Of g - 98 Dt ¢
Nree "
- Patursecs boamber 5. 164143143
TR » Pt cort. . 5 RAC
L o e o 19 rwrar

Pocta o U B adea 8 . smdens marbora aes

NIC-GePNIC Version 1.09.06

Page 15
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National Informatics Centre |

Payment Gateway

iii. After, successful payment, system will direct you to payment confirmation page.

b@(o-— S aniembtoons v £ = [ STATESING. O f € feeectmg to Mechard Sor

OSBI

Clck by s ek w o (FCLIRTNIT [T

As in below, you will receive bank response immediately by verifying the payment status,
whether Success or not. In case, payment was debited from account and further, Payment

Failure is shown, immediately contact the eProcurement helpdesk, for resolution, before
tender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT

g User Management

>l My @ Bank Response On Payment Details
E Auction Management !@ Your Online transaction has been completed successfully.

.

€ Contracts

u Bid Management 30 VARIOUS LANES

220957531332
220957531332
IGADAZGGOG
SB1 Bank
Success

Completed successfully.

NIC-GePNIC Version 1.09.06 l Page 16
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National Informatics Centre Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

BID MAMACTMENT

o Mydc © My Tonders + J018_CSITM_JE3916_3 o Transacion Mestage

. e e SMs  Bid Process Aty

Bt Fa gt Dot ache

SMNa P Actmal Few 1 srvmgried | ew Fom To e Pad Pand ¥ ee
. - - Focrypil xdoet
C) NEFT/RTGS
(i) Bidders may choose the type of transaction and proceed for payment.
©SBI asol

STATE BANK MULTI OPTION PAYMENT Y STEM

s Other Banka
Bank Charges Hank Charges: $3.0
Othor Paymants Modes
Fir
WETTRIGS

Bank Charges: 0.6

Cancet

e tiost vhewessd in L E 10+ Morils 30 +_ Googla Chunme 30 +

(ii) Please click the check Box to proceed to the payment and click on the Confirm Button.

NIC-GePNIC Version 1.09.06 I Page 17
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National Informatics Centre

Payment Gateway

OSBI

Disclaimer Clause

S ot nct have Wy Control ove hurd party weBsIes and ACCAPHS %3 SPONTIDIRy or
absly for amy ofthe material Commed 6n thope seres. You will be wsing such thid
DAty wbstes 38 yDut OWN Nisk g esponBibety 3md SBE will ot be responuibie for sy
loss, damage casts & charges drwct or indoect moured by you amsing out of of
connection wih yoor access 1o the exemal wekste or for any defickency in the products
a0d séraces of the thrd party or for the falute of diaragtion of the websde of the Uud
party

SB118 A2t in amy way abid 16¢ tha comanta ot amy Bniced w DM of wiBpagds. By
wtegratog wih an extemal websde o web poge S8l shall not be desmed to endorse,
recommend, agprove. guarantes. indemndy or introdcs any [had pabes or the
Sanscn/prodocts they provds on et wobites. Plasse note SEI i only facitating the
oofing transaction and will not be 8 party to avy conttactual amangemants setared into
Detireen you 30 the proder of the 4iemal webste sriess Olhermse expresaly
sycibed o1 agrwed 16 by SBI Such examal wesates are govemad By thew reaphcine polce

o comstors stated showm

I

mem

Conlinm

(iii} Please ensure that your account has sufficient balance, before proceeding further. After

checking the same, Click Confirm button as below, to transfer payment.

0SBl

Your she vhit: 15-5ep 203 [11 46157

e-procurement payment

Payrent detrin
ey Adewe ity TSI
L 4 Depatmet © A
END Arreend 3
Ternt Foe 2
Aot H
PR T— Fioe Rupnet caly

(oobrm Reset

(e s 12 350 thes Earaaction 30 netum 13 The e {rOtutemant STt 5l4

¥ Wandatoey fiidy e marted wth o astensi ')

NIC-GePNIC | Version 1.09.06 |
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National Informatics Centre |

Payment Gateway

(iv) Click Confirm button as below, to transfer payment.

0SBl

Your ste visic: 15-50p-2018 1 46 15T]

ST S

HITEWIEY

=] » Mandstory Selds me marted wah an ascensi (')

Friacs Shtemase | Dincieswe | PatsworsMamaovmerd | Sscun Toa | e e

(v) The challan is generated after successful transaction.

NIC-GePNIC

Version 1.09.06

Page 19
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National Informatics Centre | Payment Gateway

(vi)

The Downloaded challan of the e-procurement RTGS/NEFT Remittance Information

e-procurement pavment RTGS/NEFT Remittance Information
Form
Beneficiary Details

Beneficiary Details

Beneficiary Account Number PSEGACPISO23167

(to be entered as it appears)

Amount Rs 5

Amount In Words Five Rupees only
Beneficiary Bank State Bank of India
Beneficiary IFSC Code SBIN0017676

Name and Address e-procurement payvment
Beneficiary Reference No 117725193159

Lustrvections for remitting Bank:

a. This form iz valid for remittance through non-SBI branchas
b, Beneficiary account no. i3 alpha-numeric and case sensitive. It shovld be entered as it appears above
. Amount to be remitted should nor be higher or lesser and should be the same az shown above

Note for Bidders”

a. Bidder zhould ensure that account no. entered during RTGS/NEFT remittance at any bank counter or
Internet banking site is the same as it appears in this remittance form. Bidder should not sruncate or add
any other detail to the above account mimber.

b, No addittonal informanon like bidder name, company name, orc. should be enterad in the account no
column along with account no. for RTGS/NEFT remittance.

€. Account te Account rangfeors or Caszh payments are not allowed and are irvalid mode of payments. Hence,
this remittance form is o be used only for RTGS or NEFT payment
Bidder should erswure that tender document fees and EMD are remitted as one single mansaction and not
separate The remirtance should be within the prezcribed nme and as per the termsz and condinons specified
in tender

e Pleaze ensure the correcmess of details inpusted while remittance through RTGS/NEFT. Pleaze also ensure
that your banker keys in the Account Number (which s case sensitiva) as displayed in this form. SBI and
the prrpos
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ba relavant for
Thergfore , bidders

e for submission of tender.
2. Bids for which Paymen weerved after closing date/time for submizzion of tender/bid would be rejected
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General Guidelines AL

GENERAL GUIDELINES

1. This book of “General Conditions of Contract” is applicable to both
types of tenders 1. €.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases depending
on whether this is used for percentage rate tenders or item rate tenders

2. Notice Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with the
Tender Documents but the same shall form part of the agreement to
be drawn and signed by both parties after acceptance of tender.

3. All blanks are confined to Notice Inviting Tender and Schedules A to
F.

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all
the blanks in Notice Inviting Tender and in Schedules B to F before
issue of Tender documents.

5. The intending bidders will quote their rates in Schedule A.

6. The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) GCC-3
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AIRPORTS AUTHORITY OF INDIA
Percentage RateTender/Item Rate Tender & Contract for Work
Airport: Agartala
Branch: Electrical Engineering O/o : AGM (E-E), MBB Airport, Agartala

(A) Name of work: - Replacement of 50 KLD STP in CISF Barrack at AAI Colony, MBB
Airport Agartala.

(i) To be submitted/ uploaded in NIC CPP/GEM Portal as per CRITICAL DATA SHEET.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/ We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance with,
such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of submission of bids including
extension, if any in 3/2 bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AAL then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future works.
Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if
at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.

A sum of Rs. 1,98,300/- (Rupees One Lakh Ninety Eight Thousand and Three Hundred only) is
here by submitted in in the format prescribed in tender documents as earnest money (Appendix-I). If
I/we, fail to furnish the prescribed performance bank guarantee within prescribed period, I/we agree
that the said Chairman, A.A.I. or his successors in office shall without prejudice to any other right or
remedy, be at liberty to take appropriate action as per terms of contract. Further, if I/ we fail to
commence work as specified, [/we agree that Chairman, A.A.I. or his successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to take action as deemed fit forfeit
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the said earnest money absolutely, otherwise the said earnest money shall be retained by AAI towards
security deposit to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be ordered, upto
maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to
be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.
Further, I/We agree that in case of forfeiture of earnest money or Performance Guarantee or both
Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation in the
re-tendering process of the work.

I/ We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement: -

(1)

(i)

(ii1)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation--------------------
Date

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) GCC-5
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AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to tender
pasted in public places /NIC CPP Portal and signed by the officer inviting tender er-by

publication—in—Newspapers and posted on AAI web-site and NIC CPP Portal

www.aai.aero and http:/etenders.gov.in (for reference only).

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender, and the amount of the security deposit
and Performance guarantee to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. Copies of the specifications, designs and
drawings and any other documents required in connection with the work signed for the
purpose of identification by the officer inviting tender shall also be open for inspection
by the contractor at the office of Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed. Such
tender will be treated as signed tender. For physical tender it must be signed separately
by each partner thereof or in the event of the absence of any partner, it must be signed
on his behalf by a person holding a power-of-attorney authorizing him to do so, such
power of attorney to be produced with the tender, and it must disclose that the firm is
duly registered under the Indian Partnership Act, 1952.

2.(A)

Receipts for payment made on account of work, when executed by a firm, must also be
signed by all the partners, except where contractors are described in their tender as a
firm, in which case the receipts must be signed in the name of the firm by one of the
partners, or by some other person having due authority to give effectual receipts for the
firm. Bank details shall be furnished by the firm through an application duly signed by
all partners for payment to the firm through bank transfer.

Applicable
for item Rate
Tender only.

Any person who submits a tender shall fill up the usual printed form, stating at what
rate he is willing to undertake each item of the work. Tenderers, which propose any
alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other conditions of any sort,
including conditional rebates, will be summarily rejected. No single tender shall include
more than one work, but contractors who wish to tender for two or more works shall
submit separate tender for each. Tender shall have the name and number of the works
to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full Rupees
by ignoring 50 paise and considering more than 50 paise as Rupee one.

AAI
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4.(B)

The officer inviting tender or his duly authorized representative, will open tenders in
the presence of any intending bidders who may be present at the time, and will enter
the amounts of the several tenders in a comparative statement in a suitable form. In the
event of a tender being accepted, a receipt for the earnest money shall thereupon be
given to the contractor who shall thereupon for the purpose of identification sign copies
of the specifications and other documents mentioned in Rule — I.

In the event of a tender being rejected, the earnest money shall thereupon be returned
to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

The bidders shall sign a declaration under the officials Secret Act 1923, for maintaining
secrecy of the tender documents drawings or other records connected with the work
given to them. The unsuccessful bidders shall return all the

drawings given to them.

9(A).

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below / above the rates quoted is liable to be rejected. Rates
quoted by the bidder in item rate tender in figures and words shall be accurately filled
in so that there is no discrepancy in the rates written in figures and words. However,

1. If a discrepancy is found between rates in figures and in words, then the rates
which correspond with the amount worked out by the bidder shall unless

AAI
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otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not correspond
with the rates written either in figures or in words, then the rates quoted by the
contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the amount
is not worked out correctly, the rates quoted by the contractor will unless
otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both in
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s) but
the amount corresponding to the item(s) is worked out by the bidder and added
to the grand total, then rate(s) of the items(s) shall be derived from the amount(s)
quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in figure(s),
word(s), and amount blank, it will be presumed that the bidder has included the
cost of this/these item(s) in other items and rate for such item(s) will be
considered as zero and work will be required to be executed accordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering.

11. In the case of any tender where unit rate of any item / items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender is liable to be disqualified and rejected.

12. Applicable All rates shall be quoted on the tender form. The amount for each item should be worked

for Item out and requisite totals given.-Speeial-careshould-be-takento-write-theratesinfisures

Rate Tender | 45 el as-in-words-and-the-amount in figures-onty;-in such-a-way-thatinterpolation

only. 1 d
12(A).

AAI
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13

14

iii. In works where condition of submission of Performance Guarantee is not applicable,
the security deposit @ 10% of the tendered value shall be deducted.

iv. The Security deposit (under ii & iii above) will be collected by deductions from the
running bills of the contractor at the rates mentioned above and the earnest money
deposited at the time of tenders, will be treated as a part of the Security Deposit.

15. On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16. 1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
GST, fee, royalty charges etc. levied under any statute but exclusive of GST for all
the items.

2. However GST, as applicable, shall be paid to the contractor, for any taxable supply
/ services / construction rendered by the agency to AAI, against a valid GST invoice
as per terms and conditions of the contract.

3. In case supplies / services / works involve imports; the same should be identified
separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing
EPCQG license / Duty Credit Scrip under service Export from India Scheme (SEIS)
of Govt. of India.

17. The contractor/ bidder shall give a list of AAI employees related to him.

18. The tender for the work shall not be witnessed by a contractor or contractors / bidders
who himself / themselves has / have tendered or who may and has / have tendered for
the same work. Failure to observe this condition would render, tenders of the contractors
tendering, as well as witnessing the tender, liable to summary rejection.

19.

AAl (C-NIL, I-NIL, O-NIL, OW-NIL) GCC-10
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20. The ¢ on-bi sha]l submitdt ( t years*as well as
whidh dre)inhindGpto n Ry lloyire fo issksding bidding
capacity of the bidders:-
Name of work Name and | Yalyejof v sttiomgf—wotks in | Remarks
particulars D ) é T’el_‘ ﬁ prcgI
of Office where
work is being
executed
1 2 3 4 5
21 The contractor/bidder shall comply with the provisions of the Apprentices Act 1961,
and the rules and orders issued there under from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director (Engg.) may in his
discretion, without prejudice to any other right or remedy available in law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions of the said Act.
22 If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.
23
AAI (C-NIL, I-NIL, O-NIL, OW-NIL) GCC-11
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Definitions:

CONDITIONS OF CONTRACT

The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s)
on behalf of the Chairman, Airports Authority of India and the Contractor,
together with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken together, shall be deemed to

form one contract two-contraets aﬂd—shaH—be—eempl-ﬂﬁeiﬁ&Fy—te—eﬂe—met-hef
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In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them :-

i.  The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted
or additional.

ii.  The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent land,
path or street which may be allotted or used for the purpose of carrying out
the contract.

ili. The Contractor / tenderer / bidder shall mean the individual, firm or
company whether incorporated or not, Joint Venture / Consortium
undertaking the works and shall include the legal personal representative of
such individual or the persons constituting such firm or company, or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall
supervise and be incharge of the work and who shall sign the contract on
behalf of the Chairman, Airports Authority of India as mentioned in Schedule
‘F’ hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member (Planning) means the head of Department of
Engineering, Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of Airports Authority of India,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely due

AAI
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i

to use or occupation by Airports Authority of India of the péﬁ of the works
in respect of which a certificate of completion has been issued or a cause
solely due to Airports Authority of India’s faulty design of works.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor
as per terms of contract.

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the

plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given in the Schedule of
Quantities (Schedule — A) shall, unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labours necessary in
and for the full and entire execution and completion of the work as aforesaid in
accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed:

i. Description of Schedule of Quantities.
ii. Particular/ technical Specification and Special Condition, if any.
iii. Drawings.

AAI
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iv. C P W D Specifications.

v. Indian Standard Specifications of B 1S / IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2 If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any

omission therefrom shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment

different

contract
agreement

similar items
with  different
quoted rates in

subheads of the

If the contractor has quoted different rates for the same item appearing in two or
more subheads, then the lowest of the rates quoted shall only be considered for
payments during execution of work. In case of deviation of quantity of such item,
payments shall be made at the lowest quoted rate for quantity executed upto the
deviation limit specified in the contract. Beyond the deviation limit the rate shall
be derived as per relevant contract provision.

9. Reverse

Purchase
tenders

Auction for

10. Signing of

The successful tenderer / contractor, on acceptance of his tender by the Accepting

Contract Authority, shall, within 15 days from the stipulated date of start of the work, shall
sign either single or Two-agreements, as the case may be, ene-consisting BOQ
) i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and acceptance
thereof together with any correspondence leading thereto.
ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of:
a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexures thereto.
b. AAI Safety Code.
¢. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
AAI (C-NIL, I-NIL, O-NIL, OW-NIL) GCC-14
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CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to tender
is more than Rs.5 crores.

L.

1l

iii.

iv.

The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the Tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contract agreement,
(not Withstanding and/or without prejudice to any other provisions in the
contract) within period specified in Schedule ‘F’ from the date of issue of
award letter. This guarantee shall be in the form of Insurance Surety Bonds,
Account Payee Demand Draft, or Bank Guarantee (including e-Bank
Guarantee) from any of the Scheduled Commercial Banks (i.e. Indian or
Foreign Banks included in the Second Schedule of Reserve Bank of India
Act, 1934 excluding Co-Operative/Regional Rural Banks) in accordance with
the form annexed hereto. (Appendix-XI).

Performance guarantee should be furnished within 30 days of issue of award
letter. In case the contractor fails to deposit performance guarantee within the
stipulated period, no payment will be released to the contractor for the work
done in respect of 15t running account bill. Moreover, interest @10% per
annum on performance guarantee amount would be levied (non- refundable)
for delayed period of submission.

The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 180 days beyond that. In case the time for completion of work
gets enlarged, the contractor shall get the validity of Performance Guarantee
extended to cover such enlarged time for completion of work. After recording
of the completion certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest.
However, in case of contracts involving maintenance of buildings and services
/ any other work thereafter, 50% of Performance Guarantee shall be retained
as Security Deposit as per contract conditions. The same shall be returned on
successful completion of commitment year wise proportionately.

The Engineer-In-Charge shall not make a claim under the performance
guarantee except for amounts to which the AAI is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due,
either as agreed by the contractor or determined under any of the Clauses
/ Conditions of the agreement, within 30 days of the service of notice to
this effect by Engineer-In-Charge.

In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee shall
stand forfeited in full and shall be absolutely at the disposal of the Chairman,
AAL

CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted alongwith the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered

AAI
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i

value of the work. Such deductions will be made and held by way of Security
Deposit unless he/they has/have deposited the amount of Security at the rate
mentioned above in the form of Bank Guarantee (including e-Bank Guarantee)
from any of the Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is
furnished by the contractor to the AAI as part of the security deposit and the Bank
is unable to make payment against the said Guarantee Bond, the loss caused
thereby shall fall on the contractor and the contractor shall forthwith on demand
furnish additional security to the AAI to make good the deficit. In works where
condition of submission of performance guarantee is not applicable, the security
deposit at the rate of 10% (Ten Percent) of gross amount of each running bill
shall be deducted instead of 5%, till the sum will amount to security deposit of
10% of the contract value of work. Other conditions shall remain same as stated
above.

All compensations or the other sums of money payable by the contractor under
the terms of this contract may be deducted from, or paid by the sale of a sufficient
part of his security deposit or from the interest arising therefrom, or from any
sums which may be due to or may become due to the contractor by AAI on any
account whatsoever and in the event of his Security Deposit being reduced by
reason of any such deductions or sale as aforesaid, the contractor shall within 10
days make good in Fixed Deposit Receipt, Insurance Surety Bonds, Account
Payee Demand Draft or Bank Guarantee from any of the Commercial bank (if
deposited for more than 12 months) endorsed in favour of the Airports Authority
of India, any sum or sums which may have been deducted from, or raised by sale
of his security deposit or any part thereof. The security deposit shall be collected
from the running and the final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against Bank Guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative
/Regional Rural Banks), on its accumulations to a minimum of Rs. 5 lakh to the
condition that amount of such bank guarantee, except last one, shall not be less
than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in
conformity with provisions contained in the clause 17 which shall be extended
from time to time depending upon extension of contract under provision of
Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.

CLAUSE 1B

Additional
performance
security

The contractor shall submit an irrevocable additional performance security in the form
of an irrevocable insurance surety bond, demand draft, bank guarantee issued from
Scheduled Commercial Bank (i.e. Indian or Foreign banks included in the Second
Schedule of Reserve Bank of India act, 1934 excluding Cooperative /Regional Rural
Banks, if the bid price offered by the selected bidder is lower than 10% of the estimated
cost put to tender. This clause shall be binding and enforceable in relation to all works,
irrespective of their nature, scope or value.

Additional performance security amount and treatment —

The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.25% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid performance
security being 0.25% and this additional performance security percentage
shall be applied on the bid price:
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(ii) Where the bid price is below 20% but not below 25% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.50% for every percentage of bid price below 20% of the
project cost put to bid starting at 21% with the additional bid performance
security being 0.50% and this additional performance security percentage
shall be applied on the bid price:

(iii) Where the bid price is below 25% but not below 30% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.75% for every percentage of bid price below 25% of the
project cost put to bid starting at 26% with the additional bid performance
security being 0.75% and this additional performance security percentage
shall be applied on the bid price:

(iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price
below 30% of the project cost put to bid starting at 31% with the additional
bid performance security being 1% and this additional performance security
percentage shall be applied on the bid price:

(v) The additional performance security percentage shall be rounded off to the
next lower percentage based on whether the decimal point of the percentage
of bid price is below 0.5% or next higher percentage based on whether the
decimal of the percentage of bid price is 0.5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other
conditions in relation to the additional performance security shall be
governed by the provisions of clause 1: performance security.

Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified extended
date of completion as per clause 5(excluding any extension under clause 5.5) as well
as any extension granted under clause 12 and 15, he shall, without prejudice to any
other right or remedy available under the law to the AAI on account of such breach,
pay as compensation the amount calculated at the rates stipulated below as the
authority specified in schedule ‘F’ may decide on the amount of Tendered Value of
the work for every completed day/month (as determined) that the progress remains
below that specified in Clause 5 or that the work remains incomplete. This will also
apply to items or group of items for which a separate period of completion has been
specified.

i) Compensation for | 1f the completion of work is delayed due to reasons attributed
delay of work to contractor, AAI shall be entitled for compensation for
delay as detailed below:

i.  For works costing upto Rs. 10.00 Lac: 1.0% (one
percent) of tendered value per week of delay or lesser
amount as decided by the competent authority subject
to a maximum of 10% of contract value.

ii. For the works costing more than Rs 10 Lac: 0.5%
(half percent) of tendered value per week of delay or
lesser amount as decided by the competent authority
subject to a maximum of 10% of the tendered value.
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Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the Tendered
Value of the Sectional part of work as mentioned in schedule ‘F’ for which a separate
period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor shall
be liable to pay compensation for such extended period. If any variation in amount
of contract takes place during such extended period beyond justified extended date
and the contractor becomes entitled to additional time under clause 12, the net period
for such variation shall be accounted for while deciding the period for levy of
compensation. However, during such further extended period beyond the justified
extended period, if any delay occurs by events under sub clause 5.2, the contractor
shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non- achievement
of sectional completion or part handing over of work on stipulated / justified
extended date for such part work or if delay affects any other works / services. This
is without prejudice to right of action by Engineer-in- Charge under clause 3 for delay
in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined
under clause 3, the right of action under this clause shall remain post determination
of contract but levy of compensation shall be for days the progress is behind the
schedule on date of determination, as assessed by the authority in schedule ‘F’, after
due consideration of justified extension. The compensation for delay, if not decided
before the determination of contract, shall be decided after of determination of
contract.

The amount of compensation may be adjusted or set-off against any sum payable to
the’ Contractor under this or any other contract with AAI In case, the contractor does
not achieve a particular milestone mentioned in schedule F, or the re-scheduled
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall
be withheld, to be adjusted against the compensation levied as above. With-holding
of this amount on failure to achieve a milestone, shall be automatic without any
notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case
the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld.
However, no interest, whatsoever, shall be payable on such withheld amount.

Clause 2A
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Clause 2B

Release of
withheld
amount against
compensation
for delay.

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
can be released against Bank Guarantee (on the format given at Appendix-1) or in
the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but
not Co-operative or Gramin Bank, pending finalization of case of extension of time
by competent authority as per delegation of powers. Concerned Executive Director
(Engg) will authorize such action on receipt of proposal from the Engineer-In-
Charge through proper channel.

Clause 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-In-Charge may,
without prejudice to his any other rights or remedy against the contractor in respect
of any delay, inferior workmanship, any claims for damages and / or any other
provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in any of
the following cases:

i.  If the contractor having been given a notice by the Engineer-In-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period
of seven days thereafter.

ii. If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

iii. If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

iv. If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-In-Charge.

v. If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this
or any other contract for AAL

vi. If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to the
Engineer-In-Charge.

vii. If'the contractor shall obtain a contract with AAI as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits any
breach of Integrity Pact.

viii. If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
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ix.

xi.

administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust deed be executed by him
for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager
or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.

If the contractor assigns (excluding part(s) of work assigned to other agency(s)
by the contractor as per terms of contract), transfers, sublets (engagement of
labour on a piece-work basis or of labour with materials not to be incorporated
in the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer, sublet or otherwise parts with the entire works or
any portion thereof without the prior written approval of the Engineer-In-
Charge. When the contractor has made himself liable for action under any of
the cases aforesaid, the Engineer-In-Charge on behalf of the Chairman, AAI
shall have powers:

*  To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-In-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at
the disposal of the AAI.

e After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or any
other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being adopted
by the Engineer-In-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken under
any of the provision aforesaid, the contractor shall not be entitled to
recover or be paid any sum for any work thereof or actually performed
under this contract unless and until the Engineer-In-Charge has certified
in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.
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CLAUSE 3 A
In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one month
whichever is higher, either party may close the contract by giving notice to the
other party stating the reasons. In such eventuality, the Earnest Money Deposit and
the Performance Guarantee of the contractor shall be refunded within 30 days.
However, no Interest shall be payable in such case.
Neither party shall claim any compensation for such eventuality. This clause is not
applicable for any breach of the contract by either party.
CLAUSE 3B
Debarment of | Debarment of Contractor
Contractor (i) Contractor may be debarred if it is determined under breached the Integrity
Pact of clause 41(a) and Code of Integrity of clause 41(b).

(i1) Contractor can also be debarred for the reasons like supply of sub-standard
material, non-supply of material, abandonment of work, sub-standard
quality of work, poor/ unsatisfactory performance.

(ii1) The period of debarment shall be upto two years.

CLAUSE 4
Contractor In any case in which any of the powers conferred upon the Engineer-In-Charge by
liable to pay Clause-3 thereof, shall have become exercisable and the same are not exercised, the
compensation non-exercise thereof shall not constitute a waiver of any of the conditions hereof
even if action and such powers shall notwithstanding be exercisable in the event of any future case
not taken of default by the contractor and the liability of the contractor for compensation shall

under Clause-3

remain unaffected. In the event of the Engineer-In-Charge putting in force all or any
of the powers vested in him under the preceding clause he may, if he so desires after
giving a notice in writing to the contractor, take possession of (or at the sole
discretion of the Engineer-In-Charge which shall be final and binding on the
contractor) use as on hire (the amount of the hire money being also in the final
determination of the Engineer-In-Charge) all or any tools, plant, materials and
stores, in or upon the works, or the site thereof belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work/ or
any part thereof, paying or allowing for the same in account at the contract rates, or,
in the case of these not being applicable, at current market rates to be certified by
the Engineer-In-Charge, whose certificate thereof shall be final, and binding on the
contractor, clerk of the works, foreman or other authorised agent to remove such
tools, plant, materials, or stores from the premises (within a time to be specified in
such notice) in the event of the contractor failing to comply with any such
requisition, the Engineer- in-Charge may remove them at the contractor’s expense
or sell them by auction or private sale on account of the contractor and his risk in
all respects and the certificate of the Engineer-In-Charge as to the expenses of any
such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the contractor.

CLAUSE 5

Time and The time allowed for execution of the Works as specified in the Schedule ‘F’ or the

Extension for extended time in accordance with these conditions shall be the essence of the

Delay Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever is
later. If the Contractor commits default in commencing the execution of the work as
aforesaid, AAI shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the earnest money & performance guarantee absolutely.
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5.1 After the Contract is awarded, within 15 days, the Contractor shall submit a Time
and Progress Chart for each mile stone and get it approved by the Engineer-In-
Charge. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between the
Engineer-In-Charge and the Contractor within the limitations of time imposed in
the contract documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per mile stones given in Schedule ‘F’.

Project Management shall be done.
& For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart
b:  Works costing more than Rs. 5.00 Cr. -- By using Project Management

Software like Primavera / MS
Project or any other software
with the approval of

Engineer-In-Charge.

e- Contractor shall submit monthly progress reports (2 copies) highlighting status
of various activities and physical completion of work.

PROGRAMME CHART

i. The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all activities
from the start of work to completion, with details of manpower, equipment and
machinery required for the fulfillment of the programme within the stipulated
period or earlier and submit the same for approval to the Engineer-in- Charge
within fifteen days of award of the contract. A recovery of Rs. 2500/- (for works
costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing more than Rs. 5.00
Crores) shall be made on per day basis in case of delay in submission of the
above programme.

ii. The programme chart should include the following:
a. Descriptive note explaining sequence of the various activities.
b. Network (PERT / CPM / BAR CHART).
c. Programme for procurement of materials by the contractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site adequate
shuttering material required for cement concrete and R.C.C. works etc. for three
floors within one month from the date of start of work till the completion of
RCC work as per requirement of work. The contractor shall submit shuttering
schedule adequate to complete structure work within laid down physical
milestone.

iii. If at any time, it appears to the Engineer-In-Charge that the actual progress of
work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised programme
within 7 (seven) days, showing the modifications to the approved programme
to ensure timely completion of the work. The modified schedule of
programme shall be approved by the Engineer in Charge. A recovery of Rs.
2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing
more than Rs.5.00 Crores) shall be made on per day basis in case of delay in
submission of the modified programme.

iv. The submission for approval by the Engineer-In-Charge of such programme
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or such particulars shall not relieve the contractor of any of the duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-In-Charge to take action against the contractor as per terms and
conditions of the agreement.

The contractor shall submit the progress report using MS Project / Primavera
software with base line programme referred above for the work done during previous
month to the Engineer-In-Charge on or before 5th day of each month failing which
a recovery Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for
works costing more than Rs.5.00 Crores) shall be made on per day basis in case of
delay in submission of the monthly progress report.

5.2

If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism
ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAl or

viii. Any other cause which, in the absolute discretion of the Engineer-In-Charge
is beyond the Contractor’s control.

Then upon the happening of any such event causing delay, the contractor shall

immediately give notice thereof in writing to the Engineer-In-Charge but shall

nevertheless use constantly his best endeavors to prevent or make good the delay

and shall do all that may be reasonably required to the satisfaction of the Engineer-

In-Charge to proceed with the works.

All correspondence with the agency and concerned stakeholders during execution

of works will be taken into consideration for evaluation of hindrances causing

delay, for grant of extension of time by the Competent Authority.

53

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

54

In any such case the Engineer-In-Charge with the approval of authority indicated
in Schedule ‘F” may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-In-Charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time / re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension / re-scheduling of milestones by the Engineer-In-Charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

5.5

In case the work is delayed by any reasons, in the opinion of the Engineer- in-
Charge, by the contractor for reasons beyond the events mentioned in clause 5.2
or clause 5.3 or clause 5.4 and beyond the justified extended date, without
prejudice to right to take action under Clause 3, the Engineer- in-Charge may grant
extension of time required for completion of work without rescheduling of
milestones. The contractor shall be liable for levy of compensation for delay for
such extension of time.
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CLAUSE 6

Measurements
of Work
Done

Engineer-In-Charge shall, except as otherwise provided, ascertain and determine
by measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained
of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-In-Charge or
his authorised representative and by the contractor or his authorised representative
from time to time during the progress of the work and such measurements shall
be signed and dated by the Engineer-In-Charge and the contractor or their
representatives in token of their acceptance. If the contractor objects to any of the
measurements recorded, a note shall be made to that effect with reason and signed
by both the parties.

If for any reason the contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in- Charge
or his representative, the Engineer-In-Charge and the Department shall not
entertain any claim from contractor for any loss or damages on this account. If the
contractor or his authorised representative does not remain present at the time of
such measurements after the contractor or his authorised representative has been
given a notice in writing three (3) days in advance or fails to countersign or to
record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer- in- Charge or his
representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items which
are not covered by specifications, measurements shall be taken in accordance with
the relevant standard method of measurement issued by the Bureau of Indian
Standards and if for any item no such standard is available, then a mutually agreed
method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorised Representative of the work, before covering up or
otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same
is covered up or placed beyond the reach of measurement and shall not cover up
and place beyond reach of measurement any work without consent in writing of
the Engineer-In-Charge or his authorised representative of the work who shall
within the aforesaid period of seven days inspect the work, and if any work shall
be covered up or placed beyond the reach of measurements without such notice
having been given or the Engineer-in- Charge’s consent being obtained in writing,
the same shall be uncovered at the Contractor’s expense, or in default thereof no
payment or allowance shall be made for such work or the materials with which
the same was executed.

Engineer-In-Charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
jointly or otherwise as aforesaid and all provisions stipulated herein above shall
be applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
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final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A

Computerized
Measurement
Book

Computerized measurement is mandatory for works costing more than Rs 5.00
Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except as
otherwise provided, ascertain and determine by measurement the value of work
done in accordance with the contract. All measurements of all items having
financial value shall be entered by the contractor and compiled in the shape of the
Computerized Measurement Book having pages of A-4 size as per the format of
the department so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-In-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-
In-Charge for the dated signatures by the Engineer-In-Charge and the contractor
or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-In-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized measurements,
and submit to the department a computerized measurement book, duly bound, and
with its pages machine numbered. The Engineer-In-Charge and/or his authorised
representative would thereafter check this MB, and record the necessary
certificates for their checks / test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no cutting
or overwriting in the measurements would thereafter be allowed. If at all any error
is noticed, the contractor shall have to submit a fresh computerized MB with its
pages duly machine numbered and bound, after getting the earlier MB cancelled
by the department. Thereafter, the MB shall be taken in the records of Engineer-
In-Charge, and allotted a number as per the Register of Computerized MBs. This
should be done before the corresponding bill is submitted to the Engineer-In-
Charge for payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by the various officers
of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-In-Charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-In-Charge or his representative.

Except where any general or detailed description of the work expressly shows
to the contrary, measurements shall be taken in accordance with the procedure
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set forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available then
a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test checked
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and / or test checking measurement and shall not
cover up and place beyond reach of measurement any work without consent in
writing of the Engineer-In-Charge or his authorized representative of the work
who shall within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of checking and / or test
checking measurements without such notice having been given or the Engineer-
in charge’s consent being obtained in writing the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

Engineer-In-Charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall
it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-In-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall
be prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking
or causing to be taken, where necessary, the requisite measurements of the
work. In the event of the failure of the contractor to submit the bills, Engineer-
in- Charge shall prepare or cause to be prepared such bills in which event no
claims whatsoever due to delays on payment including that of interest shall be
payable to the contractor. Payment on account of amount admissible shall be
made by the Engineer-In-Charge certifying the sum to which the contractor is
considered entitled by way of interim payment at such rates as decided by the
Engineer-in- Charge. An amount of ad-hoc payment not less than 75% of the
net amount of the bill under check, shall be made within 10 working days of
submission of the bill by the Contractor to the Engineer-In-Charge or his
Authorized Engineer together with the account of the material issued by the
department, or dismantled materials, if any. The remaining payment is also to
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be made after final checking of the bill within 28 working days of submission
of bill by the contractor. In case of delay in payment of intermediate bills after
30 days of submission of bill by the contractor, provided the bill submitted by
the contractor found to be in order, a simple interest (@ prevailing rate of interest
of General Provident Fund shall be paid to the contractor from the date of expiry
of prescribed time limit.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-In-Charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of
the department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-In-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill(s) to be
submitted by the contractor within 10 days of the interim payment. In case of
delay in submission of bill by the contractor a simple interest @ 10% (percent)
per annum on the advance payment made shall be paid to the AAI from the date
of expiry of prescribed 10 day.

CLAUSE 7A

No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-In-Charge.

CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice of
such completion to the Engineer-In-Charge and within thirty days of the receipt
of such notice, the Engineer-In-Charge shall inspect the work and if there is no
defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion shall
be issued, nor shall the work be considered to be complete for ‘Civil Construction
Works’ until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements required for his/their work people on the site in connection
with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution;
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thereof, and not until the work shall have been measured by the Engineer-In-
Charge. If the contractor shall fail to comply with the requirements of this Clause
as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed
for the completion of work, the Engineer-in- charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove
the rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance /
completeness and taken over by AAI / next agency for operation and
maintenance.

CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the other
items of work in the contract, in case the contractor fails to comply with the
requirements of this clause, the Engineer-In-Charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-In-Charge shall give ten days
notice in writing to the contractor.

CLAUSE 8B

Completion The contractor shall submit completion plan as required vide General

Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -1I External)

Submitted by the | 1994 o latest available specifications, as applicable within thirty days of the

Contractor completion of the work.
The contractor shall submit completion plan for building works, all services,
and obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.
The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit completion
plans of all works, he shall be liable to pay compensation @ 0.5% of the
tendered value of works costing up to Rs. 5 Crores subject to maximum of Rs.
1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5 Lac. The decision of Project-In-Charge in this regard shall
be final and binding on the contractor.

CLAUSE 9
Payment of final The corrected final bill shall be submitted by the contractor in the same manner
bill as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
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furnished by the Engineer-In-Charge whichever is earlier. No further claims
shall be made by the contractor after submission of the final bill and these shall
be deemed to have been waived and extinguished. Payments of those items of
the bill in respect of which there is no dispute and for those items which are in
dispute on account of quantity and/ or rates shall be paid at approved quantity
and/ or rates by the Engineer-In-Charge, within three months period reckoned
from the date of receipt of the bill by the Engineer in- Charge or his authorized
representative, complete with account of materials issued by the Department
and dismantled materials.

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time
limit, if delay in payment, a simple interest @ prevailing rate of interest of
General Provident Fund shall be paid to the contractor from the date of expiry
of prescribed time limit, provided the final bill submitted by the contractor is
found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on
the basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired by
contractor’s him and wherever possible in banks be made through electronic payment
bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the
Engineer-in- Charge.
i. Informations as per proforma attached.
ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and
iii. His own acceptance of the correctness of the amount made out as being due
to him by Authority or his signature on the bill or other claim preferred against
Authority before settlement by the Engineer-In-Charge of the account or claim
by payment to the bank. While the receipt given by such banks shall constitute
a full and sufficient discharge for the payment, the contractor shall whenever
possible present his bills duly receipted and discharged through his bank.
Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Airports Authority of India.
CLAUSE 10
Materials
supplied by
Authority
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CLAUSE 10 A

AN

Materials to
be provided
by the
contractor
and
Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-In-Charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-In-Charge shall within
thirty (30) days of supply of samples or within such further period as he
may require intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall
forthwith arrange to supply to the Engineer-in charge for his approval,
fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with specifications,
approval of the Engineer-In-Charge shall be issued after the test results are
received.

The contractor shall submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials
represented by the samples until the required tests or analysis have been
made and materials finally accepted by the Engineer-In-Charge.

If any additional tests apart from mandatory tests specified in the contract
are required to be carried out at the instance of AAI or any other advisory
body, to ensure conformity of the item to the contract specifications, the
cost of such tests shall be borne by AAI In case the material / equipment
fails in the above tests, the expenditure incurred by AAI on testing of such
material or equipment along with incidental charges borne by AAI (if any)
shall be recovered from the dues of the contractor and action shall be taken
under Clause 16 and other relevant clauses of the contract.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-In-Charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-In-Charge
and bear all charges including testing charges. The Engineer-in- charge or
his authorised representative shall always have access to the works and to
all workshops and places where work is being prepared or from where
materials manufactured, articles or machinery are being obtained for the
works and the contractor shall afford every facility and every assistance in
obtaining the right to such access.

The Engineer-In-Charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-In-Charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-In-
Charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-In-Charge may
cause the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.
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CLAUSE 10B

(1) | Secured
Advance on
Nonperishable
materials

(IT) | Mobilization
Advance

Interest on
Mobilization
advance

Recovery of
Mobilization
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advance
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CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender
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Clause 10 CC
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CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material AAI excavation of the site for a work etc. as property of AAI and such materials shall be
Property disposed off to the best advantage of Authority according to the instructions in
writing issued by the Engineer-In-Charge.
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CLAUSE 11

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in every
respect in strict accordance with the specifications. The contractor shall also conform
exactly, fully and faithfully to the design, drawings and instructions in writing in
respect to the work signed by the Engineer in charge and the contractor shall be
furnished free of charge one copy of the contract documents together with
specifications, designs, drawings and instructions as are not included in the standard
specifications of Central Public Works Department specified in Schedule F or in any
Bureau of Indian Standard or any other published standard or code or Schedule of
Rates or any other printed publication referred to elsewhere in the contract. The
contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools
and plants including for measurements and supervision of all works, structural plans
and other things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is specified or is reasonably
inferred from the contract. The contractor shall take full responsibility for adequacy
suitability and safety of all the works and methods of construction.

CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-In-Charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing
signed by the Engineering- charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the
contractor on the same conditions in all respects including price on which he agreed
to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations resulting
in additional cost over the tendered value being ordered, be extended, if requested
by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

il.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-In-Charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-In-Charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the
rates submitted by the contractor, determine the rates on the basis of the market
rates and the contractor shall be paid in accordance with the rates so determined.

Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial substitution or
in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(1) If the market rate for the substituted item so determined is more than the

market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
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be substituted) so increased to the extent of the difference between the
market rates of substituted item and the agreement item (to be substituted).

(ii) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so decreased to the extent of the difference between the
market rates of substituted item and the agreement item (to be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within fifteen
days of receipt of order or occurrence of the excess, claim revision of the rates,
supported by proper analysis for the work in excess of the above mentioned limits,
provided that if the rates so claimed are in excess of the rates specified in the
schedule of quantities, the Engineer-In-Charge shall within prescribed time limit
of receipt of the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on the basis
of the market rates and the contractor shall be paid in accordance with the rates so
determined.

123

The provisions of the preceding paragraph shall also apply to the decrease in the
rates of items for the work in excess of the limits laid down in Schedule F, and the
Engineer-In-Charge shall after giving notice to the contractor within one month
of occurrence of the excess and after taking into consideration any reply received
from him within fifteen days of the receipt of the notice, revise the rates for the
work in question within one month of the expiry of the said period of fifteen days
having regard to the market rates.

12.4

The contractor shall send to the Engineer-In-Charge once every three months, an
upto date account giving complete details of all claims for additional payments to
which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-In-Charge, which he has executed during the preceding
quarter failing which the contractor shall be deemed to have waived his right.
However, the Executive Director Engineering may authorize consideration of
such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated
as works relating to foundation unless & otherwise defined in the contract:

i.  For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

ii. For abutments, piers and well staining: All works up to 1.2 m above the bed
level.

iii. For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.

iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 meters above the ground level.

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level
whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.
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CLAUSE 13

AN

Foreclosure
of contract
due to
Abandonment
or Reduction
in Scope of
Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-In-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-In-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i. Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii. AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAIL cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of
the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.

iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

v. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.

The contractor shall, if required by the Engineer- In-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials
at site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
In-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
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and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.

In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after
anotice in writing of 7 days in this respect from the Engineer-In-Charge;
or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the
Engineer- In-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-In-Charge.

b. The Engineer- In-Charge without invoking action under clause 3 may,
without prejudice to any other right or remedy against the contractor which
have either accrued or accrue thereafter to AAI by a notice in writing to take
the part work / part incomplete work of any item(s) out of his hands and shall
have powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.

c. The Engineer-In-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered
by AAI because of action under this clause shall not exceed 10% of the
tendered value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as
if it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in
the work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-In-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than
the amount payable to the contractor at his agreement rates, the difference
shall not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law
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or per as agreement be recovered from any money due to the contractor on
any account, and if such money is insufficient, the contractor shall be called
upon in writing and shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period of
30 days, the Engineer-In-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law

In the event of above course being adopted by the Engineer-In-Charge, the

contractor shall have no claim to compensation for any loss sustained by him by

reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.
CLAUSE 15

Suspension The contractor shall, on receipt of the order in writing of the Engineer-in-

of Work Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works

to the extent necessary and carry out the instructions given in that behalf by the

Engineer-In-Charge.

ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not
attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

b. If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-In-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension, adding thereto
2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in- Charge within
fifteen days of the expiry of the period of 30 days.

c. If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after receipt
of such order serve a written notice on the Engineer-In-Charge requiring
permission within fifteen days from receipt by the Engineer-in- charge of
the said notice, to proceed with the work or part thereof in regard to which
progress has been suspended and if such permission is not granted within
that time, the contractor, if he intends to treat the suspension, where it
affects only a part of the works as on omission of such part by AAI or where
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it affects whole of the works, as an abandonment of the works by AAI, shall
within ten days of expiry of such period of 15 days give notice in writing of
his intention to the Engineer- in-Charge. In the event of the contractor
treating the suspension as an abandonment of the contract by AAI, he shall
have no claim to payment of any compensations on account of any profit or
advantage which he might have derived from the execution of the work in
full but which he could not derive in consequence of the abandonment. He
shall, however, be entitled to such compensation, as the Engineer-In-Charge
may consider reasonable, in respect of salaries and/or wages paid by him to
his employees and labour at site, remaining idle in consequence adding to
the total thereof 2% to cover indirect expenses of the contractor provided
the contractor submits his claim supported by details to the Engineer-In-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

CLAUSE 16

Action in case
Work not
done as per
Specifications

All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-In-Charge, his authorize subordinates in charge of the work and all the
superior officers, officer of the Quality Assurance Unit of the AAI or any
organization engaged by the Department of Quality Assurance and of the Chief
technical Examiner’s Office, and the contractor shall, at all times, during the usual
working hours and at all other times at which reasonable notice of the visit of such
officers has been given to the contractor, either himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing, present for
that purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge
of the work or to the Executive Director-In-Charge of quality assurance or his
subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of the
work which are unsound or of a quality inferior to that contracted or otherwise not
in accordance with the contract, the contractor shall, on demand in writing which
shall be made within twelve months (six months in the case of work costing Rs.10
lac and below except road work) of the completion of the work from the Engineer-
In-Charge specifying the work, materials or articles complained of notwithstanding
that the same may have been passed, certified and paid for forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may
require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charge and cost.
In the event of the failing to do so within a period specified by the Engineer-In-
Charge in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 2 of the contract (for non-completion
of the work in time) for this default.

In such case the Engineer-In-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
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authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental
items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-In-Charge to be conveyed in writing in respect of the
same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post or
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on
which the work or any part is being executed, or if any damage shall happen to the
work while in progress, from any cause whatever or if any defect, shrinkage or
other faults appear in the work within twelve months (six months in the case of
work costing Rs. Ten lacs and below except road work) after a certificate final or
otherwise of its completion shall have been given by the Engineer-In-Charge as
aforesaid arising out of defect or improper materials or workmanship the contractor
shall upon receipt of a notice in writing on that behalf make the same good at his
own expense or in default the Engineering- charge cause the same to be made good
by other workmen and deduct the expense from any sums that may be due or at any
time thereafter may become due to the contractor, or from his security deposit or
the proceeds of sale thereof or of a sufficient portion thereof. The security deposit
of the contractor shall not be refunded before the expiry of twelve months (six
months in the case of work costing Rs. Ten lacs and below except road work) after
the issue of the certificate final or otherwise, of completion of work, or till the final
bill has been prepared and passed whichever is later. Provided that in the case of
road work, if in the opinion of the Engineer-In-Charge, half of the security deposit
is sufficient, to meet all liabilities of the contractor under this contract, half of the
security deposit will be refundable after six months and the remaining half after
twelve months of the issue of the said certificate of completion or till the final bill
has been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit
deducted from contractors shall be refunded within one month from the date of
final payment or within one month from the date of completion of the maintenance
contract whichever is earlier.

CLAUSE 18

Contractor to
Supply Tools
& Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions or
not, or which may be necessary for the purpose of satisfying or complying with the
requirements of the Engineer-in charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage therefor to and from the work. The contractor shall also supply without
charge the requisite number of persons with the means and materials, necessary for
the purpose of setting out works, and counting, weighing and assisting the
measurement for examination at any time and from time to time of the work or
materials. Failing his so doing, the same may be provided by the Engineer-In-
Charge at the expense of the contractor and the expenses may be deducted, from

AAI

(C-NIL, I-NIL, O-NIL, OW-NIL) GCC-45




Clauses of Contract

AN

any money due to the contractor, under this contract or otherwise and / or from his
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE 18 A

Recovery of
Compensatio
n paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAl is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, AAI will recover
from the contractor, the amount of the compensation so paid, and, without prejudice
to the rights of the AAI under sub-section(2) of Section 12, of the said act, AAI
shall be at liberty to recover such amount or any part thereof by deducting it from
the security deposit or from any sum due by AAI to the contractor whether under
this contract or otherwise. AAI shall not be bound to contest any claim made
against it under subsection (1) of Section 12, of the said Act, except on the written
request of the contractor and upon his giving to AAI full security for all costs for
which AAI might become liable in consequence of contesting such claim.

CLAUSE 18 B

Ensuring
Payment and
Amenities to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided under
the above said Act and the rules under Clause 19H or under the AAI Contractor’s
Labour Regulations or under the Rules framed by AAI from time to time for the
protection of health and sanitary arrangements for workers employed by AAI
Contractors, AAI will recover from the contractor the amount of wages so paid or
the amount of expenditure so incurred and without prejudice to the rights of the AAI
under sub section (2) of Section 20, sub section (4) of Section 21, of the Contract
Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from
any sum due by AAI to the contractor whether under this contract or otherwise AAI
shall not be bound to contest any claim made against it under sub section (1) of
Section 20, sub section (4) of Section 21, of the said Act, except on the written
request of the contractor and upon his giving to the AAI full security for all costs
for which AAI might become liable in contesting such claim.

CLAUSE 19

Labour
laws to be
complied
by the
Contractor

The contractor shall obtain a valid license under the contract labour (R&A) Act,
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until
the completion of the work. The contractor shall also abide by the provisions of the
Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.

CLAUSE 19 A

| No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the AAI Contractor’s
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Labour Regulation or as per the provisions of the Contract Laboﬁf (Reéulation and
Abolition) act, 1970 and the contract labour (Regulation and Abolition) Central
Rules, 1971 wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the said
work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with the Airports Authority of India contractor’s
Labour Regulations made by AAI from time to time in regard to payment of wages
wage period, deductions from wages recovery of wages not paid and deductions
unauthorisedly made, maintenance of wage books or wage slips, publication of
scale of wages and other terms of employment, inspection and submission of
periodical returns and all other matters of the like nature or as per the provisions
of the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

The following deductions shall be permissible to be made by the Engineer-in-
Charge.

a. The Engineer-In-Charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason
of non-fulfillment of the conditions of the contract for the benefit of the
workers, non-payment of wages or of deductions made from his or their
wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b.  Under the provision of Minimum Wages (Central) Rule 1950 the contractor
is bound to allow to the labours directly or indirectly employed in the works
one day rest for 6 days continuous work and pay wages at the same rate as
for duty. In the event of default, the Engineer-In-Charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays
to any labours and pay the same to the persons entitled thereto from any
money due to the contractor by the Engineer-In-Charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily
wages fixed under Notification ofthe Delhi Administration No. F.12
(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are
inclusive of wages for the weekly day of rest, the question of extra payment for weekly
holiday would not arise.

A\

vi

vii

viii

The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act,
1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the
modifications thereof or any other laws relating thereto and the rule made
thereunder from time to time.

The contractor shall indemnify and keep indemnified Authority against payments
to be made under and for the observance of the laws aforesaid and the AAI
Contractor’s Labour Regulations without prejudice to his right to claim indemnity
from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct
or recover any amount from the minimum wage payable to the workmen as and by
way of commission or otherwise.
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ix The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-in charge shall be at liberty
to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the circumstances

under which they happened and the extent of damage and injury caused by
them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI a sum not exceeding Rs. 200/- for each
default or materially incorrect statement. The decision of the Engineer-In-
Charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time for
the protection of health and sanitary arrangements for workers employed by the AAI
and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:
i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks
upto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:
i. Inthe case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on
the days when full time work was done during a period of three months

immediately preceding the date on which she gives notice that she expects
to be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was
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done during a period of three months immediately precéding the date of
such miscarriage.
3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the place
of work.

CLAUSE 19 G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations and
Model Rules for the protection of health and sanitary arrangements for the workers
as amended from time to time or furnishing any information or submitting or filling
any statement under the provisions of the above Regulations and Rules which is
materially incorrect, he / they shall, without prejudice to any other liability, pay to
the AAI a sum not exceeding Rs.200/- for every default, breach or furnishing,
making, submitting, filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs. 200/- per day for each day of default subject to a maximum of 5
per cent of the estimated cost of the work put to tender. The decision of the
Engineer-In-Charge shall be final and binding on the parties.

Should it appear to the Engineer-In-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”) the
Engineer-In-Charge shall have power to give notice in writing to the contractor(s)
requiring that the said Rules be complied with and the amenities prescribed therein
be provided to the work-people within a reasonable time to be specified in the
notice. If the contractor (s) shall fail within the period specified in the notice to
comply with and/ observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-In-Charge shall have the power to provide the
amenities hereinbefore mentioned at the cost of the contractor (s). The contractor
(s) shall erect, make and maintain at his / their own expense and to approved
standards all necessary huts and sanitary arrangements required for his / their work
—people on the site in connection with the execution of the works, and if the same
shall not have been erected or constructed, according to approved standards, the
Engineer-In-Charge shall have power to give notice in writing to the contractor (s)
requiring that the said huts and sanitary arrangements be remodeled and / or
reconstructed according to approved standards, and if the contractor (s) shall fail
to remodel or reconstruct such huts and sanitary arrangements according to
approved standards within the period specified in the notice, the Engineer-In-
Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor (s).

CLAUSE 19 H

AAI

(C-NIL, I-NIL, O-NIL, OW-NIL) GCC-49




Clauses of Contract

AAl (C-NIL, I-NIL, O-NIL, OW-NIL) GCC-50



Clauses of Contract

CLAUSE 191

The Engineer-In-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service center, to apprise the residents about the same.

CLAUSE 197J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-In-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-In-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy upto 5% of tendered
value of work may be imposed by the General Manager Engg. Whose decision
shall be final both with regard to the justification and quantum and be binding on
the contractor. However, the Executive Director Engg., through a notice may
require the contractor to remove the illegal occupation any time on or before
construction and delivery.

CLAUSE 19K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen who
are qualified and possess certificate in particular trade from CPWD Training Institute
/ Industrial Training Institute/National Institution of Construction Management and
research (NICMAR) National Academy of Construction, CIDC or any similar reputed
and recognized Institute managed / certified by State / Central Government. The
number of such qualified tradesmen shall not be less than 20% of total skilled / semi-
skilled workers required in each trade at any stage of work. The contractor shall submit
number of man days required in respect of each trade, its scheduling and the list of
qualified tradesmen along with requisite certificate from recognized Institute to
Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are
found to have inadequate skill to execute the work of respective trade, the contractor
shall substitute such tradesmen within two days of written notice from Engineer —in-
Charge. Failure on the part of contractor to obtain approval of Engineer-In-Charge or
failure to deploy qualified tradesmen will attract a compensation to be paid by
contractor at the rate of Rs.100 per such tradesman per day. Decision of Engineer in
Charge as to whether particular tradesman possesses requisite skill and amount of
compensation in case of default shall be final and binding.

Provided always, that the provision of this clause shall not be applicable for works with
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estimated cost put to tender being less than Rs. 5 crores.

CLAUSE 19L
Contribution of | The EST and EPF contributions on the part of employer in respect of this contract shall
EPF and ESI be pa1d by the contractor. %es&eentﬁ}baﬂefrs—eﬂ—the—paﬁef—the—emplale%pa&d—by—ﬁae
b&m The Verlﬁcatlon of deployment of labour w111 be done through blometrlc
attendance system or any other su1table rnethod by the Engmeer in Charge &Che
CLAUSE 19M

Compliance of
NGT

The contractor is required to follow latest NGT guidelines at the construction site
and any violation of such guidelines will be in his account.

guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages Act to 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
be Complied time to time and rules framed thereunder and other labour laws affecting contract
with labour that may be brought into force from time to time.
CLUASE 21
Work not to be | The contract shall not be assigned or sublet without the written approval of Engineer-
sublet. In-Charge. And if the contractor shall assign or sublet his contract, or attempt to do so,
Action in case | or become insolvent or commence any insolvency proceedings or make any
of insolvency composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan,
perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the contractor, or any of his servants or
agent to any public officer or person in the employ of AAI in any way relating to his
office or employment, or if any such officer or person shall become in any way directly
or indirectly interested in the contract, the Engineers in Charge on behalf of the AAI
shall have power to adopt the course specified in Clause 3 hereof in the interest of AAI
and in the event of such course being adopted, the consequences specified in the said
Clause 3 shall ensue.
CLUASE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-In-Charge shall be obtained before any change is made in the constitution of
Constitution | the firm. Where the contractor is an individual or a Hindu undivided family business
to be concern such approval as aforesaid shall likewise be obtained before the contractor
intimated enters into any partnership agreement where under the partnership firm would have the
right to carry out the works hereby undertaken by the contractor. If previous approval
as aforesaid is not obtained, the contract shall be deemed to have been assigned in
contravention of Clause 21 hereof and the same action may be taken and the same
consequences shall ensue as provided in the said Clause 21.
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All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Engineer-In-Charge who shall be entitled to
direct at what point or points and in what manner they are to be commenced, and from
time to time carried on.

CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

Dispute Resolution Clause

All disputes or differences which may arise out of or in connection with or incidental
to the Agreement(s) including any dispute or difference regarding the interpretation of
terms and conditions of any clause(s) thereof shall be dealt with as provided
hereinafter:

(1) Through Mediation: All dispute(s), at the first instance, shall be referred to the
Mediation Committee of Independent Experts (MCIE) or individual mediator for
mediation as per AAI Mediation Policy and applicable laws. All cost of mediation,
shall be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not resolved
within 120 days of reference to the Mediation, then the aggrieved party may invoke
arbitration through sub para (ii) within 30 days from the date of receipt of Partial
Settlement Agreement or Failure Report.

(i1)) Adjudication through Arbitration: In case no final settlement has been arrived
at between the parties after mediation or partially settled as per sub Para (i) above,
the unresolved dispute(s), on invocation by the aggrieved party shall be referred
for adjudication by arbitration.

a.  When the amount involved is above 25 crores, adjudication shall be made by
Arbitral Tribunal comprising of 03 arbitrators. Each party to appoint one
arbitrator and the two appointed arbitrators shall appoint the Presiding
Arbitrator.

b. When the amount involved is Rs. 25 Crores and below shall be referred to a
Sole Arbitrator to be appointed by Chairman/Member, AAI, after obtaining
consent of the other party, as per format annexed at Annexure ‘A’ below.

Unless the contract has already been repudiated or terminated, the parties shall, in every
case, continue to proceed to perform their respective obligations under the agreement.

Arbitration proceedings shall be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996, as amended from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-JV of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter -V A of the
Airports Authority of India Act, 1994.

In the event of any dispute or difference relating to the interpretation and application
of the provisions of commercial contract(s) between Central Public Sector Enterprises
(CPSEs) / Port Authorities inter-se and also between CPSEs and Government
Department / Organizations (excluding disputes relating (to Railways, Income Tax,
Customs & Excise Departments), such dispute or different shall be taken up by either
party for its resolution through AMRCD as mentioned in DPE OM No. DPE-
02/0001/2023-AMRCD-FTS-13578 dated 8™ December 2025 and the decision of
AMRCD on the said dispute will be binding on both the parties.

For the purpose of the above 'Initial Statement of Claim' should be taken into
consideration for deciding individual arbitrator or Tribunal under Clause ii (a) & (b) of
the Dispute Resolution Clause.
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Format Consent Letter (Annexure-A)
Dispute Resolution Clause-- Para ii
To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause ofthe
agreement dated for for
Sir/Madam,
1. We state that (contractor/agency) was awarded
work/concession of at ---- - ---'Airport/ (other location) of

Airports Authority of India through Award Letter dated

2. Dispute related to arose between us (contractor/agency) and
AAL
3. On (date), dispute was referred to Mediation as per AAI

Mediation Policy and any settlement on the following claims/disputes was
not reached between the parties:

@
(i)
(iii)
4. A concise statement along with claim in respect of each of such disputes is
attached herewith.

5. In view of the above, we invoke arbitration under clause of
the agreement between us and AAI and as per proviso to
Section-12(5) of the Arbitration & Conciliation Act, 1996, we hereby agree
and request the Chairman/Member/Regional Executive Director AAI to

appoint arbitrator from AAI 's panel of arbitrators.

6. 1/ We also give my/ our consent for appointing any of an arbitrator from
AAI's approved panel of arbitrators, as per paragraph-5 above.

Thanking you,

( )
Authorized signatory of

Encl: As above

CLAUSE 26

Contractor to
indemnify

AAI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI against
any action, claim or proceeding relating to infringement or use of any patent or design
or any alleged patent or design rights and shall pay and royalties which may be
payable in respect of any article or part thereof included in the contract. In the event
of any claims made under or action brought against AAI in respect of any such matters
as aforesaid, the contractor shall be immediately notified thereof and the contractor
shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation
that may arise there from, provided that the contractor shall not be liable to indemnify
the AAI if the infringement of the patent or design or any alleged patent or design
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right is the direct result of an order passed by the Engineer—In—Ché{fge in’mthis behalf.

CLAUSE 27

Lump sum
Provisions in
Tender

When the estimate on which a tender is made, includes lump sum in respect of parts
of the work, the contractor shall be entitled to payment in respect of the items of work
involved or the part of the work in question at the same rates as are payable under
this contract for such items ,or if the part of work in question is not, in the opinion of
the Engineer-In-Charge payable of measurement, the Engineer-In-Charge may at his
discretion pay the lump- sum amount entered in the estimate, and the certificate in
writing of the Engineer-In-Charge shall be final and conclusive against the contractor
with regard to any sum or sums payable to him under the provision of the clause.

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as referred
to in Clause 11, such work shall be carried out in accordance with the Bureau of
Indian Standards Specifications. In case there are no such specifications in Bureau
of Indian Standards, the work shall be carried out as per manufacturers’
specifications.

In case there are no such specifications as required above, the work shall be carried
out in all respects in accordance with the instructions and requirements of the
Engineer-In-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due
from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-In-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole or
in part from the security, if any deposited by the contractor and for the purpose
aforesaid, the Engineer-In-Charge or the AAI shall be entitled to withhold the
security deposit if any, furnished as the case may be and also have a lien over
the same pending finalization or adjudication of any such claim. In the event of
the security being insufficient to cover the claimed amount or amounts or if no
security has been taken from the contractor, the Engineer-In-Charge or the AAI
shall be entitled to withhold and have lien to retain to the extent of such claimed
amount or amounts referred to above from any sum or sums found payable or
which may at any time thereafter become payable to the contractor under the
same contract or any other contract with the Engineer-in Charge of the AAI or
any contracting person through the Engineer-In-Charge pending finalization of
adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld
or retained under the lien referred to above by the Engineer-in- Charge or AAI
will be kept withheld or retained as such by the Engineer-in- Charge or AAI till
the claim arising out of or under the contract is determined by the arbitrator. (if
the contract is governed by the arbitration clause) or by the competent court, as
the case may be and that the contractor will have no claim for interest or damages
whatsoever on any account in respect of such withholding or retention under the
lien referred to above and duly notified as such to the contractor. For the purpose
of this clause, where the contractor is a partnership firm or a limited company,
the Engineer-In-Charge or the AAI shall be entitled to withhold and also have a
lien to retain towards such claimed amount or amounts in whole or in part from
any sum found payable to any partner/limited company as the case may be,
whether in his individual capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract,
etc,. to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any
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work done by contractor under the contract or any work claimed to have been
done by the him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of over payment and it shall be
lawful for AAI to recover the same from him in the manner prescribed in sub-
clause (i) of this clause or in any other manner legally permissible; and if it is
found that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by AAI to the contractor, without any interest
thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment by
the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in
respect of
claims in
other
Contracts

ii.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-In-Charge or the AAI or any other contracting
person or persons through Engineer-In-Charge against any claim of the
Engineer-In-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Engineer-In-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-In-Charge or the AAI will be kept
withheld or retained as such by the Engineer-In-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as the
case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such to the
contractor.

CLAUSE 30

Employment
of coal mining
or controlled
area labour
not
permissible

ii.

iil.

iv.

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit labour
from area within a radius of 32 km (20 miles) of the controlled area. Subject as
above the contractor shall employ imported labour only i.e., deposit imported
labour or labour imported by contractors from area, from which import is
permitted.

Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the labour
by the contractor.

The contractor shall immediately remove any labourer who may be pointed
out by the Engineer-In-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a sum
calculated at the rate of Rs.10/- per day per labourer. The certificate of the
Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in
this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.
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Explanation:-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

1.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-In-Charge.

The Engineer-In-Charge shall make alternative arrangements for supply of water
at the risk and cost of contractor (s) if the arrangements made by the contractor (s)

for

procurement of water are in the opinion of the Engineer-In-Charge,

unsatisfactory.

CLAUSE 31A

Departmental
water supply,
if available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

1.
il.

iii.

The water charges @1% shall be recovered on gross amount of the work done.
The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor(s) to make alternative arrangements
for water at his/their own cost in the event of any temporary break down in the
AAT’s water main so that the progress of his/their work is not held up for want
of water. No claim of damage or refund of water charges will be entertained
on account of such break down.

CLAUSE 32

Alternate
water
arrangements

il.

Where there is no piped water supply arrangement and the water is taken by the
contractor from the wells or hand pump constructed by the AAIL no charge shall
be recovered from the contractor or that account. The contractor shall, however,
draw water at such hours of the day that it does not interfere with the normal use
for which the hand pumps and well are intended. He will also be responsible for
all damage and abnormal repairs arising out of his use, the cost of which shall
be recoverable from him. The Engineer-In-Charge shall be the final authority
to determine the cost recoverable from the contractor on this account and his
decision shall be binding on the contractor.

The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-In-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

CLAUSE 33

Return of
Surplus

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of AAI
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materials

either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the written
permission of the AAI and return, if required by the engineer-In-Charge, all surplus
or unserviceable materials that may be left with him after the completion of the
contract or at its termination for any reason whatsoever on being paid or credited
such prices as the Engineer-In-Charge shall determine having due regard to the
condition of the materials. The price allowed to the contractor however shall not
exceed the amount charged to him excluding the element of storage charges. The
decision of the Engineer-In-Charge shall be final and conclusive. In the event of
breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to action for contravention of the terms of the license or permit and /
or for criminal breach of trust, be liable to AAI for all moneys, advantages or profits
resulting or which in the usual course would have resulted to him by reason of such
breach.

CLAUSE 34

Hire of plant
& Machinery
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CLAUSE 35

Condition
relating to
use of
asphaltic
materials

ii.

iii.

The contractor undertakes to make arrangement for the supervision of the work
by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for the
work as per standard formula, before the process of painting is started and shall
hypothecate it to the Engineer-In-Charge. If any bitumen or tar remains unused
on completion of the work on account of lesser use of materials in actual
execution of for reasons other than authorised changes of specifications and
abandonment of portion of work, a corresponding deduction equivalent to the
cost of unused materials as determined by the Engineer-In-Charge shall be
made and the material return to the contractors. Although the materials are
hypothecated to AAI, the contractor undertakes the responsibility for their
proper watch, safe custody and protection against all risks. The materials shall
not be removed from site of work without the consent of the Engineer-In-
Charge in writing.

The contractor shall be responsible for rectifying defects noticed within a year
from the date of completion of the work and the portion of the security deposit
relating asphaltic work shall be refunded after the expiry of this period.

CLAUSE 36

Employment
of Technical
Staff and
employees

Contractors Superintendence, Supervision, Technical staff & Employees

1.

The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-In-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower than
specified in schedule ‘F”. The Engineer-In-Charge shall within 3 days of receipt
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ii.

of such communication intimate in writing his approval or otherwise of such a
representative (s) to the contractor. Any such approval may at any time be
withdrawn and in case of such withdrawal, the contractor shall appoint another
such representative (s) according to the provisions of this clause. Decision of
the tender accepting authority shall be final and binding on the contractor in this
respect. Such a principal technical representative and other technical
representative (s) shall be appointed by the contractor soon after receipt of the
approval from Engineer-In-Charge and shall be available at site before start of
work.

All the provisions applicable to the principal technical representative under the
clause will also be applicable to other technical representative(s). The principal
technical representative and other technical representative (s) shall be present
at the site of work for supervision at all times when any construction activity is
in progress and also present himself/themselves, as required to the Engineer-In-
Charge and / or his designated representative to take instructions. Instructions
given to the principal technical representative or other technical representative
(s) shall be deemed to have the same force as if these have been given to the
contractor. The Principal Technical Representative and other technical
representatives shall be actually available at site fully during all stages of
execution work, during recording / checking / test checking of measurements
of works whenever so required by the Engineer-In-Charge and shall also note
down instructions conveyed by the Engineer-In-Charge or his designated
representative (s) in the site order book and shall affix his/their signature in
token of noting down the instructions and in token of acceptance of
measurements / checked measurements / test checked measurements. The
representative (s) shall not look after any other work. Substitutes, duly approved
by engineer — in-Charge of the work in similar manner as aforesaid shall be
provided in event of absence of any of the representative (s) by more than two
days. If the Engineer—in—Charge, whose decision in this respect is final and
binding on the contractor, is convinced that no such technical representative (s)
is/are effectively appointed or is/are effectively attending or fulfilling the
provision of this clause, a recovery (non-refundable) shall be effected from the
contractor as specified in Schedule ‘F’ and the decision of the Engineer—in-
Charge as recorded in the site order book and measurement recorded
checked/test checked in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint suitable technical Principal
technical representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their responsibility
satisfactorily, the Engineer—in—Charge shall have full powers to suspend the
execution of the work until such date as suitable other technical representative
(s) is / are appointed and the contractor shall be held responsible for the delay
so caused to the work. The contractor shall submit a certificate of employment
of the technical representative (s) (in the form of copy of Form- 16 or CPF
deduction issued to the Engineer employed by him) along with every running
account bill / final bill and shall produce evidence if at any times so required by
the Engineer— in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-In-Charge shall be at liberty to object to and require the contractor
to remove from the works any person who in his opinion misconducts himself,
or is incompetent or negligent in the performance of his duties or whose
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iii.

employment is otherwise considered by the Engineer-in Charge to be
undesirable. Such person shall not be employed again at works site without the
written permission of the Engineer-In-Charge and the persons so removed shall
be replaced as soon as possible by competent substitutes.

The contractor shall not change his engineer/supervisory staff after approval of
the Engineer-In-Charge. If Contractor wants to replace any of his staff due to
unavoidable circumstances, he will seek permission of Engineer-In- Charge
indicating reasons for such change, qualification and experience of the
alternative employee suggested by him. The qualification and experience of the
alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37

Levy/Taxes/
Royalty/
Land
License fee
payable by
Contractor

1. Taxes:

a. Rates to be quoted by the parties should be inclusive of all taxes, duties,

CESS, GST, fee, royalty charges etc. levied under any statute and but
exclusive of GST for all the items

. However, GST, as applicable, shall be paid to the contractor, for any taxable

supply/services/construction rendered by the agency to AAI, against a valid
GST invoice as per terms and conditions of the contract.

. In case supplies/services/works involve imports; the same should be

identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/Duty Credit Scrip under Service Export from
India Scheme (SEIS) of Govt. of India.

2. Royalty:

a. The contractor shall at his own expense, provide all materials required for

the works other than those which are to be supplied by AAI. The contractor
shall deposit royalty and obtain necessary permit for collection of stone,
sand, red bajri, kankar etc. from the local authority in the matter and will
abide by the notification issued by Central Govt. / State Government / Local
State Authorities as applicable from time to time in this regard. The
contractor is also bound to allow deduction from his bills any difference in
statutory taxes/royalty and penalty proposed by Local State Authorities to
AALI till finalization of settlement of all demands in this regard by Central /
State Govt.

. This will also be applicable to forest produce.
c. If pursuant to or under any law, notification or order any royalty, cess or the

like becomes payable by the AAI and does not any time become payable by
the contractor to the State Government. Local authorities in respect of any
material used by the contractor in the works then in such a case, it shall be
lawful to the AAI and it will have the right and be entitled to recover the
amount paid in the circumstances as aforesaid from dues of the contractor.

3. License fee for land

a. Land/space (Paved/Unpaved/Covered-AC or Non-AC), to the extent allotted

to contractors during execution of work for the purpose of installation of
plants, labour camp, cement godown, site office, stacking of materials shall
be provided at free of cost upto defect liability period/maintenance period.

. A security deposit at the rate of Rs 500/- per sqm in the form of DD/BG shall

also be deposited by the contractor. In case contractor do not deposit security
deposit same shall be deducted from 1* Running Account Bill.
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¢. Such security deposit shall be released only after allotted land has been fully
vacated by the contractor to entire satisfaction of Engineer-in- Charge. If
contractor fails to vacate the allotted land/space (Paved/Unpaved/Covered-
AC or Non-AC) after Defect Liability Period/Maintenance Period of the
work shall be charged as per prevailing license fee of the airport plus 25%
penalty over that.
CLAUSE 38
Conditions for | 1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
reimbursement GST, fee, royalty charges etc. levied under any statute applicable on last
of levy/taxes if stipulated date of receipt of tender including extension if any but exclusive of
levied after GST. No adjustment i.e. increase or decrease shall be made for any variation in
receipt of the rate of GSI Building and Other Construction Workers Welfare Cess or any
tenders tax, levy or Cess applicable on inputs.
However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax,
levy or Cess applicable on output of the works contract shall be adjusted on
either side, increase or decrease.
Provided further that for Building and Other Construction Workers Welfare
Cess or any tax (other than GST), levy or Cess varied or imposed after the last
date of receipt of tender including extension if any, any increase shall be
reimbursed to the contractor only if the contractor necessarily and properly pays
such increased amount of taxes / levies / Cess.
Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-In-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-In-
Charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE 39
Termination Without prejudice to any of the rights or remedies under this contract, if the
of contract on | contractor dies, the Engineer-In-Charge on behalf of the AAI shall have the option
death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in relative is posted as an Officer responsible for award and execution of work. He shall
AAI then the | also intimate the names of persons who are working with him in any capacity or / are
contractor subsequently employed by him and who are near relatives to any officer of AAI. Any
not allowed to | breach of this condition by the Contractor would render him, the contract liable to be
tender. rejected at any stage.
NOTE: By the term ‘“near relatives” is meant wife, husband, parents and
grandparents, children and grandchildren, brothers and sisters, uncles, aunts and
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cousins and their corresponding in-laws.

CLAUSE 41

No any officer
in
Department
of
Engineering
to work as
contractor
within one
year of
retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without the
prior permission of AAI in writing. This contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who had
not obtained the permission of AAI as aforesaid, before submission of the tender or
engagement in the contractor’s service, as the case may be.

CLAUSE 41 (a)

Integrity Pact
and
Independent
External
Monitor.
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CLAUSE 41 (b)

Code of Code of Integrity
Integrity. No official of AAI or a bidder shall act in contravention of the codes which
includes

(i) prohibition of
(a) making offer, solicitation or acceptance of bribe, reward or gift or any
material benefit, either directly or indirectly, in exchange for an unfair
advantage in the procurement process or to otherwise influence the
procurement process.

(b) any omission, or misrepresentation that may mislead or attempt to
mislead so that financial or other benefit may be obtained or an
obligation avoided.

(c) any collusion, bid rigging or anticompetitive behaviour that may impair
the transparency, fairness and the progress of the procurement process.

(d) improper use of information provided by the procuring entity to the
bidder with an intent to gain unfair advantage in the procurement
process or for personal gain.

(e) any financial or business transactions between the bidder and any
official of the procuring entity related to tender or execution process of
contract; which can affect the decision of the procuring entity directly
or indirectly.

(f) any coercion or any threat to impair or harm, directly or indirectly, any
party or its property to influence the procurement process.

(g) obstruction of any investigation or auditing of a procurement process.

(h) making false declaration or providing false information for participation
in a tender process or to secure a contract;

(i1) disclosure of conflict of interest.

(iii) Disclosure by the bidder of any previous transgressions made in respect of
the provisions of sub-clause (i) with any entity in any country during the last
three years or of being debarred by any other procuring entity.

CLAUSE 42
Return of i. After completion of the work and also at any intermediate stage in the event of
material and non-reconciliation of materials issued, consumed and in balance — (see Clause
recovery for 10), Theoretical quantity of materials issued by the AALI for use in the work shall
excess be calculated on the basis and method given hereunder;
material a. Quantity of cement & bitumen shall be calculated on the basis of quantity
issued. of cement & bitumen required for different items of work as shown in the

Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed
for which standard co-efficient for the consumption of cement or bitumen
are not available in the above-mentioned schedule / statement or cannot be
derived from the same shall be calculated on the basis of standard formula
to be laid down by the Engineer-In-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections shall
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be taken as the quantity required as per design or as authorised by Engineer-
in- Charge, including authorised lappages, chairs etc. plus 3% wastage due
to cutting into pieces, such theoretical quantity being determined and
compared with the actual issues each diameter-wise, section wise and
category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables
pig lead and G.I. / M.S. sheets shall be taken as quantity actually required
and measures plus 5% for wastage due to cutting into pieces (except in the
case of G.I./M.S. sheets it shall be 10%), such determination & comparison
being made diameter-wise & category-wise.

d. For any other material as per actual requirements.

ii. Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities including
such authorised variation, if not returned by the contractor or if not fully
reconciled to the satisfaction of the Engineer-In-Charge within fifteen days of
the issue of written notice by the Engineer-In-Charge to this effect shall be
recovered at the rates specified in Schedule ‘F’, without prejudice to the
provision of the relevant conditions regarding return of materials governing the
contract. Decision of Engineer-In-Charge in regard to theoretical quantities of
materials, which should have been actually used as per the Annexure of the
standard schedule of rates and recovery at rates specified in Schedule ‘F’ shall
be final and binding on the contractor. For non-scheduled items, the decision of
the Engineer — in - charge regarding theoretical quantities of materials which
should have been actually used, shall be final and binding on the contractor.

iii. The said action under this clause is without prejudice to the right of the AAI to
take action against the contractor under any other conditions of contract for not
doing the work according to the prescribed specifications.

iv. For materials brought by the contractor for use in item of work at site, similar
theoretical consumption shall be prepared and submitted to the Engineer-In-
Charge for verification. If it is found that material consumed in the work is less
than the theoretical consumption after taking into account permissible minus
variation, the recovery for corresponding material shall be effected as per rates
specified in schedule ‘F’ under Clause 42.

CLAUSE 43

Compensation
during
warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools and
plants scaffolding, temporary buildings and other things connected therewith shall
be at the risk of the contractor until the work has been delivered to the Engineer-
In-Charge and a certificate from him to that effect obtained. In the event of the
work or any materials properly brought to the site for incorporation in the work
being damaged or destroyed in consequence of hostilities or warlike operation or
act of terrorism, the contractor shall when ordered (in writing) by the Engineer-In-
Charge to remove any debris from the site, collect and properly stack or remove in
store all serviceable materials salvaged from the damaged work and shall be paid
at the contract rates in accordance with the provision of this agreement for the work
of clearing the site of debris, stacking or removal of serviceable material and for
reconstruction of all works ordered by the Engineer-In-Charge, such payments
being in addition to compensation upto the value of the work original executed
before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
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rate based on analysis of rates tendered for in accordance with the provision of the
contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence
of hostilities or warlike operation (a) unless the contractor had taken all such
precautions against air raid as are deemed necessary by the A.R.P. Officers or the
Engineer-in- Charge (b) for any material etc. not on the site of the work or for any
tools plant, machinery, scaffolding, temporary building and other things not
intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

provisions to
be complied

CLAUSE 44
Apprentices The contractor shall comply with the provisions of the Apprentices Act, 1961 and
Act the rules and orders issued thereunder from time to time. If he fails to do so, his

failure will be a breach of the contract and the Executive Director Engg. / General
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall

security deposit

with also be liable for any pecuniary liability arising on account of any violation by him
of the provisions of the said Act.
CLAUSE 45
Release of

The Security Deposit of the work shall be refunded if no labour complaint has been
received from the labour officer till the due date of its payment. If a labour complaint
is received during this period, the Engineer-In-Charge shall, after issue of notice in
this regard to the contractor, withheld the amount required to settle the complaint
from his security deposit and refund the balance amount.

CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

i.  From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent loss
or damage and to minimize loss or damage to the greatest extent possible and
shall be liable for any damage or loss that may happen to the Works or any part
thereof and all AA I’'s T & P from any cause whatsoever (save and except the
Excepted Risks) and shall at his own cost repair and make good the same so
that at completion, the Works and all AAI’s T & P shall be in good order and
condition and in conformity in every respect with the requirements of the
Contract and instructions of the Engineer-In-Charge.

ii.  In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as shall
have been damaged, taking to AAI’s store such AAI’s T & P, articles
and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under and
in accordance with the provisions and Conditions of the Contract; and

iii. Provided always that the Contractor shall not be entitled to payment under the
above provisions in respect of so much loss or damage as has been occasioned
by any failure on his part to perform his obligation under the Contract or not
taking precautions to prevent loss or damage or minimize the amount of such
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1v.

V.

Vii.

Vviii.

1X.

X1.

loss or damage.

Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts, the contractor at his own cost shall insure,
in the joint name of AAI and the contractor, against all losses or damages from
whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works and
any loss or damage occasioned by the contractor in the course of any operation
carried out by them for the purpose of complying with its obligations of defects
liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses
and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and maintenance
of Works and against all claims, demands proceedings, damage costs, charges
and expenses whatsoever in respect of or in relation thereto.

Before commencing execution of the work, the Contractor shall, without in any
way limiting his obligations and responsibilities under this condition, insure at
his own cost against any damage, loss or injury which may occur to any AAI
property, or to any person for at least the minimum amount of Rs. 1.00 lakh
with unlimited number of occurrences (including any employee of AAI) by or
arising out of carrying out of the Contract.

The contractor shall at all times indemnify AAI against all claims, damages or
compensation under the provisions of Payment or Wages Act, 1936, Minimum
Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity
Benefit Act, 1961 or any modifications thereof or any other law relating thereto
and rules made there under from time to time or as a consequence of any
accident or injury to any workman or other persons in or about the Works,
whether in the employment of the Contractor or not, his agents or servants, and
also against all costs, charges and expenses of any suit, action or proceedings
arising out of such accident or injury and against all sum or sums which may
with the consent of the Contractor be paid to compromise or compound any
claim. Without limiting his obligations and liabilities as above provided, the
Contractor shall insure against all claims, damages or compensation payable
under the Workmen’s Compensation Act, 1923 or any modification thereof or
any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-In-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-In-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-In-Charge.

The Contractor shall ensure that similar insurance policies are taken out by

his subcontractors (if any) and shall be responsible for any claims or losses to
AAI resulting from their failure to obtain adequate insurance protection in
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connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-In-Charge. A
self-certified copy of such policies is required to be submitted to the Engineer-
In-Charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract then and in any such
case AAI may, without being bound to, effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount equivalent to 150% of
premium or premiums as may be by AAI from any moneys due or which
may become due to the Contractor or recover the same as a debt due from the
Contractor only after issuing notice to contractor in this regard.
Engineer-In-Charge shall ensure that all applicable insurances shall be
in force without any break as per contract requirement to avoid any
losses to AAI on account of non-availability of insurance policies and/or
break in insurances policies.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub-contractor for workers employed by them.

CLAUSE 47

Composite
Contract and
responsibilities
of main agency
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6.

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-
hold shall be provided on the ladder and the ladder shall be given an inclination not steeper
than % to 1 (V4 horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor
or platform of such scaffolding on staging and extending along the entire length of the
outside and ends thereof with only such opening as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from
the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded,
should have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm.(31t.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 4 ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least "4 for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall
be bound to bear the expenses of defence of every suit, action or other proceedings at law
that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit, action
or proceedings to any such person on which may, with the consent of the contractor, be paid
to compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface
of the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5
ft.) of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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b. Safety Measures for digging bore holes: -

i. Ifthe bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-In-Charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v. After the completion of the bore well, the contractor should cap the bore well
properly by welding steel plate, cover the bore well with the drilled wet soil and fix
thorny shrubs over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the groundlevel;

7. Demolition — Before any demolition work is commenced and also during the progress of the
work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall
invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals or
boards to prevent accident to the public. In addition, the contractor shall ensure that the
following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
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Sr. Superintendent (Engg.) or any other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least
2 to 3 hours before any man is allowed to enter into the manhole for working inside.

Before entry, presence of toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and gives indication of
their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the
manbhole. In case, no Oxygen is found inside the sewer line, workers should be sent
only with oxygen kit.

Safety belt with rope should be provided to the workers. While working inside the
manbholes, such rope should be handled by two men standing outside to enable him
to be pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps
of any kind. Proper warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of
the malba.

Workers should not be allowed to work inside the manhole continuously. He should
be given rest intermittently. The Engineer-In-Charge may decide the time upto
which a worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever
called for, portable air blowers are recommended for ventilating the manholes. The
Motors for these shall be vapour proof and of totally enclosed type. Non-sparking
gas engines also could be used but they should be placed at least 2 meters away
from the opening and on the leeward side protected from wind so that they will not
be a source of friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets
and gloves non-sparking tools safety lights and gas masks and portable air blowers
(when necessary). They must be supplied with barrier cream for anointing the limbs
before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of
the rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation
but the decision of the Engineer-in-Charge regarding the steps to be taken in this
regard in an individual case will be fial.
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10.

11.

vi)

The Contractor shall not employ men and women below the age of 18 years on the work
of painting with products containing lead in any form. Wherever men above the age of
18 are employed on the work of lead painting, the following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the form of paste
or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint is dry rubbed and scrapped.

¢) Overall shall be supplied by the contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during and on the cessation
of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any
form, wherever men above the age of 18 are employed on the work of lead painting, the
following principles must be observed for such use:

vii)

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger arising out of
from dust caused by dry rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

Overall shall be worn by working painters during the whole of working period.

Suitable arrangement shall be made to prevent clothing put off during working
hours being spoiled by painting materials.

Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAIL

viii) AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting
trade shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine
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including any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension, the safe working load shall
be ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load each safe working load and the
condition under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-In-Charge. As regards contractor’s machines the contractors
shall notify the safe working load of the machine to the Engineer-In-Charge
whenever he brings any machinery to site of work and get it verified by the electrical
Engineer concerned.

12.  Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent
of the load. Adequate precautions should be taken to reduce to the minimum the risk of
any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

13.  All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

14.  These safety provisions should be brought to the notice of all concerned by display on
a notice board at a prominent place at work spot. The person responsible for compliance
of the safety code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer or Engineer-in- Charge of the department or their representatives.

16.  Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rules in force in the Republic of
India.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
1. SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.
2. DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly
through a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled
or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms
of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees
per mensem or exercises either by the nature of the duties attached to the office or by reason
of powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the
trade or business of the principal employers and the process is to be carried out either in the
home of the out worker or in some other premises, not being premises under the control and
management of the principal employer. No person below the age of 14 years shall be
employed to act as a workman.

(i) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other than
a mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the Minimum
Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled
to rest day wages at the rate applicable to the next preceding day, provided he has worked under
the same contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-In-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of
the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority
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of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix’ VIII.

5. PAYMENT OF WAGES

(1)
(i1)
(iif)

(iv)

V)

(vi)

(vii)

(viii)

(ix)

(x)

(xi)

Note:

The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand such persons are employed shall be paid before
the expiry of seventh day and in other cases before the expiry of tenth day after the last
day of the wage period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the
date on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during
the working time and on a date notified in advance and in case the work is completed
before the expiry of the wage period, final payment shall be made within 48 hours of the
last working day.

Wages due to every worker shall be paid to him direct or to other person authorised by
him in this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer-In-
Charge under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence
of the Senior Superintendent Engg or authorised representative of the Engineer-In-Charge
who will be required to be present at the place and time of disbursement of wages by the
contractor to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-In-Charge a certificate under his signature at the end of the entries in the
“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following
form: “Certified that the amount shown in column No. ............ has been paid to the
workman concerned in my presence on .............. at ”

In case of payment of wages paid through bank, the contractor shall submit a copy of bank

statement for relevant period duly signed by him

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

)

AAI

The wages of a worker shall be paid to him without any deduction of any kind except the

following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms
of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or for loss of money or any other deduction which he is required to
account, where such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,
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(i)

(iii)

(iv)

)

(vi)

advances granted shall be entered in a register.
e) Any other deduction which the Central Government may from time to time allow.
No fines should be imposed on any worker save in respect of such acts and omissions on
his part as have been approved of by the Chief Labour Commissioner.
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed
at Appendix-XII.

No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paise in a rupee of the total wages, payable to him in
respect of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in
respect. of which it was imposed.

7. LABOUR RECORDS

)

(i)

(iif)
(iv)

V)

(vi)

AAI

The contractor shall maintain a Register of persons employed on work on contract in Form
XIIT of the CL(R&A) Central Rules 1971 (Appendix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed
by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix
VID).

The contractor shall maintain a Wage Register in respect of all workmen employed by him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)

Register of accident - The contractor shall maintain a register of accidents in such form
as may be convenient at the work place but the same shall include the following particulars:

(a)  Full particulars of the labourers who met with accident.

(b) Rate of Wages

(¢) Sex

(d Age

(e) Nature of accident and cause of accident

(f) Time and date of accident

(g) Date and time when admitted in Hospital

(h)  Date of discharge from the Hospital

(i)  Period of treatment and result of treatment

(j)  Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

()  Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n)  Authority by whom the compensation was assessed.

(o) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX
of the CL (R&A) Rules 1971 (Appendix-XIV)
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10.

11.

12.

13.

14.

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XV)

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XVI).

ATTENDANCE CARD-CUM-WAGE SLIP

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman
employed by him in the specimen form at (Appendix-I1X)

(i)  The card shall be valid for each wage period.

(iii) The contractor shall mark the attendance of each workman on the card twice each day,
once at the commencement of the day and again after the rest interval, before he actually
starts work.

(iv) The card shall remain in possession of the worker during the wage period under reference.

(v)  The contractor shall complete the wage slip portion on the reverse of the card at least a
day prior to the disbursement of wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage
slip at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original
for a period of three years from the date of last entries made in them and shall be made available
for inspection by the Engineer-In-Charge or Labour Officer or any other officers authorised by
the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor or subcontractor in regard to such
provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer-In-Charge concerned indicating the extent, if any, to
which the default has been committed with a note that necessary deductions from the contractor’s
bill be made and the wages and other dues be paid to the labourers concerned. In case an appeal
is made by the contractor under Clause 13 of these regulations, actual payment to labourers will
be made by the Engineer-In-Charge after G.M. Engg. has given his decision on such appeal.

(i) Engineer-In-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.
APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-In-Charge concerned
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15.

16.

17.

18.

within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

(i) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :
a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to in Clause
(a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or
by any other workman employed in the industry in which the worker is employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to
in Clause (a) is affiliated.

¢) Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged
or by any other employer, engaged in the industry in which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour Officer
or any other person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.
AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of the
General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL
CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B]

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context
include its administrator, successors and assigns) having agreed under the terms and condition

of Contract Agreement NoO. ............ccovvvvnnnnn.. dated....ccooievieieiee s made
between.......... and AAI in connection with the work of ..........ccccevcviviiiriennnnne. (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
RSioiiiiiiiii, (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... ................... bank (hereinafter referred to as “the
said Bank” and having our registered office at...........cccccevivuvecrennns do hereby undertake and

agree to identify and keep indemnified AAI from time to time to the extent of
Rsoooiiii, (Rupees. ....cccoeveeieeiienieee only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by
reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

2. WE e Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as to
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of
that may be caused to or suffered by AAI from time to time shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date
of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
TN-TO (date) or from the date of cancellation of the said contract, as the case may be, unless
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the
period in which case the same shall be enforceable against the Bank notwithstanding the fact,
that the same is enforced after the expiry of the said period.
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4. AALI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its liability
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid
or by reason of time being given to the said contractor or any other forbearance, act or omission
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing
whatsoever which under the law relating to sureties would but for this provision have the effect
of so releasing the Bank from its suchliability.

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of AAI in writing and agree that any charge in the Constitution of the said

Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of
WITNESS
1.
2.
For and on behalf of (The Bank)
Signature

Name & Designation

Authorization No.

Name & Place

Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature
Name
Designation
Dated
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT
BILLS

Name of work:
Name of Contractor

Contract Agreement No. and Date

ooooooooooooooooooooooooooooo

R/ABIINO...covvveiiiiiiiieiiiniiiniiannes

SI. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests

Agreement | Specification | Required | Quantity | Required | actually
done

1 2 3 4 5 6 7 8 9
Note: If the number of tests done are less than required, then reasons shall be recorded.
Signature of Sudt. (Engg)
Signature of Engineer-in-Charge. Signature of Manager / AM (Engg)

GCC-90

AAI

(C-NIL, I-NIL, O-NIL, OW-NIL)



[ ]
Various Formats to be maintained (Appendix) A

APPENDIX-III

REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the
contractor

Name and location of the

WO K L o
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) GCC-91



Various Formats to be maintained (Appendix) 745_;

APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation

3) Date of appointment

4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entries in the register.

15) Remarks column for the use of Inspection Officer.
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APPENDIX-V
Labour Board
Name of work
Name of Contractor -
Address of Contractor ---------------
Name and address of A. A. I. Division
Name of A. A. 1. Labour Officer
Address of A. A. 1. Labour Officer
Name of A.A.I Labour Officer
Sl1. No. Category Minimum Actual wage Number Remark
wage fixed paid present
Weekly holiday
Wage period
Date of payment of wages
Working hours
Rest interval
GCC-93
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Form-XIII APPENDIX-VI
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor
Name and address Of COMIIACTOT. ... .. ...ttt et ettt et et eeeenenee
Name and address of establishment which contractor is carried On............ooeiuiiiiiiiiiii e
Name and 1ocation OF WOTK. ... e e
Name and address of Principal EMPIOYer.........o.oiiiiii i e e e e
Name of the Establishment Name of Owner LIN
Sl. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC TP LWF AADHAAR | Bank A/c Bank Branch Present Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.
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APPENDIX-VII
Form-XVI
[See Rule 78(1) (a) (1)]
Muster Roll
Name and address of
[0 182 T {0 ) o
Name and address of establishment which contractor is carried
16 | PP
Name and location of
OT K L o
Name and address of Principal EMPIOYET .......c.cceevivieeieniieieieneeeeiee e For the month of
fortnight................
SI. | Name Sex | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
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FORM B
[See Rule 78(1) (a) ()]
APPENDIX-VIII
FORMAT FOR WAGE REGISTER
Name and address Of CONMIIACTOT. ... ...ttt et et ettt e et et et e et et et et et e e et e eaeeeeeeenens
Name and address of establishment which contractor is Carried On. ... .......vuiuiitiiiii i,
Name and 10cation OF WOTK. ... e e e
Name and address of Principal Employer...............ccoooviiiiiiiiiiinn... For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
Sl. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
Deduction Net Employer Share
Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
Sl. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine

AAI
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

)4‘* -_—

Form-XVII

[See Rule 78 (2) (a

Register of wages

or the month of fortnight................

Amount of wages
S. Name of | Serial no | Descript | No<0 Units V Basic | Dearness | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ yS of tes of wage | Allowanc | time cash tionif | amou | thumb | contract
register natur woxked | Work”| wages/ s e payme any nt impres | or his
of ofxQ > ne | piece rate nt nt. (indic | paid | sion of | represe
workman _ydon€ (indic ate the ntative
< &? ate nature work
nature ) men
/ \/ )
112\ N 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
WAGE CARD
Wages Card NO......c.ovvvinviniiiiinnn.
Name and Address of Contractor........................ Date of isSue......oovvvviiiiiininnn,
Name and location of work................cccoeiiinnn, Designation................ooveevennnnn.
Name of workman.................cooeiiiiiiiinn... Month/Fortnight..........................
Rate of Wages......o.oovvviiiiiiiiiiiiiie e,
1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 3l
60 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from..........ccoovviiiiiiiiiiii e the SUM Of RS....occviiiiie e on account of my wages
Signature

The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-IX

78 (2)
[See rule 78 (1) (b)]
Wages Slip

Name and address 0f CONraCTOT. .. ......ouiuiiiiiiii e
Name and Father’s/Husband name of workman..................c.oooiiiiiiiiiiiiiiiinnen,
Name and location of WOTK. ... ...
For the week/Fortnight/Month ending..............ccooiiiiiiiiiiiiii e
L. NO. of daySWOTKed. .. ..ot e
2. No. of units worked in case of piece rate WOrkers..............cooeiieiiiiiiiiiiinnnn...
3. Rate of daily wages/PleCe rate.........ovuiieiii i
4. AMOUNt O OVETLIME WaZES. ... ettt ettt ettt et et e et ae e aaeeaens
5. Gross wages Payable. . ...t
6. Deduction, 1 any. ... ..o
7. Net amount of wages paid.........o.oiiiiiiii e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-X1V
[See rule 76]
Employment Card

Name and address 0f CONTIACTOT. ......ouiuiuinii i
Name and address of establishment under which is carried................c.coooiiiiinan..
Name of work and location of work.............co.ooiii
Name and address of Principal Employee............cooviviiiiiiiiiiiiiiieee e
1. Name of the Workman..............o.ooiiiiii i
2. SI No. in the register of workman employed.................ccoooiiiiiiiiiiiiiii,
3. Nature of employment/designation. ............oeiriiieenieiitirteiiiateieneeneeienenn,
4. Wage rate (with particulars of unit in case of piecework).......................o
S WaAEEPCTIOW. .ttt e

6. Tenure ofemployment

T REMATK. .

Signature of Contractor

AAI (C-NIL, I-NIL, O-NIL, OW-NIL GCC- 101
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APPENDIX-XI

FORM OF PERFORMANCE SECURITY/GUARANTEE
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work .......................oooail. (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.

............................ (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

W e (Indicate the name of the Bank) (hereinafter referred to as
“the Bank™) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ............cceenu..........only) on demand by AAL

2. WE e (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................
(RUPEES ...evveeveeriereeeeee e only).

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

4. WE e (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

5. We e, (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our obligations
hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by AAI against in the said contractor(s) and to
forbear and enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extensions being granted
to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any
indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which
under the law relating to securities would, but for this provision, have effect of so relieving us.

AAI (C-NIL, I-NIL, O-NIL, OW-NIL GCC- 102
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We. (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid Upto ........cceevevvivvecienieieieeee. unless extended on demand by
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted toRs. .................... (Rupees ........cceevvnnnnnn. only) and unless a claim in writing

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharged.

In presence of

Dated this Day of
Witness
1.
2.
For and on behalf of (The Bank)
Signature
Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated
Note: * Date of validity should be schedule date of completion + Six months.

AAI (C-NIL, I-NIL, O-NIL, OW-NIL GCC- 103
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest- Money / Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by

making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:

AAI (C-NIL, I-NIL, O-NIL, OW-NIL GCC-104
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APPENDIX-XII
LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently at
the site of work both in English and local Language.

1. Willful insubordination or disobedience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behavior

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Y »® N N kW

Causing damage to work in the progress or to property of the AAI or of the contractor.
10. Sleeping on duty.

1. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorized use of employer's property of manufacturing or making of unauthorized particles
at the work place

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by
the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishments.

18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of an establishment

unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.

AAI (C-NIL, I-NIL, O-NIL, OW-NIL GCC-105
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Name and address of contractor

Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (2) (d)]

Register of Fines

APPENDIX-XIII

SI. | Name of Father’s/ Designation & | Act or Date of | Whether Name of person| Wage Amount | Date on | Remarks
No. workman | Husband’ s | nature of action for| Offence | workman | in whose period of the which
Name employment | which showed presence and wages| imposed | fine
fine cause employee’s payable realized
imposed against fine | explanation was
heard
1 |2 3 4 5 6 7 8 9 10 11 12
AAI (C-NIL, I-NIL, O-NIL, OW-NIL GCC- 106
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APPENDIX-XIV

Form-XVII
[See Rule 78 (2) (d)]
Register of Deduction for Damage or Loss
Name and address Of CONTIACTOT. ... .. .ottt e e e e
Name and address of establishment under which contract is carried ON.............ooeiiiiiiiii e,

Name and 10Cation OF WOTK. . ...t

Name and address of Principal EMpPIOYeTr........c.ouiiiiiiii e e ee e e a

SI. | Name of | Father’s | DesignationParticula | Date Whether Name of Amount | No. of Date of
No.| workma | Husband | /nature of r of of workman person in of install recovery
n >s Name | employme [Damages | damag showed whose deductio | ments | First Last
nt or Loss es or cause presence n Installm | Install | Remark
loss against employee’s imposed ent ment
deduction n explanation
was heard
1 2 3 4 5 6 7 8 9 10 11 12 13

AAI (C-NIL, I-NIL, O-NIL, OW-NIL GCC- 107
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Form-XXII
[See Rule 78 (2) (d)]
Register of Advances

Name and address Of CONTIACTOT. ... .. .ottt e e e e

Name and address of establishment under which contract is carried ON............coiiiiii ittt e,

Name and 10Cation OF WOTK. . ...t

Name and address of Principal EMpPIOYeTr........c.ouiiiiiiii e e ee e e a

APPENDIX-XV

SI. | Name of Father’s | Designation Wage period| Date and | Purpose for Number of Date and Date on
No.| workma | Husband’s | /nature of | and wages | amount which installment by amount of which last
n Name employme payable of advance which advance each installment
nt advance paid to be repaid installment | was repaid Remark
paid repaid
1 2 3 4 5 6 7 8 9 10 11
AAI (C-NIL, I-NIL, O-NIL, OW-NIL GCC- 108
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APPENDIX-XVI

Form-XXIII [See Rule 78 (2) (e)]
Register of Overtime
Name and address Of CONIIACIOT. .. . ...ttt ettt et et et e et e et e e et et et et e e eeenenenens
Name and address of establishment under which contract is carried On.............oouiiiiiiiiii e
Name and 10Cation OF WOTK. ..ot ettt et et ettt et e e et e e eaeaeneas
Name and address of Principal EMpPIOYeTr........c.ouiiiiiiii e e ee e e a
S. | Name of | Father’s/ Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workma | Husbands nature of which worked at rate of rate of e overtime paid
o |n Name employment | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12

AAI (C-NIL, I-NIL, O-NIL, OW-NIL GCC- 109
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APPENDIX-XVII
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APPENDIX-XIX
(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized : ... % of the net payment to be made to Specialized
agency in case of composite contract agency

SL | Sub-head Nature of work \/ %0 of the net payment to be
made to Specialized agency

1 Sub-head [ i/\

%\/

Note:

L. NIT approving authority must ensure that all sub-heads of works are covered in above table. The
bidder must indicate percentage payable to specialized agency in case of all sub-heads.

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of the

net payment admissible as per AAI for the subhead under consideration shall be paid directly to
specialized agency in case of composite contract.

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) GCC-117
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APPENDIX-XX
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Sketch of Cement Godown
AN

SKETCH OF CEMENT GODOWN
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Schedules

SCHEDULE "A’

SCHEDULES

AN

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard SOQ format in the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the SOQ file, open it and complete the blue
colored (unprotected) cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed, the bidder should save
it and submit it online, without changing the File name. if the SOQ file is found to be modified by the
bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Sl Description of Item Quantity Rates in figures & Place of Issue
No. words at which the

material will be

charged to the

contractor
1 2 3 4 5
NIL
SCHEDULE "C’

Tools and plants to be hired to the contractor.

SIL. Description Hire charges per Place of Issue
No. day
1 2 3 4
NOT APPLICABLE
SCHEDULE "D’

hodile £ ” : | e d ifany.

SCHEDULE "E’

Reference to General Condition of contract

(A) Name of work: Replacement of 50 KLD STP in CISF Barrack at AAI Colony, MBB Airport

Agartala.
Estimated cost of work Rs. 66,10,000/- (excl. GST)
i. Earnest Money Rs. 1,98,300/-
ii—Performanece-Guarantee + 5% ofcontract-value

iii. Security deposit

AAI

10 % of contract value

(C-NIL, I-NIL, O-NIL, OW-NIL)
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SCHEDULE “F’
GENERAL RULES & DIRECTION
Officer inviting tender :| AGM (E-E)

Maximum percentage for quantity of items of work to be executed
beyond which rates are to be determined in accordance with Clauses

12.2 & 12.3

| As per DoP of AAI

Definitions:

Office inviting tender

Airports Authority of India,
AAI Engineering Office,

MBB Airport, Agartala — 799 009.

: O/o Asstt. General Manager (Engg.-E),

2(v)  Engineer-In-Charge - As per DoP/Engg. Manual of AAIL
2(viil) Accepting Authority : As per DoP of AAL
2(x)  Percentage on cost materials & Labour to cover : 15%
all overheads & Profits
2 (xi) Standard schedule of rates - Market rates
2 (xi1) Department - AAI, Engineering
Clause 1
(i) | Time allowed for submission of Performance
Guarantee from the date of issue of letter of | N/A
acceptance
(i1)| Maximum allowable period of extension N/A
Clause 2
Authority for fixing compensation under Clause 2 | As per DoP of AAI
Clause 2A
Whether Clause 2A shall be applicable ¥es+ No
Clause 5

Number of days from the date of issue of letter of acceptance for

reckoning date of Start

Work Order

10 days/ As per

AAI

(C-NIL, I-NIL, O-NIL, OW-NIL)
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MileS (s blesiven below:
st | B e £ Ml (Physieal)| Ti 1 o \ bewithheld
start) of-milestone
+
2
Time allowed for execution of work : 04 (Four) Months (SITC) i/c 01 month for
rain.
Authority to decide
i. Extension of time ¢ Asper DoP of AAI
ii. Rescheduling of milestone ¢ Asper DoP of AAI

iii. Shifting of date of start in case of delay in : As per DoP of AAI
handing over of site

Clause 6, 6A

Clause applicable — (6 or 6A) : Clause 6A (Computerized Measurement Book).

Clause 7

Gross work to be done together with net payment/adjustment : Rs—— /- NOT APPLICABLE

of advances for material collected, if any since the last such
payment for being eligible to interim payment.

Clause 10A

Testing equipment to be provided by the contractor at site lab

All the Testing equipments required for conducting test for electrical works as per CPWD,

CPHEEOJ, OEM standard and AAI specifications as applicable.

Clause 10 B (ii)

Whether Clause 10B (i1) shall be applicable

¥es+ No

1 Mobilizati !

Clause 10C: Applieable-/ Not Applicable

Component-ol-abewrexpressed-aspereent-efvalueof-work: 5%

AAI (C-NIL, I-NIL, O-NIL, OW-NIL)
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Clause 10-CA

A. For Construction period

Rel £M ial. Lal f . #p .
escalation- total-value-of-work

Cement-compenent

TIF|T T #F

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) GCC-125
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Clause 11

Specification to be followed :
for execution of work

b) Technical specification.

a) “CPWD Latest Specification with upto date correction slips,
MORTH or other specification as applicable.

¢) Manufacturer’s Specification and SOP.

d) BCAS Safety guideline.

Clause 12

12.2
&
12.3

Deviation limit beyond which clauses 12.2 & 12.3 shall

apply for buildings, pavements and all other works above
foundation level.

15% (Fifteen Percent)

12.5

Deviation limit beyond which clauses 12.2 & 12.3 shall
apply for foundation work

100% (Hundred Percent)

Overall Deviation i/c extra items, if any.| :

30% (Thirty Percent)

AAI (C-NIL, I-NIL, O-NIL, OW-NIL)
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AN

Clause 16

Competent Authority for deciding reduced rates : As per DoP/Engg. Manual of AAIL

Clause 18

Mandatory machinery tools & plants to be deployed by the contractor at site:

To be provided as per Tender Document.
Clause 25

Place of Arbitration: Agartala / Guwahati/Delhi.

Clause 36
Requirement of Technical Representative(s) and recovery rate
S Mini Diseinli Desi : K hicl
* ™ . § classe36
Fieures Words
Rs-

Clause 37

Licence Fee for unpaved land N/A
Clause 41(b)

Integrity Pact applicable: NO
Clause 42

i Sehedule.of ter.technical specifications & BOO.

() | Sehedule/statement for determining theoretical | DSR 2016 printed-by C.P.W.Dwith up—to-date
o NP GO

i - b : ol -

AAI (C-NIL, I-NIL, O-NIL, OW-NIL)
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

SL b . . £5

Ne: from-the-contractor

: D
Steelreinforcement

% s
Struetural Seetions

4| Bitumen-issuedfree @\V/
B . : o ulated

f fixed-price

*  Provided work is considered technically sound. Otherwise work has to be re-executed as per

direction of Engineer-In-Charge.
Clause 48

Escrow Account: Not applicable.

AAI (C-NIL, I-NIL, O-NIL, OW-NIL) GCC-128
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Annexure to clause 34 (x)

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for
working out minimum period for which hire charges of road roller are to be recovered.

Material of surfaci

Quantity-or-

areas

- onsolidation of eartl

1860-Sg-m

?I*'.‘P\H”fﬂ"ﬂ*’?l‘%;lv_’

370- S

C-NIL, I-NIL, O-NIL, OW-NIL
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SPECIAL CONDITIONS OF CONTRACT

1. SCOPE

i) Special conditions of contract shall be read in conjunction with General Conditions of
Contract, Technical specifications, Drawings and any other documents forming part of
this contract wherever the context so requires.

ii) Notwithstanding the sub-division of the documents into these separate sections and
volume every part of each shall bedeemed to be supplementary to and complementary
of every other part and shall be read with and into the contract so far as it may
practicable to do so.

iii) If there is any difference/discrepancy or contradiction in the provision of the
specification of item of work and the description of the item given in the schedule of
Quantities, the scope of the items shall be taken according to the following order of
precedence: -

Nomenclature of the items as given in the schedule of quantities (SOQ/BOQ).
Technical specifications.

Special conditions of contract.

General conditions of contract.

Drawing / Sketch enclosed, if any

CPHEEO Guidelines.

NBC-2016 requirements.

CPWD specifications with up to date amendment.

Indian Standard Specification/ Code of Practice.

Indian Electricity Rules and Regulations

International Specifications/ Code of Practice.

Local Electricity Supply Authority/ Fire Department Regulations as far as applicable.
Sound Engineering Practices.

Direction of Engineer-in-Charge (EIC) whose decision shall be final and binding on the
contractor.

ZZOATIIOMHOO® >

—
<
~

Any reference made to any of standards/ specifications shall imply the latest version of that
standard, including revisions/ amendments issued up to last date or extended date of
receipt of Tender. The contractor shall keep, at his own cost, all such publications of relevant
Standards applicable to the work at site.

2. SCOPE OF WORK

The scope of work includes the following

A. Design, Supply, Installation, Testing & Commissioning (DSITC) of 50 KLD Sewage
Treatment Plant (STP), excluding civil construction works, as mentioned below:

AAI C-NIL, I-NIL, O-NIL, OW-NIL SCC-1




SITC of Air blower pumps along with all piping works.

SITC of Electrical Panel.

SITC of Feed pumps, irrigation pumps, sludge transfer pumps, back wash pump, sump
pumps etc.

Provision of softener with brine tank, dosing unit.

Provision of all accessories, screen bar, media required in different tanks.

All electrical works including wiring, power supply, making connections etc and
dismantling of existing electrical equipment.

vii) All piping works outside tanks, valves, level indicators, controllers within the plant room

B.

etc.
Operation & Routine Maintenance and All Inclusive Comprehensive Maintenance
Contract (AICMCQC):

All inclusive Comprehensive Maintenance of 50 KLD STP after completion of Defect
Liability Period (DLP) for 03 (Three Years) as per SOQ and conditions specified in
subsequent clauses.

NOTE: The Rate quoted by the contractor should be inclusive of above scope of work as per
site requirement. If any extra materials/items or services are required for successful
commissioning of the said systems, then the same has to be provided by the contractor
without any extra cost to AAI on this account. The tenderer is advised and highly

recommended to inspect and examine the sites and satisfy himself about the nature of work
and site before submitting the tender. It shall be deemed that the tenderer has full
knowledge of the site whether the site is inspected or not and no extra charges consequent

on misunderstanding or otherwise shall be allowed.

RATES

Prices shall be quoted in INR and shall be inclusive of any taxes, duties, cess, fee and charges
etc levied under any statute but exclusive of Goods & Service Tax (GST). All charges for
items contingent to the work, such as packing, forwarding, insurance, freight, loading,
unloading and delivery at site for the Materials to be supplied by contractor The other duty
levied by Custom Authorities in respect of import of any materials or any other tax on
material, labour, services or contract in respect of this work contract including payment to
local/ Govt./ Statutory authorities shall be payable by the contractor and Airports
Authority of India will not entertain any claim whatsoever in this respect. Statutory
deductions i.e. Income tax, TDS GST, Cess etc will be deducted at the time of making
payment of running account bill applicable as per government law during payment made
to the Contractor.

AAI C-NIL, I-NIL, O-NIL, OW-NIL SCC-2



Price shall be firm throughout the contract period or any extended period of completion.

The tenderer is responsible for ascertaining all relevant information and making due
allowance in his tender for any factors likely to affect his contract works. The contractor
shall be deemed to have examined the tender documents, detailed specification, data etc.
and to have visited the site or ascertained all relevant details for offering suitable equipment
/installation.

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in
the schedule of quantities or in bills of quantities which rates and prices shall, except and
otherwise provided, cover all his obligations under the contract and all matters and things
necessary for the proper completion and commissioning of the works.

WORKING DRAWINGS & COMPLETION PLAN

Within 30 days of award of work, the successful tenderer shall furnish drawings as
required for approval to the Engineer-in-Charge. Such drawings shall be based on BOQ
items, tender specifications, CPHEEO specifications, local laws and regulations etc.

SCHEDULE OF QUANTITIES (SOQ)

Contractor shall examine the requirements of various items within 30 days of award of
work and shall report to Engineer-in-Charge with regard to deviations in the existing
items and requirement of additional/extra items, if any,for taking necessary action.
Upto date status of all items including deviations, extra items (if any) have to be
submitted with technical and financial supporting documents along with working
drawings. Contractor is also advised to conduct survey of site beforehand so that the
exact requirements of various items are ascertained beforehand and brought to the
knowledge of Engineer-in-Charge.

STATUTORY & REGULATORY CLAUSE:

The contractor has to discharge all the obligations as provided under various statutory
enactment including the EPF/ESI/Contract Labour (regulation and abolition)/Minimum
Wages/Payment of Wages/Payment of Bonus/Payment of Gratuity/Workmen's
compensation/Work Contracts and other relevant Acts. Rules and Regulations in force and
as amended from time to time in the State, as applicable. The contractor shall have to register
with PF & ESIC (wherever applicable) for workmen engaged for the work and shall submit
necessary documentary evidence in this regard, as and when required by AAIL All changes
in respect of wages, PF, ESIC, Bonus etc. are deemed to be included in scope of work.

The engagement and employment of workers and payment of wages to them as per existing
provisions of various labour laws and regulations is the sole responsibility of the contractor
and any breach of such laws or regulations shall be deemed to be violation of this contract.
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iv)

AAI may ask the contractor to produce documents to verify that these provisions/laws are
complied by the contractor.

The contractor has to follow the local security/safety rules & regulations and such
instructions on restricted hours of work as may be imposed on him by the department/local
authorities, while working in security restricted zones and no claim whatsoever on account
of this, will be entertained.

For execution of DSITC work, the contractor has to submit Contractor All Risk (CAR) Policy
as well as Workmen Compensation Policy in the joint name of AAI and Contractor as per

clause 46 of the General Conditions of Contract within one month from the award of work
failing which recovery/withheld as deemed fit by EIC shall be made from the R.A bill/Final
bill.

CONFORMITY TO IE ACT, IE RULES AND REGULATIONS

All Electrical works shall be carried out in accordance with the provisions of Indian
Electricity Act- 1910, Indian electricity rules - 1956 amended upto date (date of call of tender
unless specified otherwise) and the State Electrical Inspectorate.

The works shall Also conform to relevant Indian Standard Codes of Practice (COP) for the
type of

work involved.

All Materials to be used in work shall be ISI marked, wherever applicable. In All Electrical
works, relevant safety codes of practices shall be followed.

STRUCTURAL ALTERATIONS TO BUILDINGS

No structural member in the building shall be damaged/ Altered, without prior Approval
from AAL

Structural provisions like openings, pipelines if any, provided by AAI for the work, shall be
used. Modifications works if any required at the site for successful ITC of equipment, shall
be carried out by the contractor at his cost after the prior Approval of AAL

Modification works carried out in the existing structure/floor shall be made good up to the
original finish and condition within the scope of work and no additional payment will be
made by AAL

The contractor shall remove all the dismantle materials etc. on completion of the work and

leave the site in a neat and tidy state. The payment of final bill will be subject to the
compliance of this condition by the contractor.
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MATERIALS:

Materials shall be supplied as per the BOQ items under schedule of quantities of tender
documents. All the materials required for this work should conform to relevant IS
specifications& All other relevant standards. The type test certificates, routine test
certificates and acceptance test certificates from OEM as applicable shall also be submitted
for the reviews and provisional approval by the Engineer-in- charge, prior to ordering of
materials and commencing the manufacturing of same. In addition, the submittals shall
include a complete list of specifications conformity (Manufacturer’s Certification = of
Guarantee and Necessary Compliance) and, if applicable, deviation with the specifications
shall be listed.

Quantity mentioned in BOQ Schedule are tentative. Agency shall deliver the items at site
as per project requirements. Measurement for surplus items shall not be done unless the
same is required by AAI, as directed by EIC in writing to the contractor. The contractor shall
clear the site in all respect for the surplus items otherwise necessary penalty shall be
imposed as deemed fit by EIC for occupying AAI space.

CO-ORDINATION

There are various agencies working in airport. The contractor is responsible for ascertaining
all relevant coordination/ information with other agencies including AAI for smooth and
safe progress of work. The cost of all measures necessary to ensure complete co-
operation/co-ordination between contractors/ works/ airport agencies shall be deemed to
be included in the quote.

The contractor shall be responsible for any damage, resulting from his operations either to
buildings, structures, airport fixtures, underground cable, hard surface areas,
water/telephone lines, other operational installations, Airport roads etc. The contractor
shall restore, replace or repair any such damage to the complete satisfaction of the Engineer-
in- charge and in default, the Engineer-in- charge may cause the same to be made good by
any other means and deduct the expenses from any sums due to contractor.

MANPOWER AND SITE ORGANISATION

The contractor shall provide adequate qualified and skilled personnel on the work. No
engineering personnel deployed at site shall be removed from the site without prior
approval of the EIC. Contractor has to depute 1 no. electrical supervisor at site during the

entire period for SITC work till final measurement.

The nationality of the engaged manpower should be preferable Indian, with the security
clearances from the concerned statutory authorities.

Authorized, experienced and competent work force shall be deployed.
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14.

iii)

They should possess requisite qualifications valid permits/ license/ competency certificates
to work on LT/ HT as per site requirement.

ACCOMODATION FOR LABOUR

No accommodation shall be arranged by the AAI for the staff and workers of the contractor.
It is the responsibility of contractor to make his own arrangements for the facilities.

MAKE OF ITEMS:

The contractor shall use/supply the material as per Preferred Make of AAI or per Schedule
of Quantities or exact replacement of existing material suitable to site after taking
permission from EIC /authorized representative in writing in case makes are not defined
for any particular material and the department reserves the right to accept or reject any other
makes offered by the contractor.

The contractor has to supply the materials as and when required/ordered by the EIC or his
authorized representative during the currency of the contract.

FACTORY INSPECTION (As per category indicated in the list of Preferred Makes)

Authorized representatives of AAI shall carry out factory acceptance test (FAT) of materials
before these are dispatched from the works/factory. After approval of the item by Engineer-
in- charge, sufficient advance intimation (15 days) shall be provided by the firm to enable
AAI representatives to carry out inspection at specified date. Travelling, boarding and
lodging expenses for factoryinspection of AAI inspectors shall be borne by AAIL However,
in the event of re-testing/non-acceptance of the material/equipment or any portion of
equipment the cost of re-inspection including the travelling, boarding and lodging expenses
of AAI inspector shall be borne by the contractor. FAT shall be carried out as per List of
preferred makes as attached in the tender document.

AALI shall have full power to inspect any part of the work, the materials and workmanship
at the contractor’s workor at any other place from which the material or equipment is
obtained. Under specific conditions/reasons, AAI may waive off factory inspection.
Acceptance of any material or equipment shall in no way relieve the contractor of his
responsibility for meeting the requirements of the specifications.

Routine type tests for the various items of equipment as specified in technical specifications
shall be performed at the contractor’s/ manufacturer’s work and test certificate furnished.
The contractor shall permit the Authority’s authorized representative to be present during
any of, or all tests. After notification, the contractor shall make underthe direction and in the
presence of the Engineer-in- charge, such tests and inspection as have been specified or as
the Engineer-in -charge shall consider necessary to determine whether or not, the full intent
of requirements of the plans and specifications have been fulfilled. All tools, instrument,
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18.

ii.

iii.

plants, manuals, IS/IEC and labour/ operating personnel require for the test shall be
provided by the contractor at his own cost.

The Engineer-in-Charge (EIC) may at his discretion, check the OEM’s test result by
independent Govt./ Govt. Accredited laboratory. The cost of independent lab testing,
transportation packing etc. shall be borne by the contractor.

EIC also is empowered to demand for a video witnessing /inspection in case of waiving off
factory inspection. If any test could be carried out at site, the same shall also be arranged by
the contractor to the satisfaction of AAIL

WATER

Contractor shall make his own arrangements for water supply for the work and his staff and
workmen.

POWER SUPPLY

Contractor shall make his own arrangements for power supply for the execution of the
work. If contractor asks for power supply from AAI, the same shall be provided on
chargeable basis as deemed fit by EIC. The contractor shall have to arrange for his own
energy meter (duly calibrated), power cable and switchgears for taking power supply from
the source as directed at site for carrying out the work.

CONTRACT AGREEMENT

The contract agreement shall be executed on a non-judicial stamp paper of value Rs.100/-
and cost of the stamp paper shall be borne by the Contractor.

STORES AND MATERIALS

The contractor can be provided storage space at some place in airport as per GCC Clause 37
depending upon the availability as per discretion of Engineer-in-Charge. The contractor
shall stock the material at site of the work as per the instructions of Engineer-in-Charge
keeping in view of the passenger/ operational requirements of AAL

Construction, watch & ward of the stores, equipment & materials shall be the responsibility
of the contractor. Materials brought to the site by the contractor shall be stored by the
contractor in a safe/ dry storage space. The contractor shall be responsible for safe custody
of materials till the installation is commissioned and handed over to the Engineer-in-
Charge.

All materials required for satisfactory completion of the work shall be arranged by

contractor from his own sources. No claim whatsoever shall be entertained by the Authority
on account of delay in either providing or non-availability of these materials in the market.
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The contractor shall take away the balance of any materials left at the site after
commissioning of the system and as per directions of Engineer-in-charge. The cost, if
already paid for such items shall be deducted from the subsequent running bills. AAI shall
not be liable to pay for any of the incidental charges connected with the above.

PREPARATION OF SITE FOR EXECUTING THE WORK:

It shall be the responsibility of the contractor to clear the site of any materials/ vegetation/
tree branches etc. to prepare the site ready for work.

CONSUMPTION OF MATERIALS

Proper record of daily consumption of materials shall be maintained at the site of work for
each item as directed by AAI This is also required even if the contractor arranges these
materials himself.

PLANTS AND TOOLS

The tenderer shall work out the requirement of plants & tools required for execution and
timely completion of works as per schedule and shall deploy the required nos. of plant &
tools and manpower accordingly. The details of such plant & tools shall be submitted as and
when required by AAIL Tenderer shall closely monitor the progress and if required
additional tools, plants and labour (both skilled & unskilled) shall be deployed to complete
the work in time.

BYE-LAWS

The contractor shall comply with all bye-laws and regulations of local and statutory
authorities having jurisdiction over theworks and shall be responsible for payment of all fees
and other charges and for giving and receiving of all necessary noticesand keeping the EIC
informed of the said compliance with the bye-laws, payments made notices issued and
received.

The contractor shall indemnify the AAI against all claims in respect of patent rights, design,
trademarks of name or other protected rights in respect of any plant, machine, work or
materials used for or in connection with the work or temporary works and from and against
all claims, demands, proceedings cost, charges and expenses whatsoever in respect of or in
relation thereto. The contractor shall defend all actions arising from such claims and shall
himself pay all royalties license fees, damages costs and charges of all and every sort that
may be legally incurred in respect thereto.

ARRANGEMENT TO BE PROVIDED BY AAI
Unless otherwise specified or agreed upon, AAI will provide only the following services: -

e Co-ordination for issuance of NOTAM, operational area entry passes etc. as per work
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programme mutually agreed upon.
e Necessary power for testing and commissioning of the system free of cost.
e Open space for storage of equipment as per Clause 18 above.

e Any other services/ support essentially required for execution of works as per EIC
approval.

PERFORMANCE

The contractor shall perform all works in substantial and acceptable manner in accordance
with the plans and specifications and in accordance with such further and explanatory
drawings, details and instructions as may from time to time be given bythe Engineer-In-
Charge. The work must be progressed within such sections and at each times as directed by
the Engineer-In-Charge.

The contractor shall provide and do everything necessary for the proper execution of the
works according to the true intent and meaning of the drawing and specifications taken
together, whether the same may or may not be particularly shown on that drawings or
described in the schedule of quantities, provided that the same can be reasonably inferred
there from. Figured dimensions to be followed in preference to scale dimensions and all
dimension and particulars to be taken from the actual work.

It must be clearly understood that the whole of the conditions is intended to be strictly
enforced and that no extra charges in respect of extra work will be allowed unless they are
clearly outside the spirit and meaning of the conditions or unless such works shall have been
ordered in writing by the Engineer-in-Charge.

DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST BIDDER

Final bill will be worked out at the accepted tender rates and also with quoted rates of
second lowest. The amount of final bill to be paid will be restricted to the lowest of the two.

NUISANCE

The Contractor shall not at any time do, cause or permit any nuisance on the site or do
anything which shall cause unnecessarydisturbance or inconvenience to owners, tenants or
occupiers of other properties near the site and to the public generally.

The contractor shall be responsible for involvement of worker appointed by him for any
items missing from the system originally provided and such proven cases of
thefts/ pilferage by their employees are to be determined by any court of Law.

The contractor shall be held responsible for any action/misdeeds, in terms of theft/ pilferage
or any other misdeed or any other undesirable activities by any of their workers engaged in
the Airport Complex. AAI shall furnish copy of FIR lodged with police for all such cases for
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iv.

taking immediate action to dispense with the services of such individual involved. This will
be without prejudice to any other liability on the part of the contractor, arising out of court
directions/claims etc., on account of such misdeeds, direction/claims etc., on account of
such misdeeds. Any loss suffered by AAI on account of misconduct by the workers of the
firm shall be recovered from contractor’s bill.

INSPECTION OF SITE

The bidder shall be deemed to have satisfied himself as to the nature of the site of work,
local facilities of access, availability of materials and all other matters affecting his prices for
the execution and completion of work. He is required to make himself fully acquainted with
the nature & scope of work.

RESTRICTIONS IN WORKING HOURS

The number of hours working in the area might be restricted due to operational reasons and
contractor will not have any claim for extra payment on this account.

The contractor's staff will obey the instructions of authorities in clearing the site. Also,
prior permission has to be obtained from Engineer-In-Charge before stacking of materials
in the premises.

GUARANTEE AND DEFECTS LIABILLITY PERIOD

The contractor shall guarantee that all equipment and the installation shall be free from
any defects due to the defective material and bad workmanship and that the equipment
shall operate satisfactorily and that the performance and efficiencies of the equipment shall
be not less than the guaranteed values. Any parts of the installation found defective during
guarantee period shall be replaced / rectified by the contractor without any charge
whatsoever. The services of the contractor's and /or manufacturer's personnel, if
requisitioned, during this period, for such work, shall be made available free of any cost to
the Authority.

If the defects are not remedied within a reasonable time as mentioned in the written notice,
the Authority shall proceed to do so at the contractor's risk and expense without prejudice
to any other right.

Defect Liability Period (DLP) for the work shall be 12(Twelve) Months from the Certified
Date of Completion of the work.

The Contractor at his own cost shall rectify any defect/replace Material that may appear
during the period. During this period, the contractor shall without any extra cost, carry out
all routine and special maintenance of the works executed by him and attend to any
difficulties and defects that may arise in the day to day operation of the system within 48
hrs. of intimation reported by AAIL
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33.

34.

All inspection, replacement or rectification carried out by the contractor during the testing
& commissioning period shall be at the cost of the contractor.

The contractor shall keep sufficient spares to replace defects during the DLP and
guarantee/warranty period

RESPONSIBILITY FOR COMPLETENESS

Any fitting or accessories not mentioned in the specifications but which are usual or
necessary, are to be provided by the Contractor without extra charge, so as to make the
equipment complete in all details to meet the specifications. In all cases, where the contract
provides for test on site, the same shall be provided by the contractor free of charge, such
labourers, materials, fuel, equipment apparatus and instruments as may be required from
time to time and as may reasonable be demanded efficiency to carry out such tests of the
equipment, mate workmanship in accordance with the contract.

TESTING AND MEASURING EQUIPMENTS

Equipment for measurement of work and testing the Installation shall be procured by the
Contractor for their use at their own cost. The same shall also be made available to AAI
without any extra charges.

SITE ORDER BOOK

A site order book shall be maintained and will be made available in the office of EIC or his
authorized representative at site. All the instructions to carry out the works defects, to be
attended by the contractor shall be recorded in the site order book / Service
report/complaint register and the contractor has to acknowledge the recorded instruction
and should take action within allotted time frame. Failing which work shall be carried out
on firm risk, and cost without giving any further notice. The expenditure as incurred shall
be debited from their running bill / final bill.

COMPLETION PLAN

As Built Drawings (03 sets) on completion of work, shall be submitted by the contractor
with complete Inventory list, Technical catalogues, Operation & Maintenance manual,
Guarantee cards, Location drawings etc.

HANDING OVER/ CERTIFIED DATE OF COMPLETION

When all performance tests called for by the particular specifications have been successfully

carried out after completion ofthe work and upon the satisfactory commissioning of the

entire system, the same shall be handed over officially and completion date recorded by

Engineer-in- charge with all the prescribed formalities for handing over. This date shall be

reckoned, as the certified date of completion and the defects liability period shall commence

from this date. The date of completion for the work shall be recorded after successful
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performance trial run, submission of test reports for treated water and No-Objection
Certificate (NOC) from State Pollution Control Board fully complying pollution norms
along with all supporting documents.

In the event of final or any outstanding tests being held over, such handing over/ taking
over certificate shall be issued subject to the results of such final or outstanding test which
shall be carried out in accordance with the relevant clause of the contract. This date shall be
reckoned as the certified date of completion and the defects liability period shall commence
from this date.

Until the handing over of the installation, the responsibility lies with the contractor for
safety, upkeep etc.

SECURITY DEPOSIT:

10% of running / final bill shall be deducted towards Security deposit and the same shall

be released only after successful completion of Defects Liability Period.

The Contractor shall hold himself fully responsible for replacement of defective materials/
spares free of cost to AAI during the defect liability period and guarantee/ warranty
period.

TERMS OF PAYMENT

For supply, installation, testing & commissioning items :

e 70% of item rate on pro rata basis on delivery of material at site in good condition.

e 20% of item rate on pro rata basis on installation.

e 10% of item rate on pro rata basis on Testing & Commissioning, Handing Over to AAL

For installation, testing & commissioning/ Laying items :

e 80% of item rate on pro rata basis on installation/ Laying.

e 20% of item rate on pro rata basis on Testing & Commissioning, Handing Over to AAIL
For supply items :

e 90% of item rate on pro rata basis on delivery of material at site in good condition.

e 10% of item rate on pro rata basis on Testing & Commissioning, Handing Over to AAL

NOTE:
100% of the item rates of all BOQ supply items measured shall be released in the final bill
after completion of the work.

Contractor shall submit copy of original purchase bill, GST undertaking as per finance
requirement, company’s GST invoice and other related documents as required during running
account bill and final bill to process the bill for payment.

Bill shall be released after making necessary deductions i.e. SD, IT, CESS, TDS and
deductions/ withheld if applicable on account i.e. EOT, Recoveries, Non-compliances of
AAI C-NIL, I-NIL, O-NIL, OW-NIL SCC-12
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tender specifications etc.

Account information for preparation of Bank Guarantee:

The following bank details need to be incorporated in the tender document so that the
prospective successful bidder may submit BG (PBG/BG-SD/FBG) in accordance with the
bank details.

CORPORATE NAME : | AIRPORTS AUTHORITY OF INDIA

BANK NAME : | ICICI BANK

IFSC CODE : | ICIC0000007

BG ADVISING MESSAGE : | IFN 760COV (BG ISSUE)
IFN 767COV (BG AMENDMENT)

*UNIQUE IDENTIFIER CODE : | Specific code for each unit as per Annexure-1 to
be mentioned in field 7037 of the BG Advising
message code.

*Please note that only unique identifier code will change depending on the AAI unit calling
the tender.

While submitting the documents to BG issuing bank, the vendor/customer/ concessionaire
will also submit letter to the issuing bank as per the format.

Based on the above inputs from the vendor/customer/concessionaire, the BG Confirmation
message through SFMS will be triggered to the beneficiary bank i.e. ICICI bank and on the
basis of unique identifier code, the BG confirmation mail will be received in the designated
email ids issued to the respective units.

While accepting the Original BG document from the vendor/customer/concessionaire, the
respective department should ensure that the vendor attaches copy of the SFMS BG
confirmation message sent by the BG issuing bank to ICICI bank.

an online facility to view the issued BG cover message transmitted to ICICI Bank through
SEMS platform.

> For availability of BG in this platform, it is necessary that BG issuing/amending bank
send the BG advice in the form of message format IFN 760COV (BG issuance) / IFN
767COV (BG Amendment) via SFMS (Structured Financial Messaging System) as
provided by RBI.

> In the event of BG issuing/amending bank not sending the message IFN 760COV/ IFN

767COV or committing any error while capturing the details at least in the below field, BG
confirmation through online portal would not be updated.
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BG advising message - IFN 760COV/ IFN 767COV via SFMS
IFSC CODE: ICIC0000007
Corporate Name- Airport Authority of India.

Field Number Particulars (to be mentioned in Row-1)
7037 < Unique identifier> (LIST ATTACHED)

Please note that the issuing bank while issuing/amending the BG, should ensure that the
above information is correctly captured in the message i.e. IFN 760COV/ IFN 767COV.
Please find below indicative request letter format to be sent to issuing bank for ensuring
transmission of BGs through SFMS.

Sl. | Name of the AAI Unit Email ID UNIQUE
No. IDENTIFIER CODE
(7037)
1 | AGARTALA bgv.agartala@aai.aero AATAGARTALA
AIRPORT
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Request letter: Transmission of bank guarantee cover message (to be submitted by
applicant to BG issuing bank)

Date:

The Manager,
(Bank),

(Branch)

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages where
Beneficiary bank is ICICI Bank (IFSC-ICIC0000007).

Dear Sir/Ma’am,

I/ We, , request you to include unique identifier in
tield 7037 of the SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for
BG amendment) while transmitting the same to the beneficiary bank (ICICI Bank-IFSC-
ICIC0000007).

Thanking You,

(Vendor/Customer/Concessionaire)

KERERERERES
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SPECIAL CONDITIONS FOR ALL INCLUSIVE COMPREHENSIVE MAINTENANCE
CONTRACT (AICMCQ)

SCOPE OF WORK.

During DLP the contractor has to provide routine preventive maintenance and necessary
service support. The CMC as specified in BOQ shall cover preventive maintenance as per
manufacture’s schedule, breakdown maintenance, emergency service etc. of all the items,
components including development or modification as per user requirement in the system
and replacement of all components & accessories in case of failure & breakdown as per site
requirement and approval of E-I-C. All records of maintenance must be maintained by the
contractor which can be accessed by AAI on demand. These records are to be handed over
to AAI after the AICMC and period of contract for each year.

PERIOD OF CONTRACT:

The contract shall be for a period of Thirty Six (36) Months from the date of completion of
Defect Liability Period. AAl reserves the right to terminate the contract fully or partially by
giving 30 days' notice in writing to the contractor. If in the opinion of the Engineer-in-
Charge, it is observed that the contractor is not doing the works satisfactorily as per the
terms and conditions of contract, then the contract can be terminated with immediate effect
without giving any reasons thereof.

The Contract can be further extended to 06 Months on the same terms & conditions and
rates as of final year by AAI, if needed.

SECURITY:

The contractor and his employees shall abide by Security Regulations framed by
AAI/BCAS/Police or Security Authorities from time to time. Any worker of the contractor,
whose presence is found undesirable in AAI premises, shall not be allowed to work in area
of the Airport. The Contractor shall be fully responsible for the working of his staff.

"If Contractor or his authorized representative or his employed workers are found
violating any of security regulations, suitable action shall be taken by AAI as per
prevailing rules".

It is the responsibility of the contractor to maintain and ensure 100% serviceability of the
equipment's / installations under this contract, except for the reasons beyond the control of
the contractor. The decision of engineer-In-Charge is final and binding on the contractor in
respect of establishment & “the reason beyond the control of the contractor”. If the failure
to maintain the serviceability of installations attributed to the contractors / agency, penalty
to be imposed on the contractor as deemed fit by the Engineer in Charge.

In case the agency is not able to attend/ rectify fault in the system within the stipulated time
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11.

12.

13.

period, AAI reserves the rights to engage outside agency to check / inspect the faulty
system. If the system is rectified by the outside agency or third party, the amount of
checking, rectification along with suitable penalty towards delay in attending breakdown
shall be recovered from the agency. Who otherwise is responsible for the up keeping of this
equipments.

There shall be no liability on the part of the AAI to pay any compensation arising out of the
labour dispute, accident etc. at site. The contractor will be fully responsible for safety,
security and coordination of the workers deployed at AAI site. Noting extra will be paid to
the Agency on this account.

Contractor or his authorized representative shall visit the site for scheduled maintenance
and as and when called by the Engineer-In-Charge or his representative and will report
about satisfactory working of all equipment.

Contractor to submit Preventive Maintenance Schedule as per OEM recommendation and
good engineering practices, after completion of main Capital work. All Preventive
Maintenance Reports as per schedule are to be submitted for appraisal of Engineer-In-
Charge.

Any material taken out for the purpose of repair/ rectification/ replacement from the
building or work premises shall have necessary permission from the EIC and security
personnel/ competent authority in the form of a Gate pass.

The timings of operation & maintenance/upkeep work etc. shall be as decided by Engineer-
In-Charge from time to time depending upon operational & technical requirement.

If agency is doing any maintenance work as per schedule then they have to take prior
approval for the same from EIC and also have coordination with other entities/wings
(ATC/CNS/ Airlines/ Terminal Manager etc.) as required.

HANDING/ TAKING OVER OF THE EQUIPMENT/ MACHINES AFTER CONTRACT:

Contractor shall take over all the units under this contract on “as is where is condition”, on
commissioning of Sewage Treatment Plant.

All the inventory as taken over by the agency (during currency of contract) has to be handed
over back to AAI in good running condition at the end of the contract. List of defects, if any
notified during contract period shall be rectified by the agency before the closure of the
contract. If the agency failed to rectify the defects, notified to him (during contract period)
the EIC shall rectified the defects at the contractor’s risk & cost. The decision of EIC in this
regard will be final & binding on the agency.

MAKE OF ITEMS:
The contractor shall use / supply the material as per schedule of quantities or exact
replacement of existing material suitable to site or as per preferred make of AAI, after
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taking permission from EIC/authorized representative in writing in case makes are not
defined for particular material and the department reserves the right to accept or reject any
other makes offered by the contractor.

The contractor has to supply the materials as and when required /ordered by Engineer-
in-Charge or his representative during the currency of the contract.

SAFETY & AVAILABILITY OF MATERIAL:

The firm/agency shall submit test certificates, wherever applicable as per CPWD/IS/
manufacturers practice and the department reserves the right to get them independently
checked for the material supplied by contractor as required.

All debris due to works shall be removed and site shall be cleared by the contractor as soon
as the task is completed. Non-removal of debris from site will attract a penalty of Rs. 500/ -
per day from the running bill /final bill.

Issue of materials stipulated in the tender will be regulated to the actual needs from time to
time. Unused materials shall be returned to the department failing which the recovery will
be made at the penal rate i.e. double the market rate. Any damage caused to the materials
during transit or under storage will be to the contractor's account.

CHEMICALS/AGENTS AND OTHER MATERIALS

All the consumables, Chemicals, Filter Media, Spares etc. required for the work and
successful day to day plant operation during DLP and AICMC period will be provided by
the contractor.

It is the responsibility of the Contractor to maintain sufficient reserve stock at site and
arrange necessary manpower for Chemical dosing, Filter Media replacement, back wash etc.
as per OEM recommendation and preventive maintenance schedule during DLP and
AICMC period.

MONTHLY TESTING OF WATER SAMPLES

The Monthly Microbiological and chemical test to be performed for treated water sample
for maintaining the following standards.

SL. No. Parameters Standards
1 pH 5.5-9.0
2 Turbidity <2
3 TDS <2100
4 Bio-Chemical Oxygen Demand (BOD), mg/1 <10

AAI C-NIL, I-NIL, O-NIL, OW-NIL SCC-18
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5 Total Suspended Solids (TSS), mg/1 <20
6. Chemical Oxygen Demand (COD), mg/1 <50
v Oil & Grease <10
8 Minimum Residual Chlorine <1
9 Fecal Coliform (FC) (Most Probable Number per 100 milliliter, | Desirable-100
' MPN /100 ml) Permissible-
230
10. Colour Colourless
11 Odour Aseptic which
' means not
specific and no
foul odour

These standards are as per latest Govt. of India Guidelines and are subjected to change depending
upon any revision of the same.

These tests should be carried out from NABL accredited Laboratory in a frequency once
in a month during DLP and AICMC period. An amount of Rs. 5,000/ - per instance shall
be recovered from the RA bill/Security Deposit in the event of any failure on this

account.

DEFECTS LIABILITY PERIOD (DLP):

It shall be 06 (Six) months from the date of completion of AICMC work indicated in the
Completion Certificate issued by the Engineer-In- Charge. Any parts of the
installation/work found defective during guarantee period shall be replaced/rectified by
the contractor without any charges whatsoever. The services of the contractor’s personnel,
if requisitioned, during this period, for such work shall be made available free of any cost
to the authority.

If the defects are not remedied within a reasonable time as mentioned in the written notice,
the Authority shall proceed to do so at the contractor’s risk and expense without prejudice
to any other right.

INSURANCE:

The successful bidder has to take and ensure the following insurance policies
during the currency of the AICMC period and copies of the same have to be
provided to AAI before release of payment in each year

FIRE & ALLIED PERIL INSURANCE:
This insurance shall protect the contractor against all claims applicable under
fire and allied peril insurance. The insurance shall cover the contractor against
claims of fire of the all the installations installed and maintained.

AAI C-NIL, I-NIL, O-NIL, OW-NIL SCC-19
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WORKMEN’S COMPENSATION INSURANCE:

This insurance shall protect the Contractor against all claims applicable under
the Workmen’s Compensation Act, 1948 (Government of India). This policy
shall also cover the Contractor against claims for injury, disability disease or
death of his or his Sub-Contractor’s employees, which for any reason are not
covered under the Workmen’s Compensation Act, 1948. The liabilities shall
not be less than the following:

i. Workmen's Compensation - As per Statutory Provisions

ii. Employee's Liability - As per Statutory Provisions

THIRD PARTY INSURANCE

Before commencing the execution of the works the contractor (But without
limiting his obligations and responsibilities) shall insure against any damage,
loss or injury which may occur to any property (including that of the Employer)
or to any person, including any employee of the employer by or arising out of
the execution of the works or temporary works or in carrying out of the
contract. This insurance shall also cover all the liabilities of the Contractor
arising out of the Clause entitled “Defense of Suits” in Section General
Conditions of Contract (GCC). Such insurance shall be effected with any
subsidiary of the General Insurance Company of India or by a company
approved by the Insurance Regulatory Authority of India and for at least the
minimum amount of Rs. 5 Lakh with unlimited number of occurrences.
Whenever required the contractor shall produce to the AAI the policy or
policies of Insurance and the receipts for payments of the premiums.

The hazards to be covered will pertain to all the Works and areas where the
Contractor, his Sub-Contractors, his agents and his employees have to perform
work pursuant to the Contract.

SUPPLEMENTARY AGREEMENT:

The supplementary agreement shall be executed within 10 days of commencement of
AICMC period and shall be executed on a non-judicial stamp paper of value Rs.100/- and
cost of the stamp paper shall be borne by the Contractor. The security deposit of the main
work will be released after signing of supplementary agreement.

TERMS OF PAYMENT:

The payments for the work done shall be released Quarterly by AAI after deducting the
applicable taxes. The Security Deposit @ 10% shall be deducted from the running bills of
contractor.

The following documents as applicable shall be produced and self-attested photo copy (in
AAI C-NIL, I-NIL, O-NIL, OW-NIL SCC-20
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02 sets) shall be submitted by the contractor during each running bills: -
Test Certificates of treated water sample.

Records of Routine/Preventive Maintenance checks

Log books.

RELEASE OF SECURITY DEPOSIT:

It will be the responsibility of the agency to hand over installations in perfect working
conditions with proper handing over/taking over to departmental officer/ second agency
as decided by engineer in-charge.

The security deposit shall be refunded within one month from the date of formal handing
over and taking over or successful completion of Defects Liability Period whichever is later.

PENALTY CLAUSE

Essential complaints: Any complaint related to complete 50 KLD STP system failure shall
be under the head of essential complaints. Such complaints shall be attended within 2 hours
after intimation through telephonic/electronic means.

Penalty @ Rs. 2000/ - per day shall be recovered for plant breakdown beyond 12 hours.

Normal Complaint: All complaints other than essential complaints need to be attended
within 2 hours from the time of intimation through telephonic/electronic means. Penalty @
Rs. 1000/ - per day shall be recovered till the time the particular equipment is unserviceable.

All the preventive maintenance works shall be done as per schedule and complete records
in those regards has to be prepared and submitted to EIC or his representative, failing which
recovery Rs. 500/ - shall be made from the RA bills.

The contractor shall be responsible for any damage caused to any equipment's /building of
AAI due to the negligence of the staff. The same shall be made good by the contractor at his
cost.

DISMANTLED MATERIALS:
The contractor shall make entry of all the materials issued for the work, time to time in the
material issue register (to be separately maintained by the contractor).

After completion of the work necessary entries shall also be made in the register indicating
the location where the materials are installed and the balance materials left out need to
deposited to AAI store after completion of work.

(iif) The dismantled materials shall be duly handed over to Engineer in charge or his authorized

representative and necessary endorsement shall be obtained in both material issue register
and also the dismantled material register.

AAI C-NIL, I-NIL, O-NIL, OW-NIL SCC-21
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EQUIPMENT FOR NIGHT WORKING:

In case, it appears, at any stage that the work may not be completed within the stipulated
period due to restricted working hours in the day in view of any reasons, the contractor
shall execute the work during the night as and when required.

MISCONDUCT:

The contractor shall be responsible for involvement of staff appointed by him for any items
missing from the system originally provided and such proven cases of thefts/pilferage by
their employees are to be determined by any court of Law.

The contractor shall be held responsible for any action/misdeeds, in terms of theft/ pilferage
or any other misdeed or any other undesirable activities by any of their staffs engaged in
the Airport Complex. AAI shall furnish copy of FIR lodged with police for all such cases for
taking immediate action to dispense with the services of such individual involved. This will
be without prejudice to any other liability on the part of the contractor, arising out of court
directions/claims etc., on account of such misdeeds, direction/claims etc., on account of
such misdeeds. Any loss suffered by AAI on account of misconduct by the workers of the
firm shall be recovered from contractor’s bill.

RECORDS:

All Stationeries such as log books, printed maintenance records, various registers,
preventive maintenance schedules as per O&M manual/AAI format and as per the
instructions of Engineer-In-Charge will be provided within the 15 days of start of work and
maintained by the contractor at the site. Reserve Stock quantity to be decided by the EIC
and the contractor has to keep minimum quantity of consumables for one month in stock
depending on the actual requirement, failing which the material will be arranged by the
AAI and the expenditure will be recovered from the contractor with 15% over head.

All necessary furniture, desks, cupboards, staff lockers etc. required at office shall also be
provided by contractor.

TOOLS AND TACKLES:

The contractor shall provide all the necessary tools and tackles for routine maintenance
works including Measuring instruments and safety gadgets.

B X B X R

AAI C-NIL, I-NIL, O-NIL, OW-NIL SCC-22



Technical Specifications for Overhaul/Augmentation of 50 KLD

Sewage Treatment Plant

The following works are to be carried out. However, contractor can offer
higher/better/alternate rating equipment as per site requirement and in consultation

with EIC.

;1(; Item Description Quantity Unit

1. | SITC of Sewage Feed Pump Submersible Non- 2 Job
Clog type of capacity 1 HP (1 Running + 1 Standby)

2. | Supply & Fixing of Manual Coarse Bar Screen 1 Job
fabricated from SS304 flats, 20mm equally
spaced

3. | Supply & Fixing of Manual Fine Bar Screen 1 Job
fabricated from SS304 flats, 10mm equally
spaced

4. | SITC of Twin lobe rotary air blower of min 2 Job
capacity 100 m3/hour, pressure 0.5 kg/cm? | (1 Running+ 1Standby)
paired with 5 HP motor etc as required.

5. | SITC of Air grid distribution system with non 1 Job
clog type made of EPDM coarse & fine bubble
diffusers for MBBR tanks

6. | Dosing with MBBR Biofilm Media SSA 400 1 Job
m2/m3

7. | Replacement of Tube Settler PVC media as per 1 Job
site requirement

8. | SITC of Sludge Transfer Pump Monoblock type 2 Job
of capacity 0.5 HP (1 Running + 1 Standby)

9. | SITC of Filter Feed Pump Monoblock type of 2 Job
capacity 1 HP (This pump shall also function as | (1 Running+ 1 Standby)
Backwash pump through multiport valve).

10. | SITC of Dual Media Filter (DMF), Multi-Grade 1 Job
Filter (MGF) and Activated Carbon Filter (ACF),
filtration flow rate not less than 2.5 m3/hour,
vessels made of FRP of minimum 400 mm
diameter and 1500 mm height

11. | SITC of Filter Press Feed Pump Screw type of 2 Job
capacity 0.5 HP (1 Running + 1 Standby)

12. | SITC of Automatic Filter Press 18 x 187, 1 Job
Hydraulic type

13. | SITC of Irrigation Pump Monoblock Type of 2 Job
capacity 1.5 HP (1 Running + 1 Standby)

AAI C-NIL, I-NIL, O-NIL, OW-NIL TS-1




14.

SITC of Flushing Pump Monoblock Type of
capacity 1.5 HP

2
(1 Running + 1 Standby)

Job

15.

SITC of Sump Pump Monoblock Type of
capacity 1.5 HP

2
(1 Running + 1 Standby)

Job

16.

SITC of Chemical Dosing System having Flow
rate 0-6 LPH through dosing pumps of suitable
capacity etc. complete as required.

2
(1 Running + 1 Standby)

Job

17.

All piping works interconnecting all components
of STP including all types of valves (ball valves,
butterfly valves etc), level controller cum
indicator, pressure gauges etc. from inlet of
Sewage collection tank to outlet of irrigation and

drain.

Job

18.

SITC of Electromagnetic flow meter

Job

19.

Supply and laying of 2.5/4 sqmm PVC insulated
Copper cables, in PVC conduit/GI cable trays
and wiring as per general electrical practices of
CPWD norms including cable glanding & proper
termination through lugs, nut bolts etc

Job

20.

Supply and laying of 6 SWG GI earth wire to all
individual motors and main panel

2 runs for each
equipment

Job

21.

SITC of Motor Control Centre (MCC) Panel
made out of 2 mm thick CRCA sheet, totally
enclosed, IP 42 (minimum), modular type, floor
mounted with channel base frame, dust and
vermin proof, indoor, compartmentalized and
suitable for operation on 3 phase and neutral,
415V, 50Hz AC system, including control wiring
with 2.5 size FRLS wires/cable,
interconnection, protections duly powder coated

sq mm

painting etc. having following switchgears,
metering instruments and accessories as per
specifications and provision for Top or Bottom
Entry as approved by Engineer-in-Charge.

Incomer: 4 (Four) pole Moulded Case Circuit
Breaker (36 kA), 100 Amp with built in
microprocessor based release unit with
adjustable setting for O/L, S/C and inbuilt E/F
protection complete with spreader, extended
rotary handle as required - 1 Set.

Digital dual source Class 1 multifunction meter

Job

AAI

C-NIL, I-NIL, O-NIL, OW-NIL
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with RS 485 Port i/c suitable CTs & PTs for 3
phase, 4 wire operation complete as required - 1
Set.

Indicating lamps for ON/OFF/TRIP complete as
required - 3 Nos.

Indicating lamps for R/Y/B indication complete
as required - 3 Nos.

Aux Contacts, Controls, MCBs (SP/DP),
protection relays etc. complete as required - 1
Lot

BUSBARS: High conductivity electrolytic
quality aluminium alloy Bus Bars

Outgoing: 16/25 Amp 3pole MPCB, contactor,
ON/OFF push button, DOL Starter with OLR,
SPP for power supply to every electrical
equipment + 02 nos. spare

Complete power and control wiring with ON
red coloured LED Indicator, outgoing
connectors, including all accessories-19sets. (2 set
spare).

Digital Voltmeter with selector switch including
all interconnections -1 no. for each outgoing
connection

Digital Ammeter with selector switch including
all interconnections - 1 no. for each outgoing
connection

Power supply and control wiring to motorized

valves, all pumps, blowers etc. complete as

required.

o All other works as per SOQ to be carried out.
e Any item required for satisfactory completion and operation of the plant, though
not specifically mentioned, shall be deemed included.

kkhkkhkhkhkkkkx k%
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LIST OF PREFERRED MAKES

CATEGORY FOR
ITEM TEST
s ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) e
INSPECTION
A.  |PANEL,SWITCHGEARS AND RELATED ITEMS
MAK / SHIV SHAKTI ENGINEERS / TECHNOGRAFTS / TENCO / KONTACT / ABB / RISHA /
MARINE ELECTRICALS / POWERTECH SWITCHGEARS / ULTIMA / RITTAL / URJAYANT/
EXCEL CONTROL SYSTEMS / BALAJI ELECTRO CONTROLS PVT LTD / KRUTI /
CMKL(CORE METAL) / KEPL(KHOKHAR) / LEGRAND (NOVATEUR) / CONQUERENT /
T [FERANELS (RN MITSUBISHI / LS POWER / ZENIYA / NEPTUNE / LAURITZ KNUDSEN / C&S / BCH / | CATEGORY-1
ADVANCE / TRICOLITE / SCHNEIDER / SUDHIR / EAP / TRISQUARE / MILESTONE / ADLEC /
UNILEC / CONSOUL (RR ISPAT) / PEATON/ HAROLD! SPC ELECTROTECH / SIEMENS
EXPERT ENGINEERS / MAK / APPLICATION CONTROL PANEL / AMBIT / ADLEC / SHIV
SHAKTI ENGINEERS / TECHNOCRAFTS / EXCEL CONTROL SYSTEMS / GLOBAL /
SUPERTECH CONTROL SYSTEMS / SWITCHGEARS & FABRICATORS / KONTACT /
MARINE ELECTRICALS / R.P. CONTROLS / GOURAV EnerGen / TENCO / POWERTECH
LTPANELS/FEEDER  |SWITCHGEARS / HAROLD / BALAJI ELECTRO CONTROLS PVT LTD / URJAYANT / KRUTI /
2 |PILLAR (PTTA)/BUS  |ASES / ITE-GURGAON (INDIAN TRANSFORMERS) / LEGRAND (NOVATEUR) / | CATEGORY-1
TRUNKING CONQUERENT / CORONET / RST ELECTRICALS PVT LTD / HPL / C&S/ L.S POWER /
ZENIYA / PRECISION / ABB / EAP / TRICOLITE / SUDHIR / SCHNEIDER / LAURITZ
KNUDSEN / NEPTUNE / HENSEL / ADVANCE / KEPL(KHOKHAR) / PEATON / RISHA /
TRISQUARE / CMKL (CORE METAL) / SPC ELECTROTECH / BCH / MILESTONE / YOGIJI
DIGI (P) LTD/ ELINS / EVA /UNILEC / HAROLD / ENGINEERS & ENGINEERS / SIEMENS /
ULTIMA/ NITYA
LS ELECTRIC / BCH / MITSUBHISHI / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) /
3 |WRCIRCUIT BREAKERS | ag/ caS / HAVELLS / SCHNEIDER / SIEMENS CATEGORY-2
4  |MOULDED CASE CIRCUIT |LS ELECTRIC/BCH/ MITSUBHISHI/ LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / ABB/ | ot o
BREAKERS (MCCB) C&S/HAVELLS / INDO ASIAN (NOVATEUR) / HPL / SCHNEIDER / SIEMENS :
CHANGE OVER SWITCH
s |FUSEDISCONNECTOR  |BENTEC/BCH/ INDO ASIAN (NOVATEUR)/ SOCOMEC / LAURITZ KNUDSEN / C&S / AT
SWITCH/ SWITCH FUSE  |LEGRAND (NOVATEUR) / HPL / ABB / HAVELLS / SIEMENS / SCHNEIDER
UNITS
METERS / ELMEASURE / KRYKARD / SELEC / C&S / ABB / BENTEC / SELEC / C&S / MITSUBHISHI /
6  MULTIFUNCTION METERS |ABB / NEPTUNE / SOCOMEC / HPL / LAURITZ KNUDSEN / FINDER | SIEMENS / SCHNEIDER | CATEGORY-3
-ANALOGUE/DIGITAL / CONSERVE / SECURE
SELECTOR SWITCH,
7 PUSH BUTTON SWITCH / ggafNTE'Tg\g;Y TOUCH / LAURITZ KNUDSEN / C&S/ BCH/ EATON / TEKNIC / SIEMENS / CATEGORY-3
EMERGENCY SWITCH
¢ |emsnie GLOBAL /KRUTI/ WAGO / CG POWER / SELEC / NEWTEK / ANANT POWER (ADVANCE) /| caTec0RY-3
o |PROTECTIVERELAYS  |P2POWER / WAGO / SELEC / HAVELLS / MITSUBISHI / LAURITZ KNUDSEN / Bt
(ALL TYPE) CG POWER / C&S / ABB / SIEMENS :
MITSUBHISHI / HPL / LAURITZ KNUDSEN / C&S / BCH / HAVELLS / ABB / TDK / SIEMENS /
0. [CONIACTONS LEGRAND (NOVATEUR) / SCHNEIDER CATEGORY-3
11 |TIMERS/TIME SWITCH- [HAVELLS / LAURITZ KNUDSEN / SELEC / BCH / ABB / LEGRAND (NOVATEUR) / | oo oo o
ANALOGUE/DIGITAL EATON / FINDER / SIEMENS / SCHNEIDER / C&S
d
12 |LEDINDICATION Lamps |[EATON / OLIVE / ABB / LAURITZ KNUDSEN / C&S / BCH / VINAY LED / VAISHNOV / | qareroo o

SCHNEIDER [
|

LPM-1




LIST OF PREFERRED MAKES

CATEGORY FOR
ITEM TEST
ok ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) e s
INSPECTION
B. |SUBSTATION RELATED ITEMS
TRANSFORMER Up To |POWERWARE / ITE, GURGAON / ESENNAR / PVJ POWER / TRANSCON / AVES IMPEX /
- it POWER STAR / JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / BHARAT BIJLEE / | CATEGORY-1
( KOTSONS/ SCHNEIDER / KIRLOSKAR
TRANSFORMER MORE |POWERWARE / ITE, GURGAON / ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX /
14 |THAN 200 KVA (DRvioIL) [FOWER STAR / JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / KOTSONS/ | CATEGORY-1
SCHNEIDER / BHARAT BIJLEE / KIRLOSKAR / SIEMENS
APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / ITE, GURGAON /
TECHNOCRAFTS / TENCO / MARINE ELECTRICALS / PASCAL / KEPL(KHOKHAR) /
15 |HTPANEL CONQUERENT / RISHA / CORONET / LS POWER / ZENIYA / EAP / CG POWER (CFPISL) /| CATEGORY-1
TRICOLITE / SUDHIR / LAURITZ KNUDSEN / ABB / TRISQUARE / SCHNEIDER / MILESTONE
/ EATON / ANANT POWER (ADVANCE) / ADLEC / SIEMENS
5 |sus DuCT-SaNOWICH | RISHA/ADVANCE / RR KABEL / LAURITZ KNUDSEN / C8S / LEGRAND (NOVATEUR) /EAE /|  carecocy >
SCHNEIDER
17 |HT/LTTERMINATION &  IneNSONS / CABSEAL® (HARI CONSOLIDATED) / COMPAQ / RAYCHEM CATEGORY-3
JOINTING KIT.
V-MARC / SBEE / SUYOG ELECTRICALS LTD / DICABS / APAR / GEMSCAB / HPL /
U CABLES ABOVE | op KABEL / SPECIAL CABLES / JMW KABEL / PARAMOUNT / TIRUPATI / KEC / POLYCAB /| CATEGORY-1
DYNAMIC / HAVELLS / KEI / UNISTAR / GLOSTER / RAVIN CABLES / NICCO
ALLCAB / AURAFLEX / V-MARC / VISHAL / SBEE / POLYCORE / VIN POWER / TORTEK /
POWER GABLES UP To | SUYOG ELECTRICALS LTD/ GEMSCAB / RR KABEL / PLAZA/ SPECIAL CABLES / KEI/
19 |[ROWERCABLES URTO  |JMW KABEL / POLYCAB / AVOCAB (CHANDRESH) / DYNAMIC / PARAMOUNT /SVARN /| CATEGORY-1
RALLISON (LKB) / BCH / TIRUPATI / KEC / GRANDLAY / HPL / GLOSTER / BONTON /
HAVELLS / UNISTAR / APAR / RAVIN CABLES / NICCO
GEMSCAB / ALLCAB / AURAFLEX / V-MARC / SBEE / POLYCORE / TORTEK /NICCO /
SUYOG ELECTRICALS LTD / RR KABEL / PLAZA / SPECIAL CABLES / JMW KABEL /
AVOCAB (CHANDRESH) / PARAMOUNT / SVARN / RALLISON (LKB) / BCH / BONTON /
20 |CONTROL CABLES TIRUPATI / KEI / KEC / GRANDLAY/ UNISTAR / NATCAB (KWALITY) / HPL / POLYCAB /| CATEGORY-1
DYNAMIC / ALOKE (ANKUR) / HAVELLS / GLOSTER / FINECAB / APAR / BATRA HENLAY/
RAVIN CABLES
POLY INFOCOM CABLES PVT LTD / ORBIT / DUCAB / RR KABEL / PLAZA / JMW KABEL /
21 |TELEPHONE CABLE PARAMOUNT / ALOKE (ANKUR) / RALLISON (LKB) / BONTON / TIRUPAT / HAVELLS / KEI | CATEGORY-2
/ KEG / KWS (INDUSTIRAL) / HPL / POLYCAB / NICCO
P AURAFLEX / SBEE / TORTEK / SUYOG ELECTRICALS LTD / ORBIT / POLYCORE / POLY
sl SN INFOCOM CABLES PVT LTD/ BATRA HENLAY / GEMSCAB / RR KABEL / PLAZA /
22 | RN TN caT.[SPECIAL CABLES / JMW KABEL / POLYCAB / PARAMOUNT / LEGRAND(NOVATEUR) / |  CATEGORY-2
it SVARN / RALLISON (LKB) / BONTON / HAVELLS / KEI / ROSENBERGER / KEC / GRANDLAY
/ GLOSTER / SCHNEIDER / APAR
Gl / SS CABLE
MANAGEMENT SYSTEM
(CABLE TRAY-PRE- GLOBAL / OBO BETTERMANN / MM ENTERPRISES / GLOBE / BEC / RMCON (RMG) /
23 |FABRICATED/ EXCEL CONTROL SYSTEMS / ADVANCE- ANANT / RMSCO (RAJASTHAN METAL) / SUMIP /| CATEGORY-3
PERFORATED / LADDER  |CTM/ L.S POWER / LEGRAND (NOVATEUR) / INDIANA / MM ENGG / SLOTCO / MEM
TYPE / WIRE MESH TYPE,
ETC.)
UNDER FLOOR
R - 08O BETTERMANN /BEC / ADVANCE- ANANT / SPC ELECTROTECH / CTM / e
ACCESSORIES
i e SELEC / NEPTUNE / LAURITZ KNUDSEN / P2 POWER / LEGRAND (NOVATEUR) / HAVELLS | oarecons

/ TDK INDIA / SCHNEIDER

LPM- 2




LIST OF PREFERRED MAKES

' CATEGORY FOR
ITEM TEST
i ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) SRHTRIAT N
INSPECTION
MAK / APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / TENCO / RISHA / |
INPHASE POWER TECHNOLOGIES PVT LTD / GLOBAL / RP. CONTROLS / ULTIMA /|
SUPERTECH CONTROL SYSTEMS / SWITCHGEARS & FABRICATORS (SGF] /
POWERTECH SWITCHGEARS / HAROLD | AB POWER / URIAYANT / SELEC / EAP/|
APFC PANEUACTIVE & |G POWER / P2 POWER / KEPL (KHOKHAR) / ITE-GURGON (INDIAN
25 |SASSIVE (HYBRID) PANEL | TRANSFORMERS) / CONQUERENT / BCH / ANANT POWER (ADVANCE) / RISHA / |  CATEGORY-1
HAVELLS / CORONET / SPC ELECTROTECH / PEATON / LS POWER / MILESTONE /
LAURITZ KNUDSEN | LEGRAND (NOVATEUR) / C&S ! NEPTUNE / SCHNEIDER /
NEPTUNE / P2 POWER / SELEC / ANANT POWER (ADVANCE) / SCHNEIDER / SPC
ELECTROTECH / ADLEC / RST ELECTRICALS PVT LTD / TDK INDIA / TRICOLITE /
AMBIT
LIGHTENING
,; |PROTECTIONSYSTEM |JEF/OBO BETTERMANN / GROUND ECA3G / NEXPO POWER SOLUTIONS / CAPE 1MV /|y
(LPS) COMPLYING ABB / DEHN / PHEONIX / TERCEL
UPDATED IEC / NBC
b SR JEF / OBO BETTERMANN / GROUND ECA3G / TERCEL / BEC / DEHN / ABB / JMV / NEXPO
= [Gisucal) POWER SOLUTIONS | RMSCO (RAJASTHAN METAL) / CAPE / JK CHEMRODE / CATEGORY-3
PROTEC-DHRUVA (DHRUVA) / APS
SURGE PROTECTION |0BO BETTERMANN / DSS / GROUND ECA3G / TERCEL / WAGO / HAVELLS / ABB /
29 ||eaass CAPE / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / DEHN / MERSEN / JMV / PHOENIX | CATEGORY-3
CONTACT / PROTEG ALLIED / SECOM / CITEL
SCADA (HARDWARE &
30 SCDDFWI W.REER':*CEPT LAURITZ KNUDSEN / WAGO / PHOENIX CONTACT / HONEYWELL / SCHNEIDER / SIEMENS | CATEGORY-2
ACCESSORIES)
SF& CIRCUIT BREAKER)
g s EATON / VOLTAMP / LAURITZ KNUDSEN / PASCAL / EATON / CG POWER / ABB | | qccooo
SCHNEIDER / SIEMENS
BREAKER
45 |SERVO/AUTOMATIC POWERWARE / KRYKARD / FUJI ELECTRIC / PVJ POWER / SELEC / ITE-GURGON (INDIAN | yoe o
VOLTAGE STABLIZER  |TRANSFORMERS) / P2 POWER
s |AUTO TRANSFER SWITCH [EATON / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / SOCOMEG / HAVELLS / | c,oeo o o
(ATS) ASCO (SCHNEIDER)
PVJ POWER / CORONET / [TE-GURGON (INDIAN TRANSFORMERS) / CONQUERENT /
34 |COMPACT SUB STATION |SUDHIR POWER / PEATON / LS POWER / VOLTAMP | LAURITZ KNUDSEN / ABB / | CATEGORY-1
SCHNEIDER
EMERGENCY LIGHT - LED
3 |oomARE) LIFE-GUARD ! PROLITE CATEGORY-2
38  |CABLES GLANDS HENSEL / POLYCAB / TRINITY TOUCH / ROXTEC ! BRACO / MC! / (METAL/ CRAFT) CATEGORY-3
37 |LUGS & THIMBLES WAGO / POLYCAB / TRINITY TOUCH CATEGORY-4
SYNTHETIC / PVC
38 INSULATING MATS CPRI certified for required voltage level CATEGORY-2
38 :_'I'rf”'-‘“'o" TAPE(HT/  |\oDis / BENLO / ANCHOR CATEGORY~4
C  |DGSETS & RELATED ITEMS
« |DIESELENGINEABOVE |[GREAVES COTTON / BAUDOUIN (SHANDONG) / MAHINDRA POWEROL / CUMMINS | caocr o
250 KVA / KOEL [ CATERPILLAR
4 |DIESELENGINEUPTO  |GREAVES COTTON / BAUDOUIN (SHANDONG) / TMTL (TAFE MOTERS) / CUMMINS / STV
AND INCLUDING 250 KVvA |[MAHINDRA POWEROL / ASHOK LEYLAND / KOEL ! CATERPILLAR
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LIST OF PREFERRED MAKES

CATEGORY FOR
ITEM TEST
1 ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) L
. - ) INSPECTION
42 |ALTERNATOR TDPS (TD POWER SYSTEM) / KIRLOSKAR / CATERPILLAR / GREAVES COTTON CATEGORY 1
a %‘FR'ES'LED ACIDILI |01 N J EXIDE / AMARON CATEGORY-3
44 |BATTERY CHARGER  |SELEC/VERTIV/DELTA CATEGORY-2
DELTA / ORION / FUJI ELECTRIC / KRYKARD / 3EM / PROSTARM / UNILINE/ TMEIC /
45 |UPS-ABOVE1OKVA  [POWER ONE /RIELLO / ABB/ SOCOMEC / EATON / SCHNEIDER / NUMERIC-LEGRAND/ | CATEGORY-3
VERTIV (EMERSON)
DELTA / ORION / FUJI ELECTRIC / KRYKARD / PROSTARM / RIELLO / UNILINE / ABB /
46 |UPS-UPTO 10 KVA POWER-ONE / DELTA / SOCOMEC / EATON / SCHNEIDER / NUMERIC-LEGRAND / CATEGORY-3
VERTIV (EMERSON)
D  |INTERNAL WIRING RELATED TEAMS
ANCHOR (PANASONIC) / ORIENT ELECTRIC / LAURITZ KNUDSEN / MITSUBHISHI /
47 -?‘:gé;ﬁ%?ﬁi’ggﬂos LEGRAND (NOVATEUR) / C&S / HPL / ABB / POLYCAB / HAVELLS / SCHNEIDER / INDO | CATEGORY-2
ASIAN (NOVATEUR) / GM / MK HONEYWELL / BCH / EATON
MS CONDUIT (S| VPL / BEC / AKG / STEEL KRAFTS / TRINITY TOUCH / RMCON (RMG STEELS) / SUPER /
48 |MARKED) JPC PIPES CATECORY:S
40 |PVCCONDUIT (1si VPL / FUSION / ASTRAL / SKYDA / BEC / NORPACK / MODI's / ANCHOR (PANASONIC) /| sprecomy.
MARKED) POLYCAB / TRINITY TOUCH / AKG / GM / JPC PIPES
INDUSTRIAL SOCKET IN
so  |SHEET STEEL AMERA ELECTROTECH LLP / LAURITZ KNUDSEN / POLYCAB / NEPTUNEBALS / | oo
ENCLOSURE WITH LEGRAND (NOVATEUR) / C&S / BCH / HAVELLS / HPL / SCHNEIDER
MCB/SWITCH '
|
[RAINIGANDHA / GEMSCAB / ALLCAB / AURAFLEX / V-MARC / SBEE / UNISTAR /
INSULATED CoPPER | POLYCORE / TORTEK / BATRA HENLAY / RR KABEL / AKG / ANCHOR (PANASONIC) /
T BENTEC / JMW KABEL / POLYCAB / AVOCAB (CHANDRESH) / SVARN / PARAMOUNT /| GATEGORY-2
RALLISON (LKB) / HAVELLS / NATCAB (KWALITY) / BONTON / GRANDLAY / GLOSTER /
BCH/APAR/ GM / PARAGON (ELEKTRON) / FINECAB / ZENIUM
fg;ﬁﬂgﬁg%‘ggﬁ RR KABEL / ANCHOR (PANASONIC) / ORIENT ELECTRIC / INDO ASIAN (NOVATEUR) / C&S
i By / POLYCAB / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / HAVELLS / GM / CATEGORY-3
ot e MK HONEYWELL / WESTERN VEGA / ABB
SWITCHES! SOCKETS/ |
sa |TELEPHONE/TV/DATA  |ANCHOR (PANASONIC) / BENTEC / HAVELLS / HPL / POLYCAB / MK HONEYWELL / | cproo oo |
SOCKET/ BOXES (PIANO \WESTERN VEGA .
TYPE) ;
E  |FIRE ALARM EQUIPMENTS
FIRE / SMOKE
DETECTOR/ MULTI
CRITERIA DETECTOR/
FIREALARMPANEL/  |NOTOFIRE / VELOX / SCHNEIDER / PANASONIC / EATON / HOCHIKI / RAVEL /
54 |REPEATER PANEL/ SIEMENS / BOSCH / APOLLO / EDWARDS (UTC) / G + M / SCHRACK / HONEYWELL | CATEGORY-2
HOOTER / MANUAL CALL |/ KIDDE (UTC) / GST (UTC) / TYCO / ASES
POINT / RESPONSE
INDICATOR/ FAULT
ISOLATOR
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LIST OF PREFERRED MAKES

CATEGORY FOR

ITEM TEST
L R ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) PR
INSPECTION
GEMSCAB / SBEE / FRTEK / BATRA HENLAY / RR KABEL / SEPCIAL CABLES /
SVARN / JMW KABEL / POLYCAB / ALOKE (ANKUR ) / RALLISON (LKB) / KEC
556 |FIRE SURVIVAL CABLE  |ooaANDLAY / RAVEL / GLOSTER / KEI / BONTON / BOSCH /| WREXHAM / CATEGORY-2

FUSION POLYMER
ASES / LIFEGUARD (UNITED FIRE) / EATON / FIRE SHIELD / BOSCH / RAVEL / DELITE /

56  |FIRE SIGNAGES Tl (e CATEGORY-3

57  |ASPIRATIONSYSTEM  |SHOOTFIRE (VIMAL FIRE) / HOCHIKI / BOSCH / RAVEL CATEGORY-2

F  |LEDLIGHT FIXTURE AND FANS

PYROTECH / GOLDWYN LED / KI KALINGIA / GM / NESSA / PLUS LIGHT TECH /
LIGHT FIXTURE WITH LED |LEGERO / MAGIK / LIGHTBOOK / LEKSA LIGHTING / R R KABEL (RR/ AARAYSTORM) /
& (el PANASONIC / EVEREADY / INSTAPOWER / POLYCAB / SURYA / HALONIX / | CATEGORY-2
HAVELLS / SIGNIFY / JAQUAR (JAQUAR LIGHTING) / HPL / BAJAJ / WIPRO / ORIENT
/ CROMPTON / REGENT
PYROTECH / GOLDWYN LED / KI KALINGIA / GM / NESSA / PLUS LIGHT TECH / MAGIK /
LIGHT FIXTURE WITH LED |UGHTBOOK / LEKSA LIGHTING / R R KABEL (RR/ AARAYSTORM) / PANASONIC / HPL /
O S Al BENTEC (BENLO) / EVEREADY/ POLYCAB / K-LITE / SURYA / TRANSRAIL / HALONIX / | CATEGORY-2
HAVELLS / JAQUAR (JAQUAR LIGHTING) / SIGNIFY / INSTAPOWER / BAJAJ | WIPRO /
ORIENT / CROMPTON / REGENT
LINEAR LED/ PYROTECH / GOLDWYN LED / Ki KALINGIA / GM / LIGHT FORMS / PLUS LIGHT TECH

o |CUSTOMISED/ / LEGERO / MAGIK / WMEL / FORUS / HUBLIT / LIGHTBOOK / PANASONIC / | cpreooor
DECORATIVE LED LIGHT |POLYCAB / R R KABEL (RR/ AARAYSTORM) / EVEREADY / SURYA / HALONIX /

FIXTURE HAVELLS / HPL / SIGNIFY / BAJAJ / WIPRO / ORIENT / CROMPTON / REGENT

61 |[AVIATION warNING PYROTECH / FORUS / KI KALINGIA / HARYANA GENERAL INDUSTRIES / VSTP / KALITE / | oo o o
/OBSTRUCTION LIGHT ~ |SURYA / TRANSRAIL / HPL / INSTAPOWER / BAJAJ / WIPRO / CROMPTON / -
CEILING/ WALL /

g2 |EXHAUST/PEDESTAL  |ORIENT ELECTRIC/RR KABEL/ANCHOR (PANASONIC) / POLYCAB / HALONIX / HAVELLS | prer o o
FAN (CONVENTIONAL/ |/ ALMONARD / USHA / KHAITAN ;
BLDC)

63 |HVLS FANS MARUT AIR / RR KABEL / RITE HITE CATEGORY-3

G |AIRCONDITIONING AND FIRE FIGHTING ACCESSORIES
GI/MS PIPE (ISI VPL / ITL / BEC / APLAPOLLO / PRAKASH SURYA / JINDAL STAR / TATA / SAIL/

84 |MARKED) HIRA PIPES (RR ISPAT) / CATEGORY-2
MANUAL VALVE -

o5 [BUTTERFLY/SLUICE/  |LEHRY / SANT / VENUS / NEWAGE FIRE / CASTLE / ZOLOTO / VIM (VA VALVES) / | caree oo
CHECK / NRV / EMERALD / ADVANCE VALVES / DIVINE / C&R :
FOOT/GATE / GLOBE
MOTORISED VALVE -

BALANCING /

66 |[MODULATING/PICB/  |SANT/ VTM (VA VALVES) / CASTLE / DANFOSS / ZOLOTO / ANERGY CATEGORY-2
DELTA T/ CONTROL /

MIXING

67 2?&;:3;{ RO VENUS / CASTLE / ZOLOTO / ANERGY / SANT / VTM (VA VALVES) / EMERALD CATEGORY-2
FLEXIBLE CONNECTION

68  |FOR SPRINKLER/ LIFEGUARD (UNITED FIRE) / FIRE SHIELD / NEWAGE / EXFLAME / HD / SAFEFIRE CATEGORY-2
SPRINKLER
FIRE HYDRANT LANDING

g0 |VALVES/INSTALLATION |SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / ZOLOTO / KALPEX (KALPATARU) / | garecons

VALVE/ FIRE BRIGADE
CONNECTION.

NEWAGE / EXFLAME / SAFEFIRE / HD / FIRE SHIELD

LPM-5




LIST OF PREFERRED MAKES

CATEGORY FOR |
ITEM TEST
i ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) PR I
INSPECTION
;'IEEH’S‘;zER';'ESSé;ﬁ%L SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / KALPEX (KALPATARU) / NEWAGE /
O FIRE SHIELD / EXFLAME / SAFEFIRE CATEGORY-2
COUPLINGS
DSS / KANEX / SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / CEASEFIRE / SAFEFIRE
71 |FIREEXTINGUISHERS |/ AFS (ADVANCED) / KALPEX (KALPATARU) / EXFLAME / SUPREMEX / FIRE SHIELD / | CATEGORY-2
MINIMAX / SAFEX
T — SYNERGY & SYNERGY PLUS / FIRECEASE / FIRETREX / VIVINA / ASES / CEASEFIRE
2 e eysTEM | SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / KALPEX(KALPATARU) / | CATEGORY-2
FOAMTECH / SUPREMEX / SIEMENS / FIRETREX (SVS)
KITCHENHOOD GAS
a OO A N |SYNERGY / FIRECEASE | FIRETREX / VIVINA / SHOOTFIRE (VIMAL) / UNITED / FOAMTECH | o, oe
/ CEASEFIRE / KALPATARU /
SYSTEM
HIGH/LOW PRESSURE
74 IWATER MIST BASED FIRE [SYNEAQUAMIST / FIRETREX / SHOOTFIRE CATEGORY-2
SUPRESSION SYSTEM
FLOW
76  |SWITCH/PRESSURE OMICRON / ANERGY / DANFOSS / EMERALD / SWIZER CATEGORY-3
SWITCH
76  |FIREMAN AXE LIFEGUARD (UNITED FIRE) / NEWAGE / FIRE SHIELD / ADVANCE CATEGORY-3
., |DIESEL ENGINE DRIVEN |TMTL (TAFE MOTERS) / KSB / WILO / GRUNDFOS / KIRLOSKAR / ASHOK LEYLAND / | orecor
PUMP FOR FIRE FIGHTING|CATERPILLAR / MAHINDRA POWEROL
PUMPS VERTIGAL! HAVELLS / WILO / GRUNDFOS / ANDRITZ / KSB / KIRLOSKAR / XYLEM / AQUA_ANS !
786 |HORIZONTAL / bt g - CATEGORY-2
SUBMERSIBLE
LHP / ROTOMOTIVE / KSB / HAVELLS / TMEIC / GRUNDFOS / BCH / KIRLOSKAR /
79 [MOTORS BHARAT BIJLEE / ALSTOM / SEIMENS / CROMPTON CATEGORY-2
BENTEC / KSB / HAVELLS / L.S POWER / GRUNDFOS / PHOENIX / C&S / BCH / SCHNEIDER
80 |MOTOR STARTER / EATON / MOTOVARIO / SIEMENS / SCHNEIDER Sl
SINGLE PHASE
PREVENTER / OVER
LOAD PROTECTIONHIGH
g C&S / LAURITZ KNUDSEN / SELEC / SIEMENS CATEGORY-3
VOLTAGE/EARTH FAULT
PROTECTION
g2  |GISHEETS JSW STEEL / TATA/ HSL / SAIL CATEGORY-2
83 |GRILLS /DIFFUSERS PRECISE / ASAWA INSULATION / MAPRO (AIR FLOW) / CRYSTAL / TRISTAR CATEGORY-3
= g«ggﬁ&gguma‘fsnsm- ENSAVE / ROCK INSUL / AEROLAM / SUNROCK (THERMOCARE ROCK WOOL) / ik o
e INSUFLEX (THE SUPREME) / LIONROCK / POLYBOND / EPACK / TWIGA INSUL
INSULATION MATERIAL - |AEROFOAM / PARAMOUNT / SAFARI / AEROLAM / INSUFLEX (THE SUPREME) /
85 |XLPE/EPDM/NITRILE  |EPACK / SUNROCK (THERMOCARE ROCK WOOL) / INSUFLEX (THE SUPREME) / | CATEGORY-3
RUBBER LIONROCK / POLYBOND / TWIGA INSUL
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LIST OF PREFERRED MAKES

CATEGORY FOR

ITEM TEST
CODE ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CERTIFICATION/
INSPECTION
86  |PRE-INSULATED DUCT  |ASAWA INSULATION / MECHEASY CATEGORY-3
87 ;EE‘TFABR'CATED el ASAWA INSULATION / WAD / DUCTOFAB / WAVES / ZECO | ADVANCE VENTILATION CATEGORY-3
88  |FIRE DAMPERS MAPRO (AIR FLOW) / GREENHECK / TRISTAR / RUSKIN / CARRIER CATEGORY-2
89 AIR CURTAINS EURONICS / MITZVAH / TECHNOCRATS / DOLPHY CATEGORY-2
MODULATING
90 |MOTOR/FIRE DAMPER  |LHP / ANERGY / HONEYWELL / GRUNDFOS / BALEMO / SIEMENS CATEGORY-2
MOTOR
AIR FILTERS
91 |(MERV/ESP/HEPA)FOR |MECHMAARK / ADITYA / 02 CURE / WAVES / HUMIDIN / INTELLIGREEN CATEGORY-3
HVAC SYSTEM
THERMOSTATS /
92 HUMIDISTATS OMICRON / ANERGY / FINDER / DANFOSS / HONEYWELL CATEGORY-3
THERMOMETERS/
M [ OMICRON / ANERGY / EMERALD / FIEBIG CATEGORY-3
SCHNEIDER / ENLITE / PANASONIC / WAGO | PHOENIX / SIEMENS / AZBIL /
INTEGRATED BUILDING
ANAGEMENT SYSTEM | LAURITZ KNUDSEN / TRIDIYM
/(IBMS)/BMS/ SCADA
94  |SYSTEM (HARDWARE" & CATEGORY-3
SOFTWARE, EXCEPT
COMPUTER &
ACCESSORIES) !
(" includes all hardware of BMS)
FIELD DEVICES (FOR
95 IBMS/BMS/SCADA) SELEC / OMICRON CATEGORY-3
FAR Tomp— YASKAWA / SELEC / FUJI / TMEIC / LAURITZ KNUDSEN / DANFOSS / SCHNEIDER / | oo oo
SIEMENS
H  |AC PLANTS, AC UNITS & EQUIPMENTS
AIR-CONDITIONER UNITS -, 10\/e| | § / HITACHI (JOHNSON) / LG / BLUE STAR / DAIKIN/ VOLTAS / SAMSUNG / HAIER /
97 | SPLIT/WINDOW/ O GENERAL / PANASONIC / CARRIER CATEGORY-2
CASSETTE/ TOWER
PRECISION AIR
% [OONOITIONNG (PAC)  |[CUMAVENTA / SWEGON BLUE BOX / SIDWAL CATEGORY-3
g |PACKAGED DAIKIN / HITACHI (JOHNSON) / VOLTAS / LG / SIDWAL / CARRIER / DAIKIN / BLUE STAR CATEGORY-2
AIRCONDITIONER
KIRLOSKAR / DAIKIN / CARRIER / VOLTAS / BLUE STAR / LG / CLIMAVENETA / TRANE /
W4 (GrILEERS YORK / SWEGON BLUE BOX / DUNHAMBUSH CATRSORY
101 C;ﬁt';')ANDL'NG UNITS | cRYSTAL / CITIZEN / WAVES / EDGETECH / CARRIER / ZECO / HUMIDIN / TRISTAR CATEGORY-1
102 |FANCOILUNIT (FCU)  |WAVES / CRYSTAL / ZECO / CITIZEN / EDGETECH / CARRIER / DAIKIN / TRISTAR / YORK | CATEGORY-2
103 VRV/ VRF HVAC UNIT LG/ HITACHI (JOHNSON) / SAMSUNG / DAIKIN / VOLTAS / HAIER / CARRIER / BLUE STAR CATEGORY-2
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LIST OF PREFERRED MAKES

CATEGORY FOR
ITEM TEST
et ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) P A
INSPECTION

104 S&OTLANG TOWERUPTO |5e| 1A / BELL COOLING TOWERS / MIHIR / PAHARPUR CATEGORY-2

105 S&C#NG TOWERABOVE |ne| 14 / BELL COOLING TOWERS / MIHIR / PAHARPUR CATEGORY-2

106 |EXPANSION TANK ANERGY CATEGORY-3

107 |AIR & DIRT SEPARATOR |ANERGY CATEGORY-3
FAN - AXIAL FLOW/

SR %4 5ol i LA SENK;XS-EMLA,IC((;)Rc Sl?rlisLT:-Z((:sHR E/Emté%ik / WAVES / HUMIDIN / WOLTER / AIRFLOW /| cpre oo
PROPELLER / PLUG
R O SYSTEM /WATER

e R P L SURYA RO / DELTA / WAE / VENZA (MGROW) CATEGORY-3

110 |WATER COOLER CLIMATROL / VOLTAS / ORIENT ELECTRIC / SIDWAL CATEGORY-3

111 | WATER DISPENSER WAE / VENZA (MGROW) / VOLTAS CATEGORY-3
DRINKING WATER

-l WAE / VENZA (MGROW) / OASIS CATEGORY-3

| |PASYSTEM & RELATED ITEMS

113 |AMPLIFIERS ATEIS / SCHRACK / HEINRICH / BOSCH / HONEYWELL / OPTIMUS / BOSE CATEGORY-2
ANNOUNCEMENT

114 [MICROPHONES/CAR  |ATEIS / SCHRACK / HEINRICH / BOSCH / HONEYWELL / OPTIMUS / BOSE CATEGORY-2
CALL CONSOLES

115 |CONTROLLERS ATEIS / SCHRACK / BOSCH / HEINRICH / HONEYWELL / OPTIMUS CATEGORY-3

116 |SPEAKER ATEIS / SCHRACK / HEINRICH / BOSCH / NOTIFIRE / OPTIMUS / BOSE CATEGORY-3
DIGITAL CALL STATION /

B it AVTRON / ATEIS / HEINRICH / BOSCH / OPTIMUS CATEGORY-3

118 |EQUIPMENT RACK HEINRICH / BOSCH / PRESIDENT / ORDEIN CATEGORY-3

119 |DVDIDVR /MP3PLAYER  [TYCO / HEINRICH / BOSCH / HONEYWELL / SIEMENS / OPTIMUS CATEGORY-2

120 |GABLE FOR RR KABEL / JMW KABEL / POLYCAB / BONTON / BOSCH / HPL / KWWS (INDUSTRIAL) CATEGORY-2
MICROPHONE / SPEAKER

121 |DIGITALLINEARRAY  |s1EiS ) HEINRICH / BOSCH / BOSE / OPTIMUS CATEGORY-2
SPEAKER

R AVTRON / TYCO ILLUSTRA / HEINRICH / SIEMENS / BOSCH / HONEYWELL / ULTRAK ! | recory.2
MONITOR /DISPLAY-LCD /

Rl LG / PANASONIC / SAMSUNG / SONY CATEGORY-2
COMPUTER /LAPTOP

124 O e BMeSoADA) [P/ DELL/ LENOVO /1BM CATEGORY-4
COMPUTER

125 |ACCESSORIES (KEY HP / DELL / LENOVO / IBM CATEGORY-4
BOARD/MOUSE)
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LIST OF PREFERRED MAKES

CATEGORY FOR
ITEM TEST
hidi | ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) T,
INSPECTION
J  |SOLARPLANT & ACCESSORIES
SOLAR INVERTER/
126 |POWER CONDITIONING  |SELEC / HAVELLS/ POWER ONE CATEGORY-2
UNIT
127 |SOLAR MODULES SWELECT / HAVELLS/ JAKSON CATEGORY-2
GEMSCAB / APAR / RR KABEL / SPECIAL CABLES / JMW KABEL / POLYCAB / HAVELLS /
128 |DCCABLES RALLISON (LKB) / KEC / HPL / GLOSTER / KEI / BONTON CATEGORY-2
K |MISCELLANEOUS & OTHER MECHANICAL ITEMS
129 |HAND DRIER TECHNOCRATS / EURONICS / DOLPHY / ANAND AUTOMATIC SYSTEM CATEGORY-3
DOUBLE WALL
VPL / GANGOTRI / ASTRAL / CPE / BEC PLAST / KESHAV KRIPA / VALENS / TIRUPATI
130 |CORRUGATED HDPE CATEGORY-3
P LN HOPEPIPE | PLASTOMATIC/ GEMINI / HIMALYAN / MANGALAM
131 ggE%mTlc SLIDING HOUSYS / GEZE / NEPTUNE / S. ADITYA / DORMAKABA / TECHNOCRATS / AUTOINGRESS | CATEGORY-3
ORBIS / SCHINDLER / FUJITEC /INFRA / TRIO ELEVATOR / OMEGA ELEVATOR / ESCON
132 |ELEVATOR / JOHNSON LIFTS / ECE / KONE / TKE / OTIS CATEGORY-1
ESCALATOR ORBIS / SCHINDLER / TRIO ELEVATOR / OMEGA ELEVATOR / JOHNSON LIFTS / KONE /
183 | TRAVELATOR TKE / OTIS CATEGORY-1
i B g HOUSYS / AVIANS / SWARAJ / S. ADITYA / TECHNOCRATS / EURONICS / NEPTUNE / | arecoos o
BROSIS / FAAC
HOUSYS / AVIANS / SWARAJ / S. ADITYA / DORMAKABA / TECHNOCRATS / BROSIS /
P BOOMBARRIER NEPTUNE / AUTOINGRESS / FAAC / SPEEDGATZ CATEGORY-3
136 |TROLLEY GATE AVIANS / SWARAJ / S. ADITYA / TECHNOCRATS / DELITE / AUTOINGRESS / LOTUS CATEGORY-3
TYRE KILLER/SPIKE HOUSYS / SWARAJ / S. ADITYA / TECHNOCRATS / NEPTUNE / BROSIS / FAAC /
137 |BARRIER SPEEDGATZ CATEGORY-3
UNDER VEHICLE
138 |SCANNING SYSTEM HOUSYS CATEGORY-3
EXTERNAL LIGHTING  |SUBHAM / AMBIKA POLES / LYSAGHTPOLE™ / VAKRANGEE /VSTP / UTKARSH /
138 |POLES/DECORATIVE  |RMSCO (RAJASTHAN METAL) / SKIPPER / BP PROJECTS / K-LITE / TRANSRAIL / | CATEGORY-3
LIGHT POLE PRAKASH SURYA (SURYA ROSHNI) / SUMIP / SIGNIFY / BAJAJ / WIPRO / CROMPTON /
ORIENT ELECTRIC
SUBHAM / AMBIKA POLES / VAKRANGEE / VSTP / LYSAGHTPOLE™ / UTKARSH / SKIPPER/
140 |HIGH MAST BP PROJECTS / K-LITE / PRAKASH SURYA (SURYA ROSHNI) / TRANSRAIL / SIGNIFY / | CATEGORY-3
BAJAJ / WIPRO / ORIENT ELECTRIC / CROMPTON
ALUMINIUM LADDERS /
T el A CATEGORY-2
BOOM
142 |/SCISSOR/SPIDERVERTIC |MLIFT CATEGORY-2
AL LIFT
143 |DASH FASTENERS HILTI / FISCHER CATEGORY-4
144 |GEAR BOX MGM VARVEL / IMAK CATEGORY-3
145 |GEARED MOTOR LHP / LENZE / ROTOMOTIVE / MGM VARVEL / IMAK CATEGORY-3
WEATHERPROOF
e e TRINITY TOUCH / SPELSBERG (CAPE) / RITTAL CATEGORY-3
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ITEM CATEGORY FOR TEST
ITEM PREFERRED MAKES (W.E.F. 10.07.2025
CODE ‘ ) CERTIFICATION/INSPECTION

147 EV CHARGERS P2 POWER / E-FUEL / AXONIFY TECH SYSTEMS PRIVATE LIMITED CATEGORY-1

L GROUND LIGHTING ITEMS

AMA / VARDHMAN FAA CERTIFIED / FAA COMPLIANCE (FOR
INDEGENOUS MANUFACTURER) SUBIECT TO FULFILLING THE

148 PAPI (NON-LED CATEGORY-1
( ) REQUIREMENT OF ICAO / DGCA-CAR AND APPROVAL AS PER SR NO.-3,
PARA NO.-3 OF TC 03/2025
149 LAMP (HALOGEN) YOUYANG / PHILIPS / OSRAM / NARVA / AS RECOMMENDED BY OEM CATEGORY-3

VARDHMAN / AMA FAA CERTIFIED / FAA COMPLIANCE (FOR
INDEGENOUS MANUFACTURER) SUBJECT TO FULFILLING THE
150 AGL FITTING (LED)-ELEVATED CATEGORY-1
(@) (LED) REQUIREMENT OF ICAQ / DGCA-CAR AND APPROVAL AS PER SR NO.-3,

PARA NO.-3 OF TC 03/2025

FAA CERTIFIED / FAA COMPLIANCE (FOR INDEGENOUS
MANUFACTURER) SUBJECT TO FULFILLING THE REQUIREMENT OF

T04R | ARL NG LED] NSET ICAO / DGCA-CAR AND APPROVAL AS PER SR NO -3, PARA NO.-3 OF TC SRR
03/2025
VARDHMAN / AMA FAA CERTIFIED / FAA COMPLIANCE (FOR
154 (4} AGL FITTING (NON-LED)- INDEGENOUS MANUFACTURER) SUBIECT TO FULFILLING THE T
ELEVATED REQUIREMENT OF ICAO / DGCA-CAR AND APPROVAL AS PER SR NO.-3,
PARA NO.-3 OF TC 03/2025
FAA CERTIFIED / FAA COMPLIANCE (FOR INDEGENOUS
MANUFACTURER) SUBJECT TO FULFILLING THE REQUIREMENT OF
15L{BY AGLHTTING (NON-LEDRINSET |,y / DGCA-CAR AND APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC Sl e
03/2025
VARDHMAN / FAA CERTIFIED / FAA COMPLIANCE (FOR INDEGENOUS
MANUFACTURER) SUBJECT TO FULFILLING THE REQUIREMENT OF
B2 | [ALcts HECkES ICAO / DGCA-CAR AND APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC ErEORS
03/2025
TRIO / CTC (CREATIVE TRADING) / VARDHMAN / AMA / BINDAL /
153 |ISOLATING TRANSFORMER CATEGORY-1
ELECTROMACH / YOUYANG
CONSTANT CURRENT
154 VARDHMAN / AMA / HONEYWELLL / YOUYANG / NASU SYSTM CATEGORY-1
REGULATOR (CCR) / / / /
2 C P ISON (LK
155 |3 KV GRADE AFL CABLE GEMSCAB / APAR / RR KABEL / ALOKE (ANKUR) / RALLISON (LKB) / JRD ——_—_—"
UNSHIELDED / SHIELDED / KEI / GLOSTER
156 |11 KV GRADE SECONDARY  |GEMSCAB / APAR / RR KABEL / AMA / ELECTROMACH / ALOKE —
LEAD FOR AFL CABLE (ANKUR) / RALLISON (LKB) / JRD
157 |PLUGS / RECEPTACLE / CTC (CREATIVE TRADING) / ELECTROMACH / ALOKE (ANKUR) / —
CONNECTOR VARDHMAN / NEPTUNE / AMA / BILDAL / YOUYANG
CATE T ICATE! INSPECTION
CATEGORY-1:

a) Type test certificate for similar item done. If not one of the items offered is to be type tested.

b) OEMs roytine test cenificate

c) Acceptance teslt lo be conducled in the presence of AAI representative at OEMs factory

CATEGORY-2:

a) Type tast for similar done. If not, one of the items offered is to be type tested.

b) OEMs routine test cerlificale.

c) Visual and functional check by PMC / Enginearing Consultant representative (AAl official incase of non awvialibility of PMC/
Engineering Consultant) at AAl airport site

CATEGORY-3:

a) OEM/ Dealer/ Contractor routine test certiicate.

b) Visual and funclional check by PMC / Engineering Consultant representative (AAl official incase of non avialibility of PMCJ
Engineering Consultant) at AAl airport site

a) Visual and functional check by PMC / Engineering Consultant representative (AA| official incase of non avialibility of PMC/
Engineering Consultant) at AAl airport site

LPM-10



Tender Inviting Authority: Asstt. Gen. Manager (Engg.-Elect), AAI, M.B.B Airport, Agartala.

Name of Work: Replacement of 50 KLD STP in CISF Barrack at AAI Colony, MBB Airport Agartala

Item Rate SoQ

Contract No:
Name of the
Bidder/ Bidding
Firm / Company
PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )
NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER NUMBER # TEXT #
SL Item Description Quantity Units BASIC RATE in Total Qouted TOTAL NPV AMOUNT |TOTAL AMOUNT
No. Figures To be Amount (Without (Without Taxes) In Words
entered by the Taxes) in
Bidder in Rs. P
Rs. P Rs. P
1 2 4 5 13 14 53 55
Overhauling/ Augmentation of existing Moving Bed Biofilm Reactor (MBBR) type Sewage Treatment
Plant (STP) of Capacity 50 KLD through Supply, installation testing, commissioning (but not limited
to) of complete new set of Pumps, Motors, Blowers, Panels, piping, valves, Coarse & fine Bar screens,
Media Filter Tanks, Media Filters, Filter Press etc. as detailed under SCC & Technical Specifications
attached for successful plant operation of 20 hours per day and as per the decision and to the
complete satisfaction of Engineer-in-Charge.
1 1 Job 0.00 0.00 INR Zero Only
Note: Scope of work also includes conducting performance trial run for a period of minimum One
month post operationalization of STP. All the required manpower and materials for the trial run shall
be arranged by the agency. The date of completion for the work shall be recorded after successful
performance trial run, submission of test reports for treated water and No-Objection Certificate
(NOCQ) from State Pollution Control Board fully complying pollution norms along with all
supporting documents.
Complete cleaning of Sewage treatment plant including dewatering, removal of sludge with suitable
2 mez?ns (Manual/Mechnaised) mcludmg. t.ransportatlon ?f 'sll'ldge andv offloading to nearest| 170 Cum 0.00 0.00 INR Zero Only
designated place demarked by local administration by maintaining pollution control board norms,
and directive etc. complete as required.
Complete repairing the Sewage Collection Tank, Equalization Tank, Aeration Tank, Tube Settler
3 Tank, Chlorlng Contact Tank, Sludge H(?ldlng Tank, Treated W'ater Tank, Sump Storage Tank by 8 Job 0.00 0.00 INR Zero Only
pressure grouting, chemical water proofing treatment for arresting the leakages /seepages etc. as
required and making the tank(s) to the original finish for Sewage Treatment Plant.
Dismantling of existing defective installations/equipments of Sewage Treatment Plant which are to
4 be replaced vide item no.1 above and transportation within a lead of 500 Mtrs. upto AAI Store as per 1 Job 0.00 0.00 INR Zero Only
the decision of Engineer-in-Charge.

AAl

C-NIL, I-NIL, O-NIL, OW-NIL

S0Q-1



Administrator
Text Box

Administrator
Text Box
AAI                                                                                                       C-NIL, I-NIL, O-NIL, OW-NIL                                                                             SOQ-1



SL Item Description Quantity Units BASIC RATE in Total Qouted TOTAL NPV AMOUNT |TOTAL AMOUNT
No. Figures To be Amount (Without (Without Taxes) In Words
entered by the Taxes) in
Bidder in Rs. P
Rs. P Rs. P
1 2 4 5 13 14 53 55
All inclusive comprehensive maintenance of STP post defect liability period of 12 months
5 including preventive & breakdown maintenance, all spares, consumables, chemicals, media etc. as
per good engineering practices/ OEM recommendations for smooth and proper functioning of entire
plant as per design specifications complete as required as per the instruction of Engineer-in-Charge.
5.01 First Year of AICMC after DLP 12 Month 0.00 0.00 INR Zero Only
5.02 Second Year of AICMC after DLP 12 Month 0.00 0.00 INR Zero Only
5.03 Third Year of AICMC after DLP 12 Month 0.00 0.00 INR Zero Only
Total in Figures
0.00 INR Zero Only
Quoted Rate in Words INR Zero Only

AAl

C-NIL, I-NIL, O-NIL, OW-NIL

S0Q-2



Administrator
Text Box
AAI                                                                                                       C-NIL, I-NIL, O-NIL, OW-NIL                                                                             SOQ-2
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