

VEHICLE FACTORY JABALPUR, JABALPUR - 482009

PART II : Technical Specification

Clause No	Clause	Description
1	Time for completion of work (PDC)	Time is the essence of contract. The work is to be completed within the time period as per NIT published (in accordance with the phasing, if any, indicated in the tender) from the date of handing over of the site which will be taken as the Date of commencement.
2	Commencement of work	First of all the successful bidder will be intimated about acceptance of his offer through the Acceptance Letter. He would be asked to report to factory within 7 working days of issue of Acceptance Letter for signing of Contract Agreement and for site being handed over to him. The date of commencement of work would be reckoned from the day of handing over site to him. In case contractor delays in reporting to factory within specified period of 7 days, his date of handing over of site and date of commencement of work will be reckoned from the end of 7 days period given to him for reporting to VFJ.
3	Execution of Contract	The contract will be executed as per the terms & Conditions of contract- IAFW- 2249.
4	Specification of Work	Execution of the subject work shall be carried out strictly as per the specifications mentioned in MES SSR-2009 Part-I and SSR-2020 Part-II with latest amendments . For Non- SSR items, either CPWD specifications or National Building code or relevant IS standards with latest amendments would be applicable. For new items, ordered but not covered under any of these codes, the manufacturer's recommendations would be followed as per directives of the Engg-in-Charge.
5	Material incorporation in the work	The contractor would bring material for incorporation in the work as specified in tender/ as directed / as per IS specification and get it approved by the EIC/SIC before incorporating in the work.
6	Plant & Machinery	The plant & Machineries like Concrete Mixer, vibrator, Tools, Tackles, Welding arrangement, Gas cutting equipment etc shall be arranged by the contractor of his own and shall be in Good condition. The contractor shall ensure that all the scaffolding tools and plants are kept and maintained in proper manner as directed by Site In charge. Soon after completion of work all scaffoldings, tools and plants provided by the contractor shall be removed from the site. Contractors will be responsible to remove all sites of his work clean and tidy; factory will not take any responsibility for the loss theft of materials, tools and plants at site contractor's Godown.
7	Planning of Work	The contractor shall submit Schedule of planning of work after awarding of the work order showing the completion of the work showing the simultaneous progress of independent works at the same time so as to complete the work within the stipulated time.
8	Progress of Work	The contractor shall Follow and execute all works as per the instructions of SIC / EIC. Day to day progress, persons engaged and material used should be recorded in work diary. The work diary must be signed by contractor or his representative and Site-in-charge on day to day basis.
9	Working in Restricted Area	The contractor would agree for execution of work inside the factory (Restricted Area) by adhering all Factories, Security & Safety Rules & regulations which are in force.
10	Contractor's Supervision	The contractor would agree for Condition No.25 of IAFW-2249 regarding Contractor's Supervision.
11	Inspection of work	The contractor must agree for inspection at every stage of work.
12	Deployment of Staff / Workers	The contractor would agree for deploying only Police Verified (PVR) Workers. PVR- verification Report for the workers to be deployed on work inside the Factory shall be arranged by the Firm on their own. The contractor shall give details of Engineers, supervisor, Technical persons, skilled persons with their qualifications & experience along with the details of plant & machineries, Trucks & other machineries owned by him before execution of the work as and when asked by the Factory authorities.
13	Clearance of Site	The contractor shall make arrangement to clear the area in and around the work site and remove all debris emerged out from the site to a distance as specified in the order, from the site of work and deposit at low lying area and leveled as directed by VFJ.

VEHICLE FACTORY JABALPUR, JABALPUR - 482009

PART II : Technical Specification

14	Guarantee Condition / Warranty Period/Defect Liability Period	(i) The contractor shall be solely responsible for the soundness of the structure including lean period. The contractor shall guarantee satisfactory performance of the work for a period of 12 months or the period specified in Special Conditions of contract whichever is more from the date of successful completion of the work . (ii) The firm shall undertake to rectify any defect including replacement of defective parts resulting from faulty design, poor workmanship, bad materials etc. during the erection / execution of work as well as within defects liability period (i.e. 12 months or the period specified in special conditions of contract whichever is more) free of charge.
15	Work Delay Condition	The delay on account of submission of requisite documents during execution of work as agreed will be considered as delay in work on the part of the contractor.
16	Safety Condition	The contractor shall have to adhere to all the safety Rules / Regulations laid down by VFJ AVNL safety instructions from time to time.
17	Special Conditions for Civil & electrical Works	(i) For Electrical works (HT or Specified by tendering authority) all contractors have to submit valid copy of Electrical contractor license issued by competent authority. The license should be in the name of Sole Proprietor or Partner / Firm. (ii) Contractor must appoint wireman having a proper electrical licence shall be engaged by the contractor for electrical part of the work. (iii) Contractor must appoint a supervisor having supervisory license to supervise electrical works. Supervisor will generally be present at the place of work.
18	Freak Rates	Freak Rate: Rates which are higher/lower than 50 % of the estimated cost of the item. For freak rates, the deviation shall be governed by provision of Appendix 3.13 of MES Manual of Contract. According to this where it is found inescapably necessary to increase quantities beyond 25% of the estimated quantities as included in the contract, in case of rates considered freakishly high or to decrease the quantities beyond 25% of the estimated quantities as included in the contract for items for which rates are freakishly low, such deviations shall have the prior approval of CFA.
19	Deviation	The quantities shown in BOQ are approximate and are inserted as a guide only. They shall be varied beyond the limit laid down in the condition of IAFW- 2249 and in accordance to AVNL Standard Operating Procedure of Civil Works' 2024 clause 10.8. The main points are: 10.8.2) The deviations, ordered on items of any individual trade (individual trade means the trade Sections into which a Bill of Quantities or Schedule 'A' has been divided or, in the absence of any such division, the individual sections of MES SSR / CPWD DSR such as Excavation & earthwork, Concrete, Wood work and Joinery etc.) included in the contract shall not exceed plus/minus 50% of the value of that trade in the contract as a whole. 10.8.3) The deviations may be ordered for various types of contract and are not to exceed the following percentage: Any other type of contracts. 1) 10 % for Contract estimated to cost less than Rs. 10 lakhs . 2) 10 % for Contract estimated to cost Rs. 10 lakhs and above.