


Financial Comparative statement “work contract for supply and deployment of technical manpower required on out sourced basis for IWAI, Vijayawada for execution, monitoring and supervision of projects.

Sl. No	Description of work	Estimated cost of Rs.	Firm Name			
			M/s. DUST N PEST FACILITY SERVICES	M/s. ORINETAL INTEGRATED FACILITY MANAGEMENT PVT LTD	M/s. SQUAD 7 SECURITY AND ALLIED SERVICES	M/s. Shree Swami Services
1	Work contract for supply & deployment of Technical Manpower required for IWAI, Sub Office at Vijayawada for execution, monitoring & supervision of project for 12 months. (The quantity is as per requirement which shall be increased / decreased).					
1.1	Junior Hydrographic Surveyor	636180.00	636180.00	636180.00	636180.00	636180.00
1.2	Junior Engineer – 02 no.	1054800.00	1054800.00	1054800.00	1054800.00	1054800.00
1.3	Accounts Executive – 01	443400.00	443400.00	443400.00	443400.00	443400.00
1.4	Data Entry Operator – 01 no.	401400.00	401400.00	401400.00	401400.00	401400.00
1.5	Sweeper cum Gardener – 01 no.	273924.00	273924.00	273924.00	273924.00	273924.00
1.6	Security Guards (without arms) - 06	1065960.00	1065960.00	1065960.00	1065960.00	1065960.00
	Total amount excluding Service charges of Rs.	3875664.00	3875664.00	3875664.00	3875664.00	3875664.00
	Service Chargers (in %) quoted by the Bidder		2%	5%	2%	2%
	Service Charge of Rs:		77513.28	193783.2	77513.28	77513.28
	Total amount including Service Charge of Rs.		3953177.28	4069447.20	3953177.28	3953177.28

Recommendations of the TEC: As opined by the Committee members, it has been decided to re-tender the work since the existing tender could not be finalized due to three bidders quoting an identical service charge of 2%, while the tender document is silent on the procedure to be adopted in such a tie situation. Hence, committee has recommended for cancellation of the tender.


M. Govind
 25/6/24
Jr. Accounts Officer


Md. Aslam
Technical Assistant
 Digitally signed by MOHAMMAD ASLAM
 2026.06.30 15:41:04
 Location: eProcure-EPROC

Signature Not Verified Sd -

R. Pradeep Kumar
Asst. Director

- Sd -
Anil Kumar
Director (I/C)