

National Highways (South) Wing, R.C.D.

Ground Floor, Extension Building, Block-B, Old Secretariat Campus, Bihar, Patna

Sanjay Kumar Bharti
Chief Engineer

Mobile No. 9470001355
Email- cenhsouthbihar@gmail.com

Letter No.-NH-25/Tender-05-02/2026 - 1832 (34) Date: 03.6.2026

Executive Engineer,
NH Division, Gulzarbagh, Patna.

Sub: Special Repair work of stretch of NH-139 from km 154.625 (Anisabad Golambar) to Km 157.325 (Saristabad) (Length-2.70 km) for the year 2025-26 (Job No.-NH-139/BHR/2025-26/136) under NH Division, Gulzarbagh Reg.- Technical Bid

Ref: Superintending Engineer, NH Works Circle, Patna's letter no.- 582 (we) dated-27.05.2026

Sir,

With reference to the above mentioned subject, it is to inform that the Evaluation of Technical Bid for the above work has been done by the Evaluation Committee in the meeting held on 01.06.2026 (MoM enclosed). As per decision of evaluation committee, following single bidder has been declared responsive in Technical bid

Sl. No.	Name of Bidder(s)
(i)	M/s Gladiata Engineering Makers Pvt. Ltd., at Holding No.-63-A/T-167, Housing Board Colony, Anugrahpur, Gaya.

In view of above, you are directed to open the financial bid of the above qualified bidders as per latest Ministry's guidelines.

Encl.- As above.

Yours faithfully

Chief Engineer

N.H.(South) Wing, R.C.D, Bihar, Patna.

Rohini A.E.
Attested
04/06/26

03/6/26

Minutes of the Meeting of Evaluation Committee for Evaluation of Technical Bid for Special Repair work of stretch of NH-139 from km 154.625 (Anisabad Golambar) to Km 157.325 (Saristabad) (Length-2.70 km) for the year 2025-26 (Job no-NH-139/BHR/2025-26/136) under NH Division Gulzarbagh, held on - 01.06.2026 in the office of Chief Engineer, NH (South) Wing RCD, Bihar Patna.

Amount put to Tender: -Rs 386.12388 Lakh

The above-mentioned work was sanctioned by Ministry vide letter no.-NH-12037/159/2025/BHR/EAST (Computer No. 257035) dated 25.11.2025 amounting to Rs. 418.336 Lakhs. The amount of the work put to tender is Rs 386.12388 Lakh.

2. 1st call of bid for the work was invited on 31.01.2026 in which 01 (One) bidder had participated but the tender was cancelled as it was found that the bidder had not submitted proof of online payment of Rs:10,000.00/- towards cost of Bid document through NTRP portal <https://bharatkosh.gov.in>. Therefore, the evaluation committee recommended the Bidder found technically non-responsive.

3. 2nd call of bid for the work has been invited online by Executive Engineer, NH Division Gulzarbagh vide Bid No.-01/2026-2 dated 21.04.2026 on e-procurement site with bid due date 14.05.2026 upto 11.00 hrs. The date of opening of technical bid was fixed on 15.05.2026 at 11:00 Hrs.

4. Tender has been opened online on 15.05.2026 by Executive Engineer, NH Division, Gulzarbagh in which only one bidder has participated: -


Sl. No.	Name of bidders
(i)	M/s Gladiata Engineering Makers Pvt. Ltd., at Holding No.- 63A/L-167, Housing Board Colony, Anugrahpuri, Gaya

5. Superintending Engineer, NH Work Circle Patna vide his letter no. 582(we) dt. 27.05.2026 has submitted the bid of one participated bidder for Technical Evaluation.

6. Technical evaluation of the above bid has been carried out in TEC meeting held on 01.06.2026 and bidder was declared technically responsive and committee observed that the conditions prescribed in MoRTH circular dated 28.08.2024 for acceptance of a single bid received in the re-tender is fulfilled.

6. In view of the above, the Evaluation Committee recommends to open financial bids of responsive bidders as per latest Ministry's Guidelines.


Meeting ended with a vote of thanks by the chair.


01/06/26

(Mithilesh Kumar Chaudhary)
Executive Engineer
NH Division, Gulzarbagh
(Member Secretary)


01/06/2026

(Arvind Kumar Singh)
Superintending Engineer,
NH Work Circle, Patna
(Member)


01/06/2026

(Vacant)
TS to Chief Engineer,
NH (South) Wing, RCD, Bihar, Patna
(Member)

(Sanjay Kumar Bharti)
Chief Engineer,
NH (South) Wing, RCD, Bihar, Patna
(Chairman)

On Central SBD

Technical Sheet

Name of Work Special Repair work of stretch of NH-139 from Km 154.625 (Antsabad Gohambar) to Km 157.325 (Santsabad) (Length 2.70 Km) for the year 2025-26 (Job No- NH-139/BHR/2025-26/136)	Cost of Work as per B.O.Q. (Rs. in Lacs)	386.12388 (including labour cess, fee & GST)		Time of Completion in months-	3	ALL COLOURED CELL TO BE FILLED ACCORDINGLY
Sanctioned Amount (T.A.) (Rs. in Lacs) 418.336	Date of Sanction (T.A.)	25.11.2025		Date of Tender	21.04.2026	
Sl No. 1	Items Form Fee Amount	Requirement	Requirement	CL No.	Gladia Engineering Makers Private Limited E/67, Housing Board Colony, A.P. Colony, Dist.-Gaya	Page no- 348
2	Bid Validity	Bids shall remain valid for a period not less than 120 days after the deadline date. A Bid valid for a shorter period shall be rejected by the Employer as non-responsive	120 Days	15.1	Bid validity periods In days	120 Page no- 445
3	Bid Security	(A) Indian post office term deposit 1 year/2 year/5 year, National saving Certificate, Kishan Vikash Patra duly endorsed by the Competent Postal authority in Bihar. (B) Fixed deposit receipt of a Scheduled bank, Fixed deposit receipt should be valid for six months after last date of receipt of tender and shall be pledged in favour of the department (C) 5 year National Development bond/State development loan certificate	16.1	Amount To be entered (Rs in Lakhs)	To be entered (Rs in Lakhs)	Attached
	Bid Security Amount - (Rs in Lacs)	7.730	7.75	Bid Security Amount - (Rs in Lakhs)	7.75 lakh	Page No- 455, 456

4	(i) Legal Status of Bidder.				
	(ii) Place of Registration.				
	(iii) Principal place of Business.				
	(iv) Power of attorney of signatory Bid	Attached or Not			
5	Total value of civil engineering construction work performed in last five years				
	2020-21				
	Escalation Factor= 1.61				
	2021-22				
	Escalation Factor= 1.46				
6	2022-23				
	Escalation Factor= 1.33				
	2023-24				
	Escalation Factor= 1.21				
	2024-25				
6	Escalation Factor= 1.1				
	Average Annual turnover (biling for works in progress and completed in all classes of civil engineering construction work only over last five years of 40% of value of contract applied for (Rs in Lac)				

1. Average Annual turnover (biling for works in progress and completed in all classes of civil engineering construction work only over last five years of 40% of value of contract applied for (Rs in Lac)

154.450

154.45

As per Ministry of Road Transport & Highways, Govt. of India Letter No.-RW/NH-24035/4/2008-P&M/PIC Dated-27.11.2009

QUALITY		
4.3 (a)	Private Limited Company	Page No - 446
	Bihar	Page No - 352
	Bihar, Jharkhand	Page No - 446
	Attached	Page No - 378
4.2 (iv)		
	Amount To be entered (Rs in Lakhs)	1574.98697
		Page no - 437
	Amount To be entered (Rs in Lakhs)	2535.729022
	Amount To be entered (Rs in Lakhs)	510.098652
		Page no - 437
	Amount To be entered (Rs in Lakhs)	744.7440319
	Amount To be entered (Rs in Lakhs)	591.300527
		Page no - 437
	Amount To be entered (Rs in Lakhs)	786.4297009
	Amount To be entered (Rs in Lakhs)	617.845582
		Page no - 437
	Amount To be entered (Rs in Lakhs)	747.5931542
	Amount To be entered (Rs in Lakhs)	715.747029
		Page no - 437
	Amount To be entered (Rs in Lakhs)	787.3217319
	Amount To be entered (Rs in Lakhs)	318.498
		Page no - 437
	Amount To be entered (Rs in Lakhs)	

Khurshid

A

DR

