

**GOVERNMENT OF ASSAM**  
**OFFICE OF THE CHIEF ENGINEER, PWD (NH WORKS), ASSAM,**  
**CHANDMARI, GUWAHATI-3**

File No. BRD/RD/08/2026/17  
To

Dated Guwahati, the 3<sup>rd</sup> July'2026

1. The Regional Officer, MoRT&H,  
Chandmari, Guwahati-3  
Member, Bid Evaluation Committee
2. The Superintending Engineer, PWD  
Guwahati NH Circle, Guwahati  
Member, Bid Evaluation Committee
3. The Financial Adviser, PWD, Assam  
Chandmari, Guwahati-3.  
Member, Bid Evaluation Committee
4. The Executive Engineer, PWD  
Nagaon NH Division, Nagaon  
Member Secretary, Bid Evaluation Committee

**Sub:** Meeting for financial bid evaluation for the work "One time improvement with 40 mm thick BC wearing course including Road Safety works from Ch. Km 134.500 to Km 182.000 (Mission Chariali to Jamugurihat) of NH-15 (Length= 47.50 Km) under Annual Plan for 2025-26 under PWD Nagaon NH Division, Nagaon in the state of Assam on EPC Mode. (Job. No. 15/AS/2025-26/291)".

Inviting reference to the above, it is to inform you that financial bid opening as well as financial bid evaluation meeting for the above mentioned work will be held at 2:00 PM on 10.07.2026 at office chamber of the undersigned. As such you are hereby requested to make it convenient to attend the same accordingly.

  
Chief Engineer, PWD (NH Works), Assam  
Chandmari, Guwahati- 3  
Chairman, Bid Evaluation Committee  
Dated Guwahati, the 3<sup>rd</sup> July'2026

Memo No. BRD/RD/08/2026/17-A

Copy to:

1. The Special Commissioner & Special Secretary to the Govt. of Assam, P.W. (Bldg. & NH) Department, Dispur, Guwahati-781006 for favour of kind information.
2. To all the technically responsive bidders for information. They may attend the same as per aforementioned venue and time.

  
Chief Engineer, PWD (NH Works), Assam  
Chandmari, Guwahati- 3  
Chairman, Bid Evaluation Committee  


o/c

## MINUTES FOR EVALUATION OF TECHNICAL BIDS HELD ON 01.07.2026

**NAME OF WORK: -** “One time improvement with 40 mm thick BC wearing course including Road Safety works from Ch. Km 134.500 to Km 182.000 (Mission Chariali to Jamugurihat) of NH-15 (Length= 47.50 Km) under Annual Plan for 2025-26 under PWD Nagaon NH Division, Nagaon in the state of Assam on EPC Mode. (Job. No. 15/AS/2025-26/291)”

**(A) Bidding Process:-**

**(i) Bid Value: Rs. 41.22 Crore**

The NIT & RFP for the work was issued by the Chief Engineer, (NH Works), PWD Assam vide NIT No. BRD/RD/08/2026/5 dated 12.05.2026. The RFP and the Bidding documents were made available in the CPPP, MoRT&H of <https://eprocure.gov.in> from 14.00 hrs on 13.05.2026 to 14.00 hrs on 12.06.2026.

**(ii) Date stipulated for receiving the bid document:** The deadline for submission of online bid was up to 14.00 hours on **12.06.2026** and Physical Submission of documents by the bidder are not required in this particular Tender as per the conditions of the RFP.

**(iii) Technical Bid opening: -**

The online technical bids were opened on 15.06.2026 after 14.00 hrs. in the Office Chamber of CE (NH Works) in presence of the Bid Evaluation Committee (BEC) members & representatives of bidders. Total 9 (Nine) nos. of bids from the following bidders were received through online mode in the portal of CPPP website <https://eprocure.gov.in> from the following bidders:-

1. BKSONS Infrastructure Pvt. Ltd., 5th Floor, Bee kay Tower, R. P. Road, Ganeshguri, Dispur, Guwahati-781006, Assam.
2. Brahmaputra Infrastructure Ltd. 4<sup>th</sup> Floor, Royal Plaza, Opp. Apollo Hospital, Christian Basti, G.S. Road, Guwahati-781005, Kamrup(M).
3. Midas Constructions, 1 B, Royal Silver Tower, Next to Bylane -1, Ulubari, Ghy-07.
4. M/s L K & Sons, Thoubal Wangkhem, Thoubal District-795138, Manipur.
5. M/s Premdhan Construction, Tarun Ram Phukan Road, Post Haibargaon, Dist: Nagaon, Assam, Pin: 782002.
6. M/s Sanwar Mal Khetawat, Tarun Ram Phukan Road, Post Haibargaon, Dist: Nagaon, Assam, Pin: 782002.
7. M/s Tanor Engineering, P-Sector, P.O. & P.S Itanagar, Dist: Papum pare, Arunachal Pradesh-791111.
8. Shyama Construction, 47E/16, Pratap Nagar, Near Jaipur House, Agra-282010.
9. UCN Construction Company Pvt. Ltd., R K Path, Itachali, Nagaon, Assam-782003.

The online uploaded documents by the participating bidders were downloaded from <https://eprocure.gov.in> after 14.00 hrs on 15.06.2026. Since Original Documents are not required to be submitted by the bidders as per the conditions of the RFP, hence the scan copies of Power of Attorney, Bid Security and Bharatkosh receipt of tender fee are checked in Technical Opening.

It is found that all the 9 (Nine) nos. of bidders have submitted requisite scan copies of Power of Attorney, Bid security and Bharatkosh receipt as per the requirements of RFP. Accordingly, BEC has decided that evaluation of technical bids of all the 9 (Nine) nos of bidders shall be done.

## **(B) Evaluation of Technical Bids: -**

To establish the responsiveness of each & every individual's technical bids, the qualification information submitted online by the bidders have been examined on the basis of technical qualification criteria laid down in the bidding documents and compiled in the form of a statement -"TABLE FOR EVALUATION OF SUBSTANTIVE RESPONSIVENESS OF TECHNICAL BIDS" placed before the Bid Evaluation Committee.

The meeting of Bid Evaluation Committee (BEC) for technical evaluation of bids is held at 4.30 PM on 01.07.2026 in the office chamber of the Chief Engineer, PWD (NH Works), in presence of CE, PWD (NH Works) as Chairman of Bid Evaluation Committee (BEC) along with other members of BEC. The Bid Evaluation Committee verified and examined the documents of the technical bids & all other relevant papers. The deliberations of the Bid evaluation committee are as follows:-

1. BKSONS Infrastructure Pvt. Ltd.: Qualification information submitted by the bidder is found to be in order as per stipulations of RFP.
2. Brahmaputra Infrastructure Ltd.: Bidder has not submitted the undertaking as per Appendix-XII on catastrophic failure of Structure/Highway. Hence, bidder is liable to be disqualified as per clause 2.2.2.10 of the RFP.
3. Midas Constructions: Qualification information submitted by the bidder is found to be in order as per stipulations of RFP.
4. M/s L K & Sons: Qualification information submitted by the bidder is found to be in order as per stipulations of RFP.
5. M/s Premdhan Construction: Qualification information submitted by the bidder is found to be in order as per stipulations of RFP.
6. M/s Sanwar Mal Khetawat: Qualification information submitted by the bidder is found to be in order as per stipulations of RFP.
7. M/s Tanor Engineering: The Bid Evaluation Committee (BEC) observed that the anticipated completion dates indicated against several ongoing works in the statement of existing commitments are post-dated and do not appear to represent the actual status of such commitments as on the Bid Due Date. Consequently, the value of "B" considered for assessment of Available Bid Capacity stands reduced, resulting in an inflated Available Bid Capacity. Therefore, the Bid Capacity furnished by the bidder appears not to be in conformity with the provisions of the RFP and does not appear to reflect the bidder's actual existing commitments as on the relevant date. Further, based on the records available with the Department, the bidder also appears to attract the provisions of Clause 2.1.14(iii) of the RFP relating to failure to complete a project or achievement of progress not commensurate with the contiguous unencumbered project length/Right of Way (ROW) available even after lapse of six months from the respective project milestone or scheduled completion date. In view of the above observations, the BEC decided to seek clarification from the bidder and allow a period of 03 (Three) days for submission of its explanation/representation. The bidder shall be afforded an opportunity to clarify the above observations before a final decision is taken regarding its technical responsiveness.

Accordingly, Clarification was sought from M/s TANOR Engineering vide Chief Engineer letter no. BRD/RD/08/2026/12 dated 19.06.2026. Accordingly, M/s TANOR Engineering submitted their reply on 22.06.2026. The reply submitted by M/s TANOR Engineering is placed in the BEC meeting dated 01.07.2026. The Committee examined the clarification submitted by M/s TANOR Engineering vide letter dated 22.06.2026 in response to the observations communicated by the Bid Evaluation Committee.

The Committee noted that the clarification letter does not adequately address the specific observations regarding the anticipated completion dates furnished against various ongoing works in the statement of existing commitments. The bidder has merely reiterated the bid capacity calculations submitted in the bid and has not furnished any satisfactory explanation, with reference to the documents already submitted along with the bid, to establish that the value of existing commitments ("B") considered by the bidder correctly represented its actual commitments as on the Bid Due Date.

The Committee further observed that the bidder has not produced any material from the bid documents to justify the inclusion/exclusion of the concerned works while computing the Available Bid Capacity. Consequently, the discrepancy observed in the assessment of existing commitments remains unresolved.

Further, with regard to the applicability of Clause 2.1.14(iii) of the RFP, the bidder has not furnished any satisfactory clarification rebutting the records available with the Department indicating non-achievement of contractual milestones and progress not commensurate with the contiguous unencumbered project length/Right of Way (ROW) available even after lapse of the prescribed period. Instead, the bidder has only sought further particulars without furnishing any documentary justification from the bid documents already submitted.

After detailed deliberation and examination of the bid documents, departmental records and the clarification furnished by the bidder, the Committee concluded that:

(i) The clarification submitted by M/s TANOR Engineering is not satisfactory;

(ii) The bidder has failed to demonstrate that the Available Bid Capacity furnished in the bid was in conformity with the provisions of Clause 2.2.2.1 of the RFP and correctly reflected its existing commitments as on the Bid Due Date;

(iii) The observations regarding applicability of Clause 2.1.14(iii) of the RFP remain unrebutted;

(iv) The bidder has therefore failed to establish its technical responsiveness in terms of the requirements of the RFP.

Accordingly, the Committee unanimously recommends that the Technical Bid of M/s TANOR Engineering be declared "Technically Non-Responsive" and be rejected in terms of the provisions of the RFP.

8. Shyama Construction: Qualification information submitted by the bidder is found to be in order as per stipulations of RFP.
9. UCN Construction Company Pvt. Ltd.: Qualification information submitted by the bidder is found to be in order as per stipulations of RFP.

In view of above, the Bid Evaluation Committee had finalized the names of the technically responsive & non-responsive bidders and are depicted in the Table for Evaluation of Substantive Responsiveness of Technical Bids & also stated below:

## TECHNICALLY RESPONSIVE

1. BKSONS Infrastructure Pvt. Ltd.
2. Midas Constructions.
3. M/s L K & Sons
4. M/s Premdhan Construction
5. M/s Sanwar Mal Khetawat
6. Shyama Construction
7. UCN Construction Company Pvt. Ltd.

## TECHNICALLY NON-RESPONSIVE

1. Brahmaputra Infrastructure Ltd.
2. M/s Tanor Engineering

In view of This the BEC recommended for opening of the financial bid of the technically responsive bidder.

Meeting ended with a vote of thanks to the chair.

Enclo: - Table for Evaluation of Substantive Responsiveness of Technical Bids.

Executive Engineer, PWD,  
Nagaon NH Division, Nagaon  
**MEMBER SECRETARY, BEC**

Financial Adviser, PWD (B & NH),  
Chandmari, Guwahati-3  
**MEMBER, BEC**

Superintending Engineer, PWD,  
Guwahati NH Circle, Guwahati  
**MEMBER, BEC**

Executive Engineer, MoRT&H,  
Representative of the Regional Officer, MoRT&H,  
Rajgarh Road, Chandmari, Guwahati-3  
**MEMBER, BEC**

Chief Engineer, PWD (NH Works), Assam  
Chandmari, Guwahati-3  
**CHAIRMAN, BEC**

Signature Not Verified

Digitally signed by BHASKAR SAHARIAH  
Date: 2026.07.03 17:58:16 IST  
Location: eProcure-EPROC