

BY ROTATION

Minutes of Meeting of Technical Bid Evaluation held on 07.07.2026 under the Chairmanship of Chief Engineer Highway (Itanagar), PWD

Name of Work:	Repair and Maintenance works on Pasighat to Singer from km 0.00 to km 19.85; Singer to Sijhon from km 19.58 to km 43.85; of NH-513 under STMC in the state of Arunachal Pradesh. Job No: [RW/ ITA/ STMC/ Ar.Pr./2025-26/PS-SS/03]
Administrative Approval & Technical Sanction	RW/ ITA/ STMC/ Ar.Pr./2025-26/PS-SS/03 dated- 19.03.2026 Sanctioned cost: - Rs.7.24 Crore
Amount put to tender:	Rs. 5.96 Cr (Excl. GST)
Time and Date of Opening of Technical Bids:	At 11:00 Hrs. on 13.06.2026
List of Firms who participated in the online tender:	• M/s BHARAT VANIJYA EASTERN PVT. LTD • M/s Satya Builders • M/s Y 2 Enterprises • M/s Ananth Enterprises • M/s N M Enterprises • M/s North East Engineering& Construction Agency • M/s N. T. Agency • M/s RTT Enterprises • M/s Sanjay Kumar Singh • M/s NABAM TULLON LLP • M/s rinya yangfo construction • M/s D&L Enterprises • M/s Murari Lal Agarwal • M/S TANOR ENGINEERING • M/s GRRB ASSOCIATES • M/s AAKSHYA INFRA PROJECTS PRIVATE LIMITED

1. The Administrative & Financial approval and Technical Sanction for the instant work has been accorded by Ministry for an amount of Rs.7.24 Crore vide letter dated 19.03.2026.

2. The work was bid out in two cover bid system through e-procurement on 29.05.2026 and the technical bids were opened on 13.06.2026.

3. The evaluation committee examined the document placed before the committee. Evaluation sheet is enclosed at Annex-I. Based on the evaluation; the committee observed the following:

3.1. M/s BHARAT VANIJYA EASTERN PVT. LTD: The committee found the bidder to be Technically Responsive as per Clause 4 and 26 of the RFP.

3.2. M/s Satya Builders: The committee observed the following: Bidder has not furnished invoices in support of Static Roller required as per clause 4.3.B(b)(i) of RFP. Bidder has not

Executive Engineer
Pasighat Highway Division, PWD,
Pasighat, A.P.

furnished the Required documents of Road Safety Auditor as per Cl- 4.3 B(b)(ii) of the RFP and the bidder has also not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee found the bidder to be Technically Non- Responsive as per Clause 4.3. B(b)(i) and clause - 4.3 B(b)(ii) of the RFP.

3.3. **M/s Y 2 Enterprises.:** The committee observed the following: Bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver & Dewatering Pump as per Clause 4.3. B(b) (i) of RFP and the bidder have not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per Clause 4.3. B(b) (i) and Clause. 4.3 B (b) (ii) of the RFP.

3.4. **M/s Ananth Enterprises:** - The committee observed the following: Bidder has not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per Clause. 4.3 B (b) (ii) of the RFP.

3.5. **M/s N M Enterprises:** - The committee observed the following: Bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause - 4.3. B(b) (i) of RFP and the bidder have not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per clause - 4.3. B(b) (i) and Clause. 4.3 B (b) (ii) of the RFP.

3.6. **M/s North East Engineering& Construction Agency:** - The committee observed the following: The bidder has not furnished Lease agreement in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause 4.3. B(b) (i) of RFP, Bidder has Not Furnished the Under Taking as per Cl-4.1(h) of RFP and the bidder has not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per clause 4.3. B(b) (i), Cl-4.1(h) and Clause - 4.3 B (b) (ii) of the RFP.

3.7. **M/s N. T. Agency:** - The committee observed the following: Bidder has not furnished experience in similar work as per clause - Cl-4.3 A(b) of RFP, the bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per Clause - 4.3. B(b) (i) and the bidder has not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence the committee has found the bidder to be Technically Non-Responsive as per clause - Cl-4.3 A(b), Clause - 4.3. B(b) (i) & Clause - 4.3. B(b) (ii) of the RFP.

3.8. **M/s RTT Enterprises.:** - The committee observed the following: The bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause 4.3. B(b) (i) of RFP. Bidder has also not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per clause 4.3. B(b) (i), Clause - 4.3 B (b) (ii) of the RFP.

3.9. **M/s Sanjay Kumar Singh:** - The committee observed the following: The bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause 4.3. B(b) (i) of RFP, Bidder has not furnished the Graduate degree certificate for Incident cum Road Property Manager cum Route Operation Manager which is required as per Clause 4.3 B (b) (ii) of the RFP and the bidder has not furnished 2 set for Road safety



auditor which is required as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per clause 4.3. B(b) (i), Clause - 4.3 B (b) (ii) of the RFP.

3.10. M/s NABAM TULLON LLP: - The committee observed the following: Bidder has not furnished the report on financial standing certified by CA in support of Annual Turnover which is required as per Cl-4.1(f) of RFP, the bidder has not furnished invoices in support of Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause - 4.3. B(b) (i) of RFP and the bidder have not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per Cl-4.1(f), clause - 4.3. B(b) (i) & Clause. 4.3 B (b) (ii) of the RFP.

3.11. M/s Rinya Yangfo construction: - The committee observed the following: Bidder has not furnished experience in similar work as per clause Cl-4.3 A(b) of RFP and the bidder have not furnished 2 set of key personals as per Clause - 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per Clause - 4.3 A(b) & Clause - 4.3 B (b) (ii) of the RFP.

3.12. M/s D&L Enterprises: - The committee observed the following: Bidder has not furnished invoices in support of Pneumatic tyred roller and Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause - 4.3. B(b) (i) of RFP and the bidder have not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per clause - 4.3. B(b) (i) & Clause - 4.3 B (b) (ii) of the RFP.

3.13. M/s Murari Lal Agarwal: - The committee observed the following: Bidder has not furnished the lease documents in support of Mobile slurry seal equipment/Slurry Seal Micro Paver required as per Clause - 4.3. B(b) (i). Note, Bidder have not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per Clause - 4.3. B(b) (i). Note, Clause - 4.3 B (b) (ii) of the RFP.

3.14. M/S TANOR ENGINEERING: - The committee observed the following: Bidder has not furnished 2 set of key personals as per Clause. 4.3 B (b) (ii) of the RFP and The Bid Security has not been submitted in favour of Executive Engineer, Pasighat Highway Division, PWD required as per clause 16.1 of the RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per clause 16.1 and Clause - 4.3 B (b) (ii) of the RFP.

3.15 Ms. GRRB ASSOCIATES: - The committee observed the following: Bidder has not furnished Mobile slurry seal equipment/Slurry Seal Micro Paver as per clause - 4.3. B(b) (i) of RFP. Hence, the committee has found the bidder to be Technically Non-Responsive as per Clause - 4.3 B (b) (i) of the RFP.

3.16. AAKSHYA INFRA PROJECTS PRIVATE LIMITED: - The committee found the bidder to be Technically Non-Responsive as per Clause 4 and 26 of the RFP.

4. In view of the above, the committee found 02(Two) bidders to be technically responsive and recommended for opening their financial proposals for the work of "Repair and Maintenance works on Pasighat to Singer from km 0.00 to km 19.85; Singer to Sijhon

Executive Engineer
Pasighat Highway Division, PWD,
Pasighat, A.P.

from km 19.58 to km 43.85; of NH-513 under STMC in the state of Arunachal Pradesh. Job
No: [RW/ ITA/ STMC/ Ar.Pr./2025-26/PS-SS/03]".

- 1) BHARAT VANIJYA EASTERN PVT. LTD.
- 2) AAKSHYA INFRA PROJECTS PRIVATE LIMITED

Sr. Finance and Account Officer,
Highways, PWD,
Itanagar

Executive Engineer
Pasighat Highway Division, PWD,
Pasighat
Pasighat Highway Division, PWD,
Pasighat, A.P.

Regional Officer, Itanagar
Ministry of Road Transport & Highway

Superintending Engineer
Jairampur Highway Circle, PWD,
Jairampur

Chief Engineer
Highways Zone, PWD, AP
Itanagar-791111

Signature Not Verified

Digitally signed by
WANPYN SHNGAINLANG BLAH
Date: 2026.07.31 19:00:33 IST
Location: eProcure-PROC