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Section I: Request for Proposal Letter (RFPL) 

1. Request for Proposal Letter (RFPL) 

The President of India, through the Secretary (RT&H), in the MoRTH (hereinafter referred 
to as ‘the Authority’, ‘the Head of Procurement’, ‘the Procuring Entity’ and ‘the Procuring 
Organisation’ respectively), invites proposals (hereinafter referred as ‘the Proposal(s)’) from 
eligible consultants on the basis of International Completive Bidding (please see Tender 
Information Summary (TIS) appended to this letter for reference), for entering into a contract 
for the delivery of Consultancy Services for engaging an DPR Consultant (hereinafter referred 
to as ‘the Services’), using the selection method as specified in TIS. This Request for 
Proposal (RFP) Document, reference number, RFP No……………. (hereinafter referred to as 
‘the RFP Document’), gives further details. 

2. The RFP Document 

2.1. Consultants must read the complete ‘RFP Document’. 
This RFPL, an integral part of the RFP Document, serves the limited purpose of invitation and does 
not purport to contain all relevant details for submitting Proposals. ‘Tender Information 
Summary’ (TIS) appended to this letter gives a salient summary of the relevant information, 
including the Type of BPQ/ Contract, basic eligibility and Selection Method to evaluate RFP. 
Any generic reference to RFPL shall also imply a reference to TIS as well. However, 
Consultants must go through the complete RFP Document for details before submission of 
their Proposals. 

2.2. Availability of the RFP Document The RFP Document shall be published on 
“INFRACON” (www.infracon.nic.in) for download after the date and time of the start of 
availability till the deadline for availability as mentioned in TIS. The Consultant who download 
the RFP document from the website will be required to pay the non- refundable fee of Rs. 
5,000/- towards cost of RFP at the time of the submission of the Bid proposal through 
Bharatkosh in favour of MoRTH (DDO Code 234923, PAO Code 034921). If the Procuring 
Entity happens to be closed on the deadline for the availability of the RFP Document, the 
deadline shall not be extended. 

As such before submitting the proposal the Consultant shall mandatorily register and enlist 
themselves (the firm and all key personnel), on the MoRTH portal “INFRACON” and furnish 
registration details along with its RFP. A copy of Infracon Operation Procedure is also 
enclosed for bidder’s reference. All the bidders registered on Infracon shall form a Team on 
Infracon and which would be assigned unique Infracon Team ID. Bidders while submitting the 
proposal shall quote the Infracon Team ID. Bid must be submitted online at e-tender portal of 
RO Guwahati i.e. https://eprocure.gov.in 

Any query/ clarification regarding downloading RFP Documents and uploading Proposals on 
the e-Procurement portal may be addressed to the Help Desk in the eProcurement Portal 
(please refer to TIS for details). 

2.3. Clarifications 
A Consultant may seek any clarification of the RFP Document through the eProcurement Portal 
before the date and time stipulated in TIS (or, if not mentioned, before 14 days of the 
deadline for the proposal submission). This deadline shall not be extended in case of any 
intervening holidays. No other means of submission of queries shall be entertained. 

3. Eligibility and Qualification Criteria for Participation in this RFP 

Consulting firms meeting the eligibility criteria as mentioned in Appendix -1 to 
Tender Information Summary ( TIS) are only eligible for applying for this assignment. 
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Firms not meeting these criteria, need not apply. 

4. Purchase Policies of the Government 

4.1. Restriction for participation in tender 

1) Central Government policies restrict the participation of entities from i) Certain countries 
sharing land borders with India and ii) Countries that restrict the participation of Bidders 
from India. Consulting firms shall submit the declaration regarding these restrictions as 
mentioned in Appendix- 1 to Tender Information Summary ( TIS). They should 
ensure that they continue to comply with such declarations till completion of bidding 
process. 

2) Notwithstanding 4.1 1) above, Bidders from only those countries shall be allowed to 
participate in bidding process which comply with the restrictions imposed under rule 144 
(xi) of General Financial Rules (GFR) and/or any other restrictions imposed by Govt. of 
India through Ministry of Home Affairs or Ministry of External Affairs or Ministry of Finance. 

5. Pre-Proposal Conference: 

If indicated in TIS, Consultants are requested to attend a Pre-Proposal conference to clarify 
the RFP's technical requirements and commercial conditions at the time, date, and place 
mentioned therein. 

6. Submission of Proposals: 
 

1) Proposals must be uploaded by the submission deadline mentioned in TIS. If the office 
happens to be closed on that date, this deadline shall not be extended. Further details are 
given in ITC. 

2) Integrity Pact: If indicated, in the TIS, all Consultants shall have to sign the Integrity Pact with 
the Procuring Entity as per ‘Form T-13: Integrity Pact’. In such cases, Proposals without a 
signed Integrity Pact shall be rejected. 

7. Proposal Opening 

Proposals received shall be opened online on or after the specified date and time in TIS. If the 
office is closed on the specified date of opening of the Proposals, the opening shall be done on 
the next working day at the same time. 

Note: For further details, please refer to appended TIS and the complete RFP Document. 
 
 

  

  

  

Regional Officer (Civil), Guwahati, 

MoRTH Regional Office. 

Email: roghy2015@gmail.com 

 

Appendix: Tender Information Summary (TIS) 
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Appendix to RFPL: Tender Information Summary (TIS) 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

(Ref ITC-clause 1.4) 

 

Tender Information Summary (TIS) 

1.0 Basic Tender Details 

Tender Title/ 
Name of 
Assignment 

Consultancy Services for preparation of Detailed Project Report 
for Widening to 2 Lane/4 Lane from km 0.00 (Panitola near 
Tinsukia) to km 47.00 (Jeypore) on NH-315A in the State of 
Assam. 

Tender 
Reference 
Number 

RFP No./ ……… Nature of assignment: Normal Highway 

Tender Type International 
Competitive 
Bidding 

Tender Category Consultancy 
Services 

No. of Covers Two Covers Product Category Consultancy 

Selection 
Method# 

QBS 
 

Appointing Authority 
for Arbitration 

Head of the 
Procuring 
Organization 

Organisation: MoRTH 
 

The Procuring Entity: Procuring Entity 

Authority on 
whose behalf 
RFP is invited 

President of 
India 

Through the Head of 
Procurement 

Tender Inviting 
Authority (TIA) 

Regional 
Officer(Civil), 
MoRTH, 
Guwahati 

Address House No. 5, 
Rajgarh Road, 
Chandmari, 
Guwahati-781003 
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2.0 Critical Dates (ITC-clauses 6, 7; 8; 9, and 10) 

For the schedule of dates for the Pre-proposal Conference, if any, please refer to Section 
7.0 below 

Published 
Date 

[Fill up] Proposal Validity (Days from 
the date of Proposal Opening) 
– ITC-clause 8.3 

[fill up both periods 
(default 120 days) in 
days and the 
calculated 
date] 

Document 
Download Start 
Date &Time 

[Normally 
start of 
business on 
the day after 
publishing] 

Document Download End 
Date & Time 

[Normally up to a few 
hours/ one day before 
the time of Proposal 
Opening] 

Clarification 
Start Date & 
Time 

[Normally 
start of 
business on 
the day after 
publishing] 

Clarification End Date & 
Time 

[Normally not later than 
7 days before the 
Proposal submission 
deadline to give time to 
the Procuring Entity 
for a response] 

Proposal 
Submission 
Start Date & 
Time 

[Normally 
start of 
business on 
the day after 
publishing] 

Proposal Submission 
Closing Date & Time 

[Normally up to a few 
hours/ one day before 
the time of Proposal 
Opening] 

Proposal Opening (techno- 
commercial Proposal) Date & 
Time 

[Please allow enough time for Consultants to prepare 
responsive Proposals, depending on the documents and 
details required to be submitted] 

Technical 
Proposal 
Presentation / 
Customers 
Testimonials 

[To be 
Intimated later] 

Proposal Opening (Financial 
Proposal) Date & Time 

[To be intimated later] 

3.0 Terms of Reference (ITC-Clause 4) 

Consignee/ 
State: 

Assam GSTIN Code of Consignee [Fill] 

Period of 
Contract 

7 Months  

Service 
Details: 

Consultancy Services for preparation of Detailed Project Report for 
Widening to 2 Lane/4 Lane from km 0.00 (Panitola near Tinsukia) to 
km 47.00 (Jeypore) on NH-315A in the State of Assam. 

4.0 Obtaining the RFP Document and clarifications (ITC-Clause 6) 

eProcurement https://eproc [0120-4001 002; 0120-4001 005; 0120-6277 787 
and Procuring 
Entity’s Portal 
and helpdesk 

ure.gov.in/e 
procure/app 

or support-eproc@nic.in] 

[Fill in your organisation’s portal URL and helpdesk if the RFP 
 Document download/ submission facility is also provided there] 
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Cost of RFP 
Document 
(INR) 

Rs 5000/- 

Office/ Contact 
Person/ email 
for 
clarifications 

Same as TIA above 

5.0 Pre-Proposal Conference (ITC-clause 7) 

Is a Pre-Proposal Conference 
proposed to be held? 

yes 

Place, time, and date of the 

Pre-Proposal Conference 

Through video conferencing. Link shall be shared 

later. 

 

 
the 

Place, time, and date before 
which Written queries for the 
Pre-Proposal conference must 
be received 

[Fill if it is ‘Yes’ above and delete the row if it is ‘No’above. 
] 

Place, time, and date before [Fill if it is ‘Yes’ above and delete the row if it is ‘No’ 
which   registration of 
participants for the Pre- 
Proposal conference must be 
received 

above] 

6.0 Preparation and Submission and Opening of Proposals (ITC-clause 8, 9 and10) 

Proposals to 
be addressed 
to 

President of India, Through Head of Procurement, Procuring Entity 

Instructions for 

Online 

All the bidders registered on Infracon shall form a Team on Infracon and 
which would be assigned unique Infracon Team ID. Bidders while submitting 
the proposal shall quote the Infracon Team ID. 
All the bidders registered on Infracon shall form a Team on Infracon and 
which would be assigned unique Infracon Team ID. Bidders while submitting 
the proposal shall quote the Infracon Team ID. 
Bid must be submitted online at e-tender portal of 
RO(civil),Guwahati,MoRTH https://eprocure.gov.in on or before <Time, 
Date 

Proposal   

Submission 

Language of 
Submission 

English Bid Validity 120 days from 
opening date 

Bid 

Proposal 
Opening 
Place 

On e-procurement portal(s) mentioned above 

7.0 Documents relating to Bid Security (ITC-clause 8.4) and Performance Security(ITC- 
clause 13.1.2) 
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Bid Security 
(EMD) Amount 
in INR: 

2,65,400.00/- Is Bid Securing 
Declaration permitted in 
lieu of Bid Security 

NO 

 

Performance 
Security(INR
) 

To be quoted by the 
bidders for QBS 
mode PBG shall be 
quoted by the 
bidders subject to a 
minimum value of 
5%. However, in 
case quoted PBG is 
less than 5%, then 
such bids shall be 
rejected  

Bid/ Performance 
Security to be addressed/ 
in favour of 

Regional Officer 
(Civil)Guwahati, MoRTH. 
House No. 5, Rajgarh 
Road, Chandmari, 
Guwahati-781003 
Name of Beneficiary: 
Regional Pay & 
Accounts Officer (NH), 
MoRTH, Guwahati 
Bank Name: Canara 
Bank 
Account 
No.:73301010011587 
IFSC Code: 
CNRB0017330 

Form of Bid/ 
Performance 
Security 

Insurance Surety Bonds, Bank Guarantee from any of the Commercial 
Banks, payment online in an acceptable form 

Note: The Performance Bank Guarantee shall be submitted by both the JV Partners 
separately and in same proportion as is the share of each member in the JV. Any deviation 
in above condition shall be considered as breach of Contract. 

 
[Selection Method#: The selection method shall be determined based on the Tentative Project Cost 
(Excluding GST and Excluding Land Cost): - 

 
For Normal Highway Projects: 

a) Tentative Project Cost <=100 Cr (Excluding GST and Excluding Land Cost) 
i) Cost to be Quoted by the Bidders 
ii) QCBS mode with 30 (Technical Score):30 (DPR Rating): 40(Financial) weightages 
iii) PBG @ 10 % 
iv) Only 1 JV partner allowed meeting at least 40% minimum eligibility criteria. Lead Partner 
to meet 60% eligibility criteria. 

b) 100 Cr<Tentative Project Cost <=500 Cr (Excluding GST and Excluding Land Cost) 
i) Fixed Cost assessed by Tender Inviting Agency- No financial proposal to be submitted 

by bidders 
ii) PBG to be quoted by Bidder 
iii) QBS mode with 30 (Technical Score):30 (DPR Rating): 40 (PBG quote) weightages 

iv) Only 1 JV partner allowed meeting at least 40% minimum eligibility criteria. Lead Partner 
to meet 60% eligibility criteria. 

c) 500 Cr<Tentative Project Cost <=1000 Cr (Excluding GST and Excluding Land Cost) 
i) Fixed Cost assessed by Tender Inviting Agency- No financial proposal to be 

submitted by bidders 
ii) PBG to be quoted by Bidder 
iii) QBS mode with 30 (Technical Score):30 (DPR Rating): 40 (PBG quote) weightages 
iv) Only 1 JV partner allowed meeting at least 50% minimum eligibility criteria. Lead 

Partner to meet at least 75% eligibility criteria. 

d) Tentative Project Cost >1000 Cr (Excluding GST and Excluding Land Cost) 
i) Fixed Cost assessed by Tender Inviting Agency- No financial proposal to be submitted 

by bidders
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ii) PBG to be quoted by Bidder 
iii) Modified QCBS mode with 30 (Technical Score):30 (DPR Rating): 40 (PBG quote) 

weightages 
iv) Only 1 JV partner allowed who should be an international firm of repute i.e. having 

experience of DPR of Highway Projects for multilateral agencies such as ADB/World 
Bank/JICA with aggregate length equal to or greater than DPR length under bidding 
besides meeting at least 40% minimum eligibility criteria. Lead Partner to meet 60% 
eligibility criteria. 

Note: International firm shall be a foreign registered firm of repute or a 100% subsidiary of 
such an international firm, registered in India. 

 

 
For Standalone Bridge Projects: 
i) Fixed Cost assessed by Tender Inviting Agency- No financial proposal to be submitted 

by bidders 
ii) PBG to be quoted by Bidder 
iii) Modified QCBS mode with 60 (Technical including Rating): 40 (PBG quote) weightages 
iv) Only 1 JV partner is allowed fulfilling at least 50% minimum eligibility criteria and only 

sub-contracting for specialized survey & investigation works upto 10% of project cost is 
allowed with prior approval of the Implementing Agency. The Lead Partner to fulfil at 
least 75% of eligibility criteria. 

 
For Standalone Tunnel Projects: 
i) Fixed Cost assessed by Tender Inviting Agency- No financial proposal to be submitted 

by bidders 
ii) PBG to be quoted by Bidder 
iii) Modified QCBS mode with 60 (Technical including Rating): 40 (PBG quote) weightages 
iv) Only 1 JV partner is allowed fulfilling at least 50% minimum eligibility criteria and only 

sub-contracting for specialized survey & investigation works upto 10% of project cost is 
allowed with prior approval of the Implementing Agency. The Lead Partner to fulfil at 
least 75% of eligibility criteria. 
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Appendix-1 to TIS: Eligibly Criteria 
 

1.1 Consultants should meet the following eligibility criteria as of the date of their RFP 
submission and should continue to meet these until the subsequent RFP process and contract 
award. Consultants shall be required to demonstrate fulfilment of the Eligibility Criteria in Form 
1.2 (Eligibility Declarations). Consultant unless otherwise stipulated in: 

1) must be: 

(a) a natural person (an individual Consultant), a private entity (a Consulting 
Company/ LLP /Partnership firm/ Society registered under an applicable Actin 
India), a public Entity (Government-owned enterprise or institution), Joint Venture/ 
Consortium (an association of several persons, firms, or companies - hereinafter 
referred to as JV/C). 

(b) a Consultancy Services provider with valid registration regarding GSTIN, PAN, 
EPF, ESI, Labour, or equivalent registration certificate issued by the concerned 
authority/government as applicable to the subject Services. 

2) must: 

(a) not be insolvent, in receivership, bankrupt or being wound up, not have its 
affairs administered by a court or a judicial officer, not have its business 
activities suspended and must not be the subject of legal proceedings for any of 
aforesaid reasons. 

(b) (Including their affiliates, subsidiaries, or contractors/ sub-consultants for any 
part of the contract): 

i) Not stand declared ineligible/ blacklisted/ banned/ debarred by the 
MoRTH/NHAI/NHIDCL/BRO/State PWD or its implementing agencies from 
participation in its procurement processes; and/ or 

ii) Not be convicted (within three years preceding the last date of RFP 
submission) or stand declared ineligible/ suspended/ blacklisted/ banned/ 
debarred by appropriate agencies of the Government of India from 
participation in procurement processes of all its entities, for: 

 offences involving moral turpitude in business dealings under the 
Prevention of Corruption Act, 1988 or any other law; and/or 

 offences under the Indian Penal Code or any other law for causing any 
loss of life/ limbs/ property or endangering Public Health during the 
execution of a public procurement contract and/ or 

 Suspected to be or of doubtful loyalty to the Country or a National 
Security risk as determined by appropriate agencies of the Government 
of India. 

iii) Not have changed its name or created a new “Allied Entity”, consequent to 
having declared ineligible/ suspended/ blacklisted/ banned/ debarred as 
above. 

(c) Not have an association (as a consultant/ partner/ director/ employee in any 
capacity) 

 of any retired employee (of Gazetted Rank) or any retired Gazetted Officer 
of the Central or State Government or its Public Sector Undertakings, 
if such a retired person has not completed the one- year cooling-off 
period (or any other period stipulated by their erstwhile Employer) after 
his retirement. However, this shall not apply if such employees/ officers 
have obtained a waiver of the cooling-off period from their former 
organisation. 

 of the near relations of executives of Procuring Entity involved/ likely to 
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be involved in this procurement process 

(d) Not have a conflict of interest (as defined in clause 4.5 below), which substantially 
affects fair competition. No attempt should be made to induce any other consultant 
to submit or not to submit an RFP to restrict competition. 

(e) must fulfil any other additional eligibility condition, if any, as may be prescribed 
in the RFP document. 

3) from certain countries shall be eligible subject to certain conditions as detailed in Clause 
1.2 below. 

4) must provide such evidence of their continued eligibility to the Procuring Entity if 
requested. 

1.3 Eligibility of Consultants from Restricted countries 

1.3.1 Restrictions based on Reciprocity. 
Entities from countries (if so, to be identified as Appendix to Section II) as not allowing Indian 
companies to participate in their Government procurement shall not be allowed to participate 
(directly or as a sub-consultant or as a member of a JV/C) on a reciprocal basis in this RFP 
process under the “Public Procurement (Preference to Make in India) Order 20171” (MII – 
para 10 -d) of Department for Promotion of Industry and Internal Trade, (DPIIT). Consultants 
must apprise themselves of the latest version of this order. 

1.3.2 Restrictions Based on Land Borders 
Order2 (Public Procurement No. 1) issued by the Government of India (Ministry of Finance 
Department of Expenditure Public Procurement Division) restricting procurement from 
consultants from certain countries that share a land border with India shall apply to this 
procurement. Consultants must apprise themselves of the latest version of this order. 

Any consultant from a country that shares a land border with India3, excluding countries to which 
the Government of India has extended lines of credit or in which the Government of India 
is engaged in development projects (as listed on the website of the Ministry of External 
Affairs4), – hereinafter called ‘Restricted Countries’ shall be Eligible to participate in this RFP, 
only if the consultant is registered 5 with the Registration Committee constituted by the 
Department for Promotion of Industry and Internal Trade (DPIIT). Consultants shall enclose 
the certificate as per Form T-12. 

 

 
1.3.3 Other Restrictions: Bidders from only those countries shall be allowed to participate in 

bidding process which comply with the restrictions imposed under rule 144 (xi) of General 
Financial Rules (GFR) and/or any other restrictions imposed by Govt. of India through 
Ministry of Home Affairs or Ministry of External Affairs or Ministry of Finance from time to 
time. Further, individual key-personnel proposed in the bid by the bidders shall also 
have to comply with the provisions of clause 1.3.3. from national security 
perspective. 

 
 
 

1 

No. P-45021/2/2017-PP (BE-II) dated 16th September 2020 
2F.N0.6/18/2019-PPD dated 23rd July, 2020 
3 https://mea.gov.in/india-and-neighbours.htm 
4 http://meadashboard.gov.in/indicators/92 
5  https://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-Consultants-15Oct2020.pdf 
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1.4 Sub-consultants/ Sub-contracting 
Consultants may propose to associate Sub-consultants for specialised parts of the Services provided their 
names and details are clearly stated in the RFP. Such Sub- consultants should not circumvent the eligibility 
condition laid down above. The value of such sub-contracts shall not exceed the limit specified of 10% of 
consultancy assignment cost. Sub-contracting can only be done for specialized survey & investigation works 
after prior approval of the Implementing Agency. Nevertheless, the consultant shall solely remain 
responsible for sub-contracted portions of the Services. Key and Non-key personnel, whether full-time 
employees or on contract, shall not be considered sub-consultants. Procurement of incidental goods, 
equipment hires, or labour engagement shall not betreated as sub-contracting. 

Joint Venture/ Consortium (JV/C)6 
1.5.1 The mode of bidding as well as JV provisions shall be categorized as under based on Tentative Project 

Cost of the Project as estimated by Authority: - 
For Normal Highway Projects: 

 
b)  Tentative Project Cost <=500 Cr (Excluding GST and Excluding Land Cost): 

Only 1 JV partner allowed meeting at least 40% minimum eligibility criteria. Lead Partner to meet 60% 
eligibility criteria. 

b) 500 Cr<Tentative Project Cost <=1000 Cr (Excluding GST and Excluding Land Cost): 
Only 1 JV partner allowed meeting at least 50% minimum eligibility criteria. Lead Partner to meet 
at least 75% eligibility criteria. 

 
c) Tentative Project Cost >1000 Cr (Excluding GST and Excluding Land Cost): 

Only 1 JV partner allowed who should be an international firm of repute i.e. having experience of DPR 
of Highway Projects for multilateral agencies such as ADB/World Bank/JICA with aggregate length equal 
to or greater than DPR length under bidding besides meeting at least 40% minimum eligibility criteria. 
Lead Partner to meet 60% eligibility criteria. 

 
Note: International firm shall be a foreign registered firm of repute or a 100% subsidiary of such an international 
firm, registered in India. 

 
 

For Standalone Bridge/Tunnel Projects: 

Only 1 JV partner is allowed fulfilling at least 50% minimum eligibility criteria and only sub-contracting for 
specialized survey & investigation works upto 10% of project cost is allowed with prior approval of the 
Implementing Agency. The Lead Partner to fulfil at least 75% of eligibility criteria. 

 
1.5.2 All the members shall be jointly and severally liable for the entire contract if selected in the RFP Process. 
1.5.3 Failure to comply with requirement of clause 1.5 above shall result in the rejection of the JV/C's bid. 

1.6 Conflict of Interest 
1.6.1 Any consultant with a conflict of interest that substantially affects fair competition shall not be eligible to 

participate in this procurement process. RFPs found to have a conflict of interest shall be rejected as 
nonresponsive. Consultant shall be required to declare the absence of such conflict of interest in para 2 
regarding Eligibility Declarations of Form T1. A consultant in this procurement process shall be considered 
to have a conflict of interest if the consultant: 

a) directly or indirectly controls, is controlled by or is under common control with another 
Consultant; or 

6 the expressions "Joint Venture" or "JV" shall mean a joint venture, association, consortium, or other unincorporated grouping of two or 
more persons, whether in the form of a partnership or otherwise. Similarly, in the context of Joint Venture as the context permits, the word 
"leader, is synonymous with the words "representative" and "Lead Partner"; the word "member" is synonymous with the word with "partner”. 

1.5 
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b) receives or has received any direct or indirect subsidy/ financial stake from another consultant; or 
c) has the same correspondence address or same legal representative/ agent as another 

consultant for purposes of this RFP; or 
d) has a relationship with another consultant, directly or through common third parties, which 

puts it in a position to have access to information about or influence the RFP of another 
Consultant; or 

 
e) would be providing goods, works, or non-consulting services resulting from or directly related 

to consulting services that it provided (or were provided by any affiliate that directly or indirectly 
controls, is controlled by, or is under common control with that firm) for the procurement 
planning (inter-alia preparation of feasibility/ cost estimates/ Detailed Project Report (DPR), 
design/ technical specifications, terms of reference (TOR)/ Activity Schedule/ schedule of 
requirements or the RFP Document etc) of this procurement process; or 

f) has a close business or family relationship with a staff of the Procuring Organization who: 

i) are directly or indirectly involved in the preparation of the RFP document or Terms of Reference 
of the procurement process and/or the evaluation in RFP process; or 

ii) would be involved in the implementation or supervision of the resulting contract 

Any conflict stemming from such a relationship must be reported and resolved in a manner 
acceptable to the Procuring Entity throughout the RFP processes and execution of the contract. 

1.6.2 A Consultant can participate as a Lead/JV Member in only one bid. Bids submitted in violation of this 
procedure will be rejected. The bidders participating as JV must submit the MOU between Joint Venture 
Partners as per Format given in form T-18. 

1.6.3 Participation of only One Entity from Affiliates: Only one entity from among a Consultant and its affiliates (that 

directly or indirectly control or are controlled by or are under common control with that firm) individually or 

as part of a joint venture or as a Sub-consultant shall be permitted to participate in RFP. 
1.6.4 The consultant shall furnish information on commissions and gratuities, if any, paid or to be paid to agents 

or any other party relating to this RFP process. 
1.7 Qualification Criteria:- 

 

 
Minimum Eligibility Requirements 

For Normal Highway Projects 

Minimum experience and performance of Preparation of DPR of Normal 
Highways Projects in the last 10 years (NH/SH/Equivalent) (for past 
performance attach undertaking for any litigation history/ and arbitration). 

Annual average 
turnover 

A Firm applying for a package should have Experience of preparation of Detailed 
Project Report of two/four/six lane / Feasibility of Two/ four/ six lane projects of 
aggregate length equal to the indicative length of the package i.e 47 km. Firm 
should have also prepared DPR for at least one project of 2/4/6laning of 
minimum 40% of the indicative length of the package i.e. 18.80 km or Feasibility 
Study of two/four/six laning of minimum 60% of the indicative length of the 
package i.e. 28.20 km . 

Note: 1. The experience of a firm in preparation of DPR for a private 
concessionaire/contractor shall not be considered. 

Width of Carriageway shall be considered for assessing the equivalence of 
overseas projects to 2/4/6 lane NH/SH/Expressways. However, Projects within 
municipal limits/city roads shall not be considered. 

Annual average 
turnover for last 5 
years of the firm 
should be equal 
to or more than 
Rs.10.00 Crores. 
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For Projects in Hilly Mountainous Terrain( 

Minimum experience and performance of Preparation of DPR of Highways 
Projects in Hilly/Mountains Terrain in the last 10 years (NH/SH/Equivalent) 
(for past performance attach undertaking for any litigation history/ and 
arbitration). 

Annual average 
turnover 

A Firm applying for a package should have Experience of preparation of Detailed 
Project Report of two/four/six lane / Feasibility of Two/ four/ six lane projects of 
aggregate length equal to the indicative length of the package or 50 km whichever 
is less (i.e. case 1: 40 km if the indicative length of the package is 40 km and case 
2: 50km if the indicative length of the package is 100 km) in Hilly/Mountainous 
Terrain. Firm should have also prepared DPR for at least one project of 
2/4/6laning of minimum 40% of the indicative length of the package (i.e. 40 km if 
the indicative length of the package is 100 km) or Feasibility Study of two/four/six 
laning of minimum 60% of the indicative length of the package (i.e. 60 km if the 
indicative length of the package is 100 km) in Hilly/mountainous terrain. 

The applicant should have experience of at least 02 similar projects having atleast 
consultancy fee of Rs 50 lakhs each regarding Preparation of DPR including 
detailed Geological, Geotechnical and Topographical Surveys/Investigations and 
Design of Cost Effective and Suitable remedial measures for prevention of 
landslides/rockfall in the last 10 years. 

Similar work means: Preparation of detailed project report (DPR) for 
Highway/Airport/Railway /Irrigation works/Hill roads/Hydel projects for slope 
stabilization/landslide mitigation/rockfall protection/ bank protections/ river 
training/ flood mitigations. The Consultant must have done topographic survey, 
geological mapping, providing analysis and design of slope stabilization/Slope 
protection works/landslide mitigation/rock fall mitigation works in hilly terrain 

 
Note: 

1. The experience of a firm in preparation of DPR for a private 
concessionaire/contractor shall not be considered. 

2. For project to be considered as hilly or mountain terrain more than 50% length 
of such project shall have hilly/mountainous terrain. 

Annual average 
turnover for last 5 
years of the firm 
should be equal 
to or more than 
Rs.10.00 Crores. 

For Standalone bridge projects 

Minimum experience and performance of Preparation of DPR of Bridge 
Projects in the last 10 years (NH/SH/Equivalent) (for past performance 
attach undertaking for any litigation history/ and arbitration). 

Annual average 
turnover 

A Firm applying for the project should have Experience of preparation of Detailed 
Project Report of two/four/six lane Major Bridge of length equal to or greater 
than 40% of the indicative length of the proposed bridge or 2000 metres, 
whichever is less (i.e. 800 m if the indicative length of the bridge is 2 km) for 
Indian Railways/Metro Corporations/State Bridge Corporations/PSUs/State 
Government/Central government agencies. 

 
Note: 

1. The experience of a firm in preparation of DPR for a private 
concessionaire/contractor shall not be considered. 

2. The experience of feasibility study shall not be considered. 

3. Length of bridge is excluding approaches. 

Annual average 
turnover for last 5 
years of the firm 
should be equal 
to or more than 
Rs.10.00 Crores. 
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4. In case of experience of bridges of Metro/Railway Projects, equivalence to 2 
lane NH projects shall be considered. 

 

For standalone tunnel project 

Minimum experience and performance of Preparation of DPR of Tunnel 
Projects in Hilly/Mountains Terrain in the last 10 years (NH/SH/Equivalent) 
(for past performance attach undertaking for any litigation history/ and 
arbitration). 

Annual average 
turnover 

For Tunnels with indicative length less then 1500 m in length: 

A Firm applying for the project should have Experience of preparation of Detailed 
Project Report of Tunnel of length equal to or greater than 40% of the 
indicative length of the package (i.e. 400 m if the indicative length of the tunnel 
is 1000 m) with 80% of cross-sectional area of the proposed tunnel or cross 
sectional area of two-lane highway tunnel whichever is less, for Indian 
Railways/Metro Corporations/State Bridge Corporations/PSUs/State 
Government/Central government agencies. 

For Tunnels with indicative length equal to or more than 1500 m in length: 

A Firm applying for the project should have Experience of preparation of Detailed 
Project Report of Tunnel of length equal to or greater than 40% of the 
indicative length of the package or 1500 metres, whichever is more (i.e. 1500 
m if the indicative length of the tunnel is 2000 m and 2400 m if the indicative length 
of the tunnel is 6000 m) with 80% of cross-sectional area of the proposed 
tunnel or cross sectional area of two-lane highway tunnel whichever is less, 
for Indian Railways/Metro Corporations/State Bridge Corporations/PSUs/State 
Government/Central government agencies. 

 
Note: 

1. The experience of a firm in preparation of DPR for a private 
concessionaire/contractor shall not be considered. 

2. The experience of feasibility study shall not be considered. 

3. Length of tunnel is excluding approaches. 

4. Experience of tunnels constructed through cut and cover method shall not be 
considered. 

Annual average 
turnover for last 5 
years of the firm 
should be equal 
to or more than 
Rs.10.00 Crores. 

The sole applicant shall fulfil all the requirements tabulated in clause 1.7 above and : 

(i) In case of JV, the Lead Partner should fulfil the eligibility as described in 
clause 1.5 above. 

(ii) If the applicant firm has / have prepared the DPR/FS projects solely on 
its own, 100% weightage shall be given. If the applicant firm has prepared the 
DPR/FS projects as a lead/Other partner or associate in a JV, JV share shall only 
be corroborated as per MoU of JV or Client Certificate only. 

 
(iii) Similar project means 2/4/6 lane as applicable for the project for which 
RFP is invited. For 2-lane projects experience of 4/6 lane also to be considered 
with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered 
interchangeably for 4/6 laning projects. For 4/6 laning projects, experience of 2 
lane will be considered with a multiplication factor of 0.4, but only for those 2 
lane projects whose cost of consultancy services was more than Rs.1.0 crore 
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Note to Consultant: During RFP Process, while original documents/ certificates are called for to authenticate 
the qualification claimed, the following may be kept in mind: 

 
1) When a joint venture submits the bid, in that case, all members in the JV must submit 

their financial statements in order of the member's share in the partnership, greatest 
to least. The figures of members of a JV shall be added to determine compliance 
with the minimum financial qualifying criteria. However, for JV to qualify, both JV 
partners must fulfil the requirement stipulated in clause 1.5 of Appendix-1 to TIS. 

2)  The weightage given for experience of a firm would depend on the role of the firm in 
the respective assignments. The firm’s experience would get full credit if it was the 
sole firm in the respective assignment. If the applicant firm has completed projects 
as JV with some other firms, weightage shall be given as per the JV share***. In 
case of experience of Associate, the share as per MoU subject to Maximum 25% 
shall be considered. In case MoU does not specify the share the same can be 
considered as per certification of Statutory Auditors of the Associate Member. 

 
*** For weightage of experience in any past Consultancy assignment, experience 
certificate from the client shall be submitted with clear demarcation of JV share in 
client certificate Annual turnover duly certified by Chartered Accountant shall be 
accepted. In case of non-availability of such documents no weightage of 
turnover/experience will be considered. 

3) In case the financial figures and values of services provided are in foreign currency 
current market exchange rate (State Bank of India Bill Sell rate as on last date of 
submission of the bid) will be applied for the purpose of conversion of amount in 
foreign currency into Indian Rupees. 

4) The consultant shall submit the audited balance sheet and/or banking reference along 
with their RFP proposal. An authorised representative of the consultant must -sign the 
statement. 

 

 
1.8 In addition to meeting the qualification criteria stipulated in clause 1.7 above, the Residual DPR 

Bid Capacity viz., “R” of the participating consultants shall be more than the tentative length of 
the Project for which DPR assignment bids have been invited. The detailed methodology for 
calculation of the same has been stipulated in sub-clauses below. 

 
1.8.1 For Normal Highway Projects 

 
The Residual Bid Capacity “R” of the Bidder shall be evaluated in terms of Length as per methodology 
specified hereunder: 

 
R= CL x TF – RP 

 
Wherein: 

 
Completed Length (CL) = Total Length of DPR/Feasibility completed for 2/4/6 laning of National 
Highways/Expressways in the last 10 Financial Years. 
Note: 
1. For DPR of two laning projects, the length shall be considered after multiplication of factor of 0.50 

 
2. For Feasibility Projects the length shall be considered after multiplication of factor of 0.60 
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3. Completed DPR/Feasibility projects shall be those for which either Completion Certification of the 
Consultancy Assignment has been issued by Executing Government Agency or the Tender of the Civil 
Work has been awarded by the Executing Government Agency. 

 
4. In case of experience as JV, weighted average based on their share in the JV shall be considered for 
experience. 

 
5. In case of experience of Associate, the share as per MoU subject to Maximum 25% shall be 
considered. In case MoU does not specify the share the same can be considered as per certification of 
Statutory Auditors of the Associate Member. 

 

 
Turnover Factor (TF)= Multiplication factor based on Turnover* 

 
*Note: The TF shall be decided as under: 
Average Turnover of 
Last 5 Financial Years 

Factor 
“TF” 

Upto 50 Cr 1.00 
50-250 Cr 1.25 
>250 Cr 1.50 

 
Running Projects (RP)= Length of DPR/Feasibility Projects for National Highways/Expressways in Hand 
wherein Completion Certificate has not been issued by Executing Government Agency or the Tender of 
the Civil Work has not been awarded by the Executing Government Agency. This length shall also include 
the projects for which the firm has emerged as the H-1 bidder but the LOA have not been issued. 
However, DPR which have not been put to tender since 5 years of signing of DPR Agreement shall not 
be considered as part of Running Projects nor as part of Competed Length. 

 
Clarification: In case the DPR assignment is divided into packages for award of work, the length 
of the package for which civil work has been awarded by Government Agency should be 
considered in Completed Length (CL) and not is Running Project length. 

 

 
R shall be calculated for each JV member who has bid for the consultancy assignment and the weighted 
average as per Share in JV shall be calculated. 

 
1.8.2 For Standalone Tunnel Projects 
Residual DPR Bid Capacity viz., “R” shall be more than the tentative length of the Project for which DPR 
assignment bids have been invited. 

 
The Residual Bid Capacity “R” of the Bidder shall be evaluated in terms of Length as per methodology 
specified hereunder: 

 
R= CL x TF x LF x SF 

 
Wherein: 
Completed Length (CL) = Total Length of DPR/Feasibility completed for 2/4/6 laning of Highway/Railway 
Tunnels in the last 5 Financial Years. 
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1. Completed DPR/Feasibility projects shall be those for which either Completion Certification of the 
Consultancy Assignment has been issued by Executing Government Agency or the Tender of the Civil 
Work has been awarded by the Executing Government Agency. This length would also include the 
individual tunnels planned as part of normal highway projects. 

 
2. In case of experience as JV, weighted average based on their share in the JV shall be considered for 
experience. 

 
3. In case of experience of Associate, the share as per MoU subject to Maximum 25% shall be 
considered. In case MoU does not specify the share the same can be considered as per certification of 
Statutory Auditors of the Associate Member. 

 
Turnover Factor (TF)= Multiplication factor based on Turnover* 

 
*Note: The TF shall be decided as under: 

 
Average Turnover of Last 5 
Financial Years 

Factor “TF” 

Upto 50 Cr 1.00 

50-100 Cr 1.1 
100-200 Cr 1.2 
>>200 Cr 1.25 

 
Lane Factor (LF): wherein lane Factor will be considered based on the completed projects for which DPR 
experience is considered 

 Single tube two lane: 1.0
 Twin Tube single lane: 1.50
 Twin Tube Two or more lane: 1.75
 More than 2 tubes: 2.0

 
LF= (LST2L x1.0 + LTTSL x1.5 + LTTML x1.75 + LMT x2.0) / (LST2L + LTTSL+ LTTML+ LMT) 
Wherein, 

 LST2L=Total Length of single tube 2 lane tunnel in completed DPR projects (in meters)
 LTTSL=Total Length of twin tube single lane tunnel in completed DPR projects (in meters)
 LTTML=Total Length of twin tube two or more lanes in completed DPR projects (in meters)
 LMT=Total Length of tunnels with more than 2 tubes in completed DPR projects (in meters)

 
Special Factor (SF): it will be considered only for those projects where the bidder has experience of 
Special Tunnel like Underwater/Under River/Immersed Tube Tunnels/Multi Deck Tunnel otherwise its 
value to be taken as 1.0 only. 

 
SF: 2.0 

 
Note: Consultant to submit the copy of corresponding schedule-B to corroborate the claim of LF and SF. 
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R shall be calculated for each JV member who has bid for the consultancy assignment and the weighted 
average as per Share in JV shall be calculated. 

 

 
1.8.3 For Standalone Bridge Projects 
Residual DPR Bid Capacity viz., “R” shall be more than the tentative length of the Project for which DPR 
assignment bids have been invited. 

 
The Residual Bid Capacity “R” of the Bidder shall be evaluated in terms of Length as per methodology 
specified hereunder: 

 
R= CL x TF x SLF x SF 

 
Wherein: 

 
Completed Length (CL) = Total Length of DPR/Feasibility completed for 2/4/6 laning of Highway Bridges 
(NH/SH/Expressways) in the last 5 Financial Years. 

 

 
1. Completed DPR/Feasibility projects shall be those for which either Completion Certification of the 
Consultancy Assignment has been issued by Executing Government Agency or the Tender of the Civil 
Work has been awarded by the Executing Government Agency. This length would also include the 
individual bridges planned as part of normal highway projects. 

 

 
2. In case of experience as JV, weighted average based on their share in the JV shall be considered for 
experience. 

 
3. In case of experience of Associate, the share as per MoU subject to Maximum 25% shall be 
considered. In case MoU does not specify the share the same can be considered as per certification of 
Statutory Auditors of the Associate Member. 

 
Turnover Factor (TF)= Multiplication factor based on Turnover* 

 
*Note: The TF shall be decided as under: 

 
Average Turnover of Last 5 
Financial Years 

Factor “TF” 

Upto 50 Cr 1.00 

50-100 Cr 1.1 
100-200 Cr 1.2 
>>200 Cr 1.25 

 
Span Length Factor (SLF): wherein span lane Factor will be considered based on the completed projects 
for which DPR experience is considered 

 Maximum Span length upto 50 m: 1.0
 Maximum Span length more than 50 m upto 100 m: 1.50
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 Maximum Span length more than 100 m upto 200 m: 1.75
 Maximum Span length more than 200 m: 2.00

 
SLF= (Nspan max<50 x1.0 + N50<span max<100 x1.5 + N100<span max<200 x1.75 + Nspan max>200 x2.0) / (Nspan max<50 + 
N50<span max<100 + N100<span max<200 + Nspan max>200) 
Wherein, 

 Nspan max<50 =Total No. of Bridges in completed DPR projects where maximum span is less than 
equal to 50 metres

 N50<span max<100 =Total No. of Bridges in completed DPR projects where maximum span is more 
than 50 meters but less than equal to 100 metres.

 N100<span max<200 =Total No. of Bridges in completed DPR projects where maximum span is more 
than 100 meters but less than equal to 200 metres.

 Nspan max>200 =Total No. of Bridges in completed DPR projects where maximum span is more than 
200 metres.

 
Special Factor (SF): it will be considered only for those projects where the bidder has experience of 
Special Bridges i.e. extra dozed Bridges/cable stayed bridges/Suspension Bridges. 
SF: 1.5 

 
R shall be calculated for each JV member who has bid for the consultancy assignment and the weighted 
average as per Share in JV shall be calculated. 

 
Note: Consultant to submit the copy of corresponding schedule-B to corroborate the claim of 
SLF and SF. 
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Section II: Instructions to Consultants (ITC) 

 The RFP Document 

1.1. Basic Tender Details 

This ‘RFP Document’ Document (hereinafter referred to as ‘the RFP Document’) details the 
terms and conditions for entering a contract for delivery of the Consultancy Services 
(hereinafter called ‘the Services’) described in Section VI: “Terms of Reference”. The ‘Services’ 
may include incidental Goods, Works, and other Services if so indicated. In this RFP Document, 
any generic reference to ‘Services’ shall be deemed to include such incidental Goods, Works, and 
other Services. Proposals are invited from the Consultants meeting the criteria (hereinafter 
called ‘the Consultants') as mentioned RFPL. 

 
1.2 Interpretations, Definitions, Abbreviations and Document Conventions 

Section IV: General Conditions of Contract (GCC), details tenets of interpretation (GCC-clause 
1.1), definitions (GCC-clause 1.2), document conventions (GCC-clause 1.3) and abbreviations 
(GCC-clause 1.4), which shall also apply to the rest of the RFP Document. 

1.3 Overview of Contents 

1) Unless otherwise stipulated in AITC, the Sections, Forms and Formats comprising this 
RFP Document are described in ITC-clauses 1.4, 1.5 and 1.6 below. A separate BOQ file 
for Financial Proposal on the eProcurement Portal is also part of this RFP Document. Any 
generic reference to RFP Document shall also imply a reference to any/ all the sections, 
Forms, Formats and the BOQ file or other files that comprise this RFP Document. 

2) Consultants must submit the Proposal in the Forms/ Formats mentioned in ITC- clauses 
1.5 and 1.6 below (as relevant). 

1.4 Sections of the RFP Document 

1.4.1 Sections of the RFP Document 

Unless otherwise stipulated in AITC, the RFP Document contains the following sections, which are 
described in subsequent sub-clauses: 

1)  Section I: Request for Proposal Letter (RFPL) and its Appendix: Tender Information Summary 
(TIS) 

2) Section II: Instructions to Consultants (ITC) 

3) Section III: Appendix to Instructions to Consultants (AITC) 

4) Section IV: General Conditions of Contract (GCC) 

5) Section V: Special Conditions of Contract (SCC) 

6) Section VI: Terms of Reference 

a) Section VI-A: List of Key Experts and Required Qualifications 

7) Section VII: Evaluation/ Scoring Criteria 

1.4.2 Section I: Request for Proposal Letter (RFPL) and its Appendix: Tender 
Information Summary (TIS) 

 
Section I – Request for Proposal Letter (RFPL) and its Appendix – Tender Information 
Summary (TIS) provides a synopsis of information relevant for a Consultant to decide on 
participating in the RFP. Consultants must fill up ‘Form T-14: Terms and Conditions - 
Compliance’ regarding any proposed deviations from this Section. 

 
 

 



20 

 

 

1.4.3 Section II: Instructions to Consultants (ITC) and Section III: Appendix to 
Instructions to Consultants (AITC) 

Section II: “Instructions to Consultants” (ITC), along with Section III: “Appendix to 
Instructions to Consultants (AITC)”, provides the relevant information as well as instructions 
to assist the Consultants in preparing their proposals. It also includes the mode and 
procedure adopted for receipt/ opening, evaluation of Proposals, and contract award. In case 
of a conflict, provisions of AITC shall prevail over those in the ITC. Any generic reference to 
ITC shall also imply a reference to AITC as well. Consultants must fill up ‘Form T-14: Terms 
and Conditions - Compliance’ regarding any proposed deviations from these Sections. 

1.4.4 Section IV: General Conditions of Contract (GCC) and Section V: Special 
Conditions of Contract (SCC) 

Section IV – General Conditions of Contract (GCC) and Section V – Special Conditions of 
Contract (SCC) describe the conditions governing the resulting contract. In case of a conflict, 
provisions of the SCC shall prevail over those in the GCC. Any generic reference to GCC shall 
also imply a reference to SCC as well. In case of any conflict, provisions of GCC/ SCC shall 
prevail over those in ITC/ AITC. Consultants must fill up ‘Form T-14: Terms and Conditions - 
Compliance’ regarding any proposed deviations from terms and conditions in these Sections. 

1.4.5 Section VI: Terms of Reference (TOR) and Section VI-A: List of Key Experts and 
Required Qualifications 

Section VI: Terms of Reference describe the background, purpose/ objectives, description/ 
scope, deliverables/ outcomes, timelines, Procuring Entity’s inputs and counterpart personnel, 
statutory requirements of Services required etc. Section VI-A: ‘List of Key Experts and 
Required Qualifications’ describes the team composition, expertise, experience and 
professional qualifications required for each Key Experts. Any generic reference to TOR 
shall imply a reference to Section VI-A: ‘List of Key Experts and Required Qualifications’ as 
well. 

 
1.4.6 Section VII: Evaluation/ Scoring Criteria 

1) Section VII – Evaluation/ Scoring Criteria stipulates the scoring scheme for evaluating various 
Technical criteria. These may cover scoring of criteria relating to the Consultant’s 
experience, qualification and experience of Key Experts, transfer of knowledge etc. It may 
also lay down a minimum technical score to qualify for the next stage of Financial 
Evaluation. 

2) Consultants must fill up the following Forms regarding this Section: 

a) Form T-2: Details of projects for which Technical Proposals have been submitted by a 
Consultant with a particular Team 

b) Form T-3: Firm’s References: Relevant Services carried out in the last seven years 

c) Form T-5: The composition of the proposed Team and Task Assignment to individual 
personnel: Maximum three pages 

d) Form T-6: Proposed methodology and comments 

e) Form T-7: Material Testing lab facilities, survey investigations, equipment to be used 
by the Consultants for the project 

f) Form T-8: Experience in use of technology with related proof. 

g) Form T-9: Details of office equipment and software owned by the firm. 

h) Form T-10: CVs of all Key-Personnel along with self-evaluation. 

i) Form T-11: Format for submission of Residual DPR Bid Capacity “R”. 
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1.5 Forms (To be filled, digitally signed, and uploaded by Consultants) 

Please refer to ITC-clause 1.4 above to relate the following forms to the 

corresponding Sections. 
Technical Proposal: The technical proposal shall be submitted strictly in the Formats given in 
RFP and shall comprise of following documents: 

i) Forwarding letter for Technical proposal duly signed by the authorized person on behalf 
of the bidder, as in Form-T-1 

ii) Details of projects for which Technical Proposals have been submitted by a Consultant 
with a particular Team as in Form-T-2 

iii) Firm’s references - Relevant Services carried out in the last seven years as per Form- T- 
3. This information submitted as part of Proof of Eligibility shall be evaluated and need 
not be submitted again as a part of the Technical proposal. 

The above details are to be submitted through INFRACON only. 

iv) Site Appreciation: limited to four A4 size pages in 1.5 space and 12 font including 
photographs, if any (Form-T-4). 

v) The composition of the proposed Team and Task Assignment to individual personnel: 
Maximum three pages (Form-T-5). 

vi) Proposed methodology for the execution of the services illustrated with bar charts of 
activities, including any change proposed in the methodology of services indicated in the 
TOR, and procedure for quality assurance: The proposed methodology should be 
accompanied by the consultants initial view, key challenges they foresee and potential 
solutions suggested regarding: a) proposed alignment and bypass required, b) land 
acquisition requirements, c)access control, rehabilitation of existing road, drainage and 
utilities, d) adoption of superior technology along with proof: limited to six A4 size pages 
in 1.5 space and 12 font including photographs, if any for items a to c, (Form-T-6) and 
information in Form-T-8 (as covered in para viii below) for item d 

vii) The proposal should clearly identify and mention the details of Material Testing lab 
facilities, survey investigations, equipment to be used by the Consultants for the project 
(Form-T-7). In this connection, the proposals of the Consultants to use in-house lab 
facilities up to a distance of maximum 400 km from the project site being feasible would 
be accepted. For all other cases suitable nearby material Testing Laboratory shall be 
proposed before Contract Agreement is executed. 

viii) The proposal shall indicate as to whether the firm is having the facilities for carrying out 
the following field activities or these are proposed to be outsourced to specialized 
agencies in the Form- T-8. 

(a). Pavement Investigation 

(b). Geo-technical Investigation 

In case the consultant envisages outsourcing any or all of the above services to the expert 
agencies, the details of the same indicating the arrangement made with the agencies 
need to be furnished. These agencies would however, be subject to approval of the client 
to ensure quality input by such agencies before award of the work. For out-sourced 
services, proposed firms/consultants should have such experience on similar projects 

ix) Details of office equipment and software owned by the firm in Form-T9 

x) CVs of all Key Personnels shall be submitted only through Infracon in Form–T-10 at the 
time of bid submission. However, due to limited availability of Land Acquisition Expert 
and Utility Expert on Infracon Portal, for these 2 positions, CVs not on Infracon can also 
be submitted as part of the Technical Bid subject to the condition that the same CVs 
shall be uploaded on the Infracon portal before declaration of the Technical Bid 
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Evaluation Result. For all such CVs the experience certificates and degrees shall have 
to be attached with the CVs for corroborating the details of the CV. The responsibility of 
submission of correct details lies with the Bidding Firm as well as the Key-Personnel and 
submission of any fake documents shall be render the firm as well as Key-Personnel 
liable for debarment upto 2 years as well as action under relevant provisions of 
IPC/CrPC.. 

xi) Form T-11 Format for submission of Residual DPR Bid Capacity “R”. 

xii) Form T-12 Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the 
General Financial Rules (GFR) 

xiii) Form T-13 Integrity Pact 

xiv) Form T-14 Terms and Conditions – Compliance 

xv) Form T-15: Checklist for Consultants 

 
Financial Proposal 
The financial proposal is to be submitted in a separate file available on e-Procurement Portal. 
The Financial Proposal here refers to Financial Quote of the bidders in case of QCBS mode and 
to Amount of Performance Security Quote in QBS mode. 

1.6 Other Formats 

 Format 1: Contract Form (Required after Letter of Award) 

a) Appendix A: Terms of Reference 

b) Appendix B: Key Experts 
c) Appendix C: Remuneration Cost Estimates 

i) Annex to Appendix C: Breakdown of Agreed Fixed Rates in Consultant’s 
Contract 

d) Appendix D-1: Bank Guarantee Format for Performance Security 
e) Appendix D-2: Bank Guarantee Format for Advance Payment 

2) Format 2: Authorisation to Attend Pre-Proposal Conference. (To be filled up, ifrequired, 
by Consultant) 

2. Procuring Entity - Rights and Disclaimers 

2.1. The Procuring Entity 

Proposals are to be addressed to the President of India through the Head of 
Procurement, Procuring Entity in the Procuring Organization (headed by the Head of the 
Procuring Organisation). The Tender Inviting Authority (TIA) is the designated officer for 
uploading and clarifying this RFP Document. The contract may designate, as required, a 
counterpart Contract Manager (or Contract Management Team); and Paying authority who 
shall discharge the designated function during contract execution. 

2.2. Right to Intellectual Property and confidentiality: 

1) The RFP Document and associated correspondence are subject to copyright laws and 
shall always remain the property of the Procuring Entity and must not be shared with third 
parties or reproduced, whether in whole or part, without the Procuring Entity’s prior written 
consent. 

2) However, Consultants may share these to prepare and submit their Proposals with their 
employees, Sub-consultant(s) or holding Company after obtaining an undertaking of 
confidentiality similar to that imposed on the Consultant. 

3) This condition shall also apply to Consultants who do not submit a Proposal after 
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downloading it or are not awarded a contract. 
4) The obligation of the Consultants under sub-clauses above, however, shall not apply to 

information that: 

a) now or hereafter is or enters the public domain through no fault of 
Consultant; 

b) is legally possessed by Consultant at the relevant time and was not previously 
obtained, directly or indirectly, from the Procuring Entity; or 

c) otherwise lawfully becomes available to Consultant from a third party with no 
obligation of confidentiality. 

5) The provisions of this clause shall survive completion or termination for whatever reason 
of the Procurement Process or the contract. 

2.3. Right to Reject any or all Proposals 

The Procuring Entity reserves its right to accept or reject any or all Proposals, abandon/ cancel the 
Procurement Process, and issue another RFP for the same or similar Services before the 
award of the contract. It would have no liability to the affected Consultant(s) or any obligation 
to inform them of the grounds for such action(s). 

2.4. Disclaimers 

2.4.1 Regarding the Purpose of the RFP Document 

The RFP Document is neither an agreement nor an offer to the prospective Consultant(s)or any 
other party. The purpose of the RFP Document is to provide the Consultant(s)with information 
to assist them in participation in this Procurement Process. 

2.4.2 Regarding Documents/ guidelines 

The RFP Document, ensuing communications, and Contracts shall determine the legal and 
commercial relationship between the Consultants and the Procuring Entity. No other 
Government or Procuring Entity’s document/ guidelines/ Manuals, including its Procurement 
Manual (for internal and official use of its officers), notwithstanding any mention thereof in 
the RFP Document, shall have any locus-standii in such a relationship. Therefore, such 
documents/ guidelines/ Manuals shall not be admissible in legal or dispute resolution or 
grievance redressal proceedings. 

2.4.3 Regarding Information Provided 

Information contained in the RFP Document or subsequently provided to the Consultant(s) is 
on the terms and conditions set out in the RFP Document or subject to which that was 
provided. Similar terms apply to information provided verbally, in the documentary, or any 
other form, directly or indirectly, by the Procuring Entity, its employees, or associated 
agencies. 

2.4.4 Regarding RFP Document: 

1) The RFP Document does not purport to contain all the information Consultant(s) may require. 
It may not address the needs of all Consultants. They should conduct due diligence, 
investigation, and analysis, check the information's accuracy, reliability, and 
completeness, and obtain independent advice from appropriate sources. Information 
provided in the RFP Document to the Consultant(s) is on various matters, some of which 
may depend upon interpreting the law. The information given is not an exhaustive 
account of statutory requirements and should not be regarded as a 

complete or authoritative statement of law. The Procuring Entity, its employees and other 
associated agencies accept no responsibility for the accuracy or otherwise for any 
interpretation or opinion on law expressed herein. 
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2) The Procuring Entity, its employees and other associated agencies make no 
representation or warranty for the accuracy, adequacy, correctness, completeness or 
reliability of any assessment, assumption, statement, or information in the RFP 
Document. They have no legal liability, whether resulting from negligence or otherwise, 
for any loss, damages, cost, or expense arising from/ incurred/ suffered, howsoever 
caused, to any person, including any Consultant, on such account. 

  Consultants – Participation in this RFP process 

3.1. Eligibility to Participate 

Consulting firms meeting the eligibility criteria as mentioned in Appendix - 1 
to Tender Information Summary (TIS) are only eligible for applying for this 
assignment. Firms not meeting these criteria, need not apply. 

3) Participation in only one Proposal: The Consultant shall not participate in more than one 
Proposal in this RFP Process. Participation in any capacity by a Consultant (including the 
participation of a Consultant as a Sub-consultant or as a member of a JV/C or vice-versa) 
in more than one Proposal shall result in the disqualification of all Proposals in which he is 
a party. Unless otherwise stipulated in TIS, this does not preclude a Sub-consultant or a 
Consultant’s staff (if they are not submitting a proposal in their own name) from participating 
as Sub-consultant/ Key Experts/ Non-Key Experts in more than one Proposal. A 
Consultant shall not be allowed to participate both as an individual Consultant and as a 
part of the joint venture or as a Sub-consultant. 

4) Sub-contracting: The Consultant shall not subcontract the Services to sub-consultants. 
However, subject to the restrictions outlined in this RFP Document, a Consultant may 
propose sub-contracting a part of the contract for specialised items of services, provided 
such a sub-consultant does not circumvent the eligibility and qualification criteria based on 
which the Consultant was shortlisted in the RFP process and only sub-contracting for 
specialized survey & investigation works upto 10% of project cost is allowed with prior 
approval of the Implementing Agency. The names and details of the sub-consultants must 
be clearly stated in the proposal submitted by the Consultant. Despite any approval of the 
Procuring Entity for such arrangements, the Consultant shall be solely and directly 
responsible for executing sub-contracted portions of the contract. Sub-contracting by the 
Consultant without the approval of the Procuring Entity shall be a breach of contract. 

3.2. Conflict of Interest 

The Consultant must provide professional, objective, and impartial advice, holding the 
Procuring Organisation’s interests paramount at all times, and shall not try to get benefits 
beyond the legitimate payments and credentials in the contract. He should strictly avoid 
conflicts with other assignments or their corporate interests. Consultants must disclose to the 
Procuring Entity in Form T-1 ‘Proposal Form (Covering Letter)’ any actual or potential conflict that 
impacts its capacity to serve the best interest of the Procuring Organisation. Failure to disclose 
such situations shall be treated as a violation of the Code of Ethics (ITC-Clause 15) and shall 
attract penalties mentioned therein. Proposals found to have a conflict of interest shall be rejected 
as nonresponsive. Without limitation on the generality of the preceding, a Consultant in this 
Procurement Process shall be considered to have a conflict of interest if the Consultant: 

1) Conflicting Associations: 

a) directly or indirectly controls, is controlled by or is under common control with 
another Consultant; or 

b) receives or has received any direct or indirect subsidy/ financial stake from another 
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Consultant; or 
c) has the same correspondence address or same legal representative/ agent as 

another consultant for purposes of this proposal; or 

d) has a relationship with another Consultant, directly or through common third parties, 
that puts it in a position to have access to information about or influence the 
Proposal of another Consultant or influence the decisions of the Procuring Entity 
regarding this Procurement Process; or 

2) Unfair Competitive Advantage and Conflicting Activities: had (or any of its Affiliates) been 
engaged by the Procuring Entity to provide goods, works, or services for a project, shall 
be disqualified from providing consulting services resulting from or directly related to those 
goods, works, or services. Conversely, a firm (or any of its Affiliates) hired to provide 
consulting services for the preparation or implementation of a project shall be disqualified 
from subsequently providing goods or works or services resulting from or directly related 
to the consulting services for such preparation or implementation. 

3) Conflicting Assignments: would (including its Experts and Sub-consultants) or any of its 
Affiliates) be or are providing consultancy services in another assignment for the same or 
another Procuring Entity that, by its nature, may conflict with this assignment. 

4) Commissions and Gratuities: The Consultant shall disclose any commissions or fees 
that may have been paid or are to be paid to agents, representatives, or commission 
agents concerning the selection process or execution and performance of the resulting 
Contract. The information disclosed must include the name and address of the agent, 
representative, or commission agent, the amount and currency, and the purpose of the 
commission or fee. 

5) Conflicting Relationships: has close business/ family relationship with a staff of the 
Procuring Organisation who are/ would be directly/ indirectly involved in any of the 
following activities: 

a) preparation of the RFP document or TOR of the Procurement Process 

b) evaluation of Proposals or award of Contract, or 

c) implementation/ supervision of the resulting Contract 

 
4. The Terms of Reference (TOR) and Form of Contract 

 
4.1. Facilities to be provided by the Procuring Entity 
Unless otherwise stipulated in the TOR, utilities or facilities (e.g., Rooms, Furniture, 
Transport, and Access to IT Services etc.) shall NOT be provided by the Procuring Entity to the 
Consultant. 

4.2. Forms of BOQ/ Contract and Selection Methods 
Evaluation of Proposals and the resulting Contract shall be based on the form of BOQ/Contract 
and the Selection method applicable for the RFP, as elaborated in ITC-Clause11 and 12 below. 

4.2.1 Output-Based (Output Admeasurement) form of BOQ/ Contract: 
Unless otherwise stipulated in the TIS form of BOQ/ Contract shall be ‘Output-Based (Output 
Admeasurement)’. In such contracts, the Consultant shall provide services on a deliverable 
basis according to the Terms of Reference. The Consultant’s remuneration shall be 
determined based on the time spent by the Consultant in carrying out the Services based on (i) 
agreed-upon unit rates for the Consultant’s experts multiplied by the actual time spent by the 
experts in executing the assignment and (ii) reimbursable expenses using actual expenses 
and/or agreed unit prices. 

4.2.2 Selection Method 
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1) Unless otherwise specified in TIS, the selection method applicable in this RFP shall be 
Quality and Cost Basis Selection (QCBS) or Quality Based Selection (QBS) based on the 
tentative project cost estimated by the Tender issuing Authority. 

2) Please refer to ITC-Clause 11 and 12 for details. 

4.3. Inputs of Key Experts 

4.3.1 Consultant shall not propose alternative Key Experts. Only one CV shall be submitted 
for each Key Expert position. Failure to comply with this requirement shall make the 
Proposal non-responsive. 

 
4.3.2 Procuring Entity shall indicate in the RFP Document the estimated Key Experts’ time 

input (expressed in person-month). 

5. Proposal Prices, Taxes and Duties 

5.1. Prices 

5.1.1 Competitive and Independent Prices For QCBS mode of tender 
The prices should be arrived at independently, without restricting competition, any 

consultation, communication, or agreement with any other Consultant or competitor relating to: 

i) those prices; or 

ii) the intention to submit an offer; or 

iii) the methods or factors used to calculate the prices offered. 

  The prices should not be knowingly disclosed by the Consultant, directly or indirectly, to any 
other Consultant or competitor before the Financial Proposal opening unless otherwise 
required by law. 

 
 

5.1.2 Fixed Cost for QBS mode of tender 

For tendering on QBS mode, no separate BOQ has to be uploaded by the bidders and the fixed 
cost estimate as provided by the tender issuing authority as part of the RFP document shall be 
applicable for all bidders. All other incidental costs/items not mentioned in the BOQ shall be 
deemed to included in the total contract price and no separate payment for the same shall be made 
to the consultants. The Fixed Cost shall be considered to include all relevant financial implications, 
including inter-alia the scope of the Services to be delivered and the incidental goods/ works to be 
supplied, location of the Consultant, site(s) of the delivery of Services, terms of delivery, extant 
rules and regulations relating to taxes, duties, customs, transportation, environment, labour, Mining 
& Forest of the Consultant's country and in India. 

5.1.3 Price Components 
In QCBS mode, Consultant shall indicate in the Price Schedule prices/ rates against all the 
specified components, including the unit prices and total Proposal prices. 

5.1.4 Price Schedule 

For QCBS Mode: 

  Consultants are to upload only the downloaded BOQ (in excel format) after entering 
the relevant fields without any alteration/ deletion/ modification of other portions of the excel 
sheet. All the columns in the price schedule should be filled up as required. If any 
column does not apply to a Consultant, he should clarify the same. 

 Consultants shall fill in rates other than zero value in the specified cells without leaving 
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them blank. 
  The quoted price shall be considered to include all relevant financial implications, 

including inter-alia the scope of the Services to be delivered and the incidental goods/ 
works to be supplied, location of the Consultant, site(s) of the delivery of Services, terms 
of delivery, extant rules and regulations relating to 

taxes, duties, customs, transportation, environment, labour, Mining & Forest of 
the Consultant's country and in India. 

 
For QBS mode: Refer clause 5.1.2 above. 

5.1.5 Provisions of GST 
 Break up of different price elements, i.e., as per GST Act, shall be indicated 

separately, along with its associated HSN code and GST rate. 
 While quoting the basic rate, the Consultant should offset the input credit 

available as per the GST Act. 
  Please refer to ITC-Clause 5.3 for further details. 

 

 
5.1.6 Currencies of Proposal and Payment 
1) Unless otherwise stipulated in the AITC, the Consultant's currency of Proposal and 

payment shall be quoted entirely in Indian Rupees. All payments shall be made in Indian 
Rupees only. 

2) Where the AITC permits quotations in different currencies, then, for Services performed in 
or sourced from India, prices shall be quoted in Indian rupees only, and for Services 
performed from foreign locations, prices shall be quoted in Indian rupees or the currency 
stipulated in the AITC. For evaluation, all quoted prices shall be converted into Indian 
Rupees as per the procedure mentioned in ITC-clause 11.4.2 below. 

5.1.7 Non-compliance 
Tenders, where prices are quoted in any other way, shall be rejected as nonresponsive. 

5.2. Firm/ Variable Price 

5.2.1 Firm Price 
Unless otherwise stipulated in the AITC, prices quoted by the Consultant shall remain firm 
and fixed during the currency of the contract and generally shall not be subject to variation 
except in case of increase in surveys & investigations (head IX. Of BOQ)/ supply and fixing 
of boundary pillars (head X. of BOQ). 

5.2.2 Price Variation Clause: 
1) In case the RFP Documents require/ permit offers on a variable price basis, the price quoted 

by the Consultants shall be subject to adjustment during the original delivery period to take 
care of the changes in the input cost of labour, material, and fuel/ power components under 
the price variation formula as stipulated in the RFP Document. 

2) If a Consultant submits a firm price quotation against a variable price quotation 
requirement, that Proposal shall be prima-facie acceptable and considered further, taking 
the price variation asked for by Consultant as nil. 

5.3. Taxes 
The Consultant and its Sub-consultants and Experts are responsible for meeting all tax liabilities 
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arising from the Contract. 

 
5.3.1 GST Registration Status: 
1) All the Consultants should ensure that they are GST compliant and that their quoted tax 

structure/ rates are as per GST Act/ Rules. Consultants should be registered under GST 
and furnish a GSTIN number and GST Registration Certificate in their offer unless they 
are specifically exempted from registration under a specific notification/ circular/ section/ 
rule issued by statutory authorities. 

2) GST Registration Number (15-digit GSTIN). If the Consultant has multiple business 
verticals in a state and has separate registration for each vertical, the GSTIN of each vertical 
concerned with the service delivery shall be quoted. If the services provided are from 
multiple states, the Consultant should mention GST registration numbers for each state 
separately. 

3) Composition scheme: If the Consultant has opted for a composition levy under Section 
10 of CGST, he should declare the fact while bidding along with GSTIN and GST 
registration certificate. 

4) Exemption from Registration: If a Consultant is not liable to take GST registration,i.e., 
having turnover below threshold, he shall submit undertaking/ indemnification against tax 
liability. Consultant claiming exemption in this respect shall submit a valid certificate from 
practicing Chartered Accountant (CA)/ Cost Accountant with Unique Document 
Identification Number (UDIN) to the effect that Consultant fulfils all conditions prescribed 
in notification exempting him from registration. Such Consultant/ dealer shall not charge 
any GST and/ or GST Cess in the bill/ invoice. In such case, applicable GST shall be 
deposited under Reverse Charge Mechanism(RCM) or otherwise as per GST Act by the 
Procuring Entity directly to concerned authorities. The consultant should note that his 
offer would be loaded with the payable GST under the RCM. Further, the Consultant 
should notify and submit to the Procuring Entity within 15 days of becoming liable for 
registration under GST. 

5.3.2 HSN Code and GST Rate: 
1) If provided in this RFP Document, the HSN (Harmonized System of Nomenclature) code 

shall be only indicative. It shall be the responsibility of the Consultant to ensure that they quote 
the exact HSN Code and corresponding GST rate for each activity of the Services being 
offered by them 

a) As per the GST Act, the Proposal and contract must show the GST Tax Rates (and 
GST Cess if applicable) and GST Amount explicitly and separately from the 
Proposal/ contract price (exclusive of GST). 

b) If the price is stated to be inclusive of GST, the Consultant must declare the 
current applicable rate included in the price. Consultants should quote 'GST' if 
payable extra on the total basic rate of each service and quoted GST in 
‘%'inclusive of cess. 

2) Applicability to Imported Goods/ Services: If imported into India, the supply of 
commodities, services, or both shall be considered as supply under inter-state commerce/ 
trade and shall attract integrated tax (IGST). The IGST rate and GST cess 
shall be applicable on the ‘Custom Assessable Value’ plus the ‘Basic Customs duty 
applicable thereon’. 

5.4. Payments 

5.4.1 General 
Payments shall be made as per the procedure laid down in GCC unless otherwise stipulated. 

5.4.2 No Advance Payments 
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Unless otherwise stipulated in AITC, the Procuring Entity shall make no advance payment of 
any type (Mobilization, secured advances, etc.). If AITC does stipulate advance payments, 
these shall be subject to conditions stipulated therein. 

6. Downloading the RFP Document; Corrigenda and Clarifications 

6.1. Downloading the RFP Document 
The RFP document can be downloaded as per the details given in RFPL clause 2.2. 

6.2. Corrigenda/ Addenda to RFP Document 
1) Before the deadline for submitting Proposals, the Procuring Entity may update, amend, 

modify, or supplement the information, assessment or assumptions contained in the RFP 
Document by issuing corrigenda and addenda. The corrigenda and addenda shall be 
published in the same manner as the original RFP Document. Without any liability or 
obligation, the Portal may send intimation of such corrigenda/ addenda to Consultants who 
have downloaded the document under their login. However, the Consultants must check the 
website(s) for any corrigenda/ addenda. Any corrigendum or addendum thus issued shall be 
considered a part of the RFP Document. 

2) To give reasonable time to the prospective Consultants to take such corrigendum/ 
addendum into account in preparing their Proposals, the Procuring Entity may suitably 
extend the deadline for the Proposal submission as necessary. After the procuring entity 
makes such modifications, any Consultant who has submitted his Proposal in response 
to the original invitation shall have the opportunity to either withdraw his Proposal or re- 
submit his Proposal superseding the original Proposal within the extended time of 
submission as per ITC-clause 9.4.1 below. 

3) The Procuring Entity may extend the deadline for the RFP submission by issuing an 
amendment. In this case, all rights and obligations of the Procuring Entity and the 
consultants previously subject to the original deadline shall then be subject to the new 
deadline for the RFP submission. 

6.3. Clarification of the RFP Document 
As detailed in RFPL clause 2.3, a Consultant requiring any clarification regarding the RFP 
Document may seek clarification through the eProcurement Portal. The Procuring 

Entity shall respond no later than seven days before the deadline for RFP submission. The 
query and clarification shall be shared with all Consultants on the portal without disclosing its 
source. If a modification of the RFP document is warranted due to such clarification, an 
addendum/ corrigendum shall be issued as per ITC-Clause 6.2 above. 

7. Pre-Proposal Conference 

1) If a Pre-Proposal conference is stipulated in the TIS, prospective Consultants interested 
in participating in this tender may attend a Pre-Proposal conference to clarify the techno- 
commercial conditions of the RFP at the venue, date and time specified therein. 

2) Participation is not mandatory: However, if a Consultant chooses not to (or fails to) participate 
in the Pre-Proposal conference or does not submit a written query, it shall be assumed that 
they have no issues regarding the techno-commercial conditions. 

3) The date and time by which the written queries for the Pre-Proposal must reach the 
authority and the last date for registration for participation in the Pre-Proposal conference 
are also mentioned in the TIS. If the dates are not mentioned, such date and time shall be 7 
days before the date and time of the pre-Proposal conference. 

4) Delegates participating in the Pre-Proposal conference must provide a photo identity and an 
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authorization letter as per Format 2: "Authorization to attend a Pre-Proposal Conference" 
from their Company/ principals; else, they shall not be allowed to participate. The pre- 
Proposal conference may also be held online at the discretion of the Procuring Entity. 

5) After the Pre-Proposal Conference, Minutes of the Pre-Proposal conference shall be 
published on the Procuring Entity’s portal within seven days from the Pre-Proposal 
Conference. If required, a clarification letter and corrigendum to RFP Document shall be 
issued, containing amendments to various provisions of the RFP Document. As per ITC- 
clause 6.2 above, to give reasonable time to the prospective Consultants to consider 
such clarifications in preparing their Proposals, the Procuring Entity may suitably extend, 
as necessary, the deadline for the Proposal submission. 

8. Preparation of Proposals 

8.1. The Proposal 

8.1.1 Language of the Proposal 
Unless otherwise stipulated in the AITC, the Proposal submitted by the Consultant and all 
subsequent correspondence and documents relating to the Proposal exchanged between the 
Consultant and the Procuring Entity shall be written in the language specified in the AITC /SCC 
(hereinafter referred to as the ‘Proposal Language’. If nothing is specified, the language shall 
be English). However, the language of any printed literature furnished by the Consultant in 
connection with its Proposal may be written in any other language provided a certified 
translation accompanies it in the Proposal language. For purposes of interpretation of the 
Proposal, translation in the language of the Proposal shall prevail. 

 
8.1.2 Acquaintance with Local Conditions and Factors 
At his own cost, responsibility, and risk, the Consultant is encouraged to visit, examine, 
and familiarise himself with the local conditions and factors. The Consultant acknowledges 
that before the submission of the Proposal, he has, after a complete and careful 
examination, made an independent evaluation of the local conditions, infrastructure, 
logistics, communications, legal, environmental, and any other conditions or factors which 
would have any effect on the performance of the contract. Consultants shall be responsible 
for compliance with Rules, Regulations, Laws and Acts in force from time to time at relevant 
places. On such matters, the Procuring Entity shall have no responsibility and not entertain any 
request from the Consultants. 

8.1.3 Cost of preparation and submission of Proposals 
The Consultant(s) shall bear all direct or consequential costs, losses and expenditures 
associated with or relating to the preparation, submission, and subsequent processing of 
their Proposals, including but not limited to preparation, copying, postage, delivery fees, 
expenses associated with any submission of samples, demonstrations, or presentations 
which the Procuring Entity may require, or any other costs incurred in connection with or 
relating to their Proposals. All such costs, losses and expenses shall remain with the 
Consultant(s), and the Procuring Entity shall not be liable in any manner whatsoever for the 
same or any other costs, losses and expenses incurred by a Consultant(s) for participation in 
the Procurement Process, regardless of the conduct or outcome of the Procurement Process. 

8.1.4 Interpretation of Provisions of the RFP Document 
The RFP document's provisions must be interpreted in the context in which these appear. Any 
interpretation of these provisions far removed from such context, contrived, or between-the- 
lines interpretation is unacceptable. 
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8.1.5 Alternate Proposals are not allowed. 
Unless otherwise stipulated in the AITC, conditional offers, alternative offers, and multiple 
Proposals by a Consultant shall not be considered. The Portal shall permit only one Proposal 
to be uploaded. 

8.2. Documents comprising the Proposal: 

8.2.1 Techno-commercial Proposal/ Cover 
"Technical Proposal" shall include inter-alia the scanned copies of duly signed or digitally 
signed copies of forms as per ITC-Clause 1.5 in pdf format. The Technical Proposal shall not 
include any financial information. A Technical Proposal containing material financial 
information shall be declared non-responsive. 

8.2.2 Financial Proposal/ Cover 
"Financial Proposal" shall comprise the Price Schedule for the QCBS mode of tender (Submitted 
separately as an excel sheet) available on the eProcurement Portal. Any additional information 
may be uploaded as a pdf under "Additional Documents" in the "Proposal Cover Content." It 
should be filled considering all financially relevant details, including Taxes and Duties, as per 
ITC-clause 5.3. It shall list all costs associated with the assignment, including (a)remuneration 
for Key Experts and Non-Key Experts, (b) reimbursable expenses in the RFP Document. No 
additional technical details which have not been brought out in the Technical Proposal shall 
be brought out in the Financial Proposal. A Financial Proposal containing material 
Technical Information not disclosed in the Technical Proposal shall be declared non-
responsive. 

 
8.3. Proposal Validity 
1) Unless specified to the contrary in the TIS, Proposals shall remain valid for a period not 

less than 120 days from the deadline for the Proposal submission stipulated in TIS. A 
Proposal valid for a shorter period shall be rejected as nonresponsive. 

2) In case the day upto which the Proposals are to remain valid falls on/ subsequently 
declared a holiday or closed day for the Procuring Entity, the Proposal validity shall 
automatically be deemed to be extended upto the next working day. 

3) In exceptional circumstances, before the expiry of the original time limit, the Procuring 
Entity may request the Consultants to extend the validity period for a specified additional 
period. The request and the Consultants' responses shall be made in writing or 
electronically. However, after expiry of 150 days from bid due date the tender shall be 
deemed annulled automatically. 

a) The Consultant has the right to refuse to extend the validity of its Proposal, in 
which case such Proposal shall not be further evaluated. 

b) If the Consultant agrees to extend the validity of its Proposal, it shall be done without 
any change in the original Proposal and with the confirmation of the availability of 
the Key Experts. 

c) If any Key Experts become unavailable for the extended validity period, the 
Consultant shall seek permission to substitute another Key Expert. The Consultant 
shall provide written justification and evidence to the Procuring Entity with the 
substitution request. In such case, a substitute Key Expert shall have equal or 
better qualifications and experience than the originally proposed one. The 
technical evaluation score, however, shall remain based on the evaluation of the 
CV of the original Key Expert. The Consultant shall not be allowed to replace more 
than 50% of Key personal under this clause. 

d) If the Consultant fails to provide a substitute Key Expert with equal or better 
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qualifications, or if the provided reasons for the replacement or justification are 
unacceptable to the Procuring Entity, such Proposal shall be rejected. 

8.4. Bid Security - Related Documents 
1) EMD/ BSD as Bid Security: The Consultant shall provide Bid Security as Earnest Money 

Deposit (EMD) for the amount shown in the TIS (or if permitted in TIS, a Bid Securing 
Declaration as Form T-9B in lieu of EMD). 

2) Modalities of EMD: Unless otherwise provided in TIS, the earnest money shall be 
denominated in Indian Rupees. Wherever relevant, it shall be in favour of the Account 
specified in TIS and shall be furnished in one of the following modalities valid for forty-five 
days beyond the validity of the proposal: 

a) E- Bank Guarantee 

b) Insurance Surety Bonds 
c) Deleted 

d) Deleted 

e) Deleted 

f) Bank Guarantee from/ confirmed by any of the commercial banks in the format 
specified in Form T-16, or 

g) Payment online in an acceptable form 

3) Forfeiture of EMD (Enforcement of BSD): EMD shall be forfeited (or in case BSD is 
permitted, the declaration2 shall be enforced from the date of such decision) if the 
Consultant breaches any of the following obligation(s) under the RFP: 

(a) withdraws or amends his Proposal or impairs or derogates from the Proposal in any 
respect within the period of validity of its Proposal; or 

(b) after having been notified within the period of Proposal validity of the acceptance 
of his Proposal by the Procuring Entity: 

i) refuses to or fails to submit the original documents for scrutiny or the required 
Performance Security within the stipulated time as per the RFP document's 
conditions. 

ii) fails or refuses to sign the contract. 

4) Return of EMD (Expiry of BSD): Unsuccessful Consultants’ EMD shall be returned to 
them without any interest (or if BSD is permitted, it shall stand expired) not later than thirty 
days after the conclusion of the resultant contract. Successful Consultant’s EMD shall be 
returned without any interest (or if BSD is permitted, it shall stand expired) after receipt of 
performance security from them. 

9. Signing and Uploading Proposals 

9.1. Relationship between Consultant and eProcurement Portal 
The Procuring Entity is neither a party nor a principal in the relationship between the 
Consultant and the organisation hosting the e-procurement portal (hereinafter called the 
Portal). Consultants must comply with the rules, regulations, procedures, and implied 
conditions/ agreements of the eProcurement portal, including registration, compatible Digital 
Signature Certificate (DSC) etc. Consultants shall settle clarifications and disputes, if any, 
regarding the Portal directly with them. In case of conflict between provisions of the Portal 
with the RFP Document, provisions of the Portal shall prevail. Consultants may study the 
resources provided by the Portal for Consultants. 

2 

The BSD provides for automatic suspension of the Consultant (all members individually and jointly incase of JV) 
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from being eligible for bidding in any procurement in the Ministry/ Department of Procuring Organization for 2 years 
from the date of such enforcement. 

9.2. Signing of Proposal 
The individual signing/ digitally signing the Proposal or any other connected documents should 
submit an authenticated copy of the document(s), which authorizes the signatory to commit 
and submit Proposals on behalf of the Consultant along with Form T-1: Proposal Form 
(Covering Letter). 

 
9.3. Submission/ uploading of Proposals. 

9.3.1 Further to details mentioned in RFPL clause 6: 
1) Proposals must be uploaded on the eProcurement Portal mentioned in the TIS until the 

deadline for the Proposal submission as notified therein. If the office happens to be closed on 
the deadline to submit the Proposal as specified above, this deadline shall not be 
extended. No manual Proposals shall be made available or accepted for submission. 
Proposals submitted through modalities other than those stipulated in TIS shall be liable to 
be rejected as nonresponsive. 

 
2) In the case of downloaded documents, the Consultant must not make any changes to the 

contents of the documents while uploading, except for filling in the required information– 
otherwise, the Proposal shall be rejected as nonresponsive. Uploaded Pdf documents 
should not be password protected. Consultants should ensure the clarity/ legibility of the 
scanned documents uploaded by them. 

 
3) The date and time of the e-Procurement server clock (also displayed on the dashboard of 

the consultants) shall be the reference time for deciding the closing time of the Proposal 
submission. Consultants are advised to ensure they submit their Proposal within the deadline 
of submission, taking the server clock as a reference, failing which the portal shall not 
accept the Proposal. No request on the account that the server clock was not showing the 
correct time and that a particular consultant could not submit their Proposal because of 
this shall be entertained. Failure or defects on the internet or heavy traffic at the server shall 
not be accepted as a reason for a complaint. The Procuring Entity shall not be 
responsible for any failure, malfunction or breakdown of the electronic system used during 
the e-Tender process. 

4) Only one copy of the Proposal can be uploaded, and the Consultant shall digitally sign all 
statements, documents, and certificates uploaded by him, owning sole and complete 
responsibility for their correctness/ authenticity as per the IT Act 2000 as amended from 
time to time. A proposal submitted by a Joint Venture shall be digitally signed by an 
authorized representative with a written power of attorney signed by each member’s 
authorized representative to legally bind all members. 

5) Unless otherwise instructed in the RFP Document, the consultant need not sign or up-
load the Sections in ITC-clause 1.4.1 above while uploading his Proposal. However, they 
must declare in his Proposal Form (Form T-1: Proposal Form) that they have read, 
understood, complied with, and stand bound by all requirements of these sections. 

6) Unless otherwise specified, in TIS, originals of the EMD/ Bid Security instrument must be 
physically submitted sealed in double cover and acknowledgement be obtained before 
the bid submission deadline at the venue mentioned in TIS. Failure to do so is likely to 
result in the bid being rejected. If the office is closed on the deadline for such physical 
submission, 
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the physical submission deadline shall stand extended to the next working day at the 
same time and venue. 

7) The Procuring Entity reserves its right to call for verification, at any stage of evaluation, 
especially from the successful Consultant(s) before the issue of a Letter of Award (LoA), 
originals of uploaded scanned copies of documents (in the RFP stages). If a consultant 
fails at that stage to provide such originals or, in case of substantive discrepancies in such 
documents, it shall be construed as a breach of the Code of Integrity (see clause 15 
below). Such RFP proposals shall be liable to be rejected as nonresponsive and other 
punitive actions for such a breach. 

8) Regarding the protected Price Schedule (excel format) for QCBS mode as well as protected 
PBG Quote for QBS mode, the Consultant shall only enter his name in the space provided in 
the specified location. Consultant shall type rates in the figure only in the rate column of 
respective service(s) without any blank cell or Zero values in the rate column, without any 
alteration/ deletion/ modification of other portions of the excel sheet. If space is inadequate, 
the Consultant may upload additional documents under "Additional Documents" in the 
"Proposal Cover Content." 

9) All Proposals uploaded by the Consultant to the portal shall get automatically encrypted. 
The encrypted Proposal can only be decrypted/ opened by the authorised persons on or after 
the due date and time. The Consultant should ensure the correctness of the Proposal 
before uploading and take a printout of the system- generated submission summary to 
confirm the successful Proposal upload. 

9.3.2 Implied acceptance of procedures by Consultants 
Submission of Proposal in response to the RFP Document is deemed to be acceptance 
of the procedures and conditions of e-Procurement and the RFP Document. 

9.4. Modification, Resubmission and Withdrawal of Proposals 

9.4.1 Modification & Resubmission 
Once submitted in e-Procurement, the Consultant cannot view or modify his Proposal since it 
is locked by encryption. However, resubmission of the Proposal by the Consultants for any 
number of times superseding earlier Proposal(s) before the submission date and time is 
allowed. Resubmission of a Proposal shall require uploading all documents, including the 
financial Proposal, afresh. The system shall consider only the last Proposal submitted. 

9.4.2 Withdrawal 
1) The Consultant may withdraw his Proposal before the Proposal submission deadline, and it 

shall be marked as withdrawn and shall not get opened during the Proposal opening. 
2) No Proposal should be withdrawn after the Proposal submission deadline and before the 

Proposal validity period expires. If a Consultant withdraws the Proposal during this period, 
the Procuring Entity shall be within its right to forfeit the Bid Security (or enforce the Bid 
Securing Declaration, if it was allowed in lieu of Bid Security), in addition to other punitive 
actions provided in the RFP Document for such misdemeanour as per clause 8.4 above. 

10. Proposal Opening 

The Proposals shall be opened on or after the date & time of the opening stipulated in TIS. 
Proposals cannot be opened before the specified date & time, even by the Tender Inviting 
Officer, the Procurement Officer, or the Publisher. If the specified date of Proposal opening 
falls on is subsequently declared a holiday or closed day for the Procuring Entity, the Proposals 
shall be opened at the appointed time on the next working day. 
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11. Evaluation of Proposals and Award of Contract 

11.1. General norms 

11.1.1 Evaluation is based only on declared criteria. 

1) The evaluation shall be based upon scrutiny and examination of all relevant data and 
details submitted by the Consultant in its/ his Proposal and other allied information deemed 
appropriate by Procuring Entity. Evaluation of Proposals shall be based only on the 
criteria/ conditions included in the RFP Document. The Selection Method to be used for 
evaluation and the Type of Contract (Price Structure) is mentioned in the TIS. 

2) The determination shall not consider the qualifications of other firms, such as the 
consultant's subsidiaries, parent entities, affiliates, or any other firm(s) different from the 
consultant. 

3) Consultants planning to subcontract any Key Activities indicated in Section VI: terms of 
Reference and its sub-sections must ensure compliance with ITC-Clause 3 above. 

4) Information relating to the evaluation of RFPs and evaluation results shall not be disclosed 
to any participant or any other persons not officially concerned with such process until 
the notification of shortlisting is made in accordance with clause 13.1 
below. 

11.1.2 Deviations/ Reservations/ Omissions - Substantive or Minor 

  During the evaluation of Proposals, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the RFP Document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the RFP Document; and 

c) “Omission” is failing to submit part or all of the information or documentation 
required in the RFP Document. 

 A deviation/ reservation/ omission from the requirements of the RFP Document shall 
be considered a substantive deviation as per the following norm, and the rest shall be 
considered a Minor deviation: 

a) which affects in any substantive way the scope, quality, or performance standards 
of the Services; 

b) which limits in any substantive way, inconsistent with the RFP Document, the 
Procuring Entity's rights, or the Consultant's obligations under the contract; or 

c) Whose rectification would unfairly affect the competitive position of other 
Consultants presenting substantively responsive Proposals. 

  The decision of the Procuring Entity shall be final in this regard. Proposals with 
substantive deviations shall be rejected as nonresponsive. 

  Variations, deviations, and other offered benefits (Techno-commercial or Financial) 
above the scope/ quantum of Services stipulated in the RFP Document shall not influence 
evaluation Proposals. If the Proposal is otherwise successful, such benefits shall be 
availed by the Procuring Entity, which would become part of the contract. 

  The Procuring Entity reserves the right to accept or reject Proposals with minor 
deviations. Wherever necessary, the Procuring Entity shall convey its observation as per 
ITC-clause 11.1.3 below on such ‘minor’ issues to the Consultant by registered/ speed 
post/ electronically etc., asking Consultant to respond by a specified date. If the 
Consultant does not reply by the specified date or gives an evasive reply without 
clarifying the point at issue in clear terms, that Proposal shall be liable to be rejected 
as nonresponsive. 
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11.1.3 Clarification of Proposals and shortfall documents 

1) During the evaluation of Techno commercial or Financial Proposals, the Procuring Entity 
may, at its discretion, but without any obligation to do so, ask the Consultant to clarify its 
Proposal by a specified date. The consultant should answer the clarification within that 
specified date (or, if not specified, 7 days from receiving such a request). The request for 
clarification shall be submitted in writing or electronically, and no change in prices or 
substance of the Proposal shall be sought, offered, or permitted that may grant any undue 
advantage to such Consultant. Any clarification submitted by a Consultant regarding its 
Proposal that is not in response to a request by the Purchasing Entity shall not be considered. 

2) The Procuring Entity reserves its right to, but without any obligation to do so, seek any 
shortfall information/ documents only in case of historical documents which pre- existed at the 
time of the Proposal Opening and which have not undergone change since then and do 
not grant any undue advantage to any Consultant. There is a provision on the portal for 
requesting Short-fall documents from the Consultants. The system allows taking the 
shortfall documents from consultants only once after the technical Proposal opening. 

3) If the consultant fails to provide satisfactory clarification and/or missing information, its RFP 
shall be evaluated based on available information and documents. 

11.1.4 Contacting Procuring Entity during the evaluation 

From Proposal submission to awarding of the contract, no Consultant shall contact the 
Procuring Entity on any matter relating to the submitted Proposal. If a Consultant needs to 
contact the Procuring Entity for any reason relating to this tender and/ or its Proposal, it should 
do so only in writing or electronically. Any effort by a Consultant to influence the Procuring 
Entity during the processing of Proposals, evaluation, Proposal comparison or award decisions 
shall be construed as a violation of the Code of Integrity, and the Proposal shall be liable to 
be rejected as nonresponsive in addition to other punitive actions for violation of Code of 
Integrity as per the RFP Document. 

11.2. Evaluation of Proposals 

11.2.1 Preliminary Examination of Proposals - Determining Responsiveness 

A substantively responsive Proposal is complete and conforms to the RFP Document's 
essential terms, conditions, and requirements without substantive deviation, reservation, or 
omission. Proposals with substantive techno-commercial deviations or other essential aspects of 
the RFP shall be rejected as nonresponsive. Only substantively responsive Proposals shall 
be considered for further evaluation. Procuring entity reserves its right to consider and allow 
minor deviations in technical and Commercial Conditions. Unless otherwise stipulated in the 
AITC, the following are some of the crucial aspects for which a Proposal shall be rejected as 
nonresponsive: 

1) The Proposal is not in the prescribed format or is not submitted as per the stipulations in 
the RFP Document. 

2) Failure to provide and/ or comply with the required information, instructions etc., 
incorporated in the RFP Document or evasive information/ reply against any such 
stipulations. 

3) Required Bid Security (EMD) (or Bid Securing Declaration BSD if permitted) has not 
been provided. 

4) Consultant no longer complies with the eligibility criteria in the RFP; 

5) The Services offered are not eligible as per the provision of this tender. 

6) The consultant has quoted conditional Proposals or more than one Proposal or alternative 
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Proposals unless permitted explicitly in the AITC. 
7) The Proposal validity is shorter than the required period. 

8) The Proposal departs from the essential requirements stipulated in the bidding document; 
9) The consultant has quoted ‘Nil’ Service charges/ margin over the minimum wages 

in Personnel Deployment Schedule. 
10) Non-submission or submission of illegible scanned copies of stipulated documents/ 

declarations 

11) Furnishing wrong and/ or misguiding data, statement(s) etc. In such a situation, besides 
rejecting the Proposal as nonresponsive, it is liable to attract other punitive actions under 
relevant provisions of the RFP Document for violating the Code of Integrity. 

11.2.2 The evaluation process 

Unless otherwise stated, only the techno-commercial Proposals shall be opened on the 
stipulated date of opening of Proposals. After that, the techno-commercial evaluation shall 
ascertain whether these Proposals meet the requirements of the Terms of Reference, 
Technical Criteria and Minimum Score. Subsequent opening of financial Proposals and 
financial evaluation shall be done only of Proposals declared successful in techno-commercial 
evaluation as per clause 11.3.1 4) below. The evaluators of the Technical Proposals shall have 
no access to the Financial Proposals until the technical evaluation results are declared and 
Financial proposals are opened. 

11.3. Techno-commercial Evaluation 
 

11.3.1 Evaluation of Technical Proposals/ Score 

1) Procuring Entity shall evaluate the technical proposal and assign scores as per the 
scheme of criteria and sub-criteria as laid down in ‘Section VII: Evaluation/ Scoring Criteria’. 
This determination shall, inter-alia, consider the Consultant’s (i) “Firm’s Profile, turnover and 
professionals working with the firm ”; ii) “Firm’s relevant experience in last 10 years for 
DPR work ”; iii) Material testing, survey & investigation, equipment and software 
proposed to be used for DPR work ”; iv). “Experience in use of technology for road 
inspection in supervision work/quality/safety audit”; v)” Qualification and Relevant 
experience of the proposed key personnel”. 

2) In the case of JV, the evaluation of the Technical proposal shall include the credentials of 
all members. 

3) If it is established that any Key Expert nominated in the Consultant’s Proposal was included in 
the Proposal without his/her confirmation, such Proposal shall be disqualified and rejected 
for further evaluation and shall be treated as a violation of the Code of Ethics and would 
be liable for penalties thereunder. 

4) The Financial Proposals/PBG Quotes of only those Bidders shall be opened who score 
70% or more marks in technical score. 

5) All Key Experts (including the Team Lead) must meet the minimum requirements specified 
in Section VI-A: List of Key Experts and Required Qualifications. If any Key Expert fails to 
meet these minimum requirements, his score shall be evaluated as Nil. In case the team 
leader of the bidders scores less than 70% marks, then such proposals shall be considered as 
technically non-responsive. If any other Key Expert of the successful consultant scores less 
than the 70% the maximum score, Procuring Entity shall be entitled to ask for a better 
replacement before the negotiations as per ITC-Clause 12 below. 

11.3.2 Evaluation of Conformity to Commercial and Other Clauses 
Consultants must comply with all the Commercial and other clauses of the RFP Document 
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as per submissions in Form T-14: ‘Terms and Conditions – Compliance’. The Procuring 
Entity shall also evaluate the commercial conditions quoted by the Consultant to confirm that 
all essential terms and conditions stipulated in the RFP Document have been accepted 
without substantive omissions/ reservations/exceptions/ deviation by the Consultant. Deviations 
from or objections or reservations to critical provisions such as those concerning (but not 
limited to) Governing laws and Jurisdiction (GCC Clause 3),Consultant’s Obligations and 
Restrictions of its Rights (GCC Clause 5), Performance Bond/ Security (GCC Clause 5.8), 
Force Majeure (GCC Clause 9.6), Taxes & Duties (GCC Clause 10.2), and Code of Integrity 
(GCC Clause 13) shall be deemed to be a substantive deviation and treated as unresponsive 
as per clause 
11.1.2 (3) above. 

 
11.3.3 Evaluation of Techno-commercially Suitable Consultants and Opening 
Financial Proposals 
Each responsive Proposal shall be given a technical score applying the evaluation criteria, 
sub-criteria, and scoring system specified in Section VII: Evaluation/ Scoring Criteria. A 
Proposal shall be rejected if it fails to achieve the minimum technical score indicated therein 
i.e. 70% or more marks in technical proposals for consultants with available DPR Rating and 
60% or more marks for consultants without rating i.e. new entrants. Proposals that succeed in 
the above techno-commercial evaluation shall be considered techno-commercially suitable. 
The list of such techno-commercially suitable Consultants shall be declared on the Portal 
announcing a date/time and venue for opening their financial Proposals (for QCBS 
mode)/PBG Proposals (for QBS mode) by giving not less than 10 days from this declaration, in 
line with ITC- Clause 14 below. The Procuring Entity shall notify all Consultants whether their 
proposal was found responsive/ non-responsive to the RFP and TOR and whether they met the 
minimum qualifying technical score. Financial proposals (for QCBS mode)/PBG Proposals 
(for QBS mode) of successful Consultants only shall be opened online. The Financial 
proposals(for QCBS mode)/PBG Proposals (for QBS mode) of unsuccessful Consultants shall 
remain encrypted and unopened. 

11.4. Financial Proposal (for QCBS mode)/PBG Proposal (for QBS mode) Evaluation and 

Ranking of Proposals 

11.4.1 Financial Proposal (for QCBS mode)/PBG Proposal (for QBS mode) Evaluation 

1) Financial Proposals/PBG Proposals of all Techno-commercially suitable Proposals are 
evaluated based on the selection method declared in the RFP Document (QCBS or QBS 
as the case may be) and ranked accordingly. 

2) Unless otherwise stipulated, the evaluation of prices shall be on total outgo from the Procuring 
Entity’s pocket, to be paid to the Consultant or any third party, including all elements of 
costs as per the terms of the proposed contract, duly delivered, as the case may be, 
including any taxes, duties, levies etc. 

3) Deleted 
4) As per policies of the Central Government, from time to time, the Procuring Entity 

reserves its option to give purchase preferences to eligible categories of Consultants as 
indicated in the RFP Document. 

5) evaluation of Proposals shall include and consider the following taxes/ duties, as per ITC- 
clause 5.3 above: 

a) in the case of Services performed in India or incidental goods of foreign origin 
already located in India, GST & other similar duties shall be contractually payable 
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on the Services and incidental Goods if a contract is awarded to the Consultant; 
b) The offers shall be evaluated based on the GST rate quoted by each Consultant, 

and the same shall be used for determining the inter-se ranking. 
The Procuring Entity shall not be responsible for any misclassification of the HSN 
number or incorrect GST rate quoted by the Consultant. Any increase in GST 
rate due to misclassification of HSN number shall have to be absorbed by the 
supplier; and 

c) If GST is quoted extra but with the provision that it shall be charged as applicable 
at the time of delivery, the offer shall be evaluated for comparison purposes by loading 
the maximum existing rate of GST for the product/ HSN code. 

d) If a bidder enters “zero/blank” GST or an erroneous GST, the financial evaluation 
will be done considering the “Zero” or quoted GST rate, as the case may be. In 
cases where the successful bidder quotes the wrong GST rate for releasing the 
order, the following methodology will be followed: 

i) If the actual GST rate applicable is lower than the quoted GST rate, the 
actual GST rate will be added to the quoted basic prices. The final cash 
outflow will be based on the actual GST rate. 

ii) If the actual GST rate applicable is more than the quoted GST rate, the basic 
prices quoted will be reduced proportionately, keeping the final cash outflow 
the same as the overall quoted amount. 

6) Correction   Errors/ adjustments: 

a) Loading for Deviations: Unless announced beforehand, the quoted price shall not 
be loaded based on deviations in commercial conditions. If it is so declared, such 
loading of a financial Proposal shall be done as per the relevant provisions; 

b) Discrepancies between Technical and Financial Proposal: 

i) Activities and items described in the Technical Proposal but not priced in the 
Financial Proposal shall be assumed to be included in the prices of other 
activities or items, and no corrections are made to the Financial Proposal. 

ii) If a Lump-Sum contract selection method is declared in the RFP, the 
Consultant is deemed to have included all prices in the Financial Proposal, so 
neither arithmetical corrections nor price adjustments shall be made. 

iii) If a Time-Based contract selection method is declared in the RFP, in case of 
discrepancy between the Technical and Financial Proposals in indicating 
quantities of input, any higher quantities in Technical Proposal shall prevail, 
and the quoted total prices shall be assumed to apply to this higher quantum. 
The unit rate for such activity shall be accordingly adjusted. No such correction 
shall be done if quantities are lower in the Technical proposal. 

iv) For Fixed Cost based selections the BOQ quantities/rates as well as other 
provisions stipulated in the RFP by the tender issuing authority shall be final. 

c) Discounts and Rebates: If any Consultant offers conditional discounts/ rebates in 
his Proposal or suo-motu discounts and rebates after the Proposal Opening (techno- 
commercial or financial), such rebates/ discounts shall not be considered for ranking 
the offer. But if such a Consultant gets selected as per the selection method, without 
discounts/ rebates, such discounts/ rebates shall be availed and incorporated in the 
contracts; 

d) Price Variation: If the tenders have been invited on a variable price basis, the tenders 
shall be evaluated, compared, and ranked based on the position as prevailing on 
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the last deadline for techno-commercial Proposal submission and not on any 
future date. 

7) Ambiguous Financial Proposal: If the financial Proposal is ambiguous and leads to two 
equally valid total price amounts, it shall be rejected as nonresponsive. 

8) Output-Based (Output Admeasurement) Contracts: The Consultant’s Proposal must 
include the Key Experts’ time-input person-months as specified in Section VI-A: List of Key 
Experts and Required Qualifications. 

a) Minimum Time Inputs: if a Proposal includes less or more than the required 
minimum person-month time input, the proposal shall be considered as persub- 
clause 6. b)-iii) above for that key-position 

b) Deleted. 

9) Least-Cost Selection: Deleted 
10) Quality and Cost-Based Selection (QCBS): In the case of QCBS, the total score is 

calculated by weighting the technical score, DPR rating score and financial scores and 
adding them to obtain a combined QCBS (Technical cum Financial) score, as explained in 
the sub-clauses below. The respective weightages for technical score, DPR rating done by 
NHAI/MoRTH as well as PBG quotes shall be 30 (Technical Score):30 (DPR Rating): 40 
(Financial quote). The most preferred bidder (H-1) for each package would be determined on 
the basis of highest combined final score. The proposal obtaining the highest total 
combined score in evaluating quality and cost will be ranked as H-1, followed by the 
proposals securing lesser marks as H-2, H-3 etc. The proposal securing the highest 
combined marks and ranked H-1 will be invited for negotiations as per ITC-Clause 12 
below. If two or more bids have the same highest score in the final ranking, the bid with a 
higher financial score will be H-1. 

a) The Technical Proposals are given an absolute technical score (Ta out of max 100) 
based on the evaluation criteria in Section VII: Evaluation/ Scoring Criteria. 
However, to normalise this w.r.t. Financial Score Sf below, a relative Technical Score 
(St) based on their relative ranking shall be calculated. The 
highest evaluated Technical Score (Ta-max) is assigned the maximum relative 
Technical Score (St) of 100 (Hundred). The formula for determining the relative 
Technical scores (St) of all other Proposals is as follows: 

St = 100 x Ta/ Ta-max, 

in which "Ta-max" is the highest evaluated absolute Technical Score, "St" is the 
relative Technical score calculated, and "Ta" is the absolute Technical Score of 
the proposal under consideration. This normalisation would avoid any unintended 
magnification of weightage to the Financial score due to different scales of 
Technical Scores and Financial Scores. 

b) The Applicable DPR Rating as notified by NHAI/MoRTH (as on bid due date) shall 
be used to score the consultants out of 30 as per given criteria. This would be 
denoted as Sr. 

c) The Financial Proposals are given cost-score based on the relative ranking of 
prices, with the lowest evaluated Financial Proposal (Fm) being assigned the 
maximum financial score (Sf) of 100(Hundred). The formula for determining the 
financial scores (Sf) of all other Proposals is as follows: 

Sf = 100 x Fm/ F, 
in which "Fm" is the price of the lowest offer, "Sf" is the financial score calculated, 
and "F" is the price of the proposal under consideration. 
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d) The weights given to the Technical (T) and Financial (P) Proposals are specified 
in TIS/ AITC: 
T (the weight given to the Technical Proposal) in % i.e. 30%, and 
P (the weight given to the Financial Proposal) in % i.e. 40% (with T + P = 70%) 

e) Proposals would be ranked according to their combined QCBS (weighted 
technical, St and financial, Sf) scores as follows: 

S = (St x T + Sf x P)/100 + Sr. 
in which "S" is the combined QCBS score, "St" is the relative technical score 
calculated as per sub-clause a) above and "Sf" is the financial score calculated as 
per sub-clause b) above. 

f) All scores shall be calculated up to two decimal places only. 

11) Fixed Budget Selection (FBS): In the case of FBS, only the value of PBG shall have to be 
quoted by the bidder. However, PBG shall be quoted by the bidders subject to a minimum value 
of 5%. However, in case quoted PBG is less than 5%, then such bids shall be rejected. In the 
case of QBS, the final score is calculated by weighting the technical score, DPR rating 
score and score based on PBG Quote and adding them to obtain a combined final score, 
as explained in the sub-clauses below. The respective weightages for technical score, DPR 
rating done by NHAI/MoRTH as well as PBG quotes shall be 30 (Technical Score):30 (DPR 
Rating): 40 (PBG quote). The most preferred bidder (H-1) for each package would be 
determined on the basis of highest combined final score. The PBG Quote of the all 
technically qualified bidders (i.e. 70% or more marks in technical proposals for consultants 
with available DPR Rating and 60% or more marks for consultants without rating i.e. new 
entrants) shall be opened. In case two bidders get same final score, the bidder with higher 
residual bid capacity shall be awarded the project. 

 
a) The Technical Proposals are given an absolute technical score (Ta out of max 100) 

based on the evaluation criteria in Section VII: Evaluation/ Scoring Criteria. 
However, to normalise this w.r.t. PBG Score Sf below, a relative Technical Score (St) 
based on their relative ranking shall be calculated. The 
highest evaluated Technical Score (Ta-max) is assigned the maximum relative 
Technical Score (St) of 100 (Hundred). The formula for determining the relative 
Technical scores (St) of all other Proposals is as follows: 

St = 100 x Ta/ Ta-max, 

in which "Ta-max" is the highest evaluated absolute Technical Score, "St" is the 
relative Technical score calculated, and "Ta" is the absolute Technical Score of 
the proposal under consideration. This normalisation would avoid any unintended 
magnification of weightage to the Financial score due to different scales of 
Technical Scores and Financial Scores. 

b) The Applicable DPR Rating as notified by NHAI/MoRTH (as on bid due date) shall 
be used to score the consultants out of 30 marks as per given criteria. This would 
be denoted as Sr. 

c) The PBG Quotes Proposals are given score based on the relative ranking of 
prices, with the highest quoted PBG Proposal (Fm) being assigned the maximum 
PBG score (Sf) of 100(Hundred). The formula for determining the financial scores 
(Sf) of all other Proposals is as follows: 

Sf = 100 x F/Fm, 
in which "Fm" is the price of the highest offer, "Sf" is the financial score calculated, 
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and "F" is the price of the proposal under consideration. 

d) The weights given to the Technical (T) and Financial (P) Proposals are specified 
in TIS/ AITC: 
T (the weight given to the Technical Proposal) in %, and 
P (the weight given to the Financial Proposal) in % (with T + P = 70%) 

e) Proposals would be ranked according to their combined QCBS (weighted 
technical, St and financial, Sf) scores as follows: 

S = (St x T + Sf x P)/100 + Sr. 
in which "S" is the combined QCBS score, "St" is the relative technical score 
calculated as per sub-clause a) above and "Sf" is the financial score calculated as 
per sub-clause b) above. 

f) All scores shall be calculated up to two decimal places only. 

 
11.4.2 Global Tender Enquiry (GTE, International Competitive Bidding) 

The following additional aspects of the evaluation of the financial offer shall also apply: 

1) Currency of Tender 
In GTE tenders, if permitted in AITC, the Proposal price may be in foreign currencies, 
except for expenditure incurred in India (including incidental Works/Goods/ Services 
delivered in India and agency commission, if any) should be stated in Indian Rupees. 

2) Evaluation of Offers 

For financial evaluation, all Proposals shall be converted to Indian Rupees based on the 
“Bill for Collection (BC) selling” exchange rate on the last deadline for the Proposal 
submission (Techno-commercial offer) from a source as specified (State Bank of India, if 
not so specified) in the tender document. The offers would be compared based on 
the principle of the total outgo from Procuring Entity’s pockets, including all applicable 
taxes and duties (Customs duty, GST, and GST Cess). For Proposals with Letter of 
Credit (LC) payment, the likely LC charges (as ascertained from the Procuring Entity’s 
bankers) should also be loaded. Import of Goods or services or both attract integrated 
tax (IGST). The IGST rate and GST cess shall be applicable on the ‘Custom 
Assessable Value’ plus the ‘Basic Customs duty applicable thereon’. 

The terms FOB, FAS, CIF, DDP etc., shall be governed by the rules & regulations 
prescribed in the current edition of INCOTERMS, published by the International 
Chamber of Commerce, Paris. 

 
12. Contract Negotiation 

12.1. Invitation to Negotiate 
The negotiations shall be held at the date and address announced after the selection of the 
successful Consultant with their representative(s), who must have written power of attorney 
to negotiate and sign a contract on behalf of the Consultant. During the negotiations, it shall 
be ensured that no undue advantage accrues to the Consultant and that nothing shall vitiate 
the basis on which he has been declared successful. The minutes of negotiations shall be 
signed by the Procuring Entity and the Consultant’s authorized representative. 

12.2. Verification of Original Documents 
Before issuing a Letter of Award (LoA) to the successful Consultant(s), the Procuring Entity 
may, at its discretion, ask the Consultant to present the originals of all such documents whose 
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scanned copies were submitted online during shortlisting process and this RFP process. If so 
decided, the photocopies of such self-certified documents shall be verified and signed by the 
competent officer and kept in the records as part of the contract agreement. If the Consultant 
fails to provide such originals or in case of substantive discrepancies in such documents, it 
shall be construed as a violation of the Code of Integrity. Such Proposal shall be liable to be 
rejected as nonresponsive in addition to other punitive actions in the Code of Integrity. 

 

 
12.3. Availability of Key Experts: 
As a pre-requisite to the negotiations, the invited Consultant shall confirm the availability of all 
Key Experts included in the Proposal. Failure to confirm the Key Experts’ availability may result in the 
Consultant’s Proposal being declared non-responsive and the Procuring Entity proceeding to 
negotiate the Contract with the next-ranked responsive Consultant. 

Notwithstanding the above, the substitution of Key Experts at the negotiations may be 
considered if due solely to circumstances outside the reasonable control of and not 
foreseeable by the Consultant, including but not limited to death or medical incapacity or as per 
the conditions specified in this RFP. In such case, the Consultant shall offer a substitute Key 
Expert within the period specified in the invitation letter to negotiate the Contract, who shall have 
equivalent or better qualifications and experience than the original candidate. 

As per ITC-Clause 11.3.1-5), Procuring Entity reserves its right to seek during 
negotiations the replacement of the any Key Personnel who score below the minimum score if 
specified. 

12.4. Technical Negotiations 
The negotiations include discussions of the Terms of Reference (TORs), the proposed 
methodology, the Procuring Entity’s inputs, the special conditions of the Contract, and finalizing the 
‘Appendix A: Terms of Reference’ part of the Contract. These discussions shall not substantially 
alter the original scope of services under the TOR or the terms of the contract lest the quality 
of the final product, its price, or the initial evaluation be vitiated. 

12.5. Financial Negotiations 

Deleted 

12.6. Conclusion of Negotiations 
The negotiations are concluded with a review of the finalized draft Contract, which shall be initialed 
by the Procuring Entity and the Consultant’s authorized representative. 

If the negotiations fail, the Procuring Entity shall inform the Consultant in writing of all 
pending issues and disagreements and provide a final opportunity for the Consultant to 
respond. If disagreement persists, the Procuring Entity shall declare the proposal non- 
responsive, informing the Consultant of the reasons for doing so. The Procuring Entity shall 
invite the next-ranked responsive Consultant to negotiate a Contract. Once the Procuring 
Entity commences negotiations with the next-ranked Consultant, the Procuring Entity shall 
not reopen the earlier negotiations. 

13. Award of Contract 

13.1. Letter of Award (Acceptance - LoA) and Signing of Contract 

 
13.1.1 Letter of Award (LoA) 

After 10 days from the conclusion of negotiations (in line with ITC-Clause 14 below), 
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the Consultant whose Proposal has been accepted shall be notified of the award by the 
Procuring Entity before the expiration of the Proposal validity period by written or electronic 
means. This notification (hereinafter and in the Conditions of Contract called the "Letter of 
Award 
- LoA") shall state the sum (hereinafter and in the contract called the "Contract Price") that 
the Procuring Entity shall pay the Consultant in consideration of delivery of Services. The 
Letter of Award (LoA) shall constitute the legal formation of the contract, subject only to the 
furnishing of performance security as per the provisions of the sub-clause below. The 
Procuring Entity, at its discretion, may directly issue the contract subject only to the furnishing 
of performance security, skipping the issue of LoA. 

13.1.2 Performance Security 

1) Within the number of days stipulated in AITC (or 21 days if not specified) of receipt of the 
Letter of Award (LoA, or the contract if LoA has been skipped), performance Security as 
per details in GCC-5.8 shall be submitted by the Consultant to the Procuring Entity. 

2) If the Consultant, having been called upon by the Procuring Entity to furnish Performance 
Security, fails to do so within the specified period, it shall be lawful for the Procuring Entity 
at its discretion to annul the award and forfeit EMD (or enforce Bid Securing Declaration 
if it was permitted to be submitted in lieu of Bid Security),besides taking any other 
administrative punitive action like ‘Removal from List of Registered Suppliers’ etc. 

13.1.3 Signing of Contract 

1) Publication of Results: The Procuring Entity shall send to each techno-commercially 
suitable Consultant the Notification of Intention to Award the Contract to the successful 
Consultant. 
The Notification of Intention to Award shall contain, at a 
minimum, the following information: 

a) the name and address of the Consultant with whom the Procuring Entity 
successfully negotiated a contract; 

b) the contract price of the successful Proposal; 

c) the names of all Consultants included in the short list for RFP, indicating 
those that submitted Proposals; 

d) the final combined scores and the final ranking of the Consultants 

e) The name and address of the successful Consultant(s) receiving the 
contract(s) shall be published in the Portal and notice board/ bulletin/website of 
the Procuring Entity. 

2) After the award notification, the Procuring Entity shall share a copy of the Contract 
Agreement (as per Format 1: Contract Form along with sub-formats) to a successful Consultant 
for review. The Consultant may point out to the Procuring Entity, in writing/ electronically, 
any anomalies noticed in the contract within seven days of receipt. The Contract 
Agreement shall be executed within 21 days after the date of issue of the Letter of 
Acceptance and after submission and verification of the Performance Security. 

3) If asked by the Procuring Entity, the successful Consultant shall return the original copy 
of the contract, duly signed, and dated, within seven days from the date of receipt of the 
contract, to the Procuring Entity by registered/ speed post or by a suitable digital means. 

14. Grievance Redressal/ Complaint Procedure 

1) The consultant has the right to submit a complaint or seek de-briefing regarding the rejection 
of his proposal, in writing or electronically, within 10 days of the declaration of 
techno-commercial or financial evaluation results. The complaint shall be addressed to the 
Head of Procurement. 
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2) Within 5 working days of receipt of the complaint, the Tender Inviting Officer shall 
acknowledge the receipt in writing to the complainant, indicating that it has been 
received, and the response shall be sent in due course after a detailed examination. 

3) The Tender Inviting Officer shall convey the final decision to the complainant within15 days 
of receiving the complaint. No response shall be given regarding the confidential process 
of evaluating Proposals and awarding the contract before the award is notified, although 
the complaint shall be kept in view during such a process. However, no response shall be 
given regarding the following topics explicitly excluded from such complaint process: 

a) Only a Consultant who has participated in the procurement process, i.e., pre- 
qualification, Consultant registration or bidding, as the case may be, can make 
such representation. 

b) Only a directly affected Consultant can represent in this regard. 
c) Deleted; 
d) Deleted. 

4) No third-party information (RFPs, evaluation results) can be sought or included in the 
response. 

5) The following decisions of the Procuring Entity shall not be subject to review: 

a) Determination of the need for procurement. 
b) Complaints against Terms of Reference except under the premise that they are 

either vague or too specific to limit competition 

c) Selection of the mode of procurement or bidding system; 

d) Choice of the selection procedure. 
e) Provisions limiting the participation of Consultants in the Procurement 

Process, in terms of policies of the Government 
f) Provisions regarding purchase preferences to specific categories of 

Consultants in terms of policies of the Central Government 
g) Cancellation of the Procurement Process except where it is intended to 

subsequently re-tender the same Services. 
 
 
 

15. Code of Integrity in Public Procurement, Misdemeanors and Penalties. 
Procuring authorities, Consultants, suppliers, contractors, and consultants should observe the highest 
standard of integrity and not indulge in prohibited practices or other misdemeanors, either directly or 
indirectly, at any stage during the Procurement Process or the execution of resultant contracts. GCC- 
clause 13 (including the penalties prescribed therein) shall be considered part of this clause of ITC (even 
though it is not being reproduced here for brevity) and shall apply mutatis mutandis during the pre- 
award Procurement Process. 
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Section III: Appendix to Instructions to Consultants (AITC) 

RFP Document No. RFP No./……….; Tender Title: Consultancy Services (Ref ITC-clause 1.4) 

{Note for Procuring Entity: Text in grey italics font within square bracket [e.g., Mention 
…] are just suggestions/ directions and must be replaced by applicable text – remove 
brackets and convert the font to regular and black. Delete the rows not required. Clauses other 
than those mentioned below may also be mentioned if these need to be changed} 

Note for Consultants: Following clauses (in column 1), wherever these appear in ITC, shall 
be taken to be negated or additional provisions be added to, or existing provisions be altered as 
per column 2. Whenever there is any conflict between the provision in the  ITC and that in the 
AITC, the provision contained in the AITC shall prevail. 

 

ITC- 
Clauses 

To be read as 

ITC 1: Contents of RFP 

ITC 1.3, 
1.4, 1.5 

Nil 

ITC 3 Consultants - Eligibility and Preferential Policies 

ITC 3.2 shortlisted Consultants are not allowed to associate with other 
shortlisted/non-shortlisted Consultants 

ITC 3.2 The participation of Sub-consultants, Key Experts and Non-Key Experts in 
more than one Proposal is not allowed 

ITC 4 The Terms of Reference and Form of Contract 

ITC 4.1 Nil 

ITC 5. Proposal Prices, Taxes and Duties 

ITC 5.1.6 Prices are permitted to be quoted in currencies other than INR also, as in 
the case of Global Tenders 

ITC 5.2.2 Nil 

ITC 5.4.1 Refer GCC Clause 10.5 

ITC 5.4.2 Nil 

ITC 6 to 10 Downloading, Preparation, Submission and Opening of Proposals 

ITC 8.1.1 Proposals are to be submitted in English Only 

ITC 8.2.1 Integrity Pact is to be Signed and Submitted along with Proposal by both JV 
Members] 
Specify the Name and Contact Details of the Independent External Monitor 
(IEM) for Integrity Pact 
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ITC 11 and 12 Evaluation of Proposals and Award of Contract 

ITC 11.2.1 Proposal should enclose proof of submission of Bid Document fee of Rs. 
5000/-. 
Bidder (Sole/JV) should have required Residual DPR Bid Capacity 

ITC 11.4.2 This is a Global Tender Enquiry(International Competitive Bidding) and the 
foreign currencies permitted are INR and USD only 

ITC 13.1.2 Period for submission of Performance Security shall be 21 days from receipt 
of LOA subject to any relaxation in the same by the Competent Authority. 
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Section IV: General Conditions of Contract (GCC) 

1. General 

1.1. Tenets of Interpretation 
Unless where the context requires otherwise, throughout the contract: 

1) The headings of these conditions shall not affect the interpretation or construction thereof. 
2) Writing or written includes matter either whole or in part, in digital communications, 

manuscript, typewritten, lithographed, cyclostyled, photographed, or printed under or 
over signature or seal or digitally acceptable authentication, as the case may be. 

3) Words in the singular include the plural and vice-versa. 

4) Words importing the masculine gender shall be taken to include other genders, and 
words importing persons shall include any company, association, or body of individuals, 
whether incorporated or not. 

5) Terms and expressions not herein defined shall have the meanings assigned to them in the 
contract Act, 1872 (as amended) or the Sale of Goods Act, 1930 (as amended) or the 
General Clauses Act, 1897 (as amended) or of INCOTERMS, (current edition published by 
the International Chamber of Commerce, Paris) as the case may be. 

6) Any reference to ‘Services’ shall also be deemed to include the incidental Works/Goods. 

7) Any reference to any legal Act, Government Policies or orders shall be deemed to 
include all amendments to such instruments, from time to time, to date. 

1.2. Definitions 

In the contract, unless the context otherwise requires: 

1) “Allied Firm” are all business entities that are within the ‘controlling ownership interest’ 
(ownership of or entitlement to more than twenty-five per cent of the company's shares or 
capital or profits) or ‘control’( including the right to appoint a majority of the directors or to 
control the management or policy decisions including by virtue of their shareholding or 
management rights or shareholder agreements or voting agreements) of the principal 
firm acting alone or together or through one or more juridical persons. All successor firms 
or assigns of the principal firm shall be considered allied firms; 

2) “Bill of Quantities” (including the term Price Schedule or BOQ) means the priced 
and completed Bill of Quantities forming part of the Proposal; 

3) "Commercial Bank" means a bank, defined as a scheduled bank under section 2(e)of the 
Reserve Bank of India Act, 1934; 

4) “Contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal Order’ or 

‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for Services’, ‘rate contract’ or 
‘framework contract’ or ‘Letter of Award – LoA’ (letter or memorandum communicating to 
the Consultant the acceptance of his Proposal) or ‘Agreement’ or a ‘repeat order’ accepted/ 
acted upon by the Consultant in specific contexts), means a formal legal agreement in 
writing relating to the subject matter of procurement, entered into between the Procuring 
Entity and the Consultant on mutually acceptable terms and conditions and which are in 
compliance with all the relevant provisions of the laws of the country; 

5) "Consultant" (as a participant in a Procurement Process - including the term 'contractor', 
‘bidder’, ‘tenderer‘, participant’ or 'service provider' in specific contexts means any person or 
firm or company, including any member of a consortium or joint venture, every artificial 
juridical person not falling in any of the descriptions of Consultants stated hereinbefore, 
including any agency branch or office controlled by such person, participating in a 
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Procurement Process; 
6) “Consultant” (as a contract holder - including the terms ‘Supplier’ or ‘Service Provider’ or 

‘Contractor’ or ‘Firm’ or ‘Vendor’ or ‘Successful Consultant’ in specific contexts) means the 
person, firm, company, or Joint Venture with whom the contract is entered into and shall 
be deemed to include the Consultant's successors (approved by the Procuring Entity), 
agents, Sub-consultant, representatives, heirs, executors, and administrators as the case 
may be unless excluded by the terms of the contract; 

7) “Contract Manager” means (as distinct from Team Leader of the Consultant) the 
Procurement Officer or any other officer or a third-party agency who has been assigned 
the authority to take all actions on behalf of the Procuring Entity during the execution of the 
contract by the Consultant; 

8) “Day”, “Month”, and “Year” shall mean respectively calendar day, month or year(unless 
reference to financial year is apparent from the context); 

9) “Effective Date” means the date on which this Contract comes into force and effect 
as per the Contract; 

10) “Experts” means, collectively, Key Experts, Non-Key Experts, or any other personnel of 
the Consultant, Sub-consultant or JV member(s) assigned by the Consultant to perform 
the Services or any part thereof under the Contract; 

11) "Goods" (including the terms ‘Stores’, and ‘Material(s)’ in specific contexts) includes all articles, 
materials, commodities, livestock, medicines, furniture, fixtures, raw material, 
consumables, spare parts, instruments, machinery, equipment, industrial plant, vehicles, 
aircraft, ships, railway rolling stock assemblies, sub-assemblies, accessories, a group of 
machines comprising an integrated production process or such other categories of goods 
or intangible, products like technology transfer, licenses, patents or other intellectual 
properties (but excludes books, publications, periodicals, etc., for a library), in specific 
contexts, procured or otherwise acquired by a Procuring Entity. Any reference to Goods 
shall be deemed to include small work or some services that are incidental or consequential 
to the supply of such goods; 

12) “Government" means the Central Government or a State Government, as the case may 
be and includes agencies and Public Sector Enterprises under it in specific contexts; 

13) “Intellectual Property Rights” (IPR) means the intellectual property owner's rights concerning 
possession/ exploitation of such property by others of tangible or intangible intellectual 
property, including rights to Patents, Copyrights, Trademarks, Industrial Designs, 
Geographical indications (GI); 

14) “Joint Venture (JV or JV/C)” means an association or a Consortium with or without a legal 
personality distinct from that of its members, of more than one entity where one member 
has the authority to conduct all businesses for and on behalf of any and all the members 
of the JV, and where the members of the JV are jointly and severally liable to the Procuring 
Entity for the performance of the Contract.; 

15) “Key Expert(s)” or “Key Personnel” or “Key Professional” means an individual professional 
(usually identified by name) whose skills, qualifications, knowledge, and experience are 
critical to the performance of the Services under the Contract and whose Curricula Vitae 
(CV) was considered in the technical evaluation of the Consultant’s proposal; 

16) “Non-Key Expert(s)” means an individual professional (usually not identified by name) 
provided by the Consultant or its Sub-consultants to perform the Services or any part 
thereof under the Contract; 

17) “Parties”: The parties to the contract are the "Consultant" and the “Procuring Entity”, as defined 
in GCC clause 2.4; 

18) “Performance Security” (includes the terms ‘Security Deposit’ or ‘Performance Bond’ 
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‘Performance Bank Guarantee’ or other specified financial instruments in specific 
contexts) means a monetary guarantee to be furnished by the successful Consultant or 
Contractor in the form prescribed for the due performance of the contract; 

19) “Procurement” (in the context of Public/ Government ‘procurement’ or ‘Purchase’, or 
‘Acquisition’ including an award of Public-Private Partnership projects, in specific contexts) 
means the acquisition of Goods/ Services/ works or a combination thereof by way of 
purchase, lease, license or otherwise, either using public funds or any other source of funds 
(e.g. grant, loans, gifts, private investment etc.) by a Procuring Entity, whether directly or 
through an agency with which a contract for procurement is entered into, but does not include 
any acquisition without consideration. The term “procure”/ “procured” or “purchase”/ 
“purchased” shall be construed accordingly; 

20) “Procuring Entity” means the entity in The Procuring Organization procuring Goods, Works, or 
Services; 

21) “Procurement Officer” means the officer signing the Letter of Award (LoA) and/or the 
contract on behalf of the Procuring Entity; 

22) “Procurement Process” (or “Tender”; “RFP”; “RFP”, “Tender Enquiry” in specific contexts): 
‘Procurement Process’ is the whole process from the publishing of the RFP Document to 
the resultant award of the contract. ‘RFP Document’ means the document (including all 
its sections, appendices, forms, formats, etc.) published by the Procuring Entity to invite 
Proposals in a Procurement Process. The RFP Document 

and Procurement Process may be generically and interchangeably referred to as “Bid 
Document”, “Tender" or " Tender Enquiry, " which would be clear from context without 
ambiguity; 

23) "Proposal" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘bid’ in specific contexts) means 
an offer to supply goods, services or execution of works made as per the terms and 
conditions set out in a document inviting such offers; 

24) “Services” means the activities to be performed by the Consultant under this Contract, as 
described in Appendix A thereto; 

25) “Signed” means ink signed or digitally signed with a valid Digital Signature as per IT Act 
2000 (amended from time to time). It also includes stamped, except in the case of a 
Letter of Award or amendment thereof; 

26) “Sub-consultant” means a person or corporate body with an agreement with the Consultant 
to carry out a specific part of the ‘Services’ while the Consultant remains solely liable for the 
execution of the Contract; 

27) “Variation” means an instruction given by the Contract Manager, which varies the scope, 
quantum or performance standards of the Service performed; 

28) “Works” refer to any activity involving construction, fabrication, repair, overhaul, renovation, 
decoration, installation, erection, excavation, dredging, and so on, which make use of a 
combination of one or more engineering designs, architectural design, material and 
technology, labour, machinery, and equipment. 

1.3. Document Conventions 

All words and phrases defined in GCC-clause 1.2 are written as ‘Capitalised words’ and shall 
have the defined meaning. The rest of the words shall be as per grammar, inter-alia ‘Services’ 
shall indicate the definition given in the GCC, while ‘services’ shall have the usual dictionary 
meaning. 

1.4. Abbreviations: 
AITC Appendix to Instructions To Consultants 
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BOQ Bill of Quantities 

BSD Bid Securing Declaration 

CV Curriculum Vitae 

EMD Monetary guarantee to be furnished by a Consultant along with 
its proposal 

FBS Fixed Budget Selection 

GCC General Conditions of Contract 

GST Goods and Services Tax 

GSTIN GST Identification Number 

 
GTE Global Tender Enquiry (International Competitive Bidding) 

HSN Harmonized System of Nomenclature 

IEM Independent External Monitor 

IPR Intellectual Property Rights 

ITC Instructions To Consultants 

JV/C Joint Venture/ Consortium 

LCS Least Cost Selection 

LoA Letter of Award (Acceptance) 

QCBS Quality and Cost-Based Selection 

RFP Request for Proposal 

RFPL Request for Proposal Letter 

SCC Special Conditions of Contract 

TIA Tender Inviting Authority 

TIS Tender Information Summary 

TOR Terms of Reference 
 
 

2. The Contract 

2.1. Language of Contract 
The contract and all subsequent correspondence documents, during its execution, between 
the consultant and the Procuring Entity shall be written in the Language (hereinafter called the 
contract’s language) as stipulated in the Contract (or, if not so specified, in English). 
However, the language of any printed literature furnished by a Consultant may be written in 
any other language provided a certified translation accompanies the same in the contract’s 
language. For purposes of interpretation, translation in the contract’s language shall prevail. 

2.2. The Entire Agreement 
This Contract and its documents (referred to in GCC-clause 2.5 below) constitute the entire 
agreement between the Procuring Entity and the Consultant and supersede all other 
communications, negotiations, and agreements (whether written or oral) of the Parties made 
before the date of this Contract. No agent or representative of either Party has the authority to 
make, and the Parties shall not be bound by or be liable for, any statement, representation, 
promise or agreement not outlined in this Contract. 
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2.3. Severability 
If any provision or condition of this Contract is prohibited or rendered invalid or unenforceable, 
such prohibition, invalidity or unenforceability shall not affect the validity or enforceability of the 
Contract or any of its other provisions and conditions. 

2.4. Relationship between Parties 
1) The parties to the contract are the Consultant and the Procuring Entity, as nominated in 

the contract. 
2) Nothing contained herein shall be construed as establishing a relationship in the nature of 

master and servant or principal and agent between the Procuring Entity and the 
Consultant. The Consultant, subject to this Contract, is legally the main principal/ master of 
the Experts and Sub-consultants, if any, performing the Services and shall be fully 
responsible for the Services performed by them or on their behalf hereunder. 

3) Authority of Member in Charge: In case the Consultant is a Joint Venture, the members 
hereby authorize the member specified in the contract to act on their behalf in exercising all 
the Consultant’s rights and obligations towards the Procuring Entity under this Contract, 
including without limitation the receiving of instructions and payments from the Procuring 
Entity. 

4) Authorised Representative: Any action required or permitted to be taken and any 
document required or permitted to be executed under this Contract by the Procuring Entity or 
the Consultant may be taken or executed by the officials specified in the contract. 

5) Good Faith: The Parties shall act in good faith concerning each other’s rights under this 
Contract and adopt all reasonable measures to ensure the realization of the objectives of 
this Contract. The Consultant shall always act, in respect of any matter relating to this 
Contract or the Services, as a faithful adviser to the Procuring Entity and shall at all times 
support and safeguard the Procuring Entity’s legitimate interests in any dealings with the 
third parties. 

2.5. Contract Documents and their Precedence 
The following conditions and documents in indicated order of precedence (higher to lower) 
shall be considered an integral part of the contract, irrespective of whether these are not 
appended/ referred to in it. Any generic reference to ‘Contract’ shall imply reference to all these 
documents as well: 

1) Valid and authorized Amendments issued to the contract. 

2) The Agreement consisting of the initial paragraphs, recitals, and other clauses, including 
the appendices annexed to it and signatures of Procuring Entity, set forth immediately 
before the GCC; 

3) Appendix A: Terms of Reference; 

4) Appendix B: Key Experts; 
5) Appendix C – Remuneration Cost Estimates; 

a) Annex to Appendix C: Breakdown of Agreed Fixed Rates in Consultant’s 
Contract; 

6) Appendix D – Reimbursable Expenses Cost Estimates; 
7) the Letter of Award (LoA), if issued 

8) the SCC 
9) the GCC 

10) the Consultant’s Proposal; 
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11) any other document listed in the contract as forming part of this Contract. 
12) Integrity Pact, signed by both JV Members. 

2.6. Modifications/ Amendments, Waivers and Forbearances 

2.6.1 Modifications/ Amendments of Contract 
1) After the contract documents have been signed, no modified provisions shall be applicable 

unless the Procuring Entity suo-moto or, on request from the Consultant, by written order, 
amend the contract, at any time during the currency of the contract, by making alterations 
and modifications within the general scope of the Contract. Requests for changes and 
modifications in the Contract may be submitted in writing by the Consultant to the Procuring 
Entity. 

2) If the Consultant does not agree to the suo-moto modifications/ amendments made by the 
Procuring Entity, he shall convey his views within 14 days from the date of amendment/ 
modification. Otherwise, it shall be assumed that the Consultant has consented to the 
amendment. 

3) Any verbal or written arrangement abandoning, modifying, extending, reducing, or 
supplementing the contract or any of the terms thereof shall be deemed conditional and 
shall not be binding on the Procuring Entity unless and until the same is incorporated in a 
formal instrument and signed by the Procuring Entity, and till then the Procuring Entity 
shall have the right to repudiate such arrangements. 

2.6.2 Waivers and Forbearance 
The following shall apply concerning any waivers, forbearance, or similar action taken under 
this Contract: 

1) Any waiver of a Procuring Entity’s rights, powers, or remedies under this Contract must be 
in writing, dated, and signed by an authorized representative of the Procuring Entity 
granting such a waiver and must specify the terms under which the waiver is being 
granted. 

2) No relaxation, forbearance, delay, or indulgence by Procuring Entity in enforcing any of the 
terms and conditions of this Contract or granting of an extension of time by Procuring 
Entity to the Consultant shall, in any way whatsoever, prejudice, affect, or restrict the 
rights of Procuring Entity under this Contract, neither shall any waiver by Procuring Entity of 
any breach of Contract operate as a waiver of any subsequent or continuing breach of 
Contract. 

 
3. Governing Laws and Jurisdiction 

3.1. Governing Laws and Jurisdiction 
1) This Contract, its meaning and interpretation, and the relation between the Parties shall 

be governed by the Laws of India for the time being in force. 
2) Irrespective of the place of delivery, the place of performance or the place of payments 

under the contract, the contract shall be deemed to have been made atthe place from which 
the Letter of Award (LoA, or the contract Agreement, in the absence of LoA) has been 
issued. The courts of Guwahati shall alone have jurisdiction to decide any dispute arising 
out or in respect of the contract. 

3.2. Changes in Laws and Regulations 
Unless otherwise stipulated in the contract, if after the deadline for the Proposal submission 
(Techno-commercial), any law, regulation, ordinance, order or bye-law having the force of law 
is enacted, promulgated, abrogated, or changed in India (which shall be deemed to include any 
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change in interpretation or application by the competent authorities) that subsequently affects the 
Delivery Date and/ or the contract Price, then such Delivery Date and/ or Contract Price shall 
be correspondingly increased or decreased as per GCC clause 2.6, by agreement between 
the Parties hereto, to the extent that the Consultant has thereby been affected in the 
performance of any of its obligations under the contract. Notwithstanding the foregoing, such 
additional or reduced cost shall not be separately paid or credited if the same has already 
been accounted for in the applicable price adjustment provisions. 

4. Communications 

4.1. Communications 
  All communications under the contract shall be served by the parties to each other in 

writing, in the contract's language, and served in a manner customary and acceptable 
in business and commercial transactions. 

 The effective date of such communications shall be either the date when 
delivered to the recipient or the effective date mentioned explicitly in the 
communication, whichever is later. 

  No communication shall amount to an amendment of the terms and conditions of the 
contract, except a formal letter of amendment of the Contract expressly so designated. 

  Such communications would be an instruction, a notification, an acceptance, a 
certificate from the Procuring Entity, or a submission or a notification from the 
Consultant. A notification or certificate required under the contract must be 
communicated separately from other communications. 

4.2. Persons signing the Communications 
For all purposes of the contract, including arbitration, thereunder all communications to the 
other party shall be signed by: 

1) On behalf of the Consultant: The person who has signed the contract on behalf of the 
Consultant shall sign all correspondences. A person signing communication in respect of 
the contract or purported to be on behalf of the Consultant, without disclosing his authority 
to do so, shall be deemed to warrant that he has authority to bind the Consultant. If it is 
discovered at any time that the person so signing has no authority to do so, the Procuring 
Entity reserves its right, without prejudice to any other right or remedy, to terminate the 
contract for default in terms of the contract and/ or avail any or all the remedies 
thereunder and hold such person personally and/ or the Consultant liable to the 
Procuring Entity for all costs and damages arising from such misdemeanours. 

2) On behalf of the Procuring Entity: Unless otherwise stipulated in the contract, the 
Contract Manager signing the contract shall administer the contract and sign 
communications on behalf of the Procuring Entity. Paying Authorities mentioned in the 
contract shall also administer respective functions during Contract Execution. 

4.3. Address of the parties for sending communications by the other party. 
For all purposes of the contract, including arbitration, thereunder, the address of parties to which 
the other party shall address all communications and notices shall be: 

1) The Consultant's address as mentioned in the contract, unless the Consultant has 
notified change by a separate communication containing no other topic to the Procuring 
Entity. The Consultant shall be solely responsible for the consequence of an omission to 
notify a change of address in the manner aforesaid, and 

2) The Procuring Entity's address shall be the one mentioned in the contract. The Consultant 
shall also send additional copies to officers of the Procuring Entity presently dealing with 
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the contract. 
3) In case of communications from the Consultant, copies of communications shall be 

marked to the Contract Manager and the Procuring Entity’s officer signing the contract 
and as relevant to the Paying Authorities mentioned in the contract. Unless specified 
before the contract's start, the Procuring Entity and the Consultant shall notify each other 
if additional copies of communications are to be addressed to additional addresses. 

5. Consultant’s Obligations and restrictions on its Rights 

5.1. Changes in Constitution/ financial stakes/ responsibilities Business and 
Contract’s the Consultant must proactively keep the Procuring Entity informed of any 
changes in its constitution/ financial stakes/ responsibilities during the execution of the 
contract. 
1) Where the Consultant is a partnership firm, the following restrictions shall apply to 

changes in the constitution during the execution of the contract: 

a) A new partner shall not be introduced in the firm except with the previous 
consent in writing of the Procuring Entity, which shall be granted only upon 
execution of a written undertaking by the new partner to perform the contract and 
accept all liabilities incurred by the firm under the contract before the date of such 
undertaking. 

b) On the death or retirement of any partner of the Consultant firm before the 
complete performance of the contract, the Procuring Entity may, at his option, 
terminate the contract for default as per the contract and/ or avail any or all 
remedies thereunder. 

c) If the contract is not terminated as provided in Sub-clause (b) above, 
notwithstanding the retirement of a partner from the firm, that partner shall 
continue to be liable under the contract for acts of the firm until a copy of the 
public notice given by him under Section 32 of the Partnership Act, has been 
sent by him to the Procuring Entity in writing or electronically. 

5.2. Obligation to Maintain Eligibility and Qualifications 
The contract has been awarded to the Consultant based on evaluation and scoring criteria 
stipulated in the RFP process based on eligibility and qualifications criteria stipulated therein. 
The Consultant is contractually bound to maintain compliance with all such criteria during the 
execution of the contract. Any change which would vitiate the basis on which the Consultant was 
shortlisted or awarded the contract should be pro-actively brought to the notice of the 
Procuring Entity within 7 days of it coming to the Consultant’s knowledge. 

5.3. Restriction on Potential Conflict of Interests 
1) Neither the Consultant nor its Sub-consultants nor the Personnel shall engage, either directly 

or indirectly, in any of the following activities: 

a) During this Contract's term, any business or professional activities in India that 
would conflict with the activities assigned to them. 

b) After this Contract's termination, such other activities as may be stipulated in the 
contract. 

2) Furthermore, if the Consultant, as part of the Services, has the responsibility of advising 
the Procuring Entity on the procurement of goods, works or services, the Consultant shall 
at all times exercise such responsibility in the best interest of the Procuring Entity. Any 
discounts or commissions obtained by the Consultant in the exercise of such 
procurement responsibility shall be for the account of the Procuring Entity. 

3) During the term of this Contract and after its termination, the Consultant and its affiliates, 
as well as any Sub-consultant and any of its affiliates, shall be disqualified from providing 
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goods, works, or Services (other than the subject Service of this Contract and any 
continuation thereof) for any project resulting from or closely related to the subject Services 
of this Contract. 

4) The payment of the Consultant according to (GCC Clause 10.5) shall constitute the 
Consultant’s only payment in connection with this Contract. The Consultant shall not accept for 
its benefit any trade commission, discount, or similar payment in connection with activities 
under this Contract or the discharge of its obligations hereunder. The Consultant shall use 
its best efforts to ensure that any Sub- consultants and the Experts and agents of either 
shall not receive any additional payment. 

5) The Consultant has an obligation and shall ensure that its Experts and Sub- consultants 
shall have an obligation to disclose any actual or potential conflict that impacts their 
capacity to serve the best interest of the Procuring Entity, or that may reasonably be 
perceived as having this effect. Failure to disclose said situations may lead to the 
disqualification of the Consultant and/ or the termination of the Contract. 

5.4. Consequences of breach by Constituents of a Consultant 
Should the Consultant or any of its partners, its Sub-consultants, any of its members incase of 
JV/C, or their Personnel commit a default or breach of GCC-clause 5.1 to 5.7,the Consultant 
(in case of JV, by the Lead Member, or in the case of the Lead Member being the defaulter, 
by the member nominated as Lead Member of the remaining JV/C)shall remedy such 
breaches within 21 days, keeping the Procuring Entity informed. Procuring Entity may call 
upon the Lead Member to assign the work of the defaulting member to any other equally 
competent party acceptable to the Procuring Entity. However, at its discretion, the Procuring 
Entity shall be entitled, and it shall be lawful on his part, to treat it as a breach of contract and 
avail any or all remedies thereunder. The decision of the Procuring Entity as to any matter or 
thing concerning or arising out of GCC-clause 5.1 to 5.7 or on any question whether the 
Consultant or any partner of the Consultant firm has committed a default or breach of any of the 
conditions shall be final and binding on the Consultant. 

5.5. Assignment and Sub-contracting 
1) the Consultant shall not, save with the previous consent in writing of the Procuring Entity, 

sublet, transfer, or assign the contract or any part thereof or interest there in or benefit or 
advantage thereof in any manner whatsoever to any Sub-consultant. 

2) The Consultant shall notify the Procuring Entity in writing of all such Sub-consultants, if not 
already stipulated in the contract, in its original Proposal or later. Such notification shall 
not relieve the Consultant from any of its liability or obligation under the terms and 
conditions of the contract. Sub-consultants must comply with and should not circumvent 
the Consultant’s compliance with its obligations under GCC-clause 5.1 to 5.7. 

3) If the Consultant sublets or assigns this Contract or any part thereof without such 
permission, the Procuring Entity shall be entitled, and it shall be lawful on his part, to treat 
it as a breach of contract and avail any or all remedies thereunder. 

 
4) Entering into a subcontract for the performance of any part of the Services is not permitted 

except for specific survey and investigation work after approval of Authority. Failure to 
comply with this provision shall lead to debarment of the DPR consultant for a minimum of 
2 years apart from recovery of entire contract amount as penalty for the same; 

5.6. Obligation to Indemnify Procuring Entity 

5.6.1 For breach of IPR Rights 
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1) the Consultant shall indemnify and hold harmless, free of costs, the Procuring Entity and its 
employees and officers from and against all suits, actions or administrative proceedings, 
claims, demands, losses, damages, costs, and expenses of any nature, including attorney’s 
fees and expenses, which may arise in respect of the Services provided by the 
Consultant under this Contract, as a result of any infringement or alleged infringement of 
any patent, utility model, registered design, copyright, or 
other Intellectual Proprietary Rights (IPR) or trademarks, registered or otherwise existing 
on the date of the contract arising out of or in connection with: 

a) Any design, data, drawing, specification, or other documents or Services provided 
or designed by the Consultant for or on behalf of the Procuring Entity. 

b) The sale by the Procuring Entity in any country of the services/ products produced 
by the Services delivered by Consultant, and 

c) The delivery of the Services by the Consultant or the use of the Services at the 
Procuring Entity’s Site 

2) Such indemnity shall not cover any use of the Services or any part thereof other than for the 
purpose indicated by or to be reasonably inferred from the contract, neither any 
infringement resulting from the use of the Services or any part thereof, or any service/ 
products produced thereby in association or combination with any other service, 
equipment, plant, or materials not delivered by the Consultant. 

3) If any proceedings are brought, or any claim is made against the Procuring Entity arising 
out of the matters referred above, the Procuring Entity shall promptly notify the Consultant. 
At its own expense and in the Procuring Entity’s name, the Consultant may conduct such 
proceedings and negotiations to settle any such proceedings or claim, keeping the 
Procuring Entity informed. 

4) If the Consultant fails to notify the Procuring Entity within twenty-eight (28) days after 
receiving such notice that it intends to conduct any such proceedings or claim, then the 
Procuring Entity shall be free to conduct the same on its behalf at the risk and cost to the 
Consultant. 

5) At the Consultant’s request, the Procuring Entity shall afford all available assistance to the 
Consultant in conducting such proceedings or claims and shall be reimbursed by the 
Consultant for all reasonable expenses. 

5.6.2 For Losses and Damages Caused by Consultant 
1) the Consultant shall indemnify and keep harmless the Procuring Entity, from and against, 

all actions, suit proceedings, losses, costs, damages, charges, claims, and demands of 
every nature and description brought or recovered against the Procuring Entity because 
of any act or omission or default or negligence or trespass of the Consultant, his agents, 
or employees despite all reasonable and proper precautions may have been taken, 
during the execution of the Services. The 

Consultant shall make good at his own expense all resulting losses and/ or damages 

to: the Services themselves or 
any other property of the Procuring Entity or  

the lives, persons, or property of others 

2) In case the Procuring Entity is called upon to make good such costs, loss, or damages or 
to pay any compensation, including that payable under the provisions of the Workmen's 
Compensation Act or any statutory amendments thereof, the amount of any costs or 
charges including costs and charges in connection with legal proceedings, which the 
Procuring Entity may incur about it, shall be charged to the Consultant. All sums payable 
by way of 
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compensation under any of these conditions shall be considered reasonable compensation 
to be applied to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 

3) The Procuring Entity shall have the power and right to pay or to defend or compromise 
any claim of threatened legal proceedings, or in anticipation of legal proceedings being 
instituted consequent on the action or default of the Consultant, to take such steps as may 
be considered necessary or desirable to ward off or mitigate the effect of such 
proceedings, charging to Consultant, as aforesaid, anys um or sums of money which 
may be paid and any expenses whether for reinstatement or otherwise which may be 
incurred and the propriety of any such payment, defence or compromise, and the 
incurring of any such expenses shall not be called in question by the Consultant. 

5.7. Confidentiality, Secrecy and Property and IPR Rights 

5.7.1 Property Rights 
1) Physical assets, e.g., Equipment, vehicles and materials made available to the Consultant 

by the Procuring Entity or purchased by the Consultant wholly or partly with funds 
provided by the Procuring Entity, shall be the property of the Procuring Entity and shall 
be marked accordingly. Upon termination or expiration of this Contract, the Consultant 
shall make an inventory of such equipment, vehicles, and materials available to the 
Procuring Entity and dispose of such equipment, vehicles, and materials in accordance 
with the Procuring Entity’s instructions. While in possession of such equipment, vehicles 
and materials, the Consultant, unless otherwise instructed by the Procuring Entity in 
writing, shall insure them at the expense of the Procuring Entity in an amount equal to their 
total replacement value. 

Intangible assets, e.g., license agreements, Software Packages, and memberships for 
purposes of performance of this contract provided by the Procuring Entity or purchased by 
the Consultant wholly or partly with funds provided by the Procuring Entity, shall be the 
property of the Procuring Entity and shall be registered accordingly., These shall be 
obtained in the name of the Procuring entity after obtaining the Procuring Entity’s prior written 
approval. The Procuring entity shall have an encumbered right to use such assets, even 
after the termination of the Contract. Any restrictions about the future use of these documents 
and software shall be specified in the Contract. 

5.7.2 IPR Rights 
All deliverables, outputs, plans, drawings, specifications, designs, reports, and other 
documents and software submitted by the Consultant under this Contract shall become and remain 
the property of the Procuring Entity and shall be subject to laws of copyright and must not be 
shared with third parties or reproduced, whether in whole or part, without the Procuring Entity’s 
prior written consent. The Consultant shall, not later than upon termination or expiration of 
this Contract, deliver all such documents and software to the Procuring Entity, together with a 
detailed inventory thereof. The Consultant may retain a copy of such documents and software 
but shall not use it for commercial purposes. 

5.7.3 Confidentiality 
All documents, drawings, samples, data, associated correspondence or other information 
furnished by or on behalf of the Procuring Entity to the Consultant in connection with the 
contract, whether such information has been furnished before, during or following completion 
or termination of the contract, are confidential and shall remain the property of the Procuring 
Entity and shall, without the prior written consent of Procuring Entity neither be divulged by 
the Consultant to any third party, nor be used by him for any purpose other than the 
design, 
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procurement, or other services and activities required for the performance of this Contract. If 
advised by the Procuring Entity, all copies of all such information in original shall be returned 
on completion of the Consultant’s performance and obligations under this contract. 

5.7.4 Secrecy 
If the contract declares the subject matter of this Contract as coming under the Official 
Secrets Act, 1923 or if the contract is marked as “Secret”, the Consultant shall take all 
reasonable steps necessary to ensure that all persons employed in any connection with the 
contract, have acknowledged their responsibilities and penalties for violations under the Official 
Secrets Act and any regulations framed thereunder. 

5.7.5 Restrictions on the Use of Information 
1) Without the Procuring Entity’s prior written consent, the Consultant shall not use the information 

mentioned in the sub-clauses above except for performing this contract. 
2) The Consultant shall treat and mark all information as confidential (or Secret – as the case 

may) and shall not, without the written consent of the Procuring Entity, divulge to any 
person other than the person(s) employed by the Consultant in the performance of the 
contract. Further, any such disclosure to any such employed person shall be made in 
confidence and only so far as necessary for such performance for this contract. 

3) Notwithstanding the above, the Consultant may furnish to its holding company or its Sub- 
consultant(s) such documents, data, and other information it receives from 

the Procuring Entity to the extent required for performing the contract. In this event, the 
Consultant shall obtain from such holding company/ Sub-consultant(s) an undertaking of 
confidentiality (or secrecy – as the case may be) similar to that imposed on the Consultant under 
the above clauses. 

4) The obligation of the Consultant under sub-clauses above, however, shall not apply to 
information that: 

a) the Consultant needs to share with the institution(s) participating in the financing 
of the contract; 

b) now or hereafter is or enters the public domain through no fault of Consultant; 
c) can be proven to have been possessed by the Consultant at the time of disclosure 

and which was not previously obtained, directly or indirectly, from the Procuring Entity; 
or 

d) otherwise lawfully becomes available to the Consultant from a third party with no 
obligation of confidentiality. 

5) The above provisions shall not in any way modify any undertaking of confidentiality (or 
Secrecy – as the case may be) given by the Consultant before the contract date in 
respect of the contract, the RFP Document, or any part thereof. 

6) The provisions of this clause shall survive completion or termination for whatever reason 
of the contract. 

5.7.6 Protection and Security of Personal Data 
1) Where the Consultant is processing Personal Data for the Procuring Entity (as part of 

Services), the Consultant shall: 

a) Process the Personal Data only as per instructions from Procuring Entity (which 
may be specific instructions or instructions of a general nature) as set out in this 
Contract or as otherwise notified by Procuring Entity; 

b) Comply with all applicable laws; 
 
 
 

 



60 

 

 

c) Process the Personal Data only to the extent and in such manner as is necessary 
for the discharge of the Consultant’s obligations under this Contract or as is 
required by Law or any Regulatory Body; 

d) Implement appropriate technical and organisational measures to protect Personal 
Data against unauthorized or unlawful Processing and accidental loss, destruction, 
damage, alteration, or disclosure. These measures shall be appropriate to the harm 
which might result from any unauthorized or unlawful Processing, accidental loss, 
destruction, or damage to the Personal Data and having regard to the nature of 
the Personal Data which is to be protected; 

e) Take reasonable steps to ensure the reliability of its staff and agents who may 
have access to the Personal Data; 

f) Obtain prior written consent from the Authority to transfer the Personal Data to any 
Sub-consultant for the provision of the Services; 

g) Not cause or permit the Personal Data to be transferred, stored, accessed, 
viewed, or processed outside of India without the prior written consent of the 
Procuring Entity. 

h) Ensure that all staff and agents required to access the Personal Data are informed 
of the confidential nature of the Personal Data and comply with the obligations set out 
in this clause. 

i) Ensure that none of the staff and agents publishes or disclose any personal data 
to any third parties unless directed in writing to do so by the Procuring Entity. 

j) Not disclose Personal Data to any third parties in any circumstances other than 
with the written consent of the Procuring Entity or compliance with a legal 
obligation imposed upon the Procuring Entity; 

2) Notify the Procuring Entity (within five Working Days) if it receives the; 

a) a request from an employee of Procuring Entity to have access to his or other 
employees’ Personal Data; or 

b) a complaint or request relating to the Procuring Entity’s obligations under the law; 

3) The provision of this clause shall apply during the contract period and indefinitely after its 
expiry. 

5.8. Performance Bond/ Security 
1) Within twenty-one days (or any other period mentioned in RFP Document or Contract) after 

the issue of the Letter of Award (LoA or the contract, if LoA is skipped) by the Procuring 
Entity, the Consultant shall furnish to the Procuring Entity performance security, valid up 
to sixty days (or any other period mentioned in RFP Document or Contract) after the date 
of completion of all contractual obligations bythe Consultant. 

2) The amount of Performance security shall be equal to PBG quote in QBS mode, denominated 
in Indian Rupees or the currency 
of the contract and shall be in one of the following forms: 

a) Unless otherwise stipulated in the RFP Document or the Contract, Insurance 
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt from any 
commercial bank in India, or online payment in an acceptable form safeguarding 
the Procuring Entity’s interest, or 

b) Bank Guarantee (including an e-Bank Guarantee) issued by a commercial bank in 
India, in the prescribed form provided in Appendix D-1 to Format 1:Contract Form. 

3) If the Consultant, having been called upon by the Procuring Entity to furnish Performance 
Security, fails to do so within the specified period, it shall be lawful for the Procuring Entity 
at its discretion to annul the award and forfeit the EMD (or enforce Bid Securing 
Declaration, 
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if that was submitted in lieu of Bid Security), 

besides taking any other administrative punitive action like ‘Removal from List of Registered 
Suppliers’ etc. 

4) If the Consultant fails to maintain the requisite Performance Security during the 
Contract's currency, it shall be lawful for the Procuring Entity at its discretion. 

(a) treat it as a breach of contract and avail any or all contractual remedies provided for 
breaches/ default, including termination of the Contract for Default, or 

(b) without terminating the Contract, recover from the Consultant the amount of such 
security deposit by deducting the amount from the pending bills of the Consultant 
under the contract or any other contract with the Procuring Entity or the Government or 
any person contracting through the Procuring Organisation or otherwise, howsoever 
as per GCC-clause 10.4. 

5) If a contract is amended, the Consultant shall furnish amended Performance Security with 
revised value and validity within twenty-one days of the issue of such an amendment. 

6) The Procuring Entity shall be entitled, and it shall be lawful on his part, 

(a) to deduct from the performance securities or to forfeit the said security in whole or in part 
in the event of: 

i) Any default, failure, or neglect on the part of the Consultant in the fulfilment or 
performance in all respect of this contract or any other contract with the 
Procuring Organisation or any part thereof 

ii) for any loss or damage recoverable from the Consultant which the Procuring 
Entity may suffer or be put to for reasons of or due to the above defaults/ 
failures/ neglect 

(b) and in either of the events aforesaid to call upon the Consultant to maintain the said 
performance security at its original limit by making further deposits, provided further 
that the Procuring Entity shall be entitled, and it shall be lawful on his part, to recover any 
such claim from any sum then due or which at anytime after that may become due to 
the Consultant for similar reasons. 

7) Subject to the sub-clause above, the Procuring Entity shall release the performance 
security without any interest to the Consultant on completing all contractual obligations. 
Alternatively, upon the Consultant submitting a suitable separate Defect Liability Security for 
the duration of Defect Liability obligations, the original Performance Guarantee Security 
shall be released mutatis mutandis. 

8) No claim shall lie against the Procuring Entity regarding interest on cash deposits, 
Government Securities, or depreciation thereof. 

5.9. Permits, Approvals and Licenses 
Whenever the Services and incidental Goods/ Works delivery requires the Consultant to obtain 
permits, approvals, and licenses from local public authorities or any third party, it shall be the 
Consultant's sole responsibility to obtain these and keep them current and valid. Such requirements 
may include but not be restricted to licences or environmental clearance if required. If requested by 
the Consultant, the Procuring Entity shall make its best effort to assist the Consultant in complying 
with such requirements in a timely and expeditious manner without diluting the Consultant’s 
responsibility in this regard. 

5.10. Insurances 
The Consultant (s) shall take out and maintain, and shall cause any Sub-consultants to take out 
and maintain, at its (or the Sub-consultants’, as the case may be) own cost but on terms and 
conditions approved by the Procuring Entity, insurance against the risks, and for the coverage, as 
stipulated in 
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the contract or any applicable law including Labour Codes; and at the Procuring Entity’s request, 
shall provide evidence to the Procuring Entity showing that such insurance has been taken out and 
maintained and that the current premiums have been paid. The Consultant shall ensure that such 
insurances are in place before commencing the Services as stated in GCC clause 9.2. 
Alterations to the terms of insurance shall not be made without the approval of the Contract 
Manager. 

5.10.1 Limitation of the Consultants’ Liability towards the Client 

(a) Except in case of negligence or willful misconduct on the part of the Consultants or on the part of 
any person or firm acting on behalf of the Consultants in carrying out the Services, the Consultants, with 
respect to damage caused by the Consultants to the Client’s property, shall not be liable to the Client: 

(i) for any indirect or consequential loss or damage; and 

(ii) for any direct loss or damage that exceeds (A) the total payments for Professional Fees and 
Reimbursable Expenditure made or expected to be made to the Consultants hereunder, or (B) the 
proceeds the Consultants may be entitled to receive from any insurance maintained by the Consultants 
to cover such a liability, whichever of (A) or (B) is higher. 

(b) This limitation of liability shall not affect the Consultants’ liability, if any, for damage to Third 
Parties caused by the Consultants or any person or firm acting on behalf of the Consultants in carrying 
out the Services. 

5.10.2 The risks and the coverage shall be as follows: 

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 1988 in 
respect of motor vehicles operated in India by the Consultants or their Personnel or any Sub consultants 
or their Personnel for the period of consultancy. 

(b) Third Party liability insurance with a minimum coverage, for Rs.1.00 million for the period of 
consultancy. 

(c) Insurance against loss of or damage to(i) equipment purchased in whole or in part with funds 
provided under this Contract, (ii) the Consultants' property used in the performance of the Services, 
and(iii)any documents prepared by the Consultants in the performance of the Services. 

(d) (i) The Consultant shall provide to RO(Civil) MoRTH Guwahati Professional Liability Insurance 
(PLI) for a period of Five years beyond completion of Consultancy services or as per Applicable Law, 
whichever is higher. 

(ii) The Consultant will maintain at its expense PLI including coverage for errors and omissions 
caused by Consultant’s negligence in the performance of its duties under this agreement, (A) For the 
amount not exceeding total payments for Professional Fees and Reimbursable Expenditures made or 
expected to be made to the Consultants hereunder OR (B) the proceeds, the Consultants may be 
entitled to receive from any insurance maintained by the Consultants to cover such a liability, whichever 
of (A) or (B) is higher. 

(iii) The policy should be issued only from an Insurance Company operating in India. 

(iv) The policy must clearly indicate the limit of indemnity in terms of “Any One Accident” (AOA) and 
“Aggregate limit on the policy” (AOP) and in no case should be for an amount less than stated in the 
contract. 

(v) If the Consultant enters into an agreement with RO(Civil) MoRTH Guwahati in a joint venture 
or ‘in association’, the policy must be procured and provided to RO(Civil) MoRTH Guwahati by the 
joint venture/in association entity and not by the individual partners of the joint venture/ association. 

(vi) The contract may include a provision thereby the Consultant does not cancel the policy midterm 
without the consent of RO(Civil) MoRTH Guwahati. The insurance company may provide an 
undertaking in this regard. 
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(e) Employer’s liability and workers’ compensation insurance in respect of the Personnel of the 
Consultants and of any Sub consultant, in accordance with the relevant provisions of the Applicable 
Law, as well as, with respect to such Personnel, any such life, health, accident, travel or other insurance 
as may be appropriate; and all insurances and policies should start from the date of commencement of 
services and remain effective as per relevant requirements of contract agreement. 

 

 
5.11. Accounting, Inspection and Auditing 
The Consultant shall keep and make all reasonable efforts to cause its Sub-consultants to 
keep accurate and systematic accounts and records in respect of the Services and in such 
form and detail as shall identify relevant time changes and costs and as per accounting 
principles prescribed in India. 

The Consultants (i) shall keep accurate and systematic accounts and records in respect of the 
Services hereunder, in accordance with internationally accepted accounting principles and in 
such form and detail as will clearly identify all relevant time charges and cost, and the bases 
thereof (including the bases of the Consultants' costs and charges), and (ii) shall permit the 
Client or its designated representative periodically, and up to one year from the expiration or 
termination of this Contact, to inspect the same and make copies thereof as well as to have 
them audited by auditors appointed by the Client. 

 
5.12. Book Examination Clause 

Deleted. 

5.13. Legal Compliance 
The Consultant shall perform the Services in accordance with the Contract and the Applicable 
Law and shall take all practicable steps to ensure that any of its Experts and Sub-consultants 
comply with the Applicable Law. 

5.14. Custody and Return of the Procuring Entity’s Assets loaned to Consultant 
1) The contractors shall sign accountable receipts for all documents and materials or other 

assets/ properties made over to them by the Contract Manager on behalf of the 
Procuring Entity. All such assets shall be deemed in good condition when received by the 
Consultant unless he has notified the Procuring Entity to the contrary within twenty-four 
hours of receipt. Otherwise, he shall be deemed to have waived the right to do so at any 
subsequent stage. 

2) These assets shall remain the property of the Procuring Entity, and the Consultant shall 
take all reasonable care of all such assets. The Consultant shall be responsible for all 
damage or loss from whatever cause while assets are possessed or controlled by the 
Consultant, staff, workmen, or agents. 

3) Where the Consultant insures such assets against loss or fire at the request of the 
Procuring Entity, such insurance shall be deemed to be by way of additional precaution 
and shall not prejudice the Consultant's liability as aforesaid. 

4) The Consultant shall return all such assets in good order and repair, reasonable wear and 
tear excepted, before the completion/ closure/ termination of the contract and shall be 
responsible for any failure to account for the same or any damage done to that as assessed 
by the Procuring Entity whose decision shall be final and binding. 
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6. Procuring Entity’s Obligations 

6.1. Assistance by the Procuring Entity 

 
Unless otherwise specified in the SC, the Client shall use its best efforts to ensure 

that the Government shall: 
 

• provide the Consultants, Sub-consultants and Personnel with work permits 
and such other documents as shall be necessary to enable the 
Consultants, Sub- consultants or Personnel to perform the Services; 

• assist for the Personnel and, if appropriate, their eligible dependents to 
be provided promptly with all necessary entry and exit visas, residence 
permits, exchange permits and any other documents required for their 
stay in Government's country; 

• Facilitate prompt clearance through customs of any property required for 
the Services and of the personal effects of the Personnel and their - 
eligible dependents; 

• Issue to officials, agents and representatives of the Government all such 
instructions as may be necessary or appropriate for the prompt and 
effective implementation of the Services; 

• assist the Consultants and the Personnel and any Sub-consultants and 
or Associates employed by the Consultants for the Services from any 
requirement to register or obtain any permit to practice their profession or 
to establish themselves either individually or as a corporate entity 
according to the Applicable Law; 

• grant to the Consultants, any Sub-consultants and or Associates and the 
Personnel of either of them the privilege, pursuant to the Applicable Law, 
of bringing into Government's country reasonable amounts of foreign 
currency for the purposes of the Services or for the personal use of the 
Personnel and their dependents and of withdrawing any such amounts as 
may be earned therein by the Personnel in the execution of the Services: 
and 

• Provide to the Consultants, Sub-consultants and or Associates and 
Personnel any such other assistance as may be specified in the SC. 

2) Issue instructions and information to its officials, agents, and stakeholders for prompt and 
effective implementation of the Services. 

3) Provide to the Consultant any other assistance as specified in the Contract. 

4) Access to Project Site: The Procuring Entity warrants that the Consultant shall have, free of 
charge, unimpeded access to the project site if such access is required for the performance of 
the Services. 

6.2. Facilities to be provided by the Procuring Entity 
1) The Procuring Entity shall make available to the Consultant and the Experts, for the 

performance of the contract, free of any charge (unless otherwise stated therein), the 
services, facilities, and property described in the ‘Terms of Reference’ (Appendix A) as per 
terms and conditions and against appropriate safeguards (including Insurances, Bank 
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Guarantee, Indemnity Bonds, Retention Money etc.) specified therein. The Consultant shall 
use such property for the execution of the contract and no other purpose whatsoever. 

2) In case such services, facilities and property shall not be made available to the Consultant 
as and when specified in Appendix A, the Parties shall agree on (i) anytime extension that 
it may be appropriate to grant to the Consultant for the performance of the Services, (ii) how 
the Consultant shall procure any such services, facilities and property from other sources, 
and (iii) the additional payments, if any,to be made to the Consultant as a result thereof 
according to GCC clause 10.1.1. 

6.3. Counterpart Personnel 
1) The Procuring Entity shall make professional and support counterpart personnel available 

to the Consultant, as specified in Appendix A. 
2) If counterpart personnel are not provided by the Procuring Entity to the Consultant as and 

when specified in Appendix A, the Procuring Entity and the Consultant shall agree on (i) 
how the affected part of the Services shall be carried out, and (ii) the  additional 
payments, if any, to be made by the Procuring Entity to the Consultant as a result thereof. 

3) Professional and support counterpart personnel, excluding Procuring Entity’s Contract 
Management and liaison personnel, shall work under the exclusive direction of the 
Consultant. If any member of the counterpart personnel fails to perform any work assigned 
to such member by the Consultant that is adequately consistent with the position occupied 
by such member, the Consultant may request the replacement of such member, and the 
Procuring Entity shall not unreasonably refuse to act upon such request. 

6.4. Payment Obligation 
Considering the Services performed by the Consultant under this Contract, the Procuring 
Entity shall pay the Consultant for the deliverables specified in Appendix A and in such 
manner as is provided in the Contract. 

 
7. Scope of Services and Performance Standards 

7.1. Scope of Services 
1) Services: This contract is for the performance/ delivery of Services of the description, scope/ 

quantum outlined in Appendix A: ‘Terms of Reference’ during the contract period 
specified therein. 

2) Incidental Works/ Goods/ Other Services: If so stipulated, the Consultant shall be 
required to perform/ deliver specified incidental Works/ Goods/ other Services as an 
integral part of the Services in the contract. 

3) Location: The Services shall be performed at such locations as are specified in Appendix 
A and, where the location of a particular task is not so specified, at such locations, 
whether in the Procuring Entity’s country or elsewhere, as the Procuring Entity may 
approve. 

4) Reporting Requirements: The Consultant shall deliver to the Procuring Entity the reports, 
deliverables, outputs, and documents specified in Appendix A: ‘Terms of Reference’, in 
the form, in the numbers and within the periods outlined in the said Appendix, besides 
progress reports as per GCC Clause 9.3. 

5) Standard   Performance: 

a) The Consultant shall perform and carry out the Services with all due diligence, 
efficiency, and economy, in accordance with generally accepted professional 
standards and practices, observe sound management practices, and employ 
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appropriate technology and safe and effective equipment, machinery, materials and 
methods. 

b) Unless otherwise specified, the performance standards and quality of the Services 
shall conform to the Terms of Reference as stipulated in the contract or as per best 
standards in the market, where not so specified. 

c) Defects in Services: The Procuring Entity shall promptly notify the Consultant of any 
identified defects, requesting the correction of the notified defect within a 
reasonable time. If the Consultant has not corrected notified defect within the time 
stipulated in the Procuring Entity’s notice, the Procuring Entity may suspend payments 
as per GCC clause 10.6. 

6) Consultants' Actions Requiring Client's Prior Approval;- The Consultants shall 
obtain the Client's prior approval in writing before taking any of the following 
actions: 

 
(a) appointing such members of the Personnel as are listed in Appendix ‘C’ 

("Consultants' Sub-consultants' Key Personnel") merely by title but not by name; 
(b) entering into a subcontract for the performance of any part of the Services, it being 

understood (i) that the selection of the Sub-Consultant and the terms and conditions 
of the subcontract shall have been approved in writing by the Client prior to the 
execution of the subcontract, and (ii) that the Consultants shall remain fully liable 
for the performance of the Services by the Sub-Consultant and its Personnel 
pursuant to this Contract; and 

(c) taking any action under a civil works contract designating the Consultants as 
"Authority’s Engineer", for which action, pursuant to such civil works contract, the 
written approval of the Client as "Employer" is required". 

7.2. Eligible Services 
Unless otherwise stipulated in the Contract, the country of origin of ‘Services’ and related 
‘Goods’ under the contract shall have their origin in India or other countries (if specified in the 
Contract). It must conform to the declaration made by the Consultant during regarding 
Central Government policies restricting the participation of entities from i) Certain countries 
sharing land borders with India and ii)Countries that restrict the participation of Bidders from 
India on a reciprocal basis. They should ensure that they continue to be free from such 
restrictions. 

 
8. Deployment of Resources 

 
8.1. Site and Assets thereon 

8.1.1 Site of Service Delivery 
1) The site for Service delivery shall be the lands, spaces, and other places on, under, in or 

through which the Services are to be carried out and any other lands or places provided 
by the Procuring Entity for the contract. 

2) No land or building or any other asset belonging to or in possession of the Procuring 
Entity shall be occupied/ used by the Consultant without the permission of the Procuring 
Entity. The Consultant shall not use or allow the site to be used for any purposes other 
than executing or concerning the execution of the services. 

3) Prohibition of Smoking and Intoxicants: The Consultant shall exercise influence and 
authority to the utmost extent to secure strict compliance by his staff or any labour 
employed through Sub-consultants or petty contractors with all the rules and regulations 
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stipulated by the Procuring Entity relating to the access to the project site, including but 
not limited to 

a) Prohibition of Smoking in ‘No Smoking Zone’ and in Public Places 

b) Prohibition of the use of any intoxicating substances including, but not limited to, 
intoxicating beverages during the service period or on-site or near the site or in any of 
the facilities, sites, buildings, encampments, or tenements owned, occupied by or 
within the control of the Consultant or any of his employees. 

c) Safety practices relating to Procuring Entity’s staff, Public and third parties 
d) Maintenance of peace and business-like ambience 

8.1.2 Clearance of Site on Completion 
1) On completion of the services, the Consultant shall hand over the whole project site to 

the procuring Entity on ‘as it was’ basis. No final payment in settlement of the accounts 
for the Services shall be paid to the Consultant till, in addition to any other condition 
necessary for final payment, site clearance shall have been affected by him. 

2) In the event of failure on the part of the Consultant to comply with this provision within 7 
days after receiving notice for clearance of Procuring Entity’s site and lands, the Contract 
Manager shall cause them to be removed in such a way as deemed fit and convenient 
and cost as increased by supervision and other incidental charges shall be recovered 
from the Consultant. The Procuring Entity shall not be held liable for any loss or damage 
to the Consultant's property as may be on the site and due to such removal. 

 
8.2. Key and Non-key Personnel 

8.2.1 General Requirements 
1) Restrictions on the Employment of Retired Staff or Officers or Managers of Procuring Entity 

within One Year of their Retirement: the Consultant shall not himself be a retired 
Government employee of Gazetted rank or engage any employee or associate who is a 
retired Government employee of Gazetted rank, if such persons have not completed one 
year (or any other period prescribed by the relevant authority) from the date of retirement, in 
connection with this Contract in any manner whatsoever without obtaining prior 
permission of the relevant authority. If the Consultant is found to have contravened this 
provision, it shall constitute a breach of contract, and Procuring Entity shall be entitled to 
terminate the contract and/ or avail any or all the remedies thereunder. 

2) Team Lead: The Consultant, when he is not personally present on the workplace site, 
shall nominate a Team Lead during working hours, which shall, on receiving reasonable 
notice, present himself to the Contract Manager. Orders given by the Contract Manager or 
his representative to the Team Lead shall be deemed to have the same force as if given 
to the Consultant. 

3) The Consultant shall employ and provide qualified and experienced Key and Non-key 
Experts and Sub-consultants as required to carry out the Services. 

4) The Consultants shall be required to form a multi-disciplinary team for this assignment. 
The consultants’ team shall be manned by adequate number of experts with relevant 
experience in the execution of similar detailed design assignments. 

5) 2.  List of suggested key personnel to be fielded by the consultant with appropriate man- 
month of consultancy services is given in Enclosure-A to Section-VI A as per client's 
assessment. 

6) 3.  A Manning Schedule for key personnel mentioned above is enclosed as Enclosure- 
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A to Section-VI A along with broad job- description and qualification as Enclosure-B to 
Section-VI A . The information furnished in Enclosures-A & B to Section-VI A are to assist 
the Consultants to understand the client’s perception about these requirements and shall 
be taken by the Consultants for the purpose of Financial Proposal and deployment 
schedule etc. in technical proposal to be submitted by them. Any deviation proposed may 
be recorded in the comments on TOR. All the key personnel mentioned will be evaluated 
at the time of evaluation of technical proposal. Consultants are advised in their own interest 
to frame the technical proposal in an objective manner as far as possible so that these 
could be properly assessed in respect of points to be given as part of evaluation criteria 
as mentioned in Data sheet. The bio-data of the key personnel should be signed on every 
sheet by the personnel concerned and the last sheet of each bio-data should also be 
signed by the authorized signatory of the Consultants. 

7) 4. The Consultants shall establish an office at the project site manned by senior 
personnel during the course of the surveys and investigations. All the project related office 
work shall be carried out by the consultant in their site office unless there are special 
reasons for carrying out part of the office work elsewhere for which prior approval of 
RO(civil) MoRTH shall be obtained. The address of the site office including the personnel 
manning it including their Telephone and FAX numbers will be intimated by the 
Consultant to 
RO (civil) MoRTH Guwahati before commencement of the services. 

8) All key personnel and sub professional staff of the DPR Consultants shall use the 
fingerprint based (biometric) attendance system for marking their daily attendance. 
Attendance shall be marked at least once a day and anytime during the day. Biometric 
Attendance System shall be installed by the DPR Consultants at its own cost at the site 
office and design office in order to facilitate the attendance marking. A copy of attendance 
records shall be attached at the time of submission of their bills to the RO (civil) MoRTH 
Guwahati from time to time. Proper justification shall be provided for cases of absence of 
key personnel/ sub- professional staff which do not have prior approval from Project 
Director of Concerned stretch. If, Authority so desires, it shall facilitate electronic linking of 
the attendance system with the Central Monitoring System of Authority. 

9) Fake CV:- If any case of fake/incorrect/inflated CV is found, it shall be dealt with very severely 
and would result in all possible penal action including blacklisting from future projects of 
MoRTH. This would also apply even when the consulting firm is not successful in getting the 
assignment. In case CV of a person is turned out to be fake/incorrect/inflated during the 
assignment, the consultancy firms will have to refund the salary and perks drawnincluding 
interest @12% per annumin respect of the person apart from other consequences. In addition 
to above, 10% of the salary and perks to be refunded shall be recovered from the Firm as 
penalty. 

 
8.2.2 Key Personnel 
1) The titles, job descriptions, minimum qualifications, and estimated periods of the 

Consultant’s Key Personnel engagement in carrying out the Services are described in 
Appendix B to the Contract. 

2) The Key Experts shall not be entitled to be paid for overtime nor to take paid sick leave 
or vacation leave except as specified in Appendix B, and the Consultant’s remuneration 
shall be deemed to cover these items. 

3) Working hours and holidays for Experts are outlined in Appendix B. Foreign Key Experts 
carrying out Services in India shall be deemed to have commenced or finished work in 
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respect of the Services several days before their arrival in or after their departure from 
India, as is specified in Appendix B. 

4) Any leave-taking by Key Experts shall be subject to the prior approval by the Consultant, 
who shall ensure that absence for leave purposes shall not delay the progress and or 
impact adequate supervision of the Services. If Key Experts are not deployed for 
significant periods, affecting the progress and quality of the assignment, payments may 
be suspended as per clause 10.6 below. 

5) Resident Team Leader and Coordinator: The person designated as the Team Leader of the 
Consultant’s Personnel shall be responsible for the coordinated, timely and efficient functioning 
of the Personnel. In addition, the Consultant shall designate a suitable person from its Head 
Office as Project Coordinator who shall be responsible for day to day performance of the 
Services. 

 
6) Substitution of Key Experts: 

a) Unless the Procuring Entity may otherwise agree in writing, no changes shall be made 
in the Key Experts. 

b) In case notice to commence services pursuant to Clause 9.2 of this Contract is not 
ordered by Client within 120 days of signing of contract the key personnel can excuse 
themselves on valid grounds, e.g., selection on some other assignment, health problem 
developed after signing of contract, etc. In such a case no penalty shall be levied on the 
Firm or on the person concerned. The firm shall however be asked to give a 
replacement by an equal or better scoring person, whenever mobilization is ordered. 

c) In case notice to commence services is given within 120 days of signing of contract 
the, the Authority expects all the Key Personnel specified in the Proposal to be 
available during implementation of the Agreement. The Authority will not consider any 
substitution of Key Personnel except under compelling circumstances beyond the 
control of the Consultant and the concerned Key Personnel. Such substitution shall be 
limited to not more than three Key Personnel subject to equally or better qualified and 
experienced personnel being provided to the satisfaction of the Authority. Replacement 
of the Team Leader will not normally be considered and may lead to disqualification of 
the Applicant or termination of the Agreement. Replacement of one Key Personnel 
shall be permitted subject to reduction of remuneration equal to 5 % (five per cent) of 
the total remuneration specified for the Key Personnel who is proposed to be replaced. 
In case of second replacement the reduction in remuneration shall be equal to 10% 
(ten per cent) and for third and subsequent replacement, such reduction shall be equal 
to 15% (fifteen per cent). The maximum age limit of replaced key personnel shall be 
65 years as on the date of submission of proposal for such replacement. The 
Consultant shall make all endevours to ensure that replacement of a Key Personnel is 
approved before the concerned Key Personnel leaves the consultancy assignment, in 
any case the Consultant shall submit replacement acceptable to Client not more than 
3 weeks after the Key Personnel leaves the consultancy assignment, failing which 
Client may terminate the Contract in pursuance to Clause 12.1 of GC. 

d) If the consultant finds that any of the personnel had made false representation 
regarding his qualification and experience, he may request the Employer for 
replacement of the personnel. There shall be no reduction in remuneration for such 
replacement. The replacement shall however be of equal or better score. The 
personnel so replaced shall be debarred from future projects for 2 years. 

 
 

 



70 

 

 

e) In case, person permanently employed with the firm is to be replaced, technical score 
of both the CVs shall be compared excluding the marks given for employment with 
firm. Replacement would be allowed when the Technical Score (excluding the marks 
given for employment with firm) of the new key person is equal or better than the 
existing key person's Technical Score excluding marks assigned for permanent 
employment with the firm. However, the remuneration of such replacement shall be 
reduced on proportionate basis in case the overall score of the replacement person is 
less than the overall score of original person. 

f)  Replacement after original contract period is over:- There shall be no limit on the 
replacements and no reduction in remunerations shall be made. The replacement 
shall however be of equal or better score. 

g) If the Employer (i) finds that any of the Personnel has committed serious misconduct 
or has been charged with having committed a criminal action or (ii) has reasonable 
ground to be dissatisfied with the performance of any of the Personnel, then the 
consultant shall, at the Employer’s written request specifying the grounds therefore, 
forthwith provide a replacement with qualifications and experience acceptable to him. 
For such replacement there will be no reduction in remuneration. 

h) If any member of the approved team of a consultant engaged by RO(Civil) MoRTH 
Guwahati leaves that consultant before completion of the job, he shall be barred for a 
period of 6 months to 24 months from being engaged as a team member of any other 
consultant working (or to be appointed) for any other MoRTH projects. 

7) Additional Key Experts: If additional Key Experts are required to carry out the Services 
during the execution of the contract, the Consultant shall submit to the Procuring Entity for 
review and approval a copy of their Curricula Vitae (CVs). If the Procuring Entity does not 
object in writing (stating the reasons for the objection) within twenty-one (21) days from 
receiving such CVs, such additional Key Experts shall be deemed approved by the 
Procuring Entity. The rate of remuneration payable to such new additional Key Experts 
shall be based on the rates for other Key Experts' positions which require similar 
qualifications and experience. 

8) Notwithstanding anything to the contrary stated in the GCC and SCC, it shall be 
mandatory to deploy the key personnel and sub-professional as per the Man- Months 
Input specified in the Terms of Reference. 

 
8.2.3 Non-key Personnel 
the Consultant must ensure the deployment of non-key Personnel as per Appendix-C,the 
Terms of Reference, and the approved Works plan as updated. Daily attendance records of 
such non-key personnel shall be maintained by the Consultant and shared with the Contract 
Manager. If the Contract Manager believes that the Consultant is not employing sufficient 
Non- key personnel as is specified or otherwise for the proper execution of the Services, he 
shall issue a notice to the Consultant for remedial measures. The Consultant shall forthwith, 
on receiving intimation to this effect, deploy the additional number of non-key personnel as 
specified by the Contract Manager immediately, and failure on the part of the Consultant to 
comply with such instructions shall entitle the Procuring Entity to suspend payments as per 
GCC clause 10.6 for the short fall in performance or terminate the contract and/ or avail all 
the remedies thereunder. Such action shall be in addition to the deduction from the 
Consultant’s payment cost of shortfall personnel as per Appendix-C. 

8.2.4 Removal of Key and Non-key Experts or Sub-consultants on Orders Contract 
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Manager 

1) The Consultant shall, at the Procuring Entity’s written request, provide the 
Replacement, if the Procuring Entity finds that any of the Experts or Sub-consultant: commits 
severe misconduct or has been charged with having committed a criminal act 

a) persists in any misconduct or lack of care; 

b) is found to be negligent, incompetent or incapable of discharging assigned duties; 

c) fails to comply with any provision of the Contract; 
d) based on reasonable evidence, is determined to have engaged breached the Code 

of Integrity (including Fraud and Corruption) during the execution of the Works; 

2) Subject to the requirements in the sub-clause above, and notwithstanding any requirement 
from the Procuring Entity to request a replacement, the Consultant shall take immediate action 
as appropriate in response to any violation in the sub-para above. Such immediate action 
shall include removing (or causing to be removed) such Key/ Non-Key Expert or sub- 
consultant from carrying out the Services. 

3) Any replacement of the removed Experts or Sub-consultants shall possess better 
qualifications and experience and be acceptable to the Procuring Entity. 

4) The Consultant shall bear all costs from or incidental to any removal and/or replacement 
of such Experts. 

8.3. Equipment and Tools of Trade 
The Consultant must ensure the deployment of Equipment and Tools of Trade necessary to deliver 
services as per the Terms of Reference and approved Works plan as updated. If the Contract 
Manager believes that the Consultant is not employing on the Services sufficient 
Equipment/Tools of Trade as is specified or otherwise for the proper execution of the Services 
within the prescribed time, the Consultant shall forthwith on receiving intimation to this effect 
deploy the additional equipment/ tools of the trade as specified by the Contract Manager 
immediately and failure on the part of the Consultant to comply with such instructions shall 
entitle the Procuring Entity to suspend payments asper GCC clause 10.6 for the shortfall in 
performance or terminate the contract and/ or avail any or all the remedies thereunder for 
breach of contract. 

9. Delivery of Services and delays 
 

9.1. Works plan 
1) Before the commencement of the Services, the Consultant shall submit for approval  of 

the Contract Manager a Works plan showing the Methods, schedule of deliveryof 
services, and deployment plans for Personnel, Equipment and Materials for theexecution 
of the services. The programme of delivery of Services amended as necessary by 
discussions with the Contract Manager shall be treated as the agreed Works plan for this 
Contract. The Services shall be carried out and monitored as per the approved Program 
as updated. 

The Contract Manager shall direct the order in which the several components of the 
Services shall be provided, and the Consultant shall execute all orders the Contract 
Manager gives from time to time without delay. Still, the Consultant shall not be relieved 
thereby from responsibility for the due performance of the Services in all respects. 

9.2. Commencement of Services 
  Effective Date of Contract: Consultant shall commence the Services and shall 

proceed with due expedition and without delay from the effective date of Contract (all 
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dates of delivery shall be counted from such a date), which shall be the date 
mentioned as the effective date in the contract, or if not so mentioned: 

a) 15 days from the Procuring Entity’s notice (unless specified otherwise) to the 
Consultant instructing him to begin carrying out the Services. This notice shall confirm 
that the effectiveness prerequisites listed in the contract have been met. 

b) If no such order is issued,15 days from the date of the Issue of the LOA or the 
signing of the Contract agreement, whichever is earlier. 

2) Commencement of Services: Not later than the number of days after the Effective Date 
specified in the Contract or the Notice to proceed, the Consultant shall begin carrying out 
the Services after confirming the following: 

a) As required by the Contract, all JV members and key experts needed at the 
beginning of the assignment are effectively participating. 

b) That upon provision of Bank Guarantees, advance payments, if any, are 
implemented. 

c) That the Procuring Entity has provided facilities (including Data, Documents and 
Background Information) as per the Contract 

d) that all parties involved in the assignment (users, security team, and other 
relevant departments of the Procuring Entity and other third-party stakeholders) 
have been informed by the Procuring Entity 

e) that all permits, licences, and authorisations have been obtained. 

3) Termination of Contract for Failure to Become Effective: If this Contract has not 
become effective (as per sub-clause 1) above) within such period after the date of 
Contract signature as specified in the Contract, either Party may, by not less than twenty-
one (21) days’ written notice to the other Party, declare this Contract to be null and void, 
and in the event of such a declaration by either Party, neither Party shall have any claim 
against the other Party with respect hereto. 

4) Expiration of Contract 

Unless terminated earlier pursuant to Clause GC 9.9 hereof, this Contract shall expire when 
services have been completed and all payments have been made at the end of such time period 
after the Effective Date as shall be specified in the SC. 

5) Entire Agreement 

This Contract contains all covenants, stipulations and provisions agreed by the Parties. No 
agent or representative of either Party has authority to make, and the Parties shall not be bound 
by or be liable for, any statement, representation, promise or agreement not set forth herein. 

6) Modification 

Modification of the terms and conditions of this Contract, including any modification of the scope 
of the Services, may only be made by written agreement between the Parties. Pursuant to GCC 
Clause 2.6 hereof, however, each party shall give due consideration to any proposals for 
modification made by the other Party. 

 
9.3. Contract Management 

9.3.1 Consultancy Management Teams 
The Procuring Entity shall nominate a Contract Manager (or a Consultancy Management 
Team), and the Consultant shall nominate a counterpart Team Lead to monitor the assignment 
so that the output is in line with the Procuring Entity's objectives of the Contract. 
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9.3.2 Review of Phases and Milestones 
The Contract Manager and Consultant/ Team Lead shall hold progress meetings at various 
phases and Milestones into which the assignment is divided as per Appendix-A. Unless 
otherwise indicated in Appendix-A, the following actions would be taken during such progress 
meetings. 

1) Kick-off Meeting: The contract Manager and the Consultant/ Team Lead shall meet at the 
start of the assignment to ensure that the Contract requirements are clearly understood 
by all concerned and that the Contract Management procedures are finalised. 

2) Inception Phase Review: The inception meeting shall be held at a period (specified in 
Appendix-A or the Notice to Proceed) after the effective date of the contract or, if not so 
specified, within 21 days of the effective date. Before this meeting, the consultant must 
provide a draft Inception Report for discussion. The Consultant shall submit a final Inception 
Report within the specified time in the ‘Terms of Reference’ or as agreed in the Inception 
Meeting, or if not so specified, within 7 days of the Inception Meeting. Template for 
Inception Report may be agreed to beforehand in the Inception Meeting. It should, at the 
minimum, cover comments and suggestions on the following: 

a) Terms of Reference 

b) Work plan and staffing schedule 
c) Facilities to be provided by the Procuring Entity 

d) Working arrangements and liaison 

3) Periodic Reviews: Unless otherwise decided by the Contract Manager and the 
Consultant’s Team Lead, periodic review meetings (monthly if not otherwise stipulated) 
shall be held to review the pace of progress as compared to the Work Plan and remedial 
actions thereto. 

4) Deliverables Reviews: The contract Manager and Consultant/ Team Lead may hold 
other meetings to review and approve specific deliverables or phases (including Interim 
and Final Reports) as specified in Appendix-A or as agreed between the parties. 

9.4. Delivery of services, Time of Delivery and Extensions Thereof 

9.4.1 Delivery of Services: 
The Consultant shall deliver all Services and submit deliverables as per the approved work 
plan in the manner specified in the Contract. 

9.4.2 Time of Delivery of Services is of Essence of the Contract: 
1) The time for delivery of Services shall be deemed to be the essence of the contract. 

Subject to any requirement in the contract as to the completion of any portions orportions 
of the Services before completion of the whole, the Consultant shall fullyand finally 
complete the whole of the services comprised in the contract as per the Delivery and 
Completion Schedule stipulated in Appendix- A: ‘Terms of Reference’. 

2) If at any time during the currency of the contract, the Consultant encounters conditions 
hindering the timely performance of services; the Consultant shall promptly inform the 
Procuring Entity in writing about the same and its likely duration. 

3) He may request to the Procuring Entity for an extension of the delivery schedule not less than 
one month before the expiry of the date fixed for completion of the services. Procuring 
Entity may agree to extend the completion schedule, with or without liquidated damages 
and denial clause, by issuing an amendment to the contract in terms of the following 
clauses. 

9.4.3 Extension for Excusable Delay Not Due to Consultant 
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1) If in the opinion of the Consultant, the progress of Services has at any time been delayed 
due to the following reasons, then within 15 days of such happening causing delay, he 
shall give notice thereof in writing to the Contract Manager, but shall nevertheless do due 
diligence to bring down or make good the delays and to proceed with the services: 

  proceedings taken or threatened by or dispute with external third parties arising otherwise 
than from the Consultant's own default etc. or 
delay due to circumstances beyond the control of either party 
delay authorized by the Contract Manager pending arbitration or  

Any act or neglect of Procuring Entity, e.g.: 

i) Delay or failure to issue notice to commence the services or 

ii) delay or failure to issue necessary instructions for which the Consultant had 
applied explicitly in writing. 

iii) Delay in or failure to handover of possession of the site or the necessary 
facilities/ documents/ data or instructions by the Procuring Entity to the 
Consultant 

iv) Delay caused by modification issued by the Contract Manager or 

v) any other delay caused by the Procuring Entity due to any other cause. 

2) The Consultant may also indicate the period for which the Services are likely to be 
delayed and ask for a necessary extension of time. On receipt of such request from the 
Consultant, the Contract Manager shall consider the same and grant such extension of 
time as, in his opinion, is reasonable regarding the nature and period of delay and the 
type and quantum of work affected thereby. No other compensation shall be payable for 
work carried forward to the extended period. The same rates, terms, and conditions as 
the original Contract shall apply during the extended period. 

9.4.4 Extension of Time for Inexcusable Delay Due to Consultant 
1) If the Consultant fails to deliver the Services within the fixed/ extended period for reasons 

other than those stipulated in GCC-clause 9.4.3 above, the Procuring Entity may, if 
satisfied that the service delivery can still be completed within a reasonable time, extend 
the period further. 

2) On such extension, the Procuring Entity shall be entitled without prejudice to any other 
right and remedy available on that behalf to recover from the Consultant as agreed 
damages and not by way of penalty Liquidated Damages as per GCC- clause 9.5 below. 

3) Provided further that if the Procuring Entity is not satisfied that the service can be 
completed by the Consultant or in the event of failure on the part of the Consultant to 
complete the service within the extension of time allowed further as aforesaid, the Procuring 
Entity shall be entitled without prejudice to any other right or remedy available in that 
behalf, treat the delay as a breach of contract and avail any or all the remedies 
thereunder, whether or not actual damage is caused by such default. 

4) Inordinate Delays: Delays due to the Consultant of more than one-fourth (25%) of the 
total completion period shall be treated as inordinate delays. Such inordinate delays shall 
be noted as poor performance and be held against the Consultant in future 
procurements. A show-cause notice shall be issued to the Consultant before declaring it a 
poor performance. Such delays may be considered a breach of the contract at the option 
of the Procuring Entity. 

9.4.5 Extension of Time for Concurrent Delay Due to Both Parties 
If the Contract Manager determines that two or more events responsible for delay overlap each 
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other. The delays may be concurrently attributable to both Procuring Entity and the Consultant. 
The proportion for extension of time as per GCC-Clause 9.4.3 or 
9.4.4 above shall be determined by plotting each contributing concurrent delay on the critical 
path. 

9.5. Damages and Deductions Thereof 

9.5.1 Right of the Procuring Entity to recover Damages. 
Procuring Entity shall be entitled to, and it shall be lawful to recover Liquidated damages as detailed 
in this clause from all payments due, any Performance Security, or any retention money. 

9.5.2 Liquidated damages 
1) For delays covered under clause 9.4.4 (Extension of Time for Inexcusable Delay Due to 

Consultant) above: 

a) The Procuring Entity shall, without prejudice to other rights and remedies available 
to the Procuring Entity under the contract, deduct from the contract price as liquidated 
damages for each week of delay or part thereof until actual delivery or performance, 
but not as a penalty, a sum equivalent to the 1/2% per cent (or any other percentage if 
prescribed) of the related monthly bill of the Services. Besides liquidated damages 
during such a delay, the denial clause as per GCC-clause 9.5.3 shall also apply. 
Total damages in the contract shall be limited as per clause 9.5.4 below. 

b) Any failure or delay by any Sub-consultant, though their employment may have 
been sanctioned, shall not be admitted as a ground for any extension of time or for 
exempting the Consultant from liability for any such loss or damage as aforesaid. 

9.5.3 Denial Clause: 
1) For delays covered under clause 9.4.4 (Extension of Time for Inexcusable Delay Due to 

Consultant) above: 

a) no increases in price on account of any statutory increase in or fresh Imposition of 
GST, or on account of any other taxes/ duty/ cess/ levy) leviable in respect of the 
Services and incidental goods/ works stipulated in the said  Contract which takes 
place after the original delivery date shall be admissible on such of the said Services, 
as are delivered after the said date; and 

b) Notwithstanding any stipulation in the contract for an increase in price on any other 
ground, including the price variation clause, no such increase after the original delivery 
date shall be admissible on such Services delivered after the said date. 

c) Nevertheless, the Procuring Entity shall be entitled to the benefit of any decrease 
in price on account of reduction in or remission of GST or on account of any other 
tax or duty or any other ground as stipulated in the price variation clause, which 
takes place after the expiry of the original delivery date. 

9.5.4 Limit on total Damages 
However, deduction on account of damages for delays under this clause put togethershall be 
subject to a maximum of 10% (or any other percentage if prescribed) of the entire value of 
the Contract of Services. Penalties/ liabilities outside this clause shall be covered by GCC 
clause 12. 

9.6. Force Majeure 
1) On the occurrence of any unforeseen event beyond the control of either Party, directly 

interfering with the delivery of Services arising during the currency of the contract, such 
as 
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war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, floods, 
explosions, epidemics, quarantine restrictions, strikes, lockouts, or acts of God, the 
affected Party shall, within a week from the commencement thereof, notify the same in 
writing to the other Party with reasonable evidence thereof. Unless otherwise directed by 
the Procuring Entity in writing, the Consultant shall continue to perform its obligations 
under the contract as reasonably practicable and seek all reasonable alternative means 
for performance not prevented by the Force Majeure event. If the force majeure 
condition(s) mentioned above be in force for 90 days or more at any time, either party shall 
have the option to terminate the contract on expiry of 90 days of commencement of such 
force majeure by giving 14 days’ notice to the other party in writing. In case of such 
termination, no damages shall be claimed by either party against the other except those 
which had occurred under any other clause of this Contract before such termination. 

 
2) Notwithstanding the remedial provisions contained in GCC-clause 9.5 and 12, none of the 

Party shall seek any such remedies or damages for the other Party's delay and/ or failure 
in fulfilling its obligations under the contract if it is the result of an event of Force Majeure. 

 

 
9.7. Foreclosure 

Without prejudice to any provision of this Agreement, the Client and Consultant may 
foreclose this Agreement by mutual consent in circumstances which does not constitute 
either party’s default without any liability or consequential future liability for either party 
except as mentioned in this Clause. However, the Client has the right to foreclosure the 
agreement after completion of the components of feasibility study. 

 
9.8. Suspension 

The Client may, by written notice of suspension to the Consultants, suspend all payments to the 
Consultants hereunder if the Consultants fail to perform any of their obligations under this 
Contract, including the carrying out of the Services, provided that such notice of suspension (i) 
shall specify the nature of the failure, and (ii) shall request the Consultants to remedy such failure 
within a period not exceeding thirty (30) days after receipt by the Consultants of such notice of 
suspension. 

9.9. Termination 

9.9.1 By the Client 

The Client may, by not less than thirty (30) days’ written notice of termination to the Consultants 
(except in the event listed in paragraph (f) below, for which there shall be a written notice of not 
less than sixty (60) days), such notice to be given after the occurrence of any of the events 
specified in paragraphs (a) through (f) of this Clause 9.9.1, terminate this Contract: 

(a) if the Consultants fail to remedy a failure in the performance of their obligations are 
under, as specified in a notice of suspension pursuant to Clause 9.8 hereinabove, within 
thirty (30) days of receipt of such notice of suspension or within such further period as 
the Client may have subsequently approved in writing; 

(b) if the Consultants become (or, if the Consultants consist of more than one entity, if any 
of their Members becomes) insolvent or bankrupt or enter into any agreements with their 
creditors for relief of debt or take advantage of any law for the benefit of debtors or go 
into liquidation or receivership whether compulsory or voluntary; 

(c) if the Consultants fail to comply with any final decision reached as a result of arbitration 
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proceedings pursuant to Clause 11 hereof; 

(d) if the Consultants submit to the Client a statement which has a material effect on the 
rights, obligations or interests of the Client and which the Consultants know to be false; 

(e) if, as the result of Force Majeure, the Consultants are unable to perform a material 
portion of the Services for a period of not less than sixty (60) days; or 

(f) if the Client, in its sole discretion and for any reason whatsoever, decides to terminate 
this Contract. 

9.9.2 By the Consultants 

The Consultants may, by not less than thirty (30) day’s written notice to the Client, such notice to 
be given after the occurrence of any of the events specified in paragraphs (a) through (d) of this 
Clause 9.9.2, terminate this Contract: 

(a) if the Client fails to pay any money due to the Consultants pursuant to this contract and 
not subject to dispute pursuant to Clause 11 hereof within forty-five(45) days after 
receiving written notice from the Consultants that such payment is overdue; 

(b) if the Client is in material breach of its obligations pursuant to this Contract and has not 
remedied the same within forty-five (45) days (or such longer period as the Consultants 
may have subsequently approved in writing) following the receipt by the Client of the 
Consultants’ notice specifying such breach; 

(c) if, as the result of Force Majeure, the Consultant are unable to perform a material portion 
of the Services for a period of not less than sixty (60) days; or 

(d) if the Client fails to comply with any final decision reached as a result of arbitration 
pursuant to Clause 11 hereof. 

9.9.3 Cessation of Rights and Obligations 

Upon termination of this Contract pursuant to Clauses 9.2 or 9.9 hereof, or upon expiration of 
this Contract pursuant to Clause 9 hereof, all rights and obligations of the Parties hereunder shall 
cease, except (i) such rights and obligations as may have accrued on the date of termination or 
expiration, (ii) the obligation of confidentiality set forth in Clause 5.7.3 hereof, (iii) the Consultant’s 
obligation to permit inspection, copying and auditing of their accounts and records set forth in 
Clause 5.11 (ii) hereof, and (iv) any right which a Party may have under the Applicable Law. 

9.9.4 Cessation of Services 

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 9.9.1 
or 9.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt of such notice, take 
all necessary steps to bring the Services to a close in a prompt and orderly manner and shall 
make every reasonable effort to keep expenditures for this purpose to a minimum. With respect 
to documents prepared by the Consultants and equipment and materials furnished by the Client, 
the Consultants shall proceed as provided, respectively, by Clauses 2.2 or 5.7.3 hereof. 

9.9.5 Payment upon Termination 

Upon termination of this Contract pursuant to Clauses 9.9.1 or 9.9.2 hereof, the Client shall make 
the following payments to the Consultants (after offsetting against these payments any amount 
that may be due from the Consultant to the Client): 

(i) remuneration pursuant to Clause 10.5 hereof for Services satisfactorily performed prior 
to the effective date of termination. 

(ii) reimbursable expenditures pursuant to Clause 10.5 hereof for expenditures actually 
incurred prior to the effective date of termination; and 

(iii) except in the case of termination pursuant to paragraphs (a) through (d) of Clause 9.9.1 
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hereof, reimbursement of any reasonable cost incident to the prompt and orderly 
termination of the Contract including the cost of the return travel of the Consultants’ 
personnel and their eligible dependents. 

9.9.6 Disputes about Events of Termination 

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause 9.9.1 
or in Clause 9.9.2 hereof has occurred, such Party may, within forty-five (45) days after receipt 
of notice of termination from the other Party, refer the matter to arbitration pursuant to Clause 8 
hereof, and this Contract shall not be terminated on account of such event except in accordance 
with the terms of any resulting arbitral award. 

 
10. Prices and Payments 

10.1. Prices 
 

10.1.1 Contract Price 

1) The Contract price is outlined in the Contract. The Contract price breakdown is 
provided in Appendix C, and the total payments under this Contract shall not exceed this 
Contract price subject to any variations as permissible under the contract. 

2) Any change to the Contract price specified above also be made if the Parties have agreed 
to the revised scope of Services under GCC clause 2.6 and have amended the Terms of 
Reference in Appendix A in writing. 

10.1.2 Firm Prices 

Unless otherwise stipulated in the contract, Prices shall be fixed and firm. If the Price 
Variation Clause is included, such up and down, variations shall also be payable. 

10.1.3 Variations 

In case the Contract provides for a Price Variation Clause or variation on any other account, 
the price shall be subject to adjustment as per such clauses only during the original Delivery 
Period, subject to the following: 

 For Extension of Time, any increase due to such variations during the extended 
delivery period beyond the original delivery period shall not be paid by the Procuring 
Entity; however, it shall be entitled to any reduction under GCC clause- 9.5.3 (Denial 
Clause). 

 Taxes and duties, if any, chargeable and payable on the Services shall be charged on 
the net price after variations. 

  While claiming payments where such variations are applicable, the Consultant must 
submit its calculations for each invoice, even if the payment for these variations is nil. 
Any price reduction due to such variations must be passed to the Procuring Entity. 

  No Other Claim due to Variations: With the payment of such variations, no additional 
individual claim shall be admissible on account of fluctuations in market rates, increase 
in taxes/any other levies/tolls etc. 

 If the Price Variation clause is applicable as per the contract, the price shall be subject 
to adjustment to take care of the changes in the cost of labour, material,and fuel/ power 
components as per the price variation formula specified therein. 

  Base Month: Unless otherwise stipulated in the contract, the ‘Base Month’ for the ‘Price 
Variation Clause’ shall be taken as the month before the month of the last date of Proposal 
submission. Unless the contract has stipulated a different time lag for reckoning Price 
Variation, the month of reckoning the variated price shall be the month before the 
month in which delivery has been made. The Price Variation shall be based on the 
relevant 

 



79 

 

 

Indices in the Base Month and Month of reckoning. 
  Applicability: If the Contract provides for some inputs to be supplied by Procuring Entity 

free or at a fixed rate, the cost of such inputs shall be excluded from the value of the 
Goods supplied in the relevant month for payment/recovery Of price variation. 

10.2. Taxes and Duties 
  The Consultant, Sub-consultants, and Experts shall be entirely responsible for all taxes, 

duties, fees, levies etc., incurred relating to the delivery of the Services. Further 
instruction, if any, shall be as provided in the Contract. 

  If applicable under relevant tax laws and rules, the Procuring Entity shall deduct from 
all payments and deposit required taxes to respective authorities on account of GST 
Reverse Charge Mechanism; Tax Deducted at Source (TDS), and Tax Collected at 
Source (TCS) relating to Income Tax, labour cess, royalty etc. 

 Payment of GST Tax under the contract: 

(a) The payment of GST and GST Cess to the Consultant shall be made only on the 
latter submitting a GST compliant Bill/ invoice indicating the appropriate HSN code 
and applicable GST rate duly supported with documentary evidence as per the 
provision of the relevant GST Act and the Rules made there under. The delivery of 
Services shall be shown as being made in the name, location/state, and GSTIN of the 
beneficiary of the Services only; the location of the procurement office of the procuring 
entity has no bearing on the invoicing. 

(b) Provision w.r.t. E-Invoicing requirement as per GST laws: Consultant who is required 
to comply with the requirements of E-invoice as per the GST Law, all payments 
shall be made against proper e-invoice(s) only. Invoices issued in violation shall not 
be processed for payment, as Procuring Entity shall not be allowed to avail of Input 
Tax Credit (ITC) against such invoices. 

(c) Returns and details required to be filled under GST laws & rules regarding invoices 
(or e-invoices) should be filed promptly by the Consultant. If input tax credit (ITC) is 
not available to Procuring Entity for any reason attributable to the Consultant, then 
Procuring Entity shall not be liable to pay or reimburse GST (CGST & SGST/UTGST 
or IGST) claimed in the invoice(s) and shall be entitled to deduct / setoff/ recover 
such GST amounts (CGST & SGST/UTGST or IGST)together with penalties and 
interest, if any, by adjusting against any amounts paid or becomes payable in future 
to the Consultant under this contract or under any other contract. 

(d) While claiming reimbursement of duties, taxes etc. (like GST) from the Procuring 
Entity, as and if permitted under the contract, the Consultant shall also certifythat in 
case it gets any refund out of such taxes and duties from the concerned authorities 
at a later date, it (the Consultant) shall refund to the Procuring Entity, the Procuring 
Entity’s share out of such refund received by the Consultant. The Consultant shall 
also refund the appropriate amount to the Procuring Entity immediately after 
receiving the same from the concerned authorities. 

(e) All necessary adjustment vouchers, such as Credit Notes/ Debit Notes for anyshort/ 
excess delivery of Services or revision in prices or any other reason under the contract, 
shall be submitted to the Procuring Entity in compliance with GST provisions. 

(f) GST shall be paid as per the rate at which it is liable to be assessed or has been 
assessed, provided the provision of Services is legally liable to such taxes and is 
payable as per the terms of the contract subject to the following conditions: 
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i) The Procuring Entity shall not pay a higher GST rate if leviable due to any 
misclassification of the HSN number or incorrect GST rate incorporated in the 
contract due to the Consultant's fault. Wherever the Consultant invoices the 
Goods at GST rate or HSN number, which is different from that incorporated 
in the contract, payment shall be made as per GST rate, which is lower of the 
GST rates incorporated in the contract or billed. 

ii) However, the Procuring Entity shall not be responsible for the Consultant's 
tax payment or duty under a misapprehension of the law. 

iii) The consultant is informed that he shall be required to adjust his basic price 
to the extent required by a higher tax rate billed as per invoice to match the 
all- inclusive price mentioned in the contract. 

iv) In case of profiteering by the Consultant relating to GST tax, the Consultant 
shall treat it as a violation of the Code of Integrity in the contract and avail any 
or all punitive actions thereunder, in addition to recovery and action by the GST 
authorities under the Act. 

(g) The Consultant should issue Receipt vouchers immediately on receipt of all types of 
payments along with tax invoices after adjusting advance payments, if any, as per 
Contractual terms and GST Provisions. 

(h) Liquidated damages or any other recoveries should be shown as deductions on the 
invoice, and GST shall be applicable only on the nett balance payment due. 

 Statutory Variation Clause: Unless otherwise stated in the contract, statutory 
increase in applicable GST rate only during the original delivery period shall be  to 
Procuring Entity’s account. Any increase in the rates of GST beyond the original completion 
date during the extended delivery period (excepting extension under GCC-Clause 9.4.3) 
shall be borne by the Consultant. The benefit of any reduction in the GST rate must be 
passed on to the Procuring Entity during the original and extended delivery period. 
However, GST rate amendments shall be considered for quoted HSN code only, 
against documentary evidence, provided such an increase of GST rates occurs after 
the last proposal submission date. 

10.3. Terms and Mode of Payment 
1) Payments shall be made as per the procedure laid down in GCC unless otherwise 

stipulated by the Procuring Entity after Consultant's production of all required documents. 
2) The payments shall be made as per Procuring Entity’s payment procedures. Unless otherwise 

stipulated in the contract, all payments to Consultants shall only be made through EFT 
(Electronic Funds Transfer). The Consultant shall consent in a mandate form for receipt of 
payment through NEFT (National Electronic Fund Transfer). In case of non-payment 
through EFT or where the EFT facility is unavailable, payment may be released through 
cheque. 

3) In Domestic Contracts, payments shall only be made in Indian Rupees. In Global Tenders, 
payment to foreign Consultants shall be made in the currency/ currencies authorized in 
the contract. However, agency commission and local value addition shall be paid only in 
Indian Rupees. 

4) The Consultant shall send its claim for payment in writing as per GST-compliant Invoice 
and documents, when contractually due, along with relevant documents etc., as stipulated in 
the Contract and as specified therein. 

5) While claiming payment, the Consultant is also to certify in the bill that the payment being 
claimed is strictly in terms of the contract and all the Consultant's obligations for claiming 
that payment has been fulfilled as required. 
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10.4. Withholding and lien in respect of sums claimed: 
1) Whenever any claim or claims for payment of a sum of money arises against the 

Consultant, out of or under the contract, the Procuring Entity shall be entitled, and it shall 
be lawful on his part, to withhold and also have a lien to retain such sum or sums, in whole 
or in part pending finalisation or adjudication of any such claim from 
- 

a) any security or retention money, if any, deposited by the Consultant. 

b) Any sum(s) payable till now or hereafter to the Consultant under the same 
Contract or any other contract with the Procuring Entity if the security is 
insufficient or if no security has been taken from the Consultant. 

2) Where the Consultant is a partnership firm or a limited company, the Procuring Entity shall 
be entitled, and it shall be lawful on his part, to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found 
payable to any partner/ limited company, as the case may be, whether in his capacity or 
otherwise. 

3) It is an agreed term of the contract that the sum(s) of money so withheld or retained under the 
lien referred above shall be kept withheld or retained till the claim arising out of or under 
the contract is determined under GCC clauses 11 and/ or 12. The 

Consultant shall have no claim for interest or damages whatsoever on any account 
regarding such withholding or retention under the supra lien and duly notified to the 
Consultant. 

4) Lien in respect of Claims in other Contracts: Any sum of money due and payable to the 
Consultant (including the security deposit returnable to him) under the contract may be 
withheld or retained by way of lien by the Procuring Entity or Government against any 
claim of the Procuring Entity or Government in respect of payment of a sum of money 
arising out of or under any other contract made by the Consultant with the Procuring 
Entity or Government. 

10.5. Payments to Consultant 
 

10.5.1 General 

1) All payments under this Contract shall be made to the Consultant's accounts 
specified in the contract. 

2) Currency of Payment: Unless otherwise specified in the Contract, any payment shall be 
made in Indian Rupees (INR). 

3) The Itemized Invoices: As soon as practicable and not later than fifteen (15) day s after 
the end of each time interval stipulated in the Contract in this regard (if not stipulated, 
then after the end of each calendar month), the Consultant shall submit to the Procuring 
Entity, in duplicate, itemized invoices, accompanied by the receipts or other appropriate 
supporting documents, of the amounts payable for such an interval under GCC Clause 
10.5. Separate invoices shall be submitted for expenses incurred in foreign and local 
currencies. Each invoice shall show remuneration and reimbursable expenses 
separately. 

4) The Contract Manager shall cross-check all relevant records before passing the 
Consultant's bills. Upon verification of the records by Procuring Entity, payments can be 
released to the Consultant. 

5) The Procuring Entity shall pay the Consultant’s invoices within sixty (60) days after the receipt 
by the Procuring Entity of such itemized invoices with supporting documents. Only a portion 
of an invoice not satisfactorily supported may be withheld from the payment. Should any 
discrepancy exist between actual payment and costs authorized to be incurred by the 
Consultant, the Procuring Entity may add or subtract the difference from subsequent 
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payments. 
6) Except for the final payment under GCC Clause 10.5.5 below, payments do not constitute 

acceptance of the Services nor relieve the Consultant of any obligations. 
7) Out-Based (Outputs admeasurement): Unless instructed in writing by the Procuring 

entity, payments shall not be made for any extra inputs deployed over and above 
Appendix-A, Appendix-B, or Appendix-C mentioned in the contract save as specified in 
the BOQ. Nevertheless, if such inputs are deployed less than those stipulated, deductions 
shall be made based on the rates indicated for the inputs listed in Appendix-C and D in the 
contract. DPR Consultant will make payment of salary to all key personnel in their 
respective bank accounts through electronic mode only. No cash transaction wrt salary 
will be made. Proof of salary transfer through electronic mode shall be submitted by the 
DPR Consultant with each Bill. 

9) All payments shall be made in Indian Rupees and shall be subjected to applicable 
Indian laws withholding taxes if any. 

 
10) The DPR Consultant will be paid stage-wise as a percentage of the contract value as per 

the schedule given below. The Performance Bank guarantee shall also be released in 
Stages defined below: 

S. 

No. 

Item Payment 

% of 

Contract 

Price 

% 

Release 

of PBG 

First Stage 

1 Submission of final QAP and Inception Report 2.5 % - 

2 Approval of final Alignment Report, Traffic Study, Topographical 

Study and Submission of ToR for EAC 

10% - 

3 Submission of final feasibility Report# 7.5% - 

 Second Stage   

4 Submission of  complete Land Acquisition Proposal (LAC 

proposals in case of NHAI) 

10% - 

5 Submission Of 3a Notification, Draft 3 A and Publication of 3a, 

3A notifications 

5% - 

6 Submission of all utilities shifting proposals to utility owning 

agencies and submission of utilities relocation plan to Authority 

5% - 

7 Submission of Bidding Documents and Technical Schedules 5% - 

8 Final approval of utilities shifting estimates and submission of 

Utilities  report,  ROB  GADs  from  Railway,  Irrigation  other 

concerned departments 

5% 5% 

9 Submission of all stage I clearance (Forest, Wildlife, EC) 

proposals on Parivesh portal and acceptance by Nodal Officer 

5% - 
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10 Submission and Approval of Final DPR Report, documents and 

drawings 

5% - 

11 Clearance of the project by NPG (if applicable) and Appraisal of 

Project by SFC (if applicable). 

In case none of above is applicable then payment shall be 

released on technical approval of Project by Competent Authority 

of the implementing agency. 

5% 10% 

Third Stage 

12 Administrative & Financial Approval of Project by the Competent 

Authority 

5% - 

13 Stage II clearance approval (Receiving approval of Forest, 

Wildlife, EC from Concerned agencies) and submission of final 

clearances II report 

5% 5% 

14 3D publication for all land parcels identified in item 5 above and 

submission of Land Acquisition II report 

5% - 

15 Completion of award declaration (3G) for 90% of land parcels 

identified and submission of Land Award report 

5% - 

16 Receipt of land possession certificates (3H) for 90% of all land 

parcels identified in LAC report and submission of Land 

Possession report 

5% 5% 

17 Completion of Condition Precedent on Part of Authority 4.5% 40% 

18 Completion of Mutation of Land Record and entry in Highway 

Land Register with the Highway Administration 

1% 10% 

19 Amount to be released at earlier of project’s COD or 3 years 

from start of civil work 

4.5% 25% 

20 Total: 100% 100% 

 Bonus Provision   

21. In case Appointed Date is declared within the timeline of the 

contract/concession agreement 

1.5% - 

22. In case the project is completed within SPCD provided in the 

contract/concession agreement without any EOT 

1.5% - 

23. In case total COS in the project till issuance of Completion 

Certificate is within 1% of Estimated Civil Project Cost. 

2% - 

Note: 
(a) Consultants have to provide a certificate that all key personnel as envisaged in the Contract 
Agreement has been actually deployed in the project. They have to submit this certificate at the 
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time of submission of bills to RO (civil) MoRTH Guwahati from time to time. 

(b) The Concerned Project Director or his authorized representative shall ensure and certify at 
least 5% test check of all the data collected by the Consultant before releasing the payment to the 
Consultant. 

(c) No payment shall become eligible till the consultant completes to the satisfaction of the client 
the work pertaining to that stage. The payment for the work of sub-soil investigation (Boring) will 
be as per plan approved by the client and will be paid as per actual at the rates quoted by the 
consultants. The payment for the quantity given by the client for boring will be deemed to be 
included in the above-mentioned payment schedule. Any Payment of additional sub-soil 
investigations shall be paid immediately after submission of test reports (with NABL uploaded 
Unique Laboratory Number) and samples to Authority. 

(d) The Client shall cause the payment of the Consultants in clause 10.5 above as given in 
schedule of payment within thirty (30) days after the receipt by the Client of bills. Interests at the 
rate specified in the SC shall become payable as from the above due date on any amount due by, 
but not paid on, such due date. 

(e) The final payment under this Clause shall be made only after the final report and a final 
statement, identified as such, shall have been submitted by the Consultants and approved as 
satisfactory by the Client. The Services shall be deemed completed and finally accepted by the 
Client and the final report and final statement shall be deemed approved by the Client as 
satisfactory one hundred and eighty (180) calendar days after receipt of the final report and final 
statement by the Client unless the Client, within ninety (90) day period, gives written notice to the 
Consultants specifying in detailed deficiencies in the Services, the final report or final statement. 
The Consultants shall thereupon promptly make any necessary corrections, and upon completion 
of such corrections, the foregoing process shall be repeated. Any amount which the Client has 
paid or caused to be paid in accordance with this Clause in excess of the amounts actually payable 
in accordance with the provisions of this Contract shall be reimbursed by the Consultants to the 
Client within thirty (30) days after receipt by the Consultants of notice thereof. Any such claim by 
the Client for reimbursement must be made within twelve (12) calendar months after receipt by 
the Client of a final report and a final statement approved by the Client in accordance with the 
above. 

(f) All payments under this Contract shall be made to the account of the Consultants specified in 
the SC. 

(g) Efforts need to be made by the Consultant to submit the schedule reports of each road stretch 
/ s of a package. However, due to reasons beyond the reasonable control of Consultant, if the 
schedule submission of reports / documents of each road stretch /s of a package is not done, the 
payment shall be made on pro-rata basis. 

(h) Consultants will make payment of salary to all key personnel in their respective bank accounts 
through electronic mode only. No cash transaction wrt salary will be made. Proof of salary transfer 
through electronic mode shall be submitted by the consultants with each Bill. 

(i) In case, no comments on any of the stages above are received from Authority within 15 days 
and thereafter major changes to that deliverable are proposed by the Authority then in such cases, 
repetition charges up to 50% of the original payment milestone shall be payable to the DPR 
consultant, except in case of traffic, topographical, geotechnical or other surveys for which 
payment shall be as per BOQ. 

(j) The consultant shall give the engagement schedule of the Key-Personnel at site as well as at 
Design Office and the attendance of the Key-Personnel shall have to be recorded through 
biometric means and accordingly the 40% of payment of the deliverables would be made based 
on the record of attendance of the Key-Personnel. 

(k) As far as possible the meetings with RO (civil) MoRTH Guwahati PIU/RO/HQ may be 
arranged through VC and all submissions be done through email as well. 

 
 

 



85 

 

 

(l) The DPR Consultants can raise bills once every two months for all completed stages. 

(m) # In case, Authority decides to foreclose the consultancy assignment in first stage, payment of 
items completed in the first stage of the payment schedule above will be payable. In case Authority 
decides to foreclose the consultancy assignment in second stage, payment of items completed in 
the first stage as well as second stage of the payment schedule above will be payable, along with 
any payments for additional surveys and geotechnical investigations carried out by the DPR 
consultants using the rates given in the BOQ of the Financial form given in the RFP. 

(n) The release of PBG with each corresponding stage as per provisions in 10.5.1 10) shall be for 
PBG submitted by each of the JV members in equal proportion as their Share in the JV. For eg. 
In case of JV of Two members with 60% and 40% share of each member respectively who have 
submitted PBG of 60 lakhs and 40 lakhs respectively, after approval of S No. 12 deliverable 
tabulated above, 10% PBG provisioned for release shall be released as under: 

PBG release for Lead member shall be for amount of 6 lakhs and that for other member shall be 
4 lakhs. 

(o) In case the project highway awarded to the DPR consultant is divided into packages for purpose 
of administrative approvals and bidding, then the payment of any item of the payment schedule of 
any stage, may be released by the Authority for each package separately in proportion to the 
quantum of work for that particular package for the corresponding item w.r.t quantum of work in all 
packages. 

 
11) Payment shall be released as per rates appendix c 
12) d by consultant (in QCBS)/ fixed by Authority (in QBS) in Appendix C 

13) If any of the report is found to be misleading or containing incorrect information as 
determined by the Authority, 10% of payment linked to that report shall be deducted as 
penalty along with other applicable penalty provisions. 

 
14) The rates for foreign and local Personnel are set forth in Appendix ……. 

 

 
10.5.2 Advance Payments 

1) If the contract provides explicitly for Advance Payments to be made to the Consultant, 
then on the request of the Consultant, the Procuring Entity shall make the advance 
payment to the Consultant against submission of an unconditional Bank Guarantee 
from a Commercial bank acceptable to the Procuring Entity in amounts equal to 110% 
(one hundred ten per cent) of the amount of the advance payment being requested. 
Such Bank Guarantee shall be in the form outlined in Appendix D-2 or the other form 
the Procuring Entity shall have approved in writing. Advance payments shall be 
released in not less than two instalments commensurate with work progress. 

2) The Bank Guarantee shall remain effective until the advance payment has been 
repaid, but the amounts repaid by the Consultant shall progressively reduce the 
guaranteed amount. Interest shall not be charged on the advance payment. However, 
if the contract is terminated due to the Consultant's default, the Advance payment shall 
be deemed an interest-bearing advance at the prevailing rate (MIBID - Mumbai 
Interbank Proposal Rate) on the date of such advance payment. 

3) The Consultant is to use the advance payment only for the performance of Services. 
The Consultant shall demonstrate that the advance payment has been used by 
Utilization certificate enclosing copies of invoices or other documents to the Contract 
Manager. Further instalments shall be released after getting a satisfactory utilization 
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certificate from the Consultant for the earlier instalment. 

4) The advance payment shall be recovered in a time-based manner not linked with the 
work progress by deducting proportionate amounts from payments otherwise due to 
the Consultant for the Services performed. Any delayed recoveries due to the late 
submission of bills by the Consultant shall attract interest at the prevailing rate (MIBID 
- Mumbai Interbank Proposal Rate). No account of the advance payment or repayment 
shall be taken in assessing valuations of Services performed, variations, price 
adjustments, or liquidated damages. 

10.5.3 Remuneration and Reimbursable Expenses 

a) The Procuring Entity shall pay to the Consultant (i) remuneration that shall be 
determined based on time spent by each Expert in the performance of the Services 
after the date of commencing of Services or such other date as the Parties shall agree 
in writing; and (ii) reimbursable expenses that are actually and reasonably incurred by 
the Consultant in the performance of the Services. 

b) All payments shall be at the rates outlined in Appendix C. 

c) Unless the Contract provides for the price adjustment of the remuneration rates, said 
remuneration shall be fixed for the duration of the Contract. 

d) The remuneration rates shall cover: (i) such salaries and allowances as the Consultant 
shall have agreed to pay to the Experts as well as factors for social charges and 
overheads (bonuses or other means of profit-sharing shall not be allowed as an 
element of overheads), (ii) the cost of backstopping (reinforcement/ support) by home 
office staff not included in the Experts’ list in Appendix B, (iii) the Consultant’s profit, and 
(iv) any other items as specified in the contract. 

e) Any rates specified for Experts not yet appointed shall be provisional and be subject 
to revision, with the written approval of the Procuring Entity once the applicable 
remuneration rates and allowances are known. 

 
10.5.4 Deleted. 

 
10.5.5 Final Payment 
1) The final payment under this Clause shall only be made after the final report/ deliverables 

and a final invoice, identified as such, shall have been submitted by the Consultant and 
approved as satisfactory by the Procuring Entity. Completion certificate/ Final payment 
shall be made only after ensuring that all facilities/ documents/ sites have been returned 
to the Procuring Entity as per GCC clause 5.14. The Services shall be deemed completed 
and finally accepted by the Procuring Entity. 

 
2) The Consultant shall submit a final bill on the Contract Manager's acceptance certificate of 

final deliverables. The Final payment shall be made as per the following calculations after 
receiving a clear "No Claim Certificate” signed by the Consultant: 

a) necessary adjustment for any payments already made or retained 

b) any deduction which may be made under the contract, 

c) A complete account of all claims the Consultant may have on the Procuring 
Entity, and the Contract Manager gave a certificate in writing that such claims are 
correct, 

3) The final report and final invoice shall be deemed approved by the Procuring Entity as 
satisfactory ninety (90) calendar days after receipt of the final report and final invoice by 
the Procuring Entity unless the Procuring Entity, within such ninety (90) calendar day 
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period, gives written notice to the Consultant specifying in detail deficiencies in the 
Services, the final report or final invoice. The Consultant shall promptly make any 
necessary corrections, and the preceding process shall be repeated. 

4) Any amount that the Procuring Entity has paid or has caused to be paid under this 
Clause more than the amounts payable under the provisions of this Contract shall 
be reimbursed by the Consultant to the Procuring Entity within thirty (30) days after receipt 
by the Consultant of notice thereof. Any such claim by the Procuring Entity for 
reimbursement must be made within twelve (12) calendar months after receipt by the 
Procuring Entity of a final report and a final invoice approved by the Procuring Entity in 
accordance with the above. 

10.5.6 No Claim Certificate and Release of Contract Securities 

The Consultant shall submit a ‘No-claim certificate’ to the Procuring Entity in such form as shall 
be required by the Procuring Entity after the Services are finally accepted and before the 
final payment/ performance securities are released. The Procuring Entity shall release the 
contractual securities without any interest if no outstanding obligation, asset, or payments are 
due from the Consultant. The Consultant shall not be entitled to make any claim whatsoever 
against the Procuring Entity under or arising out of this Contract, nor shall the Procuring Entity 
entertain or consider any such claim, if made by the Consultant, after he shall have signed a 
"No Claim" Certificate in favour of the Procuring Entity. The Contactor shall be debarred from 
disputing the correctness of the items covered by the "No Claim" Certificate or demanding 
arbitration. 

10.5.7 Post Payment Audit 

Notwithstanding the issue of the Completion Certificate and release of final Payment, the 
Procuring Entity reserves the right to carry out within 180 days (unless otherwise stipulated 
in the contract) of such completion/ final payment, a post-payment audit and/ or technical 
examination of the Services and the final bill including all supporting vouchers, abstracts 
etc. If any over-payment to the Consultant is discovered due to such examination, the Procuring 
Entity shall claim such amount from the Consultant. 

10.5.8 Signature on Receipts for Amounts 

Every receipt for money, which may become payable, or for any security which may become 
transferable to the contractors under the contract, shall be signed by a person authorized to 
do so by the Consultant (or otherwise as per GCC-Clause 4.2), to be a suitable and sufficient 
discharge to the Procuring Entity in respect of the sums of money or security purported to be 
acknowledged thereby. In the event of the death of any Consultant or partner during the 
pendency of the contract, every receipt by anyone of the surviving constituents shall be 
suitable and sufficient discharge as aforesaid. Nothing in this Clause shall be deemed to 
prejudice or effect any claim that the Procuring Entity may have against the legal 
representative regarding any breach of any contract conditions by any Consultant 
partner/member so dying. Nothing in this clause shall be deemed to prejudice or affect the 
respective rights or obligations of the Consultant partners/ members and the legal 
representatives of any deceased Consultant partners/ members. 

10.6. Suspension of Payments 

The Procuring Entity may, by written notice of suspension to the Consultant, suspend part or 
all payments to the Consultant hereunder if the Consultant fails to deliver the Services as per 
the Terms of Reference, including the non-rectification of notified defects in the Services/ 
deliverables, provided that such notice of suspension (i) shall specify the nature of the failure, and 
(ii) shall request the Consultant to remedy such failure within a period not exceeding thirty 
(30) calendar days after receipt by the Consultant of such notice of suspension. Such a 
suspension 
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shall not entitle the Consultant to any extension of time for delivery of Service. 

10.7. Payment Against Time-Barred Claims 
In accordance with the Limitation Act 1963, all claims against the Procuring Entity shall be 
legally time-barred after three years calculated from when the payment falls due unless the 
payment claim has been under correspondence. The Procuring Entity is entitled to, and it shall 
be lawful to reject such claims. 

10.8. Commissions and Fees 
The Consultant shall disclose any commissions or fees that may have been paid or are to be 
paid to agents, representatives, or commission agents concerning the selection process or 
execution and performance of this Contract. The information disclosed must include the 
name and address of the agent, representative, or commission agent, the amount and 
currency, and the purpose of the commission or fee. 

 

 
11. Resolution Disputes 

 
11.1. Disputes and Excepted Matters 
All disputes and differences between the parties hereto, as to the construction or operation of 
this Contract, or the respective rights and liabilities of the parties on any matter in question, 
or any other account whatsoever, but excluding the Excepted Matters(detailed in GCC-Clause 
11.2 below); arising out of or in connection with the contract, within thirty (30) days from 
aggrieved Party notifying the other Party of such matters; whether before or after the 
completion/ termination of the contract, that cannot be resolved amicably between the 
Contract Manager and the Consultant, shall be hereinafter called the “Dispute”. The 
aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and claims citing the 
relevant Contractual clause to the designated authority requesting invoking the following 
dispute resolution mechanism. Before any recourse to courts, the dispute shall be resolved 
through dispute resolution mechanisms detailed subsequently in the sequence mentioned 
below, and the next mechanism shall not be invoked unless the earlier mechanism has been 
invoked or has failed to resolve it within the deadline mentioned therein. 

1) Adjudication 

2) Conciliation 

3) Arbitration 

11.2. Excepted Matters 
Matters for which provision has been made in any Clause of the contract shall be deemed as 
‘excepted matters’ (matters not disputable/ arbitrable), and decisions of the Procuring Entity, 
thereon, shall be final and binding on the Consultant. The ‘excepted 
matters’ shall stand expressly excluded from the purview of the sub-clauses below, including 
Arbitration. However, where the Procuring Entity has raised the dispute, this sub-clause shall 
not apply. Unless otherwise stipulated in the contract, excepted matters shall include but are 
not limited to: 

1) Any controversies or claims brought by a third party for bodily injury, death, property damage 
or any indirect or consequential loss arising out of or in any way related to the 
performance of this Contract (“Third Party Claim”), including, but not limited to, a Party’s 
right to seek contribution or indemnity from the other Party in respect of a Third-Party 
Claim. 
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2) Issues related to the pre-award Procurement Process or conditions 

3) Issues related to ambiguity in Contract terms shall not be taken up after a Contract has 
been signed. All such issues should be highlighted before the signing of the contract by 
the Consultant. 

4) Provisions incorporated in the contract which are beyond the purview of The Procurement 
Entity or are in pursuance of policies of Government, including but not limited to 

a) Provisions of restrictions in terms of the Make in India policy of the Government 
b) Provisions regarding restrictions on Entities from Countries having land borders 

with India in terms of the Central Government’s policies in this regard. 
c) Relaxations stipulated for Startups etc. 

11.3. Adjudication 
After exhausting efforts to resolve the Dispute with the Contract Manager executing the contract 
on behalf of the Procuring Entity, the Consultant shall give a ‘Notice of Adjudication’ specifying 
the matters which are in question or subject of the dispute or difference indicating the 
relevant contractual clause, as also the amount of claim item-wise to Head of Procurement or 
any other authority mentioned in the contract (hereinafter called the “Adjudicator”) for invoking 
resolution of the dispute through Adjudication. During his adjudication, the Adjudicator shall 
give adequate opportunity to the Consultant to present his case. Within 60 days after receiving the 
representation, the Adjudicator shall make and notify decisions in writing on all matters referred to 
him. During the adjudication proceedings, the parties shall not initiate any conciliation, 
arbitral, or judicial proceedings in respect of a dispute that is the subject matter of the 
adjudication proceedings. If not satisfied by the decision in adjudication, or if the adjudicator 
fails to notify his decision within the abovementioned time-frame, the Consultant may 
proceed to invoke the process of Conciliation as follows. 

11.4. Conciliation of disputes 
1) Parties may invoke Conciliation, in terms of the Arbitration and Conciliation Act 1996, by 

submitting a “Notice of Conciliation” to the other party with a request to the Head of the 
Procuring Organisation to notify a Conciliator. Since conciliation is voluntary, within 30 
days of “Notice of Conciliation”, the Head of the Procuring Organisation shall notify a sole 
Conciliator if the other party is agreeable to entering Conciliation. If the other party is not 
agreeable to Conciliation, the aggrieved party may invoke Arbitration. 

2) The Conciliator shall proactively assist the parties to reach an amicable settlement 
independently and impartially within the contract terms within 60 days from the 
appointment date. 

3) If the parties agree on a dispute settlement, they shall draw up a written settlement 
agreement duly signed by the parties and conciliator. When the parties sign the settlement 
agreement, it shall be final and binding on the parties. The dispute shall be treated as 
resolved on the date of such agreement. 

4) During the conciliation proceedings, the parties shall not initiate any arbitral or judicial 
proceedings in respect of a dispute that is the subject matter of the conciliation 
proceedings. 

5) Termination of Conciliation: Disputes shall remain alive if the conciliation is terminated as 
follows: 

a) By written declaration of the conciliator, after consultation with the parties, to the 
effect that further efforts at conciliation are no longer justified on the date of such 
declaration; or 
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b) By a written declaration of any party to the conciliator to the effect that the 
conciliation proceedings are terminated on the date of such declaration; or 

c) If the parties fail to reach an agreement on a settlement of the dispute within 60 days 
of the appointment of the Conciliator 

6) On termination of Conciliation, the aggrieved party shall be free to invoke Arbitration if 
the dispute is still alive. 

11.5. Arbitration Agreement 

11.5.1 This Agreement 

1) This Arbitration Agreement (hereinafter referred to as this “Agreement”) relating to 

this Contract (hereinafter called the “Main Agreement” for this agreement) is made under 
the provisions of The Arbitration and Conciliation Act, 1996, as amended from time to time 
and the rules thereunder (hereinafter called The Arbitration Act).This Agreement shall 
continue to survive termination, completion, or closure of the Main Agreement for 120 
days afterwards. 

2) Subject to aforesaid provisions, relevant clauses of the contract shall apply to the 
appointment of arbitrators and arbitration proceedings under this Agreement. 

3) The Micro, Small and Medium Enterprises Development (MSMED) Act, 2006provides 
parties to a dispute (where one of the parties is a Micro or Small Enterprise) to be referred to 
the Micro and Small Enterprises Facilitation Council if the dispute is regarding any 
amount due under Section 17 of the MSMED Act, 2006. If a Micro or Small Enterprise, 
being a party to dispute, refers to the MSMED Act 2006, these provisions shall prevail 
over this Agreement. However, if an arbitrator has already been appointed under this 
agreement before the appointment of a conciliator/ arbitrator by the facilitation council, 
the arbitrator already appointed under this agreement shall continue to perform the 
duties including on matters related to delayed payments. Such an arbitrator shall be 
deemed to be the arbitrator appointed by the facilitation council. None of the parties shall 
approach the facilitation council to appoint an arbitrator once an arbitrator under this 
agreement has already been appointed. 

11.5.2 Notice for Arbitration 

1) Authority to Appoint Arbitrator(s): For this Arbitration Agreement, ‘The Appointing 
Authority’ to appoint the arbitrator shall be Head of the Procuring Organisation or any 
other authority or Arbitration Institution named in the contract and includes if there be no 
such authority, the officer who is for the time being discharging the functions of that 
authority, whether in addition to other functions or otherwise. 

2) In the event of any dispute as per GCC-clause 11.1 above, if the Adjudicator fails to decide 
within 60 days (as referred in 11.3 above), or the Conciliation is 

terminated (as referred in sub-clause 11.4 above), then any party to the contract, after 60 
days but within 120 days of ‘Notice of Dispute” (clause 11.1 above) shall request the 
other party through a “Notice for Arbitration” in writing that the dispute or difference be 
referred to arbitration. 

3) The “Notice for arbitration” shall specify the matters in question or the subject of the dispute 
or difference, indicating the relevant contractual clause and the amount of claim item-
wise. 

11.5.3 Reference to Arbitration 

After appointing Arbitrator(s), the Appointing Authority shall refer the Dispute to them. Only 
such dispute or difference shall be referred to arbitration regarding which the demand has 
been 
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made, with counter-claims or set off. Other matters shall be beyond the jurisdiction of the 
Arbitrator(s) 

11.5.4 Appointment of Arbitrator 

1) Qualification of Arbitrators: 

a) In the case of retired officers of The Procuring organization, they shall have 
retired in the rank of Senior administrative grade (or equivalent) and shall have 
retired at least 1 year prior and must not be over 70 years of age on the date of 
Notice for arbitration. 

b) The arbitrator(s) shall be expert with extensive experience in relation to the 
matter in dispute. 

c) He/ they shall not have had an opportunity to deal with the matters to which the 
contract relates or who, in the course of his/ their duties as an officer of the 
Procuring Organisation, expressed views on any or all of the matters under 
dispute or differences. A certification to this effect shall be taken from Arbitrators. 
The proceedings of the Arbitral tribunal or the award made by such Tribunal 
shall, however, not be invalid merely for the reason that one or more arbitrators 
had, in the course of his service, an opportunity to deal with the matters to which the 
contract relates or who in the course of his/ their duties expressed views on all or 
any of the matters under dispute. 

d) An Arbitrator may be appointed notwithstanding the total number of arbitration 
cases in which he has been appointed. 

e) Not be other than the person appointed by The Appointing Authority, and if for 
any reason that is not possible, the matter shall not be referred to arbitration. 

2) Replacement of Arbitrators 

If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws 
from his office as arbitrator, or in the event of the arbitrator dying, neglecting/ unable or 
unwilling or refusing to act for any reason, or his award being set aside by the court for 
any reason, or in the opinion of The Appointing Authority fails to act without undue delay, 
the Appointing Authority shall appoint new arbitrator/ arbitrators to act in his/ their place 
in the same manner in which the 

earlier arbitrator/ arbitrators had been appointed. Such a re-constituted Tribunal may, at its 
discretion, proceed with the reference from the stage at which it was left by the previous 
arbitrator (s). 

3) Appointment of Arbitrator: 

a) In cases where the total value of all claims in question added together does not 
exceed Rs 50,00,000/ - (Rupees Fifty Lakh only), the Arbitral Tribunal shall consist 
of the sole Arbitrator. For this purpose, The Appointing Authority shall send to the 
Consultant, within 60 days from receipt of a written and valid notice for arbitration, 
a panel of at least four (4) names of proposed arbitrators from the empaneled list 
of Authority/ SAROD. 

b) The Consultant shall be asked to nominate at least two names out of the panel for 
appointment as his nominee within 30 days from the dispatch date of the request 
by The Appointing Authority. The Appointing Authority shall appoint at least one 
out of them as the sole arbitrator within 30 days from the receipt of the names of 
the Consultant’s nominees. 

c) In cases where the total value of all claims in question added together exceeds Rs 
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50,00,000/ - (Rupees Fifty Lakh only), the Arbitral Tribunal shall consist of three 
(3) arbitrators. For this purpose, The Appointing Authority shall send a panel of at 
least four (4) names of empaneled arbitrator or from SAROD to work as Arbitrators 
to the Consultant within 60 days from the day when a written and The Appointing 
Authority receives valid demand for arbitration. 

d) The Consultant shall be asked to nominate at least 2 names out of the panel for 
appointment as his nominee within 30 days from the dispatch date of the request by 
The Appointing Authority. The Appointing Authority shall appoint at least one of 
them as the Consultant’s nominee. It shall also simultaneously appoint the balance 
number of arbitrators from the panel or outside the panel, duly indicating the 
‘Presiding Arbitrator’ from amongst the 3 arbitrators so appointed within 30 days 
from the receipt of the names of the Consultant’s nominees. 

e) If the Consultant does not suggest his nominees for the arbitral tribunal within the 
prescribed timeframe, The Appointing Authority shall proceed to appoint the 
arbitral tribunal within 30 days of the expiry of such a time Provided to the 
Consultant. 

 
11.5.5 Failure to appoint Arbitrators. 

If The Appointing Authority fails to appoint an arbitrator within 60 (sixty) days, then the 
Appointment of the Arbitrator may be sought under the relevant provision of the 
Arbitration and Conciliation Act 1996, as amended. 

 
11.5.6 The Arbitral Procedure 

1) Effective Date of Entering Reference: The arbitral tribunal shall be deemed to have 
entered the reference on the date the arbitrator(s) received notice of their appointment. 
All subsequent time limits shall be counted from such date. 

2) Seat and Venue of Arbitration: The seat of arbitration shall be where the Letter of Award 
or the contract is issued. The venue of arbitration shall be the same as the seat of 
arbitration. However, in section 20 of The Arbitration Act, the arbitrator, at his discretion, 
may determine a venue other than the seat of the arbitration without affecting the legal 
jurisdictional issues linked to the seat of the arbitration. 

3) If the Adjudication and/ or Conciliation mechanisms had not been exhausted before such 
a reference to Arbitration, the Arbitrator should ask the aggrieved party to approach the 
designated authority for such mechanisms before the Arbitration proceedings are started. 

4) The claimant shall submit to the Arbitrator(s) with copies to the respondent his claims 
stating the facts supporting the claims along with all the relevant documents and the relief or 
remedy sought against each claim within 30 days from the date of appointment of the 
Arbitral Tribunal unless otherwise extension has been granted by Arbitral Tribunal. 

5) On receipt of such claims, the respondent shall submit its defence statement and counter- 
claim(s), if any, within 60 days of receipt of the copy of claims, unless otherwise extension 
has been granted by Arbitral Tribunal. 

6) No new claim shall be added during proceedings by either party. However, a party may 
amend or supplement the original claim or defence thereof during arbitration proceedings 
subject to acceptance by the Tribunal due to the delay in making it. 

7) Statement of claims, counterclaims and defence shall be completed within six months from 
the effective reference date. 

8) Oral arguments to be held on a day-to-day basis: Oral arguments as far as possible shall 
be heard by the arbitral tribunal daily, and no adjournments shall be granted without 
sufficient cause. The arbitrator (s) may impose an exemplary cost on the party seeking 
adjournment 
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without sufficient cause. 
9) Award within 12 (twelve) months: The arbitral tribunal is statutorily bound to deliver an award 

within 12 (twelve) months from when the arbitral tribunal enters reference. The award can 
be delayed by a maximum of six months under exceptional circumstances where all 
parties consent to such an extension. The court's approval shall require further extension 
if the award is not made out within an extended period. When an application for an 
extension of time is awaiting before the court, the arbitrator's proceedings shall continue 
until the disposal of the application. 

10) Fast Track Procedure: The parties to arbitration may choose to opt for a fast-track 
procedure either before or after the commencement of the arbitration. The award in fast- 
track arbitration is to be made within six months, and the arbitral tribunal shall be entitled 
to additional fees. The salient features of fast-track arbitration are: 

a) The dispute is to be decided based on written pleadings only. 

b) Arbitral Tribunal shall have the power to call for clarifications and the 
necessary written pleadings. 

c) An oral hearing may only be held if all the parties request or the arbitral tribunal 
considers it necessary. 

d) The parties are free to decide the fees of the arbitrator(s) for a fast-track 
procedure. 

11) Powers of Arbitral Tribunal to grant Interim Relief: The parties to arbitration may approach 
the arbitral tribunal to seek interim relief on the grounds available undersection 9 of the act. 
The tribunal has the powers of a court while making interim awards in the proceedings 
before it. 

12) Confidentiality: As provided in Section 42A of The Arbitration Act, all the details and 
particulars of the arbitration proceedings shall be kept confidential except in certain 
situations, like if the disclosure is necessary for the implementation or execution of the 
arbitral award. 

13) Obligation During Pendency of Arbitration: Performance of the contract shall, unless otherwise 
directed by the Procuring Entity, continue during the arbitration proceedings, and no 
payment due or payable by the Procuring Entity shall be withheld on account of such 
proceedings, provided; however, it shall be open for Arbitral Tribunal to consider and 
decide whether or not the performance of the contract or payment therein should continue 
during arbitration proceedings. 

11.5.7 The Arbitral Award 

1) In the case of the Tribunal, comprising three members, any ruling on an award shall 
be made by a majority of members of the Tribunal. In the absence of such a majority, 
the views of the Presiding Arbitrator shall prevail. 

2) The arbitral award shall state item-wise the sum and reasons it is based. The 
analysis and reasons shall be detailed enough to infer the award. 

3) It is further a term of this arbitration agreement that where the arbitral award is for 
the payment of money, no interest shall be payable on the whole or any partof the 
money for any period till the date on which the award is made in terms of Section 31 
(7) (a) of The Arbitration Act. 

4) The arbitrator's award shall be final and binding on the parties to this Contract. 

5) A party may apply for corrections of any computational errors, typographical or 
clerical errors, or any other error of similar nature occurring in the award or 
interpretation of 
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a specific point of the award to the Tribunal within 60 days of receipt of the award. 

6) A party may apply to the Tribunal within 60 days of receiving the award to make an 
additional award for claims presented in the arbitral proceedings but omitted from the 
arbitral award. 

11.5.8 Savings 

The Arbitral Tribunal shall decide any matter related to Arbitration not covered under 
this Arbitration Agreement as per the provisions of The Arbitration Act. 

11.5.9 Cost of Arbitration and fees of the Arbitrator(s) 

1) The concerned parties shall bear the arbitration cost as per section 31 (A) of The 
Arbitration Act. The cost shall inter-alia include fees of the Arbitrator. Further, the fees 
payable to the Arbitrator shall be governed by instructions issued on the subject by the 
Procuring Entity and/ or the Government from time to time, in line with the Arbitration and 
Conciliation Act, irrespective of the fact whether the Arbitrator is appointed by the 
Procuring Entity or the Government under this clause or by any court of law unless directed 
explicitly by Hon'ble court otherwise on the matter. A sole arbitrator shall be entitled to a 
25% extra fee over such a prescribed fee. 

2) The arbitrator shall be entitled to a 50 per cent extra fee if the award is made within6 months 
as per provisions in section 29(A) (2) of The Arbitration Act. The Arbitrator shall also be entitled 
to this extra fee in cases where the Fast-Track Procedure in section 29 (B) of The 
Arbitration Act is followed. 

12. Defaults, Breaches, Termination, and closure of Contract 

12.1. Termination due to Breach, Default, and Insolvency 

12.1.1 Defaults and Breach of Contract 

In case the Consultant undergoes insolvency or receivership, neglects or defaults or 
expresses inability or disinclination to honour his obligations relating to the performance of the 
contract or ethical standards or any other obligation that substantively affects the Procuring Entity’s 
rights and benefits under the contract, it shall be treated as a breach of contract. Such 
defaults could include inter-alia: 

Default in Performance and Obligations: if the Consultant fails to deliver any or all of the 
Services or fails to perform any other contractual obligations (including Code of Integrity 
or obligation to maintain eligibility and evaluation criteria based on which contract was 
awarded) within the period stipulated in the contract or within any extension thereof granted 
by the Procuring Entity. In the case of a Joint Venture/Consortium, If the performance of any 
JV/C member is persistently un-satisfactory by the Procuring Entity in respect of the 
responsibilities assigned to him as per the JV agreement, which is part of this Contract. 

 
1) Insolvency: If the Consultant being an individual or if a firm, any partner thereof,  shall at 

any time be adjudged insolvent or shall have a receiving order or order for the 
administration of his estate made against him or shall take any proceeding for 
composition under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or enter into any assignment or composition with 
his creditors or suspend payment or if the firm be dissolved under the Partnership Act, or 

 
2) Liquidation: if the Consultant is a company being wound up voluntarily, or by order of a 

Court or a Receiver, Liquidator or Manager on behalf of the Debenture-holders is 
appointed, or 
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circumstances shall have arisen which entitle the Court or Debenture-holders to appoint a 
Receiver, Liquidator or Manager 

12.1.2 Notice for Default: 

As soon as a breach of contract is noticed, a show-cause ‘Notice of Default’ shall be issued to 
the Consultant, giving two weeks' notice, reserving the right to invoke contractual remedies. 
After such a show-cause notice, all payments to the Consultant would be suspended as per 
GCC clause 10.6 above to safeguard needed recoveries due to invoking contractual remedies. 

12.1.3 Remedies for Breaches/ Default 
In the event of an unsatisfactory resolution of ‘Notice of Default’ within two weeks of its issue as per 
the sub-clause above, the Procuring Entity, if so decided, shall 

1) take one; or more of the following contractual remedies. 

a) Recover liquidated damages and invoke a denial clause for delays. 
b) In the case of JV/C, Procuring Entity may call upon the Lead Member to assign the 

work of the defaulting member to any other equally competent party acceptable to 
the Procuring Entity. 

c) Temporarily withhold payments due to the Consultant till recoveries due to invocation 
of other contractual remedies are complete. 

d) Call back any loaned property or payment advances with a levy of interest at the 
prevailing rate (MIBID - Mumbai Interbank Proposal Rate). 

e) Encash and/ or Forfeit performance or other contractual securities. 
f) Prefer claims against the insurance, if any. 
g) Terminate the Contract for default, fully or partially, including its right for Risk-and-Cost 

Procurement as per the following sub-clause. 
h) Initiate proceedings in a court of law for the transgression of a law, tort, and loss not 

addressable by the other remedies above. 

2) By written Notice of Termination for Default sent to the Consultant, terminate the contract 
in whole or in part, without compensation to the Consultant. 

a) Such termination shall not prejudice or affect the rights and remedies, including under the 
sub-clause below, which have accrued and/ or may accrue to the Procuring Entity 
after that. 

b) Unless otherwise instructed by the Procuring Entity, the Consultant shall continue to 
perform the contract to the extent not terminated. 

c) All Defect Liability obligations, if any, shall survive despite the termination. 

3) Risk and Cost Procurement: In addition to termination for default, the Procuring Entity shall 
be entitled, and it shall be lawful on his part, to procure Services similar to those 
terminated, with such terms and conditions and in such manner as it deems fit at the “Risk 
and Cost” of the Consultant. Such Risk and Cost Procurement must be contracted within 
nine months from the breach of contract. The Consultant shall be liable for any loss which 
the Procuring Entity may sustain on that account provided the procurement, or, if there is 
an agreement to procure, such agreement is made. The Consultant shall not be entitled to 
any gain on such procurement, and the manner and method of such procurement shall 
be at the discretion of the Procuring Entity. It shall not be necessary for the Procuring 
Entity to notify the Consultant of such procurement. It shall, however, be at the 
discretion of the Procuring Entity to collect or not the security deposit from the firm/ firms on 
whom the contract is placed at the risk and cost of the defaulted firm. 
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12.1.4 Limitation of Liability 

Except in cases of criminal negligence or wilful misconduct, the aggregate liability of the 
Consultant to the Procuring Entity, whether under the contract, in tort or otherwise, shall not exceed 
the total Contract Price, provided that this limitation shall not apply to the cost of repairing or 
replacing defective equipment, or to any obligation of the Consultant to indemnify the Procuring 
Entity concerning IPR infringement. 

12.2. Termination for Default/ Convenience of Procuring Entity or Frustration of 
Contract 

12.2.1 Notice for Determination of Contract 

  The Procuring Entity reserves the right to terminate the contract, in whole or in part, 
for its (the Procuring Entity’s) convenience or frustration of Contract as per the sub-
clause below, by serving written ‘Notice for Determination of Contract’ on the 
Consultant at any time during the currency of the contract. The notice shall specify 
that the termination is for the Procuring Entity's convenience or the contract's 
frustration. The notice shall also indicate inter-alia, the extent to which the 
Consultant’s performance under the contract is terminated, and the date from which 
such termination shall become effective. 

  Such termination shall not prejudice or affect the rights and remedies accrued and/ 
or shall accrue after that to the Parties. 

  Unless otherwise instructed by the Procuring Entity, the Consultant shall continue to 
perform the contract to the extent not terminated. 
All Defect Liability obligations, if any, shall survive despite the termination. 
The Services and incidental goods/ works that can be delivered or performed within 

thirty days after the Consultant’s receipt of the notice of termination shall be accepted 
by the Procuring Entity as per the contract terms. For the remaining Services and 
incidental goods/ works, the Procuring Entity may decide: 

a) To get any portion of the balance completed and delivered at the contract terms, 
conditions, and prices; and/ or 

To cancel the remaining portion of the Services and incidental goods/ works and 
compensate the Consultant by paying an agreed amount for the cost incurred by 
the Consultant, if any, towards the remaining portion of the Services and incidental 
goods/ works. 

12.2.2 Frustration of Contract 

1) Notice of Frustration Event: Upon a supervening cause occurring after the effective 
date of the contract, including a change in law, beyond the control of either party, 
whether as a result of the Force Majeure clause (GCC 9.6) or within the scope of section 
56 of the Indian Contract Act, 1872, that makes it impossible to perform the contract 
within a reasonable timeframe, the affected party shall give a ‘Notice of Frustration 
Event’ to the other party giving justification. The parties shall use reasonable efforts to 
agree to amend the contract as necessary to complete its performance. However, if the 
parties cannot reach a mutual agreement within 60days of the initial notice, the Procuring 
Entity shall issue a ‘Notice for Determining the contract’ and terminate the contract due to 
its frustration, as in the sub- clause above. 

2) However, the following shall not be considered as such a supervening cause 

a) Lack of commercial feasibility or viability or profitability or availability of funds 
b) if caused by either party's breach of obligations under this Contract or failure to act in 

good faith or use commercially reasonable due diligence to prevent such an 
event. 
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12.3. Closure of Contract 

12.3.1 Unless terminated earlier under GCC clauses 12.1 and 12.2 above, this Contract 
shall expire: 

  At the end of such a period after the Effective Date as specified in the 
Contract. 

  Upon successful performance of all obligations by both parties, including 
completion of Defect Liability obligations and final payment 

 termination and settlements after that, if any, as per GCC clause 12.1 or 
12.2 above. 

12.3.2 Cessation of Rights and Obligations 

Upon termination of this Contract under Clauses GCC 12.1 or 12.2 hereof or expiration of this 
Contract under GCC clause 12.3.1, all rights and obligations of the Parties hereunder shall 
cease, except (i) such rights and obligations as may have accrued on the date of termination 
or expiration, (ii) the obligation of confidentiality outlined in GCC clause 5.7. (iii) the 
Consultant’s obligation to permit inspection, copying and auditing of their accounts and 
records outlined in GCC clause 5 and to cooperate and assist in any inspection or 
investigation, and (iv) any right a Party may have under the Applicable Law. 

12.3.3 Cessation of Services 

Upon termination of this Contract by notice under Clauses GCC 12.1 or GCC 12.2,the 
Consultant shall, immediately upon dispatch or receipt of such notice, take all necessary steps 
to bring the Services to a close in a prompt and orderly manner and shall make every reasonable 
effort to keep expenditures for this purpose to a minimum. Concerning documents prepared by 
the Consultant and equipment and materials furnished by the Procuring Entity, the Consultant 
shall proceed as provided by Clauses GCC 9.4 and GCC 5.14. 

12.3.4 Payments upon Termination 

Upon termination of this Contract, the Procuring Entity shall make the following payments to 
the Consultant: 

(a) payment for Services satisfactorily performed before the effective date of termination; 
and 

(b) in the case of termination under GCC clause 12.2, reimbursement of any reasonable 
cost incidental to the prompt and orderly termination of this Contract, including the cost of the 
return travel of the Experts. 

 

 
13. Code of Integrity in Public Procurement; Misdemeanors and Penalties 

 
13.1. Code of Integrity 

Procuring authorities as well as Consultants, suppliers, contractors, and consultants - should 
observe the highest standard of ethics and should not indulge in following prohibited practices, either 
directly or indirectly, at any stage during the Procurement Process or during the execution of 
resultant contracts: 

1) “Corrupt practice” - making an offer, solicitation or acceptance of a bribe, reward or gift or 
any material benefit in exchange for an unfair advantage in the Procurement Process 
or to otherwise influence the Procurement Process; 
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2) “Fraudulent practice” - any omission or misrepresentation that may mislead or attempt to 
mislead so that financial or other benefits may be obtained or an obligation avoided. Such 
practices include a false declaration or false information for participation in a Procurement 
Process or to secure a Contract, or in the execution of the contract; 

3) “Anti-competitive practice” - any collusion, Proposal-rigging or anti-competitive 
arrangement, or any other practice coming under the purview of the Competition Act, 
2002, between two or more Consultants, with or without the knowledge of the Procuring 
Entity, that may impair the transparency, fairness, and the progress of the Procurement 
Process or to establish Proposal prices at artificial, non-competitive levels; 

4) “Coercive practice” - harming or threatening to harm persons or their property to 
influence their participation in the Procurement Process or affect the execution of a 
contract; 

5) “Conflict of interest” –participation by a bidding firm or any of its affiliates who are either 
involved in the Consultancy Contract to which this procurement is linked; if they are part 
of more than one Proposal in the procurement; or if their personnel have a relationship or 
financial or business transactions with any official of procuring entity who are directly or 
indirectly related to tender or execution process of contract; or improper use of 
information obtained by the (prospective) Consultant from the Procuring Entity with an 
intent to gain unfair advantage in the Procurement Processor for personal gain; 

6) “Obstructive practice” - materially impede procuring entity’s investigation into allegations of 
one or more of the above-mentioned prohibited practices either by deliberately destroying, 
falsifying, altering; or concealing evidence material to the investigation; or by making 
false statements to investigators and/ or by coercive practices mentioned above, to 
prevent it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation, or by impeding the Procuring Entity’s rights of an audit or 
access to information; 

13.2. Obligations for Proactive Disclosures: 
1) Procuring authorities, Consultants, suppliers, contractors, and consultants are obliged 

under this Code of Integrity to suo-moto proactively declare any violation of the Code of 
Integrity (pre-existing or as and as soon as these arise at any stage) in any Procurement 
Process or execution of the contract. Failure to do so shall amount to a violation of this code 
of integrity. 

2) Any Consultant must declare, whether asked or not in a Proposal-document, any previous 
transgressions of such code of integrity during the last three years or of being under any 
category of debarment by the Central Government or the Ministry/Department of the 
Procuring Organisation from participation in Procurement Processes. Failure to do so 
shall amount to a violation of this code of integrity. 

13.3. Misdemeanours 
The following shall be considered misdemeanours - if a Consultant, either directly or 
indirectly, at any stage during the Procurement Process or during the execution of resultant 
contracts: 

1) Commits any of the following misdemeanours: 

(a) Violates the code of Integrity mentioned in GCC-clause 13.1 or the Integrity Pact if 
included in the Tender/ Contract; 

(b) Any other misdemeanour, e.g., supply of sub-standard quality of material/ services/ 
work, non-performance or abandonment of contract, or violations of Bid/ 
performance Security conditions. 
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2) Commits any of the following misdemeanours: 

(a) Has been convicted of an offence: 

i) Under the Prevention of Corruption Act, 1988; or 

ii) The Indian Penal Code or any other law is in force for causing any loss of life 
or property or causing a threat to public health as part of the execution of a 
public procurement contract. 

(b) It is determined by the Government of India to have doubtful loyalty to the country or 
national security considerations. 

(c) Employs a government servant who has been dismissed or removed on account of 
corruption or employs a non-official convicted for an offence involving corruption or 
abetment of such an offence in a position where he could corrupt government 
servants or employs a government officer within one year (or any other period 
prescribed by the relevant authority) of his retirement, who has had business 
dealings with him in an official capacity before retirement. 

 
13.4. Penalties for Misdemeanours 
Without prejudice to and in addition to the rights of the Procuring Entity to other remedies as 
per the Tender-documents or the contract, If the Procuring Entity concludes that a (prospective) 
Consultant directly or through an agent has committed a misdemeanour in competing for the 
tender or in executing a contract, the Procuring Entity shall be entitled, and it shall be lawful on 
his part to take appropriate measures, including the following: 

13.4.1 if his Proposals are under consideration in any procurement 

1) Enforcement of Bid Securing Declaration in lieu of forfeiture or encashment of Bid Security. 
2) calling off any pre-contract negotiations and; 
3) rejection and exclusion of Consultants from the Procurement Process 

13.4.2 if a contract has already been awarded 

1) Termination of Contract for Default and availing all remedies prescribed 
thereunder; 

2) Encashment and/ or Forfeiture of any contractual security or bond relating to the 
procurement; 

3) Recovery of payments, including advance payments, if any, made by the Procuring 
Entity along with interest thereon at the prevailing rate (MIBID - Mumbai Interbank 
Proposal Rate); 

13.4.3 Remedies in addition to the above: 

In addition to the above penalties, the Procuring Entity shall be entitled, and it shall be 
lawful on his part, to: 

1) File information against Consultant or any of its successors with the Competition 
Commission of India for further processing in case of anti-competitive practices; 

2) Initiate proceedings in a court of law against Consultant or any of its successors under the 
Prevention of Corruption Act, 1988 or the Indian Penal Code or any other law for 
transgression not addressable by other remedies listed in this sub-clause. 

3) Remove the Consultant or any of its successors from the list of registered suppliers for a 
period not exceeding two years. Suppliers removed from the list of registered vendors or 
their related entities may be allowed to apply afresh for registration after the expiry of the 
removal period. 
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4) Initiate suitable disciplinary or criminal proceedings against any individual or staff found 
responsible. 

5) Debar, a Consultant, from participation in future procurements without prejudice to 
Procuring Entity’s legal rights and remedies. Debarment shall automatically extend to all the 
allied firms of the debarred firm. In the case of a Joint Venture/ consortium, all its 
members shall also stand similarly debarred: 

a) A Ministry/ Department (or any of its CPSUs, attached offices, autonomous 
bodies) may debar a Consultant or any of its successors from participating in any 
Procurement Process undertaken by all its procuring entities for a period not 
exceeding two years commencing from the date of debarment for 
misdemeanours listed in GCC sub- clause 13.3 -1) above. The 
Ministry/Department shall maintain such a list which shall also be displayed on 
their website. 

b)  Central Government (Department of Expenditure (DoE), Ministry of Finance) 
may debar a Consultant or any of its successors from participating in any 
Procurement Process undertaken by all its procuring entities for a period not 
exceeding three years commencing from the date of debarment for 
misdemeanours listed in GCC sub-clause 13.3 -2) above. DoE shall maintain 
such a list which shall be displayed on Central Public Procurement Portal 
(CPPP). 

 
14. Responsibility for Accuracy of Project Documents 

14.1 General 

14.1.1 The Consultant shall be responsible for accuracy of the data collected, by him directly or 
procured from other agencies/authorities, the designs, drawings, estimates and all other details 
prepared by him as part of these services. He shall indemnify the Authority against any inaccuracy 
in the work which might surface during implementation of the project. The Consultant will also be 
responsible for correcting, at his own cost and risk, the drawings including any re-survey / 
investigations and correcting layout etc. if required during the execution of the Services. 

14.1.2 The Consultant shall be fully responsible for the accuracy of design and drawings of the 
bridges and structures. All the designs and drawings for bridges and structures including all their 
components shall be fully checked by a Senior Engineer after completion of the designs. All 
drawings for bridges and structures shall be duly signed by the (a) Designer, (b) Senior Checking 
Engineer, and (c) Senior Bridge / Structure Expert. The designs and drawings not signed by the 
three persons mentioned above shall not be accepted. The Consultant shall indemnify the Client 
against any inaccuracy / deficiency in the designs and drawings of the bridges and structures 
noticed during the construction and even thereafter and the Client shall bear no responsibility for 
the accuracy of the designs and drawings submitted by the Consultants. 

14.1.3 The survey control points established by the Consultant shall be protected by the 
Consultants till the completion of the Consultancy Services. 

14.2. Deleted. 

14.3. Penalty 

14.3.1. Penalty for Error/Variation 

i. If variation in project cost occurs due to Change of scope due to deficiencies in the design 
provided by the consultant (such as errors due to inadequate traffic survey, incorrect geotechnical 
investigations, variations in geotechnical parameters, variations in physical / geographical features 
at site, incorrect hydraulic data, calculation errors in design of pavement layers, incorrect geometric 
design considerations, calculation errors in cost estimates, incomplete scope of work in schedule- 

 

 
 



101 

 

 

B/C, errors in estimation of payment weightages in Schedule-H), the penalties as tabulated under 
shall be levied on the DPR consultant. The penalty will be forfeited from the pending bills/retention 
money/PBG. This shall exclude any additional/deletion of items/works ordered by the client during 
the execution. 
COS request as % of total project cost 
(excluding utility shifting estimates) as 
estimated by the DPR consultant 

Penalty on DPR Consultant 
Monetary Penalty Administrative 

Penalty 
Upto 2% Nil 
2-5% 3.5% of PBG Value - 
5-10% 7.5% of PBG Value - 
10-20% 25 % of PBG Value Debarment 

Year 
upto 1 

More Than 20% 25% of PBG Value Debarment 
Years 

upto 3 

 
ii. If there is a discrepancy in land to be acquired during the execution of the project, the 

penalties as tabulated under shall be levied on the DPR consultant. The penalty will be forfeited 

from the pending bills/retention money/PBG. This shall exclude any additional/deletion of 

items/works ordered by the client during the execution. 

Discrepancy in Land Acquisition % (of 
Total Land to be actually acquired) 

Penalty on DPR Consultant 
Monetary Penalty Administrative 

Penalty 
Upto 2% 3% of PBG Value - 
2-5% 5% of PBG Value Debarment upto 6 

Months 
>5% 10% of PBG Value Debarment upto 1 

Year 

 
iii. If any additional utility is observed for shifting from the project during the execution of the 

project besides that specified by the DPR consultant, the penalties as tabulated under shall be 

levied on the DPR consultant. The penalty will be forfeited from the pending bills/retention 

money/PBG. This shall exclude any additional/deletion of items/works ordered by the client during 

the execution. 

COS on account of utility shifting as % of total estimated project cost 
by the DPR consultant 

Penalty on DPR 
Consultant 

Upto 0.5% Monetary Penalty 

0.5-1% 2.5% of PBG Value 
2-3% 5% of PBG Value 
More than 3% 10% of PBG Value 
No. of Overhead Poles/Towers/Transformers/Sub-Station etc. 
(electricity utility/ telecom utility) missed by the DPR consultant as % 
of total Overhead Poles/Towers estimated in Technical Schedules. 

Penalty on DPR 
Consultant 

Monetary Penalty 

Upto 5% 2.5% of PBG Value 
More than 5% but less than 15% 5% of PBG Value 
More than 15% but less than 25% 7.5% of PBG Value 
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More than 25% 10% of PBG Value 
Length of electricity line or pipelines (water/ waste/ gas/ 
petroleum/OFC) missed by the DPR consultant as % of total length of 
electricity line or pipelines estimated in Technical Schedules. 

Penalty on DPR 
Consultant 

Monetary Penalty 

Upto 5% 2.5% of PBG Value 
More than 5% but less than 15% 5% of PBG Value 
More than 15% but less than 25% 7.5% of PBG Value 
More than 25% 10% of PBG Value 

 
iv) For inaccuracies in survey/investigation/design work the penalties shall be imposed 

as per details given in Table below: 

Sr. 
No. 

Item Penalty (%age of 
PBG Value) 

1 Topographic Surveys  

a) The horizontal alignment does not 
match with ground condition. 

Upto 5% project length 2.5% 

more than 5% project length 5% 

b) The cross sections do not match 
with existing ground. 

Upto 5% project length 2.5% 

more than 5% project length 5% 

c) The co-ordinates are defective as 
instruments of desired accuracy not 
used. 

Upto 5% project length 2.5% 

more than 5% project length 5% 

2 Geotechnical Surveys  

a) Incomplete surveys 5% 

b) Data not analyzed properly 7.5% 

c) The substrata substantially different from the actual strata found 
uring construction. 

10 % 

3 Traffic data found to be varying by more than 25% on resurvey at a 
later date, unless there are justifiable reasons. 

10% 

4 Axle load data found to be varying by more than 25% on resurvey 
at a later date, unless there are justifiable reasons. 

20% 

5 Structural Designs found to be unsafe or grossly over designed 10% 

Note: In case of any major deviations, Authority reserves the right to debar the DPR consultant for 
upto 3 years. 

 
14.3.2 Penalty for delay 

In case of delay in completion of services, a penalty equal to 0.05% of the contract price per day 
subject to a maximum 5% of the contract value will be imposed and shall be recovered from 
payments due/performance security. However, in case of delay due to reasons beyond the control 
of the consultant, suitable extension of time will be granted on case to case basis. 

14.3.3 Total cumulative amount of recovery from all penalties shall be limited to 100% of the 
PBG value. 
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14.3.4 MoRTH is in process of evolving performance-based rating system for DPR Consultants. 
Performance of Consultants shall be monitored by MoRTH and will be taken into account in 
technical evaluation of future DPR projects. For this purpose, performance of consultant in the 
current project shall also be taken into account to create rating of consultant. 

 
14.4 ACTION FOR DEFICIENCY IN SERVICES 

14.4.1 Consultant’s liability towards the Client 

Consultant shall be liable to indemnify the client for any direct loss or damage accrued or likely to 
accrue due to deficiency in service rendered by him. Total cumulative amount of recovery from all 
penalties shall be limited to 100% of the PBG value. 

14.4.2 Debarring / Non-Performing 

In the case of major deficiencies in the Detailed Project Report involving time and cost overrun 
and adverse effect on reputation of RO (civil) MoRTH Guwahati, besides those mentioned in 
clause 7.3 above, the firm shall be declared as non-performing and the firm will not be eligible for 
participating in future projects of the Ministry (including NHAI, NHIDCL, BRO, etc.) for a period of 
upto 3 years. 

 
15. Change of Scope 

The change of Scope on account of variation of total length as well as 4 laned length of project 
Highway from the indicative length as given in Letter of Invitation of the RFP shall be dealt as 
follows 

i) During the course of consultancy services in case it is considered necessary to 
increase/decrease the scope of services (of total length or 4 laned length as compared to 
indicative Length as given in the RFP) by the client the same shall be notified by Change 
of scope notice. Similarly, if the Consultant determines that change of scope is needed, 
he shall inform of the same to the Client. The Client will examine and shall either reject 
the proposal or issue change of scope notice. 

ii) The Consultancy fee shall be revised on account of change of scope as below: 

-  In case the total length of project increase/ decrease up to 10% of indicative length given 
in the RFP: No change in Consultancy Fees. 

In case the increase/ decrease in total length of project is more than 10 % of the 
indicative length as given in the RFP: The consultancy fee shall be increased/ decreased 
in the same proportion in which the length of the project road is increased/ decreased 
beyond 10% . 

iii) Increase/decrease in length on account of bypasses shall not be considered as change 
of scope. However, the total length of the project highway (including bypasses and 
realignment) along the finally approved alignment shall be compared with the indicative 
length in the RFP for the purpose of variation. 

15.1 The Consultancy fee shall be increased on account of change of scope as below: 

a) In case of increase in configuration of Lanes in the project after the submission of Final 
Report: 10% of the original consultancy charges 

b) In case of change of mode of delivery is involved after submission of Final Report / due to 
revision of specifications / IRC Codes etc. 

(i) Revision of DPR after submission due to changes in 
IRC codes / specification etc. 

2.5% of the original Consultancy 
charges. 

(ii) Revision of DPR due to changes in mode EPC / 
BOT / HAM etc 

2.5% of the original Consultancy 
charges. 
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Section V: Special Conditions of Contract (SCC) 

Document No. RFP No./ ………. Tender Title: Consultancy Services (Ref ITC-clause 1.4) 

 
 Note for Consultants: 

Following Special Conditions of Contract (SCC) shall apply for this 

procurement. These Special Conditions shall modify/ substitute/ supplement the 
corresponding (GCC) clauses as indicated below. Whenever there is any conflict between the 
provision in the GCC and that in the SCC, the provision in the SCC shall prevail. 

GCC 
Clause No. 

Topic To be read as 

GCC 1, 2, 3 and 4: General, The Contract, Governing Laws and Jurisdiction, 
Communications 

1.1, 1.2, 
1.3, 1.4 

General No change 

2.1 Language of Contract English 

3.1 Governing Laws and 
jurisdiction 

The courts in Guwahati shall have Jurisdiction 

4.1, 4.3 Communications and 4.1 Notice will be deemed to be effective as follows: 
 notices 

(a) in the case of personal delivery or registered mail, 
on delivery; 

  (b) in the case of telexes, 24 hours following confirmed 
transmission; 

  (c) in the case of telegrams, 24 hours following 
confirmed transmission; and 

  (d) in the case of facsimiles, 24 hours following 
confirmed transmission. 

  
4.3 The addresses are: 

  
Client:- Rajgarh Road ,Chandmari,Guwahati 
Attention: - ………… 
Telex: - ………….. 
Facsimile: - ……………… 

  
Consultant:- Address of consultant 

  
Attention:- 
Cable Address: - ………………. 
Telex: - ………………… 
Facsimile:- …………… 
( Note:- Fill in the Blanks) 

4.2 Persons Signing 
Communications 

The Authorised Representative are: 
 
For the Client: RO(Civil) MoRTH, Guwahati. 
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For the Consultants: …………….. 

GCC 5 and 6: Consultant’s and Procuring Entity’s Obligations 

5.7. Confidentiality and Secrecy 
of information 

No change 

5.7.1 Property Rights No change 

5.8 Performance Bond/ 
Security 

The performance security shall be 10% of contract 
Price for QCBS mode. For QBS mode performance 
security shall be as quoted by the selected consultant. 
The Performance Bank Guarantee has to be submitted 
by both the JV Partners separately and in same 
proportion as is the share of each member in the JV. 
Any deviation in above condition shall be considered as 
breach of Contract. 

6.1, 6.2, 
6.3 

Facilities, Utilities to be 
provided by Procuring 
Entity 

Nil 
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GCC 7: Scope of Services and Performance Standards 

7.1 Scope of Services As defined in TOR 

7.2 Eligible Services As per the Extant Guidelines of Govt of India 
from time to time 

GCC 8: Deployment of Resources 

8.2.2 Key Personnel No Replacement of Team Leader shall be 
allowed. In case of extension of bid validity, the 
consultants shall submit the replacement CV 
along with Extension request. 

GCC 9: Delivery of Services and Delays 

9.1 Works plan No Change 

9.2 Commencement of 
Services 

The time period shall be one month or such 
other time period as the Parties may agree in 
writing. 

GCC 10: Prices and Payments 

10.1.3 Variations No change 

10.2 Taxes and Duties No change 

10.3 Terms and Mode of 
Payment 

[Add additional information, if any] 

10.5.2 Advance Payment to 
Consultants 

No Advance Payment Shall be made.. 

GCC 11 Resolution of Disputes 

11.2 Excepted Matters No change 

11.5 Arbitration [ 

Sum in dispute Model fee 

Up to 
Rs.5,00,000(Five 
Lakh) 

Rs. 45,000 

Above Rs 
5,00,000(Five Lakh) 
and upto Rs 
20,00,000(Twenty 
Lakh) 

Rs 45,000 plus 3.5 
per cent of the claim 
amount 
over and above Rs 
5,00,000 (Five Lakh 

Above Rs 
1,00,00,000 (One 
Crore) and up 

to Rs 

Rs 3,37,500 plus 1 
percent of the claim 
amount 
over and above Rs 
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  10,00,00,000(Ten 
Crore) 

1,00,00,000(One 
Crore) 

Above 10,00,00,000 
(Ten Crore) and up 

to Rs 20,00,00,000 
(Twenty Crore) 

Rs 12,37,500 plus 
0.75 per cent of the 
claim 
amount over and 
above Rs 

Above Rs 
20,00,00,000 
(Twenty Crore) 

Rs 19,87,500 plus 
0.5 per cent of the 
claim amount 

over and above Rs 

20,00,00,000(Twenty 
Crore) with a ceiling 
of Rs 
30,00,000 (Thirty 
Lakh) 

Note: For sole arbitrator, an additional amount 
of twenty five per cent on the fee set out above 
shall be paid. The above fee is to be shared 
equally by both the parties to the arbitration i.e. 
claimant and respondent, which is inclusive of 
fee of arbitrator for claim and counter claims 
i.e. total “Sum in Dispute”, reading charges, 
declaration/publishing of award. The 
expenses, such as stay and travelling charges 
will be paid as per Client’s guidelines 

GCC 12 Defaults, Breaches, Termination and Closure of Contract 

12.3.1 Period of Contract The time period shall be 7 months 

12.1.3-3) Risk and Cost Procurement No change 
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Section VI: Terms of Reference 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services (Ref ITC-clause 1.4) 
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TERMS OF REFERENCE (TOR) 

Consultancy Services for preparation of Detailed Project Report for Widening to 2 Lane/4 
Lane from km 0.00 (Panitola near Tinsukia) to km 47.00 (Jeypore) on NH-315A in the State of Assam. 

Terms of Reference for Consultancy Services (TOR) 

1. General 

The RO(civil) MoRTH Guwahati has been entrusted with the assignment of Consultancy 
Services for preparation of Detailed Project Report for Widening to 4-Lane from km 465.200 to Km 
488.000 of NH-202 (Imphal Yaingangpokpi section) & Construction of Rigid pavement from km 0.000 
to km 3.22 of NH-37(Imphal Jiribam Section) in the State of Manipur and RO(civil) MoRTH 
Guwahati now invites proposal from Technical consultants for carrying out detailed project 
report as per details given in Appendix-A. 

1.1 RO(civil) MoRTH Guwahati will be the employer and executing agency for the 
consultancy services and the standards of output required from the appointed consultants 
are of international level both in terms of quality and adherence to the agreed time 
schedule. The consultancy firm will solely be responsible for submission of quality work in 
stipulated period. 

1.2 Ministry has recently awarded works of consultancy services for construction of 
ROBs for replacing level crossings in various states. In case a level crossing exists in a 
project reach, consultant is required to co-ordinate with those consultants and finalize the 
alignment & configuration of road accordingly. However, if the same is not covered in the 
above assignment of DPR/feasibility study awarded by Ministry, the consultant under this 
assignment shall be responsible for preparing DPR for such level crossings. 

2. Objective 

2.1 The main objective of the consultancy service is to establish the technical, 
economical, and financial viability of the project and prepare detailed project report of 
Widening to 2 Lane/4 Lane from km 0.00 (Panitola near Tinsukia) to km 47.00 (Jeypore) on 
NH-315A in the State of Assam. 

2.2 The viability of the project shall be established taking into account the requirements 
with regard to rehabilitation, upgrading and improvement based on highway design, 
pavement design, provision of service roads wherever necessary, type of intersections, 
rehabilitation and widening of existing and/or construction of new bridges and structures, 
road safety features, quantities of various items of works and cost estimates and economic 
analysis within the given time frame. 

2.3 The Detailed Project Report (DPR) would inter-alia include detailed highway design, 
design of pavement and overlay with options for flexible or rigid pavements, design of 
bridges and cross drainage structures and grade separated structures, design of service 
roads, quantities of various items, detailed working drawings, detailed cost estimates, 
economic and financial viability analyses, environmental and social feasibility, social and 
environmental action plans as appropriate and documents required for tendering the project 
on commercial basis for international / local competitive bidding. 

2.4 The DPR consultant should ensure detailed project preparation incorporating 
aspects of value engineering, quality audit and safety audit requirement in design and 
implementation. The Consultant shall ensure to carry out Road Safety Audit at various 
stages as per supplement-III (Additional Requirement for Safety Audit) of TOR. 

2.5 The consultant should, along with Feasibility Report, clearly bring out through 
financial analysis the preferred mode of implementation on which the Civil Works for the 
stretches are to be taken up. The consultant should also give cost estimates along with 
feasibility report/ detailed Project Report. 

2.6 If at inception stage or feasibility stage, employer desires to terminate the contract, 
the contract will be terminated after payment up to that stage. 
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3. Scope of Services 

The general scope of services is given in the sections that follow. However, the entire scope 
of services would, inter-alia, include the items mentioned in the Letter of Invitation, terms of 
reference, general contract and any supplements and appendices to these documents. 

3.1 RoW and Land related aspects 

3.1.1 The Right of Way norms for National Highways should be as under: 

(i) Expressways 90 m 

(ii) Economic Corridors and major National Highways requiring provisions for 
Service Roads and planned for expansion to 8-lanes 

70 m 

(iii) National Highways with planed capacity to 6-lane Configuration 60 m 

(iv) National Highways with planned capacity to 4-lane 45 m 

(v) NH with planned capacity to two-lane + PS configuration requiring 
provision of Service Roads 

30 m 

3.1.2 In case of upgradation of an existing two lane Highway to a 4/6/8 lane configuration, 
a comparative cost-benefit analysis shall necessarily be carried out while recommending 
development of existing route/alignment vis-a-vis alternate option of a green –field 
alignment. While carrying out the cost benefit analysis of both the options, the following 
factors shall be considered: 

(i) Extant of land acquisition and the associated costs; 

(ii) Number of structures required to be acquired along their extant and costs. 

(iii) The quantum of utilities and costs required for their shifting. 

(iv) The extent of tree –felling and the associated cost & time for obtaining the 
requisite permissions. 

3.1.3 However, green-field option may not be resorted to in cases where growth of traffic 
is such that ultimate capacity does not require widening beyond 4 lanes in future. 

3.1.4 In case the green field alignment option works out to be a preferred option, then- 

(i) Entire ROW (60m -70m) may be acquired for a maximum 
capacity of 8 lane main carriage way with provision for service roads. 

(ii) Initially 4 lane carriage-way with 4 lane structures shall be 
developed with additional land left in the median for future expansion. 

(iii) The highway shall have provision for service roads in inhabited 
areas, preferably of 10 mtrs width, with maximum access –control for 
the main carriage way . 

(iv) Access to the towns/cities/establishments located on the existing 
National Highway, may be provided through spurs from the green field 
route. 

 
3.1.5 All efforts shall be made to avoid any road alignment through National Parks and 
Wildlife Sanctuaries, even if it requires taking a longer route / bypass. However, where it 
becomes absolutely unavoidable and necessary to keep the alignment through such 
reserve forest / restricted areas, land would be acquired with RoW of not more than 30 mtrs. 

3.1.6 Similarly, though it may be difficult, while determining the alignment for any bypass, 
efforts be made to see if these could be along the revenue boundaries of two revenue 
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estates thereby minimizing the compulsions of land owners / farmers for cross-overs to the 
other side. In case such an alignment is not found feasible, it should be ensured that access 
to common facilities for the local people (e.g. schools, Healthcare facilities etc.) is 
maintained only on one side of the alignment, thereby minimizing the need for cross-over 
for day-to-day life. 

3.1.7 Protection of the acquired RoW against any possible encroachments is extremely 
important. Boundary stones be provided at the end of the RoW as per provisions of 
IRC:SP:84 and also supplemented as per Circular dated 08.12.2015 issued by NHAI. 
 The boundary pillars alone, which are subject to removal with passage of time, may not 
be enough to save against encroachments. As such, the typical cross-section of a 
Highway Road is being re-visited separately with the intention of providing permanent 
features in this behalf. For a typical RoW of 60 mtrs, starting from one end, these will 
require the following: 

(a) Use barricading of the RoW with plantation of hedge-like species 
(Ficus / Poplars) within a 3m wide strip area, dug up to 0.6 to 
0.9 mtrs, of which 2.0 mtrs to serve as a Utility Corridor. 

(b) Provision of a Service Road (along the inhabited area) with its 
drainage slope towards the drain / area reserved for Strip 
Plantation, for a width of 9.0 mtrs. 

(c) Earmark width of 1.5 mtrs for construction of a drain so as to be 
able to capture the rainwater flow from the Service Road 
(wherever provided) and the main carriageway. 

(d) Three lane with paved shoulders: Main carriageway – 10.5 mtrs, 
paved shoulder – 2.5 mtr and earthen shoulder – 1.5 mtr. 

(e) Median – 5.0 mtrs (effective width 4.5 m), and 

(f) A Mirror Image on the other end. 

3.1.8 With regard to land acquisition, tree felling, utility shifting across the alignment, 
Ministry’s Guidelines issued vide letter no. NH -15017/21/2018-P&M dated 10th May, 2018, 
or any amendment thereof, may be adhered to. 

3.2 Provisions of short bypasses, service roads, alignment corrections, improvement of 
intersections shall be made wherever considered necessary, practicable and cost effective. 
However, bypasses proposals should also be considered, wherever in urban areas, 
improvement to 6 laning of the existing road is not possible. 

3.3 Role and Responsibilities at different stages of Land Acquisition 

The Consultant in the process of his deliverables, is expected to: 

(i) To delineate and propose the most optimal alignment and take care of geometrics 
of the road to meet safety parameters while finalizing the DPR; 

 
(ii) Identify and avoid (to the extent feasible) all such structures (religious structures, 
public utilities cremation grounds, private structures) in the RoW of the road project that 
could become major hindrances at the time of project execution; 

(iii) Procure or create digitized, geo referenced cadastral/land revenue maps for the 
purpose of land acquisition activities. Where state governments of local agencies have 
already digitize cadastral maps, the consultant shall arrange to procure such maps. The 
digitized map should exactly match the original map so that the dimensions and area of 
plots can be extracted from the map itself. 

(iv) Co-ordinate collection of all relevant land revenue records (including Khasra maps, 
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Khatiyan, Jamabandi etc.) from the local land revenue administration office required for 
preparation of Draft notification under Section 3A of the NH Act. 

(v) Identify and list all land parcels that need to be acquired as part of project road. 
Conduct Joint measurement survey in conjunction with CALA, the Executing Agency and 
the Land Revenue Department to verify land records. 

(vi) Assist the CALA and the Project Executing agency in preparation of statutory 
notification under Sections 3A, the CALA during hearing of objections received under 
Section 3C, recording of hearings and completion of this process, preparation of draft 
notification under Section 3D and completion of the LA process at every stage, timely 
publication of notifications and public notices in newspapers at every stage; 

(vii) Clear identification and preparation of an inventory of the assets attached to the land 
under acquisition (e.g. Structures, trees, crops or any such assets which should be valued 
for payment of compensation); 

(viii) Co-ordination with offices of various departments like Land Revenue Office (or 
Tehsil), Registrar office and other State departments (public works department, horticulture 
department, forest department etc.) for evaluation of assets (Structures, tree, crops etc.) 
attached to the land and liaison with respective State authority for authentication of the 
valuation. 

(ix) Prepare and inventory of all the utilities (electrical/water supply lines/gas pipelines 
etc.– 

(x) both linear and cross overs) and all such structures (religious structure, public 
utilities, cremation grounds, private structures) in the RoW of the road project that could 
become major hindrances at the time of project execution; 

(xi) Carefully avoid location of any Flyover/VUP/elevated structure where a high tension 
electricity line (66/132/220/400 KV etc.) is crossing over so as to avoid raising of such line 
at such point, while designing the road projects; 

(xii) Assist in demarcation of the acquired land and installation of the boundary 
stones/pillars/peg makings along the RoW of the alignment; 

(xiii) Identification of land parcels missed out from acquisition in the first round and assist 
the Authority and the CALA in preparation of Draft Notification for acquisition of the land 
under missing plots. 

 
(xiv) For Taking up land acquisition the DPR Consultant must possess the following 
experience and manpower: 

 
(a)  Total Experience of Land Acquisition for Any Central/State Government Agency in 

last 7 Financial Years: More than 500 Hectares. 
(b)  Total Experience of Land Acquisition for Any Central/State Government Agency 

under NH Act in last 7 Financial Years: More than 100 Hectares 
(c) Experience in digitization of cadastral maps for land surveys in last 7 Financial Years 
(d) Has atleast 5 on-roll Land Acquisition Experts with at least 10 years of experience in 

LA matters. 
(e)  Has defined LA sub-professional team on the regular roll of at least 25 people 

(Excluding Experts) in the last 3 Financial Years 
(f) Should have average annual Turnover of Atleast 2.5 Crores in last 3 Financial Years. 

(xv) Payment to such LA agencies if engaged by DPR Consultant would be made by the 
DPR consultants. Further, the responsibility of Deliverables shall be solely that of the DPR 
Consultant. 
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(xvi) Financial proposal/ Fixed cost estimate (as is relevant) is inclusive of the financial 
implications for support team for CALA. 

Note: Till the Empanelment process of LA Agencies fulfilling the above requirements has 
been completed by MoRTH, the DPR consultant can utilise the services of such agencies 
(including itself) which fulfil the above said criteria which shall be verified by Authority 
before commencement of the consultancy assignment. 

3.4 Approach to the provision and specifications for Structures: 

3.4.1 The structures on roads viz. Bridges, ROBs (Road Over Bridges, and Flyovers), 
RUBs (Road Under Bridges) etc. are designed for more than 50 years. It is difficult to 
increase the width of the structures at a later date which may also have larger financial 
implications apart from construction related issues in running traffic. Therefore, it has been 
decided to keep provision for all the structures including approaches comprising of retaining 
structures as 6-lane (length of such approaches shall, in no case, be less than 30m on either 
side) on all the four-lane highways except in the following cases (i) Reserve Forest (ii) Wild 
life Areas (iii) Hilly Areas (iv) Urban Areas where site condition do not permit this. Wherever 
elevated sections are designed through any inhabited areas, these should be six-lane 
structures supported on single piers so that the road underneath serves as effective service 
roads on both sides. 

3.4.2 Highway projects shall be designed for separation of local traffic especially for 
Vulnerable Road Users (VRUs), for longitudinal movements and crossing facilities through 
viaduct(s) located at convenient walking distance. Provision of PUPs and CUPs with size 
of 7.0m x 3.0m, as specified in para 2.10 of the IRC specifications, has proved to be 
insufficient keeping in view the increased use of mechanization in agriculture practices. 
These structures do not support the easy passage / crossing for the tractors with trolleys so 
often used for agricultural operations. As traffic on cross roads is increasing day-by-day, it 
has been decided to substitute the provision of Pedestrian Underpass (PUP) / Cattle 
Underpass (CUP) [for para 2.10 of IRC specifies the dimensions of 7.0m x 3.0m] with a 
LVUP with a minimum size of 12 (lateral clearance) x 4m (vertical clearance). Out of 12m 
lateral width, 2.5m width on one side shall be raised for pedestrian sidewalks with grills to 
make pedestrian movement convenient and safe. A third smaller dimension VUP-SVUP 
(4m*7m) for all cross roads carriageway width lesser than 5.5m may also be considered. 
Thus VUPs would be of three grades i.e.VUP-5.5mx20m; LVUP-4mx12m; and SVUP- 
4mx7m These structures shall be located at the most preferred place of pedestrian / cattle 
/ day-to-day crossings. Depending on the site conditions, feasibility of clubbing the crossing 
facilities through service roads shall also be explored. Further, the bed level of these 
crossings shall not be depressed as any such depression, in the absence of proper drainage 
facilities becomes water-logged rendering the same unusable. Ideally, the bed level of the 
crossings should be a bit higher with proper connectivity to a drain, which could serve the 
drainage requirements of the main carriageway, the underpass and the service road as well. 

3.4.3 Wherever the alignment of 4-lane Highway Road project is retained in-situ while 
passing through inhabited areas (e.g. villages), it should be ensured that Service Roads are 
provided on both sides of the carriageway, connected underneath with a cross-over 
structure (VUP/ LVUP/SVUP). Thus each habitation should preferably have crossing facility 
at the highways with a vertical clearance of 4 mtrs. 
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3.4.4 To ensure that bypass once constructed serves the intended purpose during its life, 
all the bypasses shall be well designed and access controlled. The entry / exit from / to side 
roads shall be controlled such that they are grade separated at major roads or at spacing 
not less than 5 kms. Side roads at closer spacing shall be connected to the service roads 
on either side and taken to major roads for provision of grade separated interchange. 

3.5 The provision of embankments shall be kept minimum so as to save land as well as 
earth which are scarce resources. This can be decided on case to case basis with due 
deliberations. However, economic considerations may also be given due weightage before 
deciding the issue. 

3.6 The Consultant shall study the possible locations and design of toll plaza if 
applicable to the project. Wayside amenities Land (minimum 5 acres, length and depth 
preferably in the ratio of 3:2) shall also be acquired for establishment of Way-side amenities 
at suitable locations at distances varying between 30 to 50 kms on both sides of the 
Highway. The local and slow traffic may need segregation from the main traffic and provision 
of service roads and fencing may be considered, wherever necessary to improve efficiency 
and safety. 

3.7 The Consultant will also make suitable proposals for widening/improvement of the 
existing road and strengthening of the carriageways, as required at the appropriate time to 
maintain the level of service over the design period. The Consultants shall prepare 
documents for EPC/PPP contracts for each DPR assignment. 

3.8 All ready to implement ‘good for construction’ drawings shall be prepared 
incorporating all the details. 

3.9 Environmental Impact Assessment, Environmental Management Plan and 
Rehabilitation and Resettlement Studies shall be carried out by the Consultant meeting the 
requirements of the lending agencies like ADB/ World Bank/JICA, etc. 

3.10 Wherever required, consultant will liaise with concerned authorities and arrange all 
clarifications. Approval of all drawings including GAD and detail engineering drawings will 
be got done by the consultant from the Railways. However, if Railways require proof 
checking of the drawings prepared by the consultants, the same will be got done by 
RO (civil) MoRTH Guwahati and payment to the proof consultant shall be made by RO 
(civil) MoRTH Guwahati directly. Consultant will also obtain final approval from Ministry of 
Environment and Forest for all applicable clearances. Consultant will also obtain approval 
for estimates for shifting of utilities of all types from the concerned authorities and RO 
(civil) MoRTH Guwahati. Consultant is also required to prepare all Land Acquisition 
papers (i.e. all necessary schedule and draft 3a, 3A, and 3D, 3G notification as per L.A. 
act) for acquisition of land either under NH Act or State Act. 

3.11 The DPR consultant may be required to prepare the Bid Documents, based on the 
feasibility report, due to exigency of the project for execution if desired by RO (civil) 
MoRTH Guwahati. 

3.12 Consultant shall obtain all types of necessary clearances required for 
implementation of the project on the ground from the concerned agencies. The client shall 
provide the necessary supporting letters and any official fees as per the demand note issued 
by such concerned agencies from whom the clearances are being sought to enable 
implementation. 

3.13 The consultant shall prepare separate documents for BoT as well as EPC contracts 
at Feasibility stage / DPR stage. The studies for financing options like BoT, Annuity, EPC 
will be undertaken in feasibility study stage. 

3.14 The consultant shall be guided in its assignment by the Model Concession/ Contract 
Agreements for PPP/ EPC projects, as applicable and the Manual of Specifications and 
Standards for two/ four/ six laning of highways published by IRC (IRC:SP:73 or IRC:SP:84 
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or IRC:SP:87, as applicable) along with relevant IRC codes for design of long bridges. 

3.15 The consultant shall prepare the bid documents including required schedules (as 
mentioned above) as per EPC/ PPP documents. For that it is suggested that consultant 
should also go through the EPC/PPP documents of ministry before bidding the project. The 
Consultant shall assist the RO (civil) MoRTH Guwahati and the Legal Adviser by 
furnishing clarifications as required for the financial appraisal and legal scrutiny of the 
Project Highway and Bid Documents. 

3.16 Consultant shall be responsible for sharing the findings from the preparation stages 
during the bid process. During the bid process for a project, the consultant shall support the 
authority in responding to all technical queries, and shall ensure participation of senior team 
members of the consultant during all interaction with potential bidders including pre-bid 
conference, meetings, site visits etc. In addition, the consultant shall also support 
preparation of detailed responses to the written queries raised by the bidders. 

3.17 The DPR Consultant shall identify the surplus land parcels available with the 
Authority on the approved project alignment and submit the detailed plan and profile and 
layout of such land parcels and propose a suitable plan of action for suitable utilisation of 
such land parcels. The DPR consultant shall also assist in mutation of ownership of such 
surplus land parcels in the name of the Central Government. 

4. General 

First, the Feasibility Study of the project shall have to be completed then only the 
consultancy assignment shall be taken to DPR stage after specific instructions from 
Authority based on the outcome of the feasibility study. The Duration of entire assignment 
shall be <to be kept as per costing guidelines> which can be reduced only in compelling 
circumstances with approval of RO (civil) MoRTH Guwahati. The broad components of 
Feasibility Study and DPR Study are (but not limited to) the following: 

Part-I: Components of Feasibility Study* (To be completed in <to be kept as per  

costing guidelines>): 

1. Traffic Study including axle load surveys 

2. Alignment Options after verification through PMG Gati Shakti Portal 

3. Preliminary Topographical Study 

4. Broad Structural features including lane configuration 

5. Lane Configuration and intersections/junctions/Service Roads 

6. Utility Shifting Requirement along with Tentative Estimates 

7. Forest/Environmental/CRZ Clearance Requirement 

8. Tentative/Normative Cost estimate with reasonable accuracy 

9. Land Acquisition Tentative cost assessment 

10. Financial Feasibility of the Project for Authority from Socio- 

Economic Prospect and strictly in Financial Prospects (for both flexible 

& rigid pavements). 
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11. Proposing Mode of Contract Execution-EPC/HAM/BOT (Toll)/BOT (Annuity). 

Note: In case feasibility study is not to be done, the activities relevant to 

the DPR should be added to the scope of work DPR i.e. Part-II below. 

Part-II Components of DPR Study (To be started from <to be kept as per costing  

guidelines>): 

Note: These activities are to be started only after a separate Notice to 

Proceed to DPR stage has been issued by the Authority in this regard. 

1. NSV and FWD testing of existing pavements of brownfield alignments 

2. Detailed Geotechnical Investigations 

3. Hydrological Investigations 

4. Detailed Pavement & Embankment Design and Costing 

(showing different alternatives with cost comparison) 

5. Detailed Structural Design 

6. Detailed Designs of intersection 

7. Road Furniture & Traffic Signage Plan 

8. Drainage Plan 

9. GIS mapping of ROW with sub-meter accuracy 

10. Land Acquisition Activities (including laying of Row Boundary Stones) 

11. Utility Shifting Estimates and relocation plan 

12. Activities for obtaining Forest/Environmental/CRZ Clearance/Tree Cutting 

Permission. 

13. Detailed Cost Estimation and comparison with normative costs 

14. Tolling Scheme 

15. ATMS scheme 

16. Proofing of All Traffic Studies for the selected alignment 

17. Financial Feasibility of the Project for Authority from Socio- 

Economic Prospect and strictly in Financial Prospects (with detailed 

cost analysis) 

18. Proposing Mode of Contract Execution-EPC/HAM/BOT (Toll)/BOT (Annuity) 
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19. Detailed Topographical Study 

4.1 Primary Tasks 

General Scope of Services shall cover but be not limited to the following major tasks 
(additional requirements for Preparation of Detailed Project Report for Hill Roads 
and Major Bridges are given in Supplement I and II respectively): 

i. Review of all available reports and published information about the project 
road and the project influence area; 

ii. Environmental and social impact assessment, including such as related to 
cultural properties, natural habitats, involuntary resettlement etc. 

ii (a). Public consultation*, including consultation with Communities located along 
the road, NGOs working in the area, other stake-holders and relevant 
Government departments at all the different stages of assignment (such as 
inception stage, feasibility stage, preliminary design stage and once final 
designs are concretized). 

Note :- *Public consultation means:- 

a) for Brown Field Projects or mixed projects: - Consultation with Village 
Sarpanch, Mayor/ Chairman of Municipal Corporation, Deputy 
Commissioner/ District Magistrate and State PWD/ State Govt. 

b) for Green Field Projects: - In addition to above, concerned MPs/MLAs of areas 
will also be consulted. 

 
iii. Detailed Reconnaissance; 

iv. Identification of possible improvements in the existing alignment and 
bypassing congested locations with alternatives, evaluation of different 
alternatives comparison on techno-economic and other considerations and 
recommendations regarding most appropriate option; 

v. Traffic studies including traffic surveys and Axle load survey and demand 
forecasting for next thirty years; 

vi. Inventory and condition surveys for road; 

vii. Inventory and condition surveys for bridges, cross-drainage structures, other 
Structures, river Bank training/Protection works and drainage provisions; 

viii. Detailed topographic surveys using LiDAR equipped with minimum 
engineering grade system or any other better technology having output 
accuracy not less than (a) specified in IRC SP 19 (b) Total Station (c) GPS/ 
DGPS. The use of conventional high precision instruments i.e Total Station 
or equivalent can be used at locations such as major bypasses, water bodies 
etc. where it may not be possible to survey using LiDAR. Use of mobile / 
Aerial LiDAR survey is preferable. 

ix. Pavement investigations; 

x. Sub-grade characteristics and strength: investigation of required sub-grade 
and sub-soil characteristics and strength for road and embankment design 
and sub soil investigation; 

xi. Identification of sources of construction materials; 

xii. Detailed design of road, its x-sections, horizontal and vertical alignment and 
design of embankment of height more than 6m and also in poor soil 
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conditions and where density consideration require, even lesser height 
embankment. Detailed design of structures preparation of GAD and 
construction drawings and cross-drainage structures and underpasses etc. 

xiii. Identification of the type and the design of intersections; 

xiv. Design of complete drainage system and disposal point for storm water 

xv. Value analysis / value engineering and project costing; 

xvi. Economic and financial analyses; 

xvii. Contract packaging and implementation schedule. 

xviii Strip plan indicating the scheme for carriageway widening, location of all 
existing utility services (both over- and underground) and the scheme for 
their relocation, trees to be felled, transplanted and planted and land 
acquisition requirements including schedule for LA: reports documents and 
drawings arrangement of estimates for cutting/ transplanting of trees and 
shifting of utilities from the concerned department; 

xix Develop 3D engineered models of terrain and elevation, as-is project 
highway, proposed and project highway along with all features, current and 
proposed structures, current and proposed utilities and land acquisition 
plans. 

xx To find out financial viability of project for implementation and suggest the 
preferred mode on which the project is to be taken up. 

xxi. Preparation of detailed project report, cost estimate, approved for 
construction Drawings, rate analysis, detailed bill of quantities, bid 
documents for execution of civil works through budgeting resources. 

xxii. Design of toll plaza and identification of their numbers and location and office 
cum residential complex including working drawings 

xxiii. Design of weighing stations, parking areas and rest areas. 

xxiv. Any other user oriented facility en-route toll facility. 

xxv. Tie-in of on-going/sanctioned works of MORT&H/ NHAI / other agencies. 

xxvi. Preparation of social plans for the project affected people as per policy of the 
lending agencies/ Govt. of India R&R Policy. 

4.2 While carrying out the field studies, investigations and design, the development plans 
being implemented or proposed for future implementation by the local bodies, should 
be taken into account. Such aspect should be clearly brought out in the reports and 
drawings. It must be noted that the DPR consultant shall get all the geotechnical 
investigations and testing done through the agencies satisfying the NABL accreditation 
Criteria attached with the RFP. 

All samples are to be sealed and retained by the Geotechnical Agency as per relevant 
IRC/IS codal provisions and good industry practice, at the space provided by 
NHAI/MoRTH/ NHIDCL/ BRO PIU till approval of all designs by the AE/IE during the 
actual construction stage. 

Alternatively, DPR Agencies can conduct geotechnical investigations and testing 
through agencies empanelled by Ministry of RT&H / NHIDCL/ NHAI. 

4.3 The consultant shall study the possible locations and design of toll plaza, wayside 
amenities required and arboriculture along the highway shall also be planned. 

4.4 The local and slow traffic may need segregation from the main traffic and provision of 
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service roads and physical barrier including fencing may be considered, wherever 
necessary to improve efficiency and safety. 

4.5 Standards and Codes of Practices 

1. All activities related to field studies, design and documentation shall be done as per 
the latest guidelines/ circulars of MoRT&H and relevant publications of the Indian 
Roads Congress (IRC) and Bureau of Indian Standards (BIS). For aspects not covered 
by IRC and BIS, international standards practices, may be adopted. The Consultants, 
upon award of the Contract, may finalize this in consultation with RO (civil) MoRTH 
Guwahati and reflect the same in the inception report. The DPR consultant can also 
propose specifications and designs as per Euro (EN)/ASHTO codes with due 
comparison of the same with respect to IRC/BIS provisions. 

2. All notations, abbreviations and symbols used in the reports, documents and 
drawings shall be as per IRC:71. 

4.6 Quality Assurance Plan (QAP) 

1. (i) The Consultants should have detailed Quality Assurance Plan (QAP) for all field 
studies including topographic surveys, traffic surveys, engineering surveys and 
investigations, design and documentation activities. The quality assurance 
plans/procedures for different field studies, engineering surveys and investigation, 
design and documentation activities should be presented as separate sections like 
engineering surveys and investigations, traffic surveys, material geo-technical and sub- 
soil investigations, road and pavement investigations, investigation and design of 
bridges & structures, environment and R&R assessment, economic & financial 
analysis, drawings and documentation, preparation, checking, approval and filing of 
calculations, identification and tractability of project documents etc. Further, additional 
information as per format shall be furnished regarding the details of personal who shall 
be responsible for carrying out/preparing and checking/verifying various activities 
forming part of feasibility study and project preparation, since inception to the 
completion of work. The detailed Draft QAP Document must be discussed and finalized 
with the concerned RO(Civil) MoRTH Guwahati officers immediately upon the award 
of the Contract and submitted as part of the inception report. 

(ii) It is imperative that the QAP is approved by RO(Civil) MoRTH Guwahati before the 
Consultants start the field work. 

2. Data formats for report and investigation results 

i. Required data formats for some reports, investigations and documents are 
discussed in Error! Reference source not found.. 

ii. The consultants will need to propose data formats for use in all 
other field studies and investigations not covered in enclosure 
IV. 

iii. The proposed data forms will need to be submitted for the 
approval of RO(Civil) MoRTH Guwahati after the 
commencement of services. 

4.7 Review of Data and Documents 

1. The Consultants shall collect the available data and information relevant for 
the Study. The data and documents of major interest shall include, but not be limited 
to, the following: 

i. Climate; 

ii. Road inventory 

iii Road condition, year of original construction, year and type of major 
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maintenance/rehabilitation works; 

iv. Condition of bridges and cross-drainage structures; 

v. sub-surface and geo-technical data for existing bridges; 

vi. Hydrological data, drawings and details of existing bridges; 

vii Existing geological maps, catchment area maps, contour plans etc. for the 
project area 

viii Condition of existing river bank / protection works, if any. 

ix. Details of sanctioned / on-going works on the stretch sanctioned 
by MoRT&H/other agencies for Tie-in purposes 

x. Survey and evaluation of locally available construction materials; 

xi. Historical data on classified traffic volume (preferably for 5 years or more); 

xii. Origin-destination and commodity movement characteristics; if available 

xiii. Speed and delay characteristics; if available; 

xiv. Commodity-wise traffic volume; if available; 

xv. Accident statistics; and, 

xvi. Vehicle loading behavior (axle load spectrum), if available. 

xvii Type and location of existing utility services (e.g. Fibre Optical 
Cable, O/H and U/G Electric, Telephone line, Water mains, 
Sewer, Trees etc.) 

xviii Environmental setting and social baseline of the project. 

4.8. Social Analysis 

The social analysis study shall be carried out in accordance with the 
MORT&H/World Bank/ADB Guidelines. The social analysis report will, among other 
things, provide a socio-economic profile of the project area and address in particular, 
indigenous people, communicable disease particularly HIV/AIDS poverty alleviation, 
gender, local population, industry, agriculture, employment, health, education, 
health, child labor, land acquisition and resettlement . 

4.9 Traffic Surveys 

All traffic surveys and studies will be completed in feasibility studies. 

4.9.1 Number and Location of Survey Stations 

1. The type of traffic surveys and the minimum number of survey stations shall 
normally be as under, unless otherwise specifically mentioned. 

Sl. No. Description Number of Survey Stations 

1. Classified Traffic Volume Count 3 

2. Origin-Destination and Commodity 
Movement Characteristics 

Minimum 2 

3. Axle Loading Characteristics 2 

4. Intersection Volume Count All Major Intersections 

5. Speed-Delay Characteristics Project Road Section 

6. Pedestrian/animal cross traffic count All major inhabitations along 
the highway 
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7. Turning movement surveys For all major intersections 

2. The number of survey locations indicated in the table above are indicative 
only for each road stretch under a package. The Consultants shall, immediately 
upon award of the work, submit to RO(Civil) MoRTH Guwahati, proposals 
regarding the total number as well as the locations of the traffic survey stations as 
of inception report. Suitable maps and charts should accompany the proposals 
clearly indicating the rationale for selecting the location of survey Station. 

3. The methodology of collection and analysis of data, number and location of 
traffic survey stations shall be finalized in consultation with RO (civil) MoRTH 
Guwahati prior to start of the traffic survey. 

4.9.2. Classified Traffic Volume Count Survey 

1. Consultant shall make use of traffic survey done by Indian Highways 
Management Company Limited (IHMCL) using ATCC systems. However in isolated 
locations where there are site constraints, manual counting can be done. If required, 
especially in cases where a particular stretch is not covered by IHMCL, DPR 
consultant should carry out classified traffic volume count survey using ATCC 
systems or latest modern technologies. 

2. Consultant shall use ATCC systems that can meet the following accuracy 
levels after validation/ calibration: 

(a) Classification of vehicles: better than 95% 

(b) Counting of vehicles: better than 98% 

Before validation and calibration, the ATCC system shall meet the following 
accuracy levels: 

(a) Classification of vehicles: better than 90% 

(b) Counting of vehicles: better than 95% 

For verification of above accuracy levels, audit of raw ATCC shall be done by the 
consultant on a sampling basis and should submit a certificate in this regard. 

3. ATCC systems such as Pneumatic Tube Detector, Inductive Detector Loop, 
Video Image Detection, and Infrared Sensor or latest technologies shall be adopted. 

4. The classified traffic volume count surveys shall be carried out for 7 days 
(continuous, direction-wise) at the selected survey stations. The vehicle 
classification system as given in relevant IRC code may be followed. However, the 
following generalized classification system is suggested in view of the requirements 
of traffic demand estimates and economic analysis: 

Motorised Traffic Non-Motorised Traffic 

2-Wheeler Bi-Cycle 

3-Wheeler Cycle-Rickshaw 

Passenger Car Animal Drawn Vehicle (ADV) 

Utility Vehicle (Jeep, Van etc.) Hand Cart 
 Other Non-Motorised Vehicle 

Bus Mini Bus 

Standard Bus 

 

LCV LCV-Passenger 
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LCV-Freight 

 

Truck MCV : 2-Axle Rigid Chassis 
 

HCV : 3-Axle Rigid Chassis 
 

MAV Semi 
Articulated 

  
Articulated 

5. All results shall be presented in tabular and graphical form. The survey data 
shall be analyzed to bring out the hourly and daily variations. The traffic volume 
count per day shall be averaged to show a weekly average daily traffic (ADT) by 
vehicle type. The annual average daily traffic (AADT) shall be worked out by 
applying seasonal factors. 

6. The consultant shall compile the relevant traffic volume data from 
secondary sources also. The salient features of traffic volume characteristics shall 
be brought out and variations if any, from the traffic census carried out by the State 
PWD shall be suitably explained. 

4.9.3. Origin Destination and Commodity Movements Surveys 

1. The consultants shall carry out 1-day (24 hour, both directions) O-D and 
commodity movement surveys at locations finalized in consultation with RO (civil) 
MoRTH Guwahati. These will be essentially required around congested towns to 
delineate through traffic. The road side interviews shall be carried out on random 
sample basis and cover all four-wheeled vehicles. The location of the O-D survey 
and commodity movement surveys shall normally be same as for the classified 
traffic count. 

2. The location of origin and destination zones shall be determined in relation 
to each individual station and the possibility of traffic diversion to the Project Road 
from/to other road routes including bypasses. 

3. The trip matrices shall be worked out for each vehicle type information on 
weight for trucks should be summed up by commodity type and the results tabulated, 
giving total weight and average weight per truck for the various commodity types. 
The sample size for each vehicle type shall be indicated on the table and also in the 
graphical representations. 

4. The data derived from surveys shall also be analyzed to bring out the lead 
and load characteristics and desire line diagrams. The data analysis should also 
bring out the requirement for the construction of bypasses. 

5. The distribution of lead and load obtained from the surveys should be 
compared. The axle load surveys shall normally be done using axle load pads or 
other sophisticated instruments. The location(s) of count station(s) and the survey 
with those derived from the axle load studies. 

6. The commodity movement data should be duly taken into consideration 
while making the traffic demand estimates. 

4.9.4. Turning Movement Surveys 

1. The turning movement surveys for estimation of peak hour traffic for the 
design of major and minor intersections shall be carried out for the Study. The details 
regarding composition and directional movement of traffic shall be furnished by the 
Consultant. 

2. The methodology for the surveys shall be as per IRC: SP: 41-1994. The 
details including location and duration of surveys shall be finalized in consultation 
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with RO(Civil) MoRTH Guwahati officials. The proposal in response to this TOR 
shall clearly indicate the number of locations that the Consultants wish to conduct 
turning movement surveys and the rationale for the same. 

3. The data derived from the survey should be analyzed to identify 
requirements of suitable remedial measures, such as construction of underpasses, 
fly-overs, interchanges, grade-separated intersections along the project road 
alignment. Intersections with high traffic volume requiring special treatments either 
presently or in future shall be identified. 

4.9.5. Axle Load Surveys 

1. Axle load surveys in both directions shall be carried out at suitable location(s) 
in the project road stretch on a random sample basis normally for trucks only (both 
empty and loaded trucks) for 2 normal days - (24 hours) at special count stations to 
be finalized in consultation with RO(Civil) MoRTH Guwahati . However, a few 
buses may be weighed in order to get an idea about their loading behavior. While 
selecting the location(s) of axle load survey station(s), the locations of existing 
bridges with load restrictions, if any, should be taken into account and such sites 
should be avoided. 

2. Axle load surveys shall normally be done using axle load pads 
or other sophisticated instruments. The location(s) of count station(s) 
and the survey methodology including the data formats and the 
instrument type to be used shall be finalized before taking up the axle 
load surveys 

3. The axle load data should be collected axle configuration-wise. The number 
of equivalent standard axles per truck shall be calculated on the basis of results 
obtained. The results of the survey should bring out the VDF for each truck type 
(axle configuration, if the calculated VDF is found to be below the national average, 
then national average shall be used. Furthermore, the data from axle load surveys 
should be analyzed to bring out the Gross Vehicle Weight (GVW) and Single Axle 
Load (SAL) Distributions by truck type (axle configuration). 

4. The Consultant shall ascertain from local enquiries about the exceptional live 
loads that have used the highway in the past in order to assess the suitability of 
existing bridges to carry such loads. 

4.9.6. Speed-Delay Surveys 

The Consultants shall carry out appropriate field studies such as moving car survey 
to determine running speed and journey speed. The data should be analyzed to 
identify sections with typical traffic flow problems and congestion. The objective of 
the survey would be to recommend suitable measures for segregation of local traffic, 
smooth flow of through traffic and traffic safety. These measures would include the 
provision of bypasses, under-passes, fly-overs, interchanges, grade-separated 
intersections and service roads. 

4.9.7 Pedestrian / animal cross traffic surveys: 

1. These shall be conducted to determine if provision of viaduct for 
pedestrians/animals is necessary to improve the traffic safety. 

2. Consultant shall leverage information from local consultations, inputs from 
local governmental/ non-governmental agencies in selecting sites for checking 
pedestrian/ animal crossing traffic surveys. 

3. Surveys for provision of pedestrian crossings shall minimum be 
conducted at all junctions being replaced by grade separators. 

4.9.8 Truck Terminal Surveys 
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The data derived from the O-D, speed-delay, other surveys and also supplementary 
surveys should be analyzed to assess requirements for present and future 
development of truck terminals at suitable locations en route. 

4.10. Traffic Demand Estimates 

1. The consultants shall make traffic demand estimates and establish possible 
traffic growth rates in respect of all categories of vehicles, taking into account the 
past trends, annual population and real per capita growth rate, elasticity of transport 
demand in relation to income and estimated annual production increase. The other 
aspects including socio-economic development plans and the land use patterns of 
the region having impact on the traffic growth, the projections of vehicle 
manufacturing industry in the country, development plans for the other modes of 
transport, O-D and commodity movement behavior should also be taken into 
account while working out the traffic demand estimates. 

2. The values of elasticity of transport demand shall be based on the prevailing 
practices in the country. The Consultants shall give complete background including 
references for selecting the value of transport demand elasticity. 

3. It is envisaged that the project road sections covered under this TOR would 
be completed and opened to traffic after 3 years. The traffic demand estimates shall 
be done for a further period of 30 years from completion of two/four lane. The 
demand estimates shall be done assuming three scenarios, namely, optimistic, 
pessimistic and most likely traffic growth. The growth factors shall be worked out for 
five-yearly intervals. 

4. Traffic projections should be based on sound and proven forecasting 
techniques. In case traffic demand estimated is to be made on the basis of a model, 
the application of the model in the similar situation with the validation of the results 
should be established. The traffic projections should also bring out the possible 
impact of implementation of any competing facility in the near future. The demand 
estimates should also take into account the freight and passenger traffic along the 
major corridors that may interconnect with the project. Impact of toll charges on the 
traffic estimates should be estimated. 

5. The methodology for traffic demand estimates described in the preceding 
paragraphs is for normal traffic only. In addition to the estimates for normal traffic, 
the Consultants shall also work out the estimates for generated, induced and 
diverted traffic. 

6. The traffic forecasts shall also be made for both diverted and generated 
traffic. 

7. Overall traffic forecast thus made shall form the basis for the design of each 
pavement type and other facilities/ancillary works. 

4.11. Engineering Surveys and Investigations 

4.11.1. Reconnaissance and Alignment 
1. The Consultants should make an in-depth study of the available land width (ROW) 
topographic maps, satellite imageries and air photographs of the project area, 
geological maps, catchment area maps, contour plans, flood flow data and 
seismological data and other available relevant information collected by them 
concerning the existing alignment. Consultant himself has to arrange the required 
maps and the information needed by him from the potential sources. Consultant 
should make efforts for minimizing land acquisition. Greater use of technology for 
LA be adopted by the consultant at the DPR stage so as to have a precise land 
acquisition process. 
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2. The detailed ground reconnaissance may be taken up immediately after the study 
of maps and other data. The primary tasks to be accomplished during the 
reconnaissance surveys include; 

(i). Topographical features of the area; 

typical physical features along the existing alignment within and outside ROW i.e. 
land use Pattern; 

possible alignment alternatives, vis-a-vis, scheme for the construction of 
additional lanes parallel to the existing road; 

realignment requirements including the provision of bypasses, ROBs / 
Flyovers and via-duct for pedestrian crossings with possible alignment 
alternatives; 

preliminary identification of improvement requirements including 
treatments and measures needed for the cross-roads; 

traffic pattern and preliminary identification of traffic homogenous links; 

sections through congested areas; 

inventory of major aspects including land width, terrain, pavement type, 
carriageway type, bridges and structures (type, size and location), 
intersections(type, cross-road category, location) urban areas (location, 
extent), geologically sensitive areas, environmental features: 

critical areas requiring detailed investigations; and, 

Requirements for carrying out supplementary investigations. 

soil (textural classifications) and drainage conditions 

Type and extent of existing utility services along the alignment (within 
ROW). 

Typical physical features along the approach roads 

Possible bridge locations, land acquisition problems, nature of 
crossings, likely length of approaches and bridge, firmness of banks, 
suitability of alignment of approach roads. 

 
3. The data derived from the reconnaissance surveys are normally 
utilized for planning and programming the detailed surveys and 
investigations. All field studies including the traffic surveys should be 
taken up on the basis of information derived from the reconnaissance 
surveys. 

4. The data and information obtained from the reconnaissance surveys 
should be documented. The data analysis and the recommendations 
concerning alignment and the field studies should be included in the 
Inception Report. The data obtained from the reconnaissance surveys 
should form the core of the database which would be supplemented 
and augmented using the data obtained from detailed field studies and 
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investigations. 
 

5. The data obtained from the reconnaissance surveys should be 
compiled in the tabular as well as graphical (chart) form indicating the 
major physical features and the proposed widening scheme for 
RO(Civil) MoRTH Guwahati's comments. The data and the charts 
should also accompany the rationale for the selection of traffic survey 
stations. 

4.11.2. Topographic Surveys 

1. The basic objective of the topographic survey would be to capture the 
essential ground features along the alignment in order to consider 
improvements and for working out improvements, rehabilitation and 
upgrading costs. The detailed topographic surveys should normally be 
taken up after the completion of reconnaissance surveys. 

2. The carrying out of topographic surveys will be one of the most 
important and crucial field tasks under the project. Technologies which 
can meet the following accuracy levels shall be adopted. For land based 
surveys (a) Fundamental horizontal accuracy of 5cm or better (b) 
Fundamental vertical accuracy of 5cm or better (c) More than 50 points 
shall be measured per sq. m and for aerial based surveys (a) 
Fundamental horizontal accuracy of 5 cm or better (b) Fundamental 
vertical accuracy of 5 cm or better (c) More than 10 points shall be 
measured per sq. m. To establish accuracy, a check point survey using 
DGPS (for horizontal accuracy) and Auto Level (for vertical accuracy) 
shall be carried out to establish the fundamental horizontal and vertical 
accuracy. A minimum of 25 check points, or check points once every 4 
km should be established, and these should be strictly different from any 
geo-referencing or control network points. 

 
3. The following are the set of deliverables which should be submitted after 
completion of survey: 

(a). Raw DGPS data for the entire highway length and adjoining areas of interest 

(b). Point cloud data or equivalent for the entire highway length and 
adjoining areas of interest in a format/ platform as per industry good 
practice which shall be amenable to operations by RO (civil) 
MoRTH Guwahati / Consultant. RO(Civil) MoRTH Guwahati may 
decide about format/ platform of point cloud data 

(c). Topographic map of scale 1:1000 of the entire highway length and 
adjoining areas of interest 

(d). Contour map of 50 cm of entire highway length and adjoining areas 
of interest 

(e). Cross section of the highway at every 50 m in drawing format. 
(f). Develop a digital elevation/surface model (bare earth model from 

survey data) digital terrain model combining topographic data from 
LiDAR, road inventory and other available sources of data for use 
while modeling the road alignment and road and structure design. 

(g). For land based surveys, Mobile LiDAR (Light Detection and 
Ranging) or better technology that can meet above requirements 
shall be adopted. For aerial based surveys, Aerial Mobile LiDAR 
(Light Detection and Ranging) or better technology that can meet 
above requirements shall be adopted. Where possible, 
mobile/terrestrial LiDAR and total station or better studies should be 
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used to supplement aerial LiDAR for the final alignment chosen. 
Aerial based surveys shall be used as the primary source of 
topographical data only in cases where a new/green field alignment 
is being planned and/or major junctions are being planned where it 
is necessary to significantly increase the survey corridor beyond the 
capabilities of mobile LiDAR. In shadow areas such as invert levels 
below culverts, terrestrial LiDAR shall be used where LiDAR or 
better technologies cannot survey accurately, traditional methods of 
Total Station/ Auto Level shall be used to complete the study. 

(h). In case of mobile LiDAR or better technology, 360 degree panoramic 
images of the entire highway length and adjoining areas of interest 
shall be submitted. In case of aerial LiDAR or better technology, 
ortho-images of the entire highway length and adjoining areas of 
interest shall be submitted. 

(i). The detailed field surveys would essentially include the following 
activities: 

(a) Topographic Surveys along the Existing Right of Way (ROW): 
Carrying out topographic survey using LiDAR or better 
technology along the existing road and realignments, wherever 
required and properly referencing the same with reference pillars 
fixed on either side of the centre-line at safe places within the 
ROW 

(b) The detailed field surveys would essentially include the 
topographic surveys along the proposed location of bridge and 
alignment of approach road. 

(c) The detailed topographic surveys should be carried out along the 
approach roads alignment and location of bridge approved by 
RO (civil) MoRTH Guwahati. 

(d) Collection/ Extraction of details for all features such as structures 
(bridges, culverts etc.) utilities, existing roads, electric and 
telephone installations (both O/H as well as underground), huts, 
buildings, fencing and trees (with girth greater than 0.3metre) oil 
and gas lines etc. falling within the extent of survey. 

4. The width of survey corridor will generally be as given under: 

(i). The width of the survey corridor should take into account the 
layout of the existing alignment including the extent of 
embankment and cut slopes and the general ground profile. 
While carrying out the field surveys, the widening scheme (i.e. 
right, left or symmetrical to the centre line of the existing 
carriageway) should be taken into consideration so that the 
topographic surveys cover sufficient width beyond the centre line 
of the proposed divided carriageway. Normally the surveys 
should extend a minimum of 30 m beyond either side of the 
centre line of the proposed divided carriageway or land boundary 
whichever is more 

(ii) In case the reconnaissance survey reveals the need for 
bypassing the congested locations, the traverse lines would be run 
along the possible alignments in order to identify and select the most 
suitable alignment for the bypass. The detailed topographic surveys 
should be carried out along the bypass alignment approved by 
RO(Civil) MoRTH Guwahati . At locations where grade separated  
intersections could 
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be the obvious choice, the survey area will be suitably increased. 
Field notes of the survey should be maintained which would also 
provide information about traffic, soil, drainage etc. 

(iii) The width of the surveyed corridor will be widened 
appropriately where developments and / or encroachments 
have resulted in a requirement for adjustment in the 
alignment, or where it is felt that the existing alignment can 
be improved upon through minor adjustments. 

(iv) Where existing roads cross the alignments, the survey will 
extend a minimum of100 m either side of the road centre line and 
will be of sufficient width to allow improvements, including at grade 
intersection to be designed. 

5. The surveyed alignment shall be transferred on to the ground as under: 

i. Reference Pillar and Bench Mark / Reference pillar of size 15 cm 
X 15 cm X 45cm shall be cast in RCC of grade M 15 with a nail 
fixed in the centre of the top surface. The reference pillar shall be 
embedded in concrete upto a depth of 30cm with CC M10 (5 cm 
wide all around). The balance 15 cm above ground shall be 
painted yellow. The spacing shall be 250m apart, incase Bench 
Mark Pillar coincides with Reference Pillar, only one of the two 
need be provided. 

ii. Establishing Bench marks at site connected to GTS Bench marks 
at a interval of250 metres on Bench mark pillar made of RCC as 
mentioned above with RL and BM No. marked on it with red paint. 

iii. Boundary Pillars- Wherever the proposed alignment follows the 
existing alignment, the boundary pillars shall be fixed by the DPR 
consultant at an interval of 200m on either side of proposed Right 
of Way. Wherever there is a proposal of realignment of the 
existing Highway and/or construction of New Bypasses, 
Consultant shall fix boundary pillars along the proposed 
alignment on the extreme boundary on either side of the project 
Highway at 50 m interval. Boundary pillars shall be strictly 
provided as per IRC:25:1967. 

4.11.2.1 Longitudinal and Cross-Sections 

The topographic surveys for longitudinal and cross-sections shall  

cover the following: 

i. Longitudinal section levels along final centre line shall be taken 
at every 10 m interval. The levels shall be taken at closer 
intervals at the curve points, small streams, and intersections 
and at the locations of change in elevation. The interval shall also 
be modified as per IRC:SP-19 for rolling, mountainous & steep 
terrain. 

ii. Cross sections at every 50 m interval in full extent of survey 
covering sufficient number of spot levels on existing carriageway 
and adjacent ground for profile correction course and earth work 
calculations. Cross sections shall be taken at closer interval at 
curves. The interval shall be modified as per IRC SP 19 for 
rolling, mountainous & steep terrain. 
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iii. Longitudinal section for cross roads for length adequate for  

design and quantity estimation purposes. 

iv. Longitudinal and cross sections for major and minor streams 
shall cover Cross section of the channel at the site of proposed 
crossing and few cross sections at suitable distance both 
upstream and downstream, bed level upto top of banks and 
ground levels to a sufficient distance beyond the edges of 
channel, nature of existing surface soil in bed, banks & 
approaches, longitudinal section of channel showing site of 
bridge etc. These shall be as per recommendations contained in 
IRC Special Publication No. 13 (Guidelines for the Design of 
Small Bridges and Culverts) and provisions of IRC:5 (“Standard 
Specifications & Code of Practice for Road Bridges, Section 1 – 
General Features of Design”). 

2. At feasibility study stage cross sections at 50m interval may be taken. 

3. Consultants shall also develop an as-is map of the road including: 

i. Geo-referenced digital map of as-is project highway 

ii. Earth surface, road layers, utilities, buildings and trees with 
feature data extracted and mapped in layers, marked on the map 
and tabulated data provided separately. 

iii. All road, surface, sub surface inventory, pavement investigation 
and soil survey data to be super-imposed as layers using geo- 
referencing data 

4.11.2.2 Details of utility Services and Other Physical Features 

1. The Consultants shall collect details of all important physical 
features along the alignment. These features affect the project proposals 
and should normally include buildings and structures, monuments, burial 
grounds, cremation grounds, places of worship, railway lines, stream / 
river / canal, water mains, sewers, gas/oil pipes, crossings, trees, 
plantations, utility services such as electric, and telephone lines (O/H & 
U/G) and poles, optical fibre cables (OFC) etc. The survey would cover 
the entire right-of-way of the road on the adequate allowance for possible 
shifting of the central lines at some of the intersections locations. 

2. Consultant shall also map out sub-surface utilities. Accurate 
mapping and resolution of all sub-surface utilities up to a depth of 4 m 
shall be carried out. Differentiation between sub-surface utilities such as 
live electric cables, metallic utilities and other utilities shall be indicated 
and sub-surface utilities radargrams further processed into utility maps in 
formats such as PDF, JPEG and AutoCAD shall be furnished. To meet 
the accuracy levels, consultant shall use Ground Penetrating Radar, 
Induction Locator or better technologies. 

3. The information collected during reconnaissance and field 
surveys shall be shown on a strip plan so that the proposed improvements 
can be appreciated and the extent of land acquisition with LA schedule, 
utility removals of each type etc. assessed and suitable actions can be 
initiated. Separate strip plan for each of the services involved shall be 
prepared for submission to the concerned agency. 

4.11.3. Road and Pavement Investigations 

The Consultants shall carry out detailed field studies in respect of road 
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and pavement. The data collected through road inventory and pavement 
investigations should be sufficient to meet the input requirements of HDM- 
IV. 

4.11.3.1 Road Inventory Surveys 

1. Detailed road inventory surveys shall be carried out to collect 
details of all existing road and pavement features along the existing road 
sections. The inventory data shall include but not limited to the following: 

i. Terrain (flat, rolling, mountainous); 

ii. Land-use (agricultural, commercial, forest, residential etc) @ every 
kilometre; 

iii. Carriageway width, surfacing type @ every 500m and every change of 
feature whichever is earlier; 

iv. Shoulder surfacing type and width @ every 500m and every change of 
feature whichever is earlier; 

v. Sub-grade / local soil type (textural classification) @ every 500m 
and every change of feature whichever is earlier; 

vi. Horizontal curve; vertical curve 

vii. Road intersection type and details, at every occurrence; 

viii. Retaining structures and details, at every occurrence; 

ix. Location of water bodies (lakes and reservoirs), at every occurrence; 

x. Height of embankment or depth of cut @ every 200m and every change of 
feature whichever is earlier. 

xi. Land width i.e. ROW 

xii. Culverts, bridges and other structures (type, size, span arrangement and 
location) 

xiii. Roadside arboriculture 

xiv. Existing utility services on either side within ROW. There shall be 
a provision of utility corridor for appropriate categories / 
combination of utilities in the construction of new 4/6 laning of 
National Highways. Such structures shall be located at 
appropriate location preferably as close to the extreme edge of 
Right of Way (RoW). In this connection, guidelines contained in 
IRC:98 shall be followed. 

xv. General drainage conditions 

xvi. Design speed of existing road 
2. The data should be collected in sufficient detail. The data should 
be compiled and presented in tabular as well as graphical form. The 
inventory data would be stored in computer files using simple utility 
packages, such as EXCEL. 

4.11.3.2 Pavement Investigation 

1. Pavement Composition 

i. The data concerning the pavement composition may be already 
available with the PWD. However, the consultants shall make trial 
pits to ascertain the pavement composition. The test pit interval 
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will be as per Para 4 below. 

ii. For each test pit, the following information shall be recorded: 

 test pit reference (Identification number, location): 

 pavement composition (material type and thickness); and 

 subgrade type (textural classification) and condition (dry, wet) 

 embankment (composition and geometry) 

2. Road and Pavement Condition Surveys 

i. Detailed field studies shall be carried out to collect road and 
pavement surface conditions. The data should generally cover: 

 pavement condition (surface distress type and extent); 

 shoulder condition; 

 embankment condition; and 

 drainage condition 

Pavement Condition 

 cracking (narrow and wide cracking), % of pavement area affected; 

 raveling, % of pavement area affected; 

 potholing, % of pavement area affected; 

 edge break, length (m); and, 

 rut depth, mm 

Shoulder Condition 

 Paved: Same as for pavement 

 Unpaved: material loss, rut depth and corrugation, 

 Edge drop, mm. 

Embankment Condition 

 general condition; and 

 extent of slope erosion 

ii. The objective of the road and pavement condition surveys shall be 
to identify defects and sections with similar characteristics. All 
defects shall be systematically referenced, recorded and 
quantified for the purpose of determining the mode of 
rehabilitation. 

iii. In addition to visual means, the pavement condition surveys shall 
be carried out using Network Survey vehicles mounted with 
equipments such as high resolution cameras, digital laser 
profilometer, transverse profiler- the data from which should be 
geo-referenced using a DGPS receiver and in vehicle data 
processing software or equivalent technology to accurately 
measure the pavement surface properties covered earlier. This 
pavement condition survey shall also be used as a repository for 
civil work and shall be carried out as per the directions of 
RO (civil) MoRTH Guwahati. 
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iv. Supplemented by actual measurements and in accordance with 
the widely accepted methodology (AASHTO, IRC, OECD, TRL 
and World Bank Publications) adapted to meet the study 
requirements. The measurement of rut depth would be made 
using standard straight edges. 

v. The shoulder and embankment conditions shall be evaluated by 
visual means and the existence of distress modes (cuts, erosion 
marks, failure, drops) and extent (none, moderate, frequent and 
very frequent) of such distress manifestations would be recorded. 

vi. For sections with severe distresses, additional investigations as 
appropriate shall be carried out to determine the cause of such 
distresses. 

vii. Middle 200m could be considered as representative sample for 
each one km. of road and incase all other things are considered 
similar. 

Drainage Condition 

 General condition 

 Connectivity of drainage turnouts into the natural topography 

 Condition in cut sections 

 Condition at high embankments 

The data obtained from the condition surveys should be analyzed and the 
road segments of more or less equal performance may be identified using 
the criteria given in IRC: 81-1997. 

3. Pavement Roughness 

i. The roughness surveys shall be carried out using a network 
survey vehicle mounted laser profilometer or better technology 
with specifications as described in para 2 above 

i (a) In addition, the following criteria should be met by the process of defect 
detection: 

 Roughness measurement with outputs of both raw 
longitudinal profiles and IRI calculation shall be reported at 
100m referenced to the preceding LRP. The roughness 
must meet ASTM-E950 (equivalent to Class I road 
profiler). 

 The IRI shall be determined for both wheelpaths over a 
minimum length of 250m for a minimum of 6 calibration 
sites with a roughness range between 2m/km and 8m/km. 
Calibration shall be made for speeds of 20, 30, 40, 50, 60 
km/h. 

ii. The surveys shall be carried out along the outer wheel paths. The 
surveys shall cover a minimum of two runs along the wheel paths 
for each direction. 

iii. The results of the survey shall be expressed in terms of BI and IRI 
and shall be presented in tabular and graphical forms. The 
processed data shall be analyzed using the cumulative difference 
approach to identify road segments homogenous with respect to 
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surface roughness. 

4. Pavement Structural Strength 

1. The Consultants shall carry out structural strength surveys 
for existing pavements using Falling Weight Deflectometer metre 
(FWD) in accordance with IRC 115 or IRC 117 as the case may be. 

i. It is suggested that the deflection surveys may be carried out as per the 
scheme given below: 

 mainline testing; and, 

 Control section testing. 

ii. The deflection tests for the mainline shall be carried out at every 
500 m along the road sections covered under the study. The 
control section testing shall involve carrying out deflection testing 
for each 100 m long homogenous road segment along the road 
sections. The selection of homogenous segment shall be based 
on the data derived from pavement condition surveys. The total 
length of such homogenous segments shall not be less than 100 
m per kilometre. The deflection measurements for the control 
section testing should be at an interval of not more than 10 m. 

iii. Test pits shall be dug at every 500 m and also along each 
homogeneous road segment to obtain pavement composition 
details (pavement course, material type and thickness) so as to be 
able to study if a correlation exists between deflection and 
composition. If so, the relationship may be used while working out 
the overlay thickness for the existing pavement. 

iv. Falling weight deflectometre surveys may not be carried out for 
severely distressed sections of the road warranting 
reconstruction. The Consultants, immediately upon the award of 
the contract, shall submit to RO(Civil) MoRTH Guwahati the 
scheme describing the testing schedule including the interval. 
The testing scheme shall be supported by data from detailed 
reconnaissance surveys. 

v. It is mandatory for the consultant to use Falling weight 
deflectometre or alternative better technique for the evaluation of 
pavement strength, details of such methods or innovative features 
for deflection testing using Falling weight deflectometre along with 
the methodology for data analysis, interpretation and the use of 
such data for pavement overlay design purposes using IRC or any 
other widely used practices, such as AASHTO guidelines, should 
be got approved by RO(Civil) MoRTH Guwahati. The sources of 
such methods should be properly referenced. 

4.11.3.3 Subgrade Characteristics and Strength 

1. Based on the data derived from condition (surface condition, 
roughness) and structural strength surveys, the project road 
section should be divided into segments homogenous with respect 
to pavement condition and strength. The delineation of segments 
homogenous with respect to roughness and strength should be 
done using the cumulative difference approach (AASHTO, 1993). 
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2. The data on soil classification and mechanical characteristics for 
soils along the existing alignments may already be available with 
the PWD. The testing scheme is, therefore, proposed as given 
under: 

(i). For the widening (2-Laning) of existing road within the ROW, the 
Consultants shall test at least three sub-grade soil samples for 
each homogenous road segment or three samples for each soil 
type encountered, whichever is more. 

For the roads along new alignments, the test pits for sub grade soil shall 
be @5km or for each soil type, whichever is more. A minimum of three 
samples should be tested corresponding to each homogenous segment. 

3. The testing for subgrade soil shall include: 

(i). in-situ density and moisture content at each test pit 

(ii). Field CBR using DCP at each test pit 

(iii).  Characterization (grain size and Atterberg limits) at each 
test pit and, 

(iv). Laboratory moisture-density characteristics (modified AASHTO 
compaction); 

(v). Laboratory CBR (unsoaked and 4-day soak compacted at three 
energy levels) and swell. 

4. For problematic soils, the testing shall be more rigorous. The 
characteristics with regard to permeability and consolidation shall also 
be determined for these soils. The frequency of sampling and testing of 
these soils shall be finalized in consultation with the RO (civil) MoRTH 
Guwahati officers after the problematic soil types are identified along 
the road sections. 

5. The laboratory for testing of material should be got approved 
from RO (civil) MoRTH Guwahati before start of work.4.11.4 
Investigations for Bridges and Structure 

4.11.4.1 Inventory of Bridges, Culverts and Structures 

The Consultants shall make an inventory of all the structures (bridges, 
viaducts, ROBs/RUB and other grade separated structures, culverts, 
etc.) along the road under the project. The inventory for the bridges, 
viaducts and ROBs shall include the parametres required as per the 
guidelines of IRC-SP:35. The inventory of culverts shall be presented in 
a tabular form covering relevant physical and hydraulic parametres. 

4.11.4.2 Hydraulic and Hydrological Investigations 

1. The hydrological and hydraulic studies shall be carried out in 
accordance with IRC Special Publication No. 13 (“Guidelines for the Design 
of Small Bridges and Culverts”) and IRC:5 (“Standard Specifications & Code 
of Practice for Road Bridges, Section I General Feature of Design”). These 
investigations shall be carried out for all existing drainage structures along 
the road sections under the study. 

2. The consultant shall also collect information on observed maximum depth 
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of scour. 

3. In respect of major bridges, history of hydraulic functioning of 
existing bridge, if any, under flood situation, general direction of river course 
through structure, afflux, extent and magnitude of flood, effect of backwater, 
if any, aggradation/degradation of bed, evidence of scour etc. shall be used 
to augment the available hydrological data. The presence of flood control/ 
irrigation structures, if affecting the hydraulic characteristics like causing 
obliquity, concentration of flow, scour, silting of bed, change in flow levels, 
bed levels etc. shall be studied and considered in design of bridges. The 
details of any future planned work that may affect the river hydraulics shall 
be studied and considered. 

4. The Consultants shall make a desk study of available data on 
topography (topographic maps, stereoscopic aerial photography), storm 
duration, rainfall statistics, top soil characteristics, vegetation cover etc. so 
as to assess the catchment areas and hydraulic parametres for all existing 
and proposed drainage provisions. The findings of the desk study would be 
further supplemented and augmented by a reconnaissance along the area. 
All-important hydrological features shall be noted during this field 
reconnaissance. 

5. The Consultants shall collect information on high flood level (HFL), 
low water levels (LWL), high tide level (HTL), low tide level (LTL) where 
applicable, discharge velocity etc. from available past records, local inquiries 
and visible signs, if any, on the structural components and embankments. 
Local inquiries shall also be made with regard to the road sections getting 
overtopped during heavy rains. 

6. Conducting Model studies for bridges is not covered in the scope of 
consultancy services. If Model study is envisaged for any bridge, 
requirement of the same shall be spelt out in the RPF documents separately 
indicating scope and time frame of such study. Salient features of the scope 
of services to be included for model study are given in the supplement- II 
Terms of Reference. 

4.11.4.3 Condition Surveys for Bridges, Culverts and Structures 

1. The Consultants shall thoroughly inspect the existing structures and 
shall prepare a report about their condition including all the parametres given 
in the Inspection pro-forma of IRC-SP:35. The condition and structural 
assessment survey of the bridges / culverts / structures shall be carried out 
by senior experts of the Consultants. 

2. For the bridges identified to be in a distressed condition based upon the 
visual condition survey, supplementary testing shall be carried out as per 
IRC-SP:35 and IRC-SP:40. Selection of tests may be made based on the 
specific requirement of the structure. 

3. The assessment of the load carrying capacity or rating of existing 
bridges shall be carried out under one or more of the following scenarios: 

i. when the design live load is less than that of the statutory commercial 
vehicle plying or likely to ply on bridge; 

ii. if during the condition assessment survey and supplementary testing 
the bridge is found to indicate distress of serious nature leading to 
doubt about structural and / or functional adequacy, and 

iii. Design live load is not known nor are the records and drawings available. 
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4. The evaluation of the load carrying capacity of the bridge shall be 
carried out as per IRC-SP:37 (“Guidelines for Evaluation of Load Carrying 
Capacity of Bridges”). The analytical and correlation method shall be used 
for the evaluation of the load carrying capacity as far as possible. When it is 
not possible to determine the load carrying capacity of the bridge using 
analytical and correlation method, the same shall be carried out using load 
testing. The consultant has to exhaust all other methods of evaluation of 
strength of bridges before recommending to take up load testing of bridges. 
Road closure for testing if unavoidable shall be arranged by RO (civil) 
MoRTH Guwahati for limited duration say 12 hours or so. 

5. Consultant shall carryout necessary surveys and investigations to 
establish the remaining service life of each retainable bridge or structure with 
and without the proposed strengthening and rehabilitation according to 
acceptable international practice in this regard. 

4.11.4.4 Geo-technical Investigations and Sub-Soil Exploration 

1. The Consultants shall carry out geo-technical investigations and sub- 
surface explorations for the proposed Bridges / Road over bridges/ tunnels/ 
viaducts/ interchanges etc., along high embankments and any other location 
as necessary for proper design of the works and conduct all relevant 
laboratory and field tests on soil and rock samples. The minimum scope of 
geo-technical investigations for bridge and structures shall be as under: 

S. No. Description Location of Boring 

1 Overall length = 6 – 30 m One abutment location and at least one 
intermediate location between abutments for 
structures having more than one span 

2 Overall length = 30 – 60 
m 

One abutment location and at least one 
intermediate location between abutments for 
structures having more than one span. 

3 Overall length >60 m Each abutment and each pier locations. 

2. The deviation(s), if any, by the Consultants from the scheme presented above 
should be approved by RO(Civil) MoRTH Guwahati. 

3. However, where a study of geo-technical reports and information available from 
adjacent crossings over the same waterway (existing highway and railway bridges) 
indicates that subsurface variability is such that boring at the suggested spacing will 
be insufficient to adequately define the conditions for design purposes, the 
Consultants shall review and finalize the bore hole locations in consultation with the 
RO(Civil) MoRTH Guwahati office. 

4. Geotechnical Investigations and Sub soil Exploration shall be carried out to 
determine the nature and properties of existing strata in bed, banks and approaches 
with trial pits and bore hole sections showing the levels, nature and properties of 
various strata to a sufficient depth below the level suitable for foundations, safe 
intensity of pressure on the foundation strata, proneness of site to artesian 
conditions, seismic disturbance and other engineering properties of soil etc. 
Geotechnical investigation and Sub-soil Exploration will be done as per IRC 78. 

5. The scheme for the borings locations and the depth of boring shall be prepared by 
the Consultants and submitted to RO(Civil) MoRTH Guwahati for approval. These 
may be finalized in consultation with RO(Civil) MoRTH Guwahati. 
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6. The sub-soil exploration and testing should be carried out through the Geotechnical 
Consultants empanelled by RO(Civil) MoRTH Guwahati. The soil testing reports 
shall be in the format prescribed in relevant IRC Codes. 

7. For the approach road pavement, bore holes at each major change in pavement 
condition or in deflection readings or at 2 km intervals whichever is less shall be 
carried out to a depth of at least 2 m below embankment base or to rock level and 
are to be fully logged. Appropriate tests to be carried out on samples collected from 
these bore holes to determine the suitability of various materials for use in widening 
of embankments or in parts of new pavement structure. 

4.11.5. Material Investigations 

1. The Consultants shall identify sources (including use of fly-ash/ slag), quarry sites 
and borrow areas, undertake field and laboratory testing of the materials to 
determine their suitability for various components of the work and establish quality 
and quantity of various construction materials and recommend their use on the basis 
of techno-economic principles. The Consultants shall prepare mass haul diagram 
for haulage purposes giving quarry charts indicating the location of selected borrow 
areas, quarries and the respective estimated quantities. 

“Environment friendly materials” 

“As per MORTH circular No. RW /NH-33044/53/2013-S&R(R) dated 20th 

November, 2013, alternative pavement materials and technologies for road 
construction shall be assessed and compared in the design stage. The alternative 
resulting in substantial reduction in GHG emission and with least life cycle cost shall 
be recommended for implementation. 

Technical and economic feasibility of using industrial byproducts, recyclable and 
waste materials shall be assessed depending on their availability in the concerned 
region. 

2. It is to be ensured that no material shall be used from the right-of-way except by way 
of leveling the ground as required from the construction point of view, or for 
landscaping and planting of trees etc. or from the cutting of existing ground for 
obtaining the required formation levels. 

3. Environmental restrictions, if any, and feasibility of availability of these sites to 
prospective civil works contractors, should be duly taken into account while selecting 
new quarry locations. 

4. The Consultants shall make suitable recommendations regarding making the borrow 
and quarry areas after the exploitation of materials for construction of works. 

5. The Material Investigation aspect shall include preparation and testing of bituminous 
mixes for various layers and concrete mixes of different design mix grades using 
suitable materials (binders, aggregates, sand filler etc.) as identified during Material 
Investigation to conform to latest MoRT&H specification. 

 
a. Detailed Design of Road and Pavements, Bridges, Structures 

4.12.1. General 

1. The Consultants are to carryout detailed designs and prepare working drawings for 
the following: 

i. High speed highway with divided carriageway configuration complete in all 
respects with service roads at appropriate locations; 
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ii. Design of pavement for the additional lanes and overlay for the existing road, 
paved shoulders, medians, verges; 

iii. Bridges, viaduct/subways and other grade separated structures including 
ROBs/RUBs etc. 

iv. At-grade and grade-separated intersections, interchanges (if required); 

v. ROB for railway crossings as per the requirement and the standards of the 
Indian Railways; and, 

vi. Prepare alignment plans, longitudinal sections and cross-sections@ 
50mintervals; 

vii. Designs for road furniture and road safety/traffic control features; 

viii. Designs and drawings for service road/under passes/overpass / cattle 
passes tree planting/fencing at locations where necessary / required 

ix. Toll plazas and office-cum-residential complex for RO (civil) MoRTH 
Guwahati (one for each civil contract package) 

x. Short bypasses at congested locations 

xi. Drainage design showing location of turnouts, out falling structures, separate 
drawings sheet for each 5 km. stretch. 

xii. Bridges and structures rehabilitation plan with design and drawings 

xiii. Traffic amenities (Parking Areas, Weighing Station and Rest Areas, etc.). 

xiv. Design of pavement for approach road 

xv. Design of river bank protection / training works. Innovative type of structures 
with minimum joints, aesthetically, pleasing and appropriate to the 
topography of the region shall be designed wherever feasible. 

4.12.2. Design Standards 
1. The Consultants shall evolve Design Standards and material specifications for the 
Study primarily based on IRC publications, MoRT&H Circulars and relevant 
recommendations of the international standards for approval by RO(Civil) MoRTH 
Guwahati. 
2. The Design Standards evolved for the project shall cover all aspects of detailed 
design including the design of geometric elements, pavement design, bridges and 
structures, traffic safety and materials. 

4.12.3. Geometric Design 
1. The design of geometric elements shall, therefore, take into account the essential 
requirements of such facilities. 
2. Based on the data collected from reconnaissance and topographic surveys, the 
sections with geometric deficiencies, if any, should be identified and suitable measures for 
improvement should be suggested for implementation. 
3. The data on accident statistics should be compiled and reported showing accident 
type and frequency so that black spots are identified along the project road section. The 
possible causes (such as poor geometric features, pavement condition etc.) of accidents 
should be investigated into and suitable cost-effective remedial measures suggested for 
implementation. 
4. The detailed design for geometric elements shall cover, but not be limited to the 
following major aspects: 

i. horizontal alignment; 

ii. longitudinal profile; 

iii. cross-sectional elements, including refuge lane (50m) at every 2kms. 
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iv. junctions, intersections and interchanges; 

v. bypasses; and, 

vi. service roads as and when require i.e built up area. 
5. The alignment design shall be verified for available sight distances as per the 
standard norms. The provision of appropriate markings and signs shall be made wherever 
the existing site conditions do not permit the adherence to the sight distance requirements 
as per the standard norms. 
6. The consultants shall make detailed analysis of traffic flow and level of service for 
the existing road and workout the traffic flow capacity for the improved project road. The 
analysis should clearly establish the widening requirements with respect to the different 
horizon periods taking into account special problems such as road segments with isolated 
steep gradients. 
7. In the case of closely spaced cross roads the Consultant shall examine different 
options such as, providing grade separated structure for some of them with a view to reduce 
number of at-grade crossings, services roads connecting the cross-roads and closing 
access from some of the intersections and prepare and furnish appropriate proposals for 
this purpose keeping in view the cost of improvement, impact on traffic movement and 
accessibility to cross roads. The detailed drawings and cost estimate should include the 
provisions for realignments of the existing cross roads to allow such arrangements. 
8. The Consultant shall also prepare design of grade separated pedestrian crossings 
(viaducts) for large cross traffic of pedestrians and / or animals on the basis of passenger 
and animal cross traffic surveys conducted. 
9. The Consultant shall also prepare details for at-grade junctions, which may be 
adopted as alternative to the grade separated structures. The geometric design of 
interchanges shall take into account the site conditions, turning movement characteristics, 
level of service, overall economy and operational safety. 
10. The Consultants shall prepare design and other details in respect of the parallel 
service roads in urbanized locations and other locations to cater to the local traffic, their 
effect of the viability of the project on commercial basis if service roads are constructed as 
part of the project and the implications of not providing the service roads. 
11. The consultant shall prepare complete road and pavement design including 
drainage for new bypass option identified around congested town en-route. 

4.12.4. Pavement Design 
1. The detailed design of pavement shall involve: 

i. strengthening of existing road pavement and design of the new pavement if 
any, if the findings of the traffic studies and life-cycle costing analysis confirm 
the requirement for widening of the road beyond 2lane undivided 
carriageway standard;; 

ii. pavement design for bypasses; and, 

iii. design of shoulders. 
2. The design of pavement shall primarily be based on IRC publications. 
3. The design of pavement shall be rigorous and shall make use of the latest Indian 
and International practices. The design alternatives shall include both rigid and flexible 
design options. The most appropriate design, option shall be established on life-cycle 
costing and techno-economic consideration. 
4. For the design of pavement, each set of design input shall be decided on the basis 
of rigorous testing and evaluation of its suitability and relevance in respect of in-service 
performance of the pavement. The design methodology shall accompany the design 
proposals and shall clearly bring out the basic assumptions, values of the various design 
inputs, rationale behind the selection of the design inputs and the criteria for checking and 
control during the implementation of works. In other words, the design of pavement structure 
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should take due account of the type, characteristics of materials used in the respective 
courses, variability of their properties and also the reliability of traffic predictions. 
Furthermore, the methodology adopted for the design of pavement shall be complete with 
flowcharts indicating the various steps in the design process, their interaction with one 
another and the input parametre required at each step. 
5. For the design of overlays for the existing 2-lane pavement, the strengthening 
requirement shall duly take into account the strength of the existing pavement vis-à-vis the 
remaining life. The overlay thickness requirements shall be worked out for each road 
segment homogenous with respect to condition, strength and sub- grade characteristics. 
The rehabilitation provisions should also include the provision of regulating layer. For 
existing pavement with acceptable levels of cracking, provision of a crack inhibiting layer 
should also be included. 
5 (a) For rehabilitation and strengthening, consultant shall consider the alternatives of 
rehabilitating the existing pavement, overlaying with the same or alternate pavement type 
(e.g. white/black topping) and also the option of removal and replacement of existing 
pavement layers and chose the best alternative basis lifecycle costing, and any local 
considerations such as material availability, time available for construction etc. 
6. Latest techniques of pavement strengthening like provision of geo-synthetics and 
cold/hot pavement recycling should be duly considered by the consultant for achieving 
economy. The use of technology particularly environment friendly technology viz. recycling 
of bituminous mixes, warm mixes and soil stabilization etc. should be adopted wherever 
feasible. Clause 519 of the “Specifications for Road and Bridge Works” (Fifth Revision) 
covers specifications for recycling of existing bituminous pavement materials to upgrade the 
pavements. These provisions notwithstanding, recycling of existing bituminous materials is 
yet to be implemented in most of the RO (civil) MoRTH Guwahati projects. The reclaiming 
and reprocessing of pavement materials involve both design (how the pavement should 
be designed using reclaimed materials with the given properties) and technology (the 
methods to reclaim and reprocess, equipment, knowhow and quality) issues. After 
addressing these issues, the recycling of pavements will be environmentally and 
economically better option for rehabilitation, repair or reconstruction compared to the use 
of fresh or virgin materials. Indian Road Congress has published IRC: 120-2015 on 
“recommended practice for recycling of bituminous pavements” giving a detailed 
procedure for its implementation 
7. The paved shoulders shall be designed as integral part of the pavement for the main 
carriageway. The design requirements for the carriageway pavement shall, therefore, be 
applicable for the design of shoulder pavements. The design of granular shoulder should 
take into account the drainage considerations besides the structural requirements. 
8. The pavement design task shall also cover working out the maintenance and 
strengthening requirements and periodicity and timing of such treatments. 

4.12.5. Design of Embankments 
1. The embankments design should provide for maximum utilization of locally available 
materials consistent with economy. Use of fly ash wherever available with in economical 
leads must be considered. In accordance with Government instructions, use of fly ash 
within 300 km from Thermal Power Stations is mandatory as per extra ordinary Gazette 
Notification No. S.O. 254 (E) Part Section – III – Sub Section (ii) dated 25th January, 2016 
and subsequent amendment, if any of Ministry of Environment, Forest and Climate change, 
New Delhi. 
2. The Consultants shall carry out detailed analysis and design for all embankments of 
height greater than 6 m based on relevant IRC publications. 
3. The design of embankments should include the requirements for protection works 
and traffic safety features. 

4.12.6. Design of Bridges and Structures 
1. The data collected and investigation results shall be analyzed to determine the 
following: 
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i. HFL 

ii. LWL 

iii. LBL 

iv. Erodibility of bed/scour level 

v. Design discharge 

vi. Linear waterway and effective linear waterway 

vii. Likely foundation depth 

viii. Safe bearing capacity 

ix. Engineering properties of sub soil 

x. Artesian conditions 

xi. Settlement characteristics 

xii. Vertical clearance 

xiii. Horizontal clearance 

xiv. Free board for approach road 

xv. Severity of environment with reference to corrosion 

xvi. Data pertaining to seismic and wind load 

xvii. Requirement of model study etc. 
2. The Consultant shall prepare General Arrangement Drawing (GAD) and Alignment 
Plan showing the salient features of the bridges and structures proposed to be constructed 
/ reconstructed along the road sections covered under the Study. These salient features 
such as alignment, overall length, span arrangement, cross section, deck level, founding 
level, type of bridge components(superstructure, substructure, foundations, bearings, 
expansion joint, return walls etc.) shall be finalized based upon hydraulic and geo-technical 
studies, cost effectiveness and ease of construction. The GAD shall be supplemented by 
Preliminary designs. In respect of span arrangement and type of bridge a few alternatives 
with cost-benefit implications should be submitted to enable RO (civil) MoRTH Guwahatito 
approve the best alternative. After approval of alignment and GAD the Consultant shall 
prepare detailed design as per IRC codes /guidelines and working drawings for all 
components of bridges and structures. 
3. The location of all at-grade level crossings shall be identified falling across the 
existing level crossings for providing ROB at these locations. The Consultants shall prepare 
preliminary GAD for necessary construction separately to the Client. The Consultant shall 
pursue the Indian Railways Authorities or/and any statutory authority of State/Central 
Government for approval of the GAD from concerned Authorities. 
4. GAD for bridges/structures across irrigation/water way channels shall be got 
approved from the concerned Irrigation/Water way Authorities. Subsequent to approval of 
GAD and alignment plan by RO(Civil) MoRTH Guwahati ,the Consultants shall prepare 
detailed design as per IRC codes/guidelines for all components of the bridges and 
structures. 
5. Subsequent to the approval of the GAD and Alignment Plan by RO(Civil) MoRTH 
Guwahati, the Consultant shall prepare detailed design as per IRC and Railways 
guidelines and working drawings for all components of the bridges and structures. The 
Consultant shall furnish the design and working drawings for suitable protection works 
and/or river training works wherever required. 
6. Dismantling/ reconstruction of existing structures shall be avoided as far as possible 
except where considered essential in view of their poor structural conditions/ inadequacy of 
the provisions etc. 
7. The  existing  structures  having  inadequate  carriageway  width  shall  be 
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widened/reconstructed in part or fully as per the latest MoRT&H guidelines. The Consultant 
shall furnish the detailed design and working drawings for carrying out the above 
improvements. 
8. Suitable repair / rehabilitation measures shall be suggested in respect of the existing 
structures as per IRC-SP:40 along with their specifications, drawings and cost estimate in 
the form of a report. The rehabilitation or reconstruction of the structures shall be suggested 
based on broad guidelines for rehabilitation and strengthening of existing bridges contained 
in IRC-SP:35 and IRC-SP:40. 
9. Subsequent to the approval of the GAD and the alignment plan by RO(Civil) 
MoRTH Guwahati , detailed design shall also be carried out for the proposed 
underpasses, overpasses and interchanges. 
10. The Consultants shall also carry out the design and make suitable recommendations 
for protection works for bridges and drainage structures. 
11. In case land available is not adequate for embankment slope, suitable design for 
RCC retaining wall shall be furnished. However, RES wall may also be considered 
depending upon techno-economic suitability to be approved by RO (civil) MoRTH 
Guwahati. 
12. All the bridge structures having a length of 100 m or less can be used for tapping of 
water for serving dual purpose i.e., to cross the water body or to store water, if technically 
feasible. Therefore, such structures shall be designed as bridge cum barrage structures 
(bridge cum bandhara). Ministry’s guidelines in this regard issued vide letter no. RW/NH- 
34066/89/2015-S&R(B) dated 18.04.2017 may be referred. 

4.12.7. Drainage System 
1. The requirement of roadside drainage system and the integration of the same with 
proposed cross-drainage system shall be worked out for the entire length of the project road 
section. 
2. In addition to the roadside drainage system, the Consultants shall design the special 
drainage provisions for sections with super-elevated carriageways, high embankments and 
for road segments passing through cuts. The drainage provisions shall also be worked out 
for road segments passing through urban areas. 
3. The designed drainage system should show locations of turnouts/outfall points with 
details of outfall structures fitting into natural contours. A separate drawing sheet covering 
every 5 km. stretch of road shall be prepared. 
4. The project highway shall be designed to have well designed efficient drainage 
system, which shall be subsurface, as far as possible. While constructing the underpasses, 
the finished road level shall be determined so as to ensure that the accumulation of rain 
water does not take place and run-off flows at the natural ground level. The drains, wherever 
constructed, shall be provided with proper gradient and connected to the existing outlets for 
final disposal. 

5. The rain water harvesting requirements be assessed taking into consideration the 
Ministry of Environment & Forest Notification Dt. 14.01.1997 (as amended on 
13.01.1998, 05.01.1999 & 06.11.2000). The construction of rainwater harvesting 
structure is mandatory in and around water scarce / crisis areas notified by the 
Central Ground Water Board. The provisions for rainwater harvesting be executed 
as per the requirements of IRC:SP:42-2014 (Guidelines for Road Drainage) and 
IRC:SP:50-2013 (Guidelines on Urban Drainage). 

6. All the bridge structures having a length of 100m or less can be used for tapping of 
water for serving dual purpose i.e. to cross the water body and to store water, if 
technically feasible. Therefore, such structures should be designed as bridge cum 
barrage structures (bridge cum bandhara). Ministry’s guidelines in this regard issued 
vide letter no. RW/NH-34066/59/2015-S&R(B) dated 18.04.2017 may be referred. 

7. The locations of the culverts should be planned in such a way that the proposed 
culvert covers optimum catchment area & the location shall be decided on the basis 
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of topographical survey, local rainfall data, gradient of natural ground and enquiry 
from the local habitants. All culverts should preferably be box culverts as pipe 
culverts get filled up with silt, which is rarely cleared. 

4.12.8. Traffic Safety Features, Road Furniture and Road Markings 

1. The Consultants shall design suitable traffic safety features and road furniture 
including traffic signals, signs, markings, overhead sign boards, crash barriers, 
delineators etc. The locations of these features shall be given in the reports and also 
shown in the drawings. 

2. The Consultant should make the provisions for “the overhead (gantry-mounted) 
signs on roads with two or more lanes in the same direction” as per provisions of 
IRC-67. The minimum height of gantry mounted sign be 5.5 m above the highest 
point at the carriageway. 

3. Road safety shall be the focus of design. The roads shall be forgiving, having self- 
explaining alignment, safe designed intersections / interchanges segregation and 
safe crossing facilities for VRUs with crash barriers at hazardous locations. The 
details of traffic signs and pavement markings with their locations, types and 
configuration shall be shown on the plan so that they are correctly provided. 

4. DPR shall undergo the exercise of Road Safety Audit through the Road Safety 
Auditor (separate from design team) and recommendations mentioned be 
incorporated. 

5. Road markings and proper signage constitute another important aspect of the Road 
safety. The DPR shall contain a detailed signage plan, indicating the places, 
directions, distances and other features, duly marked on the chainage plan. It shall 
specify the suitable places where FoBs are to be provided. Road marking and 
signage plan shall be included in DPR and shall be specifically approved by the 
RO (civil) MoRTH Guwahati. 

6.  Advanced Traffic Management System (ATMS) shall be in place for all 4/6 lane 
roads of RO (civil) MoRTH Guwahatibeing put to tolling. This would provide real 
time information, guidance and emergency assistance to users. ATMS would 
include outdoor equipment including emergency call boxes, variable message sign 
systems, meteorological data system, close circuit TV camera (CCTV) system in 
addition to any other equipment required to meet the objective. Indoor equipment 
would include large display board, central computer with Network Management 
System, CCTV monitor system and management of call boxes system with 
uninterrupted power supply, all housed in a central control centre. In this 
connection, NHAI’s policy circular no. 11.53/2023 dated 10.10.2023 may be 
referred. 

7. As availability of suitable sight distance has a large effect on road safety, the 
alignment of all the NHs should be finalized in such a way so as to have double the 
stopping sight distance available to the road users at all locations. 

4.12.9. Arboriculture and Landscaping 

The Consultants shall work out appropriate plan for planting of trees (specifying 
type of plantation), horticulture, floriculture on the surplus land of the right-of way 
with a view to beautify the highway and making the environment along the highway 
pleasing. These activities should be included in the TOR for 
contractor/concessionaire and the cost of these activities shall also be added to the 
total project cost for civil works. The existing trees / plants shall be retained to the 
extent possible. The Transplantation of trees shall also be proposed wherever 
feasible. 
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4.12.10. Toll Plaza 

1. The Consultants shall identify the possible toll plaza location(s) based on the data 
and information derived from the traffic studies and a study of the existing physical 
features including the availability of land. The location of the plaza should keep in 
view that the project road is to be developed as a partially access controlled highway 
facility and it is required to collect toll on rational basis from as much of the vehicular 
traffic as possible consistent with economy of collection and operations. The location 
of the toll plaza should be finalized in consultation with RO(Civil) MoRTH 
Guwahati. 

2. The minimum number of toll lanes at the toll plazas should be carefully designed 
taking into consideration the projected peak hour tollable traffic, permissible service 
time, adopted toll collection system and the capacity of service lanes. The number 
of lanes at any toll plaza would, however, be not less than four times the number of 
lanes for which the highway has been designed. Eventually, all the lanes have to be 
designed / equipped with Electronic Toll Collection (ETC) systems and one lane at 
the extreme outer side for Over Dimensioned Vehicles (ODV) should be earmarked 
in each direction. 

3. Car lanes and lanes for commercial vehicles shall be earmarked at the toll plaza 
with outer lanes earmarked for the commercial vehicles. At least 50% of the total 
lanes on each side shall be equipped with weigh-in-motion facility for dedicated use 
by commercial vehicles followed by a static weigh bridge on either side. Number of 
lanes with weigh-in-motion facility may be suitably increased depending on 
proportion of commercial vehicles in total traffic Provision should be kept for 
acquisition and earmarking of about one acre area for parking of the overloaded 
vehicles. 

4. Toll Plaza shall be designed as per IRC 84. 

4.12.11. Weighing Station, Parking Areas and Rest Areas 

1. The consultant shall select suitable sites for weighing stations, parking areas and 
rest areas and prepare suitable separate designs in this regard. The common 
facilities like petrol pump, first-aid medical facilities, police office, restaurant, vehicle 
parking etc. should be included in the general layout for planning. For petrol pump, 
the guidelines issued by OISD of Ministry of Petroleum shall be followed. The 
facilities should be planned to be at approximately 50 km interval. At least each 
facility (1 no.) is foreseen to be provided for this project stretch. Weighing stations 
can be located near toll plazas so that overloaded vehicles can be easily identified 
and suitably penalized and unloaded before being allowed to proceed further. The 
type of weighing system suitable for the project shall be brought out in the report 
giving merits of each type of the state-of-the art and basis of recommendations for 
the chosen system. 

2. The Consultant should take into consideration the provisions for persons with 
disabilities (PwD) in way side amenity centres / rest areas and provide ramp 
facilities, exit / entrance door with minimum clear opening of 900 mm and special 
toilet facilities for use of handicapped persons. The consultant shall also take into 
consideration, the provisions for Pedestrians facilities as per IRC-103. 

4.12.12 Miscellaneous Works 

1. The Consultants shall make suitable designs and layout for miscellaneous 
works including rest areas, bus bays, vehicle parking areas, 
telecommunication facilities etc. wherever appropriate. 

2. The Consultants shall prepare the detailed scheme and lay out plan for the 
works mentioned in Para 1. 
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3. The Consultants shall prepare detailed plan for the traffic management and 
safety during the construction period. 

4.13 Environment and Social Impact Assessment 

The consultant shall under take the detailed environmental and social impact 
assessment in accordance with the standard set by the Government of India for 
projects proposed to be funded by MORT&H/NHAI. In respect of projects proposed 
to be funded by ADB loan assistance, Environmental Assessment Requirements, 
Environmental Guidelines for selected infrastructure projects, 1993 of Asian 
Development Bank shall be followed. Similarly, for projects proposed to be funded 
by World Bank loan assistance, World Bank Guidelines shall be followed. 

4.13.1 Environmental Impact Assessment 

Environment impact assessment or initial environment examination be carried out 
in accordance with ADB’s Environmental Assessment Requirements of ADB 1998 
guidelines for selected infrastructure projects 1993 as amended from time to time 
/World Bank Guidelines / Government of India Guidelines, as applicable 

1. The consultant should carry out the preliminary environmental screening to 
assess the direct and induced impacts due to the project. 

2. The consultant shall ensure to document baseline conditions relevant to the 
project with the objective to establish the benchmarks. 

3. The consultant shall assess the potential significant impacts and identify the 
mitigation measures to address these impacts adequately. 

4. The consultant shall do the analysis of alternatives incorporating 
environmental concerns. This should include with and without scenario and 
modification incorporated in the proposed project due to environment 
considerations. 

5. The consultant shall give special attention to the environmental 
enhancement measures in the project for the following: 

(a) Cultural property enhancement along the highways 

(b) Bus bays and bus shelters including a review of their location, 

(c) Highway side landscape and enhancement of the road junctions, 

(d) Enhancement of highway side water bodies, and 

(e) Redevelopment of the borrow areas located on public land. 

6. The consultant shall prepare the bill-of-quantities (BOQ) and technical 
specifications for all items of work in such a way that these may be readily 
integrated to the construction contracts. 

7. The consultant shall establish a suitable monitoring network with regard to 
air, water and noise pollution. The consultant will also provide additional 
inputs in the areas of performance indicators and monitoring mechanisms 
for environmental components during construction and operational phase of 
the project. 

8. The consultant shall provide the cost of mitigation measures and ensure that 
environmental related staffing, training and institutional requirements are 
budgeted in project cost. 

9. The consultant shall prepare the application forms and obtain forestry and 
environmental clearances from the respective authorities including the 
SPCBs and the MOEF on behalf of RO(Civil) MoRTH Guwahati .The 
consultants will make 
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presentation, if required, in defending the project to the MOEF Infrastructure 
Committee. Further, for Environmental & Wildlife Clearances the firm should 
have been accredited by National Accreditation Board for Education and 
Training (NABET) for EIA. In case NABET accreditation is not available, the 
DPR consultant should have at least 1 retired or Ex Indian Forest Service 
officer and 2 retired or Ex State Forest Service officers on regular payroll 
each with over 15 years of service in Forest & Wildlife Department. 

10. The consultant shall identify and plan for plantation and Transplantation of 
the suitable trees along the existing highway in accordance with IRC 
guidelines. 

11. The consultant shall assist in providing appropriate input in preparation of 
relevant environment and social sections of BPIP. 

12  Provision should be made for Noise Barriers wherever (especially where 
project highway passes through dense habitation) required as a mitigation 
measure against noise pollution and nuisance. Their location, dimension, 
type, material and shapes should be determined and defined in environment 
impact assessment studies forming part of DPR. 

4.13.2 Social Assessment 
1 The consultant would conduct base line socio-economic and census survey to 
assess the impacts on the people, properties and loss of livelihood. The socioeconomic 
survey will establish the benchmark for monitoring of R&R activities. A social assessment 
is conducted for the entire project to identify mechanisms to improve project designs to meet 
the needs of different stakeholders. A summary of stakeholder discussions, issue raised 
and how the project design was developed to meet stakeholders need would be prepared. 
2 The consultant shall prepare Land Acquisition Plan and assist RO (civil) MoRTH 

Guwahati in acquisition of land under various Acts. 

4.13.3 The consultant would prepare Resettlement and Rehabilitation Plan and assess 
feasibility and effectiveness of income restoration strategies and suitability and 
availability to relocation sites. The resettlement plan which accounts for land 
acquisition and resettlement impacts would be based on a 25% socio-economic 
survey and 100 % census survey of project affected people which provides the 
complete assessment of the number of affected households and persons, including 
common property resources. All untitled occupants are recorded at the initial stages 
and identify cards will be issued to ensure there is no further influx of people in to 
the project area. All consultations with affected persons (to include list of 
participants) should be fully documented and records made available to RO(Civil) 
MoRTH Guwahati. 

 Assessment on the impact of the project on the poor and vulnerable groups 
along the project road corridor. 

 Based on the identified impacts, developing entitlement matrix for the project 
affected people. 

 Assessment on social issues such as indigenous people, gender, HIV/AIDS, 
labourers including child labour. 

 Implementation budgets, sources and timing of funding and schedule of 
tasks. 

 Responsibility of tasks, institutional arrangements and personnel for 
delivering entitlement and plans to build institutional capacity. 

 Internal and external monitoring plans, key monitoring indicators and 
grievance redress mechanism. 
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 Incorporating any other suggestions of the ADB/ World Bank/ MoRTH. till 
the acceptance of the reports by the ADB/ World Bank/ MoRTH. 

4.13.4 Reporting Requirements of EIA 

 The consultant would prepare the stand-alone reports as per the requirement 
of the ADB/World Bank /RO (civil) MoRTH Guwahati, as applicable, with 
contents as per the following: 

 Executive Summary 

 Description of the Project 

 Environmental setting of the project. 

 Identification and categorization of the potential impacts (during pre- 
construction, construction and operation periods). 

 Analysis of alternatives (this would include correlation amongst the finally 
selected alternative alignment/routing and designs with the avoidance and 
environmental management solutions). 

 The public consultation process. 

 Policy, legal and administrative framework. This would include mechanisms 
at the states and national level for operational policies. This would also 
include a description of the organizational and implementation mechanism 
recommended for this project. 

 Typical plan or specific designs for all additional environmental items as 
described in the scope of work. 

 Incorporating any other as per the suggestions of the ADB/ World Bank / 
RO (civil) MoRTH Guwahati, till the acceptance of the reports by the ADB/ World 
Bank/ 
RO (civil) MoRTH Guwahati , as applicable. 

 EMP Reports for Contract Package based on uniform methodology and 
processes. The consultant will also ensure that the EMP has all the elements 
for it to be a legal document. The EMP reports would include the following: 

 Brief description of the project, purpose of the EMP, commitments on 
incorporating environmental considerations in the design, construction and 
operations phases of the project and institutional arrangements for 
implementing the EMP. 

 A detailed EMP for construction and operational phases with recourse to the 
mitigation measures for all adverse impacts. 

 Detailed plans for highway-side tree plantation (as part of the compensatory 
afforestation component). 

 Environmental enhancement measure would be incorporated. 

 Enhancement measures would include items described in the scope of work 
and shall be complete with plans, designs, BOQ and technical specifications. 

 Environmental monitoring plans during and after construction including 
scaling and measurement techniques for the performance indicators 
selected for monitoring. 

 The EMP should be amendable to be included in the contract documents for 
the works. 

 Incorporating any other as per the suggestions of the ADB/ World Bank/ 
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MoRTH, till the acceptance of the reports by the ADB/ World Bank 
/MoRTH as applicable. 

4.13.5 Reporting requirements of RAP 

Analysis on the resettlement plan be conducted based on ADBs Hand Book on 
Resettlement, A Guide to Good practice 1998 as amended time to time/ World Bank 
Guidelines / Government of India Guidelines, as applicable. 

 Executive summary 

 Description of project 

 Objectives of the project. 

 The need for Resettlement in the Project and evaluation of measures to 
minimize resettlement. 

 Description and results of public consultation and plans for continued 
participation of PAPs. 

 Definition of PAPs and the eligibility criteria. 

 Census and survey results-number affected, how are they affected and what 
impacts will they experience. 

 Legal and entitlement policy framework-support principles for different 
categories of impact. 

 Arrangements for monitoring and evaluation (internal and external) 

 Implementation schedule for resettlement which is linked to the civil works 
contract 

 A matrix of scheduled activities linked to land acquisition procedures to 
indicate clearly what steps and actions will be taken at different stages and 
the time frame 

 The payment of compensation and resettlement during the acquisition 
process 

 An itemized budget (replacement value for all assets) and unit costs for 
different assets 

5.1 Land Acquisition 

5.1.1 Overall program management of all activities pertaining to Land Acquisition 

5.1.1.1 Coordinate all activities necessary for accurate and timely publication of notifications 
as per NH Act including but not limited to 

i. Identify all land parcels that need to be acquired as part of project highway 

ii. Conduct Joint Measurement Survey in conjunction with CALA, RO (civil) 
MoRTH Guwahati and state revenue department to verify land records 

iii. Conduct valuation of land and associated assets (structures, trees, crops 
etc.) and liaison with authorities of State Government for authentication of 
the valuation 

5.1.1.2 Liaison with relevant state departments throughout land acquisition process 

i. Liaison with State Government departments including but not limited to Land 
Revenue Office (or Tehsil), Sub - Registrar office, Directorate of Surveys and 
with other State departments (like Public works department, horticulture 
department etc.) to expedite the land acquisition process 
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ii. Co-ordinate collection of all the necessary land record documents and 
information required to support CALA/CALA staff during the LA process 

5.1.1.3 Facilitate communication between RO(Civil) MoRTH Guwahati (PIU) and CALA 
throughout land acquisition process 

i. Ensure prompt official communication (including delivery of documents and 
notifications) between the office of Competent Authority for Land Acquisition 
(CALA) and RO(Civil) MoRTH Guwahati. 

5.1.1.4 Support CALA and PIU with manpower and resources CALA throughout land 
acquisition process 

i. Ensure presence of adequate manpower like surveyors, revenue inspectors, 
assistants, peons, computer operators as required to support CALA, PIU, 
RO in the LA process corresponding to respective project 

ii. Ensure comprehensive quality checks (4 Eye Checks) for all the notifications 
prepared before submission in the Bhoomi Rashi portal 

5.1.2 Assist CALA and RO(Civil) MoRTH Guwahati (PIU) in the publication of notifications 

5.1.2.1 Provide copy of following documents to PIU - 1 soft copy (less than 3MB combined) 
+ 1 hard copy, on finalization of alignment and approval of the alignment from the 
competent authority 

i. Index Map: Document showing alignment of proposed highway overlaid on 
a detailed political map of the region 

ii. Alignment plan: Engineering plan detailing relative position of Proposed 
Right of Way to existing road, bypasses, realignments significant structures, 
affected villages and chainage 

iii. MoRTH project sanction document detailing chainage, length, scheme code 
and land acquisition requirements (Total Land Required, Land available, 
land to be acquired etc.) 

5.1.2.2 Conduct enquiry at Village Administrative Office along approved alignment to 
ensure inclusion of all villages 

5.1.2.3 Ensure correct spelling of taluks and villages according to local revenue records 
(Jamabandi) or State Government land record website. The same should be done 
for English and Hindi 

5.1.2.4 Obtain approval of taluk names, village names and other details mentioned in 3a 
from CALA office 

5.1.2.5 Co-ordinate with PIU and District Collector/State Government in obtaining 
appointment order for CALA 

5.1.2.6 Co-ordinate with NIC to ensure correct village names and spelling are included in 
Bhoomi Rashi portal 

5.1.2.7 Assist PIU in creating 3a notification and preamble on Bhoomi Rashi along with all 
supporting documents in format prescribed to be sent for approval to MoRTH HQ. 

5.1.3 Assist CALA and RO(Civil) MoRTH Guwahati (PIU) in the publication of 3A notification 

5.1.3.1 Co-ordinate collection of all village maps from state land revenue department 

i. Ensure all village maps are collected from the Taluk Office/Regional Deputy 
Director of Survey and Land Records and bear a saleable copy mark. 

5.1.3.2 Co-ordinate collection of all survey maps for all the affected survey numbers in the 
proposed right of way from state land revenue department 
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i. Ensure collection of digitized survey maps from the state revenue 
department prepared using CollabLand software of NIC for the purposes of 
land acquisition activities, wherever available 

ii. Ensure all survey maps collected are scaled to 1:500, 1:1000 or 1:2000 

iii. Ensure survey maps contain all necessary information including boundary 
dimensions, ladder diagrams, topographical details, sub division details and 
adjoining survey numbers as available, in line with the norms of the State 
Government 

iv. Verify the level of accuracy in the maps and their suitability for the purposes 
of supporting the land acquisition effort for the project road in terms of both 
dimensional accuracy and details available 

v. Ensure consistency between the revenue maps and other land records 
(Record of Rights, Tenancy and Crops /A-Register etc.) and correct the 
maps/records in case of inconsistency. Ensure, the corrected maps are 
vetted by the Village Administrative Officer 

5.1.3.3 Ensure collection of geo referenced control points capable of being imported into 
appropriate GIS system 

i. Conduct an alignment walk-through and ensure details of the ground control 
points include village stones, suitable land details and permanent 
geographical features are collected 

ii. Ensure a minimum of 10 control points are identified and geo-referenced for 
every 1 km 

iii. Ensure the Geo-location information from the control points are imported into 
the GIS system, to aid in superimposition of alignment map and the digitized 
village map. Suitable land details and features should also be added to the 
GIS system to enable review of individual land parcels. 

5.1.3.4 Ensure accurate digitization and projection of village maps on GIS system 

i. Consultant should ensure complete digitization of the area containing the 
Proposed Right of Way 

ii. Where digitized revenue maps are unavailable or are deemed to be 
insufficient for the purposes of this project, the consultant shall digitize the 
survey maps of the area falling in and surrounding the existing and PROW, 
keeping the following in mind: 

1. Create digitized maps of individual survey numbers using the procedure 
used by the land revenue department to recreate revenue maps such as 
using ladder diagrams, grid dimensions etc., using CollabLand software, 
wherever possible 

2. Input numerical measurements mentioned in the ladder diagram/grid 
dimensions/survey boundaries in CollabLand or similar software to 
ensure accuracy of digital map 

3. Stitch the digitized survey maps to recreate a scaled and digitized village 
map depicting all the survey numbers affected by the proposed right of 
way 

iii. Ensure that the digitized map exactly matches the original map like a contact 
print and contain all information contained in the original survey map 

iv. Ensure an accuracy of 1mm or higher in a 1:1000 scale, as this translates 
into an accuracy of 1 m or higher on ground 
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v. In digitization and feature addition, the consultant shall endeavor to follow 
any standards, requirements and formats laid down by the relevant state/ 
central government agency for land ownership and revenue management or 
that set by the authority involved in digitization of land records 

1. Where applicable, the consultant shall share back the digitized cadastral 
maps in both soft and hard copy with the relevant local agency or state 
government 

5.1.3.5 Ensure accurate projection of survey revenue maps on Google Earth or similar GIS 
software necessarily having the following layers 

i. Alignment Map 

ii. Digitized Village Map 

iii. Topographical details as collected during topographical survey using 
LiDAR/Drone Imaging 

iv. Geo-referenced control points imported into GIS software 

5.1.3.6 Ensure proper superimposition of the alignment map, digitized village map by 
accurately matching the topographical details and geo-referenced ground control 
points on both the layers. 

i. Divide the village maps at every 500 meters (in case of the same village) to 
ensure proper projection of the planar map on Google Earth or equivalent 

ii. Adjust the digitized map to exactly match the ground situation using the geo- 
referenced ground control points identified 

5.1.3.7 Accurately identify extent of area encroached by alignment in survey numbers/sub 
division numbers using appropriate software (ArcGIS/AutoCAD, etc) based on the 
superimposition of the alignment map on the digitized village map 

5.1.3.8 Co-ordinate collection all the relevant revenue records from state revenue 
department required to ascertain type and nature of land 

i. Collect the updated land revenue records with details on survey numbers, 
sub-division, land type, land nature and owner from the Taluk office 

5.1.3.9 Prepare and submit 3A draft and LA plan in the format prescribed by MoRTH. 

5.1.3.10 Co-ordinate submission of copies of LA plan and Alignment map to CALA offices 
through PIU required for verification of 3A draft in the format prescribed by the 
CALA Office 

5.1.3.11 Facilitate CALA staff in verification of the draft 3A document 

5.1.3.12 Assist CALA staff in preparation of 3A notification, preamble and forwarding letter 
to be forwarded to PIU 

5.1.3.13 Assist PIU in uploading 3A notification (as declared by CALA) along with preamble 
on Bhoomi Rashi 

i. Provide computer operators to upload 3A notification on Bhoomi Rashi 

ii. Ensure the 3A submitted on Bhoomi Rashi matches the signed copy 
verbatim and no changes are made 

5.1.3.14 Provide copy of 3A Gazette notification to the office of the CALA on publication in 
the Gazette 

5.1.3.15 Prepare 3A notification in vernacular language to be sent to newspaper for 3A(3) 
notification 
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i. Ensure the translated 3A sent to the newspaper matches the 3A Gazette 
copy verbatim and no changes are made 

5.1.3.16 Co-ordinate with the CALA to get a signed copy of the press ready version along 
with the file reference number needed for future reference at the CALA office 

5.1.3.17 Assist PIU in coordinating with newspaper agency to ensure publication of 3A 
notification in 2 newspapers: 1 Vernacular + 1 Other 

5.1.3.18 Provide copies of newspaper publication of 3A notification to the CALA and PIU 

5.1.3.19 Ensure all activities are planned and adequate manpower is made available to 
ensure the prescribed timelines are adhered to 

i. Ensure submission of 3A to the PIU in prescribed format within 30 days of 
3a publication 

ii. Ensure publishing of 3A in Gazette by pursuing the same with relevant 
stakeholder within 14 days of submission of final 3A to the PIU 

iii. Provide adequate manpower including but not limited to AutoCAD 
draftsmen, liaison officers, computer operators, retired tahsildars, etc. to 
ensure mandated timelines are met 

iv. Ensure adequate resources including but not limited to computers, software 
licenses, scanner, printer etc. are deployed to ensure mandated timelines 
are met 

5.1.4 Assist CALA and RO(Civil) MoRTH Guwahati (PIU) in conduction of 3C 
enquiry and compilation of final orders 

5.1.4.1 Co-ordinate with CALA for scheduling public hearings as necessitated by section 3C 
of NH Act 1956 

5.1.4.2 Assist CALA staff in sending notices to petitioners on respective hearing dates either 
through newspaper notifications to be published in 2 newspapers: 1 Vernacular + 1 
other or through respective village administrative offices 

5.1.4.3 Provide copies of newspaper publication/ notices of 3C notification to the office of 
the CALA 

5.1.4.4 Assist CALA staff in receiving and compiling of objections 

5.1.4.5 Assist CALA during objection hearings, recording of hearings, ensuring compliance 
of corresponding orders and notification of final CALA order to petitioners 

5.1.4.6 Assist CALA staff in dispatching and ensuring delivery of final 3C orders to 
petitioners in a timely manner and obtain acknowledgement of receipt of 3C orders 
from the aggrieved parties 

5.1.5 Assist CALA and RO(Civil) MoRTH Guwahati (PIU) in conducting Joint  

Measurement Survey 

5.1.5.1 Co-ordinate with the CALA office and state government departments and obtain all 
permissions necessary to conduct JMS and center line marking 

5.1.5.2 Ensure laying of boundary pillars in an accurate and expedited manner 

i. Ensure use of Differential GPS or Total Station systems to conduct center 
line marking 

ii. Ensure placing of boundary pillars (left and right) and the center line peg (in 
case of brownfield sections), center line pillar (in case of greenfield sections) 
at 50-meter intervals, clearly demarcating the Proposed Right of Way. 

iii. Ensure all boundary pillars are provided and planted as per IRC:25:1967 
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iv. Ensure that the boundary stones are secured at location 

v. Provide daily reports to PIU and CALA office by mail indicating progress of 
boundary stone marking in terms of length and chainage covered 

vi. Retain a Total Station system, controller and a prism holder for the entire 
duration of the JMS to ensure prompt assistance to the survey team 

5.1.5.3 Ensure accurate and timely conduction of JMS for the complete length of the project 

i. Provide scaled revenue maps, latest ownership records, village map and 
other revenue documents necessary for conducting JMS 

ii. Arrange retired revenue sub inspectors of survey and chainmen to conduct 
Joint Measurement Survey at the consultant’s cost 

iii. Ensure accurate measurement of revenue survey plots with respect to 
PROW of project, by identifying physical features present on the ground & 
the survey sketches, measuring the distance of the PROW stone from the 
physical features and marking the distance on the survey sketch 

iv. Ensure marking of PROW on scaled revenue maps indicating extent of 
encroachment into survey numbers/sub division numbers 

v. Ensure surveyors collect details of structures and trees present in sub- 
divisions during JMS 

vi. Ensure accurate calculation of area affected in each sub-division 

vii. Ensure sub-division records are prepared as per the guidelines of the state 
revenue surveyor clearly indicating the name of the land owner as per latest 
ownership record 

viii. Ensure sub-division records divide affected sub-divisions clearly indicating 
portion of land vested with the owner and portion of land acquired by 
MoRTH. 

ix. Ensure submission of JMS records in format expected by the CALA office 
along with all supporting documents 

x. Co-ordinate with local land revenue office in updating of all land records as 
per sub-division records submitted to CALA office, including vesting of 
acquired land in the name of Government of India, post publication of the 3D 
notification 

xi. Provide daily reports to PIU and CALA office by mail indicating progress of 
JMS in terms of length, villages and number survey numbers covered 

5.1.5.4 Assist land revenue department in conducting pre-scrutiny 

i. Ensure all records are submitted at Taluk office in the correct format 

ii. Facilitate creation of new sub-divisions based on the sub division records 
submitted by the survey team, including vesting of acquired land in the name 
of Government of India, post publication of the 3D notification 

iii. Provide daily reports to PIU and CALA office by mail indicating progress of 
pre-scrutiny in terms of number of villages covered 

5.1.5.5 Co-ordinate with CALA team and PIU to facilitate site inspection 

5.1.6 Assist CALA and RO(Civil) MoRTH Guwahati (PIU) in the publication of 3D notification 

5.1.6.1 Prepare 3D draft based on 3A notification and scrutinized JMS statements in the 
format prescribed by MoRTH. 
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5.1.6.2 Co-ordinate submission of copies of 3D draft and scrutinized JMS Statements to the 
office of the CALA for verification 

5.1.6.3 Facilitate CALA staff in verification of the draft 3D version 

i. Ensure presence of surveyors to clarify/rectify any issue that may arise 
during verification, both during on-ground inspection as well as during the 
document verification 

5.1.6.4 Assist CALA staff in preparation of 3D notification, preamble and forwarding letter 
to be forwarded to PIU 

5.1.6.5 Assist PIU in uploading 3D notification (as declared by CALA) along with preamble 
on Bhoomirashi 

i. Provide computer operators to upload 3D notification on Bhoomirashi 

ii. Ensure the 3D submitted on Bhoomirashi matches the signed copy verbatim 
and no changes are made 

5.1.6.6 Provide copy of 3D Gazette notification to the office of the CALA on publication in 
the Gazette 

5.1.6.7 Prepare 3D notification in vernacular language to be sent to newspaper 

i. Ensure the translated 3D sent to the newspaper matches the 3D Gazette 
copy verbatim and no changes are made 

5.1.6.8 Co-ordinate with the CALA to get a signed copy of the press ready version along 
with the file reference number needed for future reference at the CALA office 

5.1.6.9 Assist PIU in coordinating with newspaper agency to ensure publication of 3A 
notification in 2 newspapers: 1 Vernacular + 1 Other 

5.1.6.10 Provide copies of newspaper publication of 3D notification to the CALA and PIU 

5.1.6.11 Ensure all activities are planned and adequate manpower is made available to 
ensure the prescribed timelines are adhered to 

i. Ensure submission of 3D statement along with sub-division records to the 
PIU in prescribed format within 45 days of 3A publication 

ii. Ensure publishing of 3D in Gazette by pursuing the same with relevant 
stakeholder within 15 days of submission of final 3D to the PIU 

iii. Provide adequate manpower including but not limited to surveyors, revenue 
inspectors, chain-men, liaison officers, computer operators, central line 
marking teams, helpers, etc. to ensure mandated timelines are met 

iv. Ensure adequate resources including but not limited to computers, boundary 
pillars, Total Station/DGPS systems, vehicles etc. are deployed to ensure 
mandated timelines are met 

5.1.7 Assist the CALA in the declaration of award (3G) 

5.1.7.1 Assist CALA in drafting public notice inviting claims (under sub-section 3 of section 
3G) from all persons interested in the land to be acquired and 3D notification to be 
published in 2 local newspaper - 1 vernacular and 1 other. 

5.1.7.2 Co-ordinate with RO(Civil) MoRTH Guwahati /CALA on publishing of claim 
invitation notification in 2 local newspapers - 1 vernacular and 1 other. The public 
notice inviting claims (under sub-section 3 of section 3G) from all persons 
interested in the land to be acquired can be issued along with the newspaper 
publication of 3D notification 
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5.1.7.3 Provide 1 copy of newspaper notification of 3D and claim invitation to CALA, Ward, 
Panchayat, Circle office, police station and Collector office. 

5.1.7.4 Assist CALA during claim hearings, record hearings and compliance of 
corresponding orders 

i. Collate ownership claims and the documents received during the claim 
hearings 

ii. Assist the office of the CALA in verifying the claims and in finalizing the land 
owners 

5.1.7.5 Assist CALA office in collection of sales statistics and market value (Guideline value/ 
Collector rates) from the relevant State Government department 

i. Collect the sales statistics for 3 years prior to the date of the 3A notification 
from the Sub-Registrar’s Office 

ii. Assess the sales statistics to evaluate the nature of land for all the sale deeds 
based on the land records available with the State Government (Chitta/ A- 
Register, etc.) 

iii. Compute the average of the top 50% of the sales statistics after eliminating 
the outliers, with proper justification 

iv. Collect the Guideline Value/ Prevalent market rates, as issued by the order 
of the Competent Authority of the State Government for all the relevant 
villages 

v. Collect the details of the sales of land for public purpose through private 
negotiation in the recent past for similar type of land 

5.1.7.6 Compute land valuation for the all the affected survey numbers in line with 
RFCTLARR Act and the guidelines issued by MoRTH 

5.1.7.7 Conduct valuation of land related assets (Structures, trees, crops etc.) and liaison 
with respective State authority including but not limited to State Public Works 
Department, Agriculture, Horticulture, Forest Department, etc. for authentication of 
the valuation. 

5.1.7.8 Assist CALA in 3G award preparation and in drafting 3G award documents along 
with the required annexures including but not limited to preparation of field book 
which contains award by each beneficiary, list of sales statistics considered for 
finalizing the market value, etc. 

5.1.8 Assist RO(Civil) MoRTH Guwahati in obtaining possession of land 

5.1.8.1 Co-ordinate delivery of confirmation letter of deposit from PIU to CALA 

5.1.8.2 Assist CALA staff in drafting notification for beneficiaries for award collection and 
vacating the land within 60 days (under section 3E) 

5.1.8.3 Co-ordinate serving of notice to all beneficiaries for collection of award and to vacate 
the land within 60 days (under section 3E) 

5.1.8.4 Co-ordinate collection of certificate of possession from CALA 

5.1.9 Publication of Gazette Notifications relating to Land Acquisition: 

5.1.9.1 Cost for publication of Gazette Notifications relating to land acquisition in 
Newspapers shall be borne by the RO(Civil) MoRTH Guwahati. 

5.2 Utility shifting proposal and estimates 

5.2.1 Identify type and location of all existing utilities within the proposed ROW 
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1. Consultant will review information available with all utilities agencies in the region, 
consult maps/plans available with RO(Civil) Guwahati MoRTH and state road 
agencies, consult with locals and municipal bodies to ascertain the presence and 
location of utilities , including but not limited to water-mains, gas, telephone, 
electricity and fiber-optic installations in and around the project road 

2. Deploy ground penetrating radar, inductor locators or better technology to accurately 
map the location, type and size of utilities in the ROW of the project road as required 
in the section of this TOR 

3. Develop a detailed strip plan and digitized maps showing: 

i. type, size and current location of all the utilities identified 

ii. relative offset from the centerline 

iii. existing right of way 

5.2.2 Plan for utilities in future road design 

1. Consultants need to identify utilities that will require shifting to enable construction 
of the proposed project road 

2. Incorporate space required for elevated and under-ground utilities corridors and 
utilities crossings as required for existing and future utilities in consultation with user 
departments 

5.2.3 Develop a utilities relocation plan 

1. Consultants need to develop and submit a utilities relocation plan in consultation 
with RO (civil) MoRTH Guwahati and user departments clearly identifying current 
utilities and suggested relocations along with crossings as required 

2. Plan and conduct discussions, consultations and joint site visits required for the 
planning of utilities shifting and the development of required drawings and proposals 

3. Prepare necessary details, documents and suggested relocation plan to be 
submitted to user department 

4. Develop initial cost estimates based on suggested relocation plan and the latest 
available schedule of rates for inclusion in the cost of the project at the time of 
approval 

5.2.4 Estimates and approvals 

1. Consultants need to obtain draft utilities shifting proposal from user departments for 
all utilities identified for shifting along project road 

2. Prepare utility shifting cost estimates using latest schedule of rates and obtain 
approval from user departments 

3. Review final designs submitted, cost estimates, complete checklist, obtain required 
declarations and submit to RO(Civil) MoRTH Guwahati for approval 

4. Work with user department, RO(Civil) MoRTH Guwahati as required to 
incorporate any changes requested in shifting proposal and cost estimate 

5. Obtain all required utilities shifting proposal estimates and required approvals from 
both user departments and RO(Civil) MoRTH Guwahati within the time stipulated 
in DPR contract. 

5.3 Estimation of Quantities and Project Costs 

1. The Consultants shall prepare detailed estimates for quantities (considering 
designs and mass haul diagram) and project cost for the entire project (civil 
packages wise), including the cost of environmental and social safeguards proposed 
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based on MoRT&H’s Standard Data Book and market rate for the inputs. The 
estimation of quantities shall be based on detailed design of various components of 
the projects. The estimation of quantities and costs would have to be worked out 
separately for civil work Package as defined in this TOR. 

2. The Consultants shall make detailed analysis for computing the unit rates for the 
different items of works. The unit rate analysis shall duly take into account the 
various inputs and their basic rates, suggested location of plants and respective lead 
distances for mechanized construction. The unit rate for each item of works shall be 
worked out in terms of manpower, machinery and materials. 

3. The project cost estimates so prepared for MoRTH/ADB/WB projects are to be 
checked against rates for similar on-going works in India under MoRTH/World 
Bank/ ADB financed road sector projects. 

4. The Consultant should work out the quantity of Bitumen, Steel and Cement likely to 
be used in the project and indicate in the summary sheet. 

6. Viability and Financing Options and Bidding process 

1. The Project Road should be divided into the traffic homogenous links based on the 
findings of the traffic studies. The homogenous links of the Project Road should be 
further subdivided into sections based on physical features of road and pavement, 
sub-grade and drainage characteristics etc. The economic and commercial analysis 
shall be carried out separately for each traffic homogenous link as well as for the 
Project Road. 

2. The values of input parametres and the rationale for their selection for the 
economic and commercial analyses shall be clearly brought out and got approved 
by RO(Civil) MoRTH Guwahati. 

3. For models to be used for the economic and the commercial analyses, the 
calibration methodology and the basic parametres adapted to the local conditions 
shall be clearly brought out and got approved by RO(Civil) MoRTH Guwahati. 

4. The economic and commercial analyses should bring out the priority of the 
different homogenous links in terms of project implementation. 

6.1. Economic Analysis 

1. The Consultants shall carry out economic analysis for the project. The analysis 
should be for each of the sections covered under this TOR. The benefit and cost 
streams should be worked out for the project using HDM-IV or other internationally 
recognized life-cycle costing model. 

2. The economic analysis shall cover but be not limited to be following aspects: 

i. assess the capacity of existing roads and the effects of capacity constraints 
on vehicle operating costs (VOC); 

ii. calculate VOCs for the existing road situation and those for the project; 

iii. quantify all economic benefits, including those from reduced congestion, 
travel distance, road maintenance cost savings and reduced incidence of 
road accidents; and, 

iv. estimate the economic internal rate of return (EIRR) for the project over a 
30-year period. In calculating the EIRRs, identify the tradable and non- 
tradable components of projects costs and the border price value of the 
tradable components. 

v. Saving in time value. 
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3. Economic Internal Rate of Return (EIRR) and Net Present Value (NPV), “with 
“and “without time and accident savings” should be worked out based on these cost- 
benefit stream. Furthermore, sensitivity of EIRR and NPV worked out forth different 
scenarios as given under: 

Scenario – I  Base Costs and Base Benefits 

Scenario - II Base Costs plus 15% and Base Benefits 

Scenario - III  Base Costs and Base Benefits minus 15% 

Scenario – IV Base Costs plus 15% and Base Benefits minus 15% 

The sensitivity scenarios given above are only indicative. The Consultants shall 
select the sensitivity scenarios taking into account possible construction delays, 
construction costs overrun, traffic volume, revenue shortfalls, operating costs, 
exchange rate variations, convertibility of foreign exchange, interest rate volatility, 
non-compliance or default by contractors, political risks and force majeure. 

4. The economic analysis shall take into account all on-going and future road and 
transport infrastructure projects and future development plans in the project area. 

6.2 Financial Analysis 

6.2.1 Need for financial analysis 

1. It is envisaged that project stretches should be implemented in a commercial, 
PPP funded format 

2. Therefore, the Consultant will need to study the financial viability of the 
project under various available commercial formats and suggest a mode of 
funding and execution that is most likely to be successful 

3. The consultant shall study the financial viability of the project under several 
different traffic volume, user fee scenarios and funding options to arrive at 
the optimal execution mode and funding modalities 

6.2.2 Financial analysis of the project 

1. The Consultants shall in consultation with RO(Civil) MoRTH Guwahati 
finalize the format for the analysis and the primary parameters and 
scenarios that should be taken into account while carrying out the 
commercial analysis 

2. The Financial analysis for the project should cover financial internal rate of 
return, projected income statements, balance sheets and fund flow 
statements and should bring out all relevant assumptions. 

3. The financial analysis should cover identification, assessment, and 
mitigating measures for all risks associated with the project. The analysis 
shall cover, but be not limited to, risks related to construction delays, 
construction costs overrun, traffic volume, revenue shortfalls, operating 
costs, exchange rate variations, convertibility of foreign exchange, interest 
rate volatility, non-compliance or default by contractors, political risks and 
force majeure. 

4. The sensitivity analysis should be carried out for a number of probabilistic 
scenarios. 

6.2.3 Outputs from financial analysis 

1. The financial model so developed shall be handed over to and be the 
property of MoRTH. 
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2. The consultant shall also suggest positive ways of enhancing the project 
viability and furnish different financial models for implementing on BOT 
format 

6.3 Bidding process 

6.3.1 Consultant shall assist the authority in preparing the required bid 
documents and support the authority through the bidding process 

6.3.2 Preparation of documents 

1. The consultant shall prepare all required bid documents and technical 
schedules required for the bidding of the project 

2. The Consultants shall prepare separate documents for each type of contract 
(EPC/PPP) for each package of the DPR assignment 

3. The consultant shall assist authority in reviewing bid documents and in 
making any changes required basis their findings or the and finalising bid 
documents 

4. The consultant shall assist the authority in collecting and providing all 
required supporting documents for initiating bid as defined by the SOP for 
contracting 

5. The DPR consultant may be required to prepare the Bid Documents, based 
on the feasibility report, due to exigency of the project for execution if desired 
by RO (civil) MoRTH Guwahati. 

a. To enable this, consultant should study the financial viability and financial 
options for the project for modes such as BOT Toll/ Annuity during the 
feasibility stage. 

6. Provide any and all clarifications required by the authority or other 
functionaries such as the financial consultant and legal advisor as required 
for the financial appraisal and legal scrutiny of the Project Highway and Bid 
Documents. 

7. The consultant shall be guided in its assignment by the Model Concession/ 
Contract Agreements for PPP/ EPC projects, as applicable and the Manual 
of Specifications and Standards for two/ four/ six laning of highways 
published by IRC (IRC:SP:73 or IRC:SP:84 or IRC:SP:87, as applicable) 
along with relevant IRC codes for design of long bridges. 

a. It is suggested that consultant should go through the EPC/ PPP 
documents of ministry before bidding the project. 

6.3.3 Support during the bidding process 

1. Consultant shall support RO(Civil) MoRTH Guwahati through the entire bid 
process and shall be responsible for sharing the findings from the 
preparation stages during the bid process 

2. The consultant shall ensure participation of senior team members of the 
consultant during all interaction with potential bidders including pre-bid 
conference, meetings, site visits etc. 

3. During the bid process for a project, the consultant shall support the authority 
in: 

a. Responding to all pre-bid technical queries 

b. Preparation of detailed responses to the written queries raised by the 
bidders 
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4. The consultant shall assist RO(Civil) MoRTH Guwahati and its functionaries 
as needed in the evaluation of technical bids 

7. Time period for the service 

1. Time period envisaged for the study of the project is indicated in Annex-I to LOI. 
The final reports, drawings and documentation shall be completed within this time 
schedule. 

2. RO(Civil) MoRTH Guwahati shall arrange to give approval on all sketches, 
drawings, reports and recommendations and other matters and proposals 
submitted for decision by the Consultant in such reasonable time so as not to delay 
or disrupt the performance of the Consultant’s services. 

8. Project Team and Project Office of the Consultant 

1. The Consultants shall be required to form a multi-disciplinary team for this 
assignment. The consultants’ team shall be manned by adequate number of experts 
with relevant experience in the execution of similar detailed design assignments. 

2. List of suggested key personnel to be fielded by the consultant with appropriate 
man-month of consultancy services is given in Enclosure-I as per client's 
assessment. 

3. A Manning Schedule for key personnel mentioned above is enclosed as Enclosure- 
I along with broad job- description and qualification as Enclosure-II. The information 
furnished in Enclosures-I & II are to assist the Consultants to understand the client’s 
perception about these requirements and shall be taken by the Consultants for the 
purpose of Financial Proposal and deployment schedule etc. in technical proposal 
to be submitted by them. Any deviation proposed may be recorded in the comments 
on TOR. All the key personnel mentioned will be evaluated at the time of evaluation 
of technical proposal. Consultants are advised in their own interest to frame the 
technical proposal in an objective manner as far as possible so that these could be 
properly assessed in respect of points to be given as part of evaluation criteria as 
mentioned in Data sheet. The bio-data of the key personnel should be signed on 
every sheet by the personnel concerned and the last sheet of each bio-data should 
also be signed by the authorized signatory of the Consultants. 

4. The Consultants shall establish an office at the project site manned by senior 
personnel during the course of the surveys and investigations. All the project related 
office work shall be carried out by the consultant in their site office unless there are 
special reasons for carrying out part of the office work elsewhere for which prior 
approval of RO(Civil) MoRTH Guwahati shall be obtained. The address of the site 
office including the personnel manning it including their Telephone and FAX 
numbers will be intimated by the Consultant to RO(Civil) MoRTH Guwahati before 
commencement of the services. 

5. All key personnel and sub professional staff of the DPR Consultants shall use the 
fingerprint based (biometric) attendance system for marking their daily attendance. 
Attendance shall be marked at least once a day and anytime during the day. 
Biometric Attendance System shall be installed by the DPR Consultants at its own 
cost at the site office and design office in order to facilitate the attendance marking. 
A copy of attendance records shall be attached at the time of submission of their 
bills to the RO(Civil) MoRTH Guwahati from time to time. Proper justification shall 
be provided for cases of absence of key personnel/ sub-professional staff which do 
not have prior approval from Project Director of Concerned stretch. If RO (civil) 
MoRTH Guwahati so desires, it shall facilitate electronic linking of the attendance 
system with the Central Monitoring System of RO(Civil) MoRTH Guwahati. 

9. Reports to be submitted by the Consultant to RO(Civil) MoRTH Guwahati. 
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9.1 All reports, documents and drawings are to be submitted separately for each of the 
traffic homogenous link of the Project Road. The analysis of data and the design 
proposals shall be based on the data derived from the primary surveys and 
investigations carried out during the period of assignment. The sources of data and 
model relationships used in the reports shall be indicated with complete details for 
easy reference. 

9.2 Project preparation activities will be split into eight stages as brought out below. 

No Stage Key activities 
Report/deliverable 

submitted 

1 Inception Project planning 
mobilization 

and Inception Report and QAP 

2 Feasibility Alignment finalization, 
preliminary surveys 

Alignment Options Report and 
Feasibility Report 

3 LA and 
Clearances I 

LA, utilities identification; 
creation of draft notifications 
and proposals 

Strip Plan, LA Report (3a, 3A), 
Clearances and Utility Shifting 
proposals 

4 DPR Detailed design of highway, 
preparation of detailed project 
report with drawings 

Draft DPR Report, Final DPR 
Report, documents and 
drawings 

5 Technical 
Schedules 

Preparation of bid documents 
and technical schedules 

Civil Works Contract 
Agreement and Schedules 

6 (i) LA II 

(ii) Project 
Clearances 

Land acquisition 
obtaining final 
estimates and 
clearances 

process, 
utilities 

required 

JMS and 3D Report, 
Project Clearances 
Utilities Report 

Final 
and 

7 LA III- Award 
Determination 

Land acquisition 
determination 

award 3G Report 

8 LA IV- 
Possession 

Obtaining possession of land Land Possession Report 

Preliminary design work should commence without waiting for feasibility study to be 
completed. Stage 3, 5 and 6 shall run in parallel with Stage 2 and 4 

For stages 7 and 8 consultant will be required to submit a report at the completion 
of 90% of the activities for that stage. In addition, an updated report will need to be 
submitted at the completion of all land acquisition activities covering receipt of 100% 
of the land possession certificates for the land parcels pertaining to the project road. 

9.3 Timelines for the submission of reports and documents 

Consultant shall be required to complete, to the satisfaction of the client, all the 
different stages of study within the time frame indicated in the schedule of 
submission in para 10 pertaining to Reports and Documents for becoming eligible 
for payment for any part of the next stage. 

10 Reports and Documents to be submitted by the Consultant to RO(Civil) MoRTH  

Guwahati 

1. The Consultant shall submit to the client the reports and documents in bound 
volumes (and not spiral binding form) after completion of each stage of work as per 
the schedule and in the number of copies as given in Enclosure-III. Further, the 
reports shall also be submitted in floppy diskettes / CD’s in addition to the hardcopies 
as mentioned in Enclosure-III. Consultant shall submit all other reports mentioned 
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specifically in the preceding paras of the TOR. 

2. The time schedule for various submissions prescribed at Sl. No.1 above shall be 
strictly adhered to. No time overrun in respect of these submissions will normally be 
permitted. Consultant is advised to go through the entire terms of reference carefully 
and plan his work method in such a manner that various activities followed by 
respective submissions as brought out at Sl.No.1 above are completed as 
stipulated. Consultant is, therefore, advised to deploy sufficient number of 
supporting personnel, both technical and administrative, to undertake the project 
preparation activities in construction package (Section) simultaneously. As far as 
possible, the proposal should include complete information such as number of such 
persons, name, position, period of engagement, remuneration rate etc. The 
Consultant is also advised to start necessary survey works from the beginning so as 
to gain time in respect of various other activities in that stage. 

3. DPR Deliverables in each stage of project 

1. The key stages, activities and deliverables for the detailed project report are as 
described in these documents 

2. The following section describes the detailed requirements for each report that needs 
to be submitted 

3. Consultants are also advised to refer to Error! Reference source not found. to 
understand any additional format and content requirements 

4. All reports must be submitted along with the relevant checklist form completed and 
signed off by the consultant 

STAGE 1 

10.1 Quality Assurance Plan (QAP) Document 

1. Immediately upon the award, the Consultants shall submit four copies of the QAP 
document covering all aspects of field studies, investigations design and economic 
financial analysis. The quality assurance plans/procedures for different field studies, 
engineering surveys and investigation, design and documentation activities should 
be presented as separate sections like engineering surveys and investigations, 
traffic surveys, material geo-technical and sub-soil investigations, road and 
pavement investigations, investigation and design of bridges &structures, 
environment and R&R assessment, economic & financial analysis, drawings and 
documentation; preparation, checking, approval and filing of calculations, 
identification and traceability of project documents etc. Further, additional 
information as per format shall be furnished regarding the details of personnel who 
shall be responsible for carrying out/preparing and checking/verifying various 
activities forming part of feasibility study and project preparation, since inception to 
the completion of work. The field and design activities shall start after the QAP is 
approved by RO(Civil) MoRTH Guwahati. 

2. Data formats for report and investigation result submission 

i. Required data formats for some reports, investigations and documents are 
discussed in Error! Reference source not found.. 

ii. The consultants will need to propose data formats for use in all other field 
studies and investigations not covered in enclosure IV. 

iii. The proposed data forms will need to be submitted for the approval of 
RO(Civil) MoRTH Guwahati after the commencement of services. 
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10.2 Inception Report (IR) 

1. The report shall cover the following major aspects: 

i. Project appreciation; 

ii. Detailed methodology to meet the requirements of the TOR finalized in 
consultation with the RO(Civil) MoRTH Guwahati officers; including 
scheduling of various sub activities to be carried out for completion of 
various stages of the work; stating out clearly their approach & methodology 
for project preparation after due inspection of the entire project stretch and 
collection/ collation of necessary information; 

iii. Task Assignment and Manning Schedule; 

iv. Work programme; 

v. Proforma for data collection; 

vi. Design standards and proposed cross-sections; 

vii. Key plan and Linear Plan; 

viii. Development plans being implemented and / or proposed for implementation 
in the near future by the local bodies and the possible impact of such 
development plans on the overall scheme for field work and design for the 
study; 

ix. Quality Assurance Plan (QAP) finalized in consultation with RO(Civil) MoRTH  

Guwahati 

x. Draft design standards; and 

2. The requirements, if any, for the construction of bypasses should be identified on 
the basis of data derived from reconnaissance and traffic studies. The available 
alignment options should be worked out on the basis of available maps. The most 
appropriate alignment option for bypasses should be identified on the basis of site 
conditions and techno-economic considerations. Inception Report should include 
the details regarding these aspects concerning the construction of bypasses for 
approval by RO (civil) MoRTH Guwahati. 

i. Bypasses should be identified on the basis of data derived from 
reconnaissance and initial traffic information/traffic studies 

ii. The available alignment options should be worked out on the basis of 
available topographic maps, publicly available mapping services or remote 
sensing based topography and land use maps 

iii. The most appropriate alignment option for bypasses should be identified on 
the basis of site conditions and techno-economic considerations 
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STAGE 2: Feasibility Report 

10.3 Alignment options report 

1. Basis review of the existing project road, local traffic patterns and initial 
reconnaissance surveys, the consultant shall present possible alignment 
alternatives for the project road 

2. Alignment options should include but not be limited to: 

(i) Greenfield sections of the road 

(ii) New alignments due to lack of RoW, opportunity to shorten road etc. 

(iii) New/Re-alignment to cater to local traffic and o-d points 

(iv) Re-alignment due to changes in local network and/or surrounding road 
network 

(v) Bypasses as suggested and approved in alignment report 

(vi) Re-alignment due to need to improve road geometry 

(vii) Provision of ROBs, flyovers and other structures 

3. The alignment report shall contain: 

i. Drivers for re-alignment of road and re-alignment needed as discussed in 
para 2 above 

ii. Alignment alternatives for each section where re-alignment of road is needed 

iii. Analysis of alignment alternatives bringing out the pros and cons of each 
alternative including, but not limited to: new construction required, land 
acquisition requirements, environmental impact, utilities and structures 
affected, cost of construction, road geometry and road safety aspects, input 
from local consultation, MoRTH views 

iv. For optimization and planning of Projects the DPR consultant shall follow the 
process flow stipulated in NHAI policy circular no. 7.1.78/2023 dated 
03.11.2023 without any additional cost to Authority. 

v. Recommendations from among the alignment options presented for the 
authority to consider 

a. Consultant will enable authority to visualize and compare alignment 
options by providing alignment options in a GIS environment that should 
include, but not be limited to: 

i. Road alignment alternative centerlines 

ii. Digital elevation model of the region 

iii. Land use / land cover information 

iv. Hydrology information 

v. Surrounding road network including key NH, SH, MDR and ODRs 

vi. Key O/D points and urban settlements 

vii. High resolution satellite/airborne imagery of the region 

10.4 Feasibility Report 

1. The consultant shall commence the Feasibility Study of the project in accordance 
with the accepted IR and the report shall contain the following: 
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i. Executive summary 

ii. Overview of MoRTH organization and activities, and project financing and 
cost recovery mechanisms 

iii. Project description including possible alternative alignments/bypasses and 
technical/engineering alternatives 

iv. Methodology adopted for the feasibility study 

v. Socioeconomic profile of the project areas 

vi. Indicative design standards, methodologies and specifications 

vii. Traffic surveys and analysis 

viii. Environmental screening and preliminary environmental assessment 

ix. Initial social assessment and preliminary land acquisition/resettlement plan 

x. Cost estimates based on preliminary rate analysis and bill of quantities, 

xi. Cost analysis of all alternate identified alignments 

xii. Economic and financial analysis 

xiii. Conclusions and recommendations 

2. In view of para 1 above the consultant has to submit the following documents in six 
sets: 

i. Technical Specifications: The MORT&H’s Technical Specifications for 
Road and Bridge works shall be followed for this study. However, Volume- 
IV: Technical Specifications shall contain the special technical specifications 
which are not covered by MORT&H Specifications for Roads and Bridges 
(latest edition / revision) and also specific quality control norms for the 
construction of works. 

ii. Rate Analysis: This volume will present the analysis of rates for all items of 
works. The details of unit rate of materials at source, carriage charges, any 
other applicable charges, labour rates, and machine charges as considered 
in arriving at unit rates will be included in this volume. 

iii. Cost Estimates: This volume will present the each item of work as well as 
a summary of total cost. 

iv. Bill of Quantities: This volume shall contain the detailed Bill of Quantities 
for all items of works 

3. The basic data obtained from the field studies and investigations shall be submitted 
in a separate volume as an Appendix to Feasibility Report. 

4. The Final Feasibility Study Report incorporating comments, revisions and 
modifications suggested by RO(Civil) MoRTH Guwahati shall be submitted within 
15 days of receipt of comments from RO(Civil) MoRTH Guwahati on draft 
feasibility study report. 
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STAGE 3: 

10.5 Strip Plan and Clearances 

1. The Consultants shall submit the following documents: 

i. Details of the center line of the proposed widened NH along with the existing 
and proposed right-of-way limits to appreciate the requirements of land 
acquisition; 

ii. The information concerning the area including ownership of land to be 
acquired for the implementation of the project shall be collected from the 
revenue and other concerned authorities and presented along with the strip 
plans; 

iii. Strip plans showing the position of existing utilities and services indicating 
clearly the position of their relocation; 

iv. Details for various clearances such as environment and forest clearances; 

v. Separate strip plan showing shifting / relocation of each utility services in 
consultation with the concerned local authorities; 

vi. The utility relocation plans should clearly show existing right-of-way and 
pertinent topographic details including buildings, major trees, fences and 
other installations such as water-mains, telephone, telegraph and electricity 
poles, and suggest relocation of the services along with their crossings the 
highway at designated locations as required and prepare necessary details 
for submission to the Service Departments; 

vii. Detail schedules for acquisition of additional land and additional properties 
in consultation with the revenue authorities; and 

viii. Land Acquisition Plan shall be prepared after digitization of cadastral / land 
revenue maps. The digitized map shall exactly match the original map, like 
a contact print, since the dimensions and area of plots, or the whole village 
is to be extracted from the map itself. An accuracy of 1mm or higher in a 
1:1000 scale map shall be ensured, as this translates into an accuracy of 1 
m or higher on ground. 

2. The strip plans and land acquisition plan shall be prepared on the basis of data from 
reconnaissance and detailed topographic surveys. 

3. The Report accompanying the strip plans should cover the essential aspects as 
given under: 

i. Kilometre-wise Land Acquisition Plan (LAP) and schedule of 
ownership thereof and Costs as per Revenue Authorities and also 
based on realistic rates. 

ii. Details of properties, such as buildings and structures falling within 
the right-of way and costs of acquisition based on realistic rates. 

iii. Kilometre-wise Utility Relocation Plan (URP) and costs for relocation 
per civil construction package as per concerned authorities. 

iv. Kilometre-wise account in regard to felling of trees of different type 
and girth and value estimate of such trees based on realistic rates 
obtainable from concerned District forest office. 

4. The strip plans shall clearly indicate the scheme for widening. The views and 
suggestions of the concerned State PWDs should be duly taken into account while 
working out the widening scheme (left, right or symmetrical). The widening scheme 
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shall be finalized in consultation with RO(Civil) MoRTH Guwahati. 

5. Kilometre-wise Strip Plans for section (Package) shall be prepared separately for 
each concerned agency and suggested by RO(Civil) MoRTH Guwahati. 

10.6 Land Acquisition Report 

1. Consultant shall submit a detailed land acquisition plan that provides details on 
kilometre-wise land acquisition requirements, all required details and draft 
notifications made. 

2. The Land acquisition plan and report shall be prepared and submitted for each 
section (package). Details shall also be submitted in land acquisition proforma to be 
supplied by RO(Civil) MoRTH Guwahati ,in both Hindi and English languages. 

3. The Land Acquisition Plan shall be prepared after digitization of cadastral/land 
revenue maps as per clause of this TOR 

i. Land parcels identification should be verified by superimposing the proposed 
road corridor RoW on the geo-located cadastral map to ensure all affected 
land parcels have been accounted for and land area to be acquired is 
accurately determined 

4. The land acquisition plan shall present details concerning the land area to be 
acquired in conjunction with the strip plan: 

i. Kilometer-wise existing and proposed RoW on either side of the proposed 
centreline 

ii. Detail schedules of additional land to be acquired, land ownership and other 
required details as per revenue records 

iii. Details of properties, such as buildings and structures falling within the right- 
of way 

iv. Costs of acquisition as per revenue authorities and also based on realistic 
market derived rates 

v. Detail schedules for acquisition of additional land and additional properties 
in consultation with the revenue authorities; 

5. The land acquisition plan shall report the progress of the land acquisition process 
under the NH Land Acquisition act 

i. All required details on land parcels to be acquired 

ii. Copies draft 3a and 3A notifications and approvals from RO(Civil) MoRTH 

Guwahati. 

iii. Copies of published notifications, communication with CALAs and current 
status land acquisition process 

iv. Village, district and CALA wise summary of land to be acquired, current 
status of process and notifications published 

6. The estimated cost of land acquisition shall invariably be worked out realistically for 
all projects before finalization of 3(D) notifications for publication so as enable taking 
a conscious decision regarding the feasibility of acquiring the land or exploring of 
other alternatives (such as following alternative alignments, etc.). 

7. The land acquisition report should be prepared in consultation with affected persons, 
non-governmental organisations and concerned government agencies and should 
cover land acquisition and resettlement plan and estimated costs of resettlement 
and rehabilitation of affected persons. 

10.7 Utility relocation plan 
 

 



168 

 

 

1. The consultant shall prepare a kilometre-wise Utility Relocation Plan (URP) and 
costs for relocation per civil construction package as per estimates from concerned 
authorities 

2. The utility relocation shall contain details regarding: 

i. All utilities identified in the existing and proposed road RoW such as water- 
mains, telephone, telegraph and electricity poles 

ii. Those utilities that will require shifting to enable construction of the project 
road 

iii. All necessary details required for submission of utilities shifting proposals to 
the concerned user agencies 

iv. Copies of utilities shifting proposals made to the concerned user agencies 
along with suggested relocation of services along with their crossings across 
the project road at designated locations as required 

v. Details of consultations made with local people and user agencies 

vi. Preliminary scheme for shifting and cost estimates for shifting as per the 
concerned authorities 

vii. Separate strip plan showing shifting/relocation of each utility services 
prepared in consultation with the concerned local authorities 

viii. Draft map and plans showing road centerline, existing right of way, proposed 
right of way, pertinent topographic details and existing and proposed location 
of utilities 

10.8 Clearances report 

1. The consultant shall prepare a report regarding all other clearances required to 
enable the construction of the project road such as environment, forest, tree cutting 
and railways clearances 

2. The clearances report shall include kilometre-wise requirement of all clearances 
required presented along with the strip plan including, but not limited to: 

i. Requirements for environmental clearances along the project corridor 

ii. Requirements for forest clearances including type of forest affected, extent 
of land area needing diversion 

iii. Account of required felling of trees of different type and girth and value 
estimate of such trees based on realistic rates obtainable from concerned 
District forest office 

iv. Plan of compensating afforestation, its land requirement with specific 
locations and cost involved for undertaking all activities in this regard. 

v. Requirements for wildlife clearances 

vi. Requirements for CRZ clearances 

vii. ROB/RUBs along the project corridor to be constructed, widened or modified 
in any form requiring clearances from the railways 

viii. Clearances from Irrigation Authorities regarding Irrigation structures, etc. 

3. The clearances report shall also include: 

i. Details of proposals made to concerned agencies and departments 
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ii. Date of submission of clearances proposals, Environmental impact 
assessment report to the competent authority 

iii. Copies of all actual clearance proposals made or drafts of proposals yet to 
be submitted 

iv. Information regarding points of contact, current status of proposals made, 
key issues raised and clear next steps to obtaining clearances 

4. The consultant shall also assist in attending to queries raised/ furnishing of 
clarifications towards securing applicable clearances. 

5. Further, for Environmental & Wildlife Clearances the firm should have been 
accredited by National Accreditation Board for Education and Training (NABET) for 
EIA. In case NABET accreditation is not available, the DPR consultant should have 
at least 1 retired or Ex Indian Forest Service officer and 2 retired or Ex State Forest 
Service officers on regular payroll each with over 15 years of service in Forest & 
Wildlife Department. 
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STAGE: 4 

10.9 Draft Detailed Project Report (DPR) 

1. The draft DPR Submission shall consist of construction package-wise Main Report, 
Design Report, Materials Report, Engineering Report, Drainage Design Report, 
Economic and Financial Analysis Report, Environmental Assessment Report 
including Resettlement Action Plan (RAP), Package-wise bid Documents and 
Drawings. 

2. The Report volumes shall be submitted as tabulated in para 10 above. 

3. The Documents and Drawings shall be submitted for the Package and shall be in 
the following format: 

Reports 

i. Volume-I, Main Report: This report will present the project background, 
social analysis of the project, details of surveys and investigations carried 
out, analysis and interpretation of survey and investigation data, traffic 
studies and demand forecasts designs, cost estimation, environmental 
aspects, economic and commercial analyses and conclusions. The report 
shall include Executive Summary giving brief accounts of the findings of the 
study and recommendations. A sample executive summary has been 
enclosed in Appendix VIII. 

The Report shall also include maps, charts and diagrams showing locations 
and details of existing features and the essential features of improvement 
and upgrading. The Environmental Impact Assessment (EIA) Report for 
contract package shall be submitted as a part of the main report. 

The basic data obtained from the field studies and investigations and input 
data used for the preliminary design shall be submitted in a separate volume 
as an Appendix to Main Report. 

ii. Volume - II, Design Report: This volume shall contain design calculations, 
supported by computer printout of calculations wherever applicable. The 
Report shall clearly bring out the various features of design standards 
adopted for the study. The design report will be in two parts. Part-I shall 
primarily deal with the design of road features and pavement composition 
while Part-II shall deal with the design of bridges, tunnels and cross- 
drainage structures. The sub-soil exploration report including the complete 
details of boring done, analyses and interpretation of data and the selection 
of design parametres shall be included as an Appendix to the Design 
Report. 

The detailed design for all features should be carried out as per the 
requirements of the Design Standards for the project. However, there may 
be situations wherein it has not been possible to strictly adhere to the design 
standards due to the existing site conditions, restrictions and other 
considerations. The report should clearly bring out the details of these 
aspect and the standards adopted. 

iii. Volume - III, Materials Report: The Materials Report shall contain details 
concerning the proposed borrow areas and quarries for construction 
materials and possible sources of water for construction purposes. The 
report shall include details on locations of borrow areas and quarries shown 
on maps and charts and also the estimated quantities with mass haul 
diagram including possible end use with leads involved, the details of 
sampling and testing carried out and results in the form of important index 
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values with possible end use thereof. 

The materials Report shall also include details of sampling, testing and test 
results obtained in respect physical properties of subgrade soils. The 
information shall be presented in tabular as well as in graphical 
representations and schematic diagrams. The Report shall present soil 
profiles along the alignment. 

The material Report should also clearly indicate the locations of areas with 
problematic soils. Recommendations concerning the improvement of such 
soils for use in the proposed construction works, such as stabilization 
(cement, lime, mechanical) should be included in the Report. 

iv. Volume - IV, Environmental Assessment Report including 
Environmental Management Plan (EMP) & Resettlement Action Plan 
(RAP): The Report shall be prepared conforming to the Guidelines of the 
Government of India, State Government and World Bank / ADB as 
appropriate for construction package. 

v. Volume-V, Technical Specifications: The MORT&H’s Technical 
Specifications for Road and Bridge works shall be followed for this study. 
However, Volume IV: Technical Specifications shall contain the special 
technical specifications which are not covered by MOST Specifications for 
Roads and Bridges (latest edition / revision) and also specific quality control 
norms for the construction of works. 

vi. Volume - VI, Rate Analysis: This volume will present the analysis of rates 
for all items of works. The details of unit rate of materials at source, carriage 
charges, any other applicable charges, labour rates, machine charges as 
considered in arriving at unit rates will be included in this volume. 

vii. Volume - VII, Cost Estimates: This volume will present the contract 
package wise cost of each item of work as well as a summary of total cost. 

viii. Volume - VIII, Bill of Quantities: This volume shall contain the package- 
wise detailed Bill of Quantities for all items of works. 

ix. Volume - IX, Drawing Volume: All drawings forming part of this volume 
shall be ‘good for construction’ drawings. All plan and profile drawings will 
be prepared in scale 1:250V and 1:2500H scale to cover one km in one 
sheet. In addition this volume will contain ‘good for construction’ drawings 
for the following: 

 Horizontal Alignment and Longitudinal Profile. 

 Cross-section @ 50m interval along the alignment within ROW 

 Typical Cross-Sections with details of pavement structure. 

 Detailed Working Drawings for individual Culverts and Cross Drainage 
Structures. 

 Detailed Working Drawings for individual Bridges, tunnels and 
Structures. 

 Detailed Drawings for Improvement of At-Grade and Grade-Separated 

 Intersections and Interchanges. 

 Drawings for Road Sign, Markings, Toll Plazas, and other Facilities. 

 Schematic Diagrams (linear chart) indicating but be not limited to be 
following: 
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 Widening scheme; 

 Locations of median openings, intersections, interchanges, 
underpasses, overpasses, bypasses; 

 Locations of service roads; 

 Location of traffic signals, traffic signs, road markings, safety features; 
and, 

 Locations of toll plaza, parking areas, weighing stations, bus bays, rest 
areas, if any. 

 Drawings for toll plaza, Bus Bays, Parking areas, Rest areas, weighing 
stations etc. All drawings will be prepared in A2 size sheets. The format 
for plan, cross section and profile drawings shall be finalized in 
consultation with the concerned RO (civil) MoRTH Guwahati officers. 
The drawings shall also include details of all BM and reference pillars, 
HIP and VIP. The co-ordinates of all points should be referenced to a 
common datum, preferably GTS referencing system. The drawings 
shall also include the locations of all traffic safety features including 
traffic signals, signs, markings, crash barriers, delineators and rest 
areas, busbays, parking areas etc. 

 The typical cross-section drawings should indicate the scheme for 
future widening of the carriageway. The proposed cross-sections of 
road segment passing through urban areas should indicate the 
provisions for pedestrian movements and suitable measures for surface 
and sub-surface drainage and lighting, as required. 

 Digital drawings of proposed highway and features 

 
x. Volume X:Drainage Plan 

a. DPRs should be submitted for Main and drainage plan separately. The DPR 
should have proper drainage plan prepared on basis of contours of the area, 
outlet availability and discharge requirements including discharge at the 
outfall from drains of local bodies. 

b. Preferably underground drains with well sized and well-spaced manholes 
any be provided to take care of cleaning. Wherever possible self-clearing 
cross-section of drains may be adopted. 

c. Drainage Plan in DPR will go through Peer Review of Drainage Experts of 
Regional Officer. The Drainage plan will also be vetted by one Traffic Expert 
so that these drains do not hinder free flow of traffic. 

d. Drainage Plan in DPR will be checked through a joint inspection with the 
engineers of local body/ Development Authority etc. so that Drainage Plan 
is totally integrated with the local body Drainage Plan. 

e. The drain covers should be strong enough to withstand the weight of Light 
commercial vehicles, wherever required. 

f. Stretch of the NH passing through a town can have multiple drainage plans/ 
sub plans due to different contours or due to having different outlets. 

g. the cross- sections of drains being shown presently in Schedule-B (typical 
Cross Sections) & details of drains being mentioned in Schedule-C (length 
& type of drains) shall not be mentioned in future as it will vary from location 
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to location based on drainage plan. The scope of drains in the project shall 
be on the basis of drainage plan drawn at each location and such Drainage 
Plan shall be made part of Scope of Project. 

For the purpose above, NHAI policy guideline no. 18.48 dated 08.07.2020 

 may be taken into account. 

 
a. The consultant shall deliver the final road alignment geometry, proposed 

road way model and all proposed structures in a 3D engineered model with 
all the required features as proposed in Enclosure IV 

b. The consultant shall also provide digital versions of all drawings stated in 
para 1 above in the format proposed in Enclosure IV 

 
6. The draft Detailed Project report of specialized projects will be scrutinized by the 

Peer Review consultant appointed by RO(Civil) MoRTH Guwahati .The peer 
Review Consultant will be retired professional in the field, drawn from the various 
Central/State Highway/Road Work departments having adequate knowledge in the 
field. One professional will be earmarked from the standing panel of Peer Review 
consultant approved by RO(Civil) MoRTH Guwahati for each DPR. The Peer 
Review consultant will scrutinize the draft DPR within 15 days of submission and 
the observations will be complied with and incorporated in the final DPR. 

10.10 Final Detailed Project Report, Documents and Drawings (6 Sets) 

1. The Final package-wise DPR consisting of Main Report, Design Report, Drainage 
Design Report and Materials Report, incorporating all revisions deemed relevant 
following receipt of the comments from RO(Civil) MoRTH Guwahati on the draft 
DPR shall be submitted as per the schedule given in Enclosure-III. 
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STAGE: 5 

10.11 Bid documents and Technical Schedules 

1. Bid documents 

a. The consultant shall prepare bid documents for EPC, PPP or other modes 
of contracting as suggested by RO(Civil) MoRTH Guwahati. 

b. Individual bid documents will be submitted for each mode suggested and for 
each individual package or section identified for execution 

c. Consultant shall assemble and provide all supporting documents from the 
DPR assignment that will be required for the bid, in the format required by 
the contracting SOP in force at the time of bidding or as maybe required by 
the authority 

2. Technical Schedules 

a. The consultant shall submit a Draft Contract/Concession Agreement derived 
from the Master Contract/Concession Agreement maintained by the 
authority with all required modifications and inclusions made with reference 
to the 

b. The agreement submitted shall contain all required technical schedules 
updated with the pertinent project details and data required 

c. Draft agreement and schedules shall be finalised in consultation with the 
authority and submitted for further processing and use with the 
contractor/concessionaire awarded the bid packages 

STAGE: 6 

10.12 LA & Clearances II Report 

Land acquisition report II 

1. The consultant shall prepare and submit a second report on Land Acquisition 
providing details of further land acquisition activity, relevant documentation 
and notifications until 3D and report the outcomes of the joint measurement 
survey 

2. The land acquisition report shall contain: 

i. Current status of land acquisition at a village, district and CALA level 

ii. Dates and details of all land acquisition related notifications published, 
proceedings/hearings held and objections raised 

iii. Draft, final (as declared by CALA where applicable) and published 3a, 
3A and 3D notifications 

iv. Date of joint measurement survey by village, key proceedings and 
outcomes 

v. Detailed schedule of information regarding land to be acquired with 
information on land area, land type, nature of land use, ownership 
status, and area to be acquired by survey number and list of structures 
by plot 

vi. The report shall also contain updated sketches of alignment, updated 
land parcels to be acquired 

vii. All relevant information in this report shall be verified by the consultant 
with the land revenue department, and CALA office 
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Clearances Report II 

1. The consultant shall obtain all the necessary project related clearances such 
as environment, forest and wildlife clearance from MOEF, Railways in 
respect of ROB/ RUBs, Irrigation Deptt, CRZ clearances from concerned 
authorities, and any other concerned agencies by the end of this stage 

2. The final approvals shall be obtained and submitted to RO (civil) MoRTH 
Guwahati so that project implementation can begin straight away 

3. The accompanying report on clearances shall include: 

i. An updated list of all clearances required, current status, expected 
completion date in case the clearance is pending, key issues and 
suggested next steps 

ii. Details of all public hearings, consultations and meetings conducted in 
the process of obtaining the required clearances 

iii. Date/details of proposals submitted and estimated date for issue of 
clearances 

iv. Date and details of all joint measurement and site inspection surveys 
completed 

v. Date of final approval of clearances if any 

vi. Copies of all clearances obtained 

Utilities Report II 

1. Consultant shall obtain final utility clearances from the relevant user 
agencies to enable shifting of the utilities from project road 

2. A report shall be submitted on the final completion status and costs of utilities 
shifting along with other final clearances and land acquisition II report 

3. The final utilities clearances report shall contain a summary view of utilities 
shifting: type and extent of utility, length of road affected, chainage, user 
agency, point of contact and approver at agency, date of approval at agency 
and MoRTH, shifting estimate, agency/super vision fees, executing agency 
– user agency or RO(Civil) MoRTH Guwahati. 

4. In addition, for each utility to be shifted, the report shall contain: 

i. Copies of actual approvals granted at user agency and RO(Civil) MoRTH  

Guwahati. 

ii. Cost estimates and shifting plans approved, demand note from agency 

iii. Approved utilities shifting proposal including strip plan showing scheme 
of shifting 

iv. Map and design/engineering drawings of existing utility and shifting to be 
executed 

v. Details of approved contractors, schedule of rates for state and bank 
account/deposit details for agency 

vi. Finance pro-forma, utilities checklist, no upgradation certificate and other 
documentation as maybe required by MoRTH at the time of approval. 
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Stage 7: Award Determination 

10.13 Submission of Award Determination Report 

a. Consultant shall submit a a report on status of award upon approval by 
RO(Civil) MoRTH Guwahati of award declared for 90% of area as per LA 
plan or as per the timeline as given in Enclosure III, whichever is earlier 

b. The Consultant shall also submit an updated report containing all required 
details upon approval of award by RO(Civil) MoRTH Guwahati of 100% of 
land required to be acquired 

c. The Land award report shall contain details of: 

i. Summary of compensation award status by village including: 

1. total private and public land being acquired for the project (sq. m) - by 
village 

2. date of 3A& 3D, final award by CALA, approval by RO(Civil) 
MoRTH Guwahati  by village 

3. variation of land area and nature of land use against that notified in 
3D with reasons 

4. Total award declared by village, claims made by beneficiaries and 
status of disbursement 

ii. In detail for each village: 

1. Updated land acquisition tracker containing parcel-wise status of 
each notification, award and disbursement 

2. Method used by CALA for arrival on market value 

3. Valuation report and details of Award calculation 

4. Claims report (received under sub-section 3 of 3G) 

5. Copies of notifications published, certificates received 

6. Deviations in area according to CALA from provisions under sec. 26- 
30 

iii. Key issues being faced in completing land acquisition and tentative 
timeline for completion 

iv. A GIS map containing digitised details of land parcels shall be updated 
with all relevant land possession details and supplied in the agreed 
digital format 
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Stage 8: Land Possession 

10.14 Submission of land possession report 

a) The consultant shall submit a report on status of land possession upon 
receiving land possession certificates for 90% of area as per LA plan or as 
per the timeline as given in Enclosure III, whichever is earlier 

b) The Consultant shall also submit an updated report containing all required 
details upon completion of 100% of land possession certificates 

c) The land possession report shall contain 

i. Summary of land possession status by village including: 

 total private and public land being acquired for the project (sq. m) - by 
village 

 date of final award by CALA, approval by RO(Civil) MoRTH Guwahati 
,notification (3E) to owners and receipt of land possession certificates 
from CALA by village 

 Status of disbursement on the date of receipt of land possession 
certificate 

ii. Key issues being faced in completing land acquisition and tentative 
timeline for completion 

iii. Land possession certificates as received from CALA by village 

iv. Updated land acquisition tracker containing parcel-wise status of each 
notification and disbursement status 

v. A GIS map containing digitised details of land parcels shall be updated 
with all relevant land possession details and supplied in the agreed 
digital format 

11. Interaction with RO(Civil) MoRTH Guwahati. 

1. During entire period of services, the Consultant shall interact continuously with 
RO(Civil) MoRTH Guwahati and provide any clarification as regards methods 
being followed and carryout modification as suggested by RO(Civil) MoRTH 
Guwahati .A programme of various activities shall be provided to RO (civil) MoRTH 
Guwahati and prior intimation shall be given to RO(Civil) MoRTH Guwahati 
regarding start of key activities such as boring, survey etc. so that inspections of 
RO(Civil) MoRTH Guwahati officials could be arranged in time. 

2. The MORTH officers and other Government officers may visit the site at any time, 
individually or collectively to acquaint/ supervise the field investigation and survey 
works. RO(Civil) MoRTH Guwahati may also appoint a Proof Consultant to 
supervise the work of the DPR consultant including inter-alia field investigation, 
survey work, Design work and preconstruction activities 

3. The consultant shall be required to send 3 copies of concise monthly Progress Report by 
the 5th day of the following month to the designated officer at his Head Quarter so that 
progress could be monitored by the MoRTH. These reports will indicate the dates of 
induction and de-induction of various key personnel and the activities performed by 
them. Frequent meetings with the consultant at site office or in Delhi are foreseen during 
the currency of project preparation. 

4. All equipment, software and books etc. required for satisfactory services for this 
project shall be obtained by the Consultant at their own cost and shall be their 
property. 
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12. Payment Schedule 

1. The Consultant will be paid consultancy fee as a percentage of the contract values 
as per the schedule given in the Draft Contract Agreement. 

13. Data and Software 

1. a.  Consultants shall also deliver to RO(Civil) MoRTH Guwahati  all basic as well 
as the processed data from all field studies and investigations, report, 
appendices, annexure, documents and drawings in a digital format as 
described in Enclosure IV over the course of this assignment and at the 
submission of the final report in the form of a removable storage device (CD 
or USB pen drive) and hosted in a secure online file hosting platform 

b. If required by RO(Civil) MoRTH Guwahati the consultant shall arrange at 
their own cost necessary software for viewing and measurement of 
imagery/ point cloud data. 

i. Engineering Investigations and Traffic Studies: Road Inventory, 
Condition, Roughness, Test Pit (Pavement composition), Falling Weight 
Deflectometer (FWD) Material Investigation including test results for 
subgrade soils, Traffic Studies(traffic surveys), axle load surveys, Sub- 
soil Exploration, Drainage Inventory, Inventory data for bridge and 
culverts indicating rehabilitation, new construction requirement etc. in 
MS EXCEL or any other format which could be imported to widely used 
utility packages. 

ii. Topographic Surveys and Drawings: All topographic data would be 
supplied in (x, y, z) format along with complete reference so that the 
data could be imported into any standard highway design software. The 
drawing files would be submitted in dxf or dwg format. 

iii. Rate Analysis: The Consultant shall submit the rate analysis for 
various works items including the data developed on computer in this 
relation so that it could be used by the Authority later for the purpose of 
updating the cost of the project. 

iv. Economic and Financial Analysis 

2. Software: The Consultant shall also hand-over to RO(Civil) MoRTH Guwahati 
floppies/CD’s containing any general software including the financial model which 
has been specifically developed for the project. 

3. The floppy diskettes/CD’s should be properly indexed and a catalogue giving 
contents of all floppies/CD’s and print-outs of the contents (data from field studies 
topographic data and drawings) should be handed over to RO(Civil) MoRTH 
Guwahati at the time of submission of the Final Report. 

4. Consultant shall include editable soft copies of the final versions of all documents, 
including but not limited to the strip plan, plan & profile drawings, cross sections of 
right of way and details of structures as well as any cost workings. 
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SUPPLEMENT-I 

ADDITIONAL POINTS TO BE CONSIDERED FOR HILL ROADS IN ADDITION TO 
POINTS COVERED IN MAIN TOR 

 
At feasibility stage – 

-Geological map study (GSI map) & remote sensing images to identify 
geological features , fault lines other weakness, 

-Also study contour map to identify vulnerable slopes etc 
 

-Topography survey using Lidar of alternative alignments . 
 

To capture geological & engineering property of slope bed soil/ rock 
 

- visit of geologist & geotech specialist in all alignments under consideration 
& Accordingly do requisite test to capture engineering properties of soil/ rock 
(idea is to estimate cost intensive slope protection requirement or 
vulnerabilty maping of alternative alignments to arrive it cost effective 
sustainable alignment. 

 
 

 

Sr. 

No. 

Clause No. 

of TOR 

Additional points 

1. 2.2 a) Provisions of tunnels if required. 

2. 2.3 a) Design of tunnels, if required 

b) Design of protective works, drainage works in hilly terrain, 
reinforced soil slopes/walls in hilly terrain, hill slope stabilization 
measures, erosion control measures, land slide control/protection 
measures snow drift control/snow clearance measures, avalanche 
protection measures, if required 

3. 3 Feasibility study and preparation of detailed project report for hill 
roads shall be done in accordance with “IRC:SP:48 Hill Road 
Manual” and the best international practices and wherever 
practicable/feasible steep gradients and hair pin bends may be 
avoided by realignments by provision of structures and provision of 
tunnels if required. 

 
Proposal for Instrumentation and monitoring for detecting signs of 
impending 
instability and post-slide movements shall be included. 

4. 4.1 a) Inventory and condition survey for tunnels, if required. 

b) Identification of faults in rock strata and impact of faults in design 
of tunnels, if required 

c) Detailed design of road considering and incorporating specific 
aspects related to hill region like terrain, topographic conditions, 
drainage issues, reinforced soil slopes and walls, slope stability and 
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Sr. 

No. 

Clause No. 

of TOR 

Additional points 

  landslides, protective & erosion control, snow clearance and 
avalanche treatment, ecology and environment extreme weather 
conditions, altitude effects etc. 

d) Design of protective works, drainage works, reinforced soil 
slopes/walls, slope stabilization measures, erosion control 
measures, land slide control/protection measures, snow drift 
control/snow clearance measures, avalanche protection measures, 
if required 

e) Design of scenic overlooks/watering points etc. 

5. 4.5 (1) All activities related to field studies, design and documentation shall 
be done as per the latest guidelines/circulars of MORT&H and 
relevant publications of the Indian Roads Congress (IRC)/Bureau of 
Indian Standards (BIS) for hill roads including tunnels. For aspects 
not covered by IRC and BIS, international standard practices, such 
as, British and American Standards may be adopted. 

6. 4.7 Review of data and documents pertaining to 

a) Terrain and soil/rock conditions 

b) Condition of tunnels, if required. 

c) Sub-surface and geo-technical data for existing tunnels, if 
required. 

d) Drawing and details of existing tunnels, if required. 

e) Existing protective works, reinforced soil structures, drainage 
works, erosion control and land slide control/protection works, slope 
stabilization measures, snow drift control measures, avalanche 
protection measures 

f) Existing land slide and snow clearance facilities 

g) Geological details of rock strata in the area in case of tunnels 

h) Past history of slope failure and land slides 

i) Existing approach paths/roads 

7. 4.11.1(1) The Consultant should make an in depth study of available 
geological and Meteorological maps of the area. 

8. 4.11.1(2) The primary tasks to be accomplished during the reconnaissance 
survey shall also include: 

a) details of terrain (steep or mountainous), cliffs and gorges, 
general elevation of the road including maximum heights negotiated 
by main ascents and descents, total number of ascents and 
descents, hair pin bends, vegetation etc. 

b) Climatic conditions i.e. temperature, rainfall data, snowfall data, 
fog conditions, unusual weather conditions etc. 

c) Realignment requirements including provision of tunnels, if 
required. 

d) Inventory of tunnels and geologically sensitive areas like slip 
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Sr. 

No. 

Clause No. 

of TOR 

Additional points 

  prone areas, areas subject to landslides, rockfall, snow drifts, 
erosion, avalanche activity etc. 

9. 4.11.2.1 (3.ii) Cross sections shall be taken at every 25 m interval in case of hill 
roads which shall be reduced to 10m interval on sharp bends and at 
points of appreciable changes in soil & geological conditions. While 
taking cross sections, soil/geological conditions shall also be 
recorded. 

10. 4.11.3.1 (1) The inventory data shall also include: 

a) General elevation of road indicating maximum & minimum 
heights negotiated by main ascents & descents and total no. of 
ascents & descents. 

b) Details of road gradients, lengths of gentle & steep slopes, 
lengths & location of stretches in unstable areas, areas with cliffs, 
areas with loose rocks, land slide prone areas, snow drift prone 
areas, no. & location of hairpin bends etc. 

c) Details of tunnels 

d) Details & types of protective structures, erosion & land slide 
control/protection measures, snow drift control measures, 
avalanche protection/control measures etc. 

e) Details of existing drainage facilities and reinforced soil structures 

11. 4.11.3.2 (2) Pavement: 

a) Location of crust failures along with their causes 

b) Conditions of camber/cross falls/super elevations etc., whether 
affected by subsidence Embankment: Extent of slope erosion on hill 
and valley side 

12. -- Condition Surveys & Investigation for Slope Stabilization, Erosion 
Control, Landslide Correction/Protection & Avalanche Protection 
Measures: 

a) Inventory & Condition Surveys of Existing Protective/Control 
Measures including Condition surveys for existing drainage and 
reinforced soils structures: 

The consultant shall make an inventory of all the structures related 
to Slope Stabilization, Erosion Control, Landslide 
Control/protection, Avalanche Protection etc. This shall include 
details of effectiveness of control measures already done and 
condition of protective/control structures including existing drainage 
and reinforced soils structures. 

b) Landslide Investigation 

This shall be carried out to identify landslide prone areas, to suggest 
preventive measures or alternate routes that are less susceptible to 
landslide hazard. Further in existing slide areas this shall help to 
identify  factors  responsible  for  instability  and  to  determine 
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Sr. 

No. 

Clause No. 

of TOR 

Additional points 

  appropriate control measures needed to prevent or minimize 
recurring of instability problems. Initial preliminary studies shall be 
carried out using available contour maps, topographical maps, 
geological/geo-morphological maps, aerial photographs etc. for 
general understanding of existing slide area and to identify potential 
slide areas. This shall be followed by further investigations like 
geological/geotechnical/hydrological investigation to determine 
specific site conditions prevailing in the slide area as per relevant 
IRC specifications/publications, MORT&H circulars and relevant 
recommendations of the international standards for hill roads. The 
result of the investigations shall provide basis for engineering 
analysis and the design of protection/remedial measures. 

13. 4.11.4.4 a) For tunnels if required, geotechnical and subsurface 
investigation shall be done as per IRC:SP:91. 

b) Geotechnical and subsurface investigation and testing for 
tunnels shall be carried out through the geotechnical Consultants 
who have the experience of geotechnical and subsurface 
investigation in similar project. 

14. 4.12.1 (1) The Consultant shall also carry out detailed designs and prepare 
working designs for the following: 

a) cross sections at every 25 m intervals which shall be reduced to 
10m on sharp curves and locations with rapidly changing 
soil/geological conditions. 

b) Slope stabilization and erosion control measures 

c) Design of protection/control structures in areas subject to 
subsidence, landslides, rock fall, rock slide, snow drifts, icing, scour, 
avalanche activity etc. 

d) Design of protective structures in slip prone and unstable areas 

e) Design of scenic overlooks, watering points etc. 

f) Safety features specific to hill roads 

g) Drainage facilities specific to hill roads 

h) Reinforced soil slopes and walls specific to hill roads 

Note: While finalising investigations and mitigation measures for 
landslide prone areas in Hilly Regions DPR consultants shall use 
the guidelines/methodologies detailed in report of Expert Committee 
on Cost Effective Long-Term remedial Measures for landslide Prone 
areas in Hilly Regions circulated vide MoRTH Office Memorandum 
dated 28.11.2024. 
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Sr. 

No. 

Clause No. 

of TOR 

Additional points 

15. 4.12.2 (1) 
 
 
 

 
4.12.2 (2) 

The Consultant shall evolve Design Standards and material 
specifications for the Study primarily based on IRC publications, 
MORT&H Circulars and relevant recommendations of the 
international standards for hill roads for approval by RO (civil) 
MoRTH Guwahati. 

The Design Standards evolved for the project shall cover all aspects 
of detailed design including the design of geometric elements, 
pavement design, bridges and structures, tunnels if required, traffic 
safety and materials. 

16. 4.12.3 Wherever practicable/feasible hairpin bends and steep gradients 
shall be avoided by realignments, provision of structures or any 
other suitable provisions. 

17. 4.12.4 While designing pavement for hill roads specific aspects relevant to 
hill regions like terrain & topographic conditions, weather conditions, 
altitude effects etc. shall be duly considered and suitably 
incorporated in design so that pavement is able to perform well for 
the design traffic and service life. Effects of factors like heavy 
rainfall, frost action, intensive snow and avalanche activity, thermal 
stresses due to temperature difference in day and night, damage by 
tracked vehicles during snow clearance operations etc. must also 
be considered along with traffic intensity, its growth, axle loads and 
design life. 

18. 4.12.5(3) The design of embankments should include the requirements for 
protection works, provision for drainage and traffic safety features 
including features specific to hill roads. 

19. 4.12.6 Design and Drawing of Tunnels: 

The Consultant shall prepare design and drawings for tunnels, if 
required as per the results of feasibility study, as per the relevant 
specifications of IRC:SP:91/MORT&H and other international 
specifications. 

20. 4.12.7 a) Topography of hills generates numerous water courses and this 
coupled with continuous gradients of roads in hills and high intensity 
of rainfall calls for effective drainage of roads. The drainage system 
shall be designed to ensure that the water flowing towards the road 
surface may be diverted and guided to follow a definite path by 
suitable provision of road side drains, catch water drains, 
interceptors etc. and flow on valley side is controlled so that stability 
is not affected. 

b) Further, adequate provision shall be made for sub- 
surface/subgrade drainage to take care of seepage through the 
adjacent hill face of the road & underground water flows. 

21. 4.12.8 The Consultant shall design suitable traffic safety features and road 
furniture including traffic signals, signs, markings, overhead sign 
boards, crash barriers, delineators etc. including any feature 
specific to hill roads. The locations of these features shall be given 
in the reports and also shown in the drawings. 

22. 4.12.11 The Consultant shall make suitable designs and layout for 
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Sr. 

No. 

Clause No. 

of TOR 

Additional points 

  miscellaneous works including rest areas, bus bays, 
vehicle parking areas, telecommunication facilities, 

scenic overlooks, watering points etc. wherever appropriate. 

23. 10.9.3 Volume II: Design Report: 

a) Inventory of protection measures and other structures b) 
Inventory of tunnels, if required. 

b) Proposed preliminary designs for tunnels, if required. 

c) Drainage facilities and reinforced soil structures specific to hilly 
region 

Volume III: Drawings 

a) Drawings for protection/control measures and other structures 

b) Drawings for tunnels, if required. 

c) Drawings for drainage and reinforced soil structures specific to 
hilly terrain 

24. 10.9.3 Volume II: Design Report (Part II) 
Part II of Design Report shall also deal with design of tunnels, if 
required and design of other protection/control structures, drainage 
works and reinforced soil structures specific to hilly terrain. 

 
Volume IX: Drawing Volume 

This shall also include: 

a) Detailed working drawings for tunnels, if required. 

b) Detailed working drawings for protection/control structures 

c) Detailed working drawings for drainage works and reinforced soil 
structures specific to hilly terrain. 
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SUPPLEMENT-II 

ADDITIONAL REQUIREMENTS FOR BRIDGES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sr. No. Clause 
No. 

of TOR 

Additional points 

1 4.1 For standalone bridge projects the scope of work 
shall  include  detailed  design  of  approach  road 
extending at least up to 2 km on either side of the 
bridge 

1. 4.11.4.2(6) Model Studies for Bridges 

1. Objective 

Physical/ Mathematical Model study for detailed Hydraulic 
/ Hydrologic investigations regarding the proposed bridge 
for hydraulic design of the bridge and assessment and 
hydraulic design of required river training works. 

2. Methodology 

Physical/Mathematical Model study shall be carried out at 
a reputed/recognized institution. The consultant will be 
responsible for identifying the institution, supplying 
Information /Documents /Data required for modal studies 
as indicated in para 4 below and coordinating the model 
study with the institution concerned 

3. Scope of Work 

3.1 Physical Model study 

Physical modeling with appropriate model scale for 
Hydraulic and Hydrologic Investigations to: 

i) Finalize span arrangement causing uniformity in flow 
distribution, and work out the alignment and orientation of 
river training works and bridge axis. 

ii) Provide information on estimated/observed maximum 
depth of scour. 

iii) Provide information on required river training works for 
proposed bridge 

iv) Provide hydraulic design for the bridge and the required 
river training works. 

v) Quantify the general direction of river course through 
bridge, afflux, extent and magnitude of flood, effect of 
backwater, if any, aggradation/degradation of bed, 
evidence of scour etc. shall be used to augment the 
available hydrological data. The presence of flood 
control/irrigation structures, if affecting the hydraulic 
characteristics like causing obliquity, concentration of flow, 
scour, silting of bed, change in flow levels, bed levels etc. 
shall be studied and considered in Hydraulic design of 
proposed bridge. The details of any planned work in the 
immediate future that may affect the river hydraulics shall 
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Sr. No. Clause 
No. 

of TOR 

Additional points 

  be studied and considered. 

vi) Analyze effects of Wind Load on the Structures. 

3.2  Mathematical Model study 

Mathematical modeling for detailed Hydraulic / Hydrologic 
investigations regarding the proposed new bridge to: 

i) Finalize the site/location of the proposed new bridge 
based on mathematical modeling. 

ii) Provide information on estimated/observed maximum 
depth of scour. 

iii) Provide information on required river training works for 
proposed bridge 

iv) Provide hydraulic design for the bridge and the required 
river training works. 

v) Quantify the general direction of river course through 
bridge, afflux, extent and magnitude of flood, effect of 
backwater, if any, aggradation/degradation of bed, 
evidence of scour etc. shall be used to augment the 
available hydrological data. The presence of flood 
control/irrigation structures, if affecting the hydraulic 
characteristics like causing obliquity, concentration of flow, 
scour, silting of bed, change in flow levels, bed levels etc. 
shall be studied and considered in Hydraulic design of 
proposed bridge. The details of any planned work in the 
immediate future that may affect the river hydraulics shall 
be studied and considered. 

vi) Analyze effects of Wind Load on the Structures 

4. Information/Documents/Data required for 
Physical /Mathematical Model study 

i) Plan layouts showing the locations of the proposed 
bridge as well as the existing bridges /barrages etc., in the 
vicinity of the proposed bridge with the chainages with 
respect to a standard reference marked on it. 

ii) High flood discharges and corresponding flood levels at 
the locations of the existing bridges in the vicinity of the 
proposed bridge. 

iii) General arrangement drawing (GAD) of the existing 
bridges showing number of spans, pier and well 
dimensions, founding levels, maximum scour level, the 
design discharge and the HFL, guide bund details. On this, 
the plan form of the river course with the bridge alignment 
may also be shown as far as possible. 

iv) General arrangement drawing (GAD) of the proposed 
new bridge showing number of spans, pier and foundation 
dimensions. On this, the plan form of the river course with 
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Sr. No. Clause 
No. 

of TOR 

Additional points 

  the bridge alignment may also be shown as for as possible. 

v) River cross sections at 500m longitudinal spacing 
(maximum) up to a distance of 2 times the bridge total 
length on the upstream side and up to a distance equal to 
the bridge total length on the downstream with right bank 
and left bank clearly marked on it. At least one cross 
section to be provided at the location of the proposed 
bridge. At each cross section, the bed levels to be taken at 
a maximum lateral distance of 8 m in flow section and at 

25 m in non-flow section respectively. The abrupt 
variations in the bed levels to be captured by taking 

measurements at closer locations both in 
longitudinal as well as lateral directions. 

vi) The cross sections, as for as possible, from high bank 
to high bank. 

vii) The longitudinal profile of the river along the length of 
the proposed alignment. 

viii) Size distribution of the river bed material and the bore 
log data at different locations at the site of the proposed 
bridge. 

ix) The series of annual peak rainfall and flood of the river 
for at least 30 years period 
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SUPPLEMENT-III 

ADDITIONAL REQUIREMENT FOR SAFETY AUDIT 

The use of checklists is highly recommended as they provide a useful “aide memoire” 
for the audit team to check that no important safety aspects are being overlooked. They 
also give to the project manager and the design engineer a sense of understanding of 
the place of safety audit in the design process. The following lists have been drawn up 
based on the experience of undertaking systematic safety audit procedures overseas. 
This experience indicates that extensive lists of technical details has encouraged their 
use as “tick” sheets without sufficient thought being given to the processes behind the 
actions. Accordingly, the checklists provide guidelines on the principal issues that need 
to be examined during the course of the safety audits. 

Stage F-During Feasibility Study 

1. The audit team should review the proposed design from a road safety 
perspective and heck the following aspects 

CONTENTS ITEMS 

Aspects to be 
checked 

A. Safety and operational implications of 
proposed alignment and junction strategy with 
particular references to expected road users 
and vehicle types likely to use the road. 

 B. Width options considered for various sections. 
 C. Departures from standards and action taken. 
 D. Provision of pedestrians, cyclists and 

intermediate transport 
 E. Safety implications of the scheme beyond its 

physical limits i.e. how the scheme fits into its 
environs and road Hierarchy 

A1 : General Departures from standards 

Cross-sectional variation 

Drainage 

Climatic conditions 

Landscaping 

Services apparatus 

Lay-byes 

Footpath 

Pedestrian crossings 

Access (minimize number of private accesses) 

Emergency vehicles 

Public Transport 

Future widening 

Staging of contracts 

Adjacent development 

A2 : Local Visibility 
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CONTENTS ITEMS 
Alignment New/Existing road interface 

Safety Aids on steep hills 

A3 : Junctions Minimise potential conflicts 

Layout 

Visibility 

A4 : Non- 
Motorised road 
users Provision 

Adjacent land 

Pedestrians 

Cyclists 

Non-motorised vehicles 

A5 : Signs and 
Lighting 

Lighting 

Signs/Markings 

A6 : Construction 
and 

Operation 

Build ability 

Operational 

Network Management 

Stage 1 – Completion of Preliminary Design 

1. The audit team should review the proposed check the following aspects 
design from a road safety perspective and check the following aspects 

CONTENTS ITEMS 

Aspects to be 
checked 

A. Safety and operational implications of proposed 
alignment and junction strategy with particular 
references to expected road users and vehicle types 
likely to use the road. 

 B. Width options considered for various sections. 
 C. Departures from standards and action taken. 
 D. Provision of pedestrians, cyclists and intermediate 

transport 
 E. Safety implications of the scheme beyond its physical 

limits i.e. how the scheme fits into its environs and 
road hierarchy 

B1 : General Departures from standards 

Cross-sectional variation 

Drainage 

Climatic conditions 

Landscaping 

Services apparatus 

Lay-byes 

Footpaths 

Pedestrian crossings 
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Access (minimize number of private accesses) 

Emergency vehicles 

Public Transport 

Future widening 

Staging of contracts 

Adjacent development 

B2 : Local 
Alignment 

Visibility 

New/Existing road interface 

Safety Aids on steep hills 

B3 : Junctions Minimise potential conflicts 

Layout 

Visibility 

B4 : Non- 
Motorised road 
users Provision 

Adjacent land 

Pedestrians 

Cyclists 

Non-motorised vehicles 

B5 : Signs and 
Lighting 

Lighting 

Signs/Markings 

B6: Construction 
and Operation 

Build ability 

Operational 

Network Management 
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Stage 2 – Completion of Detailed Design 

1. The audit team should satisfy itself that all issues raised at Stage 1 have been resolved. 
Items may require further consideration where significant design changes have occurred. 

2. If a scheme has not been subject to a stage 1 audit, the items listed in Checklists B1 to 
B6 should be considered together with the items listed below. 

CONTENTS ITEMS 

Aspects to be checked A. Any design changes since Stage 1. 

B. The detailed design from a road safety viewpoint, 
including the road safety implications of future 
maintenance (speed limits; road signs and markings; 
visibility; maintenance of street lighting and central 
reserves). 

C1 : General Departures from standards 

Drainage 

Climatic conditions 

Landscaping 

Services apparatus 

Lay-byes 

Access 

Skid-resistance 

Agriculture 

Safety Fences 

Adjacent development 

C2 : Local Alignment Visibility 

New/Existing road interface 

C3 : Junctions Layout 

Visibility 

Signing 

Lighting 

Road Marking 

T,X,Y-junctions 

All roundabouts 

Traffic signals 

C4 : Non-Motorised road 
users Provision 

Adjacent land 

Pedestrians 

Cyclists 

Non-motorised vehicles 

C5 : Signs and Lighting Advanced direction signs 

Local traffic signs 
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Variable message signs 

Other traffic signs 

Lighting 

Network Management 
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APPENDIX-VII 

DPR Checklist – Stage 1 – Inception Report (Pavements) 

General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
1 

 
Executive Summary 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2 

 
Project Appreciation 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.1 

 
Location of site office 

Yes ☐ No ☐ NA 
☐ 

  

 
2.2 Review of scope of ToR and gap 

identification 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
2.3 

Key departments identified for 
various documents 

Yes ☐ No ☐ NA 
☐ 

  

 
2.4 

Start and end location of project 
verified with client (Mention 
details) 

Yes ☐ No ☐ NA 
☐ 

  

 
2.5 

Project description 

 Start and End Chainage 

 Village/District 

 
Yes ☐ No ☐ NA 

☐ 

  

 
2.6 

Project location map 

 On State Map 

 On District Map 

 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
2.7 

Site photos and data of project 
alignment 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.8 

 
Overview of land use plans 

Yes ☐ No ☐ NA 
☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
 

 
2.9 

Overview of existing pavement 
conditions 

 Number of Lanes 

 Type of Pavement 
(Flexible/Rigid/Surfaced/ 
Unsurfaced) 

 

 
Yes ☐ No ☐ NA 

☐ 

  

 
2.10 

 
Existing right of way details 

Yes ☐ No ☐ NA 
☐ 

  

 
2.11 Number/ Location of major and 

minor bridges 
Yes ☐ No ☐ NA 

☐ 

  

 
2.12 

Number/ Location of level 
crossings 

 
Yes ☐ No ☐ NA 

☐ 

  

 
2.13 Number/ Location of ROB and 

RUB 
Yes ☐ No ☐ NA 

☐ 

  

 
2.14 Any other details relevant to the 

project 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3 

 
Approach Methodology 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.1 Engineering survey and 

investigations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3.2 Design of road, pavements and 

structures 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3.3 

Environment and social impact 
assessment 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.4 

Estimation of project cost, 
viability and financing options 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.5 

Any other details relevant to the 
project 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4 

Task Assignment and Manning 
Schedule 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4.1 Number of key personnel 

provided 
Yes ☐ No ☐ NA 

☐ 

  

 
4.2 Specific tasks assigned to each key 

personnel 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
4.3 Manning schedule for key 

personnel 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
4.4 Number of key personnel 

deployed at site 
Yes ☐ No ☐ NA 

☐ 

  

 
5 

 
Performa for data collection 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6 Indicative design standards and 

cross sections 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7 

 
Development plans 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.1 

Overview of development plans 
being implemented/ proposed by 
local bodies 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.2 

Overview of impact of such 
development plans 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8 

 
Quality Assurance Plan 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.1 

Engineering surveys and 
investigation 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.2 

 
Traffic surveys 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.3 Material geo-technical and sub- 

soil investigations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.4 

 
Road and pavement investigations 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.5 Investigation and design of 

bridges and structures 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.6 Environment and R&R 

assessment 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.7 

 
Economic and financial analysis 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.8 

 
Drawing and documentation 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.9 Any other details relevant to the 

project 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.10 Discussion of draft QAP document 

with client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.11 Approval of final QAP document 

by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
9 

 
Draft design Standards 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.1 Geometric design standards of 

highway (Plain) 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
9.2 Geometric design standards of 

highway (Hilly) 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10 Conclusions and 

recommendations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10.1 Conclusions and 

recommendations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10.2 Report fulfils project objectives 

and scope as per RFP 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10.3 Report reviewed for errors and 

omissions 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10.4 Compliance report prepared on 

client observations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



197 

 

 

DPR Checklist – Stage 2 – Feasibility Report (Pavements) 
General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/ NO/ NA 
Details / 

Specifications Remarks 

 
1 

 
Executive Summary 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2 

Overview of client organization 
/ activities 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3 

Methodology adopted for 
feasibility study 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4 

Socioeconomic profile of the 
project areas 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4.1 Regional economic profile basis 

last 10 years data as per IRC 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
4.2 

Economic profile of project 
influence area basis last 10 years 
data as per IRC 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4.3 Socio Economic status of project 

influence area 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
5 

Indicative design standards, 
methodologies, and 
specifications 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6 

 
Traffic surveys and analysis 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.1 Classified traffic volume counts 

using IHMCL data (7 day data) 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
6.2 Traffic projection methodology as 

per IRC:108 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
6.3 

 
Projected Traffic data for 20 years 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.4 

 
Current and Projected PCU 

Yes ☐ No ☐ NA 
☐ 

  

 
6.5 

 
Current and Projected TVU 

Yes ☐ No ☐ NA 
☐ 
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S.No SECTION OF THE REPORT YES/ NO/ NA 
Details / 

Specifications Remarks 

 
6.6 Origin destination surveys as per 

IRC: 102 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
6.7 Speed and delay studies as per 

IRC:102 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
6.8 

Traffic surveys for the design of 
road junctions as per data in IRC: 
SP:41 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.9 

Analysis for replacing railway 
level crossings with over bridges/ 
subways 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.10 

 
Axle load survey as per IRC:SP:19 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.11 Any other details relevant to the 

project 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
6.12 Traffic surveys monitored and 

reviewed by the client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7 

 
Reconnaissance survey 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.1 Road Inventory Survey as per 

IRC:SP:19 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.2 Review of Road Inventory survey 

by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.3 Chainage wise details of pavement 

composition survey 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
 

7.4 

Geological Survey 

 Geological Map of the Area 

 Seismicity 

 
Yes ☐ No ☐ NA 

☐ 

 
 

NA 

 

 

 
7.5 

Climatic Conditions 

 Temperature 

 Rainfall 

 Wind 

 
 

Yes ☐ No ☐ NA 
☐ 

 

 
NA 

 

 
7.6 Pavement composition and 

condition survey as per IRC:SP:19 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.7 Review of pavement composition 

and condition survey by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.8 Pavement roughness survey as 

per IRC:SP:16 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/ NO/ NA 
Details / 

Specifications Remarks 

 
7.9 Review of pavement roughness 

survey by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.10 Pavement structural strength 

survey as per IRC:81 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.11 Review of pavement structural 

strength survey by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.12 Sub grade characteristics and 

strengths 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 

 
7.13 

Topographical survey as per 
IRC:SP:19 using LiDAR 

 Gradient 

 Terrain 

 
Yes ☐ No ☐ NA 

☐ 

 

 
NA 

 

 
7.14 Review of topographical survey by 

client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.15 Inventory of bridges, culverts and 

structures 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.16 Condition survey for bridges, 

culverts and structures 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.17 

Review of condition survey for 
bridges, culverts and structures by 
client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.18 Any other details relevant to the 

project 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8  

Geotechnical Survey 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.1 Geo-technical and sub-soil 

explorations as per IRC:78 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.2 Bore holes dug for every pier and 

abutment 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.3 Review of geo-technical and sub- 

soil explorations by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.4 

Field testing, soil sampling, 
laboratory testing in accordance 
with BIS/ AASHTO/ BS 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.5 Recommendation of Foundation 

Type and Depth 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/ NO/ NA 
Details / 

Specifications Remarks 

 
8.6 Any other details relevant to the 

project 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
9 Hydraulic and Hydrological 

Survey 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
9.1 

Hydraulic and hydrological 
investigations as per IRC:SP:13 
and IRC:5 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.2 

High Flood Level specified Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.3 

Depth of Water Table specified Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.4 

Ponded Water Level specified Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.5 

Any other details relevant to the 
project 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.6 Review of hydrological 

investigations by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10  

Materials Survey 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10.1 Materials Survey conducted as per 

IRC:SP:19 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
 

 
10.2 

Sources of Naturally Occurring 
Aggregates specified 

 Details of Borrow Pits with 
Distance from Project Site 

 Cost of Material/ 
Transportation 

 

 
Yes ☐ No ☐ NA 

☐ 

  

 
 

 
10.3 

Sources of Manufactured Items 
specified 

 Details of suppliers with 
distance from project site 

 Cost of material/ 
transportation 

 

 
Yes ☐ No ☐ NA 

☐ 

 
 

 
NA 

 

 
10.4 Sources of water for construction 

specified as per IS: 456 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10.5 Any other details relevant to the 

project 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/ NO/ NA 
Details / 

Specifications Remarks 

 
11 

Environmental screening/ 
preliminary environmental 
assessment 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
11.1 

Analysis basis Initial Environment 
Examination in IRC: SP: 19 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
11.2 

Recommended feasible mitigation 
measures 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
12 

Initial social assessment/ 
preliminary LA 
resettlement plan 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
12.1 Analysis basis Initial Environment 

Examination in IRC: SP: 19 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
12.2 Details of consultation with 

potentially affected persons 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
12.3 Names/ Details of consultation 

with local NGOs 
Yes ☐ No ☐ NA 

☐ 

  

 
12.4 Names/ Details of consultation 

with municipal authorities 
Yes ☐ No ☐ NA 

☐ 

  

 
12.5 

 
Preliminary resettlement plan 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
12.6 Any other details relevant to the 

project 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
13 

 
Cost estimates 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
13.1 

 
Item rates and rate analysis 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
13.2 

 
Escalation 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
14 

 
Economic and financial analysis 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
14.1 

 
Estimated cost details 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
14.2 

 
Projected revenues details 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
14.3 

 
Assumptions stated 

Yes ☐ No ☐ NA 
☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/ NO/ NA 
Details / 

Specifications Remarks 

 
14.4 

Analysis and results (IRR, 
Sensitivity Analysis, Financial 
Viability) 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
15 

 
Strip plan and Alignment 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
15.1 

Details of center line of proposed 
highway 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
15.2 

 
Details of existing RoW 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
15.3 

 
Details of proposed RoW 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
15.4 Details about ownership of land to 

be acquired 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
15.5 Strip plan basis reconnaissance 

and topographic surveys 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
15.6 Strip plan reviewed and approved 

by the client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
16 

 
Alignment Options Study 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
16.1 

At least two alignments proposed 

 Details of Alignments on 
Map 

 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
16.2 

Review of options with client Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
16.2.1 

Review of options with local 
authority 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
16.3 

Length of the project along 
proposed alignment options 

Yes ☐ No ☐ NA 
☐ 

  

 
16.4 

Land Acquisition required along 
alignment options 

Yes ☐ No ☐ NA 
☐ 

  

 
16.4.1 

Environmental impact of each 
option 

Yes ☐ No ☐ NA 
☐ 

  

 
16.4.2 

Review of road geometry and 
safety for each option 

Yes ☐ No ☐ NA 
☐ 

  

 
16.5 

Cost Estimates of alternatives Yes ☐ No ☐ NA 
☐ 

  

 
 
 

 



203 

 

 

 

S.No SECTION OF THE REPORT YES/ NO/ NA 
Details / 

Specifications Remarks 

 
16.6 

Recommended Alignment with 
Justification 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
16.7 

Any other details relevant to the 
project 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
17 

 
Technical Specifications 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
17.1 

MoRTH technical specifications 
for Roads and Bridge works 
followed 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
17.2 

 
Details of technical specifications 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
18 

 
Rate Analysis 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
18.1 

Rate analysis for all relevant items 
as per latest SoR 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
19 

 
Cost Estimates 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
19.1 Cost estimates for all relevant 

items as per latest SoR 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
20 

 
Bill of quantities 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
21 Conclusions and 

recommendations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
21.1 Conclusions and 

recommendations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
21.2 Report fulfils project objectives 

and scope as per RFP 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
21.3 

Report reviewed for errors and 
omissions 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
21.4 Compliance report prepared on 

client observations 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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DPR Checklist – Stage 3 – LA and Clearances I Report (Pavements) 
General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
1 

 
Executive Summary 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2 

Strip plan- additional details 
added 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.1 

Details of centreline, existing 
structures, road furniture and 
other features 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.2 

 
Widening scheme 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.3 

New construction/ reconstruction 
of structures and amenities 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.4 

 
Existing and proposed right of way 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.5 Clearances impacting each 

chainage 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3 

 
Forest Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.1 Requirement for forest clearance 

identified 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3.2 

Date/ Details of initial consultation 
with competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
3.3 

Details/cost of trees being felled 
basis concerned District Forest 
Office 

Yes ☐ No ☐ NA 
☐ 

  

 
3.4 Date of submission of proposal for 

forest clearance 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3.5 

 
Review of proposal by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4 

 
Wildlife Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
4.1 Requirement for wildlife clearance 

identified 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
4.2 Date/ Details of initial consultation 

with competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
4.3 

Details/cost of trees being felled 
basis concerned District Forest 
Office 

Yes ☐ No ☐ NA 
☐ 

  

 
4.4 

Date of submission of proposal for 
wildlife clearance 

Yes ☐ No ☐ NA 
☐ 

  

 
4.5 

 
Review of proposal by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
5 

 
Utility Clearances (Electricity) 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
5.1 Identification of overground 

utilities 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
5.2 

Identification of underground 
utilities using GPR, Induction 
Locator or equivalent technologies 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
5.3 Name/ Details of consultation with 

local authority/ people 
Yes ☐ No ☐ NA 

☐ 

  

 
 

5.4 

Utility relocation plan with 
existing / proposed location 
showing existing RoW and 
topographic details 

 
Yes ☐ No ☐ NA 

☐ 

 
 

NA 

 

 
5.5 

 
Cost for relocation as per authority 

Yes ☐ No ☐ NA 
☐ 

  

 
5.6 Date of proposal submission to 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
5.7 

Review of utility relocation plan/ 
proposal by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6 

 
Utility Clearances (Water) 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.1 

Identification of overground 
utilities in RoW 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.2 

Identification of underground 
utilities using GPR, Induction 
Locator or equivalent technologies 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.3 Name/ Details of consultation with 

local authority/ people 
Yes ☐ No ☐ NA 

☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
6.4 

Utility relocation plan with 
existing / proposed location 
showing existing RoW and 
topographic details 

 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
6.5 

 
Cost for relocation as per authority 

Yes ☐ No ☐ NA 
☐ 

  

 
6.6 Date of proposal submission to 

competent authority 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
6.7 Review of utility relocation plan/ 

proposal by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7 

 
Utility Clearances (Others) 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.1 Identification of overground 

utilities in RoW 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.2 

Identification of underground 
utilities using GPR, Induction 
Locator or equivalent technologies 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.3 Name/ Details of consultation with 

local authority/ people 
Yes ☐ No ☐ NA 

☐ 

  

 
7.4 

Utility relocation plan with 
existing / proposed location 
showing existing RoW and 
topographic details 

 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.5 

 
Cost for relocation as per authority 

Yes ☐ No ☐ NA 
☐ 

  

 
7.6 Date of proposal submission to 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
7.7 Review of utility relocation plan/ 

proposal by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8 

 
Railway Clearances 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.1 Identification of ROB/ RUB on 

project corridor 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.2 Initial consultation with 

competent authority 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.3 Date of proposal submission to 

competent authority 
Yes ☐ No ☐ NA 

☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
8.4 

 
Review of GAD/ proposal by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9 

 
Other Clearances 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.1 Requirement for other clearances 

identified 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
9.2 Date of proposal submission to 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
9.3 

 
Review of proposal by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10 

 
Land Acquisition 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.1 

Detailed schedule about 
acquisition of landholdings as per 
land records 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.2 

 
Consultation with affected persons 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.3 Name/ Details of consultation with 

NGOs 
Yes ☐ No ☐ NA 

☐ 

  

 
10.4 Name/ Details of consultation with 

concerned government agencies 
Yes ☐ No ☐ NA 

☐ 

  

 
10.5 

Total land required, land area 
already available , land to be 
acquired identified 

Yes ☐ No ☐ NA 
☐ 

  

 
10.6 

Review of land acquisition using 
digital cadastral map by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.7 

 
Draft 3a notification submitted 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.8 

 
Review of 3a notification by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.9 

 
Date of 3a gazette notification 

Yes ☐ No ☐ NA 
☐ 

  

 
10.10 

 
Draft 3a notification submitted 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.11 

 
Review of 3A notification by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
10.12 

 
Date of 3A gazette notification 

Yes ☐ No ☐ NA 
☐ 

  

 
11 Conclusions and 

recommendations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
11.1 Conclusions and 

recommendations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
11.2 Report fulfils project objectives 

and scope as per RFP 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
11.3 Report reviewed for errors and 

omissions 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
11.4 Compliance report prepared on 

client observations 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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DPR Checklist – Stage 4 – Detailed Project Report (Pavements) 
General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
1 

 
Main Report 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
2 

Introduction and project 
background 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
2.1 Overview of project location, project 

objectives etc. 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
2.2 Overview of report structure, 

deliverables etc. 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
3 

 
Social analysis of the project 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
3.1 Project impact on stakeholders such 

as local people 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
3.2 Project impact on residential, 

commercial and public properties 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
3.3 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
4 

 
Reconnaissance survey 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
 
 

 
4.1 

Geometric Features of the Existing 
Road 

Design Speed 

 Sight distance details 

 Horizontal Alignment Details 

 Vertical Alignment Details 

 Height of Embankment 

 
 
 
 

Yes ☐ No ☐ 
NA ☐ 

  

 

 
4.2 

Topographical Survey using LiDAR 
(or equivalent technology) as per 
IRC:SP:19 

 Gradient 

 Terrain 

 

 
Yes ☐ No ☐ 

NA ☐ 

 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
4.3 Pavement composition and condition 

survey as per IRC:SP:19 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
4.4 Pavement roughness survey as per 

IRC:SP:16 
Yes ☐ No ☐ 

NA ☐ 

 
Na 

 

 
4.5 Pavement structural strength survey 

as per IRC:81 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
 

4.6 

Geological Survey 

 Geological Map of the Area 

 Seismicity 

 
Yes ☐ No ☐ 

NA ☐ 

 
 

NA 

 

 

 
4.7 

Climatic Conditions 

 Temperature 

 Rainfall 

 Wind 

 
 

Yes ☐ No ☐ 
NA ☐ 

 

 
NA 

 

 

 
4.8 

Land Use along the existing 
alignment 

 Map of the Project Area 
depicting 
Agricultural/Habitation/Forest Area 

 
 

Yes ☐ No ☐ 
NA ☐ 

 

 
NA 

 

 
 

 
4.9 

Details of Existing Structures 

 Map of the Project Area 
depicting 
Hutments/Buildings/Temples/Public 
Building/Any Other Significant 
Structure 

 

 
Yes ☐ No ☐ 

NA ☐ 

 
 

 
NA 

 

 
4.10 Inventory and condition survey of 

culverts 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
4.11 Geo-technical and sub-soil 

explorations as per IRC:78 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
4.12 Number of Bore holes dug (holes for 

every pier and abutment) 
Yes ☐ No ☐ 

NA ☐ 

  

 
4.13 Field testing, soil sampling, 

laboratory testing as per IRC: 78 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
4.14 Recommendation of Foundation 

Type and Depth 
Yes ☐ No ☐ 

NA ☐ 

  

 
4.15 Hydrological investigations as per 

IRC:5 
Yes ☐ No ☐ 

NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
4.16 

High Flood Level specified Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4.17 

Depth of Water Table specified Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4.18 

Ponded Water Level specified Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4.19 

Materials Survey conducted as per 
IRC:SP:19 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
 

 
4.20 

Sources of Naturally Occurring 
Aggregates specified 

 Details of Borrow Pits with 
Distance from Project Site 

 Cost of 
Material/Transportation 

 

 
Yes ☐ No ☐ 

NA ☐ 

  

 
4.20.1 

Sources of environmentally friendly 
construction materials identified as 
per MoRT&H circular 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
 

 
4.21 

Sources of Manufactured Items 
specified 

 Details of Suppliers with 
Distance from Project Site 

 Cost of 
Material/Transportation 

 

 
Yes ☐ No ☐ 

NA ☐ 

 
 

 
NA 

 

 
4.22 

Source of Water for construction 
specified as per IS:456 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4.23 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
5 Traffic studies and demand 

forecast designs 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
5.1 Classified traffic volume counts using 

IHMCL data (7 day data) 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
5.2 Traffic projection methodology as 

per IRC:108 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
5.3 

 
Projected Traffic data for 20 years 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
5.4 

 
Current and Projected PCU 

Yes ☐ No ☐ 
NA ☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
5.5 

 
Current and Projected TVU 

Yes ☐ No ☐ 
NA ☐ 

  

 
5.6 Origin destination surveys as per 

IRC: 102 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
5.7 Speed and delay studies as per 

IRC:102 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
5.8 Traffic surveys for the design of road 

junctions as per data in IRC: SP:41 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
5.9 

Analysis for replacing railway level 
crossings with over bridges/ 
subways 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
5.10 

 
Axle load survey as per IRC:SP:19 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
5.11 

Any other details relevant to the 
project 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
5.12 

Traffic surveys monitored and 
reviewed by the client 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6 

 
Cost estimates 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6.1 

 
Project costing as per latest SoR 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
7 

 
Environmental aspects 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
7.1 Environment profile of the project 

region 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
7.2 

Details of Public consultation at 
residential and commercial 
settlements affected 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
7.3 Impact analysis and mitigation 

measures 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
8 

 
Economic and commercial analysis 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
8.1  

Estimated cost details 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
8.2  

Projected revenues details 
Yes ☐ No ☐ 

NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
8.3  

Assumptions stated 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
8.4 Analysis and results (IRR, Sensitivity 

Analysis, Financial Viability) 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
8.5 

 
Conclusions and recommendations 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
8.6 Financial model shared with client 

and reviewed 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
9 Conclusions and 

recommendations 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
9.1 Report fulfils project objectives and 

scope as per RFP 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
9.2 Report reviewed for errors and 

omissions 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
9.3 Compliance report prepared on 

client observations 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10 

 
Design Report 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
10.1  

Highway improvement proposals 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.2  

Highway geometric designs 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.3  

Roadside drainage 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.4  

Intersections 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.5  

Urban service roads 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.6  

Bus-stops 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.7  

Toll plazas 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.8  

Pedestrian crossings 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.9  

Utility relocation 
Yes ☐ No ☐ 

NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
10.10  

Pavement 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.11  

Structures 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.12 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.13 Pavement deflection survey as per 

IRC 81-1997 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
10.14 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11 

 
Materials Report 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
11.1  

Material investigations as per IRC:10 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.2 Review of material investigations by 

client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.3  

Multiple borrow areas identified 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.4  

Material survey as per IRC: SP: 19 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.5  

Review of material survey by client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.6 Geo-technical and sub-soil 

explorations as per IRC:78 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.7 Review of geo-technical and sub-soil 

explorations by client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.8 

Field testing, soil sampling, 
laboratory testing in accordance with 
BIS/ AASHTO/ BS 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
11.9 Pavement composition and condition 

survey as per IRC:SP:19 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.10 Review of pavement composition and 

condition survey by client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.11 Pavement roughness survey as per 

IRC:SP:16 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.12 Review of pavement roughness 

survey by client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
11.13 Pavement structural strength survey 

as per IRC:81 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.14 Review of pavement structural 

strength survey by client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.15 Water sample tests as per MoRTH 

specifications 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.16 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12 

Environmental Assessment 
Report/ Resettlement and 
Rehabilitation Plan 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.1 Option for alignment alternatives 

considered and conclusions 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.2 

Land environment data collection 
and details/ impact/ mitigation 
measures 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.3 Air environment data collection and 

details/ impact/ mitigation measures 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.4 Water resources details/ impact/ 

mitigation measures 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.5 Noise environment details/ impact/ 

mitigation measures 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.6 Biological environment details/ 

impact/ mitigation measures 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.7  

Details of public consultation 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.8 Environment monitoring and 

management plan 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.9  

Details of social impact assessment 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.10 Details of resettlement and 

rehabilitation action plan 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.11  

Measures to minimize resettlement 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.12 Details of public consultation with 

stakeholders 
Yes ☐ No ☐ 

NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

 
12.13 Details of implementation 

arrangement / budget 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
12.14 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
13  

Technical Specifications 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
13.1 MoRTH technical specifications for 

Roads and Bridge works followed 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
13.2  

Details of technical specifications 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
14  

Rate Analysis 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
14.1 Rate analysis for all relevant items as 

per latest SoR 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
15  

Cost Estimates 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
15.1 Cost estimates for all relevant items 

as per latest SoR 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
16  

Bill of quantities 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
17  

Drawing Volume 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

18 Digital drawings of road    

 
18.1  

Highway cross sections 
Yes ☐ No ☐ 

NA ☐ 

  

 

 
18.2 

3D engineered models of: 

 Road alignment geometry 

 Proposed highway 

 Proposed structures 

 
 

Yes ☐ No ☐ 
NA ☐ 
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DPR Checklist – Stage 5 – Technical Schedules (Pavements) 
General Details 

Project Name 
 

Consultant's Name 
 

Date of Review 
 

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details / 

Specifications Remarks 

1 Bid documents- EPC Yes ☐ No ☐ NA ☐ NA 
 

2 Bid documents- BOT/PPP Yes ☐ No ☐ NA ☐ NA 
 

3 Bid documents- other, if any Yes ☐ No ☐ NA ☐ NA 
 

4 Draft concession agreement Yes ☐ No ☐ NA ☐ NA 
 

 
4 Schedule D - Specifications and 

standards 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
5  

Any other relevant details 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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DPR Checklist – Stage 6 – LA and Clearances II Report (Pavements) 
General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
1 

 
Executive Summary 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2 

 
Environment Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.1 

Details of public hearings 
completed 

Yes ☐ No ☐ NA 
☐ 

  

 
2.2 

Date of final environment 
clearance by competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
3 

 
Forest Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.1 

Date/ Details of Joint site 
inspection with DFO/ competent 
authority 

Yes ☐ No ☐ NA 
☐ 

  

 
3.2 Date of Stage I forest clearance 

approval by competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
3.3 Date of final forest clearance 

approval by competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
4 

 
Wildlife Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4.1 

Date/ Details of joint site 
inspection with DFO/ competent 
authority 

Yes ☐ No ☐ NA 
☐ 

  

 
4.2 Date of final wildlife clearance 

approval by competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
5 

 
Utility Clearances (Electricity) 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
5.1 

Date/ Details of Joint site 
inspection with competent 
authority 

Yes ☐ No ☐ NA 
☐ 

  

 
5.2 Date of estimate submission by 

competent authority 
Yes ☐ No ☐ NA 

☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
5.3 Date of estimate approval by 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
5.4 Approved utility shifting proposal 

including strip plan 
Yes ☐ No ☐ NA 

☐ 

  

 
5.5 

Details of approved contractors, 
SoR and deposit details for user 
agency 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
5.6 

Utilities checklist, no upgradation 
certificate attached 

Yes ☐ No ☐ NA 
☐ 

  

 
6.2 

Date of estimate submission by 
competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
6.3 Date of estimate approval by 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
6.4 Approved utility shifting proposal 

including strip plan 
Yes ☐ No ☐ NA 

☐ 

  

 
6.5 

Details of approved contractors, 
SoR and deposit details for user 
agency 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.6 Utilities checklist, no upgradation 

certificate attached 
Yes ☐ No ☐ NA 

☐ 

  

 
7.2 Date of estimate submission by 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
7.3 

Date of estimate approval by 
competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
7.4 

Approved utility shifting proposal 
including strip plan 

Yes ☐ No ☐ NA 
☐ 

  

 
7.5 

Details of approved contractors, 
SoR and deposit details for user 
agency 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.6 

Utilities checklist, no upgradation 
certificate attached 

Yes ☐ No ☐ NA 
☐ 

  

 
8.2 

Date of final approval of GAD by 
competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
9 

 
Other Clearances 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.1 

Date of final approval by 
competent authority 

Yes ☐ No ☐ NA 
☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
10 

 
Land Acquisition 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.1 

 
Draft 3a notification submitted 

Yes ☐ No ☐ NA 
☐ 

  

 
10.2 

 
Review of 3a notification by client 

Yes ☐ No ☐ NA 
☐ 

  

 
10.3 

 
Date of 3a gazette notification 

Yes ☐ No ☐ NA 
☐ 

  

 
10.4 

 
Draft 3a notification submitted 

Yes ☐ No ☐ NA 
☐ 

  

 
10.5 

 
Review of 3A notification by client 

Yes ☐ No ☐ NA 
☐ 

  

 
10.6 

 
Date of 3A gazette notification 

Yes ☐ No ☐ NA 
☐ 

  

 
10.7 Date of Joint Measurement Survey 

with competent authority 
Yes ☐ No ☐ NA 

☐ 

  

10.7.1 Date of survey - village wise Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.2 Land type –by survey number Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.3 Nature of Land –by survey 
number 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.4 Ownership status of plots- by 
survey number 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.5 Verification of area to be acquired 
– by survey number 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.6 List of structures on each plot Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.7 Sketches of updated alignment by 
village 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.8 Verification from Land revenue 
department 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.9 Verification by CALA office Yes ☐ No ☐ NA 
☐ 

 
NA 
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1 DPR Checklist – Stage 7 – Award determination (Pavements) 
General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

1 Executive Summary Yes ☐ No ☐ NA ☐ NA 
 

2 Village level summary Yes ☐ No ☐ NA ☐ NA 
 

2.1 
Total private and public land being 
acquired Yes ☐ No ☐ NA ☐ NA 

 

2.2 
Variation in area and nature of land 
against 3D with justification Yes ☐ No ☐ NA ☐ NA 

 

2.3 
Method used by CALA to arrive at 
award Yes ☐ No ☐ NA ☐ NA 

 

 
2.4 

Date of award by CALA and 
approval by RO (civil) MoRTH 
Guwahati along with valuation 
report 

   

2.5 
Total award calculated and 
deviation from RFCTLARR act Yes ☐ No ☐ NA ☐ NA 

 

3 In detail for each Village Yes ☐ No ☐ NA ☐ NA 
 

 
 
 

3.1 

Updated land acquisition tracker 
with status of: 

 Notifications 

 Award 

 Disbursement 

 
 
 

Yes ☐ No ☐ NA ☐ 

 
 
 

NA 

 

 
3.2 

Valuation report and details of 
award calculation- verification by 
state authority to be included 

 
Yes ☐ No ☐ NA ☐ 

 
NA 

 

3.3 Claims report Yes ☐ No ☐ NA ☐ NA 
 

3.4 Copies of notifications published Yes ☐ No ☐ NA ☐ NA 
 

3.5 
Copies of land possession 
certificates received Yes ☐ No ☐ NA ☐ NA 

 

4 
Conclusions and 
recommendations Yes ☐ No ☐ NA ☐ NA 

 

4.1 Conclusions and recommendations Yes ☐ No ☐ NA ☐ NA 
 

4.2 
Report fulfils project objectives and 
scope as per RFP Yes ☐ No ☐ NA ☐ NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

4.3 
Report reviewed for errors and 
omissions Yes ☐ No ☐ NA ☐ NA 

 

4.4 
Compliance report prepared on 
client observations Yes ☐ No ☐ NA ☐ NA 

 

2 DPR Checklist – Stage 8 – Land possession report (Pavements) 
General Details 

Project Name 
 

Consultant's Name 
 

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

1 Executive Summary Yes ☐ No ☐ NA ☐ NA 
 

2 Village level summary Yes ☐ No ☐ NA ☐ NA 
 

2.1 
Total private and public land 
being acquired Yes ☐ No ☐ NA ☐ NA 

 

2.2 
Date of final award by CALA and 
approval by RO (civil) MoRTH 
Guwahati 

   

 
2.3 

Status of disbursement on date of 
receipt of Land possession 
certificate 

 
Yes ☐ No ☐ NA ☐ 

 
NA 

 

2.4 
Key issues being faced in 
completing land acquisition, if any Yes ☐ No ☐ NA ☐ NA 

 

3 In detail for each Village Yes ☐ No ☐ NA ☐ NA 
 

 
 
 

3.1 

Updated land acquisition tracker 
with status of: 

 Notifications 

 Award 

 Disbursement 

 
 
 

Yes ☐ No ☐ NA ☐ 

 
 
 

NA 

 

3.2 Final award and claims report Yes ☐ No ☐ NA ☐ NA 
 

 
3.3 

Copies of notifications published, 
land possession certificates 
received 

 
Yes ☐ No ☐ NA ☐ 

 
NA 

 

4 
Conclusions and 
recommendations Yes ☐ No ☐ NA ☐ NA 

 

4.1 
Conclusions and 
recommendations Yes ☐ No ☐ NA ☐ NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

4.2 
Report fulfils project objectives 
and scope as per RFP Yes ☐ No ☐ NA ☐ NA 

 

4.3 
Report reviewed for errors and 
omissions Yes ☐ No ☐ NA ☐ NA 

 

4.4 
Compliance report prepared on 
client observations Yes ☐ No ☐ NA ☐ NA 

 

 
5 

GIS Map containing digitsed 
details of land parcels acquired 
with all relevant details 

Yes ☐ No ☐ NA 
☐ 

 
NA 
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Annexure III: Checklists for Structures such as ROB/ RUB 
DPR Checklist – Stage 1 – Inception Report (Structures) 

General Details 

Project Name 
 

Consultant's Name 
 

Date of Review  

 

S.N 
o 

 
SECTION OF THE REPORT 

 
YES/NO/NA 

Details/ 
Specification 

s 

 
Remarks 

 
1 

 
Executive Summary 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2 

 
Project Appreciation 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.1 

 
Location of site office 

Yes ☐ No ☐ NA 
☐ 

  

 
2.2 

Review of scope of ToR and gap 
identification 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.3 

Details of key departments for 
documents 

Yes ☐ No ☐ NA 
☐ 

  

 

 
2.4 

Project description 

 Existing LC number 

 Start and End Chainage 

 Village/District 

 
 

Yes ☐ No ☐ NA 
☐ 

  

 
 
 

2.5 

Project location map 

 On State Map 

 On District Map 

 Latitude & Longitude 
Coordinates of the LC 

 

 
Yes ☐ No ☐ NA 

☐ 

  

 
 
 

2.6 

Details of Existing Level Crossing 

 Number of Railway Tracks 

 Type of Railway Tracks 
(Broad/Metre/Narrow) 

 No. of trains per day 

 

 
Yes ☐ No ☐ NA 

☐ 

  

 
2.7 Justification for need of an 

ROB/RUB (on basis of TVU count) 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
2.8 

 
Overview of land use plans 

Yes ☐ No ☐ NA 
☐ 

 
NA 
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S.N 
o 

 
SECTION OF THE REPORT 

 
YES/NO/NA 

Details/ 
Specification 

s 

 
Remarks 

 
 

 
2.9 

Overview of existing pavement 
conditions 

 Number of Lanes 

 Type of Pavement 
(Flexible/Rigid/Surfaced/Unsurfa 
ced) 

 

 
Yes ☐ No ☐ NA 

☐ 

  

 
2.10 

 
Existing right of way details 

Yes ☐ No ☐ NA 
☐ 

  

 
2.11 

Any other details relevant to the 
project 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3 

 
Approach Methodology 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.1 Engineering survey and 

investigations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3.2 Design of road, pavements and 

structures 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3.3 

Environment and social impact 
assessment 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.4 Estimation of project cost, 

viability and financing options 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3.5 Any other details relevant to the 

project 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
4 Task Assignment and Manning 

Schedule 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
4.1 Number of key personnel 

provided 
Yes ☐ No ☐ NA 

☐ 

  

 
4.2 Specific tasks assigned to each key 

personnel 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
4.3 Manning schedule for key 

personnel 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
4.4 

Number of key personnel 
deployed at site 

Yes ☐ No ☐ NA 
☐ 

  

 
5 

 
Performa for data collection 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6 

Indicative Design standards 
and cross sections 

Yes ☐ No ☐ NA 
☐ 

 
NA 
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S.N 
o 

 
SECTION OF THE REPORT 

 
YES/NO/NA 

Details/ 
Specification 

s 

 
Remarks 

 
7 

 
Development plans 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.1 

Overview of development plans 
being implemented/ proposed by 
local bodies 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.2 Overview of impact of such 

development plans 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8 

 
Quality Assurance Plan 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.1 Engineering surveys and 

investigation 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.2 

 
Traffic surveys 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.3 Material geo-technical and sub- 

soil investigations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.4 

 
Road and pavement investigations 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.5 Investigation and design of 

bridges and structures 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.6 

 
Environment and R&R assessment 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.7 

 
Economic and financial analysis 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.8 

 
Drawing and documentation 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.9 Discussion of draft QAP document 

with client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.10 Approval of final QAP document 

by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.11 

Any other details relevant to the 
project 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9 

 
Draft design standards 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.1 

Geometric design standards of 
bridges (Plain) 

Yes ☐ No ☐ NA 
☐ 

 
NA 
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S.N 
o 

 
SECTION OF THE REPORT 

 
YES/NO/NA 

Details/ 
Specification 

s 

 
Remarks 

 
9.2 Geometric design standards of 

bridges (Hilly) 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
9.3 Any other details relevant to the 

project 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10 Conclusions and 

recommendations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10.1 

Conclusions and 
recommendations 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.2 

Report fulfils project objectives 
and scope as per RFP 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.3 

Report reviewed for errors and 
omissions 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.4 Compliance report prepared on 

client observations 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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DPR Checklist – Stage 2 – Feasibility Report (Structures) 
General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
1 

 
Executive Summary 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
2 

Overview of client organization / 
activities 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
3 

Methodology adopted for 
feasibility study 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4 

Socioeconomic profile of the 
project areas 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4.1 Regional economic profile basis last 

10 years data as per IRC 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
4.2 

Economic profile of project influence 
area basis last 10 years data as per 
IRC 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4.3 Socio Economic status of project 

influence area 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
5 Indicative design standards, 

methodologies, and specifications 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
6 

 
Traffic surveys and analysis 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6.1 

Classified traffic volume counts using 
IHMCL data (7 day) 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6.2 Traffic projection methodology as 

per IRC:108 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
6.3 

 
Projected Traffic data for 20 years 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6.4 

 
Current and Projected PCU 

Yes ☐ No ☐ 
NA ☐ 

  

 
6.5 

 
Current and Projected TVU 

Yes ☐ No ☐ 
NA ☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
6.6 

 
Axle load survey as per IRC:SP:19 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6.7 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
6.8 Traffic surveys monitored and 

reviewed by the client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
7 

 
Reconnaissance survey 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
7.1  

Road Inventory as per IRC:SP:19 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
7.2 Review of Road Inventory Survey by 

client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
 
 

 
7.3 

Geometric Features of the Existing 
Road 

 Design Speed 

 Sight distance elements 

 Horizontal Alignment Details 

 Vertical Alignment Details 

 Height of Embankment 

 
 
 
 

Yes ☐ No ☐ 
NA ☐ 

 
 
 

 
NA 

 

 
 
 

7.4 

Topographical Survey as per 
IRC:SP:19 using LiDAR or equivalent 
technology 

 Gradient 

 Terrain 

 

 
Yes ☐ No ☐ 

NA ☐ 

 
 
 

NA 

 

 
7.5 Review of topographical survey by 

client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
7.6 Pavement composition and condition 

survey as per IRC:SP:19 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
 

7.7 

Geological Survey 

 Geological Map of the Area 

 Seismicity 

 
Yes ☐ No ☐ 

NA ☐ 

 
 

NA 

 

 

 
7.8 

Climatic Conditions 

 Temperature 

 Rainfall 

 Wind 

 
 

Yes ☐ No ☐ 
NA ☐ 

 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 

 
7.9 

Land Use along the existing 
alignment 

 Map of the Project Area 
depicting 
Agricultural/Habitation/Forest Area 

 
 

Yes ☐ No ☐ 
NA ☐ 

 

 
NA 

 

 
 

 
7.10 

Details of Existing Structures 

 Map of the Project Area 
depicting 
Hutments/Buildings/Temples/Public 
Building/Any Other Significant 
Structure 

 

 
Yes ☐ No ☐ 

NA ☐ 

 
 

 
NA 

 

 
7.11 Inventory and condition survey of 

culverts 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
7.12 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
8 

 
Geotechnical Survey 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
8.1 Geo-technical and sub-soil 

explorations as per IRC:78 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
8.2 Number of Bore holes dug (holds for 

every pier and abutment) 
Yes ☐ No ☐ 

NA ☐ 

  

 
8.3 Review of geo-technical and sub-soil 

explorations by client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
8.4 Field testing, soil sampling, 

laboratory testing as per IRC:78 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
8.5 Recommendation of Foundation 

Type and Depth 
Yes ☐ No ☐ 

NA ☐ 

  

 
8.6 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
9  

Hydraulic & Hydrological Survey 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
9.1 Hydrological investigations as per 

IRC:5 and IRC: 13 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
9.2 

High Flood Level specified Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
9.3 

Depth of Water Table specified Yes ☐ No ☐ 
NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
9.4 

Ponded Water Level specified Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
9.5 

Any other details relevant to the 
project 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
9.6 

Review of Hydrological Survey by the 
client 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
10 

Materials Survey Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
10.1 

Materials Survey conducted as per 
IRC:SP:19 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
 

 
10.2 

Sources of Naturally Occurring 
Aggregates specified 

 Details of Borrow Pits with 
Distance from Project Site 

 Cost of 
Material/Transportation 

 

 
Yes ☐ No ☐ 

NA ☐ 

  

 
 

 
10.3 

Sources of Manufactured Items 
specified 

 Details of Suppliers with 
Distance from Project Site 

 Cost of 
Material/Transportation 

 

 
Yes ☐ No ☐ 

NA ☐ 

 
 

 
NA 

 

 
10.4 

Source of Water for construction 
specified as per IS:456 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
10.5 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11 

Determination of whether ROB or 
RUB is appropriate 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
11.1 

Justification of whether ROB or RUB 
should be built 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
11.2 

Review of justification by client Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12 

 
Alignment Options Study 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.1 

At least two alignments proposed 

 Details of Alignments on Map 
Yes ☐ No ☐ 

NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
12.2 

Review of options with client Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.2.1 

Review of options with local 
authority 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.3 

Length of the project along proposed 
alignment options 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.4 

Land Acquisition required along 
alignment options 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.5 

Cost Estimates of alternatives Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.6 

Recommended Alignment with 
Justification 

Yes ☐ No ☐ 
NA ☐ 

  

 
12.7 

Skew Angle of Proposed Alignment 
Specified 

Yes ☐ No ☐ 
NA ☐ 

  

 
12.7.1 

Environmental impact of each option Yes ☐ No ☐ 
NA ☐ 

  

 
12.7.2 

Review of road geometry and safety 
for each option 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.9 

Traffic Diversion Route Specified Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.10 

Any other details relevant to the 
project 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
13 

Environmental screening/ 
preliminary environmental 
assessment 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
13.1 

Analysis basis Initial Environment 
Examination in IRC: SP: 19 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
13.2 

Recommended feasible mitigation 
measures 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
14 

Initial social assessment/ 
preliminary LA resettlement plan 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
14.1 

Analysis basis Initial Environment 
Examination in IRC: SP: 19 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
14.2 Details of consultation with 

potentially affected persons 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
14.3 Details of consultation with local 

NGOs 
Yes ☐ No ☐ 

NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
14.4 Details of consultation with 

municipal authorities 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
14.5 

 
Preliminary resettlement plan 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
14.6 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
15 

 
Cost estimates 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
15.1 

 
Item rates and rate analysis 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
15.2 

 
Escalation 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
16 

 
Economic and financial analysis 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
16.1 

 
Estimated cost details 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
16.2 

 
Projected revenues details 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
16.3 

 
Assumptions stated 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 

 
16.4 

Analysis and results 

 IRR 

 Sensitivity Analysis 

 Financial Viability 

 
 

Yes ☐ No ☐ 
NA ☐ 

 

 
NA 

 

 
16.5 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

17 Strip Plan 
 

NA 
 

 
17.1 Details of center line of proposed 

structure 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
17.2 

 
Details of existing RoW 

Yes ☐ No ☐ 
NA ☐ 

  

 
17.3 

 
Details of proposed RoW 

Yes ☐ No ☐ 
NA ☐ 

  

 
17.4 Details about ownership of land to be 

acquired 
Yes ☐ No ☐ 

NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
17.5 Strip plan basis reconnaissance and 

topographic surveys 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
17.6 Strip plan reviewed and approved by 

the client 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
17.7 Any other details relevant to the 

project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11 Strip plan- additional details 

added 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
11.1 

Details of centreline, existing 
structures, road furniture and other 
features 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
11.2 

 
Widening scheme 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
11.3 

New construction/ reconstruction of 
structures and amenities 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
11.4 

 
Existing and proposed right of way 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
11.5 

 
Clearances impacting each chainage 

Yes ☐ No ☐ 
NA ☐ 

 
NA 
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DPR Checklist – Stage 3 – LA and Clearances I Report (Structures) 
General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
1 

 
Executive Summary 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2 

 
Environment Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.1 

Requirement for environment 
clearance identified 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.2 

Date/ Details of Initial consultation 
with competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
2.3 Date of submission of draft EIA 

report/ proposal for clearance 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
2.4 Review of proposal/ EIA report by 

client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3 

 
Forest Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.1 

Requirement for forest clearance 
identified 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.2 

Date/ Details of initial consultation 
with competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
3.3 

Details/cost of trees being felled 
basis concerned District Forest 
Office 

Yes ☐ No ☐ NA 
☐ 

  

 
3.4 Date of submission of proposal for 

forest clearance 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
3.5 

 
Review of proposal by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4 

 
Wildlife Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4.1 Requirement for wildlife clearance 

identified 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
4.2 Date/ Details of initial consultation 

with competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
4.3 

Details/cost of trees being felled 
basis concerned District Forest 
Office 

Yes ☐ No ☐ NA 
☐ 

  

 
4.4 

Date of submission of proposal for 
wildlife clearance 

Yes ☐ No ☐ NA 
☐ 

  

 
4.5 

 
Review of proposal by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
5 

 
Utility Clearances (Electricity) 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
5.1 Identification of overground 

utilities 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
5.2 

Identification of underground 
utilities using GPR, Induction 
Locator or equivalent technologies 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
5.3 Name/ Details of consultation with 

local authority/ people 
Yes ☐ No ☐ NA 

☐ 

  

 
 

5.4 

Utility relocation plan with existing 
/ proposed location showing 
existing RoW and topographic 
details 

 
Yes ☐ No ☐ NA 

☐ 

 
 

NA 

 

 
5.5 

 
Cost for relocation as per authority 

Yes ☐ No ☐ NA 
☐ 

  

 
5.6 

Date of proposal submission to 
competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
5.7 

Review of utility relocation plan/ 
proposal by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6 

 
Utility Clearances (Water) 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.1 

Identification of overground 
utilities in RoW 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.2 

Identification of underground 
utilities using GPR, Induction 
Locator or equivalent technologies 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.3 Name/ Details of consultation with 

local authority/ people 
Yes ☐ No ☐ NA 

☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
6.4 

Utility relocation plan with existing 
/ proposed location showing 
existing RoW and topographic 
details 

 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
6.5 

 
Cost for relocation as per authority 

Yes ☐ No ☐ NA 
☐ 

  

 
6.6 Date of proposal submission to 

competent authority 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
6.7 Review of utility relocation plan/ 

proposal by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7 

 
Utility Clearances (Others) 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.1 Identification of over ground 

utilities in RoW 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.2 

Identification of underground 
utilities using GPR, Induction 
Locator or equivalent technologies 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.3 Name/ Details of consultation with 

local authority/ people 
Yes ☐ No ☐ NA 

☐ 

  

 
7.4 

Utility relocation plan with existing 
/ proposed location showing 
existing RoW and topographic 
details 

 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
7.5 

 
Cost for relocation as per authority 

Yes ☐ No ☐ NA 
☐ 

  

 
7.6 Date of proposal submission to 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
7.7 Review of utility relocation plan/ 

proposal by client 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8 

 
Railway Clearances 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
8.1 Identification of ROB/ RUB on 

project corridor 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.2 Initial consultation with competent 

authority 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
8.3 Date of proposal submission to 

competent authority 
Yes ☐ No ☐ NA 

☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
8.4 

 
Review of GAD/ proposal by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9 

 
Other Clearances 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.1 Requirement for other clearances 

identified 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
9.2 Date of proposal submission to 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
9.3 

 
Review of proposal by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10 

 
Land Acquisition 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.1 Detailed schedule about acquisition 

of landholdings as per land records 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
10.2 

 
Consultation with affected persons 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.3 Name/ Details of consultation with 

NGOs 
Yes ☐ No ☐ NA 

☐ 

  

 
10.4 Name/ Details of consultation with 

concerned government agencies 
Yes ☐ No ☐ NA 

☐ 

  

 
10.5 

Total land required, land area 
already available , land to be 
acquired identified 

Yes ☐ No ☐ NA 
☐ 

  

 
10.6 

Review of land acquisition using 
digital cadastral map by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
11 

Strip plan- additional details 
added 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 
11 

 
11.1 

Details of centreline, existing 
structures, road furniture and other 
features 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 
11.1 

 
11.2 

 
Widening scheme 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 
11.2 

 
11.3 

New construction/ reconstruction 
of structures and amenities 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 
11.3 

 
11.4 

 
Existing and proposed right of way 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 
11.4 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
11.5 

 
Clearances impacting each chainage 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 
11.5 

 
12 Conclusions and 

recommendations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
12.1 

 
Conclusions and recommendations 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
12.2 Report fulfils project objectives and 

scope as per RFP 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
12.3 Report reviewed for errors and 

omissions 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
12.4 Compliance report prepared on 

client observations 
Yes ☐ No ☐ NA 

☐ 

 
NA 
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DPR Checklist – Stage 4 – Detailed Project Report (Structures) 
General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
1 

 
Project background 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 

 
1.1 

Project description 

 Existing LC number 

 Start and End Chainage 

 Village/District 

 
 

Yes ☐ No ☐ 
NA ☐ 

  

 

 
1.2 

Project location map 

 On State Map 

 On District Map 

 Latitude & Longitude Coordinates of the LC 

 
 

Yes ☐ No ☐ 
NA ☐ 

  

 

 
1.3 

Details of Existing Level Crossing 

 Number of Railway Tracks 

 Type of Railway Tracks (Broad/Metre/Narrow) 

 No. of trains per day 

 
 

Yes ☐ No ☐ 
NA ☐ 

  

 
1.4 

 
Justification for need of an ROB/RUB (on basis of TVU count) 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
1.5 

 
Overview of land use plans 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 

 
1.6 

Overview of existing pavement conditions 

 Number of Lanes 

 Type of Pavement 
(Flexible/Rigid/Surfaced/Unsurfaced) 

 
Yes ☐ No ☐ 

NA ☐ 

  

 
1.7 

 
Existing right of way details 

Yes ☐ No ☐ 
NA ☐ 

  

 
1.8 

 
Any other details relevant to the project 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
2 

 
Social analysis of the project 

Yes ☐ No ☐ 
NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
2.1  

Project impact on stakeholders such as local people 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
2.2 Project impact on residential, commercial and public 

properties 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
2.3  

Any other details relevant to the project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
3 

 
Reconnaissance survey 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
 
 

 
3.1 

Geometric Features of the Existing Road 

 Design Speed 

 Sight distance details 

 Horizontal Alignment Details 

 Vertical Alignment Details 

 Height of Embankment 

 
 

 
Yes ☐ No ☐ 

NA ☐ 

  

 

 
3.2 

Topographical Survey using LiDAR or equivalent technology as 
per IRC:SP:19 

 Gradient 

 Terrain 

 
Yes ☐ No ☐ 

NA ☐ 

 

 
NA 

 

 
3.3  

Pavement composition and condition survey as per IRC:SP:19 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
 

3.4 

Geological Survey 

 Geological Map of the Area 

 Seismicity 

 
Yes ☐ No ☐ 

NA ☐ 

 
 

NA 

 

 

 
3.5 

Climatic Conditions 

 Temperature 

 Rainfall 

 Wind 

 
 

Yes ☐ No ☐ 
NA ☐ 

 

 
NA 

 

 
3.6 

Land Use along the existing alignment 

 Map of the Project Area depicting 
Agricultural/Habitation/Forest Area 

 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 

 
3.7 

Details of Existing Structures 

 Map of the Project Area depicting 
Hutments/Buildings/Temples/Public Building/Any Other 
Significant Structure 

 
Yes ☐ No ☐ 

NA ☐ 

 

 
NA 

 

 
3.8  

Inventory and condition survey of culverts 
Yes ☐ No ☐ 

NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
3.9  

Geo-technical and sub-soil explorations as per IRC:78 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
3.10  

Number of Bore holes dug (holds for every pier and abutment) 
Yes ☐ No ☐ 

NA ☐ 

  

 
3.11  

Field testing, soil sampling, laboratory testing as per IRC: 78 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
3.12  

Recommendation of Foundation Type and Depth 
Yes ☐ No ☐ 

NA ☐ 

  

 
3.13  

Hydraulic and Hydrological investigations as per IRC:5 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
3.14 

High Flood Level specified Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
3.15 

Depth of Water Table specified Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
3.16 

Ponded Water Level specified Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
3.17 

Materials Survey conducted as per IRC:SP:19 Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
 

3.18 

Sources of Naturally Occurring Aggregates specified 

 Details of Borrow Pits with Distance from Project Site 

 Cost of Material/Transportation 

 
Yes ☐ No ☐ 

NA ☐ 

  

 
 

3.19 

Sources of Manufactured Items specified 

 Details of Suppliers with Distance from Project Site 

 Cost of Material/Transportation 

 
Yes ☐ No ☐ 

NA ☐ 

 
 

NA 

 

 
3.19.1 

Sources of environmentally friendly construction materials 
identified as per MoRT&H circular 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
3.20 

Source of Water for construction specified as per IS:456 Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
3.21  

Any other details relevant to the project 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
4 

 
Traffic surveys and analysis 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4.1 

 
Classified traffic volume counts using IHMCL data (7 day) 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4.2 

 
Traffic projection as per IRC:108 

Yes ☐ No ☐ 
NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
4.3 

 
Projected Traffic data for 20 years 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4.4 

 
Current and Projected PCU 

Yes ☐ No ☐ 
NA ☐ 

  

 
4.5 

 
Current and Projected TVU 

Yes ☐ No ☐ 
NA ☐ 

  

 
4.6 

 
Axle load survey as per IRC:SP:19 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
4.7 

 
Any other details relevant to the project 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
5 

Determination of whether ROB or RUB is appropriate Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
5.1 

Justification of whether ROB or RUB should be built Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6 

 
Alignment Options Study 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6.1 

At least two alignments proposed 

 Details of Alignments on Map 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
6.2 

Length of the project along proposed alignment options Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6.3 

Land Acquisition required along alignment options Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6.4 

Cost Estimates of alternatives Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6.5 

Recommended Alignment with Justification Yes ☐ No ☐ 
NA ☐ 

  

 
6.6 

Skew Angle of Proposed Alignment Specified Yes ☐ No ☐ 
NA ☐ 

  

 
6.7 

Traffic Diversion Route Specified Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
6.8 

Any other details relevant to the project Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
7 

Design Specifications Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
7.1 

Number of Lanes Yes ☐ No ☐ 
NA ☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
 

 
7.2 

Width of ROB 

 Width of Carriageway 

 Width of Safety Kerbs 

 Width of Footpath 

 Any other 

 

 
Yes ☐ No ☐ 

NA ☐ 

  

 
7.3 

Proposed Number of Lanes on ROB in line with PCU as per 
latest MoRTH guidelines 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
 
 

 
7.4 

Proposed Length of the Project 

 Length of ROB 

 Length of Viaduct 

 Length of RE Wall 

 Length of Approach Road 

 Length of Service Road 

 
 

 
Yes ☐ No ☐ 

NA ☐ 

  

 
 

7.5 

Span Arrangement 

 Span Length 

 Number of Spans 

 
Yes ☐ No ☐ 

NA ☐ 

  

 
7.6 

Are all spans of standardised length as per Railways standards 
(https://ircep.gov.in/RCApproval/https://ircep.gov.in/RCApproval/) 

 If non-standardised, suitable justification provided 

 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 

 
7.7 

Details of Proposed Superstructure Design 

 Type 

 Details of Material Use Proposed 

 Drawings of Cross-Sections 

 
 

Yes ☐ No ☐ 
NA ☐ 

 

 
NA 

 

 

 
7.8 

Details of Proposed Substructure Design 

Type 

 Details of Material Use Proposed 

 Drawings of Cross-Sections 

 
 

Yes ☐ No ☐ 
NA ☐ 

 

 
NA 

 

 
 
 

 
7.9 

Details of Proposed Pavement Design 

Type 

 Details of Material Use Proposed 

 Thickness 

 Design MSA 

 Drawings of Cross-Sections 

 
 

 
Yes ☐ No ☐ 

NA ☐ 

 
 
 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
7.10 

Details of Drainage Structures Proposed Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
7.11 

Any other details relevant to the project Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
8 

 
Cost estimates 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
8.1 

Summary of Cost Estimates (Refer following subsection) Yes ☐ No ☐ 
NA ☐ 

  

 
8.2 

Detailed Abstract of Cost Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
8.3 

Detailed Bills of Quantity Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
8.4 

Detailed Rate Analysis Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
9 

 
Financial Viability 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
9.1  

Estimated cost details 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
9.2  

Projected revenues details 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 
9.3  

Assumptions stated 
Yes ☐ No ☐ 

NA ☐ 

 
NA 

 

 

 
9.4 

Analysis and results 

 IRR 

 Sensitivity Analysis 

 Financial Viability 

 
 

Yes ☐ No ☐ 
NA ☐ 

  

 
10 

Land Acquisition Study Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 

 
10.1 

Land Acquisition Details 

 Total Land Required 

 Land Area already available 

 Area of Land to be Acquired 

 
 

Yes ☐ No ☐ 
NA ☐ 

  

 
10.3 

Details of LA Cost Yes ☐ No ☐ 
NA ☐ 

  

 
11 

Utility Shifting Study Yes ☐ No ☐ 
NA ☐ 

 
NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
11.1 

Results of GPR investigation Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
11.2 

Utility relocation plan with existing / proposed location 
showing existing RoW and topographic details 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
11.3 

Cost for relocation as per authority Yes ☐ No ☐ 
NA ☐ 

  

 
12 

General Arrangement Drawing Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.1 

Elevation of Railway Portion Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.2 

Plan of Railway Portion Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.3 

General Elevation Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.4 

General Plan (showing complete ROB/RUB along with 
diversion) 

Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.5 

Key Plan Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 
12.6 

Cross-Section of Railway Portion Yes ☐ No ☐ 
NA ☐ 

 
NA 

 

 

 
12.7 

3D engineered models of: 

 Existing structure, if any 

 Proposed structure 

 Utilities and other features in RoW 

 
 

Yes ☐ No ☐ 
NA ☐ 
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Cost Summary Table 

S.No. Particulars Cost Estimate(in '000) 

1 Cost of ROB Portion 
 

 
Foundation 

 

 
Substructure 

 

 
Superstructure 

 

 
Total-ROB Portion 

 

   

2 Cost of Viaduct 
 

 
Foundation 

 

 
Substructure 

 

 
Superstructure 

 

 
Total-Viaduct 

 

   

3 Cost of Approach Road 
 

   

4 Cost of RE Wall 
 

   

5 Cost of Service Road 
 

   

6 Miscellaneous Costs 
 

 
Cost of Subway 

 

 
Cost of Toll Plaza 

 

 
Cost of Culverts 

 

 
Any Other Costs 

 

   

 
Civil Cost of the Project 

 

7 Contingencies @x% 
 

 
Total Civil Cost 

 

   

8 Supervision Charges @x% 
 

9 Cost of Quality Control @x% 
 

10 Maintenance Charges @x% 
 

11 Escalation Costs @x% 
 

12 Land Acquisition Costs 
 

13 Utility Shifting Costs 
 

14 Any Other Costs 
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S.No. Particulars Cost Estimate(in '000) 
 

Total Cost of the Project 
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DPR Checklist – Stage 5 – Technical Schedules (Structures) 

General Details 

Project Name 
 

Consultant's Name 
 

Date of Review 
 

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

1 Bid documents- EPC Yes ☐ No ☐ NA ☐ NA 
 

2 Bid documents- Other, if any Yes ☐ No ☐ NA ☐ NA 
 

3 Draft concession agreement Yes ☐ No ☐ NA ☐ NA 
 

3 Schedule C - Project facilities Yes ☐ No ☐ NA ☐ NA 
 

4 
Schedule D - Specifications and 
standards Yes ☐ No ☐ NA ☐ NA 

 

5 Any other relevant details Yes ☐ No ☐ NA ☐ NA 
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DPR Checklist – Stage 6 – LA and Clearances II Report (Structures) 
General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
1 

 
Executive Summary 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2 

 
Environment Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.1 

Details of public hearings 
completed 

Yes ☐ No ☐ NA 
☐ 

  

 
2.2 

Date of final environment 
clearance by competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
3 

 
Forest Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.1 

Date/ Details of Joint site 
inspection with DFO/ competent 
authority 

Yes ☐ No ☐ NA 
☐ 

  

 
3.2 Date of Stage I forest clearance 

approval by competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
3.3 Date of final forest clearance 

approval by competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
4 

 
Wildlife Clearance 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4.1 

Date/ Details of joint site 
inspection with DFO/ competent 
authority 

Yes ☐ No ☐ NA 
☐ 

  

 
4.2 Date of final wildlife clearance 

approval by competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
5 

 
Utility Clearances (Electricity) 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
5.1 

Date/ Details of Joint site 
inspection with competent 
authority 

Yes ☐ No ☐ NA 
☐ 

  

 
5.2 Date of estimate submission by 

competent authority 
Yes ☐ No ☐ NA 

☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
5.3 Date of estimate approval by 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
5.4 

 
Approved utility shifting proposal 

Yes ☐ No ☐ NA 
☐ 

  

 
5.5 

Details of approved contractors, 
SoR and deposit details for user 
agency 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
5.6 

Utilities checklist, no upgradation 
certificate attached 

Yes ☐ No ☐ NA 
☐ 

  

 
6.2 

Date of estimate submission by 
competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
6.3 Date of estimate approval by 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
6.4 

 
Approved utility shifting proposal 

Yes ☐ No ☐ NA 
☐ 

  

 
6.5 

Details of approved contractors, 
SoR and deposit details for user 
agency 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
6.6 Utilities checklist, no upgradation 

certificate attached 
Yes ☐ No ☐ NA 

☐ 

  

 
7.2 Date of estimate submission by 

competent authority 
Yes ☐ No ☐ NA 

☐ 

  

 
7.3 

Date of estimate approval by 
competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
7.4 

 
Approved utility shifting proposal 

Yes ☐ No ☐ NA 
☐ 

  

 
7.5 

Details of approved contractors, 
SoR and deposit details for user 
agency 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
7.6 

Utilities checklist, no upgradation 
certificate attached 

Yes ☐ No ☐ NA 
☐ 

  

 
8.2 

Date of final approval of GAD by 
competent authority 

Yes ☐ No ☐ NA 
☐ 

  

 
9 

 
Other Clearances 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
9.1 

Date of final approval by 
competent authority 

Yes ☐ No ☐ NA 
☐ 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

 
10 

 
Land Acquisition 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.1 

 
Draft 3a notification submitted 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.2 

 
Review of 3a notification by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.3 

 
Date of 3a gazette notification 

Yes ☐ No ☐ NA 
☐ 

  

 
10.4 

 
Draft 3a notification submitted 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.5 

 
Review of 3A notification by client 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
10.6 

 
Date of 3A gazette notification 

Yes ☐ No ☐ NA 
☐ 

  

 
10.7 Date of Joint Measurement Survey 

with competent authority 
Yes ☐ No ☐ NA 

☐ 

  

10.7.1 Date of survey Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.2 Land type –by survey number Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.3 Nature of Land –by survey number Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.4 Ownership status of plots- by 
survey number 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.5 Verification of area to be acquired 
– by survey number 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.6 List of structures on each plot Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.7 Sketches of updated alignment Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.8 Verification from Land revenue 
department 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

10.7.9 Verification by CALA office Yes ☐ No ☐ NA 
☐ 

 
NA 
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3 DPR Checklist – Stage 7 – Award determination (Structures) 
General Details 

Project Name  

Consultant's Name  

Date of Review  

 

S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

1 Executive Summary Yes ☐ No ☐ NA ☐ NA 
 

2 Village level summary Yes ☐ No ☐ NA ☐ NA 
 

2.1 
Total private and public land 
being acquired Yes ☐ No ☐ NA ☐ NA 

 

 
2.2 

Variation in area and nature of 
land against 3D with 
justification 

 
Yes ☐ No ☐ NA ☐ 

 
NA 

 

2.3 
Method used by CALA to arrive 
at award Yes ☐ No ☐ NA ☐ NA 

 

 
2.4 

Date of award by CALA and 
approval by RO (civil) MoRTH 
Guwahati along 
with valuation report 

   

 
2.5 

Total award calculated and 
details of deviation from 
RFCTLARR act 

 
Yes ☐ No ☐ NA ☐ 

 
NA 

 

3 In detail Yes ☐ No ☐ NA ☐ NA 
 

 
 

 
3.1 

Updated land acquisition 
tracker with parcel-wise status 
of: 

 Notifications 

 Award 

 Disbursement 

 
 

 
Yes ☐ No ☐ NA ☐ 

 
 

 
NA 

 

 
3.2 

Valuation report and details of 
award calculation- verification 
by state authority to be included 

 
Yes ☐ No ☐ NA ☐ 

 
NA 

 

3.3 Claims report Yes ☐ No ☐ NA ☐ NA 
 

3.4 Copies of notifications published Yes ☐ No ☐ NA ☐ NA 
 

3.5 
Copies of land possession 
certificates received Yes ☐ No ☐ NA ☐ NA 

 

4 
Conclusions and 
recommendations Yes ☐ No ☐ NA ☐ NA 
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S.No SECTION OF THE REPORT YES/NO/NA 
Details/ 

Specifications Remarks 

4.1 
Conclusions and 
recommendations Yes ☐ No ☐ NA ☐ NA 

 

4.2 
Report fulfils project objectives 
and scope as per RFP Yes ☐ No ☐ NA ☐ NA 

 

4.3 
Report reviewed for errors and 
omissions Yes ☐ No ☐ NA ☐ NA 

 

4.4 
Compliance report prepared on 
client observations Yes ☐ No ☐ NA ☐ NA 
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4 DPR Checklist – Stage 8 – Land possession report (Structures) 
General Details 

Project Name  

Consultant's 
Name 

 

Date of Review  

 

 
S.No 

 
SECTION OF THE REPORT 

 
YES/NO/NA 

Details/ 
Specificatio 

ns 

Remark 
s 

 
1 

 
Executive Summary 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2 

 
Village level summary 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.1 

Total private and public land being 
acquired 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

2.2 
Date of final award by CALA and 
approval by RO (civil) MoRTH 
Guwahati 

   

 
2.3 

Status of disbursement on date of 
receipt of Land possession 
certificate 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
2.4 

Key issues being faced in completing 
land acquisition, if any 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3 

 
In detail 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
 
 

3.1 

Updated land acquisition tracker 
with status of: 

 Notifications 

 Award 

 Disbursement 

 

 
Yes ☐ No ☐ NA 

☐ 

 
 
 

NA 

 

 
3.2 

 
Final award and claims report 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
3.3 

Copies of notifications published, 
land possession certificates received 

Yes ☐ No ☐ NA 
☐ 

 
NA 

 

 
4 Conclusions and 

recommendations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
4.1 

 
Conclusions and recommendations 

Yes ☐ No ☐ NA 
☐ 

 
NA 
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S.No 

 
SECTION OF THE REPORT 

 
YES/NO/NA 

Details/ 
Specificatio 

ns 

Remark 
s 

 
4.2 Report fulfils project objectives and 

scope as per RFP 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
4.3 Report reviewed for errors and 

omissions 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
4.4 Compliance report prepared on 

client observations 
Yes ☐ No ☐ NA 

☐ 

 
NA 

 

 
5 

GIS Map containing digitised 
details of land parcels acquired 
with all relevant details 

Yes ☐ No ☐ NA 
☐ 

 
NA 
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APPENDIX VIII 

Sample Executive Summary of Detailed Project Report 
 
 

RO(Civil)  
(Ministry of Road Transport & Highways) 

Government of India 

 
Executive summary of detailed project report for: 

 

Consultancy Services for preparation of Detailed Project Report for 
Widening to 2 Lane/4 Lane from km 0.00 (Panitola near Tinsukia) to 

km 47.00 (Jeypore) on NH-315A in the State of Assam. 

 
DPR Consultant 

 
 

 
[Name and logo of consulting agency] 
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Introduction 

The MoRTH proposes 4-lanning of NH-202 from km 465.200 to Km 488.000, Imphal Yaingangpokpi section & 

of rigid pavement of NH-37 from km 0.000 to km 3.22 ,Imphal-Jiribam Section”.. The proposed project road has 
been selected to<primary reason for project- e.g. to improve connectivity and ease congestion between aa bb> 

<Consultant> was appointed in <mm/yyyy> to prepare the detailed project report for the project road, and 
this executive summary covers is submitted along with the <draft/final> detailed project report to cover the key 
aspects of the project. 

<Any special circumstances or requests made by the Authority for the project that affect the consultancy 
assignment e.g.: MoRTH desired to restructure project into two packages, bifurcating the project road at Betulnagar, 
this report has been revised and resubmitted providing improvement proposals and bid documents separately for 
the two stretches> 
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2. Project overview 

As described earlier the project road lies on NH xx (previously NH yy) and connects <orgin> with 
<destination>, passing through the states of <state 1, state 2>. The proposed project alignment passess through 

<towns/junctions a, b, c, d> for a total length of <xx km>. 
 

 

 
2.1. Key features of project 

Figure 1: Location of project road 

 
Table 1: Key features of project 

Attributes Details 

NH No Xx (old) 

Yy (new) 

Origin- Destination Origin-destination 

Origin point Lat/long – destination point lat/long 

Via towns Town 1, 2, 3, 4 

Existing carriageway 2L (7.0m) over 80% of the road stretch with 4L (16.0m) in 20% of the stretch in some 
urban locations 

Service lanes and slip roads Service lanes of 2-4m width for 16 km, largely in urban areas 

Shoulder 2L has paved shoulder of 1-2m width 

Condition of existing pavement Good to fair 

Right of way Typically 45 m along entire stretch 

Land use along project road Predominant land use in the area is agricultural (60% on LHS, 50% on RHS), with the 
rest being urban and forest area (20% on LHS, RHS) 

Traffic on the stretch Largely commercial, with trucks accounting for 80% of vehicle volume 

Toll infrastructure There are no toll plazas in the current stretch 

Terrain Primarily plain and rolling, passing through x settlements 

Structures along stretch 69 structures- 3 ROBs, 7 major bridges, 2 flyovers, 9 minor bridges, 16 VUP/PUPs and 
32 culverts 

User amenities along stretch 32 bus shelters, 7 truck lay-byes, and 1 rest area 

Key utilities in the proposed RoW 4 km 66 kV UG line with 3 crossings, 30in water main for 7.3 km 

Forest Stretches along RoW Xx km of road from <point a> to <point b> crosses <type of forest> <forest name> 
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Attributes Details 

Rail crossings along RoW Railway LC no <x> at chainage yy on the <origin station> to <destination station> rail 
line at railway chainage zz 

Other clearance related aspects <please describe any other clearances that will be required for the project> 
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2.2. Key plan of existing project stretch 
 

 

Figure 2: Key plan of existing project road 
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3. Traffic demands on project road 

3.1. Traffic volume surveys 

For the purposes of traffic projections and lane design, <xx> individual sections of road were considered: 

Table 2: Traffic survey locations 

Section Chainages 
Length 
(Kms) 

 
Volume Count 

Locations 
Remarks 

1 
Km 163.0 - 
192.0 29.0 

 

Km 177.0, 45.0 
Kasia/Tonta mines near 
192.000 

2 
Km 192.0 - 
219.0 27.0 

 

Km 201.50 
End point of proposed Koida 
bypass at km 218.250 

      

      

      

Traffic volume surveys for the project road were < available from IHMCL for x locations> and were carried out 
at <x> additional locations along the project road in the month of <mm/yyyy>. The results are as follows: 

Table 3: Results of traffic surveys conducted 

Homogenous section 1 1 2 
 

Chainage 45.00 177.00 201.50 
 

Source of data IHMCL Consultant Consultant 
 

Bicycle 47 75 61 
 

2 Wheeler 3320 3288 2630 
 

3 Wheeler 32 47 30 
 

Tractor 24 18 22 
 

Tractor with Trailer 389 385 341 
 

2 Axle SCV 436 386 388 
 

LMV 2 axle 3561 3545 3327 
 

LCV 2 Axle 577 603 563 
 

2 Axle Truck or Bus 908 987 1014 
 

3 Axle Truck or Bus 1142 1062 1086 
 

Multi Axle Vehicles MAV 2033 1962 1994 
 

Oversized Vehicle OSV 2 1 3 
 

Cycle 0 0 0 
 

Earth Moving Equipment 0 0 0 
 

AADT (in vehicles) 12471 12359 11459 
 

AADT (in PCUs) 34000 xx xx 
 

3.2. Axle load survey 
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Axle load surveys were conducted at <x> locations using <xxxx> to understand the actual load spectrum of 
commercial vehicles plying on the prject road. The results of the load survey, were converted to Vehicle Damage Factor 
(VDF) using equivalency factors from <IRC xx> for the purpose of MSA calculations 

Table 4: Axle load survey results 

Mode Section 1 
 

Section 2 
 

Section 2 
 

 

Observed- 
at chainage 

xx 

 
Recommended 

Observed- 
at 

chainage 
xx 

 
Recommended 

Observed- 
at 

chainage 
xx 

 
Recommended 

LCV 0.47 0.47 0.45 0.45 
  

2- 
axle 3.97 3.97 3.57 3.97 

  

3- 
axle 3.63 3.63 3.26 3.26 

  

MAV 4.92 4.92 4.07 4.07 
  

Bus 0.78 0.82 0.82 0.82 
  

3.3. Traffic volume forecast 

Traffic volume forecast was developed using the <xx> method and converted to Million Standard Axles (MSA) 
for the purposes of pavement design. The cumulative load in MSA for each section is given as under for various horizon 
years: 

Table 5: Projected traffic load on project road in MSA 

MSA In x+15 In x+30 

Section LHS RHS LHS RHS 

1 23.31 22 
  

2 33 40 
  

     

3.4. Turning movement surveys 

 
SL. 
No. 

 
Existing 

Chainage 

 
 

Location 

 
Total 

Volume 
PCU 

 
Peak Hour 

Volume 
PCU 

 
Peak 
Hour 

 
Intersection 

type 

 
Grade 

separator 
proposed 

1 0.300 xxx 30988 1915 
17:00 - 
18:00 

3 arm No 

2 6.200 xxx 28077 1962 
09:00 - 
10:00 

4 arm No 

3 10.200 xxx 53333 3599 
15:00 - 
16:00 

5 arm Yes 

4 28.000 xxx 64315 3884 
10:00 - 
11:00 

4 arm Yes 

Classified direction wise turning movement surveys were conducted at <x> intersections to determine the 
need for re-design and addition of structure at the intersection 
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Table 6: Turning movement survey results 
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4. Pavement and corridor surveys 

4.1. Pavement condition and distress seen 

The overall pavement condition <description of overall pavement condition- e.g. from poor to very poor, with 
high roughness and significant presence of potholes and raveling> 

Table 7: Condition survey of existing pavement 

 
Type of 
distress 

Length affected, in Kms 

Area 
<=10 % 

Area 
10 %-25 % 

Area 
25 %-50 % 

Area 
50 %-75% 

Area 
>75 % 

Total Cracking 36 70 0 0 0 

Potholes 28 23 55 0 0 

Patching 44 61 1 0 0 

Raveling 80 4 22 0 0 

<other 
categories 
seen> 

     

Total 106 106 106 106 106 

4.2. Pavement composition 

The existing pavement structure is a <rigid/flexible/inverted etc.> pavement consisting of sub-grade and <x> 
additional layers. The summary of pavement composition seen is as follows 

Table 8: Composition of existing pavement 
 
 

Section 

 
Bituminous course (mm) 

Granular course 

(mm) 

Xx 

(mm) 

Min Max Min Max Min Max 

1 50 350 100 600 
  

2 40 300 80 500 
  

X 
      

       

       

4.3. Pavement strength 

<xxx FWD/BBD> was carried out to test the strength of the existing pavement, and the characteristic deflection 
values have been calculated for each homogeneous section of road to enable design of an overlay for the road. 

Table 9: Strength of existing pavement 
 

Section 
Chainage Distance Characteristic deflection 

Start End Km Mm 

1 0.400 2.400 2.000 1.6 

2 2.400 10.000 7.600 1.3 

X 
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4.4. Sub-grade soil survey 

Extensive review of available soil information and testing was done to understand the sub-grade 
characteristics. Summary of soil investigation surveys is as follows: 

Table 10: Soil investigation survey results 

Attribute Results Comments 

Sub-grade CBR range (%) 0.6%-14% Low over large lengths of section 

Degree of compaction (% of MDD) ~95% Sufficient as per MoRTH guidelines 

Swelling ratio (%) 2.5 to 32% Significant variation seen across stretch 

<other attributes> 
  

   

Table 11: Soil types observed 

Soil type % of length Plasticity index Comments 

Clayey sand (SC) 34% 3 to 15 Poorly graded sand clay 
mixture 

Silty sand (SM) 9% Non-plastic Poorly graded 

Clayey gravel (GC) 9% 11 to 13 Mixture of gravel, sand and silt 
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5. Improvement proposals 

5.1. Proposed alignment 

The final alignment chosen for the project in consultation with <xx, yy> will <be along current project road/ 
pass through xx, yy new towns- short description of alignment with changes if any>. 

 

Figure 3: Map showing proposed alignment of project road 

5.2. Bypasses proposed 

Given increasing urban traffic and congestion and the lack of available RoW in urban areas through the project 
route, <x> urban areas are proosed to be by-passed in the proposed project alignment 

Table 12: Proposed by-passes along project length 
 

Urban area to be 
bypassed 

Bypass plan  
Key driver for by-pass Start 

chainage 
End 

chainage 
Length 

proposed 

Nagar 1 45.000 52.000 21.000 Heavy local traffic of ~10,000 PCUs in 
town limits 

Xxxx 
    

     

5.3. Road geometry 

The project road has been re-designed to accommodate speeds of <xx>, adopted as per <standard or 
consultation with RO (civil) MoRTH Guwahati >. Enabling this higher speed will require re-design and re-alignemnt 
of the road in certain sections given their <description of poor geometry>. 

5.4. Widening scheme 

Basis traffic information available, level of service requirements and consultation with <RO (civil) MoRTH 
Guwahati , local authorities etc.>, the following lane configuration is adopted for the project road: 
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Table 13: Lane configuration planned for project road 
 
 

Section 

Chainage Traffic 
forecast 

k PCUs in 
20xx 

 
 

Lane config. 

 
Service 

lanes 

 
 

Comments Start End 

1 0.00 2.400 43.5 6 Yes High urban traffic influx 

2 2.400 60.400 16.4 4 No 
 

3 
      

xx 
      

Basis availability of RoW and land acquisition constraints, a widening scheme has been proposed that makes 
optimum use of existing ROW and minimizes need for land acquisition in urban areas, a summary of which is given 
below: 

Table 14: Summary of widening type proposed 

Sl no Type of widening Length, Km 

1 Concentric 2.400 

2 Eccentric, Right 34.600 

3 Eccentric, Left 33.800 

4 Green field 16.000 

5.5. Pavement design 

5.5.1. Design period, loading and pavement type 

Using the projected traffic, VDF values,lane and directional distribution factors, the design traffic loading used 
for the project is <xx to yy> MSA. 

Through preliminary design and lifecycle comparisons, the <flexible/rigid/inverted> type of pavement was 
chosen for construction with a design life of <xx> years as per <IRC/MoRTH/NHAI standards/request> has been 
considered for design. 

5.5.2. Design sub-grade strength 

Considering the soil investigations conducted in the prject road area, and the availability of suitable soil in the 
region, the following sub-grade strength has been assumed to vary from <xx%> to <yy%> for various sections of the 
highway 

5.5.3. Pavement composition for new carriageway 

The proposed pavement composition for the new sections carriageway basis <standards>, subgrade strength 
and design traffic is: 

Table 15: Proposed pavement composition 

 
Section 

 
Design Chainage 

Sub-grade 
strength 

Pavement 
loading 

 
Layer thickness (mm) 

Start End Min % CBR MSA GSB WMM DBM BC xx 

1 0.400 2.400 10% 40 200 250 95-125 40 
 

2 2.400 10.000 8% 
      

X 
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5.5.4. Strengthening of existing pavement 

The strengthening requirements for the existing pavement have been estimated fromt eh deflection 
measurements and estimated traffic loadings. The designed overlay proposed is as below: 

Table 16: Overlay thickness required 

 
Section 

 
Chainage 

 
Distance 

Characteristic 
deflection 

Overlay thickness (mm) 

Start End Km Mm DBM Xx 

1 0.400 2.400 2.000 1.6 95 40 

2 2.400 10.000 7.600 1.3 50 40 

X 
      

       

       

5.5.5. Pavement design for service lanes 

Pavement for service lanes is designed for MSA of xx-yy with a design CBR of ~xx%. The composition for the 
<flexible/rigid> service lane pavement along the project corridor is as follows: 

Table 17: Pavement composition for service road 

Layer Layer Thickness in mm 

SDBC 25 

DBM 50 

WMM 250 

GSB 150 

5.6. Design of structures 

Along the project stretch, there are several bridges, culverts, under/overpasses and flyovers. A summary of 
the total number and proposed additions is given in the table below 

Table 18: Proposed improvement to structures along project road 

Sl No Structure Existing Dismantle Widen Reconstruct 
Construct in 

parallel 
New 

construction Total 

1 Major bridge 4 1 - 1 2 3 7 

2 Minor bridge        

3 Flyover        

4 Vehicle 
overpass 

       

5 Vehicle 
underpass 

       

6 Passenger 
under pass 

       

7 Culverts        
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8 xxx 
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5.7. Intersections and grade separators 

Based on the traffic and turning movement surveys conducted, <xx> junctions have been identified for 
redesign or grade separation, the details of which are given below 

Table 19: Proposed intersection improvement 

SL. 
No. 

Existing 
Chainage 

 
Location Est total vol (k 

PCU) 
Est Peak Hour Vol 

(k PCU) 

 
Improvement proposed 

1 10.200 xxx 53333 3599 Grade separator 

2 28.000 xxx 64315 3884 Grade separator 

3 
     

4 
     

5.8. Toll plazas 

Based on the traffic surveys, O-D surveys and layout of project road, <xx> toll plazas are proposed along the 
project road: 

Table 20: Location of current and proposed toll plazas 

Sl 
No 

Existing 
chainage 

Design 
chainage Location 

Existing no of 
lanes 

Proposed no of 
lanes 

1 20.400 22.600 Near origin 2 6 

2 95.000 101.500 Near via-nagar junction New 6 

x xx xx 
   

5.9. Wayside amenities proposed 

<local discussions, discussions with authority, demand modelling etc.> was conducted to locate various way- 
side amenities across the project road. A summary of the improvements proposed is given below: 

Table 21: Proposed user amenities along project stretch 

Sl no Amenity type Current Proposed Comments 

1 Passenger rest stops 0 2 
 

2 Truck lay-byes 5 15 High demand due to urban areas along stretch 

3 Bus bays 4 10 Limited increase due to scarcity of land 

4 Bus shelters 2 34 Proposed in lieu of bus-bays 

5 Petrol bunks 1 5 Severe shortage along stretch 

6 
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6. Environmental impact assessment 

6.1. Impact and clearances needed 

A environmental impact study was undertaken during the process of creating the detailed project report to 
understand impact of the project road on the surrounding ecology and environment. The project road is categorized 
as a category <xx> project by the MoEF and as it is <xx km> in length, it <will/will not> require environmental 
clearances. 

The proposed project <involves/does not involve> the acquisition of forest/ecologically sensitive land, felling 
of trees and will impact wildlife habitat and will hence require individual clearances for each. A summary of the 
environmental impact and clearances required is provided below 

Table 22: Environmental impact and clearances required 

Sl No Impact type Description Clearance status 

1 Environmental 
clearance 

Required due to nature of project, 
category ‘A’ 

Form 1 submitted dd/mm/yyyy and 
environmental  clearance  obtained 
on dd/mmm/yyyy 

2 Diversion of 
forest land 

27.72 ha of land in <xx> district will 
need to be acquired 

Stage II clearance in progress 

3 Trees in RoW 28,460 trees need to be enable road 
expansion 

To be taken 

    

    

    

6.2. Cost of environmental mitigation 

The Environmental Mitigation and Management Costs were developed based on the estimation of resources 
required to implement the mitigation measures proposed and also number of places where intervention is required. 
Environmental mitigation cost for the proposed project is Rs. <xx> cr. 
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7. Social impact assessment and Land acquisition 

7.1. Social impact assessment 

The existing RoW (x-y m) is <adequate/ in adequate> for the proposed widening and RoW requirements as 
required by RO (civil) MoRTH Guwahati. This will lead to the additional acquisition of <xx>Ha across the states of 
<states1, 2>, affecting a total of <yy> villages in <zz> districts. In addition to structures found to be encroaching the 
current Row, the required acquisition is poised to affect <xx> residential and <yy> other structures. 

Preliminary interactions have been held with locals to understand their issues and concerns and help 
communicate the project plan and its impact on them. The key concerns of title and non-title holders centered around: 

 <Key issues expressed over and above land being acquired, and compensation norms> 

7.2. Land acquisition requirements 

The state and district wise details and status of land acquisition as on the date of publishing of this report is 
as follows: 

Table 23: Districtwise land acquisition requirements and status 

 
State 

 
Village and 
Chainage 

 
Total land 

required (Ha) 

Private land to 
be acquired 

(Ha) 

 
3A pending 

(Ha) 

 
3A done, 3D 

pending (Ha) 

 
3D completed 

 
Maharashtra 

Thane 

(xx to yy) 

 
137 

 
90 

 
10 

 
70 

 
10 

Gujarat <aaa> 454 400 20 300 80 

Gujarat <bbb> 588 588 60 500 28 

Gujarat <ccc> 688 320 80 160 80 
       

       

A total of <xx cr> is expected to be awarded for the acquisition of land required for this project. The land 
acquisition process is underway with a total of <xx> CALAs appointed, and 90% of land is expected to be in possession 
by <xx, 20xx>. 

7.3. Key risks envisaged in land acquisition 

Despite the best efforts of the consultant and various lad acquisition teams working to complete land 
acquisition, it is envisaged that acquiring possession of the RoW for some specific sections of the project road may 
prove to be difficult or be delayed inordinately. Such potential risks are highlighted below: 

 <Highlight any risks foreseen along with chainage and ha affected> 
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8. Utilities shifting and clearances 

Utilities belonging to <x> user agencies have been identified that fall within the project road ROW and will 
need to be shifted to enable road construction. Shifting proposals have been submitted to the user agencies and initial 
estimates have been received from the concerned agencies. The process of site inspection, review and revision of the 
proposals for utilities shifting is in process. 

<To enable better management of utilities and installation going forward, all utilities are being shifted 
underground/into a utilitiy corridor/out of the road RoW/ utilities trench is being planned as part of construction> 

8.1. Utilities shifting estimates 

Table 24: Key utilities shifting requirements 

Sl 
No 

Utility Chainage 
affected 

Agency Shifting required Estimated cost 

(INR cr) 

Supervision % Current 
status 

1 66kV 123.00- UPVVNL 19km of ~140 cr 15% Final 
 powerline 145.00  overhead cable, 4   approval 
    road crossings   obtained 
        

        

        

        

8.2. Total cost of utilities shifting 

The total cost of utilities shifting for all the utilities identified in the road RoW is estimated to be <xx cr> with 
supervision charges of <yy cr> being paid as supervision charges to the <z> concerned agencies. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



277 

 

 

9. Project cost estimates 

The cost estimates for the project has been carried out based on detailed design, bill of quantities, and the 
schedule of rates for <state/district/authority> of year <xx-yy>. 

Table 25: Summary of project cost 

No Item Amount in Cr Amount in % 
 

Civil construction cost 
  

1 Site clearance and dismantling 60 2% 

2 Earth Work 
  

3 Base courses 
  

4 Paving courses 
  

5a Repair and rehabilitation of structures 
  

5b Bridges 
  

5c Culverts 
  

5d PUP/VUP 
  

5e Flyover and overpass 
  

5f Drainage, protective works and other services 
  

5g RE/toe walls 
  

6 Junctions and interchanges 
  

7 Toll plazas 
  

8 User amenities 
  

9 Traffic signs, road markings, other appurtenences 
  

10 Miscellaneous 
  

11 Maintenance of road during construction 
  

A Total civil cost 
  

12 Add contingencies @ x% on Z 
  

B Estimated project cost 
  

13 Construction supervision @ x% on Z 
  

14 Agency charges @ x% on Z 
  

15 Quality control changes @ x% on Z 
  

16 Road safety cell audit charges @ x% on Z 
  

17 Maintenance costs @ x% on Z 
  

18 Escalation @ x% on Z 
  

C Total project cost 
  

19 R&R cost 
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20 Environment cost 
  

21 Cost of shifting utilities 
  

22 LA compensation cost 
  

D Total capital cost 
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10. Material investigation 

Material investigations were carried out to explore the availability and identify sources of suitable material 
for the construction of the road. 

<retain only relevant sections> 

10.1. Borrow pits for soil 

Material investigation of <xxx> locations indicates that soil suitable for embankment (of CBR>xx% and density 
yy g/cc) and for sub-grade (CBR>xx% and density yy g/cc) is available at an average lead of aa to bb km for the project 
stretch. 

<include details on additional material sources like construction rubble, moorum etc> 

10.2. Sand 

Sand is available in <close proximity> of the project site. Test results show that xx of yy sand sources satisfy 
the minimum requirement for use in the project. 

<Include details of additional potential for sources such as pond bed desilting, other excavation happening> 

10.3. Gravel 

Several quarries were identified for sourcing aggregates in the project zone. Xx of yy quarries were found to 
be suitable for use in the construction of the road. <further details on gravel available and suitability for construction> 

10.4. Fly ash 

Fly ash is available in close proximity of the project road due to the presence of <xx steel plant/power plant>. 
Test results show that the available fly ash <satisfies/does not satisfy> the minimum requirement of <specification> 
to use as <material for embankment/cement mixture/other layers>. The fly ash available has density greater than xx 
g/cc and shows an OCM of xx-yy%. <the fly ash located isnon plastic> 

10.5. Bitumen 

Bulk bitumen of the <required grades> is available <closest sources> with an average lead of <xx km>. For the 
project road <grade> of bitumen has been proposed for <yy layer> due to <reason> and <grade of bitumen> has been 
proposed for <zz layer> due to <reason>. 

10.6. Cement 

Bulk bitumen of the <required grades> is available <closest sources> with an average lead of <xx km>. For the 
project road <grade> of bitumen has been proposed for <yy layer> due to <reason> and <grade of bitumen> has been 
proposed for <zz layer> due to <reason>. 
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10.7. Other local material available 

Details of other local material available for construction 

Table 26: Locally available and alternative materials 

Sl No Material Source 

1 Hume pipes Local hume pipe factory in xx yy 

2 xx xxxx 
   

   

   

10.8. Key risks 

Despite the best efforts of the consultant, there continue to be some materials and sections of the project road 
where material will have to brought from significant leads. 

Table 27: Key risks envisaged in material procurement 

Sl No Chainage Material Closest source 

1 Entire project Bitument Closest available source is Mumbai at a lead of 900 km 

2 223.00+ Soil of CBR >10% No borrow pit in vicinity, minimum lead of 40 km 
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10.9. Location of material sources 
 

Figure 4: Key plan showing location of potential borrow pits tested 
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11. Potential for value engineering and innovative technologies 

Throughout the detailed design of the project, several opportunities for value engineering and introduction of 
new technology were explored that will help in reducing the cost of the project or increase quality and longevity of 
project road. Approval of these elements as part of the construction design and suitable instructions to all 
stakeholders of the project can help significantly lower the projected cost of construction. 

A summary of these opportunities is provided here. 

Table 28: Key value engineering opportunities identified 

Sl No Value engineering opportunity Potential impact 

1 Use of inverted pavement with a cement stabilized based 
and granular material in the base layer 

40% reduction in layer thickness 
and ~15% reduction in TPC 
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12. Economic and financial analysis 

12.1. Economic analysis of the project 

The EIRR and NPV of the project has been carried out using <model/software> under multiple scenarios, and 
the project returns <justify/do not justify> construction given an EIRR of xx in the best case and yy in the worst case. 

The various sensitivity scenarios considered were as follows: 

0. Base case: Base cost and base benefits 

1. Sensitivity 1: Base cost plus xx% and base benefits 

2. Sensitivity 2: Xx 

3. Sensitivity 3: Xx 

The results of the base case and sensitivity analysis are presented below: 

Table 29: Economic return analysis 

 
Option 

 
Sensitivity Case 

RUCS HDM 4 

NPV (in 
million Rs.) EIRR (in %) 

NPV (in 
million Rs.) EIRR (in %) 

 

 
With time 

Base Case 0 19199 30.31 2788.5 14.1 

Sensitivity 1 18041 27.51 1362.6 12.9 

Sensitivity 2 15147 27.1 943.3 12.8 

Sensitivity 3 13989 24.56 -ve 11.7 
 

 
Without time 

Base Case 0 19199 30.31 2788.5 14.1 

Sensitivity 1 18041 27.51 1362.6 12.9 

Sensitivity 2 15147 27.1 943.3 12.8 

Sensitivity 3 13989 24.56 -ve 11.7 

12.2. Financial analysis 

12.2.1. Potential for toll revenue 

The projected tollable traffic basis traffic survey and forecasts at the <xx> toll plazas suggested in year <xx> 
is given below 

Table 30: Tollable traffic on project stretch 
 

Toll Plaza 
1 @ Chainage 45.000 

1 

 
2 

Traffic type Total Tollable 
  

Bicycle 47 0 
  

2 Wheeler 3320 0 
  

3 Wheeler 32 0 
  

Tractor 24 0 
  

Tractor with Trailer 389 385 
  

2 Axle SCV 436 386 
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LMV 2 axle 3561 3545 
  

LCV 2 Axle 577 603 
  

2 Axle Truck or Bus 908 800 
  

3 Axle Truck or Bus 1142 1062 
  

Multi Axle Vehicles MAV 2033 1962 
  

Oversized Vehicle OSV 2 1 
  

Earth Moving Equipment 0 0 
  

AADT (in vehicles) 12471 6500 
  

12.2.2. Results of financial analysis 

With the most likely traffic scenario and assumed costs of construction, maintenance, financing and tolling 
over the period of the project, the return on equity at various periods of concession was calculated. Equity IRR for this 
project will pass <15%> in year <x> of this project, hence it <is/is not> possible to bid the project 

 

Figure 5: Equity IRR with increasing concession period for project road 
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13. Execution plan 

In consultation with RO (civil) MoRTH Guwahati , it is proposed to complete the proosed project road in a 
period of <xx> months. Planning for the project packaging, bidding process and construction was conducted as a part of 
this project. 

13.1. Packaging 

Given the length of the project, the entire project is planned to be bid out in <xx> packages with <yy> packages. 

<include table of package details if more than 1 package> 

13.2. Bidding mode and timelines 

The authority has proposed to initiate bidding of the project under <bot/epc/ham> mode <with a 
grant/premium of xx %>. The tentative timeline for this is: 

 Submission of bid documents to authority dd/mmm/yyyy 

 Review and finalization of documents dd/mmm/yyyy 

 Launch of tender dd/mmm/yyyy 

 Tender close date dd/mmm/yyyy 

 Tentative date for award of project dd/mmm/yyyy 

13.3. Construction time and planning 

Upon reviewing the improvements planned and in consultation with RO (civil) MoRTH Guwahati , the 
design and construction period for this project has been arrived at <xx> months from the date of appointment of the 
contractor/concessionaire. To enable this construction schedule, a detailed construction plan and timeline has been 
included in the detailed project report. This also includes a traffic management and lane closure plan for the period of 
construction. 
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14. Conclusions and recommendation 

The <expansion/rehabilitation> of the project road from <source> to <destination>, chainage <a> to <b> on 
NH <x> in the states of <state 1, state 2> to <n> lane configuration is recommended for implementation by RO (civil) 
MoRTH Guwahati as the project is likely to <1 line justification/ need of project: provide much needed 
connectivity/improve connectivity/provide higher level of service/rehabilitate the road etc, is needed urgently>. 

The project as envisaged is economically viable with an estimated EIRR >12%. The project with a 30 year 
concession period is expected to return an equity IRR of <xx%> with <yy%> <grant/premium> and is hence 
recommended for implementation in the <BOT/EPC/HAM> mode. 

Table 31:   Salient features and key financial aspects of the project road a 

Project road 

Project road length Xx km 

Connecting <origin>- <destination> 

On national highway NH No 

Proposed features Current road Proposed 

Lanes 2 4 

Bypasses proposed - 5 

Major junctions 5 5 

Minor Junctions 18 18 

Grade separated interchanges 1 4 

Major Bridges 4 6 

Minor Bridges 19 21 

ROBs 1 3 

Culverts 120 200 

Vehicle/Pedestrian under/overpasses 16 25 

Service roads (kms) 14 32 

Slip roads (kms) 8 9 

Toll plazas (no) - 2 

Bus bays (no) 4 15 

Truck lay-byes (no) 2 8 

Rest areas (no) 2 6 

Financial implications INR Cr/% 

Total capital cost 1595 

Total project cost 1486 

Civil construction cost (incl. contingency) 1249 

Preconstruction expenses 110 

Land acquisition 40 

Utilities shifting 30 

Rehabilitiation and resettlement costs 20 

Other pre-construction expenses 20 

Implementation mode proposed BOT (Toll) 
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Total project cost 1486 

Concession period 18 years 

<Authority> support (Grant/Premium) 18% 

Estimated NPV 50 

Project IRR 12% 

Equity IRR 15% 
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RFP Document - RFP No./ xxxx 
 

Section VI-A: List of Key Experts and Required Qualifications: 

RFP Document No. RFP No./ xxxx; Tender Title: 

Consultancy Services (Ref ITC-clause 1.4) 

Enclosure-A 

MAN MONTHS INPUT FOR KEY PROFESSIONAL STAFF 

 

Sr. 
No 

Key Personnel Total Project Assignment: <to be kept as per costing 
guidelines> 

At site (% of man 
month)* 

At design office (% of 
man month)* 

Total Time (man 
month)* 

1 Team Leader Cum Senior 
Highway Engineer 

50% 50% <to be kept as 
per costing 
guidelines> 

2 Senior Bridge Design Engineer 30% 70% 

3 Highway Design Engineer 40% 60% 

4 Material-cum-Geo-technical 
Engineer-Geologist 

70% 30% 

5 Senior Survey Engineer 70% 30% 

6 Traffic and Road Safety expert 50% 50% 

7 Environmental Specialist 70% 30% 

8 Quantity Surveyor / 
Documentation Expert 

40% 60% 

9 Land Acquisition Expert 80% 20% 

10 Utility Expert 80% 20% 

11 Tunnel Design Expert - - 

12 Geophysicist - - 

Note: *May be modified by Technical Divisions as per project specific requirement with approval 
from Member Concerned. 

1. Consultants have to provide a certificate that all the key personnel as envisaged in the Contract 
Agreement have been actually deployed in the projects. They have to furnish the certificate at the time of 
submission of their bills to RO (civil) MoRTH Guwahati from time to time. 

2. The requirement of tunnel/s is to be assessed strictly as per site requirement during the detailed 
study after mobilisation of Consultant on site. 

In case Tunnels are to be constructed, necessary input of Tunnel Experts shall be provided in addition to 
bove mentioned Manpower requirement. 

Tunnel expert, if required, the remuneration may be provided equivalent to Team Leader remuneration and 
time period shall be decided by Regional Officer, concerned, RO (civil) MoRTH Guwahati. 

3. The Consultant shall provide one Land Acquisition Expert along with allied team and supporting 
logistic as envisaged in BOQ for each 100 km stretch proposed for DPR preparation or part thereof 

If delay in LA process occurs beyond the reasonable control of consultant, the extension of LA team staff/s 
along with logistic support/transportation shall be granted by Nodal Project Director and beyond further 6 
months, Regional Officer, NHAI/MoRTH/NHIDCL is empowered to grant extension to LA team staff/s. 
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Enclosure-B 

The minimum Qualification of the Key-Personnel shall be such that each key-personal shall score at least 
70 points as per criteria stipulated in Section-VII. The consultant shall also submit the self-evaluation of 
the key-personnel along with referencing of the details on their respective Infracon CVs. 
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Section VII: Evaluation/ Scoring Criteria 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services(Ref ITC-clause 1.4) 

Consultants must fill up the self-evaluation as per marking scheme given below along with 

referencing of supporting document for each of their claim. 

 
 

Detailed Marking and Evaluation Scheme for Technical Proposal 

 

S. 
No. 

Description Proposed Points 

A1 
Firm’s Profile, turnover and professionals working with the firm 

5 

A2 Firm’s relevant experience in last 10 years for DPR work  
30 

B1 
Material testing, survey & investigation, equipment and software 
proposed to be used for DPR work 2.5 

B2 
Experience in use of technology for road inspection in supervision 
work/quality/safety audit 2.5 

C Qualification and Relevant experience of the proposed keyp ersonnel 60 
 Total 100 

Note: Overseas experience (firm/equipment/key personnel) shall only be considered in 
technical evaluation, if Apostille certificates supporting the overseas experience are attached 
in the technical proposal. 

Further break-up of each criteria has been detailed out below: 

A1. Firm’s Profile, turnover and professionals working with the firm (5) 

For standard highways, the following is the break-up: 
 

S. 
No. 

Description Max 
Point 

s 

Sub-Points 

1 Nos. of Key Professionals with the firm for more than 1 
years* 

3  

1.1 <10  0 

1.2 >10 but ≤20  1.5 

1.3 >20 but ≤30  2 

1.4 >30 but ≤40  2.5 

1.5 >40  3 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note* 
1. The key professionals who possess degree in Civil 
Engineering/Transport Planning /Transport Economics/Traffic 
Management / Geology/ Environment Science or Engineering 
and 8 years’ experience in highway/bridge /tunnel with 
employment in the firm for more than one year. The current 
Employment Certificate shall be uploaded by Key Personnel 
on INFRACON. These Key-Personnel should be inclusive of at
least 3 Sr.Design  Engineer,  2  Senior 
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S. 
No. 

Description Max 
Point 

s 

Sub-Points 

 Pavement/material Specialist, 2 Senior Bridge design 
Engineer, 2 geotechnical Engineer and 2 Traffic/Road Safety 
Expert on employee roll at Head Office or Site Office of the 
Consultant to be eligible for marks in this criteria. 

2. The current Employment Certificate (not issued prior to the 
six months from the bid due date) shall be uploaded by Key 
Personnel on INFRACON. 

 
3. The applicants shall submit copies of Form-26 AS/ TDS 
Certificate for last 12 months (starting from the month 
immediately preceding the month of bid due date) in the 
proposal in order to certify their permanent key Professionals. 

  

2 Specific experience of firms in terms of turnover in last five 
Financial Years (from civil engineering project consultancy 
only) 

2  

2.1 Firm’s Average Turnover of last 5 years >100  2 

2.2 Firm’s Average Turnover of last 5 years >60 & <=100 crore  1.75 

2.3 Firm Average Turnover of last 5 years >30 & <=60 crore  1.25 

2.4 Firm Average Turnover of last 5 years >=10 & <=30 crore  0.75 
 Total 5  

A2. Firm's relevant experience in last 10 years for DPR work (30) 
 

 
For Normal Highway Projects 

For standard highways, the following is the break-up: 
 

S.No. Description Max 
Points 

Sub- 
Points 

1 Specific experience of the DPR consultancy related to the 
assignment for eligibility in last 10 Financial Years. 

20  

1.1 Aggregate Length of DPR / Feasibility study of 2/4/ 6 lane 
NH/SH/Expressway projects 

 
Note: For Projects in Hill/mountainous terrain- only Aggregate 
Length of DPR / Feasibility study of 2/4/ 6 lane NH/SH/Expressway 
projects in Hill/mountainous terrain shall be considered for 
evaluation. 

  

1.1.1 More than the indicative Length of the package applied for  8 

1.1.2 More than 2 times the indicative length of the package applied for  10 

1.1.3 More than 3 times the indicative length of the package applied for  12 

1.1.4 More than 4 times the indicative length of the package applied for  15 

1.1.5 More than 5 times the indicative length of the package applied for  18 

1.1.6 More than 6 times the indicative length of the package applied for 
 

 20 

1.2 DPR for 2/4/6 laning NH/SH/Expressway projects each equal 
  

5  
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S.No. Description Max 
Points 

Sub- 
Points 

 to or more than 40 % of indicative length of a package applied 
for (or Feasibility Study for 2/4/6 laning NH/SH/Expressway 
projects each equal to or more than 60 % of indicative length 
of a package applied for 

 
Note: For Projects in Hill/mountainous terrain- only Aggregate 
Length of DPR / Feasibility study of 2/4/ 6 lane NH/SH/Expressway 
projects in Hill/mountainous terrain shall be considered for 
evaluation. 

  

1.2.1 1 project  1 

1.2.2 2 projects  2 

1.2.3 3 projects  3 

1.2.4 4 projects  4 

1.2.5 >=5 projects  5 

2 DPR of Major Bridges/ROBs/Viaducts having length more than 
1000 m (excluding approaches) 

5  

2.1 2 bridge  2 

2.2 3 bridges  3 

2.3 4 bridges  4 

2.4 ≥5 bridges  5 

Note: 1. In case feasibility study is a part of DPR services the experience shall be counted in 
DPR only. 

2. In case bridge is included as part of DPR of highway the experience will be counted in both Sl 
No. (1) and (2). 

3. For Projects of Cost <=500 CR and upto 1000 Cr (Excluding GST and Excluding Land Cost), 
Only 1 JV partner allowed meeting at least 40% minimum eligibility criteria. Lead Partner to meet 
60% eligibility criteria. 

 
4. For Projects of Cost >1000 Cr (Excluding Land Cost), Only 1 JV partner allowed who should 
be an international firm of repute i.e. having experience of DPR of Highway for multilateral 
agencies such as ADB/World Bank/JICA with aggregate length equal to or greater than DPR 
length under bidding besides meeting at least 40% minimum eligibility criteria. Lead Partner to 
meet 60% eligibility criteria. 

5. Width of Carriageway shall be considered for assessing the equivalence of overseas projects 
to 2/4/6 lane NH/SH/Expressways. However, Projects within municipal limits/city roads shall not 
be considered. 

 
6. Experience of Feasibility Studies for projects foreclosed at feasibility stage due to no fault of 
consultants shall be considered in experience with a weightage factor of 0.6. 

7. In case of experience of bridges of Metro/Railway Projects, equivalence to 2 lane NH projects 
shall be considered. 

 
Note: International firm shall be a foreign registered firm of repute or a 100% subsidiary of such 
an international firm, registered in India. 
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For Standalone Bridge Projects 

The following is the break-up: 
 

S.No. Description Max 
Points 

Sub- 
Points 

1 Specific experience of the DPR consultancy related to the 
assignment for eligibility in last 7 Financial Years. 

22.5  

1.1 Aggregate Length of standalone DPR of 2/4/ 6 lane Major 
Bridge projects (excluding approaches) 

10  

1.1.1 More than the indicative Length of the bridge applied for  1.5 

1.1.2 More than 2 times the indicative length of the bridge applied for  2.5 

1.1.3 More than 3 times the indicative length of the bridge applied for  5 

1.1.4 More than 4 times the indicative length of the bridge applied for  7 

1.1.5 More than 5 times the indicative length of the bridge applied for  9 

1.1.6 More than 6 times the indicative length of the bridge applied for  10 

1.2 DPR for 2/4/ 6 lane standalone Major Bridge projects 
(excluding approaches) each equal to or more than 80% of 
indicative length of a bridge applied for 

12.5  

1.2.1 1 project  2.5 

1.2.2 2 projects  5 

1.2.3 3 projects  7.5 

1.2.4 4 projects  10 

1.2.5 >=5 projects  12.5 

2 DPR of standalone Major Bridges/ROBs/Viaducts having 
length more than 1500 m (excluding approaches) 

7.5  

2.1 2 bridge  1.5 

2.2 3 bridges  3 

2.3 4 bridges  5 

2.4 ≥5 bridges  7.5 

Note: 1. Experience in Feasibility study shall not be considered for Bridges. 

2. In case bridge is included as part of DPR of highway then the experience will be counted in 
both Sl No. (1) and (2) with a multiplication factor of 0.50. 

3. Only 1 JV partner is allowed fulfilling at least 50% minimum eligibility criteria. Lead Partner to 
meet 75% eligibility criteria; and only sub-contracting for specialized survey & investigation 
works upto 10% of project cost is allowed with prior approval of the Implementing Agency. 

 
4. In case of experience of bridges of Metro/Railway Projects, equivalence to 2 lane NH projects 
shall be considered. 
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For Standalone Tunnel Projects 

The following is the break-up: 
 

S.No. Description Max 
Points 

Sub- 
Points 

1 Specific experience of the DPR consultancy related to the 
assignment for eligibility in last 7 Financial Years. 

22.5  

1.1 Aggregate Length of standalone DPR of tunnel projects 
(excluding approaches) 

10  

1.1.1 More than the indicative Length of the tunnel applied for  1.5 

1.1.2 More than 2 times the indicative length of the tunnel applied for  2.5 

1.1.3 More than 3 times the indicative length of the tunnel applied for  5 

1.1.4 More than 4 times the indicative length of the tunnel applied for  7 

1.1.5 More than 5 times the indicative length of the tunnel applied for  9 

1.1.6 More than 6 times the indicative length of the tunnel applied for  10 

1.2 DPR for 2/4/ 6 lane standalone tunnel projects (excluding 
approaches) each equal to or more than 80% of indicative 
length of a tunnel applied for 

12.5  

1.2.1 1 project  2.5 

1.2.2 2 projects  5 

1.2.3 3 projects  7.5 

1.2.4 4 projects  10 

1.2.5 >=5 projects  12.5 

2 DPR of standalone tunnel having length more than 1500 m 
(excluding approaches) 

7.5  

2.1 2 tunnels  1.5 

2.2 3 tunnels  3 

2.3 4 tunnels  5 

2.4 ≥5 tunnels  7.5 

Note: 1. Experience in Feasibility study shall not be considered for tunnels. 

2. In case bridge is included as part of DPR of highway then the experience will be counted in 
both Sl No. (1) and (2) with a multiplication factor of 0.50. 

3. Only 1 JV partner is allowed fulfilling at least 50% minimum eligibility criteria. Lead Partner to 
meet 75% eligibility criteria; and only sub-contracting for specialized survey & investigation works 
upto 10% of project cost is allowed with prior approval of the Implementing Agency. 

B1. Material testing, survey and investigation, equipment and software proposed to be 
used (2.5) 

 

S. 
No. 

Description Max 
Points 

Sub- 
Points 

1 Availability of minimum Material Test ing facilities with 
persons/resources having operational skills of the equipment – 

0.5  
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S. 
No. 

Description Max 
Points 

Sub- 
Points 

 (as per details given below the table)   

1.1 Owned* (Available In House) or Outsourced (Hire basis/Through 
Associate) supported by MOU / lease Agreement 

 0.5 

1.2 t available  0 

* Shall be ascertained through the ownership evidence uploaded on INFRACON in regard 
to major equipment required for testing of materials to be used for construction of Highway 
Project. 

2 Availability of minimum Field Investigation Facilities with 
persons/resources having operational skills of the equipment 
(as per details given below the table) 

0.50  

2.1 Owned** (Available In House) or Outsourced (Hire basis/Through 
Associate) supported by MOU / lease Agreement 

 0.50 

2.2 t available  0 

** Shall be ascertained through ownership evidence uploaded on INFRACON for 
construction of Highway Project. 

3 Availability of minimum Office Equipment and Software with 
persons/resources having operational skills of the equipment 
(as per details given below the table) 

0.5  

3.1 Owned*** (Available In House) or Outsourced (Hire basis/Through 
Associate) supported by MOU / lease Agreement 

 0.5 

3.2 t available  0 

*** Shall be ascertained through ownership evidence uploaded on INFRACON for key 
hardware/software required for Highway consultancy assignment. 

4 Experience in use of LiDAR or better technology for topographic 
survey (Infrastructure sector) in last 7 Financial Years 

0.5  

4.1 1project  0.10 

4.2 2 projects  0.20 

4.3 3 projects  0.30 

4.4 4 projects  0.40 

4.5 ≥ 5 projects  0.50 

5 Experience in using GPR and Induction Locator or better 
technologies for detection of sub-surface utilities (Infrastructure 
sector) in last 7 Financial Years 

0.50  

5.1 1project  0.1 

5.2 2 projects  0.20 

5.3 3 projects  0.30 

5.4 ≥ 4 projects  0.50 

6 Experience in digitization of cadastral maps for land surveys in 
last 7 Financial Years 

0.50  

6.1 Area upto 100 ha  0.15 

6.2 Area between 100-500 ha  0.35 

6.3 Area > 500 ha  0.50 

List of minimum essential equipment which 3the firm must possess for securing marks in respective 
categories 

 



296 

 

 

Material Testing Facilities (All should be available to be eligible for full marks) 

a. Aggregate testing facility including flakiness index, elongation index, abrasion, impact, 
crushing, stripping value, unconfined compressive strength, setting time. 

b. Soil testing facility including Atterrberg limits, soil classifications, moisture content, density, 
CBR value. 

Field Investigation Facilities (All should be available to be eligible for full marks) 

a. Falling Weight Deflectometer or equivalent / better 

b. Laser Profilometer or equivalent / better 

c.  DGPS and Total station with appropriate software or equivalent / better 

Office Equipment and Software (All should be available to be eligible for full marks) 

a. Office equipment setup including Computer, plotter, A0 printer etc. 

b. MX/ MOSS or equivalent / better software for road design 

c.  AutoCAD 

d. STAAD or equivalent / better 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note: The experience of firm in Lidar or equivalent technology, GPR and Induction Locator 
or equivalent technologies and Experience in digitization of cadastral maps for land 
acquisition shall be supported by experience certificate. The experience of a firm in Lidar 
or equivalent technology, GPR and Induction Locator or equivalent technologies and 
Experience in Digitization of cadastral maps for land acquisition for a private 
concessionaire/contractor shall be considered only if the experience certificate is 
authenticated by the concerned competent Government department/authority. In case of 
overseas experience the weightage to be assigned to the certificate for experience in use 
of the equipment, a self-certificate followed by the client certificate with Apostille Certificate 
may be accepted. 
 

 
B2: Experience in use of technology (2.5) 

 

S. 
No 

 
Description 

Max 
Marks 

Sub- 
Points 

1 Experience of Aerial LiDAR or equivalent technology for 
topographic survey (Infrastructure sector) with 
persons/resources having operational skills of the equipment 
with the firm Experience through owned or outsourced 
equipment supported by MOU / lease Agreement 

 
0.75 

 

(i) 1 project  0.25 
(ii) 2 projects  0.50 
(iii) >2 projects  0.75 

 
2 

Experience of using Geo Physical Survey Equipment 
(Seismic Reflection / Seismic Refraction / Electrical 
Resistivity / AEM etc.) for subsurface investigation with the 
firm through owned or outsourced equipment supported by 
MOU / lease Agreement 

 
0.50 

 

(i) 1 Project  0.25 
(ii) >1 Projects  0.50 
3 

 
 

 
/ 

Experience of use of advanced structural health monitoring 
systems which consists of accelerometers, Sensors, 
inclinometers, anemometer, Load measuring pin etc. with 
software to analyze the data and infer the e structural health 

2a02n1-dS & Rr(eP &sBi) Pdaur t  a(Clomlipfuete.r TNoh. 2e48e40x4)perience can be through owned or 

 
0.75 
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 outsourced equipment & software supported by MOU / lease 
Agreement. 

  

(i) 1-2 Major Bridges  0.25 
(ii) 3-5 Major Bridges  0.50 
(iii) > 5 Major Bridges  0.75 
4 Availability and experience in Processing of satellite imagery 

for the creation of Digital Elevation Model (DEM) and Digital 
Terrain  Model  (DTM)  with  the  firm  through  owned  or 
outsourced equipment supported by MOU / lease Agreement 

 
0.50 

 

(i) 1 Project  0.25 

(ii) >1 Projects  0.50 
 Total 2.5  

* Ownership Shall be ascertained through the ownership evidence. 

Notes: 

(i) The Consultants owning the equipment shall be required to submit proof of ownership 
(such as vehicle registration certificate for vehicles and Tax invoice for equipment). 

(ii) The experience of firm/sub-consultant in use of technology shall be supported by 
experience certificate. The experience of a firm/sub-consultant for a private concessionaire/ 
contractor (client) shall be considered on self-certification along with the client certificate of 
Government agencies not below the rank of EE/PD/GM or equivalent officer. In case of overseas 
experience the weightage to be assigned to the certificate for experience in use of the equipment, 
a self-certificate followed by the client certificate with Apostille Certificate may be accepted. Any 
false certification shall attract provisions of Clause 1.8, Section -2 (letter of Invitation) read with 
Clause 2.9.1(g) of GCC. 

C. In case, ownership/experience document of equipment Consultancy/sub-consultant firm is found 
to be false, (i) The consultancy/sub-consultant firm, as the case may be, shall be put on holiday 
listing (temporary debarment) for a period of 12 months. 

D. Qualification and relevant experience of the proposed key personnel (40) 

The weightage for various key staff is as under: 

D-1 Normal Highway Project: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

S.No. Key personnel Proposed 
Points 

1 Team Leader cum Senior Highway Engineer 12 

2 Senior Bridge Design Engineer 10 

3 Highway Design Engineer 7.5 

4 Traffic / Road Signage / Marking and Safety Expert 7 

5 Environmental Specialist 4 

6 Material-cum-Geo-technical Engineer* 4.5 

7 Senior Survey Engineer 4.5 

8 Quantity Surveyor / Documentation Expert 2.5 

9 Land Acquisition Expert 4 

10 Utility Expert* 2 

11 Tunnel Design Expert 1 

12 Geophysicist  1 

 Total 60 
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Note: 

1. In case tunnels are proposed in the final alignment approved by the Authority then only 

the deployment of Tunnel Design Expert and Geophysicist would be done along with start 

of any tunnel specific geotechnical investigations by the DPR Consultant only on written 

instructions of the Authority for the same. The site/design office duration of the same shall 

also be approved by Authority based on its requirements. Further, the cost of DPR is 

exclusive of the cost of tunnel specific key-personnel as well as the tunnel specific 

geotechnical investigations. The same shall be reimbursed as per rates given below: 

 Additional Cost for Tunnel Design Expert@ Rs. 5,00,000 per month for 4 months 

 Additional Cost for Senior Geophysicist @ Rs. 3,50,000 per month for 4 months 

 Payment for geophysical investigation shall be made at the rate of Rs. 20 lakh for 

each 500 m length of tunnel 

2. For Projects in Hilly/Mountainous terrain, Material-cum-Geo-technical Engineer is to be 

replaced by Senior Geomatics Expert and Utility Expert is to be replaced by Senior 

Hydrology and Hydraulics Expert @ Rs. 3,50,000 per month for each key-position for 4 

months each. 

D-2  Standalone Bridge/Structure Project  
 

S.No. Key personnel Proposed 
Points 

1 Team Leader cum Bridge Engineer 15 

2 Highway cum Pavement Engineer 10 

3 Bridge Structural Engineer 12 

4 Material Cum Geotechnical Engineer 6 

5 Environmental Specialist 5 

6 Senior Geotechnical Engineer 9 

7 Quantity Surveyor/Documentation Expert 3 
 Total 60 

 
D-3  Standalone Tunnel Project 

 

S.No. Key personnel Proposed 
Points 

1 Team Leader cum Tunnel Expert 13.5 

2 Tunnel Design Expert 11 

3 Senior Geotechnical Engineer 9 

4 Senior Geophysicist 9 

5 Environmental Specialist 4 

6 Senior Survey Engineer 4 

7 Senior Geologist 6.5 

8 Senior E&M Expert 
 

3 
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S.No. Key personnel Proposed 
Points 

 Total 60 

 
Marking Scheme for Key-Personnel (60 marks) 

The evaluation criteria for each of the Key-Position is out of 100 Points and the same needs to 

be reduced in proportion to their weightage in the over-all weightage for each of the Key-positions 

as tabulated for different project types tabulated above. 

1. TEAM LEADER cum SENIOR HIGHWAY ENGINEER 
 

S. No. Description Max. 
Points 

I Desirable Qualification 25 

i) Full/Part Time Graduation in Civil Engineering or Equivalent from any IIT/NIT/IISC or Top 50 ranked 
engineering institutes as per NIRF ranking released by Ministry of Education (available as on bid 
due date) or Engineering Colleges of repute of Foreign Countries give full marks. 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education 
(available as on bid due date) give 75% marks i.e. 11.25 marks. 
 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

15 

ii) Post-Graduation  

Full/Part Time/ Regular Post-Graduationin Construction Management / Transportation/ Highway 
Engineering from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking 
released by Ministry of Education (available as on bid due date) or Engineering Colleges of repute 
of Foreign Countries give full marks. 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education 
(available as on bid due date) give 75% marks i.e. 7.5 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 5 marks] 

10 

  

II Relevant Experience & Adequacy for the Project 70 

a) Total Professional Experience 15 
 <15years 0  

 15-18 years 11  

 >18-21 years 13  

 >21 years 15  

(b) Experience in Highway Projects-Experience in Planning, project preparation and design of Highway 
Projects or Construction Supervision of major highway projects i.e. 2/4/6 laning of 
NH/SH/Expressways (2/4/6 laning of NH/SH/Expressways) 

15 

 <12 years 0  

 12-15 years 10  

 >15-18 years 12.5  

 >18 years 15  

c) Experience in Similar Capacity 40 

(i) In Feasibility of 2/4/6 laning works or DPR of major highway projects i.e. 2/4/6 laning of 
NH/SH/Expressways in Similar Capacity (Minimum aggregate length of 80 km) 

30 
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S. No. Description Max. 
Points 

 < 80km 0  

 80 km-150km 17  

 >150km-250km 20  

 > 250km -300km 23  

> 300km -400km 26 

Add 1 point for each additional 
50 km subject to max 4 points 

 

(ii) In Feasibility of 2/4/6 laning works or DPR of major highway projects i.e. 2/4/6 laning of 
NH/SH/Expressways in Similar Capacity- Number of Projects in hill roads (Minimum length 20km) 

10 

 < 1 project 0  

 1 project 4  

 2- 3 projects 6  

 4-6 projects 8  

More than 6 projects 10 
 

III Employment with Firm 5 
 < 1 Year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 marks  

 Total 100 

 

 
2. SENIOR BRIDGE DESIGN ENGINEER 

 

S. 

No. 

Description Max. 
Points 

I Desirable Qualification 30 

i) Full/Part Time Graduation in Civil Engineering or Equivalent from any IIT/NIT/IISC or Top 50 ranked 
engineering institutes as per NIRF ranking released by Ministry of Education (available as on bid due 
date) or Engineering Colleges of repute of Foreign Countries give full marks. 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education (available 
as on bid due date) give 75% marks i.e. 11.25 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

15 

ii) Post-Graduation  

Full/Part Time/Regular Post-Graduation in Structural/Bridge/Earthquake Engineering from any 
IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking released by Ministry of 
Education (available as on bid due date) or Engineering Colleges of repute of Foreign Countries give 
full marks 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education (available 
as on bid due date) give 75% marks i.e. 11.25 marks. 
 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 307 

15 
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S. 

No. 

Description Max. 
Points 

  

II Relevant Experience & Adequacy for the Project 65 

a) Deleted  

b) Total Experience in Bridge Projects  

(i) Experience in Design/Construction of bridge projects on NH/SH/Expressways 15 

 <8 years 0  

 8-10 years 5  

 >10-12 years 8  

 12-15years 10  

For each additional year add 1 marks subject to a maximum additional 5 marks 

(ii) Experience of Design 2/4 lane configuration bridges on NH/SH/Expressways 15 

 <2 Projects 0  

 2-4 Projects 3  

 5-7 projects 6  

8-10 9 

11-13 12 

For each additional project add 0.5 marks subject to a maximum additional 3 marks 

c) Experience as Senior Bridge Design Engineer or Similar Capacity in Highway Design Consultancy 
Projects (2/4/6 laning of NH/SH/Expressways) involving design of Major Bridges (minimum 2 nos. of 
length more than 100m each) 

35 

 <2 numbers 0  

 2-4 numbers 10  

 5-6 numbers 15  

 7-8 numbers 20  

9-10 numbers 25 

For design of each additional project add 1 mark subject to a maximum additional 10 marks 

III Employment with Firm 5 
 < 1 Year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 marks  

  100 

3. HIGHWAY Design ENGINEER 
 

S.No. Description Max. 
Points 

I Desirable Qualification 25 
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S.No. Description Max. 
Points 

i) Full/Part Time Graduation in Civil Engineering or Equivalent IIT/NIT/IISC or Top 50 ranked 
engineering institutes as per NIRF ranking released by Ministry of Education (available as on bid due 
date) or Engineering Colleges of repute of Foreign Countries give full marks. 
 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education (available 
as on bid due date) give 75% marks i.e. 11.25 marks. 

For other AICTE approved colleges give 50% marks i.e. 7.5 marks] 

15 

 ii) Post-Graduation  

 Full/Part Time/Regular Post-Graduation in Transportation/Highway Engineering from any IIT/NIT/IISC 
or Top 50 ranked engineering institutes as per NIRF ranking released by Ministry of Education 
(available as on bid due date) or Engineering Colleges of repute of Foreign Countries give full marks 
 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education (available 
as on bid due date) give 75% marks i.e. 7.5 marks. 

For other AICTE approved colleges give 50% marks i.e. 5 marks] 

10 

  

II  70 
a) Deleted  

(b) Experience in Design/ Pavement Design  of Highway Projects (2/4/6 laning of NH/SH/Expressways) 20 
 <6 years 0  

 6-10years 10  

 >10-15 years 15  

 >15years 20  

c)  50 
(i) In Design/ Pavement Design of Highway Projects (2/4/6 laning of NH/SH/ Expressways) in Similar 

Capacity (Minimum aggregate length 120 km) 
30 

 <120km 0  
120km-200km 10 
>200km-300km 12.5 
>300km-400km 15 
>400km-500km 17.5 
>500km-600km 20 
>600-700km 22.5 
>700-800km 25 
Add 2.5 marks for each additional 100 km length subject to max 5 additional marks. 

(ii) In Design/Pavement Design of Highway Projects (2/4/6 laning of NH/SH/ Expressways) in Similar 
Capacity – Number of Projects (Minimum length 25km) 

20 

 2 projects 8 
 3- 5 projects 10 
 > 5 -8 projects 12.5 

>8 – 10 projects 15 
>10-15 projects 20 

III Employment with Firm 5 
 <1 year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 marks  

  10 
0 

4. Traffic / Road Signage / Marking and Safety Expert 
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S. 
No. 

Description Max. 
Points 

I Desirable Qualification 25 

i) Full/Part Time Graduation in Civil Engineering or Equivalent from any IIT/NIT/IISC or Top 50 
ranked engineering institutes as per NIRF ranking released by Ministry of Education (available as 
on bid due date) or Engineering Colleges of repute of Foreign Countries give full marks. 

For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education 
(available as on bid due date) give 75% marks i.e. 11.25 marks. 

For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

15 

ii) Post-Graduation  

Full/Part Time/Regular Post-Graduation in Traffic/ Transportation/ Safety Engineering or equivalent. 

Post-Graduation in Transportation planning will also be considered provided it is obtained after 
Graduation in Civil Engineering. 

For PG from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking released 
by Ministry of Education (available as on bid due date) or Engineering Colleges of repute of Foreign 
Countries give full marks 

For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education 
(available as on bid due date) give 75% marks i.e. 7.5 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 5 marks 

10 

  

II   

a) Total Professional Experience 10 
 <6 years 0  

 6-10years 5  

 >10-15 years 7.5  

 >15years 10  

b) Experience on Similar Projects (2/4/6 laning of NH/SH/ Expressways) in Similar Capacity 30 
 <5years 0  

 5-8years 15  

 >8-10 years 18  

 >10-12 years 20  

>12-15 years 25 

>15-18 years 28 

>18 years 30 

c) Experience as Traffic and Safety Expert / Traffic Engineer or in Similar Capacity in Highway Projects 
(2/4/6 laning of NH/SH/Expressways) (Minimum aggregate length 120 km) 

30 

 <120km 0  

 120km-200km 10  

 >200km -300km 15  

 >300km-400km 20  

>400km-500km 25 

>500km-600km 27.5 

>600km 30  
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S. 
No. 

Description Max. 
Points 

III Employment with Firm 5 
 <1 Year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 additional marks  

  100 

5. ENVIRONMENTAL SPECIALIST 
 

S. No. Description Max. 
Points 

I Desirable Qualification 

i) Full/Part Time Graduation Graduate in Civil Engineering / Environment Engineering / Masters in Environment 
Science from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking released by 
Ministry of Education (available as on bid due date) or Engineering Colleges of repute of Foreign 
Countries give full marks 
 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education 
(available as on bid due date) give 75% marks i.e. 11.25 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks. 

15 

ii) Post-Graduation  

Full/Part Time/Regular Post-Graduation or Doctorate in Environmental Engineering/Environment 
Management or equivalent. 

For PG from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking 
released by Ministry of Education (available as on bid due date) or Engineering Colleges of 
repute of Foreign Countries give full marks 

For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education 
(available as on bid due date) give 75% marks i.e. 7.5 marks. 

 
For other colleges give 50% marks i.e. 5 marks 

10 

  

II Relevant Experience & Adequacy for the Project 70 

a) Total Professional Experience 15 
 <6 years 0  

 6-8 years 11  

 >8-10 years 13  

 >10 years 15  

b) Experience in Highway Projects- Experience in Environment impact assessment of Highway Projects 
(2/4/6 laning of NH/SH/Expressways) 

25 

 <5 years 0  

 5 -7 years 19  

 >7-10 years 22  

 >10 years 25  

W/NHc-)330 4E4x/2p9e/2r0ie21n-Sc&eR(Pa&sB)EPanr tv(iCroomnpmuteernNtoa.l 2S4 8p4 0e4c)  ialist or in Similar Capacity in Highway Projects(2/4/6 laning of 15 



2390719/2025/S&R Zone 

305 

 

 

 

S. No. Description Max. 
Points 

 NH/SH/Expressways)  

 <2 projects 0  

 2- 4 projects 12  

 5-7 projects 14  

 >7 projects 15  

d) Experience as Environmental Specialist or in Similar Capacity in Highway Projects(2/4/6 laning of 
NH/SH/Expressways) 

15 

 <5 years 0  

 5 -7 years 12  

 >7-10 years 14  

 >10 years 15  

III Employment with Firm 5 
 <1 year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 additional marks  

  100 

 

 
6. MATERIAL ENGINEER cum GEOTECHNICAL ENGINEER cum GEOLOGIST 

 

S. No. Description Max. 
Points 

I Desirable Qualification 25 

I) Full/Part Time Graduation in Civil Engineering or Equivalent or M.Sc. in Geology from any 
IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking released by Ministry 
of Education (available as on bid due date) or Engineering Colleges of repute of Foreign 
Countries give full marks. 
 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education 
(available as on bid due date) give 75% marks i.e. 11.25 marks. 

For other AICTE approved colleges give 50% marks i.e. 7.5 marks. 

15 

ii) Post Graduation  

Full/Part Time/Regular Post-Graduation in Foundation Engineering / Soil Mechanics / Geo 
Tech Engineering or Phd in Geology. 

For PG/Doctorate from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF 
ranking released by Ministry of Education (available as on bid due date) or Engineering 
Colleges of repute of Foreign Countries give full marks 
 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education 
(available as on bid due date) give 75% marks i.e. 7.5 marks. 

For other AICTE approved colleges give 50%marks i.e. 5 marks 

10 
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S. No. Description Max. 
Points 

   

II  70 

a) Total Professional Experience 15 
 <10 years 0  

 10-12 years 11  

 >12-15 years 13  

 >15 years 15  

b) Experience in Highway Projects–In Similar Projects (2/4/6 laning of NH/SH/Expressways) in 
design and or Construction/ Construction Supervision 

20 

 <7 years 0  

 7-10 years 15  

 >10 -12 years 17.50  

 >12years 20  

c) Experience as Material cum Geo-technical Engineer or in Similar capacity on Highway 
Projects (2/4/6 laning of NH/SH/Expressways) (Minimum aggregate length 120 km) 

20 

 <120km 0  

 120km-200km 15  

 >200km – 300km 17.50  

 >300km 20  

d) Experience in Similar capacity on Highway Projects (2/4/6 laning of NH/SH/Expressways) in DPR 
preparation of slope protection measures and land slide management in hill roads (Traditional 
protection works such as Retaining wall, breast wall, gabion wall shall not be considered) 

 
Please mention the slope protection works and land slide management measures used in each 
project 

15 

 <1 Projects 0  

 1-2 Projects 10  

 > 2 projects 15  

III Employment with Firm 5 
 <1 year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 additional marks  

  100 

7. SENIOR SURVEY ENGINEER 
 

S. No. Description Max. 
Points 

I Desirable Qualification 25 

i) 
 

For Full/Part Time Diploma in Civil Engg or Diploma in Surveying or equivalent from any 
 

18 
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S. No. Description Max. 
Points 

 IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking released by 
Ministry of Education (available as on bid due date) or Engineering Colleges of repute of 
Foreign Countries give full marks 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 13.5 marks. 

 
For other govt. approved colleges give 50% marks i.e. 9 marks. 

 

ii) Full/Part Time/Part Time Graduation or Post Graduation in Civil Engineering from any 
IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking released by 
Ministry of Education (available as on bid due date) or Engineering Colleges of repute of 
Foreign Countries give full marks 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 18.75 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 12.5 marks. 

25 

II Relevant Experience & Adequacy for the Project 70 

a) Total Professional Experience 15 
 <10 years 0 
 10-12 years 11 
 >12-15 years 13 
 >15 years 15 

b) Experience in Highway Projects 25 

i) Experience in Similar Projects(2/4/6 laning of NH / SH / Expressways) in project 
preparation/ Construction / Construction Supervision 

20 

 <8years 0 
 8 -10 years 15 
 >10-12 years 17 
 >12 years 20 

ii) Knowledge and understanding of modern Computer based method of Surveying such as 
LIDAR Survey (ground or aerial), remote sensing, GIS mapping etc. 

Certification from an accredited institute to be submitted for validation. 

5 

 Yes 5  

 No 0  

c) Experience as Survey Engineer or in Similar Capacity for project preparation of highway 
project (2/4/6 laning of NH/SH/Expressways) (Minimum Aggregate Length of 120km) 

30 

 <120km 0  

 120km-200km 10 
 >200km-300km 15 
 >300km-400km 20 

>400km-500km 25 

>500km 30  
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S. No. Description Max. 
Points 

III Employment with Firm 5 
 <1 year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 additional marks  

  100 

8. QUANTITY SURVEYOR/DOCUMENTATION EXPERT 
 

S. No. Description Max. 
Points 

I Desirable Qualification 25 

i) Full/Part Time Graduation in Civil Engineering. 

For Graduation from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF 
ranking released by Ministry of Education (available as on bid due date) or Engineering 
Colleges of repute of Foreign Countries give full marks. 
 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

For other colleges give 50% marks i.e. 7.50 marks 

15 

ii) Full/Part Time Post-Graduate Degree or Diploma in Quantity Surveying 
[AICTE/UGC Approved] 

10 

II Relevant Experience & Adequacy for the Project 70 

a) Total Professional Experience 15 
 <10 years 0  

 10-12 years 11  

 >12-15 years 13  

 >15 years 15  

b) Experience in Highway Projects- Experience in preparation of Bill of Quantities, Contract 
documents and documentation for major highway projects (2/4/6 laning of 
NH/SH/Expressways) in Assistant Quantity Surveyor capacity or Higher Designation 

25 

 <8 years 0  

8 -10 years 12.5 

>10-12 years 15 

>12-15 years 17.5 

>15-18 years 20 

>18-20 years 22.5 

>20 years 25 

c) Experience as Quantity Surveyor or in Similar Capacity in Highway Projects (2/4/6 laning 
of NH/SH/Expressways) (Minimum Aggregate length of 120 km) 

 
Consider full length experience in Quantity Surveyor or in Similar Capacity and consider 
2/3 length experience in case of Assistant Quantity Surveyor or in Similar Capacity 

30 

 <120km 0   
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S. No. Description Max. 
Points 

 120km-200km 15  

 >200km – 300km 17.5  

 >300km -400km 20  

>400km -500km 22.5 

>500km -600km 25 

>600km add 2.5 marks for each additional 100 km experience subject maximum 5 additional marks 

III Employment with Firm 5 
 <1 year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 additional marks  

  100 

9. LAND ACQUISITION EXPERT 
 

S. 
No. 

Description Max. 
Points 

I General Qualification 25 

i) Graduation or equivalent in any discipline from Top 50 ranked universities as per NIRF ranking 
released by Ministry of Education (available as on bid due date) or Colleges of repute of 
Foreign Countries give full marks. 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education 
(available as on bid due date) give 75% marks i.e. 15 marks. 

 
For Other Colleges give 50% marks i.e. 10 marks. 

20 

ii) Post-Graduation in Law 5 

II Relevant Experience & Adequacy for the Project 70 

a) Total Professional Experience 15 
 <15 years 0  

 15-17 years 11  

 >17-20 years 13  

 >20 years 15  

b) Experience in Land Acquisition works of Government/Authority 20 
 <10 years 0  

 10 -12 years 15  

 >12-15 years 17  

 >15 years 20  

c) Experience in Land Acquisition works in Highway/road sector 25 
 Nil project 0  

 1 project 19  

 2 projects 22   
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S. 
No. 

Description Max. 
Points 

 3 projects 25  

d) Retired Revenue officer at the level of ADM/SDM / Tehsildar 10 

III Employment with Firm 5 
 <1 year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 additional marks  

  100 

10. UTILITY EXPERT 
 

S. 
No. 

Description Max. 
Points 

I General Qualification 25 

i) Full Time Graduation in Electrical Engineering. 

For Graduation from IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking 
released by Ministry of Education (available as on bid due date) or Engineering Colleges of 
repute of Foreign Countries give full marks. 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of Education 
(available as on bid due date) give 75% marks i.e. 18.75 marks. 

For other AICTE approved colleges give 50% marks i.e. 12.50 marks 

 

ii)   

II Relevant Experience & Adequacy for the Project 70 

a) Total Professional Experience 15 
 <10 years 0  

 10-15 years 11  

 >15-20 years 13  

 >20 years 15  

b) Experience in Utility estimation and its laying/ erection 30 
 <8 years 0  

 8 -10 years 15  

 >10-15 years 17.5  

 >15-20 years 22.5  

>20-25 years 27.5 

>25 years 30 

c) Experience in Utility shifting estimation and its laying/ erection along Highway/ roads 25 
 Nil project 0  

 1 -3project 15  

 4-6 projects 20  

 >6 projects 25  

III Employment with the firm 5 

 <1 year 0  
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S. 
No. 

Description Max. 
Points 

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 additional marks  

 Total 100 

 

 
11 TEAM LEADER cum SENIOR BRIDGE ENGINEER 

 

S. 
No. 

Description Max Points 

I Desirable Qualification Sub- 
points 

30 

i) Full/Part Time Graduation in Civil Engineering or Equivalent from any 
IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking 
released by Ministry of Education (available as on bid due date) or Engineering 
Colleges of repute of Foreign Countries give full marks. 
 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry 
of Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

15  

ii) Post-Graduation   

Full/Part Time/Regular Post-Graduation in Structural/Bridge/Earthquake 
Engineering sFor PG from any IIT/NIT/IISC or Top 50 ranked engineering 
institutes as per NIRF ranking released by Ministry of Education (available as 
on bid due date) or Engineering Colleges of repute of Foreign Countries give 
full marks. 
 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry 
of Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

15 

  

II Relevant Experience & Adequacy for the Project  65 

a) Total Professional Experience 10  

 <15 years 0   

 15-18 years 5   

 >18-21 years 8   

 > 21 years 10   

(b) Experience in Bridge Project - Experience in major Bridge 
Construction / Development Project on NH/SH/Expressways 

25  

 < 5 years 0   

 6-8 years 12   

 >8-10 years 15   

 >10-15 years 20   

>15-20 years 23 

>20 years  25 

304c4)/29/2E02x1p-Se&rRi(eP&nBc)ePairnt (CSoimmpiultaerr CNoa. p24a8c4i0t4y) 
 30 



312 

 

 

 

S. 
No. 

Description Max Points 

(i) As Team Leader/Project Manager or similar capacity of at least Two projects in 
Construction Supervision / IC involving 4 laning/6-laning/ Expressway of 
minimum 50km length and atleast two major bridge of a length 500 mtr. 
(Excluding approaches) on NH/SH/Expressways 

20  

 <2 Projects 0  

 2-3 Projects 10  

 4-6 Projects 12  

 7-9 Projects 15  

10-12 Projects 18 

>12 Projects 20 

(ii) In Feasibility of 2/4/6 laning works or DPR/IC/Construction Supervision of 
major highway projects i.e. 2/4/6 laning of NH/SH/Expressways in Similar 
Capacity- Number of Projects 

 10 

 < 2 projects 0  

 2 projects 5  

 3- 5 projects 8  

 > 5 projects 10  

III Employment with Firm  5 
 < 1 Year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 mark   

 Total  100 

 

 
12. Bridge Structural Engineer 

 

S. 

No. 

Description Max. 
Points 

I General Qualification 30 

i) Full/Part Time Graduation in Civil Engineering or Equivalent from any 
IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking released by 
Ministry of Education (available as on bid due date) or Engineering Colleges of repute 
of Foreign Countries give full marks. 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

15  

ii) Post-Graduation   

Full/Part Time/ Regular Post-Graduation in Structural/ Bridge/ Earthquake 
Engineering 

For PG from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF 
ranking released by Ministry of Education (available as on bid due date) or Engineering 
Colleges of repute of Foreign Countries give ful l  marks .  

15 
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S. 

No. 

Description Max. 
Points 

  
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

  

  

II Relevant Experience & Adequacy for the Project 65 

a) Total Professional Experience 10 
 <8 years 0  

 8-10 years 5  

 >10-15=12 years 8  

 >12 years 10  

b) Experience in Bridge Projects  25 

(i) Experience in project preparation and design of bridge projects on NH/SH/Expressways 25 
 < 5 years 0  

 6-8 years 12  

 >8-10 years 15  

 >10-15 years 20  

>15-20 years 23 

>20 years 25 

c) Experience as Senior Bridge Engineer or Similar Capacity in Highway Design Consultancy 
Projects (2/4/6 laning of NH/SH/Expressways) involving design of Major Bridges ( minimum 
2 nos. of length more than 200m) 

30 

 <2 Projects 0  

 2-3 Projects 10  

 4-6 Projects 12  

 7-9 Projects 15  

10-12 Projects 18 

>12 Projects 20 

III Employment with Firm  5 
 <1 Year 0  

 1 year 2  

 Add 1 marks for each subsequent year subject to maximum of 3 marks   

 Total  100 

 

13. Team Leader cum Senior Tunnel Engineer 
 

S. 
No. 

 
Description 

 Max. 
Points 

I General Qualification 30 

i)  Full time graduation Civil Engineering/ Tunnel Engineering / Mining 15  
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S. 
No. 

 
Description 

 Max. 
Points 

 Engineering from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF 
ranking released by Ministry of Education (available as on bid due date) or Engineering 
Colleges of repute of Foreign Countries give full marks. 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

  

 
 
 
 
 
 
 
 
 

 
ii) 

Post-Graduation   

Full/Part Time/Regular Post-Graduation in Tunnel Engineering/Mining Engineering or 
equivalent. 

For PG from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF 
ranking released by Ministry of Education (available as on bid due date) or Engineering 
Colleges of repute of Foreign Countries give full marks. 

For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

15 

  

II Relevant Experience & Adequacy for the Project 65 

a) Total Professional Experience  10 
 <20 years   

 20-25 years   

 >25-28 years   

  
>28 years 

  

(b) Experience in Tunnel Projects 40 
 (i) Professional experience in handling major tunnel projects (Road/Rail/Metro) 8 
 <12 years 0  

 >=12 – 14 years 6  

 >14 – 15 years 7  

 >15years 8  

 (ii) Experience in major tunnel construction/construction supervision projects 
(Road/Rail/Metro) 

 
8 

 <10 years 0  

 >=10 – 12 years 7  

 >12 years 8  

 (iii)Experience in preparation of DPR or Feasibility report of major tunnel projects 
(Road/Rail/Metro) 

 
8 

 <10 years   

 >=10 – 12 years   

 >12 years   

 (iv) Experience in DPR preparation of minimum 5 km Tunnel length 8 
 < 3 projects 0  
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S. 
No. 

 
Description 

 Max. 
Points 

 3-5 or more projects 5  

6 or more projects 8 

 
(d) 

Experience in construction/construction supervision/ preparation of DPR/feasibility report of 
major tunnel projects (Road/Rail/metro) using NATM 

8 

 <10 years 0  

 >=10 – 12 years 7  

 >12 years 8  

c) Experience in Similar Capacity  15 
 (i) Experience as Team Leader or similar capacity in major tunnel construction/construction 

supervision projects (Road/Rail/Metro) 
7 

 =2 projects 5  

 = 3 to 5 projects   

 > 5 or more   

 (ii) Experience as Team Leader or similar capacity in preparation of DPR or Feasibility report 
of major tunnel projects (Road/Rail/Metro) 

 
8 

 =2 projects   

 = 3 to 5 projects   

 > 5 or more   

III   5 
 Less than 1 Year   

 1-2 years   

 Add 1 marks for each subsequent year subject to maximum of 3 marks   

 Total  100 

14. Tunnel Design Expert 
 

Sr. No. Description Max. 
Points 

I  
General Qualification 

 

i) Full/Part Time Graduation in Civil Engineering/ Tunnel Engineering / Mining 
Engineering from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per 
NIRF ranking released by Ministry of Education (available as on bid due date) or 
Engineering Colleges of repute of Foreign Countries give full marks 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

15  

ii) Post-Graduation   

Full/Part Time/Regular Post-Graduation in Tunnel Engineering/Mining 
Engineering or equivalent 
For PG from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF 
ranking released by Ministry of Education (available as on bid due date) or 

15 
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Sr. No. Description Max. 
Points 

 Engineering Colleges of repute of Foreign Countries give full marks. 

For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

  

  

II  
Relevant Experience & Adequacy for the Project 

 

a)  
Total Professional Experience 

  

 <15 years 0  

 15-20 years 8  

 >20 -25years 9  

 >25years 10  

b) Experience in Tunnel Projects  24 
 (i) Professional Experience in handling major tunnel projects (Road/Rail/Metro) 8 
 <10 years 0  

 >=10-12 years 6  

 >12 -14 years 7  

 >14 years 8  

 (ii) Experience of major tunnel construction/construction supervision projects 
(Road/Rail/Metro) 

 

 <10 years 0  

 >=10-12 years 6  

 >12 -14 years 7  

 >14 years 8  

 (iii) Experience in preparation of DPR or Feasibility report of major tunnel projects 
(Road/Rail/Metro) 

  

 <10 years 0  

 >=10-12 years 6  

 >12 -14 years 7  

 >14 years 8  

c) Experience in Similar Capacity  

 (i) Professional Experience as Tunnel Design Engineer (Structural)  

 <8 years 0  

 >=8-10 years 6  

 >10 – 12 years 7  

 >12 years   

 

 
 

(ii) Experience as Tunnel Design Engineer (Structural) of major tunnel 

construction/construction supervision projects (Road/Rail  /  M etro) 
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Sr. No. Description Max. 
Points 

 <8 years   

 >=8 – 10 years   

 >10-12 years   

 >12 years8   

 (iii) Experience as Tunnel Design Engineer (Structural) of major tunnel for preparation of 
DPR projects (Road/Rail/Metro) 

 

 <8 years   

 >=8 – 10 years   

 >10-12 years   

 >12 years   

 (iv)Experience as Tunnel Design Engineer (Structural) in preparation of DPR/ Feasibility 
report of major tunnel projects (Road/Rail/Metro) using NATM 

 

 < 3 projects   

 >=3-5 projects   

 5 or more projects   

III Employment with Firm  5 
 Less than 1 Year 0  

 1-2 years 2  

 Add 1 marks for each subsequent year subject to maximum of 3 marks  

    

 
 

15. Senior Geotechnical Engineer 
S. 

No. 
Description Max 

Points 

I General Qualification 30 

 
 
 
 
 
 
 

 
i) 

Full/Part Time Graduation in Civil Engineering/Mining Engineering / 
Engineering Geology from any IIT/NIT/IISC or Top 50 ranked engineering institutes as 
per NIRF ranking released by Ministry of Education (available as on bid due date) or 
Engineering Colleges of repute of Foreign Countries give full marks 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

15  

 
 
 
 
 
 
 

ii) 

Post-Graduation   

Full/Part Time/Regular Post-Graduation in Geotechnical Engineering /Foundation 
Engineering/Rock Mechanics/Geo science or equivalent 

 
For PG from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF 
ranking released by Ministry of Education (available as on bid due date) or Engineering 
Colleges of repute of Foreign Countries give full marks. 

15 
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S. 
No. 

Description Max 
Points 

  
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

  

  

II Relevant Experience & Adequacy for the Project 65 

a) Total Professional Experience   

 <15 years 0  

 15-20 years 8  

 >20 -25years 9  

 >25years 10  

(b) Experience in Tunnel Projects 24 
 (i) Professional experience in handling major tunnel projects (Road/Rail/Metro) 8 
 <10 years 0  

 >=10-12 years 6  

 >12 -14 years 7  

 >14 years 8  

 (ii) Experience in major tunnel construction/construction supervision projects 
(Road/Rail/Metro) 

8 

 <10 years 0  

 >=10-12 years 6  

 >12 -14 years 7  

 >14 years 8  

 (iii)Experience in preparation of DPR or Feasibility report of major tunnel projects 
(Road/Rail/Metro) 

 
8 

 <10 years 0  

 >=10-12 years 6  

 >12 -14 years 7  

 >14 years 8  

c) Experience in Similar Capacity 31 
 (i) Professional Experience as Tunnel Design Engineer (Structural) 8  

 <8 years 0  

 >=8-10 years 6  

 >10 – 12 years 7  

 >12 years 8  

 (ii) Experience as Senior Geotechnical Engineer or similar capacity in major tunnel 
construction/construction supervision projects (Road/Rail/Metro) 

8 

 <8 years 0  

 >=8 – 10 years  
6  
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S. 
No. 

Description Max 
Points 

 >10-12 years 7  

 >12 years 8  

 (iii) Experience as Senior Geotechnical Engineer or similar capacity in preparation of DPR or 
Feasibility report of major tunnel projects (Road/Rail/Metro) 

 
8 

 <8 years 0  

 >=8 – 10 years 6  

 >10-12 years 7  

 >12 years8 8  

 (iv) Experience in construction/construction supervision/ preparation of DPR/feasibility report 
of major tunnel projects (Road/Rail/metro) using NATM 

7 

 <8 years 0  

 >=8 – 10 years 6  

 >10-12 years 7  

 <8 years 0  

III Employment with Firm  5 
 Less than 1 Year 0  

 1-2 years 2  

 Add 1 marks for each subsequent year subject to maximum of 3 marks  

 Total  100 

16. Senior Geophysicist 
Sr. No. Description Max. 

Points 

I  
General Qualification 

  

i) Full/Part Time Graduation in Geophysics/Geo science/ Earth science or equivalent 
from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF ranking 
released by Ministry of Education (available as on bid due date) or Engineering 
Colleges of repute of Foreign Countries give full marks. 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 

 
For other AICTE approved colleges give 50% marks i.e. 7.5 marks 

15  

ii) Post-Graduation   

Full/Part Time/Regular Post-Graduation in Geophysics/Geo science/ Earth 
Science or equivalent 

For PG from any IIT/NIT/IISC or Top 50 ranked engineering institutes as per NIRF 
ranking released by Ministry of Education (available as on bid due date) or 
Engineering Colleges of repute of Foreign Countries give full marks. 

 
For institutes ranked between 51-100 as per NIRF ranking released by Ministry of 
Education (available as on bid due date) give 75% marks i.e. 11.25 marks. 
 
For other AICTE approved colleges give 50% marks i.e 7.5  

15 
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Sr. No. Description Max. 
Points 

    

II  
Relevant Experience & Adequacy for the Project 

 

a) Total Professional Experience 15  

 <15 years 0  

 15-20 years 10  

 >20 -25years 13  

 >25years 15  

b) Experience in Relevant works 50  

 (i) Professional Experience in handling tunnel/ mineral and oil 
exploration projects 

12  

 <10 years 0  

 >=10-12 years 9  

 >12 -14 years 11  

 >14 years 12  

 (ii) Experience of carrying out AEM survey for tunneling/ mineral and oil 
exploration or any other similar work for area of more than 2.7 sq km 

 

 < 2 projects 0  

 2 projects 9  

 3 projects 11  

 4 or more projects 12  

 (iii) Processing, Interpreting, generating 3D resistivity model of AEM survey’s 
raw data for tunneling/ mineral and oil exploration or any other similar work for 
area of more than 2.7 sq km 

 

 < 2 projects 0  

 2 projects 9  

 3 projects 11  

 4 or more projects 12  

 (iv) Experience in carrying out AEM survey, processing, interpreting, 
generating 3D resistivity of AEM survey’s raw data for major tunnel work 
(Rail/Road/Metro) 

 

 < 3 projects 0  

 3 projects 9  

 4 projects 12  

 5 or more projects 14  

II Employment with Firm 5 
 Less than 1 Year 0  

 1-2 years 2  

 Add 1 marks for each subsequent year subject to maximum of 3 marks  

 Total  100  
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For all the above Key-Positions the following shall be noted: 

1. AICTE ( Major/Core Branch of Engineering/Technology and their relevant/ appropriate course 
leading to degree in Engineering/Technology), 2017 shall be considered for equivalence of disciplines. 
2. For gaps not addressed in the above notification, the same shall be decided by a committee 

of the Authority with atleast one educationalist as a committee member. 

Note: 

1. Self-Certified Undertakings on INFRACON if not supplemented with Client Issued 
Certificates, shall not be considered for Evaluation. 

2. Retired Govt. Officers shall upload the promotion orders to equivalent/similar capacity 
posts on INFRACON. 

 
Marking Scheme for Current DPR Rating (30 points) 

For Normal Highway Projects: 

 
 
 
 
 

 
For Standalone Bridge Projects: 

S No. Current DPR Rating for Standalone Bridge projects as on bid due 
date 

Max Points 

1. 100-95 30 

2. 95-90 20 

3. 90-85 15 
4. 85-80 10 
5. Less than 80 0 

For Standalone Tunnel Projects: 
S No. Current DPR Rating for Standalone Tunnel projects as on bid due 

date 
Max Points 

1. 90-100 30 
2. 90-80 20 
3. 80-70 15 
4. 70-60 10 
5. Less than 60 0 

The rating shall be calculated for both JV Members and weighted average shall be used 
for calculating the marks of the JV for the purposes of tender evaluation as under: 
Share of Lead Partner in JV = S1 
Share of Other Partner in JV = S2 
Rating of Lead Partner = R1 
Rating of Other JV Partner = R2 
Weighted Average Rating of both JV Partners = S1 x R1 + S2 x R2 
Note: For projects with tentative project <= 500 Cr, in case of new entrants as part of JV 
i.e. JV members with no historical rating, the rating of only the other partner shall be 
considered as the weighted Average Rating of both JV Partners. 

 

 

S No. Current DPR Rating for Normal Highway projects as on bid due date Max Points 
1. 100-90 30 
2. 90-80 20 
3. 80-70 15 
4. 70-60 10 
5. Less than 60 0 
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Assumptions to be made regarding Similar Capacity for various positions 

1. Team Leader cum Senior Highway Engineer 
i) On behalf of Consultant / Contractor: Team Leader/Senior Highway Engineer. 
ii) In Government Organizations: Superintending Engineer (or equivalent) and above 

2. Senior Bridge Design Engineer 
i) On behalf of Consultant: Senior Bridge Design Engineer/Bridge Engineer/ Bridge Design 
Engineer 
ii) In Government Organizations: Executive Engineer (or equivalent) and above 

3. Highway Design Engineer 
i) On behalf of Consultant: Highway Engineer/Highway Design Engineer/Pavement 
Engineer. 
ii) In Government Organizations: Executive Engineer (or equivalent) and above 

4. Material-cum-Geo-technical Engineer 
i) On behalf of Consultant: Material Engineer/Material Expert/Geo Technical Engineer 
ii) In Government Organizations: Executive Engineer (or equivalent) and above 
iii) On behalf of Contractor: Material Engineer/Material Expert/Geo Technical 

Engineer/Manager (Material) 

5. Traffic / Road Signage / Marking and Safety Expert 
i) On behalf of Consultant: Traffic Engineer/Transportation Engineer/Road Safety Expert 
ii) In Government Organizations: Executive Engineer (or equivalent) and above 
iii) On behalf of Contractor: Traffic Engineer/Transportation Engineer/ Road Safety Expert 

6. Senior Survey Engineer 
i) On behalf of Consultant: Senior Survey Engineer/ Survey Engineer/ Senior Surveyor 
ii) In Government Organizations: Surveyor/Engineer (or equivalent) 
iii) On behalf of Contractor: Senior Survey Engineer/Survey Engineer/ Senior Surveyor 

7. Environmental Specialist 
i) On behalf of Consultant /Contractor: Environmental Engineer/ Environmental Specialist/ 
Environmental Expert 
ii) In Government Organization: Officers who has dealt environment/forest matter. 

8. Quantity Surveyor/Documentation Expert 
i) On behalf of Consultant /Contractor: Quantity Surveyor 
ii) In Government Organizations: Assistant Engineer (or equivalent) 

9. Land Acquisition Expert 
i) On behalf of Consultant /Contractor: Land Acquisition Expert 
ii) In Government Organizations: ADM, SDM, Tehsildar, 

10. UTILITY Expert 
i) On behalf of Consultant /Contractor: Utility Expert 
ii) In Government Organizations: Executive Engineer (or equivalent) and above. 
Consultant has to assess the major utility shifting involved and propose the CV accordingly. 

Note: While carrying out evaluation of key personnel, the experience in similar capacity is 
also a criteria of evaluation and assumptions to be made regarding similar capacity have 
been mentioned above. However, if a key personnel has worked in next lower category to 
the similar capacity, the marks allotted to key personnel in the category ‘experience in similar 
capacity’ shall be reduced to two thirds of marks in this category. This shall be applicable 
for evaluation of all key personnel.  
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(Form-T1) 

 
TECHNICAL PROPOSAL 

Form T-1: Proposal Form (Covering Letter) 

(Ref ITC-clause 9.2) 

(To be submitted as part of Technical Proposal, along with supporting documents, ifany) 

(on Consultant’s Letter-head) 

(Strike out alternative phrases not relevant to you) 

Consultant’s Name  

[Address and Contact Details] 

Consultant’s Reference No.  

To 

The President of India, through 

Head of Procurement Procuring 

Organisation 

[Complete address of the Procuring Entity] 

Date………. 

 
Ref: Your RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services Sir/ 

Madam 

1. We, the undersigned, offer to provide consulting services in accordance with your above- 
referenced Request for Proposals (RFP) and our Proposal. We are hereby submitting our 
Proposal, which includes this Technical Proposal and a separately uploaded Financial 
Proposal (for QCBS)/PBG Quote (for QBS). Commercial information about our 
organization is enclosed in Form T-1A. 

 We are submitting our Proposal without any Sub-consultants or JV. 

Or 

 We are submitting our Proposal with the following firms as Sub-consultants: 
{Insert a list with each Sub-consultant's full name and address.} 

Or 

 We are submitting our proposal as a joint venture with {Insert a list with eachmember's 
full name and legal address and indicate the lead member}. We have attached a copy of 
the following document signed by every participating member, which details the (likely) 
legal structure and the confirmation of jointand severable liability of the members of 
the said joint venture. 

 our letter of intent to form a joint venture 

 the JV agreement 
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2) Our Eligibility and Qualifications to participate 

a) We confirm that we continue to comply with all the eligibility (including the 
absence of conflict of interest and debarment) and qualification criteria stipulated in 
this RFP. We shall be duty bound to proactively inform you of any change in our 
compliance with these criteria as soon as it occurs. 

b) We confirm that we don’t have any Conflict of Interest as stipulated in this RFP. We 
shall be duty bound to proactively inform you of any change in our compliance 
with Conflict-of-Interest stipulations as soon as it occurs. 

c) We confirm that all information provided in the Proposal uploaded on INFRACON 
and in the Appendices is true and correct and all documents accompanying such 
Proposal are true copies of their respective originals. The INFRACON Team I.D 
no. . 

3) Our Proposal to deliver Services: 

We offer to deliver the subject Services of requisite Performance Standards and within Delivery 
Schedules in conformity with the RFP Document. The relevant details are submitted in Form 
T-2 to Form T-15. 

4) Prices: 

We hereby offer to perform the Services at our lowest prices and rates mentioned in the 
separately uploaded Financial Proposal (in QCBS mode)/ Cost Estimate Provided by the 
Authority (in QBS mode). It is hereby confirmed that the prices quoted therein by us/ are: 

(a) Based on the terms of delivery and delivery schedule confirmed by us; and 

(b) Cost break-up of the quoted cost, showing inter-alia costs (including taxes and duties 
thereon) of all the included incidental Goods/ Works considered necessary to make the 
proposal self-contained and complete, has been indicated therein, and 

(c) based on the terms and mode of payment as stipulated in the RFP Document. We have 
understood that if we quote any deviation from the terms and mode of payment, our 
Proposal is liable to be rejected as nonresponsive, and 

(d) have been arrived at independently, without restricting competition, any consultation, 
communication, or agreement with any other Consultant or competitor relating to: 

i) those prices; or 
ii) the intention to submit an offer; or 

iii) the methods or factors used to calculate the prices offered. 

(e) Have neither been nor shall be knowingly disclosed by us, directly or indirectly, to any 
other Consultant or competitor before the Proposal opening unless otherwise required 
by law. 

5) We declare regarding commissions or fees paid or are to be paid to agents, representatives, 
or commission agents concerning the selection process or execution and performance of this 
Contract, that: 

 No such commissions or gratuities or fees have been paid are to be paid by us to 
any third party 

Or 

 We have paid/ are due to pay the following commissions/ gratuities/ fees: 
 

(indicate the name and address of the agent, representative, or commission agent, the amount 
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and currency, and the purpose of the commission or fee.) 

6) No change in the Key Experts 
Except as stated in the RFP Document, we undertake to negotiate a Contract based on 
the proposed Key Experts. We accept that substituting Key Experts for reasons other 
than those stated in ITC-Clause 12.3 may lead to the termination of contract negotiations. 

7) Affirmation of terms and conditions of the RFP Document: 

We have understood the complete terms and conditions of the RFP Document. We 
accept and comply with these terms and conditions without reservations, although we 
are not signing and submitting some of the RFP document's sections. Deviations, if any, are 
submitted by us in Form T-14: ‘Terms and Conditions - Compliance’. We also explicitly 
confirm acceptance of the Arbitration Agreement as given in the RFP Document. 

8) Bid Security: We have submitted the Bid Security as 

a) Earnest Money Deposit (EMD) for the amount of Rs. 
(Rupees……………………………….)  valid  upto --------------------------- in favour of 
… ................................. in the form of Insurance Surety Bonds/ Payment online/ Bank 
Guarantee in Form T-16, with reference number…………dated .................... , issued 
by… ........................... as per the RFP Documents. or 

b) Bid Securing Declaration (BSD, in lieu of Bid Security, if permitted in TIS) in stipulated 
format vide Form T-17. 

9) Abiding by the Proposal's Validity 

We agree to keep our Proposal valid for acceptance for a period upto ------- , as required in 
the RFP Document, or for a subsequently extended period, if any, agreed to by us, and are 
aware of penalties in this regard stipulated in the RFP Document incase we fail to do so. 

10) Non-tempering of Downloaded RFP Documents and Uploaded Scanned Copies We 
confirm that we have not changed/ edited the contents of the downloaded RFP Document. 
We realise that any change noticed at any stage, including after the contract award, shall 
be liable to punitive action in this regard stipulated in the RFP Document. We also confirm 
that scanned copies of documents/ affidavits/undertakings uploaded during the 
shortlisting process and this RFP are valid, true, and correct to the best of our knowledge 
and belief. We shall be responsible if any dispute arises regarding the validity and 
truthfulness of such documents/ affidavits/ undertakings. We undertake to submit for 
scrutiny, on-demand by the Procuring Entity, originals and self-certified copies of all such 
certificates, documents, affidavits/ undertakings. 

 
11) A Binding Contract: 

We further confirm that if our proposal is accepted, all such terms and conditions shall 
continue to be acceptable and applicable to the resultant contract, even though some of 
these documents may not be included in the contract Documents submitted by us. We do 
hereby undertake that until a formal contract is signed or issued, this Proposal and your 
written Letter of Award shall constitute a binding contract between us. 

12) Pbg 

13)  and Signing the contract 

We further confirm that if our proposal is accepted, we shall provide you with performance 
security of the required amount stipulated in the RFP Document for the due performance of 
the contract. We are fully aware that in the event of our failure to deposit the required 
security amount and/ or execute the agreement, the Procuring Entity has the right to avail of 
any or all punitive actions stipulated in the RFP Document. 
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14) Penalties for misinterpretation or misrepresentation: 
We hereby confirm that the particulars given above are factually correct and nothing is 
concealed and undertake to advise any future changes to the above details. We understand 
that any misinterpretation or misrepresentation would violate the Code of Integrity and 
attract penalties, as this RFP Document mentions. 

15) Consultant’s Authorized Signatory: 

a) Full Name:   

b) Designation:   

c) Signing as: 

A sole proprietorship firm. The person signing the Proposal is the sole proprietor/ 
constituted attorney of the sole proprietor, 

 A partnership firm. The person signing the Proposal is duly authorised being a partner 
to do so under the partnership agreement or the general power of attorney, 

 A company. The person signing the Proposal is the constituted attorney by a resolution 
passed by the Board of Directors or in pursuance of the Authority conferred by the 
Memorandum of Association. 

 A Society. The person signing the Proposal is the constituted attorney. 

We confirm that we are duly authorized to submit this Proposal and make commitments on 
behalf of the Consultant. We acknowledge that our digital/digitized signature is valid and 
legally binding. Supporting documents are submitted herewith. 

Documents to be submitted: Registration Certificate/ Memorandum of Association/ 
Partnership Agreement/ Power of Attorney/ Board Resolution 

16) Rights of the Procuring Entity to Reject Proposal(s): 

We further understand that you are not bound to accept the highest scoring proposal or 
any Proposal you may receive against your above-referred RFP Document. 

……………………..  

(Signature with date) 

………………………..  

(Name and designation) 

Duly authorized to sign Proposal for and on behalf of 

[name, address, and seal of Consultant] 
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Form T-1A: Consultant’s Commercial Information 

Note: Consultant shall fill in the following information and enclose certified copies of the 
documentary proof/ evidence to substantiate the corresponding statement wherever necessary 
and applicable. 
(Please tick appropriate boxes or strike out sentences/ phrases not applicable to you)  

Consultant particulars: 

a) Name of the Consultant:………………. 
b) Corporate Identity No. (CIN): …………………………………….. 
c) Registration, if any, with The Procuring Entity: ………………………………….. 
d) Place of Registration/ Principal place of business” 

………………………………. 
e) Complete Postal Address: ………………………………………….. 
f) Pin  code/  ZIP  code:  …………………………………………………. 

g) Telephone nos. (with country/ area codes): ……………………… 
h) Mobile Nos.: (with country/ area codes): …………………….. 
i) Contact persons/ Designation: ……………………………………. 
j) Email IDs: ……………………………………………………………. 

Submit a self-certified copy of the registration certificate – in case of a partnership firm 
– Deed of Partnership; in case of a Company – Notarized and certified copy of its 
Registration; and in case of Society – its Byelaws and registration certificate of the firm.All these 
documents should be Notarized. 

 Taxation: 

PAN number: ………………………………………………. 
Type of GST Registration as per the Act (Normal Taxpayer, Composition, Casual 
Taxable Person, SEZ, etc.): …………………………. 

 GSTIN number ............................................................ in Consultant and Service Site 
States 

 Registered/ Certified Offices from where the Services would be supported and 
Place of Service Site for GST Purpose: ………………. 

 Contact Names, Nos. & email IDs for GST matters (Please mention primary and 
secondary contacts): ………………………………… 

 Comments on Tax liability and the breakup of CGST, SGST, IGST and Cess in this 
assignment: 

Documents to be submitted: Self-attested Copies of PAN card and GSTIN Registration. 

 Trade Registrations and Licences 

We have the following registrations/ licences required for the performance of this 
Service (tick as applicable). Authenticated copies of these are enclosed herewith: 

 EPF 

 ESI 

 Labour Licence 

 Any other required . 

 Consultant’s Authorized Representative Information 

Name: 
Address: 
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 Telephone/ Mobile numbers:  
Email Address: 

 
(Signature with date) 

………………………..  

(Name and designation) 

Duly authorized to sign Proposal for and on behalf of 

[name, address and seal of Consultant] 

DA: As above 
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(Form-T-2) 

Details of projects for which Technical Proposals have been submitted 
 

Sl. 
No. 

Name of 
Project 

Consultancy Package No. Names of 
Proposed Key 

Personnel 

Infracon Team 
ID 

1     

2     

3     

4     
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Form-T3 

FIRM’S REFERENCES 

Relevant Services Carried out in the Last Seven Years Which Best Illustrate Qualifications 

The following information should be provided in the format below for each reference assignment 
for which your firm, either individually as a corporate entity or as one of the major companies 
within a consortium, was legally contracted by the client: 

Assignment Name: Country: 

Location within Country : Professional Staff Provided by your firm: 

Name of Client : No. of Staff : 

Address : No. of Staff Months : 

Start Date 

(Month / 
Year) 

Completion Date 

(Month / Year) 

Approx. Value of Services : (in INR/current 
USD) : 

Name of JV/Association Firm(s) if any : No. of Months of Professional Staff provided 
by Associated Firm(s) 

Status of your Company in the Assignment i.e., Sole/Lead Member/Other 
Member/Associate 

Narrative Description of Project : 

Description of Actual Services Provided by your Company: 
 
 

 
Signature of Authorised Representative 

 
 

 
(Certificate from Employer regarding experience should be furnished 
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Form- T4 

SITE APPRECIATION 

Shall give details of site as per actual site visit and data provided in RFP and collected 
from site supported by photographs to demonstrate that responsible personnel of the 
Consultant have actually visited the site and familiarized with the salient 
details/complexities and scope of services. 
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Form- T5 

Composition of the Team Personnel and the task Which would be assigned to each Team 
Member 

I. Technical/Managerial Staff 

Sr .No. Name Position Task Assignment 

1. 

2.  

3.  

4.  

…… 

 
II. Support Staff 

Sr. No. Name Position Task Assignment 

 
1. 

2. 

3. 

4. 

 
…. 

 
…. 
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Form- T6 

APPROACH PAPER ON METHODOLOGY PROPOSED FOR PERFORMING THE  
ASSIGNMENT 

The approach and methodology will be detailed precisely under the following topics. 

1) Methodology for services, surveying, data collection[not more than 2 pages] and analysis 

2) Quality Assurance system for consultancy assignment [not more than 1 page] 

3) The key challenges foreseen and proposed solutions will be detailed precisely under the 
following topics 

a) proposed alignment and bypass required 

b) land acquisition requirements 

c) access control, rehabilitation of existing road, drainage and utilities 

d) adoption of superior technology along with proof (to be submitted in Form T9) 

Replies to items 3) a) to c) should be limited to six A4 size pages in 1.5 space and 12 font 
including photographs, if any 
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Form- T7 

Details of Material Testing Facility 

1. State whether the Applicant has in-house Material Testing Facility Available / Outsourced 
/ Not Available 

2. In case answer to 1 is Available, attach a list of Lab equipment and facility for testing of 
materials and location of laboratory 

3. In case laboratory is located at a distance of more than 400 km from the project site, state 
arrangements made / proposed to be made for testing of materials 

4. In case answer to 1 is Outsourced / Not Available state arrangements made / proposed to 
be made for testing of materials. 
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Form- T8 

Facility for Field investigation and Testing 

1. State whether the Applicant has in-house Facility for 

a) Geo-technical investigation Available (created in-house at site)/ Outsourced/ Not 
Available 

b) Pavement investigation Available (created in-house at site)/ Outsourced/ Not 
Available 

2. In case answer to 1 is Available (created in-house at site) a list of field investigation and 
testing equipments available in-house 

3. In case answer to 1 is Outsourced/ Not Available arrangements made/proposed to be 
made for each of above Field investigation and testing 

4. For experience in LIDAR or better technology for topographic survey, GPR and Induction 
Locator or better technologies for detection of sub-surface utilities and digitization of 
cadastral maps for land acquisition, references need to be provided in following format: 
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REFERENCES 

Relevant Services Carried Out Which Best Illustrate Qualifications 

The following information should be provided in the format below for each reference assignment 
for which your firm, either individually as a corporate entity or as one of the major companies 
within a consortium, was legally contracted by the client: 

Assignment Name: Country: 

Location within Country : Professional Staff Provided by your firm: 

Name of Client : No. of Staff : 

Address : No. of Staff Months : 

Technology Used: 

Start Date 

(Month / Year) 

Completion Date 

(Month / Year) 

Approx. Value of Services : (in INR/current USD) : 

Name of JV/Association Firm(s) if any : No. of Months of Professional Staff provided by 
Associated Firm(s) 

Status of your Company in the Assignment i.e., Sole/Lead Member/Other Member/Associate 

Narrative Description of Project : 

Description of Actual Services Provided by your Company: 

 
Signature of Authorised Representative 

 
(Certificate from Employer regarding experience should be furnished) 
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Form- T9 

Office Equipment and software 

Attach a list of office equipment and software owned by the Applicant 
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Form- T10 

(Curriculum Vitae as per INFRACON) 

CVs of the Key Personnel should be uploaded on INFRACON and the hard copies of the 
CVs as uploaded on the INFRACON is to be submitted along with the Technical Proposals. 
The self evaluation of each of the CVs also to be submitted as part of Technical Proposal. 
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Form-T11: Format for submission of Residual DPR Bid Capacity “R” (TO BE FILLED BY 
THE SOLE CONSULTANT & IN CASE OF JV, SEPARATELY BY JV PARTNERS BIDDING 
FOR THE ASSIGNMENT) 
For Normal Highway Projects 

(i) Details of Total Length of DPR/Feasibility completed for 2/4/6 laning of National 
Highways/Expressways in the last 10 Financial Years. 

Sl 

No. 

Project 
Description 
along with 
Client 
Department 

Lane 
Configur 
ation of 
planned 
highway 

Length of 
the Final 
Alignment 
(in KM) 

Date of 
Completion 
Certificate of 
DPR 
assignment/ 
Date of issuance 
of LOA of Civil 
Work 

(attach copy of 
completion 
certificate/copy 
of LOA as 
applicable) 

Project Type 

(DPR/ 
Feasibility) 

In case of 
JV, share of 
Contract 
Fee (%) 

Completed Length 
(CL) calculation * 
 
 
*To be calculated 
after considering 
factors given in 
Note 1-4 given at 
point (iii) below 

1 2 3 4 5 6 7 8 

        

        

        

 
Format for undertaking by the firm for completed DPR /Feasibility Projects: 

The undersigned on behalf of ............... (name of Consulting firm) certify that the above 
are correct and true and the consulting firm/JV was not at default on these project 
assignments. It is also agreed that any misrepresentation of facts and false information 
shall make the firm/JV liable for penal action as stipulated in the RFP. 

Date ..................................... (dd/mm/yyyy) 

[Signature of authorized representative of the Firm] 

 
(ii) Length of DPR/Feasibility Projects in Hand wherein Completion Certificate has not 
been issued by Executing Government Agency or the Tender of the Civil Work has not been 
awarded by the Executing Government Agency. This length shall also include the projects 
for which the firm has emerged as the H-1 bidder but the LOA have not been issued. 

Sl 

No. 

Project 
Description 
along with 
Client 
Department 

Lane 
Configurat 
ion of
planned 
highway 

Lane 
Configurat 
ion of
planned 
highway 

Date of
issuance of 
LOA for
consultancy 
assignment 

Project 
Type 

(DPR/Feasibil 
ity) 

In case of JV, 
share of 
Contract Fee 
(%) 

Running 
Projects (RP) 
calculation* 

    
(attach copy of 
LOA as
applicable) 

  *To be
calcuated after 
considering 
factors given in 
Note1-4 given 
at point  (iii) 
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       below 

1 2 3 4 5 6 7 8 

        

        

        

 
Format for undertaking by the firm for under implementation/running DPR/Feasibility 
Projects: 

The Undersigned on behalf of (name of Consulting firm) certify that the firm details given above 
are correct and true and the consulting firm/JV was not at default on these project 
assignments. It is also agreed that any misrepresentation of facts and false information shall 
make the firm/JV liable for penal action as stipulated in the RFP. 

(iii) Notes: 

1. For DPR of two laning projects, the length shall be considered after multiplication 
of factor of 0.50 

 
2. For Feasibility Projects the length shall be considered after multiplication of factor 

of 0.60 

 
3. In case of experience as JV, weighted average based on their share in the JV shall 
be considered for experience. JV share shall only be corroborated as per MoU of JV 
or Client Certificate only. 

 
4. In case of experience of Associate, the share as per MoU subject to Maximum 25% 

shall be considered. In case MoU does not specify the share the same can be 
considered as per certification of Statutory Auditors of the Associate Member. 

(iv) Turnover Factor (TF)= Multiplication factor based on Turnover 

Average Turnover of 
Last 5 Financial Years 

Factor 
“B” 

Upto 50 Cr 1.00 

50-250 Cr 1.25 

>250 Cr 1.50 

 
(v) Residual DPR Bid Capacity requirements “R” shall be calculated for each JV 

member who has bid for the consultancy assignment and the weighted average as 
per Share in JV shall be calculated using formula as under: 

R= CL x TF - RP 

Where 

CL= Details of Total Length of DPR/Feasibility completed for 2/4/6 laning of National 
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Highways/Expressways in the last 10 Financial Years. 

 
RP= Length of DPR/Feasibility Projects in Hand wherein Completion Certificate has not 
been issued by Executing Government Agency or the Tender of the Civil Work has not 
been awarded by the Executing Government Agency. This length shall also include the 
projects for which the firm has emerged as the H-1 bidder but the LOA have not been 
issued. 

Clarification: In case the DPR assignment is divided into packages foraward of work, the 
length of the package for which civil work has been awarded by Government Agency 
should be considered in Completed Length (CL) and not is Running Project length. 

TF=Turnover Factor 

 
Self- Assessment of Residual DPR Bid Capacity “R” by the consultancy firm 
(in case of JV, separately by the JV partners) on eligibility as per technical 

capacity provisions shall be submitted: 

(a) Residual DPR Bid Capacity of Sole Bidder 

Total value of CL assessed by Sole Bidder (in KM)= CL0 

Total value of RP assessed by Sole Bidder (in KM)= RP0 

Turnover factor (TF) assessed by Sole Bidder (as per point iv above)= TF0 

Assessed Residual DPR Bid Capacity assessed by Sole Bidder (in KM)= R0 = CL0 x TF0 – RP0 

 
(b) Residual DPR Bid Capacity of Joint Ventures 

Total value of CL assessed by Lead Member (in KM)= CL1 

Total value of RP assessed by Lead Member (in KM)= RP1 

Turnover factor (TF) assessed by Lead Member (as per point iv above)= TF1 

Share of Lead Member in instant bid proposal (in %) = S1 

Assessed Residual DPR Bid Capacity assessed by Lead Member (in KM)= R1 = {CL1 x TF1 – RP1} x S1 

 
Total value of CL assessed by Other Member (in KM)= CL2 

Total value of RP assessed by Other Member (in KM)= RP2 

 
Share of Lead Member in instant bid proposal (in %) = S1 

Turnover factor (TF) assessed by Other Member (as per point iv above)= TF2 

Assessed Residual DPR Bid Capacity assessed by Other Member (in KM)= R2 = {CL2 x TF2 – RP2} x S2 

Share of in Assessed Residual DPR Bid Capacity of Joint Venture(in KM)= R1 + R2 

For Standalone Tunnel Projects 
(i) Total Length of DPR/Feasibility completed for 2/4/6 laning of Highway/Railway Tunnels 
in the last 10 Financial Years. 
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Sl  . 
No. 

Project 
Description 
along with 
Client 
Department 

Specify Lanes 
and Tubes i.e. 
single tube 2 
lane tunnel/ 
twin    tube 
single   lane/ 
twin tube two 
or  more 
lanes/  more 
than 2 tubes 

Length of 
the  Final 
Alignment 
of Tunnel 
(in meters) 
Mention 
Chainage 
also. 

Date of 
Completion 
Certificate of DPR 
assignment/ Date 
of issuance  of 
LOA of Civil Work 
(Attach copy of 
completion 
certificate/ copy 
of  LOA as 
applicable) 

Project 
Type 
(DPR/ 
Feasibility) 

In case of 
JV, share of 
Contract 
Fee (%) 

Special Tunnel 
i.e. 
Underwater/Und 
er River/ 
Immersed Tube 
Tunnels/ Multi 
Deck Tunnel, if 
any 
(State Yes or 
No.  If  Yes, 
specify the 
type of tunnel) 

1 2 3 4 5 6 7 8= 

        

        

        

Consultant to submit the copy of corresponding schedule-B of tender document to corroborate the claim 
of LF and SF. 

 
Notes:  

 The Residual Bid Capacity “R” of the Bidder shall be calculated for each JV member 
who has bid for the consultancy assignment and the weighted average as per Share 
in JV shall be calculated in terms of Length as per methodology specified 
hereunder: 

R= CL x TF x LF x SF 
Wherein: 

 Completed Length (CL) = Total Length of DPR/Feasibility completed for 2/4/6 laning 
of Highway/Railway Tunnels in the last 10 Financial Years. 

1. Completed DPR/Feasibility projects shall be those for which either Completion 
Certification of the Consultancy Assignment has been issued by Executing Government 
Agency or the Tender of the Civil Work has been awarded by the Executing Government 
Agency. This length would also include the individual tunnels planned as part of normal 
highway projects. 

 
2. In case of experience as JV, weighted average based on their share in the JV shall be 
considered for experience. JV share shall only be corroborated as per MoU of JV or Client 
Certificate only. 

3. In case of experience of Associate, the share as per MoU subject to Maximum 25% shall 
be considered. In case MoU does not specify the share the same can be considered as per 
certification of Statutory Auditors of the Associate Member. 

 
 Turnover Factor (TF)= Multiplication factor based on Turnover shall be decided as 

under: 
 

Average Turnover of Last 5 Financial Years Factor “TF” 
Upto 50 Cr 1.00 
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50-100 Cr 1.1 
100-200 Cr 1.2 
>>200 Cr 1.25 

 Lane Factor (LF): wherein lane Factor will be considered based on the completed 
projects for which DPR experience is considered 

Single tube two lane: 1.0 
Twin Tube single lane: 1.50 
Twin Tube Two or more lane: 1.75 
More than 2 tubes: 2.0 

LF= (LST2L x1.0 + LTTSL x1.5 + LTTML x1.75 + LMT x2.0) / (LST2L + LTTSL+ LTTML+ LMT) 
LST2L=Total Length of single tube 2 lane tunnel in completed DPR projects (in meters) 
LTTSL=Total Length of twin tube single lane tunnel in completed DPR projects (in meters) 
LTTML=Total Length of twin tube two or more lanes in completed DPR projects (in meters) 
LMT=Total Length of tunnels with more than 2 tubes in completed DPR projects (in meters) 

 Special Factor: it will be considered only for those projects where the bidder has 
experience of Special Tunnel like Underwater/Under River/Immersed Tube 
Tunnels/Multi Deck Tunnel otherwise its value to be taken as 1.0 only. 

SF: 2.0 
 Self- Assessment of Residual DPR Bid Capacity “R” by the consultancy firm (in 

case of JV, separately by the JV partners) on eligibility as per technical capacity 
provisions shall be submitted. 

For Standalone Bridge Projects 
(i) Total Length of DPR/Feasibility completed for 2/4/6 laning of Highway Bridges 
(NH/SH/Expressways) in the last 10 Financial Years. 

Sl. 
No. 

Project 
Description 
along with 
Client 
Department 

Specify no. of Bridges 
(one bridge with multiple 
span arrangement must be 
counted only in single 
category based on the 
maximum span of the bridge) 

Date of 
Completion 
Certificate of 
DPR 
assignment/ 
Date of issuance 
of LOA of Civil 
Work 
(Attach copy of 
completion 
certificate/ 
copy of LOA as 
applicable) 

Project 
Type 
(DPR/ 
Feasibility) 

In case of JV, 
share of 
Contract Fee 
(%) 

Special Bridge i.e. 
extra   dozed 
Bridges/cable 
stayed 
bridges/Suspensi 
on Bridges, if any 
(State  Yes or 
No. If  Yes, 
specify the type 
of Bridge) 

With 
max 
span 
less 
than 
50 m 

With 
max 
Span 
more 
than 
50 m 
upto 
100 m 

With 
max 
Span 
more 
than 
100 m 
upto 
200 m 

With 
max 
Span 
more 
than 
200 m 

1 2 3a 3b 3c 3d 5 6 7 8 
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Notes 
 The Residual Bid Capacity “R” of the Bidder shall be calculated for each JV member who 

has bid for the consultancy assignment and the weighted average as per Share in JV shall 
be calculated in terms of Length as per methodology specified hereunder: 

R= CL x TF x SLF x SF 
Wherein: 

 Completed Length (CL) = Total Length of DPR/Feasibility completed for 2/4/6 laning of 
Highway Bridges (NH/SH/Expressways) in the last 10 Financial Years. 

1. Completed DPR/Feasibility projects shall be those for which either Completion Certification of 
the Consultancy Assignment has been issued by Executing Government Agency or the Tender 
of the Civil Work has been awarded by the Executing Government Agency. This length would 
also include the individual bridges planned as part of normal highway projects. 

 
2. In case of experience as JV, weighted average based on their share in the JV shall be 
considered for experience. JV share shall only be corroborated as per MoU of JV or Client 
Certificate only. 

 
3. In case of experience of Associate, the share as per MoU subject to Maximum 25% shall be 
considered. In case MoU does not specify the share the same can be considered as per 
certification of Statutory Auditors of the Associate Member. 

 Turnover Factor (TF)= Multiplication factor based on Turnover* 

*Note: The TF shall be decided as under: 
Average Turnover of Last 5 Financial Years Factor “TF” 
Upto 50 Cr 1.00 
50-100 Cr 1.1 
100-200 Cr 1.2 
>>200 Cr 1.25 

 Span Length Factor (SLF): wherein span lane Factor will be considered based on the 
completed projects for which DPR experience is considered 

Maximum Span length upto 50 m: 1.0 
Maximum Span length more than 50 m upto 100 m: 1.50 
Maximum Span length more than 100 m upto 200 m: 1.75 
Maximum Span length more than 200 m: 2.00 

 
SLF= (Nspan max<50 x1.0 + N50<span max<100 x1.5 + N100<span max<200 x1.75 + Nspan max>200 x2.0) / (Nspan 

max<50 + N50<span max<100 + N100<span max<200 + Nspan max>200) 

Nspan max<50 =Total No. of Bridges in completed DPR projects where maximum span is less than 
equal to 50 metres 
N50<span max<100 =Total No. of Bridges in completed DPR projects where maximum span is more 
than 50 meters but less than equal to 100 metres. 
N100<span max<200 =Total No. of Bridges in completed DPR projects where maximum span is more 
than 100 meters but less than equal to 200 metres. 
Nspan max>200 =Total No. of Bridges in completed DPR projects where maximum span is more than 
200 metres. 

 
 

 

Consultant to submit the copy of corresponding schedule-B to corroborate the claim of SLF and SF. 
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 Special Factor (SF): it will be considered only for those projects where the bidder has 
experience of Special Bridges i.e. extra dozed Bridges/cable stayed bridges/Suspension 
Bridges. 

SF: 1.5 
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Form T -12 

(To be on the letter head of the Bidder/ Each Member of the JV/Associates) 

 
Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General 
Financial Rules (GFR) 

The Tendering Issuing Authority 

(Name of Concerned Officer along with 
Office Address) 

Sub: BID for “Name of work ............................................................... ” 

 
Dear Sir, 

 
With reference to your RFP document dated *** **$, I, having examined the Bidding 
Documents and understood their contents, hereby undertake and confirm as follows: 

I have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India and on sub-contracting to contractors/Consultant 
from such countries; I certify that this Bidder is not from such a country or, if from such a 
country, has been registered with the Competent Authority, specified in Annexure-I of 
Order (Public Procurement No. 1) issued by Ministry of Finance, Department of 
Expenditure Public Procurement Division vide F. No. 6/18/2019-PPD, dated 23rd July 2020 
and will not subcontract any work to a contractor/Consultant from such countries unless 
such contractor/Consultant is registered with the said Competent Authority. I hereby 
certify that this bidder fulfils all requirements in this regard and is eligible to be considered. 

Yours faithfully, 

Date: 

Place: 

(Signature of the Authorised signatory) 

(Name and designation of the of the Authorised signatory) 

Name and seal of Bidder/Each Member of the Consortium 

 
Notes: 

{Where applicable, evidence of valid registration by the Competent Authority shall 
be attached} 

In case the above certification is found to be false, this would be a ground for 
immediate rejection of Bid/termination and further legal action in accordance with 
law. 

OM F. No. 6/18/2019-PPD, dated 23rd July 2020 is enclosed herewith for ready 
reference. 
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Form T-13 

INTEGRITY PACT FORMAT 

Integrity pact 

(Ref Clause 1.5 of ITC)(To be signed on Plain Paper by both JV Members) 

(To be submitted as part of Technical Proposal) 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

This Agreement (hereinafter called the Integrity Pact) is made on day of the monthof 
 202 at , India. 

BETWEEN 

Procuring Organisation, ----------------------------------- through Head of the Procuring 
Organisation, for and on behalf of President of India (hereinafter called the “The Principal”, 
which expression shall mean and include unless the context otherwise requires, his successors 
in office and assigns) of the First Part 

AND 

M/ s. (hereinafter called the “The Consultant”,which 
expression shall mean and include unless the context otherwise requires, his successors and 
permitted assigns) of the Second Part. 

PREAMBLE 

‘The Principal’ intends to award, under laid down organizational procedures, contract/s for , ‘The 
Principal’ values full compliance with all relevantlaws of the land, rules, regulations, economical 
use of resources and fairness/ transparency in its relations with its Consultant(s) and/ or 
Consultant(s). 

In order to achieve these goals, the Principal shall appoint Independent External Monitors 
(IEMs) who shall monitor the Procurement Process and the execution of the contract for 
compliance with the abovementioned principles. 

Section 1 - Commitments of the ‘The Principal’ 

(1) ‘The Principal’ commits itself to take all measures necessary to prevent corruptionand to 
observe the following principles: - 

a. No employee of the Principal, personally or through family members, shall, in 
connection with the tender for, or the execution of a contract, demand, take a promisefor or 
accept, for self or third person, any material or immaterial benefit which the person is not legally 
entitled to. 

b. The Principal shall, during the Procurement Process, treat all Consultant(s) withequity 
and reason. The Principal shall, in particular, before and during the Procurement Process, 
provide to all Consultant(s) the same information and shall not provide to anyConsultant(s) 
confidential/ additional information through which the Consultant(s) could obtain an advantage in 
relation to the Procurement Process or the contract execution. 

c. The Principal shall exclude from the process all known prejudiced persons. 

(2) If the Principal obtains information on the conduct of any of its employees, whichis a 
criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the 
Principal shall inform the Chief Vigilance Officer and in addition, can initiatedisciplinary actions. 

Section 2 - Commitments of the ‘Consultant’ 

(1) The ‘Consultant’ commit themselves to take all measures necessary to prevent 
corruption. The ‘Consultant’ commit themselves to observe the following principles during 
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participation in the Procurement Process and during the contract execution. 

a. The ‘Consultant’ shall not, directly or through any other person or firm, offer,promise, or 
give to any of the Principal’s employees involved in the Procurement Processor the execution of the 
contract or to any third person any material or other benefit which he is not legally entitled to, 
in order to obtain in exchange any advantage of any kind whatsoever during the Procurement 
Process or during the execution of the contract. 

b. The ‘Consultant’ shall not enter any undisclosed agreement or understanding with other 
Consultants, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of Proposals or any other 
actions to restrict competitiveness or to introduce cartelisation in the Procurement Process. 

c. The ‘Consultant’ shall not commit any offence under the relevant IPC/ PC Act;further, the 
‘Consultant’ shall not use improperly, for purposes of competition or personal gain, or pass on 
to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals, and business details, including information 
contained or transmitted electronically. 

d. The ‘Consultant’ of foreign origin shall disclose the name and address of the Agents/ 
representatives in India, if any. Similarly, the Consultant/ Contractors of Indian Nationality 
shall furnish the name and address of the foreign principals, if any. Further details, as 
mentioned in the “Guidelines on Indian Agents of Foreign Suppliers”, shall be disclosed by 
the Consultant. Further, as mentioned in the Guidelines, all the payments made to the Indian 
agent/ representative must be in Indian Rupees only. A copy of the “Guidelines on Indian 
Agents of Foreign Suppliers” is placed in the Appendix to this agreement. 

e. The ‘Consultant’ shall, when presenting their Proposal, disclose any and all payments 
made, are committed to, or intends to make to agents, brokers, or any other intermediaries in 
connection with the contract award. 

f. Consultant who has signed the Integrity Pact shall not approach the Courts while 
representing the matter to IEMs and shall wait for their decision in the matter. 

(2) The ‘Consultant’ shall not instigate third persons to commit offences outlined above or 
be an accessory to such offences. 

Section 3 - Disqualification from Procurement Process and exclusion from future contracts 

If the ‘Consultant’, before award or during execution, has committed a transgression through 
a violation of Section 2, above or in any other form such as to put their reliability or credibility 
in question, the Principal is entitled to disqualify the ‘Consultant’ from the 

Procurement Process or take action as per the procedure mentioned in the “Guidelines on Banning 
of business dealings”. 

Section 4 - Compensation for Damages 

(1) If the Principal has disqualified the ‘Consultant’ from the Procurement Process prior to 
the award according to Section 3, the Principal is entitled to demand and recover from the 
‘Consultant’ the damages equivalent to Earnest Money Deposit/ Bid Security. 

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Consultant liquidated damages of the contract value or the 
amount equivalent to Performance Bank Guarantee. 

Section 5 - Previous transgression 

(1) Consultant declares that no previous transgressions occurred in the last three years 
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with any other Company in any country conforming to the anti-corruption approach or with any 
Public Sector Enterprise in India that could justify his exclusion from the Procurement Process. 

(2) If the Consultant makes an incorrect statement on this subject, he can be disqualified 
from the Procurement Process, or action can be taken as per the procedure mentioned in 
“Guidelines on Banning of business dealings”. 

Section 6 - Equal treatment of all Consultants/ Contractors/ Subcontractors 

(1) In the case of Sub-contracting, the Principal Consultant shall take responsibility or the 
adoption of the Integrity Pact by the Sub-contractor. 

(2) The Principal shall enter into agreements with identical conditions as this one with 
all Consultants and Contractors. 

(3) The Principal shall disqualify from the Procurement Process all Consultants who do 
not sign this Pact or violate its provisions. 

Section 7 - Criminal charges against violating Consultant(s)/ Consultant(s)/ Subcontractor(s) 
If the Principal obtains knowledge of the conduct of a Consultant, Consultant or Subcontractor, 
or of an employee or a representative or an associate of a Consultant, Consultant or 
Subcontractor, which constitutes corruption, or if the Principal has substantive suspicion in this 
regard, the Principal shall inform the same to the Chief Vigilance Officer. 

Section 8 - Independent External Monitor 

(1) The Principal appoints a competent and credible Independent External Monitor for this 
Pact after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively whether and to what extent the parties comply with the 
obligations under this agreement. 

(2) The Monitor is not subject to instructions by the representatives of the parties and 
performs his functions neutrally and independently. The Monitor would have access to all 
Contract documents whenever required. It shall be obligatory for him/ her to treat 

the information and documents of the Consultants/ Contractors as confidential. He/ she reports 
to the Head of the Procuring Organisation. 

(3) The Consultant(s)/ Consultant(s) accepts that the Monitor has the right to access, without 
restriction, all Project documentation of the Principal, including that provided by the Consultant. 
The Consultant shall also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to their project documentation. The same is 
applicable to Sub-contractors. 

(4) The Monitor is under contractual obligation to treat the information and documents of 
the Consultant(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed 
declarations on ‘Non-Disclosure of Confidential Information’ and ofAbsence of Conflict of 
Interest. In case of any conflict of interest arising at a later date,the IEM shall inform the Head 
of the Procuring Organisation and recuse himself/ herself from that case. 

(5) The Principal shall provide to the Monitor sufficient information about all meetings 
among the parties related to the Project, provided such meetings could have an impact on the 
contractual relations between the Principal and the Consultant. The parties offer the Monitor 
the option to participate in such meetings. 

(6) As soon as the Monitor notices, or believes to have noticed, a violation of this 
agreement, he shall so inform the Management of the Principal and request the Management 
to discontinue or take corrective action, or to take other relevant action. The monitor can, in 
this regard, submit non-binding recommendations. Beyond this, the Monitor has no right to 
demand 
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from the parties that they act in a specific manner, refrain from action, or tolerate action. 

(7) The Monitor shall submit a written report to the Head of the Procuring Organisation 
within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, should 
the occasion arise, submit proposals for correcting problematic situations. 

(8) If the Monitor has reported to the Head of the Procuring Organisation a substantiated 
suspicion of an offence under the relevant IPC/ PC Act, and the Head of the Procuring 
Organisation has not, within the reasonable time, taken visible action to proceed against such 
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner. 

(9) The word ‘Monitor’ would include both singular and plural. 

Section 9 - Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Consultant12 
months after the last payment under the contract and for all other Consultants 6 months after 
the contract has been awarded. Any violation of the same would entail disqualification of the 
Consultants and exclusion from future business dealings. 

If any claim is made/ lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above unless it is discharged/ determined by 
the Head of the Procuring Organisation. 

Section 10 - Other provisions 

(1) This agreement is subject to Indian Law. The place of performance and jurisdiction is 
the Registered Office of the Principal, i.e., New Delhi. 

(2) Changes and supplements, as well as termination notices, need to be made in writing. 
Side agreements have not been made. 

(3) If the Consultant is a partnership or a consortium, this agreement must be signed by all 
partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder 
of this agreement remains valid. In this case, the parties shall strive to come to an agreement 
with their original intentions. 

(5) Issues like Warranty/ Guarantee etc., shall be outside the purview of IEMs. 

(6) In the event of any contradiction between the Integrity Pact and its Appendix, the Clause in 
the Integrity Pact shall prevail. 

 

For and Behalf of the Principal 
(Name of the Officer and Designation) 
Official Seal 

For and Behalf of the Consultant 
(Name of the Authorized Representative of 
Lead JV Member with Designation) 
Official Seal 

 
(Name of the Authorized Representative of 
Other JV Member with Designation) 
Official Seal 

 

Witness 1: (Name & Address) 

Witness 2 (Name & Address) 

Witness 1: (Name & Address) 

Witness 2 (Name & Address) 
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Appendix to Integrity Pact 

Guidelines for Indian Agents of Foreign Suppliers 

1.1 There shall be compulsory registration of agents for all Global (Open) Tender and Limited 
Tender. An agent who is not registered with ‘The Principal’ shall apply for registration in the 
registration form with the appropriate unit. 

1.2 Registered agents shall file an authenticated Photostat copy duly attested by a Notary Public/ 
Original certificate of the Principal confirming the agency agreement. It should cover - the 
precise relationship,services to be rendered, and mutual interests in business - generally and/ 
or specifically for the tender. Any commission/ remuneration/ salary/ retainership, which the 
agent or associate receives in India or abroad from the Principal, whether should be brought 
on record in the Agreement and be made explicit. 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 
foreign parties have stated that they are not paying any commission to the Indian agents, and 
the Indian representative is working on the basis of salary, or a retainer, a written declaration 
to this effect should be submitted by the party (i.e., Principal) before finalizing the order. 

2.1 Disclosure of particulars of agents/ representatives in India, if any. 

2.2 Consultants of Foreign nationality shall furnish the following details in their offers: 

2.2.1 The ‘Consultant’ of foreign origin shall disclose the name and address of the agents/ 
representatives in India, if any and the extent of authorization and authority given to commit 
the Principals. In case the agent/ representative be a foreign Company, it shall be confirmed 
whether it is an existing Company and details of the same shall be furnished. 

2.2.2 The amount of commission/ remuneration included in the quoted price(s) for such 
agents/ representatives in India. 

2.2.3 Confirmation of Consultant that the commission/ remuneration, if any, payable to his 
agents/ 

representatives in India, may be paid by ‘The Principal’ in Indian Rupees only. 

2.3 Consultants of Indian Nationality shall furnish the following details in their offers: 

2.3.1 The ‘Consultant’ of Indian Nationality shall furnish the name and address of the foreign 
principals, if any, indicating their nationality as well as their status, i.e., whether manufacturer 
or agents of manufacturer holding the Letter of Authority of the Principal authorizing the 
agent specifically to make an offer in India in response to tender either directly or through the 
agents/ representatives. 

2.3.2 The amount of commission/ remuneration included in the price (s) quoted by Consultant for 
himself. 

2.3.3 Confirmation of the foreign principals of Consultant that the commission/ remuneration, 
if any, reserved for Consultant in the quoted price(s), may be paid by ‘The Principal’ in India in 
equivalent Indian Rupees on satisfactory completion of the Project or supplies of Services. 

2.4 In either case, in the event of contract materializing, the terms of payment shall provide for 
payment of the commission/ remuneration, if any, payable to the agents/ representatives in India 
in Indian Rupees on expiry of 90 days after the discharge of the obligations under the 
contract. 

2.5 Failure to furnish correct and detailed information as called for in clauses above shall 
render the concerned Proposal liable to rejection or, in the event of a contract materializing, 
the same liable to termination by ‘The Principal’. Besides this, there would be a penalty of 
banning business dealings with ‘The Principal’ or damage or payment of a named sum. 
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Form T-14: Terms and Conditions - Compliance 

(Ref ITC-clause 1.5) 

(To be submitted as part of Technical Proposal)(on 

Consultant’s Letter-head) 

Consultant’s Name  

[Address and Contact Details] 

Consultant’s Reference No.  Date………. 

RFP Document No. RFP No./ ………..Tender Title: Consultancy Services 

Note to Consultants: Fill up this Form regarding Terms and Conditions in the RFP Document, 
maintaining the same numbering and structure. Add additional details not covered elsewhere 
in your Proposal in this regard. 

Sl. No. Ref of RFP Document 
Section, Clause 

Subject Confirmation/ 
Deviation/ 
Exception/ 
reservation 

Justification/ 
Reason 

Section Clause/ 
sub-clause 

      

      

      

      

      

      

We shall comply with, abide by, and accept without variation, deviation, or reservation all 
terms and conditions of the RFP Document, except those mentioned above. If mentioned 
elsewhere in our Proposal, contrary terms and conditions shall not be recognised and shall 
be null and void. 

……………………..  

(Signature with date) 

………………………..  

(Name and designation) 

Duly authorized to sign Proposal for and on behalf of 

………………………………………. 

……………………………………….   

[name, address, and seal of Consultant ] DA: 

If any, at the option of the Consultant. 
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Form T-15: Checklist for Consultants 

(Ref ITC-clause 1.5) 

 
(To be submitted as part of Technical Proposal)(on 

Consultant’s Letter-head) 

Consultant’s Name  

[Address and Contact Details] 

Consultant’s Reference No.  Date………. 

 
RFP Document No. RFP No./ ……….. Tender Title: Consultancy Services 

Note to Consultants: This checklist is merely to help the Consultants prepare their Proposals; 
it does not override or modify the tender requirement. Consultants must do their own due 
diligence also. 

Sr Documents submitted, duly filled, signed Yes/ No/ 
NA 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

11.   

12.   

13.   
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Form T-16: Bank Guarantee Format for Earnest Money Deposit 

(The Bank Guarantee shall be on a Stamp Paper of appropriate value in accordance with 
Stamp Act and shall be purchased in the name of the guarantee issuing Bank or the Party 
on whose behalf the BG is being issued.) 

(Ref ITC-clause 8.4) 

Ref Bank Guarantee No…………… 

Date…………………………… 
... 

To 

The President of India, through 

Head of Procurement Procuring 

Organisation 

[Complete address of the Procuring Entity] 

 
Whereas M/s……………………………………………………with its Registered/ Head 
Office at…………………………. (name and address of the Consultant, hereinafter 
called “the Consultant”, which expression shall, unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) has undertaken to 
submit a proposal, in pursuance of Tender no ……….. date……………. 
(hereinafter called “the Tender”). 

And Whereas you (unless repugnant to the context or meaning thereof, including your 
successors, administrators, executors, and assigns) have stipulated in the said Tender that 
the Consultant shall furnish you with a bank guarantee by a Commercial bank forthe sum 
specified therein as Earnest Money Deposit for compliance with its obligations as per the 
Tender; 

And Whereas we …………………… with our Head Office at…………………………. 
(name and address of the Bank, hereinafter referred to as the ‘Bank’, which expression shall, unless 
repugnant to the context or meaning thereof, include its successors, administrators, executors 
and assigns) have agreed to give the Consultant such a bank guarantee. 

Now, Therefore, we hereby affirm that we are guarantors and responsible to you, on behalf of 
the Consultant, up to a total of 
…………………………………………………….(amount  of  the  guarantee  in 
words and figures), and we undertake to pay you, upon your first written demand declaring the 
Consultant to be in default under the Tender and without cavil or argument, any sum orsums 
within the limits of (amount of guarantee) as aforesaid, without your needing toprove or to show 
grounds or reasons for your demand or the sum specified therein, notwithstanding any 
difference between you and the Consultant or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. 

We hereby waive the necessity of your demanding the said debt from the Consultant before 
presenting us with the demand. 

The Bank undertakes not to revoke this guarantee during its currency without your previous 
consent and further agrees that the guarantee herein contained shall continueto be enforceable 
till you discharge this guarantee. This guarantee will not be discharged due to a change in the 
constitution of the Bank or the Consultant’s. 

We further agree that no change or addition to or other modification of the terms of theTender 
made by you shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition, or modification. 
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This guarantee shall be valid until the ………….day  of …….20…… 

Our………………………………….branch  at………………*(Name & Address of the 
… .............................. *(branch) is liable to pay the guaranteed amount depending on the filing 
of a claim and any part thereof under this Bank Guarantee only and only if you serve upon us 
at our ................................................ * branch a written claim or demand and received by 

us at our …………………..* branch on or before Dt ........................ otherwise, the bank shall 

be discharged of all liabilities under this guarantee after that. 

The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging 
System) platform & shall invariably send an advice of this Bank Guarantee to be designated bank 
of <Name of Implementing Agency> after obtaining details thereof from <Name of Implementing 
Agency>. 

 

 
 
 
 
 
 
 

 
Branch 

(Signature of the authorized officer of the Bank) 

…………………………………………. 

………………………………………….    

Name and designation of the officer 

…………………………………………    

Seal, name & address of the Bank and address of the 

 
*Preferably at the authority's headquarters competent to sanction the expenditure for 
procurement of goods/services or at the concerned district headquarters or the state 
headquarters. 
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Form T-17: Bid Securing Declaration 

Consultants exempted from submission of Bid Security are also required to submit this. 
(on Consultant’s Letter-head) 

Consultant’s Name  

[Address and Contact Details] 

Consultant’s Reference No.  

To 

The President of India, throughHead of Procurement Procuring 

Organisation 

[Complete address of the Procuring Entity] 
Date………. 

Ref: RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services Sir/ 

Madam 

We, the undersigned, solemnly declare that: 

We understand that according to this RFP document's conditions, the Proposal must besupported 
by a Bid Securing Declaration in lieu of Bid Security. 

We unconditionally accept the conditions of this Bid Securing Declaration. We understand we (all 
members individually and jointly in case of JV/C) shall stand automatically suspended from being 
eligible for bidding in any tender in Procuring Organisation for 2 years from the date of opening of 
this Proposal if we breach our obligation(s) under the tender conditions if we: 

 Withdraw/ amend/ impair/ derogate, in any respect, from our Proposal, withinthe Proposal 
validity; or 

  Being notified within the Proposal validity of the acceptance of our Proposal bythe 
Procuring Entity: 

(a) Refused or failed to produce the original documents for scrutiny or therequired 
Performance Security within the stipulated time under the RFP document's 
conditions. 

(b) Fail or refuse to sign the contract. 

We know that this Proposal-Securing Declaration shall expire 

1) If the contract is not decided - forty-five days after the expiration of the Proposal validity, any 
extension to it. 

2) If the contract is not awarded to us - not later than thirty days after the conclusion of the resultant 
contract, or If the contract is awarded to us - after receipt of performance security from them 

 

 
(Signature with date) 

………………………..  

(Name and designation) 

Duly authorized to sign Proposal for and on behalf of………………………. 

[name, address, and seal of Consultant ] 

Dated on …………. day of .................... [insert date of signing] 

Place ............................................................ [ insert place of signing] 

DA:………………………………………………… 
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UNDERTAKING FROM THE PROFESSIONAL 

(For all Key Experts separately)(Ref ITC-clause 1.5) 

(To be submitted as part of Technical Proposal)(Along with supporting documents, if any) 

(on Consultant’s Letter-head) 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy ServicesConsultant’s Name  

[Address and Contact Details] 

Consultant’s Reference No.  Date………. 

Proposed Position ................................................................... Photograph 

Name of Firm:........................................................................................ 

Name of Staff :........................................................................................ 

Profession :.............................................................................................. 

Date of Birth : 

Years with Firm/Entity: ...........................................Nationality:.............................. 

Membership of Professional Societies :......................................................................... 

Detailed Task Assigned : Please attach printout of CV along with all the relevant detailsuploaded on 

infracon portal. 

 
Certification by the Candidate 

 
I, the undersigned,(Name and Address) undertake that this CV correctly describes myself, my qualifications 

and my experience and Employer would be at liberty to debar me if any information given in the CV, in 

particular the Summary of Qualification & Experience vis-à-vis the requirements as per TOR is found 

incorrect. I further undertake that I have neither been debarred by MoRTH or any other central/stage 

government organization nor left any assignment    with the 

consultants engaged by Employer / contracting firm (firm to be supervised now) for any continuing work of 

Employer without completing my assignment. I will be available for the entire duration of the current project 

(named… ).If I leave this assignment in the middle of the work, Employer would be at  liberty  to 

debar me from taking any assignment in any of the Employer works for an appropriate period 

of time to be decid ed by the Employer. I have no objection if my services are extended by the Employer 

for this work in future. 

I further undertake that my CV is being proposed for this project by (the applicant firm) and I have not given 

consent to any other consultant(s) to propose my CV for any position forthis project. 

 
I further undertake that if due to my inability to work on this project due to unavoidable circumstances, due 

to which consultant’s firm is forced to seek replacement. In such unavoidable circumstances, I shall not 
undertake any employment in Employer projects during the period of assignment of this project and 
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Employer shall consider my CV invalid till such time. 

I undertake that I have no objection in uploading/hosting of my credentials by Employer in public domain. 

For Key Personnel having intermittent inputs, add the following: 

I further certify that I am associated with the following assignments as on date (as on 7 days prior to due 

date for submission of proposal) including those for which LOA has been receivedby the firm and the inputs 

in these assignments shall not effect the work of the current assignment. 

 
Name of Assignment Client Date of 

LOA 
Likely start 
(Month / Year) 

Likely end 
(Month / Year) 

Total input of the 
person (man-months) 

      

 
Adequacy for the Assignment: 

 

Detailed Tasks Assigned on Consultant’s 
Team of Experts: 

Reference to Prior Work/Assignments that Best 
Illustrates Capability to Handle the Assigned 
Tasks 

List all deliverables/tasks as in FORM T-5 in 
which the Expert shall be involved 

 

  

  

Expert’s contact information: (e-mail …………………., phone .......................... ) 

 
Date(Signature of Key Personnel) 

(Day/Month/Year) 

 
The Consultant should carryout self-evaluation based on the evaluation criteria at Appendix-EC and 

furnish the same here. While submitting the self-evaluation along with bid, Authority’s Engineer shall make 

references to the documents which have been relied upon in his self-evaluation. 

 
Certification by the firm 

 
The undersigned on behalf of ----------( name of consulting firm) certify that Shri (name  of  proposed 

personnel) to the best of our knowledge has neither been debarred by RO (civil) MoRTH Guwahati or any 

other Central/State Government organization nor left his assignment with any other consulting firm 

engaged by the Employer 

/Contracting firm(firm to be supervised now) for theongoing projects. We understand that if the information 

about leaving the past assignment is known to the Employer, Employer would be at liberty to remove the 

personnel from the present assignment and debar him for an appropriate period to be decided by the 

Employer. 

 
…………………………………………………………..Date (Day/Month/Year) 
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[Signature of authorized representative of the Firm] 
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UNDERTAKING FROM CONSULTING FIRM 

Name of Work: 

The undersigned on behalf of ……………………………..(Name of Consulting Firm) with 
… ............ (INFRACON ID) certify that none of the Key Personnel included in our team to the 
best of our knowledge has left his/her assignment with any consulting/ contracting firm 
engaged by MoRT&H /NHAI/NHIDCL/ IAHE/BRO/ State PWD or any other MoRTH 
implementing agency. We also confirm the truthfulness of the credentials uploaded by our 
firm/JV Member/Sub-Consultant and all the Key Personnel proposed in our team on 
INFRACON. 

 
We understand that if any information about our firm/JV Member/Sub-Consultant / 

Key Personnel is found contrary to what has been uploaded on INFRACON, the Client would 
be at liberty to remove the concerned personnel from the present assignment and debar our 
firm/JV Member/Sub-Consultant / Key Personnel for an appropriate period to be decided by 
the Client. 

 

Date: 

Place: 

 
 

 
Signature 

(Name of Authorized Signatory) 
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Form T-18: Format of MOU between Joint Venture Partners 

Memorandum of Understanding 

between 
 

And 
 

 
Where as the MoRTH/ (the ‘Employer’) has invited proposal for appointment of 
DPR Consultant for (Name of project) herein after called the Project. 

 
And Whereas (Lead Partner) and JV partner/shave 

Agreed to form a Joint Venture to provide the said services to the Employer as DPR 
Consultant; and 

 
Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 

 
(i)  will be the lead partner and will be the other JV partner/s and 

percentage share* will be as under:- 
 

Lead Partner -  % (in words) 
Other JV Partner-   % (in words) 

 
(ii) _ (lead partner) shall be the incharge of overall administration of contract 

and shall be authorized representative of all JV partners for conducting all business 
for and on behalf of the JV during the bidding process and subsequently, represent 
the joint venture for and on behalf of the JV for all contractual matters for dealing 
with the Employer if Consultancy work is awarded to JV. 

 
(iii) All JV partners do hereby undertake to be jointly and severely responsible for all the 

obligation and liabilities relating to the consultancy work and in accordance with the 
Terms of Reference of the Request for Proposal for the Consultancy Services. 

 
(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a 

detailed MOU indicating the specific project inputs and role of each partner/s along 
with percentage sharing of cost of services shall be submitted to the Employer 
(Consultant may submit the detailed MOU along with percentage sharing of cost at 
the time of bidding also). 

 
For (Name of Lead partner) 

 

Managing Director/Head of the Firm 
Address 

For (Name of JV partner/s) 
 

Managing Director/Head of the Firm 
Address 

Note: * The bidder cannot revised their share among Lead/JV partner which was declared at 
the time of bidding of respective consultancy assignments. 

 
DISCLAIMER 
The Applicant must read all the instructions in the RFP and submit the same accordingly. 
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Format 1: Contract Form 
(Ref ITC-clause 13) 

The President of India, throughHead of Procurement Procuring Organisation 
[Complete address of the Procuring Entity] 
Contract No…………. dated……………. 
To 

Consultant [Write Name] 

[Complete address of the Consultant] 

Subject: 

Ref: 1. This office’s Letter of Award No……………..….. dated …….. 

2. This office RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services, 
dated…………. and subsequent AmendmentNo.…………., dated  (If any). (Hereinafter 
referred to as ‘the RFP Document’) 

3. Your Tender No……… dated…….. and subsequent communication(s)/ Revised Offer 
No………… dated    (If any), exchangedbetween you and this office in connection with this 
tender. (Hereinafter referred to as ‘Your Offer’) 

Dear Sir/ Madam, 

Your Proposal referred above, read with subsequent letters mentioned above, for the Services 
stipulated in the Schedules annexedherewith, have been accepted. Terms and conditions in this 
Contract and the documents listed in the clause below shall apply. 

Note: The words, expressions, definitions, and abbreviations used in this Contract shall have the 
same meanings as those assigned inthe General Condition of Contract enclosed. 

2) The following documents attached hereto shall be deemed to form an integral part of this 
Contract: 

a) The General Conditions of the Contract; 

b) The Special Conditions of the Contract; 

c) Appendices: 

i) Appendix A: Terms of Reference 
ii) Appendix B: Key Experts 
iii) Appendix C: Remuneration Cost Estimates 
iv) Appendix D-1: Bank Guarantee Format for Performance Security 
v) Appendix D-2: Bank Guarantee Format for Advance Payments 

 
In the event of any inconsistency between the documents, the following order of precedence shall 
prevail: this Contract Form; the Special Conditions of Contract; the General Conditions of Contract; 
Appendix A; Appendix B; Appendix C; Appendix D-1; and Appendix D-2. Any reference to this 
Contract shall include, where the context permits, a reference to its Appendices. 

3) Key Information 
a) Summary of Costs 

 
Name of Work: 
Tender No.: 
Name of bidder/bidding firm/Company: 
S. 
No. Description Amount (LC)* (INR) 

 
 

 
372 



367 

 

 

 

 

 
I 

Local Consultants 
Remuneration for Local Staff (inclusive of per diem 
allowance) 

 

II Support Staff (inclusive of per diem Allowance)  

III Transportation  

IV Duty Travel to Site  

V Office Rent  

VI Office Supplies, Utilities and Communication  

VII Office Furniture and Equipment (Rental)  

VIII Report and Document Printing  

IX Surveys & Investigation  

A Topographic Survey**  

B Investigation**  

C Network Survey and GPR**  

X Cost of supply and fixing of boundary pillars**  

XI Land acquisition team including support staff and 
logistics/transportation 

 

 Subtotal Local Consultant:  

 Foreign Consultant  

 Total Cost Net of Tax:  

 Total cost net of Goods and Services Tax***  

 Total Project Length Considered for Analysis  

 
Additional Cost for Tunnel Design Expert for 4 
months 

 

 Additional Cost for Senior Geophysicist for 4 
months 

 

 
 
Payment for geophysical investigation shall be for 
each tunnel of 500m length. 

 

 
Total cost including Tunnel net of Goods and 
Services Tax 

 

 Goods and Service Tax  

 
TOTAL COST with Tunnel (Including Goods and 
Services Tax) 

 

 Per km DPR cost for projects with tunnels (without 
GST) 

 

 Per km DPR cost for projects with tunnels 
(with GST) 

 

LC* Local Currency 
** This is an approximate estimate based on estimated input for the project. However, the payment 
shall be done as per actual survey/investigation done subject to condition that positive variation of 
upto 10% variation would be borne by the consultant. 

Note: No escalation will be payable during the services. 
Insurances shall not be allowed separately. These will be incidental to main items. 
All costs are inclusive of consultants’ profits and overheads. 
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b) Timelines 
 
Stage 
No. 

Activity Time Period in days from date of 
commencement (as per total project duration) 

 Total Project Duration  

1 Monthly Reports  

2 Inception Report 
(i) Draft Inception Report including QAP document 
(ii) Inception Report including QAP document 

 

3 F.S. REPORT 
i) Draft Feasibility Study Report including option study 
report including draft 3(a) report 
ii) Comments of client 
iii) Final Feasibility Study Report incorporating 
compliance of comments of Client 

 

4 LA & Clearances I Report 
i) Draft LA & Clearances I Report including draft 3(A) 
report 
ii) Comments of client 
iii) Final LA & Clearances I Report incorporating 
compliance of comments of Client 

 

5 Detailed Project Report 
i) Draft DPR 
ii) Comments of client 
iii) Final DPR incorporating compliance of comments of 
Client 

 

6 Technical Schedules 
i) Draft Technical Schedules 
ii) Comments of client 
iii) Final technical schedule 

 

7 Land Acquisition II 
Submission of draft 3D publication report 

 

8 Land Acquisition III, Award determination (3G)  

9 Project Clearances & LA IV Report 
Approval of Project clearances from 
Concerned agencies e.g. from MOEF; Rly for approval 
of GAD and detail engineering drawing of ROB/RUB; 
Irrigation Dept., Utility Report and Possession of Land 

 

 
i) Effective Date of The Contract is ………………… 
ii) Completion Date of the Services is ……………… 

4) The mutual rights and obligations of the Procuring Entity and the Consultant shall be as outlined 
in the Contract, in particular: 

a) the Consultant shall carry out the Services in accordance with the provisions of the 

Contract; and 

b) the Procuring Entity shall make payments to the Consultant in accordance with the 

provisions of the Contract. 

 

 
(Signature, name and address of [Procuring Entity]’s authorized, official) 

For and on behalf of the President of India 

Received  and  accepted  this Contract  …………………………………………………….. 
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(Signature, name, and address of the Consultant’s executive duly authorized to sign on behalf of 
the Consultant. For a joint venture,either all members shall sign or only the lead member, in which 
case a power of attorney to sign on behalf of all members shall be attached.) 

 
For and on behalf of ……………………… 

(Name and address of the Consultant) 

……………………. 

(Seal of the Consultant) Place: Date: 
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Appendix A: Description of Services 

RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services Contract 

No  ; Date  

Consultant’s Name  

[This Appendix shall include the final Terms of Reference (TORs), Approach, Methodology 
and Work Schedule and Planning of Deliverables, worked out by the Procuring Entity and the 
Consultant during the negotiations; dates for completion of various tasks; location of 
performance for different tasks; detailed reporting requirements; Procuring Entity’s input, 
including counterpart personnel assigned by theProcuring Entity to work on the Consultant’s team; 
specific tasks that require prior approval by the Procuring Entity.] 

 Terms Reference 

 
Insert the text based on Section VI (Terms of Reference) of the RFP 
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 Approach and Methodology 

Insert the text based on Form T-6 in the Consultant’s Proposal as negotiated between the Procuring 
Entity and the Consultant. 
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3. Schedule for submission of Reports and Documents: 
{Specify as per duration of the services approved by Component Authority as per costing 
guidelines} 

Stage 
No. 

Activity Time Period in days from date of 
commencement 

 Total Project Duration 5 months 7 months 9 months 12 months 
1 Monthly Reports By 10th day of every month 
2 Inception Report 

(i) Draft Inception Report including QAP document 
(ii) Inception Report including QAP document 

7 10 15 21 

  15 20 25 30 
3 F.S. REPORT 

i) Draft Feasibility Study Report including option study 
report including draft 3(a) report 
ii) Comments of client 
iii) Final Feasibility Study Report incorporating 
compliance of comments of Client 

20 

 
25 
32 

35 

 
40 
54 

45 

 
55 
75 

60 

 
75 
90 

4 LA & Clearances I Report     

 i) Draft LA & Clearances I Report including draft 3(A) 40 65 85 105 
 report     

 ii) Comments of client 45 70 95 120 
 iii) Final LA & Clearances I Report incorporating 60 90 110 135 
 compliance of comments of Client     

5 Detailed Project Report     

 i) Draft DPR 95 120 135 180 
 ii) Comments of client 100 130 145 210 
 iii) Final DPR incorporating compliance of comments of 107 150 160 240 
 Client     

6 Technical Schedules     

 i) Draft Technical Schedules 95 120 135 180 
 ii) Comments of client     

 iii) Final technical schedule 100 130 145 210 
  107 150 160 240 
7 Land Acquisition II 

Submission of draft 3D publication report 
95 120 135 180 

8 Land Acquisition III, Award determination (3G) 135 180 195 240 
9 Project Clearances & LA IV Report 

Approval of Project clearances from 
Concerned agencies e.g. from MOEF; Rly for approval 
of GAD and detail engineering drawing of ROB/RUB; 
Irrigation Dept., Utility Report and Possession of Land 

150 210 270 365 
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Appendix B: Key Experts 

RFP Document No. RFP No./ ………….; Tender Title: Consultancy Services 

Contract No  ; Date  

Consultant’s Name  

[Insert a table based on Form T-6 of the Consultant’s Technical Proposal and finalized at the 
Contract’s negotiations. Attach the CVs (updated and signed by the respective Key Experts) 
demonstrating the qualifications of Key Experts.] 

[Specify Hours of Work for Key Experts: List here the hours of work for Key Experts; travel time 
to/ from the Assignment Site; entitlement, if any, to leave pay; public holidays in the Procuring 
Entity that may affect Consultant’s work; etc. Make sure there is consistency with Form T-6. In 
particular: one month equals twenty-two (22) working (billable) days. One working (billable) 
day shall be not less than eight (8) working (billable) hours.] 
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Appendix C – Remuneration Cost Estimates 
 

RFP Document No. RFP No./ ……….  Tender Title: 

Consultancy Services Contract No  ; 

Date  

Consultant’s Name  

{The cost shall be quantified as per mode of tender i.e. for QCBS mode, the cost shall be considered as quoted by 
the H-1 bidder. However, the cost shall be quantified by the tender issuing authority for QBS mode of tender as per 
costing guidelines attached in this section.} 

 
{The format for the financial quote submitted by the bidder in QCBS mode is as under: 

 
Financial Quote of H-1 bidder (QCBS mode) 

 

 

Summary of Cost in Local Currency 
 

 

Name of Firm  
 

S. 
No. 

 
Description 

 
Amount (LC)* (INR) 

 

 
I 

Local Consultants 
Remuneration for Local Staff (inclusive of per diem 
allowance) 

 

II Support Staff (inclusive of per diem Allowance)  

III Transportation  

IV Duty Travel to Site  

V Office Rent  

VI Office Supplies, Utilities and Communication  

VII Office Furniture and Equipment (Rental)  

VIII Report and Document Printing  

IX Surveys & Investigation  

A Topographic Survey**  

B Investigation**  

C Network Survey and GPR**  

X Cost of supply and fixing of boundary pillars**  

XI Land acquisition team including support staff and 
logistics/transportation 

 

 Subtotal Local Consultant:  

 Foreign Consultant  

 Total Cost Net of Tax:  

 Total cost net of Goods and Services Tax***  

 Total Project Length Considered for Analysis  

 
Additional Cost for Tunnel Design Expert for 4 
months 

 

 
Additional Cost for Senior Geophysicist for 4 
months 
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Payment for geophysical investigation shall be for 
each tunnel of 500m length. 

 

 
Total cost including Tunnel net of Goods and 
Services Tax 

 

 Goods and Service Tax  

 
TOTAL COST with Tunnel (Including Goods and 
Services Tax) 

 

 Per km DPR cost for projects with tunnels (without 
GST) 

 

 Per km DPR cost for projects with tunnels 
(with GST) 

 

LC* Local Currency 
** This is an approximate estimate based on estimated input for the project. However, the payment 
shall be done as per actual survey/investigation done subject to condition that positive variation of 
upto 10% variation would be borne by the consultant. 

Note: No escalation will be payable during the services. 
Insurances shall not be allowed separately. These will be incidental to main items. 
All costs are inclusive of consultants’ profits and overheads. 

 
Annex to Appendix C: Breakdown of Agreed Fixed Rates in Consultant’s Contract 

Estimate of Local Currency Costs (all rates are inclusive of consultant’s profits and overheads) 
      

I. Remuneration for Local Staff (including per 
diem allowance) 

   

I(a)      

S. No. Position Name Rate (INR) SM Amt. (INR) 
 Professional Staff     

1 Team Leader Cum 
Senior Highway 
Engineer 

    

2 Bridge Design Engineer     

3 Highway Design 
Engineer 

    

4 Traffic and Road Safety 
expert 

    

5 Environmental 
Specialist 

    

6 Material-cum-Geo- 
technical Engineer – 
Geologist 

    

7 Senior Survey Engineer     

8 Quantity Surveyor / 
Documentation Expert 

    

9 Land Acquisition Expert     

10 Utility Expert     

 Sub-Total     

 Sub-Professional Staff (To be assessed by Consultant as per requirement of Assignment 
subject to minimum below and one sub-professional be a fresh 
graduate) 
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1 

Assistant Highway 
Engineer 

(one every 50 
km) 

   

 
2 

Assistant Bridge 
Engineer 

    

3 
Assistant Quantity 
Surveyor 

(one every 50 
km) 

   

4 
Assistant Survey 
Engineer 

(one every 50 
km) 

   

 
 
 
 
 
 
 
 
 

5 

 
 
 
 
 
 
 
 
 
LA Team Member 

(5 Sub KP 
every 50 km 
with 5 man 
months each 
with one Sub- 
Key 
dedicated for 
Forest/ 
Environment 
Clearance) 

   

6 
Assistant Material and 
Quality Engineer 

    

 Sub-Total:     

 TOTAL     

II. Support Staff     

S. No. Position Name Staff Months Billing Rate 
(INR) 

Amount (INR) 

1 Office Manager     

2 Typist     

3 Office Boy     

4 Night Watchman     

    Total  

      

III. Transportation (Fixed Cost) 
      

S. No. Description Qty. Nos. of 
Months 

Rate/Months 
(INR) 

Amount (INCR) 

1 The vehicles provided by 
the Consultants shall 
include the cost for 
rental, drivers, 
operation, maintenance, 
repairs, insurance, etc. 
A. For use of 
Consultants 

    

 Total     

      

IV. Duty Travel to Site (Fixed Costs) 
 Trips No. Rate (INR) Amount (INR)  

 trips of each KP to site 
10x6 

    

 Guest House Stay     
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   Total   
      

 V. Office Rent Fixed Costs)  

S. No. Description No. of Month Monthly Rate 
(INR) 

Amount (INR)  

1 The rent cost includes 
maintenance, cleaning, 
repairs, etc. 

    

   Total 300000  

      

 VI. Office Supplies, Utilities and Communication (Fixed Costs)  

S. No. Item Months Monthly Rate 
(INR) 

Amount In 
INR 

 

1 Office Supplies Drafting     

2 Supplies Computer     

3 Running Costs     

 
 

4 

Domestic and 
International 
Communication 

    

   TOTAL   

      

VII. Office Furniture and Equipment (Rental)  

S. No. Description Unit Quantity Rate (INR) Amount (INR) 

1 
Office Furniture and 
Equipment 1 LS 

  

    Total  

      

VIII. Report and document Printing.  

No. Description   

1 
Monthly report (3 Per 
month) 

 

2 Inception Report & QAP  

 
 
 
 
 
 

 
3 

Submission   of 
Preliminary Alignment 
report including 
preliminary  cost 
estimate for preferred 
alignment along with 
cost of land acquisition, 
traffic study and 
outcome 

 

 
 

4 

Environment and Social 
Impact Screening 
Report 

 

5 Draft Feasibility Report  

6 Final Feasibility Report  

 
7 

Strip Plan with L.A. 
reports 

 

8 
Draft LA & Clearances 1 
Report 

 

9 Final LA & Clearances 1  
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 Report   

 
 

10 

Draft Environmental 
Assessment Report and 
RAP 

 

 
 

11 

Final Environmental 
Assessment Report and 
RAP 

 

 Draft Detailed Design 
Report and Drawing etc. 

 

12 Draft EMP  

13 Draft Bidding 
Documents 

 

 
 
 
 
 

14 

Final Detailed Project 
Report with Bill of 
Quantities, Cost 
Estimates, Updated 
Drawings  etc.  Final 
EMP. 

 

 
15 

Final Bidding 
Documents 

 

 

 
16 

Draft 3(a), 3(A) and 3(D) 
notification for land 
acquisition  (3  copies 
each) 

 

 
17 

LA and Clearances II 
reports 

 

   Total   

      

 IX. Survey and 
Investigation 

    

 A. Topographic Survey and sub-surface utilities detection Survey 
(Fixed Rate) 

 

      

 
Item km 

Rate per km 
(INR) 

Amount (INR)  

 Detailed topographic 
surveys using 
Mobile/Aerial LIDAR or 
better Technology 

 
Topographic Survey 
including hire charges 
for equipment and 
supplies of survey teams 
comprising of project 
survey filed staff etc. 
inclusive  of  cost  of 
materials, labourer. 

    
 
 
 
 
To paid as per 
actual   survey 
subject to condition 
that  positive 
variation of upto 
10% variation 
would be borne by 
the consultant 

 Total     

      

 B. Investigation 
(Fixed Cost) 
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S.No. Description Quantity Amount (INR)  

 
1 

Road and bridge Inventory (through 3D 
NSV and MBIU) 

  To paid as per 
actual   survey 
subject to condition 
that  positive 
variation of upto 
10% variation 
would be borne by 
the consultant 

 
 
 

 
2 

 
 
 

 
FWD Test and Pavement Evaluation 

  

3 Roughness survey NA 0  

4 Axle Load Survey NA 0  

 
 
 
 
 
 
 
 
 
 
 

5 

 
 
 
 
 
 
 
 
 
 
 
Material Survey and Investigation 

Provide 
quantity 
considering 
For two 
quarry 
location one 
test for 
coarse 
aggregate 
and one for 
fine 
aggregates 

  
 
 
 
To paid as per 
actual   testing 
subject to condition 
that  positive 
variation of upto 
10% variation 
would be borne by 
the consultant 

 
 
 
 
 
 
 
 
 
 
 
 
 

6 

 
 
 
 
 
 
 
 
 
 
 
 
 
Sub-grade Investigation 

Provide 
quantity 
considering 
one sample 
for CBR or K 
value at every 
sub-grade/ 
embankment 
source say 1 
test for every 
5 km 
depending 
upon 
topography 

  
 
 
 

 
To paid as per 
actual   testing 
subject to condition 
that  positive 
variation of upto 
10% variation 
would be borne by 
the consultant 

 
 
 

7 

 
Traffic Survey (including all sub-surveys 
such as axle load Surveys, O&D survey 
etc. as per TOR) 

 
For all 
proposed 
alignments 

  

 
8 

Special Investigation for Hill Roads for 
slope stabilisation 

 
LS 

  

9 
Land Acquisition Studies including GIS 
Mapping LS 

  

 
 
 

 
10 

 
 
 

 
Hydrological Models for Major Bridges 

 
 
 

 
LS 

 This BOQ item is 
for mathematical 
modelling based 
on CWC data. 

Physical Model 
Study to be done 
through 
IITs/CWPRS  on 
specific 
instructions  of 
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    Authority as per 
recommendation 
of DPR 
Consultants, for 
which payments 
shall directly be 
done by RO (civil) 
MoRTH Guwahati 
to that 
organisation 
separately. 

11 *Geotechnical 
Investigation Rate/m Qty (in m) 

Amount 
(INR.) 

 

Note: Variation Payment shall be made on the actual 
quantity of boring at rates given in Annexure-I subject to 
condition that positive variation of upto 10% variation 
would be borne by the consultant. 

  

 

 Total     

 

 C. GPR     

No. Description Unit Quantity Rate ( INR) Amount (INR ) 

 
 
 

 
1 

GPR   Survey   for 
detection of 
underground utilities 

 
Note: To paid as per 
actual survey subject to 
condition that positive 
variation of upto 10% 
variation would be borne 
by the consultant 

 
 
 

 
Job 

 
 
Provide 
quantity 
considering 
requirement 
for 10% of 
project length 

  

    Total  

      

12 Provisional Sum 
towards Environment 
Clearance/ Wildlife 
Clearance 

LS   To be paid only if 
Environment/ 
Wildlife Clearance 
is required in the 
approved 
alignment. 

 X. Cost of Supply & Fixing 
Boundary pillars 

   

 
 
Item 

 
Amount 

Amount 
(INR.) 
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 Procuring and fixing 
boundary pillars and its 
installation, complete in 
all respect as per IRC 
25:1967: Wherever the 
proposed alignment 
follows the existing 
alignment, the boundary 
pillars shall be fixed at 
an interval of 200m on 
either side of proposed 
Right of Way. Wherever 
there is a proposal of 
realignment of the 
existing Highway and/or 
construction of New 
Bypasses, Consultant 
shall fix boundary 
pillars along the 
proposed alignment on 
the extreme boundary 
on either side of the 
project Highway at 50 m 
interval. (on lumpsum 
basis) 

   

 
Assume that 25% length in urban area, new bypassess and realignment 

of existing highways 

 

 
XI Land acquisition team including support staff and logistics 
S. No. Item Amount (INR) 

1 Land acquisition support staff and logistics for land 
acquisition team as detailed below @Rs 2,50,000 per 
month for 5 months for each district. 

 

 
Details of land acquisition teams including support staff, logistics support for land acquisition teams to be 
deployed by the consultant for each CALA as detailed below. The requirements is minimum. However, the 
consultant has to ensure adequate manpower given to CALA in terms of area under acquisition in the 
jurisdiction of each CALA in consultation with RO (civil) MoRTH Guwahati, to ensure completion of land 
acquisition proceedings in time frame stipulated in contract agreement. Cost variation in this regard is not 
admissible. 

 
 
 

(A) Land acquisition team including support staff 

S. No. Position Name Number 
Man 

months 

1 Ex-land Revenue Inspector/Officer or equivalent TBN 1 5 

2 Ex Kanoogo/Girdwar or equivalent TBN 1 5 

3 Ex-Patwari or equivalent TBN 1 5 

4 Typist TBN 2 5 

5 Peon TBN 1 5 
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(B) Logistics for land acquisition teams 

S. No. Position Number Months 

1 Computer including necessary peripherals 2 5 

2 Printers 2 5 

3 
Vehicles (Bolero or equivalent) with monthly running 
limit of 4000 km 

1 
5 

 
Note: The Consultant shall provide allied team and supporting logistic for each district along with Land 
Acquisition Expert for man months as defined in the BOQ. 
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Cost Estimate by Tender Issuing Authority (QBS mode) 
Consultancy Services for preparation of Detailed Project Report for Widening to 2 Lane/4 Lane from km 0.00 

(Panitola near Tinsukia) to km 47.00 (Jeypore) on NH-315A in the State of Assam. 

Summary of Cost in Local Currency 

 

  
 

Name of Firm 
 

  
 

S. No. Description Amount (LC)* (INR)  
  Local Consultants    

 
Remuneration for Local Staff (inclusive of per diem 
allowance)    

I   12950000  
II Support Staff (inclusive of per diem Allowance) 805000  
III Transportation 1050000  
IV Duty Travel to Site 600000  
V Office Rent 125000  
VI Office Supplies, Utilities and Communication 210000  
VII Office Furniture and Equipment (Rental) 1000000  
VIII Report and Document Printing 77500  
IX Surveys & Investigation    

A Topographic Survey** 520400  
B Investigation** 4206120  
C Network Survey and GPR** 30600  

X Cost of supply and fixing of boundary pillars** 910700  

XI 
Land acquisition team including support staff and 
logistics/transportation 

-  

  Subtotal Local Consultant: 22485320  
  Foreign Consultant    
  Total Cost Net of Tax: 22485320  
  Total cost net of Goods and Services Tax 22485320  
  Goods and Service Tax(18%) 4047360  

  
TOTAL COST (Including Goods and Services 
Tax) 

26532680  

  Per km DPR cost (without GST) 864155  
  Per km DPR cost (with GST) 1019703  
  Total Project Length Considered for Analysis 26.02 km  
LC* Local Currency  
  

 
Note: No escalation will be payable during the services.  
Insurances shall not be allowed separately. These will be incidental to main items. All costs are 
inclusive of consultants’ profits and overheads.  
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Normal Highway Projects with Tunnels 
 

Cost Estimate by Tender Issuing Authority 

Summary of Cost in Local Currency 
 

 

Name of Firm  
 

S. 
No. 

 
Description 

 
Amount (LC)* (INR) 

 

 
I 

Local Consultants 
Remuneration for Local Staff (inclusive of per diem 
allowance) 

 

- 
 

II Support Staff (inclusive of per diem Allowance) - 

III Transportation - 

IV Duty Travel to Site - 

V Office Rent - 

VI Office Supplies, Utilities and Communication - 

VII Office Furniture and Equipment (Rental) - 

VIII Report and Document Printing - 

IX Surveys & Investigation - 

A Topographic Survey** - 

B Investigation** - 

C Network Survey and GPR** - 

X Cost of supply and fixing of boundary pillars** - 

XI Land acquisition team including support staff and 
logistics/transportation 

- 

 Subtotal Local Consultant: - 
 Foreign Consultant - 
 Total Cost Net of Tax: - 
 Total cost net of Goods and Services Tax*** - 
 Total Project Length Considered for Analysis - 
 

Additional Cost for Tunnel Design Expert@ Rs. 
5,00,000 per month for 4 months 

- 

 
Additional Cost for Senior Geophysicist @ Rs. 
3,50,000 per month for 4 months 

- 

 
Payment for geophysical investigation shall be 
made at the rate of Rs. 20 lakh for each tunnel of 
500m length. (consider 2 tunnel of 700 m and 800 m 
in project) 

- 

 
Total cost including Tunnel net of Goods and 
Services Tax 

- 

 Goods and Service Tax - 
 

TOTAL COST with Tunnel (Including Goods and 
Services Tax) 

- 

 Per km DPR cost for projects with tunnels (without 
GST) 

- 

 Per km DPR cost for projects with tunnels 
(with GST) 

- 
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LC* Local Currency 
** This is an approximate estimate based on estimated input for the project. However, the payment 
shall be done as per actual survey/investigation done subject to condition that positive variation of 
upto 10% variation would be borne by the consultant. 

Note: No escalation will be payable during the services. 
Insurances shall not be allowed separately. These will be incidental to main items. 
All costs are inclusive of consultants’ profits and overheads. 

 
 
 

 
 

Estimate of Local Currency Costs (all rates are inclusive of consultant’s profits and overheads) 

            

I. Remuneration for Local Staff (including per 
diem allowance) 

      

I(a)           

S. No. Position Name Rate (INR) SM Amt. (INR) 

  Professional Staff         

1 Team Leader Cum Senior 
Highway Engineer 

  500000 7 3500000 

2 Bridge Design Engineer   500000 2 1000000 

3 Highway Design Engineer   350000 2.5 875000 

4 Traffic and Road Safety 
expert 

  350000 1 350000 

5 Environmental Specialist   150000 2 300000 

6 Material-cum-Geo- 
technical Engineer – 
Geologist 

  350000 3 1050000 

7 Senior Survey Engineer   200000 3.5 700000 

8 Quantity Surveyor / 
Documentation Expert 

  150000 1 150000 

9 Land Acquisition Expert   150000 5 750000 

10 Utility Expert   150000 1 150000 

  Sub-Total     28 8825000 

  Sub-Professional Staff (To be assessed by Consultant as per requirement of 
Assignment subject to minimum below and one sub-professional 
be a fresh graduate) 

1 Assistant Highway 
Engineer 

(one every 
50 km) 

85,000 7 595000 

2 Assistant Bridge Engineer   100,000 3 300000 

3 Assistant Quantity 
Surveyor 

(one every 
50 km) 

85000 3 255000 

4 Assistant Survey Engineer (one every 
50 km) 

85000 7 595000 
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5 LA Team Member (5 Sub KP 
every 50 km 
with 5 man 
months 
each with 
one Sub- 
Key 
dedicated 
for Forest & 
Environment 
Clearance) 

85000 25 2125000 

6 Assistant Material and 
Quality Engineer 

  85000 3 255000 

7 GIS Expert @85000 per 
month 

 85000 1.5 127500 

 CAD Draftsman @50000 
per month 

 50000 4.5 225000 

 Hydrologist @2,00,000 per 
month 

 200000 0.75 150000 

 Social Expert @1,50,000  150000 0.25 37500 

      

  Sub-Total:       4665000 

  TOTAL       13490000 

II. Support Staff         

S. No. Position Name Staff 
Months 

Billing Rate 
(INR) 

Amount (INR) 

1 Office Manager   7 50000 350000 

2 Typist   7 25000 175000 

3 Office Boy   7 20000 140000 

4 Night Watchman   7 20000 140000 

        Total 805000 

            

III. Transportation (Fixed Cost) 

            

S. No. Description Qty. Nos. of 
Months 

Rate/Months 
(INR) 

Amount (INCR) 

1 The vehicles provided by 
the Consultants shall 
include the cost for rental, 
drivers, operation, 
maintenance, repairs, 
insurance, etc.A. For use 
of Consultants 

2 7 75000 1050000 

  Total       1050000 
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IV. Duty Travel to Site (Fixed Costs) 

  Trips No. Rate (INR) Amount 
(INR) 

  

  trips of each KP to site 
10x6 

60 5000 300000   

  Guest House Stay 12 25000 300000   

      Total 600000   
            

  V. Office Rent Fixed Costs)   

S. No. Description No. of 
Month 

Monthly 
Rate(INR) 

Amount 
(INR) 

  

1 The rent cost includes 
maintenance, 
cleaning,repairs, etc. 

7 25000 175000   

      Total 175000   

            

  VI. Office Supplies, Utilities and Communication (Fixed Costs)   

S. No. Item Months Monthly 
Rate (INR) 

Amount In 
INR 

  

1 Office Supplies Drafting 7 10000 70000   

2 Supplies Computer 7 5000 35000   

3 Running Costs 7 10000 70000   

4 Domestic andInternational 
Communication 

7 5000 35000   

      TOTAL 210000   

            

VII. Office Furniture and Equipment (Rental)   

S. No. Description Unit Quantity Rate (INR) Amount (INR) 

1 Office Furniture and 
Equipment 

1 LS 1000000 1000000 

        Total 1000000 

            

VIII. Report and document Printing.   

No. Description Lumpsum amount of Rs 77,500/-   

1 Monthly report (3 Per 
month) 

  

2 Inception Report & QAP   
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3 Submission  of Preliminary 
Alignment report including 
preliminary cost estimate 
for preferred alignment 
along with cost of land 
acquisition,traffic study and 
outcome 

  

4 Environment and Social 
Impact Screening Report 

  

5 Draft Feasibility Report   

6 Final Feasibility Report   

7 Strip Plan with L.A. reports   

8 Draft LA & Clearances 1 
Report 

  

9 Final LA & Clearances 1 
Report 

  

10 Draft Environmental 
Assessment Report and 
RAP 

  

11 Final Environmental 
Assessment Report 
andRAP 

  

  Draft Detailed Design 
Report and Drawing etc. 

  

12 Draft EMP   

13 Draft Bidding Documents   

14 Final Detailed Project 
Report with Bill of 
Quantities, CostEstimates, 
Updated Drawings etc. 
FinalEMP. 

    

15 Final Bidding Documents   

16 Draft 3(a), 3(A) and 3(D) 
notification for 
landacquisition (3 copies 
each) 

  

17 LA and Clearances II 
reports 

  

      Total 77500   

            

  IX. Survey and 
Investigation 

        

  A. Topographic Survey and sub-surface utilities detection Survey 
(Fixed Rate) 

  

            

  Item km Rate per km 
(INR) 

Amount 
(INR) 
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  Detailed topographic 
surveys using Mobile/Aerial 
LIDAR or better 
TechnologyTopographic 
Survey including hire 
charges for equipment and 
supplies of survey teams 
comprising of project 
survey filed staff etc. 
inclusive of cost 
ofmaterials, labourer. 

47 20000 940000 To paid as per 
actual  survey 
subject to 
condition that 
positive variation 
of upto 10% 
variation would be 
borne bythe 
consultant 

  Total     940000   

            

  B. Investigation (Fixed 
Cost) 

        

            

S.No. Description Quantity Amount 
(INR) 

  

1 Road and bridge Inventory (through 3D 
NSV and MBIU) 

94 lane 
km@Rs. 
1500lane km 

141000 To paid as per 
actual  survey 
subject to 
condition that 
positive variation 
of upto 10% 
variation would be 
borne bythe 
consultant 

2 FWD Test and Pavement Evaluation 94 lane 
km@Rs. 
1500lane km 

141000 

3 Roughness survey NA 0   

4 Axle Load Survey NA 0   

5 Material Survey and Investigation For two 
quarry 
location one 
test for 
coarse 
aggregate 
and one for 
fine 
aggregates 
@Rs, 
25,000per 
Test 

100000 To paid as per 
actual  testing 
subject to 
condition that 
positive variation 
of upto 10% 
variation would be 
borne bythe 
consultant 
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6 Sub-grade Investigation one sample 
for CBR or K 
value at 
every sub-
grade/ 
embankment 
source say 1 
test for every 
5 km 
depending 
upon 
topography 
@Rs 10000 
per test 

200000 To paid as per 
actual  testing 
subject to 
condition that 
positive variation 
of upto 10% 
variationwould be 
borne by the 
consultant 

7 Traffic Survey (including all sub-
surveyssuch as axle load Surveys, O&D 
survey etc. as per TOR) 

For 
allproposed 
alignments 

2000000   

8 Special Investigation for Hill Roads for 
slope stabilisation 

LS 
0 

  

9 Land Acquisition Studies including GIS 
Mapping 

LS 500000   

10 Hydrological Models for Major Bridges LS 500000 This BOQ item is 
for mathematical 
modelling based 
on CWC 
data.Physical 
Model Study to 
be done through 
IITs/CWPRS on 
specific 
instructions  of 
Authority as per 
recommendation 
of  
DPRConsultants, 
for which 
payments shall 
directly be done 
by <agency> to 
thatorganisation 
separately. 

11 *Geotechnical 
Investigation 

Rate/m Qty (in m) Amount 
(INR.) 

  

  To be done as per frequency and rates as per Annexure- 
I of RFP. Provisional Sum to be taken as per costing 
guidelines 

750000 To be taken as per 
costing guidelines 

Note: Payment shall be made on the actual quantity of 
boring at rates given in Enclosure-V subject to condition 
that positive variation of upto 10% variation would be 
borne by the consultant. 

  

  Total     5272000   
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Note: * Quantities of boring shall be taken from Annexure-A to Annexure-I However, Payment shall be 
made on the actual quantity of boring at rates provided in Annexure-I.. 

  C. GPR         

No. Description Unit Quantity Rate ( INR) Amount (INR ) 

1 GPR Survey for detection 
of underground utilities  

Job for 10% of 
project 
length @INR 
10000per 
lane km. To 
be paid only 
on actual 
survey 

94000 94000 

Note: To paid as per actual 
survey subject to condition 
that positive variation of 
upto 10% variation would 
be borne by the consultant 

        Total 94000 

            

12 Provisional Sum towards 
Environment Clearance/ 
Wildlife Clearance 

LS To be taken 
as per 
costing 
guidelines 

  To be paid only if 
Environment/ 
Wildlife Clearance 
is required in the 
approved 
alignment. 

  X. Cost of Supply & Fixing Boundary 
pillars 

      

  Item Amount Amount 
(INR.) 

  

  Procuring and fixing 
boundary pillars and its 
installation, complete in all 
respect as per IRC 
25:1967: Wherever the 
proposed alignment follows 
the existing alignment, the 
boundary pillars shall be 
fixed at an interval of 200m 
on either side of proposed 
Right of Way. Wherever 
there is a proposal of 
realignment of the existing 
Highway and/or 
construction of New 
Bypasses, Consultant shall 
fix boundary pillars along 
the proposed alignment on 
the extreme boundary on 
either side of the project 
Highway at 50 minterval. 
(on lumpsum basis) 

910700 910700   

  Assumed that 25% length in urban area, new bypassess and realignment 
of existing highways with Rs. 2000 per boundary pillar 

  

 

SUM 

 
2,36,84,200.00  
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XI Land acquisition team including support staff and logistics 
S. No. Item Amount (INR) 

1 Land acquisition support staff and logistics for land 
acquisition team as detailed below @Rs 85,000 per 
month for 5 months for each district. 

 
2125000 

(considering only 1 district) 

 
Details of land acquisition teams including support staff, logistics support for land acquisition teams to be 
deployed by the consultant for each CALA as detailed below. The requirements is minimum. However, the 
consultant has to ensure adequate manpower given to CALA in terms of area under acquisition in the 
jurisdiction of each CALA in consultation with RO (civil) MoRTH Guwahati, to ensure completion of land 
acquisition proceedings in time frame stipulated in contract agreement. Cost variation in this regard is not 
admissible. 

 
 
 

(A) Land acquisition team including support staff 

S. No. Position Name Number 
Man 

months 

1 Ex-land Revenue Inspector/Officer or equivalent TBN 1 5 

2 Ex Kanoogo/Girdwar or equivalent TBN 1 5 

3 Ex-Patwari or equivalent TBN 1 5 

4 Typist TBN 1 5 

5 Peon TBN 1 5 
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(B) Logistics for land acquisition teams 

S. No. Position Number Months 

1 Computer including necessary peripherals 2 5 

2 Printers 2 5 

3 
Vehicles (Bolero or equivalent) with monthly running 
limit of 4000 km 

1 
5 

 
Note: The Consultant shall provide allied team and supporting logistic for each district along with Land 
Acquisition Expert for man months as defined in the BOQ. 
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Annexure-I 
Empanelment Criteria for Geotechnical Investigation Agencies 

A.  For Normal Highway Projects the testing agency should have the following: 
1. NABL Accreditation: In-situ & Laboratory Testing 
(i) Site & Laboratory testing agency shall in-house equipment’s & testing laboratory holding valid NABL accreditation under ISO 17025: 2017 for the 

following: 
 

Discipline Product/Material of 
test 

Specific Test Performed Test 
method 

In-Situ Soil Drilling in Soil Standard Penetration Test (SPT) by Automatic IS 2131: 
  and Manual method 1981 

 
(ii) Site & Laboratory testing agency shall in-house equipment’s & testing laboratory holding valid NABL accreditation under ISO 17025: 2017 for at least 

80% (i.e 19 no.s out of 23) testing parameters of soil & rock as mentioned below: 
S No. Discipline Product/Material 

of test 
Specific Test Performed Test method 

1 Mechanical Soil Atterberg's Limit IS 2720 (Part 5) 1985 RA: 2020 & 2021 

2 Mechanical Soil California Bearing Ratio (CBR) IS 2720 (Part 16) 1987 RA: 2021 
3 Mechanical Soil Triaxial Shear test IS 2720 (Part 12) 1981 RA: 2021 
4 Mechanical Soil Direct Shear Test IS 2720 (Part 13) 1986 RA: 2021 

5 Mechanical Soil Consolidation Test IS 2720 (Part 15) 1965 RA:2021 

6 Mechanical Soil Free Swell Index IS 2720 (Part 40) 1977 RA:2021 

7 Mechanical Soil Grain Size Analysis (Hydrometer) IS 2720 (Part 4) 1985 RA: 2020 

8 Mechanical Soil Grain Size Analysis/Sieve Analysis IS 2720 (Part 4) 1985 RA: 2020 

 
9 

 
Mechanical 

 
Soil 

Standard/ Modified Proctor 
Compaction (OMC/MDD) 

IS 2720 (Part 7) 1980 RA: 2021 
/IS 2720 (Part 8) 1983 RA: 2020 

10 Mechanical Soil Permeability test IS 2720 (Part 17) 1986 RA:2021 
11 Mechanical Soil Specific Gravity IS 2720 (Part 3) 1980 RA: 2021 
12 Mechanical Soil Swelling Pressure IS 2720 (Part 41) 1977 RA:2021 

13 Mechanical Soil Unconfined Compressive Strength IS 2720 (Part X) 1991 RA: 2020 
14 Mechanical Soil Water Content IS 2720 (Part 2) 1973 RA: 2020 
15 Mechanical Rock Bulk Density of Rock IS 13030 1991 RA: 2016 
16 Mechanical Rock Modulus of Elasticity IS 9221 1979 RA: 2016 
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17 Mechanical Rock Point Load Strength Index IS 8764 1998 RA: 2019 
18 Mechanical Rock Poisson's Ratio IS 9221 1979 RA: 2016 
19 Mechanical Rock Porosity IS 13030 1991 RA: 2016 
20 Mechanical Rock Relative Density IS 13030 1991 RA: 2016 

21 Mechanical Rock Unconfined Compressive Strength IS 9143 1979 RA: 2016 

22 Mechanical Rock Water Content/Absorption IS 13030 1991 RA: 2016 

23 Mechanical Rock Slake Durability Test IS 10050 1981 RA: 2016 
2. Ownership of field-testing equipment’s: 

II. Ownership of field-testing equipment’s: 
Bidder shall have ownership of minimum 5 Nos. in-house Hydraulic/ Rotary drilling rigs, 5 Nos. power winch/shell & auger drilling rigs. 
In case where bidders manufacture equipment on their own, they need to list all the parts used in the equipment and submit bills of purchase of all those 
parts as evidence of ownership along with photograph of the finally assembled equipment. 
3. Technical Manpower on-roll: 

 
S. No. 

 
Position 

 
Minimum Qualification 

 
Nos. 

 
Minimum Experience 

 
1 

 
Team Leader 

 
M.Tech (Geotech) 

 
1 

5 years in geotechnical investigation work, 
testing and recommendations 
/advisory services. 

 
 

2 

 
 

Lab In charge 

Graduate in Civil Engg 
or Diploma/ITI in Civil 

Engg 

 
 

1 

5 years in geotechnical investigation works for 
Graduate in Civil Engg 
10 years in geotechnical investigation works for 
Diploma/ITI Holders in Civil Engg 

  Graduate in Civil Engg  
10 years in geotechnical investigation works. 

 

 
3 

 
Site-In charge 

(Project 
Manager) 

or 
 

Geologist (MSc 
Geology) 

or 
Diploma in Civil Engg 

 

 
1 

or 
 
 
12 years in geotechnical investigation works for 
MSc Geology and Diploma Holders in Civil 
Engg. 
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4 

Civil Engineer/ Site 
Supervisor/Geologis 
ts 

Graduate/Diploma/ITI 
in Civil Engg/M.sc in 

Geology (for 
Geologists) 

 
 

3 

 
2 years in geotechnical investigation work. 

B.  For Highway Projects in Hilly/Mountainous Area the testing agency should fulfil the following requirements in addition to all eligibility 
requirement for Normal Highway Projects: 
1. NABL Accreditation: In-situ & Laboratory Testing 
(i) In addition to requirement for normal highway projects the Site & Laboratory testing agency shall in-house equipment’s & testing laboratory holding 

valid NABL accreditation under ISO 17025: 2017 for at least 80% (8 No.s out of 10) of the following tests: 
 

S No. Discipline Product/ 
Material of test 

Specific Test Performed Test method 

1. Mechanical Rock Bulk Density of Rock IS 13030 1991 RA: 2016 
2. Mechanical Rock Modulus of Elasticity IS 9221 1979 RA: 2016 

3. Mechanical Rock Point Load Strength Index IS 8764 1998 RA: 2019 
4. Mechanical Rock Poisson's Ratio IS 9221 1979 RA: 2016 
5. Mechanical Rock Porosity IS 13030 1991 RA: 2016 
6. Mechanical Rock Relative Density IS 13030 1991 RA: 2016 

7. Mechanical Rock Unconfined Compressive Strength IS 9143 1979 RA: 2016 

8. Mechanical Rock Water Content/Absorption IS 13030 1991 RA: 2016 

9. Mechanical Rock Slake Durability Test IS 10050 1981 RA: 2016 

10. Mechanical Rock Brazilian Tensile Test IS 10082 1981 RA: 2016 

2. Work Experience: The testing agency should have carried out geotechnical investigation for a cumulative of 10 kms of Highway/Railway projects 
in hilly/mountainous areas. 
3. Technical Manpower on-roll: 

Position Minimum Qualification Nos. Minimum Experience 

Geologist M.sc in Geology 1 5 years in geotechnical investigation work 
(To oversee investigation work with suitable geological 
description & strata details). 

 
C.  For Highway Projects in Tunnel Projects the testing agency should fulfil the following requirements in addition to all eligibility requirement 
for Highway Projects in Hilly/Mountainous Area: 
1. NABL Accreditation: In-situ & Laboratory Testing 

(i) NABL Accreditation: In-situ & Laboratory Testing: In addition to requirement for normal highway projects and projects in hilly/mountainous area 
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the Site & Laboratory testing agency shall in-house equipment’s & testing laboratory holding valid NABL accreditation under ISO 17025: 2017 for at 
least 80% (i.e 7 no.s out of 9) testing parameters of soil & rock as mentioned below: 
S No. Discipline Product/ Material of test Specific Test Performed Test method 
1. Mechanical Rock Cerchar Abrasivity Index test ASTM-D (7625): 2010 
2. Mechanical Rock Pressure Meter Test (Menard Method) IS 1892 
3. Mechanical Rock Pressure Meter test (OYO Method) IS 12955 (Part 2) 
4. Mechanical Rock Insitu Permeability Test in Rock IS 5529 (Part 2) 
5. Mechanical Soil & Rock Seismic Refraction Test IS 15681 
6. Mechanical Soil & Rock 2D Electrical Resistivity Tomography (ERT) ASTM D6431-99 / IS 1892 
7. Mechanical Rock Petrography BS EN 12407 
8. Mechanical Soil & Rock Cross Hole Seismic Test ASTM D4428M 
9. Mechanical Soil & Rock Down Hole Seismic Test ASTM D4428M 

 
2. Work Experience: The testing agency should have carried out geotechnical investigation for a cumulative of at least 500 m of tunnels for 
Highway/Railway/Metro/ Hydropower Projects with minimum tunnel length of 100m of individual project. 
3. Ownership of field-testing equipment’s: Bidder shall have ownership of minimum 1 Multi-Point Bore Hole Extensometer, 1 Pillar Strain Meter, 
1 Vibrating Wire Load Cell, 1 Shotcrete Stress Gauge, 1 Convergence indicator. 

 
D.  The scope of work for geotechnical investigation agencies: 

1. Mobilization and de-mobilization of Drilling Rigs and all other required equipments, tools & tackles for carrying out investigation work on-land/in- 
water investigations. 

2. Drilling in Soil, Standard Penetration Test (SPT-NABL accredited) and UDS according to the respective Indian Standard Code. Drilling in rock to 
be done only by either double/Triple tube core barrel. 

3. Shifting from one structure/borehole to other and set up of rigs and manpower along with other tools. 

4. Conducting All 18 NABL accredited Laboratory test of soil listed in eligibility according to the respective Indian Standard Code. 

5. Conducting All 10 NABL accredited Laboratory test of rock listed in eligibility according to the respective Indian Standard Code. For hill/mountain 
projects Brazilian Tensile Test shall also be conducted. For tunnel projects Cerchar Abrasivity Index test, Pressure Meter Test (Menard Method), 
Pressure Meter test (OYO Method) & Insitu Permeability Test in Rock shall also be conducted. 

6. All tests are to be conducted in frequency as specified in the RFP. 

7. All Preparation and Submission of report with recommendation of type of foundation and allowable bearing pressures for the soil/rock at various 
depths. 

8. It should be ensured that at least 90% of all the mechanical tests for soils and rocks are conducted by the empaneled Agency themselves. 

9. All remaining mechanical and chemical tests, if any, are to be conducted through labs accredited by NABL for those tests. 
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10. Reports of all Tests conducted by the Agency directly or through other NBAL accredited labs must contain the Unique Laboratory Report (ULR) 
Number as per NABL guidelines and all the reports must mandatorily be uploaded on NABL Portal for the same. 

11. The bore log/core log for testing in tunnels should mention all the parameters for determination of RMR and Q value used for tunnel design as per 
IRC SP:91 2019 (or latest edition published at the time of testing) 

12. The minimum man-power as described in the eligibility clause 2 of NIT, shall have to be deployed by the agency during field and lab testing, as 
the case may be. 

 
E. The BOQ are as under (Rates to be revised every 2 years to compete with market rates) 

S.No. Item Unit Quantity 
Rate* 
(INR.) 

1 Sub-Soil Investigation (Boring)    

 

 
a 

Drilling of borehole in all type of soil up to required depth 
from EGL and conducting Standard Penetration test at 1.50 
mtr interval or every change of strata as per IS: 2131-1981 
including collection of disturbed / undisturbed soil samples 
at every 3.0 mtr Intervals and Recording depth of ground 
water table. 

 

 
Per Meter 

To be decided as 
per Annexure-A 

2000 

b 
Drilling of NX size borehole using Double/Triple tube core 
barrel with diamond core bit in all type of Rock (CR>0%) 

Per Meter 
To be decided as 
per Annexure-A 

4000 

2. Sub-Soil Investigation (Boring) in Hilly & Mountainous 
Terrain or Tunnels 

   

a. Drilling of borehole in all type of soil up to required depth 
from EGL and conducting Standard Penetration test at 1.50 
mtr interval or every change of strata as per IS: 2131-1981 
including collection of disturbed / undisturbed soil samples 
at every 3.0 mtr Intervals and Recording depth of ground 
water table. 

Per Meter To be decided 
as per 
Annexure-A 

3000 

b. Drilling of NX size borehole using Double/Triple tube core 
barrel with diamond core bit in all type of Rock (CR>0%) 

Per Meter To be decided 
as per 
Annexure-A 

6000 

Additional investigation for Hill Roads are as under: 

S No. Item Unit Quantity Rate* 
(INR.) 
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1. Field test according to the Indian standards 
codes/ASTM 

   

a Conducting Petrography of rock Nos. To be decided as per 
Annexure-A to Annexure-I 

5,000 

b Geological Mapping (SRT): 1 test at 115 m length Nos. To be decided as per 
Annexure-A to Annexure-I 

75,000 

3. Slope stability analysis lumpsum  5,00,000 

Additional investigation for Tunnel Projects are as under: 

S No. Item Unit Quantity Rate* 
(INR.) 

1. Field test according to the Indian standards 
codes/ASTM 

   

a Conducting Pressure meter test in soil (Menard type) Nos. To be decided as per 
Annexure-A to Annexure-I 

15,000 

b Conducting Pressure meter test in rock (OYO type) Nos. To be decided as per 
Annexure-A to Annexure-I 

20,000 

c Conducting Petrography of rock Nos. To be decided as per 
Annexure-A to Annexure-I 

5,000 

d Conducting Cerchar Abrasivity test Nos. To be decided as per 
Annexure-A to Annexure-I 

1,000 

e Geophysical Investigation    

i Seismic Refraction test (SRT): 1 test at 115 m length Nos. To be decided as per 
Annexure-A to Annexure-I 

75,000 

ii 
Cross hole seismic test (CHST): up to 30 m including 
drilling of 3 bore holes Nos. 

To be decided as per 
Annexure-A to Annexure-I 

3,50,000 

f Insitu Permeability test Nos. To be decided as per 
Annexure-A to Annexure-I 

7,500 

3 Slope stability analysis lumpsum  5,00,000 
Note*: All rates to be reviewed by Technical Divisions before issue of tender 
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Annexure-A to Annexure-I 
Quantity Estimation for testing 

(I) For Normal Highway Projects as well as Projects in Hilly/Mountainous Regions 
 
 
 
 
 

 
Type of 
Structur 
e 

 
 
 
 
 

 
Span 
length 

 
 
 
 
 

 
Guideline for No of 
Boreholes 

 

 
No. of Boreholes 

Termination Criteria (m) 

 
Case 1 

 
Case 2 

 
Rock Strata 

Maximum Combined 
Bore Hole Depth not to 
Exceed 

 

 
Abutment 
/ 
Approach 
Location 

 

 
Intermediate/ 
Pier Location 

 
Soil Open 
Foundation 
(Refusal 
Encountered at 
shallow depth 
upto 10 m) 

 

 
Soil 
Pile 
Foundation 

 
 
Soft Rock 
Open 
Foundation 

 

 
Soft Rock 
Pile 
Foundatio 
n 

 

 
Hard 
Rock 
(RQD>75 
%) 

 
 

 
Open 
Foundatio 
n 

 
 

 
Pile 
Foundation 

 
 

MJBR / 
MNBR 

15-30m one borehole on one abutment 
location 

1 - 20 40 5 15 3 20 40 

30m-60m 
one borehole on one abutment 
location and one borehole on 
one intermediate pier location 

1 1 - 40 - 15 3 - 40 

Greater 
than 60m 

borehole on each abutment and 
each pier location. 

2 1* - 40 - 15 3 - 40 

 
 

 
Flyover / 
ROB / 
RUB 

15-30m one borehole on intermediate 
section 

- 1 20 40 5 15 3 20 40 

two borehole on each approach 
side 

4 - 20 - 5 - 3 20 - 

 
30m-60m 

one borehole on one abutment 
location and one borehole on 
one intermediate pier location 

1 1 20 40 5 15 3 20 40 

two borehole on each approach 
side 

4 - 20 - 5 - 3 20 - 

Greater 
than 60m 

borehole on each abutment and 
each pier location. 

2 1* - 40 - 15 3 - 40 

two borehole on each approach 
side 

4 - 20 - 5 - 3 20 - 

 
 

 
VUP 

1*12*4.5 one borehole on intermediate 
section 

- 1 20 - 5 - 3 20 - 

1*12*5.5 one borehole on intermediate 
section 

- 1 20 - 5 - 3 20 - 

one borehole on each 
approach side 

2 - 20 - 5 - 3 20 - 

1*20*4.5 one borehole on intermediate 
section 

- 1 20 30 5 - 3 20 30 

one borehole on each 2 - 20  - 5 - 3 20 - 
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  approach side          

1.20*5..5 one borehole on intermediate 
section 

- 1 20 30 5 - 3 20 30 

two borehole on each approach 
side 

4 - 20 - 5 - 3 20 - 

Culvert Size as per 
IRC SP 
13:2004 

one trial pit Trial pit 1 / culvert 
15 20 5 

 
3 15 - 

 
Embank 
ment 
along 
road 
portion 

height<6m Trial Pit at each km 1 Trial Pit / km  

 
1.5 x Embankment height or up to the rock strata which is 
earlier 

 
height>6m 

 
1 Bore hole at each km 

 
1 Bore hole / km 

NOTE:- 1). * depends on the number of piers in the structure 
2). Refusal in soil strata as N>100. 
3). Case 1:-In case, only soil Strata encountered and open foundation recommended. 
4). Case 2 :- In case, only soil Strata encountered and pile foundation recommended. 
5). Maximum Borehole depth in case of Open foundation: -Depth of soil + 5 m in soft rock or 3m in hard rock or limiting to maximum borehole depth as mentioned in case 1. 
6). Maximum Borehole depth in case of Pile foundation:-Depth of soil + 15 m in soft rock or 3m in hard rock or limiting to maximum borehole depth as mentioned in case 2. 
7). Above guidelines as per clause no. 3.2 of IRC-78:2014 & clause no. 1102.1 of MORTH 5th revision 

 Strata Classification  

Soil Drilling in all type of soils, Core Recovery upto 0% 
Soft Rock Drilling in weathered rock, Core Recovery > 0%; and 0<RQD<75% 
Hard Rock Drilling in rock - RQD >75% 

(II) For tunnels: 
S 

No. 
Type of 
tunnel 

Nos. Depth of Bore hole 

1 Length < 1 km 1 borehole at each portal and 1 bore 
hole in center 

1.5 times of the diameter 
belowtunnel invert level 

2 Length > 1 km 1 borehole at each portal, 1 borehole in center and Intermediate 
boreholes at every 1 km 
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Appendix D-1: Bank Guarantee Format for PerformanceSecurity 

(The Bank Guarantee shall be on a Stamp Paper of appropriate value in accordancewith Stamp Act and shall be purchased in the name of the 
guarantee issuing Bank orthe Party on whose behalf the BG is being issued.) 

(Ref ITC-clause 13.1.2 and GCC-clause 5.8) 

Ref Bank Guarantee No…………… 

Date……………………………... 

To 
The President of India, throughHead of Procurement Procuring Organisation 
[Complete address of the Procuring Entity] 

 
In consideration of RO(Civil) MoRTH Guwahati (hereinafter referred as the “Client”, which expression shall, unless repugnant to the 
context or meaning thereof include its successors, administrators and assigns) having awarded to 
M/s.………………………………………………having its office at ……………….. (Hereinafter referred to as the “Consultant” which 
expression shall repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns), a contract by 
issue of client’s Contract Agreement no. / Letter of Acceptance No. ……………….. dated ……………… and the same having been 
unequivocally accepted by the Consultant, resulting in a Contract valued at Rs…………../- (Rupees… ............................. ) excluding Goods 
& service tax for “Consultancy Services for Preparation of DPR for development of ...................................................................................... in the 
State of …………………………………. (Total  Length ..................................... km) (Hereinafter called the “Contract”), and the Consultant 
having agreed to furnish a Bank Guarantee to the Client as “Performance Security as stipulated by the Client in the said contract for 
performance of the above Contract amounting to Rs.……………./- (Rupees… .................................................. ). 

 
We,  ……………………………..having  registered  office  at  ……………..,  a  body  registered/constituted    under    the 
……………………….(hereinafter referred to as the Bank), which expression shall, unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the client immediately 
on demand any or, all money payable by the Consultant to the extent of Rs. …………..(Rupees… ................................... ) as aforesaid at any 
time up to ………..without any demur, reservation, contest, recourse or protest and/or without any reference to the consultant. Any such 
demand made by the client on the bank shall be conclusive and binding notwithstanding any difference between the Client and the 
Consultant or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree that the Guarantee herein 
contained shall be irrevocable and shall continue to be enforceable till the Client discharges this guarantee. 

 
 

 
The Client shall have the fullest liberty without affecting in any way the liability of the Bank under this Guarantee, from time to time to vary 
or to extend the time for performance of the contract by the Consultant .  The Client shall have the fullest liberty without affecting this 
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guarantee, to postpone from time to time the exercise of any powers vested in them or of any right which they might have against the 
consultant and to exercise the same at any time in any manner, and either to enforce or to forbear to enforce any covenants, contained or 
implied, in the Contract between the Client and the Consultant any other course or remedy or security available to the Client. The client 
shall also have the fullest liberty to release the liability of the Bank Guarantee in parts or full as per the conditions of the contract agreement 
of the said consultancy assignment through written request to the bank. The bank shall not be relieved of its obligations under these 
presents by any exercise by the Client of its liberty with reference to the matters aforesaid or any of them or by reason of any other act or 
forbearance or other acts of omission or commission on the part of the Client or any other indulgence shown by the Client or by any other 
matter or thing whatsoever which under law would but for this provision have the effect of relieving the Bank. 

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor, in the 
first instance without proceeding against the Consultant and notwithstanding any security or other guarantee that the Client may have in 
relation to the Consultant’s liabilities. 

Notwithstanding anything contained herein, 

a) Our  liability    under this  Bank Guarantee  is   limited to Rs. ……………….(Rupees……………………………) and it 
shall remain in force up to and including …………and shall be extended from time to time for such period as may be desired by 
M/s…  ........................ , on whose behalf this guarantee has been given. 

 
b) This Bank Guarantee shall be valid up to ………….. 

 
c) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and only if you serve upon us a written 
claim or demand on or before ................... (date of expiry of Guarantee). 

 
d) The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) platform & shall invariably send an 
advice of this Bank Guarantee to be designated bank of <Name of Implementing Agency> after obtaining details thereof from <Name of 
Implementing Agency> 

(Signature of the Authorized Official) 

(Name & Designation with Bank Stamp) 

 
NOTE: 

(i) The bank guarantee(s) contains the name, designation and code number of the officer(s) signing the guarantee(s). 
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(ii) The address, telephone no. and other details of the Head Office of the Bank as well as of issuing branch should be mentioned on the 
covering letter of issuing Branch. 
(iii) The bank guarantee for Rs 10,000 and above is signed by at least two officials (or as per the norms prescribed by the RBI in this regard). 
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Appendix D-2: Bank Guarantee Format for Advance Payment 

(The Bank Guarantee shall be on a Stamp Paper of appropriate value in accordancewith Stamp Act and shall be purchased in the name of the 
guarantee issuing Bank orthe Party on whose behalf the BG is being issued.) 

(Ref GCC-clause 10.5.2) 

Ref Bank Guarantee No…………… 

Date……………………………... 

To 

The President of India, throughHead of Procurement Procuring 

Organisation 

[Complete address of the Procuring Entity] 

 
Whereas  M/s……………………………………………………with  its  Registered/  Head Office at.............................................. (name 
and address of the Consultant, hereinafter called “the Consultant”, which expression shall, unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) has undertaken, in pursuance of contract no ……….. 
date……………. to delivery 

… .................... (description of Services) (hereinafter called “the contract”). 

And Whereas you (unless repugnant to the context or meaning thereof, including your successors, administrators, executors, and assigns) 
have agreed in pursuance of the said terms and conditions of the contract to make an advance payment of Rs......................... 

(Rupees...............................................only) to the Contractor on the Contractor furnishing a Bank Guarantee in the manner herein 
contained.; 

And Whereas we …………………… with our Head Office at…………………………. 

(name and address of the Bank, hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby affirm that we are guarantors and responsible  to  you, 
on   behalf   of   the   Consultant,   up   to   a   total   of …………………………………………………….(amount of the 
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guarantee in words and figures), and we undertake to pay you, upon your first written demand declaring the Consultant to be in default 
under the contract and without cavil or argument, any sumor sums within the limits of (amount of guarantee) as aforesaid, without your 
needingto prove or to show grounds or reasons for your demand or the sum specified therein,notwithstanding any difference between you and 
the Consultant or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. 

We hereby waive the necessity of your demanding the said debt from the Consultant before presenting us with the demand. 

 
The Bank undertakes not to revoke this guarantee during its currency without your previous consent and further agrees that the guarantee 
herein contained shall continueto be enforceable till you discharge this guarantee. This guarantee will not be discharged due to a change in the 
constitution of the Bank or the Consultant’s. 

We further agree that no change or addition to or other modification of the terms of thecontract to be performed thereunder or of any of the 
contract documents which may be made between you and the Consultant shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition, or modification. 

This guarantee shall be valid until the …………. day of …….20…… Our…………………………………. branch  at ........................ *(Name 
& Address of the ............................... *(branch) is liable to pay the guaranteed amount depending on the filing of a claim and any part 
thereof under this Bank Guarantee only and only if you serve upon us at our * branch a written claim or demand and received by 

us at our …………………..* branch on or before Dt… otherwise, the bank shall be discharged of all liabilities under this guarantee after 
that. 

 
The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) platform & shall invariably send an 
advice of this Bank Guarantee to be designated bank of <Name of Implementing Agency> after obtaining details thereof from <Name of 
Implementing Agency> 

 
(Signature of the authorized officer of the Bank) 

…………………………………………. 

………………………………………….    

Name and designation of the officer 
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…………………………………………    

Seal, name & address of the Bank and address of the Branch 

*Preferably at the authority's headquarters competent to sanction the expenditure forprocurement of goods/services or at the 
concerned district headquarters or the state headquarters. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



409 

 

 

 
Format 2: Authorization To attend Pre-Proposal 

(Refer to ITC-clause 7) 

(on Company Official Letter Head) 

Consultant’s Name  

[Address and Contact Details] 

Consultant’s Reference No.  

To 

Head of Procurement Procuring Organisation 

[Complete address of the Procuring Entity] 

 
Date………. 

Ref: RFP Document No. RFP No./ xxxx; Tender Title: Consultancy Services 

Subject: Authorization to attend Pre-Proposal Conference on (date). Following persons are hereby authorized 
to attend the Pre-Proposal Conference for the tendermentioned above on behalf of (Consultant)in the order of preference given 
below. 

Sr. Name Government Photo ID Type/Number 
I.   

II.   

Alternate Representative   

Note: 

1. Maximum of two representatives (carrying valid Government photo IDs) shall be permittedto attend the Pre-Proposal opening. An 
alternate representative shall be permitted when regular representatives cannot attend. 

2. Permission to enter the hall where the pre-Proposal conference is conducted may be refusedif authorization as prescribed above is 
not submitted. 

 
Signatures of Consultantor 

The officer authorized to sign the Proposal. 

Documents on behalf of the Consultant 
[name & address of Consultant and seal of company] 
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Format 3: Format of Insurance Surety Bond  
FORM OF SURETY BOND 

 
[Performance Security] 

 
To, 

RO (civil) MoRTH Guwahati 
 

WHEREAS: 
(A) I (the "Consultant") and The President of India, through the Secretary (RT&H)/ Chairman NHAI/ MD NHIDCL, in the 
MoRTH/NHAI/NHIDCL (the "Authority") have to execute and enter into a consultancy agreement (the "Agreement") in pursuance of the LOA issued 
to the Consultant vide ref no. dated     whereby the Authority has agreed to the Consultant rendering consultancy services    for 

2, subject to and in accordance with the provision of the Agreement. 
 

(B) The Consultant is required to furnish a performance security to the Authority for a sum of Rs.  /- (Rupees  only) (the 
"Surety Bond Amount") as security for due and faithful performance of its obligations, under and in accordance with the Agreement, during the Agreement 
Period (as defined in the Agreement). 

 
(C) We, 3 having registered office at  4 through our branch at  5 (hereinafter referred to as the 
‘Surety Insurer’), which expression shall, unless repugnant to the context or meaning thereof, include its successors, administrators, executors and 
assigns) have agreed to furnish this Surety Bond by way of performance security. 

NOW, THEREFORE, the Surety Insurer hereby, unconditionally and irrevocably guarantees and affirms as follows: 
1. The Surety Insurer hereby unconditionally and irrevocably guarantees the due and faithful performance of the Consultant's obligations during the 
Agreement Period under and in accordance with the Agreement, and agrees and undertakes to pay to the Authority, upon its mere first written demand, 
and without any demur, reservation, recourse, contest or protest, and without any reference to the Consultant, such sum or sums up to an aggregate 
sum of the Surety Bond Amount as the Authority shall claim, without the Authority being required to prove or to show grounds or reasons for its demand 
and/ or for the sum specified therein. 

 
2. A letter from the Authority, under the hand of an officer not below the rank of General Manager/Superintending Engineer in the RO (civil) 
MoRTH Guwahati, that the Consultant has committed default in the due and faithful performance of all or any of its obligations under and in 
accordance with the Agreement shall be conclusive, final and binding on the Surety Insurer. The Surety Insurer further agrees that the Authority shall 
be the sole judge as to whether the Consultant is in default in due and faithful performance of its obligations during the Agreement Period under the 
Agreement and its decision that the Consultant is in default shall be final, and binding on the Surety Insurer, notwithstanding any differences between 
the Authority and the Consultant, or any dispute between them pending before any court. tribunal, arbitrators or any other authority or body, or by 
the discharge of the Consultant for any reason whatsoever. 

 
1 Name and registered address of the Consultant to be mentioned. 
2 Name of the project to be mentioned. 
3 Name of the Surety Insurer to be mentioned. 
4 Registered Address of the Surety Insurer to be provided. 

File No. RW/NH-33044/29/205 2A1-dS&dRre(Ps&sB)oPfartth(eCoismspuuitnerg Nbor.a2n4c8h404o)f the Surety Insurer to be mentioned. 
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3. In order to give effect to this Surety Bond, the Authority shall be entitled to act as if the Surety Insurer were the principal debtor and any change 
in the constitution or winding up of the Consultant or the Surety insurer, whether by their absorption, merger or amalgamation with any other entity or 
otherwise, shall not in any way or manner affect the liability or obligation of the Surety Insurer under this Surety Bond. 

 
4. It shall not be necessary, and the Surety Insurer hereby waives any necessity, for the Authority to proceed against the Consultant before 
presenting to the Surety Insurer its demand under this Surety Bond. 

 
5. The Authority shall have the liberty, without affecting in any manner the liability of the Surety Insurer under this Surety Bond, to vary at any 
time, the terms and conditions of the Agreement or to extend the time or period for the compliance with, fulfillment and/ or performance of all or any 
of the obligations of the Consultant contained in the Agreement or to postpone for any time, and from time to time, any of the rights and powers 
exercisable by the Authority against the Consultant, and either to enforce or forbear from enforcing any of the terms and conditions contained in the 
Agreement and/or the securities available to the Authority, and the Surety Insurer shall not be released from its liability and obligation under these 
presents by any exercise by the Authority of the liberty with reference to the matters aforesaid or by reason of time being given to the Consultant or 
any other forbearance, indulgence, act or omission on the part of the Authority or of any other matter or thing whatsoever which under any law relating 
to sureties and guarantors would but for this provision have the effect of releasing the Surety Insurer from its liability and obligation under this Surety 
Bond and the Surety Insurer hereby waives all of its rights under any such law. 

 
6. This Surety bond is issued by the Insurer and held by the Authority towards performance security of the Consultant as required under clause 
 of the Agreement6 and is in addition to and not in substitution of any other surety bond or security which may hereafter be held by the 
Authority in respect of or relating to this Agreement. 

 
7. Notwithstanding anything contained hereinbefore, the liability of the Surety Insurer under the Surety Bond is restricted to the Surety Bond 
Amount, and this Surety Bond will remain in force for the period specified in paragraph 8 below and unless a demand or claim in writing is made by the 
Authority on the Surety Insurer under this Surety Bond, all rights of the Authority under this Surety Bond shall be forfeited, and the Surety Insurer shall 
be relieved from its liabilities hereunder. 

 
8. The Surety Bond shall cease to be in force and effect on " "7. Unless a demand or claim under this Surety Bond is made in writing 
before the expiry of the Surety Bond, the Surety insurer shall be discharged from its liabilities hereunder. 

 
9. The Surety Insurer undertakes not to revoke this Surety Bond during its currency, except with the previous express consent of the Authority in 
writing and declares and warrants that it has the power to issue this Surety Bond and the undersigned is duly authorised and has full powers to do so 
on behalf of the Surety Insurer. 

10. The Surety Insurer agrees that it will not assign its obligation under this Surety Bond without the prior written consent of the Authority. The 
Authority will not unreasonably withhold its consent if the proposed assignee is of at least equal financial standing to the Surety Insurer and the assignee 
assumes in writing the obligations of the Surety Insurer under this Surety Bond at the same time or before the assignment. 

 
 

6 Reference of RFP clause can be mentioned here as the issuance of Insurance Surety Bond is a precond i t ion for execution of the Agreement. 
7 (Date of issue)+  ] months (As per Agreement) 
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11. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the Surety Insurer at its above referred branch, 
which shall be deemed to have been duly authorized to receive such notice and to effect payment thereof forthwith, and if sent by post it shall be 
deemed to have been given at the time when it ought to have been delivered in due course of post and in proving such notice, when given by post, it 
shall be sufficient to prove that the envelope containing the notice was posted and a certificate signed by an officer of the Authority that the envelope 
was so posted shall be conclusive. 

 
12. The Surety Bond shall cover all the liabilities arising out of the Agreement from the date of its commencement and shall remain in force and 
effect for up to the date specified in paragraph 8 above or until it is released earlier by the Authority pursuant to the provisions of the Agreement. 

 
13. This Surety Bond is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision. ICC Publication No.758, except that the 
supporting statement under Article 15(a) is hereby excluded. 

 
14. This Surety Bond shall also be operatable at our  8 Branch at New Delhi, from whom, confirmation regarding the issue of this 
bond or extension/ renewal thereof shall be made available on demand. In the contingency of this bond being invoked and payment thereunder claimed, 
the said branch shall also accept such invocation on letter and make payment of amounts so demanded under the said invocation. 

15. The Insurance Surety Bond shall be verified from the specific portal created for this purpose. 
 

Signed and Sealed this  Day of 

 
SIGNED, SEALED AND DELIVERD 

For and on behalf of the Surety insurer by: 

(Signature) 

(Name)   
 

(Designation)   

(Code Number)   

(Address)   
 

 
8 If Surety Bond is being issued from any other branch, any branch from New Delhi to be mentioned for operational purpose. 

 
 


