

CHECKLIST FOR S.B.D.

Name of Work :- Bhalej Ode Ahima Road Km 0/00 to 14/700 (FDR, Asphalt Work, CC Road, Structure work, RCC Rainwater Gutter, Crash Barrier and Road Furniture work)

Sr. No.		Clause No.	Page No.		
1.	Principle Approval Date and Amount (Attach letter)	-	- :-	Date: 12.12.2025 Rs. 2451.00 Lakh	
2.	Administrative Approval Date and Amount (Attach letter)	-	- :-	01.09/6/2026 Rs. 2451.00 Lakh	
3.	Technical Approval Date and Amount (Attach letter)	-	- :-	Date: 05.06.2026 Rs. 24,51,00,000/-	
4.	SOR Year	-	- :-	2024 - 2025 (Current SOR)	
5.	DTP amount	IFB	4 :-	Rs. 20,00,77,320.14	
6.	Tender Fee Rs. (As per GR- PRCH-102000-IB- 221 (59)- C, Date: 24/01/2007) (3.0 Cr. to 5.0 Cr. - Rs 6000 5.0 Cr. to 10.0 Cr. - Rs 12000 Above 10.0 Cr.- Rs 18000)	-	- :-	Rs. 18,000.00	
7.	Earnest Money Deposit (Bid Security 1% of DTP amount) Rs.	IFB point 6	4 :-	Rs. 20,00,800.00	
8.	Time Limit (Months)	Section 3 cl. 17	41 :-	09 (Nine) Months	
9.	Annual Financial Turnover Amount Rs.	Section 1 cl. 4.5.3 (a)	9 :-		
10.	Defect Liability Period (In Months & includes No of Monsoons)	Section 3 cl. 33.1	46 :-	36 (Thirty Six) months or 3 Monsoons	
11.	Free Maintenance Guarantee Period (for Road & Bridge Construction)	Section 3 cl. 33.2	46 :-	48 (Forty Eight) months or 4 Monsoons	
12.	Registration / Category required	-	- :-	"AA" Class & Road Category-I & Above	
13.	Site Possession Date	Section 3 cl. 21	42 :-	1 st day of Work order#	
14.	Period between Program Update (Days)	Section 3 cl. 27.3	44 :-	68 Days	
15.	Amount to be withheld for late submission of Program	Section 3 cl. 27.3	44 :-	1 Lakh	
16.	Milestone	Section 3 cl. 49.1	64 :-	%	Days
(A)	Milestone 1	-	- :-	25	68 Days
(B)	Milestone 2	-	- :-	50	135 Days
(C)	Milestone 3	-	- :-	75	203 Days
(D)	Milestone 4	-	- :-	100	270 Days
#In case of LA / FRA is in progress give likely date.					

Sr. No.		Clause No.	Page No.		
17.	Price Adjustment Components	Section 4 cl. 24	66 :-	%	Input index / price*
(A)	Labour, ^P L	Section 4 cl. 24 (i)	66 :-	PL = 17.80%	Lo =
(B)	Cement, ^P C	Section 4 cl. 24 (ii)	66 :-	PC = 1.89%	Co =
(C)	Steel, ^P S	Section 4 cl. 24 (iii)	67 :-	PS = 0.03%	So =
(D)	Bitumen, ^P b	Section 4 cl. 24 (iv)	67 :-	Pb = 58.66%	Bo =
(E)	POL, ^P f	Section 4 cl. 24 (v)	68 :-	Pf = 3.27%	Fo =
(F)	Plant and Machinery Spares, ^P p	Section 4 cl. 24 (vi)	68 :-	Pp = 4.45%	Po =
(G)	Other Materials, ^P m	Section 4 cl. 24 (vii)	69 :-	Pm = 13.90%	Mo =
	Total	-	- :-	100.00%	
18.	Amount to be withheld for failing to supply "as built" drawings	Section 3 cl. 58	56 :-	Rs. 5.00 Lacs	
19.	Percentage Rate Contract (up to INR 50 Cr.) / Item Rate Contract (above INR 50 Cr.)	Section 7	78 :-	Percentage Rate Contract	

*Input index / price for each component on 28 days preceding the date of opening of technical bid shall be noted.

CERTIFICATE

This is to certify that the contract document prepared for the work **Bhalej Ode Ahima Road Km 0/00 to 14/700 (FDR, Asphalt Work, CC Road, Structure work, RCC Rainwater Gutter, Crash Barrier and Road Furniture work)** is based on the Standard Bidding Document Procurement of Civil Works published by R & B Department letter No. RBD / 0346 / 10 / 2023 Date: 12/10/2023. No further modification and alteration in this standard format has been made by this office.

Deputy Executive Engineer
R & B Sub Division,
ANAND.

Executive Engineer
R & B Division,
ANAND.

Superintending Engineer
R & B Circle,
AHMEDABAD.