



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
NATIONAL HIGHWAYS AUTHORITY OF INDIA

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार

(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय, चंडीगढ़ - भा.रा.रा.प्रा बिल्डिंग, सेक्टर - 30बी, चंडीगढ़ - 160030

Regional Office, Chandigarh - NHAI Building, Sector-30 B (Near Sector-29-30 Traffic lights), Chandigarh (UT) - 160030

दूरभाष :- 0172-2573030, 0172-2586818

ई-मेल :- tendersrochandigarh@nhai.org

NHAI/RO-CHD/2026-2027/LUD/04/ 23-1678

06th July'2026

OFFICE ORDER

Sub: 4/6 laning of Ludhiana to Talwandi section of old NH-95 (new NH-05) from km 92.000 to 170.000 (Length-78km) in the State of Punjab - Road safety works at Black spot locations in Moga city including construction of FOBs, Service Road, MBCBs, lighting, etc. - **After Representation Finalization of technical result and opening of financial bids-reg.**

Ref: NIT No. NHAI/RO-CHD/2026-2027/LUD/04 dated 08.05.2026

(Tender ID: 2026_NHAI_276949_1)

1. The following contractor participated in e-tendering bid:-

1. M/s Dhingra Brothers (India), Jalandhar
2. M/s NKC Construction Pvt. Ltd., Ludhiana
3. M/s Satish Aggarwal and Co., Amritsar

2. On scrutinizing the technical bids by the constituted committee, the following contractor is declared qualified for financial bid.


Contractors declared qualified in Technical bid:

1. M/s Dhingra Brothers (India), Jalandhar
2. M/s NKC Construction Pvt. Ltd., Ludhiana

Contractors declared Disqualified in Technical bid:

3. M/s Satish Aggarwal and Co., Amritsar (Annexure-A)

3. The financial bid of the qualified bidders shall be opened on **08.07.2026 at 11:30 hours.**


(Vipon Kumar)
DGM (Tech.)

Copy to: -

1. All the members of evaluation committee.
2. PD, PIU Ludhiana.

**Regional Office, Chandigarh,
National Highways Authority of India,
NHAI Building, Sector - 30B, Chandigarh (UT) - 160030,
(Near Sector – 29-30 Traffic Light, Opposite 30 C Market)**

Minutes of Meeting – III

Sub: 4/6 laning of Ludhiana to Talwandi section of old NH-95 (new NH-05) from km 92.000 to 170.000 (Length-78km) in the State of Punjab - Road safety works at Black spot locations in Moga city including construction of FOBs, Service Road, MBCBs, lighting, etc. – **Reply/Representation M/s Satish Aggarwal & Co. – reg.**

Ref: i) NIT No. NHAI/RO-CHD/2026-2027/LUD/04 dated 08.05.2026 (Tender ID: 2026_NHAI_276949_1)
ii) Estimated Cost put to tender: **Rs. 12,31,61,681/-** (excluding GST).
iii) Completion period: 06 Months with 03 Years DLP

Date: 03.07.2026 and subsequent dates

Time: 11:30 hrs. Onwards

Venue: Regional Office, NHAI Chandigarh at Sector-30B Chandigarh.

1. The following members have participated in meeting:

- | | | | |
|------|---------------------|-----------------------------|---------------------|
| i) | Sh. Verander Kumar | GM (T), RO Chandigarh | - Chairman/Convener |
| ii) | Sh. Aashim Bansal | DGM (T), PD, PIU Chandigarh | - Member |
| iii) | Sh. Vipon Kumar | DGM (T), RO Chandigarh | - Member |
| iv) | Smt. Priyanka Meena | DGM (T) PD, PIU Ludhiana | - Member Secy. |
| v) | Sh. Chetan Patil | Manager (F&A), RO CHD | - Member |

(The Members holding post presently has participated in the meeting)

2. The Committee in its previous meeting held on 01.07.2026 and subsequent dates had recommended for declaring only **two bidders as technically qualified and remaining one bidder as technically unqualified**. Accordingly, with the approval of Competent Authority the result of technical evaluation was declared vide office order no. 16-1602 dated 01.07.2026 which is as under: -

S. No	Name of Bidder	Result recommended for approval
1	M/s Dhingra Brothers (India), PO-Hazara, Old Hoshiarpur Road, Village-Dhadda, Jalandhar-144025, Mob: - 9888496660	Qualified/Responsive
2	M/s NKC Construction Pvt. Ltd, Booth No. 53 Main Market Kitchlu Nagar Ludhiana-141001, Mob:- 9914700619	Qualified/Responsive

Ludhiana to Talwandi section Road safety works at Black spot locations in Moga city including construction of FOBs, Service Road, MBCBs, lighting, etc

3	M/s Satish Aggarwal and Co. 592, Basant Avenue Amritsar-143001, Mob:- 9216638108	<u>Un-Qualified</u>
---	--	---------------------

3. In reference to said result, one unqualified bidder i.e. M/s Satish Aggarwal & Co., vide its letter dated 02.07.2026 (enclosed at **Annexure-A**) made a representation and meeting has been convened for examining the said representation of unqualified bidder.
4. The Committee examined the representation along with the documents submitted in the bid and clarification thereafter submitted by the bidder. It was observed that in the original bid submission, the bidder had relied upon a work certificate placed at (**Annexure-B**), issued by the Executive Engineer, Central Division No. 2, PWD, Amritsar vide letter No. 4636 dated 28.03.2025. The said certificate does not have any date of completion of the work and, therefore, indicated that the work was ongoing as on the date of issuance of the certificate.
5. The Committee further observed that, during the clarification stage, the bidder submitted another certificate issued by the same authority, bearing the same letter No. 4636 and date i.e. 28.03.2025. However, unlike the certificate originally submitted with the bid, the certificate submitted during clarification mentioned that the work had been successfully completed on 31.03.2025 whereas certificate was issued on 28.03.2025.
6. In this regard, committee noted that a certificate issued on 28.03.2025 could not certify completion of a work on a future date, i.e., 31.03.2025. Further, the existence of two certificates bearing the same issuing authority, letter number and date, but containing materially different particulars, raises inconsistency in the credentials submitted by the bidder and can be looked into separately.
7. In this connection, the Committee recommended that the said work certificate could not be considered for evaluation. Accordingly, the bidder **M/s Satish Aggarwal & Co., Amritsar** continues to remain technically non-responsive, and its representation dated 02.07.2026 stands rejected. In anticipation of technical evaluation, the committee also recommended for opening of financial bids of technically responsive bidders on 06.07.2026 at 16:30 hrs.
8. The meeting ended with vote of thanks to all present.


(Chetan Patil)
Manager (F&A), RO CHD


(Priyanka Meena)
PD PIU Ludhiana


(Vipon Kumar)
DGM (Tech.), RO CHD


(Aashim Bansal)
DGM (Tech.), PD, PIU CHD


(Verander Kumar)
GM (Tech), RO CHD