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Dear Sirs,
Subject : “WORK ORDER” - reg.

Name of work

Ref.

Supply, Fabrication, Erection, Painting and Insulation of

piping over the trestle structure (for KKNPP-5&6) in

KKNPP-3&4 areas.

1. E-Tender No. : NPCIL/KK-5&6/CONST/MECH/PT/2026/24

2. OurRef No.

Through CPP Portal dated: 05.03.2026 (Corrigendum for

Revised Section-VIll & BOQ Excel sheet-reg.)

3. Qur Ref No.

Through CPP Portal dated: 05.03.2026 (Corrigendum for

Pre bid Queries and Clarifications-reg.)

Through CPP Portal dated: 12.03.2026 (Corrigendum for
4. Our Ref No. : extension of Bid submission date and Bid Opening date -

reg.)
5. Our Ref No.

Through CPP Portal dated: 16.04.2026 (1™ Asking

Additional document Intimation -reg.)

6.  Your Ref No. document Submission -reg.)

7. Our Ref No.

8. Your Ref No. document Submission -reg.)

Through CPP Portal dated: 24.04.2026 (1*' Additional

Through CPP Portal dated: 04.05.2026 (2" Asking
Additional document Intimation -reg.)

Through CPP Portal dated: 12.05.2026 (2™ Additional
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Supply, Fabrication, Erection, Painting and Insulation of piping over the trestle structure (for KKNPP-5&6) in KKNPP-
384 areas

Please refer to your above cited tender in response to e-TENDER NOTICE No:
NPCIL/KK-5&6/CONST/MECH/PT/2026/24 for the above work, Part-l and Part—Il were opened on
23.03.2026 and 26.05.2026 respectively.

1. BID ACCEPTANCE:

This is to inform you that the tender submitted by you and modified in subsequent letters
referred above has been accepted for and on behalf of Nuclear Power Corporation of India
Limited, for the items of work shown in the schedule of quantities and rates covered by the
tender for a total value of ¥ 42,42,69,100.00 (Rupees Forty Two Crores Forty Two Lakhs
Sixty Nine Thousand and One Hundred Only) inclusive of all applicable taxes, including
Goods and Services Tax (GST). |

2. RATES:
The rates quoted by the contractor as given in Annexure- ‘I' (Schedule of Quantities and
rates) are for complete items of work including supply of all materials (unless otherwise
specified), consumables, all temporary arrangements, all labours, all taxes (including GST)
levies, applicable from time to time and incidental charges as per terms, conditions and
specifications mentioned in the tender document will remain firm until the entire period of
contract.

3. EXECUTION OF WORK:

The work shall be carried out strictly in accordance with the terms and conditions and
specifications, drawings stipulated in the tender and also in best workmanlike manner. You
shall employ and maintain qualified engineers/supervisors in the job at all times. You shall
also bring to the site and empioy such machinery and equipments and other materials as are
necessary for the satisfactory completion of this work.

4. CONTRACT PERIOD:

The work shall be completed in all respects within 24 Months (including monsoon period)
from the date of commencement including Sundays, Holidays and rainy season/days, if any.
The date of commencement will be reckoned within 14 days from the date of work order. The
time shall be essence of the contract and the work shall be completed as per approved
programme of work.

5. CONTRACT PRICE ADJUSTMENT:

Contract Price Adjustment is as per clause No.11.3.3 of General Conditions of Contract. The

various components of Escalation as mentioned in Schedule-A are given below:-

Fixed component (F) - 15%
Unskilled labour component (lu) - 11.51%
Semi Skilled labour component (Iss) - 5.78%
Skilled labour component (ls) - 10.09%
Highly skilled labour component - 09.85%

Material component
Mf/o Basic metals of WPI (m) - Signhature No

All other Materials(q) S g?%g&)ﬁ signed W@IJ KUMAR

Sjsi JUZ0- i i 5 5 O |
E-Tender No. NPCIL/KK-58&6/CONST/MECH/PT/Z025) Pro/cure@.lt Sﬁ%ﬁ for

WOS: 400489




		2026-07-14T15:21:45+0530
	eProcurement System for Central PSUs
	MANOJ KUMAR SINGH




