



ऑयल एण्ड नेचुरल गैस कारपोरेशन लिमिटेड
OIL AND NATURAL GAS CORPORATION LIMITED
आपूर्ति श्रृंखला अनुभाग, असम अराकान वलित पट्टी, फॉरवर्ड बेस, स्रिकोणा सिलचर - असम ७८८०२६.
SUPPLY CHAIN MANAGEMENT SECTION, Assam Arakan Fold Belt - Forward Base, Srikona, Silchar,
Assam -788026. दूरभाष सं: 03842-229477, फैक्स सं: 03842-254546.

NO. SIL/SUPPORT/MM/2026/2716656

DATE:05.06.2026

(Through Email)

To,

M/S INDUSTRIAL SYSTEMS LLP
NEAR KAR BHAWAN, 3RD FLOOR,
KAY M PLAZA, G.S.ROAD,
GANESHGURI, GUWAHATI,
Kamrup Metropolitan, Assam, 781006.

Email: admin@dhanpurna.net.

Subject: Notification of Award (NoA) for SITC of raw water pumping system on a floating pontoon including removal of existing system on a turnkey basis at Srikona, ONGC, Silchar, against Tender number S25VC26001 and GePNIC Tender ID-2026_ONGC_269786.(OLA No-9030013676)

Reference: Your Bid Number-1001932 in GePNIC portal against the above-mentioned tender.

With reference to above, ONGC, AAFB-Forward Base, Silchar is pleased to place Notification of Award (NoA) for "SITC of raw water pumping system on a floating pontoon including removal of existing system on a turnkey basis at Srikona, ONGC, Silchar with total financial implication of Rs. 14,47,649.96/- inclusive of GST @ 18%" with details as under:

1. Scope of Work shall be as per tender No. S25VC26001.
2. Schedule of Rates: Schedule of rates are as under:

Sl. No.	Description of items / works	No. of Qty.	Basic rate exclusive of GST (in Rs)	Rate of GST	Total amount inclusive of GST (in RS)
1	SITC of raw water pumping system on a floating pontoon including removal of existing system on a turnkey basis at ONGC, Silchar	1	12,26,822.00	18%	14,47,649.96

Total awarded value in words including GST @ 18%: Rupees Fourteen Lakhs Forty Seven Thousand Six Hundred forty nine and Ninety Six paise only.

3. Completion Period:

The entire work is to be completed within 100 days from the date of NOA or site handover whichever is later.

4. Contract Performance Security / Performance Bond:

You are requested to submit Contract Performance Security for Rs 1,44,800.00/- within 30 (Thirty) days from the date of issue of this NOA in the form of NEFT/RTGS/Electronic fund transfer to designated account of ONGC mentioned in the tender document or Bank Guarantee (e-BG /SFMS) in the prescribed proforma given in tender document from Indian Nationalized Bank/ Scheduled Banks valid up to period of scheduled completion date for the Contract plus 60 days and claim period up to one year from the date of validity of Bank Guarantee on non-judicial stamp paper of INR 100 /-. Bidder to submit Performance security/ Security deposit of 5% of the contract value for warranty period (one year beyond contract completion + two months).

Contractor must confirm within 03 days of issue of the NOA that PBG shall be submitted within 30 days from the date of NOA. In case Performance Security is not submitted within 30 days from the date of NOA, a sum equivalent to 1.5%(one and half percent) of the amount of Performance Security per month for such delay or part thereof shall be recovered from the first Bill/invoice (& any remaining amount from subsequent invoice) submitted by the contractor..

5. Please Contact Engineering Services, ONGC Silchar, AAFB-Forward Base for execution of the contract.

6. Terms and conditions of contract:

All other terms and conditions shall be as per tender.

7. This Notification of Award (NoA) shall be a binding contract till signing of formal contract agreement.

The contract will be signed after receipt of PBG.

Please acknowledge receipt by return email.

MUNISH
KAPOOR
Digitally signed by
MUNISH KAPOOR
Date: 2026.06.05
16:42:01 +05'30'
(Munish Kapoor)
CE(Instt)

Copy to:

1. HPO, Jorhat.
2. HMES, ONGC, Jorhat.
3. I/c- F&A, AAFB-EA, ONGC Silchar.
4. Project Execution Group-ES, Silchar.

Signature Not Verified

Digitally signed by MUNISH KAPOOR
Date: 2026.06.10 17:02:07 IST
Location: eProcurement System for
Central PSUs