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भाग I  

ई-वनवर्दा आमुंत्रण सूचना (एनआईटी)  

 

बैंक के केन्द्रीय कायावलय भर्न, म ुंबई में 12 यात्री वलफ्टुं की विज़ाइन, आपूवतव, स्थापना, परीक्षण और 

कमीशवनुंग (िीएसआईटीसी) 

 

भारतीय ररज़र्व बैंक, पररसर वर्भाग (पीडीसीओ), म ुंबई (बैंक) “बैंक के केन्द्रीय कायावलय भर्न, म ुंबई में 12 

यात्री वलफ्टुं की वडज़ाइन, आपूवतव, स्थापना, परीक्षण और कमीशवनुंग (डीएसआईटीसी)” के कायव हेत  दट भागटुं 

में ई-वनवर्दा आमुंवत्रत करता है। कायव की अन मावनत लागत ₹ 15 करटड़ है और इसे 2 र्र्षों के भीतर पूरा 

वकया जाना है।   

 

2.  पात्रता मानदुंि : यात्री वलफ़्ट के केर्ल र्ही ओईएम (मूल उपकरण वनमावता) वनवर्दा में भाग लेने के 

वलए पात्र हटुंगे, जट वनम्नवलखित पात्रता मानदुंडटुं कट पूरा करते हैं।   

2.1 वपछले अन भर् की अर्वध :   समकक्ष कायव करने का कम से कम 5 साल का अन भर् हटना चावहए* (वपछले 

5 र्र्षों के दौरान, जट उस महीने के वपछले महीने के आखिरी वदन तक का हट, वजस महीने वनवर्दा मुंगाई गई 

है)। वनवर्दाकताव कट अपने क्लाइुंट की सूची देनी चावहए, वजसमें वपछले 5 सालटुं में उनके द्वारा वकए गए काम 

की पूरी जानकारी हट। इस सूची में क्लाइुंट का नाम, वकए गए काम की कीमत, काम श रू हटने और ित्म हटने 

की तारीि, अगर कटई देरी हुई हट तट उसका कारण, र्गैरह जैसी जानकारी शावमल हटनी चावहए। वनवर्दाकताव 

कट 5 र्र्षों  के नू्यनतम अन भर् के साक्ष्य के रूप में दस्तारे्ज़ जमा करने चावहए (यानी; अगर वर्ज्ञापन र्र्षव 2026 

में जारी वकया गया है, तट वनवर्दाकताव द्वारा 2021 में काम वकया गया हटना चावहए)। 

और 

2.2  प्रते्यक पूणव कायव का नू्यनतम मूल्य (पात्रता): वपछले 5 र्र्षों के दौरान (वजस महीने में वनवर्दा आमुंवत्रत 

की गई हैं, उससे ठीक वपछले महीने के अुंवतम वदन तक) समकक्ष कायों कट सफलतापूर्वक पूरा करने का, 

वनम्नवलखित में से कटई एक अन भर् हटना चावहए: तीन समकक्ष कायव वजनकी लागत अन मावनत लागत के 40% 

के बराबर रावश से कम की नही ुं है।  

अथर्ा  

(i) दट समकक्ष कायव वजनकी लागत अन मावनत लागत के 50% के बराबर रावश से कम की नही ुं है।   

अथर्ा  

(ii) एक समकक्ष कायव वजसकी लागत अन मावनत लागत के 80% के बराबर रावश से कम की नही ुं है।  

  

* समकक्ष कायव :  डेखिनेशन कुं टर टल वसिम (पटटव वसिम) सवहत, नू्यनतम 3.0 mps (मीटर प्रवत सेकुं ड) गवत 

र्ाली पैसेंजर वलफ्टुं की आपूवतव, स्थापना, परीक्षण और कमीशवनुंग।  

                                                                             

और 

 

2.3 र्ावर्षवक कारटबार (टनवओर्र) : 31 माचव कट समाप्त हटने र्ाले वपछले तीन वर्त्तीय र्र्षों के दौरान 

अन मावनत लागत का 50% या उससे अविक।   

और 
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2.4 शटधन-क्षमता : वनवर्दा प्रदान करने र्ाले कट अपने बैंकर द्वारा जारी वकया गया शटिन-क्षमता प्रमाण-

पत्र प्रस्त त करना हटगा, जट वर्शेर्ष रूप से इस कायव के वलए जारी क्यी गया हट और वजसकी रावश कायव की 

अन मावनत लागत के बराबर हट।  

 

और 

2.5 सेर्ा व्यर्स्था : म ुंबई में वनवदवष्ट कायव के वलए एक पूणव-वर्कवसत सेर्ा व्यर्स्था उपलब्ध हटनी चावहए। 

 

3. वनवर्दाकतावओुं कट ई-वनवर्दा प्रविया में भाग लेने की अपनी पात्रता के सुंबुंि में बैंक कट सुंत ष्ट करने 

हेत , वनवर्दा दस्तारे्जटुं के साथ अवनर्ायव रूप से वनम्नवलखित जानकारी/ दस्तारे्ज प्रस्त त करने चावहए। 

(क) फमव की सुंरचना ठेकेदार की फमव की सुंरचना का पूरा वर्र्रण (चाहे ठेकेदार कटई 

व्यखि हट, साझेदारी फमव हट, या कुं पनी आवद हट) वर्स्तार से 

अपलटड वकया जाना चावहए; इसके साथ ही साझेदारटुं के नाम और 

पते, तथा ' सुंस्था के अुंतवनवयम'/ 'म ख्तारनामा'/ या अन्य सुंबुंवित 

दस्तारे्ज़ की प्रवत भी सुंलग्न की जानी चावहए। सुंदभव: अन बुंि I और 

III 

 

(ि) कायव अन भर् और वनवदवष्ट 

अर्वि के दौरान वनवदवष्ट मूल्य 

के समान कायों कट पूरा करना 

पात्रता र्ाले कायों के वर्सृ्तत कायव आदेशटुं की प्रवतयाुं, वजनमें कायव 

सौुंपे जाने की तारीि, सौुंपे गए कायव का मूल्य, कायव पूरा करने के 

वलए वदया गया समय आवद का उले्लि हट, और साथ ही उनसे 

सुंबुंवित पूणवता प्रमाण पत्र, वजनमें कायव के र्ास्तर् में पूरा हटने की 

तारीि और वकए गए समकक्ष कायों का र्ास्तवर्क मूल्य दशावया गया 

हट, कायव अन भर् के प्रमाण के रूप में सुंलग्न वकए जाने चावहए। यवद 

भारतीय ररज़र्व बैंक के वलए वकसी भी कें द्र पर कायव करने का कटई 

वपछला अन भर् हट, तट उसका वर्र्रण और साथ ही उससे सुंबुंवित 

दस्तारे्जी प्रमाण भी अपलटड वकए जाने चावहए। (अन लग्नक IV) 

(ग) ठेकेदार की साि और वनवदवष्ट 

अर्वि के दौरान  उसका 

कारटबार (टनव ओर्र) 

फमव के व्यर्साय के वपछले तीन र्र्षों की साि और कारटबार के 

प्रमाण के रूप में, आयकर वनिावरण आदेशटुं के साथ-साथ फमव के 

नर्ीनतम अुंवतम िाते भी सुंलग्न वकए जाने चावहए, जट वकसी चाटवडव 

अकाउुंटेंट द्वारा वर्विर्त प्रमावणत वकए गए हटुं। 

(घ) सेर्ा व्यर्स्था  म ुंबई महानगरीय के्षत्र में पूणव-वर्कवसत sएर्ा व्यर्स्था हटने के समथवन 

में, वनमावताओुं से प्राप्त प्रमाण पत्र/ कटई अन्य रै्ि दस्तारे्ज़ सुंलग्न 

वकया जाना चावहए। (अुंज लग्नक III)  

(ड़) बैंकरटुं के नाम और पते, तथा 

उनके र्तवमान सुंपकव  

अविकारी  

उनके बैंकरटुं के नाम और पतटुं के बारे में वलखित जानकारी, साथ ही 

सुंपकव  अविकाररयटुं (यानी, रे् व्यखि वजनसे उनके बैंकरटुं के कायावलय 

में सुंपकव  वकया जा सकता है) का पूरा वर्र्रण—जैसे नाम, डाक पते, 

ई-मेल पते, दूरभार्ष (लैंडलाइन और मटबाइल) नुंबर, फैक्स नुंबर, 

आवद—अपलटड वकया जाना चावहए।  

(च) बैंक िातटुं का वर्र्रण उनके बैंक िातटुं का पूरा वर्र्रण, जैसे िाता सुंख्या, िाता प्रकार, 

िाता कब िटला गया आवद, अपलटड वकया जाना चावहए। (अन लग्नक 

III)  
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(छ) ग्राहकटुं के नाम और पते, तथा 

उनके र्तवमान सुंपकव  

अविकारी   

उनके क्लाइुंट्स के नाम और पतटुं के बारे में वलखित जानकारी, साथ 

ही सुंपकव  अविकाररयटुं (यानी, रे् लटग वजनसे उनके क्लाइुंट्स के 

कायावलय में सुंपकव  वकया जा सकता है) की पूरी जानकारी—जैसे नाम, 

डाक पते, ई-मेल पते, दूरभार्ष (लैंडलाइन और मटबाइल) नुंबर, फैक्स 

नुंबर, आवद—अपलटड की जानी चावहए। (अन लग्नक IV) 

(ज) पूरे वकए गए कायों का वर्र्रण  ग्राहक-र्ार कायव/कायों के नाम, कायव/कायों कट पूरा करने का र्र्षव, 

पूरे वकए गए कायव/कायों की स्वीकृत और र्ास्तवर्क लागत, अन बुंि 

में वनिावररत पूणवता का समय और कायव/कायों कट पूरा करने में लगा 

र्ास्तवर्क समय, तथा उन अविकाररयटुं/ प्राविकाररयटुं/ वर्भागटुं के 

नाम और पूणव सुंपकव  वर्र्रण प्रस्त त वकए जाने चावहए वजनके अिीन 

कायव पूरे वकए गए थे। (अन लग्नक IV)  

 

4. बटलीकताव कट अपनी आर्श्यक पात्रता के समथवन में दस्तारे्ज़ी प्रमाण प्रस्त त करके बैंक कट सुंत ष्ट करना 

हटगा; ऐसा न कर पाने की खस्थवत में, बैंक के पास उनकी उम्मीदर्ारी रद्द करने का अविकार स रवक्षत रहेगा। यवद 

अपलटड की गई वनवर्दा में कटई दस्तारे्ज़ नही ुं पाए जाते हैं या जाली पाए जाते हैं , तट बैंक कट उन अन पलब्ध 

दस्तारे्ज़टुं/ प्रमाण पत्रटुं की माुंग करने और उन प्रमाण पत्रटुं का स्वतुंत्र रूप से सत्यापन करने का अविकार हटगा। 

5. बैंक, वनवर्दाकतावओुं के वपछले प्रदशवन के बारे में उनके क्लाइुंट्स और बैंकसव से ररपटटव प्राप्त करेगा। 

बैंक, वनवर्दा का भाग-II िटलने से पहले इन ररपटटों का मूल्याुंकन करेगा। यवद वकसी भी समय, वनवर्दाकताव 

वनवर्दा प्रविया में भाग लेने के वलए आर्श्यक पात्रता पूरी करता हुआ नही ुं पाया जाता है, और/या उनके क्लाइुंट्स 

और/या बैंकसव से प्राप्त उनके प्रदशवन की ररपटटव असुंतटर्षजनक पाई जाती हैं, तट बैंक के पास यह अविकार 

स रवक्षत है वक र्ह वनवर्दा का भाग - I िटलने के बाद भी उनके प्रस्तार् कट अस्वीकार कर दे; और वनवर्दा का 

भाग-II तथा उनका ईएमडी का सीलबुंद वलफाफा उन्हें यथाखस्थवत  र्ापस लौटा वदया जाएगा। ऐसा करने के वलए 

बैंक कटई भी कारण बताने के वलए बाध्य नही ुं है। 

6. इस ई-वनवर्दा की प्रविया भाररबैं की ओर से एक तीसरे पक्ष के तौर पर कें द्रीय सार्वजवनक प्रापण 

पटटवल (सीपीपीपी) https://etenders.gov.in/eprocure/app के ज़ररए की जाएगी। इसवलए, इच्छ क फमों 

कट वनवर्दा प्रविया में भाग लेने के वलए सीपीपी पटटवल पर पुंजीयन करना ज़रूरी है। सीपीपीपी पर पुंजीयन और 

ई-वनवर्दा की प्रविया से ज ड़ी पूरी जानकारी अन लग्नक I में दी गई है। ई-वनवर्दा ऑनलाइन दट भागटुं में प्रस्त त 

की जाएगी। ई-वनवर्दा के भाग-I में प्रस्तावर्त कायव के वलए तय तकनीकी और र्ावणखिक शतें हटुंगी, और भाग-

II में मूल्य बटली हटगी। सभी ज़रूरी अन लग्नक और उनके साथ दस्तारे्ज़ी साक्ष्य भी वनवर्दा के भाग I के साथ 

अपलटड वकए जाएुं गे। यह एक ई-वनवर्दा है, इसवलए बटलीकताव कट वनवर्दा िटले जाने की प्रविया के समय 

उपखस्थत रहने की आर्श्यकता नही ुं है। टेंडर ि लने के समय मौजूद रहने की ज़रूरत नही ुं है।   

7. बैंक नू्यनतम वनवर्दा स्वीकार करने के वलए बाध्य नही ुं है और बैंक के वकसी भी बटली कट पूणवतः  या 

अुंशतः  स्वीकार करने का अविकार स रवक्षत है। बैंक के पास वबना कटई कारण बताए वकसी भी बटली या सभी 

बटवलयटुं कट अस्वीकार करने का अविकार स रवक्षत है।  

8. कृपया यह भी ध्यान दें  वक आगामी पररवशष्ट / श खिपत्र / बटली-पूर्व बैठक के कायवरृ्त्त केर्ल भाररबैं की 

रे्बसाइट और सीपीपीपी की रे्बसाइट पर ही प्रकावशत वकए जाएँगे।  

9. वनवर्दा की अन सूची (एसओटी) वनम्नान सार है :  
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I.  ई-वनवर्दा सुं.   

 

2026_RBI_279592 

 

II.  वनवर्दा का माध्यम 

ई-प्रापण प्रणाली 

(ऑनलाइन भाग I - तकनीकी-र्ावणखिक बटली और भाग II -

 मूल्य बटली सीपीपी पटटवल 

https://etenders.gov.in/eprocure/app के माध्यम से) 

  

III.  अन मावनत लागत   ₹15 करटड़ जीएसटी सवहत 

IV.  कायव पूणव हटने की समय सीमा  2 र्र्षव 

V.  

बयाना जमा रावश (ईएमडी) ( 

केर्ल एनईएफटी/ माुंग 

डर ाफ्/ बैंक गारुंटी द्वारा)  

₹30 लाख (रुपए 30 लाख मात्र)  

 

क) एनईएफ़टी/ आरटीजीएस 

िाता सुं. 41861403873 

वहताविकारी का नाम : भारतीय ररज़र्व बैंक  

आईएफएससी कटड : RBIS0COD001 

(श रुआत से 5र्ाुं, 9र्ाुं और 10र्ाुं अक्षर शून्य है) 

 

ख) िर ाफ्/ बैंक गारुंटी   

भारतीय ररज़र्व बैंक के पक्ष में, भौवतक रूप में 

“भारतीय ररज़र्व बैंक, केन्द्रीय कायावलय, 5र्ी ुं मुंवज़ल, 

पररसर वर्भाग, शहीद भगत वसुंह मागव, म ुंबई - 400001 

कट  जमा वकया जाना है   

VI.  

सीपीपी पटटवल और भाररबैं 

रे्बसाईट से डाउनलटड करने 

हेत  ई-वनवर्दा दस्तारे्ज़ की 

उपलब्धता की तारीि   

08 जून 2026 कट शाम 05.00 बजे से  

 

VII.  

भाग-I (तकनीकी-र्ावणखिक 

बटली) और भाग-II (मूल्य बटली 

प्रस्त त करने के वलए ई-वनवर्दा 

श रू करने की तारीि  

02 ज लाई 2026 कट प्रातः  05.00 बजे से  

 

VIII.  बटली-पूर्व बैठक की तारीि  

और समय  

06 ज लाई 2026 कट पूर्ावह्न 11.00 बजे   

स्थान : समे्मलन कक्ष, 5र्ी ुं मुंवज़ल, केन्द्रीय कायावलय , 

म ुंबई  

IX.  बटली-पूर्व बैठक का कायवरृ्त्त 

भाररबैं रे्बसाईट/ सीपीपीपी पर 

प्रकावशत करने की तारीि  

09 ज लाई 2026  

X.  ईएमडी जमा करने की अुंवतम 

तारीि  और समय  

16 ज लाई 2026 कट दटपहर 02.00 बजे तक  

(हमारे िातटुं में पररलवक्षत हटना चावहए) 

XI.  वनवर्दा प्रस्त त करने की अुंवतम 

तारीि  और समय  

16 ज लाई 2026 कट दटपहर 03.00 बजे तक  

 

https://etenders.gov.in/eprocure/app
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XII.  a. भाग I (तकनीकी-

र्ावणखिक बटली) िटले जाने 

की तारीि और समय  

b. भाग II (मूल्य बटली) िटले 

जाने की तारीि  

17 ज लाई 2026 कट दटपहर 03.00 बजे  

 

वनवर्दा का भाग II केर्ल उन बटलीदाताओुं के वलए िटला 

जाएगा, जट भाग I में प्रस्त त की गई जानकाररयटुं की जाुंच 

के बाद पात्र पाए जाएुं गे। पात्र बटलीदाताओुं कट ईमेल के 

माध्यम से अलग से सूवचत वकया जाएगा। 

 

XIII.  इस वनवर्दा/ ईएमडी वर्र्रण 

के पे्रर्षण, आवद के सुंबुंि में 

स्पष्टीकरण हेत  सुंपकव  

अविकारी का नाम  

नाम : मनीर्ष मि कर गायकर्ाड़  

ई-मेल : manishmgaikwad@rbi.org.in 

मटबाईल सुंख्या : 9167645390  

 

नाम : अवमत िुंडेलर्ाल  

ई-मेल : amitkhandelwal@rbi.org.in  

मटबाईल सुंख्या : 8800770119 

    

प्रभारी म ख्य महाप्रबुंधक 

पररसर वर्भाग 

कें द्रीय कायावलय 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:manishmgaikwad@rbi.org.in
mailto:amitkhandelwal@rbi.org.in
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Section-I 

 

Notice Inviting E-Tender (NIT) 

 

Design Supply Installation Testing & Commissioning (DSITC) of 12 nos of passenger lifts at 

Bank’s Central Office Building, Mumbai 

The Reserve Bank of India, Premises Department (PDCO), Mumbai (the Bank), invites E-tender in 

two parts for “DSITC of 12 nos of passenger lifts at Bank’s Central Office Building, Mumbai”.  The 

estimated cost of the work is ₹ 15 Crore and is to be completed within 2 years.   

 

2. Eligibility Criteria: Only OEMs (original equipment manufacturer) of passenger Lift who 

have the following eligibility criteria will be eligible to participate in the tender.   

2.1 Duration of past experience: Should have minimum 5 years of experience of executing 

similar works* (during last 5 years ending last day of month previous to the one of which tenders are 

invited). Tenderer should furnish their Client list showing the details of work carried out by them during 

the last 5 years. The list shall include details such as Name of the Client, Value of work executed, 

Date of Start and Finish of the work, Reasons of delay, if any, etc. The tenderer should submit 

documentary evidence in support of minimum experience of 5 years (i.e.; If the advertisement is 

issued in the year 2026, then the tenderer should have undertaken work in 2021). 

and 

2.2 Minimum value of each completed work (qualifying):  Experience of having successfully 
completed similar works during last 5 years ending last day of month previous to the one of which 
tenders are invited should be either of the following: 

(iii) Three similar completed works each costing not less than the amount equal to 40% of the 

estimated cost.  

or 

 

(iv) Two similar completed works each costing not less than the amount equal to 50% of the 

estimated cost.  

or 

 

(v) One similar work costing not less than the amount equal to 80% of the estimated cost.  

  

* Similar work: supply, installation testing and commissioning of passenger lifts of minimum 3.0 mps 

(meter per second) with destination control system (Port system).                                                            

                                                                             

and 

 

2.3 Yearly turnover: 50% of estimated cost or more during the last three financial years ending   
                                        31st March.  

and 

2.4 Solvency: Should furnish solvency certificate issued by the tenderer’s banker, specifically 
for the purpose of the work, for an amount equal to the estimated cost of the work. 
 

and 
2.5 Service setup: Full-fledged service setup should be available for the specified job at                 
                                      Mumbai. 

3. The Tenderers should invariably furnish the following information/documents along with the 

tender documents to satisfy the Bank about their eligibility for participation in the e-Tendering process. 
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(a) Composition of the firm Full particulars (whether contractor is an individual, or a 

partnership firm, or a company etc.,) of the composition of 

the firm of contractors in details should be uploaded along 

with name(s) and address (es), of the partner's copy of the 

Articles of Association/ Power of Attorney/other relevant 

document. Refer : Annexure I & III 

(b) Work experience & 

Completion of similar works 

of specified value during the 

specified period 

Copies of the detailed work orders for the qualifying works 

indicating date of award, value of awarded work, time given 

for completing the work, etc. and the corresponding 

completion certificates indicating actual date of completion 

and actual value of executed similar works should be enclosed 

in proof of the work experience.  The details along with 

documentary evidence of previous experience, if any, of 

carrying out works for the Reserve Bank of India at any centre, 

should also be uploaded. ( Annexure IV) 

(c) Credit worthiness of the 

contractor and their turnover 

during the specified period 

Income Tax Assessment Orders along with the latest final 

accounts of the business of the firm duly certified by a 

Chartered Accountant should be enclosed in proof of their 

creditworthiness and turnover for last three years. 

(d) Service setup Certificate from the manufacturers/any other valid document 

in support of having a full-fledged service setup at Mumbai 

Metropolitan Area should be enclosed. (Annexure III) 

(e) Name(s) and address(es) of 

the Bankers and their                

present contact executives 

Written Information about the names and addresses of their 

bankers along with full details, like names, postal addresses, 

e-mail IDs, telephone (landline and mobile) nos., fax nos., etc. 

of the contact executives (i.e. the persons who can be 

contacted at the office of their bankers) should be uploaded. 

(f) Details of bank accounts Full particulars of their Bank accounts, like account no. type, 

when opened etc., should be uploaded.  (Annexure III) 

(g) Name(s) and address(es) of 

the Clients and their present 

contact executives 

Written information about the names and addresses of their 

clients along with full details, like names, postal addresses, e-

mail IDs, telephone (landline and mobile) nos., fax nos. etc., 

of the contact executives (i.e. the persons who can be 

contacted at the office of their clients ) should be 

uploaded.(Annexure IV) 

(h) Details of completed works The client-wise names of work(s), year(s) of execution of 

work(s), awarded and actual cost(s) of executed work(s), 

completion time stipulated in the contract(s) and actual time 

taken to complete the work(s), name(s) and full contact-details 

of the officers/ authorities / departments under whom the 

work(s) was/were executed should be furnished.(Annexure 

IV) 

 

4. Bidder intending to apply will have to satisfy the Bank by furnishing documentary evidence in 

support of their possessing required eligibility and in the event of their failure to do so, the Bank 

reserves the right to reject their candidature. If any documents are missing or found fabricated in the 

uploaded tender, the Bank shall have the right to request the missing documents/certificates and 

independently verify these certificate. 
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5. The Bank shall obtain reports on past performance of the tenderer from his clients and 

bankers. The Bank shall evaluate the said reports before opening of the Part – II of the tenders. If any 

tenderer is not found to possess the required eligibility for participating in the tendering process at 

any point of time and/or his performance reports received from his clients and/or his bankers are 

found unsatisfactory, the Bank reserves the right to reject his offer even after opening of Part - I of 

the tender and his sealed cover containing Part-II of the tender along with EMD shall be returned 

back to him as it is. The Bank is not bound to assign any reason for doing so. 

6. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 

https://etenders.gov.in/eprocure/app    as third party on behalf of RBI. Therefore, interested firms are 

required to register on the CPP portal to participate in the tendering process. The detail regarding the 

registration on CPPP and procedure of e tendering has been attached at Annexure I.  E-Tender shall 

be submitted online in two parts. Part-I of the e-tender will contain the standard technical and 

commercial conditions for the proposed work and Part-II of will contain the price bid. All required 

annexures along with documentary proofs will also be uploaded along with Part I of the tender. This 

is e-tender bidder are not required to be present for opening  

7. The Bank is not bound to accept the lowest tender and reserves the right to accept either in 

full or in part, any tender. The Bank reserves the right to reject any tender or all tenders without 

assigning any reason therefore.  

8. Please also note that further Addendum / corrigendum/ minutes pre-bid meeting will be 

published only on RBI website and CPPP website.  

9. The schedule for the tender (SOT) is as follows 

XIV.  E-Tender No. 2026_RBI_279592 

XV.  Mode of Tender 

e-Procurement System  

(Online Part I – Techno-Commercial Bid and Part 

II - Price Bid through CPP Portal 

https://etenders.gov.in/eprocure/app 

XVI.  Estimated Cost   ₹15 crore inclusive GST 

XVII.  
Time period for completion 

of the work 
2 years  

XVIII.  

Earnest Money Deposit (Only 

through NEFT/Demand 

Draft/Bank Guarantee)  

₹30 lakh (Rupees Thirty  lakh only)  

 
a) NEFT / RTGS 
A/C No. 41861403873 
Beneficiary Name- Reserve Bank of India 
IFSC Code: RBIS0COD001 
(5th, 9th & 10th letter from beginning is zero) 

 
b) Demand Draft/Bank Guarantee: 
In favour of Reserve Bank of India to be delivered in 
physical form at “Reserve Bank of India, Central office , 
5th floor ,Premises Department, Central Office, Shahid 
Bhagat Singh Marg, Mumbai – 400001” 

XIX.  

Date of availability of E-

Tender Document for 

download on CPP portal 

/RBI website  

June 8, 2026  from 05:00 PM onwards 

XX.  

Starting date of e-tender for 

submission of Part-I 

(Techno-Commercial Bid) 

and Part-II (Price Bid) at  

July 2, 2026  from 05:00 AM onwards 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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XXI.  Date and time of pre-bid 

meeting 

July 6, 2026 at 11:00 AM 

Venue: Conference room , 5th floor , Central office 

, Mumbai  

XXII.  Date of Publishing minutes 

of pre-bid meeting on RBI 

website/CPPP 

July 9, 2026 

XXIII.  Last date and time  of 

submission of EMD 

July 16, 2026  till 02:00PM   

( must be reflected in our account) 

XXIV.  Last Date and time of 

submission of Tender  

July 16, 2026  till 03:00PM   

 

XXV.  c. Date and Time of opening 

of   Part-I (Techno-

Commercial Bid)  

d. Date of opening of Part II 

(Price Bid) 

July 17, 2026  on 03:00PM   

 

 

Part II of the tender will be opened only for those 

bidders who are found eligible upon scrutiny of the 

Part I submissions. The eligible bidders will be 

informed separately through email 

XXVI.  Name of officers regarding 

any clarification on this 

tender  /forwarding the detail 

of EMD  etc. 

Name : Manish Madhukar Gaikwad  

Email: manishmgaikwad@rbi.org.in 

Mobile Number: 9167645390  

 

Name : Amit Khandelwal  

Email: amitkhandelwal@rbi.org.in  

Mobile Number : 8800770119 

    

CGM-in-Charge 

Premises Department 

Central Office  

mailto:manishmgaikwad@rbi.org.in
mailto:amitkhandelwal@rbi.org.in
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भाग II 

वनवर्दा फॉमव                                                                                                     

                                                         

श्रीमती के वनज्यखला  

प्रभारी म ख्य महाप्रबुंधक  

भारतीय ररज़र्व बैंक  

केन्द्रीय कायावलय, 5र्ी ुं मुंवज़ल  

म ुंबई  

 

महटदया, 

 

हमने वनवदवष्ट ज्ञापन में उखल्लखित कायों से सुंबुंवित आरेिन, वर्वनदेशटुं, वडज़ाइन और मात्रा की अन सूची 

कट  सार्िानीपूर्वक पढ़ा है और उसकी जाुंच की है और उि ज्ञापन में वनवदवष्ट कायों की साइट का दौरा करने 

तथा जाुंच करने और वनवर्दा कट प्रभावर्त करने र्ाली उससे सुंबुंवित आर्श्यक जानकारी प्राप्त करने के 

बाद, मैं/हम उि ज्ञापन में वनवदवष्ट कायों कट उि ज्ञापन में वनवदवष्ट समय के भीतर, मात्राओुं की सुंलग्न अन सूची 

में उखल्लखित दरटुं पर और करार की शतों में वलखित रूप में वदए गए वर्वनदेशटुं, वडजाइन और मात्रा की 

अन सूची, वनवर्दाकताव कट सामान्य वनदेश और वर्शेर्ष शतों, इसके पहले सुंदवभवत शतों, वर्वनदेशटुं, डेटा शीट 

और मात्रा की अन सूची, इसके वलये उपलब् ि करायी गयी सामग्री के साथ तथा अन्य सभी मामलटुं में ऐसी शतों 

के अन सार जहाुं तक रे् लागू हटुं, के अन सार उक् त ज्ञापन में वर्वनवदव ष् ट कायव कट वनष्पावदत करने 

का प्रस् तार् रिते हैं।  

ज्ञापन  

(क) कायव का वर्र्रण बैंक के केन्द्रीय कायावलय भर्न, म ुंबई में 12 यात्री वलफ्टुं की 

डीएसआईटीसी हेत  ई-वनवर्दा/ बटली 

(ि)   अन मावनत लागत ₹15 करटड़  

(ग)   भ गतान का तरीका  वनवर्दा के भाग-I, अन भाग III के िुंड 25 के अन सार   

(घ)    बयाना जमा राश ₹30 लाख  

(ड़)  प्रवतभूवत जमा  वनवर्दा के भाग-I, अन भाग III के िुंड 14 के अन सार   

(च)  प्रते्यक वबल से कटौती की जाने र्ा

ली रावश  

@5% प्रते्यक ऑन-अकाउुंट वबल से तब तक र्सूल वकया 

जाना है जब तक वक क ल र्सूली सुंवर्दा मूल्य का 5% न 

हट जाए जैसा वक वनवर्दा दस्तारे्ज़ में बताया गया है, या 

सुंवर्दा मूल्य के 5% के बराबर बैंक गारुंटी जमा करें । 

(छ)  वनष्पादन बैंक गारुंटी   वनवर्दा के भाग-I, अन भाग III के िुंड 14.II के अन सार    

(ज) कायव पूरा करने के वलए वदया गया 

समय  

 2 र्र्षव  

 

       हम इसके वलए भी सहमत हैं वक उि वनवर्दा के भाग -I के िटले जाने की तारीि से 90 वदनट ुं तक 

वनवर्दा बैंक द्वारा स्वीकार वकए जाने के वलए रै्ध रहेगी और यह रै्िता अर्वि बैंक और हमारे बीच 

वलखित रूप में पारस्पररक सहमवत पर वकसी भी अर्वि तक बढ़ाई जा सकती है।  हम सुंलग्न प्रारूप 
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(अन लग्नक X) के अन सार, वनवर्दा की पूरी रै्िता अर्वि और यवद कटई वर्स्ताररत अर्वि हट तट उस 

दौरान भी, बयाना जमा रावश (ईएमिी) के वलए बैंक गारुंटी कट रै्ि बनाए रिने के वलए सहमत हैं।   

3.   यह वनवर्दा स्वीकार हटने पर, तट हम सुंवर्दा की सभी शतों और वनयमटुं का पालन करने और उन्हें पूरा 

करने के वलए सहमत हैं। ऐसा न करने पर, हम अपनी 'बयाना जमा रावश' (ईएमडी) ज़ब्त वकए जाने और 

आपकट या आपके उत्तराविकाररयटुं, समन देवशती या नामाुंवकत व्यखि कट उि शतों में तय की गई रावश 

का भ गतान करने के वलए सहमत हैं। 

4.   यह वनवर्दा स्वीकार हटने पर हम वनवर्दा के सभी वनबुंिनटुं एर्ुं शतों कट, पूरा करने और उसका पालन करने 

के वलए और उसमें चूक करने पर उि वनवर्दा में उखल्लखित शतों में वनिावररत रावश वलखित स्वीकृवत के 

साथ जब् त वकये जाने और आप या आपके उत्तराविकारी, या समन देवशती या नामाुंवकत व्यखि कट अदा 

करने के वलए सहमत हैं।  

5.    हमें यह ज्ञात है वक आप वबना कारण बताए वकसी भी वनवर्दा या सभी वनवर्दाओुं कट पूणवतः  या अुंशतः  

स्वीकार या अस्वीकार करने अविकार स रवक्षत रित हैं। यवद हम सुंवर्दा कट वनष्पावदत करने में वर्फल 

रहते हैं, तट हमारे द्वारा जमा की गई बयाना जमा रावश (ईएमडी) भारतीय ररज़र्व बैंक द्वारा जब्त कर वलए 

जाने के वलए सहमत हैं।  

6.    हम एतद््दर्ारा घटर्षणा करते हैं वक हम वनवर्दा दस्तारे्जटुं कायव से ज ड़े अन्य अवभलेिटुं कट ग प्त/ गटपनीय 

दस्तारे्जटुं के रूप में मानेंगे और उस व्यखि वजसकट इसे सुंपे्रवर्षत करने के वलए हम अविकृत हैं के अलार्ा 

हम वकसी अन्य व्यखि कट जानकारी/ उससे प्राप्त जानकारी का सुंचार नही ुं करें गे या न ही वकसी भी 

प्रकार जानकारी का उपयटग करें गे 

जट वकसी भी तरह से भारतीय ररज़र्व बैंक की स रक्षा के वलए हावनकारक हट। 

 वदनाुंक :  2026   के .................... का ...............वदन            

 

मेससव........................................ के वलए और उनकी ओर से   

  

(म हर के साथ अविकृत हस्ताक्षरकताव के हस्ताक्षर)  

  

नाम:-                                                          

पदनाम:-   

स्थान:-   

तारीि:-   

  

(प्राविकृत हस्ताक्षरकताव के रूप में उपरटि हस्ताक्षरकताव के बटडव सुंकल्प या शासनादेश या 

म ख्तारनामे की प्रमावणत प्रवतवलवप अन बुंि I में वदए प्रारूप के अन सार सुंलग्न की जानी चावहए।)  
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Section II 

Form of Tender 

 

                                                                                                           

                                                         

Smt. K Nikhila 

CGM  -in-Charge  

Reserve Bank of India  

Central office , 5th floor  

Mumbai 

 

Madam, 

 

Having examined the drawings, specifications, designs and schedule of quantities  relating  

to the works specified  in  the  Memorandum hereinafter  set out and having visited and examined 

the site  of the  works specified in the said Memorandum and  having  acquired the  requisite  

information relating thereto  as  affecting  the Tender,  I/we hereby offer to execute the works 

specified in  the said memorandum within  the time specified in the said memorandum at the rates 

mentioned in the attached Schedule of Quantities and in  accordance in all respects with the 

specifications,  designs, drawings and instructions in writing referred to in Conditions of Tender, 

Articles of Agreement, special condition of contract, general condition of contract hereinbefore 

referred to, specifications, data sheet and Schedule of Quantities and with  such  materials  as  are 

provided  for,  by and in all other respects in  accordance  with such conditions so far as they may 

be applicable. 

MEMORANDUM 

(a) Description of works E-Tender/bid for DSITC of 12 nos of passenger lifts 

at Bank’s Central Office Building, Mumbai 

(b) Estimated cost  ₹15 Crore 

(c) Mode of payment As per clause 25 of Section III  Part-I of tender 

(d) Earnest Money Deposit ₹30 Lakh 

(e) Security Deposit As per clause 14 of Section III  Part-I of tender 

(f) Amount to be deducted from 

each bill 

@ 5% is to be recovered from each on-account bill 

till the total recovery amounts to 5% of the contract 

value as stipulated in the tender document or submit 

BG of @ 5% of contract value. 

(g) Performance Bank Guarantee As per clause 14.II of Section III Part-I of tender 

(h) Time allowed for completion of 

the work 

 2 years  

 

       We also agree that our tender will remain valid for acceptance by the Bank for 90 days from 

the date of opening of Part I of the tender and this period of validity can be extended for such 

period as may be mutually agreed between the Bank and us in writing. We also agree to keep 

the Bank Guarantee towards earnest money deposit (EMD) valid during the entire period of 

validity of tender and the extended period, if any, as per enclosed proforma (Annexure X). 
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3.    Should this tender be accepted, we hereby agree to abide by and fulfil all the terms and 

conditions of the contract and in default thereof, to forfeit Earnest Money Deposit and pay to 

you or your successors, or assignees or nominees such sums of money as are stipulated in the 

said conditions. 

4.     Should this Tender be accepted, we hereby agree to abide by and fulfil all the Terms and 

Conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, or 

assignees or nominees such sums of money as are stipulated in the conditions contained in the 

tender together with the written acceptance of the Contract.   

5.    We understand that you reserve the right to accept or reject any or all the tenders either in full 

or in part without assigning any reason therefor. If we fail to execute the Contract when called 

upon to do so, we do hereby agree that EMD deposited shall be forfeited by us to the Reserve 

Bank of India. 

6.    We hereby declare that We shall treat the tender documents and other records connected with 

the work as secret/confidential documents and shall not communicate information/derived 

therefrom to any person other than a person to whom I/We am/are authorized to communicate 

the same or use the information in any manner prejudicial to the safety of the Reserve Bank of 

India 

Dated this …………..day of …………….. 2026. 

For and on behalf of M/s ……………………….. 

_____________________________________ 

(Signature of authorized signatory with seal) 

 

Name       

Designation                   _________________________________________    

Place    

 Date _________________________________________ 

(Certified true copy of Board Resolution or mandate or Power of Attorney of the above signatory 

as authorized signatory should be enclosed as per format Annexure I . 
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Section III 

A. General Condition of Contract 

 

1. This is an open e-tender enquiry in two parts i.e. Part-I  (Techno Commercial) I & Part II (Price 

bid). Only those bidders/contractors/tenderers who are qualified for the work as per pre-

qualification/eligibility criteria stipulated in the tender are eligible to participate in this tender.  

 

2. Brief Scope of work: A brief scope of the work is as below. However, detailed scope of the 

work is mentioned at Section VII & VIII of this tender.  

I. Replacement of 12 nos of passenger lifts at Bank’s Central Office Building, Mumbai after 

dismantling existing lifts from the site. 

II. Provision of all-inclusive service, including all necessary spares, during the defect liability 

period of one year  and the subsequent 19-year Comprehensive Annual Maintenance 

Contract (CAMC) period after one year of defect liability period.  

III. Deployment of two technician, one for each of the two shifts . ( Clause 29 section III)   

 

3. E-Tender on CPPP: The procedure for e -tendering has been detailed at Annexure II. The 

details of firms required to be furnish in format specified at Annexure III. The estimate cost of the 

work with completion period has been mentioned in section I.  

 

4. Eligibility Criteria: As per Para 2 of NIT (Section I). 

4.1 The Tenderers should invariably furnish the following information/documents along with the 

tender documents to satisfy the Bank about their eligibility for participation in the e-Tendering 

process Eligibility.  

(a) Composition of the firm Full particulars (whether contractor is an individual, or a 

partnership firm, or a company etc.,) of the composition of 

the firm of contractors in details should be uploaded along 

with name(s) and address (es), of the partner's copy of the 

Articles of Association/ Power of Attorney/other relevant 

document. Refer : Annexure I & III 

(b) Work experience & 

Completion of similar works 

of specified value during the 

specified period 

Copies of the detailed work orders for the qualifying works 

indicating date of award, value of awarded work, time given 

for completing the work, etc. and the corresponding 

completion certificates indicating actual date of completion 

and actual value of executed similar works should be enclosed 

in proof of the work experience.  The details along with 

documentary evidence of previous experience, if any, of 

carrying out works for the Reserve Bank of India at any centre, 

should also be uploaded. ( Annexure IV) 

(c) Credit worthiness of the 

contractor and their turnover 

during the specified period 

Income Tax Assessment Orders along with the latest final 

accounts of the business of the firm duly certified by a 

Chartered Accountant should be enclosed in proof of their 

creditworthiness and turnover for last three years. 

(d) Service setup Certificate from the manufacturers/any other valid document 

in support of having a full-fledged service setup at Mumbai 

Metropolitan Area should be enclosed. (Annexure III) 
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(e) Name(s) and address(es) of 

the Bankers and their                

present contact executives 

Written Information about the names and addresses of their 

bankers along with full details, like names, postal addresses, 

e-mail IDs, telephone (landline and mobile) nos., fax nos., etc. 

of the contact executives (i.e. the persons who can be 

contacted at the office of their bankers) should be uploaded. 

(f) Details of bank accounts Full particulars of their Bank accounts, like account no. type, 

when opened etc., should be uploaded.  (Annexure III) 

(g) Name(s) and address(es) of 

the Clients and their present 

contact executives 

Written information about the names and addresses of their 

clients along with full details, like names, postal addresses, e-

mail IDs, telephone (landline and mobile) nos., fax nos. etc., 

of the contact executives (i.e. the persons who can be 

contacted at the office of their clients ) should be 

uploaded.(Annexure IV) 

(h) Details of completed works The client-wise names of work(s), year(s) of execution of 

work(s), awarded and actual cost(s) of executed work(s), 

completion time stipulated in the contract(s) and actual time 

taken to complete the work(s), name(s) and full contact-details 

of the officers/ authorities / departments under whom the 

work(s) was/were executed should be furnished.(Annexure 

IV) 

 

4.2 Bidder intending to apply will have to satisfy the Bank by furnishing documentary evidence in 

support of their possessing required eligibility and in the event of their failure to do so, the Bank 

reserves the right to reject their candidature. If any documents are missing or found fabricated in the 

uploaded tender, the Bank shall have the right to request the missing documents/certificates and 

independently verify these certificate. 

 

5. Tendering Process: The tenders for the above work in two parts i.e., Part-I containing 

technical specifications of equipment, and the terms and conditions (Rates and amounts of items 

shall not appear anywhere in this part) and Part-II containing only rates of items stated in figures 

and amounts in figures shall be quoted/submitted/uploaded in CPP portal as per NIT. Part-I of the 

tender will be opened on the date and time mentioned in NIT. Part-II of the tender will be opened on 

a subsequent date under intimation to all the bidders/tenderers. All the information/Annexures called 

for, shall be complete in all respects and to be uploaded in CPP portal with supporting documents. 

Information furnished on sheets other than those supplied may not be considered. However, the 

firms can upload only the relevant catalogues/leaflets/brochures of the manufacturers of the 

equipment offered.  

 

6. Earnest Deposit Money ( EMD) : Intending tenderers shall pay an Earnest money a sum 

of mentioned at section-I NIT by way of NEFT to the Bank  or by a Demand Draft drawn on any 

scheduled commercial bank in favour of Reserve Bank of India payable at Mumbai. Alternatively 

the tenderer may also furnish an irrevocable Bank Guarantee from any scheduled commercial bank 

for an equivalent amount towards EMD in the proforma enclosed (Annexure – VII). The Bank 

Guarantee submitted towards EMD shall remain valid minimum up to Six months from the last date 

of submission of tenders. The proof of NEFT/DD/Bank Guarantee details should be uploaded along 

with technical bid /   Part I and also to be sent by email as mentioned in NIT.  No interest shall be 

paid on EMD. A tender, which is not accompanied by EMD in the form as mentioned above, shall 

be treated as non-responsive, and will be summarily rejected by the Bank.  
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I. The EMD of the unsuccessful tenderers shall be returned after award of work to the 

successful tenderer. The EMD of the successful tenderer shall be returned after submission 

of requisite Bank Guarantee towards security deposit ( Refer clause 14. II) for completion 

period extended up to defect liability period. 

II. EMD shall be forfeited if the Bidder:   

a) makes misleading or false representations in the forms, statements and attachments 

submitted, has suppressed any material information, details of any legal proceedings 

pending in the court which might otherwise have created any impact on the eligibility criteria; 

or  

b) withdraws his Bid during the period of Bid validity; or does not sign the contract after award 

of Contract.   

c) has been blacklisted by any Government agency and the blacklisting is in force as on date 

of notice inviting the tender. 

d) withdraws bid after opening of the price bid. 

e) fails to commence the work awarded within the prescribed time limit. 

f) fails to sign article of agreement within 14 days after issue of work order. 

 

7. Pre-bid Meeting: A pre-tender briefing meeting of the eligible tenderers will be held on date 

and place as per NIT, to clarify any point / doubt raised by them in respect of the tender. No 

separate communication will be sent for this meeting. 

 
I. All communications regarding points requiring clarifications shall be given in writing/email 

to the address mentioned in NIT by the eligible tenderers one day before said meeting. 

II. All firms are required to attend the pre-bid meeting in order to get clarification on any issue 

related to the tender from the Bank. No request for change in date of pre-bid meeting will 

be entertained thereafter. If a firm don’t attend pre bid meeting, no clarification in future will 

be entertained and Minutes of Pre Bid meeting will be binding on them. 

III. Inclusion/submission of any deviations in the tender conditions in Part-I of the tender after 
pre-bid meeting may be liable for rejection.  

IV. The minutes of pre-bid meeting and corrigendum/modification/addendums issued regarding 

bidding process   if any, will be hosted in the Bank’s website and CPPP only and shall not 

be published in any Newspaper 

 

8. Deviations: The Bank discourages the stipulation of any addition conditions by the tenderer. 

However, if the intending tenderers feels that any of the terms and conditions of the tender 

documents (Techno- commercial) are not acceptable to them or they feel that additional terms and 

conditions are required to be incorporated, they may indicate these conditions or additional or 

amended conditions uploaded in the format as per Annexures VIII.  The submitted deviations will 

be examined and after discussions with all the tenderers, the conditions that are accepted to the 

Bank will be intimated to the tenderers. If accepted condition affect the price than all the tenderers 

will be advised to quote a percentage above or below their tendered amount already submitted in 

part II. The quoting of such as a percentage above or below their tendered amount shall have a 

definite bearing on the condition/s the tenderers have to withdraw or additional benefit liable to be 

received as per the condition accepted by the Bank.  The letter containing the tenderer’s quoting 

percentage above or below their quoted tendered amount should be submitted in sealed cover on 

or before date fixed to department subsequently and advised to the tenderers. This letter together 

with already submitted tendered rate shall be called Part II, will be opened in presence of the 

representatives of firms on the due date advised. All other terms and conditions on which there are 

no observations by the intending tenderers shall be constructed as acceptable to the tenderer. 
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9. Validity: Tenders shall remain open to acceptance by the Bank for a period of 90 days from 

the date of opening Part-I of the Tender. This period may be extended by mutual agreement and 

the tenderer shall not cancel or withdraw the tender during this period.  

 

10. Language: The Tender form must be filled in English. If any of the documents is missing or 

unsigned, the tender may be considered invalid by the Bank in its discretion. The Tender submitted 

on behalf of a firm shall be signed by all the partners of the firm or by a partner who has the 

necessary authority  ( Annexure I) on behalf of the firm to enter into the proposed contract, 

otherwise the tender may be rejected by the Bank 

 

11. Rates in price-bid( Part II): All the payment will be made in INR 
 

I. The rates quoted shall be firm and shall not be subjected to variations in exchange rate, 

duties, local levies, GST, custom duty, excise duty, octroi, import/export license fee or any 

other taxes/ duties imposed by state/ local bodies. 

II. The rates shall be quoted for complete work, i.e., supply, installation, testing and 

commissioning of the lifts and shall include charges for all taxes, scaffoldings, consumable, 

labor, transport, insurance, storage, workmen compensation & third party liability policies, 

etc., at the specified site till the work is finally handed over to the Bank. No concessional 

form for any taxes, duties and levies will be issued by the Bank. Equipment, if required to 

be imported shall be arranged to be imported against the contractors own import license.  

III. Quote Monthly charges for deploying of one technician during office hour in respective place 

of part II with all taxes. The monthly quoted rate must comply with the minimum wages 

issued by the Chief Labour Commissioner (Central).  

IV.  Quote the yearly CAMC rate, inclusive of all charges, for the proposed lifts in the respective 

row/column of Part II.   

 

12. Successful bidder: The bidder who quoted lowest (as per evaluation criteria mentioned at 

clause 15)  in Part II will considered as successful or L1 bidder subjected to compliance of all the 

techno-commercial terms and conditions of the tender.  

13. Article of Agreement : On receipt  of  intimation/ letter of award/work order  from the  Bank 

of the  acceptance of his/their tender, the successful tenderer shall be bound to sign an article of 

agreement ( as per format Annexure IX) within 14 days from the date of issue of work order. The 

agreement should be on a non-judicial stamp paper of required value as per applicable stamp act 

and the cost for the same shall be completely borne by the tenderer. 

 
 

14. Type of Security Deposit :   

I.  Retention Money:    The Retention Money @ 5% will be recovered from each on-account 

bill till the total recovery amounts to 5% of the contract value as stipulated in the tender 

document. Such amount shall be released to the contractor after completion of the Defect 

Liability Period (DLP), without any interest. Firm may also submit the Bank Guarantee (BG) 

in lieu of retention money , valid till one year of DLP. The format of BG mentioned at 

Annexure X.  

II. Performance Bank Guarantee (PBG):  In addition to the Retention Money as specified 

above, On award of the work, the successful tenderer shall furnish an amount equal to 5% 

(Five percent) of the contract value in the form of a Bank Guarantee (BG) from any 

scheduled Bank as per Annexure X towards entire period of currency of Contract (work 

completion +DLP+60 days) for due fulfilment of the Contractual obligations by the 

contractor. This Performance Bank Guarantee (PBG) shall be initially valid for a period of 
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contract duration plus 60 days and shall be suitably extended till DLP of the work plus 60 

days in case of extension of contract period. Such Performance Bank Guarantee (PBG) 

should be submitted to the Bank within 14 days of the issue of work order. 

III. Submission of Performance Bank Guarantee shall be ensured as stipulated in the tender. 

In case of delay in unavoidable circumstances, charge for delay in submission of 

Performance Bank Guarantee shall be recovered from the bills of the contractor at Bank 

rate. 

IV. The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory 

performance of the terms, conditions of DLP set out in the tender at any time during the 

DLP i.e. one year from handing over the work. 

V. Performance Bank Guarantee for Comprehensive Annual Maintenance Contract 

(CAMC- PBG): Performance Bank Guarantee (5%) and Retention Money (5%)  shall be 

released after the completion of defect liability period of one year and on submission of new 

Performance Bank Guarantee (PBG)  for due fulfilment of the terms and obligations towards 

Committed Comprehensive Annual Maintenance Contract (CAMC) Period for 19 years( 

after one year of DLP) in the format mentioned at Annexure X.  PBG should be submitted 

to the Bank before 15 days of completion of DLP. 

The PBG amount shall be equal to 10% of capital cost of the lifts for 1st year of CAMC and 

thereafter, the amount of this BG shall reduce every year by 1/19th of the 1st year PBG 

amount till the completion of CAMC period of 19 years. The Bank reserve the right to enforce 

the Bank Guarantee in case of unsatisfactory performance during the Contract Period.   

 

15. Evaluation of tenders:  

           15.1 The tenders will be evaluated not only on the basis of capital cost quoted for the lifts less 

buyback value of the old lifts but also taking into account the effect of rates quoted for 

comprehensive all inclusive Annual Maintenance Contract (CAMC) for a period of 19 years after 

expiry of one year of Defect Liability Period, and wages of two technician after handing over all 

the  lifts for the period of 20 years  by using Net Present Value (NPV) method. For arriving at the 

NPV of CAMC amount, the following will be considered: 

(a) Discount factor 8 % per annum 

(b) Annual Escalation  5 % per annum 

(c) Period of CAMC 19 years 

(d) Period of deputation of technician 20 years 

(e) Payment terms of CAMC Half yearly payment after satisfactory completion 

of the service 

(f)  Payment terms of wages  Monthly payment  

 

Total Cost of Ownership = A - B +  C X F1 +D X12 X  F2 

The bidder with the lowest Total Cost of Ownership (TCO) will be identified as the L1 bidder. 

Where,     A=Capital Cost of the  all new lifts 

                 B= Buy Back Value of the Old Lifts 

                 C= Comprehensive  AMC Value of all  the new llifts    

                 D=  Wages of 2 skilled worker per month  

                 F1=13.17  ( Multiplying Factor) 

     F2=   14.87   (  Multiplying Factor ) 
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 15.2 Minimum Base Rate for Comprehensive CAMC: 

 In case, the tenderer quotes the rates for comprehensive AMC lower than 4% of the 

quoted capital  Cost , then 4% (Four) of the quoted capital cost (Excluding Buyback) shall be 

considered for Calculation  of Total Cost of Ownership. However,  the Bank shall pay only the 

quoted rate of the CAMC during the currency of the committed contract period of 19 years 

subject to escalation as specified in clause B.1 of Section VII of the tender. 

 15.3 Minimum Base Rate for wages:  

 Tenderer must quote wages complying to the minimum wages Act 1948 and its 

amendment under the category of skilled worker ( building operation) under Area 

‘A’. If tenderer, quote less than the minimum wages, then  the tender will be 

considered as non-responsive. The Bank shall pay quoted rate for the period of 20 

years subjected to the escalation as specified in clause B.2 of Section VII of the tender. 

16. Insurance: The contractor shall, within 14 days from the date of issue of the work order, 

insure the works at his cost and keep them insure until the virtual completion of works, against loss 

or damage by fire with an office in the joint names of the employer and the contractor (the name of 

the employer i.e. “RESERVE BANK OF INDIA” being placed first in the policy).  It shall cover the 

following risks.  

 

I. Contractors all risk (CAR) policy  insurance inclusive of Storage, erection, testing and 

commissioning policy for the full contract value including fire risk and Transit insurance for 

transportation from manufacturer’s works to site (by Air/Sea/Road etc. as applicable. 

II.  Workmen compensation policy for the employees of the contractor at site. 

III. Third party liability policy with a limit of Rs 5 lakh per accident. 

 

Note: If the contractor does not provide these policies, the Bank reserves the right to take the above 

insurance policies themselves and recover double the cost as penalty thereof from the bill of the 

contractor or any other action as it deems fit. 

 

17. Drawing and documents: The Contractor shall carry out all the work strictly in accordance 

with drawings, details specifications and instructions of the Bank's Engineer. After completion, the 

contractor shall submit as executed layout drawing of the entire system in a flash disk drive (Pen 

drive) and three hard copies of the same for records. The schedule of quantities is based on 

probable quantities. The Contractor should note that unless otherwise stated the tender is strictly 

on item rate basis and his attention is drawn to the fact that rates for each and every item should 

be correct, workable and self-supporting. The quantities in the Schedule of Quantities 

approximately indicate the total extent of work but may vary to any extent and may even be omitted 

depending upon the site conditions and requirements solely at the discretion of the Bank thus 

altering the aggregate value of the Contract. No claim shall be entertained on this account. 

 

18. Factory inspection /Cost of Inspection: The lift shall be inspected at factory premises by 

the Bank Engineers. The contractor shall provide, without any extra charge, all materials, tools, 

labour and assistance of every kind which the Bank's Engineers may demand of him for any 

test/inspection and examination which he shall require to be so made on the contractor's premises 

and shall bear and pay all costs attendant thereon. However, cost of traveling, boarding and lodging 

of Bank's Engineer (s) to the site of inspection shall be borne by the Bank. 
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19.   Method of Testing:  

I. The system shall be tested in the manufacturer’s factory/Contractor’s works to ascertain the 

compliance of offered specifications. 

II. Before offering the system to the Bank for testing, the firm shall carryout the various tests 

mentioned in the tender in their factory and forward the copy of those test reports to the 

Bank along with invitation for Bank’s testing. All the testing facilities should be available at 

the time of testing of equipment by the Bank’s engineers. Satisfactory performance at this 

stage meeting the prescribed limits will only be construed as acceptance of the system. 

System, which falls short of the prescribed specifications, is liable to be rejected. 

III. Further, the system shall be tested at the site for proper functioning and performance. 

IV. The above will, however, not in any way absolve the contractor of his responsibility about 

proper performance of the system / components after installation and commissioning at the 

designated place.  

 

20.   Inspector Authority to certify performance:  The Bank's Engineer shall have the power: 

I. To certify that the system or any portion thereof are not in accordance with the contract 

owing to adoption of any unsatisfactory method of manufacture.  

II. To reject any equipment or parts submitted as not being in accordance with the 

specification; 

III. To reject the whole of the equipment tendered for inspection, if after inspection of such 

portion thereof as he may in his discretion think fit, he is satisfied that the same is 

unsatisfactory; and  

IV. To mark the rejected equipment or parts with a rejection mark so that it may easily be 

identified if re-submitted. 

The Bank's Engineer decision as regards the rejection shall be final and binding on the contractor 
subject to contractor's appeal.  

 

21. Consequence of rejection: If on the equipment or the equipment or its part thereof, being 

rejected by the Bank's Engineer, the contractor has to rectify/replace the same at his own risk and 

cost for which no additional time shall be granted. 

22. Packing and dispatch: The equipment shall be properly and securely packed in boxes 

suitable for multiple handling and transportation under Indian conditions. All equipment/ 

components shall be delivered on Duty Delivery Paid (DDP) basis in the Bank’s Office Building. 

 

23. Time for Completion:   

(a) Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 

observed by the Contractor and it shall be reckoned from the 14th day after written order to 

commence the work is issued. The work shall throughout the stipulated period of the 

Contract be proceeded with all due diligence and if the Contractor fails to complete the work 

within the specified period he shall be liable to pay compensation as defined in clause 28 

of the Conditions of Contract. The tenderer shall before commencing the work prepare a 

detailed work programme which shall be approved by the Employer.  

(b) The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing of the work, whatever the cause of delays 

may be, including delays arising out of modifications to the work entrusted to him or in any 

sub-contract connected therewith or delays in awarding contracts for other trades of the 

project or in commencement or completion of such works or in procuring Government 

controlled or other building materials or in obtaining water and power connections for 

construction purposes or for any other reason whatsoever and the Employer shall not be 
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liable for any claim in respect thereof. The Employer does not accept liability for any sum 

besides the tender amount, subject to such variations as are provided for herein.  

(c) The Tenderers shall indicate the time schedule as per broad items of the work listed at 

Annexure XI.  

 

24. Liquidated Damages : Time is the essence of the contract. The entire work shall be 

completed within 2 years. The work shall, throughout the stipulated period of the contract, be 

proceeded with all due diligence. If the contractor fails to complete the work within this specified 

period, he shall be liable for liquidated damages @ 0.25% of the contract value per week of delay 

subject to a maximum of 10% of the contract value (contract value means the total value of capital 

cost of work) as defined in “Appendix herein before referred to” of the contract. The liquidated 

damages will be levied in following manner: 

I. If the Contractor fails to maintain the required progress of the works by the completion time 
stipulated in the Contract or within any extended time under time extension Clause and the 
employer certifies in writing that in her/ his opinion the same ought reasonably to have been 
completed, the Contractor shall pay the Employer the sum named as “Liquidated Damages” 
for the period during which the said works shall so remain incomplete and the Employer 
may deduct such damages from any moneys due to the Contractor.  

II. The projects falling under this category shall be broken down in at least three suitable 

milestones clearly indicating time and amount for achieving each milestone. In case, the 

contractor does not achieve a particular milestone(s), if any, mentioned in the Contract or 

rescheduled milestone(s) in terms of time extension clause, the amount to be calculated 

based on the targeted financial progress for the milestone and the delay up to the Running 

Account bill under processing shall be withheld (as per the method given below) to be 

adjusted against the liquidated damages levied at the time of completion of contract. 

Withholding of payments on failure to achieve a milestone shall be automatic and without 

any notice to the Contractor. However, if the Contractor catches up with the progress of 

work on the subsequent milestone(s), the withheld amount shall be released. In case the 

contractor fails to make-up for the delay before the subsequent milestone(s), the amount 

mentioned against each missed milestone shall also be withheld. No interest whatsoever 

shall be paid by the Bank on such withheld amount/s. 

III. The delay period shall be calculated from the stipulated date of occurrence of a milestone 
until the date when the milestone is achieved, however, the amount to be withhold from a 
R.A. bill before reaching to a particular milestone(s) shall be calculated for the delay until 
the date of R.A. bill. The application of liquidated damages shall not effect a change in the 
milestone or release the Contractor of her/ his obligation to improve the progress of work. 

IV. The contractor hereby specifically agrees and authorizes the Employer to deduct such 
liquidated damages, if any, from any instalment of payment becoming due and payable to 
the contractor in terms of this contract or from the retention money. 

Specimen Milestone Chart: 

Milestone Due date Milestone Target amount 

Project Start D0 0 

1st D1 T1 

   

(N-X)th  D(N-X) T(N-X) 

(N-X+1)th D(N-X+1) T(N-X+1) 

(N-X+2)th D(N-X+2) T(N-X+2) 
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(N-1)th D(N-1) T(N-1) 

Nth D(N) T(N) 

Say a RA bill received on D(R) is certified for gross amount of R where: 

a) T(N-X)≤R< T(N-X+1) i.e., Progress reached up to (N-X)th milestone  

b) RA Bill date D(R) is after D(N) i.e. Nth milestone has become due as on 

RA bill date 

c) Withhold amount for not achieving Nth milestone  

A(N) = (0.0025/7)*(DR-DN)*(TN-T(N-1)) where T(N-1) will be zero if Nth milestone is the first in 

the series of delayed milestones. 

V. Gross Withhold amount for current RA bill: The withhold amount shall be calculated as 
follows: 
a) Withhold amount for milestones achieved with delay till previous RA Bill = P 

b) withhold amount for milestones achieved with delay during current RA bill = Q 

c) withhold amount for milestone due but not achieved till current RA bill. = R 

 

P = A(1)+A(2)+…..+A(N-X-1) 

Q = A(N-X) 

R=(0.0025/7)*((DR-D(N-X+1))*(T(N-X+1)-T(N-X))+(DR-D(N-X+2))*(T(N-X+2)-T(N-X+1) +…………..…+(DR-

DN))*(T(N)- T(N-1)) 

          For the this Project N=7 i.e., Seven milestones as follows: 

  

Milestone 

Due month from 

scheduled 

commencement 

of work 

Milestone Target 

amount 

Project Start D0 0 

1st  

( Supply of lift 1& 2) 
D1 = 6 months  

T1= 3/30 of contract 

value 

2nd 

( Installation of lift 1&2 and supply of lift 3&4) 
D2 =9 months 

T2 = 8/30 of contract 

value 

3rd 

( Installation of lift 3&4 and supply of lift 5&6) 
D3 = 12 months 

T3= 13/30 of contract 

value 

4th  

( Installation of lift 5&6 and supply of lift 7&8) 

D4 = 15 months  T4= 18/30 of contract 

value 

5th  

( Installation of lift 7&8 and supply of lift 9&10) 

D5 = 18 months T5= 23/30 of contract 

value 

6th 

( Installation of lift 9&10 and supply of lift 

11&12)  

D6 = 21 months 
T6= 28/30 of contract 

value 
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7th  

( Installation of lift 11& 12 and handing 

over with license 

D7 = 24 months 
T7= full of contract 

value 

 

Minimum Running account bill will be 1/10 of contract value.     

 

 

25. Payment Terms of each phase/milestone : The following terms of payment, subject 

to statutory deductions, shall be applicable to this contract: 

I. 60% value of the quoted rate shall be released on pro rata  basis, after equipment’s is/are 

tested in the factory and on delivery at site of the same together with all the ancillary items 

and are accepted at site by the Employers authorized representatives along with 

submission of following documents.  

a. Manufacturer’s inspection and test certificate 

b. Certificate that all the components, parts, subsystems, consumables etc., for 

successful installation, commissioning and testing of the systems including 

maintenance have been received at site in good condition and if any shortfall is 

noticed during installation, commissioning and testing they will be supplied free to the 

Bank. 

c. Policies of insurance/ PBG as per tender conditions. 

II. 30% value of the quoted rate shall be released on pro rata basis after removing the lifts and 

installation of lift as per milestone. 

III. Balance 10 % of the quoted rate on satisfactory completion of erection, testing, 

commissioning and handing over the system to the Bank and submission of the lift licenses 

from the lift inspector of Maharashtra.    

IV. Minimum value of running account bill shall be first milestone target amount as mentioned 

above.   

V. In addition, I.T. surcharge, TDS and any other statutory tax as per the Government rules 

and RMD @5% shall be deducted from all the Running Account bills. 

 

26. Schedule of Quantities in respect of each work: The Schedule of Quantities is liable to 

alteration by omissions, deductions or additions at the discretion of the Bank. The payment shall 

be made based on measurement of finished items of work only. Any extra material left after 

completion of work shall not be paid. 

 

27. Site condition: The work has to be carried out in an occupied office Building which may 

restrict the availability of work fronts during working hours. The tenderers are therefore advised to 

plan for execution of work beyond Bank’s normal working hours and full day working on hours 

during the Saturdays/Sundays/Bank’s holidays subject to availability of site. The above aspect may 

be kept in mind while submitting the tenders. 

 

I. It is essential that the Contractor gives special attention and priority to all matters concerning 

safety, protection from dust and loose materials, reduction of noise levels, protection from 

water and air infiltration into Building, and maintenance of neat and orderly conditions in 

and around work areas inside and outside of Building.  Packaging, scrap materials and 

demolition debris shall be promptly removed from the Building and site on a daily basis. 

II. If the contract includes works, which will be disruptive during normal business operations, 

or would be dangerous to Building occupants, said works shall be performed during hours 
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as the Employer dictates.  The Contractor shall perform such work during Employer dictated 

hours and shall include all costs in its tender. 

 

28. Police Verification: The contractor shall also arrange and provide Police Verification of the 

workmen deputed by them under the contract, in case of regular deputation at site.  

 

B. Special Condition of Contract:  

29. Deputation of technician:  

(i) The tenderer is required to depute of technician in two shifts i.e. one person in each shift as 

the Bank convenience. Shift I : 6 AM to 2 PM and one in  shift II : 2 PM to 10 PM Mon to 

Saturday during the DLP and CAMC period, who is technically versed with lift rescue 

operation and able to handle technical problems of the lifts and weekly cleaning of the 

groves of the doors. It is the responsibility of the tenderer to provide proper training time to 

time.   

(ii) The Bank will reimburse monthly wages of deputed technician. The tenderer is required to 

quote it, in the Part II of the tender in the respective head. Please note the wages must be 

equal or more to minimum wages of skilled worker (City ‘A’ type under building operation 

as per Central Govt.) including applicable PF, ESIC, Bonus , and Safety Shoes,  Company 

Uniform along with GST).  

(iii) Qualification of deputed technician: Skilled worker: Minimum ITI holder in Mechanical 

/Electrical Engineering with minimum 3 years’ experience in rescue /maintenance of lifts. 

Bidder shall submit documentary evidence in line with above. 

(iv) Tenderer has to pay wages to deputed technician within the first week of the month and 

submit the documentary evidence of the same whenever asked by the Bank. The 

escalation in the wages will be given as per clause B.2 of Section VII of the tender. 

(v) In addition to the above, the technician may be required to attend office during extended 

hours / Sunday / Holiday etc. for attending to breakdown / preventive maintenance for 

which no additional payment will be made, on this account. On need basis, if required, 

occasionally the technician may be called on extended hours /Sunday / Holiday etc. by 

Bank for which additional payment for extra hours / days shall be made on pro-rata basis 

(vi) During absence of the regular technician, the tenderer/firm shall arrange to provide other 

technician on a temporary basis with equal qualification/ experience etc. The firm should 

not change their technician on frequent basis. The firm should inform the Bank in writing in 

advance about the change of technician unavoidable circumstance 

30.  Conformity to the rules on Bidder from Countries sharing Land Border with India: 

The instruction / rules issued by Public Procurement Division, Department of Expenditure, 

Ministry of Finance, Government of India, vide Office Memorandum (OM) F. No. 6/18/2019-PPD 

dated July 23, 2020, in respect of bidders from countries sharing land border with India and 

subsequent revisions and Public Procurement Orders issued in furtherance thereto shall be 

mandatory. In this regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on 

their letter head duly sealed and signed by the authorized signatory in the format given in 

Annexure XIII . 

 

31. Integrity Pact: The bidder shall be required to enter into an agreement with the Bank called 

Integrity Pact (IP). The IP envisages an agreement between the Bank and the bidders as per the 

approved proforma given in Annexure XIII, committing the persons/ officials of both sides not to 

resort to corrupt practices in any aspect/ stage of the contract. The IP shall be applicable from the 

stage of invitation of application document for empanelment of system integrators. The 

applications of those bidders which do not contain the IP in the approved proforma shall be liable 
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for rejection. Integrity pact as per the format at Annexure XIII shall be executed in non-judicial 

stamp paper. The cost of the stamp paper shall be borne by the applicant. 

 

32. Debarment/court case: If the bidder has been convicted of an offence— (a) under the 

Prevention of Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time being 

in force, for causing any loss of life or property or causing a threat to public health as part of 

execution of a public procurement contract. In this regard, Bidder shall submit a copy of 

Undertaking / Declaration / Certificate on their letter head duly sealed and signed by the authorized 

signatory in the format given in Annexure XIV. 

------------------------------------------------------------x-------------------------------------------------------- 
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Section IV 

Safety Code (A & B) 

A. GENERAL SAFETY  

 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall be 

provided in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be 

done from ground. 

4. No portable single ladder shall be over 8 meters in length.  The width between the side rails shall 

not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more 

than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of 

the depth of trench, whichever is more. All trenches and excavations shall be provided with 

necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum 

height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as to 

render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 

and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in the 

form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 

support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of durable 

quality and adequate strength and free from defects. 

14. The contractor shall provide all the safety gadgets to the workers for carrying out the work as per 

statutory norms. 

15. During the work execution necessary fire safety measures shall also  be taken. 

------------------------------------------------------------x-------------------------------------------------------- 
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 B.FIRE AND ELECTRICAL SAFETY 

1. All the temporary electrical power for carrying out various services at site such as  cutting / 

drilling machine shall be provided through properly rated earth  leakage protection devices 

(ELCB). 

2. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. Electrical power 

cables/wires used shall be properly rated and joints should be avoided. If there, the joint should 

be proper and insulated. 

3. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and securely 

earthed to prevent leakage current while in operation. Before commencing the welding work for 

the first time on any day, fire section shall be informed and only after the site inspection by the 

Fire officers/Personnel, work shall be started. 

4. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing fires, in 

addition to  fire  extinguishers  suitable  for dealing  with  fires,  shall  be conspicuously marked 

and kept at site at convenient location . 

5. Used paint drums shall be stored in specified store only after closing them properly. 

6. None of the fire extinguishers shall be removed/shifted from its designated location. 

7. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plugs, 

etc. as applicable depending upon the requirement of the work, shall be used by the workmen 

to prevent occupational health hazards. 

8. None of the passages near lift lobby and staircases shall be used for stacking/ dumping any 

kind of materials/waste 

9. Power supply shall be switched off from the Mains when equipment is not in use. 

10. Wood-shavings, saw-dust or any debris generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner. 

11. The work site shall be properly illuminated during the work. 

12. All the electrical works should be carried out by licensed/ authorized electricians/ wiremen 

13. Portable battery-operated lights may be used at work site to avoid laying of temporary wire for 

lights. 

14. Necessary  barricading  and  signage  boards  of good  quality  shall  be  fixed  at conspicuous 

locations at the work site. 

15. Aluminium / steel ladders should have proper rubber insulation at the base and wherever 

required, these ladders shall be kept on electrical insulating safe rubber mats. 

16. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner 

------------------------------------------------------------x-------------------------------------------------------- 
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Section V  

The General Conditions of Contract Hereinafter Referred To 

 

Interpretation Clause 

 

1. In construing these Conditions, the Scope of work , Specifications, Schedule of Quantities and 

Contract Agreement, the following words shall have the meanings herein assigned to them 

except where the subject or context otherwise required. 

 

 

I. (

a

) 

“Employer” Shall mean The Reserve Bank of India and shall include its assigns 

and successors. 

 

II. (

b

) 

“RBI” Shall mean Reserve Bank of India, having its Central Office at 

Shahid Bhagat Singh Road, Mumbai– 400001 and having its 

Regional Offices at various places. 

III. (

c

) 

“Tender document” Shall mean document named as such issued by the Employer to 

the Bidders inviting Bids for the Project. 

IV. (

d

) 

“Contractor/bidder/ 

tenderer”  

“Contractor/tenderer/bidder” shall mean who participate in the 

tender. It may be partnership firm, individual firm and a company.  

Legal representatives of a deceased partner. 

V. (

e

) 

“Site” Shall mean the site of the contract works including any Building 

and erections thereon and any other land (inclusively) as aforesaid 

allotted by the Employer for the Contractor’s use. 

 

VI. (

f

) 

“ Contract” Shall mean and include the all sections of the tender document, 

corresponding letters, work order, Articles of Agreement, CAMC 

agreement and minutes of pre-bid etc. attached hereto and duly 

signed. 

 

VII. (

g

) 

“Notice in writing” Or written notice shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved 

to have been received) by registered post to the last known private 

or business address to have been received when in the ordinary 

course of post it would have been delivered. 

 

VIII. (

h

) 

“Act of Insolvency” Shall mean any Act of Insolvency as defined by the Insolvency 

and Bankruptcy Code (IBC), 2016 or any Act amending such 

original. 

 

IX. (

i

) 

“Net Prices” The price of item mentioned in part II of the tender at CPPP. 

 

X.  “Market Rate” shall be the rate as decided by the Engineer-in-Charge on the 

basis of the cost of materials and labour at the site where the work 

is to be executed plus the percentage mentioned in clause 19(e) 

to cover all overheads and profits. 
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XI. (

j

) 

“The works” Shall mean name of the tender mentioned in the NIT. 

 

XII. (

k

) 

Day/Month/Year Shall mean Calendar day/month/year 

XIII. (

l

) 

Working Day  Shall mean The days when Employer’s office is working i.e. Days 

excluding Public holidays, Saturdays and Sundays 

XIV. (

m

) 

Engineer-in-

charge/Bank’s 

Engineer 

Means the Engineer Officer employed and paid by the Employer 

and acting under the orders of the Employer who shall supervise 

and be in-charge of the work. All works to be executed under the 

contract shall be executed under the direction and subject to the 

approval in all respects of him/her.   

XV. (

n

) 

Authorized 

representatives of 

Engineer-in-charge 

(AGM(Tech)/Manager(Tech)/AM(Tech)) means the Engineer 

officers employed and paid by the Employer and acting under the 

orders of the Employer who shall supervise day to day execution 

of work under the direction and guidance of Engineer-in-Charge. 

XVI.  Manufacturer  refers to a person or firm who is the producer and furnisher of the 

material or designer and fabricator of equipment  

XVII.  Contractor’s Works 

or Manufacturer’s 

Works  

Shall mean and include the land and other places which are used 

by the CONTRACTOR/FABRICATOR or SUB- 

CONTRACTOR/SUB-FABRICATOR for the manufacture of 

“Equipment” or performing the “Works”. 

XVIII.  Contract Price or 

Contract 

Amount shall mean the total amount as calculated from quoted unit 

rates by the successful bidder and quantities mentioned in the 

Schedule of quantities (Price Bid) and as accepted by the 

Employer and indicated in the letter of award of work. 

XIX.  Contract Period Shall mean the period specified in the tender document for 

execution of the contract/ completion of the work, including any 

authorized extended period by the Employer  

XX.  Contract Agreement Shall mean the agreement signed between the Contractor and the 

Employer for the execution of the Project. 

 

 

2. Scope of Contract 

 The Contractor shall carry out and complete the said work in every respect in accordance 

with this Contract and with the directions of and to the satisfaction of the Employer. The 

Employer may in his absolute discretion and from time to time issue further drawings and/or 

written instructions, details, directions and explanations, which are hereafter collectively 

referred to as ”Employer’s Instructions” in regard to : 

 

(a) The variation or modification of the design, quality or quantity of works or the 

addition or omission or substitution of any work. 

(b) Any discrepancy in the Drawings or between the Schedule of Quantities and/or 

Drawings and/or Specifications. 

(c) The removal from the site of any materials brought thereon by the Contractor and 

the substitution of any other material therefor. 

(d) The removal and/or re-execution of any works executed by the Contractor. 

(e) The dismissal from the works of any persons employed thereupon. 
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(f) The opening up for inspection of any work covered up. 

(g) The amending and making good of any defects under Clause 28 hereof. 

 

The Contractor shall forthwith comply with and duly execute any work comprised in such 

Employer’s instructions provided always that verbal instructions, directions and explanations 

given to the Contractor or his representatives upon the works by the Employer shall, if 

involving a variation, be confirmed in writing by the Contractor within seven days, and if not 

dissented from in writing within a further seven days by the Employer, such shall be deemed 

to be Employer’s instructions within the scope of the Contract. . Where the context so 

requires, words imparting the singular only also include the plural and vice versa. Any 

reference to masculine gender shall whenever required include feminine gender and vice 

versa. 

 

Necessary “Site instruction Book, Hindrance Register, Labour Register ” strictly 

maintained by contractor on daily basis and got duly authenticated from Engineer-in-

charge .  

 

 

3. Variations to be approved by Employer 

 All the variation in the scope of the work shall be approved by the Bank’s Engineer. The 

Contractor shall submit a statement of variations giving a quantity and rates duly supported 

by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the 

Employer shall form a supplementary tender. The Employer shall not be liable for payment 

of such variations until these statements are approved by the Bank’s Engineer. 

 

  

 

4. Drawings, Schedule Of Quantities & Agreement 

 The Contract shall be executed in duplicate and the Contractor shall be entitled to one 

executed copy for his use. The contractor shall pay the applicable stamp duty on the 

agreement. Before the issue of the final certificate to the Contractor, he shall forthwith return 

to the Employer all Drawings and Specifications. 

 

5. Contractor to provide everything necessary at his cost 

 The Contractor shall provide at his cost, everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Schedule of Quantities and 

Specifications taken together whether the same may or may not be particularly shown or 

described therein provided that the same can reasonably be inferred therefrom, and if the 

Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of 

Quantities and Specifications, he shall immediately and in writing refer same to the Employer 

who shall decide which is to be followed. The Contractor shall provide all works under this 

specification in full accordance with Health and Safety Regulations. 

 

6. Authorities, Notices and Patents 

 The Contractor shall conform to the provisions of any Act of the Legislature relating to the 

works, and to the regulations and bye-laws of any authority, and of electric supply and other 

companies and/or authorities with whose systems, the installation is proposed to be 

connected and shall, before making any variations from the Drawings or Specifications that 

may be necessitated by so conforming, give to the Employer, written notice, specifying the 

variation proposed to be made and the reason for making it and apply for instructions thereon. 
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In case the Contractor shall not receive such instructions within ten days, he shall proceed 

with the work conforming to the provisions, regulations or byelaws, in question, and any 

variation so necessitated shall be dealt with under Clause No. 14 thereof. 

  

The Contractor shall bring to the attention of the Employer, all notices required by the said 

Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to any 

public office, all fees that may be properly chargeable in respect of the works, and lodge the 

receipts with the Employer for payment.  

 

The Contractor shall indemnify the Employer against all claims in respect of rights, and shall 

defend all actions arising from claims, and shall himself pay all royalties, license fees, 

damages, cost and charges of all and every sort that may be legally incurred in respect 

thereof. 

 

 

7. Setting out of work 

 The Contractor shall set out the works and shall be reasonable for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment 

of all parts thereof. If at any time any error in this respect shall appear during the progress of 

the works within a period of one year from the completion of the works, the Contractor shall, 

if so required, at his own expense, rectify such error to the satisfaction of the Employer. 

 

8. Materials and workmanship to conform the descriptions 

 All materials and workmanship shall so far as procurable be of the respective kinds described 

in the Schedule of Quantities and/or Specifications and in accordance with the Employer’s 

instructions, and the Contractor shall upon the request of the Employer furnish him with all 

invoices, accounts receipts and other vouchers to prove that the materials comply therewith. 

The Contractor shall at his own cost arrange for and/or carry out any test of any materials 

which the Employer may require. 

 

9. Contractor’s superintendence and representative on the works 

 The Contractor shall give all necessary personal superintendence during the execution of the 

works, and as long thereafter as the Employer may consider necessary until the expiration 

of the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also 

during the whole time the works are in progress, employ a competent representative who 

shall be constantly in attendance at the works while the men are at work. Any directions, 

explanations, instructions or notices given by the Employer to such representative shall be 

held to be given to the Contractor. 

 

10. Dismissal of Workmen 

 The Contractor shall on the request of the Engineer-in-charge, immediately dismiss from the 

works, any person employed thereon by him who may, in the opinion of the Engineer-in-

charge, be incompetent or misconduct himself and such persons shall not be again employed 

on the works, without the permission of the Engineer-in-charge. 

 

11. Access to Works 

 The Employer and their respective representatives shall at all reasonable times have free 

access to the works and/or the workshops, factories or other places where materials are lying 

or from which they are being obtained and the Contractor shall give every facility to the 

Employer and their representatives necessary for inspection and examination and test of the 
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materials and workmanship. No person not authorised by the Employer except the 

representatives of public authorities shall be allowed on the works at any time. 

 

12. The Bank’s Engineer: Assistant Manager (Tech)/Manager (Tech)/AGM(Tech) 

 The term “Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)” shall mean the person 

appointed and paid by the Employer to inspect the works, the Contractor shall afford the 

Assistant Manager(Tech)/Manager(Tech)/AGM(Tech), every facility and assistance for 

inspecting the works and materials and for checking and measuring time and materials. The 

Assistant Manager (Tech)/Manager (Tech)/AGM(tech) shall have power to set out works or 

to revoke, alter, enlarge or relax any requirements of the Contract or to sanction any work, 

additions, alterations, deviations or omissions or any extra work whatever, except in so far 

as such authority may be specially conferred by a written order with the prior concurrence in 

writing of the Employer. 

 

The Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)/AGM(Tech) or any 

representative of the Employer shall have power to give notice to the Contractor or to his 

representative of non-approval of any work or materials and such work shall be suspended 

or the use of such materials shall be discontinued by the Assistant Manager(Tech)/Manager 

(Tech) but such examination shall not in any way exonerate the Contractor from the obligation 

to remedy any defects which may be found to exist at any stage of the works or after the 

same is completed. 

 

13. Assignments and Sub-letting 

 The whole of the works included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part 

share thereof or any interest therein without the prior written consent of the Employer, and 

no undertaking shall relieve the Contractor from the full and entire responsibility of the 

Contract or from active superintendence of the works during their progress. 

 

14. Alterations, additions, omissions etc. 

 No alteration, omission or variation shall vitiate this Contract but in case the Employer thinks 

proper at any time during the progress of the works to make any alterations in or additions to 

or omissions from the works or any alteration in the kind or quality of the materials to be used 

therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor 

shall alter, add to or omit from, as the case may be, in accordance with such notice but the 

Contractor shall not do any work extra to or make any alterations or additions to or omissions 

from the works or any deviation from any of the provisions of the Contract, Stipulation, 

Specifications or Contract Drawings without the previous consent in writing of the Employer 

and the value of such extras, alterations, additions or omissions shall in all cases be 

determined with the prior approval in writing of the Employer in accordance with the 

provisions of Clause 19 hereof, and the same shall be added to or deducted from the Contract 

Amount, as the case may be, accordingly. 

 

15. Schedule of Quantities 

 The Schedule of Quantities, unless otherwise stated, shall be deemed to have been prepared 

in accordance with the Standard Method of Measurement. 

 Any error in description or in quantity or in omission of items from the Schedule of Quantities 

shall not vitiate this contract but shall be rectified and the value thereof as ascertained under 

Clause 18 hereof, shall be added to, or deducted from the Contract Amount (as the case may 
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be) provided that no rectification of errors, if any, shall be allowed in the Contractor’s 

Schedule of Rates. 

 

16. Sufficiency of Schedule of Quantities 

 The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the 

Schedule of Quantities and/or the Schedule of Rates and Prices which rates and prices shall 

cover all his obligations under the Contract, and all matters and things necessary for the 

proper completion of the works. 

 

17. Measurement of Works 

 The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the 

Contractor and the Employer that he requires the works to be measured, and the Contractor 

shall forthwith attend or send a qualified Agent to assist the Assistant Manager 

(Tech)/Manager (Tech) in taking such measurements and calculations and to furnish all 

particulars or to give all assistance required by any of them. 

  

Should the Contractor not attend or neglect or omit to send such Agent, then the 

measurement taken by the Assistant Manager(Tech)/Manager (Tech) shall be taken to be 

correct measurements of the works. Such measurements shall be taken in accordance with 

the Mode of Measurement detailed in the Specifications.  

 

 The Contractor or his Agent may at the time of measurement take such notes and 

measurements as he may require. 

  

 All authorised extra works, omissions and all variations made with the prior approval in writing 

of the Employer shall be included in such measurements. 

 

18. Measurements Book 

a. Bank’s Engineer shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. The Interior Contractor 

shall, without extra charge, provide all assistance with every appliance, labour and other 

things necessary for measurements and recording levels. 

b. Measurement of all items having financial value shall be entered in Computerized 

Measurement Book (CMB) so that a complete record is obtained of all works performed under 

the contract after joint measurement of Bank and authorized representative of the contractor. 

All bills (Running Account (RA) & Final bill) should be in bound volume of Computerised 

Measurements (A4 size) to be furnished by the contractor, duly machine numbered for pages, 

and with MB number to be given by the Bank. – Format of Measurement and Abstract Book 

as provided by the Bank. 

c. The Bank Engineer shall incorporate necessary corrections in the sheets of MB. After 

incorporating the corrections, the Contractor shall submit revised copies. All pages of the 

finalized, computerized MB sheets, after due check / test check measurements shall have 

full signature with date of the authorized official of the Contractor.  

 

19. Prices for extras etc. ascertainment of 

 The Contractor may, when authorised by Employer, add to, omit from, or vary the works 

shown upon the drawings, or described in the Specification, or included in the Schedule of 

Quantities, but the Contractor shall make no addition, omission or variation without such 
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authorisation or direction. A verbal authority or direction by the Employer shall, if confirmed 

by him in writing within seven days, be deemed to have been given in writing. 

  

 No claim for any extra shall be allowed unless it shall have been executed under provisions 

of Clause 6 hereof with the concurrence of the Employer as herein mentioned. Any such 

extra is herein referred to as authorised extra and shall be made in accordance with the 

following provisions. 

 

 (a) (i) The net rates or prices in the original tender shall determine the valuation of 

the extra work where such extra work is of similar character and executed 

under similar conditions as the work priced therein upto 25% increase of 

quantity.  

  (ii) Rates for all items, wherever possible, should be derived out of the rates given 

in the Priced Schedule of Quantities. 

 (b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of works 

are carried out, the prices for the same shall be valued under sub-clause (c) hereof. 

 (c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items of works are carried out or if the amount of any omission or 

additions. relative to the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Employer the net rate or price 

contained in the Priced Schedule of Quantities or tender or for any item of the works 

involves loss or expense beyond that reasonably contemplated by the Contractor or 

is by reason of such omission or addition rendered unreasonable or inapplicable, 

the Employer shall fix such other rate or price as in the circumstances he shall think 

reasonable and proper. 

 (d) Where extra work cannot be properly measured or valued, the Contractor shall be 

allowed day work prices at the net rates in accordance with the local day work rates 

and wages for the district, provided that in either case vouchers specifying the daily 

time and materials employed, be delivered for verification to the Employer at or 

before the end of the week following that in which the work has been executed. 

 

 (e) It is further clarified that for all such authorised extra items where rates cannot be 

derived from tender or the quantity of any of the tender items increases 25% beyond 

the Bill of Quantities, the contractors shall summit rates supported by the rate 

analysis worked on the “actual cost basis” plus 15% towards establishment charges, 

contractor’s overhead and profits. Such item will not be eligible for the escalation.   

 

 The measurement and valuation in respect of the Contract shall be completed within the 

“period of final measurement” stated in the Appendix, or if not stated  then within six months 

of the completion of the contract works as defined in  Clause 23 hereof. 

 

20. Unfixed materials when taken into account to be the property of the Employer 

 Where in any Certificate (of which the Contractor has received full payment) the Employer 

has included the value of any unfixed materials intended for and/or placed on or adjacent to 

the works, such materials shall become the property of the Employer and they shall not be 

removed except for use upon the works, without the written authority of the Employer. The 

Contractor shall be liable for any loss of or damage to such materials.   
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21. Removal of improper work 

 The Employer shall, during the progress of the works, have power to order in writing from 

time to time the removal from the works within such reasonable time or times, as may be 

specified in the order, of any materials which in the opinion of the Employer are not in 

accordance with the Specifications or the instructions of the Employer, the substitution of 

proper materials, and the removal and proper re-execution  of any work executed with 

materials or workmanship not in accordance with the Drawings and Specifications or 

instruction, and the Contractor shall forthwith carry out such order at his own cost. In case of 

default on the part of the Contractor to carry out such order, the Employer shall have the 

power to employ and pay the other persons to carry out the same, and all expenses 

consequent thereon, or incidental thereto shall be borne by the Contractor, or may be 

deducted by the Employer from any moneys due, or that may become due, to the Contractor. 

 

22. Defects after virtual completion 

 Any defect, shrinkage, settlement or other faults which may appear within the “Defects 

Liability Period” stated in the Appendix hereto, if none stated, then within 12 months after 

the virtual completion of the works, arising in the opinion of the Employer from materials or 

workmanship not in accordance with the contract, shall upon the directions in writing of the 

Employer, and within such reasonable time as shall be specified therein, be amended and 

made good by the Contractor, at his own cost.  

 In case of default, the Employer may employ and pay other persons to amend and make 

good such defects, other faults, and all damages, loss and expenses consequent thereon or 

incidental thereto shall be made good and borne by the Contractor and such damage, loss 

and expenses shall be recoverable from him by the Employer or may be deducted by the 

Employer from any moneys due or that may become due to the Contractor, or the Employer 

may in lieu of such amending and making good by the Contractor deduct from any money 

due to the Contractor a sum to be determined by the Employer equivalent to the cost of 

amending such work and in the event of the amount retained as Security Deposit being 

insufficient, recover the balance from the Contractor, together with any expenses the 

Employer may have incurred in connection therewith. Should any defective work have been 

done or material supplied by any Sub-Contractor employed on the works who has been 

nominated or approved by the Employer as provided in clause 13 &  24 hereof, the Contractor 

shall be liable to make good in the same manner as if such work or material had been done 

or supplied by the Contractor and been subject to the provisions of this Clause and Clause 2 

hereof. The Contractor shall remain liable under the provision of this Clause, notwithstanding 

the signing of any certificate or the passing of any accounts, by the Employer. 

 

23. Certificate of virtual completion and Defects Liability Period 

 The works shall not be considered as completed until the Employer has certified in writing 

that they have been virtually completed. The Defects Liability Period shall commence from 

the date of such Certificate. 

 

24. Nominated Sub-Contractor  

 All Specialists, Merchants, Tradesman and others executing any work of supplying and fixing 

any goods, for which prime cost prices or provisional sums are included in the Schedule of 

Quantities and/or Specifications, who may be nominated or selected by the Employer are 

hereby declared to be Sub-Contractors employed by the Contractor and are herein referred 

to as nominated Sub-Contractors. 
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 No nominated Sub-Contractors shall be employed on or in connection with the works against 

whom the Contractor shall make reasonable objection or (save where the Employer and 

Contractor shall otherwise agree) who will not enter into Contract provided 

  

 (a) That the nominated Sub-Contractors shall indemnify the Contractor against the 

obligation in respect of the Sub-Contractor as the Contractor is under in respect of this 

Contract. 

 (b) That the nominated Sub-Contractor shall indemnify the Contractor against claims in 

respect of any negligence by the Sub-Contractor, his servants or agents or any misuse 

by him or them of any scaffolding or other plant, the property of the Contractor or under 

any Workmen’s Compensation Act in force. 

 (c) Payment shall be made to the nominated Sub-Contractor within fourteen days 

provided that all nominated Sub-Contractor’s accounts included in previous 

Certificates have been duly discharged, in default whereof, the Employer may pay the 

same and deduct the amount thereof from any sums due to the Contractor. The 

exercise of this power shall not create privity of contract as between Employer and 

Sub-Contractor. 

 

25. Other persons employed by Employer  

 The Employer reserves the right to use the Estate and any portions of the site for the execution 

of any work not included in this Contract, which it may desire to have carried out by other 

persons, and the Contractor shall allow all reasonable facilities for the execution of such work 

but shall not be required to provide any plant or materials for the execution of such work. Such 

work shall be carried out in such manner as not to impede the progress of the works included 

in the Contract and the Contractor shall not be responsible for any damage or delay which 

may happen to or occasioned by such work. 

 

26. Insurance in respect of damage to person and property  

 The Contractor shall be reasonable for all injury to persons, animals or things, and for all 

structural and decorative damage to property which may arise from the operation or neglect 

of himself or of any nominated Sub-Contractor or any employee or either, whether such injury 

or damage arises from carelessness, accident or any other cause whatever, in any way 

connected with the carrying out of this Contract. The liability under this clause shall be held to 

include inter alia, any damage to Building, whether immediately adjacent or otherwise, and 

any damage to roads, streets, footpaths, bridges or ways as well as all damage caused to the 

Building and other structures and works forming the subject matter of this Contract. The 

contractor shall also be responsible for any damage caused to the Building and other 

structures and works forming the subject matter of this Contract by frost, rain, wind or other 

inclemency of weather. The Contractor shall indemnify and keep indemnified the Employer 

and hold him harmless in respect of all and any loss and expenses arising from any such 

injury or damage to persons or property as aforesaid and also against any claim made in 

respect of injury or damage, whether under any Statute or otherwise and also in respect of 

any award of compensation or damages consequent upon such claim. The contractor shall, 

at his own expense, effect and maintain with effect from the date of commencement till 

issue of the completion certificate under this contract, with an approved insurance 

company, an All Risks Policy for insurance for an amount equal to the amount of the 

contract including earthquake risk in the joint names of the Employer and the 

contractor ( the name of the former being placed first in the policy) against all risks as 

per the standard all risk policy for contractors and deposit such policy or policies with 

the employer before commencing the works. The Contractor shall reinstate all damage of 
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every sort mentioned in this Clause, so as to do delivery of the whole of the Contract works 

complete and perfect in every respect and so as to make good or otherwise satisfy all claims 

for damage to the property of third parties. The Contractor shall also indemnify and keep 

indemnified the Employer against all claims which may be made against the Employer by any 

person/ member of the public or other third party in respect of anything which may arise in 

respect of the works or in consequence thereof and shall at his own expense arrange to 

effect and maintain, with effect from the date of commencement until the completion 

of the Contract, with an approved Insurance company a policy of Insurance in the joint 

names of the Employer and the Contractor( the name of the former being placed first 

in the policy) against such risks and deposit such Policy or Policies with the Employer 

before commencement of the work. The minimum limit of coverage under the policy shall 

be as defined elsewhere under General Condition of Contract. The Contractor shall also 

similarly indemnify the Employer against all claims which may be made upon the Employer 

whether under the Workmen Compensation Act or any other statute in force during the 

currency of this contract or at Common Law in respect of any employee of the Contractor or 

any Sub-Contractor and shall at his own expenses effect and maintain, with effect from 

the date of commencement until the completion of the Contract, with an approved 

Insurance company a policy of Insurance in the joint names of the Employer and the 

Contractor( the name of the former being placed first in the policy) against such risks 

and deposit such Policy or Policies with the Employer from time to time during the 

currency of the Contract. In default of the contractor ensuring as provided above, the 

employer may so ensure and may deduct the premiums paid from any money due or which 

may become due to the contractor. 

  

 The Contractor shall be responsible for any liability which may be excluded from the Insurance 

Policies above referred to and also for all other damages to any person, animal or property 

arising out of and incidental to the negligent or defective carrying out of this Contract, whatever 

may be the reasons due to which the damage shall have been caused. He shall also indemnify 

and keep indemnified the Employer in respect of all and any costs, charges or expenses 

arising out of any claim or proceedings relating to the works and also in respect of any award 

of compensation or damages, arising therefrom. Without prejudice to the other rights of the 

employer against contractor in respect of such default, the Employer shall be entitled to deduct 

from any sums payable to the Contractor the amount of any damage, compensation, costs, 

charges and other expenses paid by the employer and which are payable by the contractor 

under this clause. The contractor shall upon settlement by the insurer of any claim made 

against the insurer pursuant to a policy taken under this clause proceed with due diligence to 

rebuild or repair the works destroyed or damaged. In this event all the money received from 

the insurer in respect of such damage shall be paid to the contractor and the contractor shall 

not be entitled to any further payments in respect of the expenditure incurred for Building or 

repairing of the materials or goods destroyed or damaged. 

The contractor, in case of re-Building or reinstatement after damage shall be entitled to such 

extension of time for completion as the Employer may deem fit, but shall, however, not be 

entitled to reimbursement by the employer of any shortfall or deficiency in the amount finally 

paid by the insurer in settlement of any claim arising as set out herein.  

 

 Without prejudice to his liability under this clause, the contractor shall also cause all nominated 

sub-contractors to effect, for their respective portions of works similar policies of insurance in 

accordance with the provisions of this clause and shall produce or cause to produce to the 

employer such policies. The contractor shall not permit a nominated sub-contractor to 

commence work at site unless said insurance policies are submitted. In the event of failure of 



43 | P a g e  

 

the sub-contractor to take out such policy or policies of insurance before commencing the 

works at site, the contractor shall be responsible for any claim or damage attributable to the 

said sub-contractor. 

 

27. Date of Commencement and Completion 

 The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated 

in the Appendix hereto or such later date as may be specified by the Employer and he shall 

thereupon and forthwith begin the works and shall regularly proceed with and complete the 

same (except such painting or other decorative work as the Employer may desire to delay) on 

or before the “Date of Completion” stated in the Appendix subject nevertheless to the 

provisions for extension of time hereinafter contained. 

 

28. Damages for Non-completion  

 If the Contractor fails to maintain the required progress of the works and fails to complete the 

works by the completion time stipulated in the Contract or within any extended time under 

time extension Clause 29 hereof and the employer certifies in writing that in his opinion the 

same ought reasonably to have been completed, the Contractor shall pay the Employer the 

sum named as “Liquidated Damages” for the period during which the said works shall so 

remain incomplete and the Employer may deduct such damages from any moneys due to 

the Contractor. The contractor hereby specifically agrees and authorizes the Employer to 

deduct such liquidated damages, if any, from any instalment of payment becoming due and 

payable to the contractor in terms of this contract or from the retention money." 

 

29. Delay and Extension of Time  

 If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason 

of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened 

by or dispute with adjoining or neighbouring owners or public authorities arising otherwise 

than through the Contractor’s own default or (d) by the works or delays of other Contractors 

or Tradesmen engaged or nominated by the Employer and not referred to in the Schedule of 

Quantities, and/or Specification or (e) by reason of Employer’s instructions as per Clause 2 

hereof or (f) by reason of civil commotion, legal combination of workmen or strike or lock-out 

affecting any of the Building trades or (g) in consequence of the Contractor not having 

received in due time, necessary instructions from the Employer for which he shall have 

specifically applied in writing or (h) from other causes which the Employer may certify as 

beyond the control of Contractor or (i) in the event the value of the work exceeds the value of 

the Priced Schedule of Quantities owing to variation, the Employer may make a fair and 

reasonable extension of time for completion of the Contract works. In case of such strike or 

lock-out the Contractor shall nevertheless constantly use his endeavours to prevent delay and 

shall do all that may reasonably be required to the satisfaction of the Employer to proceed 

with work. 

           

           If the contractor needs an extension of time for completion of the work or if the completion of 

work gets delayed for any reason beyond the due date of completion stipulated in the contract, 

the contractor shall apply to the employer for extension of time in writing at least 7 days before 

the expiry of the scheduled time and while applying for extension of time, contractor shall 

furnish the reasons in detail and his justification along with documentary evidence (copy of 

relevant pages of hindrance register), if any, for delays. Only that period of extension of time 

as granted by the employer (on receipt of the application from the contractor or even in 

absence of any such application certification as to the reasonableness of the grounds for 

delay) will qualify for exemption of imposition of liquidated damages. For the balance period 
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in excess of original stipulated period and an authorised extension of time granted by the 

employer, the provision of liquidated damages as stated under                 clause 28 will become 

applicable. 

 

 Further, the contract shall remain in force even for the period beyond the due date of 

completion irrespective of whether the contractor has applied or not, for the grant of extension 

of time for completion unless the employer decides to terminate the contract. The delay for 

completion of work for any reason will not entail any right to the contractor to claim any revision 

of rates or any extra compensation for any reason. 

30. Failure by Contractor to comply with Employer’s instructions  

 If the Contractor after receipt of written notice from the Employer requiring compliance within 

ten days fails to comply with such further drawings and the Employer may employ and pay 

other persons to execute any such work whatsoever that may be necessary to give effect 

thereto, and all costs incurred in connection therewith shall be recoverable from the Contractor 

by the Employer as a debt or may be deducted by him from any moneys due to the Contractor. 

 

31. Termination of Contract by the Employer  

 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 

adjudged an insolvent or being an Incorporated Company shall have an order for compulsory 

winding up made against it or pass an effective resolution for winding up voluntarily or subject 

to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 

insolvency or winding up, as the case may be, shall be unable, within seven days after notice 

to him requiring him to do so, to show the reasonable satisfaction of the Employer that he is 

able to carry out and fulfil the Contract and to give security therefor, if so required by the 

Employer. 

  

 Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 

execution or other process of Court attaching property to be issued against the Contractor, 

  

 Or shall suffer any payment under this Contract to be attached by or on behalf of any of the 

creditors of the Contractor, 

  

 Or shall assign or sublet this Contract without the consent in writing of the Employer first had 

and obtained, 

  

 Or shall charge or encumber this Contract or any payments due or which may become due 

to the Contractor hereunder, 

  

 Or if the Employer determine that the Contractor 

  

 (i) has abandoned the Contract, or 

 (ii) has failed to commence the works, or has without any lawful excuse under those 

Conditions suspended the progress of the works for 14 days after receiving from the 

Employer notice to proceed, or 

 (iii) has failed to proceed with the works with such due diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed upon, 

or 

 (iv) has failed to remove materials from the site or to pull down, and replace work for 

seven days after receiving written notice that the said materials or work were 

condemned and rejected by the Employer under these Conditions or 
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 (v) has neglected or failed persistently to observe and perform all or any of the acts, 

matters or things by the Contract to be observed and performed by the Contractor for 

seven days after written notice shall have been given to the Contractor requiring the 

Contractor to observe or perform the same. 

  

Then and in any of the said cases, the Employer may, notwithstanding any previous waiver, 

after giving seven days’ notice in writing to the Contractor, determine the Contract and 

liabilities of the Contractor, the whole of which shall continue in force fully as if the Contract 

had not been so determined, and as if the works subsequently executed had been executed 

by or on behalf of the Contractor and further, the Employer by his agents or servants may 

enter upon and take possession of the works and all plant, tools, scaffoldings, machinery and 

materials lying upon the Estate or the adjoining lands or roads, and use the same as his own 

property or may employ the same by means of his own servants and workmen in carrying on 

and completing the works or by employing any other Contractor or other person or persons 

to complete the works, and the Contractor shall not in any way interrupt or do any act, matter 

or thing to prevent or hinder such other contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the works. When the works shall 

be completed or as soon thereafter as convenient, the Employer shall give a notice in writing 

to the Contractor to remove his surplus materials and plant, and should the Contractor fail to 

do so within a period of fourteen days after receipt thereof by him, the Employer may sell the 

same by public auction, and give credit to the Contractor for the net amount realised. The 

Employer shall thereafter ascertain and certify in writing under his hand what (if anything) 

shall be due or payable to, or by the Employer, for the value of the said plant and materials 

so taken possession of by the Employer and the expense or loss which the Employer shall 

have been put to in procuring the works to be completed, and the amount, if any, owing to the 

Contractor and the amount which shall  be so certified shall thereupon be paid by the 

Employer to the Contractor or by the Contractor to the Employer, as the case may be, and 

the decision of the Employer shall be final and conclusive between the parties. 

 

32. Termination of Contract by Contractor 

 If payment of the amount payable by the Employer under certificate of the Bank’s engineer 

shall be in arrears and unpaid for thirty days after notice in writing requiring payment of the 

amount as aforesaid shall have been given by the Contractor to the Employer or if the 

Employer shall repudiate the Contract, or if the works be stopped for three months under the 

order of the Employer or by any injunction or other order of any Court of Law, then and in any 

of the said cases, the Contractor shall be at liberty to determine the Contract by notice in 

writing to the Employer and he shall be entitled to recover from the Employer, payment for all 

works executed and for any loss he may sustain upon any plant or materials supplied or 

purchased or prepared for the purpose of the Contract. 

  

 In arriving at the amount of such payment, the net rates contained in the Contractor’s original 

Tender shall be followed, or where the same may not apply, valuation shall be made in 

accordance with Clause 19 hereof. 

 

33. Certificates and Payments 

 (a) The Contractor shall be paid by the Employer from time to time by instalments under 

Interim Certificate to be issued by the Employer’s engineer on account of the works executed, 

work to the approximate value named in the Appendix as “Value of work for Interim 

Certificates” (or less at the reasonable discretion of the Employer) has been executed in 

accordance with this Contract. The Employer may, at his discretion, include in the Interim 
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Certificate such amount as he may consider proper on account of materials delivered upon 

the site by the Contractor for use in the works. And when the works have been virtually 

completed and the Employer shall have certified in writing that they have been completed, the 

contractor shall be paid the balance amount by the employer in accordance with the certificate 

to be issued by the Employer’s engineer. The Contractor shall be entitled to the release of 

the Bank guarantee towards Security Deposit in accordance with the Final certificate 

to be issued in writing by the Employer at the expiration of the period referred to as 

“the Defects Liability Period” in the Appendix hereto from the date of Virtual Completion or 

as soon after the expiration of such period as the works shall have been finally completed and 

defects made good according to the true intent and meaning hereof, whichever shall last 

happen,  provided  always  that  the  issue  by  the  Employer of any certificate during the 

progress of the works at or after their completion shall not relieve the Contractor from his 

liability under Clause 2 and 22 nor relieve the Contractor of his inability in cases of fraud, 

dishonesty or fraudulent concealment relating to the works or materials or to any matter dealt 

within the Certificate, and in case of all defects and insufficiencies in the works or materials, 

which a reasonable examination would not have disclosed. No Certificate shall of itself be 

conclusive evidence that any works or materials, to which it relates, are in accordance with 

the Contract neither will the Contractor have a claim for any amounts which the Employer 

might have certified in any interim bill and paid by the Employer and which might subsequently 

be discovered as not payable and in this respect the Employer’s decision shall be final and 

binding. 

 The Employer shall have power to withhold any Certificate if the works or any parts thereof 

are not being carried out to his satisfaction. 

  

 The Employer may by any Certificate make any correction in any previous certificate which 

shall have been issued by him. 

  

 Payments shall be made within the period named in the Appendix as “Period for honouring 

Certificates” after such Certificates have been delivered to the Employer. 

 

The payment for the system will be made in INR and any dispute arising out of this contract 

will also be sorted out within the jurisdiction by Office from which contract is signed.   

 

34. Delayed Payment  

 Any amounts payable by the Employer to the Contractor if not paid within the “Period for 

honouring Certificates” named in the Appendix, carry interest at the rate named in the 

Appendix as the “Rate of interest for delayed payment” from the date upon which such sum 

ought to have been paid by the Employer until the payment. 

 

35. Settlement of dispute by Arbitration  

 All disputes and differences of any kind whatever arising out of or in connection with the 

contract or the carrying out of the works (whether during the progress of the works or after 

the completion and whether before or after the determination, abandonment or breach of the 

contract) shall be referred to and settled by the Employer who shall state its decision in 

writing. Such decision may be in the form of a final certificate or otherwise. The decision of 

the Employer with respect to any of the excepted matters shall be final and without appeal. 

But if either party be dissatisfied on any matter, the party may within 28 days after receiving 

notice of such decision give a written notice to the other party requiring that the matters in 

dispute be arbitrated upon. Such written notice shall specify the matters, which are in dispute 

or difference of which such written notice has been given. If both the parties agree a single 
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arbitrator would be appointed for the purpose. In case no agreement could be reached on 

the appointment of single arbitrator, both the parties will nominate one person each as an 

arbitrator on their behalf. The two arbitrators nominated by the parties shall nominate one 

more person to act as third arbitrator. 

 

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 

revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 

matters, referred to in the preceding clause, and to determine all matters to dispute which 

shall be submitted to arbitration and of which notice shall have been given as aforesaid. 

 

The arbitrator or arbitrators, as the case may be, shall make his or their award within one 

year (or such further extended time as may be decided by him or them as the case may be 

with the consent of the parties) from the date of entering on the reference. In case during the 

arbitration proceedings, the parties mutually settle or compromise their dispute or difference, 

on the parties filing their joint memorandum of the settlement or compromise, the arbitrator 

or the arbitrators, as the case may be, shall make an award in terms of such settlement or 

compromise. 

 

Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be, who 

may determine the amount thereof or direct the same to be taxed as between the party and 

party, and shall direct by whom and to whom and in what manner the same shall be borne 

and paid. 

 

This submission shall be deemed to be a submission to arbitration within the meaning of the 

Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.  

 

 The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on 

the parties. It is agreed that the Contractor shall not delay the carrying out of the works by 

reason of any such matter, question or dispute being referred to arbitration, but shall proceed 

with the works with all due diligence and shall until the decision of the arbitrator or arbitrators 

is given, abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the 

case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's 

instructions with regard to the actual carrying out of the works. The Employer and the 

Contractor hereby also agree that arbitration under this clause shall be a condition precedent 

to any right of action under the contract. 

 The venue of arbitration shall be the centre/city in which the work is being executed. 

 

36. Right of technical scrutiny of final bill  

 The Employer shall have a right to cause a technical examination of the works and the final 

bill of the Contractor including all supporting vouchers, abstracts etc. to be made at the time 

of payment of the final bill. If as a result of this examination or otherwise, any sum is found to 

have been overpaid or over-certified, it shall be lawful for the Employer to recover the sum. 

 

37. Employer entitled to recover compensation paid to workmen  

 If, for any reason, the Employer is obliged, by virtue of the provision of the Workmen’s 

Compensation Act,1923, or any statutory modifications or re-enactment thereof to pay 

compensation to a workman employed by the Contractor in execution of the works, the 

Employer shall be entitled to recover from the Contractor the amount of compensation so 

paid, and without prejudice to rights of the Employer under the said Act. The Employer shall 
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be at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by the Employer to the Contractor under this Contract or 

otherwise. The Employer shall not be bound to contest any claim made against it under the 

said Act, except on the written request of the Contractor and upon his giving to the Employer 

full security to the satisfaction of the Employer for all costs for which the Employer might 

become liable in consequence of contesting such claim. 

 

38. Abandonment of Works  

 If at any time after acceptance of the tender, the Employer shall, for any reasons whatsoever, 

not require the whole or any part of the works to be carried out, the Employer shall give notice 

in writing to the Contractor who shall have no claim to any payment of compensation or 

otherwise whatsoever on account of any profit or advantage which he might have derived 

from the execution of the whole works. 

 

39. Return of surplus materials  

 Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, 

where any material for the execution of the Contract is procured with the assistance of the 

Employer by purchases made under orders or permits or licenses issued by Government, the 

Contractor shall hold the said materials economically and solely for the purpose of the 

Contract and not dispose of them without the prior written permission of the Employer and 

return it to the Employer, if required by the Employer, at the  price  to be determined by the  

Employer having  due  regard  to the  condition  of  the materials, the price to be determined 

not to exceed the purchase price thereof inclusive of sales tax, octroi and other such levies 

paid by the Contractor in respect thereof. In the event of breach of the aforesaid condition, 

the Contractor shall, in addition to being liable to action for contravention of the terms of 

licenses or permits and/or criminal breach of trust, be liable to the Employer for all moneys, 

advantages or profits resulting, or which in the usual courses would have resulted to him, by 

reason of such breach. 

 

40. Right of Employer to terminate Contract in the event of death of Contractor, if individual 

  Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 

an individual, dies, the Employer shall have the option of terminating the Contract without 

incurring any liability for such termination. 

 

41. Accident Reports 

 In the event of accidents of any kind, the Contractor shall furnish the Client with copies of all 

accident reports. The reports shall be sent without delay and at the same time that they are 

forwarded to any other parties. 

 

42. Prevention of Sexual Harassment at work place:  

a) The contractor shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 

2013”. In case of any complaint of sexual harassment against its employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the contractor/Agency or Local Complaints Committee as the case may be 

and the contractor Agency shall ensure appropriate action under the said Act in respect of 

the Complaint. 

b) Any complaint of sexual harassment from any aggrieved employee of the Service Provider 

against any employee of the Bank or any employee of any other firm working in the Bank 

shall be taken cognizance of by the Regional Complaints Committee constituted by the Bank. 
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c) The contractor shall be responsible for any monetary compensation that may need to be paid 

in case the incident involves the employees of the contractor, for instance any monetary relief 

to Bank’s employee or other firm’s employee, if sexual violence by the employee of the 

contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at workplace and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are deployed 

within the Bank’s premises. 

 

43. Non – Disclosure clause: 

a) The contractor shall not disclose directly or indirectly any information, materials and details 

of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or 

knowledge of the Service Provider and /or the DB Developer during the course of discharging 

their contractual obligations in connection with this agreement, to any third party and shall at 

all times hold the same in strictest confidence.  The contractor shall treat the details of the 

contract as private and confidential, except to the extent necessary to carry out the 

obligations under it or comply with applicable laws.  The contractor shall not publish, permit 

to be published, or disclose any particulars of the works in any trade or technical paper or 

elsewhere without the previous written consent of the Second Party.  Failure to observe the 

above shall be treated as breach of contract on the part of the contractor, as the case may 

be, and the Second Party shall be entitled to claim damages and pursue legal remedies.  

b) The contractor shall take all appropriate action with respect to its employees to ensure that 

the obligations of non-disclosure of confidential information under this agreement are fully 

satisfied.  

c)  The obligations of the Service Provider and, without prejudice to the contract Agreement, the 

obligations of the contractor with respect to non-disclosure and confidentiality shall survive 

the expiry or termination of this agreement for whatever reasons 

 

44.  Program chart/ Progress report:  

 The contractor shall submit a suitable progress report/chart for completion of different stages 

of work, to ensure completion of work within allotted period. Such program should be 

submitted within 14 days of the award of work. All suitable modification made by the Bank 

must be incorporated in the progress chart. If asked the contractor shall submit reports 

showing current equipment delivery dates and anticipated completion dates for individual 

units and groups of units.  

 

45.  Statutory Approvals:  

 The work shall be executed by the Contractor as per pre-NOC & local body approval received 

from respective statutory authorities such as Pollution Control Board(PCB) / Chief Electrical 

Inspector (CEI) / Local fire Authority / Local Municipal Authority etc/ Local statutory Authority. 

The contractor shall be responsible to understand all the provisions made in all such 

approvals accorded. In case of any requirements of any additional work/ modification thereof, 

the same shall be brought to the notice of Engineer in charge well in advance. The work has 

to be executed adhering to the norms of local body authorities. The contractor shall assist in 

preparation of documents, reports etc. as required during & after completion of work for 

obtaining further approvals & final completion & occupancy certificate from the respective 

authorities. The contractor shall also be responsible to attend meetings & do all liasoning 

works with respective authorities. No extra payment will be made on this account. However, 

the fee paid to the local bodies / authorities, if any, shall be borne by the department. 
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46. Debarment/Disqualification:  
A bidder is liable for debarment / disqualification from bidding on the following grounds: 
1) If it is determined that the bidder has committed the following acts or omissions in 
contravention of the code of integrity: 
i) a) making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 
either directly or indirectly, in exchange for an unfair advantage in the procurement process or 
to otherwise influence the procurement process. 
b) any omission or misrepresentation that may mislead or attempt to mislead so that financial 
or other benefit may be obtained, or an obligation avoided. 
c) any collusion, bid rigging or anticompetitive behaviour that may impair the transparency, 
fairness, and the progress of the procurement process. 
d) improper use of information provided by the procuring entity to the bidder with an intent to 
gain unfair advantage in the procurement process or for personal gain. 
e) any financial or business transactions between the bidder and any official of the procuring 
entity related to tender or execution process of contract: which can affect the decision of the 
procuring entity directly or indirectly. 
f) any coercion or any threat to impair or harm, directly or indirectly, any party or its property to 
influence the procurement process. 
g) obstruction of any investigation or auditing of a procurement process. 
h) making false declaration or providing false information for participation in a tender process 
or to secure a contract. 
ii) failed to disclose conflict of interest. 
iii) failed to disclose any previous transgressions made in respect of the provisions of sub-
clause (i) with any public institution / entity in India or any other country during the last three 
years or of being debarred by any public procuring institution / entity. 
2) For any actions or omissions by the bidder other than violation of code of integrity, which in 
the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard 
material, non-supply of material, abandonment of works, sub-standard quality of works, failure 
to abide 
terms of the tender etc. 
3) If the bidder has been convicted of an offence— (a) under the Prevention of Corruption Act, 
1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing any 
loss of life or property or causing a threat to public health as part of execution of a public 
procurement contract. 

 

46. Marginal Notes  

 The notes in the box and in the catch lines hereto and in the annexures hereto are meant only 

for convenience of reference and shall not in any way be taken into account in the 

interpretation of these presents and the annexures hereto. 

-----------------------------------------------------------x-------------------------------------------------------- 
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Section (VI) - Appendix Hereinbefore Referred To 

 

Ref to Clauses in conditions  

hereinbefore referred to  

9 Defects Liability Period Twelve months from the date of the 

handing over of the last lift to the Bank.  

19 Period of Final Measurement 3 months 

27 Date of Commencement 

 

14th day from the date of issue work order 

27 Date of Completion 2 years from the date of commencement 

28 Liquidated damages at the rate of As per clause 24 of section III  

33 Minimum value of works for interim 

certificates/running account bill  

First milestone target amount 

33 Period for honouring certificates of 

payment 

One month for interim bills and 3 months 

for final bill. 

33 Retention Money 5% of contract value till DLP 

33 Security Deposit / PBG during 

installation and commissioning of lifts  

5% of contract value till DLP 

34 Interest for delayed payment As per Bank rate 

 CAMC period PBG As per  clause 14 .V in section III 
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Section-VII 

 

Scope of Work ( A & B)  

Sub section A.   Scope of work & Technical specification during execution of work:   

 
The Bank’s Central Office Building comprising of two basements, ground plus 25 upper floors and 
having 12 nos passenger lifts in following manner:  

I. Group of 6 lifts, each of 20 passenger capacity @2.5 mps speed serving ground to 15th floor 
(Rise 64 meters)- Local side  : Operation Destination Control System  

II. Group of 5 lifts, each of 20 passenger capacity @3.5 mps speed serving ground to 25th floor 
(Rise 104 meters)- express side Operation Destination Control System 

III. VIP Lift (1), 20 Passengers capacity @ 3.5 mps speed serving ground to 25th floor             
(Rise 104 meters) simplex call  button  

Scope of works:  
The Bank desires to replace all the above-mentioned lifts with state of art current technology lifts. 6 
lifts shall be speed of 3.0 mps and other  6 lifts shall be 2.5 mps. The lifts will be replaced in batch 
of two lifts one from each side.  The lift must be complied to IS code 17900, NBC 2016, and 
requirement of section VII & Section VIII. The scope of works is as under:   

I. Replacement of 12 nos of passenger lifts at Bank’s Central Office Building, Mumbai and 
factory inspection of at least first batch of 2 lifts. Lift’s specification has been mentioned at 
Para C  of this section.  

II. Delivery of lift equipment to Bank's site at Mumbai including packing, handling, 
transporting, clearing, loading/unloading at ports in India and unloading at site in Mumbai. 

III. Dismantling the existing lifts along with all allied equipment and accessories in phased 
manner as per the requirement and maintaining the remaining lifts in service 

IV. Supply and installation of partition in the entire height of 2 lifts shafts ( 1 on each side (Local 
and express side). Capability to synchronization old and new lift in group system.  

V. Retaining the front wall elevation.  
VI. Installation, testing & commissioning of lift equipment as per technical, specifications, 

obtaining operating approval from lift inspectorate and handing over the lifts to Bank. 
VII. Providing all-inclusive service including all spares, etc. during warranty period                       

(Defect liability period) of new lifts and subsequent comprehensive Annual Maintenance 
Contract (CAMC)for the committed period of 19 years. Bank will be pay CAMC charges as 
per the quoted price during the CAMC period. Detailed scope of the work of CAMC and other 
conditions are mentioned below under section B 

VIII. All engineering, equipment, labour, and permits required to satisfactorily complete lift 
replacement required by the specification.  

IX. Any other work, related to but not mentioned above, required for completion of the job.  
X. Providing persons for maintenance of the lift ( as per the clause 29 under Section III) 

 

• Work to be in the part of the contractor: 
I.  Lift well and pit: Clean all grease and dirt from the pit and lift shaft walls. Paint pit with one 

coat of machinery enamel, and whitewash hoist way as required.  
II. Machine room and machinery spaces: paint machine room floor with one coat of epoxy 

paint when work is completed  
III. Providing lift shaft separation, consisting of steel chain link fence, between each adjacent lift 

in common lift shafts per code requirements.  
IV. Scaffolding necessary for erection, and all builder’s work for cutting away and making good 

to walls and masonry work required , including repairs to plaster, painting etc. Further, all 
chase cutting and openings as required,  will be carried out by the Lift Contractor. Machine 
RS beam and MS channels  for support of lift machinery and buffers shall be supplied and 
erected by the Lift contractor.   

 

• Works are not in scope of Contractor:  
A lift well with suitable pit and head room, machine room properly lighted and ventilated, 
will be provided by the Employer. Also necessary electrical feed wires and main switch in 
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the machine room and door openings with architrave will be provided by the Employer. 
SDFU of 415 volts, 3 phase AC power for each lift shall be provided.  

 

 

Sub section B. Scope of work during Defect liability period and Comprehensive annual 

maintenance contract period :  

 

i. Ensure that qualified team deployed by them, for the purpose for rendering the services required 

by the Bank under this agreement.  

ii. Ensure that his employees, while in the Bank premises or while carrying out their obligations under 

this agreement, observe the standards of cleanliness, decorum, safety, good behavior and 

general discipline laid down by the Bank and the Bank/ employer shall be the sole judge as to 

whether or not the tenderer and/ or his employees have observed the same. 

iii. Personally, and exclusively supervise the work of his employees so as to ensure that the services 

rendered under this agreement are carried out to the satisfaction of the Bank. 

iv. Ensure that no employees of the tenderer will enter or remain on the Bank’s premises beyond the 

specified time limits unless and necessary for fulfilling tenderer’s obligations. 

v. Be liable for any damage caused to the Bank or its premises or any part thereof or to any 

equipment thereof or any property of the Bank and therein by any act, omission, default or 

negligence of the tenderer or his employees or agents. 

vi. The equipment supplied shall be guaranteed against all types of defects for DLP and CAMC period 

from date of handing over of the equipment to the Bank.  Any defects in the system/sub-

assemblies/battery of ARD/small parts like call button, Car LED lights/Fans/LED panel  etc  found 

within the guarantee period shall be rectified/replaced by the tenderer free of cost. . Any 

assembly/parts/battery/wiring which requires replacement/wear and tear/damaged cables and/or 

any spares parts etc. shall be replaced as and when required, for which Bank shall not make 

payment as per terms and condition of the contract. 

vii. The system is also required to be maintained under CAMC for further period of 19 years. The 

format of one time Agreement for Comprehensive Annual Maintenance Contract is provided 

at Annexure XVI. The firm has to submit AMC agreement before settling the final bill of 

installation. 

viii. During this period (DLP & CAMC) servicing at not less than 4 servicing (cleaning of rails, lubrication 

of moving parts, checking of electro mechanical components, safety, interlocking checking or any 

other checking as recommended by OEM) and attending to ANY NUMBER of breakdown calls 

shall be carried out free-of-cost.  

ix. There is no payment during DLP. However, the CAMC payment shall be made on half yearly on 

rendering satisfactory services.  

x. The annual maintenance service contract rate shall also consider all the cost, including labor, travel 

cost from the nearest service station, all spares parts, oil, cables, and upgradation of technologies 

and relocation of system as and when required, consumable items etc. required for smooth 

functioning of the system.  

xi. The Contractor shall carry out all the work strictly in accordance with drawing, details and 

instructions of the Bank’s engineer. If in the opinion of the Bank’s engineer, nominal changes have 

to be made to suit the site condition and with the prior approval in writing of the Bank, they desire 

the Contractor to carry out the same, the Contractor shall carry out the same without any extra 

charge.  

 

B.1 Renewal of Rate of Comprehensive AMC: 
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The amount of service contract shall be renewed for an additional period of at least 18 years after 

two years (one-year defect liability period and one-year AMC on quoted rates). While renewing the 

contract amount will be arrived at based on following formula.  

 

AC = AP [(50 x(EPIC/EPIP)+50x(CPIC/CPIP)] / 100 

 

AC  The contract amount for the current year (excluding taxes)  

AP  The contract amount for the previous year (excluding taxes)  

CPIC  Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the current year  

CPIP  

 

 

Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the previous year 

 

EPIC  

 

 

 

Wholesale Price Index for Material handling, lifting and hoisting 

equipment 6 months prior to the commencement date of contract for the 

current year. 

 

EPIP     Wholesale Price Index for Material handling, lifting and hoisting 

equipment 6 months prior to the commencement date of contract for the 

previous year. 

 

 

 

B.2       Renewal in the yearly wages of the deputed technician 

 

AC = AP (CPIC/CPIP) 

 

AC  The contract amount for the current year  

AP  The contract amount for the previous year  

CPIC  Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the current year  

CPIP  

 

 

Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the previous year 

 

 

Minimum wages shall be revised at the time of renewal of contract  based on escalation formula. If 

contractor fails to provide the service from the date of handing over the system, The Bank reserves 

the right to initiate action against the firm as it deems fit   including debarring the firm for further 

participating in any other tender invited by the Bank and security deposit amount shall also be 

forfeited without issuing any notice to the tenderer.  

 

B.3: Penalty:  Any fault in the system shall be rectified as per the rectification time given below failing 

which penalty shall be applied.  

 

 Rectification time Penalty 
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Any defects resulting lift is not working  12  hours ₹1400 per 

day per lift. 

Absentee of deputed person without 

reliver 

immediate twice the daily 

wages  

 

 

Note: The intent of undertaking major replacement of lifts is to avoid any Civil, Structural, 

Architectural changes, retaining the front wall and entrance of landing door etc. Extra precautions 

are expected at all times to ensure safety for all including maintaining a very safe & clean 

environment always. Work under this contract shall be executed at contract rates as per conditions 

and specifications stipulated in this tender document. In addition, components/materials, which may 

not be specifically stipulated in the tender document, but which are necessary for satisfactory 

installation and/or operation of any portion of the work, shall also be provided within the contract 

rates without any extra cost. Contractors are invited to submit suggestions during the pre-bid meeting 

for any additions or deletions that may enhance the lift replacement project.  Contractor shall carry 

out and complete the work in all respects to the satisfaction of the Bank. 
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Section -VIII 

TECHNICAL SPECIFICATION 
 

The detailed specification of the desired equipment is provided in this section. Any 
deviation in the said specifications has to be brought out on or before Pre-Bid 
meeting. Section IX specifies some of these critical requirements and the 
deviations against those can be specified in the annexure itself. 

1.0 GENERAL 

The lift shall be designed , manufactured , installed and commissioned in accordance with 
Indian Standard Specifications IS 17900 for  Lifts for the Transport of Persons and 
Goods shall apply ( All Parts, code for lift ) to the equipment’s and the work covered by this 
contract.  

In addition, the relevant clauses of the following, as amended up to date shall apply. 

• The Electricity Act, 2003 (as amended in 2025) 

• Central Electricity Authority (CEA) (Measures Relating to Safety and Electric Supply) 
Regulations, 2023 

• The Maharashtra Lifts, Escalators and Moving Walks Act, 2017,  

• Fire safety regulations pertaining to lifts like the Maharashtra Fire Prevention and Life Safety 
Measures (Amendment) Rules, 2025 

• NBC provisions applicable to lifts-2016 
 
The bidders shall also take into account the applicable local and State regulations for the 
design and installation of lifts. 
 
 

1.1 TECHNICAL PARAMETERS 
 

a. Technical parameters for passenger lifts (e.g., size, travel length, speed) are detailed in 
Section IX. Bidders must provide item-wise confirmation or comments in the designated 
column within that annexure. Any deviations from tender requirements must be clearly 
highlighted in this section; otherwise, it will be presumed that the offer fully conforms. 
Tenders that do not include a duly filled-in Section IX may liable to be summarily rejected.  

b. Firm must have technology to synchronize old and new lifts during the installation.  

c. All installation will be done by retaining the front wall of the lifts. 
 
 

1.2 Design Criteria 
 
The lift contractor shall develop the design based on the below specifications and on proven 
and reliable engineering practices and submit the all lift drawings to the Bank for approval. 
All sub systems & equipment shall be of proven design.  

 
The design of the equipment offered should meet the following criteria:- 

• Usage of the latest state of the art technology. 

• Design enhancements should not reduce the life cycle of equipment / components 

• Design life of at least 20 years. 

• Highest levels of reliability & spare parts availability 
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• Lowest maintenance cost 

• Modular design 

• Minimum life cycle cost 

• Highest levels of safety 

• Environment friendly 

• Online monitoring system for lift health 

 

This document ensures that the lift manufacturer’s design adheres to the specified criteria 
and that the equipment meets all performance parameters, not only at handover but 
consistently throughout its service life cycle. 

The lift contractor shall provide built-in diagnostics to minimize downtime and demonstrate 
compliance with performance requirements. 

The lift contractor must explicitly confirm all design inputs—including precautions and control 
measures for guide rail systems, car systems, and lift shafts—factored in to ensure noise, 
vibration, and other performance standards are met. This includes, if required, impact 
analysis and solutions for building sway, the piston effect, chimney/stack effects, and seismic 
control. 

 

 
4.0 DRIVING MECHANISM & ACCESSORIES:  

 

4.1 LIFT MACHINE:  

 
The lift machine shall be suitable for a 415-volt, 3-phase, 50 Hz AC supply with a voltage 
variation of ±10%). It shall be placed directly above the hoistway on steel beams resting on 
the machine room floor slab. The lift machine shall feature high efficiency, high power factor 
(close to unity), and low power consumption, designed to withstand peak currents during 
operation. Resilient anti-vibration mountings of appropriate design shall be provided to 
minimize vibration transmission to the building structure. The scope of the contract includes 
the supply and installation of steel beams (I & C type), motor foundation, and necessary core 
cutting. Existing beams may be utilized. The assembly shall be designed and tested to sustain 
the contracted load plus a 25% overload. 
 

4.2 A C MOTOR /Lift motor 

 
The contractor shall supply and install the latest Generation 3 (Gen 3), high-efficiency, 
gearless Permanent Magnet Synchronous Motor (PMSM) elevator system, powered by a 
415V, 3-phase, 50Hz AC supply ( voltage variation ±10%).  and controlled via an energy-
saving, active regenerative Variable Voltage Variable Frequency (VVVF) drive.  
 

4.3 ANTI-VIBRATION SUPPORTS 
 
The whole traction machine shall be mounted on appropriate anti-vibration supports to 
minimize noise and vibration. 
 

4.4 BRAKE 

• Standard Compliance: Fully compliant with IS 17900-1  safety standards. 

• System Type: Electro-mechanical, friction-type braking system. 

• Operation Mode: Fail-safe design, spring-applied and electrically released. 
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• Manual Release: Must feature a manual brake release lever for emergency rescue                       
operations. 

• Dual Redundancy: Equipped with a Double-Acting Brake system consisting of two completely 
independent mechanical sets. Each individual brake set must independently hold and stop 
125% of the rated lift load at rated speed. 

• Monitoring: Continuous electronic monitoring of brake shoe/pad wear and open/close status. 

System must lock out the lift if a fault is detected. 

• UCMP Integration: Brake must function as the stopping element for Unintended Car Movement 
Protection (UCMP). 

• ACOP Integration: Brake must prevent Ascending Car Over-speed Protection (ACOP) by safely 
stopping an over-speeding empty car upward. 

 

 

4.5 SUSPENSION ROPES/BELTS 
 

• The suspension system shall fully comply with IS 17900 (Part 1 & Part 2): Safety rules 
for the construction and installation of lifts.  Suspension rope typically consist of coated steel 
belts or specialized high-tensile steel wire ropes. The suspension system shall maintain a 
minimum factor of safety of 12 under full-load static conditions.  The elevator system must 
be equipped with an automated, continuous Electronic Health Monitoring System.  The 
monitoring unit must automatically trigger a safe-landing operational mode, park the lift at 
the nearest available floor, and shut down operation if any suspension strand experiences 
wear, degradation, or breakages beyond allowable limits. 

• Data Plate: A durable metallic data plate must be permanently affixed to the car crosshead, 
stating the quantity, type, nominal diameter/width, and certified tensile strength of the 
suspension media. 

• Documentation: The contractor shall submit type-test certification compliant with IS 
17900, structural load calculations, and rope/belt life-cycle data sheet prior to installation. 

 
4.6 ALIGNMENT 
 

The brake plunger, collar, sleeve, motor, sheaves and all bearings shall be mounted 
and assembled so that proper alignment of these parts is maintained. The assembly shall 
be reviewed and rectified when excessive noise is emitted during operation. 

 
 
4.7 CAR SAFETY, COUNTERWEIGHT SAFETY AND GOVERNOR: 
 

Car safety shall be provided to stop the car or counterweight whenever excessive descending 
speed is attained. 

A tested over speed governor with rope & tension pulley frame shall be provided. The 
breakage or excessive rope stretch of the governor rope shall cause the motor to stop by 
means of an electric safety device mounted on the governor tension pulley. 

The same shall be designed to meet the respective electrical & mechanical tripping speeds 
specified in the latest IS 17900.  

Compliance under IS 17900-1:2022, contractor provides a Factory Calibration and Type-Test 
Certificate for the Governor prior to handover the lifts  

 
4.8 DRIVING SHEAVES 
 

•  Driving sheaves (traction sheaves and governor pulleys) must meet specific dimensional,    
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performance, and material parameters to comply with IS 17900 
•  All traction sheaves shall be enclosed with a suitable & removable guarding for 

eliminating moving equipment pinching hazards. 
 

 
5.0 CONTROL SYSTEM 

5.1  VARIABLE VOLTAGE VARIABLE FREQUENCY (VVVF) REGENERATIVE DRIVE 
• Drive Technology: The lift traction system must utilize an energy-efficient, fully digital Variable 

Voltage Variable Frequency (VVVF) drive incorporating advanced Insulated Gate Bipolar 
Transistors (IGBTs) for precise motor vector control. 

• Active Front End (AFE): The drive must feature an Active Front End (AFE) with a dual-IGBT bridge 
design to enable clean, continuous bidirectional power distribution between the traction motor 
and the building’s power grid. 

• Regenerative Efficiency: During generator modes—specifically when a heavily loaded car 
descends or a lightly loaded car ascends—the drive must capture the back-EMF energy and 
convert it back into usable electrical power instead of dissipating it as waste heat through 
resistors. The system must restrict Total Harmonic Current distortion (THD) to less than 5%.  

Following protections shall be built in with the inverter:- 

• Motor overload / over torque 

• Instantaneous over current 

• Ground fault 

• Under voltage 

• Over voltage – 3 Phase 

• Output & Input phase loss 

• Output short circuit 

• Over speed 

• Spikes & Surges 

• Phase reversal  

   

It also support Mechanical and Motion Safety Interlocks (IS 17900 Alignment): 
 

• Electronic Overspeed Prevention: Aligned with IS 17900-1 criteria, It must cut power 
and drop the mechanical brakes if the car speed exceeds (110%) of contract velocity.   

• Ascending Car Overspeed Protection (ACOP): The inverter must actively support 
ACOP functions. If the lift over speeds in the upward direction due to counterweight pulling, 
the inverter must trigger an uncontrolled-motion fault and lock out further operation. 

• Unintended Car Movement Protection (UCMP): The inverter's safety firmware must 
interface with landing and car door interlocks. If the motor begins rotating while doors are 
detected open or unlocked, the inverter must instantly cut current to the motor to freeze 
motion. 

 
On fault occurrence, the VVVF drive shall store the status of all parameters prevailing at the 
time of fault occurrence etc. & the same shall be available to the user to assist him in the 
fault diagnosis.  
 
The lift controller shall be wall/floor mounted, vertical, totally enclosed cubicle type with 
hinged doors on the front and/or the rear to provide easy access to all components in the 
controller. The cubicle shall be well ventilated such that the temperature inside never exceeds 
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the safe limits of the components at ambient room conditions in the machine room 

Lift motor control system shall be electronic closed-loop control to ensure fail safe motor 
over speed controls and stopping accuracy of ± 5 mm. 

Load compensation circuits shall also be included to further improve upon the levelling 
accuracy. The levelling shall be ensured within ± 5 mm. 

An Automatic Phase reversal device shall be provided on the controller which shall be 
designed to protect the lift equipment against phase reversal and phase failure. 

The controller shall be designed to cut off the power supply, apply the brake and bring the 
car to a rest in the event of any of the above failures occurring. 

System should automatically restart when power is restored. 

System memory should be retained in the event of power failure or disturbance. Lifts should 
not go in to correction mode or correction run to the lowest floor / highest floor to update its 
position & memory. 

In case of elevators with destination control system, call registration memory shall be 
retained in the event of power failure or disturbance. In such case, Lift users shall not be 
required to re-register the calls using the destination call registration device. 

The acceleration and deceleration shall be adjustable at site using a service tool. 
 

 
5.2 GROUP CONTROL SYSTEM 

 
For a single standalone (simplex) lift installation, the car must be operated by its own 
dedicated microprocessor control system that manages all motion and dispatching 
independently. Each elevator lobby shall feature standalone hall call buttons equipped with 
clear directional arrows and floor position displays to keep passengers informed. The control 
system must automatically process all registered hall and car calls using an optimized routing 
logic to minimize waiting times and eliminate unproductive travel. 

5.3   DESTINATION CONTROL SYSTEM 
 

Elevators with Destination Control System shall be provided from the lift contractor’s top 
range. Full details have to be submitted with the tender documents. This group control 
system shall incorporate a destination call algorithm designed to optimize service capability 
under all conditions of service be it up peak, down peak and any traffic situation. 

Key pads alongwith facility of access card as specified will have to be provided at all landing 
lobbies to enable passengers to register their chosen floor destination. Associated with 
these would be an indicator screen which will guide & direct passengers to the assigned lift 
car. In order to make sure that passenger enters the correct lift, the allocated destination 
floor should be duplicated in an appropriate manner in the car display either with customer 
standing outside. 

The control algorithm shall change to accommodate or suit various circulation patterns post 
up peak traffic situation has eased out. 

 

5.4 ENERGY EFFICIENCY 
 

 
The control systems should incorporate energy control features to reduce the power 
consumption when the lifts are not in use or there is low demand; these include but 
not limited to: - 

• Auto Fan / Car light Cutoff: Auto switch off feature to be provided for 



61 | P a g e  

 

switching of the ventilation fan & car lights after 120 seconds of lift being idle. 
This should be programmable at site to increase or decrease the timing. 
These have to switch ON automatically at the time of first landing call. 

• Indicators illumination: All indicators to reduce illumination levels after a pre 
defined period of inactivity of the lift. The pre defined period can be taken as 
5 minutes & should be programmable at sites. 

• In low demand times, number of service cars to be reduced without impacting 
passenger waiting times. 

 
5.5 FIRE MAN OPERATION 

 
The technical parameters define the fireman’s lifts. This shall always be in line with 
the latest IS codes amended up to date even if the below description is found as 
different from the latest amended IS codes. 

 
5.5.1 Operation Requirement of fireman’s lift/s:- 

 
The fireman’s lift shall be provided with the following as a minimum:- 

• A two position ON/OFF fireman’s switch which is common to all lifts in a group 
control at evacuation floor ( normally the main entrance floor ) protected in 
a box with glass in front with suitable label indicating that it is the fireman 
switch and 

• Audio & visual signal in car 

5.5.2 Sequence of operation:- Return to Evacuation floor (Phase 1):- 

• Shall start when the switch at the evacuation floor is turned to the ‘ on ‘ 
position or the signal indicating a fire received from the automatic fire 
detection and alarm system ( if provided by the BMS ) is on. The lift(s) 
controlled by this switch shall cancel car calls and separate from landing calls 
and no landing or car calls shall be registered. The audio and visual signal in 
car shall be turned on. All heat and smoke sensitive door re opening devices 
shall be rendered inoperative. 

• If the lift is travelling towards evacuation floor, it shall continue driving to that floor. 

• If the lift is travelling away from the evacuation floor, it shall reverse it’s direction 
at the nearest 
possible floor without opening its door and return non-stop to the evacuation floor. 

• If the lift is standing at a floor other than the evacuation floor, it shall close 
the doors & start travelling non stop to the evacuation floor. 

• When at the evacuation floor, the lift will park with doors open. 
 

• The audio signal is turned off after this drive. 

 
Fireman’s Service (Phase 2):- 

• The phase 2 is started after phase 1 if the fireman’s switch is on. 

• The lift does not respond to landing calls. All heat and smoke sensitive door 
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re opening devices shall be rendered inoperative. 

• When the car call button is pressed the doors start closing. If the button is 
released before the doors are fully closed, they reopen. The car call is 
registered only after the doors are fully closed. 

• After registering a car call the lifts start driving to a call. If more than one car 
calls are registered, only the nearest call is answered & the remaining car 
calls will be cancelled at the first stop. 

• At the floors the doors are opened by pushing the door open button. If the 
button is released before the doors are fully open, they reclose. 

• The lift returns to normal service when it stands at the evacuation floor with 
door open & the fireman’s switch is off or by an electric signal from the 
automatic fire detection system when it is reset. 

 
5.5.3 The word ‘ FIRE LIFT ‘ shall be conspicuously displayed in fluorescent colour near/on 

the lift landing doors at each floor. 

 

5.6 AUTOMATIC RESCUE DEVICE (Primary Rescue System) 
 

The ARD shall have the following specifications: 
• ARD should move the lift to the nearest landing in case of power failure and 

single phasing during normal operation of lift. 

• ARD should monitor the normal power supply in the main controller and shall 
activate rescue operation within 10 seconds of normal power supply failure. 
It should bring the lift to the nearest floor at a slower speed than the normal 
run. While proceeding to the nearest floor the lift will detect the zone and 
stop. After the lift has stopped, it automatically opens the doors and parks 
with door open. After the operation is completed by the ARD the lift is 
automatically switched over to normal operation as soon as normal power 
supply resumes. 

• Audio / Visual alarm to be provided in car to announce ARD operation; voice 
synthesizer to make an announcement that lift is running to floor level on 
emergency power and to exit upon arrival. 

• The battery capacity should be adequate so as to operate the ARD at least 
three (03) times without recharging of battery. 

• There must be a suitable audio alarm with visual indication or voice 
annunciation in the lift car or lift controller to indicate “Low battery” of ARD. 

 
5.7 Two-Stage Manual Rescue System( Secondary Rescue System ) 

Electrical Dynamic Braking Rescue (EDBR) Switch: The control panel 
must include an EDBR switch that hardwires a short-circuit across the motor’s 
three-phase stator windings. This configuration generates a self-regulating 
magnetic counter-torque that strictly limits gravity-induced travel to a safe 
speed below 0.3 m/s. 
Manual Controlled Brake Release Mechanism: The gearless machine must 
be supplied with a mechanical dead-man brake release lever or hydraulic hand 
pump to manually open the independent brakes. Technicians must use this 
mechanical tool in combination with the activated EDBR switch to pulse the brakes, 
allowing the lift car to drift safely and gradually to the nearest landing level. 
EMERGENCY HAND WINDING DEVICE 
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A Removable hand winding device shall be provided for emergency cranking of 
lift machines whenever required for lifts with machine room. The same shall be 
located inside the machine room and an electrical safety device shall be provided 
to disconnect the power to the lift machine during the installation of hand winding 
device on the machine. 

 
5.8 Seismic Sensor:  

 
Seismic operation Control system with primary wave sensor for all the lifts needs to 
be provided. It could be one control device installed in each isolated zone of the 
buildings (separated by expansion joints) which shall be integrated with all lift units 
in that particular zone. 

 

Upon detecting such wave & sensing the limit exceeding the programmed limit, the 
equipment shall direct the control system to bring the cars to the nearest floor and 
immediately open doors for safe exit. The electronic sensor should sense & measure 
acceleration across all three axis. 

The lift shall only be reset manually after the signal is clear and the maintenance 
personnel have inspected the lift. 

Upon Detection of a Seismic wave the control system shall provide for a signal to be 
sent to the BMS system. 

A “counterweight derailment” device or “displacement switch” shall be 
installed on counterweight guide rails which are to be activated in case counterweight 
sections are dislodged from original position between the guiderails due to seismic 
movements. 

An automatic reset shall not be possible in such case and the lift shall remain 
inoperable until the counterweight sections and guiderails are inspected thoroughly 
and defects are rectified by the maintenance personnel. 

 
6.0 STANDARD FEATURES TO BE INCLUDED 

 
6.1 AUTOMATIC BY-PASS 

 
Load weighing devices located either on car top or under the car cage shall be 
provided for all lifts. Whenever the load exceeds 80% of the capacity load of the lifts, 
the lifts shall ignore all landing calls and only respond to car calls. 

 
6.2 OVER LOAD DEVICE 

 
A load weighing devices shall operate when the load in the car exceeds the rated 
capacity. The operation of the device shall activate buzzer sound and flashing 
‘overload’ signals. At the same time the car doors shall be prevented from closing. 
When the excess load has been removed from the car, the buzzer alarm shall stop 
automatically and the car shall function normally.  
6.3 AUTOMATIC SELF-LEVELING 

 
All lifts shall be provided with automatic self-leveling (Stopping accuracy & leveling 
accuracy) feature that shall bring the lift car level to within + 5mm.   

 
6.4 ALARM BELL/BUZZER 
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An Emergency alarm bell/ Buzzer, including wiring to be provided and connected to 
a properly marked push button in the car operating panel. The alarm bell shall be 
located at the ground floor, at the floor landing outside and adjacent to hoist way or 
as desired by The Bank. 

 

The alarm sound shall be siren type audible from at least 50 meters from the ground 
floor landing, operated by Rechargeable Nickel/Cadmium maintenance free batteries 
to give a warning siren when the alarm button in the car is pressed momentarily. 

 
6.5 ANTI-NUISANCE 

 
Anti-Nuisance Feature: If car loading relative to weight in car is not commensurate 
with number of registered car calls, the system cancels car calls. Systems employing 
either load weighing or door protective device for activation of this feature are 
acceptable. 

 
6.6 SAFE LANDING FEATURE 

 
If a car has stopped between floors due to some equipment malfunction, the 
controller checks the cause, and if it is considered safe to move the car, the car will 
move to the nearest floor at low speed and the doors will open. 
6.7 AUTOMATIC DOOR OPEN TIME ADJUSTMENT 

 
The time the doors are open will automatically be adjusted depending upon whether 
the stop was called from a hall call or a car call. 
6.8 NEXT LANDING 

 
If the lift doors do not open fully at the destination floor then the doors will close and 
the lift will automatically move to its next destination. 
6.9 INDEPENDENT SERVICE 

 
Under this operation the car is withdrawn from the group control operation for 
independent use, such as transporting goods, carrying large number of people 
between floors or maintenance & at such times only responds to car calls. The lift 
will remain parked on a floor with its doors open until a floor is selected and the door 
close button is held until the lift starts to travel. The switch for this service shall be 
located inside the lockable service box in Car operating panel. 

 

6.10 CAR CALL CANCELLATION 
 

This function allows passenger to cancel the selection of a floor which is accidentally 
pressed by pressing the button again. 
7.0 CAR ENCLOSURE 
7.1 CAR FRAME 

 
The car frame/sling shall be fabricated from steel angle or channel section and be 
separate from the lift car. The safety gear positioned below the sling shall be of 
gradually applied type, which can be released by lifting the car. This safety gear shall 
be operated by an over speed governor located in the motor room/top of hoist way. 
The governor tension weight shall be provided with a built-in switch to detect broken 
rope/belt. 

Sheet steel thickness for Car shall be 1.5 mm and for floor it shall be 1.5 mm. Joints 
in all surfaces shall be coordinated. All fixings to be of the hidden secret type (cover 
strips at joints are not acceptable). 
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7.2 CAR ENCLOSURE FINISHES 

 
Car enclosures shall be stainless steel (SS 304) hairline finish or/and Stainless Steel 
(SS 304) Scratch Resistant finish or/and Powder coated finish or / and as specified & 
as approved by the Bank as specified in schedule / technical parameters. 

 
7.3 CAR CABIN CONSTRUCTION 

 
Minimum Height of the enclosures shall be 2700 mm ( from false ceiling to lift floor). 
Flooring of lift car enclosure shall be done by the contractor in Granite / Marble stone 
(with suitable thickness to withstand full load of passenger capacity). Colour, texture, 
Design of flooring and ceiling shall be approved by the Bank. Enclosure shall have 
SS/MS ceiling with LED cluster lights ( light intensity more than 200 lux )( not in 
single but minimum two in parallel) or standard design of ceiling as approved by the 
Bank. The enclosure shall have fixtures and fittings including provision of car 
ventilation as detailed in technical parameters. 

 
7.4 CABIN FAN/BLOWER 

 
At least two numbers Noiseless pressure fan or blower (heavy duty) shall be provided 
in each lift cabin with supply grill matching with the interior of the car. Airflow in the 
car should be such that adequate amount of airflow reaches all parts of cabin. One 
of the blowers shall be connected through a rechargeable UPS to ensure continuous 
blower operation for at least 15 minutes in event of power failure. 
7.5 EMERGENCY LIGHTS 
 
In addition to normal lighting, there shall be emergency lights with an automatically 
rechargeable emergency supply, which is capable of ensuring a lighting intensity of 
at least 20 lux for 1 hour.   

 
7.6 GUIDE SHOES 

 

As manufacture standard confirming to the relevant code in IS 17900 .  

 
7.7 Remote Monitoring : Provision of the remote monitoring regarding the 

performance and breakdown of the lifts Remote Monitoring provides services 
using the latest monitoring technology. The necessary hardware and software 
must be built in lifts.  

 
8.0 CAR SIGNALS & OPERATION DEVICES: 

 
8.1 FOR CARS WITH SIMPLEX  

 
A flush type Stainless Steel "car operating panel" with the following devices shall be 
fitted: 

 
• Bank of call buttons corresponding to landings served. Tactile braille LED 

illuminated Buttons. 
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• The push buttons should be tonal contrast to the COP & car panels finish 

• Each push of any COP button shall provide a soft audible signal to confirm 
operation. 

• Alarm button shall be provided with a yellow pictogram to indicate the alarm 
button provision. 

• Fan /Blower switch. 

• Door open button. 
 

• Door close button. 

• The main floor / exit floor push button shall protrude 5mm beyond the other 
floor buttons & be coloured green with green illumination 

• "Up" & "Down" direction indicators indicating travel direction 

• Key operated switch for "Attendant" and "Automatic" operation. 

• Provision in car to be connected with P.A. System, Fire Control Room, 
CCTV, Intercom internal and BMS Control Room. 

• Overload panel along with audio /visual indication. 

• Adequate space provision for access control card reader. 

• Audio-Visual and Multimedia panel attached with COP (minimum 12 inches) 

 
Non-stop service should be achievable with a separate coded push button in the car. 
A load weighing device shall be provided to by-pass landing calls, should the load of 
the lift reach 80% of the full contract load. 

The Blower switch shall be a tactile push type switch. Blowers shall be isolated with 
vibration isolators from the car and the sling. The "up" and "down" reversal buttons 
and key operated inspection switch shall be provided on a maintenance control device 
on top of the lift car. 

In case of "Attendant" operation of the car indicator on the car station 
shall be provided for the attendant to know on which landing the call has 
been registered to answer that call. A lift attendant knows which floor a 
call came from by observing the illumination of specific call buttons or 
indicator lights on the main control panel inside the lift car 

If the sole control of the lift is to be retained on the car station, a car preference 
switch shall be provided to ignore all landing calls. 

Note : In simplex lift two COP panels (vertical orientation ) are required, 
one in right and the other is on left side. Design of the COP panel to be 
approved by the Bank. 

 
 

8.2 OPERATION PANEL WITH DESTINATION CONTROL SYSTEM 
 

As system automatically registers car calls for intending passengers so there are no car 
call buttons. 

A key operated independent service switch, door open / close and alarm buttons shall 
be provided in the operating panel. 

An indicator and buzzer shall confirm overloaded cars. 

The car operating panels shall also incorporate means to register car calls when the 
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elevator is switched to independent service or when on fireman’s control. These car 
call controls shall not normally be activated and shall be hidden behind a locked 
panel. 

 
8.3 A LED based / scrolling digital car position indicator with LED/LCD illumination shall 

be provided in each passenger car indicating the landing at which the car is stopped 
or passing. Audio-Visual and Multimedia panel attached with COP (minimum 12 
inches) 

 
8.4 Car enclosure will be provided with arrangement for fixing of Internal Telephone. Car 

shall have a provision for communication with main control room / fire control room. 
 

8.5 EMERGENCY INTERCOM: 

 
Each lift shall be fitted with an intercom telephone with off hock connection /auto-
dialing, where picking up the receiver immediately connects with preset destination, 
eliminating the need to dial.  In our case, preset destination is firemen room. A small 
EPABX system will be installed in fireman room where each lift indication comes while 
telephone is lifted. One telephone connection to each machine room will also be required 
which will also connected through this EPABX. This EPABX will be provided by the bank. 
Firm has to carryout 2 pair telephone wiring , a place to hanging the telephone instrument.  

 
8.6 VOICE SYNTHESIZER 

 

 
This shall be provided & needs to be of the digital type capable of site programming. 

Besides giving a choice of background music (with option at site to choose or 
reject) it should be capable of providing following messages in at least three 
languages per choice of Bank: 

 

• Arrival at the floor & its designation. 

• Lift failed to start, please press the door open button 

• ARD operation 

 
Final messages list & wording to be finalized the Bank.  
 
8.7       Car must have wiring for the intercom of the office building. This intercom will 
be connected to EPABX system of the office .  

 
9.0 CAR & LANDING DOORS 

 
9.1 DOOR OPERATOR  

 
Door operator shall be positive acting and powered by an A.C motor rigidly connected 
to the door and controlled by a VVVF unit. Operator shall simultaneously open the 
car and hoist way doors and maintain the doors fully open or closed at each door 
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step. Door operators shall be suitable for Attendant/Automatic operation. The door 
operation shall ensure smooth opening of door without any jerk and closing of door 
without any banging noise. 

An electric contact for the door shall be provided which shall prevent car movement 
away from the landing unless the door is in fully closed position. 

 
9.2 CAR & HOIST WAY DOOR PROTECTION: 

 
A multiple beam full height infrared electronic door detector shall be provided to 
regulate the closing motion of the doors for entry of the passengers. When a person 
is entering the car while the doors are closing the detector shall sense the same and 
reverses the door closing to permit entry. 

 
9.3 CAR & LANDING DOORS: 
The car & landing entrances for lifts shall be protected by automatic power operated, 
center opening horizontal sliding doors with size and finish as per approved by the 
Bank. Door panels should be of single skin construction & the sheet metal shall 
be a minimum thickness of 1.5 mm.  

The face of the door panels shall maintain a fixed running clearance with respect to 
the architrave and / or door frame. 

Every landing door shall be provided with an emergency landing door unlocking 
device. When operated by an authorized person with the aid of a key to fit the 
unlocking triangle, the landing door shall be unlocked irrespective of the position of 
the lift car for rescue purpose. When there is no “unlocking” action, the key shall only 
be able to stay in the locked position. 

A potential cause of accidents could be the attempt to open the landing door locks 
of lower floor in case car stops away from floor level. This attempt in panic may result 
in an accidental fall in to the lift pit. In order to ensure that the trapped passengers 
do not attempt the above, the electromechanical latch should be so designed that it 
is inaccessible or invisible to the passenger in car.  

Each landing door shall be complete with locks, headers, sills, frames, rims, hanger 
supports with cover plates, etc. The finished work shall be strong, rigid & neat in 
appearance. Plain surface will be smooth & free from warp or buckle. Molded surfaces 
shall clean out, straight & true. Fastenings shall be concealed from the fascia side of 
the material. 

 

In accordance with IS 17900, landing doors shall provide a minimum fire 
resistance rating of 1 hour for integrity (E). The contractor must submit valid 
type-test certificates upon handover 

 
10.0 LANDING SIGNALS AND OPERATION CONTROLS 

 
10.1 DUPLEX / STANDARD / CONVENTIONAL CONTROLS 

 

 
Terminal Landings 

• LED illuminated type single push buttons with travel indication arrow in 
hairline finish stainless steel facia plate. 
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• 16 segments LED based Digital car position indicator in hairline stainless 
steel fascia plate or as specified in the section IX. 

• Direction & position indicators requirement is mutually exclusive and both 
displays have to work simultaneously. 

 

Intermediate Landings 

• Two LED illuminated type push buttons with travel indication arrow in 
hairline finish stainless steel fascia plate. 

• 16 segments LED based Digital car position indicator in hairline stainless 
steel fascia or as specified in the Section IX. 

• Direction & position indicators requirement is mutually exclusive and both 
displays have to work simultaneously. 

 
Hall Lanterns & Gongs 

 
If in Section IX hall lantern & gongs are specified to be included, the gong to be 
provided should be one stroke for Up-direction and two strokes for Down-direction; 
the hall lanterns should take the form of Up & Down direction. 

The number of risers will be approved by The Bank. 

Surface mounted face plates will be preferred though the final approval on faceplate 
design will be taken by the Bank. The cover plates should be secured by semi secret 
fixings such as recessed captive grub or socket headed screws but not by visible 
screw heads. 

Options of faceplates / buttons / indicators / hall lanterns to be submitted by lift 

contractor. The indicators should provide an angle of view of 140 degree. 

 
Car Arrival Chime 

 
If in section IX Car arrival chime are specified to be included; the chime to be 
provided should be one stroke for Up-direction and two strokes for Down-direction, 
Volume of the same shall be adjustable at site; Bidders to specify the location of car 
arrival chime. 

 
10.2 Destination Control Systems 

 
Touch screen and / or keypads shall be provided at all the landing lobbies to enable 
passenger to register their chosen floor destination. An indicator screen will direct 
the passengers to the assigned lift car with gong and annunciation.  

A digital voice system for announcing the car position, opening/closing of doors, and 
messages shall be provided as per IS:17900  

In order to reassure passengers they are entering the correct lift, the allocated 
destination floor shall appear again in the annunciator, which should be visible from 
the lobby as well as the car. 

There shall be an optional facility to register destination calls by means of a security 
ID card and for physically handicapped people. Bidder to submit the details on its 
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functionality. 

Each lift car shall be subject to identification by an alphabetical symbol installed in a 
plate mounted above each landing entrance. The letters shall be large enough for 
passengers to identify easily their assigned lift when entering the lift lobby post 
registration of their destination. These will have to be designed keeping in mind the 
building décor & will be subject to the Bank. 

 
10.3 LIFT IDENTIFICATION PLATES/LIFT IDENTIFIER ON ALL FLOORS: 

 

 
Lift identification numbers stating e.g. “LIFT A” shall be provided in the following 
locations for each lift by the lift contractor:- 

 
• All landing entrance headers 

• Top of the COP in car 

• On each lift control panel 

• Each Car top control station 

• Each Machine 

• Each safety governor 

• Each pit switch 

 
These may be painted except for the ones required for first two items above, which 
will need to be engraved on matching material to each item as approved by the Bank. 

 
11.0 LIFT SHAFT & PIT 

 
 

11.1 LANDING FASCIA 
 

Fascia panels of minimum 1.6mm zinc coated mild sheet steel shall be fitted between 
the header of each entrance & the sill of the floor above. 

These fascia plates must be rigidly braced & any fixings / mountings used shall be of 
steel. 

Each fascia should be full width of entrance plus 150mm at least on either side and 
only counter sunk screws will be accepted on the surface. 

 

Fascia panels post fitting have to be site painted to match all other site steel work. 

 
11.2 GUIDE RAILS :  

 As manufacture standard confirming to the relevant code in IS 17900 
 

11.3 BUFFERS 
 

Oil buffers must be provided for this project, equipped with an integrated electrical 
safety device to verify the plunger return, in accordance with IS 17900 
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11.4 SILLS 

 
The sills to be provided should be aluminum grooved, with self-supporting sill M.S. 
angle of adequate size. 

 
 

11.5 COUNTER WEIGHT 
 

The counter weight shall be made of cast iron firmly fixed using 2 numbers tie rods 
and consist of structural steel frame which shall travel between rigid guides and also 
shall be capable of withstanding buffer impacts. The counter weight shall have weight 
in compliance with IS standard. Suitable metallic counter weight guard of required 
length shall be provided at the bottom of the hoist way. 

 
11.6 PAINTING 

 
All lift metal work shall be given one shop coat of rust inhibiting paint in the factory 
and painted with finishing coats on site. Factory finished powder coated paint as per 
desired shade is acceptable. Any damage caused during erection of the equipment 
shall be repaired to restore it to required finish. 

 
12.0 SAFETY DEVICES 

 
All safety devices statutorily required by IS 17900 standards, including but not 
restricted to the following shall be provided: 
12.1 TERMINAL AND FINAL LIMITS 

 
Terminal limit switches shall be provided to slow down and stop the car automatically 
at the terminal landings, and final limit switches shall be furnished to automatically 
cut off power should the car travel beyond the terminal landings. 

 
12.2 INTERLOCKING 

 
Each Hoist way gate shall be provided with an approved interlock and which shall 
prevent the movement of the car away from the landing unless all gates are closed 
and locked. The interlock shall also prevent opening of gate except at the landing 
where the car is stopping or has stopped. Adequate interlocking is to be provided so 
that the car shall not move if the landing doors are even partially open and also the 
lift is overloaded. 

 
 

12.3 SELF LEVELING 
 

The lifts shall be provided with self-leveling features of ±5mm accuracy. 

 
12.4 ASCENDING CAR OVER SPEED PROTECTION 

 
The lifts shall be provided with an ascending car over speed protection device 
conforming to IS standard 17900.  This device shall comprise a speed monitoring and 
reducing element which shall detect uncontrolled movement of the ascending car at 
a minimum of 115% of the rated speed and a maximum of 125% of the rated speed. 
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This shall cause the car to stop, or at least reduce its speed to that for which the 
counterweight buffer is designed. 

 

The device shall not allow a retardation of the empty car in excess of 1g(9.8m/s2) 
during the stopping phase. The device shall act to the car or the counterweight or on 
the rope system or on the traction sheave. 

The device shall operate an electrical safety switch to switch off the power supply to 
the lift motor. This safety switch shall not be of auto resetting type. 

 
12.5 UNINTENDED CAR MOVEMENT PROTECTION(UCMP) 

 

The lifts shall be provided with an UCMP protection conforming to IS standard 17900. This 
must automatically detect any unintended drift of the lift car away from the landing zone—
in either direction—while the landing and car doors are open, resulting from a failure in 
the main drive machine, gearbox, or traction brakes. The system must detect movement 
before the car departs the unlocking zone and arrest the vehicle safely within code-defined 
parameters to eliminate crushing or tripping hazards. 

 
12.6 PIT LADDER & SWITCH 

 
The lift contractor shall provide fixed pit ladders between the bottom landing and the 
pit floor. These will be safe from all falling hazards. 

Two pit stop switches, one at bottom landing level in the shaft & the other on the pit 
shall be provided, which, when in the STOP position, shall prevent any movement of 
the lift car including movement during inspection operation, until both the switches 
are set in the run POSITION. The switch shall have a mushroom red head. It shall 
be locked off when pushed and reset manually. 

First stop switch shall be accessible from the lower landing on opening of the landing 
door and the second switch from the pit floor. 

 
 

12.7 SAFETY ITEMS 
 

Following safety items shall be provided in each machine room / Lift; Contractor to 
cover the cost of these items in his quoted rates, nothing extra shall be paid on this 
account. 

 
Machine Room Items: 

• First Aid Box 

• Danger Plates 

• Rubber mats in front of each controller 

• Electric shock treatment charts 

• Any other safety item that may be required by authorities. 

 
Lift Car Items: 

• Do’s and Don’ts with emergency contact Numbers engraved on a SS Face 
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Plate to be displayed in the car. 

• Copy of valid Lift license issued from concerned authorities to be displayed 
in all lifts in properly framed display. 

 

13.0 ELECTRICAL EQUIPMENT AND WIRING 

 
13.1 SCOPE 

 
The supply, installation, testing and commissioning of all electrical wiring including 
control wiring along with other electrical equipment and accessories is in the scope 
of the firm.  Also, all the necessary hoist way wiring along with switch board and 
bulkhead lighting and other power point provision as per IS shall be in the scope of 
the firm. However, Power supply at 415 V, 3 phase, 50 Hz, 4 wire with double 
earthing provision for each lift shall be supplied by the Bank in the machine room. 

 

13.2 WIRING 

 
All wires and cables shall be insulated with polyvinyl chloride base insulation rendered 
flame retardant armored and rated for 1100-volt service and suitable for use in dry 
and wet locations. Makes of wires and cables shall be subject to the approval of the 
Bank before delivery. 
 
Necessary permanent Wiring and bulkhead lights in the shaft shall be part 
of this tender. Supply and installation light and 5A socket every 5 meter in 
the shaft up to lift room.   

All control wiring shall be of copper. All electrical wires and cables shall be low smoke 
emission and halogen free type (LSHF) 

The control wiring shall be laid out neatly and clearly in cable sleeves and all terminals 
and cables shall be labeled or marked for identification. 

Wires and cables subject to movement and abrasion shall be protected by flexible 
galvanized steel conduit. 

A trailing cable for lighting control and signal circuit is permitted, if all the conductors 
of these trailing cables are insulated for maximum voltage running through any one 
conductor of this cable. 

The lengths of the trailing cable shall be adequate to prevent any strain due to 
movement of car. All cables shall be properly tagged by metallic / plastic tags for 
identification. 

Travelling cables shall be of flat type with flame & moisture resistant properties for 
the service and shall run from a junction box on the top of the car to a junction box 
located in the shaft bear midpoint of travel and from these junction boxes conductors 
shall be run to the various locations. 

They shall have a fire and moisture resistant outer covering and contain a steel-
supporting strand. Travelling cables shall be suitably suspended to relieve strains in 
individual conductors. 

Travelling cables shall be provided for telephone, signals, controls, lights, fans, alarm 
bell, emergency circuit, music and communication with control room etc. 

10 percent of the total capacity subject to a minimum of 5 wire pairs shall be available 
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unutilized in the trailing cable everywhere suitable distributed between various 
functions. 

Metal frames and all metal work of the lift controller frame etc. shall be earthed with 
double earth leads taken to the earth bar. Looping shall be permitted if such routing 
is feasible. All other individual metallic framework of components etc. shall be loop 
earthed. All the lifts shall be provided with earthing arrangements.  

 
14.0 BMS COMPATIBILITY 

 
All the lifts control panels should be compatible with BMS and should be able to 
communicate with the BMS in any of the following standard protocol like MODBUS, 
LONWORKS, BACNET etc. Accordingly, necessary provisions shall be made by the 
bidder.    

 
14.1 Elevator monitoring system/lobby vision system: The objective is to deploy 

a Real-Time Elevator Monitoring System (EMS) that provides a centralized visual 

overview of all elevator units within the facility. The system must provide live status 

updates to the Fireman’s Control Room to assist in emergency response and daily 

facility management.  

• The system comprises of Monitor: 42-inch Industrial Grade LED Display, 4K or 

Full HD resolution, 24/7 operation rating, wall-mounted. 

• CPU/Workstation: High-performance Mini-PC or Industrial Controller capable 

of running proprietary EMS software. 

• Software Features : Graphical User Interface (GUI) representing the building 

floors and lift cars. Real-time display of car position (floor), direction of travel 

• Cabling: Provision and installation of all required data cables (CAT6 shielded 

or Fiber Optic, depending on distance and interference). 

 
 

15.0 INTERFACE MANAGEMENT 

 
On request from Bank, the lift contractor shall initiate and manage the design, 
development, installation and testing of the interface between the lifts and the BMS 
system ; the CCTV system ; the Access Control systems ; the Fire alarm systems ; 
the Public Address systems; EPBAX system  and the wireless communication system 
etc. 

 
16.0 RIDE QUALITY : The lift design should provide smooth acceleration and de-

acceleration with minimal vibration and noise complying with IS 17900 , ensuring 
comfortable ride quality for passenger.  

 
17.0 TESTING OF LIFT INSTALLATION 

 
The Bank’s Engineer reserve the right to inspect the lift during & post installation. 

 

17.1 TEST DURING INSTALLATION 
 

17.1.1 Leveling Test 
Accuracy of the floor leveling shall be tested with the lift empty and  fully loaded condition. 
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The lift shall be run to each floor while travelling both in upward and downward 
directions and the actual distance of car floor above/ below landing floor shall be 
measured. In each case there shall not be any appreciable difference in these 
measurements for leveling at the floors when the car is empty and when it is fully 
loaded. The tolerances for leveling shall be as ±5mm accuracy. 
17.1.2 Safety Gear Test 
Instantaneous safety gear controlled by a governor should be tested with contract 
load and a contract speed, governor being operated by hand. Two tests should be 
made, however, with wedge clamps or flexible clamp safeties, one with contract load 
in the car and the other with 68 kg (equivalent to one person) in the car. The stopping 
distance obtained should be compared with specified figures and the guides, car 
platform, and safety gear should be carefully examined afterwards for signs of 
permanent distortion. 

Counterweight safety gear should be tripped by the counterweight governor and the 
stopping distance noted. However, the governor tripping speed should not exceed 
more than 10 percent of the rated speed. 

 

During the safety gear test, car speed (from the governor or the main sheave) should 
be determined at the instant or tripping speed with that stated in I.S. The governor 
jaws and rope should be examined for any undue wear. 

 
17.1.3 Contract lift Speed 
The lift speed shall be measured under full-load, half-load, and no-load conditions in 
the car. The measured speed must not vary from the contract speed by more than 
±10 percent. All necessary measurement equipment (such as tachometer) shall be 
provided by the contractor. 
17.1.4 Car and landing doors interlocks 

 
The lift shall not move with any door open. The car door relay contact and the retiring 
release cam must be tested. The working of the door operation and the safety edges 
and light equipment if any provided shall also be examined. 
17.1.5 Controllers 
The operation of the contactors and interlocks shall be examined, and it shall be 
ascertained whether all requirements laid down in the specifications have been met. 
17.1.6 The test certificates for the following would be required before handover: - 

• Ropes  

• Guide rails 
• Trailing cable 
• Buffers 
• Motor routine test 

 
17.1.7   Airborne noise: measured noise level of lift equipment during operation shall 
not exceed 50 dba in lift  lobbies and 55 dba inside car under any condition inducing door 
operation and car ventilation exhaust blower on its highest speed.  

 
18.0 PROVISION FOR THE DISABLED AND HANDICAPPED 
All the Passenger Lift shall be provided with following features: 

• Lift control buttons at locations and height specified in IS 17900 

• Hall call buttons at locations and height specified in IS 17900 

• Hand rails shall be provided on the side walls of the Lift ( three side) at height 
& locations specified in IS:17900. An international symbol of access of the 
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disabled shall be permanently and conspicuously displayed at each and every 
Lift landing next to the Lift entrance. Braille notations indicating the floor 
levels shall be incorporated next to each button for differently able persons. 

• A digital voice system for announcing the car position, opening/closing of 
doors, direction of travel and messages shall be provided as per IS:17900 

 
         

     19.     Statutory Approvals & Licensing 

• Liaison Responsibility: The successful bidder shall be responsible for end-to-end 

liaison with the Chief Electrical Inspector (CEI) or relevant State Lift Inspectorate to 

obtain the "License to Operate" the lift. 

• Payment of Fees: All official statutory fees, including permit-to-erect and license-

to-operate fees, shall be payable by the Bank. The bidder must provide the official 

challan/demand note from the authority, which the Bank shall pay directly or reimburse 

upon production of original receipts. 

• Documentation: The bidder must prepare and submit all required technical 

drawings, test reports, and completion certificates as per the State Lift Act and National 

Building Code (NBC). 

• Testing & Inspection: The bidder must arrange for the physical inspection of the 

lift by the government inspector and provide all necessary tools, load weights, and 

technical manpower for the successful conduct of safety tests. 

• Validity: The bidder must ensure that,  license for all the lifts are  obtained before 

the final handover of the system. The bidder shall also do the required liaisoning with 

the lift licensing authority, while renewal of the lift licence post defect liability period.  

 
------------------------------------------------------------x-------------------------------------------------------- 
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Section - IX 

Technical Details to be filled by Contractor/ Bidder  

 

Note: - Bidders to give item wise confirmation/comment against each parameter. 
Deviations if any shall be clearly brought out in this Performa.  

 

Bidder shall upload soft copies of their catalogues showing options of false 
ceiling, handrails, buttons, COP, hall lanterns, indicators, multimedia 
screen, air-conditioning units. 

Fill the 
data for 
12 lifts   

(A) for General specification of lifts and 
 (B) for common parameter of lifts 

a.  Group of 6  (Local side) : Speed 2.5 MPS 

b. Group of 5  (Express side): Speed 3.0 MPS 

c. Simplex lift ( VIP ): Speed 3.0 MPS 

 
 

   RBI , Central Office , Mumbai - Technical Parameters for Lifts 

S. 
No Item Requirements as per Tender 

Confirmatio
n (Y/N) 

Comments 
by 
Bidder 

A)  General Specifications   
a) Replacement of 

Group of 6 lifts  
Passenger Lifts (P1,P2,P3,P4,P5, 
P6) one lift assigned as fireman 
lift.  
 
(Presently there are 6 lifts of Schindler, 
20 Passenger, 2.5mps at Local side) 

  

1.1 Type  Passenger in Group   
1.2 Number of Lifts 06 Nos.   
1.3 Capacity 

 
20-22 passengers  (whichever 
maximum as per available shaft size ) 
as per IS 
 

  

1.4 Speed limit 2.5 mps (meter per second)   
1.5 Machine Type with 

V3f drive 
Permanent Magnet Synchronous Motor 
(PMSM) Gearless/Drive ( Submit 
specification) 

  

1.6 Number of Landings G+13 on same side   

1.7 Hoistway Size 
available 

2500 mm (W) x 2400 mm (D)   
(Existing) 

 

1.8 Floor 
Markings/served 

G,  3, 4,5, 6,7, 8, 9, 10,11, 12, 13,14, 
15  

  

1.8.1 Floor to floor height 3688 mm (existing)   

1.9 Travel Length Approx. 64.00 meters   

1.9.1 Overhead in mm 6000 mm (existing)   
1.9.2 Pit Depth in mm 3000 mm (existing)   

 Machine Room    
1.10 Machine room 

location 
Existing 
 

  

1.11 Machine Room 
Height  

3600 mm (existing)   
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1.12 Control Closed-Loop ACVVVF (Variable 
Voltage Variable Frequency) drive 
with harmonic arrestors  

  

1.13 Operation Destination Dispatch Control 
System/Port System ( with Braille 
number) to be provided with access 
card facility  

  

  Four Module at each floor     

 Car    

1.14 Car Enclosure All Car panels in Stainless Steel Scratch 
Resistant Finish. 

  

1.15 Car Ceiling Stainless Steel False ceiling with 
pressure blowers and LED Lights / 
Down-lighters of minimum 200 Lux 
illumination. 

  

1.16 Car Floor Granite flooring inside car of approved 
design and quality to be provided and 
installed by bidder. 

  

1.17 Car and Landing 
Doors (WxH) 

Landing doors at all floors in Stainless 
Steel Hairline finish. Car Door shall be 
of same finish as Car Panels. Automatic 
Center opening power operated 
1000mm x 2000mm. (Existing Door 
Height and wall  to be retained) 

  

1.18 Car Size inside  
(WxDxH) 

Presently 1940 mm (W) x 1640 mm (D) 
(Proposed please indicate below) 
 
 
 -______ mm(W) x ____ mm (D)  - 

  

Minimum Clear Car height require  
below false ceiling to be 2700 mm. 

  

1.19 Sill 4mm Aluminium   
1.20 i) Car Operating 

Panel 
Stainless Steel Hairline finish Car 
Operating Panel inside car without any 
floor destination buttons. Emergency 
alarm, telephone type intercom & 
attendant switch to be provided along 
with 16 segment LED / Dot Matrix 
Dynamic Car Direction display & Digital 
position /Indicators. 

  

 ii) Destination 
Operating Panel              
( DOP) with access 
control facility 

The keypad in the lobby used to 
call the lift. 

  

Bidder to provide inputs on DOP/ COP 
type/Model no. and details/feature of  
as quoted 

  

1.21 Car Interior Load 
beyond flooring 
weight 

Additional car interior weight not 
required 

  

1.22 Door frames Stainless Steel Hairline finish or as 
approved by the Bank’s Engineer 

  

1.23 Floor indication in 
the Car 

The floor indication on the door jamb—
LED display set into the vertical frame 
of the elevator shaft—highlights floors 
when the car arrives at your destination 
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S. 
No 

Item Requirements as per Tender Confirmation 
(Y/N) 

Comments by 
Bidder 

 General 
specification 

   

b) Replacement 
Group of 5 lifts  

Passenger Lifts 
(P7,P8,P9,P10,P11) one lift 
assigned as fireman lift 
(Presently there are 5 lifts of Otis, 20 
Passenger, 3.5mps at express side ) 

  

1.1 Type Passenger in Group   

1.2 Number of Lifts 05 Nos.   
1.3 Capacity 20-22 passengers  (whichever 

maximum as shaft size ) as per IS 
  

1.4 Speed 3.0 mps( meter per second) 
 

  

1.5 Machine Type with 
V3f drive 

Permanent Magnet Synchronous Motor 
(PMSM) Gearless 

  

1.6 Number of Landings 14 on same side   
1.7 Hoistway Size 

available 
2520 mm (W) x 2580 mm (D)  
(Existing)  

  

1.8 Floor 
Markings/served 

G,  3, 
4,15,16,17,18,19,20,21,22,23,24,25  

  

1.8.1 Floor to floor height  3688 mm  

 

 

 

1.8.2 Emergency landing 
door at floor level  

6,9,12   

1.9 
 
 

Travel Approx. 104.00 meters   

1.9.1 Overhead in mm 6000 mm  

 

 

 
1.9.2 Pit Depth in mm 3000 mm   
 Machine Room    

  1.10 Machine room 
location 

Machine Above (At Top)   

1.11 Machine Room 
Height  

2620 mm   

1.12 Control  Closed-Loop ACVVVF (Variable 
Voltage Variable Frequency) drive 
with harmonic arrestors 

  

1.13 Operation Destination Dispatch Control 
System/Port System (Braille number) to 
be provided with access card facility  

  

  3 module at each floor     

 Car    

1.14 Car Enclosure All Car panels in Stainless Steel Scratch 
Resistant Finish. 

  

1.15 Car Ceiling Stainless Steel False ceiling with 
pressure blowers and LED Lights / 
Down-lighters of minimum 200 Lux 
illumination. 

  

1.16 Car Floor Granite flooring inside car of approved 
design and quality to be provided and 
installed by bidder. 
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1.17 Car and Landing 
Doors (WxH) 
 

Landing doors at all floors in Stainless 
Steel Hairline finish. Car Door shall be 
of same finish as Car Panels. Automatic 
Center opening power operated 
1000mm x 2000mm. (Existing Door 
Height and wall  to be retained) 

  

1.18 Car Size inside  
(WxDxH) 

Presently 2000 mm (W) x 1500 mm (D) 
(Proposed please indicate below) 
 
 
 -______ mm(W) x ____ mm (D)  - 

  

Minimum Clear Car height below false 
ceiling to be 2700 mm. 

1.19 Sill 4mm Aluminium   
1.20 i) Car Operating 

Panel 
Stainless Steel Hairline finish Car 
Operating Panel inside car without any 
floor destination buttons. Emergency 
alarm, telephone type intercom & 
attendant switch to be provided along 
with 16 segment LED / Dot Matrix 
Dynamic Car Direction display & Digital 
position /Indicators. 

  

 ii) Destination 
Operating Panel              
( DOP) with access 
control facility 

The keypad in the lobby used to 
call the lift. 

  

Bidder to provide inputs on DOP/ COP 
type/Model no. and details/feature of  
as quoted 

  

1.21 Car Interior Load 
beyond flooring 
weight 

Additional car interior weight not 
required 

  

1.22  Door frames Stainless Steel Hairline finish or as 
approved by the Bank’s Engineer 

  

 1.23 Floor indication in the 
Car 

The floor indication on the door jamb—
LED display set into the vertical frame of 
the elevator shaft—highlights floors 
when the car arrives at your destination 

  

S. 
No 

Item Requirements as per Tender Confirmation 
(Y/N) 

Comments by 
Bidder 

 General 
specification 

   

c) Simplex  lift  Passenger Lift   P12    

1.1 Type Single lift ( VIP lift)   

1.2 Number of Lifts 01 Nos.   
1.3 Capacity 20-22 passengers  (whichever 

maximum as shaft size ) as per IS 
  

1.4 Speed 3.0 mps( meter per second) 
 

  

1.5 Machine Type with 
V3f drive 

Permanent Magnet Synchronous Motor 
(PMSM) Gearless/Drive ( Submit 
specification) 

  

1.6 Number of Landings 13 on same side   
1.7 Hoistway Size 

available 
2500 mm (W) x 2400 mm (D)  
(Existing)  

  

1.8 Floor 
Markings/served 

G, 4,15,16,17,18,19,20,21,22,23,24,25    
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1.8.1 Floor to floor height  3688 mm  

 

 

 

1.8.2 Emergency landing 
door at floor level  

3,6,9,12   

1.9 
 
 

Travel Approx. 104.00 meters   

1.9.1 Overhead in mm 6000 mm  

 

 

 
1.9.2 Pit Depth in mm 3000 mm   
 Machine Room    

  1.10 Machine room 
location 

Machine Above (At Top)   

1.11 Machine Room 
Height  

2620 mm   

1.12 Control Closed-Loop ACVVVF (Variable 
Voltage Variable Frequency) drive 
with harmonic arrestors 

  

1.13 Operation Simplex    

 
Car 

   

 1.14 
 
 Car Enclosure All Car panels in Stainless Steel Scratch 

Resistant Finish. 
  

1.15 
Car Ceiling Stainless Steel False ceiling with 

pressure blowers and LED Lights / 

Down-lighters of minimum 200 Lux 
illumination. 

  

1.16 
Car Floor Granite flooring inside car of approved 

design and quality to be provided and 
installed by bidder. 

  

1.17 
Car and Landing 
Doors (WxH) 
 

Landing doors at all floors in Stainless 
Steel Hairline finish. Car Door shall be 
of same finish as Car Panels. Automatic 
Center opening power operated 

1000mm x 2000mm. (Existing 
Door Height and wall  to be 
retained) 

  

1.18 Car Size inside  
(WxDxH) 

Presently 2000 mm (W) x 1480 mm (D) 
(Proposed please indicate below) 
 
 

 ______ mm(W) x ____ mm (D)   

  

  Minimum Clear Car height below false 
ceiling to be 2700 mm. 

  

1.19 Sill 4mm Aluminium   

1.20 Car Operating 
Panel(COP) 

Stainless Steel Hairline finish Car 
Operating Panel with floor buttons 
inside car door open / close, 
emergency alarm, Intercom telephone 
& attendant switch to be provided 
along with 16 segment LED / Dot 
Matrix Dynamic Car Direction display & 
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Digital position indicators. 

 

There is requirement of two COP and 
right and left side . 

  

Bidder to provide inputs on COP 
type/Model no. and button details as 

quoted 

  

1.21 Car Interior Load 
beyond flooring 
weight 

Additional car interior weight not 
required 

  

1.22 Door frames Stainless Steel Hairline finish or as 
approved by the Bank’s Engineer 

  

B) PARAMETERS COMMON TO ALL LIFTS   

 Machine    
1.1 Power Supply 415V/220V, 50 Hz   

1.2 Acceptable 
Voltage 
Fluctuation 

+10 to -10%   

1.3 Rate of 
Acceleration/Deceler
ation M/s2 

0.6-1.5   

1.4 Jerk( m/sec3) 0.7-1.6   

1.5 Stopping Accuracy ± 3 mm to ± 5 mm   
Leveling Accuracy ± 3 mm to ± 5 mm 

1.6 Door Drive Direct drive doors with PM motor and 
closed loop VVVF door control 

  

1.7 Car panel & Door 
panel thickness 

Atleast 1.5 mm,  SS 304   

1.8 Synchronize  Capability to sync old lift to new lift 
during the execution of the project  

  

 FIXTURES / SIGNALS INSIDE CAR   

 Stainless steel Car operating panel with following 
buttons and indications. 

  

1.10 Door open/ Door 
Close 

Door open and Door Close buttons 
with 
Symbol markings. Door hold button for 
service lifts 

  

1.11 ARD operation Audio 
/ Visual indication in 
car 

To be provided   

1.12 Emergency Alarm 
Button 

Emergency Alarm button with Bell 
symbol & the same should be at a 
distinct distance from the call buttons. 
Emergency Alarm button to be located 
along with Door open and Close 
Buttons at a height of 900±10 mm 
from floor level. Yellow pictogram to be 
provided. Alarm sound shall be siren 
type audible from at least 50 meters 
from the ground floor landing 

  

1.13 Auto Light/Fan 
Cutoff 

Ventilation fan ON/OFF switch with 
auto switch off feature after 120 
seconds of 
Lift at idle condition. 
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1.14 Attendant Operation Two position Key operated Attendant 
switch for With/without attendant 
operation.  

  

1.14.1 In attendant mode: 
Call button 
illumination  

A lift attendant knows which floor a call 
came from by observing the 
illumination of specific call buttons or 
indicator lights on the main control 
panel inside the lift car 

  

1.15 Push buttons LED Illuminated tactile braille push 
buttons of to be of robust SS Vandal 
Resistant type. 

  

1.16 Intercom in lift car    Wall hanging telephone instrument 
along-with   2 pair telephone wiring with 
travelling cable for connecting the Bank’s 
EPABX 

  

1.17 Car Display LCD Dynamic Car Direction display & 
Digital position indicators located at 
a conspicuous height above Car door. 

  

Bidder to provide inputs on Car 
displays as quoted 

1.18 Emergency Light Emergency light with rechargeable 
Sealed Maintenance free battery with 
30 minute Backup. 

  

1.19 Emergency Alarm Alarm with Rechargeable Sealed 
Maintenance Free batteries rated for 
30 minutes. 

  

1.20 Over load warning Audio/Visual Overload warning 
indicator to be provided. 

  

1.21 Voice Announcement Floor Position Voice Announcement 
with background music. Please
 confirm tender specs. 

  

 Landing 
Indicators 

   

1.22 Hall Buttons For Destination Control Lifts : 04 
Wall mounted keypads at all floors at 
local side and 3 wall mounted keypads 
at all floors  
 
For  VIP lift :  Hairline Stainless steel 
faceplate with LED glow micro-stroke 
push tactile Braille buttons. 

  

Bidder to provide inputs on type of 
DCS Keypads and Hall buttons as 
quoted 

  

To be located at a conspicuous 
height as per existing cutouts and 
layout – No modifications in 
cutout is desired and existing 
cutout has to  be  fully  covered  
with  new 
fixtures and faceplates 
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1.23 No. of Risers  For Destination Control Lifts: As 
per Location of Keypads : On express 
side three per floor and local side four 
per floor 
For VIP of the Lift: One riser per 
floor 

  

1.24 Landing display 16 segment / Dot Matrix Car position 
and direction of travel display and Lift 
under maintenance display. 

  

Bidder to provide inputs on landing 
displays and button details as quoted 

  

1.25 Hall Lantern & Car 
Arrival Gong: 
Lantern to take 
shape of Up & 
Down direction; 
Gong to be single 
stroke for Up and 
Two strokes for 
Down 

To be located at a conspicuous height 
as per existing cutouts and layout – No 
modifications in cutout is desired and 
existing cutout has to  be  fully  
covered  with  new fixtures and 
faceplates 

  

 Provision of Handicap Friendly features in Passenger 
Lifts 

  

     

1.26 Hand Rails SS Hairline finish Hand rails on all three 
sides of lift 

  

All Hand rails to be fixed at a height of 
900mm from the floor level. 

1.27 Braille Marking 
Buttons 
on Car operating 
panel and landing 
push buttons 

All buttons to have braille inscriptions.   

1.28 Low Height COP 
for all Lifts 

The height of the Floor buttons to be 
such so as to be accessible by person 
sitting on wheel chair conforming to 
IS code 

  

1.29 Voice Announcement Voice announcement to announce the 
Floor position 

  

1.30 Infrared door 
protection device 

Multi beam infrared protection device 
so as to reverse the closing door in 
case of slight obstruction in the door 
way. 

  

 SAFETY FEATURES & OTHER INCLUSIONS   

1.31 Fire Man Switch Fire man's switch for each group of lifts 
at Ground floor level. All lifts to have 
fireman mode - stage 1 and Fire lift to 
be with stage 1 & 2 

  

1.32 Door Protection Multi beam infrared protection device 
so as to reverse the closing door in 
case of slight obstruction in the door 
way. 

  

1.33 Phase Reversal Automatic Phase reversal device   

1.34 Over Load Device Overload non-start and overload 
protection device. 

  

1.35 Buffers Oil buffers   
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1.36 Safety Governor Electro-Mechanical type Safety 
governors for Car. 

  

1.37 Safety Instructions Do’s & Don’ts with emergency 
contact 
Numbers engraved on a SS Face plate 
displayed in the car 

  

1.38 Over travel 
protection 

Terminal and final limit switches to be 
provided. 

  

1.39 Controller / Drive / 
Motor Protection 

Trip Device for Over current, Short 
Circuit Under Voltage and Over 
voltage than the 
rated capacity. ±10% 

  

  · Motor overload / over torque   
· Instantaneous over current 
· Ground fault 
· Under voltage 
· Over voltage – 3 phase 
· Output & Input phase loss 
· Phase reversal 
· Output short circuit 
· Over speed 
· Spikes & Surges 

1.40 ARD (Automatic 
Rescue Device) 

ARD to be provided. (Detailed 
Literature of Make and working of ARD 
to be provided separately). ARD 
should 
operate for Minimum 03 times without 
recharging. 

  

1.41 Fire Rating of doors Landing doors to have 1 hour fire 
resistance rating. Certificates to be 
provided 

  

1.42 Intercom connection Lift car to fire room and machine room 
telephone wiring along with other 
cable .  

  

1.43 Additional wiring 
along with travelling 
cable ( car to lift 
room ) 

CCTV  Cat 6  
Wifi  ( router) Cat 6 
Intercom/EPABX 2 pair  
Fire Detector 2 pair ( 1.5 sqmm) 
BMS ( RS485 ) wiring   
UPS wiring 2 pair (2.5 sqmm)  

 

  

1.44 One car 
blower 
connected to 
UPS 

One of the two car blowers to 
be connected through UPS
 power supply provided by 
bidder. 

  

1.45 Fascia Plates & Sill 
angles 

Full height Fascia Plates and Sill angles 
to be provided. Aprox of min. height 
750 mm to be provided at car side.  

  

1.46 Pit Ladder MS Pit ladder to be provided and 
securely fastened inside the pit.  
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1.47 No Correction Run System memory should be retained in 
the event of power failure or 
disturbance. Lifts should not go in to 
correction mode or correction run to 
the lowest floor / highest floor to 
update its position & memory. 

  

1.48 Safe Landing 
Feature 

If a car has stopped between floors due 
to some equipment malfunction, the 
controller checks the cause, and if it is 
considered safe to move the car, the 
car will move to the nearest floor at low 
speed and the doors will open. 

  

1.49 Ascending Car 
Overspeed 
Protection Device 

To be provided   

1.50 Unintended Car 
Movement 
Protection 
Device 

To be provided   

1.51 Seismic Sensor  Required   

1.52 Other functions – 
anti nuisance, car 
call cancellation, 
next landing, bye 
pass, self leveling, 
door time 
adjustment, 
independent 
operation & return 
operation 

Please confirm inclusion of these 
features as described in clause 6 of 
technical specifications. 

  

1.53 Counter Weights Cast iron blocks but concrete or steel 
can also be used.  

  

1.54 Regenerative Drive To be provided. Precautions taken and 
confirmation on converter with power 
factor of 1 

  

1.55 Destination 
Control 
System 

Full feature details to be submitted with 
this tender. Confirm that the offer is for 
your top range control. 

  

1.56 Guide-rails - Car & 
Counterweight 

To be provided    

1.57 Car and 
Counterweight 
Frames 

To be provided    

1.58 Annual Uptime 

Guarantee 

97%   

1.59 Feature List Standard included & options – to be 
provided 

  

1.60 Electrical Safety 
Switch in case of 
removable Hand 
Winding Device 

To be Provided   

1.61 Remote Monitoring 
System  

To get the real time lift operation for 
maintenance and preventive 
maintenance  
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1.62 Elevator monitoring 
system / Lobby 
vision system 

To get the real time location of car.    

C) Associated Civil / structural items/Electrical/License   

 All civil and structural items of work associated with 
erection and operation of lifts shall be provided by 
the Contractor at his cost including (but not 
restricted to) the following. 

  

1.62 Steel /bamboo Scaffolding and safety barricades for erection 
in and around lift hoist ways 

  

1.63 Bearing plates /ISMB C and I channels   
1.64 Buffer supports   
1.65 Ladder in pits with 2 safety switches   
1.66 Safety railing on top of car   
1.67 Channels, separators, stretchers etc.   
1.68 Sill angles   
1.69 Full height Fascia Plates   

1.70 All Civil works required for installation of the lifts  including any 
repairs in case of damage to architraves, walls, flooring etc. to 
restore the same to actual form and finishes. 

  

1.71 Repairing of Lift shaft after removing existing structure and 
repainting the shaft.  

  

1.72 Permanent Electrical Wiring in conduit with bulkhead 
lighting/5A socket  in lift shaft  

  

1.73 All providing document to get the lift license   

D) Free Comprehensive Maintenance   

1.71 19 year Comprehensive Maintenance after one year of the post 
successful installation and completion of all lifts in satisfactory 
operating condition. 

  

1.72 Providing manpower as per tender clause    

 

 

---------------------------------------------------------------x-------------------------------------------------------- 

 

 

  



88 | P a g e  

 

Section – X  

Un-priced bill of quantity 

(Image of price bid/part II) 

 

 
##Don’t fill rate here  

Name of the 

Bidder/ Bidding 

Firm / Company :

NUMBER # TEXT # T

E

NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description I

t

e

m 

C

o

d

Quantity Units Rate inclusive of 

all taxes

Amount TOTAL AMOUNT 

In Words

1 2 4 5 13 53 55

1

1.1 DSITC of passenger lift serving Ground + 15 floor, operating in

group , at local side , having speed of 2.5 mps as per the scope of

work and technical specifications mentioned at Part I of the tender 

B

I

0

1

0

6.0 Job

0.00

INR Zero Only

1.2 DSITC of passenger lift serving Ground + 25 floor, operating in

group, at express , side having speed of 3.0 mps as per the scope of

work and technical specifications mentioned at Part I of the tender  

B

I

0

1

0

5.0 Job

0.00

INR Zero Only

1.3 DSITC of VIP lift serving Ground + 25 floor, operating in simplex,

at express side, having speed of 3.0 mps as per the scope of work

and technical specifications mentioned at Part I of the tender 

B

I

0

1

0

1.0 Job

0.00

INR Zero Only

1.4 0.00 INR Zero Only

2

2.1 Buyback of an existing lift serving G+15 floors. (Make : M/s

Schindler Elevator  ; Speed : 2.5 mps ; Passeneger Capacity : 20)

B

I

0

6.0 Job
0.00

INR Zero Only

2.2 Buyback of an existing lift serving G+25 floors. (Make : M/s Otis

Elevator  ; Speed : 3.5 mps ; Passeneger Capacity : 20)

B

I

0

6.0 Job
0.00

INR Zero Only

2.3 0.00 INR Zero Only

3

3.1 All inclusive CAMC charges for 1 no. of lift having speed of 2.5

mps , operating at local side

B

I

0

6.0 Annum
0.00

INR Zero Only

3.2 All inclusive CAMC charges for 1 no. of lift having speed of 3.0

mps , operating at express side

B

I

0

5.0 Annum
0.00

INR Zero Only

3.3 All inclusive CAMC charges for 1 VIP lift having speed of 3.0 mps

, operating at express side

B

I

0

1.0 Annum
0.00

INR Zero Only

3.4 0.00 INR Zero Only

4

4.1 Wages per month for deploying one technician per shift inclusive of

charges and GST {D}

B

I

0

1

2.0 Monthly

0.00

INR Zero Only

Total in Figures
Total Cost of Ownership of  Project for 20 Years                            

( A-B+CX13.17+DX14.87) 0.00
INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Name of Work:Design Supply Installation Testing and Commissioning ( DSITC) of 12 nos of passenger lifts at Bank’s Central Office Building, Mumbai

Contract No:  

Total Capital cost ( inclusive of all and GST) of 12 lifts  ( sum of 1.1 to 1.3) {A}

Total buyback( inclusive of all charges and GST )for 12 existing  lifts (sum of  2.1 to 2.2) {B}

Total CAMC charges ( inclusive of all and GST) of 12 lifts per Annum (Sum of 3.1 to 3.3){C}

Capital cost of the project 

Buyback items

Charges for Comprehensive annual maintenance contract (CAMC) after one year of Defect Liability Period  

as per terms and conditions specified in Part I 

Charges for deployment of technician as mentioned at clause 29 of section III
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Annexure – I 

 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

(On Non-Judicial Stamp Paper of appropriate value) 

 

Know all men by these presents, We………..………………………(Name of the Bidder and address 

of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 

………………………… ……………(Name and residential address of Power of Attorney holder) who 

is presently employed with us and holding the position of …………………………………as our 

attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our bid for the “Name of work  ” including signing and submission 

of all documents, deputing persons in pre-bid meeting  and providing information / responses to 

RBI, representing us in all matters before RBI, and generally dealing with RBI in all matters in 

connection with our proposal for the said Project. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 

this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 

shall always be deemed to have been done by us. 

Note: 

Power of Attorney should be properly stamped and notarized Power of Attorney furnished shall be 

irrevocable. 

 

 

Signature/(s) of the Bidder Name/(s) 

Stamp/Seal of the Bidder 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 

shall be signed by the official whose signature and authority shall be verified.) 
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Annexure II 

 

Important Instructions Regarding E-tender 

 

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the 

Central Public Procurement Portal(CPPP). 

https://etenders.gov.in/eprocure/app  
 

Process of E-tender :     Bidder manual kit is available on home page.  

 

A) Registration for new bidder: The process involves vendor’s registration with CPP portal which is 

free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

 For any technical related queries please call at 24 x 7 Help Desk Number 

  

0120-4001 002 

  

0120-4001 005 

  

0120- 4493395 

  

International Bidders are requested to prefix +91 as country code 

  

EMail Support: 

For any Issues or Clarifications relating to the published tenders, bidders are requested to 

contact the respective Tender Inviting Authority 

  

Technical - support-eproc@nic.in 

  

Policy Related - cppp-doe@nic.in 

  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
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Annexure-III  

Detail of participating firm/bidder/tenderer on firm’s letterhead 

1.  Bidder Name    

2.  Status of Firm   Proprietorship Firm/Partnership firm/ Limited/Others  

If Others Specify:_________________  

[Enclose certificate of Registration]  

3.  Name  of  

Proprietor/Partners/Directors  of the 

firm/company  

  

4.  Number of Years in Operation    

5.  Address of Registered Office:        

  

6.  Address of manufacturing plant   

7.   Bidder’s address where order/contract is 

to be placed   

 

8.   Telephone  Number  of  address  

where order is to be placed  

 

Website & Email ID 

_____________________  

(Country Code)       (Area Code)      (Telephone No.) 

 

____________________________________  

9.  PAN No.          __________________                                    

[Also, Enclose copy of PAN Card]  

10.  GST No. (refer sl. no. 8 above)          __________________    

[Also, Enclose copy of GST Certificate]  

11.  EPF Registration No.          __________________    

[Also, Enclose copy of EPF Registration Certificate]  

12.  ESI code No.           __________________    

[Also, Enclose copy of relevant document]  

13.  Whether Micro / Small / Medium  

Enterprise  

  

(Bidder to submit documents as specified it ITB) 
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14.  Banker Detail ( The account for receiving payment) 

[Also, Enclose copy of cancelled Cheque] 

I.  Banker’s Name   

II.  Branch   

III.  Bank account number   

IV.  IFSC  

15.  Detail of Service Setup 

  

I.  Address  

II.  Email   

III.  Telephone/Mobile No   

IV.  No of person stationed   

 

 

 

 

Place:         [Signature of Authorized Signatory of Bidder]   

Date:                                          Name:  

           Designation:  

           Seal: 
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Annexure – IV 

List of Clients on firm’s letterhead  

 

 

As per eligibility criteria details of qualifying works  

 

 

  For work 

experience( 

Work to be 

completed 

before 5 years)  

 

Minimum value of each completed 

work ( Work to be completed 

within 5  years) 

  Client Client 1 Client 2 Client 3 

1 Description of the work   

 

   

2 Detail of client address , 

telephone number &  contact 

person & email 

    

3 Work order/Letter of award  

detail ( Enclosed) 

 

 

   

4 Value of the work   

 

   

5 Date of start of work      

6. Date of finish of work      

7. Completion  period as per work 

order  

    

8. Whether works completed in 

time or not  

( No of days of delay)  

    

9. Whether works are under 

Comprehensive Annual 

Maintenance Contract (CAMC) 

    

 

 

 

 

Place:         [Signature of Authorized Signatory of Bidder]   

Date:                             Name:  

           Designation:  

           Seal: 
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ANNEXURE - V 

On the Letter Head of 
company/firm/organization  

 

 

  Please always quote in your 
correspondence 

 
Ref. No. ______________                                                         Date: ____________ 
 
Chief General Manager-in-charge, 
Reserve Bank of India, Premises Department,  
5th Floor, Central Office, 
Shahid Bhagat Singh Marg, Fort,  
Mumbai – 400 001 
 
 
 
 
Dear Sir, 
 
Name of Work: _________________________________________________ 

 
Client’s Certificate regarding performance of the Contractor  

 
We confirm that M/s. (Name of the contractor) ________________________________ have carried 
out the following work/s for us. The firm may be considered sound for entrusting captioned costing 
up to    . 
 
2.    Other particulars are given below for your perusal and record: 
 

Sr. 
No.  

Particulars  Comments of the Client 

1 Name of the eligible work with 
brief particulars 

 

2 Work order No.  and date  
 

3 Project/work cost   
 

4 Date of commencement of work  
 

5 Stipulated date of completion  
 

6 Actual date of completion  
 

7 Details of compensation levied 
for delay (indicate amount), if any 

 

8 Gross amount of the work 
completed and paid for  

  

9 Performance Report :                                     Outstanding / Very Good / Good / Fair / Satisfactory / 
Poor 

 (i) Quality of executed work 
(indicate grading)     
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Sr. 
No.  

Particulars  Comments of the Client 

 (ii) If firm is maintaining the 
system under Annual 
maintenance Contract (AMC). 
Indicate grading for performance 
of AMC  

 

10 Comments of the Client on the capabilities of the M/s. _________________________ 
(Indicate Grading): Outstanding / Very Good / Good / Fair / Satisfactory / Poor 

(a)Technical proficiency              
                                                

 

(b) Financial soundness 
 

 

(c)  Mobilization of Manpower 
 

 

(d)  General Behavior 
 

 

11 Any other information which you 
consider will help us in making 
our decision. 

 

 
 
 

Office Seal of the Client 
 

 
 

 
 
 
 

 
 

Yours faithfully, 
 
 

       (Signature of the Responding Officer*) 
For     S.E.(E) / Executive Engineer (E)  
          

 
* Regarding performance report/clients certificate, for works carried out for Government/ public 
sector companies, the certificate should be signed by the concerned Executive Engineer or an 
officer in an equivalent or higher rank. For works carried out for Private companies, Copy of 
TDS has to be submitted for proving the credentials/contract amount.  
(i) All columns should be filled .in properly  
(ii) The Client Certificates should be submitted in a sealed cover addressed to the The Reserve 
Bank of India ………. for each of the Prequalification work/s 
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Annexure VI 

 

 

On the Letter Head of Bank 
 

 

  Please always quote in your 
correspondence 

Ref. No. ______________                                                         Date: ____________ 
 
Chief General Manager-in-charge, 

Reserve Bank of India, Premises Department,  

5th Floor, Central Office, 

Shahid Bhagat Singh Marg, Fort,  

Mumbai – 400 001 

Dear Sir, 
 

 

Name of Work: _______________________________________________ 
 

Banker’s Certificate  
 

We confirm that M/s. ____________________________________________ are banking with us. 
They may be considered financially sound for entrusting with any contract to ₹15 Cr. 
 
2.    Other particulars are given below for your perusal and record: 
 

Sr. 
No.  

Particulars  Comments of the Bank 

1 Composition of the firm (Whether partnership / 
proprietorship /Public Ltd.) 

…………………………. 

2 Names of the proprietor/ partners / Directors of the 
firm 

 

3 Credit facility / overdraft facility enjoyed by them  

4 Dealings  

5 The period from which the firm has been banking with 
your Bank 

 

6 Any other remarks  

 
3.     This certificate is issued without any Guarantee or responsibility on the bank or any of its 
officers.  
 

 
Seal of the Bank 

Yours faithfully, 
 

(Signature) 
Authorized Signatory 

For the Bank 
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Annexure – VII 

 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(On Non-Judicial Stamp Paper of appropriate value) 

 

Chief General Manager-in-charge, 

Reserve Bank of India, Premises Department,  

5th Floor, Central Office, 

Shahid Bhagat Singh Marg, Fort,  

Mumbai – 400 001- 

------------------  

Dear Sir,  

Name of Work ……………………………………………………………… 

 Ref.: NIT/Advt.No.          date  

WHEREAS The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called 

“the said tender”) on the terms and conditions mentioned in the said tender documents. It is one of 

the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a sum of Rs. 

(Rupees only) as Earnest Money Deposit (EMD). M/s. (Name of the Tenderer/Bidder) ______, 

(hereinafter called as “the Tenderer/ Bidder”), who are our Clients/Constituents intend to submit their 

tender/ Bid for the said work and have requested us to furnish Bank Guarantee to RBI in respect of 

the said sum of Rs. (Rupees only) in respect of EMD. NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns 

that in the event of the RBI coming to the conclusion that the Tenderer have not performed their 

obligations under the said conditions of the tender or have committed a breach thereof, which 

conclusion shall be binding on us as well as the said Tenderer; we shall on demand by the RBI, pay 

without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may be demanded 

by the RBI. Our guarantee shall be treated as equivalent to the Earnest Money Deposit for the due 

performance of the obligations of the Tenderer under the said Conditions, provided, however, that 

our liability against such sum shall not exceed the sum of Rs. (Rupees only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) as 

aforesaid shall be paid by us without any demur or protest, merely on demand from the RBI on 

receipt of a notice in writing stating that the amount is due to them and we shall not ask for any 

further proof or evidence and the notice from the RBI shall be conclusive and binding on us and shall 

not be questioned by us in any respect or manner whatsoever. We undertake to pay the amount 

claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Tenderer. This 

guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby further 

agree that –  
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a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 

agreement or in compliance with any of the terms and conditions stipulated in the said tender and/or 

hereunder or granting of any time or showing of any indulgence by the RBI to the Tenderer or any 

other matters in connection therewith shall not discharge us in any way and our obligation under this 

guarantee. This guarantee shall be discharged only by the performance by the Tenderers of their 

obligations and in the event of their failure to do so, by payment by us of the sum not exceeding Rs. 

(Rupees only).  

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only).  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part 

of our said constituents/clients in tendering for the said work or their obligations there under or by 

dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force upto (six months from the last date of receipt of tender) 

provided that if so desired by the RBI, this guarantee shall be renewed for a further period as may 

be indicated by them on the same terms and conditions as contained herein. 

 e) Our liability under these presents will terminate unless these presents are renewed as provided 

hereinabove on the or on the day when our said constituents comply with their obligations, as to 

which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless 

a claim or suit or action is filed against us within or any extended period, all the rights of the RBI 

against us under this guarantee shall be forfeited and we shall be released and discharged from all 

our obligations and liabilities hereunder.  

 

Yours faithfully,  

For and on behalf of Bank. 

 Authorised Official (with seal)  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 

shall be signed by the official whose signature and authority shall be verified). 
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Annexure VIII 

Deviation in  Techno- Commercial Conditions ( on firms letter head) 

We confirm that all commercial condition /technical specification of the Bank except for deviations 

listed below. 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation proposed Commercial  condition  

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

Sr. 

No. 

Section No. Clause No. Deviation proposed Technical specification  

 

 

   

 

 

   

 

 

   

 

 

   

 

(Submit nil if there is no deviation ) 

 

 

 

Place:        [Signature of Authorized Signatory of Bidder]   
Date:                                     Name:  
           Designation:  
           Seal:  
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Annexure IX  

 

Format of Article of Agreement /Contract Agreement 

 (for successful bidder) 
(On the Rs.500/- stamp paper) 

 

  

THIS CONTRACT AGREEMENT is made the____________ day of___________, 20____between the 

Reserve  Bank of India_( Premises Department)_, body corporate constituted under the 

Reserve bank of India, Act 1934, having its registered office at: Central Office Building, Shahid 

Bhagat Singh Road, Mumbai – 400 001 (hereafter called “The Bank”)  which expression shall 

include its successors and assigns of the one part and _______________ 

__________________________________  (thereinafter called “the Contractor”) ) which expression 

shall include its successors and assigns of the other part. 

WHEREAS the Bank desires to engage the Contractor to “Design Supply Installation 

Testing & Commissioning (DSITC) of 12 nos of passenger lifts at Bank’s Central Office 

Building, Mumbai” and the Contractor has agreed to such engagement upon and subject 

to the terms and conditions hereinafter appearing.  

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

 

1 Contract Agreement : The following documents shall constitute the Contract 

between the Owner and the Contractor, and each shall be read and construed as 

an integral part of the Contract:  

a) This Contract Agreement and the Appendices hereto  

b) Letter of Award .. Ref. No  

c) Minutes of pre-bid meeting 

d) All emails and letters exchange during the tendering process 

e) Part I ( Techno commercial bid ) and Part II ( Financial bid) Bid submitted 

by the contractor  

f) Notice Inviting Tender (NIT), along with any corrigenda/addenda. 

 

2 Contract Price : The Bank hereby agrees to pay to the Contractor the Contract 

Price in consideration of the performance by the Contractor of its obligations 

hereunder. The Contract Price shall be the aggregate of [amount of local 

currency in words], [amount in figures], or such other sums as may be 

determined in accordance with the terms and conditions of the Contract. 

3 Payment Terms : Payment shall be made by the Bank to the Contractor as per 

the provisions of Part I of the tender.  

 

4 Time of Completion: The completion period of the project shall be reckoned 

from the from the 14th day of issue of Letter of Award/Work Order. Time shall 

be considered the essence of this Contract, and the Contractor hereby agrees to 

commence the work immediately after the site is handed over and to complete 
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the entire work as provided in the said conditions, subject nevertheless to the 

provisions for extension of time. 

5 Appendices: The Appendices listed in the attached list of Appendices shall be 

deemed to form an integral part of this Contract Agreement. Reference in the 

Contract to any Appendix shall mean the Appendix attached hereto, and the 

Contract shall be read and construed accordingly.  

6 Jurisdiction: All disputes arising out of or in any way connected with this 

Agreement shall be deemed to have arisen at Mumbai and only Courts in 

Mumbai shall have jurisdiction to determine the same  

7 Language: The language of the Contract shall be English. All communications, 

drawings, designs, data, information, codes, specifications, and other documents 

supporting the bid or otherwise exchanged under the Contract shall be in English. 

In the event that any technical documentation is in a language other than English, 

it shall be translated and presented to the Bank in English, and the English version 

shall be regarded as the only authentic document.  

 

IN WITNESS WHERE OF the Bank and the Bidder/Contractor have caused this Agreement to  

be duly executed by their duly authorized representatives the day and year first above 

written.   

  

Signed by for and on behalf of the Bank   

[Signature] 

[Name & Title] 

In the presence of: 

1. [Witness 1 Signature & Details] 

2. [Witness 2 Signature & Details] 

Signed for and on behalf of the Contractor 

[Signature] 

[Name & Title] 

In the presence of: 

1. [Witness 1 Signature & Details] 

2. [Witness 2 Signature & Details] 
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Annexure – X 

Proforma Of Bank Guarantee For Performance Security Deposit/ Retention Money 

 (On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing bank) 

 

 Place : _______________  

Date : ________________  

 

Chief General Manager-in-charge, 

Reserve Bank of India, Premises Department,  

5th Floor, Central Office, 

Shahid Bhagat Singh Marg, Fort,  

Mumbai – 400 001 

____________________ ____________________  

Dear Sir,  

Name of work:    ______________________________ - Bank Guarantee For PERFORMANCE 

SECURITY DEPOSIT/ Retention Money  

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 

(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called 

the "Contract") to M/s _____________ (Name of the Contractor) (hereinafter called " the said 

Contractor" which expression shall include its successors and assigns). AND Whereas the 

Contractor is bound by the said Contract to submit to RBI a Performance Security for a total amount 

of ₹.________________ (Rupees___ ___________________________________ only) (Amount in 

figures and words) for the due fulfilment by the said contractor of the terms and conditions contained 

in the contract. We, _______________ (Name of the Bank), (hereinafter called “the Bank”), at the 

request of M/s __________________, the contractor, do hereby undertake to pay to the RBI an 

amount not exceeding Rs ________________ as Performance Guarantee for due fulfilment of the 

terms and conditions of the contract.  

NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns 

that in the event of the RBI coming to the conclusion that the Contractor has not performed his 

obligations under the said conditions of the contract or have committed a breach thereof, which 

conclusion shall be binding on us as well as the said contractor; we shall on demand by the RBI, 

pay without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may be 

demanded by the RBI. Our guarantee shall be treated as equivalent to the Performance Guarantee 

Amount for the due performance of the obligations of the Contractor under the said Contract, 

provided, however, that our liability against such sum shall not exceed the sum of Rs. (Rupees only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees 

____________only) as aforesaid shall be paid by us without any demur or protest, merely on 

demand from the RBI on receipt of a notice in writing stating that the amount is due to them and we 

shall not ask for any further proof or evidence and the notice from the RBI shall be conclusive and 

binding on us and shall not be questioned by us in any respect or manner whatsoever. The Bank 

shall pay to RBI any money so demanded notwithstanding any dispute/disputes raised by the 

Contractor in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating 

thereto and the liability under this guarantee shall be absolute and unequivocal. We undertake to 

pay the amount claimed by the RBI within a period of one week from the date of receipt of the notice 

as aforesaid.  

 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Contractor.  
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4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby 

further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 

agreement or in compliance with any of the terms and conditions stipulated in the said Contract 

and/or hereunder or granting of any time or showing of any indulgence by the RBI to the Contractor 

or any other matters in connection therewith shall not discharge us in any way and our obligation 

under this guarantee. This guarantee shall be discharged only by the performance by the Contractor 

of their obligations and in the event of their failure to do so, by payment by us of the sum not 

exceeding Rs. (Rupees only). 

 b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only) . 

 c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part 

of our said constituents/clients or their obligations thereunder or by dissolution or change in the 

constitution of our said constituents. 

 d) This guarantee shall remain in force upto (60 days beyond the Defect liability period) provided 

that if so desired by the RBI, this guarantee shall be renewed for a further period as may be indicated 

by them on the same terms and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed as provided 

hereinabove on the or on the day when our said constituents comply with their obligations, as to 

which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless 

a claim or suit or action is filed against us within or any extended period, all the rights of the RBI 

against us under this guarantee shall be forfeited and we shall be released and discharged from all 

our obligations and liabilities hereunder. In witness whereof I/We of the Bank have signed and sealed 

this guarantee on the -------- -- day of ----------- (Month) (Year) being herewith duly authorized. For 

and on behalf of ____________________ (Name of the Bank) Signature of authorized Bank official 

Name: Designation Stamp/ Seal of the Bank Signed, sealed and delivered for and on behalf of the 

Bank by the above named in the presence of: Witness  

1 Signature ………………………… Name …………………………… Address 

……………………………………… (NB: This guarantee will require stamp duty as applicable in the 

state, where it is executed and shall be signed by the official whose signature and authority shall be 

verified). 
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Annexure XI 

( On firms’ letterhead) 

 
The following time schedule as per the broad items of work listed below:  

 

 Details  Time period in weeks  

a. Submission of layout drawings   Weeks after 14th day 

of the date of issue of 

work order  

b. Approval of layout drawings by Bank  Weeks from above  

c. Delivery of material at site    

i.  1st batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above  

ii.  2nd batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above  

iii.  3rd  batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above  

iv.  4th batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above  

v.  5th batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above  

vi.  6th  batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above  

d. Installation , testing & commissioning and 

handing over with operating licence 

  

i.  1st batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above 

(c.i) 

ii.  2nd batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above 

(c.ii) 

iii.  3rd  batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above  

(c.iii) 

iv.  4th batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above 

(c.iv) 

v.  5th batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above 

(c.v) 

vi.  6th  batch of ( 2 passenger lifts; 1 on each 

side) 

 Weeks from above 

(c.vi) 

 Total Completion Period in weeks 

  

 Total (a) to (d) 

 

 

 

 

Place:         [Signature of Authorized Signatory of Bidder]   

Date:                                      Name:  

           Designation:  

           Seal: 
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Annexure XII 

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country sharing land 

border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory) 

To,                                      Date: 

Chief General Manager-in-Charge, Reserve 

Bank of India, Premises Department, 5th Floor, 

Central office, 

Shahid Bhagat Singh Marg, Fort, 

Mumbai – 400001 

Ref: Application for _________________________________ 

Madam, 

I / We ……………………………………. (Name and address, including Country of location 

of bidder) have read and understood the contents of the Office Memorandum (OM) F. No. 6/18/2019-

PPD dated July 23, 2020 and its subsequent orders / revision issued by Public Procurement Division, 

Department of Expenditure, Ministry of Finance, Government of India regarding the restrictions on 

procurement from a bidder of a country which shares a land border with India. 

2  I / We certify that …………… (Name of the bidder) 

2.1 is not from a country sharing land border with India, or 

2.2 is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or 

2.3 is from a country sharing land border with India where Government of India has extended lines of 

credit, or 

2.4 is from a country sharing land border with India where Government of India is engaged in 

development projects. 

(Strikeout whichever of the above is not applicable). 

3 I /We further certify that …………………………. (Name of bidder) fulfils all requirements 

in this regard and is eligible to be considered under the provision of the above referred Office Memorandum 

and its subsequent orders / revision. I/We also undertake that even in case of contracts where we are 

permitted by the Bank/RBI to sub- contract I/we …………..……(Name 

of bidder) will not sub-contract any work to a contractor from country(ies) sharing land border with India, 

unless such contractor fulfils all the requirements contained in the above referred 

office memorandum / order. 

 

4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by 

us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that the Bank 

shall also be free to initiate any legal action in accordance with law including forfeiting of Earnest Money 

Deposit / Performance Bank Guarantee / Security Deposit and / or debarring us from participating in tenders 

invited by the Bank in future. 

Signature and name of the authorized signatory of the Bidder with Rubber Stamp 

Date: 

Place: 
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Annexure XIII 

INTEGRITY PACT 

1. General 

This pre-bid and post -contract Agreement (hereinafter called the “Integrity Pact”) is made on 

      day of the month of       2026 between, on one hand, the Premises Department, Reserve Bank 

of India, Central Office acting through Chief General Manager- in-Charge, Reserve Bank of India, Premises 

Department, Central Office, Mumbai (hereinafter called the "PRINCIPAL", which expression shall mean 

and include, unless the context otherwise requires, his successors in office and assigns) of the 

First Part and M/s 

       represented by Mr / Ms      , …………(Add designation of the APPLICANT) (hereinafter 

called the "APPLICANT" which expression shall mean and include, unless the context otherwise requires, 

his successors and permitted assigns) of the Second Part. 

WHEREAS the PRINCIPAL proposes to receive comprehensive solution for the Design Supply 

Installation Testing & Commissioning (DSITC) of 12 nos of passenger lifts at Bank’s Central Office 

Building, Mumbai and the APPLICANT is willing to offer/has offered the services  and 

WHEREAS the APPLICANT is a ……… (please indicate category e.g. private company/ public company/ 

Government undertaking/ partnership, etc.) constituted in accordance with the relevant law in the matter and 

the PRINCIPAL is a statutory body performing its functions under the Reserve Bank of India Act, 1934 and 

other relevant legislations. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into 

with a view to: 

Enabling the PRINCIPAL to receive the desired services at a competitive price in conformity with the defined 

specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, 

and 

Enabling APPLICANT to abstain from bribing or indulging in any corrupt practice in order to secure the 

contract by providing assurance to them that their competitors will also abstain from bribing and other corrupt 

practices and the PRINCIPAL will commit to prevent corruption, in any form, by its officials by following 

transparent procedures. The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

2. Commitments of the PRINCIPAL 

2.1.1 

The PRINCIPAL undertakes that no official of the PRINCIPAL, connected 

directly or indirectly with the contract, will demand, take a promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any 

other advantage from the APPLICANT, either for themselves or for any person, organisation or third party 

related to the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract. 

3.1.2 The PRINCIPAL will, during the pre-contract stage, treat all APPLICANTs alike, and 

will provide to all APPLICANTs the same information and will not provide any such 

information to any particular APPLICANT which could afford an  advantage  to  that  

particular  APPLICANT  in  comparison  to  other APPLICANTs. 

3.1.3 All the officials of the PRINCIPAL will report to the appropriate authority any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of 

such a breach. 
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2.2  In case any such preceding misconduct on the part of such official(s) is reported by the APPLICANT 

to the PRINCIPAL with full and verifiable facts and the same is prima facie found to be correct by 

the PRINCIPAL necessary disciplinary proceedings, or any other action as deemed fit, including criminal 

proceedings may be initiated by the PRINCIPAL and such a person shall be debarred from further dealings 

related to the contract process. In such a case while an enquiry is being conducted by the PRINCIPAL the 

proceedings under the contract would not be stalled. 

3. Commitments of APPLICANT 

3.1 The APPLICANT commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract or post-

contract stage in order to secure the contract or in furtherance to secure it and in particular commit 

itself to the following: 

3.1.1 The APPLICANT will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the PRINCIPAL , connected 

directly or indirectly with the bidding process, or to any person, organisation or third party 

related to the contract in exchange for any advantage in the bidding, evaluation, contracting 

and implementation of the contract. 

3.1.2 The APPLICANT further undertakes and declares/represents that it has not given, 

offered or promised to give, directly or indirectly any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, 

fees, brokerage or inducement to any official of the PRINCIPAL or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the 

obtaining or execution of the contract or any other contract with the PRINCIPAL for 

showing or forbearing to show favour or disfavour to any person in relation to the contract 

or any other contract with the PRINCIPAL 

3.1.3 APPLICANT shall disclose in writing the name and address of representatives and Indian 

APPLICANTs shall disclose their foreign principals or associates. 

 

3.1.4 APPLICANT shall disclose in writing the payments to be made by them to any intermediary, 

in connection with this bid/contract. 

3.1.5 The APPLICANT, either while presenting the bid or during pre-contract negotiations 

or before signing the contract, shall disclose in writing payments, if any, he has made / 

is committed to or intends to make to officials of the PRINCIPAL or their family members 

or any other intermediaries in connection with the contract or otherwise and the details of 

services agreed upon for such payments. 

3.1.6 The APPLICANT will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, contracting 

and implementation of the contract. 

3.1.7 The APPLICANT will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

3.1.8 The APPLICANT shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the PRINCIPAL as part of the 

business relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier, without written consent of the 

PRINCIPAL. The APPLICANT also undertakes to exercise due and adequate care lest any 

such information is divulged. 
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3.1.9 The APPLICANT commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

3.1.10 The APPLICANT shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 

3.1.11 If the APPLICANT or any employee of the APPLICANT or any person acting on behalf of 

the APPLICANT, either directly or indirectly, is a relative of any of the officers of the 

PRINCIPAL, or alternatively, if any relative of an officer of the PRINCIPAL has financial 

interest/stake in the APPLICANT's firm, the same shall be disclosed in writing by the 

APPLICANT at the time of filing of tender. 

The term 'relative' for this purpose would be as defined in Section 2(77) of the Companies Act, 2013 of India. 

3.1.12 The APPLICANT shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the PRINCIPAL 

4. Previous Transgression 

4.1 The APPLICANT declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company/entity in any country in 

respect of any corrupt practices envisaged hereunder or with any 

 

Public Sector Enterprise in India or any Government Department in India that could justify APPLICANT's 

exclusion from the tender process. 

4.2  The APPLICANT agrees that if it makes incorrect statement on this subject, APPLICANT 

can be disqualified from the procurement process or the contract, if already awarded, can be terminated 

for such reason. 

5. Earnest Money (Security Deposit) 

5.1 While submitting the Bid in the main tender, the APPLICANT shall deposit an amount as may be 

specified by the PRINCIPAL in the main tender (as Earnest Money/Security Deposit) with the 

PRINCIPAL through instruments, the detail of which along with the amount will be notified by the 

PRINCIPAL in the main tender. 

5.2 In case of the successful APPLICANT, a clause would also be incorporated in the Article 

pertaining to Performance Bond (Performance Bank Guarantee and / or Security Deposit) 

in the Purchase Contract that the provisions of Sanctions for Violation shall be applicable 

for forfeiture of Performance Bond in case of a decision by the PRINCIPAL to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact. 

6. Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the APPLICANT or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the APPLICANT) shall entitle the 

PRINCIPAL to take all or any one of the following actions, wherever required: 

6.1.1 To immediately call off the precontract negotiations / proceedings with applicant without 

assigning any reason or giving any compensation to the APPLICANT. However, the 

proceedings with the other APPLICANT(s) would continue. 

6.1.2 The  Earnest  Money  Deposit  (in  pre-contract  stage)  and/or  Security 

Deposit/Performance Bond (after the contract is signed) shall stand forfeited either fully 

or partially, as decided by the PRINCIPAL and the PRINCIPAL shall not be required to 

assign any reason therefore. 
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6.1.3 To immediately cancel the contract, if already signed, without giving any compensation 

to the APPLICANT. 

6.1.4 To recover all sums already paid by the PRINCIPAL, and in case of an Indian 

APPLICANT with interest thereon at 2% higher than the prevailing six months Marginal 

Cost of funds-based Lending Rate (MCLR) of State Bank of India, while in case of 

APPLICANT from a country other than India with interest thereon at 2% higher than the six 

months LIBOR. If any outstanding payment is due to the APPLICANT from the 

PRINCIPAL in connection with any other contract for any other stores, such outstanding 

payment could also be utilised to recover the aforesaid sum and interest. 

 

6.1.5 To encash the advance bank guarantee and performance bond/warranty bond, if furnished 

by the APPLICANT, in order to recover the payments, already made by the PRINCIPAL, 

along with interest. 

6.1.6 To cancel all or any other Contracts with the APPLICANT. The APPLICANT shall be 

liable to pay compensation for any loss or damage to the PRINCIPAL resulting from such 

cancellation/rescission and the PRINCIPAL shall be entitled to deduct the amount so payable 

from the money(s) due to the APPLICANT. 

6.1.7 To debar the APPLICANT from participating in future bidding processes of the 

PRINCIPAL for a minimum period of five years, which may be further extended at the 

discretion of the PRINCIPAL. 

6.1.8 To recover all sums paid in violation of this Pact by APPLICANT(s) to any middleman 

or agent or broker or any other intermediary with a view to securing the contract. In cases 

where irrevocable Letters of Credit have been received in respect of any contract signed by 

the PRINCIPAL with the APPLICANT, the same shall not be opened. 

6.1.9 Forfeiture of Performance Bond in case of a decision by the PRINCIPAL to forfeit the 

same without assigning any reason for imposing sanction for violation of this Pact. 

6.2  The PRINCIPAL will be entitled to take all or any of the actions mentioned at para 

6.1.1 to 6.1.9 of this Pact also on the commission by the APPLICANT or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the APPLICANT), of an offence as defined in Chapter 

IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 

prevention of corruption. 

6.3  The decision of the PRINCIPAL to the effect that a breach of the provisions of this Pact has been 

committed by the APPLICANT shall be final and conclusive on the APPLICANT. However, the 

APPLICANT can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause: 

The  APPLICANT  undertakes  that  it  has  not  supplied/is  not  supplying  similar product/systems 

or subsystems at a price lower than that offered in the present bid in respect of any other Ministry/Department 

of the Government of India or PSU or any other unit owned by Government of India / the PRINCIPAL and 

if it is found at any stage that similar product/systems  or  sub  systems  was  supplied  by  the  

APPLICANT  to  any Ministry/Department of the Government of India or a PSU or any other unit owned 

by Government of India / the PRINCIPAL at a lower price, then that very price, with due allowance for 

elapsed time, will be applicable to the present case and the difference in the cost would be refunded by the 

APPLICANT to the PRINCIPAL, if the contract has already been concluded. 

 

8. Independent Monitors 
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8.1 The PRINCIPAL has appointed 1. Shri Nageshwar Rao Koripalli, IRS (Retd.), with effect from 

April 01, 2024, for a period of three years 2. Shri Pramod Shripad Phalnikar, IPS (Retd.), with 

effect from April 01, 2024, for a period of three years) as the Independent monitors (hereinafter 

referred to as Monitor) for this Pact. 

8.2 The task of the Monitor shall be to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this Pact. 

8.3 The Monitor shall not be subject to instructions by the representatives of the parties and perform 

their functions neutrally and independently. 

8.4 Both the parties accept that the Monitor have the right to access all the documents relating to 

the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the PRINCIPAL. 

8.6 The APPLICANT(s) accepts that the Monitor has the right to access without restriction 

to all project documentation of the PRINCIPAL including that provided by the APPLICANT. The 

APPLICANT will also grant the Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his project documentation. The same is applicable to sub-

consultants. The Monitor shall be under contractual  obligation  to  treat  the  information  

and  documents  of  the APPLICANT/Subcontractor(s) with confidentiality. 

8.7 The PRINCIPAL will provide to the Monitor sufficient information about all meetings among the 

parties related to the project provided such meetings could have an impact on the contractual 

relations between the parties. The parties will offer to the Monitor the option to participate in such 

meetings. 

8.8 The Monitor will submit a written report to the designated Authority of PRINCIPAL within 8 to 

10 weeks from the date of reference or intimation to him by the PRINCIPAL / 

APPLICANT and, should the occasion arise, submit proposals for correcting problematic 

situations. 

9. Facilitation of Investigation 

9.1 In case of any allegation of violation of any provisions of this Pact or payment of commission, 

the PRINCIPAL or its authorized agencies shall be entitled to examine all the documents 

including the Books of Accounts of the APPLICANT and the APPLICANT shall provide 

necessary information and documents in English and shall extend all possible help for the purpose 

of such examination. 

9.2 In the event of any dispute between the PRINCIPAL and APPLICANT where Integrity 

Pact is applicable, in case, both the parties are agreeable, they may try to settle dispute through 

mediation before the panel of IEMs in a time bound manner. In case, dispute remains unresolved 

even after mediation by the panel of IEMs, the PRINCIPAL may take further action as per 

terms and conditions of the contract. 

9.3 

Person signing the Integrity Pact shall not approach the Courts while representing the 

matter to IEMs and he/ she will await their decision in the matter 

 

10. Law and Place of Jurisdiction: 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the PRINCIPAL, 

i.e., Mumbai, India. 

11. Other Legal Actions: 
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The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in 

accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 

12. Validity 

12.1 The validity of this Integrity Pact shall be from the date of its signing and extend upto 

5 years or the complete execution of the contract to the satisfaction of both the PRINCIPAL and the 

APPLICANT, including defect liability period , whichever is later. In case a APPLICANT is unsuccessful in 

empanelment process, this Integrity Pact shall expire after six months from the date of its execution. 

12.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact shall 

remain valid. In this case, the parties will strive to come to an agreement to their original intentions. 

13. The parties hereby sign this Integrity Pact at   on   

 

PRINCIPAL                     APPLICANT 

Name of the Officer                 Name of the Authorised Signatory 

Designation                     Designation 

Reserve Bank of India                Name of the Applicant Premises 

Department 

 

Witness                        Witness 

1.  1.              

2.  2.               
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Annexure XIV 

 

Undertaking on Legal Actions / Civil Lawsuits / Litigation / Arbitration by the Bidder 

[On the Letter head of the Applicant] 

                                                                                                         Date: 

To, 

Chief General Manager-in-charge, 

Reserve Bank of India, Premises Department,  

5th Floor, Central Office, 

Shahid Bhagat Singh Marg, Fort,  

Mumbai – 400 001 

 

Ref: Application for ______________________________________________ 

 

Madam, 

1 I/We ………………………… (Name of the bidder) declare that no legal action(s) have been 

/ is being taken against us for any cause in any legal jurisdiction. 

1. I/We ………………………… (Name of the bidder) declare that the followings legal action(s) 

have been/ is being taken against us: 

…… (detail of the legal action, project under consideration, legal authority involved etc.) ….. 

…………………………………………………. 

However, we affirm that the above legal action does not affect our ability to deliver the requirements of 

the Bank as per the Application for Empanelment. 

(Note: strike out one of the above two declarations which is not applicable) 

2. Further, we ………. also declare that no cases of civil lawsuits / litigation / arbitration etc. 

have been initiated in any in any of our executed projects 

2. Further, we ………. also declare that the following civil lawsuits / litigation / arbitration cases 

were/are initiated in our executed projects: 

…………. (detail of the project and type of action etc.) ................ 

……………………………………………………………… 

(Note: strike out one of the above two declarations which is not applicable) 

 

 

Signature and name of the authorized signatory of the Bidder 

with Rubber Stamp 

 

Date: 

 

Place: 
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Annexure XV 

र्ावर्षवक रिरिार् अन बुंि के वलए समझौता 

(500 रुपये गैर न्यावयक िाुंप पेपर पर ) 

 

Articles of Agreement for Annual Maintenance Contract 

(On Rs 500 non-judicial stamp paper) 

 

यह समझौता अन बुंि भारतीय ररजर्व बैंक, कें द्रीय कायावलय, म ुंबई है (और______________________के मध्य 

वदनाुंक____________ कट  ) इसके बाद  " वनयटिा" और  " ठेकेदार "कहा जाएगा( वनष्पावद त वक या गया। 

जबवक वनयटिा _______________________________(कायव का नाम (हेत  _____________ की अर्वि के वलए 

र्ावर्षवक रिरिार् अन बुंि का इच्छ क है और उसने वकए जाने र्ाले कायों की  वर्वशष्टताओुं और मात्राओुं के 

अन रूप अपेवक्षत कायव के वलए हस्ताक्षररत अथर्ा पावटवयटुं द्वारा या इसके वलए हस्ताक्षररत वकए गए हैं ।  

और जबवक ठेकेदार इस वर्र्षय के काम पर यहाुं वनिावररत शतों और वर्शेर्ष शतों में उखल्लखित और अन बुंि की 

मात्राओुं और शतों की अन सूची में सुंशटवित करके अुंतत :दटनटुं पक्षटुं द्वारा स्वीकृवत के वलए सहमवत हुई है 

)इन सभी सामूवहक रूप से इसके बाद  " उि शतों "के रूप कहा जाएगा ,(उि मानवचत्रटुं पर वदिाए गए कायों 

और/या उि वर्वनदेशटुं में र्वणवत और सुंबुंवित दरटुं में मात्रा की अन सूची में शावमल है, उसके बाद वनकाली गई 

रावश या अन्य रावश के रूप में इसके तहत देय  ) इसके बाद  " उि अन बुंि रावश "के रूप में सुंदवभवत (हटगा।  

ARTICLES OF AGREEMENT made the ____________________________________  

day of _________________ between the Reserve Bank of India, Central Office, Mumbai 

(hereinafter called "the Employer") of the one part and 

__________________________________________________ (hereinafter called "the Contractor") on the 

other part. 

 

WHEREAS the Employer is desirous of Annual Maintenance Contract for the _________________ 

for______________________________(Name of the work) and has caused specifications and 

Schedule of Quantities describing the works to be done which have been signed by or on 

behalf of the parties hereto. 

 

AND WHEREAS the Contractor has agreed to execute upon the subject work to the conditions 

set forth herein and to the conditions set forth in the special conditions and in the schedule 

of quantities and  conditions of Contract as modified and finally  accepted by 

both  the  parties ( all of which  are  collectively  hereinafter referred  to as "the said 

Conditions") the works shown  upon  the said  drawings  and/or described in the said 

Specifications  and included  in the Schedule of quantities at the  respective  rates therein set 

forth, amounting to the sum as therein arrived at  or such  other sum as shall become 

payable  there under  (hereinafter referred to as "the said Contract Amount"). 

 

यह एतदद्वारा अब सहमवत के साथ इस प्रकार है    :  

 

NOW IT IS HEREBY AGREED AS FOLLOWS:  

 

 

1. यह र्ावर्षवक रिरिार् अन बुंि ( प्रणाली के सभी भाग )  19 र्र्षव   की अर्वि के वलए है।  अन बुंि की 

दर कट इस समझौते के उपबुंि 3B के अन सार नर्ीनीकृत वकया जाएगा। This Annual 

maintenance contract (i.e. all parts of the system) for the period of  19  years.  Rate of 

the contract shall be renewed as per the clause 3B of this agreement. 
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2. बैंक _______________ में __________________________ के रि-रिार् कायव के वनष्पादन हेत  फमव कट 

रू_________________________________ के वलए भ गतान वक या जाएगा। 

The firm will be paid Rs. _____________________________ for _________________by the 

Bank for ________________________________________________ 

 

3 A. Scope of work during warranty/Defect liability period and Comprehensive 

annual maintenance contract period after :  

i. Ensure that qualified team deployed by them, for the purpose for rendering the 

services required by the Bank under this agreement.  

ii. Ensure that his employees, while in the Bank premises or while carrying out their 

obligations under this agreement, observe the standards of cleanliness, decorum, 

safety, good behavior and general discipline laid down by the Bank and the Bank/ 

employer shall be the sole judge as to whether or not the tenderer and/ or his 

employees have observed the same. 

iii. Personally, and exclusively supervise the work of his employees so as to ensure 

that the services rendered under this agreement are carried out to the satisfaction of 

the Bank. 

iv. Ensure that no employees of the tenderer will enter or remain on the Bank’s 

premises beyond the specified time limits unless and necessary for fulfilling tenderer’s 

obligations. 

v. Be liable for any damage caused to the Bank or its premises or any part thereof 

or to any equipment thereof or any property of the Bank and therein by any act, 

omission, default or negligence of the tenderer or his employees or agents. 

vi. The equipment supplied shall be guaranteed against all types of defects for DLP 

and CAMC period from date of handing over of the equipment to the Bank.  Any defects 

in the system/sub-assemblies/battery of ARD/small parts like call button, Car LED 

lights/Fans/LED panel  etc  found within the guarantee period shall be rectified/replaced 

by the tenderer free of cost. . Any assembly/parts/battery/wiring which requires 

replacement/wear and tear/damaged cables and/or any spares parts etc. shall be 

replaced as and when required, for which Bank shall not make payment as per terms and 

condition of the contract. 

vii. The system is also required to be maintained under CAMC for further period of 19 

years.  

viii. During this period (DLP & CAMC) servicing at not less than 4 servicing (cleaning 

of rails, lubrication of moving parts, checking of electro mechanical components, safety, 

interlocking checking or any other checking as recommended by OEM) and attending to 

ANY NUMBER of breakdown calls shall be carried out free-of-cost.  

ix. There is no payment during DLP. However, the CAMC payment shall be made on 

half yearly on rendering satisfactory services.  

x. The annual maintenance service contract rate shall also consider all the cost, 

including labor, travel cost from the nearest service station, all spares parts, oil, cables, 

and upgradation of technologies and relocation of system as and when required, 

consumable items etc. required for smooth functioning of the system.  

xi. The Contractor shall carry out all the work strictly in accordance with drawing, 

details and instructions of the Bank’s engineer. If in the opinion of the Bank’s engineer, 

nominal changes have to be made to suit the site condition and with the prior approval in 

writing of the Bank, they desire the Contractor to carry out the same, the Contractor shall 

carry out the same without any extra charge. 
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 B. Renewal of Rate of Comprehensive AMC: 

The amount of service contract shall be renewed for an additional period of at least 18 years 

after two years (one-year defect liability period and one-year AMC on quoted rates). While 

renewing the contract amount will be arrived at based on following formula.  

 

AC = AP [(50 x(EPIC/EPIP)+50x(CPIC/CPIP)] / 100 

 

AC  The contract amount for the current year (excluding taxes)  

AP  The contract amount for the previous year (excluding taxes)  

CPIC  Consumer Price Index for Industrial Workers (All India Average) 6 

months prior to the commencement date of contract for the current 

year  

CPIP  

 

 

 

Consumer Price Index for Industrial Workers (All India Average) 6 

months prior to the commencement date of contract for the previous 

year 

 

EPIC  

 

 

 

Wholesale Price Index for Material handling, lifting and hoisting 

equipment 6 months prior to the commencement date of contract for 

the current year. 

 

EPIP     Wholesale Price Index for Material handling, lifting and hoisting 

equipment 6 months prior to the commencement date of contract for 

the previous year. 

 

 

Renewal in the yearly wages of the deputed technician 

 

AC = APX (CPIC/CPIP) 

 

AC  The contract amount for the current year (excluding taxes)  

AP  The contract amount for the previous year (excluding taxes)  

CPIC  Consumer Price Index for Industrial Workers (All India Average) 6 months   

prior to the commencement date of contract for the current year  

CPIP  Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the previous year 

 

 C.  Depute of person:  The tenderer is required to depute two person , one in each shift I : 

7AM to 3PM and one in  shift II : 3 PM to 11 PM Mon to Saturday. who is technically versed 

with lift rescue operation and able to handle technical problems of the lifts and weekly 

cleaning of the groves of the doors. It is the responsibility of the tenderer to provide proper 

training time to time.   

The Bank will reimburse monthly salary of deputed person. The tenderer is required to 

quote it, in the Part II of the tender in the respective head. Please note the salary must be 

equal or more to minimum wages of skilled labor (City ‘A’ type under building operation as 

per Central Govt.) including PF/ESIC/Bonus / Safety Shoes/ Company Uniform). 

Increment in the salary and rate of additional hours working:  
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The salary of person will be increased as per the revision of minimum wages, twice in a 

year.  The employer for verification may ask PF and insurance related documents of 

deputed person. Tenderer has to pay salary to last month of the deputed person within the 

first week of the next month after that with documentary evidence they may claim for the 

salary.  

Sundays and additional hours on working days , as per the specific instructions of the 

Bank, additional operation charges shall be paid by the Bank on hourly rate basis, derived 

on the basis of the contract rate. (Hourly rate = Monthly wages/ (26*8). No additional 

charges will be provided when persons asked to come on holidays except Sundays.  

During the absent of the person it is responsibility of the tenderer to provide back up 

person.  

Qualification of deputed persons:  

Skilled worker: Minimum ITI holder in Mechanical /Electrical Engineering with 3 years’ 

experience or of lifts for rescue /maintenance. 

4  Penalty :  Any fault in the system shall be rectified as per the rectification time given below 

failing which penalty shall be applied.  

 

 Rectification time Penalty 

Any defects resulting lift is not 

working  

12  hours ₹1400 per 

day per lift. 

Absent or not provided reliever of deputed man  Twice the day 

salary 
 

5 भ गतान शतव : सेर्ा अन बुंि के वलए यह दर सुंतटर्षजनक सेर्ा प्रदान करने पर अिवर्ावर्षवक आिार पर 

1   र्र्षव के भ गतान की अर्वि के वलए मान्य है।  

Payment Condition: This rate for the service contract is valid for a period of 1 year 

and payment shall be made on half yearly basis on rendering satisfactory service.  

6 इस अन बुंि के तहत वनयटिा द्वारा सभी भ गतान केर्ल म म्बई में वकए जाएुं गे। All payments by 

the Employer under this Contract will be made only at Mumbai. 

  

7 इस समझौते से ज ड़े या वकसी भी तरह से उत्पन्न हटने र्ाले सभी वर्र्ादटुं कट म ुंबई में उत्पन्न माना 

जाएगा और केर्ल म म्बई की अदालतटुं कट ही यह वनिावररत करने का के्षत्राविकार हटगा।  

All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen at Mumbai and only Courts in Mumbai shall have jurisdiction 

to determine the same. 

 

8 गैर-प्रकटीकरण िुंड :बटलीकताव ,बैंक के ब वनयादी ढाुंचे/प्रणावलयटुं/उपकरणटुं आवद की प्रत्यक्ष या 

अप्रत्यक्ष रूप से वकसी भी जानकारी, सामग्री और वर्र्रण का वकसी तीसरे पक्ष कट ि लासा नही ुं 

करेगा, जट इस समझौते के सुंबुंि में अपने सुंवर्दात्मक दावयत्टुं के वनर्वहन के दौरान बटलीकताव के 

कबे्ज या ज्ञान के पास आ सकता है, और हर समय इस पर वर्श्वास रिेगा। बटलीदाता वसर्ाय इसके 

तहत दावयत्टुं कट पूरा करने या लागू कानूनटुं का पालन करने के वलए आर्श्यक सीमा के अलार्ा 

अन बुंि के वर्र्रण कट रै्यक्क और गटपनीय मानेगा। बटलीकताव वनयटिा की वपछली वलखित सहमवत 

के वबना वकसी भी व्यापार या तकनीकी पत्र या अन्य जगहटुं पर कायों के वकसी भी वर्र्रण का ि लासा, 

प्रकावशत हटने की अन मवत नही ुं देगा। बटलीकताव ,वकसी भी गटपनीय जानकारी के प्रकटीकरण के 

पररणामस्वरूप वनयटिा कट हटने र्ाले वकसी भी न कसान के वलए वनयटिा कट क्षवतपूवतव करेगा। 

उपय वि का पालन करने में वर्फलता कट बटलीदाता की ओर से अन बुंि का उल्लुंघन माना जाएगा 

और वनयटिा न कसान का दार्ा करने और कानूनी उपचारटुं कट आगे बढ़ाने का हकदार हटगा। 
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बटलीकताव अपने कमवचाररयटुं के मध्य सभी उवचत कारवर्ाई करेगा तावक यह स वनवित वकया जा सके 

वक इस समझौते के तहत गटपनीय सूचनाओुं का प्रकटीकरण न करने के दावयत् पूरी तरह से सुंत ष्ट 

हटुं । गैर-प्रकटीकरण और गटपनीयता के सुंबुंि में बटलीकताव के दावयत् वकसी भी कारण से इस 

समझौते की समाखप्त या समाखप्त से बच जाएुं गे। 

 Non-Disclosure clause: The Bidder shall not disclose directly or indirectly any 

information, materials and details of the Bank's infrastructure/systems/equipment 

etc., which may come to the possession or knowledge of the Bidder during the 

course of discharging its contractual obligations in connection with this agreement, 

to any third party and shall at all times hold the same in strictest confidence. The 

Bidder shall treat the details of the contract as private and confidential, except to the 

extent necessary to carry out the obligations under it or to comply with applicable 

laws. The Bidder shall not publish, permit to be published, or disclose any particulars 

of the works in any trade or technical paper or elsewhere without the previous 

written consent of the Employer. The Bidder shall indemnify the Employer for any 

loss suffered by the Employer as a result of disclosure of any confidential 

information. Failure to observe the above shall be treated as breach of contract on 

the part of the Bidder and the Employer shall be entitled to claim damages and 

pursue legal remedies. The Bidder shall take all appropriate actions with respect to 

its employees to ensure that the obligations of non-disclosure of confidential 

information under this agreement are fully satisfied. The Bidder's obligations with 

respect to non-disclosure and confidentiality will survive the expiry or termination of 

this agreement for whatever reason.  

9. यौन उत्पीड़न की रटकथाम सुंबुंिी उपबुंि Prevention of Sexual harassment clause/  

ठेकेदार/एजेंसी कायव स्थल  ) रटकथाम, वनरे्षि और वनर्ारण (अविवनयम  2013 में मवहलाओुं के यौन 

उत्पीड़न के प्रार्िान के पूणव अन पालन के वलए पूरी तरह वजमे्मदार हटगी। बैंक के पररसर के भीतर 

अपने कमवचारी के खिलाफ यौन उत्पीड़न की वकसी भी वशकायत के मामले में ठेकेदार/एजेंसी द्वारा 

गवठत आुंतररक वशकायत सवमवत के समक्ष वशकायत दजव की जाएगी और ठेकेदार/एजेंसी वशकायत 

के सुंबुंि में उि अविवनयम के तहत उवचत कारवर्ाई स वनवित करेगी । 

बैंक के वकसी भी कमवचारी के खिलाफ ठेकेदार के वकसी भी गुंभीर कमवचारी से यौन उत्पीड़न की 

वकसी भी वशकायत का बैंक द्वारा गवठत के्षत्रीय वशकायत सवमवत द्वारा सुंज्ञान वलया जाएगा यवद 

ठेकेदार के कमवचारी द्वारा यौन वहुंसा सावबत हट जाती है, तट ठेकेदार वकसी भी मौवद्रक म आर्जे के 

वलए वजमे्मदार हटगा, वजसे घटना में कमवचारी शावमल हटने की खस्थवत में भ गतान करने की आर्श्यकता 

हट सकती है। 

ठेकेदार अपने कमवचारी कट कायवस्थल पर यौन उत्पीड़न की रटकथाम और सुंबुंवित म दे्द के बारे में 

वशवक्षत करने के वलए वजमे्मदार हटगा। 

ठेकेदार अपने कमवचारी की एक पूरी और अद्यतन सूची प्रदान करेगा जट बैंक के पररसर के भीतर 

तैनात हैं। 
 

The contractor/Agency shall be solely responsible for full compliance with the 

provision of “the sexual Harassment of women at work place (Prevention, Prohibition 

and Redressal) Act 2013”.In case of any complaint of sexual harassment against its 

employee within the premises of Bank, complaint will be filed before the Internal 

complaint committee constituted by the Contractor/Agency and the 

Contractor/Agency shall ensure appropriate action under the said Act in respect to 

the complaint. 
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Any complaint of sexual harassment from any aggravated employee of the 

contractor against any employee of the Bank shall be taken cognizance of by the 

Regional Complaints Committee constituted by the Bank 

The Contractor shall be responsible for any monetary compensation that may need 

to be paid in case the incident involves the employee, if sexual violence by the 

employee of the contractor is proved. 

The contractor shall be responsible for educating its employee about prevention of 

sexual harassment at work place and related issue. 

The contractor shall provide a complete and updated list of its employee who are 

deployed within the Bank’s premises.  

 

 

 

 

 

 

सेर्ा प्रदाता के हस्ताक्षर                               बैंक प्रवत वन वि के हस्ताक्षर 

सील सवहत                                             सील सवहत     

Signature of service provider                                  Signature of Bank Representative 

)     With seal)                                                                     (With Seal) 
 


