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AIRPORTS AUTHORITY OF INDIA
DIRECTORATE OF ENGINEERING (CIVIL)-IMU
UDAAN BHAWAN, SAP, NEW DELHI-03

NOTICE INVITING e-TENDER (2 BOT -2 Envelope Open Tender)

(Tender ID No. 2026_AAI_282845_1)

1. Percentage rate e-tenders are invited through the e-tendering CPP Portal by Asst General. Manager (E-
C)-IMU, Airports Authority of India, Udaan Bhawan, Safdarjung Airport, New Delhi-110003,
Telephone: 9871889650 (Bid Manager) on behalf of Chairman, A.A.I from the eligible contractors for the
work of “Annual contract for civil repair and maintenance work for Udaan Bhawan (D Block) at
Safdarjung Airport, New Delhi for the year 2026-27” at an estimated cost of Rs. 1,40,00,000/-
(Excluding GST) with completion period of 12 (Twelve) Months.

The tendering process is online at CPP-portal URL address https://etender.gov.in/eprocure/app or
wwwe.aai.aero. Prospective Tenderers may download and go through the tender document.

Prospective Tenderers are advised to get register themselves at CPP-portal, obtain ‘Login ID’ &
‘Password’ and go through the instructions available in the Home Page after log in to the CPP-portal
https://etender.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital Signature
Certificate (DSC) in parallel which is essentially required for submission of their application. The process
normally takes 03 days’ time. The tenderer may also take guidance from AAI Help Desk Support through
path aai.aero/tender/e-tender/help desk support.

1) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details are as
below: -
Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787.

E-Mail: support-eproc@nic.in

International bidders are requested to prefix 91 as country code.

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject while
emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instructions given in “Guidelines
to Bidders” and get their computer system configured according to the recommended settings
as specified in the portal at “System Settings for CPPP”.

i1) For any further technical assistance with regard to functioning of CPP portal the tenderer may
contact to the following AAI help desk numbers on all working days only between:

AAL

SL. Support Escalation | E-Mail Address Contact Timings*

No. | Persons Matrix Numbers

1. Technical Instant eprochelp@aai.aero 011- 0800-2000 Hrs.
Help Desk Support 24632950, | (MON - SAT)
Team Ext-3512

2. JE (IT) After 4 Hrs. | etendersupport@aai.aero | 011- 0930-1800 Hrs.

of Issue or 24632950, | (MON-FRI)
Ext-3523
Vaibhav g@aai.aero

C- Nil, I- Nil, O-Nil
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3. Sr. Manager | After 12 shripatim@aai.aero 011- 0930-1800 Hrs.
(IT) Hrs. 24632950 (MON-FRI)
Ext. 3527
4. Jt.GM (IT) After 24 sunilkm@aai.aero 011- 0930-1800 Hrs.
Hrs. 24632950 (MON-FRI)
Ext. 3506
5. General After 03 gmitchq@aai.aero 011- 0930-1800 Hrs.
Manager(IT) | Days 24657900 (MON-FRI)

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.

Tender processing fee of Rs. 1180.00/- (i/c GST), Non-refundable will be required to be paid online on CPP

Portal only.

Earnest Money Deposit (EMD) of Rs. 4,20,000/- (Rupees Four Lakh Twenty Thousand only) will be

required to be paid online on CPP portal only.

2. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per the following

schedule:

CRITICAL DATA SHEET

Publishing Date

06-07-2026 from 1800 Hrs.

Bid Document Download / Sale Start Date

06-07-2026 from 1800 Hrs.

Clarification Start Date

06-07-2026 from 1800 Hrs.

Pre-Bid Conference/ Site Visit Date

09-07-2026 at 1130 Hrs.

Clarification End Date

10-07-2026 upto 1800 Hrs.

Bid Submission Start Date

06-07-2026 from 1800 Hrs.

Bid Submission End Date

28-07-2026 upto 1200 Hrs.

Bid Opening Date (Envelope- 1)

29-07-2026 at 1200 Hrs.

Bid Opening Date (Envelope- 1I)

10-08-2026 at 1200 Hrs. (Tentative or to be
intimated later)

Note: a) If the bidder has any query related to the Bid Document of the work, they should use ‘Seek
Clarification’ on CPP portal to seek clarifications. No other means of communication in this regard shall be

entertained.

b) A Pre-Bid Conference/ Site Visitis be held in the O/o Bid Manager as per the afore-mentioned schedule.
The bidders or their representative may attend the meeting for clarifying issues and clearing doubts, if
any, about the specifications / Terms of Reference and other allied technical / commercial details of the
work / services / equipment / plants / tools or machinery etc.

Envelope-I (Technical Bid and Pre-qualification):- Bid containing following:

A. Technical Bid containing the following: -

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (as per Annexure-1)

ii) Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment” on Bidder’s Letter Head (as per

Annexure-2)

AAL C- Nil, I- Nil, O-Nil WNIT 2



iv) Scanned copy of Form- A - details of similar works completed during last seven years supported with
completion certificate issued by client (as per Annexure-3).

v) Scanned copy of Form- B - Financial Information (as per Annexure-4).

vi) Scanned copy of Form- C - Net Worth (as per Annexure -5).

vii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/ We will deploy
sufficient plant and machinery as per the requirement of work in consultation with the Engineer-in-
Charge (E-I-C) to achieve the milestones/targets and overall completion within the time period (as
per Annexure-6).

viii) Bidders other than propriety firm shall submit, scanned copy of Authorization Letter/Power of
Attorney along with copy of Certificate of Incorporation of the Company under Companies Act
showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding
Authority to assign Power of Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only if the
tender is processed by a person other than proprietor.

PQ Performa duly filled.

Scanned copy of Annexure-LBS

B. Qualifying requirements of contractors / tenderers containing the following: -

Should have successfully completed or substantially completed three works, each of Rs. 56.00
Lakhs or two works, each of Rs 70.00 Lakhs or one work of Rs. 112.00 Lakhs in single
contract of similar nature of work (i.e. civil repair & maintenance works of buildings/ civil
construction works of buildings etc.) during last 07 (seven) years ending last day of month
previous to the one in which tenders are invited.

The details of similar works completed during last seven years in the given format- Form-A with
supporting documents issued by client.

The Experience Certificates of works completed pre-GST era, Completion amount will be divided by
1.12 (to exclude pre GST taxes) to make it at par with experience certificates of post GST era but
excluding GST.

The Tenders invited for Annual Rate Contracts for 0&M/ AMC/ CMC works, agency having
experience of completed AMC contract of more than one year shall be counted for the value of work
for a completed one year on pro-rata basis. However, the agency who has completed one year of
work in running AMC contract of more than one year, may be counted for the value of work for a
completed one year on pro-rata basis.

Experience gained by executing work on back-to-back contract/ Sub-contract basis is acceptable
in the following conditions:

(a) Work should be actually executed by the second agency (sub-contractor) with due
concurrence of the owner as tripartite agreement/ written approval. It should be backed by
valid agreement and experience certificate.

(b) Payments received by second agency should be reflected in TDS certificates.

ix)

X)

i)

Note: -

1.
2.
3.
4,

AAL

Experience gained in composite works for the specialized nature of works (List of Specialized Items
/ Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual) were executed by main contractor
either by in-house expertise & experience or by engaging the specialized agencies with the approval
of main client as per contract conditions. In such cases, main contractor as well as specialized
agency both get the experience certificate for the same work from their respective client(s) i.e. main
contractor for composite work along with specialized works from owner and specialized agency
for specialized work(s) from the main contractor.

C- Nil, I- Nil, O-Nil WNIT 3



In this situation, the experience certificate of either specialized agency or main agency having in-
house expertise & experience, who has actually executed the specialized work(s), shall be
considered for Technical /Pre-qualifying criteria in similar specialized nature of work(s).

5. Substantial completion shall be based on 80(eighty) percent (value wise) or more works
completed under the contract based on its functional consideration. Certificate for 'substantial
completion’ of project/work/asset should contain two parts. Part -1 shall contain 'financial value
of work done' and part-I1 shall contain 'certificate of functional completion of
project/work/asset’

“The value of executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum, calculated from the date of completion to date of
bid opening (Cover-1/ Technical bid).”

Client certificate for experience should show the nature of work done, the value of work, date of start,
date of completion as per agreement, actual date of completion and satisfactory completion of work.
Tenderers showing work experience certificate from non-government/non-PSU organizations
should submit copy of tax deduction at sources (TDS) certificate(s) alongwith a certificate issued
by registered Chartered Accountant, clearly specifying the name of work, total payment received
against the work and TDS amount for the work.

ii) Should have Average Annual financial turnover of Rs. 42.00 Lakhs on similar nature of works
(similar nature of works as defined in Para B (i) above) during last three years ending 31st March
of the previous financial year. The Financial Information shall be submitted in the given format - Form-
B (with UDIN). Tenderers showing continuous losses during the last three years in the balance sheet
shall be summarily rejected.

iii) The tenderer should have a minimum net worth of Rs. 21.00 Lakhs issued by certified Chartered
Accountants. The Certificate should be submitted in the given format - Form-C (with UDIN).

Envelope-II: - The Financial e-Bid through CPP portal

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has been
given as a standard BOQ format with the tender document, then the same is to be downloaded and to be filled
by all the tenderers. Tenderers are required to download the BOQ file, open it and complete the blue colored
(unprotected) cells with their respective financial quotes and other details (such as name of the tenderer). No
other cells should be changed. Once the details have been completed, the tenderer should save it and submit
it online, without changing the file name. If the BOQ file is found to be modified by the tenderer, the bid will
be rejected.

Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within one week from
the date of opening of the financial bid. EMD of the successful bidder shall be returned on receipt of Security
Deposit equivalent to EMD amount/ performance bank guarantee.

Bid Submission: -

The tenderer shall submit their application only at CPP Portal: https://etenders.gov.in/eprocure/app.
Tenderer/Contractor are advised to follow the instructions provided in the tender document for online
submission of bids. Tenderers are required to upload the digitally signed file of scanned documents as per
Para 2. Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size
of the scanned document.

Uploading of application in location other than specified above shall not be considered. Hard copy of
application shall not be entertained.

Not more than one tender shall be submitted by one tenderer or tenderers having business relationship.
Under no circumstance will father and his sons(s) or other close relations who have business relationship

AAL C- Nil, I- Nil, O-Nil WNIT 4



10.
11.

12.

13.

with one another (i.e. when one or more partner(s)/director(s) are common) be allowed to tender for the
same contract as separate competitions. A breach of this condition will render the tenders of both parties
liable to rejection.

Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) website
http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender from including downloaded price
bid template in any manner. In case if the same is found to be tampered/modified in any manner, tender will
be completely rejected and EMD would be forfeited and tenderer is liable to be banned from doing business
with AAL

Bids Opening Process is as below: -
Envelope-I: (Technical bid and Pre-qualification):

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall be opened on
date & time mentioned in CRITICAL DATA SHEET.

If any clarification is needed from the tenderer about the deficiency in his uploaded documents in Envelope -
I, he will be asked to provide it through CPP portal or email if required. The tenderer shall upload the requisite
clarification/documents within time specified by AA], failing which it shall be presumed that bidder does not
have anything to submit and bid shall be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers through CPP
portal.

Envelope-II: (Financial e-Bid):

Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria and qualifying
requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. (In case the date and
time for opening of Envelope-II (Financial e-Bid) is required to be changed, the same shall be intimated
through CPP portal).

AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAI also
reserves the right to call off tender process at any stage without assigning any reason.

AAl reserves the right to disallow the working agencies whose performance at ongoing project (s) is below
par and usually poor and has been issued letter of restrain/Temporary or Permanent debarment/black listing
by any department of AAL. AAl reserves the right to verify the credential submitted by the tenderer at
any stage (before or after the award the work). If at any stage, any information /documents submitted
by the applicant is found to be incorrect/false or have some discrepancy which disqualifies the
tenderer then AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.
b) The tenderer shall be liable for debarment for a period upto two years from tendering in AAl,
including termination of the contract apart from any other appropriate contractual/legal action.

Consortium /JV companies shall not be permitted.

Purchase preference to Central Public Sector Undertaking shall be applicable as per the direction of Govt. of
India prevalent on the date of acceptance.

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the provisions of Public
Procurement Policy for MSEs order 2020 with up to date amendments, shall be applicable for tenders of
supply/services and shall not be extended to construction work.

Tenderers have to submit Unique Document Identification Number (UDIN) generated documents like
Financial information (Turnover with loss/ profit), Net worth Certificate etc. as per NIT conditions duly
certified by CA and having UDIN. The documents submitted by bidders without UDIN shall not be entertained.

AAL C- Nil, I- Nil, O-Nil WNIT 5



14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and Industry,

15.

Government of India, issued Public Procurement (Preference to Make in India), Order 2017 vide OM No. P-
45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable.

Requirement of registration by the Bidder from a country sharing land border with India based on order No.
F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of Finance, Department of
Expenditure (Public procurement Division) with up to date amendments, regarding restriction under Rule
144(xi) of the General Financial Rules (GFR) 2017 shall be applicable. Bidder shall submit scanned copy of
‘Undertaking’ on Company’s letter head in this regard. (Annexure- LBS).

AGM (Engg.-Civil)-IMU,
Udaan Bhawan, SAP, New Delhi- 03

AAL C- Nil, I- Nil, O-Nil WNIT 6



PQ PERFORMA

Name of work: “Annual contract for civil repair and maintenance work for Udaan Bhawan (D Block) at
Safdarjung Airport, New Delhi for the year 2026-27".

(€3] (2) (3) 4)
Sl No. | Qualifying criterion/parameter/ Supporting Document must Reference to the
supportive document have the following salient documents submitted in
information which AAI would support of Column 3
like to note

1. General

1.1 Name and address of the firm / copy enclosed:
contractor YES/NO

1.2 Telephone, Fax, Email

1.3 Authorized Signatory (name &

Designation)
2. Envelope- I (Technical Bid and Pre-qualification) shall contain scanned copy of
Ref. to Performa with tender
documents
A Technical Bid: -
i. Details of tender Processing Fee

(i) Scanned copy of Tender Acceptance Annexure-1 Copy Enclosed.
Letter on Bidder’s Letter Head Yes / No.

(iii) | Scanned copy of Permanent Account Copy Enclosed.
No. (PAN) Yes / No.

(iv) | Scanned copy of GST Registration Copy enclosed:
number YES/NO

(v) | Scanned copy of declaration regarding Annexure-2 Copy Enclosed.
blacklisting/debarring of firm on Yes / No.
Company’s Letter Head.

(vi) | Scanned copy of Form- A - details of Annexure-3 Copy Enclosed.
similar works completed during last Yes / No.
seven with completion certificate
issued by client

(vii) | Scanned copy of Form- B - Financial Annexure-4 Copy Enclosed.
Information Yes / No.

(viii) | Scanned copy of Form- C - Net Worth. Annexure-5 Copy enclosed:
YES/NO

(x) | Scanned copy of Undertaking for Annexure-6 Copy Enclosed.
Deployment of T&P Yes / No.

(xi) | Companies other than propriety firm Copy Enclosed.
submit, scanned copy of Authorization Yes / No.
Letter/Power of Attorney along with
copy of Certificate of CIN/LLPIN/Name
of Directors of the Company under
Companies Act showing regarding
Authority to assign Power of Attorney.

AAL

C-NIL, I-NIL, O-NIL
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745..;
(€3] (2) (3) 4)
SI No. | Qualifying criterion/parameter/ Supporting Document must Reference to the
supportive document have the following salient documents submitted in
information which AAI would support of Column 3
like to note
Scanned copy of Authorization
Letter/Power of Attorney only if the
tender is processed by a person other
than proprietor.
(xii) | Scanned copy of Annexure-LBS Annexure-LBS Copy Enclosed.
Yes / No.
B Qualification requirements of
contractors / tenderers
(i) | Experience details

the one in which tenders are invited.

Should have satisfactorily completed the works during last seven years ending last day of month previous to

Certificate
the Three/
work(s) as

Should have successfully completed or
substantially completed three works,
each Rs. 56.00 Lakhs or two works,
each of Rs 70.00 Lakhs or one work of
Rs. 112.00 Lakhs in single contract of
similar nature of work (i.e. civil
repair & maintenance works of
buildings/ civil construction works of
buildings etc.) during last 07 (seven)
years ending last day of month
previous to the one in which tenders
are invited.

Certificate of completion of the
Three/Two/ One work(s) as
applicable

Copy of certificates enclosed:
Yes / No.

Whether experience from Govt.

Govt. Organization / Private

TDS certificate enclosed (if

organizations or private clients? Clients. applicable):
(Tick whichever is applicable.In | Yes / No.
case of private client, TDS
certificate to be enclosed)
Place:
Date:
Signature
Authorized Signatory of the contractor/ Firm
DECLARATION
I( ) hereby declare that the documents submitted / enclosed are true and correct.

In case any document at any stage found fake / incorrect, my EMD may be forfeited & action as deemed

fit by AAI can be taken against me.

Place:
Date:

AAL

Signature

Authorized Signatory of the contractor/ Firm

C-NIL, I-NIL, O-NIL
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AN

ANNEXURE -B

AIRPORTS AUTHORITY OF INDIA
INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders
in registering on the CPP Portal, prepare their bids in accordance with the requirements and
submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
http://etenders.gov.in/eprocure/app .

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public

Procurement Portal (URL: http://etenders.gov.in/eprocure/app) by clicking on the link

“Online bidder Enrolment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the CPP
Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudra etc.), with their
profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

AAL

There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced search
for tenders, wherein the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a
tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective
‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders through
SMS / e-mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

C-NIL, I-NIL, O-NIL [I0BS-1



PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF /
JPG formats. Bid documents may be scanned with 100 dpi with black and white option
which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has
been provided to the bidders. Bidders can use “My Space” or “Other Important
Documents” area available to them to upload such documents and keep it as a repository.

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not
automatically ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

1)

2)

3)

4)

AAL

Bidder should log into the site well in advance for bid submission so that they can upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidder has to select the payment option as “Pay online” to pay the online tender fee and
EMD as applicable.

Bidder has to click “Pay online” when bidder reach on desired page while online bid
submission. Click “Confirm to Pay” to proceed with the payment gateway. Verify that the
Tender fee and EMD shown are correct, as per tender document. Then, select the payment
option SBI MOPS and submit. Bidder has to check and follow the Terms and Conditions,
and then Submit. Bidder may choose the type of transaction and process for payment.
Once the Payment type is selected it navigates to the respective landing page.

a) State Bank of India:

i) Bidders with SBI account may click SBI option to proceed to its Net Banking
Page.

ii) Bidders may enter SBI net Banking user ID and Password and click on Login
to proceed.

iii) Before proceeding further bidder has to ensure sufficient balance in his

account. After checking the same, click Confirm button, to transfer payment.
After account debit, MOPS gateway will automatically re-direct to the e-
Procurement System, with the Success transaction.

C-NIL, I-NIL, O-NIL I0BS-2



5)

6)

7)

AAL

®
745..;
iv) Bidder will receive bank response immediately by verifying the payment
status, whether Success or not. In case, payment was debited from account
and further, Payment Failure is shown, immediately contact the e-
Procurement helpdesk, for resolution, before tender closing time.
V) Please ensure that the Pay Online option is not shown after successful
payment, for confirmation. From here, Bidders may proceed with Encrypt
and Upload to upload tender documents, and further submission process.

b) Other Bankers:

i) Bidders with other account may click Other Bank option to proceed to SBI
Net Banking Page. Bidder may select the appropriate Bank from selection
page.

ii) After selecting appropriate Bank, click Make Payment Button to proceed to
its internet banking page. Further steps may depend on the Bank Procedure.

iii) After, successful payment, system will direct you to payment confirmation
page.

vi) Bidder will receive bank response immediately by verifying the payment
status, whether Success or Not. In case, payment was debited from account
and further, Payment Failure is shown, immediately contact the e-
Procurement helpdesk, for resolution, before tender closing time.

vii) Please ensure that the Pay Online option is not shown after successful
payment, as below, for confirmation. From here, Bidders may proceed with
Encrypt and Upload to upload tender documents, and further submission
process.

¢) NEFT/RTGS:

i) Bidders may choose the type of transaction and proceed for payment.

ii) Please click the check the Box to proceed to the payment and click on the
Confirm Button.

iii) Before proceeding further bidder has to ensure sufficient balance in his
account. After checking the same, Click Confirm button, to transfer payment.

iv) Click Confirm button, to transfer payment.

V) The challan is generated after successful transaction.

viii) The Downloaded challan of the e-procurement RTGS/NEFT Remittance
Information.

Bidders are requested to note that they should necessarily submit their financial bids in
the format provided and no other format is acceptable. If the price bid has been given as
a standard BOQ format with the tender document, then the same is to be downloaded and
to be filled by all the bidders. Bidders are required to download the BOQ file, open it and
complete the white coloured (unprotected) cells with their respective financial quotes
and other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online, without
changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be
rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI

encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of the
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9)
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bids is maintained using the secured Socket Layer 128 bit encryption technology. Data
storage encryption of sensitive fields is done. Any bid document that is uploaded to the
server is subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid openers’ public
keys. Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a
bid summary will be displayed with the bid no. and the date & time of submission of the
bid with all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the submission

of the bid. This acknowledgement may be used as an entry pass for any bid opening
meetings.

ASSISTANCE TO BIDDERS

1)

2)

AAL

Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk.
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AIRPORTS AUTHORITY OF INDIA
General Guidelines for Bidders

Percentage rate e-tenders are invited through the CPP e-tendering portal by Asst.
General Manager (Engg.-Civil) (Bid Manager), Airports Authority of India, Udaan Bhawan,
Safdarjung Airport, New Delhi — 110003), Tel No-9871889650, on behalf of Chairman,
A.A.I from eligible contractors for the work of “Annual contract for civil repair and
maintenance work for Udaan Bhawan (D Block) at Safdarjung Airport, New
Delhi for the year 2026-27" for an estimated cost of Rs. 1,40,00,000.00
(without GST) with completion period of (12) Twelve Months. This estimate,
however, is given merely as rough guide.

The Tenders shall be in the prescribed Form.
i) 1st Bid envelope I  : Tender processing fee, EMD, Technical Bid and Pre-qualification
ii) 2nd Bid envelope II : Financial e-Bid

The works are required to be completed within the period as mentioned at Page No.
GCC-133.

Not more than one Tender shall be submitted by a contractor or by a firm. No two or
more concerns in which an individual is interested, as Proprietor and/or partner shall
tender for the execution of the same works. If they do so, all such Tenders shall be liable
to be rejected.

The Accepting Authority as mentioned in Schedule “F”/2(VIII), shall be the Accepting
Officer hereinafter, referred to as such for the purpose of this contract.

Tender documents consisting of plans, specifications, Schedule(s) of quantities of the
various classes of work to be done, the conditions of contract and other necessary
documents can be downloaded from the CPP e-tendering portal. Tender processing fee of
Rs.1180/- (i/c GST) — Non-Refundable is to be paid online on CPP Portal only. The
last date of submission of bid is as per critical data sheet.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub soil
(so far as is practicable), the form and nature of the site, the means of access to the site,
the accommodation they may require, working conditions including space for stacking of
materials, installation of T&P, rates of various materials to be incorporated in works,
conditions affecting accommodation and movement of labors etc. and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or effect their Tender. A Tenderer shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed.

Submission of a Tender by a Tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the
works to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by Airports Authority of India, local conditions, local material rates and
other factors bearing on the execution of the works.
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9.

Percentage rate shall be quoted in the respective Section in CPP e-tender Portal
exclusive of GST (Financial e-Bid I.e. Envelope II).

10. As this tender is a Percentage rate Tender, Percentage rates for all items quoted shall

only be considered. Any Tender containing Item below/above the total estimated cost is
liable to be rejected. Tenderers which propose any alteration in the works specified in the
said form of invitation to tender, or in the time allowed for carrying out the work, or
which contain any other conditions of any sort including conditional rebates will be
summarily rejected. In case above conditions are found violated, the tender shall be
rejected and AAI shall, without prejudice to any other remedy, be at liberty to forfeit the
10% of said earnest money.

11. Tenders shall be received through CPP e-tendering portal up to the date and time as

mentioned at SI. No. 2 on Page No. WNIT-2 and Cover-I shall be opened on the date
and time as mentioned at SI. No. 2 on Page No. WNIT-2 for the bidders who
submitted their bid.

12. Earnest Money Deposit (EMD):

12.1 Earnest Money of amount Rs. 4,20,000/- (Rupees Four Lakh Twenty

Thousand only) is to be paid online on CPP Portal only as mentioned at Page no.
131 of GCC of Tender Document in favor of Airports Authority of India payable at
New Delhi.

12.2 The bidder who fails to submit the online Tender processing fee before the

stipulated time then their tender shall be rejected out-rightly.

12.3 The refund of EMD to bidders who fail to qualify the eligibility/technical stage will be

refunded within 7 days of their rejection. For all bidders who qualify and their
financial bids are opened the refund of EMD of all vendors except L-1 shall be
processed within 7 days of opening of the financial bid.

12.4 On acceptance of the Tender, the successful bidder will deposit the earnest money in

form of DD / BG and treated as part of the security deposit. After submission of EMD,
the online EMD submitted by the successful bidder will be released through CPP
Portal. The EMD of the successful tenderer will be returned if the tenderer furnishes
the security deposit.

12.5 AAI will return the EMD where applicable to every unsuccessful tenderer except as

provided in the tender document.

12.6 No interest or any other expenses, whatsoever on the EMD will be payable by AAI

12.7 The Tender EMD may be forfeited in the following case:

a) If a tenderer withdraws its tender during the period of tender validity specified
in the tender conditions.

b) In the case of a successful Tenderer, if the Tenderer fails -
i) To sign the Contract agreement.
i) In case of any false information/document submitted by tenderer.
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13.

14.
15.

16.

17.

18.
19.

20.

Notification of Award of contract will be made in writing to the successful Bidder by the
Accepting Authority or his representative. The contract will normally be awarded to the
qualified and responsive Bidder offering lowest evaluated bid in conformity with the
requirements of the specifications and contract documents and the Accepting Authority
shall be the sole judge in this regard. The Accepting Authority does not bind himself to
accept the lowest or, any tender or to give any reason for his decision.

13.1 A responsive bidder is one who submits priced Tender and accepts all terms and
conditions of the specifications and contract documents.

13.2 A major modification is one which affects in any way the quality, quantity and
period of completion of the work or which limits in any way the responsibilities or
liabilities of the Bidder or any right of AAI, as required in the specifications and
contract documents. Any modification in the terms and conditions of the Tender
which are not acceptable to AAI shall also be treated as a major modification.

13.3 A Tenderer shall submit a responsive bid, failing which his Tender will be liable to
be rejected.

13.4 The Accepting Authority does not bind itself to accept lowest tender or any tender
and reserves to himself the right of accepting the whole or any part of the tender
and tenderer shall be bound to perform the same at his quoted rates. No claim
whatsoever will be entertained on this account

On acceptance of Tender earnest money will be treated as part of the security deposit.

Airports Authority of India will return the earnest money where applicable to every
unsuccessful Tenderer except as provided in the Tender documents.

Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted
by the Tenderers who resort to canvassing will be liable to rejection.

The Tenderer shall not be permitted to tender for works in Airports Authority of India
Engineering Department, responsible for award and execution of contracts, in which his
near relative is posted as Manager Finance & Accounts or Sr. Officer or as an engineer in
any capacity. He shall also intimate the names of persons who are working with him in
any capacity or are subsequently employed by him and who are near relatives to any
officer in Airports Authority of India. Any breach of this condition by the contractor would
render him liable to be debarred from tendering for next 2 years.

The contractors shall give a list of AAI employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of Airports Authority of India/Govt. of
India is allowed to work as a contractor for a period of two years of his retirement from
Airports Authority of India/ Government service, without the previous permission of
Airports of India/Govt. of India. The contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who had not
obtained the permission of Airports Authority of India/Govt. of India as aforesaid before
submission of the Tender or engagement in the contractor’s service.

The Tender for works shall remain open for acceptance for a period of 90 (ninety) days
from the date of date of submission of bids i/c extension. If any Tenderer withdraws his
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22,

23.

Tender before the said period or makes any modifications in the terms and conditions of
the tender which are not acceptable to the Department, then Airports Authority of India
shall without prejudice to any other right or remedy, be at liberty to forfeit the full said
earnest money absolutely

.On acceptance of the Tender, the name of the accredited representative(s) of the

contractor who would be responsible for taking instructions from the Engineer-in-Charge
shall be communicated to the Engineer-in-Charge within 10 days of acceptance of tender.

A tenderer shall submit the tender which satisfies each and every condition laid down in
this notice failing which the Tender will be liable to be rejected. Also if the credential
submitted by the firm found to be incorrect or have some discrepancy which disqualifies
the firm then the AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the firm.
b) The agency shall be liable for debarment from tendering in AAI, apart from

any other appropriate contractual/legal action.

MODE OF SUBMISSION OF TENDERS:

Tender for the present work shall be submitted online through e-tendering portal
in two bids (i.e. Envelope I & II) system as detailed below:

(i) Envelope I (Technical Bid and Pre-qualification):

The bidders shall upload the following documents on CPP e-tendering portal at
respective places:

(a) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head

(b) Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

(c) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter
Head.

(d) Scanned copy of Form- A - Details of similar works completed during last seven
years with completion certificate issued by client.

(e) Scanned copy of Form- B - Financial Information.

(f) Scanned copy of Form- C — Net Worth.

(9) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that
I/ We will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets
and overall completion within the time period.

(h) Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only if the tender is processed by a person other than proprietor.

(i) PQ Performa duly filled.

(G) Annexure-LBS

(k) Tenderers have to submit UDIN generated documents like Balance Sheet/
Turnover certificate, Working Capital Certificate (works done during last 3 financial
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(i)

24,

25.

years & works in hand), Net worth Certificate, Tax Deduction at Source (TDS)
Certificates for Non- Govt. works etc. as per NIT conditions duly certified by CA
and having UDIN. The documents submitted by bidders without UDIN shall not be
entertained."

() Any other information

The bidder shall only submit the above-mentioned documents. The documents
viz. General Conditions of Contract, Special Conditions of contract, Technical
Specifications and Tender Drawings are not required to be uploaded.

The intimation regarding acceptance/ rejection in the tendering will be intimated to the
agencies through CPP e-tendering portal.

Envelope -II (Financial e-Bid)

All rates (exclusive GST) shall be quoted in the format provided and no other format is
acceptable. If the price bid has been given as a standard BOQ format with the tender
document, then the same is to be downloaded and to be filled by all the bidders.
Bidders are required to download the BOQ file, open it and complete the white colored
(unprotected) cells with their respective financial quotes and other details (such as
name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the
filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected.

Tenders shall be processed as below:

Envelope-I: Containing documents as per para 2 (A) and (B) of contractors / tenderers
and other document as required in envelope (Uploaded by the contractors / firms) shall
be opened as per critical data sheet. The intimation regarding acceptance/ rejection
of their bids will be intimated to the contractors / firms through CPP e-tendering portal.

Envelope -II: Envelope-II containing financial e-Bid of the tenderers found to be
meeting the technical criteria and qualifying requirements shall be opened on
as per critical data sheet. (In case the date and time for opening of Envelope-
II (Financial Bid) is required to be changed, the same shall be intimated
through CPP portal).

Note: Once the bidder has submitted the digitally signed Unconditional Acceptance of
AAI's Tender Conditions, he is not permitted to upload any additional file or put any
remark(s)/conditions(s) (except unconditional rebate on quoted rates if any). In case
above conditions are found violated, the tender shall be rejected and AAI shall, without
prejudice to any other remedy, be at liberty to forfeit the 10% of said earnest money.

Queries, Replies and Clarifications:

i) If the bidder has any query related to the Tender Document of the work, they should use

‘Seek Clarification” tab in e-tendering portal to seek clarifications. No other means of
communication in this regard shall be entertained. No query received after due date
shall be entertained.

i) If any clarification is needed by AAI from the bidder about the deficiency in his

uploaded documents in Envelope I, they will be asked to provide it through e-tendering
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portal. The bidder shall upload the requisite clarification/documents within specified
time of receipt of such request from AAI, failing which tender will not be considered for
the subsequent stages

(ii) In case of queries regarding bid procedure/technical support on e-tender portal, if
the AAI helpdesk is non-responsive, the Bid Manager, i.e., Asst. General Manager
(Engg.-Civil), Udaan Bhawan Name Sh. Satpal Sagar may be contacted at
telephone no 9871889650, email ID — satpalsagar@aai.aero.

26.

All bid procedure related queries be referred to helpdesk as above and then to Bid
manager only. Please note that no bid procedure related queries should be referred to
IEMs.

COMPARISON AND EVALUATION OF TENDER
a) Prior to detailed evaluation, AAI will determine the substantial responsiveness of

Tender document. A substantial responsive Tender is one, which confirms to all the
terms and conditions of the Tender.

b) A tender is determined as not responsive, if tender is submitted incomplete, annexure

are not filled up, unconditional acceptance letter minimum wages affidavit, integrity
pact and power of attorney not found in proper form etc. etc. as described above
such tenders are liable to be rejected by AAI

Once the contractor has uploaded the digitally signed file of tender document along
with other documents as an attachment, he is not permitted to upload any additional
file or put any remark(s)/ conditions(s) in / along with the Tender Document.

d) In case if any condition is found violated after opening Cover-I, the tender shall be

summarily rejected and AAI shall, without prejudice to any other remedy, be at
liberty to forfeit the 10% of said earnest money.

27. Financial e-Bid: -

The Financial e-Bid through CPP e-portal.

i) Tenderer should download the “Tender Document” file along with BOQ from the
CPP e-tendering portal and upload the digitally signed BOQ file along with desired
documents in Cover-I & Cover-II.

ii) Rate to be quoted in the column mentioned for rate only.

iii) The offer from those contractors who's digitally signed required documents are
not found in “Cover-I"” will not be considered and will stand rejected and Cover-II
(financial e-bid) of such contractors shall not be opened.

iv) Financial e-bid shall only be accepted in the desired format. No other format
shall be accepted.

v) In case, the condition 26 above is found violated, the tender shall be rejected
and AAI shall, without prejudice to any other remedy, be at liberty to forfeit the 10%
of said earnest money.

AALL

C- Nil, I- Nil, O-Nil DE-6



E-NOTICE INVITING TENDER “A k %

28. REJECTION OF TENDER: -

29.

30.

31.

a.

Airports Authority of India reserves the right to reject all the tenders or any of the
tender or any part of tender without assigning any reason.

AAI reserves the right at its sole discretion not to award any work under this tender.
AAI shall not pay any costs or loss incurred by the tenderers in the preparation and
submission of any requisite tender or technical proposal or to procure contract for
any of the items described herein.

If the tenderer deliberately gives wrong information or suppress any information in
his Tender, AAI reserves the right to reject such tender at any stage or to cancel the
contract, if awarded, and to forfeit the Earnest Money, absolutely, in addition to any
other appropriate/legal action.

Canvassing in any form in connection with the tenders is strictly prohibited and the
tenders submitted by firms who resort to canvassing are liable for rejection.

Any deviation in the Tender submission procedure will be considered as non-
responsive bid and liable to be rejected.

A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be
rejected.

Tender in which any of the particulars and prescribed information are missing or are
incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be
considered non-responsive and is liable to be rejected.

The tender for the work shall not be withessed by a contractor or contractors who
himself / themselves has/have tendered or who may have tendered for the same
work. Failure to observe this condition would render tender of the contractor
tendering as well as witnessing the tender, liable to summarily rejection.

AAI shall be the sole judge in the matter of evaluating & accepting technical bids,
Price bids and award of contract and decision of AAI shall be final & binding.

AAI reserve the right to verify the credential submitted by the agency at any stage
(before or after the award of work). If at any stage, any information / documents
submitted by the applicant is found to be incorrect / false or have some discrepancy
which disqualifies the firm then AAI shall take the following action:

a. Forfeit the entire amount of EMD submitted by the firm.

b. The agency shall be liable for debarment from tendering for minimum
three years in AAI in any name/style, apart from any other appropriate
contractual / legal action.

Tender for composite works includes in addition to building work all other works such as
sanitary and water supply installations, electrical work, horticulture work, roads and
paths etc. The Tenderer apart from being a registered contractor of appropriate class,
must associates himself with agencies of appropriate class which are eligible to tender for
sanitary and water supply, drainage, electrical work and horticulture works in a
composite Tender.
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32.

33.

34.

35.

In the event of the tender being submitted by a firm, it must be signed separately by
each partner thereof or in the event of the absence of any partner, it must be signed on
his behalf by a person holding a power-of attorney authorizing him to do so. Such power
of attorney to be uploaded with the tender and it must disclose that the firm is duly
registered under the Indian Partnership Act, 1952.

The AAI reserves the right to ask for submission of sample in respect of material for
which the tenderer has quoted his rates before the tender can be considered for
acceptance. If the tenderer who is called upon to do so does not submit samples within 7
(Seven) days of written order to do so, AAI shall be at liberty to forfeit 50% of the said
earnest money absolutely.

Tenderers are advised to go through the “instruction for Online Bid Submission” given on
the CPP portal http://etenders.gov.in/eprocure/app for online guidance, before
online registration and submission of their applications / bids and submit their
applications along with firms bio-data & self-attested documents/credentials etc. as
required as an attachment before due date as per Notice Inviting e-Tender Sl. No. 2
on page WNIT-2.

AALI is not responsible for any postal delay or delay due to link failure / internet problem
etc. in respect of submission / receipt of any documents or in submission of e-Bid.
Bidders who are intending to submit responsive e-Bid are requested to submit the same
well in advance before the due date & time. It is the responsibility of the Bidder to make
sure that the required documents / e-Bid is submitted in time.

For and on behalf of
Airports Authority of India,

Signature:

Designation: AGM (Engg.-Civil)
Udaan Bhawan, Safdarjung Airport,
New Delhi - 110003

Date
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Annex- 1

Standard Operating Procedure
for

Online payment. refund and settlement of EMD and Tender Fee through CPP Portal

e-Tendering brings in economy, efficiency and transparency in the procurement of goods, works and
services. CVC are inclined to force implementation of e-Tendering in all Govt. departments & PSUs.
Online payment gateway for payment, refund and settlement of EMD and Tender Fee is part of the
implementation of e-Tendering system i.e. CPPP https://etenders.gov.in .

Stakeholders:

1. Tender Floating Department: Airports Authority of India (AAI)

2. The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back end
process and providing technical support to the Government Dept.

3. Bank - AAl has authorized State Bank of India as nodal bank provides payment gateway services
and receives Tender fees and Earnest Money Deposits (EMDs) from various bidders participating
in e- Tendering/ e-procurement process, holds the amount in Current/Savings Bank account till
the time of finalization of tendering process. Bank will settle the Tender Fee of all bidders, Bank
will refund EMD to unsuccessful bidders and the EMD of L 1 bidder will remain in the pooling
account and after AOC completion on the portal, the L 1 bidders EMD amount will be refunded
to their source account. This will be happened as per instruction received from TIA through online
portal. Customized MIS will be provided to the Tender Floating Department i.e. AAIL

4. The Bidders - The bidders are organizations/corporate/individuals who apply for the tender

floated by the tender floating department and participate in the tendering process.
Bidders are directly involved in making the use of this e-System for making payments
and getting refunds into their accounts.

Eligibility (Prerequisite for e-Tenderin

1. Tender Inviting Authorities (TIA) & the bidders should enroll on CPP Portal
https://etenders.gov.in to carry out the procurement activities.

2. Portal login will be through two factor authentication i.e. User id & password followed by the
login through DSC.

- TIA must have Digital Signature Certificate (DSC) with Signing and Encipherment feature
- Bidders must have DSC with Signing feature

Bank Account Details

a. Common Pooling A/C for EMD and Tender Fee Collection
b. Tender Fee Settlement A/c for Settlement of Non-refundable Tender Fee amounts
c. Forfeited EMD Settlement A/c for Settlement of forfeited EMD amounts

Payment gateway for End to End Procedures:
. Collection Process:

a. Online collection of EMD and Tender Fee: As per current provision in the portal, TIA will
allow the option of Online Mode for collection of EMD and Tender Fee while publishing
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tender, so that the bidders can deposit these fees through Net Banking (SBI and Other Banks)
and NEFT/RTGS.

b. Collection of EMD through Bank Guarantee(BG): During the tender creation TIA will allow
the option of “EMD through BG or EMD Exemption” so that bidders will be able to upload
the copy of BG or Exemption certificate as per tender terms and condition.

Note: Keeping in the view of running tender status, the portal currently has both online and offline payment
options for next few days, after which the offline mode will be disabled.

2. During the collection process the amount will be debited from the bidder account and credited to
the collection pooling account of the AAI

3. Till the tender opening all the collected amount will be residing in the collection pooling account
of AAL

4. Refund and Settlement process:

a. Step-I: After opening the tender, bid submitted successfully along with the online payment,
the tender fee settled to ‘Tender Fee Settlement Account' and EMD amount will remain in
‘Pooling Account’.

b. Step-II: On Technical Evaluation: After submission of technical evaluation report on the CPP
portal, the 'EMD of Technically Qualified bidders will remain in the pooling account' and EMD
amount of rejected bidders will be refunded to their source account.

c. Step-III: On Financial Evaluation: After submission of financial evaluation report on the
CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and EMD amount of
rejected bidders will be refunded to their source account.

d. Step-IV: EMD Refund of L1: After AOC completion on the portal, the L1 bidders EMD
amount will be refunded to their source account and for this Bid managers are advised to
complete the AOC process:

- Only after receiving the PBG and its confirmation from the bank.
or
- Adjustment of Security Deposit (SD) as per NIT Condition.

5. In the case of "Cancellation of tender' before opening and "Re-Tender":
- All the submitted amount will be refunded to the bidders.
6. In the case of "Cancellation of tender" after opening and "Re-Tender'":

- The tender fee has already settled to the AAI's tender fee settlement account at the EoD of
tender opening.

- Now only EMD residing in the collection pooling account, the EMD will be refunded to the
bidders.

7. In case of '"Withdraw of bid' by the vendor:

- Procurement system allows the bidder to withdraw till the bid submission closing date, assume
that the bidder has paid the amount and withdrawn the bid, eProcurement system will initiate

the refund of EMD on the day of tender opening.
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8. In case of Revocation Corrigendum:

- If TIA publishes revocation corrigendum to accept the rejected bidder than TIA must ask EMD
again via offline mode before publishing the revocation corrigendum because EMD amount
has already been refunded or refund initiated to the rejected bidders A/c.

9. Procedure for Forfeiture of EMD through CPP Portal:
Forfeiture activity can be performed at the time of rejection of the bidder.

Step I: Rejected the bidder during the Technical or Financial Evaluation process.

Step II: On the same day, use the menu “Forfeiture Menu” to Forfeit the EMD.

Step III: Select the tender and then the bidder to forfeit the EMD

Step IV: At the end of the day System will settle the Forfeited EMD to “Forfeited EMD
Settlement A/c”

Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it will not
be available in the system because at the end of the day CPPP will initiate refund to the rejected
bidders.

10. Following procedures are attached on subsequent pages:

a. Procedure to allow the online Payment Option in CPP Portal by TIA
b. Procedure for checking the Payment Status by TIA
c. Procedure for Online Collection of EMD and Tender Fee from Bidders

SOP-3



Procedure to allow the Online Pavment Option in CPP Portal by TIA

TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID
mapped with Digital Signature Certificate) and follow the process of tender creation.

After completion of Basic and Cover Details go to next stage for Fee Details and select the option
as per below screen:

Weltome g —— Server Time
Government P Lestlogin | GY-Aug-2020 1156 AM 05-Aup-2020 13:58:2g M Momo B togouwe
eProcurement & 3 Government eProcurement System
System ' ==

e 1.
TENDER MANAGEMENT
l Master Management

o Ong Hiersrchy Master O TenserList » AALTe: + Fee Detsis

4 View Intarral Decuments
Wark/Ttem Details Fee Details Criticel Dates Bid Cpeners ‘Wark/lMem Documeénts

Il.llurﬂlnuuuu:ul

4 Debar Lser

Allow Online mode for EMD and
Tender Fee Payment

Tender Refarence Humber « AALTest

—

» My Drpanisetion Hiererchy

+ My Aeeunts

Fite Parymaent Made* DOlamies B orvine CF Wol wapicatie
I Tender Management Tanded Fas Detnin
¢ Creste Tender / Tender Lt
Tadnder Fas i §
s FPublsh Tender .
Exempiion Allowed ® rves O mo

Publshed Tenders
-+l i Earreest Moy Deposit (END} Dulais

4 Sesk Cdfications

Pre—bid Meeting FHD Fep. B Fcea O pencentage
+ Pre f

EMD Amcant in ® * i
+ Downloacded Tenders

END ECY % 08

§ Tender Sisium

E::D l::;dugh BRIST o EMD Exsmplian @ vag O He
& Arehived Tapdee o
EMD Fas Payatde To* L]
& Archived Ciarlcatien
EMD Faw Payabia A * Miww Disty
+ Stage 2 Creste Tender | Tender
List — =
4 HOA Documents Onlice Banks
& Slage 7 Publixh Tendar B sm meri

¥ ND& Decuments Hstory

¢ Stags I Pubdished Tender
l Carrigendum

+ Créste Corngendum

4 Fublah Corrsgendum
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Master Management
# Org Hiersnchy Master

4 View [nterral Documents

—————
I ‘User Manasgement

&  Debar L
& My Drganisstion Hierarchy
+ My Aeeodints

e
Tender Management

=

Creste Tender [ Tender Lisz

Pubksh Tender

=

Lest togin

TS - Ererey

Server Time

05-Aug-2020 13:57:39 1 Mome [ Logou

Government eProcurement System

o Tender List * AALTest * Fee Delsis

WarkyItem Detsils Fee Details

Fitd Py e B e
Terder Fee Detnds

Teenger Fes n ¥

E Allowed

|
". Pubiared Tenders |
|

& SEsk Clanficabions
w Pre-bed Mesting

+ Downdossed Tenders |

» Tender Stetus |
4 Archived Tender |

@ Arehived Clanfication |
+' Stage I Creste Temder / Tender
...... L A |
» MDA Documents |
4 Stage 2 Publith Tender

W MDA Documenta sty

|+ Stage 2 Pubtisned Tender

T
[ﬁomllm
» Creste Cormgendum |

4+ -Pullsh Corrigendum |

Enrrst Money Depoit (EMD) Datais

EMO Faz
EMD Amizant in # *
EMD BCY %

E::ﬂl;mmmumwn ® vas O ne

EMD Fes Payable To *
EME Fow Payabin AL®

Tendar Refanence Nimber @ AALTest

Cratieal Dtes Bit Dpeners Wark/Iem Decuments

Clamien B ontine [ Not applicatie

@ ves O mo
Choose Yes option for EMD
payment through Bank Guarantee

or for EMD Exemption

® Fixen O Pereenteng
L]

o8

Gl
Mew Doy

Online Barks =
B s menk
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Procedure for checking the Payment Status by TIA

—_—

Payment confirmation can be find out at the time of Tender Opening process.

2. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User
ID mapped with Digital Signature Certificate) and follow the process of tender opening.

3. After opening of tender, click on first cover (i.e. Fee Cover) and select Bid Opening or Quick
Bid Opening option against each Bidder.

4. Payment status will be checked/verified for Individual Bidders.

Click on View Paid Information link and get the bidder details along with Payment detail.

6. If Status is seen as “Success™ it means that bidder has successfully paid for Tender Fee/EMD

Successfully. Screen shot is attached herewith for the reference.

4

Government Government eProcurement System
eProcurement Bid Submission Confirmation
System Date : 30-Jul-2020 06:20 PM
Bid Information
Bid ID : [181504
Bidder Name : ;
= = Airports Authority of India||Western Region - AAI||AHMEDABAD -

Organisation Chain : AAI||[ENGG ELECT-VAAH - AAT
Tender Ref No : AAI_AH_COMML_112_PPE OUTLET
Tender ID : 2020_AAI_52772_1
Tender Title : PPE Equipment Outlet
Bid Submitted Date & Time : 19-Jul-2020 05:36 PM
Corporate Tenderer D il
Login ID: satyatraders94@gmail.com User Type: Corporate/Bidder
C Y SATYA TRADERS Registration Number: |ASO3E0003466

Ground Floor, Intuc Complex, K.C.
Registered Address : [Sen Road, Opp. Tribeni Lodge, Name of Partners / | SATYANARAYAN ROY

Paltan Bazar, Rehabari, Guwahati °
City : GUWAHATI State : Assam
Postal Code : 781008 PAN Number: ARXPR8246F
Company's .
Establishment Year |2009 Company's Nature of |1\ 1nG AND SERVICES
R ): Business:
Ci 's L I
S;T:::"v ELOan Others Company Category : |Micro Unit as per MSME
Title : Mr Contact Name: SATYANARAYAN ROY
DOB (Date Of Birth): |12-Apr-1985 Designation : PROPRIETOR
g;';ﬁ?mnde"ce satyatraders94@gmail.com Phone : 91 - 0 - 9864036333
Mobile: 91-9864036333
Bank Response On Payment Details
eProcurement Ref. Number : 56707181504
PRN Number : 56707181504
Bank / UTR Number : CPAAFAKSO8 EMD and Tender Fee
Bank Name : SBI Bank both paid successfully
Status : Success
Tender Fee in ¥ : 2,000
EMD Fee in ¥ : 50,000
Total Fee in ¥ : 52,000
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Pr re for Onlin llection of EMD and Tender Fee from Bidder

Bidder will login to the portal https:/etenders.gov.in/ with valid User ID (i.e. User ID mapped with
Digital Signature Certificate) and follow the process of participation to the tender.

After Login search the tender in “Search Active Tender” tab with different criteria after that click
on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender details
and click on proceed for Bid Submission.

For submission of online Tender Fee and EMD, click on Button as “Pay Online”

In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option
to “Yes” other wise “NO” as per below screenshot:

14-Dec-701% 05:24 PM 10-Apr-2019 17:24:58 i
Government eProcurement System:

© My Tenders » Tender Fee Exemption
My Documents
Auction Management
My Auctiods I, You are exempted from Tender Fee paymaent, then nebect the option tn Yes' and provide the detal
B Uve Auvctions Are you exempted from Tender Fee payment. Yes ® o
b veew Auction History
Bid Mansgement
Search Actrve Tenders
My Tanders
Clarification
My Actrve Bus
843 Opening (Live)

b Shon fall Documents

In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes”
(as per below screenshot) and provide the details and upload copy as a proof.

- Bank Guarantee (BG)/Swift Transfer (ST)

- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must
select “Yes™ otherwise bidders will not have the option to pay EMD through Bank Guarantee.
Once proceeded it is not possible to revert the option.

Select option “NO” (as per below screenshot) for proceeding for Online EMD payment.

: 14-Dec-2018 05:09 PM 10-Apr-2019 17:25:25
Government eProcurement System

© My Tenders » EMO Exemption

1f you are paying EMD through Bank Guarantee(BG) | St Transfer(ST) or exempted from EMD payment, then seloct
the aption Yes and provade the details. For submiting EMD through Bank Gadrantee/Swift Transfer, select 100% EMD
Exemption and upload the copy of BC [ 5T dhe.

B View Auction Hastory Sebert Mo for proceedng for Onkine EMO payment.

Are you submitting EMD through BG/ST or Exempted from EMD payment: (ves @ o

~ Md Management
Search Active Tenders

My Tenders
Clanfication
My Active Bids

Bid Opering (Live)

After selecting the option, click on “Next” Button as per above screenshot. Further process to be
followed as per subsequent screen.
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Payment Gateway

National Informatics Centre

STEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA SBI BANK GATEWAY

(SBI AND NON SBI ACCOUNT HOLDERS)

Home Page.

Login as a bidder into etenders.gov.in to proceed for payment.

4 Government of India
Central Public Procurement P
(ePROCUREMENT)
Sesech | Actve Temders | Tenders by Closing Date | Corvigendim | Ressits of enders.

vser Login

wpnioe  Bederigeice

' ' CUJTDF 2

Temiers by Organisation
. Captcha® ooF
Tender by Classication 84 Opening Date =
Y 202018 11:00 84
" » Online Bidder Envollment
Tenders m Archive
Generate | Forgot Pesveord?
Fand My Nodal Officer

PRI IMSRSACRE |,
o u
Search it T T

Tenders Status IO ASACRCAS 0
Latest Tenders updates every 15 ¥
e a dates every 15 mms.
i Tender Search. a

Latest Comsgendham updates every 15 mims.

Certifying Agency

Version 1.09.06 Page 1

NIC-GePNIC
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National Informatics Centre

Payment Gateway

Step 1) Click “Pay Online” when you reach below page while Online Bid Submission.

BID MANAGEMENT
User Management

My Tenders » 20181 D _204X¥ .

Auction Management

Bid Process List
S.No Bid Process

Bed Payment Details

S.No Fee Type Actual Fee

Pay Oaline

Bid Management ender T

Exempted fee

Vermon:1.09.06 04-Feb-2018

| INIC Contracts

Action

Fee To Be Paid Paid Fee

Encryptl Upload

() 2008 Tenders NIC, All nghts reserved.

NIC-GePNIC

Version 1.09.06

Page 2
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National Informatics Centre Payment Gateway

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below.

Note: Please ensure that you have availed Tender Fee / EMD Exemption, if eligible. Further, there would
not be any provision to change back, under any circumstances.

BID MANAGEMENT
User Management

’ : Offline/OnLine Payment Confirmation

Auction Management

rganization Chain : NIC||NIC Contracts

(%)

Bid Management

» Bid Payment Details

S.No Fee Type Actual Fee Exempted Fee Fee To Be Paid

» M v Portal Alert :
D Beyond this stage, you will not be able to edit Fee or Exemption details.
© Please confirm that the exemption and amount to be paid are correct.

» g t 1 hereby confirm that the above payment details are correct

» Vit ; Back Confirm to Pay

Version:1.09,06 04-Feb-2018 (c) 2008 Tenders NIC, All ights reserved.

NIC-GePNIC Version 1.09.06 Page 3
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National Informatics Centre

Payment Gateway

Step3) Verify that the Tender fee and EMD shown are correct, as per tender document. Then, select the
payment option SBI MOPS and Submit, as below.

Note: in case of any mismatch in tender payments, with reference to tender documents, please contact

TIA for clarifications.

User Management

"

»

Auction Management
»

.

»

Bid Management

BID MANAGEMENT

OnLine Payment Gateway

Organization Chain : NIC||NIC Contracts

Bid Payment Details

Fee Type Actual Fee Exempted Fee Fee To be Paid

40,000

Choose Payment Option

L I

Back Submit
Version:1.09.06 04-Feb-2018 (c) 2008 Tenders NIC, All nghts reserved.
NIC-GePNIC Version 1.09.06 Page 4
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National Informatics Centre Payment Gateway

Step 4) Check and Follow the Terms and Conditions, and then Submit, as below.

BID MANAGEMENT

I'}
User Management

|
#. My Accounts ) Online Payment Gateway

Payment Verification
|‘ Auction Management
»
: Organization Chain : NIC||NIC Contracts
7 igbsody PW1/23401/18
2018_LSGD_204397_1
P'W3/22401/18 PRO.NO.604/18-19 DVN.30 VARIOUS LANES
INTERLOCKING AND CONCRETING

| Bid Management

| Clocification Pay Model : SBI MOPS

vy~ Terms And Conditions.

Back Submit

Version:1.09,06 04-Feb-2018 (c) 2008 Tenders NIC, All rights reserved.

Step 5) Bidders may choose the type of transaction and proceed for payment.

0SBl 0SBl

0 m
s8I Othor Banks.
Bank Charges: 118 Bank Charges: 132.5

Bank Charges: 1310

© State Bank of India Sito best viewed in 1 E 10 +, Mazila 30 +, Google Chiome 30 +

NIC-GePNIC | Version 1.09.06 | Page 5
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National Informatics Centre Payment Gateway

Step 6) Once the Payment type is selected it navigates to the respectivelanding page.
a) SBI

i- Bidders with SBI account may click SBI option to proceed to its Net Banking Page

[ Fée | Edt Yiew Higicey ookmarks Tools Help (e

© Stte Bankof nda - Imem.. x|\ &

ft € a@m onlinesbi.com 1 tpreloy 1 || Q Senn + Yd=-480 =

0OSBI 0%

Login to OnlineS8I

(CARE
CORPORATE
BANKING
swo
tffvfleffxfaffo]m |
€APS LOCK cLeas
For beser securityuse the Online Virial Kegboard o login FAQ | About Phishing
' Mandatory ields arm markd with an asterisk (')
+ DO ot provde your usemane and password anywhere olhet Man inthis page 4’
+ ¥our usemame and passward are highiy conficential, Never part wilh Mem S8l wil never askfof s inkemabon b

& Ploase do not call Contact Centra of y 1o Faise CUS comptaint on the gay of Tans-action

Privacy Statement | Di

& Stase Bank of nde. Site best viewed 8% 1004 x TE4 ressistion i LE 7 or above, Wozits 1.5 or sbove, Gosgle Chrome 3 or above, Safui 50+

NIC-GePNIC Version 1.09.06 Page 6
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National Informatics Centre Payment Gateway

ii. Bidders may enter SBI Net hanking user ID and Password and Click on Login to proceed.

hitps. (muschart onlneshi com = 0 = § identfied by - 8 | @) State Bard of indhs - nterne | <i
Login to OnlineSBI Wiekcome lo Intemet Banking
(CARE . s @ffofl sl =(afl[c]?
‘. Please seloct the ® PERSONAL ORPORATE : = :
customes Segment FANKING BANKING LA N (R Bl &flaffw]oe 1
o wit)effaflallwfofft| v
s = t . € L] L] L] < >
sessananne . g0t Useman
CAPS LOCK CLEAR
Fof batler securily 5@ e Oniine Virtual Keyboard 1o login A | About Phishmy
& Mancatory hes e marked Wi an astensk (1)
Do not provide your usemame and password anywhere olher than i ihis page q
' Your usermame and patrward are highly confidenial. Mever pan win hem SB1 wil never ask for this information b
&/ Pieaie 00 fol call Contact Cantra of by 10 raise CMS comgiant o the day of ansacion
Privacy Staternent | Dclosuse | Termy of Sarace(Toms & CondBors
P v
NIC-GePNIC Version 1.09.06 Page 7
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National Informatics Centre Payment Gateway

iii. Please ensure that your account has sufficient balance, before proceeding further. After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the eProcurement System, with the Success transaction.

Your previous site visit: 28-Feb-2018 16.08 IST

UP Electronics Corporation 01:-Mar-2018 [13041ST]  Haig

|X You have ot perlormed any UP Electronics Corporaion transactions today.

Verify and confirm UP Electronics Corporation transaction details

Debit Account Detalls
J Account No. Description

00000020069127225 Sawngs Account

Reference Number 220957521676
Department ID UPELCC

2

1

(]

3

Three Rupees only

Privacy Statement | Terms of Use |8

LTRSS

Taeo Wupews eny

Ma X

iz Sy 15 rotarm 33 e UP Electroncs Copomton ste Elve you wil be sxtomaticaly sedirected by the UP Elacironcs Coponmon séa m 1) mcandy

NIC-GePNIC Version 1.09.06 Page 8
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National Informatics Centre

Payment Gateway

iv. As in below, you will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the eProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

User Management
+
+

Auction Management

Bid Management

BID MANAGEMENT

Bank Response On Payment Details

J) Your Online transaction has been completed successfully.

ain : NIC||NIC Contracts

Bank Response On Payment Details
eProcurement Ref. Number : 220957531332
ber 1 220957531332
er : IGADAZGGO6
sme : SBI Bank
Success

Completed successfully.

Next

NIC-GePNIC

Version 1.09.06

Page 9
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National Informatics Centre |

Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and

further submission process.

BID MANAGEMENT
liser Management

) My Tenders » 2018 _KSITM_2

Auclicn Managemen? TR

.30 VARIOUS LANE
.
Bad Mansgement
= —- Bid Process List
. 3 = SHe  Bid Process Action
B
.
Bed Payrment Detadh

4 SNe Fee Type Actual Fee Farmpted Fee Foe To Be Paid Paud Fee
B
.
.
. Encryptd Upload
.
.

NIC-GePNIC Version 1.09.06 Page 10

SOP-17




National Informatics Centre Payment Gateway

b) OTHER BANKS :

i. Bidders with other bank account may click Other Banks option to proceed to SBI Net
Banking Page

0SBl 0SBl

STATE BANK MULTI OPTION PAYMENT SYSTEM

SptionsiD For Debit Card)

581 Dther Banks.
Bank Charges: 1.8 Bank Charges: 132.5
Other Payments Modes
WEFT
NEFTRTGS

Bank Charges: 131.0

© State Bank of Inia Site best viewsd in L E 10 +, Mazila 30 +, Gaoghe Chroms 30 +

You may select the appropriate Bank from selection page. As an example, we are proceeding with ICICI
Bank in the provided dropdown box of All Banks.

I{A 4 Mtps oo illdesh com 3k P crsaf s e D . ":,j EdiDesk - A1 Your Payment |
State Bank 110/¢
Wadés Option Payrmen! System ®
2L . Oanking > Solect your Bank Payment Amourt. € 62.00
P Barks
Auls BANK [lm ﬂ-c:crﬂm
-
All Banks
Select your Bank b
Make Paymant
BiliDesk
=
NIC-GePNIC Version 1.09.06 Page 11
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National Informatics Centre

Payment Gateway

- oM
o ) [ blldrhcom ek - A1 Your Paymert
S_u:e‘B_mI_tP o
L, T Dl Payment Amount € 62.00
BillDesk
Bank -
NIC-GePNIC Version 1.09.06 Page 12
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National Informatics Centre

Payment Gateway

i, After selecting ICICI Retail Banking, Click Make Payment Button to Proceed to its internet
banking page. Further steps may depend on the Bank Procedure.

.

bildend <o - s - 2 .
State Bank V0 °
1 mtamet Banking »
&2 iwame Bty Select your Bank Payment Amoure ¥ 8200
A BANK Elm . 0101-:“«.. w
k [Reta v
Make Payment
gBi10esky
=7 < |
e & g icicbankcom < 0 + § 00BAL G @ 2500 menar Baning
ﬂfClClBank
Payment through ICICI Bank
(]
LY e— d
Passmord  sussanees -z ’
Payments made Duough Pus taCisey Canat be SIogpes of Mook

NIC-GePNIC

Version 1.09.06

Page 13
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National Informatics Centre Payment Gateway

-0
Vﬂhaiih ﬂ“Lp'f"""ﬂ;c, o Maie 3 Pavmant |
/N .
/ ILEGE ﬂfacrsank
Make a Payment
Payment Details
Pay From [ )
:"'
Amount (WE]
Remwts
st ey 10 vt & CONBRON
v

NIC-GePNIC Version 1.09.06 Page 14
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National Informatics Centre

Payment Gateway

Ia ” e wbarkcom o 0« § esidadby . G| @ Cortem Dens

ﬁ ILEGE 0!ClCl'Bank
Confirm Details
Details
Pay From [ )
Pay To Sate Bard ' rda - NE Dept DAL DESK BPC
Amcrgn! (NR) Qo
Revnarns.
Piease enter these details to authorize the bransaction
Gri Care
sy e
ey
Fitdoe ende' B Kowing 390 of your Dedt Gnd (The will be oo T Dack of your card] for AcCount Mumber 006601 50 7890
8 "
e 1ime Passwcrd -
] T s e p—v— vy
—

Ia & g ichankcom ' 0~ @ OORMAL 6 | @55 wmn e v

Yo Baval of 4% £2 00 Rt Deen ma0e $uC08 Sy 10

¥ 0ur Marcnant Sterence Mumber i MO0 1170

Your Tiamaton Reterence Number o 1483563348

Ky wll e e pass on your payment confimation 1o State Rack Of ncka - 1N Dept (BILL DESK BAC

Pasie Mol For sy Wt CSon reidlled] Quarert Shauie COMACE Tha e chart and Quote The Mes ! olerorce Mumbesr mantioned stave

NIC-GePNIC Version 1.09.06

Page 15
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National Informatics Centre Payment Gateway

iii. After, successful payment, system will direct you to payment confirmation page.

b-@'ou e RO=8 B O teseectiog o Macrant 520 _T - - - -a
0SBl S osl

Payrment Cetads
i
Merchant Relere

® Mumbe

nce Nomber

iv. As in below, you will receive bank response immediately by verifying the payment status,
whether Success or not. In case, payment was debited from account and further, Payment
Failure is shown, immediately contact the eProcurement helpdesk, for resolution, before
tender closing time.

Click Next to go to Bid Preparation details, as in screenshot.
r

BID MANAGEMENT

E User Management
y B O Bank Response On Payment Details

E Auction Management @ Your Online transaction has been completed successiully.
. ve Auct Organization Chain : NIC||NIC Contracts
: Terde ]
204357
ﬂ Bid Management ferdnr Tate . PW3/Z3401/18 PRO.ND.604/18-19 DVN.30 VARIOUS LANES
ender TS T INTERLOCKING AND CONCRETING

»| Ses

+| Clarificet
e 2 220957531332
> s 220957531332
< = IGADAZGGO6
+ - SBI Bank
Success
v
Completed successtully.
’ 1
¥ 1
. Ten 3 2

NIC-GePNIC Version 1.09.06 Page 16
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National Informatics Centre Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and

further submission process.

BID MANAGEMENT
User Mansgement
> O My Tenders » 2018_KSITM_203915_2 + Transaction Message
.
A Tach Mansgement n Chain
= = . .
. DVN.30 VARIOUS LANES
HMansgement
.!d Bid Process Lint
S| Suenkh Ackiun Tens S.Mo  Bid Process Actson
. Seofia
.
.
Bid Payment Detaibs
: Actual Fes Frrrmpted 1w Few To Be Paid Paid Tee
ns
.
. M
. s Encryptl Updoad
.
.

C) NEFT/RTGS

(i)

Bidders may choose the type of transaction and proceed for payment.

O SBI

il

s8I

Bank Charges:

=
NEFT
NEFT/RTGS

Bank Charges: 0.0

© State Bank of India

Othor Banks

Bank Charges: 59.0

Cancel

Site best iewed in LE 10 +. Mozilla 30 +, Google Chrome 30 +

(i)

Please click the check Box to proceed to the payment and click on the Confirm Button.

NIC-GePNIC |

Version 1.09.06

| Page 17
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National Informatics Centre Payment Gateway

| © Copyright 581

(i)

0SBl

Disclaimer Clause

SBI does not have any control aver third party websites and accepts no responsibility or
ligbelty for any of the matenal contained on those senvers. You will be using such third
party websites at your own risk and responsibility and SBi will not be responsible for amy
loss, damage. costs & charges, direct or indirect incunred by you, arising oul of ar in
connection with your access 1o the extemal website or for any deficiency in the products
and senices of the third party or for the faikure or disruption of the website of the third
party.

SBlis not in any way liable for the contents of any linked websites or webpages. By
integrating with an extemal websde or web page, SBI shall not be deemed to endorse,
recommend, approve, guarantes, indemnify o introduce any third parties or the
serwces/products they provide on their websites. Please note SBI is only faciltating the

onling transaction and wil not be 3 panty to any contractual arangements entered into
between you and the prowder of the extemnal website unless otherwise expressly

specified or agreed to by SBI. Such extemal websites ane govemed by their respective policies,

| have read and accepted the terms and conditions stated above
{Click Check Box to proceed for payment)

[Lconten |

Please ensure that your account has sufficient balance, before proceeding further. After

checking the same, Click Confirm button as below, to transfer payment.

e

OSBI o

Your site visit, 16-5ep2013 [1146 15T)

e-procurement payment

Payment details
) Refarunce Numbsr TG
v Depatment D A
EMO Amount 3
Tendie Foe ?
RISLFee 0
Amoant 5
Aount i words Five Rupees oaly
Coafim  Reset

Cfick har to abort this transaciion and returm 1o the &-procuremént paymeent sde

» Mandatory feids are marked with an astaeisk (')

Prwacy Statement | Disdiosiee | PasswecdManagemand | Secuty Ties | Tems ol Use
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National Informatics Centre

Payment Gateway

(iv)

Click Confirm button as below, to transfer payment.

0SBl

Your site visit 15-5ep:2018 1146 5]

e-procurement payment

Payment details
Reference Numbir
Depatment O
EMD Amount

o

Tender Fae
RISL Fee
Amaunt

Amourt n words.

 Mandatory feids are marked with an astensk (1)

© Copyoght 581

NTT25193159

Provacy Staterant | Discloswre | Passwordbanagement | Senunty Tios | Teems of Use

oy e

Banstutary Detads
[ R
(12 bn mstmred as m sppears) FsmaCe I
[ [
At 1 Woards [y
Banetciay Nank a1k
Samfciary 136 Code )
[y pmrenant gt
Baaalciary Ratsremce Homdsr [
ot
. s e e
© P RFENTPT i . B it s A o S i e o e m s . P Skl Sl b oo a5 m bt 0 2 o e o S
e b 85 e S bt o e
Py syt
P et o il i S el b At SERCTISTELL b o i i bl iy it e b e A o Piion
’
' —— e 2 e B it
H compy e e o RTTLSTFT s
Cmtw 2 babiw bt
F
H . s
Duriaee
R ot e s o oty bt e 5 b, o of o et - b s iy ot 8 s g, o
e s ety

S g b rer oy b b n 0 e B e 4 et 5450 e L b e b e ot el et Ppens e e o) P e 1 4 s e
= (e p— s

Py
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National Informatics Centre | Payment Gateway

(vi) The Downloaded challan of the e-procurement RTGS/NEFT Remittance Information

e-procurement payvment RTGS/NEFT Remittance Information
Form
Beneficiary Details

Beneficinary Details

Beneficiary Account .\'\un.bﬂ- PSEGACPJIS923167

(to be entered as it appears)

Amount Rs &

Amount In Words Five Rupees only
Beneficiary Bank State Bank of India
Beneficiary IFSC Code SBINO0O17676

Name and Address e-procurement payment
Beneficiary Reference No 117725193159

Inseouctions for remitting Bank:

a. Thiz form iz valid for remirtance through non-SBI branches
b Bengficiary account no. iz alpha-numeric and case sensitive. It should be enrered as it appears above
c. Amount to be remitted should not be higher or lezzer and should be the same az shown above

Note for Bidders”

a. Bidder zhould ensure that account no. entered during RTGS/NEFT remittance ar any bank counter or
Internet banking site iz the same as it appears in this remirtance form. Bidder should not rmuncate or add
any other detail to the above account mimber.

b, No additional informanon like bidder name, compary name, etc. should be entered in the account no
column along with accounrt no. for RTGS/NEFT reminance

¢. Account to Account rrangfers or Caszh payments are not allowed and are irvalid mode of paymaents. Hence,
this remimance form is 1o be used only for RTGS or NEFT payment

d. Bidder should ensure that tender document fees and EMD are remirted as one single mransaction and not
separate The remirtance should be within the prescribed time and as per the terms and condinons specifiod
in tenider

e Pleaze enzure the correcmesz:z of details inpurted while remirtance through RTGSNEFT. Pleaze alzo ensure
that your banker kays in the Account Number (which is case sensitive) as disgplayed in this form. SBI and

Mearchane iprrted.
f For RTGS. - —, . be relevant for
rhe prrpos - @ @ E Thergfore , bidders

should ma ‘ore date and
fima for submizsion of tender.

g Bids for which Payment iz recetved after closing datetime for submission of tender bid would be rejected

NIC-GePNIC Version 1.09.06 Page 20
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AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender & Contract for Work

(A) Tender for the work of: - service “Annual contract for civil repair and maintenance work
for Udaan Bhawan (D Block) at Safdarjung Airport, New Delhi for the year 2026-27.”

(i) To be submitted / uploaded as per date and time mentioned in CRITICAL DATA SHEET on CPP

portal.

(i1) To be opened as per critical data sheet in the office of AGM (E-C)-IMU, Udaan Bhawan, AAI, New

Delhi-110003
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/ We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance with,
such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of submission of bids i/c extension
and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AALI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future works.
Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

I/ We further undertake and confirm that information / documents submitted by us are genuine, and if
at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.

A sum of Rs. 4,20,000/- is here by submitted online though payment gateway integrated with CPP e
tendering portal / in the form of Insurance of Surety Bond / Bank Guarantee * as per the format
prescribed in tender documents as earnest money deposit (EMD) (Appendix-IA). If I/we, fail to furnish
the prescribed performance bank guarantee within prescribed period, I/we agree that the said Chairman,
A.A.L or his successors in office shall without prejudice to any other right or remedy, be at liberty to
take appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified,
I/we agree that Chairman, A.A.I. or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to initiate an appropriate contractual / legal action. We undertake
to execute all the works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered, up to maximum of the percentage
mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in accordance
with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I / We agree that in
case of forfeiture of earnest money or Performance Guarantee or both Earnest Money & Performance
Guarantee as aforesaid, I / We shall be debarred for participation in the re-tendering process of the work.

I/ We hereby declare that I / we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
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from to any person other than a person to whom I/ we am / are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

Date: Signatures of Contractor:
Witness: Postal Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:

(i)

(i)

(ii1)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation--------------------

Date
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AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC CPP
Portal http://etenders.gov.inand www.aai.aero(for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. Eerphysical-tenderitmustbe-signed

a
O P 0

2.(A)

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable for
item Rate
Tender only.

AAL
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4. (A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,

stating at what percentage below/above (in figures as well as in words) the total

estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to

execute the work. The tender submitted shall be treated as invalid if;

1. The contractor dose not quote percentage above/below on the total amount of
tender or any section/sub-head of the tender.

2. The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub-head of the tender.

3. The percentage quoted above/below is different in figures and words on the
total amount of tender or any section/sub-head of the tender.

Tenders, which propose any alteration in the work specified in the said form of

invitation to tender, or in the time allowed for carrying out the work, or which

contain any other conditions of any sort including conditional rebates, will be

summarily rejected.

No single tender shall include more than one work, but contractors who wish to

tender for two or more works shall submit separate tender for each. Tender shall

have the name and number of the works to which they refer, written on the

envelopes.

In case the lowest tendered amount (estimated cost + amount worked on the basis

of percentage above/below) of two or more bidders is same, such lowest bidders

will be asked to submit revised offer in the form of letter mentioning percentage

above/ below on estimated cost of tender including all sub sections/sub heads as

the case may be, but the revised percentage quoted above/below on tendered cost

or on each sub section/ sub head should not be higher than the percentage quoted

at the time of submission of tender. The lowest tender shall be decided on the basis

of revised offers. In case any of such contractor refuses to submit revised offer,

then it shall be treated as withdrawal of his tender before acceptance and 50% of

earnest money shall be forfeited.

If the revised tendered amount of two more bidders received in revised offer is again
found to be equal , the lowest tender, among such bidders, shall be decided by draw

of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg) / Sr. Manager
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(Engg) in-Charge of work & the lowest bidders those who have quoted equal amount
of their tenders. In case all the lowest bidders those have quoted same tendered
amount, refuse to submit revised offers, then tenders are to be recalled after
forfeiting 50% of EMD of each bidder.

Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for

4. (B)

“Restricted call of tenders” shall be adopted.

>

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money shall
thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule —I.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders|
and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the officer
inviting tender and the bidder shall be responsible for seeing that he procures a
receipt signed by the officer inviting tender or a duly authorised cashier.

The memorandum of work tendered for and the schedule of materials to be supplied
by the department and their issue-rates, shall be filled and completed in the office
of the officer inviting tender before the tender form is issued. If a form is issued to
an intending bidder without having been so filled in and incomplete, he shall
request the officer to have this done before he completes and delivers his tender.

AAL
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such tender
is liable for rejection. If there is any correction it should be cut with a straight line
and should be initialed and cello tape to be provided on all the rates quoted in case
of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

i The percentage corresponds with the amount worked out by the bidder shall,
unless otherwise proved, be taken as correct.

ii.  If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then the
percentage quoted by the bidder in words shall be taken as correct.

iii.  Where the percentage quoted by the bidder in figures and in words tally but
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.
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12. Applicable

for Item
Rate Tender
only.

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well as in words) at which he will be willing to execute the work. He
percentage | shall also work out the total amount of his offer and the same should be written in
rate tender | figures as well as in words in such a way that no interpolation is possible. In case
only. of figures, the word ‘Rs’ should be written before the figure of rupees and work ‘P’

after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word ‘Rupees’
should precede and the word ‘Paise’ should be written at the end. (quoting of rates
in Paise is not applicable in e-tenders)

13 Acceptance ; i ow-Bid-is-one-whi

of
abnormally
low quoted
bid (Capital
& Revenue
Expenditure
Contract)
highrates-

14 1. The bidder, whose tender is accepted, will be required to furnish
performance guarantee of 5% (Five Percent) of the tendered amount within the
period specified in Schedule F. This guarantee shall be in the form of Eixed-Depeosit
Reeeipts or Guarantee Bonds of any Scheduled Bank but not co-operative or
Gramin Bank / Rural Bank (scheduled or Non-scheduled banks), in accordance
with the prescribed form, provided confirmatory advice is enclosed.

il. The bidder, whose tender is accepted, will also be required to furnish by
way of Security Deposit for the fulfillment of his contract, an amount equal to 5%
of the contract amount of the work.
iii.  In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be deducted.
iv.  The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the earnest
money deposited at the time of tenders, will be treated as a part of the Security
Deposit.
v. Security deposit will also be accepted in form of Fixed-DepeositReeeipts /
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank /
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Rural Bank (Scheduled or Non-scheduled banks), in accordance with the
prescribed form, provided confirmatory advice is enclosed.

vi.  The contractor shall submit an irrevocable additional performance security
in the form of an irrevocable insurance surety bond, demand draft, bank guarantee
issued from scheduled commercial bank (i.e. Indian or foreign Banks included in
the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative
/Regional Rural Banks), if the Bid price offered by the selected bidder in lower
than 10% of the estimated cost put to tender. This clause shall be binding and
enforceable in relation to all works, irrespective of their nature, scope, or value.

Additional Performance security Amount and Treatment —
The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project cost
put to bid, the additional performance security percentage shall be incremented
by 0.25% for every percentage of bid price below 10% of the project cost put
to bid starting at 11% with the additional bid performance security being 0.25%
and this additional performance security percentage shall be applied on the bid
price;

(ii) Where the bid price is below 20% but not below 25% of the project cost
put to bid, the additional performance security percentage shall be incremented
by 0.50% for every percentage of bid price below 20% of the project cost put
to bid starting at 21% with the additional bid performance security being 0.50%
and this additional performance security percentage shall be applied on the bid
price;

(iii) Where the bid price is below 25% but not below 30% of the project cost
put to bid, the additional performance security percentage shall be incremented
by 0.75% for every percentage of bid price below 25% of the project cost put
to bid starting at 26% with the additional bid performance security being 0.75%
and this additional performance security percentage shall be applied on the bid
price;

(iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price below
30% of the project cost put to bid starting at 31% with the additional bid
performance security being 1% and this additional performance security
percentage shall be applied on the bid price;

(v) The additional performance security percentage shall be rounded off to the next
lower percentage based on whether the decimal point of the percentage of bid
price is below 0.5% or next higher percentage based on whether the decimal
point of the percentage of bid price is 0.5% or more.

(vi) All matters pertaining to validity, extension, claims forfeiture, and any other
conditions in relation to the additional performance security shall be governed
by the provisions of Clause-1: Performance Security.

15. On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.
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16.

1. The bidder’s / service providers shall quote the rate inclusive of all taxes
& GST but excluding EPF and ESIC for all the items. Wherever supplies
/ services involve imports, the same should be identified separately. Basic
Custom Duty will be paid by AAI directly in cash /duty scrip under SEI
scheme of GOL.

2. However, GST as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.

3. The ESI and EPF contributions on the part of employer in respect of this
contract shall be paid by the contractor. These contributions on the part
of the employer paid by the contractor shall be reimbursed by the
Engineer-in-charge to the contractor on actual basis.

4. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license / Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender=

20.

*

2 3 4 5

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director (Engg.)
may in his discretion, without prejudice to any other right or remedy available in
law, cancel the contract. The contractor shall also be liable for any pecuniary

liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority
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23

If complete site is not available for taking up the work, the same shall be made
available in phases. The scope of work covered in each phase, time for completion
of work in each phase and methodology of taking over completed work in phased
manner has been specified under special conditions of contract. The completion
time for each phase shall be applicable as indicated in tender documents. The work
shall also be taken over by Engineer-In-Charge in phases. The warranty for the
works executed in each phase shall be applied independently w.e.f. date of
completion /taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority
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CONDITIONS OF CONTRACT

Definitions:

1. The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s)
on behalf of the Chairman, Airports Authority of India and the Contractor, together
with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken together, shall be deemed to
form one contract / two contracts and shall be complimentary to one another.
Contractor has to sign two agreements one consisting BOQ for Civil works and
another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could
be common for both the agreements. Separate invoices for the civil /construction|
works and SITC / O&M / AICMC / AMC works have to be raised by the agency|
referring to the respective agreements to facilitate AAI to claim input tax credit on
such SITC/ O&M / AICMC / AMC works as mentioned in Schedule 'F' para 2(v).

2. In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them:-

i.  The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted or
additional.

ii.  The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street through
which work is to be executed under the contract or any adjacent land, path or
street which may be allotted or used for the purpose of carrying out the
contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise
and be in charge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member(Planning) means the head of Department of Engineering,
Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule F.

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of foreign
enemies, hostilities, civil war, rebellion revolution, insurrection, terrorism,
military or usurped power, any acts of Airports Authority of India, damages
from aircraft, acts of God, such as earthquake, lightening and unprecedented
floods, and other causes over which the contractor has no control and accepted
as such by the Accepting Authority or causes solely due to use or occupation
by Airports Authority of India of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to Airports
Authority of India’s faulty design of works.
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X. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor as
per terms of contract.

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued up to the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the
letter of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include
the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not
be deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for and in
the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities (Schedule — A) shall, unless otherwise stated,
be held to include wastage on materials, carriage and cartage, carrying and return
of empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion and maintenance of the
works.

Discrepancies
and Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications

and / or the Drawings, the following order of preference shall be observed:-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B I S / IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
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decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and
binding on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any|
Omission there from shall not vitiate the Contractor release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4

Payment for
similar items
with different
quoted rates in
different
subheads of the
contract
agreement

If the contractor has quoted different rates for the same item appearing in two or
more subheads, then the lowest of the rates quoted shall only be considered for
payments during execution of work. In case of deviation of quantity of such
item, payments shall be made at the lowest quoted rate for quantity executed
upto the deviation limit specified in the contract. Beyond the deviation limit the
rate shall be derived as per relevant contract provision.

Reverse
Auction for
purchase
tenders

AAI may opt for reverse auction in case of purchase tender if value of
supplies put to tender is more than Rs.2Cr.

Signing of
Contract

The successful tenderer / contractor, on acceptance of his tender by the Accepting
\Authority, shall within 15 days from the date of Award of the work, shall sign
either single or Two agreement, as the case may be, one consisting BOQ for

Civil works and another one for SITC and O&M / AMC / AICMC part.
i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of:

a. Various standard clauses with corrections up to the date stipulated in
Schedule ‘F’ along with annexures thereto.

b. AAI Safety Code.

c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.

d. AAI Contractor’s Labour Regulations.

e. List of Acts and omissions for which fines can be imposed.

iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time ofmaking any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted will amount to securitydeposit of
5% of the tendered value of the work. Such deductions will be made and held by
AAI by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in the form of Bank Guarantee (including e-
BankGuarantee) from any of the Commercial Bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is
furnished by the contractor to the AAI as part of the security deposit and the Bank
is unable to make payment against the said Guarantee Bond, theloss caused thereby
shall fall on the contractor and the contractorshall forthwith on demand furnish
additional security to the AAI to make good the deficit. In works where condition
of submission of performance guarantee is not applicable, the security deposit at
the rate of 10% (Ten Percent) of gross amount of each running bill shall be
deducted instead of 5%, till the sum will amount to security deposit of 10% of the
contract value of work. Other conditions shall remain same as stated above.

All compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from,or paid by the sale of a sufficient part
of his security deposit or from the interest arising therefrom, or from any sums
which maybe due to or may become due to the contractor by AAI on any account
whatsoever and in the event of his Security Deposit beingreduced by reason of any
such deductions or sale as aforesaid, the contractor shall within 10 days make good
in Fixed Deposit Receipt, Insurance Surety Bonds, Account Payee Demand Draft
orBank Guarantee from any of the Commercial Bank (if deposited for more than
12 months) endorsed in favour of the Airports Authority of India, any sum or sums
which may have been deducted from, or raised by sale of his security deposit or any
partthereof. The security deposit shall be collected from the running bills and the
final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against Bank Guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative
/Regional Rural Banks),on its accumulations to a minimum of Rs. 5 lakhs to the
condition amount of such bank guarantee, except last one, shall not be lessthan Rs.
5 lakhs.

Note 1: Provided further that the validity of Bank Guarantee shallbe in conformity
with provisions contained in the clause 17 which shall be extended from time to
time depending upon extension ofcontract under provision of Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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CLAUSE1B

IAdditional
Performance
Security

The contractor shall submit an irrevocable additional performance security in the form of

an irrevocable insurance surety bond, demand draft, bank guarantee issued from scheduled

commercial bank (i.e. Indian or foreign Banks included in the Second Schedule of Reserve

Bank of India Act, 1934 excluding Co-operative /Regional Rural Banks), if the Bid price

offered by the selected bidder in lower than 10% of the estimated cost put to tender. This

clause shall be binding and enforceable in relation to all works, irrespective of their nature,
scope, or value.

Additional Performance security Amount and Treatment —

The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project cost put to
bid, the additional performance security percentage shall be incremented by 0.25%
for every percentage of bid price below 10% of the project cost put to bid starting at
11% with the additional bid performance security being 0.25% and this additional
performance security percentage shall be applied on the bid price;

(ii) Where the bid price is below 20% but not below 25% of the project cost put to
bid, the additional performance security percentage shall be incremented by 0.50% for
every percentage of bid price below 20% of the project cost put to bid starting at 21%
with the additional bid performance security being 0.50% and this additional
performance security percentage shall be applied on the bid price;

(iii) Where the bid price is below 25% but not below 30% of the project cost put to
bid, the additional performance security percentage shall be incremented by 0.75% for
every percentage of bid price below 25% of the project cost put to bid starting at 26%
with the additional bid performance security being 0.75% and this additional
performance security percentage shall be applied on the bid price;

(iv) Where the bid price is below 30%, the additional performance security percentage
shall be incremented by 1% for every percentage of bid price below 30% of the project
cost put to bid starting at 31% with the additional bid performance security being 1%
and this additional performance security percentage shall be applied on the bid price;

(v) The additional performance security percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage
of bid price is 0.5% or more.

(vi) All matters pertaining to validity, extension, claims forfeiture, and any other
conditions in relation to the additional performance security shall be governed by the
provisions of Clause-1: Performance Security.

The L1 bidder has to submit the Additional Performance Security within 30 days of
issue of letter for intent. The award letter shall be issued to L1 bidder after receiving
of Additional Performance Security.
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Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified extended
date of completion as per clause 5(excluding any extension under clause 5.5) as
well as any extension granted under clause 12 and 15, he shall, without prejudice
to any other right or remedy available under the law to the AAI on account of such
breach, pay as compensation the amount calculated at the rates stipulated below as
the authority specified in schedule ‘F’ may decide on the amount of Tendered
Value of the work for every completed day/month (as determined) that the progress
remains below that specified in Clause 5 or that the

work remains incomplete. This will also apply to items or group of items for which
a separate period of completion has been specified.

1) Compensation for delay of | If the completion of work is delayed due to reasons
work attributed to contractor, AAI shall be entitled for
compensation for delay as detailed below:

i.  For works costing upto Rs. 10 Lac:

1.0% (one percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a
maximum of 10% of contract value.

ii For works costing more than Rs. 10 Lac:
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer-in- Charge
under clause 3 for delay in performance and claim of compensation under that
clause.
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In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after of
determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAI In case, the contractor
does not achieve a particular milestone mentioned in schedule F, or the re-
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However, no interest, whatsoever, shall be payable on such
withheld amount.

Clause2A
Incentive for
early
completion
Clause2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in
amount against | the form of guarantee bonds of any Scheduled Bank but not Co-operative or Gramin
compensation | Bank / Rural Bank (scheduled or Non-scheduled banks), pending finalization of
for delay. case of extension of time by competent authority as per delegation of powers.
Concerned Executive Director (Engg.) will authorize such action on receipt of
proposal from the Engineer-In-Charge through proper channel.
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Clause 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his any other rights or remedy against the contractor in respect
of any delay, inferior workmanship, any claims for damages and / or any other
provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

L.

ii.

iii.

iv.

V.

vi.

vii.

viii.

ix.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period
of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.
If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.
If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.
If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this
or any other contract for AAIL
If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to the
Engineer-in-charge.
If the contractor shall obtain a contract with AAI as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits any
breach of Integrity Pact.
If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust deed be executed by him
for benefit of his creditors.
If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
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xi.

arise which entitle the court or the creditor to appoint a receiver or a manager
or which entitle the court to make a winding up order.
If the contractor shall suffer an execution being levied on his goods and allow
it to be continued for a period of 21days.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written approval
of the Engineer-in-Charge. When the contractor has made himself liable for
action under any of the cases aforesaid, the Engineer-in-Charge on behalf of
the Chairman, AAI shall have powers:

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at
the disposal of the AAI

b. After giving notice to the contractor to measure up the work of the

contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or any
other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being adopted
by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work
or the performance of the contract. And in case action is taken under any
of the provision aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-in-Charge has certified in writing
the performance of such work and the value payable in respect thereof and
he shall only be entitled to be paid the value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of
the contractor within 1/8th of the stipulated time for completion of work or
one month whichever is higher, either party may close the contract by
giving notice to the other party stating the reasons. In such eventuality, the
Earnest Money Deposit and the Performance Guarantee of the contractor
shall be refunded within 30 days. However, no Interest shall be payable in
such case.

Neither party shall claim any compensation for such eventuality. This
clause is not applicable for any breach of the contract by either party.
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CLAUSE 3B

Debarment
Contractor

of
(i) Contractor may be debarred if it is determined under breached the Integrity

Pact of clause 41(a) and Code of Integrity of clause 41(b).

(i1) Contractor can also be debarred for the reasons like supply of sub-standard|
material, non-supply of material, abandonment of work, sub-standard quality|
of work, poor/ unsatisfactory performance.

(i) The period of debarment shall be upto two years.

CLAUSE4

Contractor liable
to pay
compensation
even if action not
taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to
the contractor, take possession of (or at the sole discretion of the Engineer-in-
Charge which shall be final and binding on the contractor) use as on hire (the
amount of the hire money being also in the final determination of the Engineer-
in-Charge) all or any tools, plant, materials and stores, in or upon the works, or
the site thereof belonging to the contractor, or procured by the contractor and
intended to be used for the execution of the work/ or any part thereof, paying or
allowing for the same in account at the contract rates, or, in the case of these not
being applicable, at current market rates to be certified by the Engineer-in-
Charge, whose certificate thereof shall be final, and binding on the contractor,
clerk of the works, foreman or other authorized agent to remove such tools,
plant, materials, or stores from the premises (within a time to be specified in
such notice) in the event of the contractor failing to comply with any such
requisition, the Engineer- in-Charge may remove them at the contractor’s
expense or sell them by auction or private sale on account of the contractor and
his risk in all respects and the certificate of the Engineer-in-Charge as to the
expenses of any such removal and the amount of the proceeds and expenses of
any such sale shall be final and conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

5.1
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52

If the work(s) be delayed by: -

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather or

iii. Serious loss or damage by fire or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work or

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAI or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge

is beyond the Contractor’s control.

then upon the happening of any such event causing delay, the contractor shall

immediately give notice thereof in writing to the Engineer-in-Charge but shall

nevertheless use constantly his best endeavors to prevent or make good the

delay and shall do all that may be reasonably required to the satisfaction of

the Engineer-in-charge to proceed with the works.

All correspondence with the agency and concerned stakeholders during

execution of works will be taken into consideration for evaluation of]

hindrances causing delay, for grant of extension of time by the Competent]

Authority.

53

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in

54

such a request the period for which extension is desired.

5.5

In case the work is delayed by any reasons, in the opinion of the Engineer- in-
Charge, by the contractor for reasons beyond the events mentioned in clause 5.2
or clause 5.3 or clause 5.4 and beyond the justified extended date, without
prejudice to right to take action under Clause 3, the Engineer- in-Charge may
grant extension of time required for completion of work without rescheduling of
milestones. The contractor shall be liable for levy of compensation for delay for
such extension of time.
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Clause 6 A

Computerized
Measurement
Book

Computerized measurement is mandatory for works costing more than Rs 5.00
Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of work
done in accordance with the contract. All measurements of all items having
financial value shall be entered by the contractor and compiled in the Shape of
the Computerized Measurement Book having pages of A-4 size as per the format
of the department so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer-in-Charge and the contractor
or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized measurements,
and submit to the department a computerized measurement book, duly bound, and
with its pages machine numbered. The Engineer-in-Charge and/or his authorised
representative would thereafter check this MB, and record the necessary
certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no cutting
or overwriting in the measurements would thereafter be allowed. If at all any error
is noticed, the contractor shall have to submit a fresh computerized MB with its
pages duly machine numbered and bound, after getting the earlier MB cancelled
by the department. Thereafter, the MB shall be taken in the records of Engineer-
in-charge, and allotted a number as per the Register of Computerized MBs. This
should be done before the corresponding bill is submitted to the Engineer-in-
charge for payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by the various officers
of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter, this
bill will be processed by the Engineer-in-charge and allotted a number as per the
computerized record in the same way as done for the measurement book meant
for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general of local custom. In the case of item which
are not covered by specifications, measurements shall be taken in accordance with
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the relevant standard method of measurement issued by the Bureau of Indian
Standards and if for any item no such standard is available then a mutually agreed
method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test checked
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and/or test checking measurement and shall not
cover up and place beyond reach of measurement any work without consent in
writing of the Engineer-in-charge or his authorized representative of the work
who shall within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of checking and / or test
checking measurements without such notice having been given or the Engineer-
in charge’s consent being obtained in writing the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be made
for such work or the materials with which the same was executed.
Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall
it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

No payment shall be made for work, estimated to cost Rs. One lac or less till after
the whole of the work shall have been completed and certificate of completion
given. For works estimated to cost over Rs. One lac, the interim or running
account bills shall be submitted by the contractor for the work executed on the
basis of such recorded measurements on the format of the Department in triplicate
on or before the date of every month fixed for the same by the Engineer-in-
Charge. The contractor shall not be entitled to be paid any such interim payment
if the gross work done together with net payment/ adjustment of advances for
material collected, if any, since the last such payment is less than the amount
specified in Schedule ‘F’, in which case the interim bill shall be prepared on the
appointed date of the month after the requisite progress is achieved. Engineer-in-
Charge shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work. In the event of the
failure of the contractor to submit the bills, Engineer-in- Charge shall prepare or
cause to be prepared such bills in which event no claims whatsoever due to delays
on payment including that of interest shall be payable to the contractor. Payment
on account of amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Engineer-in- Charge. An amount of ad-
hoc payment not less than 75% of the net amount of the bill under check, shall be
made within 10 working days of submission of the bill by the Contractor to the
Engineer-in-Charge or his Authorized Engineer together with the account of the
material issued by the department, or dismantled materials, if any. The remaining
payment is also to be made afterfinal checking of the bill within 28 working days
of submission of bill by the contractor. In case of delay in payment of intermediate
bills after 30 days of submission of bill by the contractor, providedthe bill

CLAUSE 7
Payment on
Intermediate
Certificate to be
regarded as
Advances
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submitted by the contractor found to be in order, a simple interest @ prevailing
rate of interest of General Provident Fund shall be paid to the contractor from the
date of expiry of prescribed time limit.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials
to which it relates is are in accordance with the contract and specifications.
Any such interim payment, or any part thereof shall not in any respect conclude,
determine of affect in any way powers of the Engineer-in- charge under the
contract or any of such payments be treated as final settlement and adjustment of
accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the
Asstt Manager / Manager (Engg) to the effect that the work has been completed
up to the level in question make interim advance payments without detailed
measurements for work done (other than foundations, items to be covered under
finishing items) up to lintel level (including sunshade etc.) and slab level, for each
floor working out at 75% of the assessed value. The advance payments so allowed
shall be adjusted in the subsequent interim bill(s) to be submitted by the contractor
within10 days of the interim payment. In case of delay in submission of bill by
the contractor a simple interest @ 10% (percent) per annum on the advance
payment made shall be paid to the AAI from the date of expiry of prescribed 10
days.

No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-Charge.

Within ten days of the completion of the work, the contractor shall give notice of
such completion to the Engineer-in-Charge and within thirty days of the receipt
of such notice, the Engineer-in-Charge shall inspect the work and if there is no
defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion shall
be issued, nor shall the work be considered to be complete for ‘Civil Construction
Works’ until the contractor shall have removed from the premises on which the

Clause — 7A

CLAUSE 8
Completion
Certificate and
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work shall be executed all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements required for his/their work people on the site in connection

with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of this Clause
as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed
for the completion of work, the Engineer-in- charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale there of.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested and
found satisfactory.

c. For AMC work: The system has been tested for its performance/ completeness
and taken over by AAI / next agency for operation and maintenance.

CLAUSE 8A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the other
items of work in the contract, in case the contractor fails to comply with the
requirements of this clause, the Engineer-in-charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-in-charge shall give ten days’
notice in writing to the contractor.

CLAUSE 8B

Completion
Plans to be
Submitted by
the Contractor

AAL

C-Nil, I-Nil, O-Nil GCC-28




CLAUSE 9

Payment of final
bill

The corrected final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the work
or within one month of the date of the final certificate of completion furnished by
the Engineer-in-charge whichever is earlier. No further claims shall be made by
the contractor after submission of the final bill and these shall bedeemed to have
been waived and extinguished. Payments of those items of the bill in respect of
which there is no dispute and for those items which are in dispute on account of
quantity and/ or rates shall be paid at approved quantity and/ or rates by the
Engineer-in-charge, within three months period reckoned from the date of
receipt of the bill by the Engineer in- Charge or his authorized representative,
complete with account of materials issued by the Department and dismantled
materials.

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time limit,
if delay in payment, a simple interest @ prevailing rate of interest of General
Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit, provided the final bill submitted by the contractor is found
to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for alltendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired by
contractor’s him and wherever possible in banks be made through electronic payment

bills to Banks

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in-Charge.

i. Information as per proforma attached.

ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being due
to him by Authority or his signature on the bill or other claim preferred against
Authority before settlement by the Engineer-in-charge of the account or claim
by payment to the bank. While the receipt given by such banks shall constitute
a full and sufficient discharge for the payment, the contractor shall whenever
possible present his bills duly receipted and discharged through his bank.

Nothing herein contained shall operate to create in favor of the bank any rights or

equities vis-a-vis the Airports Authority of India.

CLAUSE 10
Materials
supplied by
Authority
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CLAUSE 10 A

Materials to be
provided by the
contractor

and
Mandatory
Tests

1. The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

2. The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or referred
to in the contract. The contractor shall, if requested by the Engineer-in-
charge furnish proof, to the satisfaction of the Engineer-in- charge that the
materials so comply. The Engineer-in-charge shall within thirty days of
supply of samples or within such further period as he may require intimate
to the Contractor in writing whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange to supply to
the Engineer-in charge for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be
tested in accordance with specifications, approval of the Engineer-in-charge
shall be issued after the test results are received.

3. The contractor shall at his cost submit the samples of materials to be tested

or analyzed and shall not make use of or incorporate in the work any

materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Engineer-in-charge.

5. The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

6. The contractor shall, at his risk-and cost, make all arrangements and shall
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provide all facilities as the Engineer-in-charge may require for collecting and
preparing the required number of samples for such tests at such time and to
such place or places as may be directed by the Engineer-in-charge and bear
all charges including testing charges. The Engineer-in- charge or his
authorised representative shall always have access to the works and to all
workshops and places where work component is being prepared or from
where materials manufactured, articles or machinery are being obtained for
the works and the contractor shall afford every facility and every assistance
in obtaining the right to such access.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance with
the specifications and in case of default, the Engineer-in-charge shall be at
liberty to employ at the expense of the contractor, other persons to remove
the same without being answerable or accountable for any loss or damage
that may happen or arise to such materials. The Engineer-in-charge shall also
have full powers to require other proper materials to be substituted thereof
and in case of default, the Engineer-in-charge may cause the same to be
supplied and all costs which may be attend such removal and substitution
shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the
site for conducting routine field tests. The lab shall be equipped at least with
the testing equipment as specified in Schedule F.

Details in respect of all mandatory tests shall be maintained in the desired
format and attached with each Running Account Bill.

CLAUSE10B
(1) | Secured
Advance on
Nonperishable
materials
(II) | Mobilization
Advance
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(111

Interest on
Mobilization
advance

Recovery of

Mobilization
advance
CLAUSE 10 C

Payment on If after submission of the tender, the price of any material incorporated in the
Account of works and/ or wages of labour increases as a direct result of the coming into force
Increase in of any fresh law or statutory rule or order (but not due to any variation of rates in
Prices/ GST applicable on such materials being considered under this clause) beyond the
Wages due prices / wages prevailing at the time of last stipulated date for receipt of the tenders
to Statutory including extensions, if any, for the work, during contract period including the
Order(s) justified period extended under the provisions of the Clause 5 of the Contract

without any action under Clause 2, then the amount of the contract shall
accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works and / or wages of labour as prevailing at the time of last stipulated date of
receipt of tender including extensions, if any, is decreased as a direct result of the
coming into force of any fresh law or statutory rule or order (but not due to any
variation of rate in GST applicable on such material(s) being considered under
this clause), Authority shall in respect of materials incorporated in the works and/
or labour engaged on the execution of the work after the date of coming into force
of such law, statutory rule or order be entitled to deduct from the dues of the
contractor, such amount as shall be equivalent to the difference between the prices
of the materials and/ or wages as prevailed at the time of the last stipulated date
for receipt of tenders including extensions if any for the work and the prices of
materials and/ or wages of labour on the coming into force of such law, statutory
rule or order. This will be applicable for the contract period including the justified
period extended under the provisions of clause 5 of the contract without any action
under clause2.

Engineer-in-charge shall call books of account and other relevant documents from
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the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or wages
of labour, give notice thereof to the Engineer-in-charge stating that the same is
given pursuant to this condition together with all information relating thereto
which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work executed
during period under consideration shall not exceed the percentage as specified in
Schedule F, and the increase / decrease in labour shall be considered on the
minimum daily wages in rupees of any unskilled mazdoor, fixed under any law,
statutory rule or order.

The cost of work for which escalation applicable (w) is same as cost of work done as|
worked out as indicated in clause 10 CC minus the amount of full assessed value of secured
advances.

The cost of work for which escalation applicable is same as cost of work done shall
be worked out as below:
(a) Gross value of work done up to this quarter: (A)
(b) Gross value of work done up to the last quarter: (B)
(c) Gross value of work done since previous quarter (C)= (A-B)
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)
(e) Full assessed value of Secured Advance recovered in this quarter: (E)
(f) Full assessed value of Secured Advance for which escalation Payable in this
quarter, (F)= (D-E)
(g) Advance payment made during this quarter: (G)
(h) Advance payment recovered during this quarter: (H)
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H)
(j) Amount paid based on prevailing market rates due to deviations/variations as
per Clause 12 during this quarter:(J)
Then, M = C-F+I-J
N=0.85M
k. Less cost of services rendered at fixed charges as per Clause 34 and recovered
during the quarter (L)
1. Less cost of Engineering Consultancy Services rendered at fixed charges as
per BOQ and paid during the quarter (X).
Cost of work for which escalation is applicable
W=N-(L+X)
Provided always that:
(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC
will not be applicable and;
(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C
will not be applicable.

CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender
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Clause 10 CC
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CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.

CLAUSE 11
Work to be The contractor shall execute the whole and every part of the work in the most
executed in substantial and workmanlike manner both as regards materials and otherwise in
accordance every respect in strict accordance with the specifications. The contractor shall also
with conform exactly, fully and faithfully to the design, drawings and instructions in
specifications, | writing in respect to the work signed by the Engineer in charge and the contractor
drawings, shall be furnished free of charge one copy of the contract documents together with

orders etc.

specifications, designs, drawings and instructions as are not included in the
standard specifications of Central Public Works Department specified in Schedule
F or in any Bureau of Indian Standard or any other published standard or code or
Schedule of Rates or any other printed publication referred to elsewhere in the
contract. The contractor shall comply with the provisions of the contract and with
the care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing these,
is specified or is reasonably inferred from the contract. The contractor shall take
full responsibility for adequacy suitability and safety of all the works and methods
of construction.
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CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing
signed by the Engineering- charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the
contractor on the same conditions in all respects including price on which he agreed
to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations resulting

in additional cost over the tendered value being ordered, be extended, if requested

by the contractor, as follows:

i.  Inthe proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the items
contained in the contract) the contractor may within fifteen days of receipt of order
or occurrence of the item(s) claim rates, supported by proper analysis, for the work
and the Engineer-in-charge shall within Six weeks of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted
by the contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

Deviation,
substituted
items
pricing

In the case of substituted items (items that are taken up with partial substitution or

in lieu of items of work in the contract), the rate for the agreement item (to be

substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(1) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

(i) If the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement item (to be
substituted) so decreased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of the
rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.
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12.3

The provisions of the preceding paragraph shall also apply to the decrease in the
rates of items for the work in excess of the limits laid down in Schedule F, and
the Engineer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the rates
for the work in question within one month of the expiry of the said period of
fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months, an
upto date account giving complete details of all claims for additional payments
to which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-in-Charge, which he has executed during the preceding
quarter failing which the contractor shall be deemed to have waived his right.
However, the Executive Director Engineering may authorize consideration of
such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated as
works relating to foundation unless & otherwise defined in the contract:

. For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

il. For abutments, piers and well staining: All works up to 1.2 m above the bed
level.

iii.  For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs / tanks and other elevated structures: All works up to 1.2 m above
the ground level.

iv.  For roads, apron, runway &taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto
1.2 meters above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given
in the said schedule of rates, as the case may be. Nothing extra shall be admissible
for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that effect
to the contractor and the contractor stating the decision as well as the cause for
such decision and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works. The contractor shall be paid at
contract rates, full amount for works executed at site and, in addition, a reasonable
amount as certified by the Engineer-in-Charge for the items hereunder mentioned
which could not be utilized on the work to the full extent in view of the
foreclosure;
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i. Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of
the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.

iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

v.  Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books
of account, wage books, time sheets and other relevant documents and evidence
as may be necessary to enable him to certify the reasonable amount payable under
this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of
2% of the cost of the work remaining incomplete on the date of closure, i.e. total
stipulated cost of the work as per accepted tender less the cost of work actually
executed under the contract and less the cost of contractor’s materials at site taken
over by the AAl as per item (ii) above. Provided always that against any payments
due to the contractor on this account or otherwise, the Engineer- in-Charge shall
be entitled to recover or be credited with any outstanding balances due from the
contractor for advance paid in respect of any tool, plants and materials and any
other sums which at the date of termination were recoverable by the AAI from the
contractor under the terms of the contract.

In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that. Wherever,
such a fresh Performance Guarantee is furnished by the contractor, the Engineer
in Charge may return the previous Performance Guarantee.
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CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i.  Atany time makes default during currency of work or does not execute any
part of the work with due diligence and continues to do so even after a notice
in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that behalf
by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI by a notice in writing to take the part work
/ part incomplete work of any item(s) out of his hands and shall have powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., there on, and/or

ii. Carry out the part work / part incomplete work of any item(s) by any means
at the risk and cost of the contractor.

c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from
the contractor for completion of the part work/ part incomplete work of any
item(s) taken out of his hands and executed at the risk and cost of the contractor,
the liability of contractor on account of loss or damage suffered by AAI because
of action under this clause shall not exceed 10% of the tendered value of the
work.

d. In determining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only
be taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the department are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the
contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to AAI in law or per as
agreement be recovered from any money due to the contractor on any account,
and if such money is insufficient, the contractor shall be called upon in writing
and shall be liable to pay the same within 30days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues

AAL

C-Nil, I-Nil, O-Nil GCC-43




recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the

execution of the work or the performance of the contract.

i. The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:

a.

b.

on account of any default on the part of the contractor or;

for proper execution of the works or part thereof for reasons other than the
default of the contractor or,

For safety of the works or part there of

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.

ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension, adding thereto
2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in- Charge within
fifteen days of the expiry of the period of 30days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after receipt
of such order serve a written notice on the Engineer-in-Charge requiring
permission within fifteen days from receipt by the Engineer-in- charge of
the said notice, to proceed with the work or part thereof in regard to which
progress has been suspended and if such permission is not granted within
that time, the contractor, if he intends to treat the suspension, where it
affects only a part of the works as on omission of such part by AAI or where
it affects whole of the works, as an abandonment of the works by AAI, shall
within ten days of expiry of such period of 15 days give notice in writing

CLAUSE 15
Suspension
of Work
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of his intention to the Engineer- in-Charge. In the event of the contractor
treating the suspension as an abandonment of the contract by AAI he shall
have no claim to payment of any compensations on account of any profit or
advantage which he might have derived from the execution of the work in
full but which he could not derive in consequence of the abandonment. He
shall, however, be entitled to such compensation, as the Engineer-in-Charge
may consider reasonable, in respect of salaries and/or wages paid by him to
his employees and labour at site, remaining idle in consequence adding to
the total thereof 2% to cover indirect expenses of the contractor provided
the contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
AAL

The contractor shall not be entitled to claim any compensation from AAI for the
losses suffered by him on account of delay by AAI in the supply of materials in
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
wagons, force majeure or any reasonable cause beyond the control of AAI.

This clause 15 A will not be applicable for works where no material is stipulated
for issue by AAIL

CLAUSE 16

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-Charge, his authorize subordinates in charge of the work and all the
superior officers, officer of the Quality Assurance Unit of the AAI or any
organization engaged by the Department of Quality Assurance and of the Chief
technical Examiner’s Office, and the contractor shall, at all times, during the usual
working hours and at all other times at which reasonable notice of the visit of such
officers has been given to the contractor, either himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing, present for
that purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge
of the work or to the Executive Director-In-charge of quality assurance or his
subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or otherwise
not in accordance with the contract, the contractor shall, on demand in writing
which shall be made within twelve months (six months in the case of work costing
Rs.10 lac and below except road work) of the completion of the work from the
Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own
charge and cost. In the event of the failing to do so within a period specified by the
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Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to
pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental
items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the
same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post or
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on
which the work or any part is being executed, or if any damage shall happen to the
work while in progress, from any cause whatever or if any defect, shrinkage or
other faults appear in the work within twelve months(six months in the case of
work costing Rs. Ten lacs and below except road work) after a certificate final
or otherwise of its completion shall have been given by the Engineer-in-
charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same
good at his own expense or in default the Engineering in- charge cause the same to
be made good by other workmen and deduct the expense from any sums that may
be due or at any time thereafter may become due to the contractor, or from his
security deposit or the proceeds of sale thereof or of a sufficient portion thereof.
The security deposit of the contractor shall not be refunded before the expiry of
twelve months (six months in the case of work costing Rs. Ten lacs and below
except road worky after the issue of the certificate final or otherwise, of completion
of work, or till the final bill has been prepared and passed whichever is later.
Provided that in the case of road work, if in the opinion of the Engineer-in-charge,
half of the security deposit is sufficient, to meet all liabilities of the contractor under
this contract, half of the security deposit will be refundable after six months and
the remaining half after twelve months of the issue of the said certificate of
completion or till the final bill has been prepared and passed whichever is later=

In case of Maintenance and Operation works of E&M services, the security deposit
deducted from contractors shall be refunded within one month from the date
of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
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or not, or which may be necessary for the purpose of satisfying or complying with
the requirements of the Engineer-in charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage therefor to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement for examination at any time and from time to time of the
work or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be deducted, from
any money due to the contractor, under this contract or otherwise and/ or from his
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE 18 A

Recovery of
Compensation
paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and, without
prejudice to the rights of the AAI under sub-section(2) of Section 12, of the said
act, AAI shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by AAI to the contractor whether
under this contractor otherwise. AAI shall not be bound to contest any claim made
against it under sub-section (1) of Section 12, of the said Act, except on the written
request of the contractor and upon his giving to AAI full security for all costs for
which AAI might become liable in consequence of contesting such claim.

CLAUSE 18 B

Ensuring
Payment and
Amenities to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages so
paid or the amount of expenditure so incurred and without prejudice to the rights
of the AAT under sub section (2) of Section 20, sub section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by AAI to the contractor whether under this contract or
otherwise AAI shall not be bound to contest any claim made against it under sub
section (1) of Section 20, sub section (4) of Section 21, of the said Act, except on
the written request of the contractor and upon his giving to the AAI full

security for all costs for which AAI might become liable in contesting such claim.

CLAUSE 19

Labour
laws to be
complied
by the
Contractor

The contractor shall obtain a valid license under the contract labour (R&A) Act,
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until
the completion of the work. The contractor shall also abide by the provisions of the
Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
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1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.

CLAUSE 19A

| No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract Labour
(Regulation and Abolition) act, 1970 and the contract labour (Regulation and
Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with the Airports Authority of India contractor’s
Labour Regulations made by AAI from time to time in regard to payment of
wages wage period, deductions from wages recovery of wages not paid and
deductions unauthorizedly made, maintenance of wage books or wage slips,
publication of scale of wages and other terms of employment, inspection and
submission of periodical returns and all other matters of the like nature or as per
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be required
for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers,
non-payment of wages or of deductions made from his or their wages which
are not justified by their terms of the contract or non-observance of the
Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor
is bound to allow to the labours directly or indirectly employed in the works
one day rest for 6 days continuous work and pay wages at the same rate as
for duty. In the event of default, the Engineer-in-charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays
to any labours and pay the same to the persons entitled thereto from any
money due to the contractor by the Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162) MWO / DAB / 43884-91 dated 31.12.1979 as amended from
time to time are inclusive of wages for the weekly day of rest, the question of
extra payment for weekly holiday would notaries.

v. The contractor shall comply with the provisions of the Payment of wages Act,
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1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits
Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970,
or the modifications thereof or any other laws relating thereto and the rule made
thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.

ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his own
expense arrange for the safety provisions as per AAI Safety Code framed from time
to time and shall at his own expense provide for all facilities in connection
therewith. In case the contractor fails to make arrangement and provide necessary
facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default
and in addition, the Engineer-in charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

CLAUSE 19D

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
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with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. Inthe case of delivery - maternity leave not exceeding 8 weeks, 4 weeks upto
and including the day of delivery and 4 weeks following that day.

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate of
women’s average daily earnings, calculated on total wages earned on the days
when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined
or at the rate of Rupee one only a day whichever is greater.

ii.In the case of miscarriage—leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the place
of work.

CLAUSE19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations and
Model Rules for the protection of health and sanitary arrangements for the workers
as amended from time to time or furnishing any information or submitting or filling
any statement under the provisions of the above Regulations and Rules which is
materially incorrect, he / they shall, without prejudice to any other liability, pay to
the AAI a sum not exceeding Rs.200/- for every default, breach or furnishing,
making, submitting ,filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5
per cent of the estimated cost of the work put to tender. The decision of the
Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”) the
Engineer-in-Charge shall have power to give notice in writing to the contractor (s)
requiring that the said Rules be complied with and the amenities prescribed therein
be provided to the work-people within a reasonable time to be specified in the
notice. If the contractor (s) shall fail within the period specified in the notice to
comply with and/ observe the said Rules and to provide the amenities to the work-

AAL

C-Nil, I-Nil, O-Nil GCC-50




people as aforesaid, the Engineer-in-Charge shall have the power to provide the
amenities hereinbefore mentioned at the cost of the contractor (s). The contractor
(s) shall erect, make and maintain at his / their own expense and to approved
standards all necessary huts and sanitary arrangements required for his / their work
—people on the site in connection with the execution of the works, and if the same
shall not have been erected or constructed, according to approved standards, the
Engineer-in-Charge shall have power to give notice in writing to the contractor (s)
requiring that the said huts and sanitary arrangements be remodeled and / or
reconstructed according to approved standards, and if the contractor (s) shall fail
to remodel or reconstruct such huts and sanitary arrangements according to
approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor (s).

CLAUSE 19 H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.

b. The contractor shall in addition construct suitable cooking places having a
minimumareaofl.80mx1.50m(6°x5’) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and washing

places one unit for every 25 persons residing in the camp. These bathing and
washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water —tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves for
security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provide adequate supply of water for the use of labourers.
The provisions shall not be less than two gallons of pure and wholesome water per
head per day for drinking purposes and three gallons of clean water per head per
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day for bathing and washing purposes. Where piped water supply is available
supply shall be at stand posts and where the supply is from wells or river, tanks
which may be of metal or masonry, shall be provided. The contractor (s) shall also
at his / their own cost make arrangements for laying pipe lines for water supply to
his / their labour camp from the existing mains wherever available and shall pay
all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
such Committee / authority for the removal of excreta. All charges on this account
shall be borne by the contractor and paid direct by him to the Municipality /
authority. The contractor shall provide one sweeper for every eight seats in case of
dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service center, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy upto 5% of tendered
value of work may be imposed by the General Manager Engg. Whose decision
shall be final both with regard to the justification and quantum and be binding on

AAL

C-Nil, I-Nil, O-Nil GCC-52



the contractor. However, the Executive Director Engg., through a notice may
require the contractor to remove the illegal occupation any time on or before
construction and delivery.

CLAUSE 19K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less than
20% of total skilled / semi-skilled workers required in each trade at any stage of
work. The contractor shall submit number of man days required in respect of each
trade, its scheduling and the list of qualified tradesmen along with requisite
certificate from recognized Institute to Engineer-in-charge for approval.
Notwithstanding such approval, if the tradesmen are found to have inadequate skill
to execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer —in- Charge. Failure on
the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy
qualified tradesmen will attract a compensation to be paid by contractor at the rate
of Rs.100 per such tradesman per day. Decision of Engineer in Charge as to
whether particular tradesman possesses requisite skill and amount of compensation
in case of default shall be final and binding.

Provided always, that the provision of this clause shall not be applicable for works
with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19L

Contribution
of EPF
and ESI

The ESI and EPF contributions on the part of employer in respectof this contract
shall be paid by the contractor. These contributions the part of the employer paid by
the contractor shall be reimbursed by the Engineer-in-charge to the contractor on
actual basis. The verification of deployment of labour will be done through
biometric attendance system or any other suitable method by the Engineer in Charge.
The applicable and eligible amount of EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of submission of documentary proof of
payment provided same are in order.

CLAUSE 19M

Compliance
of NGT
guidelines

The contractor is required to follow latest NGT guidelines at the construction site
and any violation of such guidelines will be in his account.

CLAUSE 20

Minimum
Wages
Act to be
Complied
with

The contractor shall comply with all the provision of the Minimum Wages Act,
1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
time to time and rules framed thereunder and other labour laws affecting contract
labour that may be brought into force from time to time.
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CLAUSE 21

Work not to
be sublet.
Action in
case of
insolvency

The contract shall not be assigned or sublet without the written approval of
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency proceedings or
make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or any
of his servants or agent to any public officer or person in the employ of AAI in any
way relating to his office or employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract, the Engineers
in Charge on behalf of the AAI shall have power to adopt the course specified in
Clause 3 hereof in the interest of AAI and in the event of such course being
adopted, the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

CLAUSE 23

Changes in
firm’s
Constitution
to

be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the constitution
of the firm. Where the contractor is an individual or a Hindu undivided family
business concern such approval as aforesaid shall likewise be obtained before the
contractor enters into any partnership agreement where under the partnership firm
would have the right to carry out the works hereby undertaken by the contractor. If
previous approval as aforesaid is not obtained, the contract shall be deemed to have
been assigned in contravention of Clause21 hereof and the same action may be
taken and the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
CLAUSE 25
Dispute All disputes or differences which may arise out of or in connection with or
Resolution incidental to the Agreement(s) including any dispute or difference regarding
Mechanism the interpretation of terms and conditions of any clause(s) thereof shall be dealt
and with as provided hereinafter:
Arbitration
(i) Through Mediation: All dispute(s), at the first instance, shall be referred to the
Mediation Committee of Independent Experts (MCIE) or individual mediator for
mediation as per AAI Mediation Policy and applicable laws. All cost of mediation,
shall be borne equally by the parties. In case either party withdraws from the
Mediation or the dispute(s) is not resolved within 120 days of reference to the
Mediation, then the aggrieved party may invoke arbitration through sub para (ii)
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within 30 days from the date of receipt of Partial Settlement Agreement or Failure
Report.

(ii) Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub Para (i)
above, the unresolved dispute(s), on invocation by the aggrieved party shall be
referred for adjudication by arbitration.

a. When the amount involved is above 25 crores, adjudication shall be made by
Arbitral Tribunal comprising of 03 arbitrators. Each party to appoint one arbitrator
and the two appointed arbitrators shall appoint the Presiding Arbitrator.

b. When the amount involved is Rs. 25 Crores and below shall be referred to a Sole
Arbitrator to be appointed by Chairman/Member, AAI, after obtaining consent of
the other party, as per format annexed at Annexure-XX

Unless the contract has already been repudiated or terminated, the parties shall, in
every case, continue to proceed to perform their respective obligations under the
agreement.

Arbitration proceedings shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act, 1996, as amended from time to time. Fee
payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter -VA
of the Airports Authority of India Act, 1994.

In case successful bidder is central / State Govt. PSUs, then such dispute or
difference shall be taken up by either party for resolution through AMRCD
as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dt 22.05.2018

CLAUSE 26

Contractor to
indemnify
AAI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay and royalties which
may be payable in respect of any article or part thereof included in the contract. In
the event of any claims made under or action brought against AAI in respect of any
such matters as aforesaid, the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the AAI if the infringement of the patent or design or
any alleged patent or design right is the direct result of an order passed by the
Engineer-in-Charge in this behalf.

CLAUSE 27

Lump sum
Provisions
in Tender

H ~‘.!.' A e ,.
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CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as referred
to in Clause 11, such work shall be carried out in accordance with the Bureau of
Indian Standards Specifications. In case there are no such specifications in Bureau
of Indian Standards, the work shall be carried out as per manufacturers’
specifications.

In case there are no such specifications as required above, the work shall be carried
out in all respects in accordance with the instructions and requirements of the
Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also have
a lien over the same pending finalization or adjudication of any such claim. In
the event of the security being insufficient to cover the claimed amount or
amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the AAI shall be entitled to withhold and have lien to retain to the
extent of such claimed amount or amounts referred to above from any sum or
sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in
Charge of the AAI or any contracting person through the Engineer-in-Charge
pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld
or retained under the lien referred to above by the Engineer-in- Charge or AAI
will be kept withheld or retained as such by the Engineer-in- Charge or AAI
till the claim arising out of or under the contract is determined by the arbitrator.
(if the contract is governed by the arbitration clause) or by the competent court,
as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the contractor. For
the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-Charge or the AAI shall be entitled to withhold and
also have a lien to retain towards such claimed amount or amounts in whole or
in part from any sum found payable

To any partner/limited company as the case may be, whether in his individual

capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract,
etc,. to be made after payment of the final bill and if as a result of such audit
and technical examination any sum is found to have been overpaid in respect
of any work done by contractor under the contract or any work claimed to have
been done by the him under the contract and found not to have been executed,
the contractor shall be liable to refund the amount of over payment and it shall
be lawful for AAI to recover the same from him in the manner prescribed in
sub-clause (i) of this clause or in any other manner legally permissible; and if
it is found that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by AAI to the contractor, without any interest
there on whatsoever.
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Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as the
case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such

to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

iii.

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit labour
from area within a radius of 32 km (20 miles) of the controlled area. Subject as
above the contractor shall employ imported labour only i.e., deposit imported
labour or labour imported by contractors from area, from which import is
permitted.

Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the labour
by the contractor.

The contractor shall immediately remove any labourer who may be pointed out
by the Engineer-in-Charge as being a coal mining or controlled area labourer.
Failure to do so shall render the contractor liable to pay to AAI a sum calculated
at the rate of Rs.10/- per day per labourer. The certificate of the Engineer-in —
Charge about the number of coal mining or controlled area labourer and the
number of days for which they worked shall be final and binding upon all
parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in this

clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation:-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.
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CLA

USE 31

Unfiltered The contractor(s) shall make his/their own arrangements for water required for the
water supply work and nothing extra will be paid for the same. This will be subject to the
following conditions.

i.  That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

ii. The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in-

Charge, unsatisfactory.
CLAUSE 31A
Departmental Water if available may be supplied to the contractor by the department subject to
water supply, if | the following conditions: -
available i.  The water charges @1% shall be recovered on gross amount of the work done.

ii. The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

iii. The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative arrangements
for water at his/their own cost in the event of any temporary break down in the
AAT’s water main so that the progress of his/their work is not held up for want
of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by
the contractor from the wells or hand pump constructed by the AAI no charge
shall be recovered from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does not interfere with the
normal use for which the hand pumps and well are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use, the cost
of which shall be recoverable from him. The Engineer-in-Charge shall be the
final authority to determine the cost recoverable from the contractor on this
account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

CLA

USE33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of AAI
either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
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written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the completion
of the contract or at its termination for any reason whatsoever on being paid or
credited such prices as the Engineer-in-Charge shall determine having due regard
to the condition of the materials. The price allowed to the contractor however shall
not exceed the amount charged to him excluding the element of storage charges.
The decision of the Engineer-in-Charge shall be final and conclusive. In the event
of breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to action for contravention of the terms of the license or permit and/or
for criminal breach of trust, be liable to AAI for all moneys, advantages or profits
resulting or which in the usual course would have resulted to him by reason of such
breach.

CLAUSE34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment (hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue
to the contractor. If the contractor requires any item of T&P on hire from the
T&P available with the AAI over and above the T&P stipulated for issue, the
AAI will, if such item is available, hire it to the contractor at rates to be agreed
upon between him and the Engineer-in-charge. In such a case, all the conditions
hereunder for issue of T & P shall also be applicable to such T&P as is agreed
to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place
of issue to the site of work and back. The contractor shall be responsible to return
the plant and machinery with condition in which it was handed over to him, and
he shall be responsible for all damage caused to the said plant and machinery at
the site of work or elsewhere in operation and otherwise during transit including
damage to or loss of plant and for all losses due to his failure to return the same
soon after the completion of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the contractor.

iii. The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery and
no claim, whatsoever, will be entertained from him for any delay in supply by
the department.

iv.The hire charges shall be recovered at the prescribed rates from and inclusive of
the date the plant and machinery made over upto and inclusive of the date of the
return in good order even though the same may not have been working for any
cause except major breakdown due to no fault of the contractor or faulty use
requiring more than three working days continuously (excluding intervening
holidays and Sundays) for bringing the plant in order. The contractor shall
immediately intimate in writing to the Engineer-in-charge when any plant or
machinery gets out of order requiring major repairs as aforesaid. The Engineer-
in- charge shall record the date and time of receipt of such intimation in the log
sheet of the plant or machinery. Based on this if the breakdown before lunch
period or major breakdown will be computed considering half a day’s
breakdown on the day of complaint. If the breakdown occurs in the post lunch
period of major breakdown will be computed starting from the next working
day. In case of any dispute under this clause, the decision of the Executive
Director (Engg) /General Manager (Engg) shall be final and binding on the
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contractor.

v. The hire charges shown above are for each day of 8 hours (inclusive of the one
hour lunch break) or part thereof.

vi.Hire charges will include service of operating staff as required and also supply
of lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and also the full
time chowkidar for guarding the plant and machinery against any loss or damage
shall be arranged by the contractor who shall be fully responsible for the
safeguard and security of plant and machinery. The contractor shall on or before
the supply of plant and machinery sign an agreement indemnifying the
Department against any loss or damage caused to the plant and machinery either
during transit or at site of work.

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one-hour lunch break. In case of an urgent work however, the
Engineer-in charge may, at his discretion, allow the plant and machinery to be
worked for more than normal period of 8 hours a day. In that case, the hourly
hire charges for overtime to be borne by the contractor shall be 50% more than
the normal proportionate hourly charges (1/8th of the daily charges) subject to
a minimum of half day’s normal charges on any particular day. For working out
hire charges for over time, a period of half an hour and above will be charged as
one hour and a period of less than half an hour will be ignored.

viii. The contractor shall release the plant and machinery every seventh day for
periodical servicing and / or wash out which may take about three to four hours
or more. Hire charges for full day shall be recovered from the contractor for the
day of servicing / wash out irrespective of the period employed in servicing.

ix.The plant and machinery once issued to the contractor shall not be returned by
him on account of lack of arrangements of labour and materials, etc. on his part,
the same will be returned only when they are required for major repairs or when
in the opinion of the Engineer-in-charge, the work or a portion of work for which
the same was issued is completed.

x. Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in the
Log Book and will be binding on the contractor. Recovery on account of hire
charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

xi.In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each occasion.
(a) In case rollers for consolidation are employed by the contractor himself, log
book for such rollers shall be maintained in the same manner as is done in case
of departmental rollers, maximum quantity of any items to be consolidated for
each roller-day shall also be same as in Annexure to Clause 34(x). For less use
of rollers, recovery for the less roller days shall be made at the stipulated issue
rate.

xii.  The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for all
damage caused to the said plant and machinery at the site of work or elsewhere
in operation or otherwise or during transit including damage to or loss of parts,
and for all losses due to his failure to return the same soon after the completion
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of the work for which it was issued. The Engineer-in-charge shall be the sole
judge to determine the liability of the contractor and its extent in this regard and
his decision shall be final and binding on the contractor.

xiii. The contractor will be exempted from levy of any hire charges for the number
of days he is called upon in writing by the Engineer-in-charge to suspend
execution of the work, provided AAI’s plant and machinery in question have, in
fact, remained idle with the contractor because of the suspension.

xiv. In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

i.  The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumen used.

ii.  The contractor shall collect the total quantity of tar or bitumen required for the
work as per standard formula, before the process of painting is started and
shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains
unused on completion of the work on account of lesser use of materials in
actual execution of for reasons other than authorised changes of specifications
and abandonment of portion of work, a corresponding deduction equivalent to
the cost of unused materials as determined by the Engineer-in-Charge shall be
made and the material return to the contractors. Although the materials are
hypothecated to AAI, the contractor undertakes the responsibility for their
proper watch, safe custody and protection against all risks. The materials shall
not be removed from site of work without the consent of the Engineer-in-
Charge in writing.

iii-The contractor shall be responsible for rectifying defects noticed within a year
from the date of completion of the work and the portion of the security deposit
relating asphaltic work shall be refunded after the expiry of this period.

CLAUSE 36

Employment of
Technical Staff
and employees
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CLAUSE 37

Levy/Taxes/
Royalty/ Land
License fee
payable by
Contractor

1. Taxes:
a.

Rates to be quoted by the parties should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute but exclusive of
GST for all the items

However, GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.

In case supplies /services / works involve imports; the same should be
identified separately.

2. Royalty:
a.

3. License fee for land

a.

The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAI. The contractor
shall deposit royalty and obtain necessary permit for collection of stone,
sand, red bajri, kankar etc. from the local authority in the matter and will
abide by the notification issued by Central Govt. / State Government /
Local State Authorities as applicable from time to time in this regard. The
contractor is also bound to allow deduction from his bills any difference
in statutory taxes/royalty and penalty proposed by Local State Authorities
to AAI till finalization of settlement of all demands in this regard by
Central / State Govt.

This will also be applicable to forest produce.

If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from dues of
the contractor.

Land/space (Paved/ Unpaved Covered-AC or Non-AC), to the extent
allotted to contractors during execution of work for the purpose of
installation of plants, labour camps, cement go down, site office, stacking
of materials shall be provided at free of cost upto defect liability period/
maintenance period.

A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit same shall be deducted from Ist Running Account Bill.
Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in- Charge.
If contractor fails to vacate the allotted land/ space (Paved/ Unpaved
Covered-AC/ Non-AC) after Defect Liability Period/ Maintenance Period
of the work shall be charged as per prevailing license fee of the airport plus
25% penalty over that.
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CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute applicable on last stipulated
date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate of
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or
Cess applicable on inputs.
However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.
Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.
Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any capacity
contractor not | or/ are subsequently employed by him and who are near relatives to any officer of
allowed to AAI Any breach of this condition by the Contractor would render him, the contract
tender. liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and cousins
and their corresponding in-laws.
CLAUSE41

No any officer
in Department

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
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of Engineering | contractor for a period of one year after his retirement from AAI service without

to work as the prior permission of AAI in writing. This contract is liable to be cancelled if

contractor either the contractor or any of his employees is found at any time to be such a

within one year | person who had not obtained the permission of AAI as aforesaid, before submission

of retirement of the tender or engagement in the contractor’s service, as the case may be.
CLAUSE 41(a)

Integrity Pact

and

Independent

External

Monitor.
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CLAUSE 41(b)

Code of
Integrity

No official of AAI or a bidder shall act in contravention of the codes which includes

(1) Prohibition of

(a) making offer, solicitation or acceptance of bribe, reward or gift or any material

benefit, either directly or indirectly, in exchange for an unfair advantage in the

procurement process or to otherwise influence the procurement process.

(b) any omission, or misrepresentation that may mislead or attempt to mislead so

that financial or other benefit may be obtained or an obligation avoided.

(c) any collusion, bid rigging or anticompetitive behavior that may impair the

transparency, fairness and the progress of the procurement process.

(d) improper use of information provided by the procuring entity to the bidder with

an intent to gain unfair advantage in the procurement process or for personal gain.

(e) any financial or business transactions between the bidder and any official of the

procuring entity related to tender or execution process of contract, which can affect

the decision of the procuring entity directly or indirectly.

(f) any coercion or any threat to impair or harm, directly or indirectly, any party or

its property to influence the procurement process.

(g) obstruction of any investigation or auditing of a procurement process.

(h) making false declaration or providing false information for participation in a

tender process or to secure a contract.

(i) Disclosure of conflict of interest.

(ii1) Disclosure by the bidder of any previous transgressions made in respect of the
provisions of sub-clause 41(b)(i) with any entity in any country during the last]
three years or of being debarred by any other procuring entity.

CLAUSEA42

Return of
material and
recovery for
excess material
issued.
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CLAUSEA43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools and
plants scaffolding, temporary buildings and other things connected therewith shall
be at the risk of the contractor until the work has been delivered to the Engineer-
in-Charge and a certificate from him to that effect obtained. In the event of the
work or any materials properly brought to the site for incorporation in the work
being damaged or destroyed in consequence of hostilities or warlike operation or
act of terrorism, the contractor shall when ordered (in writing) by the Engineer-in-
Charge to remove any debris from the site, collect and properly stack or remove in
store all serviceable materials salvaged from the damaged work and shall be paid
at the contract rates in accordance with the provision of this agreement for the work
of clearing the site of debris, stacking or removal of serviceable material and for
reconstruction of all works ordered by the Engineer- in-Charge, such payments
being in addition to compensation upto the value of the work original executed
before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs. 5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of the
contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence
of hostilities or warlike operation (a) unless the contractor had taken all such
precautions against air raid as are deemed necessary by the A.R.P. Officers or the
Engineer-in- Charge (b) for any material etc. not on the site of the work or for any
tools plant, machinery, scaffolding, temporary building and other things not
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intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLA

USE44

Apprentices
Act provisions
to be complied
with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him
of the provisions of the said Act.

CLA

USEA45

Release of
security deposit

The Security Deposit of the work shall be refunded if no labour complaint has been
received from the labour officer till the due date of its payment. If a labour
complaint is received during this period, the Engineer-in-Charge shall, after issue
of notice in this regard to the contractor, withheld the amount required to settle the
complaint from his security deposit and refund the balance amount.

CLA

USE 46

Contractor’s
Liability and
Insurance of
Works

i.  From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent possible
and shall be liable for any damage or loss that may happen to the Works or
any part thereof and all AA I’s T & P from any cause whatsoever (save and
except the Excepted Risks) and shall at his own cost repair and make good the
same so that at completion, the Works and all AAI’s T & P shall be in good
order and condition and in conformity in every respect with the requirements
of the Contract and instructions of the Engineer-in-Charge.

ii. In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as shall
have been damaged, taking to AAI’s store such AAI’s T & P, articles
and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under and
in accordance with the provisions and Conditions of the Contract; and

Provided always that the Contractor shall not be entitled to payment under the

above provisions in respect of so much loss or damage as has been occasioned

by any failure on his part to perform his obligation under the Contract or not
taking precautions to prevent loss or damage or minimize the amount of such
loss or damage.

Without limiting its obligations and responsibilities under other clauses of

General Conditions of Contracts, the contractor at his own cost shall insure

in the joint name of AAI and the contractor, against all losses or damages from

whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works and

iil.

iv.
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Vi.

vil.

viil.

iX.

X1.

Xii.

any loss or damage occasioned by the contractor in the course of any operation
carried out by them for the purpose of complying with its obligations of
defects liability clause hereof;
a. All works including temporary works to their full value executed from
time to time.
b. The construction materials and equipments to their full value brought on
to the site by the contractor.
The Contractor shall indemnify and keep indemnified AAI against all losses
and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and maintenance
of Works and against all claims, demands proceedings, damage costs, charges
and expenses whatsoever in respect of or in relation there to.
Before commencing execution of the work, the Contractor shall, without in
any way limiting his obligations and responsibilities under this condition,
insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of
Rs.1.00 lakh with unlimited number of occurrences (including any employee
of AAI) by or arising out of carrying out of the Contract.
The contractor shall at all times indemnify AAI against all claims, damages
or compensation under the provisions of Payment or Wages Act, 1936,
Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity
Benefit Act, 1961 or any modifications thereof or any other law relating
thereto and rules made there under from time to time or as a consequence of
any accident or injury to any workman or other persons in or about the Works,
whether in the employment of the Contractor or not, his agents or servants,
and also against all costs, charges and expenses of any suit, action or
proceedings arising out of such accident or injury and against all sum or sums
which may with the consent of the Contractor be paid to compromise or
compound any claim. Without limiting his obligations and liabilities as above
provided, the Contractor shall insure against all claims, damages or
compensation payable under the Workmen’s Compensation Act, 1923 or any
modification thereof or any other law relating there to.
All insurance mentioned above shall be affected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.
The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.
The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.
The Contractor shall ensure that similar insurance policies are taken out by his
subcontractors (if any) and shall be responsible for any claims or losses to
AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the Engineer-
in-charge
If the Contractor and/or his subcontractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract then and in any such
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case AAI may, without being bound to, effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount so paid by AAI from any
moneys due or which may become due to the Contractor or recover the same
as a debt due from the Contractor

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.
However, workmen compensation policy is required to be taken separately by
main contractor and sub-contractor for workers employed by them.

CLAUSE 47

Composite
Contract and
responsibilitie
s of main
agency
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Composite
contract-

Tripartite
agreement

Conditions of
composite
contract

Payment
Conditions for
Composite
Contract
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Clause 48

Escrow
Account
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6.

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than % to 1 (V4
horizontal and 1vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 12 ©)
for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be
increased at least 4” for each additional 30cm. (1 foot) of length. Uniform step spacing of not
more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the site or work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such
person on which may, with the consent of the contractor, be paid to compensate any claim by
any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges
of the trench or half of the depth of the trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances, undermining or undercutting shall be done.
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b. Safety Measures for digging bore holes: -

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people /animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed around
the well casing;

v. After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs
over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

g)
h)

i)
k)

D

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker
may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non-sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on the
leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non-sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed
to manhole well.

If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

¢)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken: -
No paint containing lead or lead products shall be used except in the form of paste or ready-
made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

i)
ii)

White lead, sulphate of lead or product containing these pigments, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAIL

viii))  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of
any person in danger and adequate provision, should be made for prompt first aid treatment of
all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load each safe working load and the condition under which it is applicable shall
be clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery
to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The worker should not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or

Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF

HEALTH AND SANITARY ARRANGEMENTS FORWORKERS

EMPLOYED BY AAI OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in
progress.

FIRST-AIDFACILITIES

@)

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box for
150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

lcopy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

A Dottle containing 100 tablets (each of 5 gms) of aspirin.
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14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(ii1) Adequate arrangements shall be made for immediate recoupment of the equipment when

necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.
(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily

available during the working hours of the workplace.

(vi) aperson in charge of the First-aid box shall be a person trained in First-aid treatment in the

work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital

facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor

transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

DRINKINGWATER

1) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which
is within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHINGFACILITIES

1) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

i1) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES ANDURINALS

1) Latrines shall be provided in every work place on the following scale namely:
a) Where female are employed, there shall be at least one latrine for every 25females.
b) Where males are employed, there shall be at least one latrine for every 25males.

i1) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one for
every S50thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
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once a year, Latrines shall not be of a standard lower than bore hole system.

v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers “For
Men only” or “For Women Only” as the case maybe.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as the
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or
females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a
15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight
(when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

CRECHES

i)  Atevery work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clausel 9H
(i1) a,b & c.

i)  The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bedroom.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women workers
exceedS0.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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CANTEENS

)

x1)

xii)

xiii)

Xiv)
XV)

XVi)

XVii)

In every work place where the work regarding the employment of contractor labour is likely

to continue for six months and where in contract labour numbering one hundred or more

are ordinarily employed, an adequate canteen shall be provided by the contractor for the

use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing

places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be

limewashed or colour washed at least once in each year. Provided that the inside walls of

the kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to

accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at

time.

The floor area of the dining hall, excluding the area occupied by the service counter and

any furniture except tables and chairs shall not be less than one square metre (10 sft) per

diner to be accommodated as prescribed in sub-Rule(ix).

(a) A portion of the dining hall and service counter shall be partitioned off and reserved for

women workers in proportion to their number. (b) Washing places for women shall be

separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be

accommodated as prescribed in sub-Rule (ix).

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any

other equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic

condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided

and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the

cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the

normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following

items shall not be taken into consideration as expenditure namely: -

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments provided
for the canteen.

¢) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by registered

accountants and auditors.

C-Nil, I-Nil, O-Nil GCC-81



10. ANTI-MALARIALPRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS
AAI may, from time to time, add to or amend these rules and issue directions - it may consider

necessary for the purpose of removing any difficulty which may arise in the administration
thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORTTITLE

These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled

or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the

terms of employment are expressed or implied but does not include any person: -

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature: or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the
trade or business of the principal employers and the process is to be carried out either in the
home of the out worker or in some other premises, not being premises under the control
and management of the principal employer. No person below the age of 14 years shall be
employed to act as a workman.

(i) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(ii1) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

1) Normally working hours of an adult employee should not exceed 9 hours a day. The working
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more
than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall
be entitled to rest day wages at the rate applicable to the next preceding day, provided he has
worked under the same contractor for a continuous period of not less than 6days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of
the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix’ VIII’
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AAL

PAYMENT OF WAGES

The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which
his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.
Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the
Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will
be required to be present at the place and time of disbursement of wages by the contractor to
workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. At ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the period
for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,

advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
XIII of the CL(R&A) Central Rules 1971 (Appendix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(© Sex

(d) Age

(e) Nature of accident and cause of accident

() Time and date of accident
(2) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

@) Period of treatment and result of treatment

)] Percentage of loss of earning capacity and disability as assessed by Medical officer
k) Claim required to be paid under Workmen’s Compensation Act.

Q)] Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(o) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971(Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971(Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971(Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971(Appendix-XVI).

ATTENDANCE CARD-CUM-WAGESLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at(Appendix-1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
The card shall remain in possession of the worker during the wage period under reference.
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The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker(Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be made
available for inspection by the Engineer-in-Charge or Labour Officer or any other officers
authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor or subcontractor in regard to such
provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(1) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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Where the employer is not a member of any registered trade union, by an officer of a registered
trade union, connected with the industry in which the worker is employed or by any other
workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1Aand 2B]

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context
include its administrator, successors and assigns) having agreed under the terms and condition

of Contract Agreement No. .............cccviinen.e. dated.......cooeiiiiiiii made
between.......... and AAI in connection with the work of..............ccooeiiiiiiiiinnn. (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rsioviii, (Rupees................ only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... ......c...c......... bank (hereinafter referred to as “the
said Bank” and having our registered office at ...........cccccvevveerrennenn. do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
Rs.oooiiiii, (Rupees.....cccoeevvceecieiee, only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by
reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent a foresaid.

2. WEe e Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as to
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of
that may be caused to or suffered by AAI from time to time shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date
of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Le.ooenn.n. (date) or from the date of cancellation of the said contract, as the case may be, unless
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the
period in which case the same shall be enforceable against the Bank notwithstanding the fact,
that the same is enforced after the expiry of the said period.

AAL C-Nil, I-Nil, O-Nil GCC-88



AALI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its liability
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid
or by reason of time being given to the said contractor or any other forbearance, act or omission
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing
whatsoever which under the law relating to sureties would but for this provision have the effect
of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of AAI in writing and agree that any charge in the Constitution of the said
Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

L.

2.

For and on behalf of (The Bank)
Signature
Name &Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AAL
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Appendix-1A
Form of Bank Guarantee against Earnest Money Deposit (Indian Bidder)

WHEREAS, contractor (Name of contractor) (hereinafter called “the contractor”) has
submitted his tender dated (date) for the
(hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our registered
office at (hereinafter called "the bank") are bound unto Airports Authority of
India through its "Bid Manger/Engineer-In-charge/ AAl's Authorized representative" (Designation with address)
(hereinafter called the "Bid Manager/Engineer-In-charge/ AAl's Authorized representative", as the case may be
which expression shall unless repugnant to the subject or contract includes its administrators, successors and assigns)
in the sum of Rs. (Rs. In words ) for which payment will truly to
be made to the said "Bid Manager / Engineer-In-charge / AAl's Authorized representative" the bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:

1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender (including
extended validity of tender) specified in the Form of Tender.

2) Ifthe contractor having been notified of the acceptance of his tender by the "Bid Manager / Engineer-In- charge/
AAl's Authorized representative".

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to contractor, if
required-
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of tender document
and instructions to contractor,

OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and instructions to
contractor,
OR

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee against security
deposit after award of contract.

We undertake to pay to the "Bid Manager/Engineer-In-charge/ AAI's Authorized representative” either up to the
above amount or part thereof upon receipt of his first written demand, without the "Bid Manager/Engineer-In-charge/
AAIl's Authorized representative” having to substantiates his demand, provided that in his demand the "Bid
Manager/Engineer-In-charge/ AAl's Authorized representative" will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including the date* after the deadline for submission of tender
as such deadline is stated in the instructions to contractor or as it may be extended by the 'Bid Manager/Engineer-
In-charge/ AAI's Authorized representative"”, notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE ... SIGNATURE OF THE BANK
WITNESS ... SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.

C-Nil, I-Nil, O-Nil GCC-90



APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING

ACCOUNTBILLS
Name of work:
Name of Contractor.......cccevveviiieiiicieiiecieciecnenn
Contract Agreement No. and Date....cooeviniiiniiiniiinnnnen R/A Bill
NOuetttitiiiiiiiiicienceeiaenes
SL. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge. Signature of Manager / AM(Engg)

AAL

C-Nil, I-Nil, O-Nil GCC-91
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APPENDIX-III

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the
contractor

Name and location of the

(0] 4 S
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15

C-Nil, I-Nil, O-Nil GCC-92



Name and address of the contractor
Name and location of the work:

1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)

12)

13)

14)

15)

AAL

APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT

ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name of the woman and her husband's name

Designation

Date of appointment

Date with months and years in which she is employed.

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery/miscarriage/death.

Date of production of certificate in respect of delivery/miscarriage.

Date with the amount of maternity/death benefit paid in advance of expected delivery
Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

Signature of the contractor authenticating entries in the register.

Remarks column for the use of Inspection Officer.

C-Nil, I-Nil, O-Nil GCC-93



APPENDIX-V

A ddrecss of Contractor
AEareSSoH-contractor

Name-of-A-AT T abourOfficer
A C- O A o7 o =3 OOUT SGHHCCE
A ddressofA-AT T abourOfficer
AOGOFCSS- O o7 1 1=ad 00U IHHCCT

Name-of-Contractor
DN C-01-COactor

Catcgory  Minimum  Actualwage  Number
paid

Weeldshalidass
w-eeKrynoraay
Wace neriod
w-age-perioa
MWorlkanoe honrs
W-OrKHZROours
Regt interual
weSthtervat

GCC-94
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Form-XIII
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

Name and address OF COMIIACIOT. . ... ...ttt ettt et ettt

Name and address of establishment which contractor is carried on

Name and 10Cation OF WOTK. .. ....oiiiiii e e

Name and address of Principal Employer

APPENDIX-VI

Name of the Establishment Name of Owner LIN
Sl1. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESICIP LWF AADHAAR | Bank A/c Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Service Book Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
No. Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.

AAL

C-Nil, I-Nil, O-Nil
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Form-XVI
[See Rule 78(1) (a) (1)]

Muster Roll

Name and address of
contractor

Name and address of establishment which contractor is carried

Name and address of Principal Employer

APPENDIX-VII

fortnight................
SI. | Name Se x | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
AAL C-Nil, I-Nil, O-Nil GCC-96




FORMB

[See Rule 78(1) (a) (1)]
APPENDIX-VIII

FORMAT FOR WAGE REGISTER
Name and address Of COMIIACTOT. ... .. .u ittt e et et et e
Name and address of establishment which contractor iS carried ON...........oviiiiinieiit e,

Name and [0Cation O WOTK. ... ... e,

Name and address of Principal Employer.................cooviiiiiiiininnn.. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment_  Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
S1. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12

AAL C-Nil, I-Nil, O-Nil GCC-97



AN
Deduction Net Employer Share
- - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
AAL C-Nil, I-Nil, O-Nil GCC-98




AN
FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
S1. Number in Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine

AAL C-Nil, I-Nil, O-Nil GCC-99



...............
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APPENDIX-VIIIA
WAGE CARD
Wages Card NO......covvviiiiiiiiiinen,
Name and Address of Contractor........................ Date of iSSU€.....c.euvuininerinnnen.
Name and location of work......................oeee. Designation.............ccoeeveiinannn.
Name of workman................oooo Month/Fortnight.........................
Rate of Wages........ovviiiiiiiiiiiie,

1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31
2

0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from............oooiiiiiiiiiiii the sum Of RS....ccooiiiiii e on account of my wages
Signature

The Wage Card is valid for one month from the date of issue

AAL C-Nil, I-Nil, O-Nil GCC-101



19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]
Wages Slip

Name and address 0f CONrACIOT. ... .iiuuiiti et e e e e eaeeneans
Name and Father’s/Husband name of workman.....................coooiiiiiiiii i,
Name and location Of WOrK...... ..o
For the week/Fortnight/Month ending...............ooooiiiiii i,
L. No.0of days WOTKed. ...
2. No. of units worked in case of piece rate WOrkers..............ccovviviiiniiiiiiiinnennnnn,
3. Rate of daily Wages/Piece rate........o.vinriiriiiiit i
4. AMOUNt O OVETLITE WaAZES. ... uttttttt ettt ettt et et e ae e eeans
5. Gross Wages PAYable. . .....oviirii i
6. Deduction, 1f ANy . .....c.ooii i e
7. Net amount of wages paid.........coeviiiiiiiiiii i e

Initials of the contractor or his representative

AAL C-Nil, I-Nil, O-Nil GCC-102



APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card
Name and address Of CONTIACTOT. ... ... .ttt e
Name and address of establishment under which is carried..................cooviii i,
Name of work and location of work

Name and address of Principal Employee

1. Name of the Workman...........c.ooiiiiiiiii e
2. SI. No. in the register of workman employed..................oooiiiiii e

3. Nature of employment/designation

4. Wage rate (with particulars of unit in case of piecework) ..................ccoevinnnnn.

Signature of Contractor

AAL C-Nil, I-Nil, O-Nil GCC-103



AAL

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work .......................ooeeit. (hereinafter
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs.

............................ (Rupees ............................ only) as a Performance Guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

WE e (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby under take to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ...........cceeuenee..n..0nly) on demand by AAL

We e (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs....................
(RUPEES ..., only).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

WEe i (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We i, (indicate the name of the bank) further agree with AAI that AAI shall

have the fullest liberty without our consent and without effecting in any manner our obligations
hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by AAI against in the said contractor(s) and to
forebear and enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extensions being granted
to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any
indulgence by the AALI to the said contractor(s) or by any such matter or thing whatsoever which
under the law relating to securities would, but for this provision, have effect of so relieving us.

C-Nil, I-Nil, O-Nil GCC-104



6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We. i (Indicate the name of the bank) lastly undertake not to revoke
this guarantee except with the previous consent of AAI inwriting.

8. This guarantee shall be valid upto ........cccoeceevevieieienieieeee, unless extended on demand by
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted toRs. .................... (Rupees ...........coovennens only) and unless a claim in writing

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of

Witness
L.
2.
For and on behalf of (The Bank)
Signature
Name& Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated
Note: * Date of validity should be schedule date of completion + Six months.

AAL C-Nil, I-Nil, O-Nil GCC-105



APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
................... Bank,
Sub: - My / Our Bank Guarantee bearing No....... dated ....... for amount....... Issued in

favour of Airport Authority of India A/c ICIC0000007

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit /
Earnest Money / Performance Guarantee on account of contract awarded / to be awarded
by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made to close
the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues without

any reference /consent /notice from me / our side and the bank is fully discharged by making
the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:

AAL C-Nil, I-Nil, O-Nil GCC-106



APPENDIX-XI-B
Request Letter: Transmission of Bank Guarantee Cover Message
(To be submitted to the BG issuing Bank)
Date: ...............
The Manager
(Bank),

(Branch)

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages where beneficiary

bank is ICICI Bank (IFSC-IC1C0000007).

Dear Sir/Ma'am,

1/We, , request you to include unique identifier code as AAICORHQ in field 7037

of the SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for BG amendment) while
transmitting the same to the beneficiary bank (ICICI Bank-IFSC-ICIC0000007).

Thanking You,

(Applicant/Bidder)

AAL C-Nil, I-Nil, O-Nil GCC-107



APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

10.

11.

12.

13.

14.

15.

16.

17.

18.

AAL

Willful insubordination or disobedience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or in different behavior

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name ,etc.

Habitual loss of wage cards supplied by the employer's

Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the workplace

Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.
Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthorized divulgence of business affairs of the employees.

C-Nil, I-Nil, O-Nil GCC-108



19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.

AAL C-Nil, I-Nil, O-Nil GCC-109



Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (2)(d)]

Register of Fines

APPENDIX-XIII

SI. No. | Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
s of which showed presence and imposed | fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
AAL C-Nil, I-Nil, O-Nil GCC-110




Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name Father’s | Designation |Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband | /nature of  |of damag | workman | person in of install | recovery
workma |’ s Name | employmen |[Damages | es or showed | whose deductio | ments | First | Last
n tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
AAL C-Nil, I-Nil, O-Nil GCC-111



Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

SI. Name Father’s | Designation Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen |and amount | advance | by which of each which
n tt 'wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11
AAL C-Nil, I-Nil, O-Nil GCC-112
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AN
APPENDIX-XVI
Form-XXIII [See Rule 78 (2)(e)]
Register of Overtime

Name and address 0f COMTIACTOT. ... . ...ttt ettt
Name and address of establishment under which contract is carried On..............coiiiiiiiii e,
Name and 1ocation Of WOTK. ... ...
Name and address of Principal EMPLOYEr.........o.uitiiii e e e e e e e e
S. | Name of | Father’s Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtime | Rate on Remarks
N | workman |/ nature of which worked at rate of rate of earning which
o Husban employment | overtime project in case | wages wages overtime

ds worked of piece rate paid

Name

1 2 3 4 5 6 7 8 9 10 11 12

A AL C-Nil, I-Nil, O-Nil GCC-113



APPENDIX-XVII

NOTICE FOR APPOINTMENT OF ARBITRATOR

[Refer Clause 25]

Dear Sir,

WO NAN DR WD

—_— e = = = e e e =
O 002N Nk W —O

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant

Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.

Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.

Contract amount in the work.

Date of contract.

Date of initiation of work.

Stipulated date of completion of work.

. Actual date of completion of work (if completed).

. Total number of claims made.

. Total amount claimed.

. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).

. Amount of final bill (if work is completed).

. Date of request made to ED for decision.

. Date of receipt of ED’s decision.

. Date of appeal.

. Date of receipt of decision on our appeal.

Specimen signature of the applicant

(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/'We enclose following

documents.
1. Statement of claims with amount of claims.
2.
3.
4

Copy to:

1.

AAL

The Engineer-in-charge..........ccocccevvrueuenne

C-Nil, I-Nil, O-Nil

Yours faithfully

(Signature)

GCC-114



AAL

C-Nil, I-Nil, O-Nil
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AAL
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AAL

C-Nil, I-Nil, O-Nil
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AAL

C-Nil, I-Nil, O-Nil
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AAL

C-Nil, I-Nil, O-Nil
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AAL

C-Nil, I-Nil, O-Nil
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AAL
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AAL
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AAL

H=

yo

M=

No

C-Nil, I-Nil, O-Nil
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APPENDIX-XIX
(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized : ...% of the net payment to be made to Specialized
agency in case of composite contract agency

SL. | Sub-head Nature of work % of the net payment to be
made to Specialized agency
1 | Sub-head I
Note:
1. NIT approving authority must ensure that all sub-heads of works are covered in above table.
The bidder must indicate percentage payable to specialized agency in case of all sub-heads.
2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%

of the net payment admissible as per AAI for the subhead under consideration shall be paid
directly to specialized agency in case of composite contract.

AAL C-Nil, I-Nil, O-Nil GCC-124



APPENDIX-XX

Format Consent Letter
Dispute Resolution Clause-25 Para ii (b)

To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause-25 of the agreement dated
10 )
Sir/Madam,
I.Westatethat  ~~ (contractor/agency) was awarded work of c...ccceeeeiiiiiiiiiinnnnn. (other
location) of Airports Authority of India through Award Letter dated
2. Dispute related to __arose between us (contractor/agency) and AAL
3.0n (date), dispute was referred to Mediation as per AAI Mediation Policy and any

settlement on the following claims/disputes was not reached between the parties:
(1)

(i1)

(ii1)

4. A concise statement along with claim in respect of each of such disputes is attached herewith.

5. In view of the above, we invoke arbitration under clause-25 ofthe ~~ agreement between us
and AAI and as per provision to Section-12(5) of the Arbitration & Conciliation Act, 1996, we hereby
agree and request the Chairman/Member/Regional Executive Director AAI to appoint arbitrator from AAI

's panel of arbitrators.

6.1/ We also give my/ our consent for appointing any of the arbitrator from AAI’s approved panel of
arbitrators, as per paragraph-5 above.

Thanking you,

( )

Authorized signatory of

Encl: As above

AAL C-Nil, I-Nil, O-Nil GCC-125



APPENDIX-XXI

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)
(For use in cases in which the contract is for finished work and the contractor has entered into an agreement
for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the.... ..... ... .. .. ... day of. ... cet et 20.. ..... BETWEEN

(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed
to include his executors’ administrators and assigns) of the one part and the CHAIRMAN, AAI (hereinafter
called the AAI which expression shall where the context so admits or implies be deemed to include his
successors in office and assigns) of the other part.

WHEREAS by an agreement dated .............. coceeue oo (hereinafter called the said agreement) the Contractor
has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed advances on the
security of materials absolutely belonging to him and brought by him to the site of the works the subject of
the said agreement for use in the construction of such of the works as he has undertaken to execute at rates
fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS
the AAI has agreed to advance to the Contractor the sum of Rupees .... ....cccoceet vvrieviiniiieceenen o on the
security of materials the quantities and other particulars of which are detailed in Accounts of Secured

Advances attached to the Running Account Bill for the said works signed by the Contractor on ..... ..............

.......................... and the AAIT has reserved to himself the option of making any further advance or advances

on the security of other materials brought by the Contractor to the site of the said works. Now THIS

INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of

RUPEES ..ot e et e on or before the execution of these presents paid to the Contractor by the

AAI (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if any) as

may be made to him as aforesaid the Contractor doth hereby covenant and agree with the AAI and declare

as follows: -

. That the said sum of RUPEES. ....cccoeet v iee ov ceieeieies e e so advanced by the AAI to the
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the
Contractor in or towards expediting the execution of the said works and for no other purpose whatsoever.

. That the materials detailed in the said Account of Secured Advances which have been offered to and
accepted by the AAI as security are absolutely the Contractor's own property and free from encumbrances
of any kind and the contractor will not make any application for or receive a further advance on the security
of materials which are not absolutely his own property and free from encumbrances of any kind and the
Contractor indemnifies the AAI against all claims to any materials in respect of which an advance has been
made to him as aforesaid.

. That the materials detailed in the said Account of Secured Advances and all other materials on the security
of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the
directions of the Engineer-in-Charge of the project (hereinafter called the Engineer-in-Charge) and in the
term of the said agreement.

. That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in construction
as aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on
his own responsibility and shall at all times be open to inspection by the Engineer-in-Charge or any officer
authorised by him. In the event of the said materials or any part thereof being stolen, destroyed or damaged
or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor
will forthwith replace the same with other materials of like quality or repair and make good the same as
required by the Engineer-in-Charge.

. That the said materials shall not on any account be removed from the site of the said works except with the
written permission of the Engineer-in-Charge or an officer authorised by him on that behalf.

. That the advances shall be repayable in full when or before the Contractor receives payment from the AAI
of the price payable to him for the said works under the terms and provisions of the said agreement.

AAL C-Nil, I-Nil, O-Nil GCC-126



Provided that if any intermediate payments are made to the Contractor on account of work done than on
the occasion of each such payment the AAI will be at liberty to make a recovery from the Contractor's bill
for such payment by deducting there from the value of the said materials then actually used in the
construction and in respect of which recovery has not been made previously, the value for this purpose
being determined in respect of each description of materials at the rates at which the amounts of the
advances made under these presents were calculated.

7. That if the Contractor shall at any time make any default in the performance or observance in any respect
of any of the terms and provisions of the said agreement or of these presents the total amount of the advance
or advances that may still be owing to the AAI shall immediately on the happening of such default be
repayable by the Contractor to the President together with interest thereon at twelve per cent per annum
from the date or respective dates of such advance or advances to the date of repayment and with all costs
charges, damages and expenses incurred by the President in or for the recovery thereof or the enforcement
of this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants
and agrees with the President to repay and pay the same respectively to him accordingly.

8. That the Contractor hereby charges all the said materials with the repayment to the President of the said
sum of RUPEES .. .o. ceeviet et e and any further sum or sums advanced as aforesaid and
all costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is
hereby agreed and declared that notwithstanding anything in the said agreement and without prejudice to
the powers contained therein if and whenever the covenant for payment and repayment herein before
contained shall become enforceable and the money owing shall not be paid in accordance therewith the
AAI may at any time thereafter adopt all or any of the following courses as he may deem best :-

a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of the
Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the
Contractor with the actual cost of effecting such completion and the amount due in respect of advances
under these presents and crediting the Contractor with the value of work done as if he had carried it out
in accordance with the said agreement and at the rates thereby provided. If the balance is against the
Contractor, he is to pay same to the MI on demand.

b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising
from the sale retain all the sums aforesaid repayable or payable to the MI under these presents and pay
over the surplus (if any) to the Contractor. Deduct all or any part of the moneys owing out of the security
deposit or any sum due to the Contractor under the said agreement.

9. That except in the event of such default on the part of the Contractor as aforesaid interest on the said
advance shall not be payable.

10.That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been herein before expressly
provided for the same shall be finally resolved as per provisions of clause 25 of the contract.

In witness whereof the said ...................... and .......cceeeeennee by the order and under the direction of the AAI
have hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by ...........cccceenee.e the said contractor in the presence of
Signature .........cceceeeeennene

Witness Name .......cccovvevvenenieincnenecieneieeenens

Address .......coceeevevenienen.

Signed by ....coocvvvvivieieienene

by the order and direction of the AAI in the presence of

Signature ........ccccoeeeevennenne.
WINESS NAIME ...oooviiiiiiiiieeee e
AdAress .....coo. eeeieeviiinns .
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APPENDIX -XXII
AGREEMENT FORM

(To be printed on - stamp paper of appropriate Value)

This agreement made this (date in figures & words) between Airports Authority of India a statutory
corporation incorporated under the Airports Authority of India Act 1994 having its Head Office at Rajiv Gandhi

Bhavan, Safdarjung Airport , New Delhi-110 003 through its (here in after
referred to as “AAl” which expression shall include its administrators, successors, executors and assign of
the One part and M/s. (

hereinafter referred to as the “Contractor”, which expression shall include its administrators, successors,
executors and permitted assigns)of the Other part.

Whereas AAl is desirous of getting the work of “.....ccveiiiieiiinnnnnss at ” (hereinafter
called work) done by means of a contract, had invited tenders for this work as per tender documents sold for
this purpose.

And whereas the contractor had participated in the above referred bidding vide his tender application dated
and other subsequent referred letters. AAIl accepting his tender offer awarded the work
to the contractor on the terms and conditions contained in its acceptance letter No.
AAl

Dated and documents, terms and conditions referred to therein which have been accepted by
M/s. resulting into a contract.

NOW THEREFORE THIS DEED WITNESSTH AS UNDER:

AAl has awarded the contract to the contractor, for the work of “..ccevieiiiiiiiiiiennns at
? on the terms and conditions contained in its acceptance letter No.
AAl Dated and documents referred to

therein. The award has taken effect from the date of letter of Award. The terms and expression used in this
agreement shall have the same meaning as are assigned to them in the contract documents referred to in
the succeeding articles.

2.0 Contract Documents:

The contract shall be performed strictly as per the terms and conditions stipulated herein and in the following
documents attached herewith (hereinafter referred to as contract documents)

SI.  Name of the Documents Page No

4
o

Award letter of AAI Dated -
Contractor’s Tender Application No.  Dated: -
Envelope cover-I -
Tender Documents -
Notice Inviting Tender -
Tender forms -
General Conditions of Contract -
Special Conditions of Contract -
Schedule of quantities -
Envelope cover-I -
All correspondences between AAI & Contractor before award
of work

S9Nkl

- O

All the aforesaid contract documents shall form an integral part of this agreement in so far as the same or
any part thereof conform to the tender document and what has been specifically agreed to by AAl on its letter
of Award. Any matter inconsistent therewith, contrary or repugnant thereto or any deviation taken by the
contractor in its proposal not agreed to by AAl in its letter of Award or any other letter which forms a part of
contract documents mentioned sake of brevity this agreement along with its aforesaid contract document
shall be referred to as the agreement.

The scope of contract, consideration, terms of payment, wherever applicable, insurance, liquidated
damages, period of completion and all other terms and conditions are contained in aforesaid tender
documents. The contract shall be duly performed by the contractor strictly and faithfully in accordance with
the terms of agreement.
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This agreement constitutes full and complete understanding between the parties and terms of the presents.
It shall supersede all prior correspondence to the extent of in-consistency or repugnancy to the terms and
conditions contained in the tender agreement. Any modification of the agreement shall be effected only by
written instrument signed by both the parties.

Any notice given by either party to the other under the agreement shall be written and shall be deemed to
have been duly and properly served upon the parties here to if delivered at the address mentioned hereby
in above.

THIS CONTRACT AGREEMENT IS ALLOTTED THE NUMBER:
AAl/ Dated:

In witness whereof, the parties have executed these presents, day, month and year first above mentioned
at

Contractor’s signature Signature for AAI
WITNESS: WITNESS:

1. 1.

2. 2.
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SCHEDULES

SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no. BoQ-01 (As per Tender Document) with the tender document,
then the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the
BOQ file, open it and complete the white coloured (unprotected) cells with their respective financial quotes
and other details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

Sl No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the

contractor
+ = 3 4 5
Not Applicable
SCHEDULE "C’
Tools and plants to be hired to the contractor.
SL Description Hire charges per day Place of Issue
No.
1 2 3 4
Not Applicable
SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any. Please refer Special Condition of
Contract (as applicable).

SCHEDULE "E’

Reference to General Condition of contract

Name of work:  Annual contract for civil repair and maintenance work for Udaan Bhawan (D
Block) at Safdarjung Airport, New Delhi for the year 2026-27.

1. Estimated cost of work: Rs. 1,40,00,000/- (excluding GST)
1i. Earnest Money (EMD): Rs. 4,20,000/-
1ii. Performance Guarantee: Not Applicable
iv. Security deposit: 10% of contract value.
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SCHEDULE 'F°

GENERAL RULES & DIRECTION

Officer inviting tender: Asst. General Manager (E-C)-IMU, Airports Authority of India Udaan Bhawan,
Safdarjung Airport, New Delhi-110003.

Maximum percentage for quantity of items of work | See below
to be executed beyond which rates are to be
determined in accordance with Clauses 12.2&

12.3

Definitions:

Office inviting tender Asst. General Manager (E-C)-IMU, Airports
Authority of India, Udaan Bhawan, Safdarjung
Airport, New Delhi-110003

2(v) Engineer-in-Charge As per AAI’s DOP

2(viii) Accepting Authority As per AAI’s DOP

2(x) Percentage on cost materials &Labour to 15%

cover all overheads & Profits

2(xi) Standard schedule of rates DSR (Civil 2023) with up to date correction slips as
on last date of submission of tenders & market
rates.

2(xii) Department AAI, Engineering

Clause 1

(1) Time allowed for submission of Within 30 Days

Performance Guarantee and Additional
Performance Guarantee from the date of
issue of Letter of Intent

(i1) Maximum allowable period of extension Not Applicable
Clause 2
Authority for fixing compensation under As per AAI’s DOP
Clause 2
Clause 2A

| | Whether Clause 2A shall be applicable | No |

Clause 5

Number of days from the date of issue of |10 days or any specific dates mentioned in the Work
letter of acceptance for reckoning date of |Order
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AN
| | Start | |
Mile Stone(s) as per table given below:
S1. No. | Description of Milestones (Physical) Time allo ount to be
i S (fi\ n | w) Yheld in case of
a ng fachievement of
_—— |\ ilestone
T R e
A\ =
—\ =
Time allowed for execution of work: 12 (Twelve) Months
Authority to decide:
i.  Extension of time As per DOP
iii. Rescheduling of milestone Not Applicable
iii. Shifting of date of start in case of delay in Not Applicable

handing over of site

Clause 6, 6A

Clause applicable — (6 or 6A)

Clause 6A is Applicable

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material
collected, if any since the last such payment for
being eligible to interim payment.

Rs. 10.00 Lakhs

Clause 10A
Testing equipment to be provided by the contractor at site lab
Clause 10 B (ii)
WhetherClause-HoBEH-shall-be- Yes-
appheable
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Clause 10 C:

AN
Applicable
Component of labour expressed as percent of value of work: 25 %
Clause 10 CA
Materials covered under this | Nearest Material (other than | Base price and its

clause

cement®, reinforcement bars,
structural steel & Bitumen)
for which All India Wholesale

Price index is to be followed—

corresponding period of all the

1. Cement (OPC/ PPC)

2. Reinforcement steel

\

(TMT) & bT\
ENTI \

—
\e—=_\
=]

Bas ent an
rein
deter sued under
authority of DG (Works).
CPWD or concerned Zonal
Chief Engineer, CPWD as on
last date of receipt of tender. In
case base price for cement,
reinforcement steel and
Bitumen as to be issued by
CPWD is not available
concerned ED (Engg)
empowered to determine the

materials covered unde e
E A e

ement SlC

same.

Clause 10 CC - (Applicable-er Not Applicable)

AALL

N dn
g

C-Nil, I-Nil, O-Nil

%o Percentage-against-total-value-ef-work
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Clausell

Specification to be followed for execution of a) CPWD Specification 2019, Vol. I to II with upto
work date correction slips, MORTH or other
specification as applicable.
b) Technical specification.
c) As per manufacturer’s Specification.
Clausel2
12.2 | Deviation limit beyond which clauses
& 122 & 12.3 shall apply for buildings, 15% (Fifteen Percent)
12.3

foundation level.

pavements and all other works above

12.5 Deviation limit beyond which clauses
12.2 & 12.3 shall apply for foundation 100% (Hundred Percent)
work
Overall Deviation i/c extra items, if any. 30% (ThirtyPercent)
Clausel6
Competent Authority for deciding DGM/ Jt.GM(Engg)
reduced rates
Clause 17

Defect Liability Period

AALL

C-Nil, I-Nil, O-Nil

: Six (06) Months after the completion of work
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Clausel8

Mandatory machinery tools & plants to be deployed by the contractor at site:
To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: New Delhi

Clause 36(1)

Clause 37

License Fee for unpaved land Please refer Cl. 37 of GCC
Clause 41(b)

Integrity Pact Applicable Not Applicable

Clause 42

(1) | Schedule/statement for determining theoretical | DSR 2023 printed by C.P.W.D with up-
quantity of cement & bitumen on the basis of Delhi | to-date correction slips till last date of

Schedule of Rates submission of tender, technical
specifications & BOQ.

(i) | Variations permissible on theoretical quantities
a. | Cement for works with estimated cost put to tender 3% plus/minus
not more than Rs.5lakhs.
For works with estimated cost put to tender more 2% plus/minus
than Rs.5lakhs
b. | Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials
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St b YT £ R o hi I I hicl halll
Ne- madefrom-the-contractor

Exeess-beyond permissible | Less—use—beyond—the
v sibl NOCASS
+ Cement Not-Applieable Netpermitted
2 Steelreinforecement NotAppheable Net-permitted
3. Structural Sections Not Applicable Netpermitted
4. | Bitumen-issued-free Not Appheable Not permitted
5 Bitumen-issued-at NetApplicable Netpermitted

lated fixed o
* Provided work is considered technically sound. Otherwise work has to be re-executed as per

direction of Engineer-in-charge

Clause 48
Escrow Account: Not applicable.
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Annexure to clause 34 (x)

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considred
for working out minimum period for which hire charges of road roller are to be recovered.

SI. No.

Material of surfacing

Quantity or areas

Consolidation of earth subgrade

1860 Sq.m

Consolidation of stones soling 15 cm to 22.5 cm thick

170 Cum

Consolidation of brick soling 10 cm to 20 c¢cm thick

230 Cum

Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick

30 Cum

Consolidation of wearing coat of brick ballast 10 cm thick

60 Cum

Spreading and consolidation of red bajri 6mm

1860 Sq.m

Painting one coat using stone aggregate 12.5mm nominal size

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@?2.25
Kgperm2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25
Kg per m2

930 Sq.m.

Painting two coats using

(a) For first coat, stone aggregate 12.5 mm nominal size

(i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@?2 Kg
perm2 or

(i) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600
Sg.m. or

(i) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2

600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cum. per
100Sq.m with

(1) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.
or

(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m.

600Sq.m.

Re-painting with stone aggregate 10 mm nominal size 0.9 Cum. per
100 Sq.m. with

(1) 1kg of paving bitumen A-90 or S-90 per Sq.m. ; or

(i1)1.25 kg of bitumen emulsion per Sq.m.

1670 Sq.m.

10.

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm
nominal size per 100 m2 and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified quantities.

930 Sq.m

11.

2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm
nominal size per 100 m2and binder including tack coat, the binder being
hot cut back bitumen or bitumen emulsion in specified quantities.

930 Sq.m

AALL
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12.

4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cum.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2
and coarse sand 1.9 Cum. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

460 Sq.m.

13.

5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cum.
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 and
coarse sand 2.4 Cum. per 100m2 and hot cut back bitumen over a tack
coat of hot cut back bitumen.

370 Sq.m.

14.

6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cum.
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 and
coarse sand 2.9 Cum. per 100m2 and hot cut back bitumen over a tack
coat of hot cut back bitumen.

280 Sq.m.

15.

7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cum.
(60%50 mm nominal size and 40% 40 mm nominal size) per 100m2 and
coarse sand 3.65 Cum. per 100m2 and hot cut back bitumen over a tack
coat of hot cut back bitumen.

230 Sq.m.

16.

2.5 cm bitumastic sheet using stone aggregate 1.65 Cum. (60% 12.5 mm
nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand
1.65 Cum. per 100 Sq.m. and hot cut back bitumen over a tack coat of
hot cut back bitumen.

750 Sq.m.

17.

4 cm bitumastic sheet , using stone aggregate 2.6 Cum. (60% 12.5 mm
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse sand
2.5 Cum. per 100 Sq.m. and hot cut back bitumen over a tack coat of
hot cut back bitumen.

560 Sq.m.

18.

Laying full grouted surface using stone aggregate 40 mm nominal size
6.10 Cum. per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm
nominal size stone grit. 1.83 Cum. per 100 Sq.m. and seal coat of binder
and stone grit 10 mm nominal size, 1.07Cum. per 100 Sq.m., the binder
being hot bitumen or tar as specified.

460 Sq.m.

19.

Laying full grouted surface using stone aggregate 50 mm nominal size
9.14 Cum. per 100 Sq.m. with binder, binding with stone grit 20 mm to
12.5 mm nominal size 1.83 Cum. per 100 Sq.m. and seal coat of binder
and stone grit 10 mm nominal size, 1.07Cum. per 100 Sq.m., the binder
being hot bitumen or tar,

370 Sq.m.

20.

4cm. thick premix macadum surfacing using stone aggregate 25 mm
nominal size 4.57 Cum. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cum. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cum. per 100 Sq.m.

560 Sq.m.

21.

Scm. thick premix macadum surfacing using stone aggregate 25 mm
nominal size 6.10 Cum. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cum. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cum. per 100 Sq.m.

460 Sq.m.fv
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL:

1.1  The following special conditions shall be read in conjunction with the general conditions of
contract amendments/correction thereto. If there are any provisions in these special
conditions which are at variance with the provisions in the general conditions, the provisions
in these special conditions shall take precedence.

2. Scope of Work
2.1 The work under this contract will cover the following types of jobs.

a) All day-to-day maintenance and repairing work in respect of building, roads, sanitary,
water supply and wood work and other services.

b) Different repair and renovation work, addition and alterations and maintenance work, as
and when required.

c) Contractor/Agency has to do the work at any of minimum quantum of work/quantity
given to him at his quoted rate/percentage and nothing extra over and above the quoted
rate shall be payable to him for such work.

2.2 This contract being percentage rate contract, the amount of any work done may extend to
any limit and contractor shall carry out the work at rate quoted by him during the contract
period including extensions if any and nothing extra over and above the quoted rates shall
be payable to him for such works under the contract.

2.3 The contract period will be for a period of one-year w.e.f. the date of start as per work order,
extendable further by mutual consent on the same terms and conditions subject to the
approval of competent authority of AAI. However, performance of contractor would be
reviewed after every quarter and in case performance is not up to mark found by Engineer-
in-charge, the action may be taken as per relevant annexure of General Condition of
Contract.

3. Site Establishment

3.1  Asite/enquiry office and an attached store yard have to be established by the Contractor at
a suitable location as directed by the Engineer-in-Charge.

a) Land/space (Paved/ Unpaved/ Covered-AC or Non-AC), to the extent allotted to
contractors during execution of work for the purpose of installation of plants, labour
camps, cement godown, site office, stacking of materials shall be provided at free of
cost up to defect liability period/ maintenance period.

b) A security deposit at the rate of Rs 500/- per sgqm in the form of DD/BG shall be
deposited by the contractor. In case contractor do not deposit security deposit same
shall be deducted from 1st Running Account Bill.
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3.2

3.3

3.4

4.1

4.2

5.1

5.2

5.3

5.4

AAl

c) Such security deposit shall be released only after allotted land has been fully vacated
by the contractor to entire satisfaction of Engineer-in- Charge. If contractor fails to
vacate the allotted land/ space (Paved/Unpaved/ Covered-AC/ Non-AC) after Defect
Liability Period/maintenance Period of the work shall be charged as per prevailing
license fee of the airport plus 25% penalty over that.

Such case or occupation shall not confer any right of tenancy of the Land/room/store yard
to the Contractor.

The Contractor shall by liable to vacate the occupied land/room/yard within 15 days on
demand by the Engineer-in-Charge.

In case, site office and store yard cannot be provided by AAI, the contractor shall construct
and maintain a site office and attached store yard at a suitable location as directed by the
Engineer-in-Charge. No payment will be made to the agency on this account. On expiry of
contract, contractor shall dismantle site office and take his material along with him.

Furnishing of Site Office

Necessary furniture, like table, Chair, almirah, racks etc. for running the site office and store
shall be provided by the Contactor and no extra payment for these shall be paid by AAI. On
expiry of the contract, the furniture may be taken by the Contractor.

Complaint Register, Site Order Book and other ledgers/ records (if any) as directed by the
Engineer-in-Charge shall be provided by the Contractor and no extra payment for these shall
be paid by AAL

Permissible Time for Attending Complaint.

All day-to-day maintenance complaint shall be attended by the Contractor to the satisfaction
of Engineer-in-Charge or, his authorized Representative within two days of the registration.

For emergency work complaints, related to restoration of essential services including but not
limited to water supply, drainage & sewerage has to be attended immediately without loss
of time.

All complicated nature of complaints as so certified by the Engineer-in-Charge or his
authorized Representative shall be attended to the satisfaction of Engineer-in-Charge or his
authorized Representative within 04 working days of their registration.

In case of non-emergent or major break down/maintenance activities as so certified by the
Engineer-In-Charge or his authorized representative, the complaint shall be attended to the
satisfaction of the complaint and Engineer-In-Charge or his authorized representative within
07 working days of their registration.
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5.5  The contractor shall be liable to pay compensation for delay if he fails to meet the conditions
as stipulated in paras 5.1, 5.2, 5.3 & 5.4 @ Rs 100/-, Rs 500/-, Rs 200/-and Rs.
300/ - respectively per complaint.

5.6 However, if Engineer-in-Charge or his authorized representative feels that the contractor is
not taking any appropriate action for attending the day to day complaints as mentioned
above intentional or closed his Office temporarily, the same complaint will be got attended
by AAI by engaging other agency at Contractor’s risk and cost. The actual expenditure
incurred for this plus administrative charge at 50% of said amount shall be deducted from
the Contractor's bill. This is over and above the deduction mentioned in this para above.

5.7  Decision of Engineer-in-Charge shall be final and binding to the Contractor.
6. Order for Execution Works:

6.1 For ordering the various works to the Contractor, a register of complaint shall be maintained
by the contractor in enquiry office/ at appropriate location as directed by the Engineer-in-
Charge. Any day to day maintenance complaint registered in this register by any official of
AAI office or by any AAI employee of the AAI office; shall be completed by the Contractor
within the time schedule stipulated in condition at SI. No 4 above. Any complaints conveyed
to the contractor by EIC or his representative through email /telephonically/SMS/WhatsApp
shall be duly registered by the contractor’s representative in the complaint register.

6.2 For other maintenance/repair works or any other within the scope of this contract,
description of each work along with the stipulated time of completion shall be entered in the
register of complaint work by the Engineer-in-Charge or his authorized Representative.

6.3  The Contractor or his authorized representative shall see the register every day and sign the
same as a token of having received the complaint.

7. Manpower:

7.1 The Contractor shall deploy a minimum of one qualified full time Diploma Engineer [having
one-year experience (minimum)] for the supervision of works and preparation of bill for
works as per clause no. 36 (i) of GCC. The Diploma Engineer shall inspect the site as per
the complaints recorded in the register and get the works carried out to the satisfaction of
Engineer-in-charge. The cost of providing diploma engineer shall be deemed to be included
in the Percentage/rates tendered by the bidder and nothing extra shall be paid to the
agency/ contractor on this account.

7.2 The following manpower shall be made available during working of office hours i/c extended

time if any:
i)  Enquiry Clerk (Semi Skilled) - 1 No.
i)  Plumber 2" Class (Semi Skilled) - 1 No.
i)  Carpenter 2" Class (Semi Skilled) - 1 No.
iv)  Sewer men (Unskilled) - 1 No.

AAl C-Nil, I-Nil, O-Nil SCC-3



v)  Helper/Beldar (Unskilled) - 2 Nos.

The cost of above said manpower is inclusive in the tendered percentage against Item No. 27.1
and contractor will not claim anything extra. In case of absence of any of the above worker,
the recoveries shall be done @ 1.50 times per day of the minimum wages (CLC) of the respective
manpower. The recovery for the Diploma Engineer shall be affected considering prevailing
minimum wages (CLC) for skilled category. The above manpower will be available in the enquiry
office or as directed by the Engineer-in-charge or his authorized representative.

The Payment to the workers shall strictly be made via e-payment or cheque etc. by the agency
and the proof of the same (i.e. Bank Statements either of the contractor or of the manpower
deployed for the work) shall be submitted monthly to the Engineer-In-Charge. In the event of
any failure, amount equivalent to 1.5 times the Salary/Wages to be paid to workers by the
agency shall be withheld / recovered from agencies running/final bills.

7.3  The manpower as per Clause 7.2 above, shall be available from Monday to Saturday and in
case of any emergency the manpower may be deputed on Sundays/ Holidays also & nothing
extra shall be payable to the contractor on this account.

7.4  The manpower shall remain available in the Office during the working hours of AAL
However, for emergency case if instructed by Engineer-In-Charge or his authorized
representative, the Contractor or his authorized representative has to complete the job
before leaving. Nothing extra will be paid on this account by AAI.

7.5 The agency has to deploy additional manpower for timely disposal of complaints as per
requirement for which nothing extra shall be paid by AAI.

7.6 Within 15 days after date of award, the contractor shall submit a list of aforesaid manpower
to be deployed along with the details as directed by E-I-C.

8. Minimum Running Payment:

8.1  Running payments shall be made to the contractor whenever the gross amount of work done
after applying the tendered percentage amounts to Rs. 10,00,000.00 or every month
whichever is later.

8.2  The contractor shall submit the details of measurement along with proposed bill amount as
per 8.1 to enable AAI to make timely payment.

9. Liaison with Local Bodies:

9.1 It will be the responsibility of the Contractor to liaison with the Local bodies like Electricity
Board/ authority, water supply sanitation/ authority, Horticulture Department, Dog / Animal
Squads etc. to get the emergency service attended immediately by the concerned agency
at no extra cost.

10. Water:
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11.

12.

13.

14.

15.

10.1 Generally, water required for the work shall not be given by AAI and same has to be arranged
by the Contractor. In case AAI water source is available near the work site and water can
be spared to the Contractor as per discretion of the Engineer-in-Charge, the Contractor may
draw water from the AAI source as approved by Engineer-in-Charge.

10.2 If AAI water source is used by the Contractor, 1 % of gross bill amount (Work done) shall
be deducted from the running/final bill. The testing charges of water used for work will be
borne by the contractor.

Power Supply

11.1 Generally, Power required for the work shall not be given by department and same has to be
arranged by the Contractor. In case AAI electricity source is available near the work site and
electricity can be spared to the Contractor as per direction of Engineer-in-Charge, the
Contractor may draw electricity from the AAI source as approve by Engineer-in-Charge.

11.2 Necessary meter and connection from the source as approved by Engineer-in-Charge shall
be arranged by the Contractor at its own cost.

11.3 Wherever AAI electricity source is used by the Contractor, prevailing electricity charges in
Rajiv Gandhi Bhawan Corporate Head Quarter, New Delhi as per unit of meter reading or
the charge as fixed by the local Electricity Board/ Authority whichever is higher shall be
recovered from the running/ final bill.

Restricted Area

12.1 In case work is to be carried out in restricted area, necessary passes shall be obtained by
the Contractor for his concerned laborers, supervisors etc. from the concerned authority. No
extra payment shall be made by AAI in this regard.

Restricted Working Hours:

13.1 In case normal working hours are reduced due to operational / Security requirement etc., no
extra payment shall be admissible to the Contractor but suitable extension of time shall be
granted subject to verification of proper records of such restricted working hours maintained
at site. No extra payment shall be made by AAI in this regard.

CONTRACT AGREEMENT

14.1 The contract agreement shall be executed on a non-judicial stamp paper of the value of
Rs.100/- and the cost of the stamp paper shall be borne by the Contractor.

14.2 Contractor's tender including the letters of clarifications between the contractor and the AAI
prior to the award of contract shall form a part of the Contract Agreement to the extent they
have been accepted by AAL

REDUCED RATE PAYMENT
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15.1 All works have to be carried out strictly as per standard contract specification and the

16.

drawings applicable to the contract. Any work found below specifications and not as per the
drawings is liable to be rejected. However, if any work is below specification but is technically
acceptable as per the discretion of the Engineer-in-Charge, the same work will be considered
for acceptance and will be paid at a reduced rate at the sole discretion of the Engineer-in-
Charge, and his decision will be final in respect and no claim of the contractor shall be
entertained in this regard at any stage. The decision of the Engineer-in-Charge regarding or
acceptance of substandard work and its reduced rate payable shall be beyond the preview
of the Arbitration under Clause 25 of Clauses of Contract.

REGULATION

16.1 All men and vehicles will observe the regulation in force in the operational area and will do

17.

if)

18.

nothing to pose a danger to the aircraft and their operations. All vehicles will fly the
mandatory red flag during day light hours and red lights during night while working in
operational areas.

INSPECTION OF SITE AND TESTING

The Engineer-in-Charge or his authorized representative shall have full power to inspect any
portion of the work, examine the materials and workmanship at the contractors work or at any
other place from where the material is obtained. Acceptance of any material shall in no way
relieve the contractor of his responsibility for meeting the requirement of the specifications.

All materials to be used on works shall bear ISI certification marks unless otherwise the make
specified in the item or special conditions appended with the tender document. In case ISI
marked materials or the materials mentioned in the tender document are not used due to non-
availability, the materials used shall confirm to ISI code or CPWD specification applicable in this
contract

Whenever required by the E-I-C, necessary test(s) for the various material shall be performed
by the contractor at the laboratory approved by E-I-C. The cost of material sample and the
testing charges shall be borne by the contractor and nothing shall be paid by AAI on this account.
The test certificates / reports shall be furnished to E-I-C. The contractor shall permit the
Engineer-in-Charge or his authorized representative to be present during any or all the tests. In
case the test reports indicate non-conformity of the material to the specifications, the contractor
shall remove the sub-standard material or redo the substandard work at his own cost complete
to the satisfaction of E-I-C. All tools, instruments, plants and labour/operating personnel for the
tests shall be provided by the contractor at his own cost in case the material is tested at site.
For any test including mix design etc. as directed by the Engineer-in-Charge, that have to be
carried out at outside laboratory, the cost of such design/tests, material. transport, etc. shall be
borne by the contractor.

ADMISSION TO SITE

18.1 The entire work lies in the restricted area. If the work is in operation area then the execution

AAl

of the work shall be restricted to the non-operational hours. The contractor is expected to
finish the work before each break by adequate planning with suitable construction joints etc.
All men and vehicles shall be permitted to enter the Aerodrome Operational Area only on
possession of the security passes issued by Airport In-charge. The Contractor shall apply in
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writing in advance of the commencement of the work for issue of security passes and shall
submit a list of personnel concerned with their address and shall satisfy the Engineer-in—-
Charge who shall, at his discretion, have the right to recommend the issue of passes to
control the admission of contractor, his agents, his staff and workmen. The contractor shall
ensure that his men will work in areas/zones allotted to them passes shall be deposited with
the Engineer-in-Charge on demand and to be returned immediately after completion of
work. The contractor, his staff/workmen shall observe all the rules promulgated from time
to time by the concerned authorities such as prohibition of smoking and lighting search of
persons on entry and exit, keeping to specified routes etc. Any person found violating the
security rules laid down by the authorities will be expelled from the area without assigning
any reason whatsoever and contractor shall have no claim on this account. No time extension
shall be granted and nothing extra shall be payable by AAI on account of working restricted
to non-operational hours and in restricted working conditions.

19. INSURANCE POLICIES

19.1 Before commencing the execution of the work, the contractor (But without limiting his
obligations and responsibilities) shall insure against any damage, loss or injury which may
occur to any property (including that of the Employer) or to any person, including any
employee of the employer by or arising out of the execution of the works or temporary
works or in carrying out of the contract.

19.2 Within 15 days after date of award of contract, the Contractor shall submit Contractor’s All
Risk Policy (CAR Policy) in joint name of AAI and contractor for full tendered value along
with Third Party liability (max. 10% of tendered value or as applicable as per Insurance
Regulatory Authority of India) and shall also submit the Workmen Compensation Policy
(WCP), as applicable. Nothing extra shall be paid on this account.

19.3 If the contractor fails to submit any or all of the aforesaid insurances, AAI shall make
recovery from RA bill @ 1.50 times of cost of policies from the 11* day after date of award
of contract till the date of submission of the policies i.e. for non-compliance period.

20.  SITE FOR STACKING FOR MATERIALS

20.1 The contractor shall stack materials at site of work strictly as per instructions of Engineer-
in-Charge keeping in view the premises. Nothing extra shall be payable for any extra lead
involved in stacking the material at a reasonable distance away from the work place, on
account of operational requirements and runway lights installations etc.

21. STANDARD OF WORKMANSHIP

21.1 To determine the acceptable standard of workmanship, the contractor shall execute portion
of the item of work as sample for approval of the Engineer-in-Charge, before taking up the
actual execution of the particular item of the work.
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22. SITE PRECAUTIONS

i) Any material or T&P etc., found laying outside the sites approved by the Engineer-in-Charge at
the risk and cost of the contractor.

i) When the contractor's equipments or personnel require to cross areas which are not closed to
aircraft operations, the contractor shall provide competent flagmen at locations designated by
the Engineer-in-Charge to relay signals from Aircrafts traffic control to personnel wishing to
cross such areas.

iii) Every transport vehicle shall carry a permit issued by the Chief Authority of Airport / Aerodrome
concerned and shall be produced on demand by him or his authorized agent. All vehicles
entering the premises shall follow the routes prescribed by the Chief Authority of Airport for
entering the areas and shall display red flags on top. No vehicle shall be allowed between sunset
and sunrise, also during the day when visibility is 500 meter or less, within the Airport limits
where motor vehicle act does not apply.

iv)  All safety precaution to be taken by the contractor while execution of work. Necessary safety
equipment’s like safety belts, Helmets, Gloves, Gumboots to be provided by the contractor. The
equipment shall be available in enquiry office. The detail safety cord available in GCC shall be
strictly followed.

23. Contractor's tender including the letters of clarifications between the contractor and AAI prior
to the award of contract shall from a part of the tender documents to the extent they have been
accepted by AAL

24. TENDER DRAWINGS

24.1 Tender drawings, in addition to preliminary drawings, are available for reference at office of
Senior Manager (E-C), Project Office, Safdarjung Airport, Rajiv Gandhi Bhawan. The tenderer
shall sign each reference tender drawing on such inspection. However, these drawings are
purely indicating the scope of work and working and detailed drawings shall be released
during the course of construction in a phased manner.

25. MISCELLANEOUS

25.1 The entire work shall be carried out as per latest CPWD specifications volumes with up to
date correction slips up to the date of receipt of tender for civil works, unless otherwise
specified in the nomenclature of individual item, or in the particular specifications.

25.2 However, in the event of any discrepancy in the description of any item as given in the
schedule of quantities or particulars specifications appended with the tender and the
specifications relating to the relevant item as per latest CPWD specifications mentioned
above, the former shall prevail.

25.3 For the items not covered under latest CPWD specifications mentioned above, the work shall
be executed as per latest relevant standards/ codes published by B.I.S (Formerly ISI)
inclusive of all amendments issued thereto or revision thereof, if any, up to the date of
receipt of tenders.
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25.4 In case B.I.S (Formerly ISI) codes/ specifications are not available, the decision of the

Engineer-in-Charge based on acceptable / sound engineering practice and local usage shall
be final and binding on the contractor.

25.5 The rates for different items of works shall be for all heights and depths of the building except

where otherwise specified in the items of work or in special conditions appended with the
tender.

25.6 The work shall be carried out in accordance with the architect’s drawings and structural

drawings. The structural and architectural drawings shall have to be properly correlated
before executing the work. In case of any difference noticed between architectural and
structural drawings, final decision, in writing of the Engineer-in-Charge shall be obtained by
the contractor. For items, where so required, samples shall be prepared before stating the
particular items of work for prior approval of the Engineer-in-Charge and nothing extra shall
be payable on this account.

25.7 For the products bearing ISI certification mark, no further testing is required at site. In all

such cases of use of ISI certified materials, proper proof of procurement of materials from
authentic manufacturers shall be provided by the contractor to the satisfaction of Engineer-
in-Charge.

25.8 Other agencies 'doing work of electrification, air-conditioning, external services, other

26.
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building work, horticulture work, etc. for this project will also simultaneously execute the
works and the contractor shall afford necessary facilities for the same. The contractor shall
leave such necessary holes, openings, etc. for laying burying in the work pipes, cables,
conduits, clamps, boxes and books for fan clamps, etc. as may be required for the electric,
sanitary, air conditioning, firefighting, P A system, telephone system, C.C.T.V. system, etc.
and nothing extra over the agreement rates shall be paid for the same.

a) The building work will be carried out in the manner complying in all respects with the
requirements of relevant bye-laws of the local body under the jurisdiction of which the work is
to be executed or as directed by the Engineer-in- Charge and nothing extra will be paid on this
account.

b) Water tanks, taps, pipes fitting and accessories should conform to bye -laws and
specifications of the municipal body/ corporation authorities, wherever required at his own cost.
The work shall be carried out according to municipal bye-laws.

¢) The contractor shall comply with proper and legal orders and directions of the local or public
authority or municipality and abide by their rules and regulations and pay all fees and charges
which may be liable.

d) The work fire fighting internal sanitary installation and drainage work etc. shall be carried out
as per local Municipal Corporation or such local bodies bye-laws and the contractor shall produce
necessary completion certificates from such authorities after completion of work.

e) The sanitary water supply and drainage pipes and fitting other material shall be of approved
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27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

AAl

quality and shall conform to the relevant latest CPWD specifications for the works with up to
date correction slips up to the time of tender opening. The work shall be carried out without
infringing on any of the local Municipal bye-laws.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
board day and night, speed limit boards, red flags red lights and providing barriers. He shall be
responsible for all damages and accidents caused due to negligence on his part. No hindrance
shall be caused due to negligence on his part. No hindrance shall be caused to traffic during
execution of the work. Nothing extra will be payable on this account.

The contractor shall clear the site thoroughly of all scaffolding materials and rubbish etc. lift out
of his work and dress the site around the building to the satisfaction of the Engineer-in-Charge
before the work is considered as complete.

The site is available and tenderer should see the approaches and conditions of the same. If any
approach from main road is required at site or existing approach is to be improved and
maintained for cartage and materials by the contractors, the same shall be provided improved
and maintained by the contractor at his own cost.

Unless otherwise specified in the schedule of quantities the rates for all items of work shall be
considered as inclusive of pumping out of bailing out water if required for which no extra
payment will be made. This will include water encountered from any source such as rains, floods,
and subsoil Water table being high due to any other cause whatsoever.

Any cement slurry added over base surface (or) for continuation of concreting/plaster for bond
is added its cost is deemed to have in built in the item unless other wise/explicitly stated and
nothing extra shall be payable or extra cement considered with consumption on this account.

The rate for all items in which the use of cement is involved of charges for curing.

The foundation trenches shall be kept free from water while all works below ground level are in
progress.

The rate for all items of work, shall, unless clearly specified otherwise include cost of all labour,
material and other and inputs like during involved in the execution of the item.

The rate of items of flooring is inclusive of providing sunk flooring in bath rooms, providing etc.
and nothing extra on this account is admissible.

The contractor shall be responsible for the protection of sanitary and water supply fitting and
other fitting and fixtures against pilferage and breakage during the period of installation and
thereafter until the building is handed over.

The contractor shall maintain in perfect condition all works executed till the completion of the
entire work allotted to him. Where phased delivery is contemplated the provisions mentioned
above will apply to each phase.
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38.

39.

40.

41.

42.

No compensation shall be payable to the contractor for any damage caused by rains, lighting
wind, storm, floods, tournedos, earthquakes or other natural calamity during execution of work.
He will make good all such damages at his own cost and no claim on this account will be
entertained.

CLARIFICATION REGARDING PLINTH LEVEL:

Please refer clause no. 12.5 of clauses of contract at page no. GCC-41.

In the item of RCC walls, railing and roofs etc. nothing shall be paid for making designs as per
patterns given by architects or for thickness of section.

The rates for railing are inclusive of all the labour and the materials including execution as given
in the description of the item, portion of the railing which is embedded in the masonry or RCC
shall not be included for measurements.

Employees Provident Fund & Miscellaneous Provident Act 1952 and Employees State

insurance (EST) Act. 1948:

42.1 The contractor shall intimate his:

a) PF Account Code No. allotted by Regional PF Commissioner and ESI Registration No.
allotted by ESI Corporation, while submitted tender and shall continue to have valid PF
Account Code No. and ESI Registration No. till actual completion of the contract.

b) The contractor shall provide a list of contract workers engaged for the contract work along
with their PF Account No. & ESI Registration No.

c) The contractor by 20" of every month shall provide a monthly statement showing
recoveries of contribution and proof of remittance of provident fund contribution to RPFC
and ESI contributions to ESI Corporation in respect of workers engaged in contract work.

d) The contractor shall provide copies of PF & ESI challans of monthly contributions in respect
of contract workers engaged for contract work on month to month basis.

e) AAI reserves the right to withhold minimum amount as detailed under from the running
account payments, if PF/ESI contribution are not paid by the contractor and proof to that
effect have not been produced regularly on due dates.

To withhold 3% for building work & 1.5% for road/pavement work of the total amount of work
done during the period considered.

42.2 ESI & EPF amount paid to the statutory authorities by the contractor shall be reimbursed on

43.

AAl

actual basis on submission of documentary evidence.

E- PAYMENT

The payments to the contractor shall be made through e-banking services. The contractor shall
open an account in any of the Nationalized Bank Branch having core banking facility for this
purpose & shall intimate his account number, Name of branch with code number, PAN No. and
other relevant details to the E-I-C within 10 days of signing the agreement.
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45.

46.

DAMAGE TO PERSON AND PROPERTY

The Contractor shall indemnify and keep indemnified AAI against all losses and claims for injuries
or damage to any person or any property whatsoever, which may arise out of or in consequence
of the construction and maintenance of the works by them and against all claims, demands,
proceedings of or in relation thereof.

Agency has to carry out work as per direction of Engineer-in-charge or his authorized
representative. If any work carried out by the agency without the written permission of

Engineer-in-charge or his authorized representative, will not be payable to agency.

Stores:

46.1 The Contractor shall procure well in advance the necessary construction materials like

cement, steel, bricks, sand etc. and stores like paint, door/window fittings, plumbing/
sanitary fittings/fixture, glass panels and so on which are to be corporate in the works to
ensure prompt attendance of complaint and timely completion of each work.

46.2 The Contractor shall carry out regular survey of the local market and in case certain

items/stores of approved make are not available locally, same have to be arranged by the
Contractor from another place and nothing extra shall be paid by AAL. In case of exigencies,
if the material of approved make is not readily available in local market, the material of
another equivalent make may be used subject to approval of E-I-C prior to execution of
works.

46.3 The Contractor shall maintain a minimum of 10 days reserve of various stores and material

AAl

in the store yard. The stores shall be kept in a systematic manner and properly stacked as
directed by Engineer-in-Charge. Necessary chowkidar and store keeper shall be arranged by
the Contractor at his own cost for watch and ward and handling of stores.
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1.1

2.1
2.2

3.1

4.2

AAL

)45_;
PARTICULAR SPECIFICATIONS

General:

The following special conditions shall be read in conjunction with general
condition of contract and amendment / corrections thereto. If there are any
provisions in these conditions which are at variance with the provisions in the
general conditions of contract, the provisions as given particular specification
shall take precedence.

Specifications:
The work shall be executed as per para 8 of conditions of contract.

For items not covered as above, the decision of the Engineer-in-Charge shall
be final on the specification to be adopted for any particular item.

Approved Materials:

The Contractor shall use materials of approved make as per attached list only.
For materials not covered in the said list, approval shall be obtained from the
Engineer-in-Charge.

Defects Liability Period:
The defect liability for this work shall be 06 (Six) months.

Defect Liability Period (period of maintenance) as prescribed in the contract,
will be counted from the date of physical completion as recorded in the
certificate, provided the measurements are found to be correct and quality has
been noticed generally as per specifications. The security deposit of the
contractor should be refunded by the SM / AGM after the prescribed defect
liability period as stipulated in the agreement or after the final bill has been
prepared and passed for payment, whichever is later. Where, however, there is
a delay in payment of final bill, E-I-C shall make an assessment of the likely
recoveries against the contractor and order release of as much security deposit
as possible unless he has reasons to withhold the security of the contractor.
These reasons should be recorded by him in writing.
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Name of work:

SCHEDULE ‘A’

Annual contract for civil repair and maintenance work for

Udaan Bhawan (D Block) at Safdarjung Airport, New Delhi
for the year 2026-27.

Sl. | Sub- NAME OF SUB- Page No. Total Reference Remarks
No. | head HEAD From To Pages
No.
. DSR 2023 (Vol-1) The rates avallable-ln
| 1. |CAmageof 77 84 | 8nos. | with uptodate DSR 2023 with
Materials correction slip uptodate correction
slip and additional
DSR 2023 (Vol-1) miscellaneous items
2 2 Earth Work 85 92 8 nos. | with uptodate are applicable for
DSR 2023 (Vol-1) and will be derived
3 3 Mortars 93 95 3 nos. with uptodate as mentioned at Sl.
correction slip No. 3 of Guideline
for quoting the %
11 | DSR2023 (Vol-1) | rate by the bidder.
4 4 | Concrete Work 9% 106 with uptodate
nos. | correction slip
) DSR 2023 (Vol-1)
5 5 Reinforcement 107 125 19 with uptodate
cement concrete nos. | correction slip
DSR 2023 (Vol-1)
6 6 Masonry Work 126 133 8 nos. | with uptodate
correction slip
DSR 2023 (Vol-1)
7 7 Stone Work 134 140 7 nos. | with uptodate
correction slip
10 DSR 2023 (Vol-1)
8 8 Cladding work 141 150 nos with uptodate
" | correction slip
52 DSR 2023 (Vol-1)
9 9 Wood and PVC Work 151 202 oS with uptodate
" | correction slip
DSR 2023 (Vol-1)
10 10 Steel work 203 211 9 nos. | with uptodate
correction slip
17 DSR 2023 (Vol-1)
11 11 Flooring 212 228 nos with uptodate
" | correction slip
55 | DSR 2023 (Vol-1)
12 12 Roofing 229 253 nos with uptodate
* | correction slip
16 | DSR 2023 (Vol-2)
13 13 Finishing 254 269 hos with uptodate
" | correction slip
15 DSR 2023 (Vol-2)
14 14 Repairs to Buildings 270 284 oS with uptodate
" | correction slip
. . DSR 2023 (Vol-2)
15 15 BSrrnnSI?stl!:ir:\g & 285 292 8 nos. | with uptodate
9 correction slip
2% DSR 2023 (Vol-2)
16 16 Road work 293 318 nos with uptodate
" | correction slip
. . . DSR 2023 (Vol-2)
17 17 Sanitary installations 319 344 n206 with uptodate
> | correction slip
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o

56 DSR 2023 (Vol-2) The rates available in
18 18 Water Supply 345 400 oS with uptodate DSR 2023  with
" | correction slip uptodate correction
15 DSR 2023 (Vol-2) slip and additional
19 19 Drainage 401 415 oS with uptodate miscellaneous items
" | correction slip are applicable for
DSR 2023 (Vol-2) payment purpose
20 20 | Pile work 416 422 7 nos. | with uptodate and will be derived
correction slip as mentioned at Sl.
DSR 2023 (Vol-2) No. 3 of Guideline
21 21 | Aluminum work 423 430 8 nos. | with uptodate for quoting the %
correction slip rate by the bidder.
10 DSR 2023 (Vol-2)
22 22 Water Proofing 431 440 nos with uptodate
" | correction slip
Rain water DSR 2023 (Vol-2)
23 23 Harvesting & 441 446 6 nos. | with uptodate
Tubewells correction slip
: DSR 2023 (Vol-2
24 | 24 | Conservation of 447 450 | 4nos. | with uptodgte :
Heritage Buildings . :
correction slip
Structural Glazing DSR 2023 (Vol-2)
25 25 and Aluminum 451 458 8 nos. | with uptodate
Composite Panel correction slip
. DSR 2023 (Vol-2)
26. | 26 |NewTechnologies | ,5q | 543 45| with uptodate
and Materials nos. . :
correction slip
Additional 13 Market Rate at par
27 | 27| viscellaneous items | AMIL | AMEI3 ] o0 with DSR 2023

NOTE:- For rates and specification of Sub-Head No. 1 (Carriage of Materials) to Sub-Head No.
: 26 (New Technologies And Materials), Please refer DSR 2023 Vol I & Vol — II with up-to-date
correction slips.

I/We hereby Tender for execution of the works referred to in the aforesaid documents upon the
terms & conditions contained or referred to therein and in accordance in all respects with the
specifications, designs, drawings and other relevant details at the rates contained in Schedule ‘A’.
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TECHNICAL SPECIFICATIONS -

PREAMBLE

These technical specifications shall be read in conjunction with the various other
documents forming the contract, namely Notice Inviting Tender & Instructions to
Tenderers, Conditions of Contract, Special Conditions of Contract, Bill of Quantities and
other related documents, together with any addendum issued thereto.

Absence of terms such as providing, supplying, laying, installing, fixing etc. in the
description does not even remotely suggest that the contractor is absolved of such
providing, supplying etc. unless an explicit stipulation is made in this contract. The
owner shall bear no costs of materials, equipment’s duties, taxes, royalties etc.

In addition to the general obligation of the Contractor during defect liability period, the
Contractor shall guarantee successful performance of waterproofing treatments for a
period of ten years from the certified date of completion of the work. The Engineer
shall prescribe the form and the manner of executing such guarantees. The Contractor
hereby conforms that there is nothing in the items/specifications (or a shortcoming
therein) as will prevent such successful performance. The work shall be executed
through approved specialists experienced in the respective trades.

The classification of various items of work for purpose of measurements and payments
shall be as per bills of quantities (BOQ). Except where distinguished by the BOQ, the
rates apply to all heights, depths, sizes, shapes and locations. They also cater for all
cuts and wastes.

The specifications may have been divided in different sections/sub-head for
convenience only. They do not restrict any cross-reference. The Contractor shall take
in to account inter-relations between various parts of works/trades. No claim shall be
entertained on basis of compartment interpretations.

Any builder’s work required as part of electrical and other installation shall be executed
by the Contractor as directed under this contract.

The Contractor shall be required to submit and take approval from the Engineer-in-
Charge/Consultant of shop drawings of the items of work specified in the specifications
or as directed from time to time. No extra payment shall be made for the same. Shop
drawings shall be in metric units and shall be prepared in a format approved by the
Engineer-in-Charge.

The Contractor shall prepare and submit as-built drawings by way of making
modifications/changes carried out with respect to the construction drawings issued
prior to the construction of respective elements. These will be then incorporated by
the respective Consultant/agency in to their drawings for maintaining necessary
records for the owner.

No walls, terraces shall be cut for making any opening after waterproofing has been
done without approval of the Engineer. Cutting of waterproofing when authorized by
the Engineer in writing shall be done very carefully so that no other portion of the

C- Nil, I- Nil, O-Nil TS-1
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waterproofing is damaged. On completion of the work at such places, the
waterproofing membrane shall be made good and ensured that the opening/cutting is
made fully waterproof as per specifications and details of waterproofing approved by
the Engineer at no extra cost. No structural member shall be cut or chased without
the written permission of the Engineer.

All materials intended to be used at site shall be tested prior to its use in an approved
manner. A list of tests including frequency of tests on construction materials is
included in the special specifications. Cost of all such tests and any other tests felt
necessary by the Engineer shall be deemed to be included in the price of respective
materials quoted by the Contractor. Any defective materials brought to site shall be
returned without any extra cost for the same.

Performance tests shall be carried out as the discretion of the Engineer on all/any
items, of work as directed by the Engineer. Should any item shall fail to pass the
tests, the Contractor shall be given opportunity to take corrective measures and have
the same re-tested to the satisfaction of the Engineer, he may at his sole discretion
order dismantling of the whole or part of the works done and order the Contractor to
reconstruct the same. The cost of all these operations and materials shall be borne by
the Contractor without any extra claim.

The specifications for market rate items to be executed under this contract are
enclosed. Items, which are not covered under the specifications, shall be executed; as
per latest CPWD specifications & relevant IS codes, MORTH specifications under the
directions of Engineer In-charge.

SCOPE OF WORK

The work to be carried out under this contract shall consist of various items as per
description of works contained in the Bill of Quantities. Any discrepancy between the
details given in Bill of Quantities and that provided in Technical Specifications of the
corresponding items, the provisions of the Bill of Quantities shall take precedence.

The item rates quoted by the Contractor shall, unless otherwise specified also include
compliance with/supply of the following:

General works such as setting out, clearance of site before setting out and clearance
of works after completion.

Samples of various materials proposed to be used on the work for conducting tests
thereon is required as per the provisions of the contract.

Any other item of work which is not specifically provided in the Bill of Quantities but
which is necessary for complying with the provisions of the contract.

OBLIGATIONS OF THE CONTRACTOR

In order to ensure that the contract work is executed strictly in accordance with this
Agreement and in time, the Contractor shall have the following obligations at no extra
cost to the Engineer-in-Charge in addition to such other obligations and
responsibilities as have been specified elsewhere in this Contract.

C- Nil, I- Nil, O-Nil TS-2



Provision of adequate number of constructional Plant and machinery for mechanized
system of construction, handling and transportation.

ii) Provision of special magazine at the site for storage of explosives, if necessary, for

which required license shall be obtained from the concerned authorities.

i) Fulfill all the Contractor's labour regulations i.e. fair wages, display of notices
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regarding wages, payment of wages, labour records, attendance cards-cum-wage
slips, labour welfare etc. as per standard practices and norms applicable at site.

All fossils, gold, silver, oil and other minerals, precious stones, coins, articles of value,
of antiquity and structures and other remains/things of geological or archaeological
interest discovered on the site of the works shall be notified by the Contractor
immediately to the Engineer-in-Charge for onward information to the concerned
authorities.

The Contractor shall take all reasonable precaution to prevent his workmen or any
other person from removing or damaging any such article(s) or thing(s) and protect
the same till the removal as per the instructions of the Engineer-in-Charges.

Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary
structures, plant and machinery, scaffoldings and filling of all pits, excavation and
hand over the site in a tidy and cleaned condition.

Opening up of covered work if instructed by the Engineer, if such covering was done
before inspection by the Engineer or without permission/approval from the Engineer-
in-Charge.

GENERAL

The works will be executed as indicated in the nomenclature of each item and
technical specifications as given hereunder as made applicable to this contract.

In the absence of any definite provision in the technical specifications contained
herein, reference may be made to the latest CPWD, MOST, IRC, CPCB, GRIHA, NBC,
ICAO Specifications and IS codes, in that order. Wherever these are silent, the
construction and completion of the works shall conform to sound engineering practice
and in case of any dispute arising out of the interpretation of the above, the decision
of the Engineer-in-Charge shall be final and binding on the Contractor.

In addition, to abbreviations CPWD, IRC, MOST, IS, BS, ICAO ASTM, AASHTO shall be
considered to have the following meaning: -

CPWD : Central Public Works Department
IRC : Indian Road Congress
MOSRT& H : Ministry of Shipping & Transport (Road Wing) Government
of India.
BIS : Bureau of Indian Standards
BS : British Standard of the British Standard
C- Nil, I- Nil, O-Nil TS-3



4.04

5.0

6.0

6.01

6.02

AAL

ICAO : International Civil Aviation Organization

ASTM : American Standards of the American Society of Testing
Materials.

AASHTO : American Association of State Highway and Transportation
Officials.

CPCB : Central Pollution Control Board.

GRIHA : Green Rating for Integrated Habitat Assessment.

NBC : National Building Code

All the codes of practice, standards and specifications applicable shall be the latest
editions with up to date correction slips etc. or as directed by the Engineer-in-
Charges.

TESTING

It is made clear that cost of testing, cost of material for testing, all field apparatus
required for sampling and testing as per CPWD/IS codes and manpower incident to
such testing will be provided along with necessary transport arrangement to and fro
to the approved testing agency or laboratory by the Contractor during the
construction phase of the work and defect liability period. The expenditure in this
regard shall be borne by the Contractor and nothing extra shall be payable by AAI on
this account. Field laboratory with all the required apparatus and staffs shall be
established by the Contractor at site of work at his cost for carrying out field tests at
stipulated frequencies.

SAMPLING, TESTING and MOCK-UP

The Contractor or his accredited representative shall be present during
sampling/testing and signify his concurrence for sampling / testing carried out by
signing the test records. The Contractor shall be liable of all actions consequent to the
test and their results as if he himself attended to the tests. The Contractor is duly
advised to be present himself for sampling and testing or in the alternative, have fully
qualified duly authorized Engineer for this purpose.

The Contractor or his accredited representative shall prepare shop drawings of all
specialized works thereafter prepare mock-up as per approved shop drawings for
specialized works and all finishing items in specified colors and shade (minimum three
options) as specified by Consultant/Engineer —in —Charge and shall execute the same
on based on approved mock-up. The Contractor shall be liable of all actions
consequent to the mock-up and their results as if he himself attended to the mock up.
The Contractor is duly advised to be present himself for mock-up in the alternative,
have fully qualified duly authorized Engineer for this purpose.

C- Nil, I- Nil, O-Nil TS-4



AIRPORTS AUTHORITY OF INDIA
O/o ED,ENGG.-MIS & STD.

No: AAI/ED(Engg.)/MIS&STD/Tech-Cir./2025/P-133) 4 Date:{ 3:Oct, 2025
/

Technical Circular No. 04/2025 (R-1)

Subject: Preferred make list of Civil Engg. items for use in AAI works- reg.

1. In reference to TC No. 04/2025 dated 17/07/2025 concerning above cited subject,
Annexure —A is revised and enclosed herewith.

2. Other terms and conditions of TC 04/2025 dated 17/07/2025 and Amendment dated
10.09.2025 shall remain same.

3. All concerned are directed to strictly adhere to the above amendment while inviting
tenders. For tenders where technical bids have not yet been opened, the above amendments
as applicable, must be incorporated in to the tender documents through corrigendum.

4, These instructions must be circulated to all concerned for strict adherence.
5. This issues with the approval of competent authority.
6. All Technical Circular can be accessed at the AAI website: www.aai.aerofen =

Emp_Login = Circular & Orders = Dept. (Engineering) = Circular Types (Circular) = Search

Enclosure: Annexure-A (2‘

170
(3 T Radha krishna)
ED,Engg.-MIS & STD.

Distribution: As per standard list
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Annexure-'A'

LIST OF PREFERRED MAKES FOR USE IN AAI WORKS

1.

Brand names of materials to be used are listed here and indicative only. Mere inclusion
of brand name in this list does not guarantee for use in work unless specification of
brand meets technical specifications of product as stipulated in tender document. The
specifications of the products as mentioned in this tender document shall take
preference over the make list. The contractor will be required to provide items/material
as per the specifications indicated in tender document.

The following list of preferred makes is exhaustive. However, additional manufacturers
or brands may be considered for any specified product or item, depending on market
availability, delivery timelines, and proven satisfactory performance in similar projects
or works-preferably where such a make or product has been used in quantities
constituting at least eighty percent (80%) of the estimated or proposed requirement
for the relevant project or work. To establish performance, completion certificates,
performance certificates and purchase orders accompanied by tax invoices will be
considered, provided that the products comply with the technical specifications
stipulated in the tender document."

In case, Model no. of any product as mentioned in tender document is discontinued by
manufacturer (documentary evidence from manufacturer is must to establish this),
then contractor is bound to provide latest model of same manufacturer subject to
meeting the technical specification without any financial implication.

The tenderers shall quote his rates on the basis of the price for the best quality product
of the brand/make stipulated for the item of work in the list of preferred
make/specifications. The agency shall submit at least three brands from the list given
below along with the rates (having price variation within 10%) and specifications for
the approval of Engineer-in-Charge before placing order. EIC shall approve any of the
two brands.

No.

Item Name Brands / makes / Manufacturers

CEMENT ACC Ltd. / Ultra Tech / Shree Cement Ltd. / Ambuja /
Jaypee / Century /J.K.Laxmi (JK Lakshmi Cement Ltd.) /
JK Cement / Nuvoco / Dalmia Cement (Bharat) Ltd. / Birla
Al (Orient cement Ltd.) / Star Cement / PENNA / Max
Cement / Ramco Cement / Chettinad Cement / Wonder
(Wonder Cement Limited) / JSW Cement / Zuari Cement /
Prism Cement

™T SAIL / RINL (VIZAG Steel) / TATA TISCON ( TATA Steel
REINFORCEMENT Limited) / JSW Steel Ltd. / JSPL / Shyam Steel Industries
STEEL Ltd. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. /
Shri Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited
/ SRMB Srijan Private Limited / MS Agarwal Foundries
Private Limited / Real Ispat and Power Limited / Jai Balaji

Page 2 of 9
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S. Item Name Brands / makes / Manufacturers
No.
Industries Limited / Maithan Steel & Power Limited / Shree
Nakoda Ispat Limited
3. STRUCTURAL STEEL- | SAIL / RINL (VIZAG Steel) / TATA Structura (TATA Steel
MS TUBULAR Limited) / JSW Steel Ltd. / JSPL / APL Apollo Tubes Ltd. /
SECTIONS Shyam Metalics & Energy Ltd. / Surya Roshni Ltd.
(CIRCULAR, SQUARE,
RECTANGULAR) FOR
COLUMNS, TRUSS,
MS PIPES, FLATS,
ANGLES, BEAMS,
CHANNELS, STRIPS Nezone Tubes Ltd. / Utkarsh | For works costing up to
ETC. India Ltd. / Hi-Tech Pipes Ltd. | 15 Cr works
4. VITRIFIED / CERAMIC | Prism Johnson Limited ( H&R Johnson (India) Ltd.) /
TILES NITCO Tiles Ltd. / Orient Bell Ltd. / Oracle Granito Ltd. /
Kajaria Ceramics Ltd. / RAK Ceramics (RAK Ceramics Ltd.)
/ AGL(Asian Granito India Ltd.) / Oasis Vitrified Tiles(Oasis
Vitrified Pvt. Ltd.) / Varmora Granito Pvt. Ltd. / Qutone
Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. / Simpolo
Vitrified Pvt. Ltd. / Pavit Ceramics Pvt. Ltd. / Aparna
Enterprises Ltd. / SUNHEAART CERAMIK(Sunshine Tiles
Company Pvt. Ltd)
5. ALUMINIUM KALZIP (Kalzip India Pvt. Ltd.) / Kingspan (Kingspan Jindal
STANDING SEAM Pvt. Ltd) / BEMO(Bemo System GmbH) /
ROOFING SYSTEM New Look Furnishers For roofing work upto
15,000 sgm.
6. METAL CEILING TILE | Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Ltd. /
/ BAFFLE CEILING Saint Gobain Gyproc India Ltd. / Knauf Ceiling
Solutions(India) Pvt. Lid.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / USG Knauf (Knauf India Pvt.
Ltd.) / Dexune{Dexune Marketing Pvt Ltd.) / Ceiflo
Technologies Pvt. Ltd./ New Age FalseCeiling Pvt. Ltd.
7. GALVALUME/ STEEL | Tata Bluescope Steel Ltd. / Jindal Steel (Jindal India Ltd.)
SHEET ROOFING / JSW Steel Coated Products Limited / APL Apollo Building
( TOP & BOTTOM) Products Private Limited / Colorshine Coated Pvt. Ltd.
QVER MS TRUCTURE
8. ALUMINIUM Alucobond (3A Composite India Pvt. Lid.} / Alstrong
COMPOSITE PANELS | Enterprises India Pvt. Ltd. / Aludecor Lamination Pvt. Ltd
(ACP) / EUROBOND(Euro Panel Product Ltd.) / Alstone(Alstone
International ) / VIVA(Viva Composite Panel Pvt Ltd.) /
Alutech(Alutech Industries) / VIRGO(Virgo Laminates Ltd.)
/ Alutuff(Ashoka foam multiplast Pvi. Ltd.) / Alexia Panels
/ Timexbond Industries Pvt. Ltd.
9. HONEYCOMB Alucobond(3A Composite India Pvt. Ltd.) / Aludecor

COMPOSITE PANELS
(HCP)

Lamination Pvt. Ltd / EUROBOND (Euro Panel Product
Ltd.)/ Alstone(Alstone International } / VIVA(Viva

>
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S. Item Name Brands / makes / Manufacturers

No.

Composite Panel Pvt Litd.) / Alutuff (Ashoka foam
multiplast Pvt. Ltd.)

10. | ZINC COMPOSITE Aludecor Lamination Pvtlid / Alstone (Alstone
PANELS (ZCP) International ) / VIVA (Viva Composite Panel Pvt Ltd.) /

EUROBOND(Euro Panel Product Ltd.)

11. | ALUMINIUM Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka
EXTRUSIONS / (Bhoruka Extrusions Pvt. Ltd.) / NALCO
STRUCTURAL
MEMBERS

12. | FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd /
PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) (Gujarat
GLASS / Guardian Limited) / Sisecam Flat Glass India Pvt. Ltd. /
GLASS MIRROR Gold Plus Glass Industry Ltd. / TPRS Enterprises Pvt. Ltd.

/ Atul Ltd.

13. | UPVC DOORS & Aparna venster /Okotech (Aparna Enterprises Ltd.) /

WINDOW Fenesta (Fenesta Building Systems) / Aluplast / NCL Veka
Ltd. / Window Magic India Pvt. Ltd. / Rajshri Plastiwood

14, | WOOD POLYMER ECOBOARD (Aistone Industries Pvt. Ltd.) / Rajshri

COMPOSITE(WPC) Plastiwood ( Div. of Rajshri Productions Pvt. Ltd.) / KAKA
Industries Ltd.

15. | ADMIXTURES / Pidilite Industries Ltd. / FOSROC Chemicais (India) Pvt. Ltd.
WATER PROOFING / CICO Technologies Ltd. / Sika India Pvt. Ltd. / BASF India
COMPOUND/ Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
ACRYLIC Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey
CEMENTITIOUS Chemicals Pvt. Ltd. / MYK Laticrete (MYK Laticrete Pvt. Ltd.
COATING/ / Mapei (Mapei Construction Products Pvt. Ltd) / Chryso
LIQUID MEMBRANE India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India
(POLYURETHANE & Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Asian Paints
POLYUREA)/ Ltd. / IWL India Ltd. / TP Buildtech Pvt. Ltd. / MYK Arment
HDPE & SELF Pvt. Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India
ADHESIVE Pvt. Ltd. / Ferrous Crete(India) Pvt. Ltd. / Fair Mate
MEMBRANE Chemicals Pvt. Ltd. / Berger Paints India Ltd. / Yahska

Polymers Pvt Ltd / Hindcon Chemicals Ltd / Buildtech
Products India Private Limited / Kryton Buildmat Co. Pvt.
Ltd. / Kunal Conchem Pvt Ltd / Bostik India Private Limited
/ M.K Petro Products India Private Limited / Prism Johnson
Limited / Boxer Construction Chemicals / Ado Additives
Technologies Limited / Sunanda Speciality Coatings Pvt Ltd
/ Tikitar Dangsa(India) Pvt Ltd

16. | BIPOLAR CORROSION | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso
INHIBITOR India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
ADMIXTURE Sunanda Speciality Coatings Pvt Ltd / Conchem Labs LLP

/ Fosroc Chemicals (India) Private Limited

17. | REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild

COUPLER (India) Lid. / Tata Steel Limited
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No.

Item Name

Brands / makes / Manufacturers

18.

HARDWARE FITTING

Dormakaba India Pvt. Ltd. / Q-Railing India Pvt. Ltd.
(Formely D-Line) / Hafele India Pvt. Ltd. / GEZE Gmbh /
Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural
Products Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India
Pvt. Ltd. / Rinox Kaufmann Ltd. / Ozone India Pvt. Lid. /
Everite / Define / Hardwyn{Hardwyn India Ltd.) / Arkay /
Dorset Industries Pvt. Ltd. / Prayag Polymers Pvt. Ltd. /
Hettich India Pvt. Ltd. / Ozone Overseas Pvt. Ltd.

19.

STEEL/WOOD FIRE
RESISTANT SHUTTER

Navair Ltd. / Pormat International Ltd. / Shakti Hormann
Pvt. Ltd. / Sukri Paints & Chemicais / Iclean / Signum Fire
Protection / Pacific(Pacific Fire Controls Pvt. Ltd.) / ASES
Security Pvt. Ltd.

20.

LAMINATES/
LAMINATED
PARTICLE BOARD/
PRELAMINATED
BOARD/ MDF/ PLY
BOARD/FLUSH
DOORS/

COMPACT LAMINATE
TOILET CUBICAL/
URINAL PARTITIONS

Greenlam Industries Ltd. / Merino Industries Ltd. / Century
Plyboard (I) Ltd. / Nationl Ply / Archidply(Archidply
Industries Limited) / Kitply Industries / Novapan / Duro /
Mayur Doors / Greenply / ASIS / Greenpanel Industries
Limited / Punjab Plywood Industries / Stylam Industries
Ltd. / Bobrick Washroom Equiment Inc. / Dormakaba India
Pvt. Ltd. / Trespa / T-Line(Inner Space) / Samrat Plywood
Limited / Jain Doors Pvt Ltd / Jain Wood Industries /
Arjnwoodmart Private Limted / Virgo Laminates Ltd

21.

FASTENERS/ANCHOR
FASTENERS

Hilti(Hilti (India) Pvt. Ltd.) / Fischer / BOSCH / Fasteners
India / Mungo / Rawl Plug / Koncept Steel Private Limited
/ Axel India / AFT (Anchorite Fixing Technology)

22.

WOODEN
LAMINATED
FLOORING/ VINYL
FLOORING / RUBBER
FLOORING

Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling
Solutions(India) Pvt. Ltd.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / Epitome / Scheit /
Responsive Industries Ltd. / Greenlam Industries Ltd. /
Greenpanel Industries Ltd.

23.

EPOXY/PU FLOORING

STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSROC
Chemicals (India) Pvt. Ltd. / Tremco CPG (India) Pvt. Ltd.
/ Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
Chryso India Pvt. Ltd. / Saint-Gobain India Pvt. Ltd. /
Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries
Ltd. / Berger Paints India Ltd. / MYK Arment Pvt. Ltd. /
Hygie Profile India Pvt Ltd / Sunanda Speciality Coatings
Pvt Ltd

24.

TILE JOINT FILLER,
TILE/AAC BLOCK/
STONE FIXING
ADHESIVE/ SOLID
EPOXY GROUT

Ardex Endura (India) Pvt. Ltd. / Ferrouscrete India Pvi.Ltd
/ MYK Laticrete (MYK Laticrete Pvt. Ltd.) / Pidilite
Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF
India Ltd. / Fairmate(Fair Mate Chemicals Pvt.Ltd.) / STP
Ltd. / Home Pride Adhesive Pvt. Ltd. / Saint-Gobain India
Pvt. Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd.
/ Ultratech Cement Lid / Kerakoll India

s,

™
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S. Item Name Brands / makes / Manufacturers

No.

25. | FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite

Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. /
Ironite / Mapei (Mapei Construction Products Pvt. Ltd.) /
Chryso India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd.
/ Saint-Gobain India Pvt. Ltd. / MYK Arment Pvt. Ltd.

26. | POLYCARBONATE Lexan/Sabic (GE Plastic) / Dan Pal / Polygal India Pvt. Ltd.
SHEET / Gallina India Pvt. Ltd. / Coxwell Domes (Coxwell Domes

Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Ltd.

27. | CALCIUM SILICATE Saint Gobain Gyproc India Pvt. Ltd. / Llyod Insulation India
/MINERAL FIBER Ltd. / Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly
FALSE CEILING Armstrong World Industries (India) Pvt.Ltd./Knauf AMF
TILES/GYPSUM FALSE | India Pvt. Ltd.) / (Aerolite Ceiling System/Andhra Polymers
CEILING BOARDS/ Pvt. Ltd.) / USG Knauf (Knauf India Pvt Ltd.) / Hilux(Ramco
GYPSUM PARTITION | Industries Ltd) / Gridline / Everest / Dexune (Dexune
BOARDS Marketing Pvt Ltd.) / Vans Gypsum / New Age FalseCeiling

Pvt. Ltd.

28. | FIBER CEMENT Bison (NCL Industries Ltd.) / Hicem(Ramco Industries Ltd.
BOARD/ CEMENT )}/ Everest (Everest Industries Ltd.) / Visaka Industries Ltd.
BOARD

29. | PAINTS FOR STEEL JSW-Akzo Nobel India / Jenson & Nicholson / Oikos India
STRUCTURE (EPOXY | Pvt.Ltd. / Asian Paints Ltd. / Berger Paints India Ltd. /
PAINTS)/ PU PAINTS | Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar
WATER PROOF (Shalimar Paints Ltd.) / Jotun / Grauer & Weil (India) Ltd.
CEMENT PAINTS/ / STP Ltd. / Hempel Paints India Pvt. Ltd. / Anupam
PRIMER/DISTEMPER | Enterprises / Dooall Corpro India Pvt Ltd / Nippon Paint
/ TEXTURE FINISH India Private Limited / FOSROC Chemicals (India) Private
PAINT/ SYNTHETIC Limited
ENAMEL PAINT/ FIRE
RETARDANT PAINT

30. | WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White

/ Dalmia Magic Premium Skim Coat(Dalmia Cement
(Bharat) Ltd.) / Asian Paints Ltd. / NCL Buildtek Pvt. Ltd. /
Ferrous Crete(India) Pvt. Ltd. / Saint-Gobain India Pvt. Ltd.
/ Nippon Paint India Private Limited

31. | EXPANSION JOINT Vexcolt International Ltd. (U.K) / Construction Specialities
FILLER BOARD/ (USA) / The Supreme Industries Ltd. / STP Ltd. / Dupont /
JOINT COVERS Sanfeild / Hercules / Z-Tech / DECG International /

M.M.Systems / Kantaflex-Balco / Kantaflex (India) Pvt. Ltd.
/ Mapei(Mapei Construction Products Pvt. Ltd.) / Migua /
Insuboard / Soprema / Supreme Bituchem India Pvt. Ltd. /
Pinnacle Solutions / VR Engineers

32. | GLASS GRID FOR Saint Gobain ADFORS / Maccaferri Environmental Solutions

BITUMINOUS WORKS

Pvt. Ltd. / Techfab Industies Ltd. / Giridhar Techfab Pvt.
Ltd. / Terrain Infratech / Flexituff International Ltd. /
Supreme Non-Woven Ind. Pvt. Ltd. / Polyon Textiles
Private Limited

My
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S. Item Name Brands / makes / Manufacturers

No.

33. | RUNWAY MARKING Nerolac / Berger Paints(Berger Paints India. Ltd.) / Asian
PAINT (WATER Paints Ltd. / ITS Coating Pvt.Ltd. / Supreme Bituchem India
BASED) Pvt. Ltd. / STP Ltd.

34. | SANITARY WARE/ Kohler Co. (USA) / Jaquar and Company Pvt. Ltd. /
FIXTURE/ FITTINGS/ | American Standard / (HINDWARE / QUEQO ) (Hindware
SS SINK / SPECIALLY- | limited) / (PARRYWARE / ROCA ) (Roca Bathroom Products
ABLED FITTING Pvt. Ltd.) / Grohe AG (Germany) / Franke (Switzerland) /

Bobrick Washroom Equipment Inc. / Duravit / Marc / H&R
Johnson (India) Ltd/Prism Johnsons Ltd. / (CERA/Senator
)(Cera Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy
India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd / Nirali (Jyoti
Kitchen Industries Pvt. Ltd.) / Jayna / Pressalit Ltd. /
Hindustan / Aqua Plumbings Pvt Ltd / Astral Ltd

Euronics (Euronics Industries Pvt.Ltd.) ( Except SS Napkin
and Soap Dispenser)

35. | G.I. PIPE FITTINGS Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-

Brand / KS / S5

36. | SOIL WASTE & VENT | NECO(Jayaswal Neco Industries Ltd.) / BIC (Bengal Iron
PIPES & FITTINGS Corportation) / RIF / Electrosteel Steels casting Ltd. / SKF
AND WATER SUPPLY |/ Kapilansh Dhatu Udyog(P) Ltd. / Saint Gobain /
PIPES-SAND CAST HEPCO(Binay Udyog Pvt Ltd.) / Raj Pattern Makers &
IRON S&S/ Founders Pvt. Ltd.

CENTRIFUGALLY
CAST (SPUN) S&S/
HUBLESS
CENTRIFUGALLY
CAST SPUN IRON
PIPES/
CENTRIFUGALLY
(SPUN) CI PIPES
CLASS 'LA'/ DUCTILE
IRON PIPE/ CI
MANHOLE COVERS &
CI GRATING

37. | STRUCTURAL/ Wacker / Dow corning / G.E. Plastics / Pidilite Industries
WEATHER SEALANT Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF India Ltd.
FOR STRUCTURAL / STP Lid. / Rawl Plug / Choksey Chemicals Pvt. Ltd. /
GLAZING/ACP Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt.

Ltd. / Sika India Pvt. Ltd. / Alstone Industries Pvt. Ltd.

38. | POLY SULPHIDE / FOSROC Chemicals (India) Pvt. Ltd. / Choksey Chemicals
POLYURETHANE Pvt. Ltd. / Pidilite Industries Ltd. / Sika India Pvi. Ltd. /
SEALANT FOR Dow corning / MYK Laticrete (MYK Laticrete Pvt. Ltd.) /
JOINTS Tuffseal / Wacker / G.E. / STP Ltd. / BASF India Ltd. /

Maruti Bitumen Pvt. Ltd. / Chryso India Pvt. Ltd. / Supreme
Bituchem India Pvt. Ltd. / Bostik India Pvt Ltd / MYK

e
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'S, ] Item Name Brands / makes / Manufacturers |
No.
Arment Pvt. Ltd. / McCoy Soudal Sealants Adhesives &
' Foams Pvt. Ltd.
39. | MODULAR S.S. Dormakaba India Pvt. Ltd. / Jindal Lifestyle Ltd. / GEZE
/GLASS RAILING Gmbh / Q-Railing India Pvt. Ltd. (Formerly D-Line) / Linox |
Technologies Pvt. Ltd. / Kich Architectural Products Pvt. |
Ltd. / Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann
Ltd. / Maruti Architectural Products Pvt Ltd
40, | SOLID ACRYLIC Dupont / LG-Himacs (LX Hausys India Pvt. Ltd) / Hanex /
SURFACE BOARDS GMGR India (Samsung Staron) / Neonnex / Durlax Top
Surface Limited
41. | TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge
Ferrari India Pvt, Ltd. / Sattler PRO-TEX. _
42. | AUTOCLAVED Magicrete Building Solutions | Remark: Apart from these |
AERATED CEMENT Pvt. Ltd. / Finecrete Eco- makes, locally available
(AAC) BLOCKS Blocks Pvt. Ltd. / Aerocon /| makes may be explored
. Bilt Technologies / JK /| meeting technical |
Instablock / Max Blocks / RS | specifications. '
Green Infra (India) Pvt. Ltd. /
Siporex / Kataria Ecotech. Pvt.
Ltd. / Krrish White Bricks LLP
/ Jindal AIR / NCL Buildtek Pvt.
Ltd. / Renaatus Procon Private |
| Limited
43. | AUTOMATIC Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE
REVOLVING / SWING | Gmbh / Gilgen Door System AG / Linox Technology Pvt.
- | DOOR Ltd. / Assa Abloy / Autoingers
44, | WALKWAYS/FALL WULMET / Latchways / Capital Safety / Honeywell /|
PROTECTION Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt.
SYSTEM / ROOF Ltd./ NYSTROM / BABENKO / BILCO
HATCH
45. | GYPSUM PLASTER/ Ferrous Crete(India) Pvt. Ltd. / Ultra Tech / Saint Gobain |
| POLYMER MODIFIED | Gyproc India Ltd. / Dow Construction Chemicals / BASF
. | SELF CURING India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd.
! | MORTAR / Dudhi Industries Private Limited
| 46. | CURING COMPOUND | FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd. |
_ | (RESIN BASED & / BASF India Ltd. / Supreme Bituchem India Pvt. Ltd. /
‘ | WAX BASED) CICO Technologies Ltd. / STP Ltd. / Berger Paints India
! Ltd. / Yahska Polymers Pvt Ltd / Akarsh Specialities |
47. | DECORATIVE FILMS/ | 3M / Avery Dennison / Deck
‘ SAFETY FILMS
'48. | STEEL NANO COAT Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives
Pvt. Ltd. / Advanced Lab
] 49. | GEOTEXTILE TechFab India Industries Ltd. / Strata Geosystems (India)
| | PRODUCTS / SOIL Pvt. Ltd. / Suntech Geotextile Pvt. Ltd. / Maccaferri
Environmental Solutions |
Page 8 0f 9
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S. Item Name Brands / makes / Manufacturers
No.
REINFORCEMENT
GEOSYNTHETICS
50. | UPVC/CPVC/SWR PVC | The Supreme Industries Ltd. / Finolex Industries itd /
PIPES & FITTINGS Savoir Faire Manufacturing Co. Pvt. Ltd. / AKG Extrusions
Pvt Lid. / Surya Roshni / Astral / Prince / Ori-plast /
Ashirvad / Vectus / Prayag(Prayag Polymers Pvt. Ltd.) /
Balco / Texmo Pipes and Products Ltd. / HIL Limited /
Vishal Pipes Limited
51. | ROCKWOOL / UP Twiga / Roxul-Rockwool / Rockloyd / Saint Gobain India
GLASSWOOL Pvt Ltd. ( Formerly Rockwool India ) / Lloyd Insulations
INSULATION India Ltd. / Polybond Insulation Pvt. Ltd. / Hi-Tec Rock
Fibre Private Limited / Thermocare Rock Wool (India) Pvt.
Lid.
52. | G.I PIPE Tata Steel Lid. / Jindal Pipes Ltd. / Surya Roshni (Surya
Roshni Ltd.) / APL Apollo Tubes Ltd. / Zenith / Utkarsh
India Ltd. / Nezone Tubes Lid. / Hi-Tech Pipes Ltd. /
Jotindra Steel & Tubes Ltd. / Ravindra Tubes Private
Limited / Dadu Pipes Pvt. Ltd / Vishal Pipes Limited /
Chetna Steel Tubes Private Limited
53. | SLUICE Sant Valves Pvt. Ltd. / Zoloto / Audco(L& T) / Castle /
VALVE/PRESSURE Leader Valves Ltd. / Kartar / Honeywell / IVC
REDUCING VALVE/
NON-RETURN VALVE
(CI/GUN METAL)
54. | HDPE PIPES Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd.

/ Jain Irrigation / Ori-plast / East - Hooghly Agro Plantation
Pvt. Ltd. / Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fittings Limited / Vishal Heavy Engineering Private Limited
/ Sangir Plastics Pvt. Ltd.

.
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14.
15-19

20-21
22.
23.

24-27.

28.
29.
30.
31
32.
33.

34-35.

36.
37.
38.
39.
40.
41.
42.
43.
44-46
47.
48.
49.
50.
51-52.

53-60.

61-72

73-76
77-81
82.

83-92

Distribution List

EA to Chairman, AAl, CHQ

Member (Finance), AAl, CHQ

Member (Ops.), AAl, CHQ

Member (Plg.), AAl, CHQ

Member (HR), AAI, CHQ

Member (ANS), AAI, CHQ

Chief Vigilance Officer, AAIl, CHQ

Executive Director (Engg), AAl, Northern Region/ Western Region/ Eastern & North Eastern Region/Southern
Region/ MIS & Standardization, CHQ

Executive Director (Land Management/ BD), AAl, CHQ

Executive Director (PMQA) AAl, CHQ,

Regional Executive Director, AAI, Northern Region/Western Region/ Eastern Region/ Southern Region/ North
Eastern Region

Executive Director (CNS-Plg.)-1/Il, AAIl, CHQ

Executive Director (CNS-OM), AAl, CHQ

Executive Director (FIU & RCDU), AAI, CHQ

Executive Director (ATM)/ ATM-ASM/ ATM-AFTM/ ATM-CAP, AAI, CHQ

Executive Director (Plg.) AAIl, CHQ

Executive Director (Ops.) AAl, CHQ

Executive Director (JVC)AAI, CHQ

Executive Director (Avn. Safety), AAl, CHQ

Executive Director(Arch.), AAl, CHQ

Executive Director(Admin), AAI, CHQ

Executive Director(Finance)- I/Il, AAl CHQ

Executive Director(Commercial), AAI CHQ

Executive Director(IT), AAl, CHQ

Director(Security), AAI, CHQ

Executive Director(Tech.), AAI, CHQ

Executive Director(SIU), AAl, CHQ

Executive Director(RCS), AAl, CHQ

Principal (C.A.T.C), Allahabad

Director (I.A.A), AAl, Rangpuri

Airport Director, AAl, Kolkata/Chennai/Trivandrum Airports

GM (Vigilance) AAI, CHQ

GM (Law) AAI, CHQ

GM (C&C) AAI, CHQ
GM (BDC), AAl, CHQ

GM Engg (project) AAI, Kolkata Project/ Chennai Project

GM Engg (Civil/Electrical), AAl, Northern Region/Western Region/ Southern Region/ Eastern &North Eastern Region,
CHQ

GM Engg (Project)/project in-charge, AAl, Port Blair/ Patna/ Hollongi/ Leh/ Dehradun/ Vijayawada/ Trichy/
Rajahmundry/ Guwahati/Rajkot/ Pune/ Jabalpur Airport.

GM: PMQA / Planning / RCS / Airport System, CHQ

GM Engg, AAI, Northern Region/Western Region/ Eastern Region/ Southern Region/ North Eastern, RHQ.
GM (IT), Safdarjung Airport

MIS (Civil) & MIS (Electrical)-NR/SR/WR/ER/NER, AAI, CHQ



To,

ANNEXURE-
UNCONDITIONAL ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)
Date:

Asst.General Manager (Engg.-Civil)-IMU,
Airports Authority of India,

Udaan Bhawan,

Safdarjung Airport, New Delhi-110003

Subject: Acceptance of Terms & Conditions of Bid.

(Tender ID:- 2026_AAI_282845_1)

Name of work: - Annual contract for civil repair and maintenance work for Udaan Bhawan (D

Dear Sir,

AAL

Block) at Safdarjung Airport, New Delhi for the year 2026-27.

I/ We have downloaded / obtained the bid document(s) for the above mentioned
‘Services’ from GeM Portal web site(s) namely: https://gem.gov.in/ as per your
advertisement, given in the above-mentioned website(s).

[ / We hereby certify that I / we have respected the site and read the entire terms
and conditions of the bid documents, corrigendum(s) and reply to query if any made
available to me/ us which shall form part of the contract agreement and I / we shall
abide hereby by the terms / conditions / clauses contained therein.

[ / We hereby unconditionally accept the bid conditions of AAI's bid documents in its
totality / entirety for above mentioned work.

[/We declare that [/We have not paid and will not pay any bribe to any officer of AAI
for awarding this contract at any stage during its execution or at the time of payment
of bills, and further if any officer of AAI asks for bribe/gratification, 1 will
immediately report it to the Appropriate Authority in AATI’.

I/ We hereby submitted that I/ We paid/ submitted the required earnest money as
per Bid Document.

I / We certify that all information/ documents furnished by our Firm is true & correct
and in the event at any stage, the information/ documents is found to be incorrect/
untrue or found violated, then we shall be liable for debarment from tendering in
AAI without giving any notice or reason therefore or summarily reject the bid or
terminate the contract, without prejudice to any other rights or remedy including
the forfeiture of the full said earnest money deposit absolutely.

Yours faithfully,

(Signature of the Bidder, with Official Seal)

C- Nil, I- Nil, O-Nil A-1



ANNEXURE-

UNDERTAKING REGARDING DEBARMENT /BLACKLISTING
(To be given on Contractor’s Letter Head)

Name of work:- Annual contract for civil repair and maintenance work for Udaan Bhawan (D
Block) at Safdarjung Airport, New Delhi for the year 2026-27.

(Tender ID:- 2026_AAI_282845_1)

[/We o e (name and post of authorized signatory) on behalf of
................................................. (Name of firm) do here by solemnly affirm and declare as follows:

(1) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/
Ministry of Civil Aviation (MoCA)/ Department of Expenditure (DoE), Ministry of Finance and
the debarment / blacklisting / restrainment is not in force as on last date of opening of tender
(Technical Bid).

(i)  None of Proprietor /Partners /Board Members /Directors of M/s.......cccovenviiincinnceennne (Name
of firm) has remained Proprietor /Partner /Board Member /Director in any firm which stands
debarred /blacklisted/restrained by AAI/ MoCA/ DoE and the debarment/ blacklisting/
restrainment is not in force as on last date of opening of tender (technical bid).

(iii)  Our firm understands that if our firm either debarred before the date of opening of tender
(technical bid, in case of two packet/two stage bidding) or debarred before the date of contract
by AAI/ MoCA/ DoE (Debarment applicable for all Ministries/ Departments), our bid is liable
to be rejected at that stage.

(iv)  Our firm understands that at any stage, if above statements are found to be false, our firm shall
be liable for debarment from bidding in AAI, apart from any other appropriate contractual legal
action including debarment/ blacklisting/ restrainment, termination of the contract etc. as
deemed fit.

Date: Signature and name of the
authorized signatory of the firm)
Place:

AAL C- Nil, I- Nil, O-Nil A-2



ANNEXURE-

FORM-A

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY COMPLETED
DURING THE LAST SEVEN YEARS ENDING ON LAST DAY OF MONTH PREVIOUS TO THE ONE IN
WHICH TENDERS ARE INVITED

Sl Details of work W-1 W-2 W-3
No.

i |Name of work/ project
and Location

ii |Name and Address of
client

iii | Awarded Cost of work
(in Rs. Lakhs)

iv | Date of commencement
as per contract

V| Stipulated date of
Completion

vi |Actual date of
completion

vii | Completion Cost/
Actual work done

viii | Whether the work
was done on back
to back basis
Yes/No

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite amount
with supporting documents issued from client.

AAL C- Nil, I- Nil, O-Nil A-3



ANNEXURE-

FORM-B

FINANCIAL INFORMATION

Name of the firm / contractor.......cccoeeeervcericeerienseen

1. Financial Analysis - Details to be furnished turnover on construction works with profit / loss
as per figure in balance sheet account for the last three years duly certified by the Chartered
Accountant as submitted by the applicant to the Income - Tax Department

Fig in lakhs Rs.
SL Particulars Financial Year (Last three years)
No.

FY 2023-24 FY 2024-25 FY 2025-26

1. Turn-Over on civil
repair & maintenance
works of buildings/
civil construction
works of buildings etc.
etc.

2. Profit / (loss) after
Taxes

(standalone)

2. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN).......cccocovriirieinieiinnnnns

Signature of Chartered SIGNATURE (S) OF BIDDER (S)
Accountant with Seal

Note:- Copy of the audited balance sheets (by Chartered Accountant) for the completed Last three
financial year i.e. 2022-23, 2023-24 & 2024-25 shall be submitted by the bidder as part of the bid.

AAL C- Nil, I- Nil, O-Nil A-4



ANNEXURE-

FORM-C
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during the financial year

, the Net Worth of M/s. ... e e (Name & registered
address of Individual/Firm/Company), as 03 TP (the
relevant date ) is RS. i after considering all liabilities. It is

further certified that Net Worth of the company has not eroded by more than 30 % in last three

years ending on 31st March (the relevant year®).

Unique Document Identification Number (UDIN).......c..cccesermmssermsnsenens

Signature of Charted Accountant

Membership of ICAI

Date and Seal

SIGNATURE (S) OF BIDDER (S)

*The relevant year shall be the financial year ending 31st March preceding the calendar year
of bid submission or 31st March of the financial year preceding the previous financial year,
if the balance sheet of the previous financial year has not been audited

AAL C- Nil, I- Nil, O-Nil A-5



ANNEXURE-6

Undertaking for Deployment of T&P
(To be given on Contractor’s Letter Head)

Name of work: Annual contract for civil repair and maintenance work for Udaan Bhawan
(D Block) at Safdarjung Airport, New Delhi for the year 2026-27.

(Tender ID:- 2026_AAI_282845_1)

Name of Contractor / Firm: ............cccoooii e

I / we have applied for issue of Bid document for the work /service of ‘Annual contract for
civil repair and maintenance work for Udaan Bhawan (D Block) at Safdarjung Airport,
New Delhi for the year 2025-26’and hereby undertake that: -

I / we have gone through the Bid documents and drawings in its entirety, visited the site and
have understood the nature of work / service to be executed.

[ / we will deploy adequate T&P in working condition and will abide by any instructions by AAI
for efficient / timely execution of the work / service.
Place:

Date: Signature of Contractor
With Rubber Stamp

AAL C- Nil, I- Nil, O-Nil A-6



Annexure-7

FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM/ MOBILISATION ADVANCE
(On Non-Judicial Stamp Paper)

AAL C- Nil, I- Nil, O-Nil A-7
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C- Nil, I- Nil, O-Nil
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C- Nil, I- Nil, O-Nil

AAL



Werk Diary
PART-B
DAILY RECORD
1—Weather
2—Woerkers-engaged-by-Contractor
Skilled Unskilled
Concreter- Paviour - Glazier Mate-
Brieklayer Filler - Bhisty-
Plumber
Mason- Painter Mazdeor{man}
Carpenter Polisher Mazdeoor{wemen}
Joiner Mazdeor{bey)}

‘- transpert

F&P Quantity- Remarks- Quantity- Remarksregarding
regarding breakdown-
breakdown- maintenanceete-
maintenanece-
ete:

Road Roller

Conerete-

MixerTarReller-

Franspert

E_ Brief cul ¢ "

6—tmportantstagesecompletedand passed-

7 R Ks of Visitine O

Datedsi £ Enoi el B £si ‘
: Li horized
AAL C- Nil, I- Nil, O-Nil

A-11
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Annexure-9

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN
RESPECT OF SPECIALIZED WORKS

Specimen Copy

(Separate Warranty/ Guarantee Agreements shall be made for different specialized jobs based on
descriptions provided in the Technical/CPWD Specifications)

-------- son of ------------=--ommemoeooceoeeeoo Of ----mo-oeeoeooeoooeeee—-—-—- [hereinafter called the Guarantor of the

one part] and the Chairman, AAI [hereinafter called the Authority of other part].

WHEREAS THIS agreement is supplementary to a contract [hereinafter called the Contract] dated --------------
-------- and made between the GUARANTORY OF THE ONE PART and the Chairman, AAIl, whereby the
Contractor, inter-alia undertook to render the buildings and structures in the said contract recited completely

water and leak proof.

AND WHEREAS THE GURANTOR agreed to give a guarantee to the effect that the said structures will remain

water and leak proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak proof and minimum life of such water proofing treatment shall be five years to be

reckoned from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or

misuse of roof or alteration and for such purpose.

[a] Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood
and things of the same nature which might cause damage to the roof.

[b] Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining
to existing roof whereby proofing treatment is removed in parts.

[c] The decision of the Engineer-in-charge with regard to cause of leakage shall

be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found
render the building water proof to the satisfaction of the Engineer-in-charge at his cost and shall commence
the work such rectification within 7 days from the date of issue of the notice from the Engineer-in-charge
calling upon him to rectify the defects failing which the work shall be got done by the department by some
other contractor at the GUARANTOR’s cost and risk. The decision of the Engineer-in-charge as to the cost,
payable by the Guarantor should be final and binding.

AAL C- Nil, I- Nil, O-Nil A-12
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That if Guarantor fails to execute the water proofing or commits breach there under then the Guarantor w1ll
indemnify the Principal and the successors against all loss, damage, cost, expense or otherwise which may be
incurred by him by reasons of any default on the part of the GUARANTOR in performance and observance of
this supplementary agreement. As to the amount of loss and / or damage and / or cost incurred by the

Government the decision of the Engineer-in-charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator ------------------- and by -------------
------------------------ and for an on behalf of the Chairman, AAI on the day, month and year first above written.

SIGNED, SEALED AND delivered by OBLIGATOR in the presence of: -

1.

SIGNED FOR AND ON BEHALF OF CHAIRMAN, AAI ------=-=--mmmmmmm oo IN THE PRESENCE OF: -
1.

AAL C- Nil, I- Nil, O-Nil A-13



ANNEXURE- LBS

Performa for declaration by Bidder for compliance of order on Restriction under Rule

144(xi) of the General Financial Rules (GFRs)-2017
(Scanned copy to be submitted by Bidder on letter head of Company/Firm)

Name of Work: Annual contract for civil repair and maintenance work for Udaan Bhawan (D
Block) at Safdarjung Airport, New Delhi for the year 2026-27.

(Tender ID:- 2026_AAI_282845_1)

I, the undersigned, (full names), do hereby declare, in my capacity
as of M/s that:

1) I am competent to swear this undertaking on behalf of M/s

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General Financial
Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a country which shares
a land border with India and comply to all the provisions of the Order(s).

3) I certify that M/s is not from such a country / is from such a country, has
been registered with the Competent Authority (strike out whichever is not applicable). I
hereby certify that this BIDDER fulfills all requirements in this regard and is eligible to be considered
[Where applicable, evidence of valid registration with the Competent Authority is attached].

4) I understand that the submission of incorrect data and / or if certificate/ declaration given by
M/s is found to be false, this would be a ground for immediate termination and
further legal action in accordance with law as per Clause 12 of the Public Procurement Order on
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm
with Rubber Stamp

Date:

Place:

AAL C- Nil, I- Nil, O-Nil A-14



AALL

27.0 ADDITIONAL MISCELLANEOUS ITEMS

S.No.

Description of Item

Unit

Rate

27.01

Attending various day to day complaints and recifying the defects cause of|
complaints by deploying labour (unskilled , Semiskilled as per special
condition clause no 28.2) with necessary T&P and includes minor fixures
like nails, screws, washers, safeda, thread, tape etc.. This item shall exclude
those jobs/activities wherein the aforesaid manpower has been used
during execution but payment has been made as separate item of works.
(The tendered percentage above/below on schedule A(i) will not be
applicable on this item.)

per
Month

1,25,867.00

27.02.1

Supplying Computer Operator for office works etc. as per direction and
satisfaction of Engineer-in-Charge. (The tendered percentage above/below
on schedule A(i) will not be applicable on this item.)

per
month

35,840.00

27.02.2

Supplying Data Entry Operator for office works etc. as per direction and
satisfaction of Engineer-in-Charge. (The tendered percentage above/below
on schedule A(i) will not be applicable on this item.)

per
month

38,898.00

27.02.3

Supplying Multi-tasking staffs (MTS) for office works etc. as per direction
and satisfaction of Engineer-in-Charge. (The tendered percentage
above/below on schedule A(i) will not be applicable on this item.)

per
month

32,640.00

27.02.4

Supplying unskilled labour for day to day maintenance jobs, shifting of
office furniture,files and other material from one location to another
location, office boy/peon for engagement to works/duties for office etc as
per direction and satisfaction of Engineer-in-Charge. (The tendered
percentage above/below on schedule A(i) will not be applicable on this
item.)

per
labour
per day

1,131.00

27.03

Supplying and providing welder with welding machine and all accessaries
required for welding complete as per satisfaction of Engineer-in-charge
(The tendered percentage above/below on schedule A(i) will not be
applicable on this item).

per day

2,609.00

27.04

Repairing and refixing of wooden door/windows shutter i/c removal of
shutter from chaukhat, cutting where necessary removing and refixing butt
hinges on other side of frame of shutter wherever required as per
direction of Engineer-in-Charge.

each

242.00

27.05

Repairing of existing aluminium door and windows i/c dismantle the
sections and refixing the same sections as per the existing complete as per
direction of Engineer-in-Charge.

a) Upto 5.00 Sgm of door / window

each

491.00

27.06

Replacement of neoprene gasket in existing aluminium windows complete
up to the satisfaction of Engineer-in-charge.

Mtr

36.00

C- Nil, I- Nil, O-Nil

AMI-1



AALL

S.No. Description of Item Unit Rate
Providing and fixing drawer guide channel in wooden table/drawer
27.07 |complete as per direction of Engineer in charge.
27.07.1 | 300 mm length per 458.00
pair
27.07.2 |#°0 mm length per 595.00
pair
27.07.3 |000 mm length per 732.00
pair
Providing and fixing glass with edge polishing / bevelling and placing on
27.08 |the Table top at all floors complete as per the direction and satisfaction of
Engineer-in- charge.
27.08.1 |5 mm thick Glass panes i/c edge polishing. Sqm 1,695.00
27.08.2 |8 mm thick Glass panes i/c bevelling and polishing the edges. Sqm 2,505.00
Providing and fixing 12 mm thick glass on the office table as per shape of
table (Curve ,Semi circle etc.) glass should be clean and the edges of the
27.09 glass should be proper rounded in shape as per direction and satisfaction Sqm 2828.00
of EIC.
Providing and fixing Stainless Steel tower bolts (barrel type) with
necessary screws etc. complete:
27.10
27.1.1 |300x10 mm each 221.00
27.1.2 (250x10 mm each 187.00
27.1.3 |1200x10 mm each 152.00
27.1.4 [150x10 mm each 132.00
27.1.5 |100x10 mm each 111.00
2711 Providing and fixing stainless steel floor door stopper with necessary each 399.00
screws etc. complete.
Providing and fixing of cylindrical door lock with handle set of model NIKA
27.12 |(Dorset) or equivalent make complete as directed by Engineer-in-charge. each 4354.00
Providing and fixing of key board tray complete as per satisfaction of
27.13 Engineer-in-charge
27.13.1 [Mettalic of make EBCO or equivalent each 1288.00
27.13.2 [Plastic of make EBCO or equivalent each 809.00
Supplying of Clear Acrylic Table Top Elevator Writing Desk (minimum size
2714 21 x 16 inches) \{Vlth .Ad]ustable.Helg.ht with SS ad]l.lstable stand placing each 4,103.00
done as per the direction and satisfaction of Engineer-in-charge.
C- Nil, I- Nil, O-Nil AMI-2




AALL

S.No.

Description of Item

Unit

Rate

27.15

Providing and fixing 8 mm thick plywood in partitions paneling and for
other works including fixing with necessary screws, nails etc. as per the
direction and satisfaction Engineer-in-charge.

Sqm

1,123.00

27.16

Providing and fixing 12 mm thick commercial plywood plain lining with
necessary screws on any surface etc completed as per direction &
satisfaction of E.I.C

sqm

1,216.00

27.17

Providing and fixing 19 mm thick commercial board in existing cup board /
rack/ Drawers etc. with necessary screws, nuts etc. complete as per
direction of Engineer in Charge.

sqm

1571.00

27.18

Providing and fixing 19 mm thick ply board in existing cup board / rack/
Drawers etc. with necessary screws, nuts etc. complete as per direction of
Engineer in Charge.

sqm

1,729.00

27.19

Providing and fixing beveled edge 6 mm thick Clear mirror of superior
glass (of approved quality, size, shade & colour etc.) complete fixed on the
wall with 6 nos 25 mm Stainless Steel Studs of grade 304 at all levels as
directed by Engineer-in-charge. (Sample of Mirror shall be got approved
from Engineer-in-Charge).

sqm

3303.00

27.20

Providing and fixing of Ozone FS-8400 or equivalent approved brand Steel
Double Cylinder Floor Spring including all labour/cartage all complete as
per the direction of EIC.

each

10,962.00

27.21

Providing and fixing of standard floor patch lock with strike plate of
0OZONE(OPL-1)/DORMA or equivalent make including all labour/cartage
all complete as per the direction of EIC.

each

3,202.00

27.22

Dismantling of glass partitions/ door shutters and stacking of serviceable
material to the nearest store as per direction & satisfaction of EIC.

sqm

548.00

27.23

Providing and fixing Euro profile cylinder for Lock of Ozone/Dorma or
Equivalent make for existing locks in glass door as per direction and
satisfaction of Engineer-in-charge.

each

1,083.00

27.24

Providing and fixing toughened glass of required thickness in existing
aluminium door/windows/partitions with necesssary neoprene gasket etc.
complete as per direction of Engineer in Charge.

27.24.1

5 mm thick toughened glass

sqm

1,563.00

27.24.2

6 mm thick toughened glass

sqm

1,857.00

27.24.3

12 mm thick toughened glass

sqm

3,329.00

27.25

Supplying of wooden coat stand made of teak wood duly polished and
having an Brass strip and rod for holding tie & shirt with a drawer as per
the direction and satisfaction of Engineer-in-charge.

each

5,265.00

C- Nil, I- Nil, O-Nil

AMI-3



S.No.

Description of Item

Unit

Rate

27.26

P/F solid transparant compact polycarbonate sheet in all colour tint
(Bronze/blue/green etc.) to be approved by EIC for building work
partitions/roofing etc. and the similar works fixed with a steel frame work
(frame work shall be paid for separately) with screws rawl plugs or nails
etc as per requirements and manufacture specifications. The
polycarbonate sheet shall be EASY CLEAN coating to be fixed over a MS
pipe structure with aluminium channels (top plate and bottom plate to be
fixed with a self tapping screw) and EPDM gaskets. The edges to be sealed
with silicon sealants of G.E bayer silicones (weathersil) The work shall be
completed as per satisfaction of EIC

27.26.1

4 mm thick solid polycarbonate sheet

sqm

2,547.00

27.26.2

6mm Hollow multiwall polycarbonate sheet

sqm

1,002.00

27.26.3

10mm Hollow multiwall polycarbonate sheet

sqm

1,512.00

27.27

Providing and fixing aluminium channels (top plate and bottom plate to be
fixed with a self tapping screw) and gasket for joining polycarbonate sheet
in partitions/roofing etc. The edges to be sealed with silicon sealants of G.E
bayer silicones (weathersil) all complete as per direction and satisfaction
of Engineer in Charge.

metre

903.00

27.28

P/F solid transparent 4 mm acrylic sheet in all tint (Bronze /blue/green
etc.) to be approved by EIC for building work partitions/roofing etc. and
the similar works fixed without/with a steel frame work (frame work
shall be paid for separately) with screws rawl plugs or nails etc as per
requirements and manufacture specifications complete as per satisfaction
of EIC

sqm

1,435.00

27.29

Providing and fixing non-reflective suncontrol film on glass panes after
throughly cleaning of existing sunface, (The rate inclusive removal of
existing suncontrol film where ever required.) as per direction and
satisfaction of Engineer-in-charge. (Outer to outer dimension of the film
shall be measured and no deductions shall be made for the blank areas/
slits/ cutouts provided in the pattern).

Each

1287.00

27.30

Providing and fixing 3M or equivalent Frosted Graphic Film over the
designated locations with wet applications at all floors in any design and
pattern complete as per the direction and satisfaction of Engineer-in-
charge. (Outer to outer dimension of the film shall be measured and no
deductions shall be made for the blank areas/ slits/ cutouts provided in
the pattern).

Sqm

1596.00

27.31

Providing & fixing designer wall paper (Net basic price shall not be less
than Rs. 180 per sqf.) over wall surface as approved by and as per direction
of engineer in charge.

Sqm

3090.00

27.32

Cleaning the terraces of building including mumty by completely cleaning
of the rubbish garbage, tree leaves/sticks etc. including uproofing tiny
vegetation and dumping the same with in AAI premises as per instruction
of Engineer-in-Charge and cleaning the blockage in the spouts and in the
rainwater pipes etc. complete as per the direction of the Engineer-in-
Charge. (Note: Only roof top area will be measure for payment purpose).

sqm

4.55

AALL

C- Nil, I- Nil, O-Nil

AMI-4



AALL

S.No. Description of Item Unit Rate
Providing Civil Engineer having Diploma in Civil Engineering with
minimum 3-7 years experience preferably in building project/Maintenance
27.33 |as per direction and satisfaction of Engineer-in-Charge. (The tendered per 50,571.17
percentage above/below on schedule A(i) will not be applicable on this month
item.)
Cleaning of chocked/blocked rain water pipe, soil waste pipe vent pipe,
manhole sewerage pipe, gully trap, house drain, storm water drain i/c of
27.34 |any diameter and size i/c shifting of malba designated location within AAI
premises as directed by Engineer-in-charge.
27.34.1 |Rain water pipe / soil waste & vent pipes mtr 38.00
27.34.2 |Manhole i/c opening of the connected sewage line each 601.00
27.34.3 |Open storm water drains mtr 54.00
27.34.4 |Gully trap i/c opening of the connected sewage line each 116.00
27.34.5 [Drain i/c removing the cover/MS jaali and replacing the same. mtr 57.00
Providing & fixing Liquid soap dispensor Jaquar (SDR-WHT-DJ0O010FN) or
equivalent, including rowl plug,wooden cleatnecessary screws etc and
27.35 . . . . .
making good the wall complete as per direction & satisfaction of Engineer-
in-charge.
27.35.1 |Liquid soap dispensor Jaquar (SDR-WHT-DJO010FN) each 1,400.00
27.35.2 [Stainless Steel body of 500 ml capacity each 1,288.00
Providing and fixing PVC Tank cover with necessary screws etc. as per
27.36 | ;. . . . each 946.00
direction of Engineer-in-charge.
Providing and fixing C.P. brass waste coupling for sink or washbasin etc.
27.37 |complete as per the direction of Engineer-in-charge.
27.37.1 | 32 mm dia. each 504.00
27.37.2 [40 mm dia. each 641.00
Providing and fixing/replacing PVC ball valve in PVC cistern of approved
27.38 . o : . each 399.00
quality as per directions of Engineer-in-charge.
Providing and fixing/replacing PVC lever and knob in existing PVC cistern
27.39 . o . . each 194.00
of approved quality as per directions of Engineer-in-charge.
Providing and fixing SS grating complete as per the direction of Engineer-
27.40 |in-Charge. each 191.00
100 mm dia.
Providing and fixing 15mm double syphonic pvc valve (Ball cock) of heavy
27.41 |duty with inlet pipe complete as per direction of Engineer-in-charge. each 986.00
Providing and fixing 10mm thick PVC synthetic dirt trap door mat with
27.42 |heavy quality (weight not less than 4 Kg/sqm) as per the approved Sqm 1,391.00
design/colour and sample available in the office Engineer-in-charge.
C- Nil, I- Nil, O-Nil AMI-5



AALL

S.No. Description of Item Unit Rate
Providing and placing 6 mm thick textured ribbed mat with antiskid base
27.43 |as per the approved design / colour as per directions of Engineer-in- Sqm 2,318.00
charge.
Providing and PVC flush pipe (bend) of approved make connecting with
27.44 |W.C. pan and flushing cistern as per direction of Engineer-in-Charge. each 122.00
Provding and fixing Brass phase for C.P. bib cock and pillar cock etc.
27.45 complete as per satisfaction of Engineer-in-charge. each 296.00
Providng and fixing PVC Nahani trap, having 100mm inlet and 100mm
27.46 |outlet of approved make as per direction and entire satisfaction of| each 604.00
Engineer-in-charge.
Providing and fixing health faucet as approved by EIC complete in all
2747 respect as per direction and satisfaction of Engineer-in-charge.
27471 Mak.e: Hindware (Code:F160068) / Jaquar (Code:ALD-CHR-585) or each 1,630.00
equivalent
27.47.2 [Make: Parryware (Code: T9805A1) or equivalent each 1,220.00
Providing and fixing 15 mm nominal dia C.P. brass Extension nipple of
27.48 |approved make complete as per direction and satisfaction of Engineer-in-| each 268.00
charge.
Providing and fixing C.P. brass two way angle valve of approved make
27.49 complete as per direction and satisfaction of Engineer-in-charge. Each 1,750.00
Supplying and fixing G.I. fittings including dismantling old one and
27.50 [replacing with new one (Tees, Elbows, socket etc.) as directed by Engineer-
in-charge.
27.5.1 |15mm each 103.00
27.5.2 [20mm each 123.00
27.5.3 |25mm each 144.00
Supplying and fixing CPVC brass fittings including dismantling old one and
27.51 [replacing with new one (Tees, Elbows, socket, union etc.) as directed by
Engineer-in-charge.
27.51.1 [15mm each 157.00
27.51.2 [20mm each 198.00
27.51.3 [25mm each 226.00
27.51.4 [32mm each 267.00
27.51.5 [40mm each 321.00
27.51.6 [50mm each 499.00
Providing and fixing CPVC gate valve as per direction and satisfaction of
27.52 Engineer-in-Charge.
27.52.1 (20 mm dia each 270.00
27.52.2 (25 mm dia each 338.00
C- Nil, I- Nil, O-Nil AMI-6



AALL

S.No.

Description of Item

Unit

Rate

27.52.3

32 mm dia

each

373.00

27.52.4

40 mm dia

each

475.00

27.52.5

50 mm dia

each

783.00

27.53

Providing and fixing Chromium plated anti cockroach jali of approved
make of 100 mm dia fixing over water outlet complete as per direction and
satisfaction of Engineer-in-charge

each

1,093.00

27.54

Supplying M seal/Drip seal in pack of 1 kg each of approved make.

Kg

483.00

27.55

Providing & fixing towel rod ( Hindware make cat no: F880005; Jaquar cat
no : ACN-1111BNM or Prayag cat no:BA-20 or equivalent make) including
rowl plug,wooden cleat,necessary screws etc and making good the wall
complete as per direction & satisfaction of Engineer-in-charge.

Each

1,445.00

27.56

Providing & fixing Single Flush cascade fitting in cistern of WC including
necessary accessories complete as per direction & satisfaction of Engineer-
in-charge.

Each

1,397.00

27.57

Providing & fixing dual Flush cascade fitting in cistern of European WC
including necessary accessories complete as per direction & satisfaction of
Engineer-in-charge.

Each

2700.00

27.58

Providing and fixing 15mm nominal bore, 600 mm length uplasticised PVC
connection pipe with brass unions.

Each

249.00

27.59

Providing and fixing seat cover (quiet closing type) compatible for wall
mounted Water Closet of make KOHLER (Cat: K-29170IN-0) or equivalent
with all fitting, fixing done as per direction and satisfaction of EIC.

Each

3,927.00

27.60

Providing and fixing seat cover compatible for wall mounted Water Closet
of make Cera (Cat: B1510106) or equivalent make with all fitting, fixing
done as per direction and satisfaction of EIC.

Each

1,288.00

27.61

Providing & laying 40 mm thick synthetic machine tuffted grass carpet
(weight not less than 450gm per sqm) complete as per direction and
satisfaction of Engineer-in-charge.

sqm

1159.00

27.62

Providing and fixing 4mm thick ACP sheet of required color in aluminium
door, window, ventilator shutters and partitions etc. with EPDM rubber /
neoprene gasket etc. complete as per the architectural drawings and the
directions of Engineer-in-charge ( aluminium framing i/c snap beading
shall be paid separately). The rate shall include all material, labour,
handling, transportation, insurance charges, all taxes & surcharges but
exclusive of GST.

Sqm

2,850.00

C- Nil, I- Nil, O-Nil

AMI-7



AALL

S.No.

Description of Item

Unit

Rate

27.63

Supplying and placing in poisition to sand bag (with fine sand) complete in
all respect as per direction of Engineer-in-charge.

each

85.00

27.64

Providing & placing of Stainless Steel Dustbin of capacity 10 litres approx.
as per direction and satisfaction of EIC.

each

1,094.00

27.65

Providing and Fixing 12 MM frameless self standing toughened glass
partition (SAINT GOBAIN / MODIGUARD / ASAHI) of required height and
length with mirror polished edges ,fixed as per lay out approved by
Engineer-in-charge with patch fittings fixed as and where required
,specially ordered Stainless steel patch fittings (DORMA or OZONE of
equivalent make) as legs, tees, junctions, angles, glass to glass connectors,
wall to glass connectors ,L angle connectors ,2 way glass connectors with
SS patti with double sided bolt including all Stainless steel bolts with nuts
etc used as and where required as per approved layout plan by Engineer-in
charge glass to be of required length with proper support with all gaps
filled with silicon sealent ,Glass to have holes/cut outs to accommodate
patch fittings, all complete as per entire satisfaction of Engineer in charge
(NET AREA OF GLASS TO BE MEASURED FOR PAYMENT PURPOSE). All the
handling, transportation and insurance charges if required will be borne by
the agency.

Sqm

7,904.00

27.66

Providing & fixing following accessories of approved make in existing
windows in corridors/ offices including all necessary fixing arrangements
such as screw etc. as per direction & satisfaction of Engineer-in-charge.

27.66.1

Single point locking handle

each

301.00

27.67

Providing and fixing of Frameless Single Leaf Swing Glass door without
over panel using 12 mm thick toughened glass of Saint
Gobain/Asahi/Modiguard on OZOZNE/DORMA or equivalent make die
cast patch fitting with stainless steel cover including fixing of patch
fittings, floor springs, locks, handles etc. using the hardware items which
includes one no each of Patch , Bottom Patch OPF-3/PT 10, Top Patch
OPF-2/PT 20, Corner Lock OPL-1/US 10 with Euro profile cylinder, Strike
Plate, Floor Spring FS-8400/BTS 75 , pair of OZONE/DORMA or
equivalent make SS Pull Handle 25. mm dia OGH-55 SSS /TGD 135025 S
(32 X 600 mm), with pivot OFS-ACC-GDP/ PT 24 and other accessories for
self closing feature complete in all respects as per detailed drawings,
manufacturers specifications and direction of Engineer in charge. (All the
handling, transportation and insurance charges if required will be borne by
the agency.) (ONLY THE OPENING AREA SHALL BE MEASURED FOR
PAYMENT PURPOSE)

sqm

15,875.00

C- Nil, I- Nil, O-Nil

AMI-8



S.No.

Description of Item

Unit

Rate

27.68

Providing and fixing of Frameless Single Leaf Swing Glass Door with over
panel using 12 mm thick toughened glass of Saint Gobain or approved
equivalent on OZONE/DORMA or equivalent make die cast patch fitting
with stainless steel cover including fixing of patch fittings, floor springs,
locks, handles etc. using the hardware items which includes one no each of
Patch , Bottom Patch OPF-3/PT 10, Top Patch OPF-2/PT 20, Corner Lock
OPL-1/US 10 with Euro profile cylinder, Strike Plate, Floor Spring FS-
8400/BTS 75, pair of 0OZONE/DORMA or equivalent make SS Pull Handle
25. mm dia OGH-55 SSS/TGD 135025 S (25 X 350 mm),0Over panel
connector OPF-610/PT 40 and side over panel connector OPF-4/PT 30
with pivot OPF-ACC-GDP/PT 24 and other accessories for self closing
feature complete in all respects as per detailed drawings, manufacturers
specifications and direction of Engineer in charge. (Only door area will be
measured for payment. All the handling, transportation and insurance
charges if required will be borne by the agency.) (ONLY THE OPENING
AREA SHALL BE MEASURED FOR PAYMENT PURPOSE)

sqm

19,066.00

27.69

P/F suspended eco friendly light weight false ceiling tiles of approved
texture of size 595mmX595mm. Rate should include making cut-out
openings in tiles for electrical fixtures, grills and diffusers, access panels
etc. Tiles should come sand painted on back side from manufactureres and
whose cost should not be extra. The colour and shade of framing to be as
per satisfaction of EIC. (the rates are only for tiles)

27.69.1

12.5 mm thick gypsum ( PVC laminated) tiles

Sqm

1,487.00

27.69.2

15mm Thick Calcium Silicate tiles

Sqm

1,513.00

27.69.3

16 mm thick Mineral fibre tiles

Sqm

1,555.00

27.70

Providing and fixing 12.5 mm thick tapered edge gypsum plain board
conforming to IS: 2095- (Part I) :2011 (Board with BIS certification marks)
to existing ceiling/wall section and perimeter channel with the help of dry
wall screws of size 3.5 x 25 mm, including jointing and finishing to a flush
finish of tapered and square edges of the board with recommended
jointing compound , jointing tapes, finishing with jointing compound in 3
layers covering upto 150 mm on both sides of joint and two coats of primer
suitable for board, all as per manufacturer’s specification and also
including the cost of making openings for light fittings, grills, diffusers,
cutouts made with frame of perimeter channels suitably fixed, all complete
as per directions and satisfaction of Engineer in charge. (The rate also
includes dismantling of old gypsum/particle/ply board).

sqm

729.00

27.71

Repairing of toughned glass door shutters of different sizes by opening the
door shutter, providing and fixing of necessary screws, nut & bolts,
greasing etc to bring it back in original working condition complete as per
direction and satisfaction of Engineer-In-Charge

each

784.00

27.72

Providing and fixing 8 mm glass shelf with rounded edges of supported on
S.S.brackets fixed with 40 mm long screws, rawl plugs etc. complete. As per
direction and satisfaction of Engineer In Charge.

sqm

10163.00

AALL

C- Nil, I- Nil, O-Nil

AMI-9



S.No.

Description of Item

Unit

Rate

27.73

Supplying highly skilled labour for special jobs including all T&P required
for completion of assigned job complete as per direction & satisfaction of
Engineer-in-charge. (rates mentioned shall be fixed above/below % age
are quoted by the contractor shall not be applicable on this item)

per
labour
per day

1,496.00

27.74

Providing and fixing of Grade 304 Stainless steel poles to hold Low ht.
frameless glass partition at end/junction of required ht with glass
connectors at 2 levels to hold the glass, pipe dia to be of 62.5 mm with top
end closed ,all complete as per satisfaction of Engineer in charge.

Kg

765.00

27.75

Finishing with Epoxy paint (one or more coats) at all locations prepared
and applied as per manufacturer’s specifications on old work complete as
per direction and satisfaction of Engineer in Charge.

sqm

103.00

27.76

Deduct for taking away of C.P. brass/Brass bib cock, stop cock, long body
bib cock, long nose bib cock, angle valve, ball valve, close hole basin mixer,
C.P. waste in basin/ sink and the like received from dismantling. The
material so received shall be the property of contractor after dismantling
duly weighed/measured before removing fron the site in the presence of
Engineer-in-charge or his authorised representative all complete.

Kg

545.00

27.77

Deduct for taking away of SCI pipe fitting, centrifugal cast (spun)/sand cast
iron pipes and fittings, C.I. flushing cistern, G.I. pipes and fittings, steel
doors, window, ventilators, grill, round or square bars etc. and the like item
received from dismantling. The material so received shall be the property
of contractor after dismantling duly weighed/ measured before removing
from the site in the presence of Engineer-in-charge or his authorised
representative all complete. (The tendered percentage above/below on
schedule A(i) will not be applicable on this item.)

Kg

30.00

27.78

Deduct for taking away of PVC connections, PVC flushing cisten with
fittings, PVC over head tank, PVC bib cock, stop cock, ball valve, loft tank
etc. and the like received from dismantling. The material so received shall
be the property of contractor after dismantling duly weighed/ measured
before removing from the site in the presence of Engineer-in-charge or his
authorised representative all complete.

Kg

12.00

27.79

Deduct for taking away of aluminium butt hinges, sliding door bolts, tower
bolts, pull boly lock, handle, door stopper, casement stay, tee chanals,
plates etc. and the like received from dismantling. The material so received
shall be the property of contractor after dismantling duly weighed/
measured before removing from the site in the presence of Engineer-in-
charge or his authorised representative all complete.

Kg

248.00

AALL

C- Nil, I- Nil, O-Nil

AMI-10
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S.No.

Description of Item

Unit

Rate

27.80

Deduct for taking away of Wooden/ plywood frames and/ or shutters for
Doors/windows/ clerestory windows , trusses, battens, particle board,
glazed, wired, panelled etc. and the like received from dismantling. The
material so received shall be the property of contractor after dismantling
duly weighed/measured before removing from the site in the presence of
Engineer-in-Charge or his authorised representative all complete.

27.8.1

Upto 2.00 sqm..

Sqm

129.00

27.8.2

Above 2.00 sqm..

Sqm

173.00

27.81

Deduct for taking away of steel work in frames, shutters, trusses, channels,
beams, Tee, angles, bolts, washers etc. and the like received from
dismantling. The material so received shall be the property of contractor
after dismantling duly weighed/measured before removing from the site in
the presence of Engineer-in-Charge or his authorised representative all
complete.

Kg

30.00

27.82

Providing and fixing auto closing type/ push CP pillar cock of make Jaquar
(PRS-CHR- 001) or equivalent as per direction and satisfaction of EIC.
15 mm nominal bore

each

2,645.00

27.83

Providing and fixing two way bib cock of approved quality as per direction
and satisfaction of EIC.
15 mm nominal bore

each

1,815.00

27.84

Providing and fixing long barrel cupboard locks with ten levers of godrej or
equivalent make including necessary screws etc. complete as per direction
& satisfaction of Engineer-in-charge.

each

656.00

27.85

Providing and fixing multidrawer locks without rod and with keys of make
godrej, ozone or equivalent make including necessary screws etc. complete
as per direction & satisfaction of Engineer-in-charge.

each

492.00

27.86

Providing and fixing multidrawer locks with rod and keys of make godre;j,
ozone or equivalent make including necessary screws etc. complete as per
direction & satisfaction of Engineer-in-charge.

each

711.00

27.87

Providing and fixing 12x5x4.5 inch Polycarbonate spikes to scare off birds
including necessary screws, adhesive etc. complete as per direction &
satisfaction of Engineer-in-charge.

each

51.00

27.88

Cleaning of chocked/blocked concealed cistern of any diameter and size
including removal of scaling, sediments, etc all complete as directed by
Engineer-in-charge.

each

652.00

27.89

Cleaning of chocked/blocked cistern (non-concealed) of any diameter and
size including removal of scaling, sediments, etc all complete as per
direction and satisfaction of Engineer In Charge.

each

433.00

C- Nil, I- Nil, O-Nil

AMI-11



AALL

S.No. Description of Item Unit Rate
Providing and fixing/replacing flush valve assembly of make Kohler Model

27.90 |no-1564786 as per directions of Engineer-in-charge. each 849.00
Providing and fixing/replacing 1056081-SP-Solenoid Valve assembly as

27.91 |per directions of Engineer-in-charge. each 3,076.00
Providing and fixing/replacing 1056053-SP-Battery box assembly as per

27.92 |directions of Engineer-in-charge. each 948.00
Providing and fixing/replacing 1132628-AM-Urinal outlet assembly-18645

27.93 |assembly as per directions of Engineer-in-charge. each 5,196.00
Providing and fixing/replacing 1590602 Urinal outlet assembly as per

27.94 |directions of Engineer-in-charge. each 2,597.00
Providing and fixing/replacing 1079098-SP-Control Box Assy-SP suitable

27.95 |to as per directions of Engineer-in-charge. each 5,196.00
Providing and fixing/replacing 1564734 Mechanical actutation assembly

27.96 |as per directions of Engineer-in-charge. each 258.00
Providing and fixing/replacing U cartridge, self closing assembly as per

27.97 |directions of Engineer-in-charge. each 1,725.00
Providing and fixing/replacing 1419453 Fill valve (3L or 6L) suitable to

27.98 |existing water closet of approved quality as per directions of Engineer-in-| e5ch 1,354.00
charge.
Providing and fixing 3D Wallpaper, including fixing, cartage complete as

27.99 |per direction and satisfaction of Engineer In Charge . sqm 4,239.00
Supply & fixing of name plate made of 2mm thick stainless sheet with
embedded colour alpha numeric signage with provision of adequate holes

27.100 [for fixing on the wall or door and to be fixed with the help of 4nos.| sqcm 0.38
Screw/PVC fastener/Double sided or equivalent or as required as per
direction & satisfaction of Engineer-in-charge.

C- Nil, I- Nil, O-Nil AMI-12
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S.No.

Description of Item

Unit

Rate

27.101

Providing and fixing stainless steel drain at required location of expansion
joint to drain out the water to the basement by connecting using SS pipe,
this includes removal of existing aluminium sheet, pressing SS sheet to
desired shape as per site requirement including fixing in position by
welding at site complete as per direction of Engineer In Charge.

mtr

5,606.85

27.102

Providing & fixing of 3 mm Honeycomb sheet made up of aluminium XLPE
sheet and Insureflector sheet over the existing partition at all heights with
SR adhesive etc. complete as required as per direction and satisfaction
Engineer-in-Charge.

sqm

550.00

27.103

Providing & fixing of 2 mm thick vinyl (EVA/EPDM)/ High density polymer
sheet at all heights, non flammable, Odurless Mass loaded, zero senstivity
to static discharge, weight not less than 3.5kg/sqm for sound insulation in
partition glued with adhesive or mechanically fastened to frame etc.
complete as per direction and satisfaction of Engineer-in-Charge.

sqm

1,014.00

27.104

Providing & fixing in wall lining Heavy duty water resistance (HDWR)
board at all heights, one side pre-laminated and other side perforation of
size 9 mm dia. and 13 mm deep @ 30 mm c/c and top grooves of size 3 mm
width and 5mm deep @ 30 mm c/c, tongue groove edge for a seamless
look etc. complete as per direction and satisfaction of Engineer-in-Charge.
17 mm thick

sqm

2,852.00

27.105

Providing and replacing battery cells for battery operated sensor urinal
flush valve/automatic air freshner dispenser ,incliding removal of old
batteries, complete as per direction and satisfaction of Engineer In Charge.

27.105.1

AAA type

each

19.14

27.105.2

D type

each

61.54

C- Nil, I- Nil, O-Nil

AMI-13



Guidelines to bidders before quoting percentage

(1) The rate shall be quoted by the bidder in % only on the DSR-2023 (sub head no. 1 to 26) and
Sub Head No. 27 (Additional Miscellaneous Items).

(2) The percentage rate shall be quoted in digits only.

(3)The payment of items shall be regulated as below: -

The rate of schedule i.e. DSR 2023 & Additional Miscellaneous Items are inclusive of all
taxes and GST @21.27%, hence the payment of items shall be regulated as below: -

Rate of item as per schedule (A) =X

Rate to be considered for payment = (X / 1.2127) x (100 + quoted Percentage Rate)
100
Agency must consider above while quoting the percentage. GST will be paid extra

T T Percentage BoQ
Tender Inviting Authority: Sr. Manager (E-C), IMU

Name of Work: Annual contract for civil repair and maintenance work for Udaan Bhawan (D Block) at Safdarjung Airport, New Delhi for the year 2025-
26
Tender ID: 2025_AAI 233343 1

Name of the
Bidder/ Bidding
Firm / Company

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder
is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # | TEXT# NUMBER NUMBER # TEXT #
Sl Item Description Quantity Units Estimated TOTAL AMOUNT TOTAL AMOUNT
No. Amount Put to |Excluding GST In Words
Tender in

(Excluding/GST) Rs. P
in

Rs. B
1 2 4 5 6 53 55
1 Schedule A (i)- i.e. Schedule of tems DSR 2023 INR. One Crore Forty Lakh
(Vaol 1 & Vol 2} with upto date correction slip Only

and Additional Misc ltems (AMI).

The mode of payment will be as below:

(i) Schedule of rates as per DSR 2023 and 1000 Mos 14000000 00 14000000.00|
Additional Misc. items

Rate of item as per Schedule A(i) = X
Rate to be considered for payment = (X/1.2127)
% (100 + Quoted percentage rate)/ 100

Total in Figures 14000000.00 |INR One Crare Forty Lakh
Only

Quoted Rate in Figures 0.00 |INR Zero Only

Select ’

Quoted Rate in Words W‘ INR Zero Only
Lessi-

Example: If the bidder wants to quote percentage more than 1,40,00,000/- than bidder has to select
“Excess (+)"” in E15 & quote the percentage in numerical in F15.
Or

If the bidder wants to quote percentage less than 1,40,00,000/- than bidder has to select “Less (-)"” in E15
& quote the percentage in numerical in F15.

AAI C- Nil, I- Nil, O-Nil GTB-01



Tender Inviting Authority: AGM (E-C), IMU

Percentage BoO

Name of Work: Annual contract for civil repair and maintenance work for Udaan Bhawan (D Block) at Safdarjung Airport, New Delhi for the year 2026-27

Tender ID: 2026_AAI_282845_1

Name of the
Bidder/ Bidding
Firm / Company :

PRICE SCHEDULE

be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only)

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to

NUMBER # TEXT # NUMBER # | TEXT # NUMBER NUMBER # TEXT #
Sl Item Description Quantity Units Estimated TOTAL AMOUNT TOTAL AMOUNT
No. Amount Put to |Excluding GST In Words
Tender in
(Excluding GST) Rs. P
in
Rs. P
1 2 4 5 6 53 55
1 Schedule A (i)- i.e. Schedule of ltems DSR 2023 INR One Crore Forty Lakh
(Vol 1 & Vol 2) with upto date correction slip and Only
Additional Misc Items (AMI).
The mode of payment will be as below:
() Schedule of rates as per DSR 2023 and 1.000 Nos 14000000.00 14000000.00
Additional Misc. items
Rate of item as per Schedule A(i) = X
Rate to be considered for payment = (X/1.2127) x
(100 £ Quoted percentage rate)/ 100
Total in Figures 14000000.00|INR One Crore Forty Lakh
Only
Quoted Rate in Figures Select 0.00|INR Zero Only
Quoted Rate in Words INR Zero Only
AA.l C- Nil, I- Nil, O-Nil BoQ -1
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